YOU ARE HEREBY INVITED TO BID TO THE GOVERNMENT OF THE REPUBLIC OF SOUTH AFRICA

PLEASE TAKE NOTE BID NUMBER: DBN22/11/05
ADVERT DATE: 11 NOVEMBER 2022

CLOSING TIME: 11:00 CLOSING DATE: 07 DECEMBER 2022

BID/QUOTE PRICE: R200.00
Site Meeting Date: 23 NOVEMBER 2022 10:00 am @ DPW: Durban Ground Floor

BIDS RECEIVED AFTER THE CLOSING TIME AND DATE ARE LATE AND WILL, AS A RULE NOT BE
ACCEPTED FOR CONSIDERATION

The Tax Clearance Certificate for Bid Purposes from the Receiver of Revenue and the DPW-07.EC
Form of Offer and Acceptance must be completed and signed in the original that is in ink. Forms with
photocopied signatures or other such reproduction of signatures may be rejected.

BID DOCUMENTS MAY BE POSTED TO

BID SECTION
DEPARTMENT OF PUBLIC WORKS

i i WEST _ STREET _

DURBAN
4000
ATTENTION: BID SECTION: ROOM NO. 5
( ACCESS IMMEDIATELY NEXT TO MAIN ENTRANCE &
SECURITY CONTROL TO PROCUREMENT BANKING HALL)

DEPARTMENT
OF PUBLIC
WORKS
Bid documents that are posted must reach the Department of Public
Works before 11:00 on the closing date of the bid/quote.

OR

MR =P

THE BID DOCUMENTS MAY BE DEPOSITED IN A BID BOX PINE
OUTSIDE ROOM NO. 5, AT SCM BANKING HALL/TENDER BOX

STREET

HALL, CNR WEST (DR PIXLEY KASEME) AND ALIWAL (SAMORA ————
MACHEL) STREETS, DURBAN |

Technical enquiries: Mr Preevan Reddy at (031 314 7239/ 084 556 0628)

Administrative Enquiries: Ms Senzeni Masondo at (031 314 7078)

The Durban Regional Office of the Department of Public Works is open Mondays to
Fridays: 07:30 — 12:45 / 13:30 — 16:00.

For Tender purchasing cashier’s office is open Mondays to Fridays: 07:30 — 12:45/
13:30 - 14:00.

NB.: Late Bids/Quotes will, as a rule will NOT be accepted for consideration,

Bidders should ensure that bids are delivered timeously to the correct address.

SUBMIT ALL BIDS ON THE OFFICIAL FORMS - DO NOT RETYPE.
Bids by telegram, facsimile or other similar apparatus will not be accepted for consideration.

SUBMIT EACH BID IN A SEPARATE SEALED ENVELOPE WITH BID/QUOTE NUMBER &
CLOSING DATE CLEARLY MARKED.

The Government Tender Bulletin is available on the Internet on the following web sites:
1,

I Tlipdiwww.gov.za bads’
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PA-04 {(EC): Notice and Invitation to Tender

PA-04 (EC): NOTICE AND INVITATION TO TENDER

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

36 MONTHS TERM CONTRACT FOR ELECTRICAL REPAIRS AND SERVICING OF |
ELECTRICAL INSTALLATIONS AT (ALL CLIENTS) DCS, SANDF, SAPS, JUSTICE
AND OTHERS FOR THE DISTRICTS AS INDICATED ( MAIN FILE FOR TWO STAGE

Project title: PROCUMENT PROCESS)
ETHEKWINI DISTRICT, UTHUNGULU DISTRICT, UMGUNGUNDLOVU DISTRICT
AND ZULULAND DISTRICT
.T_endar no: - | DBN22/11/05 Refsrence no: 19/2/3/2/3/452
Advertlsing date: 11 November_2022 Closing date: 07 December 2022
| Closing time: . 10:00am | Valldity period: | 84 calendar days (12 Weeks)

1. REQUIRED CIDB GRADING

It is estimated that tenderers should have a CIDB contractor grading designation of 4 EB or 4 EB* or higher.
* Delete “or select tender vaiue range select class of consiruction works” where only one class of construction works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
selact tender value range select class of construction works PE or select tender value range
sefect class of construction works PE* or higher.

* Delate "or select tender value range select class of construction works PE™ whera only one class of consiruction works Is applicable
2. RESPONSIVNESS CRITERIA
2.1 Substantlve responsiveness criterla

Only tenderers who are responsive to the following substantive responsiveness criteria are eligibie to submit
tenders. Failure to comply with the criteria stated hereunder shall result in the tender offer being disqualified
from further consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit |
tenders.

Tender offer must be properly received on the tender closing date and time specified on the
invitation, fully compieted elther electronically (if issued in electronic format), or by writing legibly
in non-srasable ink. (All as per Standard Conditions of Tender).

3 P4 Use of correctlon fluid is prohibited. —

1 X

X

= - v . e, o
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5 52 Submission of (PA-16): Preference polnts claim form in terms of the Preferential Procurement

= | Requlations 2017.
6 O Submission of (PA — 36 and Annexure/s C): Declaration Certiflcate for Local Production and

. | Content for designated sectors.

7 X | Submission of DPW-09 (EC): Particulars of Tenderer's Projects.
B | Submission of DPW-16 (EC): Site Inspection Meeting Certificate

[0 | Submission of record of attending compulsory virtual bid clarification / site Inspection meeting. |
10 | X | Submisslon of DPW-21 (EC): Record of Addenda to tender documents
; O | The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete |

| document inclusive of all parts) together with his tender.

Any reference to words “Bid" or Bidder" hersin and/or In any ather documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer". Page 10f9
For Intemal & External Use Effective date: 21 July 2022 Verslon: 2022/08
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Tender no: DBN22/11/05

The tenderer shall submit his fully priced and completed sectional summary- and final summary |

| Submission of Proof of 30% Subcontracting participation and related documents in terms of the
Preferentlal Procurement Requlations 2017

Submission of Valid Proof of Registration as an Installation Electriclan or Master Electrician
{Wiramans Licence) bslonging to the owner of the company. Subject to verification

Submisslon of Valid Proof of Registration as an Electrical Contractor from the Department of

' Submission of Original Sworn Affidavit B-BBEE Certificate attested by the Commissioner of
| Oaths, or Certifled copy of B-BBEE Certificate issued by CIPC or valid SANAS approved BBBEE

| Daclaration Certificate for Local Preduction and Content, submission of (PA-36 and Annexure C)
| is a requirement however will be requested during the second stage of Bidding Process

Submission of Fully Priced Bills of Quantities Is a requirement however will be requested during -
the second stags of bidding process

_ 12| [ pages with the tender.
13 d
14| K
1B K Labour
16 X

| ; rodificate [l ha uschiosl
17 <
18 ’ 4

2.2 Administrative rasponsiveness criterla

The Employer reserves the right to request further Information regarding the undermentioned criteria. Failing
to submit further clarification and/or documentation within seven (7) calendar days from request or as
specifically indicated, will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as per
PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Reseclution of Consortia

orJV's.

Submission of applicable {PA-15.1, PA-15.2, PA-15.3). Resolution by the legal entity, or

consortium / joint venturs, authorising a dedicated person(s) to sign documents on behalf of the

firm / consortium / joInt venture.

@ | o bW

~J

10

11

12

13

Submission of (PA-11). Bidder's disclosure.

_ Submisslon of (PA 40): Declaration of Designated Groups for Preferential Procurement.

| Submission of proof of Registration on National Treasury’s Central Supplier Database {CSD).

Submission of DPW-15 (EC): Schedule of proposed sub-contractors

| The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts ) within 14 days from request.

O 0 0 0 K X ¥OOKXK R X

O

Upon request, submission of fingerprints obtainable from local SAPS Including any other '
| additional documentation and information required for vetting purposes. |
Upon request, submisslon of a fully completad security clearance appiication form with I
supporting documentation and information as required. The security clearance form will be
| provided by the Emplover for projects requiring & securily clearance.

Submission of a Valid Workman's Compensation Certificate Supplied by the Depariment of

Labour - To be stamped by a Commissioner of Oaths.

Any referance to words "Bid" or Bidder” heraln and/or in any other documentation shall be construed to have the same meaning as the words

"Tender" or "Tenderer”. Page 2 of 9
For Internal & Externat Use Effective date: 21 July 2022 Verslon: 2022/08
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Tender no: DBN22/11/05
3. PRE-QUALIFICATION CRITERIA
Preferential procurement: Applicable

Tenderer must comply with the Pre-qualification criteria for Preferential Procurement listed below

| A tenderer having stipulated minimum B-BBEE status level of contributor:
HMLevel 1
or
& [Crevel 2
or
CLevel 3

[0 | AnEME or QSE

A tendarer subcontracting a minimum of 30% to:

[ An EME or QSE which is at least 51% owned by black psople
[0 An EME or QSE which is at least 51% owned by black people who are youth
| [0 An EME or QSE which is at least 51% owned by black people who are women
m [ An EME or QSE which is at least 51% owned by black people with disabilities
[3 An EME or QSE which is at least 51% owned by black people living in rural or underdeveioped
areas or townships
[ A co-operative which is at least 51% owned by black people
] An EME or QSE which is at least 51% owned by black people who are Military veterans
] An EME or QSE:

Functionallty: Applicable

Note: All bids involving the acquisition of engineering and construction works from cidb Grade 4 and
above are subjected to functionality.

Note: Functionalily will be applled as a praqualification criterion. Such criteria are used to establish
minimurn requirements where after bids will be evaluated solely on the basis of price and preference.

Minimum functionality score to qualify for further evaluation: 60%

Functionallty criteria: Woeighting factor:
' NUMBER OF QUALIFIED ARTISANS EMPLOYED BY THE CONTRACTOR:

ELECTRICIAN / MILLWRIGHT

4 OR MORE QUALIFIED ARTISANS = 40 POINTS

3 X QUALIFIED ARTISANS = 30 POINTS

2 X QUALIFIED ARTISANS = 20 POINTS

40
PROOF QF QUALIFICATION NEEDED:

ELECTRICIAN / MILLWRIGHT TRADE TEST
PROOF OF EMPLOYMNENT TO BE SUBMITTED BY THE CONTRACTOR IN
THE FORM OF AN APPQINTMENT LETTER OR COMPANY ORGANOGRAM

Any reference to words "Bid" or Bidder” herein and/or In any other documentation shall be construed to have the same meaning as the words
*Tendar" or “Tenderer”. Page 3of @
For Intemal & External Use Effective date: 21 July 2022 Version: 2022/08
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‘ EXPERIENCE IN SUCCESSFULLY COMPLETED ELECTRICAL PROJECTS
(INSTALLATION, REPAIR & MAINTENANCE) UP TO THE VALUE OF:

R 1 000 0001 AND ABOVE =35 PCINTS
R750001 TOR1000000 =25 POINTS

R500001 TOR750000 =15 POINTS 35
SUBMISSION OF SIGNED AWARD OR APPOINTMENT LETTER(S) AND
SIGNED COMPLETION LETTER(S) WITH VALUE OF THE WORK INDICATED
AND TRACEABLE REFERENCES AS PROOF
| NUMBER OF LDV / BAKKIES OR SERVICE VEHICLES OWNED OR LEASED BY |
CONTRACTOR:
4VEHICLES =15 POINTS
3VEHICLES =10 POINTS
2 VEHICLES =05 POINTS 15
SUBMISSION OF LOG BOOK (IF VEHICLE FULLY PAID) OR VALID ROAD
WORTHY CERTIFICATE (IF NOT FULLY PAID) AND SHOULD CLEARLY
INDICATE THE DETAILS OF VEHICLE AND OF OWNER / DIRECTOR OF
COMPANY OR COMPANY NAME OR LEASE AGREEMENT WHICH ARE
SIGNED BY BOTH PARTIES.
" OWNERSHIP;
IF MORE THAN ONE OPTION APPEARS, A BIDDER WILL BE ALLOCATED THE
MAXIMUM POINTS. |
PEOPLE WITH DISABILITIES AND WOMEN = 10 POINTS 10
Co- OPERATIVES AND MILITARY VETERANS = 08 POINTS
OTHER COMPANIES = 05 POINTS
SUBMISSION OF PA-14: MEDICAL CERTIFICATE CONFIRMING DISABILITY) -
|
| Total 100Points |

Tender no: DBN22/11/05
4. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

& so0r20 ] s0/10 [ Either 80/20 or 90/10
Preference points scoring system | Preference points scoring system Preference points scoring system

In case where below/above R 50 000 000 is selectad, the lowest acceptable tender will be used to determina
the applicable preference polnt system.

Any raference to words “Bld” or Bldder® hereln and/or in any other documentation shall be consirued to have the sama meaning as the words
"Tender" or “Tenderer”. Page 4 of 9
For Intemal & Extarnal Use Effective date: 21 July 2022 Vearsion: 2022/08
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ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criterla in respect of tenders recelved for routlne projects
In the englneering and construction works environments:

Tender offers will be evalusted by an Evaluation Committee based on the technical and commerclal risk
criteria listed hersunder. Each criterion carries the same weight / importance and will be evaluated
indlvidually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptabla risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive Information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

Technical risks:

Criterion 1: Experlence on comparable projects during the past speclfy perlod between 5 and 10
years.

The tendering Service Provider's experience on comparable projects during the past spacify period between
b6 and 10 years. The number of current and previous comparable projects performad by the Tenderar as per
the evaluation report prepared by the Consultant Team, based on its research and inspection of a
representative sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as
wall as, if necessary, of any additional work executed by the Tenderer, not reflacted on form DPW-08 (EC).
Failing fo provide contactable references will result in the tender offer will be mutatis mutandis declared non-
responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measurad against monetary value or other project quantifying paramaters), nature of projects
(bullding, engineering, highflow rise, etc.), locality/area of execution (site-specific Influences, knowledge of
local conditlons, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facllities created or in prograss of belng created and time scales of projects (normal, fast track,
atc.) and stage of its/their development.

Criterlon 2: Contractual commitment and quality of performance on comparable projects during the
past specify perlod between 5 and 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past specify perlod between 5 and 10 years as per

Tender no: DBN22/11/05

the evaluation report prepared by the Consultant Team, based on its research and inspection of a
representative sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as
well as, if necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will result In the tender offer be muiatis mutandis declared non-
responsive.,

Aspacts to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction perlod in general;

2. The degree to which pravious projects have beeh completed within the contractual completion periods
and/or extenstons thereto, and the extend of penalties imposed,;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

Any referanca to words “Bld” or Bidder" hersin and/or in any other documantation shall be construed to have the same meaning as the words
"Tender” or “Tanderer”. Page & of 9
For Internal & External Usa Effactive date: 21 July 2022 Version: 2022/08
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4. Financial management: payment to suppliers and cash flow problems;
5. Quality of workmanship: extent of reworks and timeous attention to remedial works;
6. Personnel resources: sultably qualified and experienced, tumover in site staff and labour force,
specifically site manager and foreman;
7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;
8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experlenced;

Contract adminlstration: contractual aspects such as complying to laws and regulations, Insurances,

security, submission of required documentation timeously, reaction to written contract instructions,

appointments of subcontractors, etc. as can generally be expacted in standard/normal conditions of

contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Sultably qualified and appropriately e;parlenoad human resources

Allocation of suitably quallfied and appropriately experlenced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman Including other professicnal, tachnical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
wiil be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
consldered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and ~competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bld clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer In terms of PA-04 (EC): Notice and Invitation to Tender.

5.2 Commerclal risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are spacified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Tender no: DBN22/11/05

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financiai
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfiling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tendarer or the
dellvery of the goods or servicss, financlal report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

6. CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

The contractor shall achiave in the performance of the contract the following Contract Participation Goals (CPGs)
as described In PG-01.2 (EC). Scope of Work and PG-02.2 (EC). Pricing Assumptions and in accordance with
the feasibility study, which forms part of the specifications in the CPG Section of the Specification of this contract.
Any reference to words “Bid" or Bidder” hereln andfor In any other documentation shall be construed to have the same meaning as the words

“Tender® or “Tenderer". Page 6 of 8
For Internal & External Use Effectiva date: 21 July 2022 Version: 2022/08
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Minimum 30% Mandatory Subcontracting to SMMEs in accordance with the
Preferential Procurement Policy Framework Act, 2000: Preferential Procurement
Regulations, 2017 as published in the Government Gazette Notice No. 40553 of 20
January 2017 — Conditlon of Tender.

(b)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in |

accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assesement Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

(c)

Minimum Targeted Local Bullding Material Suppliers Contract Participation Goal in '

accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

(d)

Minimum Targeted Local Labour Skills Development Contract Participation Goal in i

accordance with the cidb Standard for Contract Particlpation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Govemment Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

Select

Select

Select

Select

(e)

Y

cldb BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targsting for
Enterprise Development through Construction Works Contracts, No 36180
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

Select

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal In
accordance with the cidb Standard for Developing Skllls through Infrastructure
Contracts as published In the Government Gazette Notlce No. 43485 of 3 July 2020,
as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020 — Condition of Contract.

Select

(@)

DPWI National Youth Service training and development programme (NYS) —
Condition of Contract.

(h)

(i}

Tender no: DBN22/11/05

)]

Labour Intensive Works — Condition of Contract.

7. COLLECTION OF TENDER DOCUMENTS

E 8id documents are avallable for free download on e-Tender portal www.etenders.:iov.za

B4 Atternatively; Bid documents may be collected during working hours at the following address SCM
Banking Hall, Durban Regional Office, Cnr West (Dr. Pixley Ka Seme) and Aliwal
(Samora Machel) Street, Durban, 4000. A non-refundable bid deposit of R 200 is payable

{cash only) on celiection of the bid documents.

Any refarance to wortls *Bid” or Bidder” hereln and/or In any other documentation shall be construed to have the same meening as the words
"Tender” or “Tenderer”,

For Internal & Externat Use

Effective date: 21 July 2022
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MBS DF SOUTH AFRICA

SITE INSPECTION MEETING
A pre-tender site inspection meeting will be held In respect of this tender.
Attendance of said pre- tender site inspection meeting is compulsory

The particulars for said pre- tender site inspection meeting or virtual bid clarification / site Inspection meeting. are:

Venue: Naticnal Dept. of Public Works, Durban Regional Office, Ground Floor Boardroom

Virtual meeting link: | N/A

Date: 23 November 2022 Starting time: | 10:00am

ENQUIRIES

Enquiries related to tender documents may be addressad to:

DPWI Project Manager: = Mr.P Reddy Telephone no: | 031 314 7239
Cellular phone no: | 084 556 0628 Fax no:
E-mail: | preevan.reddy@dpw.gov.za

DEPOSIT / RETURN OF TENDER DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

L

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender

Data.

All tenders must be completed In non-erasable ink and submitted on the official forms — {forms not to be re-

typed).

Tender no: DBN22/11/05

Any referenca to words “Bid” or Bldder” herein and/or In any other documantation shall be construed to have the same meaning es the words
"Tender" or “Tenderer”.
For Internal & External Use Effective date: 21 July 2022
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Tender documents may be posted to: " | Deposited In the tender box at:

The Director-General National Dept. of Public Works

Department of Public Works and infrastructure Durban Regional Office

Private Bag X 54315 omer West (Dr. Pixley Ka Seme), and Aliwal
Durban amora Iﬁsacﬁmel) Stregt,KSurban. 4808

4000 OR | Room 5

Attention: I

Procurement sectlon: Room Room 5 SCM

Banking Hall ‘

11. COMPILED BY:

Sl 09.11.2022

Mr. P Reddy =
| =" ———
Name of Project Manager | Signature | Date

Any reference to words “Bid" or Bidder* harein and/or In any other documentation shall be construed to have the same meaning as the words
"Tender" or "Tenderer”. Page 9 of 8
For Internal & External Use Effective date: 21 July 2022 Verslon: 2022/08
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ANNEXURE A TO PA-04 (EC)
NOTICE AND INVITATION TO TENDER:

: Project title: 36 MONTHS TERM CONTRACT FOR ELECTRICAL REPAIRS AND SERVICING OF

) ELECTRICAL INSTALLATIONS AT (ALL CLIENTS) DCS, SANDF, SAPS, JUSTICE AND
OTHERS FOR THE DISTRICTS AS INDICATED ( MAIN FILE FOR TWO STAGE
PROCUMENT PROCESS)

- ETHEKWINI, UTHUNGULU, UMGUNGUNDLOVU AND ZULULAND
Reference no: 19/2/3/2/3}452

' Tender no: DBN22/11/05
Advertising date: | 11 November 2022 Closing date: | 07 December 2022
Closing time: 10:00am Validity perlod: | 84 Days

It is estimated that tenderers should have & CIDB contractor grading designation of:

4EB or 4EB or higher.

Company Name:

CSD Number: N I
CIDB CRS Number:

As part of the tender submission, Bidders are required to indicate their preferred Districi(s}
which must be In line with their designated CIDB grading.

EThekwini District

UThungulu District

UMgungundiovu District

Zululand District

The Department reserves the right not to Award more than three (3) Districts per Successful
Tenderer.

Any reference to the words "Bid" or “Bidder” heraln and/or in any other documentation shall be construed to have the same meaning as

*Tender” or “Tenderer” Page 10of2
July 2022
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BIDDERS TO TAKE NOTE OF THE FOLLOWING COMPULSORY
CONDITIONS OF TENDER:

At a time of tender closing, bidders to note the following for evaluation purposes.

-At a time of tender closing, bidders to note the folowing for evaluation purposes.

-Bidders will be subjected to security clearance, additional information may be requested. Negative
screening results will lead to disqualification.

-The minimum capacity for this District is 2 Qualified Artisans Electriclan or Millwright, 2 assistants and 2
vehicles. A service provider can be awarded up to the maximum of 3 districts provided his/her resources
meet the stipulated requirements of functionality and resources are not duplicated across the districts.

-Each district will be evaluated independently ie what is a requirement in each disitrict will be uniquely
applicable to that district. This is to ensure that successful bidders have adequate rescources to execute
required services expeditiously should they be awarded for more than one district eg if a tenderer is
awarded two districts therefore he/she needs two teams and therefore it will be mandatory to submit
proof of each team. a team Is in this instance referring to resources as listed in the functionality criteria
under required artisans, asisstants and service vehicles.

Crlteria for Distribution of Work during evaluation:

Tenderers who bid for multiple Districts must note that only one district will be evalulated and allocated if
succesful, until such a time all other qualifying tenderers have been given the same opportunity of being
evaluated and allocated the district irrespective of the price being the lowest. Once all the qualifying
tenderers have been evaluated and allocated a district, tenderers can then be allocated the second district
they qualify for in terms of price, this sequence is applicable up to the maximum of three districts per bidder
and it is applicable in all tenders in order to ensure equitable distribution of work

Full Name & Surname Of Bldder Capaclty

Signature Date

Any referance to the words “Bld” or “Bidder” hereln and/cr in any other documentation shall ba canstrusd to have the same meaning as
“Tender” or “Tenderar” Page 20of 2
July 2022
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’'s declaration

2.1

2.1.1

Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number | Name of State Institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bld” or Bidder® herein and/or In any other documentation shall be construed 1o have the same
meaning as the words “Tender” or “Tenderer”. Page1of 3
For External Use Effective date 5 July 2022 Verslon: 2022/03
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2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest In the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES / NC

2.3.1 If so, furnish particulars:

3 DECLARATION

I, the undersigned, (NAME)........ocecoriiiriiiiie i e e rr e ea s
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

3.1 Ihave read and | understand the contents of this disclosure;

3.2 1understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, inciuding methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6 There have been no consultations, communicafions, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Conscrtium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any raference to words “Bld* or Bidder™ herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder" herein and/or In any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 3of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally corect full name and reglsiration number, if appiicabis, of the Enterprise)

Held at __ {place)
on __ (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Dapartment of Public Works in respect of the following project:

{Project description as per Bld / Tendar Document)

Bid / Tender Number: _ (Bid / Tender Numbar as per Bid / Tendsr Documen)
2, *Mr/Mrs/Ms:
in *his/her Capacity as: _ {Positian in the Erterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentionad

above.

Name Capacity _i_ Signature

|-th-j|

a‘lco cnl-l [« I
1

Any reference to words “Bid" or Blddar” hersln emd’or in any other documentation shall be construed to have the same meening as the

words “Tender” or “Tenderer”.

PE— .- PRV S . e, T, L T )

Page 10of2
Varsgion: 1.4
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20

The bidding enterprise hereby absoives the Department of Public Works from any llabillfy whatsoever that may erise as a result of this
document belng signed.

Note: ENTERPRISE STAMP

* Deleta which Is not applicable.

NB: This resolution must, where possibie, be signed by gif

the Directors / Members / Pariners of the Bidding

Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners hoiding a majority of the shares / ownership of the
Bidding Enterprise (aitach proof of shareholding /
ownership herelo).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively eppoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed powsr of
aftorney, signed by the Direcfors / Members / Pariners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are to be attached herelo). [

5. Should the number of Diractors / Members / Partners

excesed the space avalleble above, additional names and

signatures must be supplied on a separals page.

0N

Any refarence to words "Bld” or Bidder” herein and/or In any other documentation shall be construed to have the same meaning as the
words ‘Tender” or “Tenderer". Page 2 of 2
For external use Effactive date 20 September 2021 Verslon: 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legaily correct full neme and registretion number, If applicable, of the Enterprize)

Hald at » {place}
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally comect full names and registration numbers, If applicable, of the Enterprises forming the Consortium/Joint
Venturs)

to the Department of Public Works in respect of the following project:

(Profsct dascription as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)
2. *Mr/Mrs/Ms: -
in *his/her Capacity as: (Posttion in the Enferpriss)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agresment with the parties listed under
iten 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under ltem 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and In any way connected with, the Contract to be entered
Into with the Department in respect of the project described under item 1 above.

4, The Enterprise chooses as its domicillum citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under itam 1 above:

Physical address:

(code)

Any reference to words “Bid" or Bldder" herein and/or In any other documentatlon shall be construed to have the same meaning as the
words “Tander” or “Tenderer”. Page 1 of 2
For external use Effecive date 20 Septembar 2021 Version: 2021/01
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S o s wmes  PA-15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

Postal Address: -

_ {code)

Telephone number:

Fax number: _

! Name Capaclty Signature

W N =
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The bidding enterpriss hereby absoives the Department of Public Works from any liability whatsoever that may arise as & result of this
docurnent being signed

ENTERPRISE STAMP

| Note:

1. *Dealete which is not applicabls.

5. NB: This resolution must, where possible, be signed by alf
the Directors / Membars / Pariners of the Bldding
Entsrprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Direciors / Members / | |

Partners holding a majority of the shares /ownership of the
| Bidding Entsrprise (attach proof of sharsholding /
ownership hereto). |
4 Directors / Members / Pariners of the Bldding Enterprigse
may alternatively appoint & person to sign this document
‘ on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of sharehoiding / ownership and power of
atiorney are to be attached hersfo).
5. Should the number of Directors / Members / Pariners |
excesd the space available above, additional names and
| signatures must be supplied on a seperate page. |

Any reference to words “Bid” or Bidder" herein and/or In any other documentation shalt be construed to have the same meaning es the
words “Tender” or “Tenderet”. Page 2of 2
For external use Effective date 20 September 2021 Varsion: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortlumvjoint venture to jointly bid for the project mentioned below: (legally correct full nemes and
registration numbers, If applicabls, of the Enterprises forming a Consortiurn/Joint Venture)

1. —

Held at {place)

on (dafs)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respact of the following project:

(Project description &s per Bid fTender Document)

Bid / Tender Number: (Bld / Tender Number as per Bid /Tender Document)

Any referencs to words "Bld” or Bidder® herein and/or In any cther documentation shall be construed to hava the sams meaning as the

wonds “Tender” or “Tenderer”. Page 1 of 3
b : ELfamtlim dnbn AN Cantarahar 21791 Verslon: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

In *his/her Capacity as: {Posltion in the Entarprise)

and who will sign as follows:

be, and is heraby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and reiating to the Bid, as wall as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

. The Enterprises constituting the Consortium/Joint Venture, notwithstanding Its composition, shall conduct
all business under the name and style of.

. The Enterprises to the Consortium/Joint Venture accept joint and several liabllity for the due fulfilment of
the cbligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall glve the Department 30 days written notice of such Intentioh.
Notwithstanding such decision to teminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under
item D above,

No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises fo the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortiumfjoint venture agreement in relation to the Contract with the
Department referred to hereln.

. The Enterptises choose as the domicilium citandi et executandi of the Consortium/Joint Venturs for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

{Postal code)

Postal Address:

{Postal code)

Telephone number:

Fax number;

Any reference to words “Bld” or Biddar” herein andior in any other documentation shall be construed to have the same meaning as the
words "Tender” or “Tenderer”. Page 2 of 3
For external use Effective date 20 September 2021 Varsion: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Capacity ' Signature

i15

The bldding enterprise hereby absolves the Depariment of Public Works & Infrastructure from any Hiablilty whatsoever that may erise as

& resuft of this document being signed,

* Dalete which is not applicable.
NB: This resolution must be signed by

:Ap.».-*;]

venturs submitting this tender, as named in item 2 of Resolutlon PA-15.2.

Should the number of the Duly Authorised Representatives of the Legal Eniitias Joining forces In this tender exceed the space
available above, sdditional nemes, capaciy and signatures must be suppiled on a separate page.

Resolution PA-15.2, duly completed and signed, from the separate Enferprises who participate in this consortium/joint venture,
must be attached to this Special Resolution (PA-15.3).

il the Duly Authorised Representatives of the Legal Entities to the consortium/joint

Any refarence to words "Bld” or Bldder" hersin and/or In any other documentation shall be construed 1o have the same meaning as the

words “Tender” or “Tenderer”.

Page 3of 3
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PA16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. 1t contains general information and serves
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE)
Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS,
2017 AND THE AMENDED B-BBEE CODES.

1. GENERAL CONDITIONS
1.1. The following preference point systems are applicable to all bids:
- the 80/20 system for requirements with a Rand value of up to R50 000 COO (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 {all applicable
taxes included).

1.2. The value of this bid is estimated to Not ExceedR50 000 000 (all applicable taxes included)
and therefore the...80/20............ system shall be applicable.

1.3. Preference points for this bid shall be awarded for:

(a) Price; and
() B-BBEE Status Level of Contribution.

1.3.1 The maximum points for this bid are allocated as follows:

POINTS
1.3.1.1 PRICE 80
1.3.1.2 B-BBEE STATUS LEVEL OF CONTRIBUTION 20
Total points for Price and B-BBEE must not exceed 100

1.4. Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE
Verification Certificate from a Verification Agency accredited by the South African
Accreditation System (SANAS) or an Accounting Officer as contemplated in the Close
Corporation Act (CCA) together with the bid, will be interpreted to mean that preference
points for B-BBEE status level of contribution are not claimed.

1.5. An Exempted Micro Enterprise (EME) is only required to obtain a swomn affidavit or a
certificate issued by Companies and Intellectual property Commission (CIPC) confirming
their annual turnover of R10 Million or less and level of black ownership to claim points.

1.6. Qualifying Small Enterprise (QSE) is only required to obtain a swom affidavit or a certificate
issued by Companies and intellectual property Commission (CIPC) confirming their annual
turnover of R10 Million or less and level of black ownership to claim points.

Any reference to words “Bid" or Bidder” herein and/or In any other documentation shall be construed to have the same meaning as the
words "Tender” or “Tenderer® Page 1 of 6
For Internal Use Effective date 20 September 2021 Version: 2021/01
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U arvmca PA-16: Preference Points Claim Form

The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or
atany time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.

CERTIFICATES ISSUED BY IRBA AND ACCOUNTING OFFICER HAVE BEEN
DISCONTINUED; HOWEVER VALID CERTIFICATES ALREADY ISSUED BEFORE 01
JANUARY 2017 MAY BE USED UNTIL THEY PHASE OUT COMPLETELY BY DECEMBER
2017

DEFINITIONS

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax,
unemployment insurance fund contributions and skills development levies;

(b) “B-BBEE" means broad-based black economic empowerment as defined In section 1 of
the Broad-Based Black Economic Empowerment Act;

(c) “B-BBEE status level of contributor” means the B-BBEE status recsived by a measured
entity based on its overall performance using the relevant scorecard contained in the
Codes of Good Practice on Black Economic Empowerment, issued in terms of section 9(1)
of the Broad-Based Black Economic Empowerment Act;

(d) “bid” means a written offer In a prescribed or stipulated form in response to an invitation
by an organ of state for the provision of services, works or goods, through price quotations,
advertised competitive bidding processes or proposals;

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

() “comparative price” means the price after the factors of a non-firm price and all
unconditional discounts that can be utilized have been taken into consideration;

(g) “consortium or Jjoint venture” means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an activity for
the execution of a contract;

(h) “contract” means the agreement that results from the acceptance of a bid by an organ of
state;

(I) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice under
section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of
2003);

() “Firm price” means the price that is only subject to adjustments in accordance with the
actual increase or decrease resulting from the change, imposition, or abolition of customs
or excise duty and any other duty, levy, or tax, which, in terms of the law or regulation, is
binding on the contractor and demonstrably has an influence on the price of any supplies,
or the rendering costs of any service, for the execution of the contract;

(k) “functionality” means the measurement according to predetermined norms, as set out in
the bid documents, of a service or commeodity that is designed to be practical and useful,
working or operating, taking Into account, among other factors, the quality, reliability,
viabllity and durability of a service and the technical capacity and ability of a bidder;

() “non-firm prices” means all prices other than “firm” prices;
(m)*“person” includes a juristic person;
(n) “QSE" means a Qualifying Small Enterprise as defines by Codes of Good Practice under

Any reference to words "Bid” or Bidder” herein and/or In any other documentation shall be construed to have the same meening as the
words "Tender" or “Tenderer”. Page 2 of 6
For Intemal tJse Effactive date 20 September 2021 Version: 1.4
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3.2

3.3
3.4

3.5

3.6

OF SOUTH AFRICA PA-16: Preference Polnts Claim Form

section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of
2003);

(o) “rand value” means the total estimated value of a contract in South African currency,
calculated at the time of bid invitations, and includes all applicable taxes and excise dutles;

(p) “sub-contract” means the primary contractor's assigning, leasing, making out work to, or
employing, another person to support such primary contractor in the execution of part of a
project in terms of the contract;

(q) “total revenue” bears the same meaning assigned to this expression In the Codes of
Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the
Broad-Based Black Economic Empowerment Act and promulgated in the Government
Gazette on 9 February 2007;

() “trust” means the arrangement through which the property of one person is made over
or bequeathed fo a trustee to administer such property for the benefit of another person;
and

(s) “trustee” means any person, including the founder of a trust, to whom property Is
bequeathed in order for such property to be administered for the benefit of another person.

ADJUDICATION USING A POINT SYSTEM
The bidder obtaining the highest number of total points will be awarded the contract.

Preference points shall be calculated after prices have been brought to a comparative basis
taking into account all factors of non-firm prices and all unconditional discounts;.

Points scored must be rounded off to the nearest 2 decimal places.

in the event that two or more bids have scored sequal total points, the successful bid
must be the one scoring the highest number of preference points for B-BBEE.

However, when functionality is part of the evaluation process and two or more bids have
scored equal points including equal preference points for B-BBEE, the successful bid must
be the one scoring the highest score for functionality.

Should two or more bids be equal In all respects, the award shall be decided by the drawing
of lots.

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 2010

Ps=80(1_P_t'Pm1_n] N Ps=90[1— P:-pmulj

Pmin Pmin
Whers
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration

Any reference to words “Bid" or Biclder™ hereln andfor in any other documentation shall be construed o have the same meaning as the
words “Tender” or “Tenderer” Page 3 of 6
For Internal Use Effective date 20 September 2021 Version: 1.4
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Pmin = Comparative price of lowest acceptable bid
5. Polnts awarded for B-BBEE Status Level! of Contributlon

5.1 In terms of Regulation 6(2) and /or 7(2), of the Preferential Procurement Regulations,
preference points must be awarded to a bidder for attaining the B-BBEE status level of

contribution in accordance with the table below:
| B-BBEE Status Level of Number of points Number of points
Contributor | (0MOsystem) |  (80/20 system)
| 1 10 | 20
2 | 9 | 18 |
T B Bl
| 3 6 | 14
I iy e |_ s 12 1
B 5 4 | 8
8 | 3 6 |
| 7 2 | 4 |
8 ] 1 2 i
| Non-compliant 0 0
~ contributor |

5.2 A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a
legal entity, provided that the entity submits their B-BBEE status level certificate.

53 A trust, consortium or joint venture will qualify for points for thelr B-BBEE status level as an
unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard
as if they were a group structure and that such a consolidated B-BBEE scorecard is prepared
for every separate bid.

5.4 Tertiary Institutions and public entities will be required to submit their B-BBEE status level
certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good
Practice.

55 A person awarded a contract may not sub-contract more than 25% of the value of the contract
to any other enterprise that does not have an equal or higher B-BBEE status level than the
person concemed, unless the contract is sub-contracted to an EME that has the capability and
ability to execute the sub-contract.

6. BID DECLARATION

6.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:

Any refarence to words “Bld" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

worde “Tender” or “Tenderer” Page 4 of 6
For Internal Use Effective date 20 Saptember 2021 Varsion: 1.4
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7. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS
1.3.1.2 AND 5.1

71 B-BBEE Status Level of Contribution:  ............. = (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 5.1 and must be substantiated by means of a B-BBEE certificate issued by a
Verification Agency accredited by SANAS or Sworn Affidavit for EME's and QSE's.

8 SUB-CONTRACTING (relates to 5.5)

8.1  WIll any portion of the contract be sub-contracted? YES / NO (delete which is not applicable)

8.1.1 If yes, indicate:

()  what percentage of the contract will be subcontracted? erevemeesreresessnnsnmnersensnnes 0
(1)  the name of the SUD-CONITACION?  .ooveuiuirsinmen it
(i} the B-BBEE status level of the SUD-CONErACIOT? ..euveveeerenrirenniisrar s rn st a e

(iv) whether the sub-contractor is an EME/ a QSE YES / NO (delete which is not applicable)

Designated Group: An EME or QSE which Is at last 51% owned EI'?E ' Q?IE ]
by:

Black people
Black people who are youth
| Black people who are women
Black people with disabilities
| Black people living in rural or underdeveloped areas or townships
Cooperative owned by black people _
Black people who are military veterans : |
. OR L
Any EME | ,
| Any QSE ' |

9 DECLARATION WITH REGARD TO COMPANY/FIRM

0.4  Name of COmMPanYMiM i
9.2 VAT registration NUMDBEr  eevcerieiessimin s b
9.3 Company registration NUMDBT  ..ovvriinimmii i

9.4 TYPE OF COMPANY/ FIRM
Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

(Pty) Limited
Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tander” or *“Tenderer”. Page 5of 8

For Intarnal Use Effective date 20 September 2021 Verslon: 1.4



e
% REPUBLIC OF SOUTH AFRICA PA-18: Praference Points Claim Form

[TiCK APPLICABLE BOX]
95 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

96 COMPANY CLASSIFICATION
Manufacturer
Supplier
Professional service provider
Other service providers, e.g. transporter, stc.
[TICK APPLICABLE BOX]

9.7 Total number of years the company/firm has been in DUSINESET? ..vovverriiire e rarr e

0.8 l/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBE status level of contribution indicated in
paragraph 7 of the foregoing certificate/ Swomn Affidavit, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

(i) The information fumished is true and correct;

(i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form.

(i) In the event of a contract being awarded as a result of points claimed as shown in

paragraph 7, the contractor may be required to furnish documentary proof o the
satisfaction of the purchaser that the claims are correct;

{iv) If the B-BBEE status level of contribution has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have —

(a) Disqualify the perscn from the bidding process,

(b) Recover costs, losses or damages it has incurred or suffered as a result of
that person's conduct;

(c) Cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) restrict the bidder or contractor, its shareholders and directors, oronly  the
shareholders and directors who acted on a fraudulent basis, from obtaining
business from any organ of state for a period not exceeding 10 years, after
the audi alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution

WITNESSES:

B e
| SIGNATURE(S) OF BIDDER(S)

DATE: . cciiovienrnmnenrrnnrsrsneieain ADDRESS: ... .citreuerrrrirrr i e

Any reference to words "Bid” or Bldder” harain and/or In any other documentation shall be construsd 1o have the same meaning as the
words “Tender" or “Tenderer”. Page 8 of B
For Internai Use Effactive date 20 September 2021 Version: 1.4



2

Medical Certificate for the Confirmation of Permanent Disability Status: PA-14

o
PA-14: MEDICAL CERTIFICATE FOR THE CONFIRMATION OF
PERMANENT DISABLED STATUS
T ) T 36 MONTHS TERM CONTRACT FOR ELECTRICAL REPAIRS AND |
SERVICING OF ELECTRICAL INSTALLATIONS AT (ALL CLIENTS) DCS,
Project title: SANDF, SAPS, JUSTICE AND OTHERS FOR THE DISTRICTS AS
‘ ’ INDICATED ( MAIN FILE FOR TWO STAGE PROCUMENT PROCESS)
| ETHEKWINI, UTHUNGULU, UMGUNGUNDLOVU AND ZULULAND
|lenderl Bid no: DBN22/11/05 ‘ Reference no: 19/2/3/2/3/452

(surname and name),

 do hereby declare that 1 am a registered medical

Identity number,

practitioner,  with

my practice number being , practising at

(Physical or postal addresses)

declare that | have examined Mr. / Ms.

identity number

and have found the said person to be

permanently disabled or having & recurring disability.

“Disability” means,

in respect of a person, a permanent impairment of a physical, intellectual, or sensory

function, which results In restricted, or lack of, ability to perform an activity in the manner, or within the
range, considered normal for a human being." —

The nature of the disabllity is as follows:

Thus signedat on this _day of 20
Signature Date
| OFFICIAL STAMP OF
MEDICAL PRACTITIONER
=
Any referenca to words “Bid” or Bidder” herein and/or In any other documentation shall be construed to have the same meaning as the
words “Tender® or “Tenderer”. Page 10f1

Far Internal & Extamal Use Effective date Aprll 2017 Version: 1.4
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Proly=p Wories and brirewinsiune
RAEPUNLIC OF BOUTH AFRICA

DPW-16 (EC): SITE INSPECTION MEETING CERTIFICATE

. | 336 MONTHS TERM CONTRACT FOR ELECTRICAL REPAIRS AND _‘
SERVICING OF ELECTRICAL INSTALLATIONS AT (ALL CLIENTS) DCS,
SANDF, SAPS, JUSTICE AND OTHERS FOR THE DISTRICTS AS

| .
Project title: INDICATED ( MAIN FILE FOR TWO STAGE PROCUMENT PROCESS)
|
| ETHEKWINI, UTHUNGULU, UMGUNGUNDLOVU AND ZULULAND -
| Tender / Quetation no: DBN22/11/05 Reference no: ] 19/2/3/2/3/452
Closing date: | 077122022 |

This is to certify that I, ~___representing

in the capacity of

visited the site on: 23/11/2022

| have made myself familiar with all local condltions llkely to influence the work and the cost thereof. | further
certify that | am satisfied with the description of the work and explanations glven at the site inspection meeting
and that | understand perfectly the work to be done, as specified and implied, in the axecution of this contract.

| Nama of Tenderer §if Signature | Date

Name of DPW Representative | Signature Date

Any raference to words "Bld” or Bidder” hereln and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1
- ket B dan Effartiia Aata _lina 2029 Version: 2022/01



Prudlic Works snd il uchoe

REPUBLIC OF BOUTH AFRICA DPW-21 (EC): Record of addenda to tender
documents B i
- | | |
i Name of Tenderer | Signature | ~ Date il

Any reference to words "Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning ae the
words “Tender” or “Tenderer”. Page 2 of 2
For Internal Use Effective date August 2021 Verslon: 2021/01



DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS

736 MONTHS TERM CONTRACT FOR ELECTRICAL REPAIRS AND |
| SERVICING OF ELECTRICAL INSTALLATIONS AT (ALL CLIENTS) DCS,
SANDF, SAPS, JUSTICE AND OTHERS FOR THE DISTRICTS AS INDICATED

Project title: ( MAIN FILE FOR TWO STAGE PROCUMENT PROCESS)
! ) |ETHEKWINI. UTHUNGULU, UMGUNGUNDLOVU AND ZULULAND
Tender no: 4‘

DBN22/11/05 | Reference no: 19/2/3/2/3/452

1. 1/ We confirm that the following communications recelved from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents, have been taken
into account in this tender offer: (Attach additional pages if more space is required)

E_ |_ Date | __Title or Details

Name of Tenderer | B ~ Signature ' ~ Date

2 |/ We confirm that no communications were recelved from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents.

Effective date: 20 September 2021 Varsion; 1.2
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- Conditions of Contract: PA-10 (FM)

FACILITIES MANAGEMENT

CONDITIONS OF CONTRACT (DPW)

SEPT. 2005 VERSION 1

ny reference to words “Bld” or Bidder® herein and/or in any other documentation shall be construed to have the same meaning as the words

Al
*Tender” or "Tenderer”. Page 1 of 18
& External Use Effactive date 1 September 2005 Version:1.0



REPUBLIC OF SCUTH AFRICA

CONTENTS

DONOAEWN 2 E

Any rafarence to wards “Bld® or Bidder” herein and/or in any other documentation shall ba construed to hav

“Tender” or "Tenderer".
For Intarnal & External Use

Conditlons of Contract: PA-10 (FM)

PA-10 {FM): CONDITIONS OF CONTRACT

CLAUSES

Definitions

Interpretation

Duration

Rights and Obligations of the Employer

Rights and Obligations of the Service Provider

Service Manager
Security

Security Clearance
Confidentiality
Ambigulty in documents
Insurances

Access to the facllities and commencement of the Services

Programme

Subcontracting

intellectual Property Rights indemnity
Compliance with Legislation

Reporting on incidents

Nuisance

Materials, workmanship and equipment
Urgent Works

Indemnifications

Variations

Identified Projects

Suspension of the Services

Penalty for Non-Performance
Payments

Ralease of Security

Overpayments

Completion

Assignment

Indulgences

Ownership and Publication of Documents
Breach of Contract

Stoppage and/or fermination of Contract
Dispute Resolution

General

Domicilium Citandi et Executandi

Effactive date 1 September 2005
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1.1.7.

1.1.8.

1.1.10.

1.1.11.

1.4.12,

1.4.13.

1.1.14.

1.1.15.

1.1.16.

1.1.17.

Conditions of Contract: PA-10 (FM)

DEFINITIONS

The following words and expressions shall have the meanings hereby assigned to them except where
the context otherwise requires:

“Additional Services" are increases in the quantity of the routine Services detalled in the Scope of
Works.

"Bill of Quantities” means the document so designated in the Pricing Data that describes the Services
and indicates the quantities and rates associated with each item which the Employer agrees to pay
the Service Provider for the Services completed;

"Certificate of Completion” means the certificate issued by the Service Manager signifying that the
Contract has expired;

n~ommencement Date” means the date on when the Service Provider is notified of the Employer's
acceptance of its offer;

“Contract” means the Contract signed by the Parties and of which these Conditions of Contract form
part of, and such amendments and additions to the Contract as may be agreed in writing between the
Parties;

Contract Data” means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collectively describe the risks, liabllities and obligations of the contracting
Parties and the procedures for the administration of the Contract;

“~ontract P=riod” is from Commencement Date for the period stated in the Contract Data;

“Contract Price” means the price to be paid for the Services in accordance with the Pricing Data,
subject to such additions thereto or deductions there from as may be made from time to time under
the provisions of the Contract;

*Confract Sum" refers to the amount stated by the Servica Provider in the Form of Offer and
Acceptance;

“CPAP" means contract price adjustment provisions used for the adjustment of fluctuations in the cost
of labour, plant and materials and goods as stated in the Contract Data;

“Day” means a calendar day;

“Drawings” means all drawings, calculations and technical information which are made available to
the Service Provider for inspection at a venue and time to be announced by the Service Manager and
any modifications thereof or additions thereto from time to time approved In writing by the Employer or
deliverad to the Service Provider by the Employer;

*Employer” means the contracting Party named in the Contract Data who appoints the Service
Provider;

"Equipment" includes all appliances, tools implements, machinery, articles and things of whatsoever
nature raquired in or for the rendering, completion or defects correction of the Services but does not
include materials;

"Facilities" means the land and bulldings, detailed in the Scope of Works, and any additions, or
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in
or through which the Services are to be rendered or carried out;

“Eorm of Offer and Acceptance" means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider's offer,;

“identified Projects” means any projects, other than routine Services, identified and agreed fo by the
Parties during the Contract period or any extensions thereto, to be completed in terms of the Contract.

Any reference to words "Bid" or Bidder" hereln and/or In any other documentation ehall be construed to have the same maaning as the words
“Tender" or "Tanderer". Page 3 of 18
For Internal & Extemnal Use Effective date 1 September 2005 Vargion:1.0



1.1.19.

1.1.20.
1.1.21.

1.1.22

1.1.23.

1.1.24,

1.1.25.

1.1.26.

1.4.27.

22

23.
24.
2.5.

2.6.

Conditions of Contract: PA-10 (FM)

. “Materials” includes all materials, commodities, articles and things required to be furnished under the

Contract for the execution of the Services;

“Month” refers to the pericd commencing on a certaln day of a month to the day preceding the
corrasponding day of the next month;

"Parties” means the Employer and the Service Provider;

"Pricing Data” means the document that contains the Blll of Quantities and provides the criteria and

assumptions, which it will be assumed in the Contract were taken into account by the Service
Provider when developing his prices,

"Services” means all the work to be performed by the Service Provider during the Contract Pericd in
accordance with the Contract, as more fully set out In the Scope of Works, as amended from time to
time by written agresment between the Parties;

“Service Provider" means the Tenderer, as named in the Contract Data, whose offer has been
accepted by or on behalf of the Employer and, where applicable, includes the Service Provider's
helrs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but
not, except with the written consent of the Employer, any assignee of the Service Provider;

"Service Manager” means the representative of the Employer named as the Service Manager in the
Contract Data. The Employer reserves the right to replace the said Service Manager, by written notice
to the Service Provider, without the need to fumish reasons therefor;

"Scope of Work" refers to the document which defines the Employer's objectives and requirements
and specifications and any other requirements and constraints relating to the manner in which the
Services must, or may, be provided or performed;

“Sarvice Period” refers to the period indicated in the Contract Data during which the Service Provider
shall render the Services required in terms of the Contract;

*Transitional Siage" refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be provided by the
Service Provider shall include, inter alia, the provision and transfer to the incoming service provider of
managerial support and information, as detalled in the Scope of Works.

INTERPRETATION

In this Contract, except whers the context otherwise requires:

21.1 The masculine includes the feminine and the neuter, vice versa;

2.1.2 The singular includes the plural; and vice versa

2.1.3  Any reference to a natural person includes a body corporats, firm, association or
consortium/joint venture/partnership, vice versa.

The headings to the clauses of this Contract are included for reference purposes only and shall not
affect the interpretation of the provisions to which they relate.

Words and phrases dsfined in any clause shall bear the meanings aseigned thereto.
The various parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions
bear corresponding meanings.

If any provision in a definitlon clause is a substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to It as if it were a substantive clause in the body of the
Contract, notwithstanding that it is only contained In the interpretation clause.

Any reference to words “Bld” or Bidder” hereln andior in any other documentation shall be construed to have the same meaning as the words
“Tender" or “Tenderer”. Page 4 of 18
For Intarnal & External Use Effactive date 1 Saptember 2005 Verslon:1.0



3.2

3.3.

4.1,

5.1.

5.2.

5.3.

5.4.

5.5.

5.6.

5.7.

5.8.

5.9.

Conditions of Contract: PA-10 (FM)

DURATION

The rights and obligations of the Parties to this Contract shall commence on the Commencement
Date.

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminata on the expiry of the Contract
Period, unless It is extended in terms of clause 3.3.

The terms or duration of the Contract may be extended as a result of bona fide negotiations between
the Parties. No extension of term or duration of the Contract shall however be valid unless the terms
and conditions of such extension has been reduced to writing and signed by the authorised
representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall give access to or supply the Service Provider with:

4.1.1 Al relevant, avallabie data and information required and requested by the Service Provider for
the proper execution of the Services; and

412 Such assistance as shall reasonably be required by the Service Provider for the execuiion of
its duties under the Contract,

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's written
instructions on any matter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

The Service Provider shall not have the power of attomey or authorliy to enter into any contract or to
otherwise bind or Incur liability on behalf of the Employer, save where prior written authorisation has
been obtained.

The Service Provider shall ensure that it, its employees, agents and representatives havae the relevant
experience and capacity necessary for rendering of the Services with the reasonable degree of skill,
care and diligence that may be expected of professionals providing services similar to the Services.

Should any member of the Service Provider's team, In the opinion of the Service Manager or
occupants of the Facllities, misconduct himself or is incompetent or negligent in the delivery of the
Services, or whose presence on the Facilities Is otherwise considered by the Service Manager, or
occupants of the Facillties, on reasonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not
again be employed on the Services without the prior written consent of the Employer.

The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of
receipt of the Employer's written request.

The Service Provider shall ensure that reasonable levels of care and responsibility are exercised
when using items belonging to the Employer in the deilvery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the Facilities
clean and in a safe condltion.

Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship between
the Parties and the Service Provider or his employees shall therefore not be entitled to any benefits to
which tha employees of the Employer may be entitied.

Any reference to wonds “Bid” or Bldder” hereln and/or in any other documantation shall be consirued to have the same meaning as the words
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SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accordance with the
provisions of the Contract.

The Service Manager may delegats any of his powers and authority and may cance! such delegation,
on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force-until the Service Manager notifies the Service Provider in
writing that the delegation is terminated.

The Service Provider may &t any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager's delegatee to the Service Manager who shall conflrm, reverse or
vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set out in
the Contract Data and any expenditure incurred in doing so shall be borne by the Service Provider.

Should the Service Provider fail to select the security to be provided or should the Service Provider
fail to provide the Employer with the selected security within 21 days from Commencement Date, it
shall be deemed that the Service Provider has selected a securlty in the form of a retention of 2.5 %
of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

In the event of security clearance becoming necessary, the Service Provider, any subcontractors and
all human resources utilized by the Service Provider undertake to undergo securlty clearance, for
which purpose the necessary forms will be made available to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Facillties to render the
Services.

It is required that all persons engaged in the rendering of the Services shall be easily identifiable and
where required, security cleared.

CONFIDENTIALITY

The Service Provider undertakes to keep any and all information, of whatever nature, relating to the
Contract or which he bacomes privy to due to his presence at the Facilities, strictly confidential and
such shall not be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever,
including by means of photocopy or other reproduction, without the Employer's prior written consent.
As disclosure or improper use of the confidential information, without the Employer's prior written
consent, will cause the Employer harm:

9.1.1 the Service Provider shall be llable for any loss or damages suffered by the Employer and
shall indemnify the Employer against any claims by third parties as a result of such
unauthorised disclosure or use thereof , either In whole or in part; and/or

9.21 the Employer shall be entltied to cancel the Contract

The Service Provider shali be entitled to disclose such confidential information to the following
persons, who have a clear nead to know interest, in order to assist with the rendering of the Services
on the Contract:

8.2.1 employees, officers and directors of the Service Provider; and

9.2.2 any professional consultant or agent retained by the Service Provider for the purpose of
rendering the Services, provided that the identity of such consultant or agent is made known
to the Employer in writing and the Employer acknowledges in writing that the confidential
information may be disclosed to such person.

Any reference to words “Bld” or Bldder" herein and/or In any other documentation shall be construed to have the same meaning es the words
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9.3. The Service Provider shall be responsible for ensuring that all persons to whom the confidential
information is disclosed under this Contract shall keep such information confidential and shall not
disclose or divuige the same to any unauthorised person.

9.4. The confidential information shall remain the property of the Employer and the Employer may demand
the return or destruction thereof, at the cost of the Service Provider, at any time upon giving written
notice to the Service Provider. Within ten (10) days of receipt of such notics, the Service Provider
shall return all of the original confidential information and shall destroy all copies and reproductions
(both written and electronic) in its possession or in the possession of persons to whom it was
disclosed and fumish a certificate to the Employer stating as much.

10. AMBIGUITY IN DOCUMENTS

10.1. The several documents forming the Contract are to be taken as mutually explanatory of one another
and any ambiguity in or discrepancy between them shall be explained and, if necessary, rectified by
the Service Manager who shall thereupon issue to the Service Provider a written explanation giving
detalls of the adjustments, if any, and a written instruction diracting what Service, if any, is to be
deliverad.

1. INSURANCES

11.1.  Itis the responsibliity of the Service Provider to assess his risks on this project and to ensure that he
obtains and maintains the adequate insurances to cover such risks.

12. ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

12.1. The Service Provider shall provide the Employer, within 21 days of the Commencement Date, with an
acceptable health and safety plan and such other information required in terms of the Occupational
Health and Safety Act (85 of 1993).

12.2. The Service Period shall commence 30 days from Commencement date, or on such other date as
maybe specified in the Contract Data

12.3. Notwlthstanding the provision of 12.2, the Service Provider shall be given access to the Facilities or
portions thereof, only after the provision by the Service Provider of an acceptable health and safety
plan and of security clearance being obtained In terms of Clauses 12.1 and 8.1 raspectively.

12.4. The Service Provider shall be given access to the Facilities or portions thereof and shall render the
Services in accordance with its programme, referred to in clause 13 or after the receipt by him of a
written instruction to this effect.

12.5.  If the Employer fails to give the Service Provider access to the facillty or any portion thereof for any
reason other than default by the Service Provider and the Service Provider suffers additional costs as
a result thereof, the Service Provider shall be entitled to make a claim therefor provided that the
Service Provider is able to prove his ciaim and that he has taken all reasonable steps to mitigate the
additional costs.

13. PROGRAMME

13.1. The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date,
a realistic programme and a cash flow for the delivery of the Services. The programme shall describe
and detail the order in which the Services are to be rendered and shall be subject to the approval of
the Service Manager, which written approval shall not be unreasonably withheld.

132. The Service Provider shall, on receipt of a written request from the Service Manager, furnish the
Employer with any documents or information, of whatever naturs, in support of the programme and/or
in relation to the manner in which the Services are to be renderad and/or the resources to be supplied
and used in the rendering of the Services and/or progress of the various parts of the Contract; and/or
a detailed cash flow forecast.

13.3. A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or
as circumstances may require.

Any reference to worde “Bid" or Bidder" hersin and/or In any other documentation shall be construed to have the same meaning as the words
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Agreement to the programme by the Service Manager or any adjustment thereto will not alter the
responsibilities of the Service Provider in terms of this Contract.

SUBCONTRACTING

The Service Provider may subcontract any part of the Services at its discretion. The subcontracts
shall incorporate the applicable terms, conditions and requirements of this Contract.

Subcontracting by the Service Provider shall not be construed as relieving the Service Provider from
any obligations under the Contract or imposing any liabllity on the Employer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider undertakes to obtain the necessary congent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other person.

The Sarvice Provider further indemnifles the Employer against any claim or action (including costs on
an attomey and client scale) caused by or arising from the failure to obtain such consent.

COMPLIANCE WITH LEGISLATION

This clause applies to legislation emanating from national and provincial government as well as that of
any local authorities in whose area of jurisdiction the Facllities fall and which have a bearing on the
delivery of the Services and Facilities under this Coniract.

All the applicable legislation, which does not specifically allow discretion in respect of compliance by
the Employer, shall be followed exactly as intended by such legislation regardless of any instructions,
verbal or in writing, to the contrary.

Should any applicable legislation allow discretion in respect of compliance by the Employer it shall be
followed exactly as intended by the relevant legislation as If no discretion is allowed until such time as
specific instructions in writing are issued to the Service Provider by the Service Manager.

The Service Provider shall In the provision of the Services comply with the provisions of, and give all
notices and pay all fees, taxes, levies and other charges required to be given or paid In terms of any
legislation or imposed by any other body or person. The Service Provider hereby indemnifies the
Employer against any llability for any breach of the provision of this clause.

It is the responsibility of the Service Provider to obtain the consents, permissions and/or permits,
reforred to in Clause 18.4, in the provision of the Services.

The Service Provider shall not have a claim against the Employer, and the Employer shall not be
lable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to
Clause 16.4.

REPORTING OF INCIDENTS

In addition to the above, the Service Provider shall, as soon as possibie, notify the Employer in writing
of any incldents at the Facillties, which resulted or could have resulted In damage to property or injury
or death to persons.

The Sarvice Provider shall verbally notify the Service Manager of any of the incidents referred to in
17.1 immediately after the occurrence thereof.

The Service Provider shall follow up the verbal nofification referred to in 17.2 with a detailed written
report on such incidents to the Service Managar within the time frame indicated by the Service
Manager, but in any event within 48 hours of the Incident.

The written report referred to in 17.3 shall provide for all incldents, which resulted in injury, death or
damage to property.

Any raferance to words "Bid” or Bidder" herein and/or In any other documentation shali be construed to have the same meaning as the words
*Tendsr” or "Tenderer”. Page 8 of 18
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The Service Provider shall notify the Employer immediately, on becoming aware of the Contract
requiring him to undertake anything that is illegal or impossible

NUISANCE

The Service Provider shall deliver the Services in a manner that shall not cause unnecessary noise,
nuisance, or hinder the normal activities in the Facliities.

The Service Provider hereby indemnifies the Employer against any llability arising out of the Service
Provider's non-compliance with his obligations in terms of Clause 18.1.

MATERIALS, WORKMANSKIP AND EQUIPMENT

All Services delivered, and materials and workmanshlp shall comply with the requiremants of thig
Contract, the manufacturer's specification; good Industry practice and the Service Manager's written
instructions and shall be suitable for the purpose Intended.

The Service Provider shall, in accordance with the Scope of Works or if Instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the
suitability of materials or equipment to be used.

The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himself or, if 8o Instructed by the Service
Manager, for the purposes of tests to be performed by any other person.

All costs for tests carried out shall be deemed to be included in the Service Provider's prices

Coples of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests belng completed.

URGENT WORK

The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omission on the part of the Service Provider.

If the remedial or repair work became necessary due to an act or omlssion on the part of the Service
Provider, its employees, agents or representatives, the Sarvice Provider shall effect such remedial or
repair work at its own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives and tha Service Provider refusses to or is
not available or able to effect such remedial or repair work, the Employer may effect such remedial or
repair work either by itself or through another service provider.

If the Employer effects the remedial or rapair work in terms of 20.3, then the Employer may recover
such costs, iosses or damages from the Service Provider or by deducting the same from any amount
stili due under this Contract or under any other contract presently or hereafter existing betwsen the
Employer and the Service Provider and for this purpose all these contracts shall be considered one
indivisible whole.

INDEMNIFICATIONS

The Service Provider shall be iiable for and hereby indemnifies the Employer against any liability,
claim, demand, loss, cost, damage, action, sults or legal proceedings whether arising in common law
or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned by,
atiributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any moveble or Inmovable or personal property or property contiguous
io the Facilities whether belonging to or under the control of the Employer or any other body
or person arising out of, related to, occasioned by, attributed o, or in the cause of or caused
by reason of the rendering of the Services;

Any reference to words “Bld" or Blddet” hersin and/or In any other documentation shall ba construed to have the same meaning as the words
“Tendar” or "Tenderer”. Page B of 18
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21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect of any
materials parts, work-in-process or finishad work fumished to, or in respect of which any
payment has been made by the Employaer.

The Employer accepts liabllity for all acts or omissions of its employees, agents or representatives.
VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of additions,
omisslons, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.

Any Services required by the Employer ouiside of the Services as referrad to in the Scope of Works
will be regarded as being Identified Projects and shail be dealt with under clause 23 and shall be
executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be Additional
Services prlor to such instructions being executed.

Additional Services will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shall not
reimbursa the Service Provider for the Additional Services so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Addltional Services.

The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be Identified
Projects prior to such Instructions belng executed.

The Employer is not obliged to engage the services of the Service Provider on Identifled Projects. The
Employer may, by Itself, through another service provider or through the Service Provider effect the
services/works under Identified Projects.

Identified Projects wili only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been cbtalned, the Employer shall not
reimburse the Service Provider for the Identified Projects so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Identified Projects.

In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under the
Identified Project;

{b} state the due commencement and completion dates of the relevant Identified Project;
{c) state the total cost of the relevant Identified Project as agreed to between the Parties: and

(d) any additional requirements, conditions of contract and/or restrictions, other than those
already stated in the Contract, that will be applicable.

Within 14 days of recelipt of the written instruction referred to in 23.5, the Service Provider shall
furnish the Employer with a realistic programme and a cash flow for the relevant Identified Projact as
required in 13.

Any reference to words “Bid" or Bidder” hersin and/or In any ather documentation shall be construed to have the same meaning as the worde
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Where an Identified Project comprises services/works that are of the same or similar character
executed under the same or similar conditions as those to which the rates In the Pricing Data apply, it
shall be valued at such rates.

Where an Identified Project comprises services/works that are not of the same or simllar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at market related rates to be agreed to in writing between the Employer and the
Service Provider and in advance of executing the Identified Project. Falling agreement, the rates
applicable shall be as determined by the Employer.

If the Service Provider fails to complete the Identified Project by the completion date spacified in the
written instruction referred to in 23.3, then the Service Provider will be liable for a penalty, at the rate
stated in the Contract Data, for every day that lapses from the due completion date of the relevant
Identified Project to the date of the actual completion of such Identifled Project.

If the Identified Projects are delayed by variations, omissions, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclement weather, any substantial increase in provisional quantities or any other cause
beyond the Service Provider's control, including delays caused by the Employer, then the Service
Provider shall be entitied to apply in writing within 21 days of the cause of delay arising to the Service
Manager for extension of the due completion date of the relevant Identlfled Project stating the cause
of delay and period of extension applied for.

If during the perlod for completion of the Identifled Project or any extension thereof abnormal rainfali
or wet conditions occur, the formula below shall be used to calculate separately the delay for each
calendar month or part thereof. It shall be calculated each month during the period referred to herein
above, or until the Issue date of the certificate of completion for the relevant identified Project,
whichever is the shorter period. The delay calculated for a given month shall be used to determine the
interim extension of time granted for the month. At the end of the appilcable perlod referred to above,
the aggregate of the monthly delays will be taken into account for the final determination of the total
extension of time for the Contract:

V = (Nw — Nn) + (Rw - Rn)
X

v = Delays due to rain in calendar days In respect of the calendar month under consideration.

Nw = Actual number of days during the calendar month on which a rainfall of Y mm or more per
day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month {as derived from existing rainfall

records provided in the project specifications) on which a rainfall of Y mm or mors per day
has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records
supplied in the project spacifications.

X = 20, unless otherwise provided in the project specifications.

Y = 10, unless otherwise provided in the project specifications.

The total deiay that will be taken into account for the determination of the total extension of time for
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But if
the grand total is negative, the time for completion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed (Nc — Nn) calendar days,
where Nc = number of days calendar days in the month under consideration

The factor (Nw — Nn) shall be considered to represent a falr allowance for variations from the average
number of days during which rainfall equals or exceeds Y mm per day.

Any reference to words “Bid” or Bldder” hereln andfor In any other documentation shall be construed to have the seme meaning es the words
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The factor (Rw — Rn) + X shali be consldered to represent a fair allowance for variations from the
average for the number of days during which rainfall does not equal or exceed Y mm per day, but
when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or concurrent
dslays and which should be treated separately in so far as extension of time is concerned.

Accurate rain gaugings shall be taken at a sultable point on the site dally at 08:00 unless otherwlse
agreed to by the Service Manager, and the Contractor shall, at his own expense, take all necessary
precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons.

Information regarding existing rainfall records, If available from a suitable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for previous
years in accordance with the above formula. The average of these delays will be regarded as normal
rain delays which the Contractor shall accommodate in his programme, and for which no extension of
time will be considered.

Upon receipt of such written application, referred to In 23.10, the Employer may in writing extend the
due completion date of the relevant Identified Project by a period to be determined by the Employer or
may refuse to extend the due completion date of the relevant Identified Project. The due complstion
date of an Identified Project may not be extended beyond the end of the Contract Period stated in the
Contract Data.

Any decision given by the Employer, in terms of 23.12, shall be final and binding on the Partles.

Should the Service Provider fail to apply In writing for an extension of the due completion date of the
relevant identified Projects within the 21 days referred to in 23.10, or should the Employer not grant
an extension of the due completion date then the due completion date stipulated in the relevant
written instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
liability to pay the penalty stipulated in 23.9 or from specific performance of the service/works within
the perod in the relevant written instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Servicas or any part thereof for such time or times and In such manner as the Service Manager shall
order and shall, during such suspension, properly protect the Services so far as is necessary.

If the Service Provider is instructed in writing by the Service Manager to suspend any or all of the
Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension all penalties applicable to that Service will be walved. Should the Service Provider suffer
any additional costs resulting from such suspension, the Service Provider shall be entitled o make a
claim therefor provided that the Service Provider shall prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other than an instruction
by the Employer to suspend the Services in terms of clause 24.1, the Employer shall not be liable for
any claim of whatever nature, including a claim for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, if the Service Provider in rendering
any of the Services required under the Scope of Works, as amendad from time to time,

25.1.1 delays in performing any of the Services;
25.1.2 fails to perform any of the Services;

25.1.3 falls to perform any of the Services to the standard required in the Scope of Works, as
amended from time to time.

The performance deduction shall be calculated in accordance with the formuia detailed in the Scope
of Works.

Any referance o words “Bid” or Blddar™ herein and/or in any other documantatlon shall be construed 1o have the same meaning &s the words
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The Service Provider shall not be liable for a performance deduction, If the Service Provider is unable
to perform due to no fault of his own, his employees, agents or representatives.

PAYMENTS
The Service Manager wlll evaluate the Service Providet's performance on a monthly basis.
The Service Provider shall submit a monthiy certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including routine
services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated in the Contract Data; and
26.2.5 VAT. Vat will be Indicated separately in all documents.

If the Service Provider slects a security of 2,5% retention, or a 1,25% cash and 1,25% retention, then
5% of all moneys (excl. VAT) in the monthly certificate agsessed by the Service Manager as being
due to the Service Provider will be retained until such time as the amount retained equals 2.5% or
1,25%, whichever is applicable, of the Contract Sum (excl. VAT)

The monthly certificate shall be supported by a detailed report substantiating the Services rendered at
each Facility during the month under assessment.

The monthly certificate shall be assessed by the Service Manager. If the Service Manager agrees
with the certificate, he will issue a statement within 14 days of the receipt of the certificate, taking Into
account inter alia the following:

(1) deductions for penalties;

(2) deductions for overpayments;
(3) daductions for retention

{4) deductions for damages.

The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer a tax
invoice In the amount reflected in the statement. The Employer shall effect payment to the Service
Provider within 16 days of receipt of the tax invoice.

If the Service Manager doas not agree with the certificate issued by the Servica Provider in terms of
Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate, issue a statement
in the amount to which the Service Manager agrees and shal! give reasons for rejecting the balance
of the claim indicated in the statement.

The Service Provider shall fumish the Employer with a tax invoice in the amount indicated in the
statement referred to in Clause 26.7.

With regards to the claim in dispute, the Service Provider may, within 14 days of the Service Manager
issuing the statement refarred to in 26.7, submit a revised certificate or a justification for his claim or
declare a dispute in terms of 34.

If it is later resolved that the amount in dispute or any part thereof is owing to the Service Provider, the
Employer shall be llable for interest thereon from 30 days after the issue of the relevant monthly
certificate referrad to in 26.2 until the date of payment at the interest rate determined from time to
time, by the Minister of Finance In terms of section 80 {1)(b) of the Public Finance Management Act,
1999 (Act 1 of 1999}, as amended.

All the work shall be evaluated in accordance with the provisions of the Pricing Data.

Any refarence to words "Bid” or Bidder" hereln and/or in any other documentation shall ba construed io have the same meaning as the words
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In assessing the quailty of the work presented by the Service Provider, the Employsr may enlist the
asslstance of third persons. In assessing the work the third person shall act reasonably. The selection
of such third persons shall be in the absolute discretion of the Employer and the Service Provider
shall abide by such sslection.

Any and all extra costs incurred by the Service Provider, resulting from the Saervice Provider having to
address and/or rectify queries arising from a claim submitted In respect of work done, shall be for the
account of the Service Provider.

RELEASE OF SECURITY

If the Service Provider has fumnished a security by way of a variable guarantee of 2.5% of the Contract
Sum (exci. VAT), the security will be reduced and be released in accordance with the provisions of
such variable guarantee.

If the Service Provider elects to fumish a security by way of a cash deposit of 2.5% of the Confract
Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

If the form of security selected is:

(a) a retention of 2.5% of the Contract Sum (excl. VAT); or
(b) a1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be raleased within 30 days of the expiry of the
Servica Pariod,;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

OVERPAYMENTS

If any overpayment of whatever nature is made to the Service Provider, the Service Provider shall be
obliged to repay such amount to the Employer and the Employer shall be entitled to deduct such over
payment from any amount due to the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entltled to
claim interest on any and all overpayments made to the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance in tarms of section 80 (1)(b) of the Public Finance
Management Act, 1999 {Act 1 of 1989), as amended.

COMPLETION

At the explry of the Service Period the Service Manager shall furnish the Service Provider with a
written list of Employer's Assets and Data handed over at commencement of the Contract and
accumulated during the Contract Period.

At the explry of the Contract Period, the Service Manager shall issue to the Service Provider a
Cortificate of Completlon.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:

Any reference to words "Bid" or Bldder” herein and/or in any other documentation shall be construed to hava the same meaning as the words
“Tender” or *“Tenderar”. Page 14 of 18
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Conditions of Contract: PA-10 (FM)
29.3.1 The Guarantes shall be retumed, if applicable.
29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.
ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
delegated, or otherwise transferred, by either Party to any person outside of the Service Provider and
the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as principal and not as an agent of an undisclosed principal.
INDULGENCES

No extension of time, latiiude or other indulgences which may be given or aflowed by either Party to
the other shall constitute a waiver or alteration of this Contract, or affect such Party’s rights, or prevent
such Party from strictly enforcing due compliance with each and every provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice, recommendations and
reports collected, furnished and/or compiled by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer, unless
otherwise stlpulated in the Contract, within ten (10) days of request therefor, but in any event on the
termination and/or cancellation of this Contract for whatever reason. The Service Provider

relinquishes Its retention or any other rights to which it may be entitled.

The copyright of all documents, recommendations and reports complled by the Service Provider
during the course of and for the purposes of finalising Services, and the Contract as a whole, will vest
In the Employer, and may not ba reproduced or distributed or made available to any person outside
the Employer’s service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose without the
approval of, notification to or payment to the Service Provider.

The copyright of all electronic aids, software programmes etc. prepared or developed in terms of this
Contract shall be vested In the Employer, who shall have the right to use such material for any other
purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or material fo the Employer, the development of
which has not been at the expense of the Employer, copyright shall not be vested in the Employer.
The Service Provider shall be required to indicate to which documents and/or materials this provision
applies.

The Service Provider hareby indemnifies the Employer against any action or claim that may be
instituted against the Employer and for any damages suffered or legal costs (including costs on an
attomey and client scale) incurred on the grounds of an alleged infringement of any copyright or any
other intellectual property right in connection with the work outlined in this Contract.

All information, documents, recommendations, programmes and reports collected or compiled must
be regarded as confidential and may not be communicated or made available to any person outside
the Employer's service and may not be published either during the currency of this Contract or after
termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

In the event of a breach by the Service Provider of any of the terms and conditions of this Contract,
the Employer shall issue a notice of non- compliance requiring compliance within 10 (ten) days. In the
event that the Service Provider falls to remedy such breach on axpiry of the notice period, then the
Employer shall without prejudice to any other rights that it may have, be entitled to exercise any or all
of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

Any reference to worde “Bid" or Bidder" hereln and/or In any other dosumentation shell be construed to have the same meaning as the words
*Tender” or "Tenderar”. Page 15 of 18
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33.1.2 To terminate thls Contract without prejudice to any other rights it may have;

33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which avent
the Service Provider shall be held liable for costs incurred in connection with and arising from
the appointment of such a service provider as well as damages suffered.

The Service Provider agrees to, within ten (10) days of written request from the Employer, give

access to and to make available all information, documents, programmes, advice, recommendations

and reports collected, furnished and/or complled by them to enable the Employer to assume
responsibility for and the benefit of the project as a whole.

In the event of breach by the Employer of the terms and conditions of thie Contract, and in the event

of the Employer remaining in breach after ten (10) days’ written notice cailing for rectification of the

breach, the Service Provider shall be entitled to: -

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the extent
that such breach is of a material term of this Contract.

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any
part thereof, at any stage of completion.

The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the following acts:

3421 on breach of this Contract by the Service Provider as stipulated in Clause 33;

3422 on commencement of any action for the dissolution and/or liquidation of the Service Provider,
except for purposes of an amalgamation or restructuring approved in advance by the
Employer in writing;

34.2.3 |f the Service Provider receives a court order to be placed under judicial management or to
commenca liquidation proceedings that is not withdrawn or struck out within five (5) days;

34.2.4 if the Service Provider informs the Employer that it intends to cease performing its obligations
in terms of this Contract;

34.2.5 if the Service Provider informs the Employer that it is incapable of completing the Services as
described; or

34.2.6 If in the opinion of the Employer the Service Provider acted dishonastly;

The Employer reserves the right to, even in the absence of breach or the events referred to in 34,
terminate this Contract at any time, by giving one (1) calendar month written notice to the Service
Provider.

Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume or
reinstate the Services are not issued within twelve (12) months of the instruction; or

34.4.2 If instructions, necessary for the Service Provider to continue with the Sarvices after a
stoppage instruction, are not received from the Employer within three (3) months after such
instructions were requested by the Service Provider.

Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:

Any reference to words "Bid" or Biddsr" herein and/or in any other documentation shall be construsd to have the same meaning as the words
“Tender” or “Tenderer”. Pags 16 of 18
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Conditions of Contract: PA-10 (FM)

The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorlly completed, calculated in accordance with the agreed rates.

3452 Invoices for work done shall be submitted to the Employer within three (3) months after the
tarmination of the Contract, falling which the Employer will not be obliged to pay same.

34.5.3 The Service Provider shall not be entitled to advance a right of retention or any similar right if
this Contract is terminated and specifically agrees to, within ten (10} days of written request
from the Employer, give access to and to make available all information, documents,
programmes, advics, recommendations and reports coliected, furnished and/or compiled by
them to enable the Employer to assume responsibility for and the benefit of the Contract as a
whole.

DISPUTE RESOLUTION

In the event of a dispute, the Partles shail endeavour to resolve such dispute through negotiation, in
good faith.

If the Parties fail to resolve a dispute through negotiation as mentloned in 35.1, within 14 days of a
dispute being declared, the Parties may by written agreement refer the matter to mediation.

The mediator shall be a person agreed to by the Parties, failing agreement, the President: South
African Facillties Management Institute shall nominate the madiator.

Whether or not mediation resolves the dispute and irrespective of the outcome of theraof, the Parties
shall bear thelr own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Parties shall, hefore the commencement of the mediation,
agree on a scale of fees on which the mediator's fees will be based.

The Parties shall appoint the mediator within 21 days of agreeing to mediate.

On appointment of the mediator, the Parties shall jointly with the mediator decide on the procedure to
be followed, representation, dates and venue for the mediation.

If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator and
signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly
records the issues agreed upon between the Parties.

If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.

If the mediator or any Party, at any time during the mediation process, is of the opinion that the
mediation will not resolve the dispute, then he may in writing stop the mediation process. The dispute
may then be dealt with in terms of 35.8.

Notwithstanding anything else herein contained to the contrary, It is agreed that irespective of the fact
that the dispute is referred to negotiation, mediation or litigation In court, the declsion of the Employer
on the dispute invoived will immediately be given effect to by the Service Provider and the Service
Provider shall proceed with the Services with all diligence unless the Parties agree otherwise in
writing.

GENERAL

This is the entire Contract between the Parties and may only be amended if reduced to writing and
signed by the duly authorised representatives of both Parties, whereafter such amendments will take
effact.

The Contract shall be governed by, construed and interpreted according to the law of the Republic of
South Africa.

DOMICILIUM CITANDI ET EXECUTANDI

Any reference to words “Bid" or Bidder® herein andfor In any other documentation shall be construed to have the same meaning as the words
*Tender” or “Tenderer”. Page 17 of 18
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The domicilium citandi et exacutandi of the Parties for all purposes arising from this Contract for the
service of notices and legat process shall be as specified by the Parities in the Contract Data.

Each of the Parties shall be entitled at any time by way of written notice to the other Party, to change
its domicilium citandi et executandi to another physical address.

Any notice In terms of the conditions of the Agreement must either be:

37.3.1 delivered by hand during normal business hours of the reciplent; or

37.3.2 sent by prepaid registerad post to the address chosen by the addressee.

A notice In terms of the provisions of this Agreement shall be considered to be duly recelved:
37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten {10) days after the date 1t
was posted, unless the contrary is proved.

Notwithstanding anything to the contrary contained or Implied in this Agreement, the written notice or
communication actually received by one of the Parties from the other, including by way of facsimile
transmission, shall be adequate written notice or communication to such Party.

Any notice, request, consent, or other communication made batween the Partles pursuant to the
Contract shall be in writing and shall be daemed to have been made when delivered in person to an
authorized representative of the Party to whom the communicatlon is addressed, or one day sfter
belng sent by facsimile to such Party at the number specified in the Contract Data or one week after
being sent by registered post to the addressee specifled in the Contract Data.

Any reference to words "Bld" or Bldder* herein and/or in any other documentation shall be construed to have the same meaning as the words
"Tender” or “Tenderer”. Page 18 of 18
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1. PREAMBLE

in terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulafion of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Client and/or its Agent
on its behalf with the same.

The Client's further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as
the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is govemed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compiiance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope
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and details of any risk associated with any hazard at the construction site, in order to identify
the steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health
and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ (see definitions under Construction Regulations) detailing the key activities to
be performed in order to reduce as far as practicable, the hazards identified in the Risk
Assessment.

The. Department of Public Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the governance of the Department of Public Works. A very large number of State
employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of
South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which it is the custodian and may also include the public as well.
The responsiblliies the Department and relevant stakeholders have toward its employees
and other people present in the facilities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a variety of
legal obligations. The Principal Contractor is to take due cognisance of the above
statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
exiension of time, or relieve the Principal Contractor from his responsibilites and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or Inadequacies must immediately be brought to
the attention of the Agent and/or Client.
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2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including coniract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards
which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
peopie and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to
the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor
{and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Principal Contractor (and his
/her contractor) is to be briefed on the significant health and safety aspects of the project
and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractor(and
his /her contractor); and

d) the Principal Contractor's (and his /her contractor) health & safety plan.
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To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction regulation
(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1893 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document
applies. The Construction Regulations promulgated on 07 February 2014,

4. DEFINITIONS - The most important definitions In the Act and Regulations
pertalning to this specification document are hereby extracted.

“Purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work; fo establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Speclfication” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors
when preparing their tenders or bids o clients.

“Health & Safety Plan” — means a document which Is site specific and includes all
identified hazards, safe work procedures to mitigate, reduce & control the hazards identified
in a project.;

“Agent” — means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed;
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« Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients
behalf in terms of the construction regulations;

sConstruction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any
similar type of work;

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs
construction work and includes Principal Contractors;

“Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the
employer to pay fo the contractor.

“Practical Completion Certificates” A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may
be outstanding.

«Accldent” — means unplanned occurrence that happens due to the unsafe condition and

may cause injury to a person, damage to the property, material, plant, equipment and the
environment;
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“Hazard” — means anything including work activities and practices with the potential to
cause harm;

“Rlsk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce
or control such hazards.

Health and Safety File” — means a file, or other record in permanent form, containing the
information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1 Structure and Organization of OH&S Responsibilitles

5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Lega! Compliance Audit may be used for this purpose by the Principal
Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
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available fo the principal Contractor to become part of site records (Health & Safety
File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.
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5.12 Required appolntments as per the Construction Regulations:-

"ltem | Regulation | Appointment ~ | Responslbl
‘ J _ e Person
i_1. 3. " Application Construction work permit | Client |
| 2 | B(1)Xk) Princlpal contractor for each phase or project | Client
3. 5(6) Construction Health & Safety Agent Client
4. | 7.(1)@c) Contractor o Principal
Contractor
3 7(3) Contractor _’mmr
i's. 8(1) Construction manager | Contractor
| 7. 8(2) Assistance Construction manager | Contractor :
8. 6(1) Construction supervisor | Contractor |
9. 82 Construction supervisor sub-ordinates o | Contractor |
10. | 8(5) Construction Safety Officer | Contractor
i | 8(8) Responsible employe_e B I
i 12 | 9(1) ‘ Persc_an to cfrry out risk assessment _ContractL
|13, [ 10(1) | Fall protection planner  Contractor |
[14. | 12(1) | Temporal work designer |
15. 12(2) Supervisor of temporal work operation i
16. | 13(1) | Excavation supervisor | Contractor
17—i 13(2Yk) | Competent person in the use of explosive for excavations | Contractor |

A _
i 18. | 14(11) Explosives expert Contractor
19, | 14(1) Supervisor demolition work | Contractor

20, 14(2) Scaffold supervisor | Contractor
21. | 18(1) | Suspended platform supervisor ' ContraTt

i E | 18& _‘ﬁ)plccess - - ) Contractor .

i 23, 19(8)(a) | Material hoist inspector ! ContractL
24, 20(1) Bulk mixing plant supervisor Contractor
25. | 21(2) | Explosive actuated fastening device inspector | Contractor

26. | 21(2)(g)

studs: issuer & collector

Explosive actuated fastening device cartridge, nalls and Contractor |

27. 23 (1) Operator : construction vehicle and mobile plant | Contractor
28. | 28(a) | Stacking and storage supervisor Contractor
29.  29(h) | Fire equipment inspector ' Contractor
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5.2

5.2.1

5.2.2

523

524

Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concemed parties shall be through the H&S Committee or other means determined
by the client.

In addition to the above, communication may be directly to the Client or his appointed
Agent, verbaliy or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors
and H&S Representatives ('SHE — Reps'}

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of
hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively. It views consultants and
contractors as employees of the “owner” of a construction or operational project, the
“owner” being regarded as the employer.

b) (The position taken by the Construction Regulations is that the “owner”, in terms of

its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,
I.e. the Principal Contractor and Contractors.
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7.1

c)

b)

d)

The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project/ contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction
Regulations from all contractors on the project site.

RESPONSIBILITIES
Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal
Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps fo ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals
of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor

and/or the Contractor from commencing or continuing with construction work should

the Principal Contractor and/or the Contractor at any stage in the execution of the

works be found to:

 have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

« have failed to implement or maintain their health and safety plan;

« have executed construction work which is not in accordance with their health and
safety plan; or
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7.2

b)

d)

o act in any way which may pose a threat to the health and safety of any person(s)
present oh the site of the works or in its vicinity, irrespactive of him/them being
employed or legitimately on the site of the works or in its vicinity.

Principal Contractor

The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agres to those terms
and conditions and shall, before commencing work, notify the Depariment of Labour
of the intended construction. Annexure 2 of this construction regulation contains a
“Notification of Construction Work" form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his
Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable
be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety pian based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he
has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior io
commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety
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requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer’s offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is
available on site and is presented upon request to the Client, an Inspector, Employee
or Sub-contractor.

1) The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

j) The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the
Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
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The construction Health & Safety Agent act as a link between the client, Principal

b)

d)

Contractor and the project team members with respect to health & Safety, They are
Required to ensura that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained
Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

H&S competence: in the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately
resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals
and objectives. They should also set their own H&S goals.

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. in the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S
responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S
files.

SCOPE OF WORK
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These specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents, this amongst all includes for

example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of building and structures.

o Site clearance
Site hoarding, demarcation and demolition works

e excavations, filling, compaction, evening surface

Piling (by drilling, excavating,)

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demoiishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water
reticulation system or any civil engineering structure or type of work

¢) Construction of a new two storied Administration building.

- Preparation of site by leveiing, compaction etc.
- Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one
time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &
workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principai contractor should prepare a H&S plan that includes

» project information;
s client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
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by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the foliowing information:

¢ details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;
details of the principal contractor;

o details of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction
work that the H&S plan will cover;

o details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and

o details on how the risks associated with falls, falling objects, moving piant,
electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan should also include information on:

e the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;
the safe use and storage of plant;
the development of a construction project traffic management plan;
obtaining and providing essential services information - electrical, gas,
telecom, water and similar services;
workplace security and public safety; and

o ensuring workers have appropriate licences and training to undertake the
construction work.

(f) The H&S plan must contain:

¢ a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed;

e the project program or schedule details, including start and finish dates,
showing principal activities;

« details of client, design team, principal contractor, subconiractors, and major
suppliers; and

» extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built’ plans, H&S files.

10. HEALTH AND SAFETY FILE
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1.

a)

b)

d)

The H&S file is a document prepared by the principal contractor containing important
project H&S information for use by the owner of the completed structure after
construction has been completed.

The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. it s essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information.

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all imes that must include al} documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client's format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behaif on a monthly basis.

1

A

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in
the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Cllent and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times

agreed with the Principal Contractor Audit to comply with Construction Regulation

4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and

is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party will, however, take
responsibility for the results of histher own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference
purposes.

11.1.2 Health & Safety incldent/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on
duty to the extent that he/she:

dies

becomes unconscious

loses a limb or part of a limb

is injured or becomes ill to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at
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b)

d)

least 14 days either to work or continue with the activity for which he/she was
usually employed

OR where:

i. amajor incident occurred
ii. the health or safety of any person was endangered
ii. where adangerous substance was spilled
iv.  the uncontrolled release of any substance under pressure took place
v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolied moving objects
vi. Machinery ran out of control, to the Provincial Director of the Depariment of
Labour within seven days and at the same time to the Client and/or its Agent
on its behalf.

The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the
Regulations.

The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”.

The Principai Contractor is required to provide a.s.a.p. the Client and/or its Agent on
its behalf with copies of all intemal and external accident/incident investigation
reports.

The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the exient
that he/she/they had to receive first aid or be referred for medical treatment by a
doctor, hospital or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)
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12.

(f)

(9)

(h)

(1)

The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b} & {(c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar
incidents in future.

The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations
including the steps taken to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave
rise to injury or damage.

« Determine the underlying H&S deficiencies and other contributory factors

¢ |dentification of corrective/preventative actions and continual improvement

¢« Communicating the outcome/results and documenting the events of the
investigation.

Reporting Of Near-Misses

o Department of Public Works views the reporting of near misses as a critical
component in creating a positive health and safety awareness culture on site.

o Depariment of Public Works retains the right to enforce the reporting of near
misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans and construction metheds and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concemned parties with copies of any changes, alterations
or amendments as contemplated in the above paragraph.
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12.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principa! Contractor must develop a set of Security rules and procedures and maintain
these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Consfruction Regulation,
the Principal Contractor must appoint a competent person who must develop

contingency plans for any emergency that may arise on site as indicated by the risk
assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives(‘SHE ~ Reps’)
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Where the Principal Contractor employs more than 20 persons (including the

employees of other Contractors (sub-contractors) he has to appoint one H&S

Representatives for every 50 employees or part thereof. (Section 17 of the Act and

General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in

accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

12.1.2 Dutles and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

The report must be consolidated and submitted to the Health & Safety
Committee.

H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the
procedures of the meetings including the chairmanship.

The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall
determine its own procedures.

12.1.4 Training & Awareness
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The contents and syllabi of all training required by the Act and Regulations including any

other related or relevant training as required must be included in the Principal Contractor's
Health and Safety Plan and Health and Safety File.

13.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of
General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Coniractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

¢) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other
equipment must be in possession of valid proof of training.

PROJECT/SITE SPECIFIC REQUIREMENTS
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The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liabitity exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

j) Any welding work

k) Loading & offioading of trucks

I) Driving & operations of Construction vehicles & mobile piant

m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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15. THE PRINCIPAL CONTRACTOR’'S GENERAL DUTIES

e The Principal Contractor shall at all times ensure his status of an “employer”
as referred to in the Act, and wilt abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific
reference to Section 8 of the Act.

s The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titted “Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an interested party.

e The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

o The Principal Contractor is to ensure that he/she and all persons under his
controi on the construction site shall adhere to the above specifications.

s The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance and/or non-compliance to the above Heaith and Safety
Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES
Rev H&S Spec Guideline Oct 2015



The Principal Contractor's specific duties in terms of these specifications are detailed in the
Construction Regulations as published under government notice 07 August 2014,
stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The confractor shall execute the activities in accordance with the
following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobile plant.

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive! All of the above requirements
will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when
required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter afia Local Government) iegislation that also apply to the State as well as
to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises”

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4t October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation {e.g. X-
Rays etc.)

j. Common Law

18. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or
Rev H&S Spec Guideline Oct 2019 32



increased accidents, fire or fire hazards and reduction in production. Good
housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical fo use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and
applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting
including support services in respect of Health and Safety.

a) Facilities
The site establishment plan shall make provision for:
b) Dining room facilitles

The contractor shall make provision for adequate dining room facilities for his
employees on site.

c) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.
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e) Smoking Areas
Designated smoking areas shall be established by Department of Public Works.
f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and
Department of Public Works.

g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be limited
to:
i.lifting equipment and lifting tackle
il.power driven machinery
iii.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact
numbet/s.

1) Erection of Structures for Loglstic Support

Prior to site establishment Depariment of Public Works shall approve the contractor's
site plan.

Department of Public Works shall approve all structures erected for logistical support
by the contractor. These structures include fences, workshops, tool sheds, offices,
ablution facilities, etc.
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]) Salvage Yard Management

Depending on the site specific arangements and procedures, Department of Public
Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of
work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Agproved fall prevention equipment shall be used at heights of less than 2.0 meires.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department
of Public Works in writing.

) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public
Works disposal point.

m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South
African National Standards (SANS) or similar.
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far
as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before
commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction
Regulations. The lists are:

i. List of appointments
ii. Listof record keeping responsibilities
iii. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall
be developed
3) the risk assessment will also include activities like:
i. Transportation of passengers and goods to and from site
ii. Site establishment
iii. Physical and mental capabilities of employees
iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
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5) a review plan for risk assessments shall provide for:
i. the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work
methods, equipment or procedures and working conditions
ili. Risk assessment/s to be reviewed if the outcome of incident investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader.  All risk assessments and pre-task risk
assessments shall be filed and be availabie on site.

b) Risk Profile
All contractors shail submit a risk profile of the work to be conducted with their Health
and Safety Plan.

¢) Risk Based Inspection Program

The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and
assistance.

SERVICE NUMBER CONTACT PERSON

| Hospital

% Ambulance | I

:. e | Water | [
- | Electricity | |

Fire Brigade

@2? ‘Engineer | | .

Rev H&S Spec Guideline Oct 2019 a8



ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

L, et eererrree e R AR et rE e en e s E e r e b e rarr s rrn e [
(name)representing ...........coe i ——————————————————————— [insert name of
contractor/supplier], do hereby acknowledge that ..o
linsert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 ("the Act’), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

| undertake that ............ccovvviiieiin [insert name of contractor/supplier]
shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the
QOccupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service ...............cc.eiiiien, [insert
brief details of project/service, for example, name, contract/project number]
............................... and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
.................. e e INSEME na@me  of  contractor/supplier/Agent
Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance
DY [insert name of contractor/supplier] with the
provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
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This agreement is s'igned on behalf of the parties, each signatory to this warranting that he/she has
the requisite authority to do so.

Signedthis ........cccoeevnvvennn. day of ..o 20 ..., at
...................................................... (Place)

(Full name)............coceeviiiinvine e (Signature) .......ccooeeeiiiiiiciiieiiee on

behalf of .....cccooeneii i (Supplier/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Department of Public Works’
contract on behalf of the contractor)

Witnesses
PO
P

Signed this ..........ccoviveiennnnns dayof ... 20,

| {Place)

(FUll n@Me.......ooovvviiirsir (Signature)..........covirviiiiiinno i on

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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2 w Deapartmeant:
Q ’D Publlc Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

Additions to health and safety specifications for all construction sites to include COVID 19

Introduction

References

Special appointments

Workers transport

Security/access control/control of visitors onsite

Pre-construction evaluation of medical requirements, screening and training
Facilities, resources and action required by principal contractor where applicable
contractor onsite

8. Required procedures, documentation development and updates

9. Procedures at start during and at end of shift

10.Managing and controlling flammable hazardous chemicals

11. Contractor management

12.Compliance monitoring and discipline

13. Additional resources and recourse management

Neogrwh=

1. Introduction

COVID 19 Novel Corona virus has changed the world we live in and how we will conduct
business activities and life in the future. Due to this it has become necessary to take special
precautions, to plan and implement control measures, to prevent further spread of this disease.

These specifications are based on the prevention of persons, objects/tools being contaminated
with the virus, infection transmission and specific occupational hygiene practices that focus on
the naeed for employers to implement measures to mitigate or eliminate the transmission of the
virus in the workplace.

This document is an addendum to the original project health and safety specification to
assist the principal contractor and contractors to protect their workers, and to comply with the
interim Regulations that has been gazetted

2. References

The Department of Employment and Labour has appealed to employers to use the prescriptions
of the Occupational Hezlth and Safety (OHS) Act of 1993 in govemning workplaces in relation to
Coronavirus Disease 2019 COVID19 under the National Disaster Act

Department of labour, notice no. 479, 29 April 2020, covid-19, Occupational health and safety
measures in workplaces Covid-19 (¢19 ohs), directive by the minister of employment and labour
in terms of reguiation 10 (8) of the regulations issued by the minister of cooperative governance
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and traditional affairs in terms of section 27 (2) of the disaster management act, 2002 (act no. 57
of 2002)

The OHS Act read with the Hazardous Biological Agents Regulations requires the employer to
provide and maintain as far as is reasonably practicable a working environment that is safe and
without risks to the health of employees

Sectlon 8(2)(b) of OHS act requires steps such as may be reasonably practicable to eliminate or mitigate any
hazard or potenticl hazard before resorting to personal protective equipment (PPE). However, in the case of
COVID19, a combination of controls is required, although the main principle is to follow the
hierarchy of controis

However, before the implementation of control measures, current risk assessments need to be
reviewed and updated, considering the new hazards posed by exposure to COVID-18.in the
workplace. The risk assessment should take the Risk Assessment Guides published online by
the National Department of Health inte account

Speclal appointments

The employer must appoint a manager {(from within the existing structure) to address the concerns of employees
and workplace representatives concerning COVID 19

Appointment and training of security personnel and adequate personnel to conduct procedures of
screening, isolating, conducting questionnaire and further actions required if person presents
positive COVID 18 symptoms

Workers transport

Where possible the contractors must arrange transport of their employees in iine with the travel
rules of not more than 70% occupancy and social distancing

Where not possible to avoid the use of public transport provide employees with information on
the virus and precautions to take during public transport travel:

. Frequent sanitising
i.
iif.

Maintain social distancing (at least 2 m)

Always wear a mask

Coughing, sneezing safe practice and spitting

When being coughed or sneezed on, turn face away and do not touch face before hands have
been sanitised

Do not travel if experiencing symptoms of infection

Provide employees with CIPC travel certificate

Security/access control/control of visitors onsite



Department:
Publlc Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

o
Only 1 access point allowed on site during the Phase lockdown period.

A policy of lockdown inside site for the whole shift must be maintained which will mean that
employees will not be allowed to exit and re-enter the site during working hours. This will prevent
employees from bringing contaminated food or articles onto site and will have to bring food
from home

The principal contractor must enforce strict access control and no person may enter the site
except those who have undergone induction training and who is listed on the employee list

The only exceptions are persons who have pre-arranged officiai appointment which has been
approved by the project construction manager. This person may not enter the site before they
have passed the screening procedure (fever and questionnaire) and thereafter must be escorted
by a person designated by the construction manager

Biometric or any form of touch access entry is prohibited

Delivery vehicle drivers must undergo and pass the full COVID 19 screening procedure or may
not leave the cab of the vehicle and wear a face mask

Where more than one Principal Contractor operates on site. A meefing must be held with all the
Principal Contractors where an access plan must be formulated and agreed to In writing, which
incorporates the sharing of expenses and other resources.

Pre-construction evaluation, screening and training

Principal contractor and contractor’s pre-construction requirements:

It is critical that the principal contractor conduct the following preparatory actions before going to
site. These actions must be documented and each employee musi sign that he/she has
undergone this screening and training and understands and procedures

Evaluation:

Employees medical evaluation, ensuring annual medical is valid

. Screening:

Fever screening

Health questionnalre (signs and symptoms)

Questionnaire of travel during shut down level 4 and exposure
Employee practical understanding of:

the risks of the virus
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how do you get contaminated?
how do you get infected?
signs and symptoms
prevention

Training program

It is important to understand that workers have been of site for an extended period and which
requires that the principal contractor and contractors develop a full risk based induction training
and awareness program, policies and procedure for COVID 19 and communicate it with
management, employees and contractors which include the following:

Employees responsibility to look after their own health and safety and preventing from being
infected or infecting other persons

ii. Whatis COVID 19
ili. How are you infected

Explanation of symptoms and signs (ever, cough, sore throat, redness of eyes or shortness of
breath or difficulty in breathing, body aches, loss of smell or loss of taste, nausea, vomiting,
diarrhoea, fatigue, weakness or tiredness

Incubation period

. Explain the risk of underlying conditions, i.e.:

People 60 years and older

People with chronic lung disease or moderate to severe asthma
People who have serious heart conditions

People who are immunocompromised

People with diabetes

People with chronic kidney disease undergoing dialysis

People with liver disease

. Self-monitoring and reporting of symptoms, possible exposure or infection to company
. The importance of being aware of who you have been in contact with during work and after hours

to assist with tracking in case of being infected

. How to self-isolate

Company COVID sick leave and Temporary Employer Relief Scheme under regulation 10(8) of the
Regulations promulgated in ferms of section 27(2) of the Disaster Management Act

How to prevent infection:

. Correct methods of sanitising

Hands
Personal hygiene
Site facilities

Social distancing
Not touching face
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The correct way to cough or sneeze
Correct use, limitations of and disposal of PPE
How to protect yourself and family after hours

@ o~

xi. What to'do if employee is not feeling well and are presenting with the symptoms when already at
the work-place or before arrival onsite include:

1. Employees
a. If already onsite

i. Immediate reporting to employer
ii. Social distancing and other preventative actions

b. When not onsite yet

i. Do not go to work
ii. Who to contact at your company?
ii. Relevant company contact numbers

2. Principal contractor and contractors

a. Procedures and PPE required when employee presents with symptoms at the site screening and
needs to be isolated and tracking of persons in contact with that employee

b. Procedures and care of persons who are in self isolation or being treated at hospital or COVID 19
facility

¢. Company and employee return to work after recovery procedures

xil. Updated company COVID 18:

SHE plan and risk assessment
Policies

PPE requirements

Method statements & risk assessment
Stay at home policy and sick leave
Employee assistance/care program
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xiii. Include COVID awareness in every day DSTI/permit to work system

7. Facilitios, resources and actlon required by principal contractor where applicable
contractor onsite

Provide these employees with appropriate PPE for their tasks

Prevention of employees having to come into close-proximity (Queuing or bundling together)
Method/procedure of providing drinking water that cannot be contaminated with the virus
Adequate and appropriate risk-based:
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i. PPE
ii. Sanitising/hand washing facilities at entrance, eating areas, offices, kitchens, toilets (Foot pedal
hand sanitisers is the preferable option)
iii. Awareness signage and posters

e. Procedures for sanitising site, offices, toilets, eating areas, meeting rooms communal kitchen
appliances, printers and telephones
f. Procedures and rules to minimise exposure during:

i. Meetings (Alternates to close contact meetings)
ii. Duration and maximum number of delegates at close contact meetings
fii. Induction, Toolbox talk, DSTI
iv. Sanitising of areas, offices, boardrooms and furniture
v. Communal drinking facility use
vi. Housekeeping and garbage removal

g. Provide an isolation area/tent/room where person can be interviewed and remain until
instructions have been received from the COVID 19 control centre on next step to be taken

CORONA 24 Hour HOTLINE 0800029999
8. Required procedures, documentation development and updates

The contractor must develop new and update existing plans, policies, documentation and
procedures to include COVID 19

a. She plan and policy
b. Company COVID 19 plans, policies, procedures and programs to include:

i. Prevention, exposure, infection
ii. Social distancing during entering and exiting site, meetings, fraining
iii. Creating different areas for and staggering start of work and lunch-times, training sessions and
effective planning of required staff compliments
iv. Cooperation with local police, clinic, emergency services and notifying them of the project and
developing beneficial relationships
v. Engaging with CLO and communities and establish a trust relationship by providing relevant
information and possible assistance where possible
vi. Emergencies (mass infections)
vii. Post-infection return to work guideline, which include:

—

. minimum medical and practical criteria for return to work
2. medical evaluation by occupational health practitioner

viii. Employee emotional care and assistance during and post infection
ix. Management and disposal of contaminated PPE and equipment
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Planning to maximise social distancing

Planning of production and progress to optimise the work-force to minimise the amount of
persons onsite at one-time

Managing and disposal of biological (Virus) contaminated PPE and other personal waste

Daily reporting to management of screening results and of persons who were isolated, taken for
testing and follow-up

Reporting of persons who have been confirmed to be infected to company management,
department of labour and Health

Contact-tracing of persons who were In contact with a person who have been isolated or who has
been confirmed as being infected

Updated risk assessment to inciude COVID 19 hasards and risks

Evaluation of daily screening, reporting to management and if required update procedure and
training

Company policy reiated to paid sick leave in terms of section 22 of the BCEA illness benefit in terms of
clause 4 of the Directive issued on 25 March 2020 on the COVID-19 Temporary Employer Relief Scheme
under regulation 10(8) of the Regulations promulgated in terms of section 27(2) of the Disaster
Management Act;

Also revise the permit to work where required.

Procedures at start during and at end of shift

Include conducting and recording information of:

Sanitisation

. At start of shift all persons must sanitise with sanitiser that contains at least 70% alcohol with foot

pedal or automatic detection and spray device, no hand contact
Site facilities, offices, boardrooms, toilets, eating areas, surfaces
Hand and power tools, and other communal equipment to be wiped down

. Fever screening and procedure when person has fever

Re-do fever screen and if high fever

Isolate and questionnaire

Procedure if evidence points at infection

Contact cali centre and follow instructions

Also follow company procedure for reporting to management, client and authorities

10.Managing and controlling flammable hasardous chemicals

The type of sanitiser used for CIVID 18 must have a minimum of 70% alcohol and it is important
that adequate stock is held onsite

Due to its high alcohol content it poses a fire risk as well as a possible risk of being used by
workers for intoxicating purposes which can lead to poisoning

It is therefore particularly important o include these risks into account when the risk assessments
is updated
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d. The principal contractor and contractors must ensure that they provide a flammable liquid storage
facility, considering the quantities they will be storing onsite which conforms with local
government fire regulations and GSR 4

e. The storage area must be lockable and issuing and stock levels must be controlled by an
appointed competent hasardous chemical substance controller

f. Records of stock levels, issuing and usage must be updated daily and any discrepancies must be
reported to management and investigated

g. Decanting procedures must be developed which includes spillage control. Bottles into which it
has been decanted into must be marked to clearly show the contents

h. Appropriate and adequate signage must be posted

i. Adequate Alcohol resistant foam or Carbon dioxide (CO2) fire extinguishers must pe
appropriately positioned Inspections of the flammable hasardous chemicals store must be
conducted at least monthly

j. Inspections of the flammable hasardous chemicals store must be conducted at least monthly

k. First aiders should be trained on the first aid measures as set out in the MSDS

11.Contractor management

It is the responsibility of the principal contractors to ensure that all contractor comply with the
requirements of the addition to the original project health and safety specifications

12.Compliance moritoring and disclpline

a. Monitoring of compliance is critical to the prevention program and there may be no tolerance of
non-compliance

b. Strict appropriate disciplinary action must be instituted against employees, contractors,
consultants or any person

c. found in breach of the requirements

d. The client will be responsible for compliance through audits and inspections and evaluation of
principal contractors’ reports

e. The principal contractor must monitor compliance through inspections and COVID 192 specific
audit of:

i. Available equipment

ii. Sanitiser/washing facilities

iii. Sanitising of site facilities

iv. Employee screening

v. Access control

vi. Availability of isolation facilities

vii. Separation and procedures followed when employees present with symptoms
viii. Continues awareness training

ix. Recordkeeping

x. Sub-contractor training and screening records, risk assessments and monitoring

f. Any suspected or confirmed infection or noncompliance with the COVID 19 requirements must be
reported to the client health and safety agent with immediate effect
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A written incident report must be supplied within 24 hours after the incident. If the risk
assessment or procedures are required to be reviewed, same will be done within 36 hours.

13. Additional resources and recourse management

It is a fact that finance and budgets of active projects that were shut down due to COVID 19 have
approved budgets and available capital projects that are currently running have already been
allocated and approved and Therefore funds should be available from the client to pay Principal
Contractors/Contractors

It is therefore critical that the principal contractor ensure that their payment certificates and
related documents are correct and is submitted before deadline dates with their invoices. Many
delays in payment from clients are due to incorrect or insufficient documentation that has been
submitted late.

It is important to understand that the COVID 18 virus has affected all parties and cooperation will
increase the probability of completing the project successful

It is critical that the client and principal contractor re-negotiate and discuss the project deadlines
and budget and agree on solufions to the benefit of all. The impact of screening, site access,
delayed delivery of long lead items due to manufacturing constraints and restrictions due to
COVID19 legislation must be considered when negotiating the program and deadiines
specifically.

Clients must not delay payment to principat contractors and principal contractors must do the
same with their contractors. Delaying payments will have a showball effect all the way down to
the workers who have in some case already not received salaries or has only received partial
payment

Businessas most do their utmost to protect the workers who are the most crucial asset of
construction

Although SMME are businesses in their own right, many of these companies were already
struggling financially before lockdown started and the principal contractor could use the
assistance of the project CLO to ensure that workers are being paid and if not report it to the
principal contractor.

Contractor must assist employees with UIF claims.

. All the above requirement and information must be fiitered down to

the contractors onsite

“Health and safety is not negotiable”



