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SUMMARY OF BID INFORMATION 

 

 
 

Bid Number GQET-2026/2027-011 

Bid/ Project 
Description 

FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR 
A PERIOD OF 36 MONTHS 

Bid Closing date & 
Time 

Tuesday, 24 November 2026  11H00 

Bid Briefing Date 
& Time 
 (If applicable) 

Friday, 13 November 2026 13H00 

Venue FORT GLAMORGAN PRISON  

SCM SPECIFIC 

ENQUIRIES: 

Nwabisa Nkangana Nwabisa.Nkangana@dpw.gov.za 

041 408 2055 NONE 

TECHNICAL / 

PROJECT 

SPECIFIC 

ENQUIRIES 

Portia U Mvana Portia.Mvana@dpw.gov.za 

041 408 2181 082 327 4062 

Bid Document 

Price 
R 700.00 

Procurement Plan 

Reference Number 
749 

Points to be 

allocated for an area 

for work to be done 

or services to be 

done  in that area 

Eastern Cape Province 
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PA-04 (EC):  NOTICE AND INVITATION TO TENDER 

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR: 
 

Project title: 
FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR A PERIOD 
OF 36 MONTHS 

Bid no: GQET-2026/2027-011 
Procurement Plan  
Reference no: 

749 

Advertising date: Friday, 30 October 2026 Closing date: Tuesday, 24 November 2026 

Closing time: 11H00 Validity period: 84 calendar days 

 

1. REQUIRED CIDB GRADING  

It is estimated that tenderers should have a CIDB contractor grading designation of 5 ME * or higher. 
* Delete “or select tender value range select class of construction works” where only one class of construction 
works is applicable 
 
It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of 
select tender value range  or select tender value range select class of construction works PE* or higher. 
* Delete “or select tender value range select class of construction works PE” where only one class of 
construction works is applicable 

2.   FUNCTIONALITY CRITERIA APPLICABLE    
2.1 The Bid will be evaluated on Functionality and the following Functionality evaluation criteria will apply 

and failure to meet minimum functionality score will result in the tenderer being disqualified. From 
further evaluation:  

FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR A PERIOD OF 36 MONTHS 
Functio

nality 
Criteri
a No 

Criteria Evaluation Indicators 
Applicable 

Value 

1 BIDDERS RELEVANT EXPERIENCE IN MAINTENANCE OR REPAIR OR NEW 
INSTALLATION IN COMPLETED CONTRACTS OF A SIMILAR NATURE, SCOPE AND/ 
OR COMPLEXITY 

 
25 

 Conditions  

a) Provide a reference letter(s) of a 
completed project of a similar nature, 

scope and/ or complexity using the 
Departmental testimonial/ reference 
template provided in the bid document. .  

b) Bidders must use the testimonial/ 

reference letter template provided in the 
bid document. Only a reference on the 
testimonial/ reference letter template 
provided in the bid document will be 
accepted. If a reference is not on the 
testimonial/ reference letter template 
provided in the bid document, it will not 
be considered. 

c) The contract/ project  reference must 
comply with the following minimum 
requirements: 

i. The project must be for a relevant 
maintenance or repair or service or 
installation of Boilers and 

ii. The project must be in the last five (5) 

years calculated back from the closing 
date of this bid and  

iii. Has a value of greater than R 900 000  

d) The reference letters submitted must 
comply with the following minimum 
requirements: 

i. The reference letter(s)  must be dated 
and signed.  

Evaluation indicator No 1 
 
Three  (3) x reference letters/ testominials of a 
completed maintenance or repair or new 

installation for Boiler projects in the last five years 
with a contract value greater than R 900 000. 
 

5 (1) 

Minimum 
points for 

Functionality 
Criteria No. 1 

Evaluation indicator No 2 
 
Four (4) x reference letters/ testominials of a 
completed maintenance or repair or new 

installation for Boiler projects in the last five years 
with a contract value greater than R 900 000. 

 

 
10 (2) 

Evaluation indicator No 3 
 
Five (5) x reference letters/ testominials of a 
completed maintenance or repair or new 

installation for Boiler projects in the last five years 
with a contract value greater than R 900 000. 

 

 
15 (3) 

Evaluation indicator No 4 
 
Six (6) x reference letters/ testominials of a 
completed maintenance or repair or new 

installation for Boiler projects in the last five years 
with a contract value greater than R 900 000. 
 
 

 

 
20 (4) 
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ii. The project must be within the period 
specified in the bid.   

iii. The reference letter(s)  contract period 
and R- value must be for a single contract 
and not the sum of various contracts.    

iv. The reference letter(s)  must clearly 
indicate the contract start date and 
contract end date/ or at least practical 
completion date.  

v. The reference letter(s)  must indicate the 
client’s name, contact particulars and 
Email address. 

vi. If the bidder’s performance is not 
indicated in the reference letter(s), the 
Department will deem that the bidder’s 
performance was unsatisfactory and will 
not verify the contrary.  

vii. An appointment letter/ award letter and or 
signed contract are not accepted as a 
reference letter.  

 
 

Evaluation indicator No 5 

 
More than six (6) x reference letters/ testominials 
of a completed maintenance or repair or new 

installation for Boiler projects in the last five years 
with a contract value greater than R 900 000. 

25 (5) 

 
Please note: Experience of the bidder will be based on the reference letters submitted. If a project is listed in the table below, but 
a supporting reference letter is not submitted, the project or the experience of the bidder will not be considered valid.  If a 
reference letter is not listed in the table below, but the reference letter is submitted with the bid and it is valid, it will be 
considered. The submitted reference letter(s) will be used in Functionality Criteria No. 1 to validate the experience of the bidder 
only. Bidders may also submit a single reference letter(s)/ testimonial(s) that covers both the requirements (experience and 
satisfactory performance) as required for Functionality Criteria No. 1 and Functionality Criteria No. 2 
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Short Description of project Client  
Project Start 

date 
Project End 

Date 

Value of 
Project 
(Final 

account) 

1.       

2.       

3.       

4.       

5.       

Function
ality 
Criteria 
No 

Criteria Evaluation Indicators 
Applicable 

Value 

2. REFERENCES FROM PROJECT MANAGERS/CLIENTS/CONSULTANTS FOR PROJECTS 
OF SIMILAR IN NATURE, SCOPE AND VALUE WHICH INDICATES THE BIDDERS 
PERFORMANCE. 

25 

 a) Please provide: 
(i)  Signed reference letters/ testimonial 

from Consultant / Clients confirming 
your company's performance using 
the Departmental reference template 
provided in the bid document..  

(ii) Bidders must use the testimonial/ 

reference letter template provided in 
the bid document. Only a reference 
on the testimonial/ reference letter 
template provided in the bid 
document will be accepted. If a 
reference is not on the testimonial/ 
reference letter template provided in 
the bid document, it will not be 
considered. 

(iii) All the requirements for contracts or 
projects or reference letters as 
precribed in Functionality Criteria 1 
applies. 

(iv) Additionally, for a reference letter to 
be considered for this evaluation 
indicator, the bidders’ performance 
must be rated in the letter as at least 

“satisfactory”.   
(v) If the bidder’s performance rating is 

not in indicated in the reference 
letter/ testimonial, it will be deemed a 
“poor or non-satisfactory 
performance” 

Evaluation indicator No 1 

 
Thee (3) x reference letters/ testominials which 
indicate atleast a satisfactory performance 
in a completed  maintenance or repair or new 

installation for Boiler projects with a contract 
value greater than R 900 000. 

 

5 (1) 

Minimum points 
for Functionality 

Criteria No. 2 

Evaluation indicator No 2 

 
Four (4) x reference letters/ testominials which 
indicate atleast a satisfactory performance 
in a completed  maintenance or repair or new 

installation for Boiler projects with a contract 
value greater than R 900 000. 

 

10 (2) 

Evaluation indicator No 3 

 
Five (5)  x reference letters/ testominials which 
indicate atleast a satisfactory performance 
in a completed  maintenance or repair or new 

installation for Boiler projects with a contract 
value greater than R 900 000. 

 

15 (3) 

Evaluation indicator No 4 

 
Six (6) x reference letters/ testominials which 
indicate atleast a satisfactory performance 
in a completed  maintenance or repair or new 

installation for Boiler projects with a contract 
value greater than R 900 000. 
 

20 (4) 

Evaluation indicator No 5 

  
More than six (6) x reference letters/ 
testominials which indicate atleast a 
satisfactory performance in a completed  

maintenance or repair or new installation for 
Boiler projects with a contract value greater 
than R 900 000. 
 
 
 
 

 

25 (5) 
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If a project is listed in the table below or the table above, but the reference letter is not submitted, the project will not be 
considered.  If a project is not listed, but the reference letter is submitted with the bid and it is valid, it will be considered. For a 
reference letter to be considered valid for Functionality Criteria No. 2, the performance of the bidder must be indicated in the 
reference letter, and the performance of the bidder must be rated at least satisfactory. Bidders may also submit a single 

reference letter(s)/ testimonial(s) that covers both the requirements (experience and satisfactory performance) as required for 
Functionality Criteria No. 1 and Criteria No. 2 

 
 Name of Company  Value of Project as measured 

for final account  
Letter attached 

 
YES 

 
NO 

1     

2     

3     

4     

5     
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Functionality 
Criteria No 

Criteria Evaluation Indicators 
Applicable 

Value 

3. FINANCIAL CAPACITY 20 

 3.1 

a) Provide a valid Bank rating 

letter or  a bank rating 

certificate from your 

Banking Institution which 

clearly states a bank rating 

code of  A or B or C or D. 

b) The bank rating letter must 

be: 

For an amount greater than  

R 2 million over a twelve 

(12) months period and be 

dated no earlier than three 

(3) months prior to the 

closing date of bid. 

 

3.2 

In the case that a bidder submit a 
bank rating letter with more than one 
bank rating code:  

a) The Department will 
consider the lowest bank 
rating code, which is on the 
bank rating letter, provided 
it complies with the 
acceptable bank rating 
codes as specified in the 
bid and 

 

b) If one of the bank rating 
codes on the submitted 
bank rating letter is less 
than the acceptable bank 
rating code(s) as specified 
in the bid document, it will 
be deemed non-compliant 
and will not be accepted. 

 
Bank rating code of D 

8 (2) 
Minimum points 
for Functionality 

Criteria No. 3 

 
Bank rating code of C  
 

12 (3) 

 
Bank rating code of B  
 

16 (4) 

 

 
Bank rating code of A  

 
 
 
  

 
 

20 (5) 

 
No 

 
Name of Bank 

 
Contact Person 

 
Contact 
Number 

 
Date of letter 

1     

2     
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Functionalit
y Criteria 
No 

Criteria Evaluation Indicators 
Applicable 

Value 

4. COMPETENCE OF KEY PERSON(S), PROFESSIONAL AND TECHNICAL PERSONNEL 30 

 CONDITONS APPLICABLE TO KEY 
STAFF AND QUALIFICATIONS  
 
4.1 MINIMUM REQUIRED KEY 
STAFF 

The minimum key staff/ technical 
personnel required on this project 
is: 

I. 1 x Milwright/Fitter 
Technicians 

II. 1 x Boiler Operators and 
III. 1 x Electrician 

 
4.2 ACCREDITATIONS/ 
REGISTRATIONS  

 The submission of copies of 
accreditations/ registrations of the 
following key staff/ technical personnel 
is mandatory:   

I. A copy of the Trade Test 
Certificate for the Millwright or 
the Mechanical Fitter. 

II. A copy of the Training 
certificate/confirmation letter 
of the training as a Boiler 
operator for each Boiler 
operator. 

III. A copy of the Electrician’s 
Wireman’s license card 

 

4.3 CV’s 

Please note that No CV’s will be 
required for this bid. 
 
 
 

Evaluation indicator No 1 
 
Minimum Key Staff x three (3) made up as 
follows: 
a) One (1) x Milwright/Fitter Technicians and 
b) One (1) x Boiler Operators and 

c) One (1)  x Electrician 
 

6 (1) 

Minimum points 
for Functionality  

Criteria No. 4 

Evaluation indicator No 2 
 
Key Staff x four (4) made up as follows: 
 

a) One (1) x Milwright/Fitter Technicians 
and 

b) Two (2) x Boiler Operators and 

c) One (1)  x Electrician 
 

 
12 (2) 

Evaluation indicator No 3 
 
Key Staff x five (5) made up as follows: 
 

a) Two (2) x Milwright/Fitter Technicians 
and 

b) Two (2) x Boiler Operators and 

c) One (1)  x Electrician 
 

 
18 (3) 

Evaluation indicator No 4 
Key Staff x six (6) made up as follows: 

 
a) Two (2) x Milwright/Fitter Technicians 

and 
b) Three (3) x Boiler Operators and 

c) One (1)  x Electrician 
 

 
24 (4) 

Evaluation indicator No 5 
 
Atleast x seven (7) key staff made up as 
follows: 
 
a) Two (2) x Milwright/Fitter Technicians and 
b) Four (4) x Boiler Operators and 

c) One (1)  x Electrician  
 

 
30 (5) 

 

 

 
No 

 
Name of the Key Person 

 
Name of the 

Qualification(s) 

 
Portfolio/Po

sition 

CVs and 
Qualifications 

attached 

 YES NO 

1      

2      

3      

4      
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5      

Minimum Qualifying Score for Functionality 50 

TOTAL SCORE                                                                                                                                             100 
NB:  

i. If a bid fails to achieve the minimum qualifying score for functionality of Fifty percent (50%), it will automatically 
be regarded as non-compliant, and shall be not considered any further in the evaluation process and  

ii. In addition to the above, bidders’ must score the minimum points for each Functionality Criteria, (i.e. Functionality 
Criteria No 1, Functionality Criteria No 2, Functionality Criteria No 3 and Functionality Criteria No 4.) If a bidder 
fails to score the minimum points for each Functionality Criteria, the bidder’s offer will be regarded as non-
compliant, even if the bidder scored the required minimum qualifying score for functionality. 

 
3. EVALUATION METHOD FOR RESPONSIVE BIDS 

3.1 The following Evaluation Method for responsive bids will be applicable: 
 

        Method 1 (Financial offer)  Method 2 (Financial and Preference offer) 

 
3.2. Indicate which preference points scoring system is applicable for this bid: 

 

 80/20 
Preference points scoring system 

 90/10 
Preference points scoring system 

 Either 80/20 or 90/10 
Preference points scoring system 

 
4. RESPONSIVENESS CRITERIA 

Indicate SUBSTANTIVE RESPONSIVENESS criteria applicable for this tender.  Failure to comply with   
the criteria stated hereunder shall result in the tender offer being disqualified from further consideration: 

1.   
Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit 
tenders. 

2.   
Tender offer must be properly received on the tender closing date and time specified on the 
invitation, completed either electronically (if issued in electronic format), or by writing legibly in non-
erasable ink. (All as per Standard Conditions of Tender).  

3.   Use of correction fluid is prohibited. Corrections to be crossed out and initialled. 

4.   Submission of a bid offer  

5.   
There will be a compulsory site/ bid briefing meeting and all potential bidders must attend. The 
proof of attendance of the meeting shall include any of the following documents:  A signed DPW-16 
certificate or a signed briefing meeting attendance register. 

6.   
Bidders must fully price the Bill of Quantities (BOQ) or Pricing Schedule in the document. If any 
item or element of the BOQ or pricing schedule is not priced, the bidder will be disqualified. 

7.   
Bidders must indicate their percentage mark-up on the provisional amounts and failure to comply 
will lead to elimination 

8.   
Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any. Bids will 
be evaluated in accordance with published addendum or Erratum 

9.   
Any addendums or erratums to the bid will be published in the original advertising media, at least 
10 working days before the bid closing date. Bids will be evaluated in accordance with the 
published addendums or erratums. 

10.   

Offers from the following bidders’ will be eligible to have their submissions evaluated:  

a) Only bidders’ who are registered with the Construction Industry Development Board (CIDB), 

or who are capable of being so registered with the CIDB within twenty-one (21) working days 

from the closing date for submission of tenders, in the specified contractor designation (class 

of works) and or specified contractor grading (or higher) or 

b) Bidders who submitted proof with their bids that they already applied to CIDB, on or before the 

closing date: 

i. For the correction of their overall CIDB non-compliance status or 

ii. For an upgrade of their specified contractor CIDB grading or  

iii. For a registration in a specified contractor designation. 
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11.   

Bidders will be disqualified in the following circumstances: 
a) If they submit, more than one bid or an alternative offer. 
b) If they submit an additional bid(s) for the same bid, whilst they are in agreements with other 

bidders in the form of joint ventures or consortiums. 
c) If there are factual evidence of communication with any other bidder, which are competing 

for the same bid (example a signature of the bidder is found in a competing bidder or the 
bidder is a director of in a competing bid offer).   

12.   
A copy of a previously certified copy of a document is invalid and will not be considered by the 
Department.  The Department will not provide any bidder an opportunity to correct such a non-
compliance. 

13.   Bidders must include VAT in their bid prices, if their final bid price before VAT, exceeds R 1 million 

14.   

14.1  Where a provisional sum/ amount and a provision for a R-value on the mark-up on the 
provisional sum/ amount is provided in the pricing schedule, the following applies: 

14.1.1 The bidder’s final offer must be inclusive of the R-value of the provisional sum/amount. 
14.1.2 The bidder’s final offer must be inclusive of the R-value of the mark-up on the provisional 

sum/amount. 

14.2 Failure to comply will lead to disqualification of the bidder’s offer. 
 
 
ADMINISTRATIVE CRITERIA 
Indicate administrative requirements applicable for this tender. Tenderers may be required to submit 
the below documents where applicable. 

 
The Employer reserves the right to request further information regarding the undermentioned criteria. 
Failing to submit further clarification and/or documentation within seven (7) calendar days from request or 
as specifically indicated, will disqualify the tender offer from further consideration. 

 

1.   
Any correction to be initialled by the person authorised to sign the tender documentation as per 
PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of 
Consortia or JV’s. 

2.   
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or 
consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the 
firm / consortium / joint venture. 

3.   Submission of (PA-11): Bidder’s disclosure 

4.   
Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD). 
Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors 
if any. 

5.   
All parts of tender documents submitted must be fully completed in ink and signed where 
required. 

6.   
Upon request, submission of fingerprints obtainable from local SAPS including any other 
additional documentation and information required for vetting purposes.  

7.   
Upon request, submission of a fully completed security clearance application form with 
supporting documentation and information as required. The security clearance form will be 
provided by the Employer for projects requiring a security clearance.  

8.   Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement 

9.   Bidders will be evaluated as per the Special Conditions of Bid (SCB-01) 

10.   

Submission of DPW-09 (EC): Particulars of Tenderer’s Projects: Bidders may use ‘own form’ – 
the details of all the tenderer’s current and previous projects must however be the same as the 
details of the DPW-09 (EC) form. Bidders are required to sign and date the DPW-09 / ‘own form’ 
and cross-reference the documents if ‘own form’ is used.  

11.   
Submision of DPW-21 (EC): Record of addenda to tender documents: Bidder maybe requested 
to confirm receipt and or compliance with the "Record of Addenda" if the record of Addenda" 
was not submitted with the bid at the closing date. 
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12.  

 
 
 
 

 

CIDB non-compliance at the time of tender 
If a bidder submitted with their bid proof that they had already applied to CIDB for an upgrade or 
for correction of their non-compliance with CIDB, such a contractor will be deemed to be 
capable of being so registered in that particular grading and will be evaluated as such, within 
the 21 workings days period after the closing date.  
Note:  A CIDB non-compliance status is define as a CIDB status which is inactive and or 
expired, and or suspended, and or deregistered and or not registered in the specified contractor 
designation (class of works) and or not registered on the CIDB in the specified (or higher) 
contractor grading. 

13.   PA 10: FM GENERAL CONDITIONS OF CONTRACT 

14.  
 

 
CIDB non-compliance after tender closing date 
Upon request, a bidder will be given twenty one (21) working days to correct its CIDB 
compliance status, if the bidder becomes CIDB non-compliant, after the bid closing date. 

15.  

 
 
 

 

A bidder may nominate the same key resources for more than one bid in the Department. 
During evaluation, the bidder’s offer will be “deemed responsive” (if it complies with the 
substantive criteria).  Should a bidder, subsequently be awarded more than one bid, but the 
key staff is already allocated to another awarded bid or another recommended bid, the 
Department may request a bidder to provide new key staff, which are accompanied by the 
minimum required qualifications and CV’s (if applicable). 

16.   
Upon request, a non-VAT vendor who included VAT in their prices, must within 21 days, submit 
proof that they have registered as VAT-vendor with SARS. 

17.   Submission of a fully completed Form of Offer and Acceptance. (DPW-07) 

18.  

 
 

 
 

Upon request, a bidder’s reference(s) must respond to any communication(s) or reference 
check(s) received from the Department. If a bidder’s reference(s) received the Department’s 
correspondence or acknowledged receipt or the Department’s correspondence or the 
Department received a “read receipt” of the correspondence(s) send to a bidder’s reference, but 
the bidder’s reference(s) do(es) not respond to the Departments enquiry/  or reference check, 
the relevant reference (who did not respond) will not be considered 

19.  

 
 

 
 

Bidder’s labour rates per hour in the Pricing Schedule/ Bill of Quantities, are not allowed to be 
less than the minimum Gazetted labour rate of the relevant Bargaining Council of that trade in 
South Africa. Where there is no Bargaining Council Gazetted labour rates for a specific trade or 
sector, the labour rates quoted cannot be less than the gazetted National minimum labour rates 
of South Africa as at the closing date of the bid 

20.   
If a referee is not contactable, the bidder will be provided one opportunity to provide: 
(a) Alternative contact detail(s) for the relevant referee, or 

Contact details of an alternative referee on the same project. 

21.   
Upon request bidders must respond in writing to any enquiry received from the Department on 
any matter, which may have an impact on the evaluation of a bidder’s submitted bid. 

 
 
 Indicate administrative requirements applicable for specific goals, Tenderers will not be required to 
submit the below document if not provided in the original tender proposals, Failure to comply with   the 
criteria stated hereunder shall result in the tenderer not allocated points for specific goals. 

1  
Submission of (PA-16): Preference Points Claim Form in terms of the Preferential 
Procurement Regulations 2022 

2  

A trust, consortium or joint venture (including unincorporated consortia and joint 
ventures) must submit a consolidated B-BBEE Certificate issued by a SANAS 
accredited service provider 
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5. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS 

 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
5.1. For procurement transactions with rand value greater than R1 Million and up to R50 Million 

(Inclusive of all applicable taxes) the specific goals listed below are applicable. 

Serial 
No 

Specific Goals Preference 
Points Allocated 
out of 20 

Documentation to be submitted by 
bidders to validate their claim 

1. An EME or QSE or any entity 
which is at least 51% owned 
by black people  

 10  SANAS Accredited BBBEE 
Certificate or Sworn Affidavit 
where applicable. 

2. Located in Eastern Cape 
Province for work to be done 
or services to be rendered in 
the Eastern Cape Province  

 2  Official Municipal Rates Statement 
which is in the name of the bidder. 

Or 

 Any account or statement which is 
in the name of the bidder. 

Or 

 Permission To Occupy from local 
chief in case of rural areas (PTO) 
which is in the name of the bidder. 

Or 

 Lease Agreement which is in the 
name of the bidder. 

3. An EME or QSE or any entity 
which is at least 51% owned 
by black women  

 4  SANAS Accredited BBBEE 
Certificate or Sworn Affidavit 
where applicable. 

4. An EME or QSE or any entity 
which is at least 51% owned 
by black people with disability. 

 2  SANAS Accredited BBBEE 
Certificate or Sworn Affidavit 
where applicable. 

and 

 Medical Certificate indicating that 
the disability is permanent. 

Or 

 South African Social Security 
Agency (SASSA) Registration 
indicating that the disability is 
permanent. 

Or 
National Council for Persons with 
Physical Disability in South Africa 
registration (NCPPDSA). 

5.  An EME or QSE or any entity 
which is at least 51% owned 
by black youth. 

 2  ID Copy and SANAS Accredited 
BBBEE Certificate or Sworn 
Affidavit where applicable. 

 
Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or descent; 
or (b) became citizens of the Republic of South Africa by naturalization - (i) before 27 April 1994; or (ii) on or after 27 April 1994 
and who would have been entitled to acquire citizenship by naturalization prior to that date. (BROAD-BASED BLACK ECONOMIC 

EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004). 
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6. OBJECTIVE CRITERIA APPLICABLE: YES 
6.1 The Department is procuring services per the bids listed below at the same time and the required 

services is of similar nature and scope:  

  
a) GQET-26/27-011: FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF 

BOILERS AT FORT GLAMORGAN PRISON. 36 MONTHS. 
 

b) GQET-26/27-012: MDANTSANE PRISON: MAINTENANCE AND REPAIRS OF 
BOILERS AT MDANTSANE PRISON. 36 MONTHS. 

 
c) GQET-26/27-014: ST ALBANS PRISON: MAINTENANCE AND REPAIRS OF BOILERS 

AT ST ALBANS PRISON. 36 MONTHS 
 

d) GQET-26/27-013: KIRKWOOD PRISON: MAINTENANCE AND REPAIRS OF BOILERS 
AT KIRKWOOD PRISON. 36 MONTHS. 
 

6.2 The department included in the bids identified above, an “Objective Criteria” which are empowering the 

Department to award these bids to more than one service provider.  

6.3 The Department’s objective with this “Objective Criteria” is to award the above listed bids to more than 
one contractor and it is aimed at: 

a) Promoting broader social, economic and market participation  

b) Preventing industry monopolies and sustain future competitiveness in the industry 

c) The equitable and diverse distribution of work and empowerment opportunities  

d) Managing of various risks which are associated in appointing one contractor for example under 

performance, over commitment, “multiple project hostages”, etc. 

6.4 Based on the “Objective Criteria” above, the Department may therefore pass over the highest or higher 
point scoring bidder(s), if they are positioned to be awarded more than one of these bids.  

6.5 If a bidder is in a position to win more than one of these bids, the Department will afford the relevant 
bidder(s) the opportunity to select its preferred bid. 

6.6 After a bidder selected its preferred area, the Department reserves the right to negotiate with the other 
remaining bidders from the next highest positioned point scorer downwards.  

6.7 During the Negotiation process (if required), the following conditions will apply: 
a) The Department will not give any bidder a counter offer, which is higher than the initial submitted 

financial offer of the bidder. 

b) If the tendered price of the next highest scoring bidder in R-value is less or equal to the highest 

scoring bidder’s price, the next highest scoring bidder will be awarded, at its tendered price.  

c) If the financial offer of the next highest scoring bidder in R-value is more than the highest scoring 

bidder’s financial offer and it is not market related, the next highest scoring bidder will be given a 

counter offer. The counter offer which will be given to the next highest scoring bidder, will be the 

R-value of the financial offer of the highest scoring bidder, provided that the highest scoring bidder’s 

financial offer is reasonable and market related or 

d) If the highest point scorer’s financial offer is not market related and the next highest scoring bidder’s 

financial offer is market related, the bidder will be appointed at its tendered price. 

e) If the highest point scorer’s financial offer is not market related (i.e. too low) and the next highest 

scoring bidder’s financial offer is also not market related (i.e. too high), it will be given a market 

related counter offer. 

f) If the bidder during the negotiation declines the counter offer (if any), and makes a market related 

counter offer, the Department may consider the counter offer received by the bidder and or 

negotiate further. If the Department does not accept the bidders counter offer and the bidder 

declines the final offer from the Department, the Department reserves the right to negotiate with 

the next highest bidder up to the last bidder and the same methodology will be followed. 

g) The Department may only award more than one of these bids to a bidder, once all responsive 

bidders has been afforded an opportunity to select. The process above will repeat, for any 

remaining items, and will start again from the highest scoring bidder in price and specific goals 

downwards.  

h) The Department may also award the same service provider(s) more than one bid if there is (are) 

no other responsive(s) bidders for the particular bid/area. 
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6.8 The Department also reserves the right to withdraw before the closing or cancel any of the bids listed in 
the bids listed in the Objective Criteria after the closing date should the need arise. 

6.9 Should the Department withdraw or cancel any bid(s) which are part of the Objective Criteria the 
following conditions will apply:  
 

a. The bidding process will proceed as the need for the remaining goods or services still exist 
b. The Objective Criteria will still be applicable on the remaining bids,  
c. The withdrawn or cancelled bids will be omitted from the Objective Criteria, 
d. The remaining bids will be evaluated and finalized in accordance with the remaining bid rules and 

Objective Criteria. 
 
A. Additional information that may be required during the tender evaluation: 
 

Failing to submit further clarification and/or documentation within seven (7) calendar days from 
request will disqualify the tender offer from further consideration. 

 

Legal Status of Tendering Entity: 
 
If the Tendering Entity is: 

Documentation to be submitted with the tender, or which 
may be required during the bid evaluation: 

a. A close corporation, incorporated 
prior to 1 May 2011 under the Close 
Corporations Act, 1984 (Act 69 of 
1984, as amended) 

Copies of the Founding Statement – CK1 

b. A profit company duly registered as 
a private company. 
[including a profit company that 
meets the criteria for a private 
company, whose Memorandum of 
Incorporation states that the 
company is a personal liability 
company in terms of Section 
8(2)(c) of the Companies Act, 2008 
(Act 71 of 2008, as amended)]. 

Copies of: 
i. Certificate of Incorporation – CM1;  
ii. Shareholding Certificates of all Shareholders of the 

company, plus a signed statement of the company’s 
Auditor, certifying each Shareholder’s ownership / 
shareholding percentage relative to the total; and/or 

iii.   Memorandum of Incorporation in the case of a personal               
      liaility company. 

c. A profit company duly registered as 
a private company in which any, or 
all, shares are held by one or more 
other close corporation(s) or 
company(ies) duly registered as 
profit or non-profit company(ies).   

Copies of documents referred to in a. and/or b. above in respect 
of all such close corporation(s) and/or company(ies). 

d. A profit company duly registered as 
a public company. 

 
 

Copy of Certificate of Incorporation – CM1, and a signed 
statement of the company’s Secretary or Auditor confirming that 
the company is a public company. 

e. A non-profit company, incorporated 
in terms of Section 10 and 
Schedule 1 of the Companies Act, 
2008 (Act 71 of 2008, as amended). 

Copies of: 
i the Founding Statement – CK1; and 
ii     the Memorandum of Incorporation setting out the object of     
       the company, indicating the public benefit, cultural or social    
       activity, or communal or group interest. 

f. A natural person, sole proprietor or 
a Partnership 

Copy(ies) of the Identity Document(s) of: 
i. such natural person/ sole proprietor, or each of the Partners 

to the Partnership. 

g. A Trust Deed of Trust duly indicating names of the Trustee(s) and 
Beneficiary(ies) as well as the purpose of the Trust and the 
mandate of the Trustees. 

 
B. Additional returnable documents that may be required during the tender evaluation: 
 

Tender document name 

Priced Bills of Quantities. 

Any additional information required to complete the risk assessment referred to in 15 below. 
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7. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER: 

a. Standard risk management assessment criteria in respect of tenders received for routine projects 
in the engineering and construction works environments: 

 
Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk 
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated 
individually based on reports presented to the Bid Evaluation Committee by the Professional Team 
appointed on the project. A tender offer will be declared non-responsive and removed from any further 
evaluation if any one criterion is found to present an unacceptable risk to the Employer. 

 
In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to 
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the 
tender to be declared non-responsive and removed from any further consideration. The Employer reserves 
the right to request additional information over and above that which is provided by the Tenderer on said 
form. The information must be provided by the Tenderer within the stipulated time as determined by the Bid 
Evaluation Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.. 

 
b. Technical risks: 
 

Criterion 1: Experience on comparable projects during the past 5 years. 
The tendering Service Provider’s experience on comparable projects during the past 5 years.  The number 
of current and previous comparable projects performed by the Tenderer as per the evaluation report 
prepared by the Consultant Team, based on its research and inspection of a representative sample of the 
Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any 
additional work executed by the Tenderer, not reflected on form DPW-09 (EC) or any alternative accepted 
format. Failing to provide contactable references will result in the tender offer will be mutatis mutandis 
declared non-responsive.  A bidder will not be afforded to provide alternative references, if the bidder’s 
initial reference is contactable, or don’t respond to the Department. If a reference letter is not listed in on 
form DPW-09 (EC) or any alternative accepted format, but the reference letter is submitted with the bid and 
it is valid, it will be considered 
 
Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size 
of projects (measured against monetary value or other project quantifying parameters), nature of projects 
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of 
local conditions, etc.), complexity of project, projects for similar client department irrespective of end 
purpose of buildings/facilities created or in progress of being created and time scales of projects (normal, 
fast track, etc.) and stage of its/their development. 

 
Criterion 2: Contractual commitment and quality of performance on comparable projects during the          
past 5 years. 
 
Adherence to contractual commitments and quality of performance of comparable current and previous 
projects performed by the Tenderer on comparable projects during the past 5 years as per the evaluation 
report, based on its research and inspection of a representative sample of the Tenderer’s current and 
previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work 
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references 
after an opportunity was provided, the reference/ testimonial will not be considered. Failure by bidder to 
provide the minimum of three (3) contactable referees who will provide references and recommendations 
on comparable projects will result in the tender offer being mutatis mutandis declared non-responsive. 
Failure by bidder to provide the minimum of three (3) contactable referees who will confirm at least a 
satisfactory performance in comparable projects will result in the tender offer being mutatis mutandis 
declared non-responsive. If a bidder’s referee(s) remains “not contactable”, after it was provided an 
opportunity to submit alternative contact particulars, the reference letter/ testimonial will not be considered.  
If a bidder’s referee(s) fail(s) to respond, the reference/ testimonial will not be considered.   
Bidder's reference(s) must respond to any communication(s) or reference check(s) received from the 
Department. If a bidder's reference(s) received the Department's correspondence or acknowledge receipt 
or the Department's correspondence or the Department received a "read receipt" of the 
correspondence(s) sent to a bidder's reference, but the bidder's reference(s) do(es) not respond to the 
Department's enquiry / or reference check, the relevant reference (who did not respond) will not be 
considered. 

 
Aspects to be considered include, but are not limited to the following: 
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1. The level of progress on current projects in relation to the project programme or, if such is not 

available/applicable, to the contractual construction period in general; 
2. The degree to which previous projects have been completed within the contractual completion periods 

and/or extensions thereto, and the extend of penalties imposed; 
3. Project performance: time management & programming of works, timeous ordering of materials and 

appointment of subcontractors; 
4. Financial management: payment to suppliers and cash flow problems; 
5. Quality of workmanship: extent of reworks and timeous attention to remedial works; 
6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force, 

specifically site manager and foreman; 
7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;  
8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems 

experienced; 
9. Contract administration:  contractual aspects such as complying to laws and regulations, insurances, 

security, submission of required documentation timeously, reaction to written contract instructions, 
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of 
contract.   

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious 
incidents. 

11. Plant & equipment: sufficient resources on site and in time. 
12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay 

claims. 
13. Final account: extent to which the contractor assisted in finalising the final account. 

 
Criterion 3: Suitably qualified and appropriately experienced human resources 
 
Allocation of suitably qualified and appropriately experienced human resources, both in respect of 
principals and/or other staff (contract manager, site agent, site foreman including other professional, 
technical and/or administrative) of the tendering Service Provider to the project, as proof that the tendering 
Service Provider will be able to react/respond appropriately to the Services required herein. The Company 
Organogram with CV’s and certified ID’s of all principals and employed workforce as well as proof of 
Professional Registration will be verified. Current and future workload of the tenderer in relation to capacity 
and capability will also be considered. The tenderer should demonstrate that he or she possesses the 
necessary professional and technical qualifications and -competence in relation to the scope of work and 
work to be undertaken. 

  
Criterion 4: Attendance of compulsory bid clarification meeting, if applicable 
 
When a bid briefing/ clarification meeting is compulsory, the bidder (an authorised representative of the 
bidder) must attend a compulsory bid briefing meeting, if applicable.  

 
c. Commercial risks: 

 
The financial viability assessment evaluates the risk over the life of the construction period, as to whether 
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be 
able to fulfil guarantees or warranties provided for in the contract in order to complete the project 
successfully for the amount tendered. 

 
Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial 
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver 
the goods or services described in the tender documentation (including fulfilling any guarantees or 
warranty claims), whether the tenderer is not subject to any current or impending legal action (either formal 
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or 
the delivery of the goods or services, financial report from auditors as proof of current liquidity, and 
company or  any parent company or investor guarantee/s and financial statements. 
 

. 
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8. CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.I.L.D. PROGRAMME 
The contractor shall achieve in the performance of the contract the following Contract Participation Goals 
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC):  Pricing Assumptions and in 
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the 
Specification of this contract. 
 

Does the project fall within any of the CPG value ranges? No, CPGs not applicable to this project  
If “Yes”, was a CPG Feasibility Study done? Not applicable  
If “Yes”, is the CPG Feasibility Study attached to the PA-01?   Not applicable  
If “No”, attach separate report providing reasons as to why a feasibility study was not done and / or not 
attached. 
(Feasibility study is only required if the project falls within the CPG value range and construction period) 

 
(a) 

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb 
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 
2020 – Condition of Contract. (Applicable to projects which require 7GB or 7CE 
cidb grading, i.e. R20 000 001 and above with minimum 6 month construction 
period) 

Not applicable 

 
(b) 

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb 
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 
2020 – Condition of Contract. (Applicable to projects which require 7GB or 7CE 
cidb grading, i.e. R20 000 001 and above with minimum 6 month construction 
period) 

 

Not applicable 

 
(c) 

Minimum Targeted Local Labour Skills Development Contract Participation Goal in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb 
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 
2020 – Condition of Contract. (Applicable to projects which require Grade 7 to 9 
cidb grading, i.e. R20 000 001 and above with minimum 12 month construction 
period) 

Not applicable 

 
(d) cidb BUILD Programme: Minimum Targeted Enterprise Development Contract 

Participation Goal in accordance with the cidb Standard for Indirect Targeting for 
Enterprise Development through Construction Works Contracts, No 36190 
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project 
Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of 
Contract. (Applicable to projects which require 7GB or 7CE cidb grading, i.e. R20 000 
001 and above with minimum 6 month construction period) 

Not applicable 

 
(e) 
 

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in 
accordance with the cidb Standard for Developing Skills through Infrastructure 
Contracts as published in the Government Gazette Notice No. 43495 of 3 July 2020, 
as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of 
18 September 2020 as amended in cidb Best Practice Project Assessment Scheme 
Notice No. 43726 of 18 September 2020 – Condition of Contract.  (Applicable to 
projects which require cidb Grade 7 and above for  all class of works categories, i.e. 
R20 000 001 and above with minimum 12 month construction period)  

Not applicable 

 
(f) 
 

DPWI National Youth Service training and development programme (NYS) – 
Condition of Contract. (Applicable to projects with a minimum contract value R2 Mil 
and minimum 12 month construction period.  

Applicable 

       
(g) 
 

Labour Intensive Works – Condition of Contract. (Applicable to all CE projects and 
all GB projects ≥ R30 million where feasible) 

Not applicable 
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9. FORM OF CONTRACT 
 GCC 2015 (General Conditions of Contract for Construction Works) 

 JBCC 2000 Principal Building Agreement (Edition 6.2 of 2018) 

 Facilities Management Conditions of the Contract (PA-10 FM) 

 Other N/A 

10. COLLECTION OF TENDER DOCUMENTS 
 Bid documents are available for free download on e-Tender portal www.etenders.gov.za 
  Alternatively; Bid documents may be collected during working hours at the following address NDPWI, 

Eben Donges Building, Cnr Robert and Hancock street, Gqeberha, 6056. A non-refundable bid deposit of 
R 700.00 is payable (cash only) on collection of the bid documents. 

 
11. COMPULSORY BID BRIEFING/ CLARIFICATION/ SITE INSPECTION MEETING 

Details of Compulsory Bid Briefing/ Clarification / Site Inspection Meeting (if any): 
  

 Venue: FORT GLAMORGAN PRISON  

Virtual meeting link: (Type link here or indicate "N/A") 

Date: Friday, 13 November 2026 Starting time: 
13H00 
 

 
12. ENQUIRIES  

a. Technical enquiries may be addressed to: 

DPWI Project Manager Portia U Mvana Telephone no: 041 408 2181 

Cellular phone no 082 327 4062 Fax no: Indicate 

E-mail Portia.Mvana@dpw.gov.za 

 

b. SCM enquiries may be addressed to: 

SCM Official Nwabisa Nkangana Telephone no: 041 408 2055 

Cellular phone no NONE Fax no: None 

E-mail Nwabisa.Nkangana@dpw.gov.za 

 
13. DEPOSIT / RETURN OF TENDER DOCUMENTS 
 

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted. 
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the 
Tender Data. 
All tenders must be completed in non-erasable ink and submitted on the official forms – (forms not to be re-
typed). 
Closing Date: Tuesday, 24 November 2026 
Closing Time: 11H00 

Tender documents may be posted to: 
The Director-General 
Department of Public Works and Infrastructure 
Private Bag X 3193 
Gqeberha 
6001 
Documents must be deposited in The Bid Box 
before the closing date of the bid 

OR 

Deposited in the tender box at: 
 
The Bid Box 
Department of Public Works & Infrastructure  
Eben Donges Building 
Corner Robert & Hancock Street   

 
  

http://www.etenders.gov.za/
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DPW-07: FORM OF OFFER AND ACCEPTANCE 

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of:  

Bid no: GQET-2026/2027-011 

Bid/ Project Description: FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR 
A PERIOD OF 36 MONTHS 
 
The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions 
of tender.  
 By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and 

acceptance, the Tenderer offers to perform all of the obligations and responsibilities of the Service Provider under 

the contract including compliance with all its terms and conditions according to their true intent and meaning for 

an amount to be determined in accordance with the conditions of contract identified in the contract data.  

 THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX (All applicable taxes” includes 

value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and skills development levies) IS:  

 Rand (in words):    

Rand in figures:  R   

  
The award of the tender may be subjected to price negotiation with the preferred tender(s). The negotiated and agreed price will be 
considered for acceptance as a firm and final offer.   

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the Tenderer before the end of the period of validity stated in the 
tender data, whereupon the Tenderer becomes the party named as the Service Provider in the conditions of 
contract identified in the contract data.  
  

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY:  (cross out block which is not applicable)  

Company or Close Corporation:  

……………………………………………………. 

……………………………………………………. 

And: Whose Registration Number is:  

………………………………………………………………… 

And: Whose Income Tax Reference Number is:  

…………………………………………………….. 

CSD supplier number: ………………………………………  

  

OR  

Natural Person or Partnership:  

……………………………………………………………… 

……………………………………………………………... 

Whose Identity Number(s) is/are:  

………………………………………………….. 

Whose Income Tax Reference Number is/are:  

…………………………………………………. 

CSD supplier number: ……………………………………  

AND WHO IS (if applicable):  

Trading under the name and style of: ……………………………………………………………………………………………… 

AND WHO IS:   

Represented herein, and who is duly authorised to do so, by:  
 Mr/Mrs/Ms:  

…………………………………………………………………………………..  

In his/her capacity as:  
………………………………………………………………………………….   

Note:  

A Resolution / Power of Attorney, signed by all the 

Directors / Member / Partners of the Legal Entity must 

accompany this Offer, authorising the Representative 

to make this offer.  

 

  



Bid No: GQET-2026/2027-011 
    

Page 21 of 218 
FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR A PERIOD OF 36 MONTHS 

 

Public 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

 

Bid No: GQET-2026/2027-011 

Bid/ Project Description: FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR 
A PERIOD OF 36 MONTHS 
 
 SIGNED FOR THE TENDERER:  

      

Name of representative  Signature  Date  

WITNESSED BY: 

      

Name of witness  Signature  Date  

  

This Offer is in respect of: (Please indicate with an “X” in the 
appropriate block)    
The official documents …………………………………………………… 
The official alternative ……………………………………….….………..   
Own alternative (only if documentation makes provision therefore)   
  

SECURITY OFFERED: (Not required for this quotation/ bid) 

  
The Service Provider will provide one of the following forms of security: 

(1) Cash deposit of 2.5% of the Contract Sum (excl. VAT)   Yes     No  

(2) Variable guarantee of 2.5% of the Contract Sum (excl. VAT) (DPW-10.5: FM) Yes  No  

(3) Retention of  2.5% of the Contract Sum (excl. VAT) Yes  No  

(4) 1.25% cash deposit and 1.25% retention of the Contract Sum (excl. VAT)  Yes  No  

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Short-

Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 

1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be 

accepted.  

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all 

legal notices may be served, as (physical address):   

…………………………………………………………………………………………………………………………….  

Other Contact Details of the Tenderer are:  

Telephone No…………………………………..        Cellular Phone No. ………………………………………………   

Fax No. …………………………………………..  

Postal address………………………………………………………………………………………………………………  

Banker ……………………………………………………………        Branch…………………………………………..  

Bank Account No. ………………………………………………     Branch Code …………………………………..  

Registration No of Tenderer at Department of Labour……………………………………………………………  
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ACCEPTANCE  

 By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s 

offer.  In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with 

the conditions of contract identified in the contract data.  Acceptance of the Tenderer’s offer shall form an 

agreement between the Employer and the Tenderer upon the terms and conditions contained in this agreement 

and in the contract that is the subject of this agreement.  

Bid No: GQET-2026/2027-011 

Bid/ Project Description: FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR 
A PERIOD OF 36 MONTHS 
  

The terms of the contract, are contained in:   

Part 1  Agreements and contract data, (which includes this agreement)  

Part 2  Pricing data  

Part 3  Scope of work.  

Part 4  Site information 

and drawings (where applicable) and documents or parts thereof, which may be incorporated by reference into 

Parts 1 to 4 above.   

 Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed 

in the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer 

during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming 

part of this agreement.  No amendments to or deviations from said documents are valid unless contained in this 

schedule.  

  

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule 

of deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the 

delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of 

the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance 

with those terms shall constitute a repudiation of this agreement.  

  

Notwithstanding anything contained herein, this agreement comes into effect, if delivered by hand on the day of 

delivery, or if delivered by courier within two working days after submission by the Employer to the courier 

services for a door-to door delivery to the tenderer, provided that the Employer notifies the tenderer of the tracking 

number within 24 hours of such submission.  Unless the tenderer (now Service Provider) within seven working 

days of the date of such submission notifies the Employer in writing of any reason why he cannot accept the 

contents of the schedule of deviation to this agreement if applicable), this agreement shall constitute a binding 

contract between the parties.  

 For the Employer:  

      

Name of signatory  Signature  Date  

  

Name of Organisation:  Department of Public Works  

Address of  

Organisation:  

   

  

WITNESSED BY:  

      

Name of witness  Signature  Date  
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SCHEDULE OF DEVIATIONS 

 

Bid no: GQET-2026/2027-011 

Bid/ Project Description: FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR 
A PERIOD OF 36 MONTHS 
  

  1.1.1. Subject:  

Detail:         

  

1.1.2. Subject:  

Detail:         

  

1.1.3. Subject:  

Detail:         

  

1.1.4. Subject:  

Detail:         

  

1.1.5. Subject:  

Detail:         

  

1.1.6. Subject:  

Detail:         

  

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and 

accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed 

in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification 

or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and 

acceptance.  

  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this 

Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.  

  

 
 



Bid No: GQET-2026/2027-011 
    

Page 24 of 218 
FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR A PERIOD OF 36 MONTHS 

 

Public 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

 

PA-11:  BIDDER’S DISCLOSURE 

 
1. PURPOSE OF THE FORM 

 
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the 
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the 
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder 
to make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, 
that person will automatically be disqualified from the bid process.  

 
2. BIDDER’S DECLARATION  

 
2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having  
 a controlling interest3 in the enterprise, employed by the state?                     

   YES      NO                                                                                                
 
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee 

numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a 
controlling interest in the enterprise, in table below. 

 
 
 
 

(3) the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, 
the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 

 
 

 
 
 
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words 
“Tender” or “Tenderer”.                                                                                                                         
For External Use   
 
 
 
 
 

 

Full Name Identity Number Name of State institution 
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2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed 
by the procuring institution?      

              YES      NO                                                                                                
  
2.2.1     If so, furnish particulars: 
 

…………………………………………………………………………………………………………………..... 
 
……………………………………………………………………………………………………………………. 

 
 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise have any interest in any other related enterprise whether 
or not they are bidding for this contract?        
             YES      NO                                                                                                

 
2.3.1 If so, furnish particulars: 

 
………………………………………………………………………………………………………………….. 

 
………………………………………………………………………………………………………………….. 

 
 

3. DECLARATION 
 

I, the undersigned, (name)……………………………………………………………………. in submitting the 
accompanying bid, do hereby make the following statements that I declare to be true and complete in 
every respect: 

 
3.1 I have read and I understand the contents of this disclosure; 
 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 

complete in every respect; 
 
3.3 The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium4 will not be construed as collusive bidding. 

 
3.4 In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas 
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, 
bidding with the intention not to win the bid and conditions or delivery particulars of the products or 
services to which this bid invitation relates. 

 
3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 
the contract. 

 
3.6 There have been no consultations, communications, agreements or arrangements made by the bidder 

with any official of the procuring institution in relation to this procurement process prior to and during the 
bidding process except to provide clarification on the bid submitted where so required by the institution; 
and the bidder was not involved in the drafting of the specifications or terms of reference for this bid. 

 
4 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 
property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
 
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words 
“Tender” or “Tenderer”.                                                                                                                         
For External Use                                                                                                                                                        
                                                                                        

 
3.7 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 
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of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) 
for criminal investigation and or may be restricted from conducting business with the public sector for a 
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act 
No 12 of 2004 or any other applicable legislation. 
 

 

I DECLARE THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. I 

ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 

OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY 

CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.  

 

 
      

 
             

 
Name of Bidder 

 
Signature Date Position 

      
This form is aligned to SBD 4. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



Bid No: GQET-2026/2027-011 
    

Page 27 of 218 
FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR A PERIOD OF 36 MONTHS 

 

Public 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

PA-15.1:  RESOLUTION OF BOARD OF DIRECTORS 

 
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of: 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
(legally correct full name and registration number, if applicable, of the Enterprise) 

 
Held at ______________________________________________ (place) 
 
on __________________________________________________ (date) 
 
RESOLVED that: 
 
1 The Enterprise submits a Tender to the Department of Public Works in respect of the following project: 

__________________________________________________________________________________ 
 

__________________________________________________________________________________ 
(project description as per Tender Document) 

 
Tender Number:  ___________________________________________(Tender Number as per Tender Document) 

 
2 *Mr/Mrs/Ms:  __________________________________________________________________________ 
 

in *his/her Capacity as:  ________________________________________________(Position in the Enterprise) 
 
and who will sign as follows:  
 
   ________________________________________________________________________________ 

 
be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence 
in connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation, 
resulting from the award of the Tender to the Enterprise mentioned above. 
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 Name Capacity Signature 

1     

2     

3     

4     

5     

6     

7     

8     

9     

10     

11     

12     

13     

14     

15     

16     

17     

18     

19     

20     

 
 

Note:  ENTERPRISE STAMP 

1. * Delete which is not applicable. 
2. NB: This resolution must, where possible, be signed by all 

the Directors / Members / Partners of the Tendering 
Enterprise. 

3. In the event that paragraph 2 cannot be complied with, the 
resolution must be signed by Directors / Members / 
Partners holding a majority of the shares / ownership of 
the Tendering Enterprise (attach proof of shareholding / 
ownership hereto). 

4. Directors / Members / Partners of the Tendering 
Enterprise may alternatively appoint a person to sign this 
document on behalf of the Tendering Enterprise, which 
person must be so authorized by way of a duly completed 
power of attorney, signed by the Directors / Members / 
Partners holding a majority of the shares / ownership of 
the Tendering Enterprise (proof of shareholding / 
ownership and power of attorney are to be attached 
hereto). 

5. Should the number of Directors / Members / Partners 
exceed the space available above, additional names and 
signatures must be supplied on a separate page. 
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PA-15.2:  RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO 

CONSORTIA OR JOINT VENTURES 

 
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of: 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________  

(legally correct full name and registration number, if applicable, of the Enterprise) 

 
Held at ______________________________________________ (place) 

 
on __________________________________________________ (date) 
 
RESOLVED that: 
 
1. The Enterprise submits a Tender, in consortium/joint venture with the following Enterprises:  

 
____________________________________________________________________________________ 

 
____________________________________________________________________________________ 

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the consortium/joint venture) 

 

to the Department of Public Works in respect of the following project: 
 

____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
(project description as per Tender Document) 

 
Tender Number:  __________________________________________(Tender Number as per Tender Document) 

 

1 *Mr/Mrs/Ms:  __________________________________________________________________________ 
 

in *his/her Capacity as:   ______________________________________________(Position in the Enterprise) 
 

and who will sign as follows:  
__________________________________________________________________________________ 
 
be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item 
1 above, and any and all other documents and/or correspondence in connection with and relating to the 
consortium/joint venture, in respect of the project described under item 1 above. 

 
2 The Enterprise accept joint and several liability with the parties listed under item 1 above for the due fulfilment 

of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered 
into with the Department in respect of the project described under item 1 above. 

 
3 The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture 

agreement and the Contract with the Department in respect of the project under item 1 above: 
 

Physical address:  ___________________________________________________________________ 
 
 ________________________________________________Postal Code ___________________ 

 
   
 
 

 
 
 

 
Postal Address:  ___________________________________________________________________ 
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 _______________________________________________Postal Code__________________ 

 
   
Telephone number: ______________________ Fax number: _________________________ 
 

 Name Capacity Signature 

1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

 

The tendering enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this 
document being signed. 
 

Note:  ENTERPRISE STAMP 

1. * Delete which is not applicable. 
2. NB: This resolution must, where possible, be signed 
by all the Directors / Members / Partners of the Tendering 
Enterprise. 
3. In the event that paragraph 2 cannot be complied 
with, the resolution must be signed by Directors / Members / 
Partners holding a majority of the shares / ownership of the 
Tendering Enterprise (attach proof of shareholding / ownership 
hereto). 
4. Directors / Members / Partners of the Tendering 
Enterprise may alternatively appoint a person to sign this 
document on behalf of the Tendering Enterprise, which person 
must be so authorized by way of a duly completed power of 
attorney, signed by the Directors / Members / Partners holding a 
majority of the shares / ownership of the Tendering Enterprise 
(proof of shareholding / ownership and power of attorney are to 
be attached hereto). 
5. Should the number of Directors / Members / Partners 
exceed the space available above, additional names and 
signatures must be supplied on a separate page. 
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PA-15.3:  SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES 

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have 
entered into a consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names and 

registration numbers, if applicable, of the Enterprises forming a consortium/joint venture) 
 

1 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
2 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
3 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
4 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
5 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
6 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
7 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
8 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 

Held at ______________________________________________ (place) 
 
on __________________________________________________(date) 
 
 
RESOLVED that: 
 

A. The above-mentioned Enterprises submit a tender in consortium/joint venture to the Department of 
Public Works & Infrastructure in respect of the following project: 

 
____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
(project description as per Tender Document) 

 
Tender Number:  ____________________________________________ (tender number as per Tender Document) 

 
 
 
 
 
 
 

 
B. Mr/Mrs/Ms:_________________________________________________________________________ 
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in *his/her Capacity as:  _______________________________________________ (position in theEnterprise) 

 
and who will sign as follows: ____________________________________________________________ 
 
be, and is hereby, authorised to sign the tender, and any and all other documents and/or correspondence in 
connection with and relating to the tender, as well as to sign any Contract, and any and all documentation, 
resulting from the award of the tender to the Enterprises in consortium/joint venture mentioned above. 
 

C. The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct all 
business under the name and style of: 

 
__________________________________________________________________________________ 
 

D. The Enterprises to the consortium/joint venture accept joint and several liability for the due fulfilment of the 
obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract entered 
into with the Department in respect of the project described under item A above. 

 
E. Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture 

agreement, for whatever reason, shall give the Department 30 days’ written notice of such intention. 
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the 
Department for the due fulfilment of the obligations of the consortium/joint venture as mentioned under item 
D above. 

 
F. No Enterprise to the consortium/joint venture shall, without the prior written consent of the other Enterprises 

to the consortium/joint venture and of the Department, cede any of its rights or assign any of its obligations 
under the consortium/joint venture agreement in relation to the Contract with the Department referred to 
herein. 

 
G. The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all 

purposes arising from the consortium/joint venture agreement and the Contract with the Department in 
respect of the project under item A above: 

 
 

Physical address: __________________________________________________________________ 
 
__________________________________________________________________ 

 
_________________________________________Postal Code _________________________ 
 
  
 
Postal Address: __________________________________________________________________ 
 
__________________________________________________________________ 
 
___________________________________________Postal Code ______________________ 
 
 
Telephone number _____________________ Fax number: ___________________________ 

 
 

E-mail address: _______________________________________________________________ 
 

 

 Name Capacity Signature 

1    

2    
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 Name Capacity Signature 

3    

4    

5    

6    

7    

8    

9    

10    

11    

12    

13    

 

The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as 
a result of this document being signed. 

 

Note: 

1. * Delete which is not applicable. 
2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint 
venture submitting this tender, as named in item 2 of Resolution PA-15.2. 
3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the 
space available above, additional names, capacity and signatures must be supplied on a separate page. 
4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint 
venture, must be attached to this Special Resolution (PA-15.3). 
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DPW-16.  TENDER BRIEFING MEETING CERTIFICATE 

 

Project title: 
FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS 
FOR A PERIOD OF 36 MONTHS 

Tender / Quotation no: GQET-2026/2027-011 Reference no: 749 

 
 
Date Bid Briefing Meeting:  Friday, 13 November 2026 
 
Time of Bid Briefing Meeting: 13H00 
 
 

Venue:  FORT GLAMORGAN PRISON  
 

This is to certify that I,_____________________________________________________________________ 

 

representing ____________________________________________________________________________ 

 

attended the tender clarification meeting on:  ______________________________ 

 
I further certify that I am satisfied with the description of the work and explanations given at the tender clarification 
meeting and that I understand the work to be done, as specified and implied, in the execution of this contract. 
 
 

 

   

Name of Tenderer Signature Date 

 
 

   

Name of DPW Representative Signature Date 
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DPW-21: RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

Project title: 
FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS 
FOR A PERIOD OF 36 MONTHS 

Tender / Quotation no: GQET-2026/2027-011 Reference no: 749 

 
 

1. I / We confirm that the following communications received from the Department of Public Works before the 
submission of this tender offer, amending the tender documents, have been taken into account in this tender 
offer:  (Attach additional pages if more space is required) 

 

 Date Title or Details 

   

 
  

 
  

 
  

 
  

 
  

 
  

 
  

 
  

 
  

 

   

Name of Tenderer Signature Date 

 
2. I / We confirm that no communications were received from the Department of Public Works before the 

submission of this tender offer, amending the tender documents. 
 

   

Name of Tenderer Signature Date 

 
Page 1 of DPW-21 (EC) 
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PA- 40: DECLARATION OF DESIGNATED GROUPS FOR PREFERENTIAL PROCUREMENT 

Tender Number: GQET-2026/2027-011 
Name of Tenderer ………………………………………………………..…………………………………                           EME1   QSE2  Non EME/QSE (tick applicable box) 
 

1. LIST ALL PROPRIETORS, MEMBERS OR SHAREHOLDERS BY NAME, IDENTITY NUMBER, CITIZENSHIP AND DESIGNATED GROUPS.  

Name and Surname # 

 
Identity/ 
Passport 
number 

and 
Citizenship## 

Percentage 
owned  

Black  
Indicate if 

youth  
Indicate if 

woman 

Indicate if 
person with 

disability 

Indicate if 
living in rural / 

under 
developed 

area/township 

Indicate if 
military veteran 

1.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

2.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

3.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

4.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

5.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

6.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

7.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

8.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

9.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

10.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

 
# Where Owners are themselves a Company, Close Corporation, Partnership etc., identify the ownership of the Holding Company, together with Registration number 
## State date of South African citizenship obtained (not applicable to persons born in South Africa)  

 
 

 

                                                      
1 EME: Exempted Micro Enterprise 
2 QSE: Qualifying Small Business Enterprise 
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1. DECLARATION: 
 

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, hereby confirms that: 
 

1 The information and particulars contained in this Affidavit are true and correct in all respects; 

2 The Broad-based Black Economic Empowerment Act, 2003 (Act 53 of 2003), Preferential Procurement Policy Framework Act, 2000 (Act 5 
of 2000), the Preferential Procurement Regulations, 2022, National Small Business Act 102 of 1996 as amended and all documents pertaining 
to this Tender were studied and understood and that the above form was completed according to the definitions and information contained 
in said documents; 

3 The Tenderer understands that any intentional misrepresentation or fraudulent information provided herein shall disqualify the Tenderer’s 
offer herein, as well as any other tender offer(s) of the Tenderer simultaneously being evaluated, or will entitle the Employer to cancel any 
Contract resulting from the Tenderer’s offer herein; 

4 The Tenderer accepts that the Employer may exercise any other remedy it may have in law and in the Contract, including a claim for damages 
for having to accept a less favourable tender as a result of any such disqualification due to misrepresentation or fraudulent information 
provided herein; 

5 Any further documentary proof required by the Employer regarding the information provided herein, will be submitted to the Employer within 
the time period as may be set by the latter; 

 
Signed by the Tenderer 

             

Name of representative Signature Date 
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DPW-09 PARTICULARS OF TENDERER’S PROJECTS 

 

Project title: FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR A PERIOD OF 36 MONTHS 

Tender / Quotation no: GQET-2026/2027-011 
Closing date: Tuesday, 24 November 
2026  

Time: 11H00 

 

 
Note: The Tenderer is required to furnish the following particulars and to attach additional pages if more space is required.  
 
1. PARTICULARS OF THE TENDERER’S CURRENT AND PREVIOUS COMMITMENTS 

  

1.1. Current projects 

Projects currently engaged in 
Name of Employer 
or Representative 
of Employer 

Contact tel. no. 
Contract sum 
of Project 

Scope of 
Services 
(Work stages 
appointed for 
– eg 1 to 6) 

Work 
stages 
completed 

Work stages in 
progress 

1.  
 
      
 

                                    

2.  
 
      
 

                                    

3.  
 
      
 

                                    

4.  
 
      
 

                                    

5.  
 
      
 

                                    

6.  
 
      
 

                                    

7.  
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1.2. Completed projects 

Projects completed in the last 5 (five) years 
Name of Employer 
or Representative 
of Employer 

Contact tel. no. 
Contract sum 
of Project 

Scope of 
Services 
(Work stages 
appointed for 
– eg 1 to 6) 

Date of 
appointment 

Date of 
completion 

1.  
 
      
 

                                    

2.  
 
      
 

                                    

3.  
 
      
 

                                    

4.  
 
      
 

                                    

5.  
 
      
 

                                    

6.  
 
      
 

                                    

7.  
 
      
 

                                    

8.  
 
      
 

                                    

 

             

Name of Tenderer Signature Date 
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 

PREFERENTIAL PROCUREMENT REGULATIONS 2022 

This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  
 

1.2 Preference Points System to be applied 

 The applicable preference point system for this tender is the 80/20 preference point system. 

 

1.3 Points for this tender shall be awarded for: 

1.3.1 Price: Maximum 80 points 

1.3.2 Specific Goals: Maximum 20 points 

 

1.4 The maximum points for this tender are allocated as follows: 

 

Preference Points System to be applied 80/20 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and Specific Goals 100 

 

1.5 Breakdown Allocation of Specific Goals Points 

1.5.1 For procurement transactions with rand value greater than R1 Million and up to R50 Million 
(Inclusive of all applicable taxes) the specific goals as listed in the table below are applicable: 

Serial 
No 

 Specific Goals Preference 
Points 
allocated out 
of 20 

Documentation to be submitted by bidders to 
validate their claim for points 

1. An EME or QSE or any entity which is at 
least 51% owned by black people  

10  SANAS Accredited BBBEE Certificate or 
sworn affidavit where applicable. 

2. Located in Eastern Cape Province for 
work to be done or services to be 
rendered   in the Eastern Cape 
Province     

2  Official Municipal Rates Statement which is 
in the name of the bidder. 
Or 

 Any Account or statement which is in the 
name of the Bidder. 
Or 

 Permission To Occupy from local chief in 
case of rural areas (PTO) which is in the 
name of the bidder. 
Or 

 Lease Agreement which is in the name of the 
bidder.  
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Serial 
No 

 Specific Goals Preference 
Points 
allocated out 
of 20 

Documentation to be submitted by bidders to 
validate their claim for points 

3. An EME or QSE or any entity which is at 
least 51% owned by black women  

4  SANAS Accredited BBBEE Certificate or 
sworn affidavit where applicable. 

4. An EME or QSE or any entity which is at 
least 51% owned by black people with 
disability 
 
 

 

2  SANAS Accredited BBBEE Certificate or 
sworn affidavit where applicable. 
and 

 Medical Certificate indicating that the 
disability is permanent 
or 

 South African Social Security Agency 
(SASSA) registration indicating that the 
disability is permanent 
Or 

 National Council for Persons with Physical 
Disability in South Africa registration 
(NCPPDSA) 

5. An EME or QSE or any entity which is at 
least 51% owned by black youth  

2  ID Copy and SANAS Accredited 
BBBEE Certificate or sworn affidavit 
where applicable. 

 
1.6 Failure on the part of the tenderer to submit proof or documentation required in terms of this tender to 

claim points for specific goals, if the service provider/ tenderer did not submit proof or documentation 
required to claim for specific goals will be interpreted to mean that preference points for specific goals 
are not claimed. 

1.7 The organ of state reserves the right to require of a service provider/tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any 
manner required by the organ of state. 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation 
to provide goods or services through price quotations, competitive tendering process or any other 
method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable 
taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ 
of state in response to an invitation for the origination of income-generating contracts through any 
method envisaged in legislation that will result in a legal agreement between the organ of state and a 
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and 
disposal of assets and concession contracts, excluding direct sales and disposal of assets through 
public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   
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FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
                                                            80/20 or 90/10 
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 
 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmin = Price of lowest acceptable tender 
 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 

80/20             or             90/10 
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
)        or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the 
tenderer will be allocated points based on the goals stated in table 1,2 and 3 above as may be supported 
by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it 
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the 
tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used to 
determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 
apply and that the lowest acceptable tender will be used to determine the applicable 
preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
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preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

The specific goals allocated points in terms of this 
tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by 
the organ of state) 

Number of points 
claimed (80/20 

system) 

(To be completed by 
the tenderer) 

1. An EME or QSE or any entity which is at least 51% 
owned by black people  

10  

(5) Located in Eastern Cape Province for work to 
be done or services to be rendered in the Eastern 
Cape Province  

2  

2. An EME or QSE or any entity which is at least 51% 
owned by black women  

4  

3. An EME or QSE or any entity which is at least 51% 
owned by black people with disability 

2  

4. An EME or QSE or any entity which is at least 51% 
owned by black youth  

2  

 

 
DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

Yes      Partnership/Joint Venture / Consortium 

Yes      One-person business/sole propriety 

Yes      Close corporation 

Yes      Public Company 

Yes      Personal Liability Company 

Yes      (Pty) Limited 

Yes      Non-Profit Company 

Yes      State Owned Company 
 

[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for 

the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
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1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 
the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may 
have – 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 
having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 
only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule has 
been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 
 
 
  

 
………………………………………SIGNATURE(S) OF TENDERER(S) 

 
SURNAME AND NAME: ………………………………………………………. 

DATE: …………………………………………………… 

ADDRESS: ……………………………………………………… 

……………………………………………………… 

……………………………………………………… 
 
……………………………………………………… 

 



Bid No: GQET-2026/2027-011 
    

Page 45 of 218 
FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR A PERIOD OF 36 MONTHS 

 

Public 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES 

(ISSUED IN TERMS OF THE AMENDED CONSTRUCTION SECTOR CODE) 

(Gazette Vol. 630 No. 41287)  
Issued in terms of paragraph 3.6.2.4.1 (B) 

I, the undersigned,  
 

Full name & Surname  

Identity number  

 
Hereby declare under oath as follows: 
 

1) The contents of this statement are to the best of my knowledge a true reflection of the facts. 

2) I am a Member  / Director  / Owner   (Select one) of the following enterprise and am duly authorised 

to act on its behalf: 

Enterprise Name:  

Trading Name (If 

Applicable): 

 

Registration Number:  

Enterprise Physical 

Address: 

 

Type of Entity (CC, (Pty) 

Ltd, Sole Prop etc.): 

 

Nature of Construction 
Business: 

Indicate the applicable 

category with a tick. 

BEP 
(Built Environment  Professional) 

Contractor Supplier 

Definition of “Black 

People” 

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as 
Amended by Act No 46 of 2013 “Black People” is a generic term which means 
Africans, Coloureds and Indians – 
who are citizens of the Republic of South Africa by birth or descent; or who became 
citizens of the Republic of South Africa by naturalization before 27 April 1994; or after 27 
April 1994 and who would have been entitled to acquire citizenship by naturalization prior 
to that date;” 

Definition of “Black 

Designated Groups” 

“Black Designated Groups” means: 
(a) unemployed black people not attending and not required by law to attend an 
educational institution and not awaiting admission to an educational institution; 
(b) Black people who are youth as defined in the National Youth Commission Act of 1996; 
(c) Black people who are persons with disabilities as defined in the Code of Good Practice 
on employment of people with disabilities issued under the 
Employment Equity Act; 
(d) Black people living in rural and under developed areas; 
(e) Black military veterans who qualifies to be called a military veteran in terms of the 
Military Veterans Act 18 of 2011;” 

 

3) I hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good 
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013, 

 The Enterprise is ______________% Black Owned 

 The Enterprise is ______________% Black Female Owned 

 The Enterprise is ______________% Owned by Black Designated Group (provide Black Designated 

Group Breakdown below as per the definition in the table above) 
o Black Youth %    ______________% 

o Black Disabled %    ______________% 

o Black Unemployed %    ______________% 

o Black People living in Rural areas %  ______________% 

o Black Military Veterans %   ______________% 
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4) Based on the Financial Statements  /Management Accounts and other information available   on the  
 
latest financial year-end of ______/________/____________,  (format: day/month/year)  the annual Total  
                                                                       day/     month        /year 

Revenue was less than the applicable amount confirmed by ticking the applicable box below. 
 

BEP R1.8 million  

Contractor R3.0 million  

Supplier R3.0 million  

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable and an EME certificate must be 
obtained from a rating agency accredited by SANAS or when applicable a B-BBEE Verification Professional Regulator appointed by the 
Minister of Trade and Industry. 
 

 Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box below. 

 

100% Black Owned Level One (135% B-BBEE procurement recognition level) 
 

At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level) 

 

At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level) 

 

Less than 30% Black Owned Level Five (80% B-BBEE procurement recognition level) 

 

 
 
5) I know and understand the contents of this affidavit and I have no objection to take the prescribed oath and 
consider the oath binding on my conscience and on the Owners of the Enterprise which I represent in this 
matter. 
 
 
6) The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner. 
 
 
 

Deponent Signature____________________________ 

 

 
Date: ____________________________________________ 

_________________________________ 
Commissioner of Oaths 

Signature & stamp 

 
 
 
 
 
 
 
 
 
 

Stamp Commissioner of Oath 

Select applicable 
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SPECIAL CONDITIONS OF BID (SCB-1) 

 

 
SPECIAL CONDITIONS OF BID FOR INFRASTRUCTURE  (SCB-01 - Infrastructure) 

 

1 INTERPRETATION 

1.1 The word “Bidder” in these conditions shall mean and include any firm of Contractors, Services Providers 
or any company or body incorporated or unincorporated or any other legal entities. 

1.2 The word “Department” in these conditions shall mean the DEPARTMENT OF PUBLIC WORKS AND 
INFRASTRUCTURE 

1.3 Any reference to words “Bid” or “bidder” herein and or any other documentation shall be construed to have 
the meaning as the words “Tender” or Tenderer”.  

 
2 PRECEDENCE 

2.1. If any other condition (bid rule) in the bid document is in contradiction with the “Special Conditions of Bid” 
the “Special Conditions of Bid” will take preference.   

2.2. The “Special Conditions of Bid” can only be amended by an official addendum before the closing date of 
the bid.  

 
3 GENERAL BID RULES 

3.1.  “Written” or “in writing” means hand-written in non-erasable ink or any form of electronic or digital writing 
and or a combination thereof.  

3.2. The digital and or electronic completion and signing of documents is permitted. 
3.3. A bidder participates in this bid process entirely at its own risk and cost.  
3.4. The Department may accept or reject any bid offer or may cancel the bid process (or reject all bid offers at 

any time) prior to award, due to the following: 
3.4.1. due to changed circumstances, there is no longer a need for the goods or services specified in the 

invitation; 
3.4.2.  funds are no longer available to cover the total envisaged expenditure; 
3.4.3. no acceptable tender is received;  
3.4.4. there is a material irregularity in the tender process; or 
3.4.5. there is material change in the scope of works. 

3.5. The Department shall not accept or incur any liability for such cancellation or rejection or acceptance, but 
will give written reasons for such action upon receiving a written request to do so.  

3.6. Completed bid documents in a sealed envelope, endorsed with the relevant bid number, bid description 
and the closing, must be deposited in the bid box as indicated in the bid document.  

3.7. Bidders must ensure that bids submitted via courier services are deposited by the courier service in the 
Departmental Bid box, prior to the closing date and time. The Department will not accept responsibility for 
any bids, which are not timeously deposited in the Bid Box.  

3.8. A Bid will be treated as a late bid, if it is not received in the bid box. The Department will not accept 

responsibility for any late depositing of bids or for the non-depositing of bids in the bid box, which are as a 

result from an act committed or omitted by an official. This is not limited to the following cases: 

3.8.1. A Bidder handed over its bid to a departmental official or to the security services personnel 

timeously, but they omits to deposit the bid in the bid box on or before the closing date and time. 

3.8.2.   If a courier service delivers the bid to a departmental official or to the security services personnel 

timeously and it is not deposited in the bid box timeously. 

3.8.3.  The bid documents were send through mail / Post Office and it is not timely collected and or timely 

deposited in the Departmental Bid Box. 

3.9. Bids received after the closing date and time will not be accepted for consideration and where practical, 
be returned unopened to the Bidder(s). 

3.10. Bidders who are not registered on the CSD, must register on the CSD within 7 working days, if requested 
to do so. No award letters or purchase orders or contracts will be signed, with a bidder not registered on 
the CSD.  

3.11. The Department will download the following documents, if not submitted by bidders:  
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3.11.1. CSD registration certificate (if the bidder is registered in the CSD) 
3.11.2. CIPC registration  
3.11.3. CIDB registration  

3.12.  Bidders are not allowed to recruit or shall not attempt to recruit an employee of the Department for 
purposes of preparation of the bid or for the duration of the execution of this contract or any part thereof. 

 
4 AMBIGUITIES/ CONTRADICTIONS / OMISSIONS 

4.1. If a bidder becomes aware of any ambiguities or contradictions or omissions in the bid document or the 
specifications, drawings or descriptions or functionality or quality, or any part of the bid document, this 
should be clarified with the Department, at least five (5) working days before the closing time stated in the 
tender data.  

4.2. If the Department found, after the closing date of the bid, that there is an ambiguity/ contradiction or 

omission in the bid document , the Department reserves the right to: 

4.2.1. If the ambiguity or contradiction or omission  in the bid document is of an administrative 

nature, request bidders to correct any non-compliances caused by the ambiguity or 

contradiction or omission or 

4.2.2. If the ambiguity or contradiction or omission is immaterial, proceed to finalise the 

procurement process and notify the delegated authority  in the submission of the ambiguity 

or contradiction or omission for the consideration of  the approving authority or  

4.2.3. Cancel the bid and process  

 
5 PERIOD OF VALIDITY FOR BIDS AFTER CLOSING DATE 

5.1 All Bids must remain valid from the closing date for a period as stipulated in the bid document. 

5.2 The Department reserves the right to request for the validity extensions of bids, should it deemed 

necessary. The following conditions will apply when the Department request for a validity extension of a 

bid:  

5.2.1 The request for a validity extension will be done while the validity period of the bids are still valid.  
5.2.2 Bidders have the right to refuse the extension of the validity period of their bids.  
5.2.3 If a request for validity extensions are send to bidders while the validity period of the bids are still 

valid, non-replying to the request for validity extension before the expiry date will be deemed  a 
tacit agreement to the extension of the validity period.  The Department will communicate with the 
affected bidders to confirm such tacit agreement. 

5.2.4 Should the bidder not agree with the tacit agreement, the bidder shall be deemed to be non-
responsive and not considered for further evaluation. 

5.2.5 If a bidder(s) refused a validity extension, it will be deemed that the bidder(s) had withdrawn their 
bids from the bidding process. The Department reserves the right to continue with its bid evaluation 
and adjudication of the remaining bids and finalise the process. 

 
6 BRAND NAMES 

6.1 Wherever a brand name is specified in this bid document (i.e. in the specifications, pricing schedule or bill 

of quantities or anywhere in this document), the department’s requirement is not limited to the specified 

brand name, but requires an item similar/equivalent or better than specified. 

 
7 CONTRACTUAL PRICE ADJUSTMENTS  

7.1 The Bid will not be subjected to any price escalation, unless specified otherwise in the bid documents. 
 

8 AUTHORITY TO SIGN BID DOCUMENTS 

8.1 No authority to sign (PA 15.1: Resolution of Board of Directors) is required from an enterprise which has 
only one director or is a sole ownership.  

8.2 In the case of a bid being submitted on behalf of a company, close corporation or partnership, evidence 
should be submitted with the bid at the closing time, that the Bid has been signed by a person properly 
authorised by resolution of the directors or under the articles of the entity. For that purpose, forms PA-15.1-
15.3 (Resolution of Board of Directors) are included in the bid document for completion by the relevant 
Board(s) of Directors  
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8.3 The department further accepts that, in the absence of a PA 15.1: Resolution of Board of Directors, any 
director or any member of the enterprise may have the authority to bind the enterprise. Therefore the 
following will apply when only one director or one member of the enterprise signed the bid documents:  
8.3.1 The signature of any one of the directors or any one of the members of the enterprise will bind the 

enterprise and all the directors/ members of the enterprise. This condition will therefore render the 
bid valid; and  

8.3.2 The Department will verify the authority to sign (if deemed necessary) and where possible, may 
request proof of such authority of the relevant director or relevant member to act on behalf of the 
enterprise in the form of a “ Resolution of the Board of Directors”, if such “, (PA 15.1: Resolution of 
Board of Directors),”  was not submitted with the bid or was not completed or was incorrectly 
completed, 

8.4 In the case of a sub-contractor agreement, a joint venture or consortia, the signing of the sub-contractor 
agreement, or Joint Venture or Consortia agreement by any director or member of each of the parties to 
the agreement, will render the sub-contractor agreement or Joint Venture or Consortia agreement valid. 
Therefore:  
8.4.1 The Department reserves the right to request from each party to the sub-contractor agreement or 

Joint Venture or Consortia” agreement, proof of such authority of the relevant director or relevant 
member to act on behalf of the enterprise(s), in the form of a “ Resolution of the Board of Directors”, 
if it was not submitted with the bid or was not completed or was incorrectly completed, 

8.5 In the event that a non-member or non-director to the enterprise(s) sign the bid documents and or sign a 
joint venture or consortia agreement, an “Authority to sign” issued by a director of the enterprise(s) or by 
the Board of Directors of the enterprise(s) must be submitted with the bid at the closing date.  Failure to 
comply with this requirement at the closing date of the bid, will invalidate the bid submitted. 
 

9 CONTRACT PERIOD 

9.1 The contract period is stipulated in the Contract Data or the specifications.  
9.2 The construction period for Infrastructure works, will commence from the date of site handover.  

 
10 NEGOTIATION WITH THE IDENTIFIED PREFERRED BIDDER 

10.1 The Bid will be awarded to the bidder who scores the highest PPPFA number of points: 

10.1.1 However, should an offer not be market related, the Department reserves the right to 

negotiate with bidders a reasonable market price /offer? 

 
11 AWARD OF CONTRACTS TO TENDERERS NOT SCORING HIGHEST POINTS 

11.1 The Department reserves the right to award the bid to a tenderer not scoring the highest points, after 
having applied an objective criteria or a risk assessment criteria, if such (i.e. the objective criteria/ risk 
assessment) is specified in the bid document. 

 
12 TAX COMPLIANCE 

12.1 No tender shall be awarded to a bidder who is non tax -compliant. 
12.2 All bidders’ tax matters must be in order prior to award.  
12.3 Bidders’ tax matters will be verified through CSD. 
12.4 If the recommended bidder’s tax status is non-compliant, the recommended bidder must submit written 

proof from SARS of their tax compliant status or submit written proof that they have made an arrangement 
with SARS to meet their outstanding tax obligations. 

12.5 The recommended bidder will be given a maximum of seven (7) working days to correct their tax 
compliance status. 

12.6 Failure to comply within seven (7) working days, from the date of the request, the Department will reject 
the bid submitted by the bidder. 
 

13 REGISTRATION AS A VAT-VENDOR 

13.1 Non-VAT vendors do not have to include VAT in their bid prices. 
13.2 Non-VAT vendors who submit bids for contracts that would, if successful, take their annual turnover above 

the threshold of R1 million, must include VAT in the prices quoted and must therefore immediately upon 
award of the contract, register with the South African Revenue Service (SARS) as VAT vendors.   

13.3 The award of contract would be conditional (for Non-VAT vendors who included VAT in their prices) 
conditional pending the successful bidder submitting proof of registration as VAT vendor with SARS within 
21 days of award.  
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13.4 Failure to comply within 21 days after being notified to do so will lead to the automatic withdrawal of the 
“provisional letter of award” and elimination of the bidder’s offer. 

13.5 VAT vendors must include VAT in their bid prices and failure to comply will lead to an automatic elimination 
of the bidder’s offer. 

13.6 In all other instances, where bidders have excluded VAT from the prices quoted, if the bidder is successful, 
the letter of award will clearly state that the price at which the contract is awarded is exclusive of VAT and 
that VAT will not be added on at any stage after the contract has been signed.   

13.7 If a Non-VAT vendor/ bidder is contracted with the Department with a price which is Excluded Vat, and it 
becomes a VAT vendor after award or alternatively becomes a VAT vendor due to a cumulative number 
of awards, the bidder will have to absorb the adverse financial implications of not including VAT in their 
price quoted. VAT cannot be claimed from the Department for any payments already made or from any 
future payments.   

 
14 CERTIFICATION OF DOCUMENTS 

14.1 Where so required in the bid documents, bidders are required to submit copies, which are certified as a 

“true copy of the original”.  

14.2  If a bidder submitted an uncertified copy of an original document, or an original copy which is not correctly 
certified, the bidder will be afforded an opportunity to correct such non-compliance within a minimum period 
of 48 hour. 

14.3 All bidders’ whose copies complies with the minimum requirements above, will be “deemed in order” and 
will be subjected for consideration in further evaluation processes, even if the Department did not request 
any corrections.  

14.4 No submissions of new or alternative documents or certified copies of new or alternative documents will 
be allowed after the bid closing date.  
  

15 AWARDING OF POINTS FOR SPECIFIC GOALS (PA-16) 

15.1 In accordance with the PPPFA regulations 2022, bidders will not be eliminated if they do not submit a 

BBBEE – certificate or a “valid sworn affidavits”. The bidder will not be scored for points, but will be 

evaluated further.  

15.2 For a bidder to be awarded points for specific goals as per the bid, the bidder must submit proof as specified 

in the bid document with the bid at the closing date and time. 

15.3 The requirements of a valid BBBEE-Certificate and or “Sworn Affidavit” as specified in the Special 

Conditions of Tender applies. 

15.4 Parties in an unincorporated joint venture must submit its own consolidated B-BBEE certificate, which has 

not expired at the closing date of the bid. 

15.5 If a bidder submit with the bid at the closing date the required proof for specific goals, as specified in the 

bid document, but the proof is not certified or is certified incorrectly, the bidder will be given a minimum of 

48 hours to submit a copy which is correctly certified. The copy maybe certified after the closing date of 

the bid. The copies maybe certified after the closing date of the bid.  

15.6 Non-submission of the PA-16 form or non-completion the PA-16 form or an incomplete PA-16 form, is not 

an elimination criteria. 

15.7 If a bidder submit at the closing date of the bid a valid proof as specified in the bid document, but the 

bidder’s PA 16 is not signed or dated or witnessed or it is not properly completed, or its not completed or 

submitted or did not claim points, the bidder will be given a minimum of 48 hours to submit or correctly 

complete its PA 16.  

15.8 All bidders’ whose submitted proof as specified in the bid document  and it complies with the minimum 

requirements above, will be “deemed in order” and will be subjected for consideration in further evaluation, 

even if the Department did not request any corrections/ certifications.  

15.9 No submissions of alternative proof for specific goals as specified in the bid document will be allowed after 

the bid closing date. 

15.10 Bidders who failed to submit the required proof for points for specific goals, will not be scored for the 

relevant specific goal(s), but there offers will still be evaluated further.  
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16  BIDDER’S DISCLOSURE/ BIDDER’S DECLARATION (PA - 11) 

16.1 The Department will afford a bidder an opportunity to correct its PA-11 form, if the bidder omitted to 

sign or to complete or to properly complete this form.  

16.2 A bidder’s offer maybe eliminated if the bidder’s declaration is proven false during the bid evaluation 

process.  

 
17 CORRECTION OF ERRORS 

17.1 Only the authorised signatory to the tender should initial corrections in the tender document. 

17.2 All corrections must be in non-erasable ink and the use of correcting fluid (tippex) is prohibited. 

17.3 In the event that a correction is not initialled or the correction is initialled by a person not having the 

prescribed authority, the Department will: 

17.3.1 Seek the necessary clarification from the tenderer and; 

17.3.2 If accepting the response from the tenderer, evaluate the bid further and    or; 

17.3.3 Allow the tenderer to correct/ ratify any noncompliance, where necessary.  

 
18 CONDITIONS WITHDRAWN FROM THE GENERAL CONDITIONS OF CONTRACT 

18.1 N/A 

 
19 INCOMPLETE SECTIONS OR SCHEDULES IN BID DOCUMENTS 

19.1 Bidders’ who omitted or incorrectly completed a section(s) or a schedule(s) in the bid document, but 

have submitted with the bid the required/ specified proof or supportive documents for that particular 

sections of the document, maybe allowed to correct such non-compliance.    

20 POINTS FOR SPECIFIC GOALS 
 

20.1 To qualify for points for Specific goals, as specified in the “Invitation to Bid” and the “PA-16”, bidders 

must comply with the requirements at the closing date of the bid.  

20.2 It is the bidder’s responsibility to ensure that it submit the correct evidence at the closing date of the 

bid, for the validation of the points the bidder is claiming.  

20.3 Bidder’s will not be given an opportunity to submit evidence after closing date, if the evidence is not 

submitted or if incorrect evidence was submitted. 
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21 THE OTHER ADDITIONAL INFORMATION WHICH MAY BE REQUIRED FOR EVALUATION 
 

CRITERIA SPECIAL CONDITIONS OF BID 

a) A close corporation, incorporated prior to 1 May 
2011 under the Close Corporations Act, 1984 (Act 
69 of 1984, as amended) 

Copies of the Founding Statement - CK1 

b) A profit company duly registered as a private 
company. [including a profit company that meets 
the criteria for a private company, whose 
Memorandum of Incorporation states that the 
company is a personal liability company in terms of 
Section 8(2)(c) of the Companies Act, 2008 (Act 71 
of 2008, as amended)]. 

Copies of: 
i. Certificate of Incorporation - CM1; 
ii. Shareholding Certificates of all Shareholders of the 

company, plus a signed statement of the company’s 
Auditor, certifying each Shareholder’s ownership / 
shareholding percentage relative to the total; and/or 

iii. Memorandum of Incorporation in the case of a 
personal liability company. 

c) A profit company duly registered as a private 
company in which any, or all, shares are held by 
one or more other close corporation(s) or 
company(ies) duly registered as profit or non-profit 
company(ies). 

Copies of documents referred to in a. and/or b. above 
in respect of all such close corporation(s) and/or 
company(ies). 

d) A profit company duly registered as a public 
company. 

Copy of Certificate of Incorporation - CM1, and a 
signed statement of the company’s Secretary or 
Auditor confirming that the company is a public 
company. 

e) A non-profit company, incorporated in terms of 
Section 10 and Schedule 1 of the Companies Act, 
2008 (Act 71 of 2008, as amended). 

Copies of: 
i. The Founding Statement - CK1; and 
ii. The Memorandum of Incorporation setting out the 

object of the company, indicating the public 
benefit, cultural or social activity, or communal or 
group interest. 

f) A natural person, sole proprietor or a Partnership Copy(ies) of the Identity Document(s) of:  
i. such natural person/ sole proprietor, or each of the 

Partners to the Partnership. 

g) A Trust Deed of Trust duly indicating names of the Trustee(s) 
and Beneficiary (ies) as well as the purpose of the 
Trust and the mandate of the Trustees. 

 

22 DISCLAIMER 
 

22.1 It is impractical and cumbersome for the Department to communicate with all qualifying bidders to 

correct/ ratify all eligible matters as articulated in this “Special Conditions of Bid”. The  Department 

therefore reserves the right and discretion, during its evaluation and other administrative processes to: 

22.1.1 Limit its correspondences for corrections/ ratifications/ clarities to potential higher point 

scoring bidders only and to 

22.1.2 Further evaluate any potential qualifying lower scoring bidder(s) as “deemed responsive” or 

giving points, etc., without requesting the corrections/ ratifications of a matter which is eligible 

as per the “Special Conditions of Bid”.   
 

– End Special Conditions of Bid – 
(Version: Approved 29 May 2026) 
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FACILITIES MANAGEMENT CONDITIONS OF CONTRACT 

(DPW)  

  

  

SEPT. 2005 VERSION 1 
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PA-10 (FM):  CONDITIONS OF CONTRACT 
  

 
1. DEFINITIONS 

 
1.1. The following words and expressions shall have the meanings hereby assigned to them except 

where the context otherwise requires: 
 

1.1.1. “Additional Services” are increases in the quantity of the routine Services detailed in the Scope of 
Works. 

 
1.1.2. "Bill of Quantities" means the document so designated in the Pricing Data that describes the 

Services and indicates the quantities and rates associated with each item which the Employer 
agrees to pay the Service Provider for the Services completed;  

 
1.1.3. "Certificate of Completion" means the certificate issued by the Service Manager signifying that the 

Contract has expired; 
 
1.1.4. "Commencement Date" means the date on when the Service Provider is notified of the Employer’s 

acceptance of its offer; 
 
1.1.5. “Contract” means the Contract signed by the Parties and of which these Conditions of Contract 

form part of, and such amendments and additions to the Contract as may be agreed in writing 
between the Parties; 

 
1.1.6. "Contract Data" means the specific data, which together with these Conditions of Contract, Scope 

of Works and Pricing Data collectively describe the risks, liabilities and obligations of the 
contracting Parties and the procedures for the administration of the Contract; 

 
1.1.7. “Contract Period” is from Commencement Date for the period stated in the Contract Data; 

 
1.1.8. “Contract Price” means the price to be paid for the Services in accordance with the Pricing Data, 

subject to such additions thereto or deductions there from as may be made from time to time under 
the provisions of the Contract; 

 
1.1.9. “Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and 

Acceptance; 
 

1.1.10. “CPAP” means contract price adjustment provisions used for the adjustment of fluctuations in the 
cost of labour, plant and materials and goods as stated in the Contract Data; 

 
1.1.11. “Day” means a calendar day; 

 
1.1.12. “Drawings” means all drawings, calculations and technical information which are made available to 

the Service Provider for inspection at a venue and time to be announced by the Service Manager 
and any modifications thereof or additions thereto from time to time approved in writing by the 
Employer or delivered to the Service Provider by the Employer; 

 
1.1.13. “Employer” means the contracting Party named in the Contract Data who appoints the Service 

Provider; 
 

1.1.14. "Equipment" includes all appliances, tools implements, machinery, articles and things of 
whatsoever nature required in or for the rendering, completion or defects correction of the Services 
but does not include materials;   

 
1.1.15. "Facilities" means the land and buildings, detailed in the Scope of Works, and any additions, or 

omission thereto, made available by the Employer for the purposes of the Contract, on, under, 
over, in or through which the Services are to be rendered or carried out; 
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1.1.16. “Form of Offer and Acceptance” means the written communication by the Employer to the Service 
Provider recording the acceptance of the Service Provider’s offer; 

 
1.1.17. “Identified Projects” means any projects, other than routine Services, identified and agreed to by 

the Parties during the Contract period or any extensions thereto, to be completed in terms of the 
Contract. 

 
1.1.18. “Materials” includes all materials, commodities, articles and things required to be furnished under 

the Contract for the execution of the Services; 
 

1.1.19. “Month” refers to the period commencing on a certain day of a month to the day preceding the 
corresponding day of the next month; 

 
1.1.20. "Parties" means the Employer and the Service Provider; 

 
1.1.21. "Pricing Data" means the document that contains the Bill of Quantities and provides the criteria and 

assumptions, which it will be assumed in the Contract were taken into account by the Service 
Provider when developing his prices; 

 
1.1.22. “Services” means all the work to be performed by the Service Provider during the Contract Period 

in accordance with the Contract, as more fully set out in the Scope of Works, as amended from 
time to time by written agreement between the Parties; 

 
1.1.23. “Service Provider" means the Tenderer, as named in the Contract Data, whose offer has been 

accepted by or on behalf of the Employer and, where applicable, includes the Service Provider’s 
heirs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but 
not, except with the written consent of the   Employer, any assignee of the Service Provider; 

 
1.1.24. "Service Manager" means the representative of the Employer named as the Service Manager in 

the Contract Data. The Employer reserves the right to replace the said Service Manager, by written 
notice to the Service Provider, without the need to furnish reasons therefor;  

 
1.1.25. "Scope of Work" refers to the document which defines the Employer’s objectives and requirements 

and specifications and any other requirements and constraints relating to the manner in which the 
Services must, or may, be provided or performed; 

 
1.1.26. “Service Period” refers to the period indicated in the Contract Data during which the Service 

Provider shall render the Services required in terms of the Contract; 
 

1.1.27. “Transitional Stage” refers to the period indicated in the Contract Data, which commences 
immediately on the expiry of the Service Period, and during which  the Services to be provided by 
the Service Provider shall include, inter alia, the provision and transfer to the incoming service 
provider of managerial support and information, as detailed in the Scope of Works. 

 
2. INTERPRETATION 

 
2.1. In this Contract, except where the context otherwise requires: 

 
2.1.1 The masculine includes the feminine and the neuter, vice versa; 

 
2.1.2 The singular includes the plural; and vice versa 

 
2.1.3 Any reference to a natural person includes a body corporate, firm, association or 

consortium/joint venture/partnership, vice versa. 
 

2.2. The headings to the clauses of this Contract are included for reference purposes only and shall not 
affect the interpretation of the provisions to which they relate. 

 
2.3. Words and phrases defined in any clause shall bear the meanings assigned thereto. 



Bid No: GQET-2026/2027-011  
   

Page 56 of 218 
FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR A PERIOD OF 36 MONTHS 

 

Public 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

 
2.4. The various parts of the Contract are severable and may be interpreted as such. 
 
2.5. The expressions listed in clause 1 bear the meanings as assigned thereto and cognate 

expressions bear corresponding meanings. 
 
2.6. If any provision in a definition clause is a substantive provision conferring rights or imposing 

obligations on any Party, effect shall be given to it as if it were a substantive clause in the body of 
the Contract, notwithstanding that it is only contained in the interpretation clause. 

 
 

3. DURATION  
 

3.1. The rights and obligations of the Parties to this Contract shall commence on the Commencement 
Date.  

 
3.2. Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the 

Contract will commence on the Commencement Date and terminate on the expiry of the Contract 
Period, unless it is extended in terms of clause 3.3. 

 
3.3. The terms or duration of the Contract may be extended as a result of bona fide negotiations 

between the Parties. No extension of term or duration of the Contract shall however be valid unless 
the terms and conditions of such extension has been reduced to writing and signed by the 
authorised representatives of both Parties. 

 
4. RIGHTS AND OBLIGATIONS OF THE EMPLOYER 

 
4.1. The Employer shall give access to or supply the Service Provider with: 
 

4.1.1 All relevant, available data and information required and requested by the Service Provider 
for the proper execution of the Services; and 

 
4.1.2 Such assistance as shall reasonably be required by the Service Provider for the execution 

of its duties under the Contract. 
 

5. RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER 
 

5.1. The Service Provider shall, in executing his obligations, comply with the Service Manager's written 
instructions on any matter relating to the Services.  

 
5.2. The Service Provider shall take instructions only from the Service Manager or other persons 

authorised by the Service Manager in terms of Clause 6. 
 
5.3. The Service Provider shall not have the power of attorney or authority to enter into any contract or 

to otherwise bind or incur liability on behalf of the Employer, save where prior written authorisation 
has been obtained. 

 
5.4. The Service Provider shall ensure that it, its employees, agents and representatives have the 

relevant experience and capacity necessary for rendering of the Services with the reasonable 
degree of skill, care and diligence that may be expected of professionals providing services similar 
to the Services.  

 
5.5. Should any member of the Service Provider’s team, in the opinion of the Service Manager or 

occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the 
Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or 
occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing 
and together with reasons therefor, request that such person be removed. Such person shall not 
again be employed on the Services without the prior written consent of the Employer. 
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5.6. The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of 
receipt of the Employer’s written request. 

 
5.7. The Service Provider shall ensure that reasonable levels of care and responsibility are exercised 

when using items belonging to the Employer in the delivery of the Services. 
 
 
5.8. During the ongoing provision of the Services the Service Provider shall at all times keep the 

Facilities clean and in a safe condition. 
 
5.9. Notwithstanding anything herein contained to the contrary, it is specifically agreed that the 

appointment of the Service Provider shall not create an employment contract or relationship 
between the Parties and the Service Provider or his employees shall therefore not be entitled to 
any benefits to which the employees of the Employer may be entitled. 

 
 

6. SERVICE MANAGER  
 

6.1. The Service Manager shall administer the Contract on behalf of the Employer in accordance with 
the provisions of the Contract. 

  
6.2. The Service Manager may delegate any of his powers and authority and may cancel such 

delegation, on the prior written notification thereof to the Service Provider. 
 
6.3. Such delegation shall continue in force until the Service Manager notifies the Service Provider in 

writing that the delegation is terminated. 
 
6.4. The Service Provider may at any time, prior to giving effect thereto, refer any written order or 

instruction of the Service Manager’s delegatee to the Service Manager who shall confirm, reverse 
or vary such order or instruction. 

 
7. SECURITY  

 
7.1. The Service Provider shall provide to the Employer security in the amount and in the form set out 

in the Contract Data and any expenditure incurred in doing so shall be borne by the Service 
Provider. 

 
7.2. Should the Service Provider fail to select the security to be provided or should the Service Provider 

fail to provide the Employer with the selected security within 21 days from Commencement Date, it 
shall be deemed that the Service Provider has selected a security in the form of a retention of 2.5 
% of the Contract Sum (excl. VAT). 

 
8. SECURITY CLEARANCE 

 
8.1. In the event of security clearance becoming necessary, the Service Provider, any subcontractors 

and all human resources utilized by the Service Provider undertake to undergo security clearance, 
for which purpose the necessary forms will be made available to the Service Provider at the 
relevant time by the Employer. The Service Provider accepts that if he or any of his human 
resources refuses to undergo the required security clearance, they will not be allowed on the 
Facilities to render the Services. 

 
8.2. It is required that all persons engaged in the rendering of the Services shall be easily identifiable 

and where required, security cleared. 
 

9. CONFIDENTIALITY 
 

9.1. The Service Provider undertakes to keep any and all information, of whatever nature, relating to 
the Contract or which he becomes privy to due to his presence at the Facilities, strictly confidential 
and such shall not be sold, traded, published or otherwise disclosed to anyone in any manner 
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whatsoever, including by means of photocopy or other reproduction, without the Employer’s prior 
written consent. As disclosure or improper use of the confidential information, without the 
Employer’s prior written consent, will cause the Employer harm: 

 
9.1.1 the Service Provider shall be liable for any loss or damages suffered by the Employer and 

shall indemnify the Employer against any claims by third parties as a result of such 
unauthorised disclosure or use thereof , either in whole or in part; and/or 

 
 

 
9.2.1 the Employer shall be entitled to cancel the Contract 

  
9.2. The Service Provider shall be entitled to disclose such confidential information to the following 

persons, who have a clear need to know interest, in order to assist with the rendering of the 
Services on the Contract: 

 
9.2.1 employees, officers and directors of the Service Provider; and 

 
9.2.2 any professional consultant or agent retained by the Service Provider for the purpose of 

rendering the Services, provided that the identity of such consultant or agent is made 
known to the Employer in writing and the Employer acknowledges in writing that the 
confidential information may be disclosed to such person. 

 
9.3. The Service Provider shall be responsible for ensuring that all persons to whom the confidential 

information is disclosed under this Contract shall keep such information confidential and shall not 
disclose or divulge the same to any unauthorised person. 

  
9.4. The confidential information shall remain the property of the Employer and the Employer may 

demand the return or destruction thereof, at the cost of the Service Provider, at any time upon 
giving written notice to the Service Provider. Within ten (10) days of receipt of such notice, the 
Service Provider shall return all of the original confidential information and shall destroy all copies 
and reproductions (both written and electronic) in its possession or in the possession of persons to 
whom it was disclosed and furnish a certificate to the Employer stating as much. 

 
10. AMBIGUITY IN DOCUMENTS 

 
10.1. The several documents forming the Contract are to be taken as mutually explanatory of one 

another and any ambiguity in or discrepancy between them shall be explained and, if necessary, 
rectified by the Service Manager who shall thereupon issue to the Service Provider a written 
explanation giving details of the adjustments, if any, and a written instruction directing what 
Service, if any, is to be delivered. 

 
11. INSURANCES 

 
11.1. It is the responsibility of the Service Provider to assess his risks on this project and to ensure that 

he obtains and maintains the adequate insurances to cover such risks. 
 

12. ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES 
 

12.1. The Service Provider shall provide the Employer, within 21 days of the Commencement Date, with 
an acceptable health and safety plan and such other information required in terms of the 
Occupational Health and Safety Act (85 of 1993). 

 
12.2. The Service Period shall commence 30 days from Commencement date, or on such other date as 

maybe specified in the Contract Data 
 
12.3. Notwithstanding the provision of 12.2, the Service Provider shall be given access to the Facilities 

or portions thereof, only after the provision by the Service Provider of an acceptable health and 
safety plan and of security clearance being obtained in terms of Clauses 12.1 and 8.1 respectively. 
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12.4. The Service Provider shall be given access to the Facilities or portions thereof and shall render the 

Services in accordance with its programme, referred to in clause 13 or after the receipt by him of a 
written instruction to this effect. 

 
12.5. If the Employer fails to give the Service Provider access to the facility or any portion thereof for any 

reason other than default by the Service Provider and the Service Provider suffers additional costs 
as a result thereof, the Service Provider shall be entitled to make a claim therefor provided that the 
Service Provider is able to prove his claim and that he has taken all reasonable steps to mitigate 
the additional costs.  

 
13. PROGRAMME 

 
13.1. The Service Provider shall deliver to the Service Manager within 14 days from Commencement 

Date, a realistic programme and a cash flow for the delivery of the Services. The programme shall 
describe and detail the order in which the Services are to be rendered and shall be subject to the 
approval of the Service Manager, which written approval shall not be unreasonably withheld. 

 
13.2. The Service Provider shall, on receipt of a written request from the Service Manager, furnish the 

Employer with any documents or information, of whatever nature, in support of the programme 
and/or in relation to the manner in which the Services are to be rendered and/or the resources to 
be supplied and used in the rendering of the Services and/or progress of the various parts of the 
Contract; and/or a detailed cash flow forecast. 

 
13.3. A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly 

or as circumstances may require. 
 
13.4. Agreement to the programme by the Service Manager or any adjustment thereto will not alter the 

responsibilities of the Service Provider in terms of this Contract. 
 

14. SUBCONTRACTING 

 
14.1. The Service Provider may subcontract any part of the Services at its discretion.  The subcontracts 

shall incorporate the applicable terms, conditions and requirements of this Contract. 
 
14.2. Subcontracting by the Service Provider shall not be construed as relieving the Service Provider 

from any obligations under the Contract or imposing any liability on the Employer. 

 
15. INTELLECTUAL PROPERTY RIGHTS INDEMNITY 

 
15.1. The Service Provider undertakes to obtain the necessary consent from the proprietors or their 

licensees should the Service Provider make use of the intellectual property of any other person. 
 

15.2. The Service Provider further indemnifies the Employer against any claim or action (including costs 
on an attorney and client scale) caused by or arising from the failure to obtain such consent. 

 
16. COMPLIANCE WITH LEGISLATION 

 
16.1. This clause applies to legislation emanating from national and provincial government as well as 

that of any local authorities in whose area of jurisdiction the Facilities fall and which have a bearing 
on the delivery of the Services and Facilities under this Contract. 

 
16.2. All the applicable legislation, which does not specifically allow discretion in respect of compliance 

by the Employer, shall be followed exactly as intended by such legislation regardless of any 
instructions, verbal or in writing, to the contrary. 

 
16.3. Should any applicable legislation allow discretion in respect of compliance by the Employer it shall 

be followed exactly as intended by the relevant legislation as if no discretion is allowed until such 
time as specific instructions in writing are issued to the Service Provider by the Service Manager. 
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16.4.  The Service Provider shall in the provision of the Services comply with the provisions of, and give 

all notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of 
any legislation or imposed by any other body or person. The Service Provider hereby indemnifies 
the Employer against any liability for any breach of the provision of this clause. 

 
16.5. It is the responsibility of the Service Provider to obtain the consents, permissions and/or permits, 

referred to in Clause 16.4, in the provision of the Services. 
 
16.6. The Service Provider shall not have a claim against the Employer, and the Employer shall not be 

liable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to 
Clause 16.4. 

 
17. REPORTING OF INCIDENTS 

 
17.1. In addition to the above, the Service Provider shall, as soon as possible, notify the Employer in 

writing of any incidents at the Facilities, which resulted or could have resulted in damage to 
property or injury or death to persons. 

 
17.2. The Service Provider shall verbally notify the Service Manager of any of the incidents referred to in 

17.1 immediately after the occurrence thereof. 
 
17.3. The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed written 

report on such incidents to the Service Manager within the time frame indicated by the Service 
Manager, but in any event within 48 hours of the incident.  

 
17.4. The written report referred to in 17.3 shall provide for all incidents, which resulted in injury, death or 

damage to property. 
 

17.5. The Service Provider shall notify the Employer immediately, on becoming aware of the Contract 
requiring him to undertake anything that is illegal or impossible 

 
18. NUISANCE 

 
18.1. The Service Provider shall deliver the Services in a manner that shall not cause unnecessary 

noise, nuisance, or hinder the normal activities in the Facilities. 
 
18.2. The Service Provider hereby indemnifies the Employer against any liability arising out of the 

Service Provider's non-compliance with his obligations in terms of Clause 18.1. 
 

19. MATERIALS, WORKMANSHIP AND EQUIPMENT 
 

19.1. All Services delivered, and materials and workmanship shall comply with the requirements of this 
Contract, the manufacturer’s specification; good industry practice and the Service Manager's 
written instructions and shall be suitable for the purpose intended. 

 
19.2. The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service 

Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the 
suitability of materials or equipment to be used. 

 
19.3. The Service Provider shall provide all necessary assistance, labour, materials, testing equipment 

and instruments for the purpose of such tests to be performed by himself or, if so instructed by the 
Service Manager, for the purposes of tests to be performed by any other person. 

 
19.4. All costs for tests carried out shall be deemed to be included in the Service Provider’s prices 
 
19.5. Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service 

Provider to the Employer within 10 days of the tests being completed. 
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20. URGENT WORK 
 

20.1. The Employer may, by itself or through another service provider, effect any remedial or other repair 
work which becomes necessary due to no act or omission on the part of the Service Provider. 

  
20.2. If the remedial or repair work became necessary due to an act or omission on the part of the 

Service Provider, its employees, agents or representatives, the Service Provider shall effect such 
remedial or repair work at its own cost. 

 
 
 
20.3. If the remedial or repair work is urgently necessary due to an act or omission on the part of the 

Service Provider, its employees, agents or representatives and the Service Provider refuses to or 
is not available or able to effect such remedial or repair work, the Employer may effect such 
remedial or repair work either by itself or through another service provider. 

  
20.4. If the Employer effects the remedial or repair work in terms of 20.3, then the Employer may recover 

such costs, losses or damages from the Service Provider or by deducting the same from any 
amount still due under this Contract or under any other contract presently or hereafter existing 
between the Employer and the Service Provider and for this purpose all these contracts shall be 
considered one indivisible whole. 

 
21. INDEMNIFICATIONS 
 
21.1. The Service Provider shall be liable for and hereby indemnifies the Employer against any liability, 

claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising in common 
law or by statute consequent upon: 

 
21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned by, 

attributed to, or in the cause of or caused by the rendering of the Services; 
 

21.1.2 loss of or damage to any movable or immovable or personal property or property 
contiguous to the Facilities whether belonging to or under the control of the Employer or 
any other body or person arising out of, related to, occasioned by, attributed to, or in the 
cause of or caused by reason of the rendering of the Services; 

 
21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect of any 

materials parts, work-in-process or finished work furnished to, or in respect of which any 
payment has been made by the Employer. 

 
21.2. The Employer accepts liability for all acts or omissions of its employees, agents or representatives. 

 
22. VARIATIONS 

 
22.1. The Employer may at any time during the Contract Period, vary the Services by way of additions, 

omissions, or substitutions. 
 
22.2. No variation by the Employer of whatever nature shall vitiate the Contract. 
 
22.3. Any Services required by the Employer outside of the Services as referred to in the Scope of 

Works will be regarded as being Identified Projects and shall be dealt with under clause 23 and 
shall be executed as a variation order. 

 
22.4. The Service Provider shall inform the Employer of any instructions that are deemed to be 

Additional Services prior to such instructions being executed. 
 
22.5. Additional Services will only be executed by the Service Provider after receipt by him of a written 

instruction from the Service Manager. 
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22.6. If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shall 
not reimburse the Service Provider for the Additional Services so executed, and the Service 
Provider agrees that it shall not have a claim for payment for such Additional Services. 

 
22.7. The Additional Services will be valued at the rates in the Pricing Data. 

 
23. IDENTIFIED PROJECTS 

 
23.1. The Service Provider shall inform the Employer of any instructions that are deemed to be Identified 

Projects prior to such instructions being executed. 
 
 
 
23.2. The Employer is not obliged to engage the services of the Service Provider on Identified Projects. 

The Employer may, by itself, through another service provider or through the Service Provider 
effect the services/works under Identified Projects. 

 
23.3. Identified Projects will only be executed by the Service Provider after receipt by him of a written 

instruction from the Service Manager. 
 
23.4. If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer shall 

not reimburse the Service Provider for the Identified Projects so executed, and the Service 
Provider agrees that it shall not have a claim for payment for such Identified Projects. 

 
23.5 In respect of the Identified Projects, the written instruction referred to in 23.3 shall: 

 
(a) describe the services/works required to be executed by the Service Provider under the 

Identified Project; 
 

(b) state the due commencement and completion dates of the relevant Identified Project; 
 

(c) state the total cost of the relevant Identified Project as agreed to between the Parties; and 
 

(d) any additional requirements, conditions of contract and/or restrictions, other than those 
already stated in the Contract, that will be applicable. 

 
23.6 Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider shall 

furnish the Employer with a realistic programme and a cash flow for the relevant Identified Project 
as required in 13. 

 
23.7 Where an Identified Project comprises services/works that are of the same or similar character 

executed under the same or similar conditions as those to which the rates in the Pricing Data 
apply, it shall be valued at such rates. 

 
23.8 Where an Identified Project comprises services/works that are not of the same or similar character 

executed under the same or similar conditions as those to which the rates in the Pricing Data 
apply, it shall be valued at market related rates to be agreed to in writing between the Employer 
and the Service Provider and in advance of executing the Identified Project. Failing agreement, the 
rates applicable shall be as determined by the Employer. 

 
23.9 If the Service Provider fails to complete the Identified Project by the completion date specified in 

the written instruction referred to in 23.3, then the Service Provider will be liable for a penalty, at 
the rate stated in the Contract Data, for every day that lapses from the due completion date of the 
relevant Identified Project to the date of the actual completion of such Identified Project. 

 
23.10 If the Identified Projects are delayed by variations, omissions, additions, substitutions or organised 

work stoppages by any workman not due to any action on the part of the Service Provider, 
exceptionally inclement weather, any substantial increase in provisional quantities or any other 
cause beyond the Service Provider’s control, including delays caused by the Employer, then the 
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Service Provider shall be entitled to apply in writing within 21 days of the cause of delay arising to 
the Service Manager for extension of the due completion date of the relevant Identified Project 
stating the cause of delay and period of extension applied for. 

 
23.11 If during the period for completion of the Identified Project or any extension thereof abnormal 

rainfall or wet conditions occur, the formula below shall be used to calculate separately the delay 
for each calendar month or part thereof. It shall be calculated each month during the period 
referred to herein above, or until the issue date of the certificate of completion for the relevant 
Identified Project, whichever is the shorter period. The delay calculated for a given month shall be 
used to determine the interim extension of time granted for the month. At the end of the applicable 
period referred to above, the aggregate of the monthly delays will be taken into account for the final 
determination of the total extension of time for the Contract: 

 
V = (Nw – Nn) + (Rw – Rn) 
                                X 

 
V = Delays due to rain in calendar days in respect of the calendar month under 

consideration. 
 
Nw = Actual number of days during the calendar month on which a rainfall of Y mm or more 

per day has been recorded 
 
Rw = Actual rainfall in mm for the calendar month under consideration. 
 
Nn = Average number of days in the relevant calendar month (as derived from existing 

rainfall records provided in the project specifications) on which a rainfall of Y mm or 
more per day has been recorded. 

 
Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records 

supplied in the project specifications. 
 
X = 20, unless otherwise provided in the project specifications. 
 
Y = 10, unless otherwise provided in the project specifications. 
 
The total delay that will be taken into account for the determination of the total extension of time for 
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. 
But if the grand total is negative, the time for completion shall not be reduced on account of 
abnormal rainfall. The total extension of time for any calendar month shall not exceed (Nc – Nn) 
calendar days, where Nc = number of days calendar days in the month under consideration 
 
 
The factor (Nw – Nn) shall be considered to represent a fair allowance for variations from the 
average number of days during which rainfall equals or exceeds Y mm per day. 
 
The factor (Rw – Rn) ÷ X shall be considered to represent a fair allowance for variations from the 
average for the number of days during which rainfall does not equal or exceed Y mm per day, but 
when wet conditions prevent or disrupt work. 
 
This formula does not take into account any flood damage, which could cause further or concurrent 
delays and which should be treated separately in so far as extension of time is concerned. 
 
Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless otherwise 
agreed to by the Service Manager, and the Contractor shall, at his own expense, take all 
necessary precautions to ensure that the rain gauges cannot be interfered with by unauthorized 
persons. 
 
Information regarding existing rainfall records, if available from a suitable rainfall station near the 
site, will be supplied in the project specifications, together with calculations of rain delays for 
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previous years in accordance with the above formula. The average of these delays will be 
regarded as normal rain delays which the Contractor shall accommodate in his programme, and for 
which no extension of time will be considered. 

 
23.12 Upon receipt of such written application, referred to in 23.10, the Employer may in writing extend 

the due completion date of the relevant Identified Project by a period to be determined by the 
Employer or may refuse to extend the due completion date of the relevant Identified Project. The 
due completion date of an Identified Project may not be extended beyond the end of the Contract 
Period stated in the Contract Data. 

 
23.13 Any decision given by the Employer, in terms of 23.12, shall be final and binding on the Parties. 
 
 
 
23.14 Should the Service Provider fail to apply in writing for an extension of the due completion date of 

the relevant Identified Projects within the 21 days referred to in 23.10, or should the Employer not 
grant an extension of the due completion date then the due completion date stipulated in the 
relevant written instruction referred to in 23.5 shall not be extended nor the Service Provider 
exonerated from liability to pay the penalty stipulated in 23.9 or from specific performance of the 
service/works within the period in the relevant written instruction. 

 

24. SUSPENSION OF THE SERVICES 
 
24.1 The Service Provider shall, on the written order of the Service Manager, suspend the provision of 

the Services or any part thereof for such time or times and in such manner as the Service Manager 
shall order and shall, during such suspension, properly protect the Services so far as is necessary.  

 
24.2 If the Service Provider is instructed in writing by the Service Manager to suspend any or all of the 

Services, the Service Provider shall re-schedule the relevant Services. For the duration of such 
suspension all penalties applicable to that Service will be waived. Should the Service Provider 
suffer any additional costs resulting from such suspension, the Service Provider shall be entitled to 
make a claim therefor provided that the Service Provider shall prove his claim and that he has 
taken all reasonable steps to mitigate the additional costs. 

 
24.3 If the Service Provider is unable to render any of the Services for any reason other than an 

instruction by the Employer to suspend the Services in terms of clause 24.1, the Employer shall not 
be liable for any claim of whatever nature, including a claim for costs, by the Service Provider. 

 
25. PENALTY FOR NON-PERFORMANCE 
 
25.1 The Service Provider shall be liable for a performance deduction, if the Service Provider in 

rendering any of the Services required under the Scope of Works, as amended from time to time, 
    

25.1.1 delays in performing any of the Services; 
 
25.1.2 fails to perform any of the Services; 
 
25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as 

amended from time to time. 
 
25.2 The performance deduction shall be calculated in accordance with the formula detailed in the 

Scope of Works. 
 
25.3 The Service Provider shall not be liable for a performance deduction, if the Service Provider is 

unable to perform due to no fault of his own, his employees, agents or representatives. 
 

26. PAYMENTS 
 
26.1 The Service Manager will evaluate the Service Provider’s performance on a monthly basis. 
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26.2 The Service Provider shall submit a monthly certificate taking into account the following: 
 

26.2.1 the assessment of the Services rendered during the assessment month, including routine 
services, management fees, and services using call down rates; 

26.2.2 adjustments in terms of the pricing data; 
 
26.2.3 additional work rendered by the Service Provider; 
 
26.2.4 CPAP adjustment where stated in the Contract Data; and 
 
26.2.5 VAT. Vat will be indicated separately in all documents. 

 
 
26.3 If the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25% retention, 

then 5% of all moneys (excl. VAT) in the monthly certificate  assessed by the Service Manager as 
being due to the Service Provider will be retained until such time as the amount retained equals 
2.5% or 1,25%, whichever is applicable, of the Contract Sum (excl. VAT) 

 
26.4 The monthly certificate shall be supported by a detailed report substantiating the Services 

rendered at each Facility during the month under assessment. 
 
26.5 The monthly certificate shall be assessed by the Service Manager. If the Service Manager agrees 

with the certificate, he will issue a statement within 14 days of the receipt of the certificate, taking 
into account inter alia the following: 

 

i. Deductions for penalties; 

ii. Deductions for overpayments; 

iii. Deductions for retention 

iv. Deductions for damages. 
 
26.6 The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer a 

tax invoice in the amount reflected in the statement. The Employer shall effect payment to the 
Service Provider within 16 days of receipt of the tax invoice. 

 
26.7 If the Service Manager does not agree with the certificate issued by the Service Provider in terms 

of Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate, issue a 
statement in the amount to which the Service Manager agrees and shall give reasons for rejecting 
the balance of the claim indicated in the statement. 

 
26.8 The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in the 

statement referred to in Clause 26.7. 
 
26.9 With regards to the claim in dispute, the Service Provider may, within 14 days of the Service 

Manager issuing the statement referred to in 26.7, submit a revised certificate or a justification for 
his claim or declare a dispute in terms of 34. 

 
26.10 If it is later resolved that the amount in dispute or any part thereof is owing to the Service Provider, 

the Employer shall be liable for interest thereon from 30 days after the issue of the relevant 
monthly certificate referred to in 26.2 until the date of payment at the interest rate determined from 
time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance 
Management Act, 1999 (Act 1 of 1999), as amended. 

 
26.11 All the work shall be evaluated in accordance with the provisions of the Pricing Data.  
 
26.12 In assessing the quality of the work presented by the Service Provider, the Employer may enlist the 

assistance of third persons. In assessing the work the third person shall act reasonably. The 
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selection of such third persons shall be in the absolute discretion of the Employer and the Service 
Provider shall abide by such selection. 

 
26.13 Any and all extra costs incurred by the Service Provider, resulting from the Service Provider having 

to address and/or rectify queries arising from a claim submitted in respect of work done, shall be 
for the account of the Service Provider. 

 
27. RELEASE OF SECURITY 

 
27.1 If the Service Provider has furnished a security by way of a variable guarantee of 2.5% of the 

Contract Sum (excl. VAT), the security will be reduced and be released in accordance with the 
provisions of such variable guarantee. 

 
27.2 If the Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the Contract 

Sum (excl. VAT), then the security will be released as follows:  
 

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3; 
 

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of 
the Service Period; 

 
 
 
27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate of 

Completion. 
 
27.3 If the form of security selected is: 
 

(a) a retention of 2.5% of the Contract Sum (excl. VAT); or 
(b) a 1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT), 

 
then security will only be released after the 2,5% or 1,25% retention respectively has been 
accumulated, as follows: 

 
27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3; 

 
27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of 

the Service Period; 
 

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of 
Completion. 

 
28. OVERPAYMENTS 

 
28.1 If any overpayment of whatever nature is made to the Service Provider, the Service Provider shall 

be obliged to repay such amount to the Employer and the Employer shall be entitled to deduct 
such over payment from any amount due to the Service Provider, in respect of this Contract or any 
other contract, which the Employer may have with the Service Provider. The Employer shall be 
entitled to claim interest on any and all overpayments made to the Service Provider at the rate 
prescribed, from time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public 
Finance Management Act, 1999 (Act 1 of 1999), as amended. 

 

29. COMPLETION 
 

28.1 At the expiry of the Service Period the Service Manager shall furnish the Service Provider with a 
written list of Employer’s Assets and Data handed over at commencement of the Contract and 
accumulated during the Contract Period.  
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29.2 At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a 
Certificate of Completion. 

 
29.3 Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract: 

 
29.3.1 The Guarantee shall be returned, if applicable. 
 
29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero. 

 
30. ASSIGNMENT 

  
30.1 The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned, 

delegated, or otherwise transferred, by either Party to any person outside of the Service Provider 
and the Employer, save with the prior written consent of the other Party.  

  
30.2 Each Party warrants that he is acting as a principal and not as an agent of an undisclosed 

principal. 
  

31. INDULGENCES 
 

31.2 No extension of time, latitude or other indulgences which may be given or allowed by either Party 
to the other shall constitute a waiver or alteration of this Contract, or affect such Party’s rights, or 
prevent such Party from strictly enforcing due compliance with each and every provision of this 
Contract. 

 
32. OWNERSHIP AND PUBLICATION OF DOCUMENTS 

 
32.1 The Employer will become the owner of the information, documents, advice, recommendations and 

reports collected, furnished and/or compiled by the Service Provider during the course of, and for 
the purposes of executing this Contract, all of which will be handed over to the Employer, unless 
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on 
the termination and/or cancellation of this Contract for whatever reason. The Service Provider 
relinquishes its retention or any other rights to which it may be entitled.  

  
32.2 The copyright of all documents, recommendations and reports compiled by the Service Provider 

during the course of and for the purposes of finalising Services, and the Contract as a whole, will 
vest in the Employer, and may not be reproduced or distributed or made available to any person 
outside the Employer’s service, or to any institution in any way, without the prior written consent of 
the Employer. The Employer shall have the right to use such material for any other purpose without 
the approval of, notification to or payment to the Service Provider.  

 
32.3 The copyright of all electronic aids, software programmes etc. prepared or developed in terms of 

this Contract shall be vested in the Employer, who shall have the right to use such material for any 
other purpose without the approval of, information or payment to the Service Provider.  

 
32.4 In case of the Service Provider providing documents or material to the Employer, the development 

of which has not been at the expense of the Employer, copyright shall not be vested in the 
Employer. The Service Provider shall be required to indicate to which documents and/or materials 
this provision applies. 

 
32.5 The Service Provider hereby indemnifies the Employer against any action or claim that may be 

instituted against the Employer and for any damages suffered or legal costs (including costs on an 
attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or 
any other intellectual property right in connection with the work outlined in this Contract. 

 
32.6 All information, documents, recommendations, programmes and reports collected or compiled 

must be regarded as confidential and may not be communicated or made available to any person 
outside the Employer's service and may not be published either during the currency of this 
Contract or after termination thereof without the prior written consent of the Employer. 
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33. BREACH OF CONTRACT 

 
33.1 In the event of a breach by the Service Provider of any of the terms and conditions of this Contract, 

the Employer shall issue a notice of non- compliance requiring compliance within 10 (ten) days. In 
the event that the Service Provider fails to remedy such breach on expiry of the notice period, then 
the Employer shall without prejudice to any other rights that it may have, be entitled to exercise any 
or all of the following rights: 

  
33.1.1 Enforce strict compliance with the terms and conditions of the Contract; 
  
33.1.2 To terminate this Contract without prejudice to any other rights it may have; 
 
33.1.3 To suspend further payments to the Service Provider; 
 
33.1.4 To appoint other service providers to complete the execution of the Services, in which 

event the Service Provider shall be held liable for costs incurred in connection with and 
arising from the appointment of such a service provider as well as damages suffered. 

  
33.2 The Service Provider agrees to, within ten (10) days of written request from the Employer, give 

access to and to make available all information, documents, programmes, advice, 
recommendations and reports collected, furnished and/or compiled by them to enable the 
Employer to assume responsibility for and the benefit of the project as a whole. 

 
33.3 In the event of breach by the Employer of the terms and conditions of this Contract, and in the 

event of the Employer remaining in breach after ten (10) days’ written notice calling for rectification 
of the breach, the Service Provider shall be entitled to: 

 
33.3.1 enforce strict compliance with the terms and conditions of the Contract; or 
 
33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the 

extent that such breach is of a material term of this Contract. 
 

34. STOPPAGE AND/OR TERMINATION OF CONTRACT 
 

34.1 The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any 
part thereof, at any stage of completion. 

 
34.2 The Employer shall have the right to terminate this Contract without prejudice to any of its rights 

upon the occurrence of any of the following acts: 
 

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33; 
 
34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service 

Provider, except for purposes of an amalgamation or restructuring approved in advance by 
the Employer in writing; 

 
34.2.3 if the Service Provider receives a court order to be placed under judicial management or to 

commence liquidation proceedings that is not withdrawn or struck out within five (5) days; 
 
34.2.4 if the Service Provider informs the Employer that it intends to cease performing its 

obligations in terms of this Contract; 
 
34.2.5 if the Service Provider informs the Employer that it is incapable of completing the Services 

as described; or 
 
34.2.6 if in the opinion of the Employer the Service Provider acted dishonestly; 
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34.3 The Employer reserves the right to, even in the absence of breach or the events referred to in 34, 
terminate this Contract at any time, by giving one (1) calendar month written notice to the Service 
Provider. 

 
34.4 Further, the Contract shall be considered as having been terminated: 

 
34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume or 

reinstate the Services are not issued within twelve (12) months of the instruction; or 
 
34.4.2 if instructions, necessary for the Service Provider to continue with the Services after a 

stoppage instruction, are not received from the Employer within three (3) months after such 
instructions were requested by the Service Provider. 

  
34.5 Should the Contract between the Employer and the Service Provider, or any part thereof, be 

terminated by either of the Parties due to reasons not attributed to the Service Provider: 
 

34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services 
satisfactorily completed, calculated in accordance with the agreed rates.  

 
34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months after the 

termination of the Contract, failing which the Employer will not be obliged to pay same. 
 
34.5.3 The Service Provider shall not be entitled to advance a right of retention or any similar right 

if this Contract is terminated and specifically agrees to, within ten (10) days of written 
request from the Employer, give access to and to make available all information, 
documents, programmes, advice, recommendations and reports collected, furnished 
and/or compiled by them to enable the Employer to assume responsibility for and the 
benefit of the Contract as a whole. 

 

35. DISPUTE RESOLUTION 
 
35.1 In the event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, 

in good faith. 
  
35.2 If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days of a 

dispute being declared, the Parties may by written agreement refer the matter to mediation.  
 
35.3 The mediator shall be a person agreed to by the Parties, failing agreement, the President: South 

African Facilities Management Institute shall nominate the mediator. 
 
35.4 Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the 

Parties shall bear their own costs arising from the mediation and shall equally share the costs of 
the mediator and related costs. The mediator and the Parties shall, before the commencement of 
the mediation, agree on a scale of fees on which the mediator’s fees will be based. 

 
35.5 The Parties shall appoint the mediator within 21 days of agreeing to mediate. 
 
35.6 On appointment of the mediator, the Parties shall jointly with the mediator decide on the procedure 

to be followed, representation, dates and venue for the mediation. 
 
35.7  If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator and 

signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly 
records the issues agreed upon between the Parties. 

 
35.8 If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings. 
 
35.9 If the mediator or any Party, at any time during the mediation process, is of the opinion that the 

mediation will not resolve the dispute, then he may in writing stop the mediation process. The 
dispute may then be dealt with in terms of 35.8.  
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35.10  Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of the 

fact that the dispute is referred to negotiation, mediation or litigation in court, the decision of the 
Employer on the dispute involved will immediately be given effect to by the Service Provider and 
the Service Provider shall proceed with the Services with all diligence unless the Parties agree 
otherwise in writing.  

 
36. GENERAL 

 
36.1 This is the entire Contract between the Parties and may only be amended if reduced to writing and 

signed by the duly authorised representatives of both Parties, whereafter such amendments will 
take effect. 

  
36.2 The Contract shall be governed by, construed and interpreted according to the law of the Republic 

of South Africa. 
 

37. DOMICILIUM CITANDI ET EXECUTANDI  
 
 

37.1 The domicilium citandi et executandi of the Parties for all purposes arising from this Contract for 
the service of notices and legal process shall be as specified by the Parities in the Contract Data. 

 
37.2 Each of the Parties shall be entitled at any time by way of written notice to the other Party, to 

change its domicilium citandi et executandi to another physical address. 
 
37.3 Any notice in terms of the conditions of the Agreement must either be: 

 
37.3.1 delivered by hand during normal business hours of the recipient; or  
 
37.3.2 sent by prepaid registered post to the address chosen by the addressee. 

 
37.4 A notice in terms of the provisions of this Agreement shall be considered to be duly received: 
 

37.4.1 if hand-delivered on the date of delivery; 
 
37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it 

was posted, unless the contrary is proved. 
 
37.5 Notwithstanding anything to the contrary contained or implied in this Agreement, the written notice 

or communication actually received by one of the Parties from the other, including by way of 
facsimile transmission, shall be adequate written notice or communication to such Party. 

 
37.6 Any notice, request, consent, or other communication made between the Parties pursuant to the 

Contract shall be in writing and shall be deemed to have been made when delivered in person to 
an authorized representative of the Party to whom the communication is addressed, or one day 
after being sent by facsimile to such Party at the number specified in the Contract Data or one 
week after being sent by registered post to the addressee specified in the Contract Data. 
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TERMS OF REFERENCE/ SPECIFICATIONS 

 

Bid no: GQET-2026/2027-011 

Bid/ Project Description: FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR A 
PERIOD OF 36 MONTHS 

 

Department: 
Public Works and Infrastructure 
REPUBLIC OF SOUTHAFRICA 

 

 

TERMS OF REFERENCE / 
SPECIFICATIONS: 

TERM SERVICE CONTRACT 
 
 
DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE 

EBEN DONGES BUILDING 

CORNER HANCOCK AND ROBERTS STREETS 

NORTH END 

GQEBERHA 

6056 
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1. LEGISLATIVE COMPLIANCE & STANDARD SPECIFICATIONS 

The following standards, specifications, regulations, By-Laws and guidelines, but not 

limited to, are applicable to this service: 

A1.1. Environmental Conservation Act, 1989 (Act No. 73 

of 1989) A1.2. Occupational Health and Safety Act, 1993 

(Act No. 85 of 1993) A1.3. Basic Conditions of 

Employment Act, 1997 (No. 75 of 1997) 

A1.4. National Environmental Management Act, 1998 (Ac No. 

107 of 1998) A1.5. National Environmental Management: 

Waste Act (Act No. 10 of 2004) A1.6. National Regulator for 

Compulsory Specifications Act (Act 5 of 2008) A1.7. ISO 

9001 – Quality Management System 

A1.8. ISO 14001 – Environmental Management Systems 

A1.9. Local Authority Bylaws (Respective Jurisdictions) 

A1.10. South African Bureau of Standards (SABS) / South African National 

Standards (SANS) A1.11. Agrément South Africa Act (Act No. 11 of 2015) 

A.2 ABBREVIATIONS AND DEFINITION OF TERMS 

A2.1 Definition of Abbreviations 

Abbreviation Definition 

ASIB Automatic Sprinkler Inspection Bureau 

CA Condition Assessment 

CoC Certificate of Compliance 

CIN Component Identification Number 

DCP Dry Chemical Powder 

DPWI Department of Public Works and Infrastructure 

EUL Expected Useful Life 

GIAMA Government Immovable Asset Management Act 

NIAMM National Immovable Asset Maintenance Management (Framework) 

OHS Occupational Health and Safety 

RUL Remaining Useful Life 

RTF Run-to-Failure 

SABS South African Bureau of Standards 

SANS South African National Standard 

SAQCC South African Qualification & Certification Committee (Fire Industry) 

SP Service Provider 

Definition of Key Terms 

NB! THE SERVICE PROVIDER (TO-BE AND AS APPOINTED) MUST CROSS REFERENCE THE 
DEFINITIONS OF KEY TERMS ON READING THIS DOCUMENT AND ITS SUBSEQUENT SECTIONS 
TO ENHANCE PROPER AND THOROUGH UNDERSTANDING, COMMENCING WITH ESTIMATING OF 
COSTS, CULMINATING WITH THE EFFECTIVE AND EFFICIENT MANAGEMENT OF THE 
CONTRACT. 

https://cer.org.za/virtual-library/legislation/national/biodiversity-and-conservation/national-environmental-management-biodiversity-act-2004
https://cer.org.za/virtual-library/legislation/national/biodiversity-and-conservation/national-environmental-management-biodiversity-act-2004
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Term Definition 

Asset Care The term linking optimised maintenance with the periodic renewal of infrastructure 
assets. Asset care activities are considered and planned for, from a whole asset life cycle 
perspective. (NIAMM) 

Base 
Location 

The location as determined by the Employer (DPWI), to be where the Service Provider is 
based out of for the purpose of service delivery coordination, mileage calculation and cost 
capping. 

Bounded 
Assets 

Assets that are highly regulated for safety, environmental protection or other reasons in 
the public interest and require a Certificate of Compliance (CoC) to be conspicuously 
displayed. 

For the purpose of this document, bounded assets refer to the fire protection components 
and subcomponents. 

Breakdown 
maintenance 

This entails repair and /or replacement of defective equipment, units or parts of 
installations following a breakdown that leaves the installation inoperable or unsafe, 
and subsequent action to restore installations to their normal functional condition, 
within the maximum down-time allowed. 

Component A component (Note 1) is a specific part of a complex asset (Note 2) that has independent 
physical or functional identity and specific attributes such as different life expectancy, 
maintenance and renewal requirements and regimes, risk or criticality. 

Corrective 
maintenance 

Maintenance carried out after a failure has occurred and subsequent actions taken to 
restore a components / subcomponent to a state in which it can perform its required 
function. 

Critical 
Component 

Components that are likely to result in a more significant financial, environmental and 
social cost in terms of impact on organisational objectives and service delivery 
(NIAMM). 

Custodian Refers to a National or Provincial Department designated in terms of the Government 
Immovable Asset Management Act (GIAMA No. 19 of 2007) that must plan, acquire, 
manage and dispose of immovable assets. For the purpose of this document, 
“custodian” means the Department of Public Works and Infrastructure. 

Decal sign on a thin vinyl or retro-reflective sheet that is pressure sensitive and that, when a 
paper liner is peeled off and pressure is applied, will adhere to a flat surface 

Emergency 
maintenance 
repairs 

These repairs are defined as any work required to rectify an emergency breakdown that 
disables a complete / critical part of an installation and prevents it from functioning to its 
designed service level. 

Expected 
useful life 
(EUL) 

The useful life of an asset is the period over which an asset is expected to be available 
for use by an entity or the number of production or similar units expected to be 
obtained from the asset by an entity (GRAP). 

Failure A component has suffered a failure when it is no longer capable of fulfilling one or more 
of its intended functions. A component does not need to be completely unable to 
function to have suffered a failure. 
An example: a fire pump that is still operating, but is not capable of pumping the 
required flow rate, has failed – a dominant asset failure mode in this case is performance 
(NIAMM). 

Failure mode Not all assets fail in the same way. Assets’ failure mode status are; (1) 
performance, (2) condition, (3) capacity / utilisation, (4) Cost of operations. 
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Term Definition 

 An example: electricity supply capacity and / or performance are the leading 
failure modes. 

Fatal 
breakdown 

Fatal breakdown is defined as an occurrence when an installation or a specified part 
thereof fails to operate for any period of time other than during the execution 
of routine preventative and corrective maintenance activities. 

Immediate 
response 
repairs 

These repairs are defined as repair work required where no breakdowns are allowed at 
any time. 

Maximum 
down-time 

Maximum down-time shall mean the period of time allowed to repair a breakdown, and 
actual down-time shall mean the measured period from the instant when the 
breakdown was logged with the Service Provider until the 
installation has been repaired to its functional specification. 

National 
Immovable 
Asset 
Maintenance 
Management 
(NIAMM) 
Framework 

Sets out the key principles and practices required for the maintenance of immovable 
assets through their lifecycle and for the purpose of this document – encompasses the 
Water Treatment & Waste Water Treatment Plants and Boreholes. The framework 
includes six documents: 

c) NIAMM Management Standard 

d) NIAMM Accounting Framework 

e) NIAMM Monitoring and Evaluation Protocol 

f) NIAMM Planning Guidelines 

g) NIAMM Competency Framework 

h) Contractor Development through the Maintenance Industry 

The NIAMM framework is accessible at: https://www.cidb.org.za/resource-
centre/downloads-2/#47-94-wpfd-infrastructure-maintenance 

Ordinary 
maintenance 
repairs 

These repairs are defined as all maintenance work required other than emergency 
maintenance repairs. 

Preventative 
maintenance 

This entails the rendering of services and servicing of equipment according to a 
predetermined maintenance control plan to: 

1. Service and replace subcomponents of equipment, units or parts thereof for each 
installation at prescheduled moments regardless of condition; 

2. Readjust, reset, clean, corrosion protect all the components of equipment, units or 
parts thereof for each installation, and 

3. Carry out all implied actions to maintain installation in their present functional 
condition. 

Preventative maintenance shall be aimed at minimisation of breakdowns. 
Remaining 
useful life 
(RUL) 

The time remaining until an asset ceases to provide the required service level or economic 
usefulness (NIAMM). 

Renewal Expenditure on an existing asset which returns the service potential of the asset or 
expected useful life of the asset to that which it had originally. 
Note 1: Renewal can include works to replace existing assets or facilities with assets or 
facilities of equivalent capacity or performance capability. 
Note 2: Expenditure on renewals is funded through the entity’s capital budget and such 
expenditure is recognised in the entity’s statement of financial position (NIAMM). 

Routine 
Maintenance 

Maintenance carried out during the time that the component is in use. Regular or 
repeated elementary maintenance activities which usually do not require special 
qualifications, authorisation(s) or tools. 

https://www.cidb.org.za/resource-centre/downloads-2/#47-94-wpfd-infrastructure-maintenance
https://www.cidb.org.za/resource-centre/downloads-2/#47-94-wpfd-infrastructure-maintenance
https://www.cidb.org.za/resource-centre/downloads-2/#47-94-wpfd-infrastructure-maintenance
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Term Definition 

 *Note - Routine maintenance may include for example cleaning, tightening of connections, 
checking liquid level, lubrication, etc. 

Run-to-
failure (RTF) 
maintenance 

A maintenance strategy in which assets (components / subcomponents) are used until 
they break down or require repair or replacement. RTF maintenance is reactive. 

Standard of 
service 

The service that a client is entitled to receive. An example: comfort cooling from air 
conditioners in courtrooms will be provided at an acceptable range of 18-24ºC and 
performance defects will be repaired within 3 hours of notification. 

Unplanned 
Maintenance 

Corrective work required in the short term to restore an asset to working condition 
so that it can continue to deliver the required service or to maintain its level of security 
and integrity 

Useful life The useful life of an asset is the period over which an asset is expected to be available 
for use by an entity or the number of production or similar units expected to be 
obtained from the asset by an entity (GRAP). 

User Refers to a National or Provincial Department that uses or intends to use an immovable 
asset in support of its service delivery objectives and includes a 
custodian in relation to an immovable asset that it occupies or intends to occupy, 
represented by the Minister of such National or Provincial department (GIAMA). 
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SERVICE DESCRIPTION 

 
PROJECT TITLE: 

FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS 
FOR A PERIOD OF 36 MONTHS 

 
FA TECHNICAL SPECIFICATION - STEAM GENERATING INSTALLATION 
 
CONTENTS 
 
FA 01 SCOPE 
FA 02 STANDARD SPECIFICATIONS 
FA 03  VARIATIONS AND ADDITIONS TO STANDARD SPECIFICATIONS 
FA 04 OPERATING AND MAINTENANCE MANUALS 
FA 05 LOGGING AND RECORDING PROCEDURES 
FA 06 TESTS AND INSPECTIONS ON COMPLETION OF REPAIR WORK 
FA 07 QUALITY ASSURANCE SYSTEM 
FA 08  COMMISSIONING AND RE-COMMISSIONING OF PLANT AND INSTALLATION 
FA 09  GUARANTEE OF INSTALLATION AND EQUIPMENT 
FA 10 MAINTENANCE TOOLS AND SPARES 
FA 11 COAL DELIVERY RECORDING AND CONTROL 
FA 12 ASH REMOVAL RECORDING AND CONTROL 
FA 13 WATER TREATMENT CHEMICAL DELIVERIES AND CONTROL 
FA 14 BOILER EFFICIENCY CONTROL 
FA 15 REPAIR WORK TO INSTALLATIONS, SYSTEMS AND EQUIPMENT 
FA 16 MAINTENANCE TO INSTALLATIONS, SYSTEMS AND EQUIPMENT 
 
 
FA 01 SCOPE 
 
(a) This specification covers the general repair and maintenance of steam generating installations 
 which include the following two types of coal-fired boilers: 
 
 (i) Horizontal packaged wetback shell and fire-tube type boilers with chain grate stokers 
 
(b) This specification also covers the repair and maintenance to the following ancillary boiler and 
boiler  house  equipment: 
 
 (i) Coal handling equipment 
 (ii) Ash handling equipment 
 (iii) Grit collectors and chimneys 
 (iv) Chain grate and underfeed stokers 
 (v) Induced draught fan and damper controls 
 (vi) Forced draught fan and damper controls 
 (vii) Boiler level controls and alarms 
 (viii) Feed-water pumps 
 (ix) Hot well tanks 
 (x) Water treatment plant and equipment 
 (xi) Coal chutes and hoppers 
 (xii) Boiler main steam valves, safety valves, non-return valves, blow-down and drain valves 
 (xiii) Soot blower (if applicable) 
 (xiv) Refractories 
 (xv) Instrumentation and controls 
 (xvi) Electrical control panel 
 (xvii) Spares and tooling 
 (xviii) Insulation and cladding 
 (xix) Ladders and landings. 
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(c) This specification also addresses the following: 
 
 (i) Hydraulic testing and internal and external inspections 
 (ii) Training and boiler efficiencies 
 (iii) Operating of boilers  
 (iv) Coal quality and control. 
 
(d) This specification shall form an integral part of the repair and maintenance contract document, 
and  shall be read in conjunction with the additional and particular specifications compiled as part of 
 this document. 
 
This specification shall act as a guideline to the Particular Specification and, in the event of any 
discrepancies between the Technical Specification and the Particular Specification, the latter shall take 
precedence. 
 
The Contractor shall at all times adhere to this specification unless otherwise specified in the Particular 
Specification. 
 
FA 02  STANDARD SPECIFICATIONS 
 

FA 02.01 GENERAL STANDARD SPECIFICATIONS, REGULATIONS AND CODES 
 

The latest edition, including all amendments up to date of tender, of the following specifications, 
publications and codes of practice shall be read in conjunction with this specification and shall 
deemed to form part thereof: 

 
FA 02.01.01 SANS and other specifications and codes 

 
SANS 0400 - The applications of the building regulations 
SANS 0142  - Code of practice for the wiring of premises 
SANS 0140 - Identification colour marking 
SANS 044  - Parts I to IV: Welding 
SANS 460 - Copper tubes for domestic plumbing 
SANS 0103 - The measurement and rating of environmental noise with 

respect to annoyance and speech communications. 
 

SANS Specifications listed on page 3 of the DPW specification OWG 371 
 

CKS 332 - Specifications for industrial V-belts 
 

Atmospheric Pollution Prevention Act, No 45 of 1965 
 

BS 2790  
BS 1740 
BS 21 
BS 1640 

 
 

FA 02.01.02 Department of Public Works specifications 
 

OWG 371 - Specification of materials and methods to be used 
STD.PWD.VII - Standard Specification for steam boiler installations (Issue VII 

1997) 
- Standard Specification for electrical installations and 

equipment pertaining to mechanical installations 
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FA 02.01.03 Occupational Health and Safety Act of 1993 
 

All regulations and statutory requirements as laid down in the latest edition of the 
Occupational Health and Safety Act, 1993 (Act No 85 of 1993) shall be adhered to. 

 
FA 02.01.04 Manufacturers' specifications, codes of and practice and installation 

instructions 
 

All equipment and materials shall be installed, serviced and repaired strictly in 
accordance with the manufacturers' specifications, instructions and codes of practice. 

 
FA 02.01.05 Municipal regulations, laws and by-laws 

 
All municipal regulations, laws, by-laws and special requirements of the Local Authority 
shall be adhered to unless otherwise specified. 

 
FA 02.01.06 CSIR Publications 

 
Technical Guide K15, CSIR 1970:  A guide to water treatment in low-pressure and 
medium-pressure boilers 

 
FA 03  VARIATIONS AND ADDITIONS TO STANDARD SPECIFICATIONS 
 
The following additional general specifications and requirements shall be read in conjunction with this 
specification and shall be adhered to unless otherwise specified in the Particular Specification. 
 

FA 03.01 GENERAL REPAIR AND INSTALLATIONS REQUIREMENTS 
 

(a) All materials and equipment supplied and installed shall be of new high quality, design 
and manufactured to the relevant specifications, suitable for providing efficient, reliable 
and trouble-free service. 

 
(b) All work shall be executed in a first-class workman-like manner by qualified tradesmen. 

 
(c) All equipment, component parts, fittings and materials supplied and/or installed, shall 

conform in respect of quality, manufacture, test and performance to the requirements 
of the applicable current SANS specifications and codes, except where otherwise 
specified or approved by the Engineer/Departmental Representative in writing. 

 
(d) All materials and workmanship which, in the opinion of the Engineer/Departmental 

Representative, is inferior to that specified for  the work will be condemned. All 
condemned material and workmanship shall be replaced or rectified as directed and 
approved by the Engineer/Departmental Representative.   

 
(e) The Contractor shall submit a detailed list of the equipment and material to be used to 

the Engineer/Departmental Representative for approval before placing orders or 
commencing installation. 

 
(f) All new equipment, materials and systems shall be installed and positioned such as to 

not impede  on access routes, entrances and other services. The Contractor shall 
coordinate these items taking other services and equipment into account. 

 
(g) All control equipment and serviceable items shall be installed and positioned such that 

they will be  accessible and maintainable.  
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(h) The Contractor shall make sure that all safety regulations and measures are applied 
and enforced during the repair and construction periods to ensure the safety of the 
public and User Client. 

 
(i) Repair work shall be programmed in accordance with General Decommissioning, 

Testing and Commissioning Procedures, to ensure the shortest possible down-time of 
any service and the least inconvenience to the User Client and the public. The 
Contractor shall make sure that the necessary notifications and notices are timeously 
put into place for these activities. 

 
 
FA 04 OPERATING AND MAINTENANCE MANUALS 
 
The Contractor shall be responsible for the compilation of an inventory list and operating and 
maintenance manuals. 
 
This shall be done in accordance with Operating and Maintenance Manuals. 
 
All information shall be recorded and reproduced in electronic format, as well as three sets of hard 
copies to be supplied to the Department. 
 
Over and above what is specified in Operating and Maintenance Manuals, the operating and 
maintenance manual to be compiled shall be structured to include at least the following: 
 
(a) System description 
 
 Complete system description and the working of the plant. 
 
(b) Commissioning data 
 
 Complete commissioning, test and inspection data of plant. 
 
(c) Operating data 
 
 (i) Plant running check list and frequency of servicing required; 
 (ii) Safety precautions to be implemented; 
 (iii) Manual and automatic operation; 
 (iv) Operator's duties (logging requirements); 
 (v) Lubricating oils and service instructions; 
 (vi) Pre-start checklist for each system; 
 (vii) Starting and stopping procedures. 
 
(d) Mechanical equipment 
 
 (i) Description of all major items with the make, model number, names, addresses and 
   telephone numbers of the suppliers, manufacturer or their agents; 
 (ii) Design capacities of all equipment, including selection parameters, selection curves, 
   capacity tables,  etc; 
 (iii) Manufacturers' brochures and pamphlets; 
 (iv) Schedule of spares with part numbers recommended to be held as stock. 
 
(e) Maintenance instructions 
 
 (i) Schedule of maintenance particulars, frequency of services and replacements; 
 (ii) Trouble-shooting guide; 
 (iii) Part number of all replacement items and spares; 
 (iv) Capacity curves of pumps, fans and compressors; 
 (v) Serial numbers of all items of equipment. 
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(f) Electrical equipment 
 
 (i) Schedule of equipment, indicating manufacturer, type, model number, capacity and 
   addresses and telephone numbers of suppliers; 
 (ii) Maintenance instructions; 
 (iii) Manufacturers' brochures and pamphlets; 
 (iv) Complete as-built circuit diagrams and diagrammatic representation of 
interconnections of   all electrical equipment.  
 
 
(g) Instrumentation and control 
 
 (i) Description of each control system; 
 (ii) Schedule of control equipment indicating manufacturer, type, model number, capacity 
and   addresses and telephone numbers of suppliers; 
 (iii) Maintenance instructions; 
 (iv) Manufacturer's brochures and pamphlets. 
 
(h) Drawings 
 
 (i) Paper prints of all as-built mechanical and electrical drawings; 
 (ii) Wiring diagrams framed behind glass shall be mounted adjacent to each relevant 
control    panel. 
 
 
FA 05 LOGGING AND RECORDING PROCEDURES 
 
The Contractor shall under this repair and maintenance contract institute a logging and recording 
system as part of his maintenance control plan as defined in General and Maintenance. This shall 
consist of a log and record book which shall be utilised to log and record all operations, faults, system 
checks, breakdowns, maintenance visits, inspections, coal delivery, chemical and salt deliveries, ash 
removal, readings, etc. 
 
The logbook shall be kept in a safe place inside the boiler house and shall only be utilised by the boiler 
house supervisor, the Contractor and the Engineer/Departmental Representative. Copies of the 
monthly entries and recordings into the logbook shall be submitted by the Contractor together with his 
monthly report to the Engineer/Departmental Representative. 
 
The logbook shall be structured to include at least the following: 
 
(a) Daily inspection and maintenance actions; 
(b) Monthly inspection and maintenance actions; 
(c) Three-monthly inspection and maintenance actions; 
(d) Six-monthly inspection and maintenance actions; 
(e) Annual inspection and maintenance actions; 
(f) Breakdown reports; 
(g) Daily boiler plant operating conditions, observations, recordings and measurements (including 
CO2  measurement, steam consumption if available, steam pressure, water meter readings, etc); 
(h) Statutory inspection and test comments and reports; 
(i) Coal delivery report, stating the date, quality, quantity and delivery vehicle registration number; 
(j) Chemical and salt delivery reports, stating the date, quantity, description and vehicle 
registration  number; 
(k) Ash removal report, stating the date and vehicle registration number.  
 
The Contractor shall also institute an attendance register which shall be kept in a safe place inside the 
boiler house.  This register shall be completed by all persons visiting the boiler house, including: 
 



 
ard 

                                                          BID NO: GQET-2026/2027-011 

  
 
 

 
 

Page 81 of 218 
FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR A PERIOD OF 36 MONTHS 

 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

(a) Boiler house operators, cleaning staff and supervisor 
(b) Contractor and maintenance personnel 
(c) Inspectors 
(d) Department personnel 
(e) Engineer. 
 
The register shall state the date, time-in, time-out, name, company and reason for visit. 
 
A copy of the register shall be submitted by the Contractor together with his monthly report. 
 
FA 06 TESTS AND INSPECTIONS ON COMPLETION OF REPAIR WORK 
 
Except where otherwise provided in the Contract, the Contractor shall provide all labour, materials, 
power, fuel, accessories and properly calibrated and certified instruments necessary for carrying out 
such tests.  The Contractor shall make arrangements for such tests and shall give at least 72 hours 
written notice to the Engineer, before commencing the test. 
 
In the event of the plant or installation not passing the test, the Department shall be at liberty to deduct 
from the Contract amount all reasonable expenses incurred by the Employer or the 
Engineer/Departmental Representative attending the repeated test. 
 
Whenever any installation or equipment is operated for testing or adjusting as provided for above, the 
Contractor shall operate the entire system for as long a period as may be required to prove satisfactory 
performance at all times in the occupied space served by that system for up to twenty-four hours a day 
continuously until the system is handed over. 
 
The Contractor shall provide all labour and supervision required for such operation and the Department 
may assign operating personnel as observers, but such observation time shall not be counted as 
instruction time. 
 
After completing the installation or system, all equipment shall be tested, adjusted and readjusted until 
they operate to the satisfaction and approval of the Engineer/Departmental Representative. 
 
The Contractor shall submit certificates of tests carried out to prove the efficiency of all equipment, as 
well as certificates to be obtained from all relevant authorities and statutory bodies, etc. 
 
FA 07 QUALITY ASSURANCE SYSTEM 
 
The Contractor shall institute an approved quality assurance (QA) system which shall be submitted to 
the Engineer for approval.  The records of this QA system shall be kept throughout the duration of the 
Contract and submitted to the Engineer at regular intervals as required. 
 
FA 08 COMMISSIONING AND RE-COMMISSIONING OF PLANT AND INSTALLATION 
 

FA 08.01 GENERAL 
 

On completion of the repair work and/or the installation of new systems the plant and equipment 
shall be put into operation after all tests and adjustments have been carried out to the 
satisfaction of the Engineer/Departmental Representative.  Where new plant is installed, the 
Contractor shall run and operate the system for a period of time as specified by the 
Engineer/Departmental Representative and train the staff of the User Client to operate and 
maintain the system. 

 
Logging of the operation of the installations shall commence immediately upon startup. 

 
The Contractor shall submit a full commissioning report. 
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FA 08.02 RE-COMMISSIONING OF BOILERS AND ANCILLARY EQUIPMENT 
 

On completion of the statutory inspections and tests or major boiler repairs the Contractor shall 
re-commission the boiler and its ancillary equipment. This operation shall be done strictly in 
accordance with the manufacturer's specification and shall be witnessed by the Engineer. This 
shall include but not be limited to the following: 

 
(a) All required pre-commissioning mechanical checks: 

 
(i) Check boiler shell waterside to ensure that it is clean of all residue and foreign 

matter.   
(ii) Check that all fittings, hand holes, manholes, blow-down valves, pipe 

connections, etc, are properly secured and installed in accordance with the 
manufacturer's specification. 

(iii) Clean out feed pump strainers.  
(iv) Check that all joint seals are replaced with new and properly installed. 
(v) Check boiler shell gas side to ensure that it is clean of any dust, slag, ash, loose 

refractory waste material, etc.   
(vi) Check and inspect all refractory work for compliance with manufacturer's 

specification.  
(vii) Check that all tube holes has been brushed and free of any foreign matter.   
(viii) Check that all moving components are free to move and that they are securely 

installed. 
(ix) Check all expansion joints and seals. Reinstall all covers and doors and check 

that they are properly secured. 
(x) Check that the stoker is properly installed and that all components are installed 

in accordance with manufacturer's specification. These checks shall include 
alignment, tensioning, movement of grate without obstruction, seals, movement 
of dampers, guillotine door, grate links, set points, secureness of all equipment 
and components. 

(xi) Check for the correct installation and operation of the soot blowers. 
(xii) Check and record that all lubrication to equipment and components have been 

done in accordance with manufacturer's specification. 
(xiii) Check that the FD and ID fans have been correctly installed and reassembled 

in  accordance with manufacturer's specification. 
(xiv) Check and clean grit collector and ensure that grit discharge port seals are in 

place and seal properly 
(xv) Check that chimneys are clean and securely supported and fixed. 
(xvi) Check and ensure that all valves and safety valves are correctly installed and 

in the correct  operating position, safety valves to be set in accordance with 
the required blow-off pressure for this installation. 

(xvii) Check and clean out hot well tank and flush out water supply to boilers. 
 

(b) All required pre-commissioning electrical checks 
 
  (i) Check all wiring connections for tightness and repair any hot connections. 

(ii) Check that all electrical equipment have been properly reconnected in 
accordance with the manufacturer's specification. 

  (iii) Perform and record all required electrical insulation tests on equipment. 
  (iv) Check and test all controls with main circuits isolated. 
  (v) Check all motor-driven equipment for correct rotational directions. 
  (vi) Check and test the operation of all indication and warning lights. 

(vii) Check, set, record and readjust all equipment control and set points in 
accordance with manufacturer's specification. 

(viii) Run all motor-driven equipment for a period to ensure free movement and 
correct operation, feed pumps only to be operated for a short interval to check 
rotation.   
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(c) Commissioning of the boiler 
 

On completion of the pre-commissioning checks the Contractor shall proceed with the 
commissioning of the boiler. This shall be done strictly in accordance with the 
manufacturer's specification and shall include but not be limited to the following: 

 
(i) Fill boiler with feed water from the hot well tank to the prescribed level in the 

manner as described by the manufacturer. 
(ii) During this process all level and warning system checks shall be performed on 

the water level control system.  
  (iii) The feed pump's operation must be tested and indication lights checked. 

(iv) Check, test and set up water softener and chemical dosing equipment to the 
required water quality for the boiler. 

(v) Set and adjust all stoker controls in accordance with the manufacturer's 
specification. 

  (vi) Set and adjust ID and FD damper controls in accordance with the 
manufacturer's    specification. 

(vii) Set and adjust combustion controls in accordance with the manufacturers 
specification. 

  (viii) Set and test steam pressure detector to the correct boiler operating pressure. 
(ix) Check the operation of the guillotine door and adjust to the required starting 

coal bed depth.  
(x) Check the coal hopper and coal level controls. Check and ensure that the coal 

conveying system operates and that the coal is at the correct level inside the 
hopper. 

  (xi) Check and test the draught gauges for the correct operation. 
  (xii) Proceed with lighting the fire. 

(xiii) Bring boiler up to steam, following the correct procedures as described by the 
manufacturer and ensuring correct combustion, coal bed depth, ignition line, 
etc, and that all controls are  functioning properly and are set in the correct 
position. 

(xiv) When operating pressure has been reached the steam valve to the system has 
to be cracked open until full supply pressure to system is achieved, on which 
the valve can be fully opened. 

(xv) During the load conditions the boiler has to be readjusted and finally switched 
to automatic operation on completion of all automatic control functions for 
correct operation. 

 
The Contractor shall visit, inspect, test and readjust the boiler over the 30-day period 
following the re-commissioning to ensure the correct functioning of the boiler and its 
associated equipment. 

 
FA 09 GUARANTEE OF INSTALLATION AND EQUIPMENT 
 
The Contractor shall provide guarantees obtained from the manufacturer(s) and/or supplier(s) to the 
effect that each piece of new equipment, supplied and installed under the repair work, complies with 
the required performance and will function as part of the complete system. 
 
All new equipment, including, the complete new installations and the systems as a whole shall be 
guaranteed for a period of 12 (twelve) months commencing upon day of issue of certificate of completion 
for repair work of the installation. 
 
FA 10 MAINTENANCE TOOLS AND SPARES 
 
Each boiler house shall be equipped with the necessary maintenance tools and spares required by the 
specific type of boilers and installation for the daily operation and maintenance of the plant. At the start 
of the repair and maintenance contract the Contractor shall in the presence of the User Client make an 
inventory of the existing tools and spares, and any shortfall or damaged tools and spares shall be 
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replaced with new.  All replacement tools and spares shall be as specified by the boiler and equipment 
manufacturers.  These tools and spares shall be kept in a lockable room or cabinet of which the boiler 
house supervisor and the Contractor shall carry keys.  The Contractor shall on a monthly basis take 
stock of these items in the presence of the boiler house supervisor and record and report to the 
Engineer/Departmental Representative.  Any shortfall shall be replaced by the Contractor as part of his 
responsibility under this Contract. 
 
The tools and spares to be carried shall include but not be limited to at least the following: 
 
(a) Tools 
 
 Manhole spanner 
 Hand hole spanner 
 Double-ended spanners 
 Tube cleaning rods 
 Correct size tube cleaning brushes 
 Correct size tube de-scaling tools 
 Tube cleaning machine where required 
 CO2 analyser 
 Grate crank handle 
 Ash shovel 
 Grease gun 
 Driving drift 
 Shear pins 
 All other necessary tools for the type of installation 
 
(b) Spares 
 
 Manhole and hand hole joints 
 Replacement gauge glasses and accessories 
 Replacement sight glasses 
 Replacement belt drives 
 Grate links and rods 
 Any other spares that may be required for the specific installation and/or due to the remoteness 
of the  installation. 
 
FA 11 COAL DELIVERY RECORDING AND CONTROL 
 
As part of this repair and maintenance contract, the Contractor shall, in collaboration with the User 
Client and coal provider, institute a quality and delivery control plan for each boiler house.  This control 
plan shall consist of a set of records to be completed with each coal delivery, stating the following: 
 
(a) Delivery note number 
(b) Date of coal delivery 
(c) Quantity of coal delivered 
(d) Type of coal delivered 
(e) Coal sample identification number 
(f) Contractor's signature on acceptance of information and coal sample 
(g) Coal deliverer's signature 
(h) Boiler house supervisor's signature 
(i) Comments by any party. 
 
The type of coal to be accepted shall comply with the specification to be agreed between the User Client 
and the Engineer/Departmental Representative. 
 
The Contractor shall be responsible for taking a sample of each batch of delivered coal and sending it 
to an approved laboratory for confirmation that the coal samples conform to the agreed type of coal for 
the specific installation. The result of the tested sample shall contain the following: 
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(a) Various coal sampled mesh sizes 
(b) Calorific value 
(c) Moisture content 
(d) Ash content 
(e) Ash fusion temperature 
(f) Volatile content. 
 
The results of these tests shall be submitted to the Engineer/Departmental Representative. 
 
The recorded information shall also be utilised to determine the boiler efficiency, together with other 
relevant information to be gathered. 
 
The Contractor shall, in collaboration with the Engineer/Departmental Representative, institute the 
necessary measures to ensure the safe keeping and security of the coal storage.  
 
All the relevant recorded information shall be submitted monthly together with Contractor's maintenance 
schedules to the Engineer/Departmental Representative. 
 
FA 12 ASH REMOVAL RECORDING AND CONTROL 
 
As part of this repair and maintenance contract, the Contractor shall, in collaboration with the User 
Client, ash removal company and the Engineer/Departmental Representative institute an ash removal 
control plan for each boiler house.  This control plan shall consist of a set of records to be completed 
with each removal taking place and shall include the following: 
 
(a) Date of contact of removal company for removal of ash; 
(b) Date of actual ash removal; 
(c) Approximate quantity of ash removed; 
(d) Ash destination address, to be completed by removal company; 
(e) Random samples of ash taken and recorded by Contractor; 
(f) Contractor's signature on acceptance of information; 
(g) Removal company signature; 
(h) Boiler house supervisor's acceptance signature; 
(i) Comments by any party. 
 
The Contractor shall at random take samples of the ash and send it to an approved laboratory for 
analysis in order to determine the amount of un-burnt carbon. The un-burnt carbon in the ash should 
normally not be more than 20 % per volume. 
 
The Contractor shall, in collaboration with the User Client and the Engineer/Departmental 
Representative, also institute a control plan to ensure safe handling and storing of the ash. 
 
All the relevant recorded information shall be submitted, together with Contractor's maintenance 
schedules, monthly to the Engineer/Departmental Representative. 
 
FA 13 WATER TREATMENT CHEMICAL DELIVERIES AND CONTROL 
 
As part of this repair and maintenance contract, the Contractor shall, in collaboration with the User 
Client and chemical supplier, institute a quality and delivery control plan for each boiler house. The 
control plan shall consist of a set of records to be kept up to date with each delivery of chemicals, stating 
the following: 
 
(a) Delivery note number 
(b) Date of delivery 
(c) Type and quantity of salts and chemicals delivered 
(d) Make-up water volume, recorded regularly 
(e) Feed-water volume, recorded regularly 
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(f) Random sampled feed-water recorded by chemical supplier 
(g) Contractor's signature on acceptance of information 
(h) Chemical supplier deliverer's signature 
(i) Boiler house supervisor's signature 
(j) Comments by any party. 
 
The type of salts and chemicals to be accepted as in compliance with the specification shall be agreed 
between the User Client and the Engineer/Departmental Representative, and shall be applicable to the 
type of boilers employed, as well as the make-up water supplied to the feed tank. 
 
The Contractor shall ensure, together with the chemical supplier, that at regular intervals the boiler feed-
water be sampled and analysed, feed-water treatment equipment be adjusted to ensure the correct 
dosing percentages and treatment for the specific installation. 
 
The Contractor shall, in collaboration with the User Client and Engineer/Departmental Representative, 
also institute a control plan to ensure safe handling and storing of the chemicals. 
 
All the relevant recorded information shall be submitted, together with Contractor's maintenance 
schedules, monthly to the Engineer/Departmental Representative. 
 
Where specified in the Particular Specification and/or Schedule of Quantities the Contractor shall be 
responsible for the supply and delivery to site of the chemicals and salts for the 36-month maintenance 
contract period. The Contractor shall appoint an approved chemical supplier for the delivery of these 
chemicals and salts.  The Engineer/Departmental Representative reserves the right to send samples 
of these chemicals and feed water for analysis by an independent laboratory for compliance checks.   
 
FA 14 BOILER EFFICIENCY CONTROL 
 
As part of this repair and maintenance contract, the Contractor shall, in collaboration with the boiler 
house supervisor, institute a boiler efficiency control plan for each boiler house.  The control plan shall 
consist of a set of records to be completed regularly by monitoring the following: 
 
(a) Date and time entries recorded 
(b) Make-up water meter reading 
(c) Feed-water to boiler meter reading 
(d) Steam pressure gauge reading 
(e) CO2  percentage reading of exhaust gases 
(f) Final exhaust gas temperature reading 
(g) Furnace pressure gauge reading 
(h) Steam flow meter reading if installed 
(i) Quantity of coal consumed. 
 
The Contractor shall, in collaboration with the boiler house supervisor, ensure that these records are 
taken at predetermined intervals to ensure the efficient operation of the plant. Together with the boiler 
manufacturer's information and the above-mentioned recorded information, the Contractor shall issue 
a calculation indicating the approximate plant efficiency. 
 
All the relevant recorded information shall be submitted, together with the Contractor's maintenance 
schedules, monthly to the Engineer.  It shall be the responsibility of the Contractor to ensure that the 
boiler can operate at the design efficiency in all respects. 
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FA 15 REPAIR WORK TO INSTALLATIONS, SYSTEMS AND EQUIPMENT 
 

FA 15.01 GENERAL 
 

During the repair and maintenance contract all the systems, installations and equipment shall 
be repaired as specified in the Particular Specification. This repair work shall include but no be 
limited to the specified Particular Specification details. 

 
All repair work shall be executed using approved materials and equipment suitable to the 
systems and/or installations they serve.  The said repair work shall be executed in accordance 
with the relevant codes of practice, standards, regulations, municipal laws and by-laws, 
manufacturer's specifications and codes of practice and all additional and particular 
specifications included in this document. 

 
The repair work items are listed in tabular form in the Particular Specification with all relevant 
details, such as capacity, size, manufacturer, model number, etc. 

 
All repair work shall be executed within the period specified in the Appendix to Tender. All new 
equipment, materials and systems shall be furnished with a written guarantee of a defects 
liability period of 12 months commencing on the date of issue of a certificate of completion of 
the repair work. These guarantees shall be furnished in favour of the Department of Public 
Works. 

 
Repair work items for the steam generating installations are categorised under the following 
headings: 

 
(a) Statuary inspections and tests 

 
  (i) Internal and external inspection 
  (ii) Hydraulic pressure test 
 

(b) Coal-fired boiler 
 
  (i) Boiler shell water side 
  (ii) Boiler shell gas side 
  (iii) Integral piping 
  (iv) Boiler valves and mountings 
  (v) Refractories and brickwork 
  (vi) Soot blowers 
  (vii) Lagging and cladding 
 

(c) Feed-water equipment and controls 
 
  (i) Feed-water tanks 
  (ii) Feed-water pumps 
  (iii) Water level equipment and controls 
 

(d) Combustion and draught equipment  
 
  (i) Stoker and stoker controls 
  (ii) Fans and damper controls 
  (iii) Combustion controls 
  (iv) Chimneys 
  (v) Ducting 
 

(e) Coal handling and conveying equipment 
 
  (i) Coal bunker and gratings 
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  (ii) Coal conveying equipment 
 

(f) Ash and grit removal equipment 
 
  (i) Grit collectors 
  (ii) Ash conveying equipment 
  (iii) Ash and grit trolleys 
  (iv) Ash storage and handling 
 
 

(g) Electrical installation, wiring and control panels 
 
  (i) Instrumentation and controls 
  (ii) General electrical power and lighting installation 
  (iii) Electrical control panels 
 

(h) Water treatment equipment 
 
  (i) Water softener 
  (ii) Chemical dosing equipment 
  

(i) Boiler house ancillary equipment  
 
  (i) Blow-down sump 
  (ii) Ladders and galleries 
  (iii) Painting of equipment, plant and building 
 
 

FA 15.02 STATUTORY INSPECTIONS AND TESTS 
 

The Contractor shall at the commencement of the repair and maintenance contract arrange for 
the compulsory statutory inspections and tests on each of the boilers in his contract in 
accordance with the Occupational Health and Safety Act, 1993.  This shall include an internal 
and external inspection and hydraulic test of the boilers.  These inspections and tests shall be 
performed and certified by an approved inspection authority.  The Contractor shall be 
responsible for all the preparation work and ancillary work as specified.  Only one boiler at a 
time shall be taken out of commission for these purposes in accordance with General 
Decommissioning, Testing and Commissioning Procedures. 

 
During this period the Contractor shall inspect, service, repair, replace and overhaul all ancillary 
boiler equipment associated with these boilers. These actions shall be planned in such a 
manner as to minimise the down-time of the boiler, as well as without influencing the operation 
of the rest of the plant. All defective equipment shall be replaced and repair work required to 
the boilers shall be done. 

 
All inspections and findings shall immediately be reported to the Engineer/Departmental 
Representative. 

 
FA 15.02.01 Hydraulic pressure testing and internal and external inspections 

   
A hydraulic pressure test and internal and external inspection shall be performed on 
each boiler in accordance with the requirements of The Occupational Health and Safety 
Act, No 85 of 1993 as amended and shall be witnessed and certified by an approved 
inspection authority. 

 
 

The inspections and hydraulic test shall be performed every 24 months as prescribed 
in the Occupational Health and Safety Act of 1993.   
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In accordance with the regulations the Contractor shall be responsible for providing the 
necessary tools, workmen, lights, equipment and apparatus which may be required by 
the Inspector for the purposes of the inspection and tests, and shall include the 
following equipment and actions: 

 
(a) All equipment, tools, rigging and other facilities necessary for conducting the 

test and inspections shall be provided. 
(b) The boiler test pump and gauges calibration certificates shall be made 

available prior to  commencing the hydraulic testing. 
(c) The hydraulic test medium shall be clean cold water.  The required test 

pressure shall be as stipulated in the Occupational Health and Safety Act, No 
85 of 1993, as amended. 

(d) The maximum rating of any hand-held light source shall be 50 volt. 
(e) The hydraulic test date shall be confirmed/negotiated with the approved 

inspection authority. 
(f) All notices as required by the regulations shall be provided and put into place. 
(g) The up to date boiler log book and Government boiler register shall be made 

available to the  Inspector. 
 

FA 15.02.02 Boiler preparation for statutory inspection and testing 
 

The following preparation work shall be carried out, prior to the external and internal 
inspection and hydraulic test, by the Contractor: 

  
a) All electrical supplies and controls to the boiler shall be isolated prior to starting 

of testing and inspection procedures. 
b) The boiler shall be emptied and cleaned. All scale deposits are to be removed 

from internal shell,  tubes and water spaces. Methods to be used shall be 
approved by the Engineer/Departmental Representative and shall carry the 
 approval of the boiler manufacturer. 

c) Dismantle and remove boiler lagging and cladding where necessary and where 
directed by the  Engineer/Departmental Representative. 

d) Remove stoker from boiler 
e) Remove required refractory brickwork from boiler before inspection. 
f) All boiler fittings shall be stripped down, de-scaled, machined, re-seated, 

overhauled and tested to manufacturer's specification by approved 
engineering works. These are to be certified as complying with the 
manufacturer's specification.  Each boiler fitting shall be hydraulically tested 
and witnessed as such by the Engineer/Departmental Representative. 

g) Any boiler fittings found to be beyond repair shall be replaced with new on 
approval of the Engineer/Departmental Representative. 

h) Remove all manholes, hand hole covers, mud holes and wash-out plugs.  
i) Remove boiler fusible plug and replace with new. 
j) Clean out and wire brush stacks, smoke boxes, flues and plates. 
k) Smoke boxes, stack uptake and domes to be painted in accordance with 

manufacturer's  specification. 
l) Tubes to be cleaned, inspected and replaced if necessary. 
m) Open and clean out all blow-down and other trenches and replace damaged 

and leaking pipework. 
n) Chemical cleaning of the tubes shall not be allowed without the consent of the 

Engineer/Departmental Representative. 
o) Internal parts of the boiler shall only be painted on completion of the successful 

boiler inspection by the  Inspector.  
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FA 15.02.03 Internal and external inspection 
 

On completion of all the required preparation work the Contractor shall notify the 
Engineer/Departmental Representative and shall arrange for the external and internal 
inspection of the boiler to take place by the approved inspection authority. The 
inspection shall be certified with relevant comments by the inspection authority. 

 
FA 15.02.04 The hydraulic pressure test 

 
On completion of the necessary preparation work and internal and external inspection 
and relevant repair work, the Contractor shall prepare for the hydraulic test to be 
executed, which shall include the following: 

 
(a) Replace all manholes, hand hole covers, mud holes and wash-out plugs. All 

joints are to be renewed. 
(b) Replace boiler refractory brickwork and refractories prior to hydraulic pressure. 
(c) Properly clean and expose all boiler seams, stay heads and mountings. 
(d) All safety valves, steam valves and other connections to the boiler shall be 

blanked off prior to starting of testing procedures. 
(e) Ensure that all water gauge cocks are in the off-position and that all gauge 

glass protectors are in place. 
(f) The boiler shall be filled with clean water up to the highest opening of the boiler 

shell. 
(g) The system shall be put under the specified hydraulic pressure, with the boiler 

test pump, at least 15 minutes prior to the witnessing of the hydraulic test 
pressure. 

(h) The pressure shall be maintained for a minimum period as specified by the 
Inspector. 

(i) On completion of the hydraulic test, all boiler controls shall be tested. 
(j) Any leaks resulting from the hydraulic test shall be repaired and witnessed by 

the Engineer/Departmental Representative. Any repair work shall lead to a new 
hydraulic test to be witnessed by the Inspector. 

(k) The witnessed hydraulic test shall be signed off by the approved inspection 
authority. 

(l) After repair of defects and reinstallation of all equipment, components, lagging, 
fittings, etc, and approval and certification of all inspections and tests the 
Contractor shall put the boiler back into operation. 

 
The re-commissioning shall be done strictly in accordance with the boiler 
manufacturer's specification and shall be witnessed by the Engineer/Departmental 
Representative. 
 

 
FA 15.03 BOILER PLANT EQUIPMENT AND INSTALLATION 

 
Any repair work which may be required on the boiler plant installation shall be executed with 
approved materials, equipment, methods and tooling suitable for the specific application.  The 
said repair work shall be executed in accordance with the relevant codes of practice, standards, 
regulations, statutory regulations, manufacturers' specifications and codes of practice and as 
specified in all additional and particular specifications included in this document. During the 
statutory inspections and tests the following items are to be repaired and serviced as required 
by the Inspection Authority, boiler manufacturer and this specification. 

 
 
 
 
 
 



 
ard 

                                                          BID NO: GQET-2026/2027-011 

  
 
 

 
 

Page 91 of 218 
FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR A PERIOD OF 36 MONTHS 

 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

FA 15.03.01 Coal-fired boilers 
 
  (a) Boiler shell water side 
 

Check and inspect boiler shell for any signs of corrosion, leaks, damages and 
ensure that the inside is clear of all foreign matter.  All scale deposits are to be 
removed by means of approved method of the boiler manufacturer.  If any 
signs of damage and/or corrosion are observed, the Contractor shall notify the 
Engineer.  Together with the Inspection Authority a decision shall be taken on 
the approved type of repairs to be implemented, if repair work is possible.  All 
repair work to the boiler shell shall be done in accordance with the boiler 
manufacturer's specification, by qualified personnel, and shall be approved 
and witnessed as complying by the Inspection Authority.  Check and inspect 
all internal pipe connections for correct fitting and soundness, ensure that all 
openings are clear of any foreign matter.  Replace all hand hole, manhole and 
mud hole covers using new joint seals and rings.  All existing paint work to 
boiler shell shall be properly prepared and repainted in accordance with the 
manufacturer's specification. 

 
  (b) Boiler shell gas side 
 

Remove all smoke box covers and doors.  Clear and clean out all dust, slag, 
ash and any foreign matter.  Brush and clean out furnace tubes ensuring that 
no foreign matter is left behind.  Boiler furnace tubes are to be inspected by 
the Inspection Authority.  If any tubes are found in need of replacement these 
shall be done in accordance with the boiler manufacturer's specification, by 
qualified personnel, and shall be approved and witnessed by the Inspection 
Authority.  All existing paintwork to boiler shell shall be properly prepared and 
repainted in accordance with the manufacturer's specification.  Replace all 
smoke box covers and doors and ensure that they are all properly secured. 

 
  (c) Integral pipe work 
 

All integral pipe work to the boiler to be inspected, cleaned and checked. The 
Contractor shall ensure that any defective piping, fittings, etc, be replaced 
and/or repaired in accordance with the manufacturer's specification. 

 
  (d) Boiler valves and mountings 
 

All boiler valves including safety, blow-down, steam stop, air release, feed-
water check, sequencing, drain valves, etc, are to be stripped, de-scaled, 
inspected, and overhauled.  Where valves are found to be beyond repair these 
shall be replaced with new ones on approval of the Engineer/Departmental 
Representative.  

 
Overhauling of valves shall include repacking of gland packing’s, machining 
and reseating of valve seats and valves.  All boiler valves and fittings shall be 
inspected by the Inspection Authority prior to reassembling. All valves shall be 
hydraulically pressure tested, prior to refitting, and witnessed by the Inspection 
Authority.  

 
The Contractor shall ensure that certificates of compliance to the 
manufacturer's specification are obtained and issued to the 
Engineer/Departmental Representative, on all overhauled and refurbished 
valves, prior to refitting to boilers. 

 
All overhauling and refurbishing work to boiler valves shall be done in 
accordance with the manufacturer's specification. 
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All boiler valve mountings on removed boiler valves are to be inspected and 
replaced with approved new mountings in accordance with the manufacturer's 
specification, which shall include washers, bolts, nuts, studs, etc. 

 
Safety valves are to be adjusted and tested to the correct blow-off pressure. 

 
  (e) Refractories and brickwork 
 

All removed refractories and brickwork during the internal and external 
inspection are to be replaced with new in accordance with the manufacturer's 
specification. All other refractories and brickwork not removed shall be 
inspected and repaired where necessary. 

 
All recasting and replacement brickwork and refractories shall be done with 
approved materials, tooling, moulds, etc, in accordance with the 
manufacturer's specification. 

 
On completion of the above work the Inspection Authority shall inspect and 
certify the work. 

 
  (f) Soot blowers 
 

All soot blowers are to be removed, inspected, cleaned, overhauled and 
refurbished in accordance with the manufacturer's specification. On completion 
prior to refitting the soot blowers shall be tested in the presence of the 
Inspection Authority. 

 
  (g) Lagging and cladding  
 

Boiler lagging and cladding are to be inspected, repaired and/or replaced 
where necessary. 

 
On completion of statutory inspections and testing the removed lagging and 
cladding are to be replaced in an approved manner, replacing damaged 
sections of cladding and lagging, fixing screws to be properly secured and 
missing screws replaced.  On completion cladding has to be repainted if 
necessary. 

 
Where lagging and cladding are damaged beyond repair it shall be replaced 
with approved type as supplied by the manufacturer of the boiler. 

  
FA 15.03.02 Feed-water equipment and controls 

  
  (a) Feed-water tanks 
 

The feed-water tank has to be emptied, inspected, cleaned, repaired and 
refilled and put back into operation.  Where only a single feed-water tank exists, 
this operation shall be carefully planned, as a complete plant shut-down will 
have to be arranged.  This shall be done in close collaboration with the User 
Client and Engineer, ensuring the minimum shut-down period. Where dual 
feed-water tanks are present, only one tank at a time shall be taken out of 
operation for the necessary repair and service work. 

 
The repair work to these tanks shall include at least the following: 

 
(i) Inspect and test the feed-water tank and associated equipment and 

pipework for any leakages. 
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(ii) Isolate supply water, condensate inlets and feed-water outlet to tank. 
(iii) Empty tank by means of draining it through the drain valves. 
(iv) Remove and clean tank of all mud, sediment, scale deposits and 

foreign matter by means of approved methods. 
(v) Carry out all necessary repair work to the tanks and associated 

equipment and pipework. 
(vi) Inspect tank lining for any defects and corrosion and if necessary carry 

out any required repair actions. 
(vii) Inspect, test, repair and replace if necessary the filling mechanism. 
(viii) Inspect tank stand for any defects and damages, and carry out the 

necessary repair work if any. 
(ix) Inspect lagging and cladding to feed-water tanks and carry out the 

necessary repair or/and  replacement work. 
(x) Refill feed-water tank with clean water and open feed-water supplies 

to boilers. 
(xi) Inspect painting to tank and tank stand and if necessary prepare and 

repaint. 
 
  (b) Feed-water pumps 
 

The feed-water pumps to the boilers are to be inspected, tested, serviced, 
repaired together with their associated equipment and pipe work. All repair and 
service work shall be done strictly in accordance with the manufacturer's 
specification.  

 
The repair work to the feed-water pumps and equipment shall include at least 
the following: 

 
(i) Inspect and test the feed-water pumps for correct operation. 
(ii) Replace gland packings, seals and gaskets. 
(iii) Inspect and test for any bearing noise and replace if necessary. 
(iv) Clean out pump strainers, check non-return valves, valves, etc. 
(v) Test pump motor windings for balance phases, insulation test and 

check wiring. 
(vi) Inspect pump mountings and repair if necessary. 

 
  (c) Water level equipment and controls 
 

The boiler water level and feed pump controls are to be inspected, tested, 
adjusted, serviced and repaired in accordance with the manufacturer's 
specification.  This shall include at least the following: 

 
(i) Float type water level controls are to be dismantled, stripped, de-

scaled, cleaned, serviced, repaired and where necessary replaced. 
(ii) All water level controls are to be reassembled, refitted, tested and 

adjusted in accordance with the  manufacturer's specification. The 
adjustments shall be in accordance with the manufacturer's 
specification for starting and stopping the pumps. 

(iii) Low water level alarms shall be tested, inspected and adjusted to the 
correct level ensuring that the  alarms are sound and indicated. 

(iv) Where modulating valves are fitted these shall be inspected, tested, 
serviced and repaired in accordance with the manufacturer's 
specification. The pressure relief valve on pump discharge shall be 
cleaned, serviced, overhauled and readjusted to the correct blow-off 
level. 

(v) Replace water level gauge glasses and gaskets.  
 
 



 
ard 

                                                          BID NO: GQET-2026/2027-011 

  
 
 

 
 

Page 94 of 218 
FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR A PERIOD OF 36 MONTHS 

 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

FA 15.03.03 Combustion and water treatment 
 
  (a) Stoker and stoker controls 
 

The stoker and stoker controls are to be inspected, tested, serviced, repaired 
together with their associated equipment.  All repair and service work shall be 
done strictly in accordance with the manufacturer's specification.  
(i) The repair work to the stoker, stoker controls and equipment shall 

include at least the following: 
(ii) Remove stoker from boiler furnace during the statutory inspections. 
(iii) Inspect and replace burnt or/and damaged chain grate links and rods 

where necessary. 
(iv) Replace chain grate bearings. 
(v) Inspect sprockets and replace if required. 
(vi) Inspect shafts, rear roller and re-machine or replace if necessary. 
(vii) Inspect stoker chassis for straightness, alignment and possible 

damages, and repair if necessary. 
(viii) Inspect undergrate damper guide vanes and ensure that they are 

clean of any dust, slag and foreign matter. 
(ix) Renew and recast all refractories and brickwork in accordance with the 

manufacturer's specification. 
(x) Inspect main worm wheel for any defects and replace if necessary. 
(xi) Replace all joint seals with new. 
(xii) Reassemble stoker and stoker components. 
(xiii) Replace guillotine door support cables. 
(xiv) Inspect, service and overhaul stoker drive and gearbox in accordance 

with the manufacturer's specification.  
(xv) Replace shearpin. 
(xvi) Adjust and readjust grate tension. 
(xvii) Check and adjust fuel bed depth indicator. 
(xviii) Lubricate all required lubrication points as directed by the 

manufacturer. 
(xix) Mount FD fan and controls onto stoker. 
(xx) Reinstall stoker into boiler furnace in accordance with manufacturer's 

specification. 
 
  (b) Fans and damper controls 
 

The FD and ID fans and associated dampers and damper controls are to be 
dismantled, stripped, inspected, serviced, repaired and, where necessary, 
components have to be replaced. All repair and service work shall be done 
strictly in accordance with the manufacturer's specification.  

 
The repair work to the FD and ID Fans, dampers and damper controls shall 
include at least the following: 

  
(i) Dismantle and strip down above equipment during the statutory 

inspections. 
(ii) Inspect fan impeller blades, clearances, etc, for correct curvature and 
clearance adjustment. 
(iii) Replace V-belts. 
(iv) Replace FD and ID fan bearings with new. 
(v) Inspect fan casings and repair if required. 
(vi) Clean casing and repaint. 
(vii) Inspect damper controls and dampers for free movement, fan impeller 

clearance adjustment,  linkage  adjustments, control movements and 
settings. Repair, service and replace any defective equipment. 
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(viii) Test fans and pulling motor windings for balance phases, insulation 
test and check wiring. 

(xi) Lubricate all required lubrication points and replace oils as directed by 
the manufacturer. 

(x) Inspect fan mountings and repair if necessary. 
(xi) Reassemble and refit fans, damper controls and dampers. 

 
  (c) Combustion controls 
 

The combustion control equipment shall be dismantled, stripped, inspected, 
serviced, repaired and, where necessary, components be replaced. All repair 
and service work shall be done strictly in accordance with the manufacturer's 
specification.  

 
The repair work to the combustion control equipment shall include at least the 
following: 

 
(i) Dismantle and strip down above equipment during the statutory 

inspections. 
(ii) Inspect, service, adjust and repair combustion control equipment. 
(iii) Inspect, service, repair and adjust chain drives and linkages. 
(iv) Test motor windings for balance phases, insulation and check wiring. 
(v) Lubricate all required lubrication points and replace oils as directed by 

the manufacturer. 
(vi) Inspect mountings and repair if necessary. 

 
(d) Chimneys 

 
The chimney stacks shall be inspected and repaired where required. This shall 
include at least the following: 

 
For self-supporting stacks check torque tension of holding-down bolts, check 
access door and reseal, inspect chimney stack for any defects and repair if 
required, clean out the base of the stack, check and repair lagging and cladding 
if fitted, prepare and repaint where required. 

 
For guyed type chimneys inspect and replace, if necessary, guy cables and 
securing points, re-tension guy cables, check and repair lagging and cladding 
if fitted, prepare and repaint where required. 

 
  (e) Ducting 
 

The gas ducting shall be inspected and repaired where necessary. This shall 
include replacing all joint and expansion seals, cleaning out of ducting of all 
foreign matter, repairing and/or replacing any defective ducting, prepare and 
repaint ducting. 

 
FA 15.03.04 Coal handling and conveying equipment 

 
  (a) Coal bunker 
 

The coal bunkers or coal storage shall be inspected, cleaned out, and 
damaged s tructural elements and brickwork be repaired. 

 
For coal bunkers the coal gratings and supports shall be inspected and all 
defective and/or damaged sections be repaired and/or replaced as might be 
necessary. Clear the coal storage area of any foreign objects. 
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  (b) Coal conveying equipment 
 

The coal conveying equipment shall be inspected, serviced, tested, repaired 
and, where necessary, components be replaced. All repair and service work 
shall be done strictly in accordance with the manufacturer's specification.  

 
The repair work to the coal conveying equipment shall include at least the 

following: 
 

(i) Test all equipment for correct functioning. 
(ii) For en masse conveyors open covers, inspect links, chains and 

travelling ducting for any defects  and/or  damages, repair 
and/or replace components where necessary. 

(iii) For screw elevators inspect bushes, screw, casing, etc, for any defects 
and/or damages, repair  and/or replace  components where 
necessary. 

(iv) Inspect, service, lubricate and where necessary repair gear boxes and 
drives. 

(v) Test conveying equipment motor windings for balance phases, 
insulation and check wiring. Where necessary motors shall be 
reconditioned. 

(vi) Inspect, test, service, adjust and where necessary repair and/or 
replace hopper coal level equipment. 

(vii) Inspect, test, service and repair coal conveying electrical control panel 
ensuring that all controls function properly in accordance with the 
design. 

 
FA 15.03.05 Ash and grit removal equipment 

 
  (a) Grit collectors 
 

The grit collector shall be inspected, serviced, tested, repaired and, where 
necessary, components be replaced. All repair and service work shall be done 
strictly in accordance with the manufacturer's specification.  

 
The repair work to the grit collector shall include at least the following: 

 
(i) Inspect grit collector supports and mountings for sturdiness, and repair 

and/or replace where  necessary. 
(ii) Clear out grit collector of all grit, dust and foreign matter. 
(iii) Inspect all discharge port and other access opening seals and replace 

with new ones, ensure that  grit trolley seals seat tightly onto grit 
trolley. Check flap operation. 

(iv) Prepare and repaint grit collector casing and supports. 
 
  (b) Ash conveying equipment 
 

If ash conveying equipment are installed these equipment shall be inspected, 
serviced, tested, repaired and, where necessary, components be replaced. All 
repair and service work shall be done strictly in accordance with the 
manufacturer's specification. 

 
The repair work to the ash conveying  equipment shall include at least the 

following: 
 

(i) Test all equipment for correct functioning. 
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(ii) For submerged belt ash conveyors drain sump, clean out, inspect belt, 
roller bearings, frame, etc, any defects and/or damages, repair and/or 
replace components where necessary. 

(iii) For screw ash elevators inspect bushes, screw, casing, etc, for any 
defects and/or damages, repair  and/or  replace components where 
necessary. 

(iv) Inspect, service, lubricate and where necessary repair gear boxes and 
drives. 

(v) Test ash conveying equipment motor windings for balance phases, 
insulation test and check wiring. Where  necessary motors shall be 
reconditioned. 

(vi) Inspect, test, service, adjust and where necessary repair and/or 
replace control  equipment. 

(vii) Inspect, test, service and repair ash conveying electrical control panel 
ensuring that all controls function properly in accordance with the 
design. 

 
  (c) Ash and grit trolleys 
 

All ash and grit trolleys are to be inspected, serviced and repaired where 
necessary. 

 
 
 

FA 15.03.06 Electrical installation, wiring and control panels 
 
  (a) Instrumentation and controls 
 

All instrumentation and control equipment shall be inspected, tested, repaired, 
adjusted and where necessary replaced. All repair and service work shall be 
done strictly in accordance with the manufacturer's specification. 

 
The repair work to the instrumentation and control equipment shall include at 
least the following: 

 
(i) Test all equipment for correct operation. 
(ii) Inspect, test, service, adjust setting and if necessary repair and/or 

replace steam detector. 
(iii) Inspect, recalibrate and if beyond repair replace steam pressure 

gauge. 
 
 
  (b) General electrical power and lighting installation 
 

The Contractor shall be responsible for the repair and maintenance work of the 
general power and lighting installation inside the boiler house. All repair work 
to this installation shall be done in accordance with the Standard Specification 
for Electrical Installations and Equipment pertaining to Mechanical Services of 
the Department of Public Works. This work shall include all repair work to the 
existing power sockets, cabling, wiring, lighting, and distribution boards. 

 
 
  (c) Electrical control panels 
 

All electrical control panels shall be inspected, tested, and repaired, including 
all equipment inside the control panel. All repair and service work shall be done 
strictly in accordance with the manufacturer's specification. 
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The repair work to the electrical control panels  shall at least include the 
following: 

 
(i) Test all control equipment for correct operation. 
(ii) Check and test all MCBs, isolators, contactors, overloads, other type 

of motor drives, pilot lights, control  switches, etc, and readjust 
all set points; where equipment is found to be faulty these shall be 
replaced with new approved equipment. 

(iii) Check all wiring and connections for proper conducting and replace 
where hot connections are found. 

(iv) Clean out panel interior and exterior, inspect panel body, fascias, 
doors, paintwork, etc, and repair where necessary. 

 
FA 15.03.07 Water treatment equipment 

 
  (a) Water softener 
 

The water softener shall be inspected, tested, repaired, adjusted and, where 
necessary, components be replaced. All repair and service work shall be done 
strictly in accordance with the manufacturer's specification. 

 
The repair work to the water softener shall at least include the following: 

 
(i) Test all equipment for correct operation. 
(ii) Sample of feed-water shall be taken and analyzed to ensure that water 

softener is adjusted to the correct percentage. The hardness of the 
water shall be within the boiler manufacturer's  specification. 

(iii) Check control and mixing equipment and salt container. 
 
  (b) Chemical dosing equipment 
 

The chemical dosing units and containers shall be inspected, tested, repaired, 
adjusted and where necessary, components be replaced. All repair and service 
work shall be done strictly in accordance with the manufacturer's specification. 

 
The repair work to the chemical dosing units and containers shall include at 
least the following: 

 
(i) Test all equipment for correct operation. 
(ii) Sample of feed-water shall be taken and analysed to ensure that the 

chemical dosing rate and chemicals conform to the requirements of 
the boiler manufacturer. 

(iii) Check, inspect, service and repair control and dosing pump 
equipment. 

(iv) The above work shall be done in collaboration with the water treatment 
supplier company. 

 
FA 15.03.08 Boiler house ancillary equipment 

 
  (a) Blow-down sump 
 

The blow-down sump shall be emptied, cleaned out, inspected and any repair 
work to the structure, manhole covers and frames, vent pipes, sparge pipes, 
etc, to be carried out. 

 
  (b) Ladders and galleries 
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The ladders and galleries inside the plant room shall be inspected and any 
defects and/or damages repaired. Ladders and galleries shall be prepared and 
repainted. All mountings and fixing points shall be inspected and repaired if 
necessary. 

 
  (c) Painting of equipment, plant and building 
 

The Contractor shall on completion of the repair work clean and repaint the 
complete plant room and equipment as specified in accordance with the 
Department's Specification. 

 
FA 16 MAINTENANCE TO INSTALLATIONS, SYSTEMS AND EQUIPMENT 
 

FA 16.01 GENERAL 
 

Monthly maintenance responsibilities for each installation including all units and components 
as specified, shall commence with access to the site. A difference shall be made in payment 
for the maintenance prior to and after practical completion of repair work. 

 
Maintenance responsibilities of the completed installation shall commence upon the issue of a 
certificate of practical completion for repair work, and shall continue for the remainder of the 
36-month contract period. 
This part of the Contract shall include: 

 
(a) Routine preventative maintenance; 
(b) Corrective maintenance, and 
(c) Breakdown maintenance, 

 
as defined in General Maintenance, for the specified installations described under FA 01 of this 
specification. 

 
 
 

The maintenance work to be performed and executed shall be done strictly in accordance with 
Additional Specification SA: General Maintenance, and as specified in Particular Specification 
PFA and this specification. 

 
The said maintenance work shall be executed in accordance with the relevant codes of practice, 
statutory regulations, standards, regulations, municipal laws and by-laws and the 
manufacturers' specifications and codes of practice. 

 
The maintenance schedules and frequency shall be developed under the maintenance control 
plan to be instituted by the Contractor, as specified in General Maintenance. 

 
All new equipment, components and materials supplied and installed under the maintenance 
contract shall be furnished with a prescribed manufacturer's guarantee.   

 
The maintenance work and items are to be categorised for each maintenance activity under 
the following headings: 

 
(a) Coal-fired boiler 
(b) Combustion equipment 
(c) Coal handling equipment 
(d) Ash handling equipment 
(e) Grit collection and draught equipment 
(f) Water treatment and feed-water tanks 
(g) Steam and condensate installation 
(h) Electrical installation and controls. 
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The Contractor shall be remunerated monthly, based on his performance, for maintaining the 
complete installation in a perfect functional condition. 

 
FA 16.02 ROUTINE PREVENTATIVE MAINTENANCE 

 
This routine maintenance of the installations, systems and equipment shall be done in 
accordance with General Maintenance and the Particular Specification related to this work. 

 
The routine maintenance work to be performed and executed shall include, but not be limited 
to the items listed in tables FA 16.02/1, FA 16.02/2, FA 16.02/3, FA 16.02/4, FA 16.02/5 and 
FA 16.02/6 below under the respective headings.  

 
These actions and findings shall be logged and reported on the relevant approved schedules 
and reports.  

 
TABLE FA 16.02/1: DAILY ACTIONS AND MAINTENANCE 

 
 ITEM  MAINTENANCE DESCRIPTION  ACTION RESPONSIBILITY  
 ACTION 
  
1 Measure CO2 content of exhaust with CO2  analyser.  Boiler house supervisor                
Check/Record 
2 Blow-down gauge glasses.    Boiler house supervisor                
Check/Record 
3 Test level controls for correct functioning.  Boiler house supervisor                
Check/Record 
4 Inspect boiler valves for leakages.   Boiler house supervisor                
Check/Record 
5 Inspect boiler feed-water pumps for leakages,   Boiler house supervisor                
Check/Record correct functioning and bearing noises.  
6 Clean exterior of boiler and keep boiler plant room clean.  Boiler house supervisor                
Check/Record  Check stoker grate tension and report to Contractor if  Boiler house supervisor and Contractor            
Check/Record     
 need to be adjusted. to adjust tension in accordance  
 with manufacturer's specification, if reported.  Boiler house supervisor and Contractor            
Check/Record 
8 Check stoker grate links and rods for any damages.   
 All damages to be reported to Contractor who shall replace  
 any damaged links or/and rods.                                               Boiler house supervisor and Contractor  
Check/Record/Repair  
9 Complete log book actions as specified in FA 06, FA 12,  Boiler house supervisor                
Check/Record 
 FA 13, FA 14 and FA 15. Boiler house supervisor      

 
TABLE FA 16.02/2:     WEEKLY ACTIONS AND MAINTENANCE 

 
 ITEM  MAINTENANCE DESCRIPTION ACTION RESPONSIBILITY   
 ACTION 
  
1 All as listed under table FA 16.02/1    Boiler house supervisor and Contractor 
 Check/Record/Adjust/Repair 
2 Test safety valves as described by  
               the boiler manufacturer.                                                   Contractor             
Test/Record  
3 Check the furnace draught gauge for  
              correct operation in accordance with  
 the manufacturer's specification.                                       Contractor                      
Check/Record  
4 Inspect stoker  brickwork and refractories  
              and if found to be damaged it must  
 be repaired.                                                                       Contractor         
Check/Record  
5 Lubricate all required lubrication points, 
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               including sootblowers, stoker drive shaft                                                                         
 bearings, guillotine door and check stoker  
              drive oil level.                                             Boiler house supervisor and Contractor         
Check/Service/Record         
6 Visual inspection of all boiler house  
              equipment and installations for any  
              pending  defects, faults, etc.                       Boiler house supervisor and Contractor       
Check/Record  
7 Inspect and test all control functions and  
               readjust if necessary.                                                  Contractor                            
Test/Record/Adjust  

 
TABLE FA 16.02/3: MONTHLY ACTIONS AND MAINTENANCE 

 
 ITEM  MAINTENANCE DESCRIPTION  ACTION RESPONSIBILITY  
 ACTION 
  
1 All as listed under tables FA 16.02/1 and FA 16.02/2 Boiler house supervisor and Contractor  Check/Record 
           
 Adjust/Repair  
2 Clean out al strainers. Contractor      
 Check/Service/Record 
3 Inspect and test sootblowers for correct operation.   Contractor   Check/Record
  
4 Inspect all V-Belts and replace if necessary.  Contractor  
 Check/Record/Replace 
5 Inspect all brickwork and refractories and repair and/or  Contractor 
 replace where necessary.        Check/Record 
Repair 
6 Inspect all seals and joints for leakages and replace Contractor                                                Check/Record 
Replace 
  if necessary.           
7 All grease nipples to be greased with specified grease 
  in accordance with equipment manufacturer's specification. Contractor  
 Check/Service/Record 
8 Test and analyse water quality, adjust and repair water Contractor and chemical supplier Test/Record 
  treatment equipment if necessary and where specified,      Adjust/Repair 
 supply and deliver chemicals and salts.  
9 Sample and analyse coal quality.    Boiler house supervisor, coal supplier 
 Check/Record/Test   
       and Contractor    
  
10 Check ash removal implementation and report.   Boiler house supervisor, ash removal  Check/Record 
       company and Contractor   
  
11 Test and record boiler efficiency.   Boiler house supervisor and Contractor Test/Record
  
12 Check coal conveying equipment for correct functioning  Contractor  
 Check/Record/Repair 
 and check for any visual faults or defects and repair Contractor   Check/Record 
 if necessary.     
13 Inspect, service, repair and replace where required all  Contractor Test/Record 
 electrical equipment and installations.       Adjust/Repair
  
14 Inspect, service all steam and condensate piping and  Contractor   Test/Record
 equipment.         Adjust/Repair
  

 

 
TABLE FA 16.02/4:       THREE-MONTHLY ACTIONS AND MAINTENANCE 

 
 ITEM  MAINTENANCE DESCRIPTION ACTION RESPONSIBILITY   
 ACTION  
1.0 All as listed under tables FA 16.02/1,  Boiler house supervisor and Contractor         

Check/Record/Adjust/Repair 
FA 16.02/2 and FA 16.02/3       

2.00 Lubricate ID and FD damper control units.  Contractor    Check/ Record 
Service 



 
ard 

                                                          BID NO: GQET-2026/2027-011 

  
 
 

 
 

Page 102 of 218 
FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR A PERIOD OF 36 MONTHS 

 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

3.00 Replace ID and FD fan bearing grease.   Contractor    Check/ Record 
Service 
4.00 Brush and clean fire tubes and clean flue,  Contractor                                                      Check/Record/Service/Repair 
 back plate, combustion chamber and remove  
 all grit and soot deposits. Inspect and repair  
 where necessary.          
5.00 Check boiler water side for scale deposits and  Contractor         
Check/Record/Service/Repair 
 clean and de-scale.         
6.00 Replace stoker gear box and drive oils.  Contractor         Check/Record 
Service/Repair 
7.00 Check, inspect, service all coal conveying  Contractor         Check/Record 
Service/Repair 
 equipment and repair where necessary.       
8.00 Check, inspect, service and repair if necessary  Contractor         Check/Record 
Service/Repair 
 grit collectors and chimney stacks.      
9.00 Inspect, repair and replace where necessary  Contractor         Check/Record 
Service/Repair 
 all lagging and cladding.  

 
TABLE FA 16.02/5:        SIX-MONTHLY ACTIONS AND MAINTENANCE 

 
 ITEM  MAINTENANCE DESCRIPTION ACTION RESPONSIBILITY   
 ACTION  
1   All as listed under tables FA 16.02/1,  Boiler house supervisor and Contractor     
Check/Record/Adjust/Repair 

FA 16.02/2 and FA 16.02/3  
2 Inspect stoker chassis, repair and replace  Contractor      
Check/Record/Service/Repair 
 as required.   
3 Fully test, inspect, service, adjust, repair  Contractor      
Check/Record/Service/Repair 
 and replace as required ID and FD dampers.        
4 Inspect, descale, clean out, repair and replace  Contractor      
Check/Record/Service/Repair 
 as required feed-water tanks.  

 
TABLE FA 16.02/6: ANNUAL ACTIONS AND MAINTENANCE 

 
 ITEM  MAINTENANCE DESCRIPTION ACTION RESPONSIBILITY   
 ACTION 
 
1  All as listed under tables FA 16.02/1,   Boiler house supervisor and Contractor       
Check/Record/Adjust/Repair 

FA 16.02/2, FA 16.02/3 and FA 16.02/4  
2 Annual survey by Occupational,   Contractor, Department and Inspector         
Inspect/Test/Service/Repair 
 Health and Safety Inspector.  
3 Inspect and repaint all equipment and building  Contractor           
Inspect/Test/Service/Repair 
 elements where required.        
4 Inspect, clean, repair blow-down sump.    Contractor           
Inspect/Test/Service/Repair 
5 Remove, strip, service, repair, adjust and 
 repair level controls, alarms and safety equipment. Contractor                  
Inspect/Test/Service/Repair 

 
FA 16.03 CORRECTIVE MAINTENANCE 

 
This corrective maintenance of the installations, systems and equipment shall be done in 
accordance with General Maintenance and the Particular Specification related to this work. 

 
The Contractor shall inspect and check all equipment, materials, systems and installation for 
any pending breakdowns, maladjustments or anomalies of equipment. 

 
The Contractor shall report and take actions to correct such shortfall. 
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FA 16.04 BREAKDOWN MAINTENANCE 

 
Breakdown maintenance of the installations, systems and equipment shall be done in 
accordance with General Maintenance. 

 
All breakdown problems experienced shall be acted upon within the time limitations allowed in 
the General Maintenance specifications. 

 
All breakdown maintenance shall be done in accordance with the relevant specifications, 
standards, regulations and codes. 

 
The Contractor shall have access to the necessary spares, equipment and tools for any 
possible breakdowns. 

 
 
FB TECHNICAL SPECIFICATION - STEAM DISTRIBUTION INSTALLATIONS 
 
CONTENTS 
 
 
FB 01 SCOPE 
FB 02 STANDARD SPECIFICATIONS 
FB 03  VARIATIONS AND ADDITIONS TO STANDARD SPECIFICATIONS 
FB 04  OPERATING AND MAINTENANCE MANUALS 
FB 05 LOGGING AND RECORDING PROCEDURES 
FB 06 TESTS AND INSPECTIONS ON COMPLETION OF REPAIR WORK 
FB 07 QUALITY ASSURANCE SYSTEM 
FB 08  COMMISSIONING AND RE COMMISSIONING OF PLANT AND INSTALLATION 
FB 09  GUARANTEE OF INSTALLATION AND EQUIPMENT 
FB 10 MAINTENANCE TOOLS AND SPARES 
FB 11 REPAIR WORK TO INSTALLATIONS, SYSTEMS AND EQUIPMENT 
FB 12 MAINTENANCE TO INSTALLATIONS, SYSTEMS AND EQUIPMENT 
 
 
FB 01  SCOPE 
 
This specification covers the general repair and maintenance of steam distribution installations, which 
include the following: 
 
(a) Steam distribution piping, insulation and associated equipment 
(b) Condensate return piping, fittings, insulation and associated equipment 
(c) Condensate pumping systems 
(d) Steam control equipment 
(e) Steam trapping systems. 
 
This specification also addresses the training of User Client and associates, and maintenance staff. 
 
This specification shall form an integral part of the repair and maintenance contract document, and shall 
be read in conjunction with the additional and particular specifications compiled as part of this 
document. 
 
This specification shall act as a guideline to the Particular Specification and, in the event of any 
discrepancies between the Technical Specification and the Particular Specification, the latter shall take 
precedence. 
 
The Contractor shall at all times adhere to this specification, unless otherwise specified in the Particular 
Specification. 
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FB 02  STANDARD SPECIFICATIONS 
 

FB 02.01 GENERAL STANDARD SPECIFICATIONS, REGULATIONS AND CODES 
 

The latest edition, including all amendments up to date of tender, of the following specifications, 
publications and codes of practice shall be read in conjunction with this specification and shall 
deemed to form part thereof: 

 
FB 02.01.01 SANS and other specifications and codes 

 
SANS 0400 - The applications of the building regulations 
SANS 0142  - Code of practice for the wiring of premises 
SANS 0140 - Identification colour marking 
SANS 044  - Parts I to IV:  Welding 
SANS 460 - Copper tubes for domestic plumbing 
SANS 0103 - The measurement and rating of environmental noise with respect to 

annoyance and speech  communications 
 

SANS Specifications listed on page 3 of the DPW Specification OWG 371 
 

Atmospheric Pollution Prevention Act, No 45 of 1965 
 

BS 2790  
BS 1740 
BS 21 
BS 1640 

 
FB 02.01.02 Department of Public Works Specifications 

 
OWG 371 - Specification of materials and methods to be used 
STD.PWD.VII - Standard specification for steam boiler installations (Issue VII 1997) 

- Standard Specification for electrical installations and equipment 
pertaining to mechanical installations (Issue IX December 1998) 

 
FB 02.01.03 Occupational Health and Safety Act of 1993 

 
All regulations and statutory requirements as laid down in the latest edition of the Occupational 
Health and Safety Act, 1993 (Act No 85 of 1993) shall be adhered to. 

 
FB 02.01.04 Manufacturers' specifications, codes of and practice and installation 

instructions 
 

All equipment and materials shall be installed, serviced and repaired strictly in accordance with 
the manufacturers' specifications, instructions and codes of practice. 

 
FB 02.01.05 Municipal regulations, laws and by-laws 

 
All municipal regulations, laws, by-laws and special requirements of the Local Authority shall 
be adhered to unless otherwise specified. 

 
 
FB 03  VARIATIONS AND ADDITIONS TO STANDARD SPECIFICATIONS 
 
The following additional general specifications and requirements shall be read in conjunction with this 
specification and shall be adhered to unless otherwise specified in the Particular Specification. 
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FB 03.01 General repair and installations requirements 
 

All materials and equipment supplied and installed shall be of new high quality, design and 
manufactured to the relevant specifications, suitable for providing efficient, reliable and trouble-
free service. 

 
All work shall be executed in a first-class workman-like manner by qualified tradesmen. 

 
All equipment, component parts, fittings and materials supplied and/or installed, shall conform 
in respect of quality, manufacture, test and performance to the requirements of the applicable 
current SANS specifications and codes, except where otherwise specified or approved by the 
Engineer/Departmental Representative in writing. 

 
All materials and workmanship which, in the opinion of the Engineer/Departmental 
Representative, is inferior to that specified for the work, will be condemned.  All condemned 
material and workmanship shall be replaced or rectified as directed and approved by the 
Engineer/Departmental Representative,  

 
The Contractor shall submit a detailed list of the equipment and material to be used to the 
Engineer/Departmental Representative for approval before placing orders or commencing 
installation. 

 
All new equipment, materials and systems shall be installed and positioned such as to not 
impede on access routes, entrances and other services.  The Contractor shall coordinate these 
items taking other services and equipment into account. 

 
All control equipment and serviceable items shall be installed and positioned such that they will 
be accessible and maintainable.  

 
The Contractor shall make sure that all safety regulations and measures are applied and 
enforced during the repair and construction periods to ensure the safety of the public and User 
Client. 

 
Repair work shall be programmed in accordance with General Decommissioning, Testing and 
Commissioning Procedures, to ensure the shortest possible down-time of any service and the 
least inconvenience to the User Client and public. The Contractor shall make sure that the 
necessary notifications and notices are timeously put into place for these activities.  

 
 
FB 04  OPERATING AND MAINTENANCE MANUALS 
 
The Contractor shall be responsible for the compilation of an inventory list and operating and 
maintenance manuals. 
 
This shall be done in accordance with Operating and Maintenance Manuals. 
 
All information shall be recorded and reproduced in electronic format, as well as three sets of hard 
copies to be supplied to the Department. 
 
Over and above what is specified in Operating and Maintenance Manuals, the operating and 
maintenance manual to be compiled shall be structured to include at least the following: 
 
(a) System description 
 
 Complete system description and the working of the plant. 
 
(b) Commissioning data 
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 Complete commissioning, test and inspection data of systems and equipment. 
 
(c) Operating data 
 
 (i) Systems and equipment running check list and frequency of servicing required; 
 (ii) Safety precautions to be implemented; 
 (iii) Operator's duties (logging requirements); 
 (iv) Lubricating oils and service instructions. 
 
(d) Mechanical equipment 
 
 (i) Description of all major items with the make, model number, names, addresses and 
   telephone numbers of the suppliers, manufacturers or their agents; 
 (ii) Design capacities of all equipment, including selection parameters, selection curves, 
   capacity tables,  etc; 
 (iii) Manufacturer's brochures and pamphlets; 
 (iv) Schedule of spares with part numbers recommended to be held as stock. 
 
 
(e) Maintenance instructions 
 
 (i) Schedule of maintenance particulars, frequency of services and replacements; 
 (ii) Trouble-shooting guide; 
 (iii) Part numbers of all replacement items and spares; 
 (iv) Capacity curves of condensate pumps; 
 (v) Serial numbers of all items of equipment. 
 
(f) Electrical equipment 
 
 (i) Schedule of equipment, indicating manufacturer, type, model number, capacity and 
   addresses and telephone numbers of suppliers; 
 (ii) Maintenance instructions; 
 (iii) Manufacturer's brochures and pamphlets; 

(iv) Complete as-built circuit diagrams and diagrammatic representation of 
interconnections of all electrical equipment.  

 
(g) Instrumentation and control 
 
 (i) Description of each control system; 
 (ii) Schedule of control equipment, indicating manufacturer, type, model number, capacity 
and   addresses and telephone numbers of suppliers; 
 (iii) Maintenance instructions; 
 (iv) Manufacturer's brochures and pamphlets. 
 
(h) Drawings 
 
 (i) Paper prints of all as-built mechanical and electrical drawings; 
 (ii) Wiring diagrams framed behind glass shall be mounted adjacent to each relevant 
control    panel. 
 
FB 05  LOGGING AND RECORDING PROCEDURES 
 
The Contractor shall under this repair and maintenance contract institute a logging and recording 
system as part of his maintenance control plan as defined in General Maintenance. This shall consist 
of a log and record book, which shall be utilized to log and record all operations, faults, system checks, 
breakdowns, maintenance visits, inspections, etc. 
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The logbook shall be kept in a safe place as agreed with the User Client and the Engineer/Departmental 
Representative and shall only be utilized by the maintenance personnel, the Contractor and the 
Engineer/Departmental Representative.  Copies of the monthly entries and recordings into the logbook 
shall be submitted by the Contractor together with his monthly report to the Engineer/Departmental 
Representative. 
 
The logbook shall be structured to include at least the following: 
 
(a) Daily inspection and maintenance actions; 
(b) Monthly inspection and maintenance actions; 
(c) Three-monthly inspection and maintenance actions; 
(d) Six-monthly inspection and maintenance actions; 
(e) Annual inspection and maintenance actions; 
(f) Breakdown reports; 
(g) Daily system and equipment operating conditions, observations, recordings and 
measurements; 
(h) Inspection and test comments and reports. 
 
The Contractor shall also institute an attendance register, which shall be kept in a safe place as agreed 
with the User Client and the Engineer/Departmental Representative. This register shall be completed 
by all persons visiting the installation, including: 
 
(a) Maintenance personnel 
(b) Contractor 
(c) Inspectors 
(d) Department personnel 
(e) Engineer/Departmental Representative. 
 
The register shall state the date, time-in, time-out, name, company and reason for visit. 
 
A copy of the register shall be submitted by the Contractor together with his monthly report. 
 
 
FB 06  TESTS AND INSPECTIONS ON COMPLETION OF REPAIR WORK 
 
Except where otherwise provided in the Contract, the Contractor shall provide all labour, materials, 
power, fuel, accessories and properly calibrated and certified instruments necessary for carrying out 
such tests.  The Contractor shall make arrangements for such tests and he shall give at least 72 hours 
written notice to the Engineer/Departmental Representative before commencing the test. 
 
In the event of the plant or installation not passing the test, the Employer shall be at liberty to deduct 
from the Contract amount all reasonable expenses incurred by the Employer or the 
Engineer/Departmental Representative attending the repeated test. 
 
Whenever any installation or equipment is operated for testing or adjusting as provided for above, the 
Contractor shall operate the entire system for as long a period as may be required to prove satisfactory 
performance at all times in the occupied space served by that system for up to twenty-four hours a day 
continuously until the system is handed over. 
 
The Contractor shall provide all labour and supervision required for such operation and the Department 
may assign operating personnel as observers, but such observation time shall not be counted as 
instruction time. 
 
After completing the installation or system, all equipment shall be tested, adjusted and readjusted until 
it operates to the satisfaction and approval of the Engineer/Departmental Represetative. 
 
The Contractor shall submit certificates of tests carried out to prove the efficiency of all equipment, as 
well as certificates to be obtained from all relevant authorities and statutory bodies, etc. 
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The Contractor shall allow for all required inspections, tests and certification by an approved inspection 
authority on repair work where required by the Occupational Health and Safety Act. 
 
 
FB 07  QUALITY ASSURANCE SYSTEM 
 
The Contractor shall institute an approved quality assurance (QA) system which shall be submitted to 
the Employer and/or the Engineer/Departmental Representative for approval.  The records of this QA 
system shall be kept throughout the duration of the Contract and submitted to the 
Engineer/Departmental Representative at regular intervals as required. 
 
 
FB 08  COMMISSIONING AND RE-COMMISSIONING OF PLANT AND INSTALLATION 
 

FB 08.01 GENERAL 
 

On completion of the repair work and/or the installation of new systems the plant and equipment 
shall be put into operation after all tests and adjustments have been carried out to the 
satisfaction of the Engineer/Departmental Representative.  Where new plant is installed, the 
Contractor shall run and operate the system for a period of time as specified by the 
Engineer/Departmental Representative and train the User Client's representatives to operate 
and maintain the system. 

 
The work shall be done in accordance with General Decommissioning, Testing and 
Commissioning Procedures. 

  
Logging of the operation of the installations shall commence immediately upon start-up. 
The Contractor shall submit a full commissioning report. 

 
FB 08.02 RE-COMMISSIONING OF STEAM DISTRIBUTION INSTALLATION AND 

    ANCILLARY EQUIPMENT 
 

On completion of any repairs the Contractor shall re-commission the systems, installation 
and/or equipment influenced by such repairs. 

 
This operation shall be done strictly in accordance with the manufacturer's specification and 
applicable standards, norms and specifications of the relevant body, authority and/or 
department.  The operation shall include but not be limited to the following: 

 
(a) All required pre-commissioning mechanical checks 
(b) Check all steam, water and drain connections. 
(c) Check all moving parts. 
(d) Check seals, gaskets and joints. 
(e) Reinstall all plugs and covers and check that they are properly secured.   
(f) Check and record that all lubrication to equipment and components has been done in 

accordance with manufacturer's specification. 
(g) Check and ensure that all valves and safety valves are correctly installed and in the 

correct operating position.  Safety valves are to be set in accordance with the required 
blow-off pressure for the installation. 

(h) Check and ensure that all control equipment such as pressure-reducing valves, heat 
control equipment, etc,  are set and adjusted to the correct controlling value in 
accordance with the system  parameters and manufacturer's specification. 

(i) Check and clean out condensate tanks and storage facilities. 
(j) Check, test and inspect the correct installation and operation of all condensate trapping 

   arrangements. 
(k) Check, test and inspect the correct installation and operation of all condensate pumping 

   installations. 
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(l) Check that all the required pressure testing to the repaired installations and/or new 
equipment has  been done, witnessed and recorded in accordance with the relevant 
specifications. 

(m) Check, test and inspect all bracketing and supports for the relevant installations and 
equipment to  ensure that they are properly secured and installed in accordance with 
the manufacturer's  specifications and installation specification of the relevant 
controlling authority. 

(n) Check, inspect and ensure that all logging and cladding are installed and repaired in 
accordance with the applicable specifications of the relevant controlling authority. 

(o) Check, inspect and ensure that no leaks to equipment, systems and installations occur. 
 

All required pre-commissioning electrical checks  
 

(a) Check all wiring connections for tightness and repair any hot connections. 
(b) Check that all electrical equipment has been properly reconnected in accordance with 

the   manufacturer's  specification. 
(c) Perform and record all required electrical insulation tests on equipment. 
(d) Check and test all controls without livening up electrical equipment. 
(e) Check all motor-driven equipment for correct rotational directions. 
(f) Check and test the operation of all indication and warning lights. 
(g) Check, set, record and readjust all equipment control and set points in accordance with 

   manufacturer's specifications. 
(h) Run all motor-driven equipment for a period to ensure free movement and correct 

operation, feed pumps only to be operated for a short interval to check rotation. 
 

Commissioning of equipment 
 

On completion of the pre-commissioning checks the Contractor shall proceed with the 
commissioning of the equipment.  This shall be done strictly in accordance with the 
manufacturer's specification and system parameters and shall include but not be limited to the 
following: 

 
(a) During the commissioning process all level and warning system checks are to be 

performed on the  water-level control system where applicable. 
(b) During load conditions the equipment shall be readjusted and finally switched to 

automatic operation on completion of all automatic control functions for correct 
operation where applicable. 

(c) Check steam pressure valves and readjust them where necessary to the correct set 
point under  load conditions. 

(d) Check the operation of all steam trap arrangements. 
(e) Check the correct operation of all condensate pumping systems.  Readjust level 

controls and/or  other control equipment where applicable. 
(f) Test and check for any leaks to the system, equipment and installation. 
(g) Check for any unnecessary strain to system, equipment and installation due to 

expansion and contraction. 
 

The Contractor shall visit, inspect, test and readjust the systems, equipment and installation 
during the week following the re-commissioning to ensure the correct functioning of the 
equipment and its associated components. 

 
 
FB 09  GUARANTEE OF INSTALLATION AND EQUIPMENT 
 
The Contractor shall provide guarantees obtained from the manufacturer(s) and/or supplier(s) to the 
effect that each piece of new equipment, supplied and installed under the repair contract, complies with 
the required performance and will function as part of the complete system. 
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All new equipment, including the complete new installations and the systems as a whole, shall be 
guaranteed for a period of 12 (twelve) months commencing on the day of issue of a certificate of 
completion for the repair work of the installation. 
 
 
FB 10  MAINTENANCE TOOLS AND SPARES 
 
Each installation shall be equipped with the necessary maintenance tools and spares required by the 
specific type of equipment and installation for the daily operation and maintenance of the system. At 
the start of the repair and maintenance contract the Contractor shall in the presence of the User Client 
make an inventory of the existing tools and spares, and any shortfall or damaged tools and spares shall 
be replaced with new.  All replacement tools and spares shall be as specified by the equipment 
manufacturers. These tools and spares shall be kept in a lockable room or cabinet of which the 
maintenance supervisor and the Contractor shall carry keys.  The Contractor shall on a monthly basis 
take stock of these items in the presence of the maintenance supervisor and Contractor and record and 
report to the Engineer/Departmental Representative.  Any shortfall shall be replaced by the Contractor 
as part of his responsibility under this Contract. 
 
The tools and spares to be carried shall include but not be limited to at least the following:  
 
(a) Tools 
 
 (i) Grease and oil lubrication equipment; 
 (ii) Equipment operating keys and tools. 
 
(b) Spares 
 
 (i) Spare sight glasses for sight glass indicators, glass seals and gaskets; 
 (ii) Spare seats, gaskets and gland packing for valves, etc; 
 (iii) Spare steam traps, at least one of each type present on the installation; 
 (iv) Spare pressure gauges, at least one of each range and type. 
 
 
FB 11  REPAIR WORK TO INSTALLATIONS, SYSTEMS AND EQUIPMENT 
 

FB 11.01 GENERAL 
 

During the repair and maintenance contract all the systems, installations and equipment shall 
be repaired as specified in the Particular Specification.  This repair work shall include but no be 
limited to the specified Particular Specification details. 

 
All repair work shall be executed using approved materials and equipment suitable to the 
systems and/or installations they serve.  The said repair work shall be executed in accordance 
with the relevant codes of practice, standards, regulations, municipal laws and by-laws, 
manufacturer's specifications and codes of practice and all additional and particular 
specifications included in this document. 

 
The repair work items are listed in the Particular Specification and Schedule of Quantities with 
all relevant details, such as capacity, size, manufacturer, model number, etc. 

 
All repair work shall be executed within the specified durations listed in the Appendix to Tender.  
All new equipment, materials and systems shall be furnished with a written guarantee of a 
defects liability period of 12 months commencing on the date of issue of a certificate of 
completion for the repair work.  These guarantees shall be furnished in favour of the 
Department of Public Works. 

 
Repair work items for the steam generating installations are categorised under the following 
headings: 
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(a) General requirements for steam and condensate installations 

 
(b) Steam and condensate pipework 

 
  (i) Steam and condensate piping and fittings 
  (ii) Jointing methods and specification 
  (iii) Bracketing and support work 
 

(c) Lagging and cladding 
 
  (i) Lagging and cladding materials and installation requirements 
 

(d) Pressure testing  
 

(e) Steam trap arrangements 
 
  (i) Steam trap equipment 
  (ii) Steam trap installation requirements 
 

(f) Pressure-reducing equipment and requirements 
  (i) Pressure-reducing equipment 
  (ii) Pressure-reducing requirements 
 

(g) Heating control equipment 
 
  (i) Steam heating equipment 
  (ii) Steam heating requirements 
  

(h) Condensate pumping installations 
 
  (i) Steam operated condensate pumping installations 
  (ii) Electrically operated, steam operated installations 
 

(i) Steam and condensate piping ancillary equipment 
 
  (i) Strainers 
  (ii) Valves 
  (iii) Air vents 
  (iv) Separators 
  (v) Expansion equipment 
  (vi) Flow meters 
  (vii) Check valves 
  (viii) Vacuum breakers 
  (ix) Sight glasses 
  (x) Safety valves 
  (xi) Pressure gauges 
  (xii) Electrical installation, wiring and control panels 
 

(j) Electrical installation, wiring and control panels 
 
  (i) Electrical control panels 
  (ii) Wiring and cabling 
  (iii) Instrumentation and controls. 
 

Any repair work, which may be required on the systems, equipment and installations, shall be 
executed using approved materials, equipment, methods and tooling suitable for the specific 
application.  The said repair work shall be executed in accordance with the relevant codes of 
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practice, standards, regulations, statutory regulations, manufacturer's specifications and codes 
of practice and as specified in all additional and particular specifications included in this 
document. 

 
During the repair and maintenance contract, the specified repair work in the Particular 
Specification shall be done in accordance with the items listed below.  Any repair work during 
the maintenance period shall also adhere to this specification. 

 
FB 11.02 GENERAL REQUIREMENTS FOR STEAM AND CONDENSATE 

INSTALLATIONS 
 

All repair work and new installation of steam and condensate installations shall adhere to the 
standard specifications of the Department of Public Works and the following general 
requirements: 

 
All steam pipes shall be installed with a fall towards the steam traps of not less than 1:250.  
Pipes shall be so arranged that the piping can drain completely and no pockets of condensate 
shall be formed at points other than the trap points. 
A sufficient amount of expansion loops and/or bellows are to be installed on all pipe runs to 
ensure the containment of expansion and contraction on the system thus ensuring that no 
unnecessary strain is enforced on the brackets, supports, pipe system and any structural 
element.  These offsets or expansion bellows shall be installed with sufficient cold draw to allow 
pipes to return to normal when hot.  All bellows expansion joints shall be capable of withstanding 
without damage, expansion movement of not less than 150 % of the predicted maximum in the 
location for which they are intended.  Bellows expansion joints which are strained during tests 
due to being wrongly located, etc, shall at the Engineer/Departmental Representative's 
discretion be replaced by the Contractor at no extra cost to the Department. 

 
Each bellow expansion joint shall be fitted with a clearly inscribed plate showing maximum 
working pressure, maximum and minimum operating lengths and direction of steam flow.  They 
shall be installed strictly in accordance with the manufacturer's recommendations. 

 
All branch pipes shall be taken off from the top of the steam mains. 

 
Where it is necessary to reduce pipes in size on horizontal runs only eccentric reducing fittings 
shall be used.  On vertical runs, only reducing sockets shall be used.  Reducing bushes will not 
be allowed on any steam reticulation system. 

 
All steam piping above 50 mm diameter shall be jointed to fittings by means of welding and to 
weld on flanges shall be used.  Screwed and socketed joints shall only be permitted on piping 
smaller than and equal to 50 mm diameter.  Sufficient flanged joints on pipes larger than 50 
mm diameter and unions on pipes smaller than and equal to 50 mm diameter shall provide 
sufficient flexibility to the system for maintenance purposes. 

 
Only full reduced levels are to be utilized on steam distribution networks.  Elbows shall only be 
used with prior approval by the Engineer/Departmental Representative and/or if otherwise 
specified in the Particular Specification. 

 
Pipes shall be neatly and properly supported.  Where beams, stanchions, etc, interfere with the 
straight running of pipes, suitable offsets shall be provided so that pipes may follow the line of 
the walls both vertically and horizontally. 

 
Where pipes pass through structures, walls and partitions, the pipe shall be sleeved with 
medium class black steel pipes, large enough to leave a clearance of at least 10 mm around 
the pipe, including lagging and cladding.  Exposed pipes passing through floors or walls shall 
be provided with floor, ceiling and wall finishing plates.  Plates shall allow for expansion and 
contraction and shall be securely fixed to the sleeves. 
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Dirt pockets shall be installed at all low points and before the trap take-off.   These pockets 
shall extend at least 700 mm below the line trap take-off and shall be the same pipe size as the 
main steam line and equipped with a plugged 15 mm diameter globe valve for blow-down 
purposes. 

  
Piping shall be so arranged that it will not obstruct other equipment. 

 
Piping shall be connected to equipment in such a way as to permit the easy removal of the 
equipment with the minimum of dismantling of pipework. 

 
Gravity condensate lines shall be laid to a fall of a minimum of 1:200 towards the discharge 
end.  Pumped condensate lines shall have a minimum fall of 1:400 towards drain points. 

 
Automatic air vents shall be installed at high points of the pipework as required or as indicated 
on the drawings. 
Condensate lines supported off steam mains shall be installed with due regard to cold draw 
requirements for steam lines and relative expansion/construction that will occur between two 
lines. 
Condensate branch lines shall connect into the top of condensate mains. 

 
FB 11.03 STEAM AND CONDENSATE PIPEWORK 

 
FB 11.03.01 Steam and condensate piping and fittings 

 
During the repair and maintenance contract all the steam lines shall be inspected for 
any defects and/or damages.  This system shall also be pressure tested to the required 
system test pressure to inspect it for any possible leaks.  All dirt pockets shall be blown 
clear.  Any repair and/or new piped installations shall be done to suit the existing 
installations with the appropriate materials and methods.  The following materials shall 
be used: 

 
(a) Steam piping 

 
All steam pipes shall be uncoated seamless steam class schedule 40 pipe in 
accordance with SANS 62 or BS 1387, and shall be suitable for an operating 
pressure of at least 1000 kPa.  All piping above 50 mm diameter must be 
welded and flanged.  Piping smaller and equal to 50 mm diameter may be 
screwed and socketed.   

 
All screwed and socketed fittings shall be heavy steam quality wrought steel 
fittings in accordance with BS 1740 with threads complying with  ISO-R7.   

 
All welded fittings shall be seamless carbon steel butt welded fittings complying 
with BS 1640 schedule 40. 

 
(b) Condensate piping 

 
All condensate pipes shall be copper tubing class 2 in accordance with SANS 
460 with capillary soldered copper fittings conforming to BS 864, ISO 2016 or 
DIN 2856. 

 
(c) Jointing methods 

 
All pipe joints shall be prepared and executed in accordance with the accepted 
norms and standards applicable. 

 
(i) Welded joints 
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All steel welded joints shall be performed by a qualified coded welder.  
All welding shall fully comply with SANS 044. 

 
The Department reserves the right to randomly select one out of ten 
pipe welds to be cut out of the system for examination purposes.  
These pipe welds shall then be tested in accordance with SANS 044.   

 
After removal of the joints, the Contractor shall make the piping good.  
Should any of the welds prove unsatisfactory, the Contractor will be 
called upon at his own cost to have all welds examined by X-ray and 
to have X-ray plates examined by the SANS or other approved 
authority.  All welding proven unacceptable shall be put right at the 
Contractor's cost. 

 
All flanges shall be welded both internally and externally. 

 
Where in the opinion of the Engineer/Departmental Representative a 
welder is not competent, the Engineer/Departmental Representative 
shall request the authority to ask that such welder be replaced with a 
competent welder. 

 
(ii) Threaded joints 

 
All pipe threads shall be right-handed Whitworth standard taper pipe 
threads and shall comply with BS 21 or IS-R7.  Threaded pipe joints 
shall be made with either an approved steam pipe jointing compound 
or PTFE tape. 

 
All surplus compound or tape shall be cleaned off the joints before 
painting or finishing-off. 

 
(iii) Copper soldered joints 

 
All class 2 copper tubing shall be jointed to capillary soldered fittings 
by utilizing self-fluxing copper/phosphorus/7 % mm silver or eutectic 
1504 solder rods jointed by means of an oxygen acetylene flame to 
the correct soldering temperature.  Care must be taken not to overheat 
fittings and tubing. 

 
(d) Bracketing and support work 

 
The Contractor shall at the start of the repair and maintenance contract inspect 
and examine all steam and condensate pipe supports, brackets and hangers 
for compliance to the pipe loads and stresses exerted onto them, taking into 
account the expansion and contraction of the pipe system.  Where any defects, 
damages and/or a shortfall of supports and bracketing exist, the Contractor 
shall rectify, remedy or upgrade the support and bracketing system to the 
acceptable norms and standards.  All supports, brackets and hangers shall be 
in accordance with the Department's specification and approved by the 
Engineer/Departmental Representative before installation. 

 
Distances between pipe supports and horizontal pipe runs unless otherwise 
specified or indicated, shall be not more than those shown below: 

 
STEEL PIPING  
Pipe size         Maximum span  
15 - 20 mm     2,5 m  
25 - 40 mm     3,0 m  
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40 - 50 mm     3,5 m  
65 - 80 mm     4,5 m  
100 - 150 mm     6,0 m  

 
COPPER PIPING  
Pipe size        Maximum span  
15 - 20 mm     1,5 m  
25 - 32 mm     2,0 m  
40 - 50 mm     2,5 m  
65 - 80 mm     3,5 m  

 
All vertical steam pipes and condensate pipes shall be supported at intervals 
not larger than 2 m.  Where horizontal steam pipe support distances are larger 
than the condensate support distances, condensate pipes shall be supported 
from the steam pipe by means of two brackets lined by a chain. 

 
Clearance heights at road crossings shall be in accordance with the road 
ordinance for the applicable road and shall be approved in writing by the 
relevant parties before installation. 

 
FB 11.04 LAGGING AND CLADDING 

 
The Contractor shall at the start of the repair and maintenance contract inspect all lagging and 
cladding of the steam and condensate pipe installations for any defects, damages, missing 
sections and/or shortfall of lagging and cladding.  All defects, damages, repairs, replacement 
and/or new sections of lagging and cladding work shall be attended to in accordance with the 
relevant specifications and accepted norms and standards. 

 
(a) Lagging and cladding materials and installation requirements 

 
All steam and condensate piping shall be insulated with preformed canvas covered 
fibreglass or mineral wool sections.  All bends, tees, etc, shall be insulated with 
preformed insulation.  All thermal insulation shall be applied and installed by a 
recognised specialist firm. 

 
Where preformed bends and tees are not available loose lagging material such as 
asbestos-free composition may be used and bound with wire netting, then plastered to 
a smooth finish to the same size as the basic insulation. 
All exposed piping insulation shall be insulated using valve boxes.  Spindles, hand 
wheels and reducing valves to be left exposed.  All exposed insulation ends to be 
weatherproofed. 

 
All exposed piping insulation shall be provided with a covering of 0,6 mm thick 
galvanised pre-rolled cladding.  The cladding sections shall be secured by 10 mm wide 
galvanised sheet metal strips spaced at not more than 500 mm centres.  All items 
requiring routine inspection/maintenance shall be fitted with removable cladding 
secured with stainless steel self-tapping screws.  The overlap of the cladding shall be 
not less than 40 mm and shall be arranged to be water shedding.  All longitudinal joints, 
where possible, shall be made where they are least noticeable. 

 
Sheet-metal cladding inside buildings shall be painted with a suitable primer, then 
painted the same colour as the walls with two coats of good quality paint. 

 
The Tenderer shall state recommended thickness based on the table below.  The 
Tenderer shall give heat losses and thermal conductivity of the proposed material so 
that the merits of insulating material can be assessed.  Surface temperatures of 
insulation shall not exceed 40oC. 
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INSULATION THICKNESS GUIDE 
 
STEAM PIPING  
Pipe size   Preformed section thickness  
15 - 25 mm dia    40 mm  
32 - 50 mm dia    50 mm  
65 - 150 mm dia   60 mm  
   
CONDENSATE PIPING  
Pipe size   Preformed section thickness  
15 - 54 mm dia    30 mm  
65 - 100 mm dia   40 mm  

 
Fibreglass must be of 88 to 96 kg/m3 density.  Mineral wool must have a density in the 
range 160 - 185 kg/m3. 

 
FB 11.05 PRESSURE TESTING 

 
The Contractor shall at completion of the repair work arrange for a complete pressure test to 
be executed on the steam and condensate installation.  This shall be done in collaboration with 
the User Client and/or Department to ensure the minimum down-time of the installation, as well 
as to establish a suitable period for this pressure test.  All leaks shall be repaired and the system 
shall be tested at the cost of the Contractor.  This test shall be witnessed by the 
Engineer/Departmental Representative. 

 
The system shall be tested to a pressure of 1,5 times the operating pressure.   

 
On completion the total system shall be flushed out to ensure it is left without welding slug, 

dust, etc. 
 

FB 11.06 STEAM TRAP ARRANGEMENTS 
 

The Contractor shall at the start of the repair and maintenance contract inspect, service, repair 
and if rendered irreparable replace all steam trap arrangements.  All defects, damages, leaks, 
etc, shall be repaired in accordance with the manufacturer's specification.   

 
Servicing and repair of steam traps shall be done strictly in accordance with the manufacturer's 
specification. 

 
The Contractor shall also table all steam traps with their relevant details.  The Contractor shall 
at the same time investigate and report on the suitability of the existing steam traps in the 
installation according to the condensate load and application, taking cold start-up into account. 

 
The following table provides a guideline for the type of trap and the safety factor selection for 
various applications: 

 
Application   Preferred trap type  Safety factor  
Boiler header   IBLV and F&T   1.5:1  
Steam mains and branch lines   IB or F&T   2:1 for along line and 3:1 if @ end of 
mains          or before valve on branch
  
Steam separator  IBLV or F&T   3:1  
Steam quality 90 % or less F&T    3:1  
Tracer lines   IB    2:1  
Unit heaters and air handlers IBLV or F&T   3:1  
(Variable pressure)  F & T or IBLV   2:1 @ « psi differential  
Finned radiation and pipe coils  
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  (Constant pressure)  IB    3:1 for quick heating 2:1 normally
  
  (Variable pressure)  F & T or IB   3:1 for quick heating 2:1 normally
  
 
Process air heaters  
  (Constant pressure)  IB or F & T   2:1  
  (Variable pressure)  F & T or IBLV   3:1 @ « max. pressure differential
  
Steam absorption machine (Chiller) F & T   2:1   
Shell and tube heat exchangers,  
  pipe and embossed coils  
   (Constant pressure)  IB or F & T   2:1  
   (Variable pressure)  F & T      2:1  
 
Evaporator single effect and 
   multiple effect   F&T    2:1  
Jacketed kettles (Gravity drain) IBLV or thermostatic  3:1  
  (Syphon drain)    IBLV    3:1  
Rotating dryers   DC or IBLV   3:1 for DC. 8:1 for IB constant 
pressure.           10:1 for IB variable 
pressure  
Flash tanks   IBLV    3:1  
 
IBLV = Inverted bucket with large vent   
IBCV = Inverted bucket with internal check valve   
IBT = Inverted bucket with thermal vent   
F&T = Float and thermostatic   
DC = Differential condensate controller   
Thermo.= Thermostatic   
 

FB 11.06.01 Steam trap equipment 
 

The following repairs and servicing shall be performed on the various types of steam 
traps: 

 
(1) Inverted bucket steam trap 

 
(a) Dismantle and strip down trap assembly. 
(b) Clean out strainers and trap. 
(c) Replace the following: 

 
    (i) Valve and seat assembly 
    (ii) All gaskets 
    (iii) Bucket 
    (iv) Bolts and nuts if necessary 
    (v) Strainer elements. 
 

(d) Reassemble and put back into operation. 
 

(2) Float and thermostatic steam traps  
 

(a) Dismantle and strip down trap assembly. 
(b) Clean out all parts. 
(c) Replace the following: 

 
    (i) Valve and seat assembly including ball float 
    (ii) Air vent assembly 



 
ard 

                                                          BID NO: GQET-2026/2027-011 

  
 
 

 
 

Page 118 of 218 
FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR A PERIOD OF 36 MONTHS 

 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

    (iii) Steam lock releases if installed 
    (iv) All gaskets. 
 

(d) Reassemble and put back into operation. 
 

(3) Thermodynamic steam traps 
 

(a) Dismantle and strip down trap assembly. 
(b) Clean out strainer trap body. 
(c) Replace the following: 

 
    (i) Replace disc and reseat body face 
    (ii) Strainer 
    (iii) All gaskets 
    (iv) Cap and strainer caps only if necessary. 
 

(d) Reassemble steam trap and put back into operation. 
 

(4) Balanced pressure thermostatic steam trap 
 

(a) Dismantle and strip down trap assembly. 
(b) Clean out all parts. 
(c) Replace the following components: 

 
    (i) Element or capsule and seat assembly where applicable. 
    (ii) All gaskets and O-rings. 
    (iii) Strainer screen if installed. 
    (iv) Cover bolts if applicable. 
 

(d) Reassemble and put back into operation. 
 

(5) Bimetallic thermostatic steam trap  
 

(a) Dismantle and strip down trap assembly. 
(b) Clean out all parts. 
(c) Replace the following components: 

 
    (i) Element set, and ensure that the joint faces are clean 
    (ii) Strainer screen 
    (iii) All gaskets 
    (iv) Cover bolts if necessary and where applicable. 
 

(d) Reassemble and put back into operation. 
 

All the above steam traps and those not mentioned in this specification shall be 
repaired and serviced in accordance with manufacturer's specification.  The steam 
traps described above shall be regarded as a guideline to the required repairs and 
servicing. 

 
FB 11.06.02 Steam trap installation requirements 

 
The Contractor shall ensure that all steam traps are installed in accordance with the 
required installation norms and the manufacturer's specification. 

  
This shall include the incorporation of strainers where necessary, sight glasses, shut-
off valves on both sides, check valves where necessary, unions for maintainability, test 
valves, dirt pockets and ensuring that pipe sloping and connections are in accordance 
with specifications. 
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FB 11.07 PRESSURE-REDUCING VALVE INSTALLATIONS 
 

The Contractor shall at the start of the maintenance and repair contract inspect, service, repair, 
readjust and overhaul, if required, all pressure-reducing valves.  Servicing, repairs and 
overhauling shall be done strictly in accordance with the manufacturer's specification. 

 
The pressure-reducing valves shall be tested under load and under no load to ensure that no 
creepage takes place, as well as that downstream pressure is maintained within the operating 
parameters. 
The overhauling of the pressure-reducing valves shall preferably be performed by an 
Engineering works firm or manufacturer qualified to do so. 

 
Where no duplicate pressure-reducing valve is installed at a control point, the Contractor shall 
collaborate with the User Client and the Engineer/Departmental Representative to service and 
repair the valve at a pre-arranged suitable time and to minimize the down-time of the steam 
supply to the system. 

 
All pressure-reducing valve pressure set points, details and positions shall be logged by the 
Contractor. 

 
The Contractor shall also report on the suitability of each pressure-reducing valve to serve the 
particular system. 

 
The following service, repair and overhaul work shall be regarded as a guideline for the 
following types of pressure-reducing valves:  

 
(a) Direct acting pressure-reducing valve 

 
  (i) Dismantle and strip down pressure-reducing valve. 
  (ii) Clean out all parts, body, etc, and inspect. 
  (iii) Replace the pressure adjustment spring assembly. 
  (iv) Replace bellows assembly if necessary. 

(v) Replace valve and seat assembly and ensure that seat faces are clean and 
reseated. 

  (vi) Replace strainer element. 
  (vii) Replace all gasket sets. 
  (viii) Reassemble, set, test and adjust to the correct downstream pressure. 
 

(b) Pilot operated pressure-reducing valve 
 
  (i) Dismantle and strip down pressure-reducing valve. 
  (ii) Clean out all parts, body, etc, and inspect. 
  (iii) Replace the pressure adjustment spring assembly. 

(iv) Inspect balance and control pipe assemblies and if leaks exist and screw parts 
are worn, replace  with new. 

  (v) Replace main valve assembly, spring and strainer. 
  (vi) Inspect main and pilot diaphragms and if required, replace with new. 
  (vii) Replace all gaskets and seals. 
  (viii) Inspect, clean and reseat valve seats. 

(ix) Reassemble, set, test and adjust pressure-reducing valve to the correct 
downstream pressure. 

 
(c) Pressure reducing valve installation requirements 

 
The Contractor shall ensure that all pressure-reducing valves are installed in 
accordance with the manufacturer's requirements.  This shall also include the 
incorporation of strainers, non-return valves, pressure gauges, correctly sized safety 
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valves, shut-off valves for maintenance purposes, steam trap take-offs before 
pressure-reducing valve, etc. 

 
 

FB 11.08 HEATING CONTROL EQUIPMENT 
 

The Contractor shall at the start of the repair and maintenance contract inspect, test, repair, 
readjust, and if necessary replace heating controls for steam heating equipment. 

 
This shall include the following: 

 
(a) Check for correct switching and/or control operating points. 
(b) Check, test and ensure that the safety cut-out mechanisms are in place and that 

switching controls control at the correct level. 
(c) Ensure that equipment has been installed in accordance with the manufacturers' 

specification. 
(d) Ensure that all pockets are descaled and free of any defects. 

 
The following control equipment shall be serviced, repaired and when required, replaced if 
damaged beyond repair. 

 
FB 11.08.01 Direct heating control equipment 

 
Where immersed type thermostatic steam control valves are utilized, they shall be 
serviced and repaired as follows: 

 
(a) Dismantle and strip down thermostatic control valve including removal of 

pocket. 
(b) De-scale and clear all equipment. 
(c) Replace element subassembly if necessary. 
(d) Replace cover joint, gland packing, heater coupling joint and all gaskets where 

applicable. 
(e) Check valve seat and if necessary re-seat. 
(f) Reassemble control valve and reinstall, test and adjust to correct level. 

 
FB 11.08.02 Remote capillary control equipment 

 
Where remote control equipment are utilized for heating purposes, these shall be 
serviced, repaired and overhauled in accordance with the manufacturers' specification. 

  
 

FB 11.09 CONDENSATE PUMPING INSTALLATIONS 
 

The Contractor shall at the start of the repair and maintenance contract inspect all condensate 
pumping installations for any defects, damages, and/or shortfall.  All defects, damages, repairs, 
replacement and/or pumps are to be serviced, repaired, overhauled and installed in accordance 
with the relevant specifications, accepted norms and standards, and manufacturer's 
specifications. 

 
The following two types of condensate pumping systems shall be regarded as a guideline for 
repairs, services and overhauling. 

 
FB 11.09.01 Steam operated automatic condensate pumps 

 
The Contractor shall inspect and service these units as follows: 

 
(a) Inspect receiver for any defects and corrosion and clean out. 
(b) Inspect steam-driven pumps for any defects and clean out. 
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(c) Replace steam inlet valve assembly. 
(d) Inspect and clean float and replace if necessary. 
(e) Inspect guides and replace if necessary. 
(f) Replace all gaskets and seals. 
(g) Inspect and replace the lever assembly mechanism if necessary. 
(h) Inspect and service check valves including replacing of gaskets. 
(i) Inspect all steam piping, clean out and replace when necessary. 
(j) Clean out strainers and replace strainer elements if necessary. 
(k) Replace steam and condensate valve seals and gland packings. 
(l) Inspect vent pipe installation and repair where necessary. 
(m) Check all inlet and outlet pipe connections. 
(n) Service and repair steam traps. 
(o) Service and repair sight glasses. 
(p) Reassemble and put steam operated pumps back into operation. 

 
 

FB 11.09.02 Electrically operated automatic condensate pumps 
 

The condensate pumps are to be inspected, tested, serviced, repaired together with 
their associated equipment and pipework.  All repair and service work shall be done 
strictly in accordance with the manufacturer's specification. 

 
The repair work to the condensate pumps and equipment shall include at least the 

following: 
 

(a) Inspect and test the pumps for correct operation. 
(b) Replace gland packings, seals and gaskets. 
(c) Inspect and test for any bearing noise and replace if necessary. 
(d) Clean out pump strainers, check non-return valves, valves, etc. 
(e) Test pump motor windings for balance phases, insulation test and check 

wiring. 
(f) Inspect pump mountings and repair if necessary. 
(g) Inspect, clean out and repair the condensate tank where necessary. 
(h) Inspect, test, service, readjust the level controls on the condensate tank. 

 
FB 11.10 STEAM AND CONDENSATE PIPING ANCILLARY EQUIPMENT 

 
The Contractor shall at the start of the repair and maintenance contract inspect, service, repair 
all ancillary steam and condensate equipment using the following as guideline: 

 
(a) Replace damaged, broken, leaking, corroded equipment. 
(b) Repair, replace and service valves including new gaskets, gland packings, seals, bolt 

and nuts, etc. 
(c) Test the proper closing of all valves and where not satisfactory, valves are to be 

refurbished, de-scaled and replaced if necessary. 
(d) Repair, clean and service all strainers including replacement of strainer elements 

where corroded and installation of new gaskets. 
(e) Repair, service and check the proper functioning of all non-return valves. 
(f) Repair, service, readjust and calibrate all safety release valves. 
(g) Repair, service and clean out all air release valves and vacuum breakers. 
(h) Repair, service and log readings of flow meters including cleaning of integral strainers. 
(i) Repair, service and check for any damages to the expansion bellows and expansion 

joints. 
(j) Repair, service and clean out all steam separators. 
(k) Repair, service and replace glasses and gaskets on sight glass equipment. 
(l) Check, service, readjust and calibrate test pressure and temperature gauges. 
(m) Pressure test and sterilize repaired new installation and equipment. 
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(n) Reinstate and make good walls, tiling, floors, concrete, finishes, holes, chases, 
surfaces, etc, to an acceptable level where any repair, upgrade and/or service work 
have been executed. 

(o) Prepare and repaint all piping equipment, brackets, supports, etc. 
 

FB 11.11 ELECTRICAL INSTALLATION, WIRING AND CONTROL PANELS 
 

FB 11.11.01 Instrumentation and controls 
 

All instrumentation and control equipment shall be inspected, tested, repaired, adjusted 
and where necessary replaced. All repair and service work shall be done strictly in 
accordance with the manufacturer's specification. 

 
The repair work to the instrumentation and control equipment shall include at least the 
following: 

 
(a) Test all equipment for correct operation. 
(b) Inspect, test, service, adjust setting and if necessary repair and/or replace 

steam detector. 
(c) Inspect, recalibrate and if beyond repair, replace steam pressure gauge. 

 
 
 
 

FB 11.11.02 Electrical control panels 
 

All electrical control panels shall be inspected, tested, and repaired, including all 
equipment inside the control panel. All repair and service work shall be done strictly in 
accordance with the manufacturer's specification. 

 
The repair work to the electrical control panels shall include at least the following: 

 
(a) Test all control equipment for correct operation. 
(b) Check and test all MCBs, isolators, contactors, overloads, other type of motor 

drives, pilot lights, control switches, etc, and readjust all set points.  Where 
equipment is found to be faulty it shall be replaced with new approved 
equipment. 

(c) Check all wiring and connections for proper conducting and replace where hot 
connections are found. 

(d) Clean out panel interior and exterior, inspect panel body, fascias, doors, 
paintwork, etc, and repair  where necessary. 

 
FB 12  MAINTENANCE TO INSTALLATIONS, SYSTEMS AND EQUIPMENT 
 

FB 12.01 GENERAL 
 

Monthly maintenance responsibilities for each installation including all units and components 
as specified, shall commence with access to the site.  A difference shall be made in payment 
for the maintenance prior to and after practical completion of repair work. 

 
Maintenance responsibilities of the completed installation shall commence upon the issue of a 
certificate of practical completion for repair work, and shall continue for the remainder of the 
36-month contract period. 

 
This part of the Contract shall include: 

 
(a) Routine preventative maintenance; 
(b) Corrective maintenance, and 
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(c) Breakdown maintenance, 
 

as defined in General Maintenance, for the specified installations described under FB 01 of this 
specification. 

 
The maintenance work to be performed and executed shall be done strictly in accordance with 
General Maintenance, and as specified in Particular Specification PFB and this specification. 

 
The said maintenance work shall be executed in accordance with the relevant codes of practice, 
statutory regulations, standards, regulations, municipal laws and by-laws and the 
manufacturers' specifications and codes of practice. 

 
The maintenance schedules and frequency shall be developed under the maintenance control 
plan to be instituted by the Contractor, as specified in General Maintenance. 
All new equipment, components and materials supplied and installed under the maintenance 
contract shall be furnished with a prescribed manufacturer's guarantee.   

 
The maintenance work and items are to be categorized by the Contractor for each maintenance 
activity under the following headings: 

 
(a) Steam piping installation 
(b) Condensate piping installation 
(c) Supports and bracketing 
(d) Lagging and cladding 
(e) Steam ancillary equipment 
(f) Condensate ancillary equipment 
(g) Condensate pumping systems 
(h) Electrical controls, panels and wiring. 

 
The Contractor shall be remunerated monthly, based on his performance, for maintaining the 
complete installation in a perfect functional condition. 

 
FB 12.02 ROUTINE PREVENTATIVE MAINTENANCE 

 
The routine maintenance of the installations, systems and equipment shall be done in 
accordance with General Maintenance, and the Particular Specification related to this work. 

  
The routine maintenance work to be performed and executed shall include, but not be limited 
to the items listed in tables FB 12.02/1, FB 12.02/2, FB 12.02/3 and FB 12.02/4 below under 
the respective headings.  These actions and findings shall be logged and reported on the 
relevant approved schedules and reports.  

 
 

TABLE FB 12.02/1: WEEKLY ACTIONS AND MAINTENANCE 
 
ITEM MAINTENANCE DESCRIPTION              ACTION RESPONSIBILITY  
 ACTION 
  
1 Inspect all steam and condensate  

      installations for any visible defects,  
 leaks, damages or/and pending faults.                 Contractor       
Check/Record  
2 Check and record all pressure gauge  
             readings and readjust  
             equipment if necessary.                                        Contractor              
Adjust/Check/Record  
3 Check operation of condensate pumps  
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and controls for correct functioning.                      Contractor      
Check/Record  

4 Check steam trap arrangements for 
             correct operation.                                                  Contractor                  
Check/Record  
5 Report any faults, defects, leaks,  

      damages, etc, to  
             Engineer/Departmental Representative.               User Client       
Check/Record/Report  
 

TABLE FB 12.02/2: MONTHLY ACTIONS AND MAINTENANCE 
 
ITEM MAINTENANCE DESCRIPTION   ACTION RESPONSIBILITY  
 ACTION  
1 All as listed under table FB 12.02/1   Contractor/User/Client      
Check/Record/Adjust/Repair/Report  
2 Blow down all dirt pockets and record.           Contractor                              
Service/Record  
3 Clean out all strainers and record.                  Contractor                   
Service/Record  
4 Check all valve gland seals and  
             packings for leaks and 
             replace and repair if necessary.                       Contractor        
Check/Service/Repair/Record  
5 Check, inspect and repair if necessary  
             all expansion  joints for leaks and damages.    Contractor       
Check/Repair/Record  
6 Check sight glasses and repair, clean  
             and replace where necessary.                          Contractor       
Check/Service/Repair/Record  
7 Check all safety devices for correct  
             operation and repair and replace where  
            necessary.                                                       Contractor       
Check/Service/Repair/Record  
8 Check and test all electrical control  
             functions and operations. Repair and  
             report any faults and defects.                          Contractor                   
Check/Service/Repair/Record  
9 Complete logbook and report.                          Contractor                                           
Report  
 

TABLE FB 12.02/3: SIX-MONTHLY ACTIONS AND MAINTENANCE 
 
ITEM MAINTENANCE DESCRIPTION    ACTION RESPONSIBILITY  
 ACTION 
  
1 All as listed under tables  
              FB 12.02/1 and FB 12.02/2  User Client/Contractor         
Check/Record/Adjust/Repair  
2 Service, repair, clean, replace seals,  
              gaskets, reset and/or replace worn  
              parts as directed by the manufacturer  
              of all steam traps.                                            Contractor        
Check/Service/Repair/Report  
3 Service, repair, replace glasses and  
             gaskets where necessary and clean 
             all sight glasses.                                               Contractor        
Check/Service/Repair/Report  
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4 Repair lagging and cladding where  
             necessary.                                                         Contractor                    
Check/Repair/Report  
5 Repair all steam leaks.                                      Contractor        
Check/Repair/Report  
6 Clean out and repair all condensate tanks.       Contractor       
Check/Service/Report  
7 Test, inspect and repair all condensate  
             pumps.                                                               Contractor       
Check/Service/Repair/Report  
8 Lubricate all lubrication points in  
             accordance with  
             the manufacturer's specification.                       Contractor      
Check/Service/Report  
9 Complete logbook and report.                           Contractor                  
Report  
 

TABLE FB 12.02/4:     ANNUAL  ACTIONS AND MAINTENANCE 
 
ITEM MAINTENANCE DESCRIPTION            ACTION RESPONSIBILITY  
 ACTION 
  
1 All as listed under tables  
             FB 12.02/1, FB 12.02/2 and  
             FB 12.02/3                             User Client / Contractor        
Check/Record/Adjust/Repair  
2 Annual survey by inspector              Contractor / Department             Inspect / Test / Service 

/ Repair 
              
3 Inspect and repaint all equipment  
             where required.                                        Contractor                Inspect / Test / Service / 
Repair  
4 Remove, strip, service, repair, adjust  
             and replace where necessary all  
             pressure control and safety valve  
             equipment.                                                Contractor                 Service / Repair / Adjust / 
Report 

  
5 Complete logbook and report.                   Contractor                                
Report  
 

FB 12.03 CORRECTIVE MAINTENANCE 
 

This corrective maintenance of the installations, systems and equipment shall be done in 
accordance with General Maintenance, and the Particular Specification related to this work. 

 
The Contractor shall inspect and check all equipment, materials, systems and installation for 
any pending breakdowns, maladjustments or anomalies of equipment. 

 
The Contractor shall report and take actions to correct such shortfall. 

 
FB 12.04 BREAKDOWN MAINTENANCE 

 
Breakdown maintenance of the installations, systems and equipment shall be done in 
accordance with General Maintenance. 

 
All breakdown problems experienced shall be acted upon within the time limitations allowed in 
the General Maintenance specifications. 
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All breakdown maintenance shall be done in accordance with the relevant specifications, 
standards, regulations and codes. 

 
The Contractor shall have access to the necessary spares, equipment and tools for any 
possible breakdowns. 

 
FC TECHNICAL SPECIFICATION - HOT-WATER GENERATING INSTALLATIONS 
 
CONTENTS 
 
FC 01 SCOPE 
FC 02 STANDARD SPECIFICATIONS 
FC 03  VARIATIONS AND ADDITIONS TO STANDARD SPECIFICATIONS 
FC 04 OPERATING AND MAINTENANCE MANUALS 
FC 05 LOGGING AND RECORDING PROCEDURES 
FC 06 TESTS AND INSPECTIONS ON COMPLETION OF REPAIR WORK 
FC 07 QUALITY ASSURANCE SYSTEM 
FC 08  COMMISSIONING AND RE-COMMISSIONING OF PLANT AND INSTALLATION 
FC 09  GUARANTEE OF INSTALLATION AND EQUIPMENT 
FC 10 MAINTENANCE TOOLS AND SPARES 
FC 11 REPAIR WORK TO INSTALLATIONS, SYSTEMS AND EQUIPMENT 
FC 12 MAINTENANCE TO INSTALLATIONS AND EQUIPMENT 
 
 
FC 01  SCOPE 
 
This specification covers the general repair and maintenance of hot-water generating installations, 
which include the following: 
 
(a) Steam generated hot-water heating equipment 
 (c) Primary and secondary pumps 
(d) Hot-water storage vessels 
(e) Lagging and cladding of vessels and piping systems 
(f) Hot-water reheating vessels 
(g) Corrosion protection linings to storage vessels and re-heaters 
(h) Hot, cold and drainage pipework to the plant room installation 
(i) Electrical control systems, wiring and control panels 
(j) Thermostats and safety equipment. 
 
This specification also addresses the training of User Client and associates, and maintenance staff. 
 
This specification shall form an integral part of the repair and maintenance contract document, and 
shall be read in conjunction with the additional and particular specifications compiled as part of this 
document. 
 
This specification shall act as a guideline to the particular specification and, in the event of any 
discrepancies between the Technical Specification and the Particular Specification, the latter shall 
take precedence. 
 
The Contractor shall at all times adhere to this specification, unless otherwise specified in the 
Particular Specification. 
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FC 02  STANDARD SPECIFICATIONS 
 

FC 02.01 GENERAL STANDARD SPECIFICATIONS, REGULATIONS AND CODES 
 

The latest edition, including all amendments up to date of tender of the following 
specifications, publications and codes of practice shall be read in conjunction with this 
specification and shall deemed to form part thereof: 
 

FC 02.01.01 SANS and other specifications and codes 
 

SANS 0400 - The applications of the building regulations 
SANS 0142  - Code of practice for the wiring of premises 
SANS 0140 - Identification colour marking 
SANS 044  - Parts I to IV:  Welding 
SANS 460 - Copper tubes for domestic plumbing 
SANS 0252 - Parts I and II 
SANS 0103 - The measurement and rating of environmental noise with 

respect to annoyance and speech  communications 
 

SANS Specifications listed on page 3 of the DPW specification OWG 371 
Atmospheric Pollution Prevention Act, No 45 of 1965 
BS 2790  
BS 1740 
BS 21 
BS 1640 
BS 5500 

 
FC 02.01.02 Department of Public Works specifications 

 
OWG 371 - Specification of materials and methods to be used 
STD.PWD.VII - Standard Specification for steam boiler installations (Issue 

VII 1997) 
- Standard Specification for electrical installations and 

equipment pertaining to mechanical installations (Issue IX 
1998) 

 
FC 02.01.03 Occupational Health and Safety Act of 1993 

 
All regulations and statutory requirements as laid down in the latest edition of the 
Occupational Health and Safety Act, 1993 (Act No 85 of 1993) shall be adhered to. 

 
FC 02.01.04 Manufacturers' specifications, codes of and practice and installation 

instructions 
 

All equipment and materials shall be installed, serviced and repaired strictly in 
accordance with the manufacturers' specifications, instructions and codes of practice. 

 
FC 02.01.05 Municipal regulations, laws and by-laws 

 
All municipal regulations, laws, by-laws and special requirements of the Local 
Authority shall be adhered to unless otherwise specified. 

 
FC 03  VARIATIONS AND ADDITIONS TO STANDARD SPECIFICATIONS 
 
The following additional general specifications and requirements shall be read in conjunction with this 
specification and shall be adhered to unless otherwise specified in the Particular Specification. 
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FC 03.01 General repair and installations requirements 
 

All materials and equipment supplied and installed shall be of new high quality, design and 
manufactured to the relevant specifications, suitable for providing efficient, reliable and 
trouble-free service. 

 
All work shall be executed in a first-class workman-like manner by qualified tradesmen. 
All equipment, component parts, fittings and materials supplied and/or installed, shall conform 
in respect of quality, manufacture, test and performance to the requirements of the applicable 
current SANS specifications and codes, except where otherwise specified or approved by the 
Engineer/Departmental Representative in writing. 

 
All materials and workmanship which, in the opinion of the Engineer/Departmental 
Representative, is inferior to that specified for the work, will be condemned.  All condemned 
material and workmanship shall be replaced or rectified as directed and approved by the 
Engineer/Departmental Representative.  

 
The Contractor shall submit a detailed list of the equipment and material to be used to the 
Engineer/Departmental Representative for approval before placing orders or commencing 
installation. 

 
All new equipment, materials and systems shall be installed and positioned such as to not 
impede on access routes, entrances and other services.  The Contractor shall coordinate 
these items taking other services and equipment into account. 

 
All control equipment and serviceable items shall be installed and positioned such that they 
will be accessible and maintainable.  

 
The Contractor shall make sure that all safety regulations and measures are applied and 
enforced during the repair and construction periods to ensure the safety of the public and 
User Client. 

 
Repair work shall be programmed in accordance with General Decommissioning, Testing and 
Commissioning Procedures, to ensure the shortest possible down-time of any service and the 
least inconvenience to the User Client and public.  The Contractor shall make sure that the 
necessary notifications and notices are timeously put into place for these activities. 

 
FC 04 OPERATING AND MAINTENANCE MANUALS 
 
The Contractor shall be responsible for the compilation of an inventory list and operating and 
maintenance manuals. 
 
This shall be done in accordance with Operating and Maintenance Manuals. 
 
All information shall be recorded and reproduced in electronic format, as well as three sets of hard 
copies to be supplied to the Department. 
 
Over and above what is specified in Operating and Maintenance Manuals, the operating and 
maintenance manual to be compiled shall be structured to include at least the following: 
 
(a) System description 
 
 (i) Complete system description and the working of the plant. 
 
(b) Commissioning data 
 
 (i) Complete commissioning, test and inspection data of systems and equipment. 
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(c) Operating data 
 
 (i) Systems and equipment running check list and frequency of servicing required; 
 (ii) Safety precautions to be implemented; 
 (iii) Operator's duties (logging requirements); 
 (iv) Lubricating oils and service instructions. 
 
(d) Mechanical equipment 
 

(i) Description of all major items with the make, model number, names, addresses and 
telephone numbers of the suppliers, manufacturers or their agents; 

(ii) Design capacities of all equipment, including selection parameters, selection curves, 
capacity tables,  etc; 

 (iii) Manufacturer's brochures and pamphlets; 
 (iv) Schedule of spares with part numbers recommended to be held as stock; 
 (v) Vessels pressure test and certification certificates. 
 
(e) Maintenance instructions 
 
 (i) Schedule of maintenance particulars, frequency of services and replacements; 
 (ii) Trouble-shooting guide; 
 (iii) Part number of all replacement items and spares; 
 (iv) Capacity curves of all pumps; 
 (v) Serial numbers of all items of equipment. 
 
(f) Electrical equipment 
 

(i) Schedule of equipment, indicating manufacturer, type, model number, capacity and 
addresses and  telephone numbers of suppliers; 

 (ii) Maintenance instructions; 
 (iii) Manufacturer's brochures and pamphlets; 

(iv) Complete as-built circuit diagrams and diagrammatic representation of 
interconnections of all electrical equipment.  

 
(g) Instrumentation and control 
 
 (i) Description of each control system; 
 (ii) Schedule of control equipment, indicating manufacturer, type, model number, 
capacity and   addresses and telephone numbers of suppliers; 
 (iii) Maintenance instructions; 
 (iv) Manufacturer's brochures and pamphlets. 
 
(h) Drawings 
 
 (i) Paper prints of all as-built mechanical and electrical drawings; 

(ii) Wiring diagrams framed behind glass shall be mounted adjacent to each relevant 
control panel. 

 
FC 05  LOGGING AND RECORDING PROCEDURES 
 
The Contractor shall under this repair and maintenance contract institute a logging and recording 
system as part of his maintenance control plan as defined in General and Maintenance. This shall 
consist of a log and record book, which shall be utilized to log and record all operations, faults, system 
checks, breakdowns, maintenance visits, inspections, etc. 
 
The logbook shall be kept in a safe place as agreed with the User Client and the Engineer/Departmental 
Representative and shall only be utilized by the maintenance personnel, the Contractor and the 
Engineer/Departmental Representative.  Copies of the monthly entries and recordings into the logbook 



 
ard 

                                                          BID NO: GQET-2026/2027-011 

  
 
 

 
 

Page 130 of 218 
FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR A PERIOD OF 36 MONTHS 

 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

shall be submitted by the Contractor together with his monthly report to the Engineer/Departmental 
Representative. 
 
The logbook shall be structured to include at least the following: 
 
(a) Weekly inspection and maintenance actions; 
(b) Monthly inspection and maintenance actions; 
(c) Four-monthly inspection and maintenance actions; 
(d) Annual inspection and maintenance actions; 
(e) Breakdown reports; 
(f) Daily system and equipment operating conditions, observations, recordings and 
measurements; 
(g) Inspection and test comments and reports. 
 
The Contractor shall also institute an attendance register, which shall be kept in a safe place as 
agreed with the User Client and the Engineer/Departmental Representative. This register shall be 
completed by all persons visiting the installation, including: 
 
(a) Maintenance personnel 
(b) Contractor 
(c) Inspectors 
(d) Department personnel 
(e) Engineer/Departmental Representative. 
 
The register shall state the date, time-in, time-out, name, company and reason for visit. 
 
A copy of the register shall be submitted by the Contractor together with his monthly report. 
 
FC 06  TESTS AND INSPECTIONS ON COMPLETION OF REPAIR WORK 
 
Except where otherwise provided in the Contract, the Contractor shall provide all labour, materials, 
power, fuel, accessories and properly calibrated and certified instruments necessary for carrying out 
such tests.  The Contractor shall make arrangements for such tests and he shall give at least 72 hours 
written notice to the Engineer/Departmental Representative before commencing the test. 
 
In the event of the plant or installation not passing the test, the Employer shall be at liberty to deduct 
from the Contract amount all reasonable expenses incurred by the Employer or the 
Engineer/Departmental Representative attending the repeated test. 
 
Whenever any installation or equipment is operated for testing or adjusting as provided for above, the 
Contractor shall operate the entire system for as long a period as may be required to prove satisfactory 
performance at all times in the occupied space served by that system for up to twenty-four hours a day 
continuously until the system is handed over. 
 
The Contractor shall provide all labour and supervision required for such operation and the Department 
may assign operating personnel as observers, but such observation time shall not be counted as 
instruction time. 
 
After completing the installation or system, all equipment shall be tested, adjusted a readjusted until it 
operates to the satisfaction and approval of the Engineer/Departmental Representative. The Contractor 
shall submit certificates of tests carried out to prove the efficiency of all equipment, as well as certificates 
to be obtained from all relevant authorities and statutory bodies, etc. 
 
FC 07  QUALITY ASSURANCE SYSTEM 
 
The Contractor shall institute an approved quality assurance (QA) system that shall be submitted to the 
Engineer/Departmental Representative for approval.  The records of this QA system shall be kept 
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throughout the duration of the Contract and submitted to the Engineer/Departmental Representative at 
regular intervals as required. 
 
FC 08  COMMISSIONING AND RE-COMMISSIONING OF PLANT AND INSTALLATION 
 

FC 08.01 GENERAL 
 

On completion of the repair work and/or the installation of new systems the plant and equipment 
shall be put into operation after all tests and adjustments have been carried out to the 
satisfaction of the Engineer/Departmental Representative.  Where new plant is installed the 
Contractor shall run and operate the system for a period of time as specified by the 
Engineer/Departmental Representative and train the staff of the User Client to operate and 
maintain the system. 

 
Logging of the operation of the installations shall commence immediately upon start-up. The 
Contractor shall submit a full commissioning report. 
 

 
FC 08.02 RE-COMMISSIONING OF HOT-WATER GENERATING INSTALLATION 

AND     ANCILLARY EQUIPMENT 
 

On completion of any repairs the Contractor shall re-commission the systems, installation 
and/or equipment influenced by such repairs. 

 
This operation shall be done strictly in accordance with the manufacturer's specification and 
relevant standards, norms and specifications from the applicable body, authority and/or 
department.  The operation shall include but not be limited to the following: 

 
(a) All required pre-commissioning mechanical checks  
(b) Check all steam, water and drain connections (when applicable). 
(c) Check all moving parts. 
(d) Check seals, gaskets and joints. 
(e) Reinstall all plugs and covers and check that they are properly secured.   
(f) Check and record that all lubrication to equipment and components has been done in 

accordance with manufacturer's specification. 
(g) Check and ensure that all valves and safety valves are correctly installed and in the 

correct   operating position.  Safety valves are to be set in accordance with the required blow-
off    pressure for the installation. 

(h) Check and ensure that all control equipment such as pressure-reducing valves, heat 
control equipment, etc,  are set and adjusted to the correct controlling value in 
accordance with the system  parameters and manufacturer's specification. 

(i) All steam and condensate pre-commissioning checks shall be done in accordance 
with Technical Specification FB (where applicable). 

(j) Check and confirm that all required tests and inspections to storage vessels, primary 
heater vessels and re- heater vessels have been done and that all required 
certificates are in place. 

(k) Check and ensure that the domestic hot-water and cold-water piping system is 
operational and that no leaks are present. 

(l) Check, test and inspect the correct installation and operation of all primary and 
secondary pumping (where applicable). 

(m) Check that all the required pressure testing to the repaired installations and/or new 
equipment has  been done, witnessed and recorded in accordance with the relevant 
specifications. 

(n) Check, test and inspect all bracketing and supports for the relevant installations and 
equipment to ensure that they are properly secured and installed in accordance with 
the manufacturer's  specifications and installation specification. 
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(o) Check, inspect and ensure that all lagging and cladding to the vessels and piping 
installation are installed and repaired in accordance with the applicable specifications 
from the relevant controlling authority. 

(p) Check, inspect and ensure that no leaks to equipment, systems and installations 
occur. 

(q) All required pre-commissioning electrical checks  
  (i) Check all wiring connections for tightness and repair any hot connections. 

(ii) Check that all electrical equipment has been properly reconnected in 
accordance with the manufacturer's specification. 

  (iii) Perform and record all required electrical insulation tests on equipment. 
  (iv) Check and test all controls without livening up electrical equipment. 
  (v) Check all motor-driven equipment for correct rotational directions. 
  (vi) Check and test the operation of all indication and warning lights. 

(vii) Check, set, record and readjust all equipment control and set points in 
accordance with manufacturer's specifications. 

(viii) Run all motor-driven equipment for a period to ensure free movement and 
correct operation 

 
FC 08.03 Commissioning of equipment 

 
On completion of the pre-commissioning checks the Contractor shall proceed with the 
commissioning of the equipment.  This shall be done strictly in accordance with the 
manufacturer's specification and system parameters and shall include but not be limited to the 
following: 

 
(a) During the commissioning process all safety and warning system checks are to be 

performed on the thermostatic control system where applicable. 
(b) During load conditions the equipment shall be readjusted and finally switched to 

automatic operation on completion of all automatic control functions for correct 
operation where applicable. 

(c) Check that steam pressure valves are readjusted where necessary to the correct set 
point under load conditions where applicable. 

(d) This shall be done in accordance with Technical Specification FB: Steam Generating 
Installations. 

(e) Check the operation of all steam trap arrangements where applicable. 
(f) This shall be done in accordance with Technical Specification FB: Steam Generating 

Installations. 
(g) Check that water pressure-reducing valves are adjusted and set to the correct 

operating value for the specific system. 
(h) Check the correct operation of all systems.  Readjust primary and secondary 

pumping control  equipment where applicable. 
(i) Test and check for any leaks to the system, equipment and installation. 
(j) Check for any unnecessary strain to system, equipment and installation due to 

expansion and contraction. 
(k) Check the correct functioning of all heating temperature control equipment to ensure 

the correct  switching levels and that all safeties are operational. 
(l) Record temperatures and flow conditions. 

 
The Contractor shall visit, inspect, test and readjust the systems, equipment and installation 
during the week following the re-commissioning to ensure the correct functioning of the 
equipment and its associated components. 

 
FC 09  GUARANTEE OF INSTALLATION AND EQUIPMENT 
 
The Contractor shall provide guarantees obtained from the manufacturer(s) and/or supplier(s) to the 
effect that each piece of new equipment, supplied and installed under the repair contract, complies with 
the required performance and will function as part of the complete system. 
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All new equipment, including, the complete new installations and the systems as a whole shall be 
guaranteed for a period of 12 (twelve) months commencing upon the day of issue of a certificate of 
completion for the repair work of the installation. 
 
FC 10  MAINTENANCE TOOLS AND SPARES 
 
Each installation shall be equipped with the necessary maintenance tools and spares required by the 
specific type of equipment and installation for the daily operation and maintenance of the system. At 
the start of the repair and maintenance contract the Contractor shall in the presence of the User Client 
make an inventory of the existing tools and spares, and any shortfall or damaged tools and spares shall 
be replaced with new.  All replacement tools and spares shall be as specified by the equipment 
manufacturers. These tools and spares shall be kept in a lockable room or cabinet of which the 
maintenance supervisor and the Contractor shall carry keys. The Contractor shall on a monthly basis 
take stock of these items in the presence of the User Client's maintenance supervisor and record and 
report to the Engineer/Departmental Representative.  Any shortfall shall be replaced by the Contractor 
as part of his responsibility under this Contract. 
 
he tools and spares to be carried shall include but not be limited to at least the following: 
 
(a) Tools 
 
 (i) Grease and oil lubrication equipment; 
 (ii) Equipment operating keys and tools. 
 
(b) Spares 
 
 (i) Spare sight glasses for sight glass indicators, seals and gaskets (where applicable); 
 (ii) Spare seats, gaskets and gland packings for valves, etc; 
 (iii) Spare steam traps, at least one of each type present on the installation (where 
applicable); 
 (iv) Spare pressure gauges, at least one of each range and type; 
 (v) Spare electrical elements (where applicable); 
 (vi) Spare thermostats, at least one of each type present on the installation (where 
applicable); 
 (vii) Spare pilot lights, contactors, circuit brackets, relays, thermal overloads, etc, for 
electrical   control panels; 
 (viii) Spare temperature gauges, at least one of each range and type. 
 
FC 11  REPAIR WORK TO INSTALLATIONS, SYSTEMS AND EQUIPMENT 
 

FC 11.01 GENERAL 
 

During the repair and maintenance contract all the systems, installations and equipment shall 
be repaired as specified in the Particular Specification. This repair work shall include but no be 
limited to the specified Particular Specification details. 

 
All repair work shall be executed using approved materials and equipment suitable to the 
systems and/or installations they serve.  The said repair work shall be executed in accordance 
with the relevant codes of practice, standards, regulations, municipal laws and by-laws, 
manufacturer's specifications and codes of practice and all additional and particular 
specifications included in this document. 

 
The repair work items are listed in the Particular Specification and Schedule of Quantities with 
all relevant details, such as capacity, size, manufacturer, model number, etc. 

 
All repair work shall be executed within the specified durations listed in the Appendix to Tender.  
All new equipment, materials and systems shall be furnished with a written guarantee of a 
defects liability period of 12 months commencing on the date of issue of a certificate for 
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completion of the repair work.  These guarantees shall be furnished in favour of the Department 
of Public Works. 

 
Repair work items for the hot water generating installations shall be categorised under the 
following headings: 

 
(a) General requirements for hot-water generating installations 
(b) Steam and condensate pipework (where applicable) Refer to Technical Specification 

FB: Steam  Distribution Installations. 
(c) Hot-water storage vessels 

  (i) Existing hot-water storage vessels 
  (ii) Electrically driven storage vessels, new hot-water storage vessels 
  (iii) Heating services for hot-water storage vessels. 

(d) Lagging and cladding of vessels and piping 
  (i) Vessel lagging and cladding 
  (ii) Hot-water and hot-water return pipe lagging and cladding 

(e) Pressure testing  
(f) Corrosion protection linings 
(g) Sterilization of installation 
(h) Heating control equipment 

  (i) Steam heating equipment 
  (ii) Electrical heating equipment 

(i) Instruments and controls 
  (i) Type of instrumentation and controls 
  (ii) Instrumentation and controls, installation requests 

(j) Primary and secondary pumping installations 
  (i) Primary pumping equipment 
  (ii) Secondary pumping equipment 

(k) Domestic hot-water and cold-water pipe installations 
  (i) Strainers 
  (ii) Valves 
  (iii) Air vents 
  (iv) Thermostatic water flow control valve 
  (v) Expansion equipment 
  (vi) Flow meters 
  (vii) Check valves 
  (viii) Vacuum breakers 
  (ix) Expansion release valve 
  (x) Safety valves 
  (xi) Pressure gauges 
 

(l) Electrical installations 
  (i) Electrical control panels 
  (ii) Wiring and cabling. 
 

Any repair work, which may be required on the systems, equipment and installation, shall be 
executed using approved materials, equipment, methods and tooling suitable for the specific 
application.  The said repair work shall be executed in accordance with the relevant codes of 
practice, standards, regulations, statutory regulations, manufacturer's specifications and codes 
of practice and as specified in all additional and particular specifications included in this 
document. 

 
At the start of the repair and maintenance contract, the repair work specified in the Particular 
Specification shall be done in accordance with the items listed.  Any repair work during the 
maintenance period shall also adhere to this specification. 
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FC 11.02 GENERAL REQUIREMENTS FOR HOT-WATER GENERATING 
INSTALLATIONS 

 
All repair work and new installation of hot-water generating installations shall adhere to the 
standard specifications of the Department of Public Works and all relevant specifications, 
norms, standards and regulations applicable to this type of installation, including the following 
general requirements: 

 
The hot-water generating installation shall be repaired, installed and maintained as a complete 
functional unit, with all the responsibilities, functions and operating parameters taken into 
account to ensure the continuous supply of hot water to the consumer points. 

 
The hot-water generating installation shall be capable of providing ample supply of hot water to 
the consumer points by means of ensuring the correct sizing of the hot-water storage and 
production. 

 
FC 11.03 STEAM AND CONDENSATE PIPEWORK 

 
All steam and condensate installations shall be done in accordance with Technical 
Specification FB: Steam Distribution Installations. 

 
FC 11.04 HOT-WATER STORAGE VESSELS 

 
FC 11.04.01 Existing hot-water storage vessels 

 
At the start of the maintenance and repair contract the Contractor shall inspect, 
repair, service, clean out and test all hot-water storage vessels. 

 
The inspection shall include the following: 

 
(a) Isolate drain, open manholes and clean out hot-water vessels. 
(b) Inspect vessel welds. 
(c) Inspect internal corrosion lining and check for any pit holes and damages to 

the vessel material and connections. 
(d) Inspect lagging and cladding. 
(e) Inspect condition of all elements, steam heating coils, controls, safety valves, 

etc. 
(f) During this inspection the Contractor shall notify the Engineer/Departmental 

Representative in advance to allow the Engineer/Departmental 
Representative to witness the Contractor's findings.  The Contractor shall 
submit a written report on the findings. 

(g) All manhole and pipe gaskets shall be replaced. 
 

No repair work shall be proceeded prior to approval from the Engineer/Departmental 
Representative. Should any welding repair work be required it shall be performed by a 
coded welder in accordance with acceptable practices, codes and norms. 

 
Should the corrosion lining be damaged or corroded, thus necessitating the relining of 
the vessel, this shall be done with an approved lining suitable for the water quality and 
operating temperature under which this system is functioning.  

 
For further details on repair to resisting linings and installation of new linings refer to 
FC11.06. 

 
All safety valves shall be serviced, overhauled and readjusted to the correct safety 
pressure blow-off part. 

  
All lagging and cladding shall be inspected, repaired and where necessary replaced. 
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On completion of all repair and service work the Contractor shall reinstate all 
equipment, fill the hot-water vessel with water and pressure test it to 1,5 times the 
permissible operating pressure or allowable test pressure. 

 
On passing of the pressure test the Contractor shall re-commission the hot-water 
vessels and put it back on line. 

 
FC 11.04.02 New hot-water storage vessels 

 
Where new hot-water storage vessels are to be installed it shall be done in accordance 
with the following specification and on approval of the necessary workshop drawings 
to be provided by the Contractor. 

 
The storage vessels shall be of the vertical cylindrical type with dished ends on both 
sides, and shall be manufactured to BS 5500 Category II in mild steel for a working 
pressure as indicated for the three systems.  A pressure test certificate for each vessel 
shall be supplied by the manufacturer. 

 
The vessel shall be equipped with at least the following : 

 
(a) Properly sized flanged manhole for easy access 
(b) Flanged inlets and outlets to SANS 1123 Table 10 
(c) Sparge pipe on the cold-water inlet 
(d) Correctly sized thermometer 
(e) Correctly sized temperature and pressure relief valve 
(f) Air release valve 
(g) Correctly sized pressure gauge 
(h) BSP threaded sockets for thermostats 
(i) 40 mm diameter BSP threaded socket at the lowest point of the storage tank 

for draining purposes 
(j) 50 mm diameter boss element segments for auxiliary elements. 

 
An expansion relief valve shall be installed on the inlet to the storage vessels for 
thermal expansion. 

 
Where pipe connections to the storage vessel are done by dissimilar materials (such 
as copper), isolating flanges shall be used (dielectric coupling). 

 
Before ordering and manufacturing of storage vessels a workshop drawing shall be 
submitted to the Engineer/Departmental Representative for approval. 

 
The Contractor shall satisfy himself that access and plantroom sizes are to the 
dimensions on the drawings and that the equipment will fit into the space allowed. 

 
FC 11.04.03 Heating sources for hot-water storage vessels 

 
(a) Electrical elements 

 
Where electrical immersion elements are used to heat the water inside the hot-
water storage vessel, these elements shall be replaced at the start of the repair 
and maintenance contract. 

 
All the thermostat controls and safety cut outs shall be cleared, inspected, 
tested, adjusted to the correct valve and where necessary replaced. 
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(b) Steam heating 
 

Where steam heat exchangers are used to heat the water inside the storage 
vessel, these coils shall be removed together with the steam chest and 
associated equipment.  The coils shall be de-scaled, cleaned, inspected and 
tested. 

 
Where necessary the heat exchanger and/or coils shall be replaced. 

 
FC 11.05 LAGGING AND CLADDING 

 
All lagging and cladding to hot-water vessels, primary heaters, secondary heaters and hot and 
circulation water piping shall be inspected for defects, damages and shortages at the start of 
the repair and maintenance contract.  The Contractor shall report his findings to the 
Engineer/Departmental Representative in writing. 

 
All repairs to be done shall match the existing installation and the Contractor shall ensure that 
no sharp edges from the metal cladding pose a danger to anybody. 

 
The following specification shall be adhered to: 

 
(a) Vessel lagging and cladding 

  
The storage vessels shall be insulated with a 80 mm thick layer of mineral glass wool 
with a density of 88 kg/m3 and finally covered with 0,6 mm thick galvanized sheet metal.  
The sheet-metal work has to be done by a specialist.  (All edges are to be rolled and 
no sharp edges will be allowed.) 

 
(b) Hot-water and return water pipe lagging and cladding 

 
All hot water and hot-water return pipes shall be insulated with preformed fibreglass 
sections covered with galvanized sheet-metal muffs in a water tight manner.  Sheet-
metal muffs shall be installed with the joints overlapping at least 50 mm and the 
longitudinal overlap pointing downwards to prevent ingress of water.  The sheet-metal 
muff shall be strapped with 10 mm galvanized straps by means of a strapping tool with 
a minimum of 2 straps/section.  All pipe bends, T-pieces, etc, shall be insulated with 25 
mm diameter fibreglass rope covered with a 12 mm thick layer of self-setting fibre 
cement.  A reinforcing gause shall be wrapped over the fibre cement while wet and 
then painted with mastic paint when dry. 

 
Table FC 11.05/1 below provides a guideline for the preformed fibreglass section 
thickness to be used. 

 
The fibreglass sections shall have a density of 88 at least kg/m3. 

 
TABLE FC 11.05/1:  FIBREGLASS SECTION THICKNESS 

 
PIPE SIZE (STEEL)  PIPE SIZE (COPPER)  THERMAFLEX THICKNESS

  
100 mm dia   108 mm dia    50 mm  
80 mm dia   76 mm dia    40 mm  
65 mm dia   67 mm dia    40 mm  
50 mm dia   54 mm dia    25 mm  
40 mm dia   42 mm dia    25 mm  
32 mm dia   35 mm dia    25 mm  
25 mm dia   28 mm dia    20 mm  
20 mm dia   22 mm dia    20 mm  
15 mm dia   15 mm dia    15 mm  
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FC 11.06 PRESSURE TESTING 
 

The Contractor shall at the completion of the repair contract arrange for a complete pressure 
test to be executed on the hot-water generating installation.  This shall be done in collaboration 
with the User Client and Engineer/Departmental Representative to ensure the minimum down-
time of the installation, as well as to establish a suitable period for this pressure test.  All leaks 
shall be repaired and the system shall be tested at the cost of the Contractor.  This test shall 
be witnessed by the Engineer/Departmental Representative. 

 
The tests shall be performed on all hot-water storage vessels, primary heating vessels, 
secondary heater vessels and domestic water pipe systems. 

 
All safety and expansion release valves shall be removed and plugged, and on completion 
these shall be reinstalled. 

 
The systems shall be filled with water after all branches have been plugged, sealed or closed. 

 
The systems shall be hydraulically pressure tested by means of a suitable manually operated 
or mechanically driven pressure pump. 

  
A pressure of at least 1,5 times the working pressure of the class rating of pipes or fittings shall 
be applied for a period of time specified in the specifications or as recommended by the 
manufacturers. (Refer to SANS 1200 for minimum and maximum test pressures.) 

 
Tests should not be performed against closed valves. 

 
Leakage which occurs shall be measured, calculated and checked against the allowable 
losses, as specified in SANS 1200. 

 
If the completed sections comply with all specifications and pass the tests and inspection, it 
can be approved and the Contractor may be instructed to re-commission the plant. 

 
FC 11.07 CORROSION PROTECTION LININGS 

 
All vessel corrosion protection linings shall be inspected and repaired and/or replaced where 
necessary. 

 
Repairs shall only be done to linings where the supplier and installer of these linings approve 
of such repairs.  These repairs shall then be done strictly in accordance with the manufacturer's 
specification and shall be certified by an approved inspection authority. 

 
Where new linings are to be installed, the required preparation work including sand blasting 
and removed of old lining shall be done in accordance with the recommendation of the supplier 
of the new lining. 

 
Where new linings are to be introduced they shall be similar or equal to the following: 

 
Internally coated with a durable, high operating temperature glass flake lining with DTF of one 
millimetre, similar or equal to a Polygrass VE lining as supplied by Corrocoate, suitable for an 
operating temperature of 95oC at the indicated working pressures. 

 
The applications of these linings shall be witnessed and certified to the manufacturer's 
application standards by an approved inspection authority. 

 
Externally the vessels shall be coated with two coats of red oxide paint. 
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FC 11.08 STERILISATION OF WATER SIDE OF INSTALLATION 
 

The Contractor shall at the completion of the repair contract sterilize the complete water side 
of the hot-water system including vessels and pipes. 

 
This shall be done as described in the following guidelines. 

 
The complete system shall be filled with potable water chlorinated to a concentration of 15 mg 
of chlorine per litre of water which shall remain in contact with the inner surface of the pipeline 
for a period of not less than 24 hours.  The pipeline shall be filled for sterilizing in such a manner 
that no chlorine shock is created or air is trapped in the pipeline. 

 
The Contractor shall submit full details of the proposed method for sterilizing the pipeline to the 
Engineer/Departmental Representative for approval at least 14 days before commencing 
sterilizing. 
The cost of water for filling the pipeline for sterilizing shall be borne by the Contractor. 

 
The Contractor shall provide all materials, tools, equipment and labour necessary to sterilize 
the pipeline.  After sterilizing the pipeline the Contractor shall, at no extra cost, empty the 
pipeline and dispose of the water in a manner approved by the Engineer/Departmental 
Representative. 

 
The Contractor may use the following products as a source of chlorine: 

 
(i) Chloride of lime to SANS 295 yielding 33 % free chlorine by mass; 
(ii) Calcium hypochlorite to SANS 295 yielding 70 % free chlorine by mass; 
(iii) Chlorine gas applied by chlorinator. 

 
After sterilization, an approved water quality test to a minimum number of 10 % of the total 
water points, randomly selected, evenly spread and marked on drawings, shall be carried out.  
This test shall include a full bacteriological test as per SANS 241 and the results shall be 
submitted to the Engineer/Departmental Representative for inclusion in the Contract 
documents.  Each abortive test shall be for the Contractor's cost. 

 
When tested the water shall comply with the limits given in column 2 or 3, as relevant, of table 
FC 11.08/1. 

 
TABLE FC 11.08/1:  BACTERIOLOGICAL REQUIREMENTS 

 
 PROPERTY     RECOMMENDED   MAXIMUM 
  
       MAXIMUM LIMIT ALLOWABLE LIMIT 
 

Total coliform bacteria count per 100 millilitre  Nil*   5  
Faecal coliform bacteria count per 100 millilitre  Nil   Nil  
Standard plate count per millilitre   100   Not 

specified  
 

Note: 
 

* If any coliform bacteria are found in a sample, take a second sample immediately after the 
tests on the first sample have been completed; this sample shall be free from coliform 
bacteria. 

 
Not more than 5 % of the total number of water samples (from any one reticulation system) 
tested per year may contain coliform bacteria. 
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FC 11.09 HEATING CONTROL EQUIPMENT 
 

The Contractor shall at the start of the repair and maintenance contract inspect, test, repair, 
readjust, and if necessary replace heating controls for the hot-water system. 

 
This shall include the following: 

 
(a) Check for correct switching and/or control temperature operating points. 
(b) Check, test and ensure that the safety cut-out mechanisms are in place and switch 

and/or control at the correct level. 
(c) Ensure that equipment has been installed in accordance with the manufacturer's 

specification. 
(d) Ensure that all pockets are de-scaled and free of any defects. 

 
The following control equipment shall be serviced, repaired and where required replaced if 
damaged beyond repair. 

 
FC 11.09.01 Steam heating control equipment 

 
Where immersed type thermostatic steam control valves are utilised they shall be 
serviced and repaired as follows: 
(a) Dismantle and strip down thermostatic control valve including removal of 

pocket. 
(b) De-scale and clean all equipment. 
(c) Replace element subassembly if necessary. 
(d) Replace cover joint, gland packing, heater joint, coupling joint and all gaskets 

where applicable. 
(e) Check valve seat and if necessary reseat. 
(f) Reassemble control valve and reinstall, test and adjust to correct level. 

 
All other type of thermostatic heating control valves shall be serviced, repaired and 
overhauled in accordance with the manufacturer's specification. 

 
FC 11.09.02 Electrical heating control equipment 

 
All electrical thermostat control equipment shall be serviced and repaired in 
accordance with the manufacturer's specification. This shall include the following: 

 
(a) Dismantle, clean and de-scale thermostat pockets. 
(b) Test switching actions for correct operation. 
(c) Test safety cut-out switching points for correct operation. 

 
Replace thermostat if the switching does not take place in accordance with the 
manufacturer's specification. 

 
FC 11.10 PRIMARY AND SECONDARY PUMP INSTALLATIONS 

 
The Contractor shall at the start of the repair and maintenance contract inspect, test, service 
and if required replace primary and secondary circulating pumps. 

 
The pumps are to be inspected, tested, serviced and repaired together with their associated 
equipment and pipework. All repair and service work shall be done strictly in accordance with 
the manufacturer's specification.  
The repair work to the pumps and equipment shall include at least the following: 

 
(a) Inspect and test the pumps for correct operation. 
(b) Replace gland packings, seals and gaskets. 
(c) Inspect and test for any bearing noise and replace if necessary. 
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(d) Clean out pump strainers, check non-return valves, valves, etc. 
(e) Test pump motor windings for balance phases, insulation test and check wiring. 
(f) Inspect pump mountings and repair if necessary. 

 
Where in-line glandless canned pumps are used, these shall be inspected, tested, serviced 
where possible, impeller inspected and cleaned and if found beyond repair, replace with a 
suitable replacement in accordance with the operating parameters. 

 
 

FC 11.11 DOMESTIC HOT AND COLD WATER INSTALLATIONS 
 

The Contractor shall at the start of the repair and maintenance contract inspect, tests, service, 
repair and if required, replace damaged items on the complete hot and cold-water piping 
installation inside the hot-water generating plant rooms. 

 
The repair work specification shall be read in conjunction with Technical Specification AA: 
Plumbing and Drainage Installations. 

 
Repair work to the domestic hot and cold-water installation networks shall be as detailed in 
the Particular Specification and shall include, but not be limited to the following: 

 
(a) Replace damaged, broken, leaking and corroded above and underground pipework, 

fittings and equipment. 
(b) Repair, replace and service valves, including new gaskets, gland packings, seals, bolt 

and nuts, etc. 
(c) Test the proper closing of all valves and where valves do not close properly, the 

valves shall be refurbished, de-scaled and if necessary replaced. 
(d) Repair, clean and service all strainers including replacement of strainer elements 

where corroded and installation of new gaskets. 
(e) Repair, service, test and readjust pressure-reducing valves.  Pressure gauges shall 

be recalibrated and checked.  Up and downstream pressures are to be logged.  
Downstream pressure to be  adjusted to an  acceptable level taking the allowable 
working pressure of the system and its components into account. 

(f) Repair, service and check the proper functioning of all non-return valves. 
(g) Repair, service, readjust and calibrate all safety and expansion relief valves. 
(h) Repair, service and clean out all air release valves and vacuum breakers. 
(i) Do repair work to bracketing systems including fixing and repair of existing brackets 

and the   introduction of additional brackets where required. 
(j) Hot-water pipe lagging and cladding shall be inspected, repaired, sealed and 

replaced where required. 
(k) Repair, service and log readings of water meters including cleaning of integral 

strainers. 
(l) Water pipes are to be sampled for corrosion and scaling.  The Engineer/Departmental 

Representative shall evaluate the actions to be carried out if the outcome of this 
sampling requires attention. 

(m) Water supply shall be sampled and chemically analyzed for the suitability to the 
systems and materials it serves. 

(n) Pressure test and sterilize repaired new installation and equipment. 
(o) Reinstate and make good walls, tiling, floors, concrete, finishes, holes, chases, 

surfaces, etc, to an acceptable level where any repair, upgrade and/or service work 
has been executed. 
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FC 11.12 ELECTRICAL INSTALLATION, WIRING AND CONTROL PANELS 
 

FC 11.12.01 Instrumentation and controls 
 

All instrumentation and control equipment shall be inspected, tested, repaired, adjusted 
and where necessary replaced. All repair and service work shall be done strictly in 
accordance with the manufacturer's specification. 

 
The repair work to the instrumentation and control equipment shall include at least 
the following: 

 
(a) Test all equipment for correct operation. 
(b) Inspect, test, service, adjust setting and if necessary repair, and/or replace 

steam detector. 
(c) Inspect, recalibrate and, if beyond repair, replace steam pressure gauge. 

 
FC 11.12.02 Electrical control panels 

 
All electrical control panels shall be inspected, tested, and repaired, including all 
equipment inside the control panel. All repair and service work shall be done strictly in 
accordance with the manufacturer's specification. 

 
The repair work to the electrical control panels shall include at least the following: 

 
(a) Test all control equipment for correct operation. 
(b) Check and test all MCBs, isolators, contactors, overloads, other type of motor 

drives, pilot lights, control switches, etc, and readjust all set points; where 
equipment is found to be faulty these shall be replaced with new approved 
equipment. 

(c) Check all wiring and connections for proper conducting and replace where 
hot connections are found. 

(d) Clean out panel interior and exterior, inspect panel body, fascias, doors, 
paintwork, etc, and repair  where necessary. 

 
FC 12  MAINTENANCE TO INSTALLATIONS AND EQUIPMENT 
 

FC 12.01 GENERAL 
 

Monthly maintenance responsibilities for each installation including all units and components 
as specified, shall commence with access to the site. A difference shall be made in payment 
for the maintenance prior to and after practical completion of repair work. Maintenance 
responsibilities of the completed installation shall commence upon the issue of a certificate of 
practical completion for repair work, and shall continue for the remainder of the 36-month 
contract period. 
This part of the Contract shall include: 

 
(a) Routine preventative maintenance; 
(b) Corrective maintenance, and 
(c) Breakdown maintenance, 

 
as defined in for the specified installations described under FC 01 of this specification. 

 
The maintenance work to be performed and executed shall be done strictly in accordance with 
General Maintenance, and as specified in Particular Specification PFC and this specification. 
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The said maintenance work shall be executed in accordance with the relevant codes of practice, 
statutory regulations, standards, regulations, municipal laws and by-laws and the 
manufacturers' specifications and codes of practice. 

 
 

The maintenance schedules and frequency shall be developed under the maintenance control 
plan to be instituted by the Contractor, as specified in General Maintenance. 

 
All new equipment, components and materials supplied and installed under the maintenance 
contract shall be furnished with a prescribed manufacturer's guarantee.   

 
The maintenance work and items are to be categorized by the Contractor for each maintenance 
activity under the following headings: 

 
(a) Steam and condensate pipework (where applicable) 
(b) Hot-water storage vessels 
(c) Heating equipment 
(d) Lagging and cladding of vessels and piping 
(e) Corrosion protection linings 
(f) Circulating pumps 
(g) Domestic hot and cold-water piping systems 
(h) Electrical controls, panels and wiring. 

 
The Contractor shall be remunerated monthly, based on his performance, for maintaining the 
complete installation in a perfect functional condition. 

 
FC 12.02 ROUTINE PREVENTATIVE MAINTENANCE 

 
The routine maintenance of the installations, systems and equipment shall be done in 
accordance with General Maintenance and the Particular Specification related to this work. 

 
The routine maintenance work to be performed and executed shall include but not be limited to 
the items listed in tables FC 12.02/1, FC 12.02/2, FC 12.02/3 and FC 12.02/4 below under the 
respective headings.  These actions and findings shall be logged and reported on the relevant 
approved schedules and reports.  

 
TABLE FC 12.02/1:  WEEKLY ACTIONS AND MAINTENANCE 

 
ITEM MAINTENANCE DESCRIPTION              ACTION RESPONSIBILITY            ACTION
  
1 Inspect equipment, components and 
             installations for any visible defects,  
 leaks, damages and/or pending faults.          Contractor              
 Check/Record  
2 Check and record all pressure gauge  
             temperature and flow meter readings,  
 and readjust equipment if necessary.       Contractor        
Adjust/Check/Record  
3 Check operation of pumps, heating  
             equipment and controls for correct 
 functioning.                                                     Contractor   
 Check/Record  
4 Check electrical control panels for  
             any faults.                                              Contractor   
 Check/Record  
5 Report any faults, defects, leaks,  
             damages, etc, to Engineer/Departmental  



 
ard 

                                                          BID NO: GQET-2026/2027-011 

  
 
 

 
 

Page 144 of 218 
FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR A PERIOD OF 36 MONTHS 

 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

              Representative.                                             User/Client                
Check/Record/Report  
 

TABLE FC 12.02/2:  MONTHLY ACTIONS AND MAINTENANCE 
 
ITEM MAINTENANCE DESCRIPTION           ACTION RESPONSIBILITY  ACTION 
  
1 All as listed under table FC 12.02/1   Contractor/User Client    
Check/Record/Adjust/Repair/Report  
2 Blow down all dirt pockets and record.       Contractor   
 Service/Record  
3 Clean out all strainers and record.              Contractor   
 Service/Record  
4 Check all valve gland seals and 
             packings for leaks and replace  
 and repair if necessary.                              Contractor       
Check/Service/Repair/Record  
5 Check, inspect and repair if  
             necessary all expansion joints for 
             leaks and damages.                                    Contractor     
Check/Repair/Record  
6 Check all safety devices for correct  
             operation and repair and replace 
  where necessary.                               Contractor     
Check/Service/Repair/Record  
7 Check and test all electrical control  
             functions and operations.   
 Repair and report any faults and defects.    Contractor    
Check/Service/Repair/Record  
8 Complete logbook and report.                      Contractor                             
Report  
 

TABLE FC 12.02/3:  FOUR-MONTHLY ACTIONS AND MAINTENANCE 
 
ITEM MAINTENANCE DESCRIPTION   ACTION RESPONSIBILITY  
 ACTION 
  
1 All as listed under tables FC 12.02/1 

      and FC 12.02/2.                            User Client/ Contractor         
Check/Record/Adjust/Repair  

2 Service, repair, clean, replace seals  
             gaskets, reset and/or replace  
 worn parts as directed by the  
             manufacturer of all steam traps  
 (where applicable).                                    Contractor        
Check/Service/Repair/Report  
3 Service, repair, replace glasses  

      and gaskets where necessary and  
 clean all sight glasses.                               Contractor      Check/Service, Repair, 
Report  
4 Repair lagging and cladding where 

       necessary.                                                  Contractor                     
Check/Repair/Report  

5 Repair all steam leaks.                                Contractor         
Check/Repair/Report  
6 Repair all water leaks.                                 Contractor                     
Check/Repair/Report 
7 Inspect and test all heating equipment  
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             Repair where necessary.                  Contractor         
Check/Repair/Report  
8 Inspect all hot -water storage vessels  
             for any leaks and packing faults.   
 Repair if necessary.                                      Contractor         
Check/Repair/Report  
9 Test, inspect and repair all pumps.               Contractor       Check/Service/ 
Repair/Report  
10 Lubricate all lubrication points in  
              accordance with the  
 manufacturer's specification.                        Contractor   Check/Service/ 
Report  
11 Complete logbook and report.                      Contractor    
 Report  
 
TABLE FC 12.02/4:  ANNUAL ACTIONS AND MAINTENANCE 
 
ITEM MAINTENANCE DESCRIPTION          ACTION RESPONSIBILITY  
 ACTION  
1 All as listed under tables  

       FC 12.02/1, FC 12.02/2 and 
       FC 12.02/3.                            User Client / Contractor     Check/Record/ 
Adjust/Repair  

2 Drain, clean out, inspect and  
       repair all defects and linings on  

 hot-water storage vessels.              Contractor  Inspect / Test / Service / 
Repair  
3 Inspect and repaint all equipment  

      where required.                                        Contractor  Inspect / Test / Service / 
Repair  

4 Remove, strip, service, repair,  
      adjust and replace where necessary  

 all pressure control and safety  
             valve equipment.                                    Contractor  Service / Repair / Adjust / 
Report  
5 Complete logbook and report.                Contractor      
Report  
 

FC 12.03 CORRECTIVE MAINTENANCE 
 

This corrective maintenance of the installations, systems and equipment shall be done in 
accordance with General Maintenance, and the Particular Specification related to this work. 

 
The Contractor shall inspect and check all equipment, materials, systems and installation for 
any pending breakdowns, maladjustments or anomalies of equipment. 

 
The Contractor shall report and take actions to correct such shortfall. 

 
FC 12.04 BREAKDOWN MAINTENANCE 

 
Breakdown maintenance of the installations, systems and equipment shall be done in 
accordance with General Maintenance. 

 
All breakdown problems experienced shall be acted upon within the time limitations allowed in 
the General Maintenance specifications. 

 
All breakdown maintenance shall be done in accordance with the relevant specifications, 
standards, regulations and codes. 
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The Contractor shall have access to the necessary spares, equipment and tools for any 
possible breakdown. 
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PRICING SCHEDULE/ BILLL OF QUANTITIES 

 
 

Bid no: GQET-2026/2027-011 

Bid/ Project Description: FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF 
BOILERS FOR A PERIOD OF 36 MONTHS 
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Department of Correctional Services 

Mechanical Term Contract

Shedule 1  Preliminary and General

Conditions of Contract: Compliance with contractual 

requirements and obligations in terms of Contract and Contract 

Data

1003 Conditions accepted as elsewhere measured: Time related 1 sum

1004 Surety, performance bond: Fixed 1 sum

1005 Insurance: Construction works: time related 1 sum

1006 Insurance: Public Liability: Time related 1 sum

1007 Insurance: Special Risks: (SASRIA): Time related 1 sum

1008 Insurance: Occupational Compensation (COID): Time related 1 sum

1009 Programme of Works: Maintaine current: Time related 1 sum

1010

1011

Facilities as specified or necessary for the duration of the 

contract including establishment at commencement and removal 

upon completion

1013 Admin facilities: Site Instruction book, communications etc 1 sum

1014

Scaffolding - Acquire and install complete for safe use. Use and  

remove from site as required. Priced complete per meter high 

(verticle)

100 m

Occupational Health and Safty: Compliance with the applicable 

Act including specified additional requirements

1016 Safety Officer appointment 1 sum

1017 Submit Health and Safety Plan 1 sum

Must incl. COVID H&S prevention plan

1018 First Aid kit: Supply and maintain on site for duration of contract. 1 sum

1019 Monthly Safety meetings: Conduct and record print all proceedings. 1 sum

1020 Balance of safety related compliance including HIV requirements 1 sum

Supervision and Management of the progress of construction 

works including the attendance at meetings at the site with the 

Departmental Representative / Engineer as and when required, 

including quality control of all work done by technical staff.

1021 Supervision and Management 1 sum

1022 Access control and identification of staff 1 sum

1023 Quality system 1 sum

 CARRIED FORWARD

Rate AmountDescription
Qty UnitItem

Payment
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1024
Monthly expences - telephone, Fax, cell phone, e.mail facilities - to 

be available 24hrs a day / 7 days a week
1 sum

Additional tests 

1026 Additional tests required by theDepartmental Representative/Engineer 1 sum 80000

1027 Attendance and profit on item 1026 % …….. 10

Provision and reporting of required contractor staff / 

subcontractor / additional employment.

1030

Monthly EPWP/NYS reporting and submission of all on site staff 

personel information, as required by the department. The 

information as per the example (three sheets) included under 

additional documents, shall be completed and priced for submission 

per month. 

36 months 120

Waste removal, recycling and disposal

1032

All waste materials and liquids to be removed from site and 

disposed in an approved or identified dumping site such that 

accumulation of waste does not unsafely restrict access to site for 

the full duration of the contract (36 month contract). Priced per 

month. Wherever possible waste material will be recycled.

36 months 1000

Provision of Personal Protective Equipment (PPE)

1033

Where required, contractors shall provide all employees with all 

required PPE, such as safety shoes, protective gloves and ear and 

eye protection for the full duration of the contract (36 month 

contract). Priced per month. (as per SI OHS specification)

36 months 1500

Asbestos removal

1034

Complete removal and disposal of any asbestos material in 

accordance with the OHS act of 1993. The price shall include and 

take into account, the procedure and documentation required for the 

disposal thereof. 

50 Kg 20

1035
Supply and installation of project name board, as per sample 

drawing attached. 
1 no 10000

TOTAL FOR PRELIMINARY AND GENERAL  -   CARRIED FORWARD TO SUMMARY PAGE

Brought forward
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FA 1 - Steam generation - Horizontal coal 

fired boilers

Ref Item Description Contractor to note that all work 

conducted on the boilers and other items 

mentioned in this tender, shall be done in 

accordance with manufacturer's 

specification.

Unit QTY Rate Amount

GENERAL

FA 04 As-built information and Operating and 

Maintenance Manuals:

SB 05.01

FA 04

02001 Obtaining of all available information, compiling, 

reproducing (1) one set of hard copy as-built 

and operating & maintenance manuals as 

specified in SB 05.01 and FA 04. Documents to 

be handed over to the  Departmental 

Representative / Engineer. 

sum 1       

02002 Submit (1) one set of as-built drawings and 

operating & maintenance manuals in electronic 

format. The copies shall be in PDF and AutoCAD 

2014 format with no passwords protection.

sum 1       

FA 05 02003 Logging and recording of operating of 

conditions, services, maintenance visits, reports, 

breakdowns, samples, inspections, tests etc.
sum 1       

STATUTORY INSPECTIONS FOR 12 MONTH 

AND 36 MONTH BOILER INSPECTIONS

FA 15.02 02004 Decommission and isolate boiler for preparation 

of statutory 12 and 36 month inspections and 

tests.

sum 1

FA 15.02 02005 12 month inspection: Preparation of boilers for 

internal fire (gas) side / external inspection, 

including removal of chain grate, welding seam 

covers and insulation and cladding, as required 

by the Occupational Health and Safety Act, No 

85 of 1993 and witnessed by the approved 

Inspection Authority.

sum 1

FA 15.02 02006 36 month inspection: Preparation of boilers for 

internal fire and water side / external inspection, 

including removal of chain grate, all insulation 

and cladding, as required by the Occupational 

Health and Safety Act, No 85 of 1993 and 

witnessed by the approved Inspection Authority.

sum 1

Carried Forward

Schedule 2
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Brought Forward

FA 

15.02.03

02007 12 month inspection: Allow for the cost of 

Inspection Authority to perform all required 

inspections and tests related to the 

internal/external inspection as required by the 

Occupational Health and Safety Act, No 85 of 

1993, including submission of all 

reports/certificates and completion of the 

necessary record books. 

sum 1

FA 

15.02.03

02008 36 month inspection:Allow for the cost of 

Inspection Authority to perform all required 

inspections and tests related to the 

internal/external inspection as required by the 

Occupational Health and Safety Act, No 85 of 

1993, including submission of all 

reports/certificates and completion of the 

necessary record books. 

sum 1

FA 

06.02.01

02009 12 and 36 month inspection: Allow for all the 

required assistance, notices, tools, equipment, 

etc, for the Inspection authority's inspection and 

tests.

sum 1

FA 

15.02.04

02010 12 and 36 month inspection: Preparation of 

boilers for hydraulic pressure tests, as required 

by the Occupational Health and Safety Act, No 

85 of 1993, including all required equipment and 

tools necessary to pressurize the boiler under 

pressure for the inspection Authority's witnessing 

and certification of test.

boilers 1

REQUIRED WORK TO BOILERS DURING 

STATUTORY INSPECTIONS 

Boiler shell water side:

02011 Clean out and de-scale complete boiler (acid 

pickle) once (1) including final refilling of the 

boiler with treated water.
no 1

02012 Replace one manhole cover seal, including the 

installation of all items ready for pressure testing. no 1

02013 Replace all manhole, hand-hole, mud-hole cover 

seals and joint rings, including the installation of 

all items ready for pressure testing. no 1

Carried Forward
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Brought Froward

02014 Additional boiler shell thickness test, as directed 

by the Inspection Authority. m 
2 1

02015 Additional boiler welding crack test, as directed 

by the Inspection Authority. m
 2 1

02016 Additional X - Ray Tests to the boiler shell water 

side and welds, as directed by the Inspection 

Authority. 
m 

2 1

02017 Additional Non Destructive Test to the boiler shell 

water side and welds, as directed by the 

Inspection Authority.
m 

2 1

02018 Additional Magnetic Particle Test to the boiler 

shell water / steam and welds, as directed by the 

Inspection Authority.
m

 2 1

02019 Complete de-scale, de-rust and clean boiler 

shell.  Prepare and repaint boiler external shell 

with undercoat and 2 (two) coats of approved 

steam boiler shell coating.

m
 3 1

Boiler shell gas side:

02020 Clear and clean all fire tubes to remove dust, 

slag, ash, grit and foreign matter, ready for 

inspection.

no 1

02021 Brush and clean out all fire tubes by means of 

(shot / water blast / scatter scaler to remove 

carbon residue) ready for inspection.
no 1

02022 Inspect boiler gas side, document condition and 

observations and deliver report to the Authorised 

Inspection Authority / Departmental 

Representative / Engineer.

no 1

02023 The complete removal and replacement of steam 

boiler gas tubes, as specified by the boiler 

manufacturer. The completed work shall be  

inspected  and certified by an Authorised 

Inspection Authority and witnessed by the 

Departmental Representative / Engineer. 

Relacement includes boiler commissioning.

no 1

Carried Forward
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Brought Forward

02024 The complete removal and replacement of boiler 

stay tubes, as specified by the boiler 

manufacturer. The completed work shall be  

inspected  and certified by an Authorised 

Inspection Authority and witnessed by the 

Departmental Representative / Engineer. 

Relacement includes boiler commissioning.

no 1

02025 Prepare, clean and repaint all pipework / 

walkways / galleries (external) on boiler. Paint 

colour to suit existing.
m

2 1

Boiler valves and mountings complete per 

boiler:

02026 Dismantle, remove and strip down all boiler 

valves.
no 1

02027 De-scale and clean all boiler valves and 

mountings.
no 1

02028 Inspection of all boiler valves and mountings.
no 1

02029 Overhauling all boiler valves by a Certified 

Technician.
no 1

02030 Hydraulic testing, setting, adjustment and 

reassembling of all boiler valves. no 1

02031 Certification of all boiler valves in accordance 

with manufacturer's specification. no 1

02032 Refitting, installing, testing and adjustment of all 

boiler valves and mountings. no 1

Refractories and brickwork:

02033 Remove and break down all boiler refractories 

and brickwork. no 1

02034 Recast and complete installion of all new rear 

flue brick work, with new on completion of 

inspection. 

no 1

02035 Recast and complete installation of all new 

ignition and flue arches with new on completion 

of inspection.
no 1

Carried Forward
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Brought Froward

-R                       

Chain grate drive mechanism and 

accessories

02050 Remove and complete replacement of chain 

grate drive motor including complete installation. no 1

02051 Remove and rewind chain grate drive motor 

including complete installation. no 1

02052 Replace chain grate drive gearbox complete.
no 1

02053 Remove and total overhaul and recomission of 

drive gearbox, including complete installation. no 1

02054 Remove and complete replacement of chain 

grate rear roller.
no 1

02055 Remove and complete replacement of chain 

grate front (Sprockets) roller complete. no 1

02056 Remove and complete replacement of all chain 

grate side seals complete per boiler. no 1

02057 Remove and complete replacement of chain 

grate carbofrax blocks end stops.( Retaining 

ends)
no 1

02058 Remove and complete replacement of chain 

grate carbofrax block stays/keeps.
no 1

02059 Remove and complete replacement of all chain 

grate carbofrax blocks.
no 1

02060 Remove and complete replacement of chain 

grate drive cogs. Per set of two (2).6 Sets no 1

Boiler lagging, insolation and steel cladding.

02061 Remove and reinstall all removed lagging and 

cladding in preperation of statutory inspections 

as per manufacture specification.
sum 1

02062 Remove and complete replacement of damaged 

lagging / insolation sections to suit existing and 

installed as per manufacture specification.
m

2 1

02063
Remove and replace damaged metal cladding 

sections to suit existing and installed as per 

manufacture specification.

m
2 1

Carried Forward

 R                        -   
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 R                        -   

Boiler feed-water tank.

02064 Service as per Technical Specification FA 

15.03.02
sum 1

02065 Remove and replace lagging and insulation with 

new galvanised sheeting to suit existing. m² 1

SC.12.01

FEED-WATER EQUIPMENT AND CONTROLS

Feedwater tank additional requirements:

02066 Adjust make-up water ball float valve to correct 

level.
sum 1

02067 Check and adjust tank temperature control 

system c/w all valves and sparge pipe.
sum 1

Boiler feed-water pumps:

SC.12.02

02068 Complete replacement of 1 (one) boiler feed 

pump and motor complete to match 

manufactuerers specifications.

no 1

02069 Isolate boiler, strip, dismantle, de-scale and 

clean out feed water-pumps. set 1

02070 Inspect and report on condition of pump and 

motor components. no 1

Carried Forward

                            -   
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02071 Replace packings, seals, pump and pump motor 

bearings and gaskets. no 1

02072 Replace and worn-out or/and damaged impellers, 

diffusers and stage casings to suit existing, all 

inclusive of all gaskets and seals.

sum 

per 

stage

1

02073 Clean out pump strainers set 1

02074 Inspect and repair pump mountings set 1

02075 Remove insulation and cladding from feed water 

suction line and delivery line and set cladding 

aside for reuse. Replace insulation with rock 

wool insulation, refit cladding and paint over if 

applicable to mild steel. 

m
2 1

02076 Overhaul existing feed water check valves and 

test for correct operation.
no 1

Refit, install and test feed-water pumps set 1

Boiler water - level equipment and controls:

02077 Dismantle, strip, de-scale and clean, replace 

dual and single switch float operated controls 

(Mobrey type)

set 1

02078 Supply and install new switch float operated 

controls (Mobrey type) 
no 1

02079 Dismantle, strip, de-scale and clean both (2) 

water-level gauge glasses. Replace all with new, 

gauge glasses, rubbers, graphite gaskets and 

refit to boiler. Graphite Spindle bushes and 

spindles)

set 1

02080 Supply and install new single gauge glass with 

two rubbers. Refit to boiler. 
no 1

02081 Supply and install new single gauge glass shut 

off valve shaft handle. Refit to boiler. 
no 1

02082 Supply and install new single gauge glass shut 

off valve shaft. Refit to boiler. 
no 1

02083 Supply and install new single gauge glass shut 

off valve graphite gasket. Refit to boiler. 
no 1

02084 Dual and single level controls to be overhauled, 

inspected, tested, adjusted and refitted. set 1

02085 Test alarm levels and operation and recalibrate.
set 1

SC.12.02 02086 Test dual mobrey  controls for correct operation 

and recalibrate.
1

02087 Inspect repair, reconditioning, comissioning, 

high water level controls.
no 1

Carried Forward
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02088 Inspect repair, reconditioning, comissioning, low 

water level controls. no 1

02089 Remove and complete replacement  / 

comissioning of new low water level control. no 1

02090 Remove and complete replacement  / 

comissioning of new high water level control. no 1

02091 Remove and complete replacement  / 

comissioning of new water level control alarm. no 1

Additional boiler related items

02092 Inspect, test, service and recalibrate steam 

pressure gauge. Includes issue of certificate. no 1

02093 Remove and repack gland packing on boiler 

main crown valve. 
no 1

02094 Remove and repack boiler blowdown gland 

packing with new packing, including new 

stainless steel studs, nuts and washers. 
no 1

02095 Remove and replace ID fan belts (one), including 

comissionion.(Match sets) no 1

Boiler chemicals and softner plant 

02096 Remove, supply and install new pressure pump 

and electric motor, to suit existing. Including 

commissioning.
no 1

02097 Remove, supply and install new pressure pump  

pressure vessel and bladder, to suit existing. 

Including commissioning.

no 1

Carried Forward
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02098 Remove, supply and install new pressure pump 

gauge, non return valve and pressure switch, to 

suit existing. Including commissioning.
no 1

02099 Supply, delivery and installation of steam boiler 

chemical plant for boiler working at full capacity, 

minimum of 17 hours per day, 7 days a week. 

Chemicals supplied shall conform to the boiler 

manufactures specification. Sufficient boiler 

chemical shall be kept on site at all times and the 

item shall be priced all inclusive for one months 

supply of chemicals.

no 1

Ducting:

02100 Inspect and clean all gas ducting
no 1

02101 Replace all joint seals and gaskets with new
no 1

02102 Prepare and repaint gas ducting
m

2 1

02103 Weld socket on gas ducting and install new dial 

type gas thermometer to suit existing. no 1

02104 Remove and replace main stack support brackets and 

cables.( Price per stack ) no 1

Carried Forward
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COAL HANDLING AND CONVEYING 

EQUIPMENT

Coal bunker:

02105 Inspect and clean out coal bunker for full access 

to the complete coal screw below ground level. 

Allowance shall be made by the contractor for 

the removal of coal.

m
3

02106 Reinstall coal removed from coal bunker. 

Allowance shall be by the contractor for the 

install 
 
of coal.

m
3 1

02107 Supply, deliver, install, test, commission and 

handing-over of a new permanent 1.5 Kw 

submersible pump installation inside coal 

conveying equipment chamber below coal 

bunkers. (Coal bunker drain sump)

no 1

02108 Remove, clean, test, reinstall and commission 

submersible pump inside coal conveying 

equipment chamber, below coal bunkers. 
no 1

Coal conveying equipment:

02109 Remove and complete replacement of high level 

vertical coal screw with equivalent new unit, 

complete screw with new tube casing.

no 1

02110 Dismantle, strip down and replace worn flights on 

vertical coal screw shaft, refit.
M 1

02111 Inspect and service conveyor gearbox drive 

chains and gears.
no 1

02112 Remove and complete replacement of conveyor 

gearbox to suit existing.
no 1

02113 Remove and complete replacement of two (2) 

conveyor gearbox drive chain gears to suit 

existing. 
no 1

Carried Forward

 R                        -   



 
ard 

                                                          BID NO: GQET-2026/2027-011 

  
 
 

 
 

Page 161 of 218 
FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR A PERIOD OF 36 MONTHS 

 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

 

 

 

Brought Forward

 R                        -   

02114 Test, inspect, service, commission motor drives 

and gear boxes, including testing windings for 

balancing of phases, insulation test and check 

no 1

02115 Lubricate all required lubrication points and 

replace gearbox oil as directed by the 
no 1

02116 Remove and complete replacement of boiler coal 

receiving hopper and coal shut-off door. no 1

02117 Remove and complete replacement of coal screw 

control panel/s. To match existing installation. no 1

02118 Inspect, clean, test electrical control panel and 

controls. no 1

02119 Prepare and clean complete coal screw casing, 

prepare and repaint with two coats of approved 

paint.
no 1

02120 Remove and complete replacement  / 

comissioning of new coal screw drive motor and 

coupling, including  commission.
no 1

02121 Remove and complete replacement of new 

vertical  coal screw gearbox and coupling, 

including commissioning. Gearbox shall suit 

existing. 

no 1

02122 Remove and complete replacement / 

comissioning of horizontal cross feed coal screw 

with gear box and motor. Gearbox shall suit 

existing. 

no 1

02123 Remove and complete replacement of horizontal 

coal screw 150 mm diameter x 12 m. no 1

02124 Remove and complete replacement of coal screw 

outer tube 150 mm or to suit diameter x 12 m. 

inclusive of flanges and bolts.
no 1

02125 Remove and complete replacement of coal screw 

coupling. no 1

Carried Forward
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COAL TESTING

NOTE: COAL SUPPLIED BY USER 

DEPARTMENT

02126 Test coal and report back to Departmental 

Representative / Engineer on conformance/non-

conformance of coal as specified by the boiler 

manufacturer. Coal testing shall include, 

collecting sample, transport, test, certification 

from a approved laboratory. Priced per sample 

test.

no 1

ASH AND GRIT REMOVAL EQUIPMENT

NOTE:

Grit collectors:

02127 Inspect, clean out all grit, dust and foreign 

matter, including inspection of grit collector 

supports and casing material.
sum 1

02128 Inspect all access ports and discharge ports, 

and replace all joint seals and gaskets with new. no 1

Prepare and repaint complete grit collector, 

support structure and casing. m
2 1

Ash and grit trolleys:

SC.12.02

02129 The supply, delivery and replacement of (set of 

2) new ash trolley wheels to suit existing.(per 

trolley)

no of 

sets
1

02130 The supply and delivery of a new replacement 

ash trolley compltete, to suit existing. no 1

Carried Forward
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ELECTRICAL INSTALLATION, WIRING AND 

CONTROL PANELS

Boiler Room Distribution Board

02131 All wiring to be tidied up, neatly bundled and 

secured to backing plates, including replacement 

of an new updated legend card. Submit condition 

assessment report.

sum 1

02132 Removal and replacement of complete Boiler 

room main distribution board to match 

existing/comply with current electrical standards 

including the submission of a Certificate of 

Compliance.

no 1

02133 Inspect, test, service and clean all 

instrumentation and control equipment. no 1

Boiler mounted electrical control panels:

02134 Inspect, test, service and clean all the electrical 

boiler control panels. Submit condition 

assessment report.

no 1

02135 Any additional tests which may be required by 

the Departmental Representative / Engineer 

resulting from the above inspections.
prov

02136 Attendance and profit on item 02274
sum %

02137 All wiring to be tidied up, neatly bundled and 

secured to backing plates, including replacement 

of an new updated legend card. Submit condition 

assessment report.

sum 1

02138 Removal and replacement of complete Boiler 

room main distribution board to match 

existing/comply with current electrical standards 

including the submission of a Certificate of 

Compliance.

no 1

02139 Inspect, test, service and clean all 

instrumentation and control equipment.
no 1

Carried Forward
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Boiler mounted electrical control panels:

02140 Inspect, test, service and clean all the electrical 

boiler control panels. Submit condition 

assessment report.
no 1

02141 Any additional tests which may be required by 

the Departmental Representative / Engineer 

resulting from the above inspections.
prov 200,000.00

02142 Attendance and profit on item 02274 sum %

General lighting installation:

Remove and complete replacement  / 

comissioning of faulty double tube, 58 Watt open 

channel fluorescent LED fitting

no 1

02143 Remove and complete replacement  / 

comissioning of faulty High Bay fitting (Mercury 

vapour 250 Watt)

no 1

Electrical conductors and switchgear

02144 P. V. C. single core 600/1000 volt grade 

conductors supplied and drawn into conduit and 

measured from point to point.

02145 1.5 mm² m 1

02146 2.5 mm² m 1

02147 4 mm² m 1

02148 6 mm² m 1

02149 10 mm² m 1

Bare copper stranded earth conductor 

supplied and drawn into conduit with other 

conductors and measured point to point.

02150 2.5mm² m 1

02151 4mm² m 1

02152 6mm² m 1

02153 10mm² m 1

Carried Forward



 
ard 

                                                          BID NO: GQET-2026/2027-011 

  
 
 

 
 

Page 165 of 218 
FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR A PERIOD OF 36 MONTHS 

 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

 

Brought Forward
R0.00

Circuit breaker supplied, installed and 

connected in distribution board:

02154 32 A 15 k A single pole no 1

02155 20 A 15 k A single pole no 1

02156 50 A 15 k A single pole no 1

02157 63 A 15 k A triple pole no 1

02158 160 A 15 k A triple pole no 1

Circuit breaker type isolator supplied, installed

and connected in distribution board

02159 30 A Double pole isolator no 1

02160 60 A Double pole isolator no 1

02161 60 A Triple pole isolator no 1

Electrical 3 phase motor over loads supplied,

installed and connected.

02162 220 v motor overload no 1

02163 380 v motor overload no 1

Electrical 3 phase boiler electrical panel

relays supplied, installed and connected.

02164 Combustion control unit no 1

02165 VSD control Siemens/Delta no 1

02166 Boiler water feed pumps relays complete for pump set.
no 1

Carried Forward
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BOILER HOUSE ANCILLARY EQUIPMENT

Blow-down sump:

02167 Clean blow down sump drain into existing 

sewage system. 
no 1

02168 Inspect, clean all blow-down gullies, secure 

piping and test for coorect blowdown operation. no        1 

02169 Repair existing boiler house blow down trench 

where concrete is cracked and unstable. m² 1       

02170 Repair fixing points for covering. Protect 

covering from corrosion with etch coat primer, 

paint and make secure and safe.
m² 1       

Ladders and galleries on one (1) boiler:

02171 Clean and inspect ladders and galleries (Cat 

walks) for any defects, corrosion, mountings and 

supports.

m 1       

02172 Repair ladder steps, side rails, gallery (Cat walk) 

floors and hand rails. m 1       

02173 Prepare and repaint ladders and galleries (Cat 

walks).
m² 1       

Painting of equipment, plant and building:

02174 Clean boiler house interior walls (where painting 

is not required). sum 1

02175 Clean and prepare walls for painting. Repaint 

boiler house interior walls with two coats of high 

quality approved paint, in accordance with the 

Department's specification PW 371
sum 1

02176 Clean and prepare for painting, and repaint 

boiler house interior floor complete and 

demarcation lines in accordance with the 

Department's specification PW 371.

sum 1

02177 Clean and prepare for painting, and repaint 

Boiler House interior roof structural steel, doors 

and frames, inside roof, etc, in accordance with 

the Department's specification PW 371.

sum 1

Carried Forward
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BOILER HOUSE PIPED INSTALLATIONS

Steam and condensate installation:

02178 Clean, test, inspect, service all steam and 

condensate pipe, fittings, accessories, 

components and equipment inside the boiler 

house.

sum 1       

02179 Repair and complete recondition of existing 

steam traps sets including steam and water side 

valves. 
no 1       

Blow-down pipe installation, per one (1) 

boiler:

02180 Clean out blow-down pipe channel and remove 

all old blow-down piping, drain pipework and 

accessories. (Ensure that the drainange point is 

piped correctly into the drain pit and functioning 

properly)

m 1       

02181 All blow-down and drains pipework to be 

removed and replaced with steam schedule 40 

piping and welded fittings. (Ensure that the 

drainange point is piped correctly into the drain 

pit and functioning properly)

m 1       

BOILER HOUSE MANAGEMENT

02182 Establish and implement a system for the system 

efficiency and boiler performance audit. FA- 14 no 1       

Boiler House Tools and Equipment

Supply new tools and equipment equipment 

to be utilized for the daily operation of the 

boiler house and related sytems.

02183 Steam boiler blowdown spanner 
no 1

02184 Steam boiler grate crank handle spanner 
no 1

02185 Coal shovel (spade)
no 1

Carried Forward
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BOILER HOUSE OPERATION

02186 Full operation of steam boilers. Priced all inclusive per 

month for all qualified operators / supervision and 

related personal to operate and manage the boilers for 

a minimum of 17 hours per day, 7 day a week, 2 team 

a shifts per 17 hours to comply with the Labour 

Relations Act 66 of 1995  (LRA) [ NB: this law was 

amended in 2002 and the Basic Conditions of 

Employment Amendment Act 2002.

month 36

Other boiler related items

02187 Any additional replacements which may be deemed 

necessary by the Departmental Representative / 

Engineer.
prov 500,000.00

02188 Attendance and profit on item 02187
sum %

Amount carried forward to final summary 

page
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FB - Steam Distribution 

Ref Item Description Unit QTY Rate Amount

Steam pipework, see PFB.01 for further 

information

SC12.03 03001 Repair where leaking as per Technical 

Specification FB12.03(x10 locations)
no 1

FB 12.03 

FB 12.04

Replacement of existing steam pipe 

sections, including removal of old pipe 

line. This shall include cutting, preparing, 

welding, weld testing by AIA and fitting 

into place.

FB 12.03 03002 15 NB dia. steam pipe with welded seams m 1         

FB 12.03 03003 20 NB dia. steam pipe with welded seams m 1         

FB 12.03 03004 25 NB dia. steam pipe with welded seams m 1         

FB 12.03 03005 50 NB dia. steam pipe inclusive of pipe 

flanges
m 1         

FB 12.03 03006 80 NB dia. steam pipe  inclusive of pipe 

flanges
m 1         

FB 12.03 03007 100 NB dia. steam pipe  inclusive of pipe 

flanges
m 1         

FB 12.03 03008 150 NB dia. steam pipe  inclusive of pipe 

flanges
m 1         

FB 12.03

FB 12.03

FB 12.03

FB 12.03 

FB 12.04

Replacement of new galvanized pipe 

cladding and lagging for the below pipe 

sizes, to include fitment:

FB 12.03 03009 15 NB. steam pipe m 1         

Carried Forward

Schedule 3
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Brought Forward R0.00

FB 12.03 03010 20 NB dia. steam pipe m 1         

FB 12.03 03011 25 NB dia. steam pipe m 1         

FB 12.03 03012 50 NB dia. steam pipe m 1         

FB 12.03 03013 80 NB dia. steam pipe m 1         

FB 12.03 03014 100 NB dia. steam pipe m 1         

FB 12.03 03015 150 NB dia. steam pipe  m 1         

FB 12.03 03016 Replacement of pipe diameter 15 - 25 mm 

as per Technical Specification FB12.03 
m

1

FB 12.03 03017 Replacement of pipe diameter 32 - 50 mm 

as per Technical Specification FB12.03 
m 1

FB 12.03 03018 Replacement of pipe diameter 65 - 150 mm 

as per Technical Specification FB12.03 

m 1

SC12.03

FB 12.03 

FB 12.04

Replacement of existing condensate 

copper pipe sections 460/2 only, 

including removal of old pipe line. This 

shall include cutting, preparing, 

soldering, weld testing by AIA and fitting 

into place.

03019 22 mm dia. condensate pipe m 1         

03020 28 mm dia. condensate pipe m 1         

3021 35 mm dia. condensate pipe m 1         

03022 42 mm dia. condensate pipe m 1         

03023 54 mm dia. condensate pipe m 1         

Carried Forward
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Valves, see PFB.01 for further 

information

SC12.03 03024 Replace valves with equivalent, as per 

reference to Technical Specification FB 

12.10

number 1

03025 Service valves as per Technical 

Specification FB 12.10
number 1

FB 12.10 Replacement of the following steam valve 

sizes including removal of old and 

installation of new valves. (globe valves 

s/steel seat):

03026 15 NB dia. steam globe s/steel seat number 1         

03027 20 NB dia. steam globe s/steel seat number 1         

03028 25 NB dia. steam globe s/steel seat number 1         

03029 32 NB dia. steam globe s/steel seat number 1         

03030 50 NB dia. steam globe s/steel seat number 1         

03031 65 NB dia. steam globe s/steel seat flanged number 1         

03032 80 NB dia. steam globe s/steel seat flanged
number 1         

03033 Replace 15 mm dia. steam globe valves and 

fit new 1,5m 15mm shed 40 steam pipe to all 

existing dirt pockets on steam distribution 

installation. This shall include reducing bush 

nipples, brackets and installation.

no 1         

FB 12.10 03034 Replacement of the following condensate 

valve sizes including removal of old and 

installation of new valves. (globe valves 

PTFE seat):

03035 15 mm dia. PTFE seat number 1         

03036 22 mm dia. PTFE seat number 1         

03037 28 mm dia. PTFE seat number 1         

03038 35 mm dia. PTFE seat number 1         

03039 42 mm dia. PTFE seat number 1         

03040 54 mm dia. PTFE seat number 1         

Carried Forward
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Condensate transfer tank, see PFB.01 for 

further information

SC12.03 03041 Service tank and pumps as per Technical 

Specification FB12.09.02 
number 1

03042 Service valves as per Technical 

Specification FB 12.10
number 1

FB 12.09 03043 Inspect and report on condensate pumps 

system, condition and status.
sum 1

FB 12.09 03044 Drain, clean out and inspect condensate 

tanks for any defects or damages.
number 1

FB 12.09 03045 Test, service and inspect level controls. sum 1

FB 

12.09.02

Inspect, service and repair electrical 

condensate pumps including the 

following:

03046 Inspect and test the pumps for correct 

operation.
set 1

03047 Replace gland packings, seals and gaskets set 1

03048 Inspect and test for any bearing noise and 

replace if necessary.
set 1

03049 Clean out pump strainers, check non-return 

valves, valves, etc.
set 1

03050 Test pump motor windings for balance 

phases, insulation test and check wiring.
set 1

03051 Inspect pump mountings and repair if 

necessary.
set 1

FB 

12.11.02

03052 Inspect, service, repair and test electrical 

control panels.
no 1

03053 Supply and install additional condensate 

pumps including modification to suction and 

delivery piping and installation of isolating 

valves and check valves.

no 1

03054 Modify controls and wiring for twin pump 

installation including supply of additional 

high level control.

number 1

Carried Forward



 
ard 

                                                          BID NO: GQET-2026/2027-011 

  
 
 

 
 

Page 173 of 218 
FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR A PERIOD OF 36 MONTHS 

 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

 

Brought Forward

Steam traps, see PFB.01 for further 

information.

SC12.03 03055 Remove and service as per Technical 

Specification FB12.06 (x40)
no 1

FB 12.06 Replace steam traps, including removal 

of existing trap, all required work for 

installation of new steam trap for the 

following sizes:

Inverted bucket

03056 20 NB dia no 1         

Ball float

03057 15 NB dia no 1         

03058 20 NB dia no 1             

Type 8 adjustable thermostatic

03059 20 NB dia. number 1         

Carried Forward
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Pressure reducing valves

03060 Repair, service, all pressure reducing valve 

including documented bench testing 

certificate.
no 1

03061 Repair, service, safety valve including 

documented bench testing certificate. no 1

03062 Replace 25NB steam PRV station, pressure 

reducing valve to be set to existing 

installation requirements.
no 1

03063 Complete refurbishment of boiler safety 

valve.

no 1

03064 Clean, service and blow out dirt pockets. no 1

Carried Forward
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Bracketing

FB 

12.03.01

Ancillary Equipment

Steam quality stainless steel braided 

flexible hosing 10 bar rating 1,5 m long:

FB 12.03 03065 15 NB dia. no 1

FB 12.03 03066 20 NB dia. no 1

03067 25 NB dia. no 1

PAINTING

03068 Painting of existing pipe work including wire 

brushing and priming. Pipe diameter up to 

50 NB.

Per 

running 

m

1         

Additional items

03069 Waterproof pipe bracket penetrations 

through insulation cladding. no
1         

FB 12

Other steam or condensate related items

03070 Any additional replacements which may be 

deemed necessary by the Departmental 

Representative / Engineer. prov

500,000.00

03071 Attendance and profit on item 03093 sum %

Amount carried forward to final summary 

page
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Schedule 4
FC - Hot water generation 

Ref Item Description Unit QTY Rate Amount

11.04 DETAIL REPAIR WORK

STORAGE CALORIFIER INSTALLATION

Supply and installation of hot and cold 

water isolating valves.

04001 15 mm dia. no 1

FC 

04002 22 mm dia. no 1

FC11.07 04003 28 mm dia. no 1

04004 35 mm dia. no 1

04005 54 mm dia. no 1

Replacement of cold water inlet strainer

04006 54 mm dia. no 1

Replacement of non return valve

04007 54 mm dia. no 1

04008 Replacement of cold water inlet expansion 

relief valve.
no 1

04009 Replacement of combination air release and 

vacuum breaker valve.
no 1

04010 Replacement of temperature and pressure 

operated safety valve.
no 1

Carried Forward

-R                  
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Brought Forward
-R                  

04011 Replacement of rock wool insulation and 

galvanized cladding.. m
2 1          

04012 Replacement of hot water circulating pump - 

split casing type separate drive 1450 rpm 

bronze impeller

no 1          

NEW AND ADDITIONAL PIPE WORK

Replacement of new class 2 (two) copper  

pipe sections. This shall include cutting, 

preparing, soldering and testing for the 

following pipe sizes:

FC 

12.05

04013 15 mm dia. Pipe m 1          

04014 22 mm dia. pipe m 1          

04015 28 mm dia. pipe m 1          

04016 35 mm dia. pipe m 1          

04017 42 mm dia. pipe m 1          

04018 54 mm dia. pipe m 1          

THERMOMETRES AND PRESSURE 

GAUGES

04019 Replacement of dial type thermometer brass 

pocket. 100 mm dial diameter.
no 1          

04020 Replacement of calorifier water side 

glycerine filled 100 mm diameter pressure 

gauge  c/w stop and blow off cock and 

copper pig tail. 

no 1          

Carried Forward

-R                  
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Brought Forward

-R                  

SACRIFICIAL ANODES

04021 Replacement of 32 dia x 500 long 

magnesium sacrificial anodes with stainless 

steel core.

no 1

SC.12.0

1

04022 Decommissioning and Testing prior to repair 

work as per Technical Specification FC03 & 

FC09, and Additional specification SC10
sum 1

REPLACE CALORIFIER

Repacement calorifiers shall include all 

required accessories and commissioning 

Calorifier, see PFC.01 for further 

information

SC12.02 04023 Remove and replace with equivalent as per 

Technical Specification FC11.04.02 - 12000 

litre tank

no 1

SC12.02

SC12.02

Calorifier, see PFC.01 for further 

information

SC12.02 04024 Remove and replace with equivalent as per 

Technical Specification FC11.04.02 - 5000 

litre tank

no 1

REPAIR AND SERVICE CALORIFIER

Calorifier -6, see PFC.01 for further 

information

SC12.02 04025 Repair leaking flange and service as per 

Technical Specification FC11.04.01
 no 1

Connecting flanges, see PFC.01 for 

further information

SC12.02 04026 Replace with equivalent (x10) as per 

Technical Specification FC11.04.02
no 1

Feedwater tank, see PFC.01 for further 

information

SC12.02 04027 Replace with equivalent pump with reference 

to Technical Specification FC 11.10 no 1

Carried Forward
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Brought Forward

Additional items

FC 

11.06

Perform pressure test on existing 

calorifiers and provide updated test 

certificate for each calorifer (certificate to 

be endorsed by an authorised 

independent inspection authority) - FC 

11.06 

FC12.06 04028 Calorifier shell - no 1          

FC 

12.06

04029 Calorifier heating coil
no 1          

Removal test and replacement of new 

heating coil for calorifiers 1,5 hrs 

recovery to 50 deg C.

04030 5000 litres no 1          

04031 12000 litres no 1          

STERILISATION OF WATER INSIDE AN 

04032 Wherever new potentially contaminated 

(chemically or other) components are 

assembled to the system, the affected 

installations shall be sterilised as per 

FC11.08 to protect and ensure the safety of 

the end users.

Per litre 1          

FC11.08

04033 Recommission installation on completion of 

repair work as per Technical Specification 

FC 11. 09, and Additional Specification SC 

11

no 1

SC12.03

Other hot water related items

04034 Any additional replacements which may be 

deemed necessary by the Departmental 

Representative / Engineer.

prov 500,000.00R       

04035 Attendance and profit on item 04046 sum %

Amount carried forward to final summary 

page
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Schedule 5
Dayworks

Payment

refers to

Item Description Unit QTY Rate Amount

Amounts for expected transport, material and labour costs over 

the maintenance period of 36 months

TRANSPORT COSTS (in transit to site)

Transport costs are for a Vehicle with a load 

05001 of (1) Ton.  Inclusive of travelling time for a

technician and (1) assistant (Provisional) km 100,000 -R                        

MATERIAL COSTS

Provisional amount allowed for non-scheduled items to be 

used for breakdowns or minor repairs where deemened 

necessary.

Sum 1 R 4,400,000.00

05002 Provisional % Amount % …….

Labour costs for installations and breakdowns will include for all 

overhead and statutory rates required by law. (Hours for traveling 

measured under "Transport")

05003 Technician normal time (Provisional) hrs 3000 -R                        

05004 Assistant normal time (Provisional) hrs 3000 -R                        

05006 Technician overtime, including public holidays (Provisional) hrs 1000 -R                        

05007 Assistant overtime,  including public holidays (Provisional) hrs 1000 -R                        

Amount carried forward to final summary page
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Summary 36-Month Boiler Term Contract

Schedule no. Description Amount

1 Preliminaries and General -R                           

2 Steam Generation (FA) -R                           

3 Steam Distribution (FB) -R                           

4 Hot water Generation (FC) -R                           

5 Dayworks -R                           

6 Total works Sched 1 to 5 -R                           

7 Sub Total -R                           

8 15%VAT -R                           

-R                           
Tender Sum carried to: 'Form of Offer and Acceptance' DPW-

07-EC 
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DRPW – 05 (EC) CONTRACT DATA 

 
 
 
 
 

 
 

 

The Conditions of Contract applicable to this Contract are clauses 1 to 10 and contract price 
adjustment schedule of the GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION 
WORKS, THIRD EDITION (2015) prepared by The South African Institution of Civil Engineering 
Private Bag X200, Halfway House, 1685. 
 
Contractors are cautioned to read the GCC Third Edition (2015) and Contract Data [DPW-05 
(EC)] together as some clauses in the GCC Third Edition (2015) have been amended in the 
Contract Data [DPW-05 (EC)] 
 
Specific data, which together with these General Conditions of Contract, collectively describe the 
risks, liabilities and obligations of the contracting Parties and the procedures for the administration 
of the Contract. Clauses as amended in the Contract Data amends or  replaces the corresponding 
clauses in the GCC Third Edition (2015). 
 

Copies of these conditions of contract may be obtained through www.saice.org.za. 
 

 

 

  

Project title: 
FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS 
FOR A PERIOD OF 36 MONTHS 

Tender / Quotation no: GQET-2026/2027-011 
Closing date:  Tuesday, 24 
November 2026   

Time:  11H00 

 

CONTRACT VARIABLES  
 
THE SCHEDULE ( Contract Data [1.1.1.8]) 
 
The schedule is the listed variables in this agreement and contains all variables referred to in 
this document including specific changes made to GCC Third Edition (2015) documentation. It 
is divided into part 1: contract data completed by the employer and part 2: contract data 
completed by the contractor. Part 1 must be completed in full and included in the tender 
documents.  Both the part 1 and part 2 form part of this agreement 
 
Spaces requiring information must be filled in, shown as ‘not applicable’ but not left blank.  
Where choices are offered, the non-applicable items are to be deleted.  Where insufficient 
space is provided the information should be annexed hereto and cross referenced to the 
applicable clause of the schedule.  Key cross reference clauses are italicised in [ ] brackets 
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PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER: 
 
A PROJECT INFORMATION 
 
A 1.0 Works [1.1.1.35] 
 

Works description Refer to document PG01.1 (EC) – Scope of Works for detailed description 

FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR A PERIOD OF 36 MONTHS 
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A 2.0 Site [1.1.1.29] 
 

Erf / stand number       

Site address  VARIOUS SITES 

Township / Suburb   

City / Town  

Province EASTERN CAPE 

Local authority       

GPS Coordinates       

 
 

A 3.0 EMPLOYER AND ITS REPRESENTATIVE 
 
A 3.1  Employer: 
 

Official Name of Organ of 
State / Public Sector Body 

Government of the Republic of South Africa in its Department of Public Works & 
Infrastructure 

Business registration number Not applicable VAT number Not applicable 

E-mail Portia.Mvana@dpw.gov.za Telephone 041 408 2181 

 
Postal address 
 

Private Bag X3913 
North End 
Gqeberha 
6056 
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Physical address 

Eben Donges Building, Cnr Robert and Hancock Street 
North End 
Gqeberha 
6056 

 
 
A 3.2 Employer’s representative: 
 

Name Nwabisa Nkangana Telephone number 041 408 2055 

E-mail Nwabisa.Nkangana@dpw.gov.za Mobile number NONE 

 
Postal address 
 

Private Bag X3913 
North End 
Gqeberha 
6056 

Physical address 

Eben Donges Building, Cnr Robert and Hancock Street 
North End 
Gqeberha 
6056 
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A 4.0 Principal Agent [1.1.1.16] Discipline Project Manager 

 

Name    Portia U Mvana 

Legal entity of above       Contact person Portia U Mvana 

Practice number       Telephone number 041 408 2181 

  Country South Africa Mobile number 082 327 4062 

E-mail Portia.Mvana@dpw.gov.za 

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 

A 5.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       
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Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 

A 6.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 
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A 7.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 
 

A 8.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       
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Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 
 

A 9.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 
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A 10.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 
 

A 11.0 Agent [1.1.1.16] Discipline       
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Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 
 

A 12.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 
 
TENDER/ QUOTATION NO: GQET-2026/2027-011 

 
B CONTRACT INFORMATION 
 
B 1.0 Definitions [1.1.1.2] 
 

Bills of quantities: System/Method of measurement SANS 1200  

 
B 2.0 Law, regulations and notices [1.3.2]  
 

Law applicable to the works, state country [1.3.2] Law of the Republic of South Africa 

 
B 3.0 Offer and acceptance [1.1.1.20]  
 

Currency applicable to this agreement [1.1.1.20]  South African Rand 

 
B 4.0  Documents [1.1.1.7] 
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The original signed agreement is to be held by the principal agent 
[1.1.1.7], if not, indicate by whom 

Employer 

Number of copies of construction information issued to the contractor 
at no cost. (3 Copies of all relevant construction documentation – this 
to includes 1 priced Bills of Quantities and 2 unpriced Bills of 
Quantities) 

3 

 

Documents comprising the agreement  Page numbers 

GCC GENERAL CONDITIONS OF CONTRACT FOR 
CONSTRUCTION WORKS, THIRD EDITION (2015) 

      
 

DPW-05: (EC): GCC 2015: 3RD EDITION       

The GCC General Preliminaries for use with the GCC 2015: 3RD 
EDITION 

      

Contract participation goal documentation as further defined in clause 
1.1.1.37 [CD] 

      

Drawings as per drawing register issued with the tender        

Specifications issued with the tender        

Schedules issued with the tender        

Bills of Quantities issued with the tender        

Addenda as issued during tender stage, if applicable  As issued 
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B 5.0  Employer’s agents [3.0] 
   

Authority is delegated to the following agents to issue contract instructions and perform duties for 
specific aspects of the works [3.0] [3.2.3 [CD] ] 

Principal Agent 
Zubenathi Siganga 
 

  

Principal agent’s and agents’ interest or involvement in the works other than a professional 
interest   
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Portia U Mvana 
 
 
 
 
 
 
 

 
B 6.0 Insurances [8.6]     
  
 

Insurances by contractor 
NB: Insurances submitted must be issued by either an insurance company duly registered in terms 
of the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990).  
Insured amounts to include VAT. 
 

 
New works [8.6.1.1.1]  
With a deductible not exceeding 5% of each and every 
claim 

Contract sum 
plus 10% 

Not Applicable 

Or 
Works with practical completion in sections with a 
deductible not exceeding 5% of each and every claim 

Contract sum 
plus 10% 

Not Applicable 

Or 

Works with alterations and additions (reinstatement 
value of existing structures with or including new works) 
With a deductible not exceeding 5% of each and every 
claim 

Contract sum 
plus 10% 

Not Applicable 

 
Direct contractors [8.6.1.1.2] where applicable, to be 
included in the contract works insurance   

R Eng / PQS to 

determine value 
Not Applicable 

 
Sub-Contractors insurance [8.6.3] where applicable, if 
not included in works insurance 

R Eng / PQS to 

determine value 
Not Applicable 

 

Professional fees not included in the Contract Price, 
payable in respect of the repair or reinstatement of 
damage to the Works or said movables, plus Escalation 
thereon (if not included above). Minimum R1m unless 
other amount indicated. [8.6.1.1.3] 

R Eng / PQS to 

determine value 
Not Applicable 

 
Free issue where applicable, to be included in the 
contract works insurance              

R Eng / PQS to 

determine value 
Not Applicable 

 
 

TENDER/ QUOTATION NO: GQET-2026/2027-011 
 

Public liability insurance [8.6.1.3]] R 5 000 000 Applicable 

Ground support insurance [8.6.1.4] R Eng / PQS to 

determine value 
Not Applicable 

Other insurances    

Hi Risk Insurance when the project is being executed in a 
geological area classified as a “High Risk Area [8.6.8[CD]] 

R Eng / PQS to 

determine value 
Not Applicable 

Other insurances: If applicable, description 1: R Eng / PQS to 

determine value 
Not Applicable 
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Other insurances; If applicable, description 2: R Eng / PQS to 

determine value 
Not Applicable 

      

 
 
B 7.0 Obligations of the employer  
 

Existing premises will be in use and occupied [5.4.1 & 5.4.2] Not Applicable 

If applicable, description:  
      

Restriction of working hours [5.8] Not Applicable 

If applicable, description:  
      

Natural features and known services to be preserved by the contractor [4.7] Not Applicable 

If applicable, description:  
      

Restrictions to the site or areas that the contractor may not occupy [5.4.1 & 
5.4.2] 

Not Applicable 

If applicable, description:  
      

Supply of free issue of material and 
goods [8.6.1.1.2]  

Amount R       Not Applicable 

If applicable, description:  
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B 8.0  Subcontractors [4.4] 
   

Select  If applicable, description of specialisation 

 

Specialisation 1       

Specialisation 2       

Specialisation 3       
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Specialisation 4       

Specialisation 5       

 
   
B 9.0 Description of different portions of the works, if applicable [5.14.7] 
 
 

Select  If applicable, description of sections 

Section 1       

Section 2       

Section 3       

Section 4       

Section 5       

Section 6       

 
Remainder of the works.       
 

 
 
B 10.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [5.4.1], Practical 
Completion [1.1.1.14, 5.14.1], Completion (Final Approval Certificate) [5.16.1] and Penalties [5.13] 
 
B 10.1 Contract Period 
 

Contract period: Period in months as indicated, include the time from the date of award 
(commencement date [5.2.1]) for submitting contractual obligatory documents, submission of Health 
& Safety Plan and approval, period for obtaining the Construction Permit (if applicable), the 
Construction Period and the Defect Liability Period up to and including Final Completion 

The contract period is determined as follows (Period/s indicated in months):  

Period to submit contractual obligatory documents including submission and 
approval of health and safety plan by the appointed Health & Safety Agent 

21 Days 

Period to obtain Construction Permit from Department of Labour upon approval of 
the Health & Safety Plan by the appointed Health & Safety Agent 

n/a 
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Total construction period for the Works as a whole up to and including Practical 
Completion, as indicated below [1.1.1.14, 5.14.1] 

36 Months 
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Period to achieve Completion [5.14.4] 36 Months 

Defect liability period up to and including issuing Final Approval Certificate in 
months [5.16.1] 

3 

Total Contract Period  36 Months 

Penalty amount per calendar day for late submission of contractual obligatory 
documents: Ten percent (10%) of the penalty amount per calendar day for late 
Practical Completion, excluding VAT. [5.13] 

R 500.00 

 
 
B10.2 Construction Period for completion of the Works as a whole 
 

Construction period [B18: 1.2] and Practical Completion for the Works as a whole 
[5.14.1] The time for achieving Practical Completion of the whole of the Works is 
measured from the date of possession of the site by the contractor inclusive of all 
public holidays, special non-working days and builders’ holiday shut down 
periods. 

Not Applicable 

The date for practical completion for the works as a whole shall be the period in 
months as indicated, starting from the date of possession of the site by the 
contractor inclusive of all special non-working days and builders’ holiday shut 
down periods [1.1.1.14, 5.4.1, 5.14.1]  

36 Months 

Notification period for inspection in working days by the principal agent.        

Penalty amount per calendar day for late Practical Completion, excluding VAT. 
[5.13].  

R 500.00 

Penalty amount per calendar day for late Completion [5.14.4, 5.13]: Thirty percent 
(30%) of penalty amount per calendar day for late Practical Completion, excluding 
VAT. 

R 500.00 

Penalty amount per calendar day for late Final Completion (Issuing of Final 
Approval Certificate) [5.16, 5.13]: Fifteen percent (15%) of penalty amount per 
calendar day for late Practical Completion, excluding VAT. 

R 500.00 

 
 
B10.3 Construction Period for completion of the Works in portions 
 

Construction period and Practical completion for portions of the Works [5.14.7] Not Applicable 

Portions of the Works in sections: 1 2 3 4 5 6 

Notification period for inspection by the 
principal agent in working days. 

                                    

The date for practical completion shall be 
the period in months as indicated from the 
date of possession of the site by the 
contractor [1.1.1.14, 5.14.1] 

                                    

 
 
 
 
 

TENDER/ QUOTATION NO: GQET-2026/2027-011 



 
ard 

                                                          BID NO: GQET-2026/2027-011 

  
 
 

 
 

Page 193 of 218 
FORT GLAMORGAN PRISON: MAINTENANCE AND REPAIRS OF BOILERS FOR A PERIOD OF 36 MONTHS 

 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

 

The date for practical completion for the whole of the Works, if applicable shall be 
the period in months as indicated from the date of possession of the site by the 
contractor inclusive of all public holidays, special non-working days and builders’ 
holiday shut down periods [12.2.7; 24.1]  

36 Months 

Penalty for late Practical Completion, if completion in sections is required, excluding VAT [5.13] 

The penalty amount per day for failing to complete section 1 of the Works is: R 500.00 

The penalty amount per day for failing to complete section 2 of the Works is: R 500.00 

The penalty amount per day for failing to complete section 3 of the Works is: R 500.00 

The penalty amount per day for failing to complete section 4 of the Works is: R 500.00 

The penalty amount per day for failing to complete section 5 of the Works is: R 500.00 

The penalty amount per day for failing to complete section 6 of the Works is: R 500.00 

The penalty amount per day for failing to complete the whole of the Works, if 
applicable, is: 

R 500.00 

Penalty amount per calendar day for late Completion [5.14.4, 5.13]: To be calculated at Thirty 
percent (30%) of penalty / calendar day to complete the section, excluding VAT   

Penalty amount per calendar day for late Final Completion (Issuing of Final Approval Certificate) 
[5.16, 5.13]: To be calculated at Fifteen percent (15%) of penalty / calendar day to complete 
the section, excluding VAT 

 
B 11.0  Criteria to achieve Practical Completion [1.1.1.14, 5.14.1] 
 

Criteria to achieve Practical Completion not covered in the definition of practical completion  

13.1 
Obtain Occupation Certificate from the relevant authority prior to issuing the Practical 
Completion certificate 

13.2 All relevant CoCs  

13.3 All guarantees 

13.4 Training on electrical, security and mechanical installations if contractually required    

13.5 Maintenance / operating manuals 

13.6 
CPG and cidb BUILD programme achievement certificates submitted with substatiating 
documentation 

13.7       

13.8       

13.9       

13.10 
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B 12.0 Defects liability period [5.16] 
 
 Defects liability period: Refer B10.1 
 

Applicable If applicable, description of applicable elements  

 

14.1 All civil works (e.g. roads, storm water system, paving, sewer and water lines, etc.) 

14.2 Mechanical equipment (e.g. pumps including switchgear, etc.) 

14.3 Landscaping including automated systems (irrigation) 

14.4 Electrical equipment (e.g. emergency generators, electronic switchgear,etc..) 

14.5 Security system/s (e.g. Access control, Intruder alarm, etc.) 

14.6 Air conditioning system and plant 

14.7       

14.8       

14.9       

14.10       

 
 
B 13.0 Payment [6.10] 
 

Date of month for issue of regular payment 
certificates Refer [6.10.1] 

n/a 

Contract price adjustment / cost fluctuations 
[6.8.2] 

Not Applicable 

If yes, method to calculate [6.8.2 [CD]] Contract price adjustment factor 

Employer shall pay the contractor within: 
Refer [6.10.4 [CD]] 

Thirty (30) calendar days 

 
B 14.0 Dispute resolution [10.5 [CD]] 
 

Mediation YES 

Name of nominating body Association of Arbitrators (Southern Africa) 

Appointment of Mediator State Attorney  

Litigation  Court with Jurisdiction 
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B 15.0  SPECIFIC CHANGES MADE TO GCC 2015: 3RD EDITION  
 

CONTRACT SPECIFIC DATA 

The following contract specific data, referring to the General Conditions of Contract for Construction Works, 
Third Edition (2015)  are applicable to this Contract: 

CLAUSES COMPULSORY DATA 

1.1.1.5 Amend Clause 1.1.1.5 as follows:  
 ‘Commencement Date’ means the date of possession of site by the contractor.  

1.1.1.8 Amend Clause 1.1.1.8 to include the word “rights” to read as follows: 
“Contract Data” means the specific data which, together with these General Conditions of 
Contract, collectively describe the rights, risks, liabilities and obligations of the contracting parties 
and the procedures for the administration of the Contract. 

1.1.1.13 Amend Clause 1.1.1.13 as follows, clarify when the defects liability period starts:  
“Defects Liability Period” means the period stated in the Contract Data, commencing on the date 
indicated on the Certificate of Completion for the works as a whole or Certificates of Completion in 
the event of more than one Certificate of Completion is issued for different parts of the Works, 
during which the Contractor has both the right and the obligation to make good defects in the 
materials, Plant and workmanship covered by the Contract. 

Defects Liability Period is:  12 months.  
The Defects Liability Period for the works shall commence on the calendar day following the date 
of the Certificate of Completion for the works as a whole or Certificates of Completion in the event 
of more than one Certificate of Completion is issued for different parts of the Works and end at 
midnight (00:00) three hundred and sixty five days (365) calendar days from the date of the 
Certificate of Completion.  

1.1.1.15 The name of the Employer’s Project Manager as appointed from time to time: Refer to A3.2  

1.1.1.21.A NEW CLAUSE 
INTEREST: The interest rates applicable on this contract, whether specifically indicated in the 
relevant clauses or not, will be the rate as determined by the Minister of Finance from time to 
time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) 
as amended, calculated as simple interest, in respect of debts owing to the State, and will be the 
rate as published by the Minister  of  Justice  and  Correctional  Services from time to time, in 
terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975) as 
amended, calculated as simple interest, in respect of debts owing by the State  
 

1.1.1.27 This Pricing Strategy is a:  Re-measurement Contract. 

1.1.1.31 No Clause.  

1.1.1.35 Insert the definition of “Value of Works” as Clause 1.1.1.35: 
“Value of Works” means the value of the Works certified by the Employer’s Agent as having been 
satisfactorily executed and shall include the value of the works done, the value of the materials 
and/or plant and Contract Price Adjustments.  

 
 
 

1.1.1.36 Insert the definition of “Latent and Patent Defects” as Clause 1.1.1.36:  
A 'latent defect' is a material defect, which was not visible after 'reasonable' inspection. The latent 
defect period commences at the date of Final Approval Certificate and ends 5 years [after that 
date [5.16.3]. 
A patent defect is a flaw that is not hidden and ought to be easily identified upon reasonable 
inspection.  

1.1.1.37 Contract participation goal documentation are as indicated in the tender data document DPW 03 
(EC): TENDER DATA.  

1.2.3. Replace Clause 1.2.3. with the following:   
The Employer’s Agent is as indicated in clause B 5.0 and shall have the authority to act on behalf 
of the employer as indicated in the contract document read with the contract data. [3.2.3]. 

1.3.4 Not applicable to this Contract.  

1.3.5 Replace Clause 1.3.5 with the following: 
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The Employer will become the owner of the information, documents, advice, recommendation and 
reports collected, furnished and/or compiled by the Contractor during the course of, and for the 
purposes of executing this Contract, all of which will be handed over to the Employer on request 
during the contract, but in any event on completion of contract, the termination and/or cancellation 
of this Contract for whatever reason. The Contractor relinquishes its lien / retention or any other 
rights thereon to which it may be entitled. 
 (b) The copyright of all documents, recommendations and reports compiled by the Contractor 
during the course of and for the purposes of finalizing the Works will vest in the Employer, and 
may not be reproduced or distributed or made available to any person outside the Employer’s 
service, or to any institution in any way, without the prior written consent of the Employer. The 
Employer shall have the right to use such material for any other purpose without the approval of 
information or payment to the Contractor. 
(c) The copyright of all electronic aids, software programmes etc. prepared or developed in 
terms of the Contract shall vest in the Employer, who shall have the right to use such material for 
any other purpose without the approval of, information or payment to the Contractor. 

 (d) In case of the Contractor providing documents, electronic aids, software programs or like 
material to the Employer, the development of which has not been at the expense of the Employer, 
copyright shall not vest in the Employer. The Contractor shall be required to indicate to which 
documents, electronic aids, software programs or like material this provision applies. 
(e) The Contractor hereby indemnifies the Employer against any action, claim, damages or 
legal cost that may be instituted against the Employer on the grounds of an alleged infringement 
of any copyright, patents or any other intellectual property right in connection with the Works 
outlined in this Contract. 
(f) All information, documents, recommendations, programs and reports collected or 
compiled must be regarded as confidential and may not be communicated or made available to 
any person outside the Employer’s service and may not be published either during the currency of 
this Contract or after termination thereof without the prior written consent of the Employer. 
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1.3.7 Replace Clause 1.3.7 with the following  

By entering into this contract, the Contractor waives any lien that he may have or acquire, 
notwithstanding any other condition/s in this contract.  

3.2.3 1. The Employer’s Principal Agent’s authority to act and/or to execute functions or duties or 
to issue instructions are expressly excluded in respect of the following, unless same has been 
approved by the employer: 
(a) Appointment of Sub-contractors – clause 4.4.4; 
(b) Granting of an extension of time and/or ruling on claims associated with claims for 
extension of time – clauses 5.12, 10.1.5; 
(c) Rulings on claims and disputes – clauses 10.1.5, 10.2.3 and 10.3.3; 
(d) Suspension of the Works – clause 5.11.2; 
(e) Final Payment Certificate – clause 6.10.9; 
(f) Issuing of mora notices to the Contractor – clauses 9.1.1, 9.1.2.1 and 9.2.1; 
(g) Cancellation of the contract between the Employer and Contractor – clauses 9.1.1, 
9.1.2.1 and 9.2.1. 
(h)    Any variation orders – clause 6.3.1 
2. In order to be legally binding and have legal bearing and consequence, any ruling in 
respect of the above matters (a) to (h) must be on an official document, signed and issued by the 
Employer to the Contractor. 
3. The Contractor must submit claims, demands, notices, notifications, updated particulars 
and reports in writing, as well as any other supporting documentation pertaining thereto, in 
respect of any of the above listed matters (a) to (h), to the Employer’s Agent within the time 
periods and in the format(s) as determined in the relevant clauses of the Conditions of Contract.  
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Failing to deliver such to the Employer’s Agent and in the correct format will invalidate any claim 
and the consequences of such failure will mutatis mutandis be as stated in clause 10.1.4. 
4. Clauses 6.10.9 and 10.1.5 shall be amended as follows to indicate the limitation on the 
Employer’s Agent authority in respect thereof: 
Clause 6.10.9 – Amend to read as follows: 
Within 14 days of the date of final approval as stated in the Final Approval Certificate, the 
Contractor shall deliver to the Employer’s Agent a final statement claiming final settlement of all 
moneys due to him (save in respect of matters in dispute, in terms of Clauses 10.3 to 10.11, and 
not yet resolved).  
The Employer’s Agent shall within 14 days issue to the Contractor a Final Payment Certificate the 
amount of which shall be paid to the Contractor within 30 days of the date of such certificate, after 
which no further payments shall be due to the Contractor (save in respect of matters in dispute, in 
terms of Clauses 10.3 to 10.11 and not yet resolved). 
Clause 10.1.5 – Amend to read as follows: 
Unless otherwise provided in the Contract, the Employer shall, within 28 days after the Contractor 
has delivered his claim in terms of Clause 10.1.1 as read with Clause 10.1.2, deliver to the 
Contractor his written and adequately reasoned ruling on the claim (referring specifically to this 
Clause). The amount thereof, if any, allowed by the Employer shall be included to the credit of the 
Contractor in the next payment certificate. If no ruling has been made within the 28 days, as 
referred to in clause 10.1.5. or any extension thereof as agreed to by the parties, the claim shall 
be regarded as rejected by the Employer. 
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 5. Insert the following under 3.2.3: 
Provided that, notwithstanding any provisions to the contrary in the Contract, the Employer shall 
have the right to reverse and, should it deem it necessary, to amend any certificate, instruction, 
decision or valuation of the Employer’s Agent and to issue a new one, and such certificate 
instruction, decisions or valuations shall  for the purposes of the Contract be deemed to be issued 
by the Employer’s Agent, provided that the Contractor shall be remunerated in the normal manner 
for work executed in good faith in terms of an instruction issued by the Employer’s Agent and 
which has subsequently been rescinded. 

3.3.2.1 Amend Clause 3.3.2.1 to insert the word “plant” to read as follows: 
Observe how the Works are carried out, examine and test materials, plant and workmanship, and 
receive from the Contractor such information as he shall reasonably require. 

3.3.3.2 Amend Clause 3.3.3.2 to insert the word “plant” to reads as follows: 
Notwithstanding any authority assigned to him in terms of Clauses 3.3.2 and 3.3.4, failure by the 
E Employer’s Agent’s Representative to disapprove of any work, workmanship, plant or materials 
shall not prejudice the power of the Employer’s Agent’s thereafter to disapprove thereof and 
exercise any of his powers in terms of the Contract in respect of thereof.  

3.3.2.2.3 
3.3.2.2.4 

Add to Clause 3.3.2.2.3 and 3.3.2.2.4 the following: 
All oral communication must be reduced into writing to be binding on the parties.  

4.4.4 Ref Clause 3.2.3   

4.8.2.1 Amend Clause 4.8.2.1 to include the word “person”, as follows: 
Makes available to the Employer, or to any such contractor, person or authority, any roads or 
ways for the maintenance of which the Contractor is responsible, or 

4.8.2.2 Amend Clause 4.8.2.2 to include “Employer” and “contractors”, as follows: 
Provides any other facility or service of whatsoever nature o the Employer or to any of the said 
contractors, persons or authorities, 

4.12.3 Add to Clause 4.12.3 the following: 
All oral communication must be reduced into writing to be binding on the parties.  

5.3.1 The documentation required before commencement with Works execution are:  
 
Health and Safety Plan to be provided within 14 calendar days from award (Ref Clause 4.3) 
Initial programme to be provided within 21 calendar days of handing over the site to the contractor 
(Ref Clause 5.6) 
Security (Ref Clause 6.2) 
Insurance (Ref Clause 8.6) 
insert other requirements 
insert other requirements 
insert other requirements 

5.3.2 The time to submit the documentation required before commencement with Works execution is: 
21 days.  
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5.4.2 The access to, and possession of, the Site referred to in Clause 5.4.1 shall be enter "exclusive" or 
"not exlcusive"  to the Contractor.  In the event of access to, and possession of, the Site is not 
exclusive to the Contractor, the following limitations apply: 
Insert an exposition of limitation. 

5.8.1 The non-working days are:  Saturdays and Sundays  

The special non-working days are: 
Public Holidays; 
The year-end break annually published by the BCCEI (Bargaining Council for the Civil 
Engineering Industry)  

5.9.1 Amend Clause 5.9.1 as follows: 
 
On the Commencement Date, the Engineer shall deliver to the Contractor three (3) copies, at no 
cost to the Contractor, of the drawings and any instructions required for the commencement of the 
Works. The cost of any additional copies of such drawings and/or instructions, as may be required 
by the Contractor, will be for the account of the Contractor. 

5.11.1 No Clause  

5.11.2 Ref Clause 3.2.3  

5.11.5 No Clause 

5.11.6 No Clause  

5.12 Ref Clause 3.2.3  

5.12.2.2 Add the following to Clause 5.12.2.2  to read: “Abnormal climatic conditions means any weather 
conditions i.e. rain, wind, snow, frost, temperature (cold or heat) that are not in the norm for the 
area where the construction takes place and during which no work is possible on site” 

5.13.1 Add the following to Clause 5.13.1: 
The penalty for failing to complete the Works: Refer to B10 CD 

5.14.1 Amend the second paragraph of Clause 5.14.1 as follows: 
When the Works are about to reach the said stage, the Contractor shall, in writing, request a 
Certificate of Practical Completion and the Employer’s Agent shall, within 14 days  after receiving 
such request, issue to the Contractor a written list setting out the work to be completed to justify 
Practical Completion.  Should the Employer’s Agent not issue such a list within the 14 days, the 
Contractor shall notify the Employer accordingly. Should the Employer not issue such a list within  

 7 days of receipt of such notice, Practical Completion shall be deemed to have been achieved on 
the 14th day after the contractor requested the Certificate of Practical Completion. 

5.14.4 Add the following to Clause 5.14.4: 
Penalty for late due completion date will be 30% of penalty / calendar day. 
Penalty for late completion date will be 15% of penalty / calendar day. 
 

 
 
TENDER/ QUOTATION NO: GQET-2026/2027-011 

 
5.16.1 Amend Clause 5.16.1 by deleting the provision in the third paragraph of this clause. 

5.16.2 Amend Clause 5.16.2 as follows: 
No certificate other than the Final Approval Certificate referred to in Clause 5.16.1 shall be 
deemed to constitute approval of the Works or shall be taken as an admission of the due 
performance of the Contract or any part thereof, nor of the accuracy of any claim made by the 
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Contractor, nor shall any other certificate exclude or prejudice any of the powers of the 
Employer’s Agent and/or the Employer. 

5.16.3 The latent defect period for all works is:  5 years  

6.2.1 The type of security for the due performance of the Contract, as selected by the Contractor in the 
Contract Data, must be delivered to the Employer. 

6.2.3 Amend Clause 6.2.3 as follows: 
If the Contractor has selected a performance guarantee as security, he shall ensure that it 
remains valid and enforceable as required in terms of the Contract. 

6.3.1 Add the following to the last paragraph “subject to obtaining approval from the Employer” (3.2.3) 

6.5.1.2.3 The percentage allowance to cover overhead charges is: 
33%, except on material cost where the percentage allowance is 10%. 

6.8.2 When Contract Price Adjustment is applicable [B13] the value of payment certificates is to be 
adjusted by a Contract Price Adjustment Factor (CPAF): 
 
The value of the certificates issued shall be adjusted in accordance with the Contract Price 
Adjustment Factor with the following values: 
 
The value of “x” is 0.15. 
 
The values of the coefficients are: 
a = 0.25. (Labour) 
b = 0.3    (Contractor’s equipment) 
c = 0.3    (Material) 
d = 0.15  (Fuel) 
The values of the coefficients for “Repair and Maintenance Project” (RAMP) contracts are: 
a = 0.35    (Labour) 
b = 0.20    (Contractor’s equipment) 
c = 0.35    (Material) 
d = 0.10    (Fuel) 

The urban area nearest the Site is insert name of urban area. 

(Select urban area from Statistical News Release, P0141, Table A) 
 
The applicable industry for the Construction Material Price Index for materials / plant is insert name of 
industry. 
(Select the applicable industry from Statistical News Release, P0151.1, Tables 2,4,5) 
 

The area for the Producer Price Index for fuel is insert name of area. 
(Select the area from Statistical News Release, P0142.1, Table 1.) 
 
The base month is insert month insert year. (The month prior to the closing of the tender.) 

6.8.3 Price adjustments for variations in the costs of special materials are not allowed. 

 
 
 
TENDER/ QUOTATION NO: GQET-2026/2027-011 
 

6.9.1 Replace Clause 6.9.1 with the following: 
“Plant and materials will only be certified and paid for upon furnishing proof of ownership by the 
contractor. Once paid, material and goods shall become the property of the Employer and shall 
not be removed from site without the written authority of the Employers Agent. 

6.10.1 Add at end of Clause 6.10.1                                               
The contractor shall provide the Employer’s Agent every month, on dates as agreed between 
parties / instructed by the Principal Agent, with the following information: 
Monthly Local content report,  
EPWP / NYS payment register, labour reports and certified ID document of EPWP/ NYS 
beneficiaries, Contract between Contractor and EPWP/ NYS beneficiaries, attendance register. (if 
applicable) 
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Tax Invoice 
Labour intensive report 
Contract participation goal reports 
 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is:  85 %. 

6.10.3 The limit of retention money is dependent on the security to be provided by the Contractor in 
terms of Clause 6.2.1. 

6.10.4 Replace “28 days” with “30 days” provided all required documents have been submitted and are 
correct in all respects. 

6.10.5 Replace Clause 6.10.5 with the following: 
 
In respect of contracts up to R2 million and in respect of contracts above R2 million where the 
Contractor elects a security by means of a 10% retention, 50% of the retention shall be released 
to the Contractor when the Employer’s Agent issues the Certificate of Completion in terms of 
clause 5.14.4.  The remaining 50% of the retention shall be released in accordance with the 
provisions of the conditions of contract and will become due and payable when the Contractor 
becomes entitled, in terms of Clause 5.16.1, to receive the Final Approval Certificate. 
 
In respect of contracts above R2 million, where the Contractor elects a security by means of a 
cash deposit or fixed guarantee of 5% of the Contract Sum (excl. VAT) and a 5% retention of the 
Value of the Works (excl. VAT), the cash deposit or fixed guarantee, whichever is applicable, shall 
be refunded to the Contractor or return to the guarantor, respectively, when the Employer’s Agent 
issues the Certificate of Completion in terms of Clause 5.14.4.  The 5% retention of the Value of 
the Works (excl. VAT) shall become due and payable when the Contractor becomes entitled, in 
terms of Clause 5.16.1, to receive the Final Approval Certificate. 
 
In respect of contracts above R2 million, where the Contractor elects a security by means of a 
cash deposit or a variable guarantee of 10% of the Contract Sum (excl. VAT), the cash deposit or 
the variable guarantee, whichever is applicable, will be reduced to 5% of the Value of the Works 
(excl. VAT) when the Employer’s Agent issues the Certificate of Completion in terms of Clause 
5.14.4.  The balance of the cash deposit shall become due and payable or the variable guarantee 
shall expire when the Contractor becomes entitled in terms of Clause 5.16.1 to receive the Final 
Approval Certificate. 

6.10.6.2 Replace Clause 6.10.6.2 with the following: 
“In the event of failure by the Employer to make the payment by the due date, he shall pay to the 
Contractor interest, at the rate as published by the Minister of Justice and Correctional Services 
from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55 
of 1975) as amended, calculated as simple interest, in respect of debts owing by the State”. 
(1.1.1.21.A).  

6.10.9 Ref Clause 3.2.3. 
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7.2.1 
 

The last sentence to read “Failing requirements or instructions, the Plant, workmanship and 
materials of the respective kinds shall be suitable for the intended purpose provided that materials 
procured for the works are from South African manufactures and suppliers. Imported materials 
shall only be considered under exceptional circumstances, based on compelling technical 
justifications, and subject to the approval by the DPWI. Failing to comply, unless specified or 
approval granted will result in a ten percent (10%) penalty of the value of imported material used 
without approval.  

7.5.3 Add the following to Clause 7.5.3 
“Should the work inspected by the Employer’s Agent be rejected, all consultant’s fees / costs 
pertaining to the unsuccessful inspection shall be recovered from the contractor”. 

7.9.1 Insert the following at the end of Clause 7.9.1: 
Provided that, should the Contractor on demand not pay the amount of such costs to the 
Employer, such amount may be determined and deducted by the Employer from any amount due 
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to or that may become due to the Contractor under this or any other previous or subsequent 
contract between the Contractor and the Employer. 

8.2.2.1 Insert the following as a second paragraph to Clause 8.2.2.1: 
 
The Contractor shall at all times proceed immediately to remove or dispose of any debris arising 
from damage to or destruction of the Works and to rebuild, restore, replace  and/or repair the 
Works, failing which the Employer may cause same to be done and recover the reasonable costs 
associated therewith from the Contractor. 

8.3.1.10 Replace Clause 8.3.1.10 with the following: 
“Ionising, radiation, or contamination by radioactivity from any nuclear fuel, or from any nuclear 
waste from the combustion of nuclear fuels, excluding leakages of any radioactive material / 
gases / corrosive liquids/chemicals, which are harmful to the environment and biological life, 
brought on to site for installation or used in the Works prior to final approval”.  

8.4.3 Add the following as Clause 8.4.3: 
 
Where the Contractor has caused damage to property (moveable and immovable), of any person, 
the Employer or third parties, the Contractor shall on receiving a written instruction from the 
Employer’s Agent immediately proceed at his own cost to remove or dispose of any debris and to 
rebuild, restore, replace  and/or repair such property and to execute the Works. 

8.6.1 
 

Replace Clause 8.6.1 with the following: 
Except   if   provided   otherwise   in   the   Contract  Data,  the Contractor,   without   limiting  his  
obligations   in  terms of  the Contract, shall effect and keep the respective insurances [CD] in 
force, in favour of the employer as beneficiary, from the date of possession of the site until the 
issue of the certificate of practical completion and with an extension to cover the contractors 
obligations after the date of practical completion [8.2.1] 

8.6.1.1.1 Ref B6.0 CD for value of insurance. 

8.6.1.1.2 Ref B6.0 CD for value of insurance. 

8.6.1.1.3 Ref B6.0 CD for value of insurance. 

8.6.1.3 Amend Clause 8.6.1.3 to delete reference to limit of indemnity, to read as follows: 
Liability insurance that covers the Contractor against liability for the death of, or injury to any 
person, or loss of, or damage to any property (other than property while it is insured in terms of 
Clause 8.6.1.1) arising from or in the course of the fulfilment of the Contract, from the 
Commencement Date to the date of the end of the Defects Liability Period, if applicable, or 
otherwise to the issue of the Certificate of Completion. 

8.6.4  Omit clause 
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8.6.6 Replace Clause 8.6.6 with the following: 
Without limiting the contractor’s obligations in terms of the contract, the contractor shall, within 
twenty-one (21) calendar days of the date of letter of acceptance, but before commencement of 
the works, submit to the employer all the policies by which the insurances are effected and due 
proof of upfront payment of all premiums thereunder to keep the policies effective from the 
Commencement Date to the date of the end of the Defects Liability Period, if applicable, or 
otherwise to the issue of the Certificate of Completion. 

8.6.7 Replace Clause 8.6.7 with the following: 
 
If the Contractor fails to effect and keep in force any of the insurances referred to in Clause 8.6.1, 
the Employer may cancel the Contract in terms of Clause 9.2. 

8.6.8 Add the following as Clause 8.6.8. 
 
HIGH  RISK  INSURANCE 
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In the event of the project being executed in a geological area classified as a “High Risk Area”,  
that is an area which is subject to highly unstable subsurface conditions that might result in 
catastrophic ground movement evident by sinkhole or doline formation the following will apply: 
 
(1) Damage to the Works 
 
 The Contractor shall, from the date of Commencement of the Works until the date of the 
Certificate of Completion, bear the full risk of and hereby indemnifies and holds harmless the 
Employer against any damage to and/or destruction of the Works consequent upon a catastrophic 
ground movement as mentioned above.  The Contractor shall take such precautions and security 
measures and other steps for the protection of the Works as he may deem necessary. 
 
 When so instructed to do so by the Employer’s Agent, the Contractor shall proceed 
immediately to remove and/or dispose of any debris arising from damage to or destruction of the 
Works and to rebuild, restore, replace and/or repair the Works, at the Contractor’s own costs. 
 
(2) Injury to Persons or Loss of or damage to Properties 
 
The Contractor shall be liable for and hereby indemnifies and holds harmless the Employer 
against any liability, loss, claim or proceeding arising during the Contract Period whether arising in 
common law or by Statute, consequent upon personal injuries to or the death of any person 
whomsoever resulting from, arising out of or caused by a catastrophic ground movement as 
mentioned above. 
 
The Contractor shall be liable for and hereby indemnifies the Employer against any and all 
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or 
immovable or personal property or property contiguous to the Site, whether belonging to or under 
the control of the Employer or any other body or person whomsoever arising out of or caused by a 
catastrophic ground movement, as mentioned above, which occurred during the Contract Period. 
(3) It is the responsibility of the Contractor to ensure that he has adequate insurance to cover 
his risk and liability as mentioned in Clauses 8.6.8(1) and 8.6.8 (2) above.  Without limiting his 
obligations in terms of the Contract, the Contractor shall, within 21 days of the Commencement 
Date and before Commencement of the Works, submit to the Employer proof of such insurance 
policy, if requested to do so. 
(4) The Employer shall be entitled to recover any and all losses and/or damages of whatever 
nature suffered or incurred consequent upon the Contractor’s default of his obligations as  
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 set out in Clauses 8.6.8 (1), 8.6.8 (2) and 8.6.8 (3).  Provided that, should the Contractor on 
demand not pay the amount of such costs to the Employer, such amount may be determined and 
deducted by the Employer from any amount due to or that may become due to the Contractor 
under this or any other existing or subsequent contract between the Contractor and the Employer. 

9.1.1 Ref Clause 3.2.3  

9.1.2.1 Ref Clause 3.2.3 

9.1.4 Replace the first paragraph of Clause 9.1.4 with the following: 
 
“In the circumstances referred to in Clauses 9.1.1, 9.1.2 or 9.1.3 (provided that the circumstances 
in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or agents), and 
whether or not the Contract is terminated under the provisions of this Clause, the Contractor shall 
be entitled on proof of payment of any increased cost of or incidental to the execution of the 
Works which is specifically attributable to, or consequent upon the circumstances defined in 
Clauses 9.1.1, 9.1.2 or 9.1.3; …….. necessary changes” 

9.1.5 Replace the first paragraph of Clause 9.1.5 with the following: 
 
If the Contract is terminated on any account in terms of this Clause (provided that the 
circumstances in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or 
agents) , the Contractor shall be paid by the Employer (insofar as such amounts or items have not 
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already been covered by payments on account made to the Contractor) for all measured work 
executed prior to the date of termination, the amount (without retention), payable in terms of the 
Contract and, in addition: ” 

9.1.5.5 No Clause 

9.1.6 No Clause 

9.2.1 Ref Clause 3.2.3 

9.2.1.3.9 Add the following as Clause 9.2.1.3.9: 
 
Has failed to effect and keep in force any of the insurances referred to in Clause 8.6.1. 

9.2.4 Add the following as Clause 9.2.4: 
In the case where a contract is terminated by the Employer by no fault by any party, the contractor 
shall be entitled to no other compensation than for work done and materials on site as certified by 
the Principal Agent at the date of termination. 

9.3.2.2 Replace Clause 9.3.2.2 with the following: 
All Plant and Construction Equipment, Temporary Works and unused materials brought onto the 
Site by the Contractor, and where ownership has not been transferred to the Employer (see 
Clause 6.9.1), shall be removed from the Site on termination of the contract by any party.  

9.3.2.3 No Clause 

9.3.3 Add the following at the end of Clause 9.3.3 
 
After cancellation of the Contract by the Contractor, the Contractor, when requested by the 
Employer to do so, shall not be entitled to refuse to withdraw from the Works on the grounds of 
any lien or a right of retention or on the grounds of any other right whatsoever. 
Nothing in this Clause shall prejudice the right of the Contractor to exercise, either in lieu of or in 
addition to the Contractor rights and remedies specified in this Clause, any other rights or 
remedies to which the Contractor may be entitled under the Contract or common law. 
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10.1.3.1 Replace Clause 10.1.3.1 with the following: 

All facts and circumstances relating to the claims shall be investigated as and when they occur or 
arise. For this purpose, the Contractor shall deliver to the Employer’s Agent, records in a form 
approved by the Employer’s Agent, of all the facts and circumstances which the Contractor 
considers relevant and wishes to rely upon in support of his claims, including details of all 
construction equipment, plant, labour, and materials relevant to each claim. Such records shall be 
submitted promptly after the occurrence of the event giving rise to the claim. 

10.1.4 Ref Clause 3.2.3. 

10.1.5 Ref Clause 3.2.3. 

10.1.6 Add the following as Clause 10.1.6: 
 
If the Employer fails to give his ruling within the period referred to in Clause 10.1.5 he shall be 
deemed to have given a ruling dismissing the claim.  

10.2.1 Replace Clause 10.2.1 with the following: 
In respect of any matter arising out of or in connection with the Contract, which is not required to 
be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the 
Employer, the Contractor or the Employer shall have the right to deliver a written dissatisfaction 
claim to the Employer’s Agent. This written claim shall be supported by particulars and 
substantiated. 

10.2.2 Replace Clause 10.2.2 with the following: 
If, in respect of any matter arising out of or in connection with the Contract, which is not required 
to be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the 
Employer, the Contractor or the Employer fails to submit a claim within 28 days after the cause of 
dissatisfaction, he shall have no further right to raise any dissatisfaction on such matter.  

10.2.3 Ref clause 3.2.3. 
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10.3.2 Replace Clause 10.3.2 with the following: 
If either party shall have given notice in compliance with Clause 10.3.1, the dispute shall be 
referred immediately to mediation under Clause 10.5, unless amicable settlement is 
contemplated.  

10.3.3 Replace Clause 10.3.3with the following:: 
In respect of a ruling given by the Employer (Ref clause 3.2.3), and although the parties may have 
delivered a Dispute Notice, the ruling shall be in full force and carried into effect unless and until 
otherwise agreed by both parties, or in terms of a mediation decision or court judgement.  

10.4.2 Replace Clause 10.4.2 with the following: 
If the other party rejects the invitation to amicable settlement in writing, or does not respond in 
writing to the invitation within 14 days, or amicable settlement is unsuccessful, referral to 
mediation shall follow immediately. Should mediation be unsuccessful, the dispute shall be 
resolved by Litigation. 

10.4.4 Replace Clause 10.4.4 with the following:  
Save  for  reference  to  any  portion  of  any   settlement,  or decision  which  has been agreed  to 
be final and binding on the parties, no reference  shall be  made by  or  on behalf of  either party 
in any subsequent  court proceedings, to any outcome of an amicable settlement, or to the fact 
that any particular evidence was given, or to any submission, statement or admission  made in the 
course of the amicable settlement. 
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10.5 
 

 
Replace Clause 10.5 with the following: 
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation, in 
which event:  
 
10.5.1 The appointment of a mediator, the procedure, and the status of the outcome shall be 
agreed between the parties.  
 
10.5.2 Regardless of the outcome of a mediation the parties shall bear their own costs concerning 
the Mediation and equally share the costs of the mediator and related expenses. 

10.6 
No Clause 

10.7 
No Clause 

10.10.3 Replace Clause 10.10.3 with the following: 
The court shall have full power to open up, review and revise any ruling, decision, order, 
instruction, certificate or valuation of the Employer’s Agent and Employer and neither party shall 
be limited in such proceedings before such court to the evidence or arguments put before the 
Employer’s Agent or Employer for the purpose of obtaining his ruling. 

 
 
B 16.0  CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.I.L.D. PROGRAMME 

 
The contractor shall achieve in the performance of the contract the following Contract Participation 
Goals (CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC):  Pricing Assumptions 
and in accordance with the feasibility study, which forms part of the specifications in the CPG Section 
of the Specification of this contract. 
 

 
(a) 

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best 
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – 
Condition of Contract. 

Select  
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(b) 

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best 
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – 
Condition of Contract. 

 
Select  

 
(c) 

Minimum Targeted Local Labour Skills Development Contract Participation Goal in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best 
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – 
Condition of Contract.  

Select  

 
(d) 

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract 
Participation Goal in accordance with the cidb Standard for Indirect Targeting for 
Enterprise Development through Construction Works Contracts, No 36190 Government 
Gazette, 25 February 2013, as amended in cidb Best Practice Project Assessment 
Scheme Notice No. 43726 of 18 September 2020 – Condition of Contract. 

Select  
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(e) 
 

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in 
accordance with the cidb Standard for Developing Skills through Infrastructure Contracts 
as published in the Government Gazette Notice No. 48491 of 28 April 2023. and the cidb 
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – 
Condition of Contract. 

Select  

 
(f) 
 

DPWI National Youth Service training and development programme (NYS) – Condition 
of Contract.  

Select  

       
(g) 
 

Labour Intensive Works – Condition of Contract.  Select  

 
(h) 
 

      Select  

 
(i) 
 

      Select  
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PART 2: CONTRACT DATA COMPLETED BY THE TENDERER: 
 
C  TENDERER’S SELECTIONS 
 
C 1.0 Securities [11.0]   
 
In respect of contracts with a contract sum up to R1 million, the security to be provided by the 
contractor to the employer will be a payment reduction of five per cent (5%) of the value certified in 
the payment certificate (excluding VAT). 
 
In respect of contracts with a contract sum more than R1 million, the security to be provided by the 
contractor to the employer will be selected by the Contractor as indicated below: 
 

 
Guarantee for construction: Select Option A, B, C, D or E     
 

n/a 

 

 
Option A  
 

 
cash deposit of 10 % of the contract sum (excluding VAT) 
 

Option B 
   
 

 
variable construction guarantee of 10 % of the contract sum  
(excluding VAT) (DPW-10.3 EC) 
 

Option C
   

 
payment reduction of 10% of the value certified in the payment certificate (excluding VAT) 
 

Option D  

 
cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of 
the value certified in the payment certificate (excluding. VAT) 
 

Option E  

 
fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment 
reduction of  5% of the value certified in the payment certificate  
(excluding VAT) (DPW-10.1 EC)] 
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NB: Insurances submitted must be issued by either an insurance company duly registered in terms of 
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) 
on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will 
be accepted. 
 

 
Guarantee for payment by employer [11.5.1; 11.10] 
 

Not applicable 

 
Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] 
 

Not applicable 
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C 2.0 Payment of preliminaries [25.0] 
 
Contractor’s selection   
 

 
Select Option A or B    
 

B 

 
Where the contractor does not select an option, Option A shall apply   
 
Payment methods  
  

Option A 

The preliminaries shall be paid in accordance with an amount prorated to the value of the 
works executed in the same ratio as the amount of the preliminaries to the contract sum, 
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any 
provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio 

 

Option B 

The preliminaries shall be paid in accordance with an amount agreed by the principal agent 
and the contractor in terms of the priced document to identify an initial establishment charge, 
a time-related charge and a final dis-establishment charge. Payment of the time-related 
charge shall be assessed by the principal agent and adjusted from time to time as may be 
necessary to take into account the rate of progress of the works  

  
Lump sum contract 
 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per 
cent) of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations. 
 
 
C 3.0 Adjustment of preliminaries [26.9.4] 
 
Lump sum contract 
 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per 
cent) of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations. 
 
Contractor’s selection   
 

 
Select Option A or B    
 

      

 
Where the contractor does not select an option, Option A shall apply. 
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Provision of particulars 
The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms 
of his selection. Where completion in sections is required, the contractor shall provide an 
apportionment of preliminaries per section. 
 

Option A 
An allocation of the preliminaries amounts into Fixed, Value-related and Time-related 
amounts as defined for adjustment method Option A below, within fifteen (15) working days of 
the date of acceptance of the tender 

Option B 

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of 
possession of the site.  Such breakdown shall include, inter alia, the administrative and 
supervisory staff, the use of construction equipment, establishment and dis-establishment 
charges, insurances and guarantees, all in terms of the programme  

 
Adjustment methods 
The amount of preliminaries shall be adjusted to take account of the effect which changes in time 
and/or value have on preliminaries.  Such adjustment shall be based on the particulars provided by 
the contractor for this purpose in terms of Options A or B, shall preclude any further adjustment of the 
amount of preliminaries and shall apply notwithstanding the actual employment of resources by the 
contractor in the execution of the works. 

Option A 

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts 
provided by the contractor, apportioned to sections where completion in sections is required  
 
Fixed - An amount which shall not be varied. 
 
Value-related - An amount varied in proportion to the contract value as compared to the 
contract sum.  Both the contract sum and the contract value shall exclude the amount of 
preliminaries, contingency sum(s) and any provision for cost fluctuations. 
 
Time-related - An amount varied in proportion to the number of calendar days extension to 
the date of practical completion to which the contractor is entitled with an adjustment of the 
contract value [23.2; 23.3] as compared to the number of calendar days in the initial 
construction period [26.9.4].  

Option B 

The adjustment of preliminaries shall be based on the number of calendar days extension to 
the date of practical completion to which the contractor is entitled with an adjustment of the 
contract value [23.2; 23.3] as compared to the number of calendar days in the initial 
construction period [26.9.4]. The adjustment shall take into account the resources as set out 
in the detailed breakdown of the preliminaries for the period of construction during which the 
delay occurred. 

Failure to provide particulars within the period stated 
 

Option A 

Where the allocation of preliminaries amounts for Option A is not provided, the following 
allocation of preliminaries amounts shall apply: 
 
Fixed - Ten per cent (10%) 
Value-related - Fifteen per cent (15%) 
Time-related - Seventy-five per cent (75%) 
 
Where the apportionment of the preliminaries per section is not provided, the categorised 
amounts shall be prorated to the cost of each section within the contract sum as determined by 
the principal agent 

Option B 
 
Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A 
shall apply  
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TESTIMONIAL TEMPLATE NO. 1 

Please note: This testimonial must be completed by client/ Employer on behalf of the bidder 
 

1. Testimonial for (name of bidder) ___________________________________________ 

2. Name of Client/ Employer:  ________________________________________________ 

 

3. Project description _______________________________________________________ 

________________________________________________________________________ 

4. Contract start date   _______________________________________________________ 

 

5. Contract end date or Practical Completion date: _______________________________ 

 

6. Contract duration     ________________________________________________ 

 

7. Contract Sum    ____________________________________________________ 

 

8. Client contact number   _____________________________________________ 

 

9. Client physical address   ____________________________________________ 

__________________________________________________________________ 

                                      

10. Client e-mail address _______________________________________________ 

 
11. Performance rating of the bidder in respect of 1) quality, 2) time and 3) adherence to 

Contractual obligations (complete table below)  
 

Description  Rating of Bidder’s performance    

Rating: 1 
Unacceptable 
performance 

Rating: 2 
Performance not 
unacceptable, but 
needs Improvement 

Rating: 3 
Satisfactory 
Performance  

Rating: 4 
Above 
Satisfactory 
performance 

Rating: 5 
Excellent 
performance 

1. Quality of 
work 

     

2. Time      

3. Adherence       

 
                                      

12. Client signature   _______________________________ 
 

13. Date of testimonial   ______________ 
 
 
 
 

   

  
Client Stamp here 
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TESTIMONIAL TEMPLATE NO. 2 

Please note: This testimonial must be completed by client/ Employer on behalf of the bidder 
 

1. Testimonial for (name of bidder) ___________________________________________ 

2. Name of Client/ Employer:  ________________________________________________ 

 

3. Project description _______________________________________________________ 

________________________________________________________________________ 

4. Contract start date   _______________________________________________________ 

 

5. Contract end date or Practical Completion date: _______________________________ 

 

6. Contract duration     ________________________________________________ 

 

7. Contract Sum    ____________________________________________________ 

 

8. Client contact number   _____________________________________________ 

 
9. Client physical address   ____________________________________________ 

__________________________________________________________________ 

                                      
10. Client e-mail address _______________________________________________ 
 

11. Performance rating of the bidder in respect of 1) quality, 2) time and 3) adherence to 
Contractual obligations (complete table below)  

 
Description  Rating of Bidder’s performance    

Rating: 1 
Unacceptable 
performance 

Rating: 2 
Performance not 
unacceptable, but 
needs Improvement 

Rating: 3 
Satisfactory 
Performance  

Rating: 4 
Above 
Satisfactory 
performance 

Rating: 5 
Excellent 
performance 

1. Quality of 
work 

     

2. Time      

3. Adherence       

 
                                      

12. Client signature   _______________________________ 
 

13. Date of testimonial   ______________ 
 
 

 
 

  

Client Stamp here 
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TESTIMONIAL TEMPLATE NO. 3 

Please note: This testimonial must be completed by client/ Employer on behalf of the bidder 
 

1. Testimonial for (name of bidder) ___________________________________________ 

2. Name of Client/ Employer:  ________________________________________________ 

 

3. Project description _______________________________________________________ 

________________________________________________________________________ 

4. Contract start date   _______________________________________________________ 

 

5. Contract end date or Practical Completion date: _______________________________ 

 

6. Contract duration     ________________________________________________ 

 

7. Contract Sum    ____________________________________________________ 

 

8. Client contact number   _____________________________________________ 

 

9. Client physical address   ____________________________________________ 

__________________________________________________________________ 

                                      

10. Client e-mail address _______________________________________________ 

 

11. Performance rating of the bidder in respect of 1) quality, 2) time and 3) adherence to 
Contractual obligations (complete table below)  

 
Description  Rating of Bidder’s performance    

Rating: 1 
Unacceptable 
performance 

Rating: 2 
Performance not 
unacceptable, but 
needs Improvement 

Rating: 3 
Satisfactory 
Performance  

Rating: 4 
Above 
Satisfactory 
performance 

Rating: 5 
Excellent 
performance 

1. Quality of 
work 

     

2. Time      

3. Adherence       

 
                                      

12. Client signature   _______________________________ 
 

13. Date of testimonial   ______________ 
 
 

 
 

  

Client Stamp here 



 
ard 

                                                          BID NO: GQET-2026/2027-011 
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& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

TESTIMONIAL TEMPLATE NO. 4 

Please note: This testimonial must be completed by client/ Employer on behalf of the bidder 
 

1. Testimonial for (name of bidder) ___________________________________________ 

2. Name of Client/ Employer:  ________________________________________________ 

 

3. Project description _______________________________________________________ 

________________________________________________________________________ 

4. Contract start date   _______________________________________________________ 

 

5. Contract end date or Practical Completion date: _______________________________ 

 

6. Contract duration     ________________________________________________ 

 

7. Contract Sum    ____________________________________________________ 

 

8. Client contact number   _____________________________________________ 

 

9. Client physical address   ____________________________________________ 

__________________________________________________________________ 

                                      

10. Client e-mail address _______________________________________________ 

 
11. Performance rating of the bidder in respect of 1) quality, 2) time and 3) adherence to 

Contractual obligations (complete table below)  
 

Description  Rating of Bidder’s performance    

Rating: 1 
Unacceptable 
performance 

Rating: 2 
Performance not 
unacceptable, but 
needs Improvement 

Rating: 3 
Satisfactory 
Performance  

Rating: 4 
Above 
Satisfactory 
performance 

Rating: 5 
Excellent 
performance 

1. Quality of 
work 

     

2. Time      

3. Adherence       

 
                                      

12. Client signature   _______________________________ 
 

13. Date of testimonial   ______________ 
 
 

 
 

 

  

Client Stamp here 



 
ard 

                                                          BID NO: GQET-2026/2027-011 
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public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

TESTIMONIAL TEMPLATE NO. 5 

Please note: This testimonial must be completed by client/ Employer on behalf of the bidder 
 

1. Testimonial for (name of bidder) ___________________________________________ 

2. Name of Client/ Employer:  ________________________________________________ 

 

3. Project description _______________________________________________________ 

________________________________________________________________________ 

4. Contract start date   _______________________________________________________ 

 

5. Contract end date or Practical Completion date: _______________________________ 

 

6. Contract duration     ________________________________________________ 

 

7. Contract Sum    ____________________________________________________ 

 

8. Client contact number   _____________________________________________ 

 

9. Client physical address   ____________________________________________ 

__________________________________________________________________ 

                                      

10. Client e-mail address _______________________________________________ 

 
11. Performance rating of the bidder in respect of 1) quality, 2) time and 3) adherence to 

Contractual obligations (complete table below)  
 

Description  Rating of Bidder’s performance    

Rating: 1 
Unacceptable 
performance 

Rating: 2 
Performance not 
unacceptable, but 
needs Improvement 

Rating: 3 
Satisfactory 
Performance  

Rating: 4 
Above 
Satisfactory 
performance 

Rating: 5 
Excellent 
performance 

1. Quality of 
work 

     

2. Time      

3. Adherence       

 
                                      

12. Client signature   _______________________________ 
 

13. Date of testimonial   ______________ 
 
 

 
 
 

  

Client Stamp here 



 
ard 
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Department:
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REPUBLIC OF SOUTHAFRICA

TESTIMONIAL TEMPLATE NO. 6 

Please note: This testimonial must be completed by client/ Employer on behalf of the bidder 
 

1. Testimonial for (name of bidder) ___________________________________________ 

2. Name of Client/ Employer:  ________________________________________________ 

 

3. Project description _______________________________________________________ 

________________________________________________________________________ 

4. Contract start date   _______________________________________________________ 

 

5. Contract end date or Practical Completion date: _______________________________ 

 

6. Contract duration     ________________________________________________ 

 

7. Contract Sum    ____________________________________________________ 

 

8. Client contact number   _____________________________________________ 

 

9. Client physical address   ____________________________________________ 

__________________________________________________________________ 

                                      

10. Client e-mail address _______________________________________________ 

 

11. Performance rating of the bidder in respect of 1) quality, 2) time and 3) adherence to 
Contractual obligations (complete table below)  

 
Description  Rating of Bidder’s performance    

Rating: 1 
Unacceptable 
performance 

Rating: 2 
Performance not 
unacceptable, but 
needs Improvement 

Rating: 3 
Satisfactory 
Performance  

Rating: 4 
Above 
Satisfactory 
performance 

Rating: 5 
Excellent 
performance 

1. Quality of 
work 

     

2. Time      

3. Adherence       

 
                                      

12. Client signature   _______________________________ 
 

13. Date of testimonial   ______________ 

 
 
 
 

  

Client Stamp here 



 
ard 
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TESTIMONIAL TEMPLATE NO. 7 

Please note: This testimonial must be completed by client/ Employer on behalf of the bidder 
 

1. Testimonial for (name of bidder) ___________________________________________ 

2. Name of Client/ Employer:  ________________________________________________ 

 

3. Project description _______________________________________________________ 

________________________________________________________________________ 

4. Contract start date   _______________________________________________________ 

 

5. Contract end date or Practical Completion date: _______________________________ 

 

6. Contract duration     ________________________________________________ 

 

7. Contract Sum    ____________________________________________________ 

 

8. Client contact number   _____________________________________________ 

 

9. Client physical address   ____________________________________________ 

__________________________________________________________________ 

                                      

10. Client e-mail address _______________________________________________ 

 
11. Performance rating of the bidder in respect of 1) quality, 2) time and 3) adherence to 

Contractual obligations (complete table below)  
 

Description  Rating of Bidder’s performance    

Rating: 1 
Unacceptable 
performance 

Rating: 2 
Performance not 
unacceptable, but 
needs Improvement 

Rating: 3 
Satisfactory 
Performance  

Rating: 4 
Above 
Satisfactory 
performance 

Rating: 5 
Excellent 
performance 

1. Quality of 
work 

     

2. Time      

3. Adherence       

 
                                      

12. Client signature   _______________________________ 
 

13. Date of testimonial   ______________ 

 
 

Client Stamp here 


