

DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS

Project title:	GROOTFONTEIN COLLEGE OF AGRICULTURE DEVELOPMENT INSTITUTION IN THE MIDDLEBURG (EASTERN CAPE): CONSTRUCTION OF CLASSROOM BUILDING ON THE CAMPUS.		
Tender no:	GQET-25/26-019	Reference no:	

1. I / We confirm that the following communications received from the Department of Public Works and Infrastructure before the submission of this tender offer, amending the tender documents, have been taken into account in this tender offer: *(Attach additional pages if more space is required)*

	Date	Title or Details
1.	08 October 2025	<u>ADDENDA NO.1</u> ERRATUM DPW-09(EC): Particulars of Tender's Projects: Table 1.2 Completed Projects; Column 1 is amended to: Projects completed in the last ten (10) years. Please note: The Department will not issue a revised DPW-09EC. Bidders' offers will be evaluated in accordance with this erratum.
2.	08 October 2025	POSTPONEMENT OF CLOSING DATE Tender closing date of 14 October 2025 11h00am, is postponed to 23 October 2025 at 11h00am.
3.	21 October 2025	<u>ADDENDA NO. 2</u> POSTPONEMENT OF CLOSING DATE Tender closing date of 23 October 2025 11h00am, is postponed to 11 November 2025 at 11h00am.
4.		
5.		
6.		
7.		

Name of Tenderer	Signature	Date

2. I / We confirm that no communications were received from the Department of Public Works and Infrastructure before the submission of this tender offer, amending the tender documents.

Name of Tenderer	Signature	Date