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BID DOCUMENT 
 
PROJECT DESCRIPTION:  GQEBERHA (PE): PREVENTATIVE MAINTENANCE, SERVICE 
AND REPAIRS OF HIGH TENSION EQUIPMENT (HT) GQEBERHA AREAS OF 
JURISDICTION: 36 MONTHS  
 
 
BID NO:     GQET-25/26-031 
 
Closing Date:    Wednesday, 12 November 2025   
Closing Time:   11h00 
 
 
Bid Briefing Meeting Date:  Wednesday, 22 October 2025 
 
Bid Briefing Meeting time:  12h00 
 

 
Tenderers CSD No: ……………………………………………………………….. 
 
 
Name of the Tenderer: ……………………………….……………………………  
 

 
Bid Box Address 
Department of Public Works & Infrastructure  
Eben Donges Building 
Corner Robert & Hancock Street  
Gqeberha 
6001 
 

SCM SPECIFIC ENQUIRIES: 

Enquires:  Bongiwe Ndaba 

Tel No: 041 408 2015 during office hours 
Cell No: NONE 
Email Address: Bongiwe.Ndaba@dpw.gov.za 

TECHNICAL / PROJECT SPECIFIC ENQUIRIES 

Enquires:   Zubenathi Siganga 

Tel No:  041 408 2042 during office hours 
Cell No:   082 8932 236          
Email Address: Zubenathi.Siganga@dpw.gov.za 
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SUMMARY OF BID INFORMATION 

 

 
 

 

Bid Number GQET-25/26-031 

Bid/ Project 
Description 

GQEBERHA (PE): PREVENTATIVE MAINTENANCE, SERVICE AND 
REPAIRS OF HIGH TENSION EQUIPMENT (HT) GQEBERHA AREAS OF 
JURISDICTION: 36 MONTHS  

Bid Closing date & 
Time 

Wednesday, 12 November 2025  11h00 

Bid Briefing Date 
& Time 
 (If applicable) 

Wednesday, 22 October 2025 12h00 

Venue 
GQEBERHA : DPWI REGIONAL OFFICE –EBEN DONGES BUILDING: CORNER 
OF HANCOCK AND ROBERT STREET  

SCM SPECIFIC 

ENQUIRIES: 

Bongiwe Ndaba Bongiwe.Ndaba@dpw.gov.za 

041 408 2015 NONE 

TECHNICAL / 

PROJECT 

SPECIFIC 

ENQUIRIES 

Zubenathi Siganga Zubenathi.Siganga@dpw.gov.za 

041 408 2042  082 8932 236  

Bid Document 

Price 
R 500.00 

Procurement Plan 

Reference Number 
1275 

Points to be allocated 

for an area for work to 

be done or services to 

be done  in that area 

Eastern Cape 
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PA-04 (EC):  NOTICE AND INVITATION TO TENDER 

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR: 
 

Project title: 
GQEBERHA (PE): PREVENTATIVE MAINTENANCE, SERVICE AND REPAIRS OF 
HIGH TENSION EQUIPMENT (HT) GQEBERHA AREAS OF JURISDICTION: 36 
MONTHS  

Bid no: GQET-25/26-031 
Procurement Plan  
Reference no: 

1275 

Advertising date: 
Friday, 10 October 
2025 

Closing date: 
Wednesday, 12 November 
2025 

Closing time: 11h00 Validity period: 84 calendar days 

 
1. REQUIRED CIDB GRADING  
2. It is estimated that tenderers should have a CIDB contractor grading designation of 4EB or 4EP* or higher. 
3. * Delete “or select tender value range select class of construction works” where only one class of construction works is applicable 

 
 
4. It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of 
5. Not applicable Not applicable PE or Not applicable Not applicable PE* or higher. 
6. * Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable 

 
2. FUNCTIONALITY CRITERIA APPLICABLE   

  
a. The Bid will be evaluated on Functionality and the following Functionality evaluation criteria will 

apply and failure to meet minimum functionality score will result in the tenderer being 
disqualified. From further evaluation:  

 
Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified. 
 

GQEBERHA: PREVENTATIVE MAINTENANCE, SERVICE AND REPAIRS OF HIGH TENSION EQUIPMENT 
(HT) GQEBERHA AREAS OF JURISDICTION: 36 MONTHS. 

 No Criteria Evaluation Indicators Applicable 
Value 

1 RELEVANT  HIGH TENSION (HT)EQUIPMENT OR MEDIUM VOLTAGE(MV) SYSTEM 
OR HIGH VOLTAGE(HV) MAINTENANCE OR REPAIRS OR NEW INSTALLATION 
EXPERIENCE ON PREVIOUS AND CURRENT CONTRACTS OF A SIMILAR 
NATURE, SCOPE AND/ OR COMPLEXITY 

 
25 

 Conditions  
 
1.1. Provide a reference letter(s) of a 

completed  project of a similar 
nature, scope and or complexity: 
The contract must comply with 
the following: 

 
i) The project must be for relevant 

Maintenance or Repairs or New 
installation and 

ii) The project must be in the last 
five years and  

iii) Has a value of atleast R 900 
000.00  and 

iv) The reference letter must be for a 
single project (and not a 
combination of projects) and must 
be supported with a duly 
completed and signed completion 
certifcate, indicating the actual 
amount if it is construction project. 

One (1) x reference letter (construction project or 
term contract) of a HT or HV or MV completed or 
current maintenance or repairs or new installation 
project with a contract value of R 900 000.00 or 
higher. 

 
5 (1) 

Minimum 
point for this 

criteria 

Two (2) x reference letters (construction project or 
term contract)  of a HT or HV or MV completed or 
current maintenance or repairs or new installation 
projects with a contract value of R 900 000.00 or 
higher 

 
10 (2) 

Three (3) x reference letters (construction project or 
term contract) of a HT or HV or MV completed or 
current maintenance or repair or new installation 
projects with a contract value of R 900 000.00 or 
higher 

 
15 (3) 

Four (4) x reference letters (construction project or 
term contract) of a HT or HV or MV completed or 
current maintenance or repairs or new installation 
projects with a contract value of R 900 000.00 or 
higher  

 
20 (4) 
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For term contract no completion 
certificate required. 

 
1.2. A reference letter in respect of a 

current project of a similar nature, 
scope and or complexity (i.e. a 
project started, but not yet 
completed). The contract must 
comply with the following minimum 
reuirements: 

 
i) The project must be for 

relevent Maintenance or 
Repairs or New Installation 
and  

ii) The contract must have a 
mnimum R-value of R 900 
000.00 

iii) The reference letter must be 
for a single project (and not a 
combination of projects) 

iv) In terms of a construction 
project:  

v) Progress on site must have 
reached a minimum of 50% 
completion or 

vi) An R-value of atleast                         
R450 000.00 at the closing 

date of the bid 
vii) In respect of a term contract:  

a. It must have reached a minimum of 
50% of the contract duration or  

b. An R-value of atleast R450 000.00 

at the closing date of the bid. 
 

Five (5) or more reference letters (construction 
project or term contract) of a HT or HV or MV 
completed or current maintenance or repairs or 
new installation projects with a contract value of                      
R 900 000.00 or higher 

25 (5) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Please note: Experience of the bidder will be based on the reference letters submitted. If a project is listed in the table 

below, but the reference letter is not submitted, the project will not be considered valid.  If a reference letter is not listed in 
the table below, but the reference letter is submitted with the bid and it is valid, it will be considered. For a reference letter to 
be considered for criteria no 1, the performance rating of the bidder will not be a determining factor for criteria no. 1. The 
reference letter will be used to validate the experience of the bidder only. If the performance rating of the bidder is not 
indicated or it is less than satisfactory, the reference letter will still be considered for criteria no. 1  

 Name of project  Client  Short Description of 
project  

Value of Project (Final 
account)  

1.      

2.      

3.      

4.      

5.      

No Criteria Evaluation Indicators Applicable Value 

2. REFERENCES FROM PROJECT MANAGERS/CLIENTS/CONSULTANTS FOR 
PROJECTS OF SIMILAR IN NATURE, SCOPE AND VALUE. 

25 

 2.1. Please provide signed reference 
letters from Consultant / Clients 
confirming your company's 
performance.  

One (1) x reference letter (construction project 
or term contract) of a completed or current 
maintenance or repair or new installation 
project with a contract value of R 900 000.00 
or higher. 

5 (1) Minimum 
point for this 

criteria 

Two (2) x reference letters (construction 
project or term contract)  of completed or 
current maintenance or repair or new 

10 (2) 
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installation projects with a contract value of R 
900 000.00 or higher 

Three (3) x reference letters (construction 
project or term contract) of completed or 
current maintenance or repair or new 
installation projects with a contract value of              
R 900 000.00 or higher 

15 (3) 

Four (4) x reference letters (construction 
project or term contract) of a completed or 
current maintenance or repair or new 
installation projects with a contract value of             
R 900 000.00 or higher  
 

20 (4) 

Five (5) or more reference letters (construction 
project or term contract) of completed or 
current maintenance or repair or new 
installation projects with a contract value of             
R 900 000.00 or higher 
 

25 (5) 

Bidders must submit reference letters. If a reference letter is listed in the table below, but the reference letter is not 
submitted, the reference in the table will not be considered.  If a reference letter is not listed in the table below, but the 
reference letter is submitted with the bid and it is valid, it will be considered. For a reference letter to be considered valid for 
criteria 2, the performance of the bidder must be at least rated satisfactory in all aspects.  

 Name of Company  Value of Project 
as measured for 
final account  

Letter attached 

 
YES 

 
NO 

1  
 

   

2     

3     

4     

5     

No Criteria Evaluation Indicators Applicable 
Value 

3. FINANCIAL CAPACITY 20 

 3.1 

i)  Provide a valid Bank rating letter or 
certificate from your Banking Institution 
stating at least a bank rating code of A 
or  B or C or D . 
 
ii) The Bank rating letter or certificate 
must not be older than 3 months. 
 
iii) The bank rating code of A or B or C 
or D must be for an amount of at least 
R 2 million. 
 
3.2 

In the case that a bidder submit a bank 
rating letter with more than one bank 
rating code 
 

i)The Department will consider the 
lowest bank rating code, which is on 
the bank rating letter, provided it 
complies with the acceptable bank 
rating codes as specified in the bid 
and 

 

Credit rating/code of D  8 (2) 
Minimum 

point for this 
criteria 

Credit rating/code of C  
 

12 (3) 

Credit rating/code of B  
 

16 (4) 

Credit Rating/code of A  
 
 
 
 
 

20 (5) 
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ii)If one of the bank rating codes on the 
submitted bank rating letter is less 
than the acceptable bank rating 
code(s) as specified in the bid 
document, it will be deemed non-
compliant and will not be accepted. 
 

 
No 

 
Name of Bank 

 
Contact Person 

 
Contact Number 

 
Date of letter 

1     

2  
 

   

3  
 

   

4  
 

   

 

No Criteria Evaluation Indicators Applicable 
Value 

4. COMPETENCE OF KEY PERSON(S), PROFESSIONAL AND TECHNICAL 
PERSONNEL 

30 

 QUALIFICATIONS AND KEY 
STAFF IN RELATION TO THE 
SCOPE OF WORK 
 
CONDITIONS 
 

4.1. Submission of documents as 
required for the: 

a) ORHVS(Operating 
Regultions for High 
Voltage Systems) 
certificate for Competent 
Person 

b) ORHVS certificate for 
Authored Person  

c) Wireman's license 
certificate in 3 phase  

d) For the Technician a 
Electrical Diploma from 
an acredited instistution. 

e) For the Tecnologist a 
Electrical B-Tech Degree 
from an acredited 
instistution. 

f) For the Engineer an 
Electrical B Eng or M 
Eng Degree from an 
acredited instistution. 

g) For the Registered 
Electrician a electrical 
trade test certificate from 
an acredited institution. 
 

 
4.2 Copies of qualifications must 

be submiited 
4.3 Failure to comply, will result in 

the qualification(s) not 
considered valid.  

 

Key Staff x 2 made up as follows: 
1 x Registered Installation Electrician must have 
wireman's license in 3 phase and needed to have 
passed atleast their ORHVS and have 2 or more years 
of experience on High/Medium Voltage System, and  
 
1 x Technician needed to have passed atleast their 
Electrical Engineering Diploma  and needed to have 
passed atleast their ORHVS or registered as 
Professional Engineering Technician with ECSA  and 
have 3 or more years post diploma experience on 
High/Medium Voltage System, or  
 
1 x Technologist / Engineer needed to have passed 
atleast their Electrical Engineering B-Tech / B Eng / M 
Eng Degree and needed to have passed atleast their 
ORHVS or registered as Professional Engineering 
Technologist / Engineer with ECSA  and have 3 or 
more years post B-Tech / B Eng / M Eng experience 
on High/Medium Voltage System. 

 
6 (1) 

Minimum 
point for this 

criteria 

Key Staff x  3 made up as follows: 
1 x Registered Installation Electrician must have 
wireman's license in 3 phase and needed to have 
passed atleast their ORHVS and have 2 or more years 
of experience on High/Medium Voltage System, and  
 
2 x Technician needed to have passed atleast their 
Electrical Engineering Diploma  and needed to have 
passed atleast their ORHVS or registered as 
Professional Engineering Technician with ECSA  and 
have 3 or more years post diploma experience on 
High/Medium Voltage System, or  
 
2 x Technologist / Engineer needed to have passed 
atleast their Electrical Engineering B-Tech / B Eng / M 
Eng Degree and needed to have passed atleast their 
ORHVS or registered as Professional Engineering 
Technologist / Engineer with ECSA  and have 3 or 

 
12 (2) 
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more years post B-Tech / B Eng / M Eng experience 
on High/Medium Voltage System. 
 

Key Staff x 4 made up as follows: 
2 x Registered Installation Electrician must have 
wireman's license in 3 phase and needed to have 
passed atleast their ORHVS and have 2 or more years 
of experience on High/Medium Voltage System, and  
 
2 x Technician needed to have passed atleast their 
Electrical Engineering Diploma  and needed to have 
passed atleast their ORHVS or registered as 
Professional Engineering Technician with ECSA  and 
have 3 or more years post diploma experience on 
High/Medium Voltage System, or  
 
2 x Technologist / Engineer needed to have passed 
atleast their Electrical Engineering B-Tech / B Eng / M 
Eng Degree and needed to have passed atleast their 
ORHVS or registered as Professional Engineering 
Technologist / Engineer with ECSA  and have 3 or 
more years post B-Tech / B Eng / M Eng experience 
on High/Medium Voltage System. 

 
18 (3) 

Key Staff x 5 made up as follows: 
2 x Registered Installation Electrician must have 
wireman's license in 3 phase and needed to have 
passed atleast their ORHVS and have 2 or more years 
of experience on High/Medium Voltage System, and  
 
3 x Technician needed to have passed atleast their 
Electrical Engineering Diploma  and needed to have 
passed atleast their ORHVS or registered as 
Professional Engineering Technician with ECSA  and 
have 3 or more years post diploma experience on 
High/Medium Voltage System, or  
 
3 x Technologist / Engineer needed to have passed 
atleast their Electrical Engineering B-Tech / B Eng / M 
Eng Degree and needed to have passed atleast their 
ORHVS or registered as Professional Engineering 
Technologist / Engineer with ECSA  and have 3 or 
more years post B-Tech / B Eng / M Eng experience 
on High/Medium Voltage System. 

 
24 (4) 

Key Staff x 7 made up as follows: 
3 x Registered Installation Electrician must have 
wireman's license in 3 phase and needed to have 
passed atleast their ORHVS and have 2 or more years 
of experience on High/Medium Voltage System, and  
 
4 x Technician needed to have passed atleast their 
Electrical Engineering Diploma  and needed to have 
passed atleast their ORHVS or registered as 
Professional Engineering Technician with ECSA  and 
have 3 or more years post diploma experience on 
High/Medium Voltage System, or  
 
4 x Technologist / Engineer needed to have passed 
atleast their Electrical Engineering B-Tech / B Eng / M 
Eng Degree and needed to have passed atleast their 
ORHVS or registered as Professional Engineering 
Technologist / Engineer with ECSA  and have 3 or 

 
30 (5) 
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more years post B-Tech / B Eng / M Eng experience 
on High/Medium Voltage System. 

 
No 

 
Name of the Key Person 

 
Name of the 

Qualification(s) 

 
Portfolio/Position 

CVs and 
Qualification

s attached 

 YES NO 
1      

2      

3      

4      

5      

          
TOTAL  100 

 
Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process to arrive at 
the total functionality points) 
 

Minimum functionality score to qualify for further evaluation: 50        

(Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below) 

 
NB:                                                                                                                                                                

1. If a bid fails to achieve the minimum qualifying score for functionality of Fifty percent (50%), it will 
automatically be regarded as non-compliant, and shall be not considered any further in the evaluation 
process.  

 
2. In addition to the above, bidders’ must score the minimum points for each Criteria, (i.e. criteria 1 have minimum 

points of (5), criteria 2 have minimum points of (5), criteria 3 have minimum points of (8) and criteria 4 have 
minimum points of (6).) If a bidder fails to score the minimum points for each criteria, the bidder’s offer will be 
regarded as non-compliant, even if the bidder scored the required minimum qualifying score for functionality. 
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3. EVALUATION METHOD FOR RESPONSIVE BIDS 

3.1. The following Evaluation Method for responsive bids will be applicable: 
 

        Method 1 (Financial offer)  Method 2 (Financial and Preference offer) 

  

3.2. The 80/20 Preference points scoring system will be applicable for this bid 

 

4. RESPONSIVENESS CRITERIA 
4.1 Indicate SUBSTANTIVE RESPONSIVENESS criteria applicable for this tender.  Failure to comply 

with   the criteria stated hereunder shall result in the tender offer being disqualified from further 
consideration: 

 

1.   Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit tenders. 

2.   
Tender offer must be properly received on the tender closing date and time specified on the invitation, 
completed either electronically (if issued in electronic format), or by writing legibly in non-erasable ink. (All 
as per Standard Conditions of Tender).  

3.   Use of correction fluid is prohibited. Corrections to be crossed out and initialled. 

4.   Submission of bid offer. 

5.   Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any. 

6.   
The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete document 
inclusive of all parts) together with his tender. All items in the Bill of Quantities must be priced. No items in 
the bill of quantities must be left unpriced (no blanks). 

7.  

 
There will be a compulsory site briefing meeting and all potential bidders must attend. 
 

8.  

 Any addendums or erratums to the bid will be published in the original advertising media, at least 10 
working days before the bid closing date. Bids will be evaluated in accordance with the published 
addendums or erratums. 

9.   
The tenderer shall submit his fully priced and completed sectional summary- and final summary pages with 
the tender. 

10.   
Bidders will be evaluated as per the Special Conditions of Bid (SCB-01) as amended and approved prior to 
the tender advert date. 

11.   

Bidders will be disqualified in the following circumstances:  
a) If they submit for the same bid, more than one bid or an alternative bid offer. 
b) If they submitted a bid, but is also in agreement to an additional bidding entity who submitted an 

offer for the same bid (e.g  in an agreement with a joint venture or consortium or partnership, etc).  
c) If there are factual evidence of communication with any other bidder, which are competing for the 

same bid (example a signature of the bidder is found in a competing bidder or the bidder is a 
director of in a competing bid offer.  

 

12.   

Offer’s from the following bidders’ will be eligible to have their submissions evaluated:  
a) Only bidders’ who are registered with the Construction Industry Development Board (CIDB),  or who 

are capable of being so registered with  the CIDB within twenty-one (21) working days from the closing 
date for submission of tenders, in the specified contractor designation (class of works) and or specified 
contractor  grading (or higher) or 

b) Bidders who submitted proof with their bids that they already applied to CIDB, on or before the closing 
date: 

i. For the correction of their overall CIDB non-compliance status or 
ii. For an upgrade of their specified contractor CIDB grading or  
iii. For a registration in a specified contractor designation. 

 
 

13.   
Submission of registration letter as an electrical contractor for bidder issued by the Department of Labour 
(DOL), permitting to issue a Certificate of compliance (COC's) 

14.   Bidders must submit a Letter of Good standing with COIDA relevant to scope of works. 
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            ADMINISTRATIVE CRITERIA 
 

4.2 Indicate administrative requirements applicable for this tender. Tenderers may be required to 
submit the below documents where applicable. 

The Employer reserves the right to request further information regarding the undermentioned criteria. Failing to submit 
further clarification and/or documentation within seven (7) calendar days from request or as specifically indicated, will 
disqualify the tender offer from further consideration. 
 

1.   
Any correction to be initialled by the person authorised to sign the tender documentation as per PA 15.1 or PA 
15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or JV’s. 

2.   
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium / joint 
venture, authorising a dedicated person(s) to sign documents on behalf of the firm / consortium / joint venture. 

3.   Submission of (PA-11): Bidder’s disclosure 

4.   
Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD). Insert the 
Supplier Registration Number on the form of offer, including proposed sub-contractors if any. 

5.   All parts of tender documents submitted must be fully completed in ink and signed where required. 

6.   
Upon request, submission of fingerprints obtainable from local SAPS including any other additional 
documentation and information required for vetting purposes.  

7.   
Upon request, submission of a fully completed security clearance application form with supporting 
documentation and information as required. The security clearance form will be provided by the Employer for 
projects requiring a security clearance.  

8.   Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement 

9.   
Bidders will be evaluated as per the Special Conditions of Bid (SCB-01) as amended and approved prior to 
the tender advert date 

10.   

Submission of DPW-09 (EC): Particulars of Tenderer’s Projects: Bidders may use ‘own form’ – the details of 
all the tenderer’s current and previous projects must however be the same as the details of the DPW-09 (EC) 
form. Bidders are required to sign and date the DPW-09 / ‘own form’ and cross-reference the documents if 
‘own form’ is used.  

11.   
Submision of DPW-21 (EC): Record of addenda to tender documents: Bidder maybe requested to confirm 
receipt and or compliance with the "Record of Addenda" if the record of Addenda" was not submitted with the 
bid at the closing date. 

12.  

 CIDB non-compliance at the time of tender 

If a bidder submitted with their bid proof that they had already applied to CIDB for an upgrade or for correction 
of their non-compliance with CIDB, such a contractor will be deemed to be capable of being so registered in 
that particular grading and will be evaluated as such, within the 21 workings days period after the closing 
date.  
Note:  A CIDB non-compliance status is defined as a CIDB status which is inactive and or expired, and or 

suspended, and or deregistered and or not registered in the specified contractor designation (class of works) 
and or not registered on the CIDB in the specified (or higher) contractor grading.  

13.  
 PA 10: FM GENERAL CONDITIONS OF CONTRACT 

GCC 2015 

14.  
 CIDB non-compliance after tender closing date 

Upon request, a bidder will be given twenty one (21) working days to correct its CIDB compliance status, if the 
bidder becomes CIDB non-compliant, after the bid closing date 

15.   

A bidder may nominate the same key resources for more than one bid in the Department. 
During evaluation, the bidder’s offer will be “deemed responsive” (if it complies with the substantive 
criteria).  Should a bidder, subsequently be awarded more than one bid, but the key staff is already allocated 
to another awarded bid or another recommended bid, the Department may request a bidder to provide new 
key staff, which are accompanied by the minimum required qualifications and CV’s (if applicable 

16.  
 

 
 
Submission of a fully completed Form of Offer and Acceptance. (DPW-07) 
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4.3 Indicate administrative requirements applicable for specific goals, Tenderers will not be 

required to submit the below document if not provided in the original tender proposals, 
Failure to comply with   the criteria stated hereunder shall result in the tenderer not 
allocated points for specific goals. 

 

1  
Submission of (PA-16): Preference Points Claim Form in terms of the Preferential 
Procurement Regulations 2022 

2  

A trust, consortium or joint venture (including unincorporated consortia and joint 
ventures) must submit a consolidated B-BBEE Certificate issued by a SANAS 
accredited service provider 

 
5 METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS 

5.1 For procurement transaction with rand value greater than R1 Million and up to R50 Million 
(Inclusive of all applicable taxes) the specific goals listed below are applicable. 

 

Serial 
No 

 Specific Goals Preference 
Points 
allocated 
out of 20 

Documentation to be submitted by bidders to 
validate their claim for points 

1. An EME or QSE or any entity which 
is at least 51% owned by black 
people  

10  SANAS Accredited BBBEE Certificate or 
sworn affidavit where applicable. 

2. Located in Eastern Cape for work to 
be done or services to be rendered 
in the Eastern Cape area 

2  Official Municipal Rates Statement which is in 
the name of the bidder. 
Or 

 Any Account or statement which is in the name 
of the Bidder. 
Or 

 Permission To Occupy from local chief in case 
of rural areas (PTO) which is in the name of the 
bidder. 
Or 

 Lease Agreement which is in the name of the 
bidder.  

3. An EME or QSE or any entity which 
is at least 51% owned by black 
women  

4  SANAS Accredited BBBEE Certificate or 
sworn affidavit where applicable. 

4. An EME or QSE or any entity which 
is at least 51% owned by black 
people with disability 
 
 
 

2  SANAS Accredited BBBEE Certificate or 
sworn affidavit where applicable. 
and 

 Medical Certificate indicating that the disability 
is permanent  
or 

 South African Social Security Agency 
(SASSA) registration indicating that the 
disability is permanent 
Or 

 National Council for Persons with Physical 
Disability in South Africa registration 
(NCPPDSA) 

5. An EME or QSE or any entity which 
is at least 51% owned by black youth  

2  ID Copy and SANAS Accredited BBBEE 
Certificate or sworn affidavit where applicable. 
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6 ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER: 

6.1 Standard risk management assessment criteria in respect of tenders received for routine 
projects in the engineering and construction works environments: 

 
Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk 
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated 
individually based on reports presented to the Bid Evaluation Committee by the Professional Team 
appointed on the project. A tender offer will be declared non-responsive and removed from any further 
evaluation if any one criterion is found to present an unacceptable risk to the Employer. 
 
In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to 
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the 
tender to be declared non-responsive and removed from any further consideration. The Employer reserves 
the right to request additional information over and above that which is provided by the Tenderer on said 
form. The information must be provided by the Tenderer within the stipulated time as determined by the Bid 
Evaluation Committee, failing which the tender offer will mutatis mutandis be declared non-responsive. 

 
6.2  Technical risks: 

 
Criterion 1: Experience on comparable projects during the past 5 years . 
The tendering Service Provider’s experience on comparable projects during the past 5 years years.  The 
number of current and previous comparable projects performed by the Tenderer as per the evaluation 
report prepared by the Consultant Team, based on its research and inspection of a representative sample 
of the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of 
any additional work executed by the Tenderer, not reflected on form DPW-09 (EC) or any alternative 
accepted format. Failing to provide contactable references will result in the tender offer will be mutatis 
mutandis declared non-responsive.  A bidder will not be afforded to provide alternative references, if the 
bidder’s initial reference is contactable, or don’t respond to the Department. If a reference letter is not listed 
in on form DPW-09 (EC) or any alternative accepted format, but the reference letter is submitted with the 
bid and it is valid, it will be considered 
 
Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size 
of projects (measured against monetary value or other project quantifying parameters), nature of projects 
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of 
local conditions, etc.), complexity of project, projects for similar client department irrespective of end 
purpose of buildings/facilities created or in progress of being created and time scales of projects (normal, 
fast track, etc.) and stage of its/their development. 

 
Criterion 2: Contractual commitment and quality of performance on comparable projects during the          
past 5 years. 
 
Adherence to contractual commitments and quality of performance of comparable current and previous 
projects performed by the Tenderer during the past 5 years as per the evaluation report prepared by the 
Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s 
current and previous work as reflected on form DPW-09 (EC) or any alternative accepted format, as well 
as, if necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). 
Failing to provide contactable references will result in the tender offer be mutatis mutandis declared non-
responsive.  

 
Aspects to be considered include, but are not limited to the following: 
 
1. The level of progress on current projects in relation to the project programme or, if such is not 

available/applicable, to the contractual construction period in general; 
2. The degree to which previous projects have been completed within the contractual completion periods 

and/or extensions thereto, and the extend of penalties imposed; 
3. Project performance: time management & programming of works, timeous ordering of materials and 

appointment of subcontractors; 
4. Financial management: payment to suppliers and cash flow problems; 
5. Quality of workmanship: extent of reworks and timeous attention to remedial works; 
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6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force, 

specifically site manager and foreman; 
7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;  
8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems 

experienced; 
9. Contract administration:  contractual aspects such as complying to laws and regulations, insurances, 

security, submission of required documentation timeously, reaction to written contract instructions, 
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of 
contract.   

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious 
incidents. 

11. Plant & equipment: sufficient resources on site and in time. 
12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay 

claims. 
13. Final account: extent to which the contractor assisted in finalising the final account. 
 
Criterion 3: Suitably qualified and appropriately experienced human resources 
 
Allocation of suitably qualified and appropriately experienced human resources, both in respect of 
principals and/or other staff (contract manager, site agent, site foreman including other professional, 
technical and/or administrative) of the tendering Service Provider to the project, as proof that the tendering 
Service Provider will be able to react/respond appropriately to the Services required herein. The Company 
Organogram with CV’s and certified ID’s of all principals and employed workforce as well as proof of 
Professional Registration will be verified. Current and future workload of the tenderer in relation to capacity 
and capability will also be considered. The tenderer should demonstrate that he or she possesses the 
necessary professional and technical qualifications and -competence in relation to the scope of work and 
work to be undertaken. 

  
Criterion 4: Attendance of compulsory bid clarification meeting, if applicable 
 
When a bid briefing/ clarification meeting is compulsory, the bidder (an authorised representative of the 
bidder) must attend a compulsory bid briefing meeting, if applicable.  

 
6.3 Commercial risks: 

 
The financial viability assessment evaluates the risk over the life of the construction period, as to whether 
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be 
able to fulfil guarantees or warranties provided for in the contract in order to complete the project 
successfully for the amount tendered. 
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7 OBJECTIVE CRITERIA APPLICABLE: YES 

 

7.1 The Department may pass over the highest point scoring bidder based on the objective criteria 
(conditions) as listed below and 

7.2 The condition for passing over the highest point scorer is only applicable to the bids listed 
below :  

a) EAST LONDON AND QTN: PREVENTATIVE MAINTENANCE, SERVICE AND REPAIRS OF 
HIGH TENSION EQUIPMENT (HT) EAST LONDON AND QUEENSTOWN AREAS OF 
JURISDICTION: 36 MONTHS. 
 

b) GQEBERHA (PE) : PREVENTATIVE MAINTENANCE, SERVICE AND REPAIRS OF HIGH 
TENSION EQUIPMENT (HT) GQEBERHA AREAS OF JURISDICTION : 36 MONTHS. 

 
7.3 The two bids above are for two different and wide spread geographical areas.  Appointing 

a single service provider for more than one of these projects, post a risk of failure or under 
performance to the Department. The Department intents with this Objective Criteria to 
appoint multiple service providers to spread this risk of failure or under performance. 

7.4 In the event that a bidder scores the highest PPPFA Points in more than one of these 
bids, the Department will afford the highest point scoring bidder the opportunity to select 
its preferred bid. 

7.5 After the highest point scorer bidder select its preferred bid, the Department reserves the 
right to negotiate with the other remaining bidders (from the 2nd highest point scorer 
downwards). 

7.6 During the Negotiation process, the following condition will apply: 
a. The Department will only enter into negotiations with another bidder, if they have not 

been awarded already any of the remaining bids. 
b. If the 2nd highest scoring bidder`s price is acceptable, and their tendered price in R-

value is less than the highest point scorer`s price, the Department will award it to the 
2nd highest point scoring bidder at its tendered price or  

c. If the price in R-value is not less than the highest point scorer`s price, the 2nd highest 
point scoring bidder will be given a counter offer. The counter offer which will be given 
to the 2nd highest point scorer, will be the offer of the highest point scoring bidder, 
provided that the highest point scorer`s price is reasonable and market related or  

 
 

d. If the highest point scorer`s price is not market related, the 2nd highest point scorer will 
be given a market related counter offer, if the 2nd highest point scorer`s offer is not 
market related. 

e. If the 2nd highest point scorer decline the counter offer (if any), the Department 
reserves the right to negotiate with the 3rd bidder up to the last bidder and the same 
methodology will be followed. 
 

7.7 The Department may only award more than one of these bids to a bidder, once all the 
other                     bidders declined. 

7.8 The Department may award the same Service Provider more than one bid, if there is (are) 
no other responsive(s) bidders for the particular bid/geographical area. 

7.9 Should the Department withdraw or cancel any bid(s) which are part of the Objective 
Criteria, the following conditions will apply: 

 
a. The bidding process will proceed as the need for the remaining goods or services still 

exist. 
b. The objective criteria will be applicable on the remaining bids. 
c. The withdrawn or cancelled bids will be omitted from the Objective Criteria. 
d. The remaining bids will be evaluated and finalized in accordance with the remaining bid 

rules and Objective Criteria. 



Bid No: GQET-25/26-031 
     

Page 16 of 144 
PROJECT DESCRIPTION: GQEBERHA (PE) : PREVENTATIVE MAINTENANCE, SERVICE AND REPAIRS OF HIGH TENSION 
EQUIPMENT (HT) GQEBERHA AREAS OF JURISDICTION: 36 MONTHS  

 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

 
 
8 CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.I.L.D. PROGRAMME 
The contractor shall achieve in the performance of the contract the following Contract Participation Goals 
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC):  Pricing Assumptions and in 
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the 
Specification of this contract. 

 
(a) 

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance 
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour 
through Construction Works Contracts as published in the Government Gazette Notice No. 
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme 
Notice No. 43726 of 18 September 2020 – Condition of Contract.  

Not applicable 

 
(b) 

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in accordance 
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour 
through Construction Works Contracts as published in the Government Gazette Notice No. 
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme 
Notice No. 43726 of 18 September 2020 – Condition of Contract.  

 

Not applicable 

 
(c) 

Minimum Targeted Local Labour Skills Development Contract Participation Goal in accordance 
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour 
through Construction Works Contracts as published in the Government Gazette Notice No. 
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme 
Notice No. 43726 of 18 September 2020 – Condition of Contract.  

Not applicable 

 
(d) 

CIDB BUILD Programme: Minimum Targeted Enterprise Development Contract Participation 

Goal in accordance with the cidb Standard for Indirect Targeting for Enterprise Development 
through Construction Works Contracts, No 36190 Government Gazette, 25 February 2013, as 
amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 
2020 – Condition of Contract.  

Not applicable 

 
(e) 
 

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in accordance 

with the cidb Standard for Developing Skills through Infrastructure Contracts as published in the 
Government Gazette Notice No. 43495 of 3 July 2020, as amended in cidb Best Practice Project 
Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of Contract.   

Not applicable 

 
(f) 
 

DPWI National Youth Service training and development programme (NYS) – Condition of Contract.  Not applicable 

       
(g) 
 

Labour Intensive Works – Condition of Contract.  Not applicable 

 
9 COLLECTION OF TENDER DOCUMENTS 

 Bid documents are available for free download on e-Tender portal www.etenders.gov.za 
  Alternatively; Bid documents may be collected during working hours at the following address NDPWI, 

Eben Donges Building, Cnr Robert and Hancock street, Gqeberha, 6056. 
A non-refundable bid deposit of R 500.00 is payable (cash only) on collection of the bid documents. 

 
10 COMPULSORY BID BRIEFING/ CLARIFICATION/ SITE INSPECTION MEETING 

Details of Compulsory Bid Briefing/ Clarification / Site Inspection Meeting (if any): 
  

 Venue: 
GQEBERHA : DPWI REGIONAL OFFICE –EBEN DONGES BUILDING: 
CORNER OF HANCOCK AND ROBERT STREET  

Virtual meeting link: (Type link here or indicate "N/A") 

Date: Wednesday, 22 October 2025 Starting time: 
12h00 
 

 
11 ENQUIRIES  

11.1 Technical enquiries may be addressed to: 
 

DPWI Project Manager Zubenathi Siganga Telephone no: 041 408 2042 

Cellular phone no  082 8932 236  Fax no: Indicate 
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E-mail Zubenathi.Siganga@dpw.gov.za 

 

11.2 SCM enquiries may be addressed to: 
 

SCM Official Bongiwe Ndaba Telephone no: 041 408 2015 

Cellular phone no NONE Fax no: None 

E-mail Bongiwe.Ndaba@dpw.gov.za 

 
12 DEPOSIT / RETURN OF TENDER DOCUMENTS 
 

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted. 

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the 
Tender Data. 

 

All tenders must be completed in non-erasable ink and submitted on the official forms – (forms not to be re-
typed). 

Closing Date: Wednesday, 12 November 2025 
Closing Time: 11h00 
 
Tender documents may be posted to: 
The Director-General 
Department of Public Works and Infrastructure 
Private Bag X 3193 
Gqebergha 
6001 
Documents must be deposited in The Bid Box 
before the closing date of the bid 

OR 

Deposited in the tender box at: 
 
The Bid Box 
Department of Public Works & Infrastructure  
Eben Donges Building 
Corner Robert & Hancock Street   
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PW-07: FORM OF OFFER AND ACCEPTANCE 

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of:  

Bid no: GQET-25/26-031 

Bid/ Project Description: GQEBERHA (PE): PREVENTATIVE MAINTENANCE, SERVICE AND REPAIRS OF 
HIGH TENSION EQUIPMENT (HT) GQEBERHA AREAS OF JURISDICTION: 36 MONTHS  
 
The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions 
of tender.  
 By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and 

acceptance, the Tenderer offers to perform all of the obligations and responsibilities of the Service Provider under 

the contract including compliance with all its terms and conditions according to their true intent and meaning for 

an amount to be determined in accordance with the conditions of contract identified in the contract data.  

 THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX (All applicable taxes” includes 

value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and skills development levies) IS:  

 Rand (in words):    

Rand in figures:  R   

  
The award of the tender may be subjected to price negotiation with the preferred tender(s). The negotiated and agreed price will be 
considered for acceptance as a firm and final offer.   

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the Tenderer before the end of the period of validity stated in the 
tender data, whereupon the Tenderer becomes the party named as the Service Provider in the conditions of 
contract identified in the contract data.  
  

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY:  (cross out block which is not applicable)  

Company or Close Corporation:  

……………………………………………………. 

……………………………………………………. 

And: Whose Registration Number is:  

………………………………………………………………… 

And: Whose Income Tax Reference Number is:  

…………………………………………………….. 

CSD supplier number: ………………………………………  

  

OR  

Natural Person or Partnership:  

……………………………………………………………… 

……………………………………………………………... 

Whose Identity Number(s) is/are:  

………………………………………………….. 

Whose Income Tax Reference Number is/are:  

…………………………………………………. 

CSD supplier number: ……………………………………  

AND WHO IS (if applicable):  

Trading under the name and style of: ……………………………………………………………………………………………… 

AND WHO IS:   

Represented herein, and who is duly authorised to do so, by:  
 Mr/Mrs/Ms:  

…………………………………………………………………………………..  

In his/her capacity as:  
………………………………………………………………………………….   

Note:  

A Resolution / Power of Attorney, signed by all the 

Directors / Member / Partners of the Legal Entity must 

accompany this Offer, authorising the Representative 

to make this offer.  
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Bid No: GQET-25/26-031 

Bid/ Project Description: GQEBERHA (PE): PREVENTATIVE MAINTENANCE, SERVICE AND REPAIRS OF 
HIGH TENSION EQUIPMENT (HT) GQEBERHA AREAS OF JURISDICTION: 36 MONTHS  
 
 SIGNED FOR THE TENDERER:  

      

Name of representative  Signature  Date  

WITNESSED BY: 

      

Name of witness  Signature  Date  

  

This Offer is in respect of: (Please indicate with an “X” in the 
appropriate block)    
The official documents …………………………………………………… 
The official alternative ……………………………………….….………..   
Own alternative (only if documentation makes provision therefore)   
  

SECURITY OFFERED: (Not required for this quotation/ bid) 

  
The Service Provider will provide one of the following forms of security: 

(1) Cash deposit of 2.5% of the Contract Sum (excl. VAT)   Yes     No  

(2) Variable guarantee of 2.5% of the Contract Sum (excl. VAT) (DPW-10.5: FM) Yes  No  

(3) Retention of  2.5% of the Contract Sum (excl. VAT) Yes  No  

(4) 1.25% cash deposit and 1.25% retention of the Contract Sum (excl. VAT)  Yes  No  

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Short-

Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 

1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be 

accepted.  

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all 

legal notices may be served, as (physical address):   

…………………………………………………………………………………………………………………………….  

Other Contact Details of the Tenderer are:  

Telephone No…………………………………..        Cellular Phone No. ………………………………………………   

Fax No. …………………………………………..  

Postal address………………………………………………………………………………………………………………  

Banker ……………………………………………………………        Branch…………………………………………..  

Bank Account No. ………………………………………………     Branch Code …………………………………..  

Registration No of Tenderer at Department of Labour……………………………………………………………  
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ACCEPTANCE  

 By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s 

offer.  In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with 

the conditions of contract identified in the contract data.  Acceptance of the Tenderer’s offer shall form an 

agreement between the Employer and the Tenderer upon the terms and conditions contained in this agreement 

and in the contract that is the subject of this agreement.  

Bid No: GQET-25/26-031 

Bid/ Project Description: GQEBERHA (PE): PREVENTATIVE MAINTENANCE, SERVICE AND REPAIRS OF 
HIGH TENSION EQUIPMENT (HT) GQEBERHA AREAS OF JURISDICTION: 36 MONTHS  
  

The terms of the contract, are contained in:   

Part 1  Agreements and contract data, (which includes this agreement)  

Part 2  Pricing data  

Part 3  Scope of work.  

Part 4  Site information 

and drawings (where applicable) and documents or parts thereof, which may be incorporated by reference into 

Parts 1 to 4 above.   

 Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed 

in the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer 

during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming 

part of this agreement.  No amendments to or deviations from said documents are valid unless contained in this 

schedule.  

  

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule 

of deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the 

delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of 

the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance 

with those terms shall constitute a repudiation of this agreement.  

  

Notwithstanding anything contained herein, this agreement comes into effect, if delivered by hand on the day of 

delivery, or if delivered by courier within two working days after submission by the Employer to the courier 

services for a door-to door delivery to the tenderer, provided that the Employer notifies the tenderer of the tracking 

number within 24 hours of such submission.  Unless the tenderer (now Service Provider) within seven working 

days of the date of such submission notifies the Employer in writing of any reason why he cannot accept the 

contents of the schedule of deviation to this agreement if applicable), this agreement shall constitute a binding 

contract between the parties.  

 For the Employer:  

      

Name of signatory  Signature  Date  

  

Name of Organisation:  Department of Public Works  

Address of  

Organisation:  

   

  

WITNESSED BY:  

      

Name of witness  Signature  Date  
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SCHEDULE OF DEVIATIONS 

 

Bid no: GQET-25/26-031 

Bid/ Project Description: GQEBERHA (PE): PREVENTATIVE MAINTENANCE, SERVICE AND REPAIRS OF 
HIGH TENSION EQUIPMENT (HT) GQEBERHA AREAS OF JURISDICTION: 36 MONTHS  
  

  1.1.1. Subject:  

Detail:         

  

1.1.2. Subject:  

Detail:         

  

1.1.3. Subject:  

Detail:         

  

1.1.4. Subject:  

Detail:         

  

1.1.5. Subject:  

Detail:         

  

1.1.6. Subject:  

Detail:         

  

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and 

accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed 

in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification 

or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and 

acceptance.  

  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this 

Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.  
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PA-11:  BIDDER’S DISCLOSURE 

 
1. PURPOSE OF THE FORM 

 
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the 
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the 
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder 
to make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, 
that person will automatically be disqualified from the bid process.  

 
2. BIDDER’S DECLARATION  

 
2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having  
 a controlling interest3 in the enterprise, employed by the state?                     

   YES      NO                                                                                                
 
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee 

numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a 
controlling interest in the enterprise, in table below. 

 
 
 
 

(3) the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, 
the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 

 
 

 
 
 
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words 
“Tender” or “Tenderer”.                                                                                                                         
For External Use   
 
 
 
 
 

Full Name Identity Number Name of State institution 
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2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed 
by the procuring institution?      

              YES      NO                                                                                                
  
2.2.1     If so, furnish particulars: 
 

…………………………………………………………………………………………………………………..... 
 
……………………………………………………………………………………………………………………. 

 
 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise have any interest in any other related enterprise whether 
or not they are bidding for this contract?        
             YES      NO                                                                                                

 
2.3.1 If so, furnish particulars: 

 
………………………………………………………………………………………………………………….. 

 
………………………………………………………………………………………………………………….. 

 
 

3. DECLARATION 
 

I, the undersigned, (name)……………………………………………………………………. in submitting the 
accompanying bid, do hereby make the following statements that I declare to be true and complete in 
every respect: 

 
3.1 I have read and I understand the contents of this disclosure; 
 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 

complete in every respect; 
 
3.3 The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium4 will not be construed as collusive bidding. 

 
3.4 In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas 
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, 
bidding with the intention not to win the bid and conditions or delivery particulars of the products or 
services to which this bid invitation relates. 

 
3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 
the contract. 

 
3.6 There have been no consultations, communications, agreements or arrangements made by the bidder 

with any official of the procuring institution in relation to this procurement process prior to and during the 
bidding process except to provide clarification on the bid submitted where so required by the institution; 
and the bidder was not involved in the drafting of the specifications or terms of reference for this bid. 

 
4 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 
property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
 
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words 
“Tender” or “Tenderer”.                                                                                                                         
For External Use                                                                                                                                                        
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3.7 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 
practices related to bids and contracts, bids that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) 
for criminal investigation and or may be restricted from conducting business with the public sector for a 
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act 
No 12 of 2004 or any other applicable legislation. 
 

 

I DECLARE THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. I 

ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 

OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY 

CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.  

 

 
      

 
             

 
Name of Bidder 

 
Signature Date Position 

      
This form is aligned to SBD 4. 
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PA-15.1:  RESOLUTION OF BOARD OF DIRECTORS 

 
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of: 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
(legally correct full name and registration number, if applicable, of the Enterprise) 

 
Held at ______________________________________________ (place) 
 
on __________________________________________________ (date) 
 
RESOLVED that: 
 
1 The Enterprise submits a Tender to the Department of Public Works in respect of the following project: 

__________________________________________________________________________________ 
 

__________________________________________________________________________________ 
(project description as per Tender Document) 

 
Tender Number:  ___________________________________________(Tender Number as per Tender Document) 

 
2 *Mr/Mrs/Ms:  __________________________________________________________________________ 
 

in *his/her Capacity as:  ________________________________________________(Position in the Enterprise) 
 
and who will sign as follows:  
 
   ________________________________________________________________________________ 

 
be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence 
in connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation, 
resulting from the award of the Tender to the Enterprise mentioned above. 
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 Name Capacity Signature 

1     

2     

3     

4     

5     

6     

7     

8     

9     

10     

11     

12     

13     

14     

15     

16     

17     

18     

19     

20     

 
 

Note:  ENTERPRISE STAMP 

1. * Delete which is not applicable. 
2. NB: This resolution must, where possible, be signed by all 

the Directors / Members / Partners of the Tendering 
Enterprise. 

3. In the event that paragraph 2 cannot be complied with, the 
resolution must be signed by Directors / Members / 
Partners holding a majority of the shares / ownership of 
the Tendering Enterprise (attach proof of shareholding / 
ownership hereto). 

4. Directors / Members / Partners of the Tendering 
Enterprise may alternatively appoint a person to sign this 
document on behalf of the Tendering Enterprise, which 
person must be so authorized by way of a duly completed 
power of attorney, signed by the Directors / Members / 
Partners holding a majority of the shares / ownership of 
the Tendering Enterprise (proof of shareholding / 
ownership and power of attorney are to be attached 
hereto). 

5. Should the number of Directors / Members / Partners 
exceed the space available above, additional names and 
signatures must be supplied on a separate page. 
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PA-15.2:  RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO 

CONSORTIA OR JOINT VENTURES 

 
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of: 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________  

(legally correct full name and registration number, if applicable, of the Enterprise) 

 
Held at ______________________________________________ (place) 

 
on __________________________________________________ (date) 
 
RESOLVED that: 
 
1. The Enterprise submits a Tender, in consortium/joint venture with the following Enterprises:  

 
____________________________________________________________________________________ 

 
____________________________________________________________________________________ 

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the consortium/joint venture) 

 

to the Department of Public Works in respect of the following project: 
 

____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
(project description as per Tender Document) 

 
Tender Number:  __________________________________________(Tender Number as per Tender Document) 

 

1 *Mr/Mrs/Ms:  __________________________________________________________________________ 
 

in *his/her Capacity as:   ______________________________________________(Position in the Enterprise) 
 

and who will sign as follows:  
__________________________________________________________________________________ 
 
be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item 
1 above, and any and all other documents and/or correspondence in connection with and relating to the 
consortium/joint venture, in respect of the project described under item 1 above. 

 
2 The Enterprise accept joint and several liability with the parties listed under item 1 above for the due fulfilment 

of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered 
into with the Department in respect of the project described under item 1 above. 

 
3 The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture 

agreement and the Contract with the Department in respect of the project under item 1 above: 
 

Physical address:  ___________________________________________________________________ 
 
 ________________________________________________Postal Code ___________________ 
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Postal Address:  ___________________________________________________________________ 
 
 _______________________________________________Postal Code__________________ 

 
   
Telephone number: ______________________ Fax number: _________________________ 
 

 Name Capacity Signature 

1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

 

The tendering enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this 
document being signed. 
 

Note:  ENTERPRISE STAMP 

1. * Delete which is not applicable. 
2. NB: This resolution must, where possible, be signed 
by all the Directors / Members / Partners of the Tendering 
Enterprise. 
3. In the event that paragraph 2 cannot be complied 
with, the resolution must be signed by Directors / Members / 
Partners holding a majority of the shares / ownership of the 
Tendering Enterprise (attach proof of shareholding / ownership 
hereto). 
4. Directors / Members / Partners of the Tendering 
Enterprise may alternatively appoint a person to sign this 
document on behalf of the Tendering Enterprise, which person 
must be so authorized by way of a duly completed power of 
attorney, signed by the Directors / Members / Partners holding a 
majority of the shares / ownership of the Tendering Enterprise 
(proof of shareholding / ownership and power of attorney are to 
be attached hereto). 
5. Should the number of Directors / Members / Partners 
exceed the space available above, additional names and 
signatures must be supplied on a separate page. 
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PA-15.3:  SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES 

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have 
entered into a consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names and 

registration numbers, if applicable, of the Enterprises forming a consortium/joint venture) 
 

1 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
2 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
3 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
4 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
5 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
6 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
7 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
8 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 

Held at ______________________________________________ (place) 
 
on __________________________________________________(date) 
 
 
RESOLVED that: 
 

A. The above-mentioned Enterprises submit a tender in consortium/joint venture to the Department of 
Public Works & Infrastructure in respect of the following project: 

 
____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
(project description as per Tender Document) 

 
Tender Number:  ____________________________________________ (tender number as per Tender Document) 

 
 
 
 
 
 
 

 
B. Mr/Mrs/Ms:_________________________________________________________________________ 
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in *his/her Capacity as:  _______________________________________________ (position in theEnterprise) 

 
and who will sign as follows: ____________________________________________________________ 
 
be, and is hereby, authorised to sign the tender, and any and all other documents and/or correspondence in 
connection with and relating to the tender, as well as to sign any Contract, and any and all documentation, 
resulting from the award of the tender to the Enterprises in consortium/joint venture mentioned above. 
 

C. The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct all 
business under the name and style of: 

 
__________________________________________________________________________________ 
 

D. The Enterprises to the consortium/joint venture accept joint and several liability for the due fulfilment of the 
obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract entered 
into with the Department in respect of the project described under item A above. 

 
E. Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture 

agreement, for whatever reason, shall give the Department 30 days’ written notice of such intention. 
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the 
Department for the due fulfilment of the obligations of the consortium/joint venture as mentioned under item 
D above. 

 
F. No Enterprise to the consortium/joint venture shall, without the prior written consent of the other Enterprises 

to the consortium/joint venture and of the Department, cede any of its rights or assign any of its obligations 
under the consortium/joint venture agreement in relation to the Contract with the Department referred to 
herein. 

 
G. The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all 

purposes arising from the consortium/joint venture agreement and the Contract with the Department in 
respect of the project under item A above: 

 
 

Physical address: __________________________________________________________________ 
 
__________________________________________________________________ 

 
_________________________________________Postal Code _________________________ 
 
  
 
Postal Address: __________________________________________________________________ 
 
__________________________________________________________________ 
 
___________________________________________Postal Code ______________________ 
 
 
Telephone number _____________________ Fax number: ___________________________ 

 
 

E-mail address: _______________________________________________________________ 
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 Name Capacity Signature 

1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

11    

12    

13    

 

The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as 
a result of this document being signed. 

 

Note: 

1. * Delete which is not applicable. 
2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint 
venture submitting this tender, as named in item 2 of Resolution PA-15.2. 
3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the 
space available above, additional names, capacity and signatures must be supplied on a separate page. 
4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint 
venture, must be attached to this Special Resolution (PA-15.3). 
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DPW-16.  TENDER BRIEFING MEETING CERTIFICATE 

 

Project title: 
GQEBERHA (PE): PREVENTATIVE MAINTENANCE, SERVICE AND 
REPAIRS OF HIGH TENSION EQUIPMENT (HT) GQEBERHA AREAS OF 
JURISDICTION: 36 MONTHS  

Tender / Quotation no: GQET-25/26-031 Reference no: 1275 

 
 
Date Bid Briefing Meeting:  Wednesday, 22 October 2025 
 
Time of Bid Briefing Meeting: 12h00 
 
 

Venue:  GQEBERHA : DPWI REGIONAL OFFICE –EBEN DONGES BUILDING: CORNER OF HANCOCK 
AND ROBERT STREET  
 

This is to certify that I,_____________________________________________________________________ 

 

representing ____________________________________________________________________________ 

 

attended the tender clarification meeting on:  ______________________________ 

 
I further certify that I am satisfied with the description of the work and explanations given at the tender clarification 
meeting and that I understand the work to be done, as specified and implied, in the execution of this contract. 
 
 

 

   

Name of Tenderer Signature Date 

 
 

   

Name of DPW Representative Signature Date 
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DPW-21: RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

Project title: 
GQEBERHA (PE): PREVENTATIVE MAINTENANCE, SERVICE AND REPAIRS 
OF HIGH TENSION EQUIPMENT (HT) GQEBERHA AREAS OF 
JURISDICTION: 36 MONTHS  

Tender / Quotation no: GQET-25/26-031 Reference no: 1275 

 
 
 

1. I / We confirm that the following communications received from the Department of Public Works before the 
submission of this tender offer, amending the tender documents, have been taken into account in this tender 
offer:  (Attach additional pages if more space is required) 

 

 Date Title or Details 

1.  
  

2.  
  

3.  
  

4.  
  

5.  
  

6.  
  

7.  
  

8.  
  

9.  
  

10.  
  

 

   

Name of Tenderer Signature Date 

 
2. I / We confirm that no communications were received from the Department of Public Works before the 

submission of this tender offer, amending the tender documents. 
 

   

Name of Tenderer Signature Date 

 
Page 1 of 1 

DPW-21 (EC) 
 
 

 



Bid No: GQET-25/26-031      

Page 34 of 144 
PROJECT DESCRIPTION: GQEBERHA (PE) : PREVENTATIVE MAINTENANCE, SERVICE AND REPAIRS OF HIGH TENSION EQUIPMENT (HT) GQEBERHA AREAS OF JURISDICTION: 36 
MONTHS  

 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

PA- 40: DECLARATION OF DESIGNATED GROUPS FOR PREFERENTIAL PROCUREMENT 

Tender Number: GQET-25/26-031 
Name of Tenderer ………………………………………………………..…………………………………                           EME1   QSE2  Non EME/QSE (tick applicable box) 
 

1. LIST ALL PROPRIETORS, MEMBERS OR SHAREHOLDERS BY NAME, IDENTITY NUMBER, CITIZENSHIP AND DESIGNATED GROUPS.  

Name and Surname # 

 
Identity/ 
Passport 
number 

and 
Citizenship## 

Percentage 
owned  

Black  
Indicate if 

youth  
Indicate if 

woman 

Indicate if 
person with 

disability 

Indicate if 
living in rural / 

under 
developed 

area/township 

Indicate if 
military veteran 

1.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

2.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

3.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

4.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

5.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

6.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

7.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

8.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

9.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

10.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

 
# Where Owners are themselves a Company, Close Corporation, Partnership etc., identify the ownership of the Holding Company, together with Registration number 
## State date of South African citizenship obtained (not applicable to persons born in South Africa)  

 
 

 

                                                      
1 EME: Exempted Micro Enterprise 
2 QSE: Qualifying Small Business Enterprise 
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1. DECLARATION: 
 

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, hereby confirms that: 
 

1 The information and particulars contained in this Affidavit are true and correct in all respects; 

2 The Broad-based Black Economic Empowerment Act, 2003 (Act 53 of 2003), Preferential Procurement Policy Framework Act, 2000 (Act 5 
of 2000), the Preferential Procurement Regulations, 2022, National Small Business Act 102 of 1996 as amended and all documents pertaining 
to this Tender were studied and understood and that the above form was completed according to the definitions and information contained 
in said documents; 

3 The Tenderer understands that any intentional misrepresentation or fraudulent information provided herein shall disqualify the Tenderer’s 
offer herein, as well as any other tender offer(s) of the Tenderer simultaneously being evaluated, or will entitle the Employer to cancel any 
Contract resulting from the Tenderer’s offer herein; 

4 The Tenderer accepts that the Employer may exercise any other remedy it may have in law and in the Contract, including a claim for damages 
for having to accept a less favourable tender as a result of any such disqualification due to misrepresentation or fraudulent information 
provided herein; 

5 Any further documentary proof required by the Employer regarding the information provided herein, will be submitted to the Employer within 
the time period as may be set by the latter; 

 
Signed by the Tenderer 

             

Name of representative Signature Date 
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DPW-09 PARTICULARS OF TENDERER’S PROJECTS 

 

Project title: 
GQEBERHA (PE): PREVENTATIVE MAINTENANCE, SERVICE AND REPAIRS OF HIGH TENSION EQUIPMENT (HT) 
GQEBERHA AREAS OF JURISDICTION: 36 MONTHS  

Tender / Quotation no: GQET-25/26-031 
Closing date: Wednesday, 12 November 
2025  

Time: 11h00 

 

 
Note: The Tenderer is required to furnish the following particulars and to attach additional pages if more space is required.  
 
1. PARTICULARS OF THE TENDERER’S CURRENT AND PREVIOUS COMMITMENTS 

  

1.1. Current projects 

Projects currently engaged in 
Name of Employer 
or Representative 
of Employer 

Contact tel. no. 
Contract sum 
of Project 

Scope of 
Services 
(Work stages 
appointed for 
– eg 1 to 6) 

Work 
stages 
completed 

Work stages in 
progress 

1.  
 
      
 

                                    

2.  
 
      
 

                                    

3.  
 
      
 

                                    

4.  
 
      
 

                                    

5.  
 
      
 

                                    

6.  
 
      
 

                                    

7.  
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1.2. Completed projects 

Projects completed in the last 5 (five) years 
Name of Employer 
or Representative 
of Employer 

Contact tel. no. 
Contract sum 
of Project 

Scope of 
Services 
(Work stages 
appointed for 
– eg 1 to 6) 

Date of 
appointment 

Date of 
completion 

1.  
 
      
 

                                    

2.  
 
      
 

                                    

3.  
 
      
 

                                    

4.  
 
      
 

                                    

5.  
 
      
 

                                    

6.  
 
      
 

                                    

7.  
 
      
 

                                    

8.  
 
      
 

                                    

 

             

Name of Tenderer Signature Date 
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 

PREFERENTIAL PROCUREMENT REGULATIONS 2022 

This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  
 

1.2 Preference Points System to be applied 

 The applicable preference point system for this tender is the 80/20 preference point system. 

 

1.3 Points for this tender shall be awarded for: 

1.3.1 Price: Maximum 80 points 

1.3.2 Specific Goals: Maximum 20 points 

 

1.4 The maximum points for this tender are allocated as follows: 

 

Preference Points System to be applied 80/20 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and Specific Goals 100 

 

1.5 Breakdown Allocation of Specific Goals Points 

1.5.1 For procurement transactions with rand value greater than R1 Million and up to R50 Million 
(Inclusive of all applicable taxes) the specific goals as listed in the table below are applicable: 

Serial 
No 

 Specific Goals Preference 
Points 
allocated out 
of 20 

Documentation to be submitted by bidders to 
validate their claim for points 

1. An EME or QSE or any entity which is at 
least 51% owned by black people  

10  SANAS Accredited BBBEE Certificate or 
sworn affidavit where applicable. 

2. Located in Eastern Cape for work to 
be done or services to be rendered in 
the Eastern Cape area 

2  Official Municipal Rates Statement which is 
in the name of the bidder. 
Or 

 Any Account or statement which is in the 
name of the Bidder. 
Or 

 Permission To Occupy from local chief in 
case of rural areas (PTO) which is in the 
name of the bidder. 
Or 

 Lease Agreement which is in the name of the 
bidder.  
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Serial 
No 

 Specific Goals Preference 
Points 
allocated out 
of 20 

Documentation to be submitted by bidders to 
validate their claim for points 

3. An EME or QSE or any entity which is at 
least 51% owned by black women  

4  SANAS Accredited BBBEE Certificate or 
sworn affidavit where applicable. 

4. An EME or QSE or any entity which is at 
least 51% owned by black people with 
disability 
 
 

 

2  SANAS Accredited BBBEE Certificate or 
sworn affidavit where applicable. 
and 

 Medical Certificate indicating that the 
disability is permanent 
or 

 South African Social Security Agency 
(SASSA) registration indicating that the 
disability is permanent 
Or 

 National Council for Persons with Physical 
Disability in South Africa registration 
(NCPPDSA) 

5. An EME or QSE or any entity which is at 
least 51% owned by black youth  

2  ID Copy and SANAS Accredited BBBEE 
Certificate or sworn affidavit where 
applicable. 

 
1.6 Failure on the part of the tenderer to submit proof or documentation required in terms of this tender to 

claim points for specific goals, if the service provider/ tenderer did not submit proof or documentation 
required to claim for specific goals will be interpreted to mean that preference points for specific goals 
are not claimed. 

1.7 The organ of state reserves the right to require of a service provider/tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any 
manner required by the organ of state. 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation 
to provide goods or services through price quotations, competitive tendering process or any other 
method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable 
taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ 
of state in response to an invitation for the origination of income-generating contracts through any 
method envisaged in legislation that will result in a legal agreement between the organ of state and a 
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and 
disposal of assets and concession contracts, excluding direct sales and disposal of assets through 
public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 
 
FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
                                                            80/20 or 90/10 
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 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 
 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmin = Price of lowest acceptable tender 
 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 

80/20             or             90/10 
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
)        or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the 
tenderer will be allocated points based on the goals stated in table 1,2 and 3 above as may be supported 
by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it 
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the 
tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used to 
determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 
apply and that the lowest acceptable tender will be used to determine the applicable 
preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system.  
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

The specific goals allocated points in terms of this 
tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by 
the organ of state) 

Number of points 
claimed (80/20 

system) 

(To be completed by 
the tenderer) 

1. An EME or QSE or any entity which is at least 51% 
owned by black people  

10  

1. Located in Eastern Cape for work to be done or 
services to be rendered in the Eastern Cape area 

2  

2. An EME or QSE or any entity which is at least 51% 
owned by black women  

4  

3. An EME or QSE or any entity which is at least 51% 
owned by black people with disability 

2  

4. An EME or QSE or any entity which is at least 51% 
owned by black youth  

2  

 

 
DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

Yes      Partnership/Joint Venture / Consortium 

Yes      One-person business/sole propriety 

Yes      Close corporation 

Yes      Public Company 

Yes      Personal Liability Company 

Yes      (Pty) Limited 

Yes      Non-Profit Company 

Yes      State Owned Company 
 

[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for 

the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 
the organ of state that the claims are correct;  
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iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may 
have – 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 
having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 
only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule has 
been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 
 
 
  

 
………………………………………SIGNATURE(S) OF TENDERER(S) 

 
SURNAME AND NAME: ………………………………………………………. 

DATE: …………………………………………………… 

ADDRESS: ……………………………………………………… 

……………………………………………………… 

……………………………………………………… 
 
……………………………………………………… 
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B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES 

(ISSUED IN TERMS OF THE AMENDED CONSTRUCTION SECTOR CODE) 

(Gazette Vol. 630 No. 41287)  
Issued in terms of paragraph 3.6.2.4.1 (B) 

I, the undersigned,  
 

Full name & Surname  

Identity number  

 
Hereby declare under oath as follows: 
 

1) The contents of this statement are to the best of my knowledge a true reflection of the facts. 

2) I am a Member  / Director  / Owner   (Select one) of the following enterprise and am duly authorised 

to act on its behalf: 

Enterprise Name:  

Trading Name (If 

Applicable): 

 

Registration Number:  

Enterprise Physical 

Address: 

 

Type of Entity (CC, (Pty) 

Ltd, Sole Prop etc.): 

 

Nature of Construction 
Business: 

Indicate the applicable 

category with a tick. 

BEP 
(Built Environment  Professional) 

Contractor Supplier 

Definition of “Black 

People” 

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as 
Amended by Act No 46 of 2013 “Black People” is a generic term which means 
Africans, Coloureds and Indians – 
who are citizens of the Republic of South Africa by birth or descent; or who became 
citizens of the Republic of South Africa by naturalization before 27 April 1994; or after 27 
April 1994 and who would have been entitled to acquire citizenship by naturalization prior 
to that date;” 

Definition of “Black 

Designated Groups” 

“Black Designated Groups” means: 
(a) unemployed black people not attending and not required by law to attend an 
educational institution and not awaiting admission to an educational institution; 
(b) Black people who are youth as defined in the National Youth Commission Act of 1996; 
(c) Black people who are persons with disabilities as defined in the Code of Good Practice 
on employment of people with disabilities issued under the 
Employment Equity Act; 
(d) Black people living in rural and under developed areas; 
(e) Black military veterans who qualifies to be called a military veteran in terms of the 
Military Veterans Act 18 of 2011;” 

 

3) I hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good 
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013, 

 The Enterprise is ______________% Black Owned 

 The Enterprise is ______________% Black Female Owned 

 The Enterprise is ______________% Owned by Black Designated Group (provide Black Designated 

Group Breakdown below as per the definition in the table above) 
o Black Youth %    ______________% 

o Black Disabled %    ______________% 

o Black Unemployed %    ______________% 

o Black People living in Rural areas %  ______________% 

o Black Military Veterans %   ______________% 
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4) Based on the Financial Statements  /Management Accounts and other information available   on the  
 
latest financial year-end of ______/________/____________,  (format: day/month/year)  the annual Total  
                                                                       day/     month        /year 

Revenue was less than the applicable amount confirmed by ticking the applicable box below. 
 

BEP R1.8 million  

Contractor R3.0 million  

Supplier R3.0 million  

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable and an EME certificate must be 
obtained from a rating agency accredited by SANAS or when applicable a B-BBEE Verification Professional Regulator appointed by the 
Minister of Trade and Industry. 
 

 Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box below. 

 

100% Black Owned Level One (135% B-BBEE procurement recognition level) 
 

At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level) 

 

At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level) 

 

Less than 30% Black Owned Level Five (80% B-BBEE procurement recognition level) 

 

 
 
5) I know and understand the contents of this affidavit and I have no objection to take the prescribed oath and 
consider the oath binding on my conscience and on the Owners of the Enterprise which I represent in this 
matter. 
 
 
6) The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner. 
 
 
 

Deponent Signature____________________________ 

 

 
Date: ____________________________________________ 

_________________________________ 
Commissioner of Oaths 

Signature & stamp 

 
 
 
 
 
 
 
 
 
 

Stamp Commissioner of Oath 

Select applicable 
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SPECIAL CONDITIONS OF BID (SCB-1) 
SPECIAL CONDITIONS OF BID FOR INFRASTRUCTURE PROCUREMENT 

 

1 INTERPRETATION 

1.1 The word “Bidder” in these conditions shall mean and include any firm of Contractors, Services Providers 
or any company or body incorporated or unincorporated or any other legal entities. 

1.2 The word “Department” in these conditions shall mean the DEPARTMENT OF PUBLIC WORKS AND 
INFRASTRUCTURE 

1.3 Any reference to words “Bid” or “bidder” herein and or any other documentation shall be construed to have 
the meaning as the words “Tender” or Tenderer”.  

 
2 PRECEDENCE 

2.1. If any other condition (bid rule) in the bid document is in contradiction with the “Special Conditions of Bid” 
the “Special Conditions of Bid” will take preference.   

2.2. The “Special Conditions of Bid” can only be amended by an official addendum before the closing date of 
the bid.  

 
3 GENERAL BID RULES 

3.1.  “Written” or “in writing” means hand-written in non-erasable ink or any form of electronic or digital writing 
and or a combination thereof.  

3.2. The digital and or electronic completion and signing of documents is permitted. 
3.3. A bidder participates in this bid process entirely at its own risk and cost.  
3.4. The Department may accept or reject any bid offer or may cancel the bid process (or reject all bid offers at 

any time) prior to award, due to the following: 
3.4.1. due to changed circumstances, there is no longer a need for the goods or services specified in the 

invitation; 
3.4.2.  funds are no longer available to cover the total envisaged expenditure; 
3.4.3. no acceptable tender is received;  
3.4.4. there is a material irregularity in the tender process; or 
3.4.5. there is material change in the scope of works. 

3.5. The Department shall not accept or incur any liability for such cancellation or rejection or acceptance, but 
will give written reasons for such action upon receiving a written request to do so.  

3.6. Completed bid documents in a sealed envelope, endorsed with the relevant bid number, bid description 
and the closing, must be deposited in the bid box as indicated in the bid document.  

3.7. Bidders must ensure that bids submitted via courier services are deposited by the courier service in the 
Departmental Bid box, prior to the closing date and time. The Department will not accept responsibility for 
any bids, which are not timeously deposited in the Bid Box.  

3.8. A Bid will be treated as a late bid, if it is not received in the bid box. The Department will not accept 

responsibility for any late depositing of bids or for the non-depositing of bids in the bid box, which are as a 

result from an act committed or omitted by an official. This is not limited to the following cases: 

3.8.1. A Bidder handed over its bid to a departmental official or to the security services personnel timeously, 

but they omits to deposit the bid in the bid box on or before the closing date and time. 

3.8.2.   If a courier service delivers the bid to a departmental official or to the security services personnel 

timeously and it is not deposited in the bid box timeously. 

3.8.3.  The bid documents were send through mail / Post Office and it is not timely collected and or timely 

deposited in the Departmental Bid Box. 

3.9. Bids received after the closing date and time will not be accepted for consideration and where practical, be 
returned unopened to the Bidder(s). 

3.10. Bidders who are not registered on the CSD, must register on the CSD within 7 working days, if requested 
to do so. No award letters or purchase orders or contracts will be signed, with a bidder not registered on 
the CSD.  

3.11. The Department will download the following documents, to verify the information submitted by bidders:  
3.11.1. CSD registration certificate (if the bidder is registered in the CSD) 
3.11.2. CIPC registration  
3.11.3. CIDB registration  
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3.12.  Bidders are not allowed to recruit or shall not attempt to recruit an employee of the Department for 
purposes of preparation of the bid or for the duration of the execution of this contract or any part thereof. 

 
4 AMBIGUITIES/ CONTRADICTIONS / OMISSIONS 

4.1. If a bidder becomes aware of any ambiguities, contradictions, or omissions in the bid document or the 
specifications, drawings or descriptions or functionality or quality, or any part of the bid document, this 
should be clarified with the Department, at least five (5) working days before the closing time stated in the 
tender data.  

4.2. If the Department found, after the closing date of the bid, that there is an ambiguity/ contradiction or 

omission in the bid document , the Department reserves the right to: 

4.2.1. If the ambiguity or contradiction or omission  in the bid document is of an administrative 

nature, request bidders to correct any non-compliances caused by the ambiguity or 

contradiction or omission or 

4.2.2. If the ambiguity or contradiction or omission is immaterial, proceed to finalise the 

procurement process and notify the delegated authority  in the submission of the ambiguity 

or contradiction or omission for the consideration of  the approving authority or  

4.2.3. Cancel the bid and process  

 
5 PERIOD OF VALIDITY FOR BIDS AFTER CLOSING DATE 

5.1 All Bids must remain valid from the closing date for a period as stipulated in the bid document. 

5.2 The Department reserves the right to request for the validity extensions of bids, should it deemed 

necessary. The following conditions will apply when the Department request for a validity extension of a 

bid:  

5.2.1 The request for a validity extension will be done while the validity period of the bids are still valid.  
5.2.2 Bidders have the right to refuse the extension of the validity period of their bids.  
5.2.3 If a request for validity extensions are send to bidders while the validity period of the bids are still 

valid, non-replying to the request for validity extension before the expiry date will be deemed  a 
tacit agreement to the extension of the validity period.  The Department will communicate with the 
affected bidders to confirm such tacit agreement. 

5.2.4 Should the bidder not agree with the tacit agreement, the bidder shall be deemed to be non-
responsive and not considered for further evaluation. 

5.2.5 If a bidder(s) refused a validity extension, it will be deemed that the bidder(s) had withdrawn their 
bids from the bidding process. The Department reserves the right to continue with its bid evaluation 
and adjudication of the remaining bids and finalise the process. 

 
6 BRAND NAMES 

6.1 Wherever a brand name is specified in this bid document (i.e. in the specifications, pricing schedule or bill 

of quantities or anywhere in this document), the department’s requirement is not limited to the specified 

brand name, but requires an item similar/equivalent or better than specified. 

 
7 CONTRACTUAL PRICE ADJUSTMENTS  

7.1 The Bid will not be subjected to any price escalation, unless specified otherwise in the bid documents. 
 

8 AUTHORITY TO SIGN BID DOCUMENTS 

8.1 No authority to sign (PA 15.1: Resolution of Board of Directors) is required from an enterprise which has 
only one director or is a sole ownership.  

8.2 In the case of a bid being submitted on behalf of a company, close corporation or partnership, evidence 
should be submitted with the bid at the closing time, that the Bid has been signed by a person properly 
authorised by resolution of the directors or under the articles of the entity. For that purpose, forms PA-15.1-
15.3 (Resolution of Board of Directors) are included in the bid document for completion by the relevant 
Board(s) of Directors  

8.3 The department further accepts that, in the absence of a PA 15.1: Resolution of Board of Directors, any 
director or any member of the enterprise may have the authority to bind the enterprise. Therefore the 
following will apply when only one director or one member of the enterprise signed the bid documents:  
8.3.1 The signature of any one of the directors or any one of the members of the enterprise will bind the 

enterprise and all the directors/ members of the enterprise. This condition will therefore render the 
bid valid; and  
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8.3.2 The Department will verify the authority to sign (if deemed necessary) and where possible, may 
request proof of such authority of the relevant director or relevant member to act on behalf of the 
enterprise in the form of a “ Resolution of the Board of Directors”, if such “, (PA 15.1: Resolution of 
Board of Directors),”  was not submitted with the bid or was not completed or was incorrectly 
completed, 

8.4 In the case of a sub-contractor agreement, a joint venture or consortia, the signing of the sub-contractor 
agreement, or Joint Venture or Consortia agreement by any director or member of each of the parties to 
the agreement, will render the sub-contractor agreement or Joint Venture or Consortia agreement valid. 
Therefore:  
8.4.1 The Department reserves the right to request from each party to the sub-contractor agreement or 

Joint Venture or Consortia” agreement, proof of such authority of the relevant director or relevant 
member to act on behalf of the enterprise(s), in the form of a “ Resolution of the Board of Directors”, 
if it was not submitted with the bid or was not completed or was incorrectly completed, 

8.5 In the event that a non-member or non-director to the enterprise(s) sign the bid documents and or sign a 
joint venture or consortia agreement, an “Authority to sign” issued by a director of the enterprise(s) or by 
the Board of Directors of the enterprise(s) must be submitted with the bid at the closing date.  Failure to 
comply with this requirement at the closing date of the bid, will invalidate the bid submitted. 
 

9 CONTRACT PERIOD 

9.1 The contract period is stipulated in the Contract Data or the specifications.  
9.2 The construction period for Infrastructure works, will commence from the date of site handover.  

 
10 NEGOTIATION WITH THE IDENTIFIED PREFERRED BIDDER 

10.1 The Bid will be awarded to the bidder who scores the highest PPPFA number of points: 

10.1.1 However, should an offer not be market related, the Department reserves the right to negotiate 

with bidders a reasonable market price /offer? 

 
11 AWARD OF CONTRACTS TO TENDERERS NOT SCORING HIGHEST POINTS 

11.1 The Department reserves the right to award the bid to a tenderer not scoring the highest points, after 

having applied an objective criteria or a risk assessment criteria, if such (i.e. the objective criteria/ risk 

assessment) is specified in the bid document. 

 
12 TAX COMPLIANCE 

12.1 No tender shall be awarded to a bidder who is non tax -compliant. 
12.2 All bidders’ tax matters must be in order prior to award.  
12.3 Bidders’ tax matters will be verified through CSD. 
12.4 If the recommended bidder’s tax status is non-compliant, the recommended bidder must submit written 

proof from SARS of their tax compliant status or submit written proof that they have made an arrangement 
with SARS to meet their outstanding tax obligations. 

12.5 The recommended bidder will be given a maximum of seven (7) working days to correct their tax 
compliance status. 

12.6 Failure to comply within seven (7) working days, from the date of the request, the Department will reject 
the bid submitted by the bidder. 
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13 REGISTRATION AS A VAT-VENDOR 

13.1 Non-VAT vendors do not have to include VAT in their bid prices. 
13.2 Non-VAT vendors who submit bids for contracts that would, if successful, take their annual turnover above 

the threshold of R1 million, must include VAT in the prices quoted and must therefore immediately upon 
award of the contract, register with the South African Revenue Service (SARS) as VAT vendors.   

13.3 The award of contract would be conditional (for Non-VAT vendors who included VAT in their prices) 
conditional pending the successful bidder submitting proof of registration as VAT vendor with SARS within 
21 days of award.  

13.4 Failure to comply within 21 days after being notified to do so will lead to the automatic withdrawal of the 
“provisional letter of award” and elimination of the bidder’s offer. 

13.5 VAT vendors must include VAT in their bid prices and failure to comply will lead to an automatic elimination 
of the bidder’s offer. 

13.6 In all other instances, where bidders have excluded VAT from the prices quoted, if the bidder is successful, 
the letter of award will clearly state that the price at which the contract is awarded is exclusive of VAT and 
that VAT will not be added on at any stage after the contract has been signed.   

13.7 If a Non-VAT vendor/ bidder is contracted with the Department with a price which is Excluded Vat, and it 
becomes a VAT vendor after award or alternatively becomes a VAT vendor due to a cumulative number 
of awards, the bidder will have to absorb the adverse financial implications of not including VAT in their 
price quoted. VAT cannot be claimed from the Department for any payments already made or from any 
future payments.   

 
14 CERTIFICATION OF DOCUMENTS 

14.1 Where so required in the bid documents, bidders are required to submit copies, which are certified as a 

“true copy of the original”.  

14.2  If a bidder submitted an uncertified copy of an original document, or an original copy which is not correctly 
certified, the bidder will be afforded an opportunity to correct such non-compliance within a minimum period 
of 48 hour. 

14.3 All bidders’ whose copies complies with the minimum requirements above, will be “deemed in order” and 
will be subjected for consideration in further evaluation processes, even if the Department did not request 
any corrections.  

14.4 No submissions of new or alternative documents or certified copies of new or alternative documents will 
be allowed after the bid closing date.  

14.5 The Department will not accept a copy of a previously certified document and will not provide any bidder 
an opportunity to correct such a non-compliance. 
 

15 REQUIREMENTS FOR A VALID BBBEE CERTIFICATES AND SWORN AFFIDAVITS 

15.1 A valid B-BBEE Certificate is a B-BBEE Certificate which has not expired at the closing date of the bid.  
15.2 A “Sworn Affidavit” must comply with the following minimum requirements at the closing date, to be 

considered valid. If the submitted “Sworn Affidavit” does not comply with the minimum requirements below, 
the bidder will not be given an opportunity to correct it:  
15.2.1 The “Sworn Affidavit” must not be expired at the closing date. 

15.2.2 The BBBEE Level Contributor must be indicated (ticked)  

15.2.3 The “Sworn Affidavit” must be signed and dated by the bidder (Deponent). 

15.2.4 The “Sworn Affidavit” submitted must be signed and stamped by the “Commissioner of Oath”. 

15.2.5 The “latest financial year-end” field must not be left blank.  

15.2.5.1 The latest “financial year-end date” cannot be a future date.  

15.2.5.2 If only the year is indicated (it is not in the format: day/month/year), the 

Department will validate the financial year-end (day/month) from CIPC or 

deal with any clarity seeking matter/ confirmation as an administrative 

matter. 

15.3 In respect of “Sworn Affidavits” of the Construction sector, Property Sector, the field (block) where the 
bidder must confirm its financial information (i.e. Net Assets or Annual Turnover) must be completed 
(ticked) and must not be left blank or not ticked.                                                            

15.4 The Commissioner of Oath cannot be an employee or ex officio of the enterprise because, a person cannot 
by law, commission a sworn affidavit in which they have an interest.  
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15.5 The Department will seek the following clarity matters in respect of the Sworn Affidavits  (should it be 
deemed necessary) and upon request, the bidder will be given a minimum of five (5) working days to 
respond to the Department:  

15.5.1 If the bidder did not select/circle/ticked “Member/ Director/ Owner” where so required. 

The Department will communicate with such affected the bidder in writing.  

15.5.2 If a bidder did not select/ circle/ ticked the required field “Financial Statements/ 

Management Accounts/ Audited Financial Statements” where so required.  The 

Department will communicate with such affected the bidder in writing. 

15.5.3 If only the year is indicated (it is not in the format: day/month/year), the Department will 

validate the financial year-end (day/month) on CIPC  or against any other submitted 

document or will seek clarity / confirmation from the bidder and deal with it as an 

administrative matter.  

15.5.4 If the financial year-end indicated in the sworn affidavit is not at the end of the month 

or it is not the correct month when validated on CIPC or against any other submitted 

documents, the Department will enquire from the affected bidder to indicate its correct 

latest financial year end in the format (day/month/year)  and: 

15.5.4.1 If the “day” indicated on the submitted affidavit is wrong, but the month 

and year is correct, the bidder’s affidavit will be “deemed valid” and it 

will be evaluated.  

15.5.4.2 If the “month” indicated on the submitted affidavit is wrong, the bidder’s 

affidavit will be will be considered invalid. 

15.6 The Department will deal with all other matters, which is not listed under the minimum requirements as 
reflected above, as administrative matters, should it be deemed necessary.  

15.7 For all sectors (example the construction sector, the property Sector and or any sector), a “Sworn Affidavit” 
issued in terms of the relevant sector must be used. All the minimum requirements applicable to “valid 
sworn affidavits” as per this “Special Conditions of Bid” will apply.  
  

16 AWARDING OF POINTS FOR SPECIFIC GOALS (PA-16) 

16.1 In accordance with the PPPFA regulations 2022, bidders will not be eliminated if they do not submit a 

BBBEE – certificate or a “valid sworn affidavits”. The bidder will not be scored for points, but will be 

evaluated further.  

16.2 For a bidder to be awarded points for specific goals as per the bid, the bidder must submit proof as specified 

in the bid document with the bid at the closing date and time. 

16.3 The requirements of a valid BBBEE-Certificate and or “Sworn Affidavit” as specified in the Special 

Conditions of Tender applies. 

16.4 Parties in an unincorporated joint venture must submit its own consolidated B-BBEE certificate, which has 

not expired at the closing date of the bid. 

16.5 If a bidder submit with the bid at the closing date the required proof for specific goals, as specified in the 

bid document, but the proof is not certified or is certified incorrectly, the bidder will be given a minimum of 

48 hours to submit a copy which is correctly certified. The copy maybe certified after the closing date of 

the bid. The copies maybe certified after the closing date of the bid.  

16.6 Non-submission of the PA-16 form or non-completion the PA-16 form or an incomplete PA-16 form, is not 

an elimination criteria. 

16.7 If a bidder submit at the closing date of the bid a valid proof as specified in the bid document, but the 

bidder’s PA 16 is not signed or dated or witnessed or it is not properly completed, or its not completed or 

submitted or did not claim points, the bidder will be given a minimum of 48 hours to submit or correctly 

complete its PA 16.  

16.8 All bidders’ whose submitted proof as specified in the bid document  and it complies with the minimum 

requirements above, will be “deemed in order” and will be subjected for consideration in further evaluation, 

even if the Department did not request any corrections/ certifications.  

16.9 No submissions of alternative proof for specific goals as specified in the bid document will be allowed after 

the bid closing date. 

16.10 Bidders who failed to submit the required proof for points for specific goals, will not be scored for the 

relevant specific goal(s), but there offers will still be evaluated further.  
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17  BIDDER’S DISCLOSURE/ BIDDER’S DECLARATION (PA - 11) 

17.1 The Department will afford a bidder an opportunity to correct its PA-11 form, if the bidder omitted to 

sign or to complete or to properly complete this form.  

17.2 A bidder’s offer maybe eliminated if the bidder’s declaration is proven false during the bid evaluation 

process.  

 
18 CORRECTION OF ERRORS 

18.1 Only the authorised signatory to the tender should initial corrections in the tender document. 

18.2 All corrections must be in non-erasable ink and the use of correcting fluid (tippex) is prohibited. 

18.3 In the event that a correction is not initialled or the correction is initialled by a person not having the 

prescribed authority, the Department will: 

18.3.1 Seek the necessary clarification from the tenderer and; 

18.3.2 If accepting the response from the tenderer, evaluate the bid further and    or; 

18.3.3 Allow the tenderer to correct/ ratify any noncompliance, where necessary.  

 
19 CONDITIONS WITHDRAWN FROM THE GENERAL CONDITIONS OF CONTRACT 

19.1 N/A 

 
20 INCOMPLETE SECTIONS OR SCHEDULES IN BID DOCUMENTS 

20.1 Bidders’ who omitted or incorrectly completed a section(s) or a schedule(s) in the bid document, but 

have submitted with the bid the required/ specified proof or supportive documents for that particular 

sections of the document, maybe allowed to correct such non-compliance.    

21 POINTS FOR SPECIFIC GOALS 
 

21.1 To qualify for points for Specific goals, as specified in the “Invitation to Bid” and the “PA-16”, bidders 

must comply with the requirements at the closing date of the bid.  

21.2 It is the bidder’s responsibility to ensure that it submit the correct evidence at the closing date of the 

bid, for the validation of the points the bidder is claiming.  

21.3 Bidder’s will not be given an opportunity to submit evidence after closing date, if the evidence is not 

submitted or if incorrect evidence was submitted. 

 
22 THE OTHER ADDITIONAL INFORMATION WHICH MAY BE REQUIRED FOR EVALUATION 

 

CRITERIA SPECIAL CONDITIONS OF BID 

a) A close corporation, incorporated prior to 
1 May 2011 under the Close Corporations 
Act, 1984 (Act 69 of 1984, as amended) 

Copies of the Founding Statement - CK1 

b) A profit company duly registered as a 
private company. [including a profit 
company that meets the criteria for a 
private company, whose Memorandum of 
Incorporation states that the company is 
a personal liability company in terms of 
Section 8(2)(c) of the Companies Act, 
2008 (Act 71 of 2008, as amended)]. 

Copies of: 
i. Certificate of Incorporation - CM1; 
ii. Shareholding Certificates of all 

Shareholders of the company, plus a 
signed statement of the company’s 
Auditor, certifying each Shareholder’s 
ownership / shareholding percentage 
relative to the total; and/or 

iii. Memorandum of Incorporation in the 
case of a personal liability company. 

c) A profit company duly registered as a 
private company in which any, or all, 
shares are held by one or more other 
close corporation(s) or company(ies) duly 
registered as profit or non-profit 
company(ies). 

Copies of documents referred to in a. and/or 
b. above in respect of all such close 
corporation(s) and/or company(ies). 
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CRITERIA SPECIAL CONDITIONS OF BID 

d) A profit company duly registered as a 
public company. 

Copy of Certificate of Incorporation - CM1, 
and a signed statement of the company’s 
Secretary or Auditor confirming that the 
company is a public company. 

e) A non-profit company, incorporated in 
terms of Section 10 and Schedule 1 of the 
Companies Act, 2008 (Act 71 of 2008, as 
amended). 

Copies of: 
i. The Founding Statement - CK1; and 
ii. The Memorandum of Incorporation 

setting out the object of the company, 
indicating the public benefit, cultural or 
social activity, or communal or group 
interest. 

f) A natural person, sole proprietor or a 
Partnership 

Copy(ies) of the Identity Document(s) of:  
i. such natural person/ sole proprietor, or 

each of the Partners to the 
Partnership. 

g) A Trust Deed of Trust duly indicating names of the 
Trustee(s) and Beneficiary (ies) as well as 
the purpose of the Trust and the mandate of 
the Trustees. 

 

23 DISCLAIMER 
 

23.1 It is impractical and cumbersome for the Department to communicate with all qualifying bidders to 

correct/ ratify all eligible matters as articulated in this “Special Conditions of Bid”. The  Department 

therefore reserves the right and discretion, during its evaluation and other administrative processes to: 

23.1.1 Limit its correspondences for corrections/ ratifications/ clarities to potential higher point 

scoring bidders only and to 

23.1.2 Further evaluate any potential qualifying lower scoring bidder(s) as “deemed responsive” or 

giving points, etc., without requesting the corrections/ ratifications of a matter which is eligible 

as per the “Special Conditions of Bid”.   
 

– End Special Conditions of Bid – 
(Version: Approved 18 July 2025) 
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FACILITIES MANAGEMENT CONDITIONS OF CONTRACT 

(DPW)  

  

  

SEPT. 2005 VERSION 1 
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PA-10 (FM):  CONDITIONS OF CONTRACT 
  

 
1. DEFINITIONS 

 
1.1. The following words and expressions shall have the meanings hereby assigned to them except 

where the context otherwise requires: 
 

1.1.1. “Additional Services” are increases in the quantity of the routine Services detailed in the Scope of 
Works. 

 
1.1.2. "Bill of Quantities" means the document so designated in the Pricing Data that describes the 

Services and indicates the quantities and rates associated with each item which the Employer 
agrees to pay the Service Provider for the Services completed;  

 
1.1.3. "Certificate of Completion" means the certificate issued by the Service Manager signifying that the 

Contract has expired; 
 
1.1.4. "Commencement Date" means the date on when the Service Provider is notified of the Employer’s 

acceptance of its offer; 
 
1.1.5. “Contract” means the Contract signed by the Parties and of which these Conditions of Contract 

form part of, and such amendments and additions to the Contract as may be agreed in writing 
between the Parties; 

 
1.1.6. "Contract Data" means the specific data, which together with these Conditions of Contract, Scope 

of Works and Pricing Data collectively describe the risks, liabilities and obligations of the 
contracting Parties and the procedures for the administration of the Contract; 

 
1.1.7. “Contract Period” is from Commencement Date for the period stated in the Contract Data; 

 
1.1.8. “Contract Price” means the price to be paid for the Services in accordance with the Pricing Data, 

subject to such additions thereto or deductions there from as may be made from time to time under 
the provisions of the Contract; 

 
1.1.9. “Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and 

Acceptance; 
 

1.1.10. “CPAP” means contract price adjustment provisions used for the adjustment of fluctuations in the 
cost of labour, plant and materials and goods as stated in the Contract Data; 

 
1.1.11. “Day” means a calendar day; 

 
1.1.12. “Drawings” means all drawings, calculations and technical information which are made available to 

the Service Provider for inspection at a venue and time to be announced by the Service Manager 
and any modifications thereof or additions thereto from time to time approved in writing by the 
Employer or delivered to the Service Provider by the Employer; 

 
1.1.13. “Employer” means the contracting Party named in the Contract Data who appoints the Service 

Provider; 
 

1.1.14. "Equipment" includes all appliances, tools implements, machinery, articles and things of 
whatsoever nature required in or for the rendering, completion or defects correction of the Services 
but does not include materials;   

 
1.1.15. "Facilities" means the land and buildings, detailed in the Scope of Works, and any additions, or 

omission thereto, made available by the Employer for the purposes of the Contract, on, under, 
over, in or through which the Services are to be rendered or carried out; 

 
1.1.16. “Form of Offer and Acceptance” means the written communication by the Employer to the Service 

Provider recording the acceptance of the Service Provider’s offer; 
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1.1.17. “Identified Projects” means any projects, other than routine Services, identified and agreed to by 

the Parties during the Contract period or any extensions thereto, to be completed in terms of the 
Contract. 

 
1.1.18. “Materials” includes all materials, commodities, articles and things required to be furnished under 

the Contract for the execution of the Services; 
 

1.1.19. “Month” refers to the period commencing on a certain day of a month to the day preceding the 
corresponding day of the next month; 

 
1.1.20. "Parties" means the Employer and the Service Provider; 

 
1.1.21. "Pricing Data" means the document that contains the Bill of Quantities and provides the criteria and 

assumptions, which it will be assumed in the Contract were taken into account by the Service 
Provider when developing his prices; 

 
1.1.22. “Services” means all the work to be performed by the Service Provider during the Contract Period 

in accordance with the Contract, as more fully set out in the Scope of Works, as amended from 
time to time by written agreement between the Parties; 

 
1.1.23. “Service Provider" means the Tenderer, as named in the Contract Data, whose offer has been 

accepted by or on behalf of the Employer and, where applicable, includes the Service Provider’s 
heirs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but 
not, except with the written consent of the   Employer, any assignee of the Service Provider; 

 
1.1.24. "Service Manager" means the representative of the Employer named as the Service Manager in 

the Contract Data. The Employer reserves the right to replace the said Service Manager, by written 
notice to the Service Provider, without the need to furnish reasons therefor;  

 
1.1.25. "Scope of Work" refers to the document which defines the Employer’s objectives and requirements 

and specifications and any other requirements and constraints relating to the manner in which the 
Services must, or may, be provided or performed; 

 
1.1.26. “Service Period” refers to the period indicated in the Contract Data during which the Service 

Provider shall render the Services required in terms of the Contract; 
 

1.1.27. “Transitional Stage” refers to the period indicated in the Contract Data, which commences 
immediately on the expiry of the Service Period, and during which  the Services to be provided by 
the Service Provider shall include, inter alia, the provision and transfer to the incoming service 
provider of managerial support and information, as detailed in the Scope of Works. 

 
2. INTERPRETATION 

 
2.1. In this Contract, except where the context otherwise requires: 

 
2.1.1 The masculine includes the feminine and the neuter, vice versa; 

 
2.1.2 The singular includes the plural; and vice versa 

 
2.1.3 Any reference to a natural person includes a body corporate, firm, association or 

consortium/joint venture/partnership, vice versa. 
 

2.2. The headings to the clauses of this Contract are included for reference purposes only and shall not 
affect the interpretation of the provisions to which they relate. 

 
2.3. Words and phrases defined in any clause shall bear the meanings assigned thereto. 
 
2.4. The various parts of the Contract are severable and may be interpreted as such. 
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2.5. The expressions listed in clause 1 bear the meanings as assigned thereto and cognate 
expressions bear corresponding meanings. 

 
2.6. If any provision in a definition clause is a substantive provision conferring rights or imposing 

obligations on any Party, effect shall be given to it as if it were a substantive clause in the body of 
the Contract, notwithstanding that it is only contained in the interpretation clause. 

 
 

3. DURATION  
 

3.1. The rights and obligations of the Parties to this Contract shall commence on the Commencement 
Date.  

 
3.2. Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the 

Contract will commence on the Commencement Date and terminate on the expiry of the Contract 
Period, unless it is extended in terms of clause 3.3. 

 
3.3. The terms or duration of the Contract may be extended as a result of bona fide negotiations 

between the Parties. No extension of term or duration of the Contract shall however be valid unless 
the terms and conditions of such extension has been reduced to writing and signed by the 
authorised representatives of both Parties. 

 
4. RIGHTS AND OBLIGATIONS OF THE EMPLOYER 

 
4.1. The Employer shall give access to or supply the Service Provider with: 
 

4.1.1 All relevant, available data and information required and requested by the Service Provider 
for the proper execution of the Services; and 

 
4.1.2 Such assistance as shall reasonably be required by the Service Provider for the execution 

of its duties under the Contract. 
 

5. RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER 
 

5.1. The Service Provider shall, in executing his obligations, comply with the Service Manager's written 
instructions on any matter relating to the Services.  

 
5.2. The Service Provider shall take instructions only from the Service Manager or other persons 

authorised by the Service Manager in terms of Clause 6. 
 
5.3. The Service Provider shall not have the power of attorney or authority to enter into any contract or 

to otherwise bind or incur liability on behalf of the Employer, save where prior written authorisation 
has been obtained. 

 
5.4. The Service Provider shall ensure that it, its employees, agents and representatives have the 

relevant experience and capacity necessary for rendering of the Services with the reasonable 
degree of skill, care and diligence that may be expected of professionals providing services similar 
to the Services.  

 
5.5. Should any member of the Service Provider’s team, in the opinion of the Service Manager or 

occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the 
Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or 
occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing 
and together with reasons therefor, request that such person be removed. Such person shall not 
again be employed on the Services without the prior written consent of the Employer. 

 
5.6. The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of 

receipt of the Employer’s written request. 
 
5.7. The Service Provider shall ensure that reasonable levels of care and responsibility are exercised 

when using items belonging to the Employer in the delivery of the Services. 
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5.8. During the ongoing provision of the Services the Service Provider shall at all times keep the 

Facilities clean and in a safe condition. 
 
5.9. Notwithstanding anything herein contained to the contrary, it is specifically agreed that the 

appointment of the Service Provider shall not create an employment contract or relationship 
between the Parties and the Service Provider or his employees shall therefore not be entitled to 
any benefits to which the employees of the Employer may be entitled. 

 
 
 

6. SERVICE MANAGER  
 

6.1. The Service Manager shall administer the Contract on behalf of the Employer in accordance with 
the provisions of the Contract. 

  
6.2. The Service Manager may delegate any of his powers and authority and may cancel such 

delegation, on the prior written notification thereof to the Service Provider. 
 
6.3. Such delegation shall continue in force until the Service Manager notifies the Service Provider in 

writing that the delegation is terminated. 
 
6.4. The Service Provider may at any time, prior to giving effect thereto, refer any written order or 

instruction of the Service Manager’s delegatee to the Service Manager who shall confirm, reverse 
or vary such order or instruction. 

 
7. SECURITY  

 
7.1. The Service Provider shall provide to the Employer security in the amount and in the form set out in 

the Contract Data and any expenditure incurred in doing so shall be borne by the Service Provider. 
 
7.2. Should the Service Provider fail to select the security to be provided or should the Service Provider 

fail to provide the Employer with the selected security within 21 days from Commencement Date, it 
shall be deemed that the Service Provider has selected a security in the form of a retention of 2.5 
% of the Contract Sum (excl. VAT). 

 
8. SECURITY CLEARANCE 

 
8.1. In the event of security clearance becoming necessary, the Service Provider, any subcontractors 

and all human resources utilized by the Service Provider undertake to undergo security clearance, 
for which purpose the necessary forms will be made available to the Service Provider at the 
relevant time by the Employer. The Service Provider accepts that if he or any of his human 
resources refuses to undergo the required security clearance, they will not be allowed on the 
Facilities to render the Services. 

 
8.2. It is required that all persons engaged in the rendering of the Services shall be easily identifiable 

and where required, security cleared. 
 

9. CONFIDENTIALITY 
 

9.1. The Service Provider undertakes to keep any and all information, of whatever nature, relating to 
the Contract or which he becomes privy to due to his presence at the Facilities, strictly confidential 
and such shall not be sold, traded, published or otherwise disclosed to anyone in any manner 
whatsoever, including by means of photocopy or other reproduction, without the Employer’s prior 
written consent. As disclosure or improper use of the confidential information, without the 
Employer’s prior written consent, will cause the Employer harm: 

 
9.1.1 the Service Provider shall be liable for any loss or damages suffered by the Employer and 

shall indemnify the Employer against any claims by third parties as a result of such 
unauthorised disclosure or use thereof , either in whole or in part; and/or 
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9.2.1 the Employer shall be entitled to cancel the Contract 
  
9.2. The Service Provider shall be entitled to disclose such confidential information to the following 

persons, who have a clear need to know interest, in order to assist with the rendering of the 
Services on the Contract: 

 
9.2.1 employees, officers and directors of the Service Provider; and 

 
9.2.2 any professional consultant or agent retained by the Service Provider for the purpose of 

rendering the Services, provided that the identity of such consultant or agent is made 
known to the Employer in writing and the Employer acknowledges in writing that the 
confidential information may be disclosed to such person. 

 
9.3. The Service Provider shall be responsible for ensuring that all persons to whom the confidential 

information is disclosed under this Contract shall keep such information confidential and shall not 
disclose or divulge the same to any unauthorised person. 

  
9.4. The confidential information shall remain the property of the Employer and the Employer may 

demand the return or destruction thereof, at the cost of the Service Provider, at any time upon 
giving written notice to the Service Provider. Within ten (10) days of receipt of such notice, the 
Service Provider shall return all of the original confidential information and shall destroy all copies 
and reproductions (both written and electronic) in its possession or in the possession of persons to 
whom it was disclosed and furnish a certificate to the Employer stating as much. 

 
10. AMBIGUITY IN DOCUMENTS 

 
10.1. The several documents forming the Contract are to be taken as mutually explanatory of one 

another and any ambiguity in or discrepancy between them shall be explained and, if necessary, 
rectified by the Service Manager who shall thereupon issue to the Service Provider a written 
explanation giving details of the adjustments, if any, and a written instruction directing what 
Service, if any, is to be delivered. 

 
11. INSURANCES 

 
11.1. It is the responsibility of the Service Provider to assess his risks on this project and to ensure that 

he obtains and maintains the adequate insurances to cover such risks. 
 

12. ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES 
 

12.1. The Service Provider shall provide the Employer, within 21 days of the Commencement Date, with 
an acceptable health and safety plan and such other information required in terms of the 
Occupational Health and Safety Act (85 of 1993). 

 
12.2. The Service Period shall commence 30 days from Commencement date, or on such other date as 

maybe specified in the Contract Data 
 
12.3. Notwithstanding the provision of 12.2, the Service Provider shall be given access to the Facilities or 

portions thereof, only after the provision by the Service Provider of an acceptable health and safety 
plan and of security clearance being obtained in terms of Clauses 12.1 and 8.1 respectively. 

 
12.4. The Service Provider shall be given access to the Facilities or portions thereof and shall render the 

Services in accordance with its programme, referred to in clause 13 or after the receipt by him of a 
written instruction to this effect. 

 
12.5. If the Employer fails to give the Service Provider access to the facility or any portion thereof for any 

reason other than default by the Service Provider and the Service Provider suffers additional costs 
as a result thereof, the Service Provider shall be entitled to make a claim therefor provided that the 
Service Provider is able to prove his claim and that he has taken all reasonable steps to mitigate 
the additional costs.  

 
13. PROGRAMME 
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13.1. The Service Provider shall deliver to the Service Manager within 14 days from Commencement 

Date, a realistic programme and a cash flow for the delivery of the Services. The programme shall 
describe and detail the order in which the Services are to be rendered and shall be subject to the 
approval of the Service Manager, which written approval shall not be unreasonably withheld. 

 
13.2. The Service Provider shall, on receipt of a written request from the Service Manager, furnish the 

Employer with any documents or information, of whatever nature, in support of the programme 
and/or in relation to the manner in which the Services are to be rendered and/or the resources to 
be supplied and used in the rendering of the Services and/or progress of the various parts of the 
Contract; and/or a detailed cash flow forecast. 

 
13.3. A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly 

or as circumstances may require. 
 
13.4. Agreement to the programme by the Service Manager or any adjustment thereto will not alter the 

responsibilities of the Service Provider in terms of this Contract. 
 

14. SUBCONTRACTING 

 
14.1. The Service Provider may subcontract any part of the Services at its discretion.  The subcontracts 

shall incorporate the applicable terms, conditions and requirements of this Contract. 
 
14.2. Subcontracting by the Service Provider shall not be construed as relieving the Service Provider 

from any obligations under the Contract or imposing any liability on the Employer. 

 
15. INTELLECTUAL PROPERTY RIGHTS INDEMNITY 

 
15.1. The Service Provider undertakes to obtain the necessary consent from the proprietors or their 

licensees should the Service Provider make use of the intellectual property of any other person. 
 

15.2. The Service Provider further indemnifies the Employer against any claim or action (including costs 
on an attorney and client scale) caused by or arising from the failure to obtain such consent. 

 
16. COMPLIANCE WITH LEGISLATION 

 
16.1. This clause applies to legislation emanating from national and provincial government as well as 

that of any local authorities in whose area of jurisdiction the Facilities fall and which have a bearing 
on the delivery of the Services and Facilities under this Contract. 

 
16.2. All the applicable legislation, which does not specifically allow discretion in respect of compliance 

by the Employer, shall be followed exactly as intended by such legislation regardless of any 
instructions, verbal or in writing, to the contrary. 

 
16.3. Should any applicable legislation allow discretion in respect of compliance by the Employer it shall 

be followed exactly as intended by the relevant legislation as if no discretion is allowed until such 
time as specific instructions in writing are issued to the Service Provider by the Service Manager. 

 
16.4.  The Service Provider shall in the provision of the Services comply with the provisions of, and give 

all notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of 
any legislation or imposed by any other body or person. The Service Provider hereby indemnifies 
the Employer against any liability for any breach of the provision of this clause. 

 
16.5. It is the responsibility of the Service Provider to obtain the consents, permissions and/or permits, 

referred to in Clause 16.4, in the provision of the Services. 
 
16.6. The Service Provider shall not have a claim against the Employer, and the Employer shall not be 

liable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to 
Clause 16.4. 

 
17. REPORTING OF INCIDENTS 
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17.1. In addition to the above, the Service Provider shall, as soon as possible, notify the Employer in 

writing of any incidents at the Facilities, which resulted or could have resulted in damage to 
property or injury or death to persons. 

 
17.2. The Service Provider shall verbally notify the Service Manager of any of the incidents referred to in 

17.1 immediately after the occurrence thereof. 
 
17.3. The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed written 

report on such incidents to the Service Manager within the time frame indicated by the Service 
Manager, but in any event within 48 hours of the incident.  

 
17.4. The written report referred to in 17.3 shall provide for all incidents, which resulted in injury, death or 

damage to property. 
 

17.5. The Service Provider shall notify the Employer immediately, on becoming aware of the Contract 
requiring him to undertake anything that is illegal or impossible 

 
18. NUISANCE 

 
18.1. The Service Provider shall deliver the Services in a manner that shall not cause unnecessary 

noise, nuisance, or hinder the normal activities in the Facilities. 
 
18.2. The Service Provider hereby indemnifies the Employer against any liability arising out of the 

Service Provider's non-compliance with his obligations in terms of Clause 18.1. 
 

19. MATERIALS, WORKMANSHIP AND EQUIPMENT 
 

19.1. All Services delivered, and materials and workmanship shall comply with the requirements of this 
Contract, the manufacturer’s specification; good industry practice and the Service Manager's 
written instructions and shall be suitable for the purpose intended. 

 
19.2. The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service 

Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the 
suitability of materials or equipment to be used. 

 
19.3. The Service Provider shall provide all necessary assistance, labour, materials, testing equipment 

and instruments for the purpose of such tests to be performed by himself or, if so instructed by the 
Service Manager, for the purposes of tests to be performed by any other person. 

 
19.4. All costs for tests carried out shall be deemed to be included in the Service Provider’s prices 
 
19.5. Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service 

Provider to the Employer within 10 days of the tests being completed. 
 

20. URGENT WORK 
 

20.1. The Employer may, by itself or through another service provider, effect any remedial or other repair 
work which becomes necessary due to no act or omission on the part of the Service Provider. 

  
20.2. If the remedial or repair work became necessary due to an act or omission on the part of the 

Service Provider, its employees, agents or representatives, the Service Provider shall effect such 
remedial or repair work at its own cost. 

 
20.3. If the remedial or repair work is urgently necessary due to an act or omission on the part of the 

Service Provider, its employees, agents or representatives and the Service Provider refuses to or 
is not available or able to effect such remedial or repair work, the Employer may effect such 
remedial or repair work either by itself or through another service provider. 

  
20.4. If the Employer effects the remedial or repair work in terms of 20.3, then the Employer may recover 

such costs, losses or damages from the Service Provider or by deducting the same from any 
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amount still due under this Contract or under any other contract presently or hereafter existing 
between the Employer and the Service Provider and for this purpose all these contracts shall be 
considered one indivisible whole. 

 
21. INDEMNIFICATIONS 
 
21.1. The Service Provider shall be liable for and hereby indemnifies the Employer against any liability, 

claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising in common 
law or by statute consequent upon: 

 
21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned by, 

attributed to, or in the cause of or caused by the rendering of the Services; 
 

21.1.2 loss of or damage to any movable or immovable or personal property or property 
contiguous to the Facilities whether belonging to or under the control of the Employer or 
any other body or person arising out of, related to, occasioned by, attributed to, or in the 
cause of or caused by reason of the rendering of the Services; 

 
21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect of any 

materials parts, work-in-process or finished work furnished to, or in respect of which any 
payment has been made by the Employer. 

 
21.2. The Employer accepts liability for all acts or omissions of its employees, agents or representatives. 

 
22. VARIATIONS 

 
22.1. The Employer may at any time during the Contract Period, vary the Services by way of additions, 

omissions, or substitutions. 
 
22.2. No variation by the Employer of whatever nature shall vitiate the Contract. 
 
22.3. Any Services required by the Employer outside of the Services as referred to in the Scope of 

Works will be regarded as being Identified Projects and shall be dealt with under clause 23 and 
shall be executed as a variation order. 

 
22.4. The Service Provider shall inform the Employer of any instructions that are deemed to be 

Additional Services prior to such instructions being executed. 
 
22.5. Additional Services will only be executed by the Service Provider after receipt by him of a written 

instruction from the Service Manager. 
 
22.6. If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shall 

not reimburse the Service Provider for the Additional Services so executed, and the Service 
Provider agrees that it shall not have a claim for payment for such Additional Services. 

 
22.7. The Additional Services will be valued at the rates in the Pricing Data. 

 
23. IDENTIFIED PROJECTS 

 
23.1. The Service Provider shall inform the Employer of any instructions that are deemed to be Identified 

Projects prior to such instructions being executed. 
 
23.2. The Employer is not obliged to engage the services of the Service Provider on Identified Projects. 

The Employer may, by itself, through another service provider or through the Service Provider 
effect the services/works under Identified Projects. 

 
23.3. Identified Projects will only be executed by the Service Provider after receipt by him of a written 

instruction from the Service Manager. 
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23.4. If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer shall 
not reimburse the Service Provider for the Identified Projects so executed, and the Service 
Provider agrees that it shall not have a claim for payment for such Identified Projects. 

 
23.5 In respect of the Identified Projects, the written instruction referred to in 23.3 shall: 

 
(a) describe the services/works required to be executed by the Service Provider under the 

Identified Project; 
 

(b) state the due commencement and completion dates of the relevant Identified Project; 
 

(c) state the total cost of the relevant Identified Project as agreed to between the Parties; and 
 

(d) any additional requirements, conditions of contract and/or restrictions, other than those 
already stated in the Contract, that will be applicable. 

 
23.6 Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider shall 

furnish the Employer with a realistic programme and a cash flow for the relevant Identified Project 
as required in 13. 

 
23.7 Where an Identified Project comprises services/works that are of the same or similar character 

executed under the same or similar conditions as those to which the rates in the Pricing Data 
apply, it shall be valued at such rates. 

 
23.8 Where an Identified Project comprises services/works that are not of the same or similar character 

executed under the same or similar conditions as those to which the rates in the Pricing Data 
apply, it shall be valued at market related rates to be agreed to in writing between the Employer 
and the Service Provider and in advance of executing the Identified Project. Failing agreement, the 
rates applicable shall be as determined by the Employer. 

 
23.9 If the Service Provider fails to complete the Identified Project by the completion date specified in 

the written instruction referred to in 23.3, then the Service Provider will be liable for a penalty, at 
the rate stated in the Contract Data, for every day that lapses from the due completion date of the 
relevant Identified Project to the date of the actual completion of such Identified Project. 

 
23.10 If the Identified Projects are delayed by variations, omissions, additions, substitutions or organised 

work stoppages by any workman not due to any action on the part of the Service Provider, 
exceptionally inclement weather, any substantial increase in provisional quantities or any other 
cause beyond the Service Provider’s control, including delays caused by the Employer, then the 
Service Provider shall be entitled to apply in writing within 21 days of the cause of delay arising to 
the Service Manager for extension of the due completion date of the relevant Identified Project 
stating the cause of delay and period of extension applied for. 

 
23.11 If during the period for completion of the Identified Project or any extension thereof abnormal 

rainfall or wet conditions occur, the formula below shall be used to calculate separately the delay 
for each calendar month or part thereof. It shall be calculated each month during the period 
referred to herein above, or until the issue date of the certificate of completion for the relevant 
Identified Project, whichever is the shorter period. The delay calculated for a given month shall be 
used to determine the interim extension of time granted for the month. At the end of the applicable 
period referred to above, the aggregate of the monthly delays will be taken into account for the final 
determination of the total extension of time for the Contract: 

 
V = (Nw – Nn) + (Rw – Rn) 
                                X 

 
V = Delays due to rain in calendar days in respect of the calendar month under 

consideration. 
 
Nw = Actual number of days during the calendar month on which a rainfall of Y mm or more 

per day has been recorded 
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Rw = Actual rainfall in mm for the calendar month under consideration. 
 
Nn = Average number of days in the relevant calendar month (as derived from existing 

rainfall records provided in the project specifications) on which a rainfall of Y mm or 
more per day has been recorded. 

 
Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records 

supplied in the project specifications. 
 
X = 20, unless otherwise provided in the project specifications. 
 
Y = 10, unless otherwise provided in the project specifications. 
 
The total delay that will be taken into account for the determination of the total extension of time for 
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But 
if the grand total is negative, the time for completion shall not be reduced on account of abnormal 
rainfall. The total extension of time for any calendar month shall not exceed (Nc – Nn) calendar 
days, where Nc = number of days calendar days in the month under consideration 
 
 
The factor (Nw – Nn) shall be considered to represent a fair allowance for variations from the 
average number of days during which rainfall equals or exceeds Y mm per day. 
 
The factor (Rw – Rn) ÷ X shall be considered to represent a fair allowance for variations from the 
average for the number of days during which rainfall does not equal or exceed Y mm per day, but 
when wet conditions prevent or disrupt work. 
 
This formula does not take into account any flood damage, which could cause further or concurrent 
delays and which should be treated separately in so far as extension of time is concerned. 
 
Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless otherwise 
agreed to by the Service Manager, and the Contractor shall, at his own expense, take all 
necessary precautions to ensure that the rain gauges cannot be interfered with by unauthorized 
persons. 
 
Information regarding existing rainfall records, if available from a suitable rainfall station near the 
site, will be supplied in the project specifications, together with calculations of rain delays for 
previous years in accordance with the above formula. The average of these delays will be regarded 
as normal rain delays which the Contractor shall accommodate in his programme, and for which no 
extension of time will be considered. 

 
23.12 Upon receipt of such written application, referred to in 23.10, the Employer may in writing extend 

the due completion date of the relevant Identified Project by a period to be determined by the 
Employer or may refuse to extend the due completion date of the relevant Identified Project. The 
due completion date of an Identified Project may not be extended beyond the end of the Contract 
Period stated in the Contract Data. 

 
23.13 Any decision given by the Employer, in terms of 23.12, shall be final and binding on the Parties. 
 
23.14 Should the Service Provider fail to apply in writing for an extension of the due completion date of 

the relevant Identified Projects within the 21 days referred to in 23.10, or should the Employer not 
grant an extension of the due completion date then the due completion date stipulated in the 
relevant written instruction referred to in 23.5 shall not be extended nor the Service Provider 
exonerated from liability to pay the penalty stipulated in 23.9 or from specific performance of the 
service/works within the period in the relevant written instruction. 

 

24. SUSPENSION OF THE SERVICES 
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24.1 The Service Provider shall, on the written order of the Service Manager, suspend the provision of 
the Services or any part thereof for such time or times and in such manner as the Service Manager 
shall order and shall, during such suspension, properly protect the Services so far as is necessary.  

 
24.2 If the Service Provider is instructed in writing by the Service Manager to suspend any or all of the 

Services, the Service Provider shall re-schedule the relevant Services. For the duration of such 
suspension all penalties applicable to that Service will be waived. Should the Service Provider 
suffer any additional costs resulting from such suspension, the Service Provider shall be entitled to 
make a claim therefor provided that the Service Provider shall prove his claim and that he has 
taken all reasonable steps to mitigate the additional costs. 

 
24.3 If the Service Provider is unable to render any of the Services for any reason other than an 

instruction by the Employer to suspend the Services in terms of clause 24.1, the Employer shall not 
be liable for any claim of whatever nature, including a claim for costs, by the Service Provider. 

 
25. PENALTY FOR NON-PERFORMANCE 
 
25.1 The Service Provider shall be liable for a performance deduction, if the Service Provider in 

rendering any of the Services required under the Scope of Works, as amended from time to time, 
    

25.1.1 delays in performing any of the Services; 
 
25.1.2 fails to perform any of the Services; 
 
25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as 

amended from time to time. 
 
25.2 The performance deduction shall be calculated in accordance with the formula detailed in the 

Scope of Works. 
 
25.3 The Service Provider shall not be liable for a performance deduction, if the Service Provider is 

unable to perform due to no fault of his own, his employees, agents or representatives. 
 

26. PAYMENTS 
 
26.1 The Service Manager will evaluate the Service Provider’s performance on a monthly basis. 
 
26.2 The Service Provider shall submit a monthly certificate taking into account the following: 
 

26.2.1 the assessment of the Services rendered during the assessment month, including routine 
services, management fees, and services using call down rates; 

26.2.2 adjustments in terms of the pricing data; 
 
26.2.3 additional work rendered by the Service Provider; 
 
26.2.4 CPAP adjustment where stated in the Contract Data; and 
 
26.2.5 VAT. Vat will be indicated separately in all documents. 

 
26.3 If the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25% retention, 

then 5% of all moneys (excl. VAT) in the monthly certificate  assessed by the Service Manager as 
being due to the Service Provider will be retained until such time as the amount retained equals 
2.5% or 1,25%, whichever is applicable, of the Contract Sum (excl. VAT) 

 
26.4 The monthly certificate shall be supported by a detailed report substantiating the Services rendered 

at each Facility during the month under assessment. 
 
26.5 The monthly certificate shall be assessed by the Service Manager. If the Service Manager agrees 

with the certificate, he will issue a statement within 14 days of the receipt of the certificate, taking 
into account inter alia the following: 
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i. Deductions for penalties; 

ii. Deductions for overpayments; 

iii. Deductions for retention 

iv. Deductions for damages. 
 
26.6 The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer a 

tax invoice in the amount reflected in the statement. The Employer shall effect payment to the 
Service Provider within 16 days of receipt of the tax invoice. 

 
26.7 If the Service Manager does not agree with the certificate issued by the Service Provider in terms 

of Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate, issue a 
statement in the amount to which the Service Manager agrees and shall give reasons for rejecting 
the balance of the claim indicated in the statement. 

 
26.8 The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in the 

statement referred to in Clause 26.7. 
 
26.9 With regards to the claim in dispute, the Service Provider may, within 14 days of the Service 

Manager issuing the statement referred to in 26.7, submit a revised certificate or a justification for 
his claim or declare a dispute in terms of 34. 

 
26.10 If it is later resolved that the amount in dispute or any part thereof is owing to the Service Provider, 

the Employer shall be liable for interest thereon from 30 days after the issue of the relevant 
monthly certificate referred to in 26.2 until the date of payment at the interest rate determined from 
time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance 
Management Act, 1999 (Act 1 of 1999), as amended. 

 
26.11 All the work shall be evaluated in accordance with the provisions of the Pricing Data.  
 
26.12 In assessing the quality of the work presented by the Service Provider, the Employer may enlist the 

assistance of third persons. In assessing the work the third person shall act reasonably. The 
selection of such third persons shall be in the absolute discretion of the Employer and the Service 
Provider shall abide by such selection. 

 
26.13 Any and all extra costs incurred by the Service Provider, resulting from the Service Provider having 

to address and/or rectify queries arising from a claim submitted in respect of work done, shall be 
for the account of the Service Provider. 

 
27. RELEASE OF SECURITY 

 
27.1 If the Service Provider has furnished a security by way of a variable guarantee of 2.5% of the 

Contract Sum (excl. VAT), the security will be reduced and be released in accordance with the 
provisions of such variable guarantee. 

 
27.2 If the Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the Contract 

Sum (excl. VAT), then the security will be released as follows:  
 

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3; 
 

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of 
the Service Period; 

 
 
 
27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate of 

Completion. 
 
27.3 If the form of security selected is: 
 

(a) a retention of 2.5% of the Contract Sum (excl. VAT); or 
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(b) a 1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT), 
 

then security will only be released after the 2,5% or 1,25% retention respectively has been 
accumulated, as follows: 

 
27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3; 

 
27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of 

the Service Period; 
 

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of 
Completion. 

 
28. OVERPAYMENTS 

 
28.1 If any overpayment of whatever nature is made to the Service Provider, the Service Provider shall 

be obliged to repay such amount to the Employer and the Employer shall be entitled to deduct 
such over payment from any amount due to the Service Provider, in respect of this Contract or any 
other contract, which the Employer may have with the Service Provider. The Employer shall be 
entitled to claim interest on any and all overpayments made to the Service Provider at the rate 
prescribed, from time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public 
Finance Management Act, 1999 (Act 1 of 1999), as amended. 

 

29. COMPLETION 
 

28.1 At the expiry of the Service Period the Service Manager shall furnish the Service Provider with a 
written list of Employer’s Assets and Data handed over at commencement of the Contract and 
accumulated during the Contract Period.  

 
29.2 At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a 

Certificate of Completion. 
 
29.3 Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract: 

 
29.3.1 The Guarantee shall be returned, if applicable. 
 
29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero. 

 
30. ASSIGNMENT 

  
30.1 The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned, 

delegated, or otherwise transferred, by either Party to any person outside of the Service Provider 
and the Employer, save with the prior written consent of the other Party.  

  
30.2 Each Party warrants that he is acting as a principal and not as an agent of an undisclosed 

principal. 
  

31. INDULGENCES 
 

31.2 No extension of time, latitude or other indulgences which may be given or allowed by either Party 
to the other shall constitute a waiver or alteration of this Contract, or affect such Party’s rights, or 
prevent such Party from strictly enforcing due compliance with each and every provision of this 
Contract. 

 
32. OWNERSHIP AND PUBLICATION OF DOCUMENTS 

 
32.1 The Employer will become the owner of the information, documents, advice, recommendations and 

reports collected, furnished and/or compiled by the Service Provider during the course of, and for 
the purposes of executing this Contract, all of which will be handed over to the Employer, unless 
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on 
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the termination and/or cancellation of this Contract for whatever reason. The Service Provider 
relinquishes its retention or any other rights to which it may be entitled.  

  
32.2 The copyright of all documents, recommendations and reports compiled by the Service Provider 

during the course of and for the purposes of finalising Services, and the Contract as a whole, will 
vest in the Employer, and may not be reproduced or distributed or made available to any person 
outside the Employer’s service, or to any institution in any way, without the prior written consent of 
the Employer. The Employer shall have the right to use such material for any other purpose without 
the approval of, notification to or payment to the Service Provider.  

 
32.3 The copyright of all electronic aids, software programmes etc. prepared or developed in terms of 

this Contract shall be vested in the Employer, who shall have the right to use such material for any 
other purpose without the approval of, information or payment to the Service Provider.  

 
32.4 In case of the Service Provider providing documents or material to the Employer, the development 

of which has not been at the expense of the Employer, copyright shall not be vested in the 
Employer. The Service Provider shall be required to indicate to which documents and/or materials 
this provision applies. 

 
32.5 The Service Provider hereby indemnifies the Employer against any action or claim that may be 

instituted against the Employer and for any damages suffered or legal costs (including costs on an 
attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or 
any other intellectual property right in connection with the work outlined in this Contract. 

 
32.6 All information, documents, recommendations, programmes and reports collected or compiled 

must be regarded as confidential and may not be communicated or made available to any person 
outside the Employer's service and may not be published either during the currency of this Contract 
or after termination thereof without the prior written consent of the Employer. 

 
33. BREACH OF CONTRACT 

 
33.1 In the event of a breach by the Service Provider of any of the terms and conditions of this Contract, 

the Employer shall issue a notice of non- compliance requiring compliance within 10 (ten) days. In 
the event that the Service Provider fails to remedy such breach on expiry of the notice period, then 
the Employer shall without prejudice to any other rights that it may have, be entitled to exercise any 
or all of the following rights: 

  
33.1.1 Enforce strict compliance with the terms and conditions of the Contract; 
  
33.1.2 To terminate this Contract without prejudice to any other rights it may have; 
 
33.1.3 To suspend further payments to the Service Provider; 
 
33.1.4 To appoint other service providers to complete the execution of the Services, in which 

event the Service Provider shall be held liable for costs incurred in connection with and 
arising from the appointment of such a service provider as well as damages suffered. 

  
33.2 The Service Provider agrees to, within ten (10) days of written request from the Employer, give 

access to and to make available all information, documents, programmes, advice, 
recommendations and reports collected, furnished and/or compiled by them to enable the 
Employer to assume responsibility for and the benefit of the project as a whole. 

 
33.3 In the event of breach by the Employer of the terms and conditions of this Contract, and in the 

event of the Employer remaining in breach after ten (10) days’ written notice calling for rectification 
of the breach, the Service Provider shall be entitled to: 

 
33.3.1 enforce strict compliance with the terms and conditions of the Contract; or 
 
33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the 

extent that such breach is of a material term of this Contract. 
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34. STOPPAGE AND/OR TERMINATION OF CONTRACT 
 

34.1 The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any 
part thereof, at any stage of completion. 

 
34.2 The Employer shall have the right to terminate this Contract without prejudice to any of its rights 

upon the occurrence of any of the following acts: 
 

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33; 
 
34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service 

Provider, except for purposes of an amalgamation or restructuring approved in advance by 
the Employer in writing; 

 
34.2.3 if the Service Provider receives a court order to be placed under judicial management or to 

commence liquidation proceedings that is not withdrawn or struck out within five (5) days; 
 
34.2.4 if the Service Provider informs the Employer that it intends to cease performing its 

obligations in terms of this Contract; 
 
34.2.5 if the Service Provider informs the Employer that it is incapable of completing the Services 

as described; or 
 
34.2.6 if in the opinion of the Employer the Service Provider acted dishonestly; 

 
34.3 The Employer reserves the right to, even in the absence of breach or the events referred to in 34, 

terminate this Contract at any time, by giving one (1) calendar month written notice to the Service 
Provider. 

 
34.4 Further, the Contract shall be considered as having been terminated: 

 
34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume or 

reinstate the Services are not issued within twelve (12) months of the instruction; or 
 
34.4.2 if instructions, necessary for the Service Provider to continue with the Services after a 

stoppage instruction, are not received from the Employer within three (3) months after such 
instructions were requested by the Service Provider. 

  
34.5 Should the Contract between the Employer and the Service Provider, or any part thereof, be 

terminated by either of the Parties due to reasons not attributed to the Service Provider: 
 

34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services 
satisfactorily completed, calculated in accordance with the agreed rates.  

 
34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months after the 

termination of the Contract, failing which the Employer will not be obliged to pay same. 
 
34.5.3 The Service Provider shall not be entitled to advance a right of retention or any similar right 

if this Contract is terminated and specifically agrees to, within ten (10) days of written 
request from the Employer, give access to and to make available all information, 
documents, programmes, advice, recommendations and reports collected, furnished 
and/or compiled by them to enable the Employer to assume responsibility for and the 
benefit of the Contract as a whole. 

 

35. DISPUTE RESOLUTION 
 
35.1 In the event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, 

in good faith. 
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35.2 If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days of a 
dispute being declared, the Parties may by written agreement refer the matter to mediation.  

 
35.3 The mediator shall be a person agreed to by the Parties, failing agreement, the President: South 

African Facilities Management Institute shall nominate the mediator. 
 
35.4 Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the 

Parties shall bear their own costs arising from the mediation and shall equally share the costs of 
the mediator and related costs. The mediator and the Parties shall, before the commencement of 
the mediation, agree on a scale of fees on which the mediator’s fees will be based. 

 
35.5 The Parties shall appoint the mediator within 21 days of agreeing to mediate. 
 
35.6 On appointment of the mediator, the Parties shall jointly with the mediator decide on the procedure 

to be followed, representation, dates and venue for the mediation. 
 
35.7  If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator and 

signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly 
records the issues agreed upon between the Parties. 

 
35.8 If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings. 
 
35.9 If the mediator or any Party, at any time during the mediation process, is of the opinion that the 

mediation will not resolve the dispute, then he may in writing stop the mediation process. The 
dispute may then be dealt with in terms of 35.8.  

 
35.10  Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of the 

fact that the dispute is referred to negotiation, mediation or litigation in court, the decision of the 
Employer on the dispute involved will immediately be given effect to by the Service Provider and 
the Service Provider shall proceed with the Services with all diligence unless the Parties agree 
otherwise in writing.  

 
36. GENERAL 

 
36.1 This is the entire Contract between the Parties and may only be amended if reduced to writing and 

signed by the duly authorised representatives of both Parties, whereafter such amendments will 
take effect. 

  
36.2 The Contract shall be governed by, construed and interpreted according to the law of the Republic 

of South Africa. 
 

37. DOMICILIUM CITANDI ET EXECUTANDI  
 

37.1 The domicilium citandi et executandi of the Parties for all purposes arising from this Contract for 
the service of notices and legal process shall be as specified by the Parities in the Contract Data. 

 
37.2 Each of the Parties shall be entitled at any time by way of written notice to the other Party, to 

change its domicilium citandi et executandi to another physical address. 
 
37.3 Any notice in terms of the conditions of the Agreement must either be: 

 
37.3.1 delivered by hand during normal business hours of the recipient; or  
 
37.3.2 sent by prepaid registered post to the address chosen by the addressee. 

 
37.4 A notice in terms of the provisions of this Agreement shall be considered to be duly received: 
 

37.4.1 if hand-delivered on the date of delivery; 
 
37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it 

was posted, unless the contrary is proved. 
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37.5 Notwithstanding anything to the contrary contained or implied in this Agreement, the written notice 

or communication actually received by one of the Parties from the other, including by way of 
facsimile transmission, shall be adequate written notice or communication to such Party. 

 
37.6 Any notice, request, consent, or other communication made between the Parties pursuant to the 

Contract shall be in writing and shall be deemed to have been made when delivered in person to 
an authorized representative of the Party to whom the communication is addressed, or one day 
after being sent by facsimile to such Party at the number specified in the Contract Data or one 
week after being sent by registered post to the addressee specified in the Contract Data. 
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TERMS OF REFERENCE/ SPECIFICATIONS 

 

Bid no: GQET-25/26-031 

Bid/ Project Description: GQEBERHA (PE): PREVENTATIVE MAINTENANCE, SERVICE AND REPAIRS OF 
HIGH TENSION EQUIPMENT (HT) GQEBERHA AREAS OF JURISDICTION: 36 MONTHS  
 
 
 

Tender No:  
 

 
 

DEPARTMENT OF PUBLIC WORKS 
 

SERVICE AND MAINTEMANCE OF 

ELECTRICAL HV TRANSFORMERS, MINI-

SUBSTATION SWITCHGEAR TO VARIOUS 

AREAS WITHIN THE JURISDICTION OF PORT 

ELIZABETH FOR THE PERIOD OF 36 MONTHS  
 

TENDER NUMBER: 
 

TENDER 

And 
CONTRACT DOCUMENTS
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CONTENTS OF DOCUMENT 
 

THE TENDER 

 
Must be returned together with the tender/bid submitted 

 

Part 1: Tendering Procedures 

    Copy of Tender Advert 

 PA-04 (EC)  Tender Notice and invitation to tender 

 DPW-03 (EC) Tender Data 

 

Part 2: Returnable Schedules/Documents 

1. PA-09 (EC) List of Returnable Schedules 

 

2. T2.2 Returnable Documents required for Tender Evaluation  Purposes: 

o PA-11 Declaration of Interest and Bidder’s Past Supply Chain Management Practices 

o PA-29  Certification of Independent Bid Determination 

o PA-15.1  Resolution of Board of Directors 

o PA-15.2  Resolution of Board of Directors to Enter into Consortia or Joint Ventures 

o PA-15.3  Special Resolution of Consortia or Joint Venture 

o DPW-16  Site Inspection meeting Certificate 

o DPW-09(EC) Particulars of Tenderer’s Projects 

 

3. T2.3 Returnable Documents that will be Incorporated into the Contract: 

o DPW-21(EC) Record of Addenda to Tender Documents 

o DPW-15(EC) Schedule of Proposed Subcontractors 

o DPW-22(EC) Particulars of Electrical Contractor 

o DPW-23(EC) Schedule for Imported Material and Equipment 

 

CONTRACT 
Part 1: Agreement and Contract Data 

 DPW-07 Form of Offer and Acceptance 

 DPW-04(FM) Contract Data 

 DPW-10.2(EC) Form of Guarantee –Variable Construction Guarantee 

 DPW-10.4(EC) Form of Guarantee –Fixed Construction Guarantee 

 

Part 2: Pricing Data 

 PG-02.1 Pricing instructions 

 C2.2  Bill of Quantities 

 

Part 3: Scope of Works 

 PG-01.1 (EC) Scope of Works 

   Project Specification 

   CIDB 

 

Part 4: Site Information 

 PG-03.1 (EC) Site Information 

 Properties According to the Areas 
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PART C 3 

PROJECT PARTICULARS 

 

 
CONTENTS 

 

 
Part 

Ref 

Description Pages 

 

Subsection 1 : General Information Documentation 
Site Information 

Standard Specifications 

 
Subsection 2 : Engineering Maintenance Works 

 

1.  General Items 

 

 
1.1 Conditions of Contract 

1.2 Facilities 

1.3 Safety 

1.4 Engineering Works 

1.5 Contractor’s Drawings and Equipment Specifications 

 

2.  Electrical Installation - Building 

2.1 Scope Summary 

2.2 MV Switchgear 

2.3 Battery Tripping Units 

2.4 Switchrooms 

 
3.  Testing, Commissioning & Maintenance 

3.1 Tests & Inspections 

3.2 Operating & Maintenance Documents 
 

4.  Dayworks, Provisional Sums and Contingencies 

4.1 Dayworks 

4.2 Provisional Sums 
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SUBSECTION 1: GENERAL INFORMATION 
 
 

DOCUMENTATION 

The  Department  of  Public  Works  proposes  to  repair  for  a  period  of  24  months  the  existing  Electrical Installation at 

various state premises in the Port Elizabeth & surrounding area. The complete scope of the Engineering Works is described 

in the documents listed on the contents page of this volume. 

 
This Part (C3) contains the Engineering specifications for the Engineering Works which shall be read in conjunction with 

the balance of the Contract documentation including the Conditions of Contract. 

 
The several parts forming this Part C3 function in the following manner. 

 
Part C3.1 :        Project or Supplementary Specification : Subsection one : Describes the scope of the installations and particular 

requirements for the construction of the Engineering Works and must be read in conjunction with the standard 

Specifications and the Schedule of Quantities. Subsection 1 provides certain supporting information related 

to the project. 

 
Subsection 2 & 3 describes the Scope of the Works by means of particular specifications for measured work. 

 
References to the general and technical clauses of Part 2 and 3 or other documents are shown in brackets thus 

{..}. Such references shall, however, not be construed as being exclusive or comprehensive and it remains 

the Contractor’s responsibility to make reference to such other specifications, standard or statute as relevant 

and necessary. 
 

 
 

Part C3.2 :        OHS Requirements : Includes the relevant portions of Departmental Standard Specifications. The Contractor 

shall be responsible for referencing the correct & complete standard specifications, notwithstanding any 

references in the text of this document or specific clauses included in this part of the document. 

 
Part C3.3 :        Quality Requirements : Includes reference to the relevant portions of the Departmental Standard technical 

specifications quality requirements. The Contractor shall be responsible for referencing the correct & 

complete standard specifications, notwithstanding any references in the text of this document or specific 

clauses included in this part of the document. 

 
Part C4: Site information & Proforma maintenance record & reporting documents 

SITE INFORMATION  

General 

The sites of the proposed Engineering works for this project are located at the premises listed in Part C4.  The facilities are 

occupied by various Client Departments. 

 
The Contractor shall assess each site to determine relevant data. 

 

The Contractor shall be responsible for making arrangements with the Offices in charge of each site  or building regarding the 

availability of the installation to the Contractor for inspection purposed of preparing his Bid, and to execute maintenance 

work should he be the successful  Contractor.
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Environmental Conditions 

Environmental statistics for Port Elizabeth and surrounding area may be obtained from the SA Weather Office. 

 
Electricity Supply 

The permanent supply parameters are: 400/230V 50Hz. 

Supplier: The relevant local Municipality or Eskom. 

Electricity for the Works: Refer to Facilities. 

 
Water supply 

The water supply to the property is generally provided by the local Municipality. 

 
Existing Facilities 

The schedule of existing facilities is presented in Part C4 
 

 
 

STANDARD SPECIFICATIONS 

The specifications make reference to certain national and international standard specifications as well as the standard 

specifications published by the Department of Public Works. Such specifications are not issued with this document but may 

be obtained from the relevant source. Source details for DPW documents are stated in the preambles to Part C3.2 page 

2/contents & Part C3.3 page 3/contents. 

 

DPW documents can be viewed or downloaded from the DPW website at www.publicworks.gov.za/documents/consultants 

 
The Contractor shall be entirely responsible for referencing all relevant standard specifications of the DPW, SANS or 

other applicable published standard whether such standard is referenced in this document or not and ensuring compliance of 

the Engineering Works therewith. The references in this document to standard specifications shall not be construed as limiting, 

and are given merely as a guide for basic reference. Where SABS is stated, the applicable SANS shall apply. 
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SUBSECTION 2: ENGINEERING MAINTENANCE WORKS 
 

 
 

1. PRELIMINARY & GENERAL ITEMS 
 

 

1.1 CONDITIONS OF CONTRACT 

1.1.1 Scope 

The Contractor shall comply with the obligations and requirements of the Agreement and Contract Data (DPW 04_FM) 

documents contained in Part C1 including the General Conditions of Contract 2010 (GCC 2010). 

 
The Contractor shall allow for all the responsibilities and obligations in terms of the Conditions of Contract and 

Contract Data, including; 

 
$ Risks, costs and obligations in terms of the General Conditions of Contract, the Contract Data and of the standardised 

specifications, except where provision is made in the Project Specifications to cover compensation for any of these items. 

 
$ Head office and site overheads and supervision.  

$   Profit and financing costs. 

$ Sureties, employment related expenses, statutory expenses. 

 
$ Indemnities & Insurances: Particular reference shall be made to clauses 7 of the Contract Data (DPW 04_FM). The 

Contractor will only be permitted to perform work on the site if a valid insurance policy document and proof of cover 

or premium payment have been submitted and approved. 

 
$ The Contractor shall maintain current registration and have paid the necessary fees to the Compensation Commissioner 

in compliance with the Compensation for Occupational Injuries and Diseases Act, 1993 (COID). The Contractor will 

only be permitted to perform work on any site if a valid Letter of Good Standing issued by the Compensation 

Commissioner has been submitted and approved. 

 
$ A detailed program for the execution of the maintenance at all installations for the whole of the Contract period, listing 

each facility, its location and fixed dates of maintenance.  The Contractor will be required to comply with the program 

at all times. 

 
$ Expenses of a general preliminary and general nature not specifically related to any item or items of permanent or 

temporary work. 

 
1.1.2 Measurement 

 

Fixed or time or value related sums for the stated items.  

 

(a) Fixed 

 

A sum that is not subject to adjustment as defined in the GCC 2010 clause 6.8.1. 

 
(b) Time Related 

 

A sum that is proportionately adjustable in accordance with the Time for Completion and any extension of the 

Time for Completion. 
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(c) Value Related 

 

A sum that is proportionately adjustable in accordance with the value of the Contract excluding the total of all amounts 

included under clause 1.1 of Sub-Section 2 (Preliminary & General Items). 

 
1.1.3 Payment 

 

a) Fixed : interim payment as evaluated by the Engineer 

b) Time related : In proportion to the elapsed time of the Contract period. c) 

Value related : In proportion to the value certified for payment. 

 
1.2. FACILITIES 

 

The following facilities shall be provided by the Contractor for the duration of the Contract. 

 
1.2.1  Administrative Facilities, Equipment and Materials 

 

The following administrative facilities shall be provided. 

 
1.2.1.1  Site Instruction Book 

 

A4 carbon paper multiple copy book to be obtained from the DPW Project Manager to whom the book shall be returned on 

completion. The Contractor shall supply carbon paper. 

 
1.2.1.2  Communications Facilities 

 

Telephone (landline), fax (landline) & email services shall be provided at the Contractor’s offices. Such facilities shall be 

reliable, and available 24/7 since instructions, drawings and documents will be issued electronically to the Contractor. 

 
1.2.1.3  Electricity & Water for the Works 

 

The employer will allow the use of water and electricity for construction free of charge. The Contractor shall provide 

suitable temporary facilities such as electricity extension cables, water hoses & water containers as 

necessary while work is being performed. 

 
1.2.1.4 Measurement 

 

Administrative facilities, etc : Time related sum 

 
1.2.2 Display Boards 

 

1.2.2.1 Scope 

 

Display signs shall be erected at each facility fixed as close as possible to the front entrance (position to be agreed with Engineer 

before erection). The display boards shall be to standard DPW specification, 3000mm x 3000mm size and contain the following 

information in an approved legible format. The panel shall be weatherproof and printed by a sign writer as approved. 

 
Contractor’s Name  

Call Centre Number  

DPW Project Manager’s Name 

DPW Project Manager’s Number  

 

 

 

 
GQEBERHA (PE): PREVENTATIVE MAINTENANCE, SERVICE AND REPAIRS OF HIGH TENSION EQUIPMENT (HT) GQEBERHA AREAS OF 

JURISDICTION: 36 MONTHS   
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On completion of the Contract the sign shall be removed. 

 
1.2.2.2 Measurement 

 

Display boards : Number of boards installed. 
 

1.3  SAFETY 

 

{Normative Reference Part C3.2 : Occupational Health & safety} 

 

1.3.1  Scope 

 

The Contractor shall comply with the requirements of the Health & Safety Specification referenced above. The 

Engineer has been appointed the Agent of the Employer. 

 

The Contractor shall refer to the Site information sub-section 1 and the specifications describing the scope of the 

Engineering  Works,  for  information  about  the  type  of  environment  in  which  the  work  is  to  be  executed. 

Notwithstanding anything stated in this document the Contractor shall be responsible for determining the safety requirements of 

each site. 

 
The premises in which the maintenance will be undertaken will be occupied by staff during the Contract period. Working 

areas shall therefore be demarcated by means of suitable signs and warning tape which shall be removed on completion of work. 

 
Work in building interiors with gas torches or welding machines (where applicable) shall be executed with care and temporary 

protection for any adjacent timber, ceiling, tile roof or other flammable material shall be employed. A dry powder fire extinguisher 

shall be provided by the Contractor in the immediate vicinity of any work involving flame or electric arc. 

 
1.3.2 Health & Safety Plan 

 

A comprehensive H&S Plan shall be prepared and submitted for approval. A copy shall be available in the Contractor’s vehicle 

when attending any site to perform maintenance work. Removal & disposal of fluorescent tubes risk analysis & safe work 

procedures shall be included as necessary. 

 
1.3.3 Safety Officer : 

 

An employee trained as required by the OHS Act shall be appointed for the duration of the Contract period. The item shall 

allow for the costs of such officer during the period in which the safety officer’s functions are performed. 

 
1.3.4 First Aid Kit 

 

A comprehensive first aid kit shall be readily available in the Contractor’s vehicle when attending any site to perform 

maintenance work. 

 
1.3.5 Safety Meetings 

 

Such meetings shall be at monthly intervals. The safety officer shall chair the meeting and keep written records of the 

proceedings. A copy of the records of each meeting shall be submitted to the Engineer. The Engineer or 

representative may attend the meetings for which written notice shall be issued. 

 
1.3.6  Balance of Safety Related Items 

 

The Contractor shall provide for the balance of safety related items such as temporary marking, barriers, protective equipment 

and clothing, working with care, etc. 

 
1.3.7 Measurement 

 

Fixed or time related sums by item stated. 



Department of Public Works 
Gqeberha Area : Preventative Maintenance,  Electrical Installation Maintenance, Servicing & Repairs 

Tender No:  

Part C3 
Project Specification 

Maintenance Works 

Part C3.1 / 78 

 

Page 78 of 144 
PROJECT DESCRIPTION: PREVENTATIVE MAINTENANCE, SERVICE AND REPAIRS OF HIGH TENSION EQUIPMENT (HT) GQEBERHA 

AREAS OF JURISDICTION: 36 MONTHS  

  

 
1.3.8 Payment 

 

In proportion to elapsed time of the Contract period. 

 
 

 
1.4.   ENGINEERING WORKS 

 

1.4.1 Scope 

 

The Scope of the Works described in this document shall include the complete servicing and maintenance of existing 

Electrical installation and guaranteeing free of defects for the full maintenance period of the complete 

installations specified comprising the following principal entities which are described under each section of the 

Project Specification, Part C3.1. 

 
Facilities listed in Part C4 form the Scope of the Engineering Works; 

 
1.4.2 Purpose of the Proposed Engineering Works 

 

The purpose of the maintenance project is to ensure that the Electrical installation is fully functional & compliant ito 

OHS and the applicable wiring code in the Republic of South Africa, SANS10142, latest amendment. 
 

1.4.3 Supervision and Management 

 

The Contractor shall supervise and manage the scope of work and provide everything necessary for the complete maintenance of 

the installation whether described in precise detail or not. Such supervision and management shall 

include periodic inspection of the site to check that the installation work complies with the specifications and 

instructions, attendance at site meetings and inspections as necessary or required. This item shall include allowances for 

construction tools specific to the installation and all relevant provisions. Arrangements shall be made with the occupants of 

buildings regarding access to the premises in order to execute the required services 

 
All electrical work shall be performed by registered or licensed staff of the Contractor, as required by legal statute. Copies of 

registration or license documents shall be submitted at the beginning of this Project. Electrical testers for single phase do not 

comply with this requirement. A registered electrician and suitably skilled personnel shall be available to carry out any emergency 

repair work on a 24 hours basis including week-ends and public holidays. 

 
The Contractor shall provide at his own cost a supply of Job Cards in accordance with the example included herein. The Job Card 

must be completed legibly in ink after completion of each service.   In addition to the original completed Job Card 

submitted with the account, the Contractor must submit a copy of the Job Card to the User Department for audit purposes.  

Work completion certificate must be submitted immediately after the work has been completed and approved by user client via 

emails, fax or whatsapp. 

 
1.4.4 Measurement 

 

Time related sum. 

 
1.4.5 Accommodation of Tenants (Client) Departments 

 

It is possible that staff of the tenant (Client) Department’s may be present on the site during the maintenance period. Such presence 

shall be respected without interference. Where it is necessary to isolate any electrical services, 

specific arrangements shall be made with the Client Department & confirmed in writing to the Engineer. 

 
1.4.6 Measurement 

 

Time related sum. 

 
1.4.7 Access Control & Identity of Staff 
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The User Departments maintain various levels of Access Control systems at the entrances to the sites. It may not always be 

possible to gain entry to such areas upon arrival and delays can occur. In certain areas Contractor’s may 

require escorting by User Department staff. The Contractor shall comply with the requirements and instructions of 

such staff at all times. The Contractor shall bear the sole responsibility for arranging access to the sites as necessary. 

 

The Contractor shall maintain a daily schedule of employees at each site including time of entry to the site and any specific facility. 

Each employee shall display a company identity card with name, company and photograph.  

 

Working garments (not orange in colour) shall identify the Contractor. 

 
Should the work fall within a security area, the Contractor must obtain, either from the SA National Defence Force (SANDF) or 

SA Police Services (SAPS), access cards for his personnel and employees who work within such an area.  The Contractor must 

comply with any regulations or instructions issued from time to time, concerning the safety of persons and property by the 

SANDF or SAPS. 

 
The Department or the Chief of the SANDF or the Commissioner of the SAPS may require the Contractor to have his personnel 

or a certain number of them security classified. In the event of either the Department, the Chief of the SANDF or the Commissioner 

of the SAPS requesting the removal of a person or persons from the site for security reasons, the Contractor shall do so forthwith 

and the Contractor shall thereafter ensure that such person or persons are denied access to the site and/or to any documents or 

information relating to the work. 

 
1.4.8 Measurement 

 

Time related sum. 

 
1.4.9 Rubbish and Waste Management 

 

All rubbish and waste arising from the work must be removed and the site and buildings left clean and tidy including 

items such as fluorescent tubes, these shall be disposed of in an environmentally safe manner. 

 
1.4.10 Measurement 

 

Time related sum. 

 
1.5  CONTRACTOR’S DRAWINGS & EQUIPMENT SPECIFICATIONS 

 

1.5.1 Scope 

 

Such drawings and/or documents for new and replacement equipment or components where required or necessary shall be 

submitted for record purposes. Documents for electrical equipment shall include full wiring diagrams and 

component schedules which are suitable for incorporation into the O&M Manuals and as-built drawings. 

 
1.5.2 Particulars of Equipment & Materials 

 

All equipment new & replacement shall be selected with due regard to the installation site conditions. 

Equipment shall at all times be selected to operate within the limits recommended by the particular manufacturer. Where 

equipment will be required to operate at conditions deviating from the manufacturer’s standard selection 

tables, de-rating shall be performed strictly in accordance with the manufacturer’s methods. 

 
Product  references,  where  given  in  this  document,  shall  be  taken  merely  as  a  guide  to  product  selection, 

notwithstanding which, all equipment and materials shall comply fully with the specifications. 

 
1.5.3 Material of Equal Quality 

 

Replacement parts, spares and materials used shall be of equal specification to the component that is being replaced and must 

where possible carry the SANS mark of approval, but can be of a different size if specifically required by the Department.  If such 

equivalent component is not available, then the alternative component must be approved by the Engineer prior to installation. 
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A representative of the “user” department must sign for spares that have been used in the execution of services and details 

entered on the Job Cards. 

 
The serial numbers of original and new components shall be entered on job cards and invoices presented for payment. 

The guarantee cards for items must also be attached to job cards. 
 

 
1.6  HAZARDOUS MATERIAL REMOVAL 

 

1.6.1 Normative Reference 

 

Occupational Health & Safety Act 1993 (85 of 1993) 

 
 

2. ELECTRICAL INSTALLATION – BUILDING INSTALLATION 
 
 

2.1 SCOPE SUMMARY - MAINTENANCE, SERVICE & REPAIR 

 

This tender involves the servicing of Electrical installation situated in military and police bases, magistrates courts, 

state buildings and structures falling under the control of the Department or other departments hereafter referred to as “user” 

departments. 

 
It is a specific condition of this Contract that all new work or additions of any nature whatsoever are excluded. Where it is 

necessary to replace any plant or equipment, the Department reserves the right to ask for quotations and to accept the lowest such 

quotation. 

 
Where necessary, replacements may be done with modern equivalents if the original equipment is no longer supported, that is, in 

cases where the particular item fails. Changes in order to bring the existing installation in line with the new wiring code 

SANS10142 with latest amendments will be included in this Contract with the approval of the Engineer. 

 
The Employer retains the right to instruct the Contractor through the Engineer to carry out additional or upgrading work. Where 

necessary, the Contractor will be allowed to make use of Specialist Subcontractors to assist with add on and/or upgrading work. 

Approval for this must be obtained in writing in advance. 

 
The Contractor shall supply all expandable material such as oil, grease and cleaning material necessary for the proper 

execution of maintenance, servicing and repair work. 

 
At premises where computers, delicate tests, machines and passenger lifts are in operation, the services cannot be done during 

normal working hours and arrangement must be made for performing the services on Saturdays or after hours, which shall form 

part of the Contract at no extra cost. 

 
During site visit to a particular facility, the Contractor shall check the installation for compliance and shall draw up an Asset 

Register for fixed items and produce as-built drawings. All irregularities and comments must be reported by the Contractor to 

the Engineer. 

 
The work shall be carried out by a competent technician/electrician all in accordance with the Basic Conditions of 

Employment Act no 75 of 1997. 

 
All work carried out and all equipment and material supplied in terms of this procedure shall comply with the original 

equipment manufacturer’s specifications and operation and maintenance instructions. The Contractor shall be responsible for 

obtaining such documents, however, copies of the existing operating & maintenance manuals may be obtained from the DPW. The 

existence or suitability of such DPW documents is not warranted. 
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2.2 MV SWITCHGEAR 

 

2.2.1 Scope 

 

 Service MV Switchgear Panels: inspect and clean the MV switchgear panel and treat the enclosure for moisture ingress 

and corrosion. 

 Check for rigidity and fastening of panels, doors and handling devices. 

 Check the number of trips 

 Check oil level 

 Check manual tripping / closing operation of circuit breaker 

 Check correct setting on trip relays 

 Check operating handles 

 Check that the trip fuses / circuit breakers are operational 

 Check the operation of trip switch 

 Check cable termination are tight and in good condition. 

 Check for any oil leaks 

 Check main contacts of circuit breaker 

 Check for any visible damage in the busbar chamber 

 Check that the circuit breaker trolley is operational 

 Check that the equipment are properly labelled. 

 
2.2.2 Measurement 

 

2.2.2.1 Service MV Switchgear Panel (Annually) 

 

The unit of measurement shall be the number of panels opened and serviced. 

 
The tendered rate shall include full compensation for the opening of the M V  s w i t c h g e a r  Panel, internal cleaning 

of the enclosure, check for number of trips, check oil level, check for any oil leaks, check correct settings of relays, check manual 

tripping / closing of circuit breakers, check operating handles, check that the trip fuses / circuit breakers in panel are operational, 

check vermin proofing, check main contacts of circuit breaker are in good condition and check that the circuit breaker trolley is 

operational. 

 
The tendered sum shall further include testing of oil, oil for replacement, replacement of any damaged, missing or faulty 

switchgear accessories such as meters, indicating lights, handling devices, doors, labelling etc. 

 
2.2.2.2 Replace MV Switchgear 

 

The unit of measurement shall be the number of MV switchgear removed and replaced if replacement is approved by 

Engineer. 

 
The tendered rate shall include full compensation for the manufacture, supply and installation of items for repair or for the 

dismantling of the MV Switchgear equipment, supply and installation of a new panel, relay, meters, labelling etc. 

 
The tendered sum shall further include for re-wiring of the panel, cable termination, cable labelling, remedial builders work 

and testing and commissioning. 

 
The tendered sum shall include full compensation for the provision of three paper print drawings of all equipment to be 

manufactured shall be submitted to the Engineer for approval.  These drawings shall indicate all equipment, distribution systems, 

instrumentation positions and access requirements embodying all modifications made during construction, and further system 

diagrams indicating the intended functioning, capacity data and control functioning of all systems. The Contractor shall review, 

stamp, date and sign to signify his approval and submit in the manner required by the Engineer and with reasonable promptness 

and in orderly sequence so as to cause no delay in the work, Corrections required by the Engineer and shall re-submit the 

required number of corrected copies. 
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2.3 BATTERY TRIPPING UNIT 

 
2.3.1 Scope 
 

 Check the charging voltage reading. 

 Check the charging current reading. 

 Check the manual and boost mode  

 Check that the boost mode is operational. 

 Check that the control fuses are operational. 

 Check that the indication lights are operational. 

 Reset any alarms 

 Check the battery terminals 

 Check the level of filling liquid in batteries. 

 Do a load test. 

 

2.3.2 Measurement 

 

2.3.2.1 Servicing a Battery Tripping Unit (Six monthly) 

 

The unit of measurement shall be the number of panels opened and serviced. 

 

The tendered rate shall include full compensation for the opening of the b a t t e r y  t r i p p i n g  u n i t , internal 

cleaning of the enclosure, check for the charging voltage and current, check the operation of the boost mode, control fuses and 

indicating lights, check that the batteries are filled with liquid as required, check the manual and boost mode, reset all alarm and 

do a load test. 

 

2.3.2.2 Replace Batteries or Battery Tripping Unit 

 

The unit of measurement shall be the number of batteries or battery tripping units removed and replaced if replacement 

is approved by Engineer. 

 
The tendered rate shall include full compensation for the manufacture, supply and installation of items for repair or for the 

dismantling of the battery tripping unit, supply and installation of a new batteries or battery tripping unit etc. 

 
The tendered sum shall further include for re-wiring, cable termination, cable labelling, remedial builders work and testing 

and commissioning. 

 

2.4 TRANSFORMER 

 

2.4.1 Scope 

 

 Check oil level. 

 Check secondary voltage. 

 Check tap settings. 

 Check if silica gel is blue or pink. 

 Check for any oil leaks 

 Check that the thermometer is in working condition 

 Test that the buchholtz relay is in working condition 

 Check condition of MW and LV terminations 

 Check for cracks on the insulators 

 Test the transformer oil for moisture ingress 

 Clean transformer 

 

2.4.2 Measurement 

 

2.4.2.1 Servicing of Transformer (Annually)  
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The tendered rate shall include full compensation for the checking for oil leaks, and re-gasketing if necessary, checking the 

silica gel and replacing if necessary, checking the thermometer, checking the tap setting and the secondary voltage, testing the 

buchholtz relay, checking for cracks on the insulator. 

 

2.4.2.2 Replace Transformer 

 

The unit of measurement shall be the number of transformer removed and replaced if replacement is approved by Engineer. 

 
The tendered rate shall include full compensation for the manufacture, supply and installation of items for repair or for the supply 

and installation of a new transformer. 

 
The tendered sum shall further include for re-wiring, cable termination, cable labelling, remedial builders work and testing 

and commissioning. 

 
 

2.5 Switch Rooms 

 

2.5.1 Scope 

 

 Check for vermin proofing. 

  Check for water leaks. 

 Check for normal temperature in switch room 

 Check door locks are in good condition 

 Check the general condition of all distribution boards 

 Check that all safety notices are installed 

 Check for general access 

 Clean room 

 

2.5.2 Measurement 

 

2.5.2.1 Service of switch rooms 

 

The tendered rate shall include full compensation for the checking for vermin proofing, water leaks, door locks, condition of 

panels, installation of safety signage. 

 

2.5.2.2 Replace of equipment 

 

The unit of measurement shall be the number of equipment replaced. 
 
 
 

3. TESTING, COMMISIONING & MAINTENANCE 
 
 

3.1 TESTS & INSPECTIONS 

 

3.1.1 Scope 

 

All systems are to be re-checked by the Contractor prior to re-commissioning.   Copies of all checks for each installation 

shall be presented to the Engineer for approval before re-commissioning takes place. 
 

It is the responsibility of the Contractor to provide all labour, accessories and properly calibrated and certified measuring 

instruments necessary to record the following parameters (but not limited to): 

 
 continuity of ring final circuit conductors 

 continuity of protective conductors, including main and supplementary equipotential bonding 

earth electrode resistance 

 insulation resistance 
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polarity 

 earth fault loop impedance 

 operation of residual current devices 

phase voltage 

 current per phase  

 
The Contractor is responsible for the arrangement of such tests.   He shall give at least 72 hour’s notice to the 

Engineer prior to the test date. 

 
3.1.2 Measurement 

 

The unit of measurement shall be the number of test certiicates per Facility. 

 
3.2 OPERATING & MAINTENANCE DOCUMENTS 

 

3.2.1 Scope 

 

The Contractor shall be responsible for the compilation of a complete set of as-built drawings, inventory list and 

Operating-and-Maintenance manuals. 

 
This shall be done in accordance with the Additional Specification SB – Operating and Maintenance manuals. 

 
Over and above what is specified in the Additional Specification – SB Operating and Maintenance manuals, the Operating 

and Maintenance Manual to be compiled shall be structured and shall at least include information as detailed under Part C3.4. 

 
Draft copies of the documents shall be submitted to the Engineer for scrutiny and any necessary revisions shall be made prior 

to submission of multiple copies of the approved document. 

 
3.2.2 Measurement 

Draft  copies:  Fixed  sum for  all  documents  per  facility  for  the  complete  Electrical  installation  including  any 

resubmissions to achieve approval. 

 
Final copies: Number of copies of the complete set of supplementary documents per Facility for the complete 

Electrical installation. 
 

 

 

4. DAYWORKS, PROVISIONAL SUMS & CONTINGENCIES 
 
 

4.1 DAY WORKS 

 

4.1.1 Scope 

 

Provide for certain works to be executed on the basis of Dayworks where specified or instructed. This item may only be 

utilised on the specific instruction of the Engineer. All overhead costs shall be included. 

 
In the case of work provided for in terms of Provisional Sums the Contractor shall submit a detailed quotation prior to 

commencing work. The amount of the quotation shall not be exceeded without approval prior to completion of 

the work concerned. In the case of Transport for planned maintenance, a prior quotation is not required. 

 
4.1.2   Measurement 

 

Labour: Time (hrs) including the full cost of employment such as wages, transport (excluding authorised transport), insurances, 

subsistence, allowances, overheads, etc. Materials markup as a portion of proven materials cost eg 15% 

= 0,15. 
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Materials: An allowance for the cost of materials utilised in connection with work performed in terms of dayworks. The materials 

mark-up rate shall allow full compensation to the Contractor for quotation profit & attendance costs. The mark-up rate shall be 

given as a portion of the proven cost of the materials utilised, ie 20% must be entered as 

0,2. 

 

Transport: Authorised distance travelled measured in km, is separately quantified. 

Vehicular transport measured in km between the reference location and the various sites at which services are performed will be 

determined on the basis of the following distance table. Transport between the Contractor’s head 

office and the reference location is not reimbursable, the costs thereof being an overhead for the Contractor’s own account. Where 

more than one service is performed on the same day in the same area transport costs will be 

calculated on actual distance travelled as defined in this measurement clause. The measured quantity in km is provisional to be 

adjusted as utilised. The distances travelled shall be recorded in a log book with odometer readings, date, origin & 

destination places. Logbook copies shall be submitted with the monthly job card claims. 

 
Reference Location: The service region in divided into four zones. The Reference Location shall be the following: 

 

Zone 4: Central Post Office, Port Elizabeth. 

 
The following table illustrates an example of the method of measurement which shall be adopted in order to minimise 

travel costs. It is the Contractor’s responsibility to ensure that all consumables, tools and spares are loaded in the transport for the 

sites to be visited to avoid the need to make an additional return to the depot during the day before the day’s scheduled site visits 

are completed. Any such return journey shall be fully motivated and approved prior to the event. 

 

Reference location to site A 8km 

Site A to site B 1km 

Site B to site C 2km 

Site C to reference location 6km 

Total Distance 17km 

 

 

4.1.3 Payment 

 

Payment will be subject to the submission of a detailed claim for materials utilized and transport, together with the monthly 

submission of job cards for maintenance & servicing or other tasks instructed to be performed in terms of dayworks. The job card 

will be signed and stamped by the relevant user client upon completion of the job.  Payment claims shall include full details of 

the work performed with supporting materials invoices, close-out reports, labour time sheets & transport details with distance 

travelled log. The claim shall be specific to the user client (e.g. if SAPS and SANDF were covered on the same day, separate 

claimed for each will be submitted). 

Payment must have compliant number from call centre that indicates the facility which the service was rendered to. 

 

4.2 UNPLANNED MAINTENANCE 

 

4.2.1 Scope 

 

The Department operates a reporting system for any Electrical installation faults or breakdowns (complaints) which may occur. 

 
Client or tenant department staff report such Electrical installation faults or breakdowns to the DPW Call Centre 

which will log the complaint and transmit it by fax to the Contractor. 

 
The Contractor shall respond to the complaint as necessary in accordance with the assigned priority level & the breakdown 

(complaint) shall be repaired as necessary to restore the installation to full operation in the minimum time. On completion of 

the complaint remedy, the Contractor shall complete a Job Card and submit a duly signed and stamped Job card to the Engineer 

with  a copy to the facility concerned. The Contractor shall attach to the Job Card the following documents associated 

with the complaint. 
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 Copies of vendor tax invoices for materials used, each endorsed with the Complaint Number, the 

 Contractor’s stamp and the Contractor’s original signature. 

 Travel log sheet for travel exclusively incurred in attending to the Complaint. If the Complaint was repaired during a 

scheduled service visit to the plant concerned, then the travel log for the complaint shall be appropriately endorsed. 

 Time sheets of staff who attended to the Complaint all stamped and endorsed with the Contractor’s original signature. 

 Further information which may be necessary or instructed. 

 
The Engineer will be responsible for closing the call. The Contractor shall be responsible for obtaining the fax number of each 

facility and establishing to whom the said fax must be transmitted. 

 
Should the Contractor not be able to complete the required breakdown repair work within the maximum down-time period allowed, 

it shall be his responsibility to obtain extension of down-time from the Project Manager. The written report shall clearly state the 

reasons for the extension, as well as the actual extension required. 

 
Extension of down-time will only be granted by the Project Manager if; 

 
(a) The maximum down-time is unreasonable in relation to the scope of the repair work required. 

(b) The delivery time of a new component/subassembly/machine or spares required for the repair of the defective 

component/subassembly  does  not  enable  the  Contractor  to  successfully  complete  the  repair  work  within  the maximum 

breakdown down-time allowed. 

 
 

 

Priority Level 
 

Maximum Down-Time Allowed 

(MDTA) 

 

Penalties for non-performance per 

day 
 

Fatal breakdown where specified 
 

4 hours (immediate response) 
 

R 1,000.00 

 

Emergency breakdown 
 

24 hours 
 

R 750.00 

 

Ordinary breakdown 
 

7 days 
 

R 500.00 

 

“Maximum down time” shall mean the period of time allowed to repair a breakdown, and “actual down-time” shall mean the 

measured period from the instant when the breakdown was logged with the Contractor until the installation has been repaired to its 

functional specification. 

 

 
4.2.2  Measurement & Payment  

 

a) Breakdown Repair work : 

 

Materials, labour & transport elsewhere measured under Dayworks. 

 
b) Call Centre Services: 

 

This service is offered free of charge by DPW. 
 

 

4.2.3 Payment 

Payment will be subject to the submission of detailed claims for materials utilized and transport, together with the submission 

of unplanned maintenance Job Cards. Payment claims shall include full details of the work performed, 

supporting materials invoices, Job Cards, labour time sheets & transport details with distance travelled log. 
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OF JURISDICTION: 36 MONTHS   

DEPARTMENT OF PUBLIC WORKS 

 
GQEBERHA AREA 

PREVENTATIVE MAINTENANCE, SERVICING & REPAIRS OF ELECTRICAL INSTALLATION IN 

STATE BUILDINGS 
 

 
PART: C3.2 

 
GENERAL REQUIREMENTS 

 

 
 

CONTENTS 

 
Clause Description Page 

 

Section 1           Occupational Health & Safety                                                                      2 / 1 

 
Part C3.2 consists of clauses relevant to this contract which have been extracted from the following DPW Standard 

specifications to which Reference shall be made. Such clauses are included in this document for reference only and the said 

standard document in its complete form will remain the governing document in terms of this contract. 

Occupational Health & Safety : Specification SI 

 
Copies of the said standard specifications may be obtained from the offices of the Department of Public Works at the Eben 

Donges Building, North End, Port Elizabeth. Alternatively, soft files may be viewed or downloaded from the DPW website 

at  www.publicworks.gov.za/documents/consultants documents. 
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Section 1 OCCUPATIONAL HEALTH AND SAFETY 

 
Definition : The “Principal Contractor” as defined in the Construction Regulations and used in this section of the 

specification shall mean the “Contractor” as defined in clause 1.1.8 of General Conditions of Contract 2004. 

 
CONTENTS 

 

1.    Applicable legislation and regulations 

2.    Scope of work 

3.    The principle contractor’s general duties 

4.    The principle contractor’s specific duties 

5.    The principle contractor’s specific duties with regard to Hazardous work activities 

 
1. APPLICABLE LEGISLATION AND REGULATIONS 

 

This document was prepared to guide the Agent in the compilation of a Health and Safety Specification in terms of Sub-

regulation 4(1)a of the Construction Regulation as published under Government Notice R.2003 of 18 July 

2003. The content of this document or the fact it was made available for the use of the Agent will not relieve the 

Agent of any of his obligations in terms of the act. 

 
The Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) together with its applicable Regulations (“the Act”) 

forms part of this Health and Safety Specification.  Any word or expression to which a meaning has been assigned in the Act 

shall have the meaning so assigned to it unless the context otherwise indicates 

 
2. SCOPE OF WORK 

 

All work forming part of this Contract is divided into installations. The repair work to be performed as part of an installation 

under this Contract mainly consists of the works described in the project specification C3.1. 
 

 
 

3. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES 

 
The Principal Contractor’s general duties in terms of this Health and Safety Specification are, but not limited to, the 

following: 

 
1.         Every Principal Contractor shall provide and maintain, as far as is reasonably practicable, a working 

environment that is safe and without risk to the health of his employees and other contractors. 

2.         Without derogating from the generality of a Principal Contractor’s duties under subsection (1), the matters 

to which those duties refer include in particular - 

a. the provision and maintenance of systems of work, plant and machinery that, as far as is 

reasonably practicable, are safe and without risks to health; 

b.   taking such steps as may be reasonably practicable to eliminate or mitigate any hazard or potential 

hazard to the safety or health of employees and other contractors, before resorting 

to personal protective equipment; 

c.   making arrangements for ensuring, as far as is reasonably practicable, the safety and absence of risks to 

health in connection with the production, processing, use, handling, storage or 

transport of articles or substances; 

d.   establishing, as far as is reasonably practicable, what hazards to the health or safety of persons 

are attached to any work which is performed, any article or substance which is produced, processed, 

used, handled, stored or transported and any plant or machinery which is used in his business, and he 

shall, as far as is reasonably practicable, further establish what precautionary measures should be taken 

with respect to such work, article, substance, plant or machinery in order to protect the health and safety 

of persons, and he shall provide the necessary means to apply such precautionary measures; 

e.   providing such information, instructions, training and supervision as may be necessary to ensure, as far 

as is reasonably practicable, the health and safety at work of his employees and other contractors; 
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f.    not permitting any employee or contractor to do any work or to produce, process, use, handle, 

store or transport any article or substance or to operate any plant or machinery, unless the 

precautionary measures contemplated in paragraphs (b) and (d), or any other precautionary measures 

which may be prescribed, have been taken; 

g.  taking all necessary measures to ensure that the requirements of this Health and Safety Specification 

are complied with by every person in his employment or on premises under his control where plant 

or machinery is used; 

h.   enforcing such measures as may be necessary in the interest of health and safety; 

i.   ensuring that work is performed and that plant or machinery is used under the general supervision of 

a person trained to understand the hazards associated with it and who have the 

authority to ensure that precautionary measures taken by the employer are implemented; and 

 
j.   causing all employees and other contractors to be informed regarding the scope of their authority as 

contemplated in section 37(1)(b) of the Act. 
 

 
 

4. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES 

 

The Principal Contractor’s specific duties in terms of this Health and Safety Specification are specified in the 

Construction Regulation as published under Government Notice R. 2003 of 18 July 2003. (Hereinafter referred to as 

“Construction Regulation, 2003”). 

 
The Principal Contractor is specifically referred to the following subregulations of the Construction Regulation, 

2003: 

 
Subject Applicable  subregulation  of  the 

Construction Regulation, 2003. 

Definitions 1 

Scope of application 2 

Notification of construction work 3 

Principal Contractor and Contractor 5 

Supervision of construction work 6 

Risk assessment 7 

Approved inspection authorities 29 

Offences and penalties 30 

Withdrawal of regulations 31 

Short title 32 

 

The Principal Contractor will acquaint himself with these duties and will make provision in his Contract price for the 

implementation and supervision of these duties. 
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5. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES WITH REGARD TO HAZARDOUS WORK OR 

ACTIVITIES 

 
The following work or activities are defined as hazardous in terms of the Construction Regulations, 2003 and it is the duty 

of the Principal Contractor to ensure that the said work and activities are performed or carried out in terms of the 

relevant subregulations of the Construction Regulation, 2003 and other applicable Regulations. 
 
 

Hazardous  work  or 
 

activity 

Applicable 
 

Sub-regulation 
 

of the 

Construction 

Regulation, 

2003. 

Other applicable Regulations 

Fall protection 8  

Structures 9  

Formwork and 
 

support work 

10  

Excavation 11 Precautionary measure as stipulated for confined spaces under 
 

the  General  Safety  Regulations  published  under  Government 
 

Notice R.1031 of 30 May 1986, as amended. 

Demolition work 12 Asbestos related work will be conducted in accordance with the 
 

Asbestos Regulations published under Government Notice R. 
 

155 of 10 February 2002 as amended. 
 

Lead related work will be conducted in accordance with the 
 

Lead Regulations published under Government Notice R. 236 of 
 

28 February 2002 as amended. 

Tunneling 13 Any  tunneling  activities  will  comply  with  the  Tunneling 
 

Regulations published under the Mine Health and Safety Act, 
 

1996 (Act No. 29 of 1996) as amended. 

Scaffolding 14 Section 44 of the Act. 
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 Hazardous  

work  or 
 

activity 

Applicable 
 

Sub-regulation 
 

of the 

Construction 

Regulation, 

2003. 

Other applicable Regulations 

   

Suspended scaffolds 15 Section 44 of the Act. 

Boatswains chairs 16  

Material hoists 17  

Batch plants 18 Precautionary measure as stipulated for confined spaces under 
 

the  General  Safety  Regulations  published  under  Government 
 

Notice R.1031 of 30 May 1986, as amended. 
 

The Principal Contractor will ensure that all lifting machines and 

lifting tackle used in the operation of batch plant complies with the 

requirements of the Driven Machinery Regulations as published under 

Government Notice R.295 of 26 February 1988, as amended. 

The Principal Contractor will ensure that all precautionary measures are 

adhered to regarding the usage of electrical equipment in explosive 

atmospheres when entering a silo, as stipulated in the Electrical 

Installation Regulations as published under Government Notice R.2271 

of 11 October 1995, as amended. 

Explosive powered 
 

tools 

19  

Cranes 20 Applicable provisions of the Driven Machinery Regulations as 
 

published under Government Notice R.533 of 16 March 1990, as 

amended. 
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Hazardous  work  or 
 

activity 

Applicable 
 

Sub-regulation 
 

of the 

Construction 

Regulation, 

2003. 

Other applicable Regulations 

   

Construction vehicles 21  

Electrical installations 
 

and machinery on 

construction sites. 

22 Applicable provisions in the Electrical Installation Regulations 
 

published under Government notice R.2920 of 23 October 1992 and the 

Electrical Machinery Regulations published under Government Notice 

R.1953 of 12 August 1988 respectively as amended. 

Use   and   temporary 
 

storage of flammable 

liquids   on construction 

sites. 

23 Applicable  provisions  as  stipulated  in  the  General  Safety 
 

Regulations published under Government Notice R.1031 of 30 
 

May 1986, as amended. 

Water environments 24  

Housekeeping on 
 

construction sites. 

25 Applicable   provisions   as   stipulated   in   the   Environmental 
 

Regulations  for  Worksplaces  published  under   Government 
 

Notice R.2281 of 16 October 1987, as amended. 

Stacking  and  storage 
 

on construction sites. 

26 Applicable  provisions  as  stipulated  in  the  General  Safety 
 

Regulations published under Government Notice R.1031 of 30 
 

May 1986, as amended. 

Fire   precautions   on 
 

construction sites. 

27 Applicable   provisions   as   stipulated   in   the   Environmental 
 

Regulations  for  Worksplaces  published  under   Government 
 

Notice R.2281 of 16 October 1987, as amended. 
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Hazardous  work  or 

 

activity 

Applicable 
 

Sub-regulation 
 

of the 

Construction 

Regulation, 

2003. 

Other applicable Regulations 

Construction  Welfare 
 

facilities 

28 Applicable provisions as stipulated in the Facilities Regulations 
 

under  Government  Notice  R.1593  of  12  August  1988,  as 

amended. 
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Part C3.2 / 6 

DEPARTMENT OF PUBLIC WORKS 

 
GQEBERHA AREA 

PREVENTATIVE MAINTENANCE, SERVICING & REPAIRS OF ELECTRICAL INSTALLATION IN 

STATE BUILDINGS 
 

 
PART: 

C3.3 

 
TECHNICAL REQUIREMENTS 

 

 
 

CONTEN

TS 
 

Clause Description Page 

1 Standard Electrical Specification Part A & B 1 - 70 

2 Standard Electrical Specification Part C 1 - 149 

 
 

Part C2.3 consists of clauses relevant to this Contract which have been extracted from the following DPW Standard 

specifications to which Reference shall be made.  Such clauses are included in this document for reference only and the 

said standard document in its complete form will remain the governing document in terms of this contract. 

 
Copies of the said standard specifications may be obtained from the offices of the Department of Public Works at the Eben 

Donges Building, North End, Port Elizabeth. Alternatively, soft files may be viewed or downloaded from the DPW website 

at  www.publicworks.gov.za/documents/consultants documents. 

 

The following attached technical specification for RMU are also be relevant. 
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RING MAIN UNIT STANDARD SPECIFICATION 
 
1. INTRODUCTION  
 

The gas-insulated medium-voltage ring main unit (RMU) switchgear is intended for application in secondary 
distribution networks. The RMU switchgear is available with 1, 2, 3 or 4 functional units in a common gas-
tank and can be supplied with either a non-extensible or extensible busbar configuration. The following is a 
summary of the key features:  

 

 3-phase, AC, fixed-pattern, gas-insulated, sealed-for-life, metal-enclosed switchgear compliant to IEC 
62271-200 and SANS 1874.  

 Switchgear cable compartments designed in accordance with NRS 012 / SANS 876 and suitable for 3-
core / 1-core front-entry medium-voltage (MV) power cable connections.  

 Internal arc classified for operator and public safety (i.e. all sides).  

 Operation from the front with main circuit mimic diagram on front of panel.  

 Compact design requiring minimal space (ideal for miniature substations and free-standing RMUs).  

 Corrosion resistant stainless steel hermetically sealed pressure system requiring no maintenance on 
the high-voltage switching devices (sealed-for-life).  

 Vacuum circuit-breakers(VCB’s) for feeder and transformer protection compliant to IEC 62271-100.  

 Three-position (close – open – earth) switch-disconnector / earthing switch for ring main applications 
compliant to IEC 62771-103 and IEC 62271-102 using a high-speed rotary puffer for arc quenching.  

 Optional switch-fuse combinations with striker pin for transformer protection compliant to IEC 62271-
105.  

 Integral cable test facilities compliant to SANS 1874.  

 Cable voltage detection system (VDS) compliant to IEC 61243-5.  

 SF6 gas monitoring using a gas density indicator (temperature-compensated and hermetically sealed, 
with no influence of temperature fluctuations, differences in altitude and atmospheric pressure 
fluctuations).  

 Manual or motor operation with remote control options.  

 Type test certification in accordance with IEC 62271-200.  
 
2. APPLICABLE STANDARD 

Standard  
 

Title  

SANS/IEC 62271-1  High-voltage switchgear and controlgear Part 1: Common 
specifications  

SANS/IEC 62271-200  High-voltage switchgear and controlgear Part 200: AC metal-
enclosed switchgear and controlgear for rated voltages above 1 kV 
and up to and including 52 kV  

SANS/IEC 62271-100  High-voltage switchgear and controlgear Part 100: Alternating-
current circuit-breakers 

SANS/IEC 62271-102  High-voltage switchgear and controlgear Part 102: Alternating-
current disconnectors and earthing switches  

SANS/IEC 62271-103  High-voltage switchgear and controlgear Part 103: Switches for rated 
voltages above 1 kV up to and including 52 kV  

SANS/IEC 62271-105  High-voltage switchgear and controlgear Part 105: Alternating-
current switch-fuse combinations for rated voltages above 1 kV up to 
and including 52 kV  

SANS/IEC 60376  Specification of technical grade sulphur hexafluoride (SF6) for use in 
electrical equipment  

SANS 1874  Switchgear — Metal-enclosed ring main units for rated a.c. voltages 
above 1 kV and up to and including 36 kV  
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SANS 876  Cable terminations and live conductors within air-filled enclosures 
(insulation co-ordination) for rated A.C voltages from 7,2 kV up to 
and including 36 kV  

 
 
3. TECHNICAL REQUIREMENTS 
 RMU 

Rated Voltage  12 kV / 24 kV  

Rated normal current  Line Switch: 630 A  
Transformer Feeder: 200A 
Incomer/Branch Feeder: 200A  

Rated short-circuit current  20 kA, 3 sec (Ik) – main circuit & earthing devices 
20 kA, 1 sec (Ike) – 1-phase earthing circuit  

Rated power frequency withstand voltage  28 kV / 50 kV  

Rated lightning impulse withstand voltage  95 kV / 125 kV  

Service continuity  LSC2  

Internal arc classification (IAC)  AFLR 20 kA 0,5 sec (indoor – with arc duct) AB 
20 kA 0,5 sec (outdoor – with kiosk)  
AFL 21 kA 1 sec (RMU gas tank)  

Ambient temperature  - 25 OC to + 40 OC  

SF6 gas pressure (at 20 OC)  rated: 0.034 MPa  
minimum: 0.014 Mpa  

Circuit-breaker interrupting technology  Vacuum interrupter  

Circuit-breaker & switch-fuse combination 
mechanism  

Stored energy operation (spring mechanism)  

Switch-disconnector & earthing switch 
mechanism  

Independent manual or power operation (3-
position)  

Busbar design  Gas-insulated within the sealed pressure system  

Cable connection interface  630 A Type C (EN 50181 outside cone profile)  

Integral cable test facilities  Fully interlocked with sliding star point 
connections (20 kA, 3 sec) – no bolted 
connections or removable copper bars  

Cable test facility withstand voltage  25 kV a.c. / 38 kV d.c. (SANS 10198-13)  

Safety interlocks  Mechanical interlocks (IEC 62271-200 & SANS 
1874)  

Cable live indication  Voltage Detection System – VDS (IEC 61243-5)  

Cable compartment design and dimensions  Type 3 / Type 4 terminations (SANS 876 / NRS 
012)  

HRC fuse-links (switch-fuse combination 
only)  

Type 1 (IEC 60282-1) with striker (“medium”)  

Corrosion Protection (enclosure)  Tank: Stainless steel  
Enclosure: Continuous hot-dip Al/Zn-coated steel  
Covers: Powder coated mild steel  
Mechanism: Zinc plated and passivated mild 
steel  

 
CTs 

General Rating   

Rated thermal short-time current  25kA  

Rated duration of thermal short-circuit current  1s  

Rated impulse current  63kA  

  

Incomer Feeder  

Protection Core 1  

Primary current  630A 

Class  5P20  

Ratio 400/200/1  

VA  2.5 – 7.5 VA  

Measurement Core 2  Vacuum interrupter  
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Primary current  630  

Class  0.5  

Ratio 400/200/1  

VA 2.5 – 7.5 VA  

  

Transformer Feeders  

Protection Core 1  

Primary current  200A 

Class  5P20  

Ratio 200/100/1  

VA  2.5 – 7.5 VA  

  

Ring Feeder  

Protection Core 1  

Primary current  630A 

Class  5P20  

Ratio 400/200/1  

VA  2.5 – 7.5 VA  

  

 
VTs 

VT position  Incomer cubicle 

Withdrawable or fixed  Fixed  

Rated Voltage  11kV 

Rated Insulation level 12/28/75kV 

Rated power frequency withstand voltage 29kV for 1min 

  

Protection   

Rated secondary voltage  110/√3 

Class  3P 

VA 30VA  

  

Measurement   

Rated secondary voltage  110/√3 

Class  0.2  

VA 10VA  

 
IED SPECIFICATIONS 
 

Relay Type  Phase Non Dir OC and Non Dir E/F  

Overcurrent Non-Directional 

Earthfault  Non-Directional, Phase residual  

Relay normal voltage  110V 

Relay normal current 1A  

Comms Port  2 x RJ45 

Communication Protocol  IEC61850 

Circuit Breaker control function (open & 
close) 

On relay or stand-off switch 

Time delay close functions/stand-off switch 
for safety 

On relay or stand-off switch 

Bay controller / Mimic On relay display 

Instantaneous current display  On relay 

Instantaneous voltage display  On relay 

Disturbance recorder  Yes 

Arc sensor for cable chamber Yes 
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Arc inter-trip  Yes, all panels and incomer include inter-trip to 
upstream breaker 

Buchholtz and temperature trip Transformer only allow external input to relay 
inputs 

Remote control  Future SCADA system  

Test block 1 x PK-2  

VT circuits: MCB protected with slide links 
and test points 

Entrelec  

Status indication  ES open; ES Close; Isol Open; Isol close; CB 
open; CB close; spring discharge  

Controls 61850 CB trip, CB close  

Trip circuit supervision Close block and indication 61850 

Programmable inputs / outputs As per relay 

Master trip relay Internal relay and indication 

Capacitive voltage indicators with phasing 
point 

Yes 

Break fail  Yes 
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Part C3.4 / Contents 

 

OPERATING AND MAINTENANCE MANUALS 

 

The Contractor shall be responsible for the compilation of a complete set of as-built drawings, inventory list and 

Operating-and-Maintenance manuals. 

 
This shall be done in accordance with the Additional Specification SB – Operating and Maintenance manuals. 

 

Operating data 

 

The complete operating data for each installation system shall be provided and shall include, but not be limited to the 

following: 

 
(i) safety precautions to be implemented 

(ii) system operation 

(iii) system running check list and frequency of servicing required 
 
 
 

All job cards shall be system generated 
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PLANNED MAINTENANCE 

TRAVEL LOG 
 

Travel Log for the period from (date) ........................................ to (date) ................................................. 
 

Date 
 

Origin 
 

Destination 
 

Distance (km) 
 

Detail 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

Total distance travelled 
  

 

 
Date Technician Name (Print) 

 

 
 
 

Signature 
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Department:
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UNPLANNED 

MAINTENANCE TRAVEL 

LOG 
 

 
COMPLAINT NO.:  …………………. 

 
Travel Log 
 

Date 
 

Origin 
 

Destination 
 

Distance (km) 
 

Detail 

     

     

     

     

     

     

     

     

     

     

 

Total distance travelled 
  

 

 
Date Technician Name (Print) 

 

 
 
 

Signature 
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PRICING SCHEDULE/ BILLL OF QUANTITIES 

 
 

Bid no: GQET-25/26-031 

Bid/ Project Description: GQEBERHA (PE): PREVENTATIVE MAINTENANCE, SERVICE AND REPAIRS 
OF HIGH TENSION EQUIPMENT (HT) GQEBERHA AREAS OF JURISDICTION: 36 MONTHS  
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& infrastructure
Department:
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REPUBLIC OF SOUTHAFRICA

SCHEDULE NO 1: PRELIMINARY & GENERAL

ITEM DESCRIPTION

ITEM PRICE-  

YEAR 1 AMOUNT   A

R            C R            C

SCHEDULE NO 1

1 PRELIMINARY & GENERAL

Conditions of Contract : Compliance with all contractual requirements and obligations in 

terms of the General Conditions of Contract the Contract Data

Conditions except as elsewhere measured :

1.1 Fixed
sum 1

1.2 Time related
months 12

1.3 Value related
sum 0

1.4 Surety, performance bond :

1.4.1 Fixed
sum 1

1.5 Insurance : Construction Works :

1.5.1 Time related
months 12

1.6 Insurance : Public Liability :

1.6.1 Time related
months 12

1.7 Insurance : Special Risks (SASRIA) :

1.7.1 Time related
months 12

1.8 Insurance : Occupational Compensation (COID) :

1.8.1 Time related
months 12

1.9 Construction programme compile, submit,maintain :

1.9.1 Time related
months 12

1.10 Preliminary & General: Balance of items :

1.10.1 Fixed
sum 1

1.11

Programme of the Works : Prepare, submit and maintain current. Facilities as specified 

or necessary for the duration of the contract including establishment at commencement 

and removal upon completion.

sum 1

1.11.1 Admin facilities: Site instruction book,communications, etc
sum 1

1.13 Signage no 25

CARRIED FORWARD

Unit of 

measurement 

Estimate 

usage
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ITEM DESCRIPTION

ITEM PRICE-  

YEAR 1 AMOUNT   A

R            C R            C

BROUGHT FORWARD

1.14

Occupational Health & Safety: Compliance with the requirements of the applicable Act 

including specified additional reqirements.

1.14.1 Safety Officer: Appoint
sum 1

1.14.2 Prepare & submit Health & Safety plan
sum 1

1.14.3 First Aid Kit: Supply & maintain
months 12

1.15 Safety Meetings:Conduct & record proceedings, copy to Engineer
months 12

1.16 Balance of safety related compliance
months 12

1.17

Hazardous Material: Compliance with Occupational Health & Safety - Asbestos 

Regulations, 2001
facility 2

1.18

Scaffolding: Compliance with Occupational Health and Safety - Construction Regulations, 

2003
facility 10

Supervision and management of the progress of the construction works including the 

attendance at meetings at the site with the Employer & or representatives as and when 

required.

1,19 Supervision & Management

1.19.1 Time Related
months 12

1,20 Accommodation of tenant (Client) Departments

1.20.1 Time Related
months 12

1,21 Access control & identity of staff

1.21.1 Time Related
months 12

1,22 Rubbish & waste management

1.22.1 Time Related
months 12

1,23 Quality system

1.23.1 Fixed
sum 1

1.23.2 Time Related
months 12

1.2.4 Monthly EPWP/NYS reporting and submission of all on-site staff personnel information as required by the Department

1.2.4.1 Value Related
Months 12              

CARRIED FORWARD TO SUMMARY

Unit of 

measurement 

Estimate 

usage
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SCHEDULE NO 2

ITEM DESCRIPTION

ITEM PRICE-  

YEAR 1 AMOUNT   A

R            C R            C

SCHEDULE NO 2

2 SITE WORKS

VERIFY EXISTING INSTALLATIONS

Inspect, test and report (including traveling costs):

2,1 Police Station Facilities (SAPS) facility 9                

2,2 Magistrates Offices Facilities (DoJ&CD) facility 5                

2,3 Correctional Services Facilities (DCS) facility 9                

2,4 Defence Force Facilities (SADF) facility 3                

2,5 Lablour Department & Others (SARS, NDPW, DAFF, Arts & Culture) facility 7                

CONTRACTORS DRAWINGS AND

EQUIPMENT SPECIFICATIONSContractor's drawings, designs and product information : Prepare 

and submit for approval prior to commencement of manufacture 

and installation

2,6 Related to new components sum 1

2,7 Related to components altered or replaced sum 1

SUPPLY AUTHORITY

2.8

Arrange for switching of the high voltage supply with User 

Department and Supply Authority item 1

PRESSURE TEST

2.9 Pressure test MV cable-trace fault. item 1

2.10 DISCONNECT SUPPLY CABLE

Switch off and disconnect the three phase supply cable.

2.11 50mm² -120mm² ea. 5

2.12 16mm² -35mm² ea. 5

CABLE PROTECTION KICKER PIPES

2.5m long galvanised cable protection kicker pipe

2.13 75mm dia ea. 1

2.14 50mm dia ea. 2

CARRIED FORWARD

Unit of 

measurement 

Estimate 

usage
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ITEM DESCRIPTION

ITEM PRICE-  

YEAR 1 AMOUNT   A

R            C R            C

BROUGHT FORWARD

EARTHING

2.15 Test transformer earth submit an earth reading. ea. 3

2.16 1,5m earth electrode, depth of 600mm below final ground level. ea. 2

2.17 70mm sq. earth wire with earth electrodes. m 2

BARE COPPER EARTH WIRES

Provide and install bare copper earth wires through cable sleeves,.

2.18 70mm² m 10

2.19 50 mm² m 10

2.20 35 mm² m 40

2.21 25 mm² m 40

2.22 16 mm² m 70

CABLE TRENCHES

Excavate and back-fill cable trenches, 300mm wide x 650mm deep.

2.23 Earth   (Pickable) m 70

2.24 Soft rock (Pneumatic) m 40

2.25 Hard rock (Blasting) m 5

2.26 Soft soil backfilling material cub m 10

2.27 Excavate and open existing MV cables. m 15

CABLE MARKER TAPE

2.28 Cable marker tape above cables. m 70

CONFIRM EXISTING CABLE ROUTE

2.29

Confirm MV or LV supply cable route and position with a thumper / 

cable detector. Hr 20

CONFIRM CABLE FAULT

2.30

Confirm the position of a cable and cable fault on an MV or LV 

cable. Hr 30

CARRIED FORWARD

Unit of 

measurement 

Estimate 

usage
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ITEM DESCRIPTION

ITEM PRICE-  

YEAR 1 AMOUNT   A

R            C R            C

BROUGHT FORWARD

g

The following sleeves -black of the KABELFLEX type. 

2.31 160mm dia m 5

2.32 110mm dia m 10

2.33 75mm dia m 11

SLOW BENDS

Slow bends through a wall and floor.

2.34 160mm dia PVC. slow bends. ea. 5

2.35 110mm dia PVC. slow bends. ea. 10

2.36 75mm dia PVC slow bends. ea. 10

SEAL CABLE SLEEVES

2.37 Seal off cable sleeve ends. ea. 8

REPLACE EXISTING DISTRIBUTION KIOSK

2.38

Disconnect and remove existing cables, remove existing distribution 

kiosk. Disconnect switchgear re-install into new distribution kiosk 

and re-wire. ea. 2

SERVICE AND TIDY EXISTING DISTRIBUTION KIOSK

2.39 Tidy, make safe and label ea. 3

2.40

Clean sand paper and spray paint an existing distribution kiosk - 

e.g.1000mmx1000mmx350mm. m² 3

2.41 Hasp and staple at a distribution kiosk. ea. 3

2.42 Key alike lock for a distribution kiosk. (Viro Type 50mm) ea. 3

CARRIED FORWARD TO SUMMARY

Unit of 

measurement 

Estimate 

usage
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ITEM DESCRIPTION

ITEM PRICE-  

YEAR 1 AMOUNT   A

R            C R            C

3 GENERAL ELECTRICAL INSTALLATION

3.1 TRANSFORMERS

Tranformer Maintenance (50 - 315 kVA 11000/400 V Oil Cooled)

3.1.1 Maintenance Inspection (per Transformer) No 30

Transformer Repairs (50 - 315kVA 11 00/400 Oil Cooled) 

Supply, install and commission the following, inclusive of all material required 

  

3.1.2 Gasket seals (0-100cm2) No 5

Gasket seals (100-1000cm2) No 20

3.1.3 Insulators No 5

3.1.4 Breather units No 5

3.1.5 Conservator tanks No 3

3.1.6 Buchholtz relay No 3

3.1.7 Temperature gauge No 3

3.1.8 Silica gel replacement (50-315 kVA) kg 5

Transformer Maintenance (500 - 1250 kVA 11000/400 V Oil Cooled)

3.1.9 Maintenance inspection (per transformer) No 30

Transformer Repairs (500 - 1250kVA 11 00/400 Oil Cooled)

3.1.10 Oil leak repair at the following components

3.1.11 Insulators No 5

3.1.12 Breather units No 5

3.1.13 Conservator tanks No 3

3.1.14 Buchholtz relay No 3

3.1.15 Temperature gauge No 3

3.1.16 Gasket seals (0-100cm
2
) No 20

CARRIED FORWARD

SCHEDULE NO 3

Unit of 

measurement 

Estimate 

usage
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ITEM DESCRIPTION

ITEM PRICE-  

YEAR 1 AMOUNT   A

R            C R            C

BROUGHT FORWARD

3.1.17 Gasket seals (100-1000cm
2
) No 30

3.1.18 Silica gel replacement (500-1250 kVA Transformer) kg 5

Replace Transformer with New

3.1.20 500kVA 6.6kV/400V Transformer item 1

3.1.36 Hiring of Transformer (500kVA) 400V Day 5

Supply and Install Equipment  / Material

3.1.37 Buchholtz Relay No 2

3.1.38 Temperature Gauge No 3

3.1.39 Transformer Oil lt 3000

3.1.40 Tap Changer Switch (average size) item 1

3.1.41 Ammeter Fuse item 5

3.1.42 Bushing Insulator item 2

CARRIED FORWARD

Unit of 

measurement 

Estimate 

usage
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ITEM DESCRIPTION

ITEM PRICE-  

YEAR 1 AMOUNT   A

R            C R            C

BROUGHT FORWARD

3.1.43 Sight glass item 4

3.1.44 Gasket seal set item 5

Perform the following

3.1.45 Oil test No 3

3.1.46 Purification per 4 Pass complete No 2

3.2 ELECTRICAL MV

MV Panels

3.2.1 Maintenance Inspection per panel 30

Supply, install, decommision old panel test and commissioning of the following including

 all necessary materials: 

3.2.2 6.6kV Incomer / Feeder  Isolator 400A (incl. overcurrent and earth fault rprotection) No 1

3.2.3 Metering installed in 6.6kV ; 400A Panel including CTs No 0

3.2.4 Fuse link (6.6kv, 400A panel) No 1

3.2.5 6.6kV Incomer/feeder Isolator 630A (incl. overcurrent and earth fault rprotection) No 0

3.2.6 Metering installed in 6.6kV ; 630A Panel including CTs a No 1

3.2.7 Fuse link (6.6kV, 630A panel) No 0

3.2.8 11kV Incomer / Feeder Isolator 630A No 1

3.2.9 Metering installed in 11kV ; 630A Panel including CTs and VTs No 0

3.2.10 Fuse link (11kV, 630A panel) No 1

3.2.11
6.6kV Ring Main Units (RMU's) 400A (2 incomer isolators, 1 transformer insolator with 

fuses)
No 1

3.2.12
6.6kV Ring Main Units (RMU's) 400A (2 incomer CB, 1 transformer insolator with 

fuses)
No 0

3.2.13
6.6kV Ring Main Units (RMU's) 630A (2 incomer isolators, 1 transformer insolator with 

fuses)
No 1

3.2.14
6.6kV Ring Main Units (RMU's) 630A (2 incomer CB, 1 transformer insolator with 

fuses)
No 0

3.2.15
11kV Ring Main Units (RMU's) 400A (2 incomer isolators, 1 transformer insolator with 

fuses)
No 1

3.2.16
11kV Ring Main Units (RMU's) 400A (2 incomer CB, 1 transformer insolator with 

fuses)
No 0

3.2.17
11kV Ring Main Units (RMU's) 630A (2 incomer isolators, 1 transformer insolator with 

fuses)
No 1

3.2.18
11kV Ring Main Units (RMU's) 630A (2 incomer CB, 1 transformer insolator with 

fuses)
No 0

3.2.19 6.6kV Busbar VT No 1

CARRIED FORWARD

Unit of 

measurement 

Estimate 

usage
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ITEM DESCRIPTION

ITEM PRICE-  

YEAR 1 AMOUNT   A

R            C R            C

BROUGHT FORWARD

3.2.20 11kV Busbar VT No 1

3.2.21 Supply and install DC tripping coils complete with wiring No 3

Electrical Standoff Switches

Supply, install, test and commissioning of the following:

3.2.22 Install standoff switch (tripping only) No 20

3.2.23 Install standoff switch (tripping and closing) No 3

3.2.24 Supply standoff lead No 20

DC Tripping Gear

3.2.25 Set and Calibrate No 30

3.2.26 Clean No 30

Minisubstation

Supply, install, decommision old minisub, test and commissioning of the following including

 all necessary materials: 

3.2.28 315 kVA 6.6kV/400V Mini Substation No 1

3.2.29 500 kVA 6.6kV/400V Mini Substation No 0

3.2.30 315 kVA 11kV/400V Mini Substation No 1

3.2.31 500 kVA 11kV/400V Mini Substation No 0

3.2.32 Viro A 83 Padlock No 50

3.2.33 Spray painting - Mini Substation No 2

BTU

Supply, install, decommision old BTU, test and commissioning of the following including

 all necessary materials: 

3.2.34 30Vdc BTU No 1

3.2.35 30V Battery Set No 3

Cables, Termination and Joint Kits

Supply, install, remove old cables, test  the following:

3.2.36 11kV 120mm
2
 3core PILC insulated cables with copper conductor m 30

CARRIED FORWARD

Unit of 

measurement 

Estimate 

usage
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ITEM DESCRIPTION

ITEM PRICE-  

YEAR 1 AMOUNT   A

R            C R            C

BROUGHT FORWARD

3.2.37 11kV 95mm2  3core PILC insulated cables with copper conductor m 40

3.2.38 11kV 70mm2  3core PILC insulated cables with copper conductor m 40

3.2.39 11kV 50mm2  3core PILC insulated cables with copper conductor m 50

3.2.40 11kV 35mm2  3core PILC insulated cables with copper conductor m 50

3.2.41 11kV 120mm2 3core PILC Termination Set No 5

3.2.42 11kV 95mm2 3core PILC Termination Set No 5

3.2.43 11kV 70mm2 3core PILC Termination Set No 5

3.2.44 11kV 50mm2 3core PILC Termination Set No 5

3.2.45 11kV 35mm2 3core PILC Termination Set No 5

3.2.46 90/120mm 11kV joint kit No 5

3.2.47 70mm 11kV joint kit No 5

3.2.48 50mm11kV joint kit No 5

3.2.49 35mm 11kV joint kit No 5

3.3 ELECTRICAL LV

Cables

Supply and install PVC/SWA/PVC  1000/600V copper cables

3.3.1 150mm
2
 4c m 30

3.3.2 120mm
2
 4c m 30

3.3.3 95mm
2
 4c m 30

3.3.4 70mm
2
 4c m 30

3.3.5 50mm
2
 4c m 20

3.3.6 35mm
2
 4c m 20

3.3.7
Supply and install Termination for 1 000V PVC/SWA/PVC cable 

3.3.8
150mm² x 4-core

No 20

3.3.9
120mm² x 4-core

No 20

3.3.10
95mm² x 4-core

No 15

3.3.11
70mm² x 4-core

No 15

3.3.12
50mm² x 4-core

No 15

3.3.13
35mm² x 4-core

No 10

CARRIED FORWARD

Unit of 

measurement 

Estimate 

usage
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SCHEDULE NO 4

ITEM DESCRIPTION

ITEM PRICE-  

YEAR 1 

Estimate 

usage AMOUNT   A

R            C R            C

SCHEDULE NO 4

4 TRANSPORT COSTS

NOTE:

All distances for inspection, repairs, services and installations will be 

measures from the "Reference Location" identified

Also see Part 2.1 section 2 item 5.1.2and area map attachment in Part 

C2.5 Item 8 

4.1

Allow for travelling during the ” Repair Work”   with a (1) ton vehicle 

(Technician + Assistant)

4.1.1 Zone 1: Cetral Post Office, Port Elizabeth  (Reference Location) km 25000

4.2 Type A  (2Ton) vehicle travelling rates. km 500

4.3 Type B (4 Ton)  vehicle travelling rates. km 500

4.4 Use of a self-propelled cherry picker Hr 30

4.5

Crane Truck to delever material from stores to site and from site to 

DPW Workshop Hr 30

CARRIED FORWARD TO SUMMARY

Unit of 

measurem

ent 
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SCHEDULE NO 5

ITEM DESCRIPTION

ITEM PRICE-  

YEAR 1 AMOUNT   A

R            C R            C

SCHEDULE NO. 5

5 PC AND PROVISIONAL AMOUNTS

MATERIALS AND INSTALLATION COST FOR NON-SCHEDULED ITEMS

5.1 NON-SCHEDULED MATERIAL COST

5.1.1 Provisional amounts allowed to be used for minor repairs sum 1 -                    

5.1.2

Profit & attendance (e.g R 100,000.00 x %profit = amount)  (ADD TO 

TOTAL) %

THERMAL IMAGING OF DISTRIBUTION BOARDS

THERMAL IMAGE TESTS

5.2 Allowance for time spent to carry out thermal image tests. sum 1 -                    

TRAVELLING TO DO THERMAL IMAGE TESTS

5.3 Allowance for travelling to do thermal image tests.  sum 1 -                    

OVERNIGHT ACCOMMODATION

5.4 Allowance for accommodation of specialist installers. sum 1 -                    

CARRIED FORWARD TO SUMMARY

Unit of 

measurement 

Estimate 

usage

R500,000.00 R500,000.00



                                                          BID NO:  GQET-25/26-031 

  

Page 116 of 144 
GQEBERHA (PE): PREVENTATIVE MAINTENANCE, SERVICE AND REPAIRS OF HIGH TENSION EQUIPMENT (HT) 
GQEBERHA AREAS OF JURISDICTION: 36 MONTHS   

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

 

SCHEDULE NO 6

ITEM DESCRIPTION

ITEM PRICE-  

YEAR 1 AMOUNT   A

R            C R            C

SCHEDULE NO. 6

6 DAY WORK AND NON-SCHEDULED ITEMS

DAY WORK

6.1 Supervisor hour 10

6.2 Electrician hour 150

6.3 Semi-skilled labourer hour 150

6.4 Labourer hour 50

NON-SCHEDULED ITEMS

SPECIALIST CONTRACTORS OR OTHER DISCIPLINES

% claimed for assistance with non-scheduled work: Add % in " 

Estimated usage" column. 

6.5 R 0.00 to R 1000.00                    …………..% % R 1 000,00

6.6 R 1 001 to R 5 000.00                 …………..% % R 5 000,00

6.7 R 5 001 to R 10 000.00               …………..% % R 10 000,00

6.8 R 10 001 to R 20 000.00             …………..% % R 20 000,00

6.9 R 20 001 to R 40 000.00             …………..% % R 40 000,00

6.10 R 40 001 to R 75 000.00             …………..% % R 75 000,00

6.11 R 75 001 to R 100 000.00           …………..% % R 100 000,00

6.12 R 100 001 to R 150 000.00         …………..% % R 150 000,00

6.13 R 150 001 to R 200 000.00         …………..% % R 200 000,00

6.14 R 200 001 to R 250 000.00         …………..% % R 250 000,00

Office address from where the contractor operates:

……………………………………………….

……………………………………………….

……………………………………………….

CARRIED FORWARD TO SUMMARY

Unit of 

measurement 

Estimate 

usage
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ITEM
Page

1 SCHEDULE NO 1 PRELIMINARY & GENERAL

2 SCHEDULE NO 2 SITE WORKS

3 SCHEDULE NO 3 GENERAL ELECTRICAL INSTALLATION

4 SCHEDULE NO 4 TRANSPORT COSTS

5 SCHEDULE NO 5 PC AND PROVISIONAL AMOUNTS

6 SCHEDULE NO 6 DAY WORK AND NON-SCHEDULED ITEMS

7

8
5%

9

10
5%

11

12

13
15%

VAT AT 15%

TOTAL PRICE (CARRIED FORWARD TO THE “FORM OF OFFER AND ACCEPTANCE"

YEAR 3:                                    TOTAL AMOUNT (9 +10)

36 MONTHS SUB-TOTAL (YEAR 1 + YEAR 2 + YEAR 3 = 7 + 9 + 11)

ADD: ESCALATION AMOUNT 

YEAR 2:                                    TOTAL AMOUNT (7 +8)

DESCRIPTION

ADD: ESCALATION AMOUNT 

AMOUNT

YEAR 1:                                             TOTAL AMOUNT
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DRPW – 05 (EC) CONTRACT DATA 

 
 

 
 
 
 

 

The Conditions of Contract applicable to this Contract are clauses 1 to 10 and contract price 
adjustment schedule of the GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION 
WORKS, THIRD EDITION (2015) prepared by The South African Institution of Civil Engineering 
Private Bag X200, Halfway House, 1685. 
 
Contractors are cautioned to read the GCC Third Edition (2015) and Contract Data [DPW-05 
(EC)] together as some clauses in the GCC Third Edition (2015) have been amended in the 
Contract Data [DPW-05 (EC)] 
 
Specific data, which together with these General Conditions of Contract, collectively describe the 
risks, liabilities and obligations of the contracting Parties and the procedures for the administration 
of the Contract. Clauses as amended in the Contract Data amends or  replaces the corresponding 
clauses in the GCC Third Edition (2015). 
 

Copies of these conditions of contract may be obtained through www.saice.org.za. 
 

 

 

 
 
 
PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER: 
 
A PROJECT INFORMATION 
 
A 1.0 Works [1.1.1.35] 

Project title: 
GQEBERHA (PE): PREVENTATIVE MAINTENANCE, SERVICE AND REPAIRS OF 
HIGH TENSION EQUIPMENT (HT) GQEBERHA AREAS OF JURISDICTION: 36 
MONTHS  

Tender / Quotation no: GQET-25/26-031 
Closing date:  Wednesday, 
12 November 2025   

Time:  11h00 

 

CONTRACT VARIABLES  
 
THE SCHEDULE ( Contract Data [1.1.1.8]) 
 
The schedule is the listed variables in this agreement and contains all variables referred to in this 
document including specific changes made to GCC Third Edition (2015) documentation. It is 
divided into part 1: contract data completed by the employer and part 2: contract data completed 
by the contractor. Part 1 must be completed in full and included in the tender documents.  Both the 
part 1 and part 2 form part of this agreement 
 
Spaces requiring information must be filled in, shown as ‘not applicable’ but not left blank.  Where 
choices are offered, the non-applicable items are to be deleted.  Where insufficient space is 
provided the information should be annexed hereto and cross referenced to the applicable clause 
of the schedule.  Key cross reference clauses are italicised in [ ] brackets 
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Works description Refer to document PG01.1 (EC) – Scope of Works for detailed description 

GQEBERHA (PE): PREVENTATIVE MAINTENANCE, SERVICE AND REPAIRS OF HIGH TENSION EQUIPMENT (HT) GQEBERHA 
AREAS OF JURISDICTION: 36 MONTHS  
 
 
 
 
 
 
 

 
 
TENDER/ QUOTATION NO: GQET-25/26-031 

 
A 2.0 Site [1.1.1.29] 
 

Erf / stand number       

Site address  VARIOUS SITES 

Township / Suburb   

City / Town PORT ELIZABETH 

Province EASTERN CAPE 

Local authority       

GPS Coordinates       

 
 

A 3.0 EMPLOYER AND ITS REPRESENTATIVE 
 
A 3.1  Employer: 
 

Official Name of Organ of 
State / Public Sector Body 

Government of the Republic of South Africa in its Department of Public Works & 
Infrastructure 

Business registration number Not applicable VAT number Not applicable 

E-mail Zubenathi.Siganga@dpw.gov.za Telephone 041 408 2042 

 
Postal address 
 

Private Bag X3913 
North End 
Gqeberha 
6056 

Physical address 

Eben Donges Building, Cnr Robert and Hancock Street 
North End 
Gqeberha 
6056 

 
 
A 3.2 Employer’s representative: 
 

Name Bongiwe Ndaba Telephone number 041 408 2015 

E-mail Bongiwe.Ndaba@dpw.gov.za Mobile number NONE 
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Postal address 
 

Private Bag X3913 
North End 
Gqeberha 
6056 

Physical address 

Eben Donges Building, Cnr Robert and Hancock Street 
North End 
Gqeberha 
6056 
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A 4.0 Principal Agent [1.1.1.16] Discipline Project Manager 

 

Name    Zubenathi Siganga 

Legal entity of above       Contact person Zubenathi Siganga 

Practice number       Telephone number 041 408 2042 

  Country South Africa Mobile number  082 8932 236  

E-mail Zubenathi.Siganga@dpw.gov.za 

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 

A 5.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 

A 6.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       
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  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 
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A 7.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 
 

A 8.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 
 

A 9.0 Agent [1.1.1.16] Discipline       

 

Name        
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Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 
 
TENDER/ QUOTATION NO: GQET-25/26-031 
 

A 10.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 
 

A 11.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 
 

A 12.0 Agent [1.1.1.16] Discipline       

 



                                                          BID NO:  GQET-25/26-031 

  

Page 123 of 144 
GQEBERHA (PE): PREVENTATIVE MAINTENANCE, SERVICE AND REPAIRS OF HIGH TENSION EQUIPMENT (HT) 
GQEBERHA AREAS OF JURISDICTION: 36 MONTHS   

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 
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B CONTRACT INFORMATION 
 
B 1.0 Definitions [1.1.1.2] 
 

Bills of quantities: System/Method of measurement SANS 1200  

 
B 2.0 Law, regulations and notices [1.3.2]  
 

Law applicable to the works, state country [1.3.2] Law of the Republic of South Africa 

 
B 3.0 Offer and acceptance [1.1.1.20]  
 

Currency applicable to this agreement [1.1.1.20]  South African Rand 

 
B 4.0  Documents [1.1.1.7] 
 

The original signed agreement is to be held by the principal agent 
[1.1.1.7], if not, indicate by whom 

Employer 

Number of copies of construction information issued to the contractor 
at no cost. (3 Copies of all relevant construction documentation – this 
to includes 1 priced Bills of Quantities and 2 unpriced Bills of 
Quantities) 

3 

 

Documents comprising the agreement  Page numbers 

GCC GENERAL CONDITIONS OF CONTRACT FOR 
CONSTRUCTION WORKS, THIRD EDITION (2015) 

      
 

DPW-05: (EC): GCC 2015: 3RD EDITION       

The GCC General Preliminaries for use with the GCC 2015: 3RD 
EDITION 

      

Contract participation goal documentation as further defined in clause 
1.1.1.37 [CD] 

      

Drawings as per drawing register issued with the tender        

Specifications issued with the tender        

Schedules issued with the tender        
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Bills of Quantities issued with the tender        

Addenda as issued during tender stage, if applicable  As issued 
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B 5.0  Employer’s agents [3.0] 
   

Authority is delegated to the following agents to issue contract instructions and perform duties for 
specific aspects of the works [3.0] [3.2.3 [CD] ] 

Principal Agent 
Zubenathi Siganga 
 

  

Principal agent’s and agents’ interest or involvement in the works other than a professional 
interest   

Zubenathi Siganga 
 
 
 
 
 
 
 

 
B 6.0 Insurances [8.6]     
  
 

Insurances by contractor 
NB: Insurances submitted must be issued by either an insurance company duly registered in terms 
of the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990).  
Insured amounts to include VAT. 
 

 
New works [8.6.1.1.1]  
With a deductible not exceeding 5% of each and every 
claim 

Contract sum 
plus 10% 

Not Applicable 

Or 
Works with practical completion in sections with a 
deductible not exceeding 5% of each and every claim 

Contract sum 
plus 10% 

Not Applicable 

Or 

Works with alterations and additions (reinstatement 
value of existing structures with or including new works) 
With a deductible not exceeding 5% of each and every 
claim 

Contract sum 
plus 10% 

Not Applicable 
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Direct contractors [8.6.1.1.2] where applicable, to be 
included in the contract works insurance   

R Eng / PQS to 

determine value 
Not Applicable 

 
Sub-Contractors insurance [8.6.3] where applicable, if 
not included in works insurance 

R Eng / PQS to 

determine value 
Not Applicable 

 

Professional fees not included in the Contract Price, 
payable in respect of the repair or reinstatement of 
damage to the Works or said movables, plus Escalation 
thereon (if not included above). Minimum R1m unless 
other amount indicated. [8.6.1.1.3] 

R Eng / PQS to 

determine value 
Not Applicable 

 
Free issue where applicable, to be included in the 
contract works insurance              

R Eng / PQS to 

determine value 
Not Applicable 
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Public liability insurance [8.6.1.3]] R 5 000 000 Applicable 

Ground support insurance [8.6.1.4] R Eng / PQS to 

determine value 
Not Applicable 

Other insurances    

Hi Risk Insurance when the project is being executed in a 
geological area classified as a “High Risk Area [8.6.8[CD]] 

R Eng / PQS to 

determine value 
Not Applicable 

Other insurances: If applicable, description 1: R Eng / PQS to 

determine value 
Not Applicable 

      

Other insurances; If applicable, description 2: R Eng / PQS to 

determine value 
Not Applicable 

      

 
 
B 7.0 Obligations of the employer  
 

Existing premises will be in use and occupied [5.4.1 & 5.4.2] Not Applicable 

If applicable, description:  
      

Restriction of working hours [5.8] Not Applicable 

If applicable, description:  
      

Natural features and known services to be preserved by the contractor [4.7] Not Applicable 

If applicable, description:  
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Restrictions to the site or areas that the contractor may not occupy [5.4.1 & 
5.4.2] 

Not Applicable 

If applicable, description:  
      

Supply of free issue of material and 
goods [8.6.1.1.2]  

Amount R       Not Applicable 

If applicable, description:  
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B 8.0  Subcontractors [4.4] 
   

Select  If applicable, description of specialisation 

 

Specialisation 1       

Specialisation 2       

Specialisation 3       

Specialisation 4       

Specialisation 5       

 
   
B 9.0 Description of different portions of the works, if applicable [5.14.7] 
 
 

Select  If applicable, description of sections 

Section 1       

Section 2       

Section 3       

Section 4       

Section 5       

Section 6       

 
Remainder of the works.       
 

 
 
 
B 10.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [5.4.1], Practical 
Completion [1.1.1.14, 5.14.1], Completion (Final Approval Certificate) [5.16.1] and Penalties [5.13] 
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B 10.1 Contract Period 
 

Contract period: Period in months as indicated, include the time from the date of award 
(commencement date [5.2.1]) for submitting contractual obligatory documents, submission of Health 
& Safety Plan and approval, period for obtaining the Construction Permit (if applicable), the 
Construction Period and the Defect Liability Period up to and including Final Completion 

The contract period is determined as follows (Period/s indicated in months):  

Period to submit contractual obligatory documents including submission and 
approval of health and safety plan by the appointed Health & Safety Agent 

21 Days 

Period to obtain Construction Permit from Department of Labour upon approval of 
the Health & Safety Plan by the appointed Health & Safety Agent 

n/a 
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Total construction period for the Works as a whole up to and including Practical 
Completion, as indicated below [1.1.1.14, 5.14.1] 

24 Months 

Period to achieve Completion [5.14.4] 24 Months 

Defect liability period up to and including issuing Final Approval Certificate in 
months [5.16.1] 

3 

Total Contract Period  24 Months 

Penalty amount per calendar day for late submission of contractual obligatory 
documents: Ten percent (10%) of the penalty amount per calendar day for late 
Practical Completion, excluding VAT. [5.13] 

R 500.00 

 
 
B10.2 Construction Period for completion of the Works as a whole 
 

Construction period [B18: 1.2] and Practical Completion for the Works as a whole 
[5.14.1] The time for achieving Practical Completion of the whole of the Works is 
measured from the date of possession of the site by the contractor inclusive of all 
public holidays, special non-working days and builders’ holiday shut down 
periods. 

Not Applicable 

The date for practical completion for the works as a whole shall be the period in 
months as indicated, starting from the date of possession of the site by the 
contractor inclusive of all special non-working days and builders’ holiday shut 
down periods [1.1.1.14, 5.4.1, 5.14.1]  

24 Months 

Notification period for inspection in working days by the principal agent.        

Penalty amount per calendar day for late Practical Completion, excluding VAT. 
[5.13].  

R 500.00 

Penalty amount per calendar day for late Completion [5.14.4, 5.13]: Thirty percent 
(30%) of penalty amount per calendar day for late Practical Completion, excluding 
VAT. 

R 500.00 

Penalty amount per calendar day for late Final Completion (Issuing of Final 
Approval Certificate) [5.16, 5.13]: Fifteen percent (15%) of penalty amount per 
calendar day for late Practical Completion, excluding VAT. 

R 500.00 
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B10.3 Construction Period for completion of the Works in portions 
 

Construction period and Practical completion for portions of the Works [5.14.7] Not Applicable 

Portions of the Works in sections: 1 2 3 4 5 6 

Notification period for inspection by the 
principal agent in working days. 

                                    

The date for practical completion shall be 
the period in months as indicated from the 
date of possession of the site by the 
contractor [1.1.1.14, 5.14.1] 

                                    

 
 

TENDER/ QUOTATION NO: GQET-25/26-031 
 

The date for practical completion for the whole of the Works, if applicable shall be 
the period in months as indicated from the date of possession of the site by the 
contractor inclusive of all public holidays, special non-working days and builders’ 
holiday shut down periods [12.2.7; 24.1]  

24 Months 

Penalty for late Practical Completion, if completion in sections is required, excluding VAT [5.13] 

The penalty amount per day for failing to complete section 1 of the Works is: R 500.00 

The penalty amount per day for failing to complete section 2 of the Works is: R 500.00 

The penalty amount per day for failing to complete section 3 of the Works is: R 500.00 

The penalty amount per day for failing to complete section 4 of the Works is: R 500.00 

The penalty amount per day for failing to complete section 5 of the Works is: R 500.00 

The penalty amount per day for failing to complete section 6 of the Works is: R 500.00 

The penalty amount per day for failing to complete the whole of the Works, if 
applicable, is: 

R 500.00 

Penalty amount per calendar day for late Completion [5.14.4, 5.13]: To be calculated at Thirty 
percent (30%) of penalty / calendar day to complete the section, excluding VAT   

Penalty amount per calendar day for late Final Completion (Issuing of Final Approval Certificate) 
[5.16, 5.13]: To be calculated at Fifteen percent (15%) of penalty / calendar day to complete 
the section, excluding VAT 

 
B 11.0  Criteria to achieve Practical Completion [1.1.1.14, 5.14.1] 
 

Criteria to achieve Practical Completion not covered in the definition of practical completion  

13.1 
Obtain Occupation Certificate from the relevant authority prior to issuing the Practical 
Completion certificate 

13.2 All relevant CoCs  

13.3 All guarantees 

13.4 Training on electrical, security and mechanical installations if contractually required    
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13.5 Maintenance / operating manuals 

13.6 
CPG and cidb BUILD programme achievement certificates submitted with substatiating 
documentation 

13.7       

13.8       

13.9       

13.10       
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B 12.0 Defects liability period [5.16] 
 
 Defects liability period: Refer B10.1 
 

Applicable If applicable, description of applicable elements  

 

14.1 All civil works (e.g. roads, storm water system, paving, sewer and water lines, etc.) 

14.2 Mechanical equipment (e.g. pumps including switchgear, etc.) 

14.3 Landscaping including automated systems (irrigation) 

14.4 Electrical equipment (e.g. emergency generators, electronic switchgear,etc..) 

14.5 Security system/s (e.g. Access control, Intruder alarm, etc.) 

14.6 Air conditioning system and plant 

14.7       

14.8       

14.9       

14.10       

 
 
B 13.0 Payment [6.10] 
 

Date of month for issue of regular payment 
certificates Refer [6.10.1] 

n/a 

Contract price adjustment / cost fluctuations 
[6.8.2] 

Not Applicable 

If yes, method to calculate [6.8.2 [CD]] Contract price adjustment factor 
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Employer shall pay the contractor within: 
Refer [6.10.4 [CD]] 

Thirty (30) calendar days 

 
B 14.0 Dispute resolution [10.5 [CD]] 
 

Mediation YES 

Name of nominating body Association of Arbitrators (Southern Africa) 

Appointment of Mediator State Attorney  

Litigation  Court with Jurisdiction 
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B 15.0  SPECIFIC CHANGES MADE TO GCC 2015: 3RD EDITION  
 

CONTRACT SPECIFIC DATA 

The following contract specific data, referring to the General Conditions of Contract for Construction Works, 
Third Edition (2015)  are applicable to this Contract: 

CLAUSES COMPULSORY DATA 

1.1.1.5 Amend Clause 1.1.1.5 as follows:  
 ‘Commencement Date’ means the date of possession of site by the contractor.  

1.1.1.8 Amend Clause 1.1.1.8 to include the word “rights” to read as follows: 
“Contract Data” means the specific data which, together with these General Conditions of 
Contract, collectively describe the rights, risks, liabilities and obligations of the contracting parties 
and the procedures for the administration of the Contract. 

1.1.1.13 Amend Clause 1.1.1.13 as follows, clarify when the defects liability period starts:  
“Defects Liability Period” means the period stated in the Contract Data, commencing on the date 
indicated on the Certificate of Completion for the works as a whole or Certificates of Completion in 
the event of more than one Certificate of Completion is issued for different parts of the Works, 
during which the Contractor has both the right and the obligation to make good defects in the 
materials, Plant and workmanship covered by the Contract. 

Defects Liability Period is:  12 months.  
The Defects Liability Period for the works shall commence on the calendar day following the date 
of the Certificate of Completion for the works as a whole or Certificates of Completion in the event 
of more than one Certificate of Completion is issued for different parts of the Works and end at 
midnight (00:00) three hundred and sixty five days (365) calendar days from the date of the 
Certificate of Completion.  

1.1.1.15 The name of the Employer’s Project Manager as appointed from time to time: Refer to A3.2  

1.1.1.21.A NEW CLAUSE 
INTEREST: The interest rates applicable on this contract, whether specifically indicated in the 
relevant clauses or not, will be the rate as determined by the Minister of Finance from time to 
time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) 
as amended, calculated as simple interest, in respect of debts owing to the State, and will be the 
rate as published by the Minister  of  Justice  and  Correctional  Services from time to time, in 
terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975) as 
amended, calculated as simple interest, in respect of debts owing by the State  
 

1.1.1.27 This Pricing Strategy is a:  Re-measurement Contract. 

1.1.1.31 No Clause.  

1.1.1.35 Insert the definition of “Value of Works” as Clause 1.1.1.35: 
“Value of Works” means the value of the Works certified by the Employer’s Agent as having been 
satisfactorily executed and shall include the value of the works done, the value of the materials 
and/or plant and Contract Price Adjustments.  

 
 
 

1.1.1.36 Insert the definition of “Latent and Patent Defects” as Clause 1.1.1.36:  
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A 'latent defect' is a material defect, which was not visible after 'reasonable' inspection. The latent 
defect period commences at the date of Final Approval Certificate and ends 5 years [after that 
date [5.16.3]. 
A patent defect is a flaw that is not hidden and ought to be easily identified upon reasonable 
inspection.  

1.1.1.37 Contract participation goal documentation are as indicated in the tender data document DPW 03 
(EC): TENDER DATA.  

1.2.3. Replace Clause 1.2.3. with the following:   
The Employer’s Agent is as indicated in clause B 5.0 and shall have the authority to act on behalf 
of the employer as indicated in the contract document read with the contract data. [3.2.3]. 

1.3.4 Not applicable to this Contract.  

1.3.5 Replace Clause 1.3.5 with the following: 
The Employer will become the owner of the information, documents, advice, recommendation and 
reports collected, furnished and/or compiled by the Contractor during the course of, and for the 
purposes of executing this Contract, all of which will be handed over to the Employer on request 
during the contract, but in any event on completion of contract, the termination and/or cancellation 
of this Contract for whatever reason. The Contractor relinquishes its lien / retention or any other 
rights thereon to which it may be entitled. 
 (b) The copyright of all documents, recommendations and reports compiled by the Contractor 
during the course of and for the purposes of finalizing the Works will vest in the Employer, and 
may not be reproduced or distributed or made available to any person outside the Employer’s 
service, or to any institution in any way, without the prior written consent of the Employer. The 
Employer shall have the right to use such material for any other purpose without the approval of 
information or payment to the Contractor. 
(c) The copyright of all electronic aids, software programmes etc. prepared or developed in 
terms of the Contract shall vest in the Employer, who shall have the right to use such material for 
any other purpose without the approval of, information or payment to the Contractor. 

 (d) In case of the Contractor providing documents, electronic aids, software programs or like 
material to the Employer, the development of which has not been at the expense of the Employer, 
copyright shall not vest in the Employer. The Contractor shall be required to indicate to which 
documents, electronic aids, software programs or like material this provision applies. 
(e) The Contractor hereby indemnifies the Employer against any action, claim, damages or 
legal cost that may be instituted against the Employer on the grounds of an alleged infringement 
of any copyright, patents or any other intellectual property right in connection with the Works 
outlined in this Contract. 
(f) All information, documents, recommendations, programs and reports collected or 
compiled must be regarded as confidential and may not be communicated or made available to 
any person outside the Employer’s service and may not be published either during the currency of 
this Contract or after termination thereof without the prior written consent of the Employer. 
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1.3.7 Replace Clause 1.3.7 with the following  

By entering into this contract, the Contractor waives any lien that he may have or acquire, 
notwithstanding any other condition/s in this contract.  

3.2.3 1. The Employer’s Principal Agent’s authority to act and/or to execute functions or duties or 
to issue instructions are expressly excluded in respect of the following, unless same has been 
approved by the employer: 
(a) Appointment of Sub-contractors – clause 4.4.4; 
(b) Granting of an extension of time and/or ruling on claims associated with claims for 
extension of time – clauses 5.12, 10.1.5; 
(c) Rulings on claims and disputes – clauses 10.1.5, 10.2.3 and 10.3.3; 
(d) Suspension of the Works – clause 5.11.2; 
(e) Final Payment Certificate – clause 6.10.9; 
(f) Issuing of mora notices to the Contractor – clauses 9.1.1, 9.1.2.1 and 9.2.1; 
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(g) Cancellation of the contract between the Employer and Contractor – clauses 9.1.1, 
9.1.2.1 and 9.2.1. 
(h)    Any variation orders – clause 6.3.1 
2. In order to be legally binding and have legal bearing and consequence, any ruling in 
respect of the above matters (a) to (h) must be on an official document, signed and issued by the 
Employer to the Contractor. 
3. The Contractor must submit claims, demands, notices, notifications, updated particulars 
and reports in writing, as well as any other supporting documentation pertaining thereto, in 
respect of any of the above listed matters (a) to (h), to the Employer’s Agent within the time 
periods and in the format(s) as determined in the relevant clauses of the Conditions of Contract.  
Failing to deliver such to the Employer’s Agent and in the correct format will invalidate any claim 
and the consequences of such failure will mutatis mutandis be as stated in clause 10.1.4. 
4. Clauses 6.10.9 and 10.1.5 shall be amended as follows to indicate the limitation on the 
Employer’s Agent authority in respect thereof: 
Clause 6.10.9 – Amend to read as follows: 
Within 14 days of the date of final approval as stated in the Final Approval Certificate, the 
Contractor shall deliver to the Employer’s Agent a final statement claiming final settlement of all 
moneys due to him (save in respect of matters in dispute, in terms of Clauses 10.3 to 10.11, and 
not yet resolved).  
The Employer’s Agent shall within 14 days issue to the Contractor a Final Payment Certificate the 
amount of which shall be paid to the Contractor within 30 days of the date of such certificate, after 
which no further payments shall be due to the Contractor (save in respect of matters in dispute, in 
terms of Clauses 10.3 to 10.11 and not yet resolved). 
Clause 10.1.5 – Amend to read as follows: 
Unless otherwise provided in the Contract, the Employer shall, within 28 days after the Contractor 
has delivered his claim in terms of Clause 10.1.1 as read with Clause 10.1.2, deliver to the 
Contractor his written and adequately reasoned ruling on the claim (referring specifically to this 
Clause). The amount thereof, if any, allowed by the Employer shall be included to the credit of the 
Contractor in the next payment certificate. If no ruling has been made within the 28 days, as 
referred to in clause 10.1.5. or any extension thereof as agreed to by the parties, the claim shall 
be regarded as rejected by the Employer. 
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 5. Insert the following under 3.2.3: 
Provided that, notwithstanding any provisions to the contrary in the Contract, the Employer shall 
have the right to reverse and, should it deem it necessary, to amend any certificate, instruction, 
decision or valuation of the Employer’s Agent and to issue a new one, and such certificate 
instruction, decisions or valuations shall  for the purposes of the Contract be deemed to be issued 
by the Employer’s Agent, provided that the Contractor shall be remunerated in the normal manner 
for work executed in good faith in terms of an instruction issued by the Employer’s Agent and 
which has subsequently been rescinded. 

3.3.2.1 Amend Clause 3.3.2.1 to insert the word “plant” to read as follows: 
Observe how the Works are carried out, examine and test materials, plant and workmanship, and 
receive from the Contractor such information as he shall reasonably require. 

3.3.3.2 Amend Clause 3.3.3.2 to insert the word “plant” to reads as follows: 
Notwithstanding any authority assigned to him in terms of Clauses 3.3.2 and 3.3.4, failure by the 
E Employer’s Agent’s Representative to disapprove of any work, workmanship, plant or materials 
shall not prejudice the power of the Employer’s Agent’s thereafter to disapprove thereof and 
exercise any of his powers in terms of the Contract in respect of thereof.  

3.3.2.2.3 
3.3.2.2.4 

Add to Clause 3.3.2.2.3 and 3.3.2.2.4 the following: 
All oral communication must be reduced into writing to be binding on the parties.  

4.4.4 Ref Clause 3.2.3   

4.8.2.1 Amend Clause 4.8.2.1 to include the word “person”, as follows: 
Makes available to the Employer, or to any such contractor, person or authority, any roads or 
ways for the maintenance of which the Contractor is responsible, or 

4.8.2.2 Amend Clause 4.8.2.2 to include “Employer” and “contractors”, as follows: 
Provides any other facility or service of whatsoever nature o the Employer or to any of the said 
contractors, persons or authorities, 

4.12.3 Add to Clause 4.12.3 the following: 
All oral communication must be reduced into writing to be binding on the parties.  

5.3.1 The documentation required before commencement with Works execution are:  
 
Health and Safety Plan to be provided within 14 calendar days from award (Ref Clause 4.3) 
Initial programme to be provided within 21 calendar days of handing over the site to the contractor 
(Ref Clause 5.6) 
Security (Ref Clause 6.2) 
Insurance (Ref Clause 8.6) 
insert other requirements 
insert other requirements 
insert other requirements 

5.3.2 The time to submit the documentation required before commencement with Works execution is: 
21 days.  
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5.4.2 The access to, and possession of, the Site referred to in Clause 5.4.1 shall be enter "exclusive" or 
"not exlcusive"  to the Contractor.  In the event of access to, and possession of, the Site is not 
exclusive to the Contractor, the following limitations apply: 
Insert an exposition of limitation. 

5.8.1 The non-working days are:  Saturdays and Sundays  

The special non-working days are: 
Public Holidays; 
The year-end break annually published by the BCCEI (Bargaining Council for the Civil 
Engineering Industry)  

5.9.1 Amend Clause 5.9.1 as follows: 
 
On the Commencement Date, the Engineer shall deliver to the Contractor three (3) copies, at no 
cost to the Contractor, of the drawings and any instructions required for the commencement of the 
Works. The cost of any additional copies of such drawings and/or instructions, as may be required 
by the Contractor, will be for the account of the Contractor. 

5.11.1 No Clause  

5.11.2 Ref Clause 3.2.3  

5.11.5 No Clause 

5.11.6 No Clause  

5.12 Ref Clause 3.2.3  

5.12.2.2 Add the following to Clause 5.12.2.2  to read: “Abnormal climatic conditions means any weather 
conditions i.e. rain, wind, snow, frost, temperature (cold or heat) that are not in the norm for the 
area where the construction takes place and during which no work is possible on site” 

5.13.1 Add the following to Clause 5.13.1: 
The penalty for failing to complete the Works: Refer to B10 CD 

5.14.1 Amend the second paragraph of Clause 5.14.1 as follows: 
When the Works are about to reach the said stage, the Contractor shall, in writing, request a 
Certificate of Practical Completion and the Employer’s Agent shall, within 14 days  after receiving 
such request, issue to the Contractor a written list setting out the work to be completed to justify 
Practical Completion.  Should the Employer’s Agent not issue such a list within the 14 days, the 
Contractor shall notify the Employer accordingly. Should the Employer not issue such a list within  

 7 days of receipt of such notice, Practical Completion shall be deemed to have been achieved on 
the 14th day after the contractor requested the Certificate of Practical Completion. 

5.14.4 Add the following to Clause 5.14.4: 
Penalty for late due completion date will be 30% of penalty / calendar day. 
Penalty for late completion date will be 15% of penalty / calendar day. 
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5.16.1 Amend Clause 5.16.1 by deleting the provision in the third paragraph of this clause. 

5.16.2 Amend Clause 5.16.2 as follows: 
No certificate other than the Final Approval Certificate referred to in Clause 5.16.1 shall be 
deemed to constitute approval of the Works or shall be taken as an admission of the due 
performance of the Contract or any part thereof, nor of the accuracy of any claim made by the 
Contractor, nor shall any other certificate exclude or prejudice any of the powers of the 
Employer’s Agent and/or the Employer. 

5.16.3 The latent defect period for all works is:  5 years  
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6.2.1 The type of security for the due performance of the Contract, as selected by the Contractor in the 
Contract Data, must be delivered to the Employer. 

6.2.3 Amend Clause 6.2.3 as follows: 
If the Contractor has selected a performance guarantee as security, he shall ensure that it 
remains valid and enforceable as required in terms of the Contract. 

6.3.1 Add the following to the last paragraph “subject to obtaining approval from the Employer” (3.2.3) 

6.5.1.2.3 The percentage allowance to cover overhead charges is: 
33%, except on material cost where the percentage allowance is 10%. 

6.8.2 When Contract Price Adjustment is applicable [B13] the value of payment certificates is to be 
adjusted by a Contract Price Adjustment Factor (CPAF): 
 
The value of the certificates issued shall be adjusted in accordance with the Contract Price 
Adjustment Factor with the following values: 
 
The value of “x” is 0.15. 
 
The values of the coefficients are: 
a = 0.25. (Labour) 
b = 0.3    (Contractor’s equipment) 
c = 0.3    (Material) 
d = 0.15  (Fuel) 
The values of the coefficients for “Repair and Maintenance Project” (RAMP) contracts are: 
a = 0.35    (Labour) 
b = 0.20    (Contractor’s equipment) 
c = 0.35    (Material) 
d = 0.10    (Fuel) 

The urban area nearest the Site is insert name of urban area. 

(Select urban area from Statistical News Release, P0141, Table A) 
 
The applicable industry for the Construction Material Price Index for materials / plant is insert name of 
industry. 
(Select the applicable industry from Statistical News Release, P0151.1, Tables 2,4,5) 
 

The area for the Producer Price Index for fuel is insert name of area. 
(Select the area from Statistical News Release, P0142.1, Table 1.) 
 
The base month is insert month insert year. (The month prior to the closing of the tender.) 

6.8.3 Price adjustments for variations in the costs of special materials are not allowed. 
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6.9.1 Replace Clause 6.9.1 with the following: 
“Plant and materials will only be certified and paid for upon furnishing proof of ownership by the 
contractor. Once paid, material and goods shall become the property of the Employer and shall 
not be removed from site without the written authority of the Employers Agent. 

6.10.1 Add at end of Clause 6.10.1                                               
The contractor shall provide the Employer’s Agent every month, on dates as agreed between 
parties / instructed by the Principal Agent, with the following information: 
Monthly Local content report,  
EPWP / NYS payment register, labour reports and certified ID document of EPWP/ NYS 
beneficiaries, Contract between Contractor and EPWP/ NYS beneficiaries, attendance register. (if 
applicable) 
Tax Invoice 
Labour intensive report 
Contract participation goal reports 
 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is:  85 %. 
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6.10.3 The limit of retention money is dependent on the security to be provided by the Contractor in 
terms of Clause 6.2.1. 

6.10.4 Replace “28 days” with “30 days” provided all required documents have been submitted and are 
correct in all respects. 

6.10.5 Replace Clause 6.10.5 with the following: 
 
In respect of contracts up to R2 million and in respect of contracts above R2 million where the 
Contractor elects a security by means of a 10% retention, 50% of the retention shall be released 
to the Contractor when the Employer’s Agent issues the Certificate of Completion in terms of 
clause 5.14.4.  The remaining 50% of the retention shall be released in accordance with the 
provisions of the conditions of contract and will become due and payable when the Contractor 
becomes entitled, in terms of Clause 5.16.1, to receive the Final Approval Certificate. 
 
In respect of contracts above R2 million, where the Contractor elects a security by means of a 
cash deposit or fixed guarantee of 5% of the Contract Sum (excl. VAT) and a 5% retention of the 
Value of the Works (excl. VAT), the cash deposit or fixed guarantee, whichever is applicable, shall 
be refunded to the Contractor or return to the guarantor, respectively, when the Employer’s Agent 
issues the Certificate of Completion in terms of Clause 5.14.4.  The 5% retention of the Value of 
the Works (excl. VAT) shall become due and payable when the Contractor becomes entitled, in 
terms of Clause 5.16.1, to receive the Final Approval Certificate. 
 
In respect of contracts above R2 million, where the Contractor elects a security by means of a 
cash deposit or a variable guarantee of 10% of the Contract Sum (excl. VAT), the cash deposit or 
the variable guarantee, whichever is applicable, will be reduced to 5% of the Value of the Works 
(excl. VAT) when the Employer’s Agent issues the Certificate of Completion in terms of Clause 
5.14.4.  The balance of the cash deposit shall become due and payable or the variable guarantee 
shall expire when the Contractor becomes entitled in terms of Clause 5.16.1 to receive the Final 
Approval Certificate. 

6.10.6.2 Replace Clause 6.10.6.2 with the following: 
“In the event of failure by the Employer to make the payment by the due date, he shall pay to the 
Contractor interest, at the rate as published by the Minister of Justice and Correctional Services 
from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55 
of 1975) as amended, calculated as simple interest, in respect of debts owing by the State”. 
(1.1.1.21.A).  

6.10.9 Ref Clause 3.2.3. 

 
 
TENDER/ QUOTATION NO: GQET-25/26-031 
 

7.2.1 
 

The last sentence to read “Failing requirements or instructions, the Plant, workmanship and 
materials of the respective kinds shall be suitable for the intended purpose provided that materials 
procured for the works are from South African manufactures and suppliers. Imported materials 
shall only be considered under exceptional circumstances, based on compelling technical 
justifications, and subject to the approval by the DPWI. Failing to comply, unless specified or 
approval granted will result in a ten percent (10%) penalty of the value of imported material used 
without approval.  

7.5.3 Add the following to Clause 7.5.3 
“Should the work inspected by the Employer’s Agent be rejected, all consultant’s fees / costs 
pertaining to the unsuccessful inspection shall be recovered from the contractor”. 

7.9.1 Insert the following at the end of Clause 7.9.1: 
Provided that, should the Contractor on demand not pay the amount of such costs to the 
Employer, such amount may be determined and deducted by the Employer from any amount due 
to or that may become due to the Contractor under this or any other previous or subsequent 
contract between the Contractor and the Employer. 

8.2.2.1 Insert the following as a second paragraph to Clause 8.2.2.1: 
 
The Contractor shall at all times proceed immediately to remove or dispose of any debris arising 
from damage to or destruction of the Works and to rebuild, restore, replace  and/or repair the 
Works, failing which the Employer may cause same to be done and recover the reasonable costs 
associated therewith from the Contractor. 
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8.3.1.10 Replace Clause 8.3.1.10 with the following: 
“Ionising, radiation, or contamination by radioactivity from any nuclear fuel, or from any nuclear 
waste from the combustion of nuclear fuels, excluding leakages of any radioactive material / 
gases / corrosive liquids/chemicals, which are harmful to the environment and biological life, 
brought on to site for installation or used in the Works prior to final approval”.  

8.4.3 Add the following as Clause 8.4.3: 
 
Where the Contractor has caused damage to property (moveable and immovable), of any person, 
the Employer or third parties, the Contractor shall on receiving a written instruction from the 
Employer’s Agent immediately proceed at his own cost to remove or dispose of any debris and to 
rebuild, restore, replace  and/or repair such property and to execute the Works. 

8.6.1 
 

Replace Clause 8.6.1 with the following: 
Except   if   provided   otherwise   in   the   Contract  Data,  the Contractor,   without   limiting  his  
obligations   in  terms of  the Contract, shall effect and keep the respective insurances [CD] in 
force, in favour of the employer as beneficiary, from the date of possession of the site until the 
issue of the certificate of practical completion and with an extension to cover the contractors 
obligations after the date of practical completion [8.2.1] 

8.6.1.1.1 Ref B6.0 CD for value of insurance. 

8.6.1.1.2 Ref B6.0 CD for value of insurance. 

8.6.1.1.3 Ref B6.0 CD for value of insurance. 

8.6.1.3 Amend Clause 8.6.1.3 to delete reference to limit of indemnity, to read as follows: 
Liability insurance that covers the Contractor against liability for the death of, or injury to any 
person, or loss of, or damage to any property (other than property while it is insured in terms of 
Clause 8.6.1.1) arising from or in the course of the fulfilment of the Contract, from the 
Commencement Date to the date of the end of the Defects Liability Period, if applicable, or 
otherwise to the issue of the Certificate of Completion. 

8.6.4  Omit clause 
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8.6.6 Replace Clause 8.6.6 with the following: 
Without limiting the contractor’s obligations in terms of the contract, the contractor shall, within 
twenty-one (21) calendar days of the date of letter of acceptance, but before commencement of 
the works, submit to the employer all the policies by which the insurances are effected and due 
proof of upfront payment of all premiums thereunder to keep the policies effective from the 
Commencement Date to the date of the end of the Defects Liability Period, if applicable, or 
otherwise to the issue of the Certificate of Completion. 

8.6.7 Replace Clause 8.6.7 with the following: 
 
If the Contractor fails to effect and keep in force any of the insurances referred to in Clause 8.6.1, 
the Employer may cancel the Contract in terms of Clause 9.2. 

8.6.8 Add the following as Clause 8.6.8. 
 
HIGH  RISK  INSURANCE 
 
In the event of the project being executed in a geological area classified as a “High Risk Area”,  
that is an area which is subject to highly unstable subsurface conditions that might result in 
catastrophic ground movement evident by sinkhole or doline formation the following will apply: 
 
(1) Damage to the Works 
 
 The Contractor shall, from the date of Commencement of the Works until the date of the 
Certificate of Completion, bear the full risk of and hereby indemnifies and holds harmless the 
Employer against any damage to and/or destruction of the Works consequent upon a catastrophic 
ground movement as mentioned above.  The Contractor shall take such precautions and security 
measures and other steps for the protection of the Works as he may deem necessary. 
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 When so instructed to do so by the Employer’s Agent, the Contractor shall proceed 
immediately to remove and/or dispose of any debris arising from damage to or destruction of the 
Works and to rebuild, restore, replace and/or repair the Works, at the Contractor’s own costs. 
 
(2) Injury to Persons or Loss of or damage to Properties 
 
The Contractor shall be liable for and hereby indemnifies and holds harmless the Employer 
against any liability, loss, claim or proceeding arising during the Contract Period whether arising in 
common law or by Statute, consequent upon personal injuries to or the death of any person 
whomsoever resulting from, arising out of or caused by a catastrophic ground movement as 
mentioned above. 
 
The Contractor shall be liable for and hereby indemnifies the Employer against any and all 
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or 
immovable or personal property or property contiguous to the Site, whether belonging to or under 
the control of the Employer or any other body or person whomsoever arising out of or caused by a 
catastrophic ground movement, as mentioned above, which occurred during the Contract Period. 
(3) It is the responsibility of the Contractor to ensure that he has adequate insurance to cover 
his risk and liability as mentioned in Clauses 8.6.8(1) and 8.6.8 (2) above.  Without limiting his 
obligations in terms of the Contract, the Contractor shall, within 21 days of the Commencement 
Date and before Commencement of the Works, submit to the Employer proof of such insurance 
policy, if requested to do so. 
(4) The Employer shall be entitled to recover any and all losses and/or damages of whatever 
nature suffered or incurred consequent upon the Contractor’s default of his obligations as  
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 set out in Clauses 8.6.8 (1), 8.6.8 (2) and 8.6.8 (3).  Provided that, should the Contractor on 
demand not pay the amount of such costs to the Employer, such amount may be determined and 
deducted by the Employer from any amount due to or that may become due to the Contractor 
under this or any other existing or subsequent contract between the Contractor and the Employer. 

9.1.1 Ref Clause 3.2.3  

9.1.2.1 Ref Clause 3.2.3 

9.1.4 Replace the first paragraph of Clause 9.1.4 with the following: 
 
“In the circumstances referred to in Clauses 9.1.1, 9.1.2 or 9.1.3 (provided that the circumstances 
in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or agents), and 
whether or not the Contract is terminated under the provisions of this Clause, the Contractor shall 
be entitled on proof of payment of any increased cost of or incidental to the execution of the 
Works which is specifically attributable to, or consequent upon the circumstances defined in 
Clauses 9.1.1, 9.1.2 or 9.1.3; …….. necessary changes” 

9.1.5 Replace the first paragraph of Clause 9.1.5 with the following: 
 
If the Contract is terminated on any account in terms of this Clause (provided that the 
circumstances in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or 
agents) , the Contractor shall be paid by the Employer (insofar as such amounts or items have not 
already been covered by payments on account made to the Contractor) for all measured work 
executed prior to the date of termination, the amount (without retention), payable in terms of the 
Contract and, in addition: ” 

9.1.5.5 No Clause 

9.1.6 No Clause 

9.2.1 Ref Clause 3.2.3 

9.2.1.3.9 Add the following as Clause 9.2.1.3.9: 
 
Has failed to effect and keep in force any of the insurances referred to in Clause 8.6.1. 

9.2.4 Add the following as Clause 9.2.4: 
In the case where a contract is terminated by the Employer by no fault by any party, the contractor 
shall be entitled to no other compensation than for work done and materials on site as certified by 
the Principal Agent at the date of termination. 

9.3.2.2 Replace Clause 9.3.2.2 with the following: 
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All Plant and Construction Equipment, Temporary Works and unused materials brought onto the 
Site by the Contractor, and where ownership has not been transferred to the Employer (see 
Clause 6.9.1), shall be removed from the Site on termination of the contract by any party.  

9.3.2.3 No Clause 

9.3.3 Add the following at the end of Clause 9.3.3 
 
After cancellation of the Contract by the Contractor, the Contractor, when requested by the 
Employer to do so, shall not be entitled to refuse to withdraw from the Works on the grounds of 
any lien or a right of retention or on the grounds of any other right whatsoever. 
Nothing in this Clause shall prejudice the right of the Contractor to exercise, either in lieu of or in 
addition to the Contractor rights and remedies specified in this Clause, any other rights or 
remedies to which the Contractor may be entitled under the Contract or common law. 
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10.1.3.1 Replace Clause 10.1.3.1 with the following: 

All facts and circumstances relating to the claims shall be investigated as and when they occur or 
arise. For this purpose, the Contractor shall deliver to the Employer’s Agent, records in a form 
approved by the Employer’s Agent, of all the facts and circumstances which the Contractor 
considers relevant and wishes to rely upon in support of his claims, including details of all 
construction equipment, plant, labour, and materials relevant to each claim. Such records shall be 
submitted promptly after the occurrence of the event giving rise to the claim. 

10.1.4 Ref Clause 3.2.3. 

10.1.5 Ref Clause 3.2.3. 

10.1.6 Add the following as Clause 10.1.6: 
 
If the Employer fails to give his ruling within the period referred to in Clause 10.1.5 he shall be 
deemed to have given a ruling dismissing the claim.  

10.2.1 Replace Clause 10.2.1 with the following: 
In respect of any matter arising out of or in connection with the Contract, which is not required to 
be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the 
Employer, the Contractor or the Employer shall have the right to deliver a written dissatisfaction 
claim to the Employer’s Agent. This written claim shall be supported by particulars and 
substantiated. 

10.2.2 Replace Clause 10.2.2 with the following: 
If, in respect of any matter arising out of or in connection with the Contract, which is not required 
to be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the 
Employer, the Contractor or the Employer fails to submit a claim within 28 days after the cause of 
dissatisfaction, he shall have no further right to raise any dissatisfaction on such matter.  

10.2.3 Ref clause 3.2.3. 

10.3.2 Replace Clause 10.3.2 with the following: 
If either party shall have given notice in compliance with Clause 10.3.1, the dispute shall be 
referred immediately to mediation under Clause 10.5, unless amicable settlement is 
contemplated.  

10.3.3 Replace Clause 10.3.3with the following:: 
In respect of a ruling given by the Employer (Ref clause 3.2.3), and although the parties may have 
delivered a Dispute Notice, the ruling shall be in full force and carried into effect unless and until 
otherwise agreed by both parties, or in terms of a mediation decision or court judgement.  

10.4.2 Replace Clause 10.4.2 with the following: 
If the other party rejects the invitation to amicable settlement in writing, or does not respond in 
writing to the invitation within 14 days, or amicable settlement is unsuccessful, referral to 
mediation shall follow immediately. Should mediation be unsuccessful, the dispute shall be 
resolved by Litigation. 

10.4.4 Replace Clause 10.4.4 with the following:  
Save  for  reference  to  any  portion  of  any   settlement,  or decision  which  has been agreed  to 
be final and binding on the parties, no reference  shall be  made by  or  on behalf of  either party 
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in any subsequent  court proceedings, to any outcome of an amicable settlement, or to the fact 
that any particular evidence was given, or to any submission, statement or admission  made in the 
course of the amicable settlement. 
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10.5 
 

 
Replace Clause 10.5 with the following: 
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation, in 
which event:  
 
10.5.1 The appointment of a mediator, the procedure, and the status of the outcome shall be 
agreed between the parties.  
 
10.5.2 Regardless of the outcome of a mediation the parties shall bear their own costs concerning 
the Mediation and equally share the costs of the mediator and related expenses. 

10.6 
No Clause 

10.7 
No Clause 

10.10.3 Replace Clause 10.10.3 with the following: 
The court shall have full power to open up, review and revise any ruling, decision, order, 
instruction, certificate or valuation of the Employer’s Agent and Employer and neither party shall 
be limited in such proceedings before such court to the evidence or arguments put before the 
Employer’s Agent or Employer for the purpose of obtaining his ruling. 

 
 
B 16.0  CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.I.L.D. PROGRAMME 

 
The contractor shall achieve in the performance of the contract the following Contract Participation 
Goals (CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC):  Pricing Assumptions 
and in accordance with the feasibility study, which forms part of the specifications in the CPG Section 
of the Specification of this contract. 
 

 
(a) 

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best 
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – 
Condition of Contract. 

Select  

 
(b) 

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best 
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – 
Condition of Contract. 

 
Select  

 
(c) 

Minimum Targeted Local Labour Skills Development Contract Participation Goal in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best 
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – 
Condition of Contract.  

Select  
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(d) cidb BUILD Programme: Minimum Targeted Enterprise Development Contract 

Participation Goal in accordance with the cidb Standard for Indirect Targeting for 
Enterprise Development through Construction Works Contracts, No 36190 Government 
Gazette, 25 February 2013, as amended in cidb Best Practice Project Assessment 
Scheme Notice No. 43726 of 18 September 2020 – Condition of Contract. 

Select  
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(e) 
 

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in 
accordance with the cidb Standard for Developing Skills through Infrastructure Contracts 
as published in the Government Gazette Notice No. 48491 of 28 April 2023. and the cidb 
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – 
Condition of Contract. 

Select  

 
(f) 
 

DPWI National Youth Service training and development programme (NYS) – Condition 
of Contract.  

Select  

       
(g) 
 

Labour Intensive Works – Condition of Contract.  Select  

 
(h) 
 

      Select  

 
(i) 
 

      Select  
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PART 2: CONTRACT DATA COMPLETED BY THE TENDERER: 

 
C  TENDERER’S SELECTIONS 
 
C 1.0 Securities [11.0]   
 
In respect of contracts with a contract sum up to R1 million, the security to be provided by the 
contractor to the employer will be a payment reduction of five per cent (5%) of the value certified in 
the payment certificate (excluding VAT). 
 
In respect of contracts with a contract sum more than R1 million, the security to be provided by the 
contractor to the employer will be selected by the Contractor as indicated below: 
 

 
Guarantee for construction: Select Option A, B, C, D or E     
 

n/a 

 

 
Option A  
 

 
cash deposit of 10 % of the contract sum (excluding VAT) 
 

Option B 
   
 

 
variable construction guarantee of 10 % of the contract sum  
(excluding VAT) (DPW-10.3 EC) 
 

Option C
   

 
payment reduction of 10% of the value certified in the payment certificate (excluding VAT) 
 

Option D  

 
cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of 
the value certified in the payment certificate (excluding. VAT) 
 

Option E  

 
fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment 
reduction of  5% of the value certified in the payment certificate  
(excluding VAT) (DPW-10.1 EC)] 
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NB: Insurances submitted must be issued by either an insurance company duly registered in terms of 
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) 
on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will 
be accepted. 
 

 
Guarantee for payment by employer [11.5.1; 11.10] 
 

Not applicable 

 
Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] 
 

Not applicable 
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C 2.0 Payment of preliminaries [25.0] 
 
Contractor’s selection   
 

 
Select Option A or B    
 

B 

 
Where the contractor does not select an option, Option A shall apply   
 
Payment methods  
  

Option A 

The preliminaries shall be paid in accordance with an amount prorated to the value of the 
works executed in the same ratio as the amount of the preliminaries to the contract sum, 
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any 
provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio 

 

Option B 

The preliminaries shall be paid in accordance with an amount agreed by the principal agent 
and the contractor in terms of the priced document to identify an initial establishment charge, 
a time-related charge and a final dis-establishment charge. Payment of the time-related 
charge shall be assessed by the principal agent and adjusted from time to time as may be 
necessary to take into account the rate of progress of the works  

  
Lump sum contract 
 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per 
cent) of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations. 
 
 
C 3.0 Adjustment of preliminaries [26.9.4] 
 
Lump sum contract 
 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per 
cent) of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations. 
 
Contractor’s selection   
 

 
Select Option A or B    
 

      

 
Where the contractor does not select an option, Option A shall apply. 
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Provision of particulars 
 
The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms 
of his selection. Where completion in sections is required, the contractor shall provide an 
apportionment of preliminaries per section. 
 

Option A 
An allocation of the preliminaries amounts into Fixed, Value-related and Time-related 
amounts as defined for adjustment method Option A below, within fifteen (15) working days of 
the date of acceptance of the tender 

Option B 

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of 
possession of the site.  Such breakdown shall include, inter alia, the administrative and 
supervisory staff, the use of construction equipment, establishment and dis-establishment 
charges, insurances and guarantees, all in terms of the programme  

 
Adjustment methods 
 
The amount of preliminaries shall be adjusted to take account of the effect which changes in time 
and/or value have on preliminaries.  Such adjustment shall be based on the particulars provided by 
the contractor for this purpose in terms of Options A or B, shall preclude any further adjustment of the 
amount of preliminaries and shall apply notwithstanding the actual employment of resources by the 
contractor in the execution of the works. 

Option A 

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts 
provided by the contractor, apportioned to sections where completion in sections is required  
 
Fixed - An amount which shall not be varied. 
 
Value-related - An amount varied in proportion to the contract value as compared to the 
contract sum.  Both the contract sum and the contract value shall exclude the amount of 
preliminaries, contingency sum(s) and any provision for cost fluctuations. 
 
Time-related - An amount varied in proportion to the number of calendar days extension to 
the date of practical completion to which the contractor is entitled with an adjustment of the 
contract value [23.2; 23.3] as compared to the number of calendar days in the initial 
construction period [26.9.4].  

Option B 

The adjustment of preliminaries shall be based on the number of calendar days extension to 
the date of practical completion to which the contractor is entitled with an adjustment of the 
contract value [23.2; 23.3] as compared to the number of calendar days in the initial 
construction period [26.9.4]. The adjustment shall take into account the resources as set out 
in the detailed breakdown of the preliminaries for the period of construction during which the 
delay occurred. 

 
Failure to provide particulars within the period stated 
 

Option A 

Where the allocation of preliminaries amounts for Option A is not provided, the following 
allocation of preliminaries amounts shall apply: 
 
Fixed - Ten per cent (10%) 
Value-related - Fifteen per cent (15%) 
Time-related - Seventy-five per cent (75%) 
 
Where the apportionment of the preliminaries per section is not provided, the categorised 
amounts shall be prorated to the cost of each section within the contract sum as determined by 
the principal agent 

Option B 
 
Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A 
shall apply  

 
 


