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TENDERING PROCEDURES
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Cmeret PA-04 (EC): Notice and Invitation to Tender

Putic Warks and infresiruciure

REPUBLIC OF SOUTH AFRICA
PA-04 (EC): NOTICE AND INVITATION TO TENDER
THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:
UPINGTON AND SURROUNDING AREAS: SERVICE, MAINTENANCE AND
Project title: REPAIRS OF LOW VOLTAGE INSTALLATION: 24 MONTHS TERM CONTRACT FOR
VARIOUS CLIENTS
Tender no: ID: 3148853 Reference no: 19/2/4/2/2/2023-2025
Advertising date: | 21/07/2023 Closing date: 11/08/2023
Closing time: 11.00 AM Validity period: 84 Calendar days
1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 5§ EB or 5§ EB*or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable
It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or Not applicable Not applicable PE* or higher.
* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable
2. RESPONSIVENESS CRITERIA
2.1 Substantive responsiveness criteria
Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit
tenders. Failure to comply with the criteria stated hereunder shall result in the tender offer being disqualified
from further consideration:
Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
! X tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2 IXI | invitation, fully completed either electronically (if issued in electronic format), or by writing legibly
in non-erasable ink. (All as per Standard Conditions of Tender).
3 X Use of correction fluid is prohibited.
4 BJ | Registration on National Treasury’s Central Supplier Database.
5 DX | Submission of (DPW-07 EC): Form of Offer and Acceptance.
6 B | Submission of DPW-09 (EC): Particulars of Tenderer’s Projects.
7 B | Submission of DPW-16 (EC): Sit8 Inspection Meeting Certificate
8 XI | Submission of record of attending compulsory virtual bid clarification / site inspection meeting.
9 X | Submission of DPW-21 (EC): Record of Addenda to tender documents
10 X The tenderer shall submit his fully priced Bills of Quantities / Lump 'Sum Document (cgmplete
document inclusive of all parts) together with his tender. L ]

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of
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== PA-04 (EC): Notice and Invitation to Tender

Tender no: ID: 3148853

11 0 The tenderer shall submit his fully priced and completed sectional summary- and final summary
= pages with the tender.
2| ® All parts of tender documents submitted must be fully completed in ink and signed where required
|
Submit a Proof of Registration as Electrical Contractor from Department of Labour (DoL) or with
13 X Electrical Contracting Board of South Africa.

22  Administrative responsiveness criteria
The Employer reserves the right to request further information regarding the undermentioned criteria. Failing
to submit further clarification and/or documentation within seven (7) calendar days from request or as
specifically indicated, will disqualify the tender offer from further consideration,

n

Any correction to be initialled by the person authorised to sign the tender documentation as per |

X | PA15.1 0r PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia
orJV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3). Resolution by the legal entity, or
2 X | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
- | firm / consortium / joint venture.
3 Submission of (PA-09 (EC)): List of Returnable Documents
4 X | Submission of (PA-11): Bidder’s disclosure.
< Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
5 ;
| Regulations 2022 ) ]
6 | X | Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement.
7 X | Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
8 [0 | Submission of DPW-15 (EC): Schedule of proposed sub-contractors
9 0 The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 days from request.
10 = Upon request, submission of fingerprints obtainable from local SAPS including any other
additional documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with
11 = supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.
i

3. Method to be used to calculate points for specific goals

For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million
(Inclusive of all applicable taxes) the specific goals listed below are applicable.

[ Serial Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
0 out of 20
1. An EME or QSE which is at | 10 ID Copy.
least 51% owned by black or
people. SANAS Accredited BBBEE Certificate/
Sworn Affidavit.
or
CSD Report.
| | or
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of
10

For Internal & External Use Effective date: March 2023 Version: 2023/03
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[ 2. Located in a specific Local | 2 Office Municipal Rates Statement.
Municipality or District or
Municipality or Metro or Permission to occupy from local chief in
Province area for work to be case of rural areas (PTO).
done or services to be or
rendered in that area. Lease Agreement
3. An EME or QSE which is at | 4 ID Copy
least 51% owned by women. or
CSD Report
or
CIPC (Company Registrations)
4, An EME or QSE which is at | 2 Medical Certificate
least 51% owned by people or
with disability. South African Social Security Agency
(SASSA) Registration
or
National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA)
5. An EME or QSE which is at | 2 ID Copy
least 51% owned by youth. or
CSD Report
Or
CIPC
For procurement transaction with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals listed below are applicable.
Serial | Specific Goals Preference Documentation to be submitted by
No Points Aliocated | bidders to validate their claim
out of 20
X 1. An EME or QSE which is at | 10 ID Copy.
least 51%  owned by or
Historically Disadvantage SANAS Accredited BBBEE Certificate/
Individuals (HDI) Sworn Affidavit.
or
CSD Report.
or
CIPC (Company registration)
2. Located in a specific Local | 2 Office Municipal Rates Statement.
Municipality or District or
Municipality or Metro or Permission to occupy from local chiefin
Province area for work to be case of rural areas (PTO).
done or services to be or
- rendered in that area. Lease Agreement
3. An EME or QSE which is at | 4 ID Copy
least 51% owned by women or
CSD Report
or
CIPC (Company Registrations)
4, An EME or QSE which is at | 2 Medical Certificate
least 51% owned by people or
with disability. South African Social Security Agency
(SASSA) Registration
| or

Any reference to words

“Tender” or “Tenderer’.
For Internal & Extemal Use

Effective date: March 2023

“Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA)
5. An EME or QSE which is at | 2 1D Copy
least 51% owned by youth or
(Mandatory) CSD Report
Or
L CIPC
For procurement transaction with rand value greater than R50 Million (Inclusive of all
applicable taxes) the specific goals listed below are applicable.
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 10
1. An EME or QSE which is at | 4 iD Copy.
O least 51% owned by or
Historically Disadvantage SANAS Accredited BBBEE Certificate/
individuals (HDI). Sworn Affidavit.
or
CSD Report.
or
CIPC (Company registration)
2. Located in a specific Local | 2 Office Municipal Rates Statement.
Municipality or District or
Municipality or Metro or Permission to occupy from local chief in
Province area for work to be case of rural areas (PTO).
done or services to be or
rendered in that area. Lease Agreement
3. An EME or QSE which is at | 2 ID Copy
least 51% owned by women or
CSD Report
or
CIPC (Company Registrations)
4.[] | An EME or QSE which is at | 2 Medical Certificate
least 51% owned by people or
with disability (Mandatory) South African Social Security Agency
(SASSA) Registration
or
National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA)
OR
5.1 | An EME or QSE which is at | 2 ID Copy
least 51% owned by youth or
(Mandatory CSD Report
Or
CIPC
NB. (The use of this goal is
mandatory however the BSC
must select either one of the
two and not both)

Any reference to words

“Tender” or “Tenderer”.
For Internal & External Use

Effective date: March 2023

“Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

Page 4 of 9
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4. Functionality criteria:

PA-04 (EC): Notice and Invitation to Tender

Note: All bids involving the acquisition of engineering and construction works from cidb Grade 3 and

above are subjected fo functionality.

Note: Functionality will be applied as a prequalification criterion. Such criteria are used to establish
minimum requirements where after bids will be evaluated solely on the basis of price and preference.

3.4. 2 or less years experience as electrician with wiremans licence and No
information provided =
0 points.

Provide copy of wiremans licence card from DOL with proven record of experience
through CV with contactable references (Clients, Departments and etc).

Functionality criteria: Weighting factor:
1. COMPLETED PROJECTS REFERENCE LETTER OR COMPLETION

CERTIFICATE FROM THE CLIENT/CONSULTANTS FOR ELECTRICAL
INSTALLATION OR ELECTRICAL MAINTENANCE PROJECTS IN BUILDING

SERVICES.

PLEASE PROVIDE SIGNED REFERENCE LETTER(S) OR COMPLETION

CERTIFICATE FROM PROJECT MANAGER/CONSULTING
ENGINEER/CLIENTS AND THE REFERENCE LETTER OR COMPLETION

CERTIFICATE MUST INCLUDE THE PROJECT DESCRIPTION, CONTACT 30
DETAILS, START, AND COMPLETION DATE WITH A MINIMUM THRESHOLD

OF R 1 500 000.00. COMPLETED PROJECT IN PREVIOUS TEN (10) YEARS.

1.1. 5 and above completed similar projects = § points.

1.2. 4 completed similar projects = 4 points.

1.3. 3 completed similar projects = 3 points.

1.4. 2 completed similar projects = 2 points.

1.5. 1 completed similar projects and no information provided = 0 points |

2. STAFFING RESOURCES: NUMBER OF ELECTRICIAN(S) WHO HAS

WIREMANS LICENCE AS INSTALLATION ELECTRICAN (THREE PHASE

TESTER).

2.1. 4 x electrician with wiremans licence = 5 points.

2.2. 3 x electrician with wiremans licence = 4 points. 30
2.3. 2 x electrician with wiremanslicence = 3 points.

2.4. 1 x electrician with wiremans licence and No information = 0 points.

Provide copy of wiremans licence card as a proof from Department of Labour

(DOL).

3. STAFFING RESOURCES: SUPERVISOR WITH YEARS OF EXPERIENCE AS

SUPERVISOR WITH WIREMANS LICENCE AS INSTALLATION ELECTRICIAN

OR MASTER INSTALLATION ELECTRICIAN.

3.1. 5 years experience as electrician with wiremans licence =5 points. |
3.2. 4 years experience as electrician with wiremans licence = 4 points. |
3.3. 3 years experience as electrician with wiremans licence = 3 points. 25

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
10
For Internal & External Use Effective date: March 2023
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PA-04 (EC): Notice and Invitation to Tender

4. FINANCIAL CAPABILITY

4.1. Credit rating of A = 5 points.

4.2. Credit rating of B = 4 points

4.3. Credit rating of C = 3 points.

4.4. Credit rating of D = 2 points. 15
4.5. Credit rating of E-H and no information provided = 0 points.

Provide a copy of valid bank rating from your acredited Banking Institution stating

your bank code rating ( A,B,C or D) and this copy it must be not older than 1 months

prior to tender closing date with bank stamp. - B

Total | 100 Points

(Weights for functionality must add up to 100. Weightings will be muitiplied by the scores allocated during the evaluation process to arrive at
the total functionality points)

Minimum functionality score to qualify for further evaluation: l 50

(Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below)

5. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

i 8o0/20 [J90/10 (] Either 80/20 or 90/10
Preference points scoring system | Preference points scoring system Preference points scoring system

In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine
the applicable preference point system.

6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of
10

For Internal & Extemal Use Effective date: March 2023 Version: 2023/03



Nl

oy | S PA-04 (EC): Notice and Invitation to Tender
N  NDPVBLC OF SOUTH APMICA
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation

Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 10 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer's current
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;

5.  Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 7 of
10

For Internal & Extemal Use Effective date: March 2023 Version: 2023/03
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Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV'’s and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable
If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification

meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

7.

The

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

contractor shall achieve in the performance of the contract the following Contract Participation Goals (CPGs)

as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in accordance with
the feasibility study, which forms part of the specifications in the CPG Section of the Specification of this contract.

(a)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

(c)

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
| = Condition of Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 8 of

10
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PA-04 (EC): Notice and Invitation to Tender

(e)

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of

| Contract.

Not applicable

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
accordance with the cidb Standard for Developing Skills through Infrastructure
Contracts as published in the Government Gazette Notice No. 43495 of 3 July 2020,
as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020 — Condition of Contract.

Not applicable

Tender no: ID: 3148853

‘ DPWI! National Youth Service training and development programme (NYS) —

() | Condition of Contract. Not applicable
(g) | Labour Intensive Works — Condition of Contract. Not applicable
(h) _ Select

Select

8. COLLECTION OF TENDER DOCUMENTS

Bid documents are available for free download on e-Tender portal www.etenders.qov.za

& Alternatively; Bid documents may be collected during working hours at the following address
DEPARTMENT OF PUBLIC WORKS
21-23 Market Square

CBD

Kimberley
8300. A non-refundable bid deposit of R 300 is payable (cash only) on collection of the bid documents.

9. SITE INSPECTION MEETING
A pre-tender site inspection meeting will be held in respect of this tender.
Attendance of said pre- tender site inspection meeting is compulsory

The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting. are:

Venue: VIRTUAL: MS TEAMS PLATFORM

Meeting ID: 339 673 439 389

Virtual meeting link: Passcode: ibkKYV

—

Date: 01/08/2023 Starting time: | 11:30AM

“Tender” or “Tenderer”.

10

For Internal & External Use Effective date: March 2023
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10. ENQUIRIES

Enquiries related to tender documents may be addressed to:

DPWI Project Manager: | Simiso Mbusi Telephone no: | 053 838 5228
Cellular phone no: 066 217 5819 Fax no: N/A
E-mail: simiso.mbusi@dpw.gov.za

11. DEPOSIT / RETURN OF TENDER DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Tender documents may be posted to: Deposited in the tender box at:
The Director-General 21-23 market square old magistrate building
Department of Public Works and Infrastructure kimberly
Private Bag X 5002
Kimberl 8300
imberley OR
8300
Attention:
Procurement section: Room N32

12. COMPILED BY:

Simiso Mbusi :‘:Zﬁ Z 20/07/2023

Name of Project Manager Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 10 of
10
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DPW-03 (EC): TENDER DATA

UPINGTON AND SURROUNDING AREAS: SERVICE, MAINTENANCE AND

Project title: REPAIRS OF LOW VOLTAGE INSTALLATION: 24 MONTHS TERM
CONTRACT FOR VARIOUS CLIENTS

Reference no: 19/2/4/2/2/2023-2025

Tender / Quotation no: | 1D:3148853 Closing date: | 11/08/2023

Closing time: 11:00 AM Validity period: | 84 calendar days

Clause

number:

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
Conditions of Tender.

C.1.1

The employer is the Government of the Republic of South Africa in its Department of Public Works and
Infrastructure.

c.1.2

For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the CIDB’s
“Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1 - Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of returnable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 — Contract Data

T2.2 - Returnable schedules

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC)
C2.2 - Bills of Quantities / Lump sum document (if not a returnable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1EC)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 1 of 8
For Internal & Extemal Use Effective date: 29 August 2022 Version: 2022/02
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Tender no: ID 3148853

cC14 The Employer's agent is:
Name: Simiso Mbusi
(_Dapagy: Project _Leader_
Address: 21-23 Market square old magistrate building Kimberly 8300
Tel: 053 838 5228
Fax: nfa
E-mail: simiso.mbusi@dpw.gov.za
3211 A. ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:

The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being
so registered, or who have applied for registration but have not yet received confirmation of such registration,
must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, fora § EB or §
EB** class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above: N/A

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 5 EB or § EB™* class of construction work;
and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A) of the Construction Industry Development Regulations for a N/A or N/A class of construction work

** Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 8
For Internal & External Use Effective date: 29 August 2022 Version: 2022/02




Tender no: ID 3148853

B. INDICATE THE FUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:

Note: All bids involving the acquisition of engineering and construction works from cidb
Grade 3 and above are subjected to functionality.

Note: Functionality will only be applied as a prequalification criterion. Such criteria are
used to establish minimum requirements where after bids will be evaluated solely on the

basis of price and preference.

Functionality Criteria

Weighting Factor

1. COMPLETED PROJECTS REFERENCE LETTER OR COMPLETION
CERTIFICATE FROM THE CLIENT/CONSULTANTS FOR ELECTRICAL
INSTALLATION OR ELECTRICAL MAINTENANCE PROJECTS IN
BUILDING SERVICES.

PLEASE PROVIDE SIGNED REFERENCE LETTER(S) OR

| COMPLETION CERTIFICATE FROM PROJECT
MANAGER/CONSULTING ENGINEER/CLIENTS AND THE

REFERENCE LETTER OR COMPLETION CERTIFICATE MUST

INCLUDE THE PROJECT DESCRIPTION, CONTACT DETAILS, START,

AND COMPLETION DATE WITH A MINIMUM THRESHOLD OF R 1 500

000.00. COMPLETED PROJECT IN PREVIOUS TEN (10) YEARS.

1.1. § and above completed similar projects
1.2. 4 completed similar projects

1.3. 3 completed similar projects = 3 points.
1.4. 2 completed similar projects = 2 points.
1.5. 1 completed similar projects and no information provided =0
points

= § points.
= 4 points.

30

2. STAFFING RESOURCES: NUMBER OF ELECTRICIAN(S) WHO HAS
WIREMANS LICENCE AS INSTALLATION ELECTRICAN (THREE
PHASE TESTER).

2.1. 4 x electrician with wireman’s licence
2.2. 3 x electrician with wireman’s licence =4 points.

2.3. 2 x electrician with wireman’s licence = 3 points.

2.4. 1 x electrician with wireman’s licence and No information = 0
points.

= 5 points.

Provide copy of wireman’s licence card as a proof from Department
of Labour (DOL).

30

3. STAFFING RESOURCES: SUPERVISOR WITH YEARS OF
EXPERIENCE AS SUPERVISOR WITH WIREMANS LICENCE AS
INSTALLATION ELECTRICIAN OR MASTER INSTALLATION
ELECTRICIAN.

3.1. 5 years’ experience as electrician with wireman’s licence = 5
points.

3.2. 4 years’ experience as electrician with wireman’s licence = 4
points.

3.3. 3 years’ experience as electrician with wireman’s licence = 3
points.

3.4. 2 or less years’ experience as electrician with wireman’s licence
and No information provided
| | =0 points.

Provide copy of wireman'’s licence card from DOL with proven record
of experience through CV with contactable references (Clients,
Departments and etc).

25

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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| 4. FINANCIAL CAPABILITY
15

4.1. Credit rating of A =5 points.
4.2. Credit rating of B = 4 points
4.3. Credit rating of C =3 points.
4.4. Credit rating of D = 2 points.
4.5. Credit rating of E-H and no information provided = 0 points.
Provide a copy of valid bank rating from your accredited Banking
Institution stating your bank code rating (A, B, C or D) and this copy it
must be not older than 1 months prior to tender closing date with
bank stamp.
Total 100 Points

points)

(Weightings will be multiplied by the scores allocated during the evaluation process to arrive at the total functionality

Minimum functionality score to qualify for further evaluation:

50

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use Effective date: 29 August 2022
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Tender no: ID 3148853

C. ELIGIBILITY IN RESPECT OF RISK TO EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine
projects in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial
risk criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause
the tender to be declared non-responsive and removed from any further consideration. The Employer
reserves the right to request additional information over and above that which is provided by the
Tenderer on said form. The information must be provided by the Tenderer within the stipulated time as
determined by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be
declared non-responsive.

C.1 Technical risks:

Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will result in the tender offer will be mutatis mutandis declared
non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances):
size of projects (measured against monetary value or other project quantifying parameters), nature of
projects (building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences,
knowledge of local conditions, etc.), complexity of project, projects for similar client department
irrespective of end purpose of buildings/facilities created or in progress of being created and time
scales of projects (normal, fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during
the past 10 years.

Adherence to contractual commitments and quality of performance of comparable current
and previous projects performed by the Tenderer on comparable projects during the past 10
years as per the evaluation report prepared by the Consultant Team, based on its research
and inspection of a representative sample of the Tenderer's current and previous work as
reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by
the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references
will result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion
periods and/or extensions thereto, and the extend of penalties imposed;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 5 of 8
For Internal & Extemnal Use Effective date: 29 August 2022 Version: 2022/02
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Tender no: ID 3148853

Project performance: time management & programming of works, timeous ordering of

materials and appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour

force, specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes

amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced;

Contract administration: contractual aspects such as complying to laws and regulations,

insurances, security, submission of required documentation timeously, reaction to written

contract instructions, appointments of subcontractors, etc. as can generally be expected in

standard/normal conditions of contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions &
serious incidents.

11. Piant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or
exaggerated delay claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

© ® N oos W

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the
tendering Service Provider will be able to react/respond appropriately to the Services required herein.
The Company Organogram with CV’s and certified ID’s of all principals and employed workforce as
well as proof of Professional Registration will be verified. Current and future workload of the tenderer
in relation to capacity and capability will also be considered. The tenderer should demonstrate that he
or she possesses the necessary professional and technical qualifications and -competence in relation
to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable
If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification

meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

C.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to
whether the tenderer will be able to deliver the goods and services which are specified in the contract
and / or be able to fulfil guarantees or warranties provided for in the contract in order to complete the
project successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating,
financial capability and capacity whether the tenderer has or has access to sufficient financial resources
to deliver the goods or services described in the tender documentation (including fulfiling any
guarantees or warranty claims), whether the tenderer is not subject to any current or impending legal
action (either formal proceedings or notification of legal action) which could impact on the financial
standing of the tenderer or the delivery of the goods or services, financial report from auditors as proof
of current liquidity, and company or any parent company or investor guarantee/s and financial
statements.

Cc.2.7

For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 6 of 8
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Tender no: ID 3148853

C.2.12

| Calculations, drawings and all other pertinent technical information and characteristics as well as modified

If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such alternative
tender offer is that it demonstrably satisfies the Employer’s standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of
the tender documents, is also submitted. Provided that the tenderer’'s main tender offer is according to
specification and would under normal circumstances be recommended for acceptance, his alternative tender
offer may also be considered for the purpose of the award of the contract.

or proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to
evaluate the efficacy of the alternative and its principal elements, to take a view on the degree to which the
alternative complies with the Employer’s standards and requirements and to evaluate the acceptability of
the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect
all design assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation
of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in all respects with the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative
offer to cover the Employer’s costs of confirming the acceptability of the detailed design before it is
constructed.

Alternative tender offer permitted: Yes [ ] No

C.2.13.2

The list of Returnable Documents identifies which of the documents a tenderer must complete when
submitting a tender offer. The tenderer must submit his tender offer by completing the Returnable
Documents, signing the “Offer” section in the “Form of Offer and Acceptance” and delivering the Returnable
Documents back to the Department.

C.2.13.5

The Employer’'s address for delivery of tender offers and identification details to be shown on each tender
offer package are as per Notice and Invitation to Tender T1.1.

C.2.13.6
C.3.5

A two-envelope procedure will not be followed.

c.215

The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1.

C.2.16

The tender offer validity period is as per Notice and Invitation to Tender T1.1.

C2.16.3

Omit the wording of the last sentence for those projects which are subject to CPAP

C.2.18

The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts):

Bd Together with his tender;

or

[0 The tenderer shall submit his fully priced and completed sectional summary- and final summary pages
with the tender and thereafter submit the fully completed Bills of Quantities within fourteen (14) calendar
days of the date requested to do so prior to the award of the contract.

C.2.19

Access shall be provided for inspections, tests and analysis as may be required by the Employer.

C.3.41
C.34.2

The location for opening of the tender offers, immediately after the closing time thereof shall be at:
21-23 Market square old magistrate building Kimberly 8300

| c.3.8

The words “responsive tender” and “acceptable tender” shall be construed to have the same meaning.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 7 of 8
For Internal & External Use Effective date: 29 August 2022 Version: 2022/02
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Tender no: ID 3148853

C.3.9.3 Omit the wording and replace with the following:

“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender offer and
request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with
C.3.94"

C.3.94 Omit the wording of the first sentence and replace with the following:
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected
as follows:”

C.3.9.4 Add sub paragraph c) to C.3.9.4, as follows:

“c) Ifthe tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer
on a corrected tender offer, the tender is to be classified as not acceptable/non responsive and
removed from further contention.”

C.3.11.1 | The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference.

C.3.13 Add the following to sub paragraph a), as follows:

The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from
doing business with the public sector;

C.3.17 Provide to the successful tenderer one copy of the signed contract document.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 8 of 8
For Internal & External Use Effective date: 29 August 2022 Version: 2022/02
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

UPINGTON AND SURROUNDING AREAS: SERVICE, MAINTENANCE AND

Project title: REPAIRS OF LOW VOLTAGE INSTALLATION: 24 MONTHS TERM
CONTRACT FOR VARIOUS CLIENTS
Tender / Quote no: ID:3148853 Reference no: 19/2/4/2/2/2023-2025

Receipt Number:

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified
from further consideration.

Tender document name p:;emsl?:;:: d 5?:;;11:::
Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Bidder’s Disclosure (PA-11) 3 Pages Yes
Resolution of Board of Directors (PA-15.1) (if applicable) 2 Page Yes
Resolution of Board of Directors to enter into Consortia or JV's 2 Pages Yes

(PA-15.2) (if applicable)

Special Resolution of Consortia or JV's (PA-15.3) (if applicable) 3 Pages Yes

Preference points claim form in terms of the Preferential

Procurement Regulations 2022 (PA — 16) 10 Pages M
Fully completed Declaration of Designated Groups for Preferential
Procurement (PA 40) 2 Pages Yes
Registration on National Treasury's Central Supplier Database Y

- es
(CSD). -
Particulars of Tenderer's Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page Yes
Record of attending compulsory virtual bid clarification / site inspection
meeting (if applicable). 1 Pages Yes
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes
Notice and Invitation to tender(PAO4EC) 10 Pages Yes

* In compliance with the requirements of the CIDB SFU Annexure G

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
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Tender no: ID: 3148853

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

Tender document name

Number of
pages issued

Returnable
document

Any additional information required to complete a risk assessment (if
applicable)

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

(if applicable)

Tender document name Numberaf Returnable
pages issued document

Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page No

Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes

Mechanical / Electrical / Security Work material and equipment Pages No

schedules (if applicable) g .

Schedule for Imported Materials and Equipment (DPW-23 EC) 1 Page No

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Tender document name Numt?er of Returnable
- pages issued document

Encec} Bills of Quantities / Lump Sum Document (complete document 23 Pages KYes [INo
inclusive of all parts)

Fully priced and completed sectional summary- and final summary pages

with the tender. Pages Clves IZNO
insert document name Pages [(Jyes [No
insert document name Pages [OYes [INo
insert document name Pages [Jyes [INo

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For Internal & External Use Effective date 20 September 2021

Page 2 of 3
Version: 2.6




i Putsa foxy u o & gatra
MEPURLC OF BOUTH AFMICA

Tender no: ID: 3148853

PA-09 (EC): List of Returnable Documents

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Documentation to be submitted with the tender, or which
may be required during the tender evaluation:

Legal Status of Tendering Entity:

If the Tendering Entity is:
a. A close corporation, incorporated

Copies of the Founding Statement — CK1

prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act
69 of 1984, as amended)

A profit company duly registered as
a private company.

[including a profit company that
meets the criteria for a private
company, whose Memorandum of
Incorporation states that the
company is a personal liability
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

Copies of:

i. Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company's
Auditor, certifying each Shareholder's ownership /
shareholding percentage relative to the total; and/or

iii. Memorandum of Incorporation in the case of a personal

liability company.

A profit company duly registered as
a private company in which any, or
all, shares are held by one or more
other close corporation(s) or
company(ies) duly registered as
profit or non-profit company(ies).

Copies of documents referred to in a. and/or b. above in
respect of all such close corporation(s) and/or company(ies).

A profit company duly registered as
a public company.

Copy of Certificate of Incorporation — CM1, and a signed
statement of the company’s Secretary or Auditor confirming
that the company is a public company.

A non-profit company,
incorporated in terms of Section 10
and Schedule 1 of the Companies
Act, 2008 (Act 71 of 2008, as
amended).

Copies of:

| the Founding Statement — CK1; and

ii the Memorandum of Incorporation setting out the object of
the company, indicating the public benefit, cultural or
social activity, or communal or group interest.

A natural person, sole proprietor or
a Partnership

Copy(ies) of the Identity Document(s) of:
i. such natural person/ sole proprietor, or
each of the Partners to the Partnership.

A Trust

Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

Signed by the Tenderer:

Name of representative

Effective date 20 September 2021

Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
For Internal & Extemal Use
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Version: 2.6
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1

211

Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES / NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1)

the power, by one person or a group of persons holding the majority of the

equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

2.21 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES /NO

2.3.1 If so, furnish particulars:

3 DECLARATION

I, the undersigned, (NAME)........cooiiiiiii e
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint wventure or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date & July 2022 Version: 2022/03
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3.7 | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as:

and who will sign as follows:

(Position in the Enterprise)

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name Capacity

Signature

—
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For external use Effective date 20 September 2021

Page 1 of 2
Version: 1.4




11 Prta ¥y a5

N STPUBLIC 0° SOUTH APRICA PA-15.1: Resolution of Board of Directors

17

18

19

20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

1. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (aftach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
aftorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01



PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

{List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfiment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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Postal Address:

(code)

Telephone number:

Fax number:

Name Capacity Signature
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14

15

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

1. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares /ownership ofthe
Bidding Enterprise (aftach proof of shareholding /
ownership hereto).

4.  Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct fuil names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document}

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01



PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under
item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consertium/joint venture agreement in relation to the Contract with the
Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2of 3
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capacity Signature
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The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Note:

1. * Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,
must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 3
For external use Effective date 20 September 2021 Version: 1.3



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022

“‘I" Department:
i@f Public Works and Infrastrurcture
v REPUBLIC OF SOUTH AFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2 Preference Points System to be applied
(Tick whichever is applicable).
XIThe applicable preference point system for this tender is the 80/20 preference point system.
[ The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and

1.3.2 Specific Goals

1.4  The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE | BX 80/20 ] s0/10
POINT SCORING SYSTEM

PRICE 80

SPECIFIC GOALS 20

Total points for Price and Specific Goals

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 1 0f 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022

15 Breakdown Allocation of Specific Goals Points

1.5.1 For Procurement transactions with rand value greater than R2 000.00 and up to
R1 Million (Inclusive of all applicable taxes), the specific goals as listed in table

1 below are applicable.
All Acquisitions

Table 1
| Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for points
out of 20
|
1. | AnEME or QSE which is at least 51% 10 D Co
. owned by black people py
Or
SANAS  Accredited BBBEE
Certificate or sworn affidavit
where applicable
Or
CSD Report
Or
CIPC (company registration)
2. Loca.tt.ad . in a s.peciﬁc. . LoFal 2 Office Municipal Rates
Municipality or District Municipality S
. tatement
or Metro or Province area for work
to be done or services to be rendered Or
in that area
Permission To Occupy from
local chief in case of rural areas
(PTO)
Or
Lease Agreement
o o
3. An EME or QSE which is atleast 51% 4 ID Copy
owned by women
Or
CSD Report
Or
CIPC (company registration)

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 2 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

Serial
No

Specific Goals

Preference
Points
allocated
out of 20

Documentation to be
submitted by bidders to
validate their claim for points

An EME or QSE which is at least 51%
owned by people with disability

2

Medical Certificate
Or

South African Social Security
Agency (SASSA) registration

Or

National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA)

An EME or QSE which is atleast 51%
owned by youth.

ID Copy

Or

CSD Report
Or

CIPC (company registration)

1.5.2

For procurement transactions with rand value greater than R1 Million and up to

R50 Million (Inclusive of all applicable taxes) the specific goals as listed in table
2 below are applicable:

All Acquisitions

Table 2
Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for points
out of 20
1. An EME or QSE or any entity which is 10 ID Co
at least 51% owned by Historically py
Disadvantaged Individuals (HDI) Or
SANAS  Accredited BBBEE

Certificate or sworn affidavit
where applicable

Or
CSD Report

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATION 2022

MARCH 2023

VERSION: 2023/03

Page 3 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

Serial
No

Specific Goals

Preference
Points
allocated
out of 20

Documentation to be
submitted by bidders to
validate their claim for points

Or

CIPC (company registration)

Located in a specific Local
Municipality or District Municipality
or Metro or Province area for work
to be done or services to be rendered
in that area

Office
Statement

Municipal Rates

Or

Permission To Occupy from
local chief in case of rural areas
(PTO)

Or

Lease Agreement

An EME or QSE or any entity which is
at least 51% owned by women

ID Copy

Or

CSD Report
Or

CIPC (company registration)

An EME or QSE or any entity which is
at least 51% owned by people with
disability

Medical Certificate
Or

South African Social Security
Agency (SASSA) registration

Or

National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA)

An EME or QSE or any entity which is
at least 51% owned by youth.

ID Copy

Or

CSD Report
Or

CIPC (company registration)

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATION 2022

MARCH 2023

VERSION: 2023/03
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PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

1.5.3 For procurement transactions with rand value greater than R50 Million (Inclusive

of all applicable taxes) the specific goals as listed in table 3 below are applicable

All Acquisitions

Table 3
Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for points
out of 10
1. An EME or QSE or any entity which is 4 ID Co
at least 51% owned by Historically py
Disadvantaged Individuals (HDI) Or
SANAS  Accredited BBBEE
Certificate or sworn affidavit
where applicable
Or
CSD Report
Or
CIPC (company registration)
2. Located in a specific Local 2 -
Municipality or District Municipality (S)tficeilent Municipal Rates
or Metro or Province area for work
to be done or services to be rendered Or
in that area
Permission To Occupy from
local chief in case of rural areas
(PTO)
Or
Lease Agreement
3. An EME or QSE or any entity which is 2 ID Co
at least 51% owned by women by
Or
CSD Report
Or
, CIPC (company registration)
l
' 4.0 | AnEME or QSE or any entity which is 2 . .
at least 51% owned by people with Medical Certificate
disability Or

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATION 2022

MARCH 2023

VERSION: 2023/03

Page 5 of 10




PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022

Serial | Specific Goals Preference | Documentation to be

No Points submitted by bidders to
allocated | validate their claim for points
out of 10

South African Social S_e_alrity
Agency (SASSA) registration

Or

National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA)

OR
5 An EME or QSE or any entity which is ID Copy
-0 at least 51% owned by youth.
(only one specific goal is applicable Or
between specific goal number 4 and CSD Report
specific goal number 5 under 90/10
Preference Point System) Or

CIPC (company registration)

1.6 Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

1.7 The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

2, DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c¢) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 6 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022
5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt—-Pmi

Ps=80(1—$> or Ps=90(1—¢)
Pmin Pmin

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-P
Ps =80 (1+ =) or Ps=90(1+5— )
Pmax Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4, POINTS AWARDED FOR SPECIFIC GOALS

41. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 7 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

4.2. Incases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

ber o Number of | Number of
ofe Sl points points
i X Pe claimed claimed
ey ocated (90/10 (80/20
: . 80/20 system) system)
The specific goals allocated : (To be (To be
points in terms of this tender . '. ' i . 1a completed completed
h ompleted NS ALL by the
I (| [ by the tenderer) | tenderer)
1. An EME or QSE or any entity 10
which is at least 51% owned
by Historically
Disadvantaged Individuals
(HDI)
2. Located in a specific Local 2
Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be rendered
in that area
3. An EME or QSE whichis at 4
least 51% owned by women

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 8 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022

Number of Number of | Number of
points Number of points points
points claimed claimed

allocated
allocated (90/1 0 (80/20

90/10
s(ystem) (80/20 system) system)
The specific goals allocated S ot (To bia
points in terms of this tender (To be s
completed (To be completed it
by the completed by the y the
tenderer)

by the tenderer)
organ of
state)

organ of
state)

4. An EME or QSE which is at
least 51% owned by people
with disability

5. An EME or QSE whichis at
least 51% owned by youth

Note: *in respect of the 90/10 point system a selection of either disability or youth may be
made with an allocation of 2 points for either of them.

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm.........oo
4.4. Company registration NUMDbDEr: ... ...t
4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 9 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022

One-person business/sole propriety

Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have ~

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: ... ..o

[ 7 N I =5 N
ADD RES S e e e

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 10 of 10
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Depariment:
l‘@ Public Warka and Infrastructure
\‘_/ REPUBLIC OF SOUTH AFRICA

DPW-16 (EC): SITE INSPECTION MEETING CERTIFICATE

Project title:

UPINGTON AND SURROUNDING AREAS: SERVICE, MAINTENANCE AND
REPAIRS OF LOW VOLTAGE INSTALLATION: 24 MONTHS TERM
CONTRACT FOR VARIOUS CLIENTS

Tender no: ID: 3148853 Reference no: 19/2/4/2/2/2023-2025
Closing date: 11/08/2023
This is to certify that I, representing

in the company of

visited the site on: 01/08/2023

| have made myself familiar with alf local conditions likely to influence the work and the cost thereof. I further
certify that | am satisfied with the description of the work and explanations given at the site inspection
meeting and that | understand perfectly the work to be done, as specified and implied, in the execution of this

contract.

Name of Tenderer

Signature

Date

~ Name of DPW Representative

Signature

Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal Use

Effective date 20 September 2021

Page 1 of 1
Version: 1.2
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a Deppciment

-

o

1‘( Puthr Yorka anvd Indrpatucrm
W REPUBLIC OF SOUTH AFRICA

DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS

UPINGTON AND SURROUNDING AREAS: SERVICE, MAINTENANCE AND
Project title: REPAIRS OF LOW VOLTAGE INSTALLATION: 24 MONTHS TERM
CONTRACT FOR VARIOUS CLIENTS
Tender no: ID: 3148853 Reference no: 19/2/4/2/2/2023-2025

1. |/ We confirm that the following communications received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents, have been taken
into account in this tender offer: (Aftach additional pages if more space is required)

Date

Title or Details

10.

11.

12,

13.

Name of Tenderer

Signature

Date

2. | / We confirm that no communications were received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents.

Name of Tenderer

Signature

Date

Effective date: 20 September 2021

Version: 1.2




Department:

Pubic Works and Infrastructure

REPUBLIC OF SOLTH AFRICA DPW-21 (EC): Record of addenda to tender
documents

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 2 of 2
For Internal Use Effective date August 2021 Version: 2021/01



Department:
ts 1 Public Warks and Infrastructure
1
V REPUBLIC OF SOUTH AFRICA

DPW-22 (EC): PARTICULARS OF ELECTRICAL CONTRACTOR
UPINGTON AND SURROUNDING AREAS: SERVICE, MAINTENANCE AND
Project title: REPAIRS OF LOW VOLTAGE INSTALLATION: 24 MONTHS TERM
CONTRACT FOR VARIOUS CLIENTS
Tender no: ID:3148853 Reference no: 19/2/4/2/2/12023-2025
Name of Electrical Contractor:
Address:
Electrical Contractor registration number at the
Department of Labour
l
Signature ~ Date ]

Name of Tenderer

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page 1 of 1
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CONTRACT



PART 1:-

AGREEMENT AND CONTRACT
DATA
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Depariment.
Public: Wewky and

Iebrsiructory
- REPUBLIC OF SOUTH AFRICA

DPW-05: (EC) CONTRACT DATA - (GCC (2010) 2" EDITION: 2010)

UPINGTON AND SURROUNDING AREAS:

Project title: SERVICE, MAINTENANCE AND REPAIRS OF

Tender/

Quotation no:

LOW VOLTAGE INSTALLATION: 24 MONTHS
TERM CONTRACT FOR VARIOUS CLIENTS

ID: 3148853 WCS no: Reference no: 19/2/4/2/2/2023-2025

PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works, Second Edition, 2010, published by
the South African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is
applicable to this Contract and is obtainable from www.saice.org.za

Bidders to note that materials procured for the works should be from South African manufactures
and suppliers. Imported materials shall only be considered under exceptional circumstances, based
on compelling technical justifications, and subject to the approval by the NDPWI.

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for Construction
Works, Second Edition, 2010, are applicable to this Contract:

CLAUSES

COMPULSORY DATA

1.1.1.8

Amend Clause 1.1.1.8 to include the word “rights” to read as follows:

“Contract Data” means the specific data which, together with these General Conditions
of Contract, collectively describe the rights, risks, liabilites and obligations of the
contracting parties and the procedures for the administration of the Contract.

1.1.1.13

Amend Clause 1.1.1.13 as follows, clarify when the defects liability period starts:

“Defects Liability Period” means the period stated in the Contract Data, commencing on
the date indicated on the Certificate of Completion or Certificates of Completion in the
event of more than one Certificate of Completion is issued for different parts of the Works,
during which the Contractor has both the right and the obligation to make good defects in
the materials, Plant and workmanship covered by the Contract.

Defects liability period is: 12 months.

1.1.1.14

5.14.7

The time for achieving Practical Completion of the whole of the works is: 24 months
measured from the Commencement Date. The time thus stated includes special non-
working days and the year-end break.




=" Deparmen:

=

Irfrasinucture
v REPUBLIC OF SOUTH AFRICA

Urvy-uu. (Ev). vdlinaust watas \(\JIwis (LY IV). &7 CuUIuvil £v v

or, if Practical Completion in portions is required,

The times for achieving Practical Completion for the portions as set out in the Scope of
Works are mutatis mutandi.

For portion 1 within insert description as may be applicable

For portion 2 within insert description as may be applicable

For portion 3 within insert description as may be applicable

Tender no: ID: 3148853

For portion 4 within insert description as may be applicable
(followed by further portions as required)

The time for achieving Practical Completion of the whole of the Works is: 24 months,
measured from the Commencement Date. The time thus stated includes special
non-working days and the year-end break.

1.1.1.15 | The name of the Employer is:
The Government of the Republic of South Africa in its Department of Public Works
and Infrastructure.

1.1.1.16 The name of the Engineer is:
N/A

1.1.1.26 | The Pricing Strategy is a: Re-measurement Contract.

1.1.1.31 | Not applicable to this Contract.

1.1.1.35 ] . ]

Insert the definition of “Value of Works” as Clause 1.1.1.35:

“v/alue of Works” means the value of the Works certified by the Engineer as having been
satisfactorily executed and shall include the value of the works done, the value of the
materials and/or plant and Contract Price Adjustments.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer’ Page 2 of 18
For Internal & External Use Effective date 27 July 2022 Version: 2022/03
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Tender no: [D: 3148853

1.2.1.2

Employer’s address:

Physical Address:
21-23 Market
Square, Old
Magistrate Building

8300

Postal Address:
Private
BagX5002
Kimberley

Facsimile: 0538385290

Telephone: 053 838 5246

Engineer’s address:

Physical Address:

N/A

Postal Address:

N/A

Facsimile: N/A

Telephone: N/A

1.3.4

Not applicable to this Contract.

Insert Number and press "Tab"

135

(a)

se Clause 1.3.5 with the following provisions:

The Employer will become the owner of the information, documents, advice,
recommendation and reports collected, furnished and/or compiled by the Contractor
during the course of, and for the purposes of executing this Contract, all of which
will be handed over to the Employer on request, but in any event on the termination
and/or cancellation of this Contract for whatever reason. The Contractor relinquishes
its retention or any other rights thereon to which it may be entitled.

The copyright of all documents, recommendations and reports compiled by the
Contractor during the course of and for the purposes of finalizing the Works will vest
in the Employer, and may not be reproduced or distributed or made available to any
person outside the Employer’s service, or to any institution in any way, without the
prior written consent of the Employer. The Employer shall have the right to use such
material for any other purpose without the approval of information or payment to the
Contractor.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 18
For Internal & External Use Effective date 27 July 2022 Version: 2022/03
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The copyright of all electronic aids, software programmes etc. prepared or
developed in terms of the Contract shall vest in the Employer, who shall have the
right to use such material for any other purpose without the approval of, information
or payment to the Contractor.

In case of the Contractor providing documents, electronic aids, software programs
or like material to the Employer, the development of which has not been at the |
expense of the Employer, copyright shall not vest in the Employer. The Contractor
shall be required to indicate to which documents, electronic aids, software programs
or like material this provision applies.

The Contractor hereby indemnifies the Employer against any action, claim,
damages or legal cost that may be instituted against the Employer on the grounds
of an alleged infringement of any copyright, patents or any other intellectual property
right in connection with the Works outlined in this Contract.

All information, documents, recommendations, programs and reports collected or
compiled must be regarded as confidential and may not be communicated or made
available to any person outside the Employer’s service and may not be published
either during the currency of this Contract or after termination thereof without the
prior written consent of the Employer.

The Engineer’s authority to act and/or to execute functions or duties or to issue
instructions are expressly excluded in respect of the following:

(a) Appointment of nominated Sub-contractors — clause 4.4.3;

(b) Granting of an extension of time and/or ruling on claims associated with claims
for extension of time — clauses 5.12.3, 10.1.5;

(c) Acceleration of the rate of progress and determination of the cost for payment
of such acceleration — clause 5.12.4;

(d) Rulings on claims and disputes — clauses 10.1.5, 10.2.3 and 10.3.3;

(e) Suspension of the Works - clause 5.11.1;

(f) Final Payment Certificate — clause 6.10.9;

(g) Issuing of mora notices to the Contractor — clauses 9.1.1, 9.1.2.1 and 9.2.1;

(h) Cancellation of the contract between the Employer and Contractor — clauses
9.1.1,9.1.2.1 and
9.2.1.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 18
For Internal & External Use Effective date 27 July 2022 Version: 2022/03
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Tender no: ID: 3148853

DPW-Ub: (EC): Contract Data- (GCU (2010): 2™ Eaiion 2U10

2

5.

In order to be legally binding and have legal bearing and consequence, any ruling
in respect of the above matters (a) to (h) must be on an official document, signed
and issued by the Employer to the Contractor.

The Contractor must submit claims, demands, notices, notifications, updated
particulars and reports in writing, as well as any other supporting documentation
pertaining thereto, in respect of any of the above listed matters (a) to (h), to the
Engineer within the time periods and in the format(s) as determined in the relevant
clauses of the Conditions of Contract. Failing to deliver such to the Engineer
timeous and in the correct format will invalidate any claim and the consequences of
such failure will mutatis mutandis be as stated in clause 10.1.4.

Clauses 6.10.9 and 10.1.5 shall be amended as follows to indicate the limitation on
the Engineer’s authority in respect thereof:

Clause 6.10.9 — Amend to read as follows:

Within 14 days of the date of final approval as stated in the Final Approval Certificate,
the Contractor shall deliver to the Engineer a final statement claiming final settlement
of all moneys due to him (save in respect of matters in dispute, in terms of Clauses
10.3 to 10.11, and not yet resolved). The Employer shall within 14 days issue to the
Contractor a Final Payment Certificate the amount of which shall be paid to the
Contractor within 28 days of the date of such certificate, after which no further
payments shall be due to the Contractor (save in respect of matters in dispute, in
terms of Clauses 10.3 to 10.11 and not yet resolved).

Clause 10.1.5 — Amend to read as follows:

Unless otherwise provided in the Contract, the Employer shall, within 28 days after
the Contractor has delivered his claim in terms of Clause 10.1.1 as read with Clause
10.1.2, deliver to the Contractor his written and adequately reasoned ruling on the
claim (referring specifically to this Clause). The amount thereof, if any, allowed by
the Employer shall be included to the credit of the Contractor in the next payment
certificate.

insert the following under 3.1.3:

Provided that, notwithstanding any provisions to the contrary in the Contract, the
Employer shall have the right to reverse and, should it deem it necessary, to amend
any certificate, instruction, decision or valuation of the Engineer and to issue a new
one, and such certificate instruction, decisions or valuations shall for the purposes
of the Contract be deemed to be issued by the Engineer, provided that the
Contractor shall be remunerated in the normal manner for work executed in good
faith in terms of an instruction issued by the Engineer and which has subsequently
been rescinded.

3.2.21

Amend Clause 3.2.2.1 to insert the word “Plant” to read as follows:
Observe the execution of the Works, examine and test material, Plant and workmanship,

and receive from the Contractor such information as he shall reasonably require.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 5 of 18
For Internal & External Use Effective date 27 July 2022 Version: 2022/03
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Tender no: ID: 3148853

3.2.32 Amend Clause 3.2.3.2 to insert the word “Plant” to reads as follows:

Notwithstanding any authority assigned to him in terms of Clauses 3.2.2 and 3.2.4, failure
by the Engineer's Representative to disapprove of any work, workmanship, Plant or
materials shall not prejudice the power of the Engineer thereafter to disapprove thereof
and exercise any of his powers in terms of the Contract in respect of thereof.

4.8.2.1 . “ ” .

Amend Clause 4.8.2.1 to include the word “person”, as follows:
Makes available to the Employer, or to any such contractor, person or authority, any roads
or ways for the maintenance of which the Contractor is responsible, or

4822 . “ ) p » .

Amend Clause 4.8.2.2 to include “Employer” and “contractors”, as follows:
Provides any other facility or service of whatsoever nature to the Employer or to any of the
said contractors, persons or authorities,

5.31 The documentation required before commencement with Works execution are:

Health and Safety Plan (Refer to Clause 4.3)

Initial programme  (Refer to Clause 5.6)

Security (Refer to Clause 6.2) Insurance
(Refer to Clause 8.6)

insert other requirements

insert other requirements

insert other requirements

532 The time to submit the documentation required before commencement with Works

| T execution is: 21 days.

5.4.2 The access to, and possession of, the Site referred to in Clause 5.4.1 shall be enter
nexclusive” or "not exlcusive” to the Contractor. In the event of access to, and
possession of, the Site is not exclusive to the Contractor, the following limitations apply:
Insert an exposition of limitation.

5.8.1 The non-working days are: Saturdays and Sundays
The special non-working days are:

(1) Public Holidays;
(2) The year-end break commencing on 16 December until the Sunday
preceding the first working Monday of January of the succeeding year.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 6 of 18
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5.9.1

Amend Clause 5.9.1 as follows:

On the Commencement Date, the Engineer shall deliver to the Contractor three (3) copies,
at no cost to the Contractor, of the drawings and any instructions required for the
commencement of the Works. The cost of any additional copies of such drawings and/or
instructions, as may be required by the Contractor, will be for the account of the Contractor.

5.13.1

The penalty for failing to complete the Works is: Rinsert penaity amount per day

or, if completion in portions is required,

The penalty for failing to complete portion 1 of the Works is: Rinsert penalty amount per
day.

The penalty for failing to complete portion 2 of the Works is: Rinsert penalty amount per
day.

The penalty for failing to complete portion 3 of the Works is: Rinsert penalty amount
per day. The penalty for failing to complete portion 4 of the Works is: Rinsert
penalty amount per day.

Followed by further portions as required.

The penalty for failing to complete the whole of the works is: Rinsert penaity amount per
day. |

5.14.1

Amend the second paragraph of Clause 5.14.1 as follows:

When the Works are about to reach the said stage, the Contractor shalll, in writing,
request a Certificate of

Practical Completion and the Engineer shall, within 14 days after receiving such request,
issue to the

Contractor a written list setting out the work to be completed to justify Practical Completion.
Should the Engineer not issue such a list within the 14 days, the Contractor shall notify the
Employer accordingly. Should the Employer not issue such a list within 7 days of receipt
of such notice, Practical Completion shall be deemed to have been achieved on the 141"
day after the contractor requested the Certificate of Practical Completion.

\1.16.1

Amend Clause 5.16.1 to delete the proviso in the third paragraph of this clause.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 7 of 18
For Internal & External Use Effective date 27 July 2022 Version: 2022/03
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5.16.2 Amend Clause 5.16.2 as follows:
No certificate other than the Final Approval Certificate referred to in Clause 5.16.1 shall be
deemed to constitute approval of the Works or shall be taken as an admission of the due
performance of the Contract or any part thereof, nor of the accuracy of any claim made by
the Contractor, nor shall any other certificate exclude or prejudice any of the powers of the
Engineer and/or the Employer.

5.16.3 The latent defect period for all works is: S years.

6.2.1 The type of security for the due performance of the Contract, as selected by the Contractor
in the Contract Data, must be delivered to the Employer.

6.2.3 Amend Clause 6.2.3 as follows:
If the Contractor has selected a performance guarantee as security, he shall ensure that it
remains valid and enforceable as required in terms of the Contract.

6.5.1.2.3 .
The percentage allowance to cover overhead charges is:
33%, except on material cost where the percentage allowance is 10%.

6.8.2 Contract Price Adjustment (CPA) will be applicable: "No".

If CPA is indicated as ‘Yes” above the value of payment certificates is to be adjusted by a
Contract Price Adjustment Factor:

The value of the certificates issued shall be adjusted in accordance with the Contract Price
Adjustment Schedule with the following values:

The value of “x™ is 0.15.

The values of the coefficients
are: a = 0.25. (Labour)

b =0.3

(Contractor’s

equipment)

c =0.3

(Material) d =

0.15 (Fuel)

The values of the coefficients for “Repair and Maintenance Project” (RAMP) contracts
are:

a=0.35 (Labour)b=0.20

(Contractor’s equipment)

¢=0.35

(Material) d =

0.10 (Fuel)

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 8 of 18
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6.8.2

The urban area nearest the Site is Upington Magistrate Court
(Select urban area from Statistical News Release, P0141, Table 7. 1)

The applicable industry for the Producer Price Index for materials is N/A.
(Select the applicable industry from Statistical News Release, P01421, Table 11.)

The area for the Producer Price Index for fuel is N/A.
(Select the area from Statistical News Release, P01421, Table 12.)

The base month is N/A 20N/A. (The month prior to the closing of the tender.)

6.8.3

Price adjustments for variations in the costs of special materials are not allowed.

6.10.1.5

The percentage advance on materials not yet built into the Permanent Works is: 85 %.

6.10.3

The limit of retention money is dependent on the security to be provided by the Contractor
in terms of Clause 6.2.1.

6.10.5

Replace Clause 6.10.5 with the following:

In respect of contracts up to R2 million and in respect of contracts above R2 million where
the Contractor elects a security by means of a 10% retention, 50% of the retention shall
be released to the Contractor when the Engineer issues the Certificate of Completion in
terms of clause 5.14.4. The remaining 50% of the retention shall be released in
accordance with the provisions of the conditions of contract and will become due and
payable when the Contractor becomes entitled, in terms of Clause 5.16.1, to receive the
Final Approval Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means
of a cash deposit or fixed guarantee of 5% of the Contract Sum (excl. VAT) and a 5%
retention of the Value of the Works (excl. VAT), the cash deposit or fixed guarantee,
whichever is applicable, shall be refunded to the Contractor or return to the guarantor,
respectively, when the Engineer issues the Certificate of Completion in terms of Clause
5.14.4. The 5% retention of the Value of the Works (excl. VAT) shall become due and
payable when the Contractor becomes entitled, in terms of Clause 5.16.1, to receive the
Final Approval Certificate.

In respect of contracts above R2 million. where the Contractor elects a security by means
of a cash deposit or a variable guarantee of 10% of the Contract Sum (excl. VAT), the cash
deposit or the variable guarantee, whichever is applicable, will be reduced to 5% of the
Value of the Works (excl. VAT) when the Engineer issues the Certificate of Completion in
terms of Clause 5.14.4. The balance of the cash deposit shall become due and payable
or the variable guarantee shall expire when the Contractor becomes entitled in terms of
Clause 5.16.1 to receive the Final Approval Certificate.

7.9.1

Insert the following at the end of Clause 7.9.1:

Provided that, should the Contractor on demand not pay the amount of such costs to the
Employer, such amount may be determined and deducted by the Employer from any
amount due to or that may become due to the Contractor under this or any other previous |
or subsequent contract between the Contractor and the Employer.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 9 of 18
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8.2.2.1

Insert the following as a second paragraph to Clause 8.2.2.1:

The Contractor shall at all times proceed immediately to remove or dispose of any debris
arising from damage to or destruction of the Works and to rebuild, restore, replace and/or
repair the Works, failing which the Employer may cause same to be done and recover the
reasonable costs associated therewith from the Contractor.

Tender no: ID: 3148853

8.4.3 Insert a new Clause 8.4.3 as follows:
The Contractor shall on receiving a written instruction from the Engineer immediately
proceed at his own cost to remove or dispose of any debris and to rebuild, restore,
replace and/or repair such property and to execute the Works.
8.6.1.1.1 | Amend Clause 8.6.1.1.1 to read as follows: Contract Sum plus 10%.
8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the insurance
T sum is: Nil
8.6.1.1.3 | The amount to cover professional fees for repairing damage and loss to be included in
the insurance sum is:
Nil
8.6.1.3 Amend Clause 8.6.1.3 to delete reference to limit of indemnity, to read as follows:
Liability insurance that covers the Contractor against liability for the death of, or injury to
any person, or loss of, or damage to any property (other than property while it is insured
in terms of Clause 8.6.1.1) arising from or in the course of the fuffillment of the Contract,
from the Commencement Date to the date of the end of the Defects Liability Period, if there
is one, or otherwise to the issue of the Certificate of Completion. o
8.6.1.5 C e b ini
1. Public liability insurance to be effect by the Contractor to a minimum value of:
O R5 million
or
O R insert amount in figures (and in words)
With a deductible not exceeding 5% of each and every claim.
2. Support insurance is to be effected by the Contractor to a minimum value of:
. R N/A
With a deductible not exceeding 5% of each and every claim.

Any reference to
words “Tender” o

words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the
r “Tenderer”. Page 10 of 18
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8.6.5

Amend Clause 8.6.5 as follows:

Save as otherwise provided in the Contract Data, the insurances referred to in Clause
8.6.1 shall be effected with an insurance company registered in the Republic of South
Africa. The Contractor shall submit the insurance policy to the Employer for approval, if so
requested.

8.6.7

Amend Clause 8.6.7 as follows:

If the Contractor fails to effect and keep in force any of the insurances referred to in Clause
8.6.1, the Employer may cancel the Contract in terms of Clause 9.2.

8.6.8

Insert a new Clause 8.6.8 in provide for high risk insurance for projects executed on
areas classified as "High Risk Areas”.

HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High Risk
Area’, that is an area which is subject to highly unstable subsurface conditions that might
result in catastrophic ground movement evident by sinkhole or doline formation the
following will apply:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 11 of 18
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8.6.8

(1) Damage to the Works

The Contractor shall, from the date of Commencement of the Works until the date of the
Certificate of Completion, bear the full risk of and hereby indemnifies and holds
harmless the Employer against any damage to and/or destruction of the Works
consequent upon a catastrophic ground movement as mentioned above. The
Contractor shall take such precautions and security measures and other steps for
the protection of the Works as he may deem necessary.

When so instructed to do so by the Engineer, the Contractor shall proceed immediately to
remove and/or dispose of any debris arising from damage to or destruction of the
Works and to rebuild, restore, replace and/or repair the Works, at the Contractor’s
own costs.

(2) Injury to Persons or Loss of or damage to Properties

The Contractor shall be liable for and hereby indemnifies and holds harmless the
Employer against any liability, loss, claim or proceeding arising during the Contract
Period whether arising in common law or by Statute, consequent upon personal
injuries to or the death of any person whomsoever resulting from, arising out of or
caused by a catastrophic ground movement as mentioned above.

The Contractor shall be liable for and hereby indemnifies the Employer against any
and all liability, loss, claim or proceeding consequent upon loss of or damage to any
moveable, or immovable or personal property or property contiguous to the Site,
whether belonging to or under the control of the Employer or any other body or
person whomsoever arising out of or caused by a catastrophic ground movement,
as mentioned above, which occurred during the Contract Period.

(3) ltis the responsibility of the Contractor to ensure that he has adequate insurance
to cover his risk and liability as mentioned in Clauses 8.6.8(1) and 8.6.8 (2) above.
Without limiting his obligations in terms of the Contract, the Contractor shall, within
21 days of the Commencement Date and before Commencement of the Works,
submit to the Employer proof of such insurance policy, if requested to do so.

(4) The Employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the Contractor’s default of
his obligations as set out in Clauses 8.6.8 (1), 8.6.8 (2) and 8.6.8 (3). Provided
that, should the Contractor on demand not pay the amount of such costs to the
Employer, such amount may be determined and deducted by the Employer from
any amount due to or that may become due to the Contractor under this or any
other existing or subsequent contract between the Contractor and the Employer.

Amend Clause 9.1.4 as follows:

In the circumstances referred to in Clauses 9.1.1, 9.1.2 or 9.1.3 (provided that the
circumstances in 9.1.3 is not due to the fault of the Contractor, his employees, contractors
or agents), and whether or not the Contract is terminated under the provisions of this
Clause, the Contractor shall be entitled to payment of any increased cost of or incidental
to the execution of the Works which is specifically attributable to, or consequent upon the
| circumstances defined in Clauses 9.1.1,9.1.2 or 9.1.3;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 12 of 18
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| 9.1.5 Amend Clause 9.1.5 as follows:

If the Contract is terminated on any account in terms of this Clause (provided that the
circumstances in 9.1.3 is not due to the fault of the Contractor, his employees, contractors
or agents) , the Contractor shall be paid by the Employer (insofar as such amounts or items
have not already been covered by payments on account made to the Contractor) for all
measured work executed prior to the date of termination, the amount (without retention),
payable in terms of the Contract and, in addition:

9.1.6 This Clause is not applicable to this Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 13 of 18
For Internal & External Use Effective date 27 July 2022 Version: 2022/03



-
e Dapartment:
ﬂ: !I, Public Warks 50d Kk

UPW-Ub: (EC): Contract Data- (GUC (2010): 2™ edition 2070

: Infrasiruciure
V REPUBLIC OF SOUTH AFRICA

Tender no: ID: 3148853

9.2.1.3.8

Insert a new Clause 9.2.1.3.8 as follows:

Has failed to effect and keep in force any of the insurances referred to in Clause 8.6.1,

9.2.4

Insert a new Clause 9.2.4 as follows, to provide for unilateral termination by the
Employer:

The Employer shall be entitled at any time to unilaterally terminate or cancel this Contract
or any part thereof. Save for the following, the Contractor shall not be entitled to claim any
other amounts whatsoever in respect of such termination or cancellation of this Contract.
The Employer shall be obliged to pay the Contractor as damages and/or loss of profit the
lesser of:

9.2.4.1 An amount not exceeding 10% of the Contract Sum;
9.2.4.2 10% of the value of incomplete work; or

9.2.4.3 The Contractor's actual damage or loss as determined by the Employer after receipt
of evidence substantiating any such damage or loss.

9.3.2.2

Amend Clause 9.3.2.2 as follows to delete the proviso on lien:

The ownership of Plant and unused materials brought onto the Site by the Contractor, and
for which the Employer has not made any payment, shall revest to the Contractor and he
shall, with all reasonable dispatch, remove from the Site such Plant, materials and all
Construction Equipment and Temporary Works.

9.3.3

Insert the following at the end of Clause 9.3.3

After cancellation of the Contract by the Contractor, the Contractor, when requested by the
Employer to do so, shall not be entitled to refuse to withdraw from the Works on the |
grounds of any lien or a right of retention or on the grounds of any other right whatsoever.

10.1.3.1

Amend Clause 10.1.3.1 as follows to insert the word “Plant”:

All facts and circumstances relating to the claims shall be investigated as and when they
occur or arise. For this purpose, the Contractor shall deliver to the Engineer, records in a
form approved by the Engineer, of all the facts and circumstances which the Contractor
considers relevant and wishes to rely upon in support of his claims, including details of all
Construction Equipment, labour, Plant and materials relevant to each claim.

Such records shall be submitted promptly after the occurrence of the event giving rise to
the claim.

10.1.6

Insert a new Clause 10.1.6 as follows:

If the Employer fails to give his ruling within the period referred to in Clause 10.1.5 he shall
be deemed to have given a ruling dismissing the claim.

Any reference to
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10.2.1

Amend Clause 10.2.1 as follows:

In respect of any matter arising out of or in connection with the Contract, which is not
required to be dealt with in terms of Clause 10.1 or which does not require the decision or
ruling of the Employer, the Contractor or the Employer shall have the right to deliver a
written dissatisfaction claim to the Engineer. This written claim shall be supported by
particulars and substantiated.

10.2.2

Amend Clause 10.2.2 as follows:

If, in respect of any matter arising out of or in connection with the Contract, which is not
required to be dealt with in terms of Clause 10.1 or which does not require the decision or
ruling of the Employer, the Contractor or the Employer fails to submit a claim within 28
days after the cause of dissatisfaction, he shall have no further right to raise any
dissatisfaction on such matter.

10.3.2

Amend Clause 10.3.2 as follows to replace “adjudication” with “court”:

If either party shall have given notice in compliance with Clause 10.3.1, the dispute shall
be referred to court proceedings in terms of Clause 10.8, unless amicable settlement is
contemplated.

10.3.3

Replace “Engineer” with “Employer”. .

10.4.2

Amend Clause 10.4.2 as follows to provide for submission to court:

If the other party rejects the invitation to amicable settlement in writing or does not respond
in writing to the invitation with 14 days, or amicable settlement is unsuccessful, either party
may submit the dispute to court.

10.4.4

Amend Clause 10.4.4 to delete reference to “adjudication” and “arbitration” to read as
follows:

Save for reference to any portion of any settlement or decision which has been agreed to
be final and binding on the parties, no reference shall be made by or on behalf or either
party in any subsequent court proceedings, to any outcome of an amicable settlement, or
to the fact that any particular evidence was given, or to any submission, statement or
admission made in the course of the amicable settlement.

10.5
10.6
& 10.7

The entire provisions of these Clauses are not applicable to this Contract.

10.10.3

| Engineer or Employer for the purpose of obtaining his ruling.

Amend Clause 10.10.3 as follows to reword and remove reference to “arbitrator”:

The court shall have full power to open up, review and revise any ruling, decision, order,
instruction, certificate or valuation of the Engineer and Employer and neither party shall be
limited in such proceedings before such court to the evidence or arguments put before the

Any reference to
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CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U...L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the

Specification of this contract.

(a)

Minimum 30% mandatory Subcontracting to SMMEs in accordance with the
Preferential Procurement Policy Framework Act, 2000: Preferential Procurement
Regulations, 2017 as published in the Government Gazette Notice No. 40553 of 20
January 2017 — Condition of Tender.

N/A

(b)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

N/A

(c)

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September

N/A

2020 — Condition of Contract.

Tender no: Insert Number and press "Tab"

(d

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 - Condition of Contract.

N/A

(e)

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

N/A

®

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
accordance with the cidb Standard for Developing Skills through Infrastructure
Contracts as published in the Government Gazette Notice No. 43495 of 3 July
2020, as amended in cidb Best Practice Project Assessment Scheme Notice No.
43726 of 18 September 2020 as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

N/A

()]

DPWI National Youth Service training and development programme (NYS) —
Condition of Contract.

N/A

(h)

Labour Intensive Works — Condition of Contract.

| N/A

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words

“Tender” or “Tenderer”.

For Internal & External Use Effective date 27 July 2022

Page 16 of 18
Version: 2022/03




UPW-Ub: (EC): Contract Data- (GLC (2010): 2 Editon 2010

| I Publ Works ond Inresayciura
V REPUBLIC OF SOUTH AFRICA

Tender no: ID: 3148853

Select
(]

Select
1))

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page 17 of 18
For Internal & External Use Effective date 27 July 2022 Version: 2022/03




DFW-Ub: (EC): Contract Data- (GCC (2070): 2™ Edition 201V

WU’

L —

W REPUBLIC OF SOUTH AFRICA

Tender no: ID: 3148853

PART 2: DATA PROVIDED BY THE BIDDER

1419 The name of the Bidder is:

1.21.2 The address of the Bidder is:

Postal address:

Postal Code:
Tel: Fax:
TAX / VAT Registration No:
Physical address:
Postal Code:
E-mail address:
6.2.1 The security to be provided by the Contractor shall be one of

the following:

(a) Cash deposit of 10 % of the Contact Sum (excl. VAT) OYES or L[INO

b) Variable performance guarantee of 10 % of the
Contract Sum (excl. VAT) Ovyes o [OINO

(c) Retention of 10 % of the value of the Works (excl. VAT) COYES or [INO

(d) Cash deposit of 5 % of the Contract Sum (excl. VAT)
plus retention of 5 % of the value of the Works (excl. VAT)

0 YES or [INO
(e) Performance guarantee of 5 % of the Contract Sum (excl.
VAT) plus retention of 5 % of the value of the Works (excl.
VAT) CJYES
or [JNO

NB: Guarantees submitted must be issued by either an insurance company duly
registered in terms of the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of
1998) or Short-Term Insurance Act, 1998 (Act 53 of 1998)] or by a bank duly
registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred
to above. No alterations or amendments of the wording of the pro-forma will be
accepted.

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the
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o UPINGTON AND SURROUNDING AREAS: SERVICE, MAINTENANCE AND REPAIRS
Project title: OF LOW VOLTAGE INSTALLATION: 24 MONTHS TERM CONTRACT FOR VARIOUS
. CLIENTS
Tender / Quotation no: | ID: 3148853 Eeference no: | 19/2/4/2/2/2023-2025
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

SERVICE, MAINTENANCE AND REPAIRS OF LOW VOLTAGE INSTALLATION: 24 MONTHS TERM CONTRACT
FOR VARIOUS CLIENTS.

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

Rand (inwords): | ............ PhuvaraifienraansaannsnnsassasnsMassensnsnssnnsnnsanssolonsnsscsosfecscncsresnsasasnssasssnssassesnnsnsaneonss

Randinfigures: | R ... T < - S

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with
the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the
contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:

And: Whose Registration Number is: Whose Identity Number(s) is/are:
............................................................................. OR R R N N N N N NN ETE]
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:

CSD supplier NUMDEr.......ccoiviverrerererreneeen e CSD supplier number:.........coociiiiiin

*Any reference to words “Bid” or “Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 1 of 4

For Internal & External Use
Effective date 27 June 2022 Version 2022/01



REPUBLIC OF SOUTH AFRICA

“Z’
@ Rithe Wi o s DPW-07 (EC): Form of Offer and Acceptance

Tender / Quotation no: |D: 3148853

AND WHO IS (if applicable):
Trading under the Nname and Style OF ... e et e e e e e
AND WHO IS:
"Represented herein, and who is duly authorised to do so, by: Note: - o o
A Resolution / Power of Attorney, signed by all the
Mr/Mrs/Ms: Directors / Members / Partners of the Legal Entity must
.................................................................................................... accompany this Offer’ authorising the Representative tO
In his/her capacity as: make this offer.
SIGNED FOR THE TENDERER:
Name of representative Signature Date
WITNESSED BY:
Name of witness Signature B Date R

This Offe_r is in respect of: (Please indicate with an “X" in the appropriate block) (N.B.: Separate Offer and
The official dOCUMENES ......coiviiiiiricie e O Acceptance forms are to
The official alternative ...............ccoooiiiiiiii 0O be compl:tec: for th:
Own alternative (only if documentation makes provision therefore) ...................... O Aernati oﬁe:’)r eac
SECURITY OFFERED:
(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction** of 5% of the contact value

(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract
(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:

(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [] No []

(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [ ] No []

(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes [] No [_]

(4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%
of the value certified in the payment certificate (excluding VAT) Yes [ ] No []

(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [] No [

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term Insurance Act,
1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 2 of 4
For Internal & Extemnal Use

Effective date 27 June 2022 Version 2022/01



o Department:
{ Ep' Public Works aod Infrastructure
v REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: |D: 3148853

DPW-07 (EC): Form of Offer and Acceptance

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

Registration No of Tenderer at Department of Labour ..., e R
CIDB Registration NUMDET: .. .. ettt ettt et e et et e e e e e e ea e e a e e e e et e et aetaenns

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer's agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.

For the Employer:

Name of signatory - Signature Date

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 3 of 4
For Internal & External Use

Effective date 27 June 2022 Version 2022/01
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A4

REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: ID: 3148853

Name of Organisation: Department of Public Works and Infrastructure
Old Magistrate Court
. .. . | 21-23 Market Street
Address of Organisation: Kimberley
8301
WITNESSED BY:
- Name of witness Signature Date

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 4 of 4

For Internal & Extemnal Use
Effective date 27 June 2022 Version 2022/01
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Depaciment
Fuths Works and Inpercrse
REPUBLIC OF SOUTH AFRICA

DPW-10.2 (EC): VARIABLE CONSTRUCTION GUARANTEE
(GCC (2010) 2" EDITION: 2010)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Simiso Mbusi
Private Bag 5002
Kimberley

8301

Sir,

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN

TERMS OF GCC (2010) 2" EDITION 2010

With reference to the contract between

(hereinafter referred
to as the “contractor”) and the Government of the Republic of South Africa in its Department of Public
Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No: ID: 3148853,
for the SERVICE, MAINTENANCE AND REPAIRS OF LOW VOLTAGE INSTALLATION: 24 MONTHS
TERM CONTRACT FOR VARIOUS CLIENTS (hereinafter referred to as the “contract”) for the sum
(o] il S Ly (I WOrds:....ueoviiieiiiieveeienircrcnennissscsscnsnnnans ), (hereinafter referred to as
the “contract sum”).

I/ We,

in my/our capacity as and hereby
representing (hereinafter referred
to as the “guarantor”) advise that the guarantor holds at the employer's disposal the sum of
R rerirvecnsvisnnens B 7 B (S ) being 10% of the

contract sum (excluding VAT), for the due fulfilment of the contract.
I / We advise that the guarantor’s liability in terms of this guarantee shall be as follows:

(a) From and including the date on which this guarantee is issued and up to and including the day
before the date on which the last certificate of completion of works is issued, the guarantor will
be liable in terms of this guarantee to the maximum amount of 10% of the contract sum (excluding
VAT);

(b) The guarantor’s liability shall reduce to 5 % of the value of the works (excluding VAT) as
determined at the date of the last certificate of completion of works, subject to such amount not
exceeding 10% of the contract sum (excluding VAT);

(c) This guarantee shall expire on the date of the last final approval certificate.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof l/we declare myself/fourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;
or

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 1 0of 3
For Internal & External Use Effective date: 20 September 2021 Version: 2.1
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Public Works
REPUBLIC OF SOUTH AFRICA

DPW-10.2 (EC): Variable Construction Guarantee - GCC
GCC (2010) 2nd Edition 2010

Tender no: (Insert Tender Number)

(b) the contractor's estate is sequestrated, liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa.

4. Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

5. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

6. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor's
obligation shall not affect the validity of this guarantee.

7. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

8. This guarantee is neither negotiable nor transferable, and
(@) must be surrendered to the guarantor at the time when the employer accounts to the guarantor

in terms of clause 5 above, or
(b) shall lapse in accordance with clause 2 (c) above.

9. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS

1.

2.

By and on behalf of

(insert the name and physical address of the guarantor)
NAME:

CAPACITY:

(duly authorised thereto by resolution attached marked
Annexure A)

DATE:

A. No alterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s
domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 2 of 3
For Internal & External Use Effective date: 20 September 2021 Version: 2021/01
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 3 of 3
For Internal & External Use Effective date: 20 September 2021 Version: 2021/01



DPW-10.4 (EC): FIXED CONSTRUCTION GUARANTEE
GCC (2010) 2" EDITION: 2010

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Simiso Mbusi
Private Bag 5002
Kimberley

8301
Sir,

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF GCC 2"° EDITION 2010

With reference to the contract between

(hereinafter
referred to as the “contractor”) and the Government of the Republic of South Africa in its Department
of Public Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No: ID:
3148853, for the SERVICE, MAINTENANCE AND REPAIRS OF LOW VOLTAGE INSTALLATION: 24
MONTHS TERM CONTRACT FOR VARIOUS CLIENTS (hereinafter referred to as the “contract™), for
thesumof R ..ovvevvcnvenenens G LI o T (o PP ),
(hereinafter referred to as the “contract sum”).

1/ We,

in my/our capacity as and hereby
representing (hereinafter referred to as the
“guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R .......c.uucueeenes ,
(I WOPAS: ... ce et s e e e sen e r e s ar s res ber s e s s san snnren ) being 5% of the

contract sum (excluding VAT), for the due fulfiiment of the contract.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof I/we declare myselfiourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;
or

(b) the contractor’s estate is sequestrated; liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa.

Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
For Internal & Extemal Use Effective date 20 September 2021 Version: 2.1
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Tender No: ID: 3148853

5.  The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

7.  This guarantee is neither negotiable nor transferable, and

(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor
in terms of clause 4 above, or

(b) shall lapse on the date of the last certificate of completion of works.

8. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than the
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS

1.

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:
(duly authorised thereto by resolution attached marked
Annexure A)

DATE:
A. No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s

domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For Internal & External Use Effective date 20 September 2021 Version: 2021/01
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4 Tender No: ID: 3148853

PG-02.1 (EC) PRICING ASSUMPTIONS — GCC (2010) 2" Edition 2010

UPINGTON AND SURROUNDING AREAS: SERVICE, MAINTENANCE AND
Project title: REPAIRS OF LOW VOLTAGE INSTALLATION: 24 MONTHS TERM
CONTRACT FOR VARIOUS CLIENTS
Tender / Quotation no: | ID: 3148853 Reference no: 19/2/4/2/2/2023-2025

C2.1 Pricing Assumptions

C2.1.1 GENERAL
The Bill of Quantities forms part of the Contract Documents and must be read and priced in conjunction
with all the other documents comprising the Contract Documents, which include the Conditions of
Tender, Conditions of Contract, the Specifications (including the Project Specification) and the
Drawings.

C2.1.2 DESCRIPTION OF ITEMS IN THE SCHEDULE
The Bill of Quantities has been drawn up generally in accordance with Civil Engineering Quantities
1990 issued by the SA Institution of Civil Engineers.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standardized Specifications and the Particular
Specifications, read together with the relevant clauses of the Project Specification and directives on
the drawings, set out what ancillary or associated work and activities are included in the rates for the
operations specified.

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE
The quantities given in the Bill of Quantities are estimates only, and subject to remeasuring during the
execution of the work. The Contractor shall obtain the Engineer’s detailed instructions for all work
before ordering any materials or executing work or making arrangements for it.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities and in accordance with the General and Special Conditions of
Contract, the Specifications and Project Specifications and the Drawings. Unless otherwise stated,
items are measured net in accordance with the Drawings, and no allowance has been made for waste.

The validity of the contract will in no way be affected by differences between the quantities in the Bill
of Quantities and the quantities finally certified for payment.

C2.1.4 PROVISIONAL SUMS
Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in accordance with Clause 45 of the General
Conditions of Contract 2004. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,
or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
in the “Amount” column of the Bill of Quantities and in the Summary of the Bill of Quantities unless
ordered or authorized in writing by the Employer before closure of tenders. Unauthorized changes
made by the Tenderer to provisional items in the Bill of Quantities, or to the provisional percentages
and sums in the Summary of the Bill of Quantities will lead to the disqualification of the Tenderer.

C2.1.5 PRICING OF THE BILL OF QUANTITIES

The bills of quantities / lump sum document forms part of and must be read and priced in
conjunction with all the other documents forming part of the contract documents, the Standard
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant
documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 9
For Intemnal & Extemal Use Effective date 5 July 2022 Version: 2022/04
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b= PG-02.1 (EC) Pricing Assumptions — GCC
\f_!, REPBLC OF SOUTH ATSCA GCC (2010) 2nd Edition 2010

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include
full compensation for all cost and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the “Total’ column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by
reason of the Contractor having failed to comply with the foregoing instruction.

No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these
Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity
Surveyor will be adhered to.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs
and expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within
the Tendered Amount.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

Should the full intent and meaning of any description not be clear, the bidder shall, before submission
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that
the contractor has allowed in his pricing for materials and workmanship in terms of National Best
Practice.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total” column.
“Rate Only” items have been included where:

(a) variations of specified components in the make-up of a pay item may be expected; and
(b) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 2 of 9
For Internal & External Use Effective date 5 July 2022 Version: 2022/04
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= o PG-02.1 (EC) Pricing Assumptions — GCC
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For ‘Rate Only" items no quantities are given in the “Quantity” column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall however note that in terms of
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the “PW 3717
and the principles contained in the latest version of the SANS 1200 in South Africa. It is the intention
that the abbreviated descriptions be fully described when read with the applicable measuring system
and the relevant preambles and/or specifications. However, should the full intent and meaning of any
description not be clear, the bidder shall, before submission of his tender, call for a written directive
from the principal agent, failing which it shall be assumed that the contractor has allowed in his pricing
for materials and workmanship in terms of National Best Practice.

The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the
complete work to which it refers, as described in the Conditions of Contract and Specifications and as
shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision,
commissioning, wastage, as well as the builders profit and attendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final
Summary and the Section Summary pages MUST be returned with the tender document as indicated
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.

The tenderers are to ensure that they have read and understood the project specifications included in
C3: Scope of Work. All the information provided in the Scope of Works form part of the work and
must be included in the rates.

“The Contractor shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender
(as far as is practicable) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,
(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the
Works,
(d) the means of access to the Site and the accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender”

C2.1.6 VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however be
net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final Summary.

All rates and amounts quoted in the Bill of Quantities

C2.1.7 CORRECTION OF ENTRIES
Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The

correct figures must be entered above or adjacent to the deleted entry, and the alteration must be initialled
by the Tenderer.

C2.1.8 ARITHMETICAL ERRORS

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 9
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Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

C2.1.9 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C2.1.10 UNITS OF MEASUREMENT

The units of measurement described in the Bill of Quantities are metric units for which the standard
international abbreviations are used. Non-standard abbreviations which may appear in the Bill of
Quantities are as follows:

No. = Number

% = Percent

Sum = Lump sum

PCsum = Prime cost sum
Provsum = Provisional sum

m3.km = Cubic metre - kilometre
Km-pas = kilometre - pass
m?2.pass = square metre — pass

€2.1.11 TRADE NAMES

Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue have
been made in these Bills of Quantities, it is purely to establish a standard for the required material. If use
is made of any other equally approved material in lieu of the prescribed trade name or catalogue, the
necessary price adjustments will be made.

C2.1.12 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C2.1.13 PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of
contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of
materials being stored on site, payment will only be made for such materials on condition that they have
not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is submitted by
the Contractor.

C2.1.14 ACCOMMODATION ON SITE

It is imperative to note that no living quarters for construction workers on site will not be permitted for
the full duration of the contract unless otherwise stated in the contract data or permission be granted
by the Employer.

Any reference to words “Bid” or Bidder” herein and/ar in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 4 of 9
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C2.1.15 LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT)

Bidders to note that materials procured for the works should be from South African manufactures and
suppliers. Imported materials shall only be considered under exceptional circumstances, based on
compelling technical justifications, and subject to the approval by the NDPWI.

The contractor shall achieve in the performance of this contract the prescribed local content
deliverables as listed in PA36 and annexures C thereto in the respective designated sectors as
published by Department Trade Industry and Competition (DTIC). The Service Provider shall submit
an accumulative monthly report to the Employer’s representative indicating the percentage targets
achieved which must be reconciled upon completion of the project and to form part of the final account.

The contractor shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer's representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and form
part of the final account.

C2.1.16 CONTRACT PARTICIPATION GOALS

The contractor shall achieve in the performance of this contract the following Contract Participation Goals
(CPGs) as indicated below:

Provision for pricing of compliance with the achieving the CPGs is made in the Contract Participation Goal
Section of the Bills of Quantities and it is explicitly pointed out that all requirements in respect of the
aforementioned are deemed to be priced thereunder and no additional claims in this regard shall be
entertained

Monthly progressive reports to be submitted to the Employer’s representative indicating the percentage
targets achieved which must be reconciled upon completion of the project and to form part of the final
account.

C2.1.16.1 Minimum 30% Sub-contracting Contract Participation Goal

MINIMUM 30% MANDATORY SUBCONTRACTING TO SMMES: IMPLEMENTATION OF
PREFERENCIAL PROCUREMENT RGULATIONS 2017

30% Mandatory subcontracting is NOT APPLICABLE to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for thirty
percent (30%) subcontracting to SMMEs in the execution of this project as described in PG-01.1 (EC)
SCOPE OF WORKS C3.5.1. The contractor shall price his Profit and Attendance, all inclusive of
associated costs to the contractor for implementation. Allowance must be made for submitting reports
to the Employer's Representative on a monthly basis in terms of monthly and accumulative targets
achieved with audited supporting documentation.

C2.1.16.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Manufacturers CPG is NOT APPLICABLE to
this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Manufacturers CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.2. The contractor shall price his Profit and
Attendance, all inclusive of associated costs to the contractor for implementation. Allowance must be

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 5 of 9
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made for submitting reports to the Employer's Representative on a monthly basis in terms of monthly
and accumulative targets achieved with audited supporting documentation.

C2.1.16.3 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Suppliers CPG is NOT APPLICABLE to this
project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Suppliers CPG in the execution of this project as described
in PG-01.1 (EC) SCOPE OF WORKS C3.5.3. The contractor shall price his Profit and Attendance, all
inclusive of associated costs to the contractor for implementation. Allowance must be made for
submitting reports to the Employer's Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.16.4 MINIMUM TARGETED LOCAL LABOUR SKILLS DEVELOPMENT CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Labour Skills Development CPG is NOT APPLICABLE to this
project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Labour Skills Development CPG in the execution of this project as described
in PG-01.1 (EC) SCOPE OF WORKS C3.5.4. The contractor shall price his Profit and Attendance, all
inclusive of associated costs to the contractor for implementation. Allowance must be made for
submitting reports to the Employer’s Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.16.5 CIDB BUILD PROGRAMME: MINIMUM TARGETED ENTERPRISE DEVELOPMENT:
CONTRACT PARTICIPATION GOALS (CPG)

The Minimum Targeted Enterprise Development CPG is NOT APPLICABLE to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.5. The provisional amount allowed is for the
appointment of training coordinator, mentor, training service providers and training of the beneficiary
enterprises.

The contractor shall price his Profit and Attendance, all inclusive of associated costs to the contractor
for implementation. Allowance must be made for submitting reports to the Employer's Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and
identification of the respective beneficiaries and the appointment of the training coordinator, mentor,
training service providers of which the cost will be offset against the provisional amount allowed in the
Bills of Quantities.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 6 of 9
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C2.1.16.6 CIDB BUILD PROGRAMME: MINIMUM TARGETED TARGETED CONTRACT SKILLS
DEVELOPMENT GOALS (CSDG)

The Minimum Targeted Contract Skills Development CPG is NOT APPLICABLE to this
project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.6. The provisional amount allowed is for:

e stipends payable to the beneficiaries

e appointment of training coordinator

e appointment of mentor (where applicable)
e appointment of training service providers

e other additional costs as per table 3 of the Standard

The contractor shall price his Profit and Attendance (all inclusive of associated costs to the contractor
for implementation and reporting), based on the provisional amount in the Contract Participation Goal
section in the Bill of Quantities. The contractor shall complete a separate bill of quantities upon the
award of the project and identification of the respective beneficiaries. The CPG value to be achieved
will be based on the actual contract amount which will be offset against the provisional amount aflowed
for within the Contract Participation Goal section in the Bill of Quantities.

Allowance must be made for submitting reports to the Employer’s Representative on a monthly basis
in terms of monthly and accumulative targets achieved with audited supporting documentation.

Payment

The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated
costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed
against for inclusion in the monthly payment certificates.

(a) Payment to the contractor to accommodate Part/Full Occupational qualification and Trade

Shouid the contractor select Part/Full Occupational qualification and Trade qualifications learners,
then the employer shall make provision for payment to the contractor as indicated in Table 3 of
the Standard.

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works. Should the contractor select Part/Full Occupational qualification and Trade
qualifications learners, then the employer shall make provision for payment to the contractor as
indicated in Table 3 of the Standard.

No provision for an additional payment item for the payment of the supervisor and/or mentors for
the provision of training as provided for in the Contract Participation Goal section in the Bill of
Quantities for the training of part/full time occupational learners and/or trade qualification learners.
The associated cost is deemed to be included in general supervision on site.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 7 of 9
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Payment to the contractor to accommodate Work Integrated Learners and Candidates for
professional registration:

Should the contractor select Work Integrated Learners and/or Candidates for professional
registration, then the employer shall make provision for payment to the contractor as indicated in
Table 3 of the Standard.

Provisional amounts have been included in the Contract Participation Goal section in the Bill of
Quantities for the training of Work Integrated Learners and Candidates for professional
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs
to the contractor for implementation and reporting), based on the provisional amount in the
Contract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by the Standard,
which will be offset against the provisional amount allowed for within the Contract Participation
Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2
learners) and candidates for professional registration by using Table 3 in the Standard and this
cost will be used to determine the Rand value and will be used in determining the contract
participation goal in the Bills of Quantities.

Table 3: Notional Cost of Training; Headcount
Source: cidb Standard for Skills Development

Type of Trai_ning :gﬁgezggz; Prm;frions Prm;:rions Total costs
Opportunity learners mentorship addltlorlal Unemployed | Employed
only) costs learners learners
Method 1
Occupational qualification R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
dcia'?g::tes with:a 3 year R37 000 R20 000 R4 500 R61 500 R20 000
_‘;L:I‘I’f'iz_‘t‘fjﬂ“"th 4 year  R47000 | R20000 | R4500 R71500 | R20000

Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the
beneficiaries have been appointed and actual costs are known. The notional cost of providing training opportunities will
increase by CPI on an annual basis based on April CPI, Should the rates increase after bid award or during construction
the rates will be adjusted as a remeasuarble item.

Example: Training Target Calculation for a R65,7m GB contract

Contract amount R65 700 000
Contract duration 12 Months
CsDG 0.50%

Minimum CSDG target 0,50% x R65 700 000 = R328 500 (Minimum requirement)

Table 4: Notional cost recalculation upon appointment of beneficiaries

Notional Notional Total Notional
Skills Tvoes Number of Cost/ costflearnerfyear goastooelrorl‘g
P learners Learner / v
Quarter months Contract

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 8 of 9
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Method 2:

ViowplaceliSaming 1 R23 000 R92 000 R92 000

opportunities, with
unemployed TVET graduates
Method 3:

Candidacy for an unemployed

leamer with a 3-year 1 R61 500 R246 000 R246 000
qualification
Total 2 R338 000

C2.1.16.7 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME

The National Youth Service Training and Development Programme is NOT APPLICABLE to
this project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the
Bills of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
National Youth Service Training and Development Programme CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.7. The contractor to price all elements of this
section and allowance must be made for submitting monthly reports in the prescribed manner as per
examples of reports bound in the specification document.

C2.1.16.8 LABOUR-INTENSIVE WORKS

c2.2

Labour Intensive Works is NOT APPLICABLE to this project

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI" the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE complies with the accounting framework
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.
Allowance must be made for submitting reports to the Employer's Representative on a monthly basis
in terms of monthly and accumulative targets achieved with audited supporting documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shalt be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 9 of 9
For Internal & Extemal Use Effective date 5 July 2022 Version: 2022/04



Department of Public Works and il e ELECTRICAL MAINTENANCE
Infrastructure - Kimberley '\IJ,
Regional Office Upington and —
Surrounding Areas: Service, @ Department:
Maintenance and s Public Works and Infrastructure
Re;l)airs of Low Voltage N RePUBLIC OF SOUTH AFRICA
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|ITEF DESCRIPTION TOTAL AMOUNT
Bill No. 1 Preliminary & General
Bill No. 2 LV Switchgears and Distribution Boards
Bill No. 3 Mains Cabling & Cable Sleeves
Bill No. 4 General Lighting
Bill No. 5 Luminaires
Bill No. 6 Small Power
Bill No. 7 Earthing and Lightning Protection
Bill No. 8 Area/Perimeter Lighting
Bill No. 9 Day Work and Non-Schedule items
SUB-TOTAL
ADD VAT@15%
TOTAL
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PART 3:-

SCOPE OF WORKS



") Department - Tender No.: ID: 3148853
\:_’, REPUBLIG OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC

GCC (2010): 2 Edition 2010

PG-01.1 (EC) SCOPE OF WORKS — (GCC (2010) 2"? EDITION: 2010)

| UPINGTON AND SURROUNDING AREAS: SERVICE, MAINTENANCE AND |
Project title: REPAIRS OF LOW VOLTAGE INSTALLATION: 24 MONTHS TERM
CONTRACT FOR VARIOUS CLIENTS
Tender no: l 1D: 3148853 Reference no: 1 19/2/4/2{2/2023-2025

C3. Scope of Works

CONTENTS

C3.1 STANDARD SPECIFICATIONS

C3.2 PROJECT SPECIFICATIONS
A: GENERAL

PS-1  PROJECT DESCRIPTION

PS-2 DESCRIPTION OF SITE AND ACCESS

PS-3 MAINTENANCE AND REPAIRS PROGRAMME
PS-4 OCCUPATIONAL HEALTH AND SAFETY PLAN

B: AMENDMENTS TO THE PARTICULAR SPECIFICATIONS
Specify if any.....
1.
2,
C3.3 PARTICULAR SPECIFICATIONS

PS-1t  GENERAL MAINTENANCE

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 10of 7
For Internal & External Use Effective date 26 July 2022 Version: 2022/07



““;—"’ —— Tender No.: ID: 3148853
W R T e PG-01.1 (EC) Scope of Works — GCC
GCC (2010): 2" Edition 2010
C3.1 STANDARD SPECIFICATIONS:

The standard specifications on which this contract is based are the South African Bureau of Standards
Standardized Specifications for Civil Engineering Construction SABS 1200. (Note fo compiler. “SABS”
has been changed to “SANS’; the SABS 1200 specifications are due to be replaced in the foreseeable future
by SANS 2100)

Although not bound in nor issued with this Document, the following Sections of the Standardized Specifications
of SABS 1200 shall form part of this Contract:

A -1986 - GENERAL / D — (etc, to be provide by compiler)

C3.2 PROJECT SPECIFICATIONS:

Status

The Project Specification, consisting of two parts, forms an integral part of the contract and
supplements the Standard Specifications.

Part1 A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and, if
applicable, the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardised of Particular Specifications
and the Project Specification, the Project Specification shall take precedence. In the event of a
discrepancy between the specifications, (including the Project Specifications) and the drawings and /
or the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the execution of the
work under the relevant item.

3.21 GENERAL
PS-1 PROJECT DESCRIPTION:

UPINGTON AND SURROUNDING AREAS: SERVICE, MAINTENANCE AND REPAIRS OF LOW VOLTAGE
INSTALLATION: 24 MONTHS TERM CONTRACT FOR VARIOUS CLIENTS.
PS-2 DESCRIPTION OF SITE AND ACCESS

The department of SANDF, SAPS and DCS may require the contractor to have his personnel or
certain number of them to perform security screening for security reasons.

Contractor’s personnel must have identity document and uniform so that they can be easily identified
by Public Works Clients.

PS-2 DESCRIPTION OF SITE AND ACCESS

The contractor shall use competent trained staff directly employed and supervised by delegated
supervisor and shall take all reasonable care to maintain the installation and keep staff members in
proper working conditions.

Arrange with the occupants of buildings regarding access to the premises in order to execute the
required services.

Take adequate precautions to prevent any loss or damages to building such as fittings, furnisher inside
or any belongings of the building within the premises.

Any claims by the client due to the negligence or misconduct by the service provider or employee by
the contractor shall be and remains the liability, responsibility of the service provider (contractor).

Service provider shall comply with all by-laws and requirements of the local authority.

Maintenance, servicing and repairs must be taken place during normal working hours except
arrangement has been made or breakdown/emergency occurs.
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page 2 of 7
For Internal & External Use Effective date 26 July 2022 Version: 2022/07
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Ooratmemt Tender No.: ID: 3148853
REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC

GCC (2010): 2"¢ Edition 2010

The contractor must ensure that log book is easily accessible by the department and must always be
on site at all times with client maintenance unit/representative.

PS-3 MAINTENANCE AND REPAIRS PROGRAMME

The contractor must provide department and client with programme (any format is accepted which
details all the milestones of the contract period), at least every 6 months the programme must be
revised and resubmitted to the project manager.

The programme must be submitted within 14 days before the execution of services

PS-4 OCCUPATIONAL HEALTH AND SAFETY PLAN

The contractor must all times be in position of Occupational Health and Safety Plan and it must have approval
from DPWI health and safety officer.
The contractor must provide his/her personnel and PPE clothing as per the BOQ.

3.2.2

€33

3.31

AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATION:

Specify subheadings below ........( Additional annexure is required if any addition)
1.
2,

PARTICULAR SPECIFICATIONS:

PART 1 - GENERAL MAITENANCE
1 TESTS

After completion of the works and before first delivery is taken, a full test will be carried out on the
installation for a period of sufficient duration to determine the satisfactory working thereof. During
this period the maintenance will be inspected and the Contractor shall make good, to the satisfaction
of the Representative/Agent, any defects which may arise.

The Contractor shall provide all instruments and equipment required for testing and any water,
power and fuel required for the commissioning and testing of the maintenance at completion.

2 MAINTENANCE OF MAINTENANCE

With effect from the date of the First Delivery Certificate the Contractor shall at his own expense
undertake the regular servicing of the installation during the maintenance period and shall make all
adjustments necessary for the correct operation thereof.

If during the said period the maintenance is not in working order for any reason for which the
Contractor is responsible, or if the maintenance develops defects, he shall immediately upon being
notified thereof take steps to remedy the defects and make any necessary adjustments.

Should such stoppages however be so frequent as to become troublesome, or should the
maintenance otherwise prove unsatisfactory during the said period the Contractor shall, if called
upon by the Representative/Agent or the Director-General, at his own expense replace the whole of
the maintenance or such parts thereof as the Representative/Agent or the Director-General may
deem necessary with apparatus specified by the Representative/Agent or the Director-General.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 3 of 7
For Internal & External Use Effective date 26 July 2022 Version: 2022/07
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,;,-i e i Tender No.: ID: 3148853
Ny  REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC
GCC (2010): 2 Edition 2010
3 REGULATIONS

The installation shall be erected and tested in accordance with the Acts and Regulations as
indicated in the scope of works

The latest issue of SANS 10142: “Code of Practice for the Wiring of Premises”,
The Occupational Health and Safety Act, 1993 (Act 85 of 1993) as amended,
The Local Government Act 1998(Act 10 of 1998) as amended and the municipal by-laws and any
special requirements of the local supply authority,
The National Building Regulations and Building Standards Act 1996 (Act 29 of 1996) as amended,
The Electricity Act 1996 (Act 88 of 1996) as amended and

4 NOTICES AND FEES

The Contractor shall give all notices required by and pay all necessary fees, including any
inspection fees, which may be due to the local Supply Authority.

On production of the official account, only the net amount of the fee charged by the Supply Authority
for connection of the installation to the supply mains, will be refunded to the Contractor by the
Department.

5 QUALITY OF MATERIALS

Only materials of first class quality shall be used and all materials shall be subject to the approval of
the Department. Departmental specifications for various materials to be used on this Contract are
attached to and form part of this specification.

Wherever applicable the material is to comply with the relevant South African Bureau of Standards,
specifications, or to British Standard Specifications, where no SABS Specifications exist.

Materials wherever possible, must be of South African manufacture.
6 WORKMANSHIP AND STAFF

Except in the case of electrical maintenance supplied by a single-phase electricity supply at the
point of supply, an accredited person shall exercise general control over all electrical installation
work being carried out. The workmanship shall be of the highest grade and to the satisfaction of the
Department.

All inferior work shall, on indication by the Department'’s inspecting officers, immediately be removed
and rectified by and at the expense of the Contractor.

7 CERTIFICATE OF COMPLIANCE -

On completion of the service, a certificate of compliance must be issued to the Department’s
Representative/Agent in terms of the Occupational Health and Safety Act, 1993 (Act 85 of 1993).

8 EARTHING OF INSTALLATION

Main earthing

The type of main earthing must be as required by the supply authority if other than the Departments,
and in any event as directed by the Department’s representative, who may require additional
earthing to meet test standards.

Where required an earth mat shall be provided, the minimum size, unless otherwise specified, being
1,0m x 1,0m and consisting of 4mm diameter hard-drawn bare copper wires at 250mm centres,
brazed at all intersections.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 4 of 7
For Internal & External Use Effective date 26 July 2022 Version: 2022/07



NN e Tender No.: ID: 3148853
q_’, REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC

GCC (2010); 2nd Edition 2010
Alternatively or additionally earth rods or trench earths may be required as specified or directed by
the Department’s authorised representative.

Maintenance shall be effectively earthed in accordance with the “Wiring Code" and to the
requirements of the supply authority. All earth conductors shall be stranded copper with or without
green PVC installation.

Connection from the main earth bar on the main board must be made to the cold water main, the
incoming service earth conductor, if any and the earth mat or other local electrode by means of
12mm x 1,60 mm solid copper strapping or 16 mm? stranded (not solid) bare copper wire or such
conductor as the Department's representative may direct. Main earth copper strapping where
installed below 3m from ground level, must be run in 20 mm diameter conduit securely fixed to the
walls.

All other hot and cold water pipes shall be connected with 12mm x 0,8mm perforated for solid
copper strapping (not conductors) to the nearest switchboard. The strapping shall be fixed to the
pipework with brass nuts and bolts and against walls with brass screws at 150-mm centres. In_all
cases where metal water pipes, down pipes, flues, etc., are positioned within 1,6m of switchboards
an earth connection consisting of copper strapping shall be installed between the pipework and the
board. In vertical building ducts accommodating both metal water pipes and electrical cables, all the
pipes shall be earthed at each distribution board.

Roofs, qutters and down pipes

Where service connections consist of overhead conductors, all metal parts of roofs, gutters and
down pipes shall be earthed. One bare 10mm? copper conductor shall be installed over the full
length of the ceiling void, fixed to the top purlin and connected to the main earth conductor and each
switchboard. The roof and gutters shall be connected at 15m intervals to this conductor by means
of 12mm X 0,8mm copper strapping (not conductors) and galvanised bolts and nuts. Self-tapping
screws are not acceptable. Where service connections consist of underground supplies, the above
requirements are not applicable.

Sub-distribution boards

A separate earth connection shall be supplied between the earth busbar in each sub-distribution
board and the earth busbar in the Main Switchboard. These connections shall consist of bare or
insulated stranded copper conductors installed along the same routes as the supply cables or in the
same conduit as the supply conductors. Alternatively, armoured cables with earth continuity
conductors included in the armouring may be utilised where specified or approved.

Sub-circuits

The earth conductors of fall sub-circuits shall be connected to the earth busbar in the supply board
in accordance with SANS 10142.

Ring Mains

Common earth conductors may be used where various circuits are installed in the same wire way in
accordance with SANS 10142. In such instances the sizes of earth conductors shall be equivalent
to that of the largest current carrying conductor installed in the wire way, alternatively the size of the
conductor shall be as directed by the Engineer. Earth conductors for individual circuits branching
from the ring main shall by connected to the common earth conductor with T-ferrules or soldered.
The common earth shall not be broken.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 5 of 7
For Internal & External Use Effective date 26 July 2022 Version: 2022/07
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C3.41

C34.2

C34.3

C344

C3.4.5

C3.4.6

C3.4.7

C3.4.8

C3.4.9

Dwpatment Tender No.: ID: 3148853
REPUBLIE OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC

GCC (2010): 2@ Edition 2010
Non-metallic Conduit

Where non-metallic conduit is specified or allowed, the installation shall comply with the
Department’s standard quality specification for “conduit and conduit accessories”.

Standard copper earth conductors shall be installed in the conduits and fixed securely to all metal
appliances and equipment, including metal switch boxes, socket-outlet boxes, draw-boxes,
switchboards, luminaires, etc. The securing of earth conductors by means of self-threading screws
will not be permitted.

Flexible Conduit

An earth conductor shall be installed in all non-metal flexible conduit. This earth conductor shall not
be installed externally to the flexible conduit but within the conduit with the other conductors. The
earth conductor shall be connected to the earth terminals at both ends of the circuit.

Connection

Under no circumstances shall any connection points, bolts, screws, etc., used for earthing be
utilised for any other purpose. it will be the responsibility of the Contractor to supply and fit earth
terminals or clamps on equipment and materials that must be earthed where these are not provided.

Unless earth conductors are connected to proper terminals, the end shall be tinned and lugged.

STANDARD MINIMUM REQUIREMENTS
In terms of section 5(2) of the Construction Industry Development Board Act, 2000 (Act no. 38 of
2000) (the Act), the Construction Industry Development Board is empowered to establish and promote

best practice standards, Standard Requirements and Guidelines which includes the following but not
limited to:

cidb Best Practice: Green Building Certification, No. 34158 Government Gazette, 1 April 2011
cidb Standard for Developing Skills through Infrastructure Contracts, No. 36760 Government Gazette,

23 August 2013

cidb Standard for Indirect Targeting for Enterprise Development through Construction Works
Contracts, No 36190 Government Gazette, 25 February 2013

Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations, 2017,
No. 40553 Government Gazette, 20 January 2017

cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts, No. 41237 Government Gazette,10 November 2017

cidb Standard for Minimum Requirements for Engaging Contractors and Sub-Contractors on
Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017

cidb Standard for Minimum Requirements for Engaging Contractors and Sub- Contractors on
Construction Works Contracts, No. 42021 Government Gazette, 9 November 2018

cidb Standard for Developing Skills through Infrastructure Contracts, No. 43495 Government Gazette,
3 July 2020

SANS 10142 wiring of premises

C3.4.10 SANS10313 lightning protection system

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 6 of 7
For Internal & External Use Effective date 26 July 2022 Version: 2022/07
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C3.5 CONTRACT PARTICIPATION GOALS AND CIDB BUILD PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation
Goals (CPGs) as indicated below. Provision for pricing of compliance with the achieving the CPGs is
made in the Contract Participation Goal Section of the Bills of Quantities and it is explicitly pointed out
that all requirements in respect of the aforementioned are deemed to be priced thereunder and no
additional claims in this regard shall be entertained:

€3.5.1 Minimum Thirty Percent (30%) Mandatory Sub-contracting Contract Participation Goal

MINIMUM THIRTY PERCENT (30%) MANDATORY SUBCONTRACTING TO SMMES:
IMPLEMENTATION OF PREFERENCIAL PROCUREMENT RGULATIONS 2017

30% Mandatory subcontracting is NOT APPLICABLE to this project.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 7 of 7

For Intemal & External Use Effective date 26 July 2022 Version: 2022/07



Department of Public Works & Infrastructure

UPINGTON AND SURROUNDING AREAS: SERVICE, MAINTENANCE AND REPAIRS OF LOW VOLTAGE
INSTALLATION: 24 MONTHS TERM CONTRACT FOR VARIOUS CLIENTS Technical Specifications

Tender No: ID: 3148853

DOCUMENTATION
The Department of Public Works & Infrastructure proposes to service, repair and maintain of low voltage
installation for period of 24 months at Upington and surrounding areas.

1.1.

Maintenance — maintenance must be carried out by qualified service providers in terms of the Operational
Health and Safety legislation.

1.2.  Repair- actions required to reinstate of installation to its original state when such fails due to ordinary use.
This does not include upgrading or replacement of installation. Should there be a need to upgrade or replace
any equipment the service provider should communicate with responsible works manager/inspector for
approval.

1.3.  The service provider will be called as when the above mentioned services are required in a form of compliant
number and order number. The service provider should not execute any work without receiving complaint
number from NDPWL

1.4, Warranty- The service contractor shall unconditionally guarantee any work performed on the Departmental
electrical equipment, or implements for twelve (12) months on new parts supplied and three (3) months repairs
on existing equipment/components, irrespective of hours worked or kilometres travelled.

If the standard warranty period on any parts that are supplied by the contractor is more favorable to the
department than that stated above, then the standard warranty shall apply.
Should the work done not meet the above mentioned condition the contractor will be held accountable.
1.5.  Response time — the contractor should respond to complaint within the stated in the table time below
1.6. Service — the contractor is responsible to comply with service schedule of High Tension equipment
| PRIORITY - RESPONSE TIME RESOLUTION TIME
. Emergency 2 hours - 8 hours
Urgent - 8 hours 24 hours
Normal 24 ours 7 days
1.7. Job-card — The job card should meet the following criteria:

e Be fully completed

e  With complaint number/ID number/order number
e Summary of work executed

e Completion date of work executed

e Both signed by contractor and end-user

e End-used date stamp



Department of Public Works & Infrastructure

UPINGTON AND SURROUNDING AREAS: SERVICE, MAINTENANCE AND REPAIRS OF LOW VOLTAGE
INSTALLATION: 24 MONTHS TERM CONTRACT FOR VARIOUS CLIENTS Technical Specifications

Tender No: ID: 3148853

1.8.

Invoices — The contractor shall invoice NDPWI when work executed is completed and confirmed by the
client onsite and the invoice must be submitted to DPWI within 5 days of completion of work via email, postal
address or hand delivery unless otherwise special arrangement is made between the project manager and
contractor . The following criteria should be meet upon submission of invoices:

e Invoice must be made of “Department Of Public Works & Infrastructure “ together with the address
of the department;

e Name of the company and contact information, including physical and postal address, email address,
cellphone and telephone where applicable;

e Value added tax (VAT), CSD and company’s registration number;

e Description of a list of the services or goods provided and the price for each items of such goods or
services;

¢ Quantity and units price of the goods and/or service procured and/or delivered;

¢ Date of invoice;

e Invoice number;

e Department purchase order or complaint number(KIM number/ID number);

e Supplier’s banking details and Total amount claimed/invoiced

1.8 Unsatisfactory performance- occurs when performance is not in accordance with the contract conditions.

1.8.1

1.8.2

The departmental official shall warn the contractor in writing that action will be taken in accordance with the
contract conditions unless the contractor complies with the contract conditions and delivers satisfactory
supplies or services within a specified reasonable time (7 days minimum). If the contractor does not perform
satisfactorily despite the warning, the official will:

(a) Take action in terms of its delegated powers; and
(b) Make a recommendation to the Accounting Officer for cancellation of the contract
concerned.

When correspondence is addressed to the contractor, reference will be made to the contract number/item
number/s and an explanation of the complaint.
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V REPUBLIC OF SOUTH AFRICA

DECLARATION - EPWP PROGRAMME

from the Company

Hereby Undertake To Comply To :

Signed by :

RECRUITMENT AND PLACEMENT OF EPWP PARTICIPANTS (Workers)

1.1 Comply To EPWP BOQ, Specifications and Code Of Good Practice.

RECRUITMENT AND PLACEMENT OF LOCAL LABOURERS

Recruitment And Placement Of Workers, Cleaners and/or Gardeners.

3.1 Comply With Applicable Wage Order/ Determination or Agreement, In Terms of Labour
Relations Act or Wage Act

COMPLY TO EPWP MONTHLY REPORTING REQUIREMENTS

Monthly, Prepare And Submit Below EPWP documents Attached To Monthly Payments
Certificate to the Project Managers:

4.1 All Employees and EPWP Participants Contracts

4.2 All Employees And EPWP Participants Certified SA ID Copies
4.3 All Employees And EPWP Participants Attendance Registers
4.4 All Employees and EPWP Participants Proof Of Payment

4.5 EPWP Reports Populated On Standard Templates

PENALTY FOR NON COMPLIANCE

Acknowledge Non Compliance Penaity Of R 3000- 00 (Three Thousands Rand) Per Month Per
Participants

Director of the Compan

Company name

Date
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CONTRIBUTING TO A NATION AT WORK

Department:
Pubhic Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

EPWP IMPLEMENTATION FRAMEWORK ON NDPWI PROJECTS

UPINGTON AND SURROUNDING AREAS: SERVICE, MAINTENANCE AND REPAIRS OF LOW
VOLTAGE INSTALLATION: 24 MONTHS TERM CONTRACT FOR VARIOUS CLIENTS In order to
make tender / contract documents fully EPWP compliant (labour-intensive construction
projects) the following clauses and / or additions need to be included in the
documentation:

1. Tender Document Cover
The following EPWP Logo to be included on the bottom of the front cover

EXPANDED PUBLIC WORKS PROGRAMME
CONTRIBUTING TO A NATION AT WORK

2. Tender Notice and Invitation to Tender

The following must be included in the notice and invitation to tender (for Contract Documentation

for the Works):

“"Only tenderers who employ staff which satisfy EPWP requirements are eligible to submit
tenders.”

3. Contract Data
The following must be included in the contract data in the contract with the Employer:

Linkage of payment for labour-intensive component of works to submission of
project data

The Contractor’s payment invoices shall be accompanied by labour information for the
corresponding period in a format specified by the employer. If the contractors chooses to
delay submitting payment invoices, labour returns shall still be submitted as per frequency
and timeframe stipulated by the Employer. The contractor’s invoices shall not be paid until
all pending labour information has been submitted.

Applicable labour laws

The current Ministerial Determination (also downloadable at www.epwp.gov.za),
Expanded Public Works Programmes, issued in terms of the Basic Conditions of
Employment Act of 1997 by the Minister of Labour in Government Notice , shall apply to
works described in the scope of work as being labour intensive and which are undertaken
by unskilled or semi-skilled workers.
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4. Bill of Quantities

¢ Due to the nature of the works involved, this type of project is feasible as a labour
Intensive project i.e. the maintenance activities will require skilled/unskilled labour.

¢ Noted that only few items were identified to be implemented on the BOQ.
6. Employment Targets

The contractor needs to provide a realistic estimate on the number of jobs that the project
has the potential to create throughout the project duration as the project will be
implemented using Labour Intensive Construction methods on elements where it is
economical and feasible for this construction method.

Estimated no of jobs to be created:
NYS Beneficiaries = N/A
Local Labour =2

7. Employment requirements

Tenderers are advised that this contract will be subject to the Expanded Public Works
Program (EPWP) aimed at alleviating and reducing unemployment.

Tenderers must allow for any costs for the following employment requirements of the
EPWP

60% women

55% youth aged between 18 and 35 years

2% people with disability

100% unskilled labour utilized must reside within the boundaries of the Municipality
ward where this contract is executed, with preference to the local community closest or
at the walking distance to the contract site. Wherever possible local skilled tradesmen
are to be employed on this contract with the view to maximize utilization of local
resources.

8. EPWP Branding
8.1. Signboard

EPWP Programme at the project level shall always be promoted through the projects
signage board that embrace EPWP logo at the bottom, correct measurement for this
signage board will be provided by the project leader during the site handing over
meeting.

The Contractor is responsible for ensuring that the project board remains neatly and
safely erected for the full duration including the maintenance period, after which the
project board and posts are to be dismantled and handed to the client in good order



8.2.

Department: . E

Public Works and Infrastruciure

Personal Protective Equipment (PPE)

All local labourers including contractor & sub-contractors’ shall be provided with EPWP
branded Personal Protective Equipment (PPE), as per the branding specifications.

Overalls to be orange in colour as per EPWP Corporate image and requirements
(Annexure E). Branding to be done in full colour. Specification with the exception of
Correctional Services contracts where the participants top and bottom would be green.

9. Reporting

The Contractor’s payment invoice shall be accompanied by labour information for the
corresponding period in an EPWP reporting format (Annexure B). The completed EPWP
reporting template should be accompanied by the following supporting documents:

Contract of employment ( Individual and/or Entity) - once-off

Certified South African ID copy ( certification date not older than 3 months)-
once-off

Attendance register of participants- periodically

Proof of payment of participants- periodically

Schedule of payment for SMMEs- periodically (N/A)

The Consultant shall, before certifying a contractor’s payment certificate, ensure that
contractor has submitted labour information in a format and timeframe specified by
the employer.

If the information submitted by the contractor is inadequate the consultant shall not
submit the payment certificate to the employer for payment. If the contractor chooses
to delay submitting payment invoices, labour information shall still be submitted as per
frequency and timeframe stipulated by the Employer. The contractors invoice shall not
be paid until all pending labour information has been submitted.

10.02 PROVISION OF EPWP DESIGNED OVERALLS, HARD HATS TO YOUTH
WORKERS (NYS) AS WELL AS ONE PAIR OF SAFETY BOOTS.

10.02.01 PPE for local labour: Supply 1 x full overall and 1 pair of safety boots to each
local labour
R e Unit: PC .Sum

w.s EXPANDED PUBLIC WORKS PROGRAMME
Rys”  REPUBLIC OF SOUTH AFRICA CONTRIBUTING TO A NATION AT WORK
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OCCUPATIONAL HEALTH AND SAFETY

HEALTH 8.5 ,JJHJVI SJBWHJGHM JONS

PROJECTS AND MAINTENANCE
(ELECTRICAL)

MANAGED ON BEHALF OF

THE DEPARTMENT OF
PUBLIC WORKS

(THE “CLIENT”)

PROJECT: UPINGTON AND SURROUNDING AREAS: SERVICE, MAINTENANCE
AND REPAIRS OF LOW VOLTAGE INSTALLATION: 24 MONTHS TERM
CONTRACT FOR VARIOUS CLIENTS.



SUPERVISION BY THE DEPARTMENT OF PUBLIC WORKS:

Mr /Ms/Me - PROJECT MANAGER
(Simiso Mbusi)
(053 838 5228)

Mr /Ms/Me - HEALTH & SAFETY OFFICER
(Ms W Khumalo)
(053 838 5359)

Mr /Ms/Me - HEAD: FACILITY MANAGEMENT
(Ms. A Xentsa)
(053 838 5345)

Mr /Ms/Me - HEAD: REGIONAL MANAGER
(Ms R Baulackey)
(053 838 5202)

SUPERVISION BY THE PRINCIPAL CONTRACTOR:

PRINCIPAL CONTRACT O R o e e an
COIDA No.: B e
UIF No.: e
Mr /Ms/Me e S

Mr /Ms/Me T T A



& L

© w

10.

11.

12.

13.
14.
15.
16.

17.
18.
19.
20.
21,
22.

CONTENTS

PREAMBLE

SCOPE OF HEALTH & SAFETY DOCUMENT

PURPOSE

DEFINITIONS

OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1 Structure & Organisation of OH&S Responsibilities .....ccccoeveeerenees. 8
5.2 Communication & LiaiSon .......ccccveveieieierinnisncisciesscianscessscenn 9
INTERPRETATION

RESPONSIBILITIES

TL CHEDE ceveviernrnerncreosarersocessssncessssorasssrcncssnsssossssossasassesnssssnse 9

7.2 Principal Contractor .....ccicicievecisercorcrssssssssssssssecessasesssessssse 10
7.3 CORLraClOr .c.icecereeierecerercnreroestonsasasrsesissssesesssoronssssnssnassanes 11
SCOPE OF WORK

HEALTH AND SAFETY FILE

OH&S GOALS & OBJECTIVES & ARRANGEMENTS FOR MONITORING

& REVIEWING OH&S PERFORMANCE

IDENTIFICATION OF HAZARDS & DEVELOPMENT OF RISK ASSESSMENTS,
STANDARD WORKING PROCEDURES (SWP) & METHOD STATEMENTS

ARRANGEMENTS FOR MONITORING AND REVIEW

12.1 Monthly Audit by Client and/or its Agent on its behalf ............... 14
12.2 Other Audits & Inspections .......ccicecvevicriemieinieciccnieirarcnnnnes 14
12.3 ReEPOItS ciccieimiiiiiariciotecitriierecistisstecacesesiscacerecierosiosncnesanes 14
12.4 REVIEW .ierieieriiiiiariiiararerirenenreciestcesecatesessnssssresserossarossosan 15
12.5 Site Rules and other Restrictions ......cccecvieerieieraciicicicercnnnene. 15
12.6 Training ....ccccccveeieiiciiicoienieniieisiicesecesrersocassrosssssssssessssese 16
12.7 Accident & Incident Investigation .........ccocceveiiiiieiiiiiiceiennnnen, 17
12.8 H&S Representatives (SHE-Reps) & H&S Committees ............. 17

PROJECT/SITE SPECIFIC REQUIREMENTS
THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES
THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES

THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES WITH REGARD

TO HAZARDOUS ACTIVITIES

GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
HOUSE KEEPING

LOCKOUT SYSTEMS

INCIDENT INVESTIGATION

GENERAL

IMPORTANT CONTACT DETAILS (HEALTH & SAFETY ONLY) (attached)

PAGE

R SN h

o\

13
13

13

14
14

19
21
21

21
22
22
23
23
23
24



ATTACHMENTS:

IMPORTANT CONTACT DETAILS (HEALTH & SAFETY ONLY)

1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act
85 of 1993), the Department of Public Works, as the Client and/or its Agent on its behalf, shall be
responsible to prepare Health & Safety Specifications for any intended construction project and
provide any Principal Contractor who is making a bid or appointed to perform construction work
for the Client and/or its Agent on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-under. The
Principal Contractor shall be responsible for the Health & Safety Policy for the site in terms of
Section 7 of the Act and in line with Construction Regulation 5 as well as the Health and Safety
Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and
Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’. Notwithstanding this,
cognisance should be taken of the fact that no single Act or its set of Regulations can be read in
isolation. Furthermore, although the definition of Health and Safety Specifications stipulates ‘a
documented specification of all health and safety requirements pertaining to associated works on a
construction site, so as to ensure the health and safety of persons’, it is required that the entire
scope of the Labour legislation, including the Basic Conditions of Employment Act be considered
as part of the legal compliance system. With reference to this specification document this
requirement is limited to all health, safety and environmental issues pertaining to the site of the
project as referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and site will
be different, and circumstances and conditions may change even on a daily basis. Therefore, due
caution is to be taken by the Principal Contractor when drafting the Health and Safety Plan based
on these Health and Safety Specifications. Prior to drafting the Health and Safety Plan, and in
consideration of the information contained here-in, the contractor shall set up a Risk Assessment
Program to identify and determine the scope and details of any risk associated with any hazard at
the construction site, in order to identify the steps needed to be taken to remove, reduce or control
such hazard. This Risk Assessment and the steps identified will be the basis or point of departure
for the Health and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ (see definitions under Construction Regulations) detailing the key activities to be
performed in order to reduce as far as practicable, the hazards identified in the Risk Assessment.

The Department of Public Works is tasked to provide accommodation and operational facilities to
a very large proportion of the approximate 40 National Departments responsible for the
governance of the Department of Public Works. A very large number of State employees and
public users of the facilities and the services provided there-in directly interacts with the facilities
provided by the well-being, health and safety of a great number of people. This Department thus
has directly or indirectly, an impact on the Republic of South Africa as well as the National
Parliament.



In this a high premium is to be placed on the health and safety of the most valuable assets of the
Department of Public Works. These are its personnel, the personnel of its Clients and the physical
assets of which it is the custodian and may also include the public as well. The responsibilities the
Department and relevant stakeholders have toward its employees and other people present in the
facilities or on the sites are captured further in this specification document. These responsibilities
stem from both moral, civil and a variety of legal obligations. The Principal Contractor is to take
due cognisance of the above statement.

Every effort has been made to ensure that this specification document is accurate and adequate in
all respects. Should it however, contain any errors or omissions they may not be considered as
grounds for claims under the contract for additional reimbursement or extension of time, or relieve
the Principal Contractor from his responsibilities and accountability in respect of the project to
which this specification document pertains. Any such inaccuracies, inconsistencies and/or
inadequacies must immediately be brought to the attention of the Agent and/or Client.

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

The Health and Safety Specifications pertaining to the project; “(Upington Area : Service,
maintenance and Repairs of low voltage installation (24 Months)) —cover the subjects
contained in the index and is intended to outline the normal as well as any special
requirements of the Department pertaining to the health and safety matters (including the
environment) applicable to the project in question. These Specifications should be read in
conjunction with the Act, the Construction Regulations and all other Regulations and Safety
Standards which were or will be promulgated under the Act or incorporated into the Act and
be in force or come into force during the effective duration of the project. The stipulations in
this specification, as well as those contained in all other documentation pertaining to the
project, including contract documentation and technical specifications shall not be
interpreted, in any way whatsoever, to countermand or nullify any stipulation of the Act,
Regulations and Safety Standards which are promulgated under, or incorporated into the
Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all people
and properties affected under its custodianship or contractual commitments, and is further
obligated to monitor that these measures are structured and applied according to the requirements
of these Health and Safety Specifications. (Al references to the singular shall also be regarded
as references to the plural)

The purpose of this specification document is to provide the relevant Principal Contractor (and his
/her contractor) with any information other than the standard conditions pertaining to construction
sites which might affect the health and safety of persons at work and the health and safety of
persons in connection with the use of plant and machinery; and to protect persons other than
persons at work against hazards to health and safety arising out of or in connection with the
activities of persons at work during the carrying out of construction work for the Department of
Public Works. The Principal Contractor (and his /her contractor) is to be briefed on the significant
health and safety aspects of the project and to be provided with information and requirements on
inter alia:



a) safety considerations affecting the site of the project and its environment;

b) health and safety aspects of the associated structures and equipment;

) submissions on health and safety matters required from the Principal Contractor(and his
/her contractor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is
expected from him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of
1993) and the Regulations made there-under including the applicable safety standards, and in
particular in terms of Section § of the Act.

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of
1993) in its entirety shall apply to the contract to which this specification document applies. The
Construction Regulations promulgated on 18 July 2003 and incorporated into the above Act by
Government Notice R 1010, published in Government Gazette 25207 shall apply to any person
involved in construction work pertaining to this project, as will the Act.

4. DEFINITIONS - The most important definitions in the Act and Regulations pertaining
to this specification document are hereby extracted.

“Purpose of the Act” —

To provide for the health and safety of persons at work and the health and safety of persons in
connection with the use of plant and machinery; the protection of persons other than persons at
work against hazards to health and safety arising out of or in connection with the activities of

persons at work; to establish an advisory council for occupational health and safety; and to provide
for matters connected therewith.

‘iAgent,’ _

means any person who acts as a representative for a client;

“Client” —

means any person for whom construction work is performed;

“‘Construction Work”’ is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or
addition to a building or any similar structure;



(b) the installation, erection, dismantling or maintenance of a fixed plant where such work
includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road,
railway, runway, sewer or water reticulation system or any similar civil engineering
structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar
type of work;

“Contractor” —

means an employer, as defined in Section 1 of the Act, who performs construction work and
includes Principal Contractors;

“Health and Safety File” —

means a file, or other record in permanent form, containing the information required a
contemplated in the regulations;

“Health and Safety Plan” —

means a documented plan which addresses hazards identified and includes safe work procedures to
mitigate, reduce or control the hazards identified;

“Health and Safety Specification” —

means a documented specification of all health and safety requirements pertaining to the associated
works on a construction site, so as to ensure the health and safety of persons;

“Method Statement” —

means a document detailing the key activities to be performed in order to reduce as reasonably as
practicable the hazards identified in any risk assessment;

“Principal Contractor” —

means an employer, as defined in section 1 of the Act who performs construction work and is
appointed by the client to be in overall control and management of a part of or the whole of a
construction site;

“Risk Assessment” —

means a program to determine any risk associated with any hazard at a construction site, in order
to identify the steps needed to be taken to remove, reduce or control such hazard.



5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1

5.1.1.

Structure and Organisation of OH&S Responsibilities

Overall Supervision and Responsibility for OH&S

The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed
in terms of Construction Regulation 4(1)(c), implements and maintains the agreed and
approved H&S Plan. Failure on the part of the Client or Agent to comply with this
requirement will not relieve the Principal Contractor from any one or more of his/her
duties under the Act and Regulations.

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the
Act to ensure that the Employer (as defined in the Act) complies with the Act. The pro
forma Legal Compliance Audit may be used for this purpose by the Principal Contractor or
his/her appointed contractor.

All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective
appointment forms to regularly, in writing, report to their principals on matters of health
and safety per routine and ad hoc inspections and on any deviations as soon as observed,
regardless of whether the observation was made during any routine or ad hoc inspection
and to ensure that the reports are made available to the principal Contractor to become part
of site records (Health & Safety File).

The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of
Construction Regulation 6 to regularly, in writing, report to their principals on matters of
health and safety per routine and ad hoc inspections and on any deviations as soon as
observed, regardless of whether the observation was made during any routine or ad hoc
mspection and to ensure that the reports are made available to the principal Contractor to
become part of site records (Health & Safety File).

All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of
the Act.

5.1.2. Further (Specific) Supervision Responsibilities for OH&S

Several appointments or designations of responsible and /or competent people in specific areas of
construction work are required to ensure compliance to the Act, Regulations and Safety Standards.



5.2 Communication & Liaison

5.2.1 OH&S Liaison between the Employer, the Principal Contractor, the other Contractors, the
Designer and other concerned parties shall be through the H&S Committee as per the
procedures determined by the H&S Committee.

5.2.2 In addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises.

5.2.3 Consultation with the workforce on OH&S matters will be through their Supervisors and
H&S Representatives (‘SHE — Reps’)

5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant OH&S
information to the other Contractors e.g. design changes agreed with the Client and/or its
Agent on its behalf and the Designer, instructions by the Client and/or his/her agent,
exchange of information between Contractors, the reporting of hazardous/dangerous
conditions/situations etc.

6. INTERPRETATION

(1) The Occupational Health and Safety Act and all its Regulations, with the exception of the
Construction Regulations, distinguish between the roles, responsibilities and functions of
employers and employees respectively. It views consultants and contractors as employees of the
“owner” of a construction or operational project, the “owner” being regarded as the employer.
Only if formally agreed to by way of the written agreement in this regard between the “owner(s)”
and consultant and /or between the “owner(s)” and the contractor(s), will these assumptions be
relinquished in favour of the position agreed upon between the relevant parties.

(i)  The position taken by the Construction Regulations is that the “owner”, in terms of its
instructions, operates (has to operate) in the role of client as per relevant definition. The
contractors working for the “client” are seen to be in two categories, i.e. the Principal Contractor
and Contractors. The Principal Contractor has to take full responsibility for the health and safety
on the site of the relevant project / contract. This includes monitoring health and safety conditions
and overseeing administrative measures required by the Construction Regulations from all
contractors on the project site. (Ordinary / sub) Contractors are required to operate under the
scrutiny and control (in terms of all health and safety measures which are covered in the
Construction Regulations) of the Principal Contractor. Where, for the work the Principal
Contractor will have to execute himself, practical health and safety measures are applicable, he
will also be subject to the relevant requirements with which (ordinary / sub) Contractors have to
comply. The Principal Contractor will, however, not have to actually fulfill such requirements in
respect of any of the work / functions of any (ordinary / sub) Contractors on the site for which he
has been appointed as Principal Contractor. However, he has to monitor / oversee such processes,
ensuring that the requirements are complied with and that the required appointments / evaluations /
inspections / assessments and tests are done and that the records are duly generated and kept as
prescribed in the Construction Regulations. This has to feature clearly in the Principal
Contractor’s Health and Safety Plan.



7. RESPONSIBILITIES

7.1 Client

7.1.1 'The Client or his appointed Agent on his behalf will appoint each Principal Contractor for
this project or phase/section of the project in writing for assuming the role of Principal Contractor
as intended by the Construction Regulations and determined by the Bills of Quantities.

7.1.2 The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal Contractor and
Contractor for approval.

7.1.3  The Client or his appointed Agent on his behalf, will take reasonable steps to ensure that
the health and safety plan of both the Principal Contractor and Contractor is implemented and
maintained. The steps taken will include periodic audits at intervals of at least once every month.

7.1.4 The Client or his appointed Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commencing or continuing with construction work should the Principal
Contractor and/or the Contractor at any stage in the execution of the works be found to:

e have failed to have complied with any of the administrative measures required by the
Construction Regulations in preparation for the construction project or any physical
preparations necessary in terms of the Act;

» have failed to implement or maintain their health and safety plan;

e have executed construction work which is not in accordance with their health and safety
plan; or

e act in any way which may pose a threat to the health and safety of any person(s) present
on the site of the works or in its vicinity, irrespective of him/them being employed or
legitimately on the site of the works or in its vicinity.

7.2 Principal Contractor

7.2.1 The Principal Contractor shall accept the appointment under the terms and Conditions of
Contract. The Principal Contractor shall sign and agree to those terms and conditions and shall,
before commencing work, notify the Department of Labour of the intended construction work in
terms of Regulation 3 of the Construction Regulations. Annexure B of this Specification contains a
“Notification of Construction Work™ form. The Principal Contractor shall submit the notification
in writing prior to commencement of work and inform the Client or his Agent accordingly.

7.2.2 The Principal Contractor shall ensure that he is fully conversant with the requirements of
this Specification and all relevant health and safety legislation. This Specification is not intended
to supersede the Act nor the Construction Regulations or any part of either. Those sections of the
Act and the Construction Regulations which apply to the scope of work to be performed by the
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Principal Contractor in terms of this contract (entirely or in part) will continue to be legally
required of the Principal Contractor to comply with. The Principal Contractor will in no manner or
means be absolved from the responsibility to comply with all applicable sections of the Act, the
Construction Regulations or any Regulations proclaimed under the Act or which may perceivable
be applicable to this contract.

7.2.3 The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act and the
Construction Regulations, which shall be applied from the date of commencement of and for the
duration of execution of the works. This plan shall, as appendices, include the health and safety
plans of all Sub-contractors for which he has to take responsibility in terms of this contract.

7.2.4 The Principal Contractor shall provide proof of his registration and good standing with the
Compensation Fund or with a licensed compensation insurer prior to commencement with the
works.

7.2.5 The Potential Principal Contractor shall, in submitting his tender, demonstrate that he has
made provision for the cost of compliance with the specified health and safety requirements, the
Act and Construction Regulations. (Note: This shall have to be contained in the conditions of
tender upon which a tenderer’s offer is based.)

7.2.6 The Principal Contractor shall consistently demonstrate his competence and the adequacy
of his resources to perform the duties imposed on the Principal Contractor in terms of this
Specification, the Act and the Construction Regulations.

7.2.7 The Principal Contractor shall ensure that a copy of his health and safety plan is available
on site and is presented upon request to the Client, an Inspector, Employee or Sub-contractor.

7.2.8 The Principal Contractor shall ensure that a health and safety file, which shall include all
documentation required in terms of the provisions of this Specification, the Act and the
Construction Regulations, is opened and kept on site and made available to the Client or Inspector
upon request. Upon completion of the works, the Principal Contractor shall hand over a
consolidated health and safety file to the Client.

7.2.9 The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction Regulations
are complied with as if they were the Principal Contractor.

7.2.10 The Principal Contractor shall from time to time evaluate the relevance of the Health and

Safety Plan and revise the same as required, following which revised plan shall be submitted to the
Client and/or his/her Agent for approval.

7.3  Contractor (Responsibilities of ............ in terms of this contract and health and safety
specification)

As per 7.2 above, as and where applicable or as indicated in the letter of appointment.
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8. SCOPE OF WORK (also refer to paragraph 2 on page 5)

These specifications are applicable to the specific scope of work pertaining to the above-mentioned
project as detailed in the tender documents, this amongst all includes:

8.1 maintenance and repairs of low voltage: 24 months term contract for various
clients (See attached scope of Work).

(Elaborate sufficiently and provide adequate information to give full understanding of all work to
be done)

[Notes to the Client, Designer, Project Manager, Architect, Agent :

add references to the above project and include specific elements identified as the ‘Critical
Few’. The ‘Critical Few”’ refer to those few or singular elements of the project that have the
potential to impact in a major or devastating way on the project as a whole in the event of an
accident or incident occurring. (20:80 principle)

Because of the inherent generic nature of the Health and Safety Specifications document,
specific relevant information on the project must be provided and it may be necessary to
draft the required information under this paragraph on a separate attached document.

If at any time after commencement of the project changes are brought about to the design or
construction, sufficient health and safety information and appropriate resources are to be
made available to the Principal Contractor to execute the work safely.)

N.B Construction Regulation 5(3)(g) determines that potential contractors submitting tenders
have made provision for the cost of health and safety measures during the construction process.
The Principal Contractor shall on tendering make provision for the cost of health and safety
measures in terms of his/her documented Health and Safety Plan and measures based on these
Health and Safety Specifications during the period of the project. The cost shall be duly quantified
and clearly identified for such identifiable purpose.

THE HEALTH AND SAFETY PLAN IS THEREFORE TO BE INCLUDED WITH THE
TENDER DOCUMENTS WHEN TENDERS ARE INVITED FOR THE PROJECT.

9. HEALTH AND SAFETY FILE

The Principal Contractor must, in terms of Construction Regulation 5(7), keep a Health & Safety
File on site at all times that must include all documentation required in terms of the Act and
Regulations and must also include a list of all Contractors on site that are accountable to the
Principal Contractor and the agreements between the parties and details of work being done. A
more detailed list of documents and other legal requirements that must be kept in the Health and
Safety File is attached as an addendum to this document.
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IMPORTANT:

The Health and Safety File will remain the property of the Client and/or its Agent on its behalf
throughout the period of the project and shall be consolidated and handed over to the Client and/or
its Agent on its behalf at the time of completion of the project.

10. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency rate
(DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11. IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures
(SWP) and Method Statements for each activity executed in the contract or project (see 4. below
“Project/Site Specific Requirements™)

The identification of hazards is over and above the hazards identification programme and those
hazards identified during the drafting of the Health and Safety Plan.

12. ARRANGEMENTS FOR MONITORING AND REVIEW
12.1 Monthly Audit by Client and/or its Agent on its behalf

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times agreed with
the Principal Contractor Audit to comply with Construction Regulation 4(1)(d) to ensure that the
principal Contractor has implemented, is adhering to and is maintaining the agreed and approved
OH&S Plan.

12.2  Other audits and inspections by client and/or its agent on its behalf,

The Client and/or its Agent on its behalf reserves the right to conduct any other ad hoc audits and
inspections as it and/or its Agent on its behalf deem necessary.

A representative of the Principal Contractor and the relevant Health and Safety Representative(s)
(SHE-Reps) must accompany the Client and/or its Agent on its behalf on all Audits and
Inspections and may conduct their own audit/inspection at the same time. Each party will,
however, take responsibility for the results of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes of the previous
Health and Safety Committee meeting reflecting possible recommendations made by that
committee to the Employer for reference purposes.
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12.3 Reports

12.3.1 The Principal Contractor shall report all incidents where an employee is injured on duty to
the extent that he/she:

dies

becomes unconscious

loses a limb or part of a limb

is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a
permanent physical defect or likely to be unable for a period of at least 14 days either to
work or continue with the activity for which he/she was usually employed

L I

OR where:

a major incident occurred

the health or safety of any person was endangered

where a dangerous substance was spilled

the uncontrolled release of any substance under pressure took place

machinery or any part of machinery fractured or failed resulting in flying, falling or
uncontrolled moving objects

* machinery ran out of control,

H* K ¥ % ¥

to the Provincial Director of the Department of Labour within seven days and at the same time to
the Client and/or its Agent on its behalf.

Refer in this regard to Section 24 of the Act & General Administrative Regulation 8.

12.3.2 The Principal Contractor is required to provide the Client and/or its Agent on its behalf
with copies of all statutory reports required in terms of the Act and the Regulations.

12.3.3 The Principal Contractor is required to provide the Client and/or its Agent on its behalf
with a monthly “SHE Risk Management Report™.

12.3.4 The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its
behalf with copies of all internal and external accident/incident investigation reports including the
reports contemplated in 12.7, 12.8.2, 15, 16, 17, 21 and 22 below. As soon as the occurrence of
any accident/incident of whatever nature comes to the notice of the Principal Contractor, it shall be
reported immediately to any of the following:

* S. Mbusi (Project Manager) 053 838 5228
* W. Khumalo (Health and Safety Officer) 053 838 5359

14



12.4 Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard
Work Processes at each Production Planning and Progress Report meeting as the construction
work develops and progresses and each time changes are made to the designs, plans and
construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other Contractors
and all other concerned parties with copies of any changes, alterations or amendments as
contemplated in the above paragraph.

12.5 Site Rules and other Restrictions
12.5.1 Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to
regulate the Health and Safety Plan and associated aspects of the construction.

When required for a site by law, visitors and non-employees upon entering the site shall be issued
with the proper Personal Protective Equipment (PPE) as and when necessary.

12.5.2 Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain these
throughout the construction period. Access control must include the rule that non-employees shall
at all times be provided with fulltime supervision while on site.

The Principal Contractor must develop a set of Security rules and procedures and maintain these
throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation 6(6), the
Principal Contractor must appoint a competent Emergency Controller who must develop
contingency plans for any emergency that may arise on site as indicated by the risk assessments.
These must include a monthly practice/testing programme for the plans e.g. January: trench
collapse, February: flooding etc. and practiced/tested with all persons on site at the time,
participating.

12.6 Training

The contents and syllabi of all training required by the Act and Regulations including any other
related or relevant training as required must be included in the Principal Contractor’s Health and
Safety Plan and Health and Safety File.

12.6.1 General Induction Training

All employees of the Principal and other Contractors must be in possession of proof of General
Induction training

12.6.2 Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site Specific
Occupational Health and Safety Induction or other qualifying training .
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12.6.3 Other Training

All operators, drivers and users of construction vehicles, mobile plant and other equipment must be
in possession of valid proof of training.

All employees in jobs requiring training in terms of the Act and Regulations must be in
possession of valid proof of training as follows:

Occupational Health and Safety Training Requirements: (as required by the Construction
Reguiations and as indicated by the Health and Safety Specification Document & the Risk
Assessment/s and recommendations by the Health and Safety Committee):

* General Induction (Section 8 of the Act)

* Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act)

* Site/Project Manager

* Construction Supervisor

* OH&S Representatives (Section 18 (3) of the Act)

* Training of the Appointees indicated in 12.6.1 & 12.6.2 above

* Operation of Cranes (Driven Machinery Regulations 18 (11)

* Operators & Drivers of Construction Vehicles & Mobile Plant (Construction Regulation
21)

* Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction
Regulation 27)

* As a minimum basic First Aid to be upgraded when necessary (General Safety Regulations
3)

* Storekeeping Methods & Safe Stacking (Construction Regulation 26)

* Emergency, Security and Fire Co-ordinator

12.7 Accident and Incident Investigation

The Principal Contractor is responsible to oversee the investigation of all accidents/incidents
where employees and non-employees were injured to the extent that he/she/they had to receive
first aid or be referred for medical treatment by a doctor, hospital or clinic. (General
Administrative Regulation 9)

The results of the investigation to be entered into the Accident/Incident Register listed above.
(General Administrative Regulation 9)

The Principal Contractor is responsible for the investigation of all non-injury incidents as
described in Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such
investigations including the steps taken to prevent similar incidents in future.

The Principal Contractor is responsible for the investigation of all road traffic accidents relating to
the construction site and keeping a record of the results of such investigations including the steps

taken to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be investigated
and reported on in writing, irrespective of whether such incident gave rise to injury or damage.
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12.8 H&S Representatives (SHE-Reps — ‘safety, health & environment’) and H&S
Committees

12.8.1 Designation of H&S Representatives("SHE — Reps’)

Where the Principal Contractor employs more that 20 persons (including the employees of other
Contractors (sub-contractors) he has to appoint one H&S Representatives for every 50 employees
or part thereof. (Section 17 of the Act and General Administrative Regulation 6. & 7.)

H&S Representatives have to be designated in writing and the designation shall be in accordance
with the Collective Agreement as concluded between the parties as is required in terms of General
Administration Regulation 6.

12.8.2 Duties and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives conduct at least

a weekly inspection of their respective areas of responsibility using a checklist

and report thereon to the Principal Contractor, after which these reports shall be consolidated for
submission to the Health and Safety Committee.

H&S Representatives must be included in and be part of accident/incident investigations.

H&S Representatives shall be members of at least one H&S Committee and must attend all
meetings of that H&S committee.

12.8.3 Establishment of H&S Committee(s)

The Principal Contractor must establish H&S Committees consisting of designated H&S
Representatives together with a number of Employers Representatives appointed as per Section
19(3) that are not allowed to exceed the number of H&S Representatives on the committee. The
persons nominated by the employer on a H&S Committee must be designated in writing for such
period as may be determined by him. The H&S Committee shall co-opt advisory (temporary)
members and determine the procedures of the meetings including the chairmanship.

The H&S Committee must meet minimum monthly and consider, at least, the following Agenda
for the first meeting. Thereafter the H&S Committee shall determine its own procedures as per the
previous paragraph.

Agenda:

1) Opening and determining of chairmanship (only when necessary)
2) Minutes of Previous Minutes

3) Observations

4) Program and Safety considerations

5) Hygiene

6) Housekeeping improvement

7) Incidents & Accidents / Injuries
8) Registers:
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9)

10)
11)
12)
13)
14)
15)
16)
17)
18)

13.

H&S Rep. Inspections

Matters of First Aid

Portable Electric Equipment

Fire Equipment

Power Hand tools

Incident! Report Investigation
Pressure Vessels

L Personal Protective Equipment
Safety performance Evaluations

Education & Safety promotion program

First Aid Officials and training in First Aid
Demarcation of work- /hazardous-/safe areas/walkways
Posters and signage

Environmental preservation and conservation
Specific training programmes

General

Date of Next Meeting

Closing

AT g ot e

PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for the
project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:

*
*

* ¥ X ¥ ¥

Clearing & Grubbing of the Area/Site
Site Establishment including:
o Office/s
o Secure/Safe Storage and storage areas for materials, plant & equipment
o Ablution facilities
o Sheltered dining area
o Vehicle access to the site
Dealing with existing Structures.
Location of existing Services
Installation & Maintenance of Temporary Construction Electrical Supply, Lighting and
Equipment
Adjacent Land uses/Surrounding property exposures
Boundary & Access control/Public Liability Exposures (Remember: the Employer is also
responsible for the OH&S of non-employees affected by his/her work activities.)
Health risks arising from neighboring as well as own activities and from the environment
e.g. threats by dogs, bees, snakes, lightning, allergies etc.
Exposure to Noise
Exposure to Vibration
Protection against dehydration and heat exhaustion
Protection from wet & cold conditions
Dealing with HIV/Aids and other diseases as per specific programme provided by the client
and/or its Agent on its behalf
Use of Portable Electrical Equipment including:
o Angle grinder
o Electrical Drilling machine
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*
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13.1

o Skill saw
Welding including:

o Arc Welding

o Gas welding

o Flame Cutting

o Use of LP Gas torches and appliances
Loading & Offloading of Equipment
Aggregate/Sand and other Materials Delivery
Manual and Mechanical Handling
Lifting and Lowering Operations

Use and Storage of Flammable Liquids and other Hazardous Substances — the client and/or
its Agent on its behalf to be informed of this prior to commencing of the project

Layering and Bedding of trench floor

Installation of Pipes in trenches

Backfilling of Trenches

Protection against Flooding

Gabion work

Use of Explosives - the client and/or its Agent on its behalf to be informed of this prior to
commencing of the project

Protection from Overhead Power Lines

As discovered by the Principal Contractor’s hazard identification exercise

As discovered from any inspections and audits conducted by the Client and/or its Agent on
its behalf or by the Principal Contractor or any other Contractor on site

As discovered from any accident/incident investigation.

The following are in particular requirements depending on scope of works and will

form a basis for compliance audits.

e i

Administrative & Legal Requirements
Education, Training & Promotion

Public Safety & Emergency Preparedness
Personal Protective Equipment
Housekeeping

Scaffolding, Formwork & Support work
Ladders

Electrical Safeguarding

Emergency/Fire Prevention & Protection

10. Excavations & Demolition

11. Tools

12. Cranes

13. Personnel & Material Hoists

14. Transport & Materials Handling

15. Site Plant & Machinery

16. Plant & Storage Yards/Site Workshops Specifics
17. Health & Hygiene
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14. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

The Principal Contractor shall at all times ensure his status of an “employer” as referred to in the
Act, and will abide by his/her responsibilities, duties and functions as per the requirements of the
Act and Regulations with specific reference to Section 8 of the Act.

The Principal Contractor shall keep, and on demand make available, a copy of the Act on site at all
times and in addition to that he/she will introduce and maintain a file titled “Health and Safety
File”, or other record in permanent form, which shall contain all relevant aspects and information
as contemplated in the Construction Regulations. He/she will make this file available to the client
or his representative whenever necessary or on request to an interested party.

15. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES

The Principal Contractor’s specific duties in terms of these specifications are detailed in the
Construction Regulations as published under government notice No.R1010 dated 18 July 2003.

The Principal Contractor is specifically referred to the following elements of the Construction
Regulations:

Regulation No. 1 - Definitions

Regulation No. 2 - Scope of application

Regulation No. 3 - Notification of construction work
Regulation No. 5 - Principal Contractor and Contractor
Regulation No. 6 - Supervision of construction work
Regulation No. 7 - Risk Assessment

Regulation No. 26 - Stacking & Storage on construction sites
Regulation No. 28 - Construction welfare facilities
Regulation No. 29 - Approved Inspection authorities
Regulation No. 30 - Offences and penalties

This list must not be taken to be exclusive or exhaustive!
The Principal Contractor shall ensure compliance to the Act and its Regulations and specifically to

the above regulations, and document each record in the Health and Safety File.

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following activities are identifiable as hazardous in terms of the Construction Regulations.

The contractor shall execute the activities in accordance with the following Construction
Regulations and other applicable regulations of the Act:
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Regulation No. 20 -~ Cranes

Regulation No. 21 Construction vehicles & mobile plant.

Regulation No. 22 Electrical installations and machinery on construction sites

Use and temporary storage of flammable liquids on
construction sites

Regulation No. 23

Regulation No. 24 Water environments

Regulation No. 25 Housekeeping on construction sites

Regulation No. 27 Fire precautions on construction sites.

This list must not be taken to be exclusive or exhaustive!

All of the above requirements will be read in conjunction with the relevant regulations and health
and safety standards as required by the Act. All documents and records required by the
Construction Regulations will be kept in the Health and Safety File and will be made available at
any time when required by the client or his representative, or on request to an interested party.

17. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
Legal Liabilities
Common Law and Legislation
Based on two main criteria —
e  Would the reasonable person have foreseen the hazard?
That is a reasonable person in that specific position, taking experience, qualifications,

authority, position in the organization etc. into consideration

e Would the reasonable person have taken precautionary measures (action) to prevent or
limit the hazard?

Negligence can be proven on failure on any or both of the above criteria
(There may not necessarily be a relationship between criminal and civil liability!)

18. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation No. 25. Poor
housekeeping contributes to three major problems, namely, costly or increased accidents, fire or
fire hazards and reduction in production. Good housekeeping will enhance production time.

Particular emphasis is to be placed on the following crucial elements of a construction site:

Phase priorities and production/plant layout

Enclosures

Pits, openings and shoring

Storage facilities

Effective, sufficient and maintained lighting or illumination
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Principal sources of injuries e.g. stairways, runways, ramps, loose building material
Oil, grease, water, waste, rubble, glass, storm water

Colour coding

Demarcations

Pollution

Waste disposal

Ablution and hygiene facilities

First aid

This list must not be taken to be exclusive or exhaustive!

In promotion of environmental control all waste, rubble, scrap etc, will be disposed of at a
registered dump site and records will be maintained. Where it is found to be impractical to use a
registered dump site or it is not available, the Principal Contractor will ensure that the matter is
brought to record with the client or his representative, after which suitable, acceptable alternatives
will be sought and applied.

Dross and refuse from metals, and waste matters or by-products whose nature is such that they are
poisonous or capable of fermentation, putrefaction or constituting a nuisance shall be treated or
disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to work at night or
after hours unless there is adequate, suitable artificial lighting including support services in respect
of Health and Safety.

19. LOCKOUT SYSTEMS - ELECTRICAL!

A system of control shall be established in order that no unauthorized person can energize a circuit,
open a valve, or activate a machine on which people are working or doing maintenance, even if
equipment, plant or machinery is out of commission for any period, thus eliminating injuries and
damage to people and equipment as far as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and included in training.
Lockouts shall be tagged and the system tested before commencing with any work or repairs.

20. INCIDENT INVESTIGATION

Inspection and reporting is the best way in which a responsible contractor can control his area of
responsibility. All incidents therefore, irrespective of whether it gave rise to loss, injury, damage or
not, shall be investigated and the results recorded in the Health and Safety File. (attached GAR 9)

21. GENERAL

The project under control of the Principal Contractor shall be subject to periodic health and safety
audits that will be conducted by the client at intervals agreed upon between the Principal
Contractor and the client, provided such intervals will not exceed periods of one month. The
Principal Contractor is to ensure that he/she and all persons under his control on the construction
site shall adhere to the above specifications, as non-conformance will lead to the client taking
action as directed by Construction Regulation 4.1(e). The Principal Contractor should note that
he/she shall be held liable for any anomalies including costs and resulting deficiencies due to
delays caused by non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.
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22. IMPORTANT CONTACT DETAILS (HEALTH & SAFETY ONLY) (Document
attached)

IMPORTANT CONTACT DETAILS - HEALTH & SAFETY ONLY
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MPORTANTC

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and
assistance.

SERVICE NUMBER CONTACT PERSON

Hospital

Ambulance

A f Water
‘ Electricity

@9 Police

Fire Brigade

@// LEngineer
N

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.
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PART 4:-

SITE INFORMATION



PG-03.1 (EC) SITE INFORMATION - GCC (2010) 2" Edition 2010

UPINGTON AND SURROUNDING AREAS: SERVICE, MAINTENANCE AND REPAIRS OF

Projecttitle: | | ow vOLTAGE INSTALLATION: 24 MONTHS TERM CONTRACT FOR VARIOUS CLIENTS

Tender no: ID: 3148853 WCS no: | ID: 3148853 | Reference no: ‘ 19/2/4/2/2/2023-2025

C4 Site Information

The main town of the maintenance is Upington, Northern Cape, South Africa, therefore main site office should
be erected at Upington town.

95% of the facilities are accessible via tarred road

Properties According to the Area

SAPS | DOJ | DCS | SANDF | HOME AFFAIRS
L SURROUNDING AREAS ]
Groblershoop Groblershoop Louisvale
 Marydale Marydale
| Augrabies Augrabies Trospostation
Kakamas ] | Kakamas
Kenhardt Kenhardt e
Kiemoes
' Noenieput gl
Rosedale

Parliament House

UPINGTON AREA
|

Main Police Station Magistrate Court | Prison 8 Sai Military Base
Supply Chain Houses
Dog Unit
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