

DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS

Project title:	Multi-disciplinary Professional Services for: Uppington: SAPS DPCI: Old Court Building, Upgrading and Refurbishment and Installation of Perimeter Fence.		
Tender / Quotation no:	KIM/COK 04/2026	Reference no:	19/2/4/2/2/2349/49

1. I / We confirm that the following communications received from the Department of Public Works before the submission of this tender offer, amending the tender documents, have been taken into account in this tender offer: *(Attach additional pages if more space is required)*

	Date	Title or Details
1.		
2.		
3.		
4.		
5.		
6.		
7.		
8.		
9.		
10.		

Name of Tenderer	Signature	Date

2. I / We confirm that no communications were received from the Department of Public Works before the submission of this tender offer, amending the tender documents.

Name of Tenderer	Signature	Date

Additional Services – C2.1.3.Q.11				
Description	Quantity	Unit	Rate	Value
Type in detail of additional services	(type in quantity required)	"N/A"	R	= R "N/A" (17)
Type in detail of additional services that may be required by Employer.	50	hours	R	= R (18)
Sub-total Additional Services (17+18)				= R (19)
Supplementary Services				
Administer Targeted Procurement and Contract Participation Goals applicable to the Contractor	N/A	hours	R	= R N/A (20)
Total Additional and Supplementary Services (19+20)				= R (21)
Appointment of sub-consultants / specialists				
As direct sub-consultant, to be appointed by the Service Provider, for: A social facilitator to conduct the feasibility study for CPGs to be implemented on the project.	Provisional Sum	sum	N/A	= R N/A (22)
As direct sub-consultant, to be appointed by the Service Provider, for:	Provisional Sum	"N/A"	"N/A"	= R "N/A" (23)
Sub-total Sub-consultants / Specialists (22+23)				= R (24)
Administration of Sub-consultants/ Specialists				= R (25)
Total Sub-consultants / Specialists (24 +25)				= R (26)
Total Travelling Disbursements (Table A below)				= R (27)
Typing, Printing, Duplicating and Forwarding Charges in terms of C2.1.6 (Provisional Sum)				= R 75 000 (28)
Contract Skills Development Goal Cost (Provisional Sum)				R N/A (29)
				R (30)