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PLEASE READ THE FOLLOWING INFORMATION TOGETHER WITH THE
REQUIREMENTS AS STIPULATED IN THE BIDDING DOCUMENTS. THESE
DOCUMENTS ARE MEANT TO ASSIST BIDDERS IN COMPLETING THEIR BIDDING
DOCUMENTATION AND ENSURE FULL COMPLIANCE TO THE STIPULATED
REQUIREMENTS.

SERVICE PROVIDER DOCUMENT COMPLETION GUIDE: WHAT TO AVOID AND/OR
REMEMBER WHEN COMPLETING THESE TENDER DOCUMENTS.

1. PA-32INVITATION TO BID - the calculated on the bill of quantities and/or
PA 30.1 MUST be transferred to the PA-32 form and completed at the bottom right corner.

2. DPW-07/C1 FORM OF OFFER AND ACCEPTANCE - the calculated on
the bill of quantities should be carried over from the bill of quantities (BOQ) to DPW-07/
C1 in both numerical and in words format. It should be noted that should there be a price
difference between numeric value offer and the offer in words, the offer in words shall
prevail. (NB. applicable to facilities and construction tenders)

3. PA - 11 BIDDERS DISCLOSURE - declare any related company interest (where you
have controlling interest) including those reflecting on the CSD report under each
director/member of your company (if, tick YES on point 2.3. Furnish the details on 2.3.1).

4. PA-16 PREFERENCE POINTS CLAIM FORM - should be completed in full, bidders to
note that points will be allocated for specific goals as specified in the invitation to quote
and invitation to bid.

For example using the table below, should you wish to claim for specific goals and maximise
on the preferential points you will need to indicate the specific goal claimed in PA16 page 09
of 11; if claiming under 80/20 then the last column should indicate the number of points claimed
i.e. 1. An EME or QSE which is at least 51% owned by black people = 10 (indicate the total
points in figures if they are being claimed)

NB Please indicate the points being claimed, should you fail to indicate you will not be
allocated the points and please submit the documentary proof to substantiate the claim
as indicated in the invitation to quote/tender.

Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for
out of 20 points

1. An EME or QSE which is at least 10

51% owned by black people s SANAS Accradited

BBBEE Certificate or
sworn affidavit where
applicable

2. Located in a specific Local 2
Municipality or District Municipality
or Metro or Province area for work

o Office Municipal Rates
Statement

o Or
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Serial | Specific Goals | Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for

| out of 20 | points
|

to be done or services to be | e Permission To Occupy from
rendered in that area local chief in case of rural
areas (PTO)
e Or

e Lease Agreement

5. ORIGINAL BBBEE SWORN AFFIDAVIT - Ensure that the sworn affidavit is signed and
dated in the presence of the Commissioner of Oaths. The date of the deponent and the
commissioner must be the same date. CIPC sworn_affidavit are preferred but not
compulsory

e Bidders to note that the acceptable format for financial year end is as follows:
DD/MM/YYYY. If the day, month and year of financial year end are not
indicated,the sworn affidavit will be declared invalid and lead to non-allocation of
preference point.

6. BBBEE CERTIFICATE - must be issued by a SANAS accredited agency and all other
required certificates must be issued by the relevant accredited agency. Please verify that
the your certificate issuing providers are registered on SANAS to ensure your certificates
are accredited www.sanas.co.za under accredited organizations

7. LEASE AGREEMENT - Please ensure the lease agreement is signed and dated by the
tenant (business) and landlord, it should consist of commencement date of lease and end
date, as well as the address of the leased property at least to substantiate the claim for
location.

8. PROCUREMENT COMPLIANCE FORMS - all procurement compliance form MUST be
fully completed and signed in ink.

9. ERRORS ON THE BOQ - Ensure correct and accurate carry-over of totals throughout
the BOQ

Please ensure that you completely fill in the document, where not sure kindly contact this office
for assistance, should you fail to submit a fully compliant document you may be rendered
administratively non-responsive thus disqualified from further evaluation.



YOU ARE HEREBY INVITED TO BID TO THE GOVERNMENT OF THE REPUBLIC OF SOUTH AFRICA

PLEASE TAKE NOTE TENDER NUMBER: KIM06/2023

CLOSING TIME: 11H00 CLOSING DATE: 08/09/2023

BIDS RECEIVED AFTER THE CLOSING TIME AND DATE ARE LATE AND WILL, AS A RULE NOT BE
ACCEPTED FOR CONSIDERATION

The Tax Clearance Certificate for Bid Purposes from the Receiver of Revenue and the Bid Form must
be completed and signed in the original that is in ink. Forms with photocopied signatures or other such
reproduction of signatures will be rejected.

BID DOCUMENTS MAY BE POSTED TO

OR

SoOEHAAw

The bid documents may be deposited at the Department of Public Works:
Head Oftice: Room 29, Old Magistrate Offices, 21-23 Market Square, WARD STREET
Kimberley, 8301.

Post
Office Taxi rank & Open
REGIONAL MANAGER parking area
Department of Public Works S T
Private Bag X5002 T R
gg’{BERLEY 4 E MARKET A
ATTENTION: BID SECTION: ROOM N22 e O 3 =
New | D X A\
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Bid documents that are posted must reach the Department of Public Office Old Magi
. . gistrate | A
Works before 11:00 on the closing date of the bid. Building | L
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The Office of the Department of Public Works is open Mondays to Fridays
07:30 — 12:45 / 13:30 — 15:30. However, if the bid is late, it will, as a rule not be

accepted for consideration.

Bidders should ensure that bids are delivered timeously to the correct address.

SUBMIT ALL BIDS ON THE OFFICIAL FORMS - DO NOT RETYPE.
Bids by telegram, facsimile or other similar apparatus will not be accepted for consideration.

SUBMIT EACH BID IN A SEPARATE SEALED ENVELOPE.

The Government Tender Bulletin is available on the Internet on the following web sites:
1. http://www.treasury.gov.za
2. http://'www.gov.za/bids/




DPWI Scam Alert!

The Department of Public Works and Infrastructure (DPWI) would like to
once again warn members of the public and service providers about a
scam doing rounds using personal details of DPWI staff members to
scam the public.

Members of the public and those who are doing business with DPWI are
cautioned to be extra vigilant around this time of the lockdown, whereby
unscrupulous people use any available opportunity to scam them.

If anyone receives such an invitation purporting to be from any staff
member, please verify with DPWI by calling the following officials;

Ms Wendy Khumalo
Telephone number: 053 8385359
Email: Wendy.Khumalo@dpw.gov.za

Ms Gail Aysen
Telephone number — 053 8385221
Email — Gail. Aysen@dpw.gov.za

Please use below email address for SCM enquiries

KBYSCM.Enquiry@dpw.gov.za
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EPWP IMPLEMENTATION FRAMEWORK ON NDPWI PROJECTS

EXPANDED PUBLIC WORKS PROGRAMME
CONTRIBUTING TO A NATION AT WORK

Installation of standby generator

In order to make tender / contract documents fully EPWP compliant (labour-intensive
construction projects) the following clauses and / or additions need to be included in the
documentation:

1. Tender Document Cover
The following EPWP Logo to be included on the bottom of the front cover

R 2 i
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EXPANDED PUBLIC WORKS PROGRAMME
CONTRIBUTING TO A NATION AT WORK

2. Tender Notice and Invitation to Tender

The following must be included in the notice and invitation to tender (for Contract Documentation

for the Works).

"Only tenderers who employ staff which satisfy EPWP requirements are eligible to submit
tenders.”

3. Contract Data
The following must be included in the contract data in the contract with the Employer:

Linkage of payment for labour-intensive component of works to submission of
project data

The Contractor’s payment invoices shall be accompanied by labour information for the
corresponding period in a format specified by the employer. If the contractors chooses to
delay submitting payment invoices, labour returns shall still be submitted as per frequency
and timeframe stipulated by the Employer. The contractor’s invoices shall not be paid until
all pending labour information has been submitted.

Applicable labour laws

The current Ministerial Determination (also downloadable at www.epwp.gov.za),
Expanded Public Works Programmes, issued in terms of the Basic Conditions of
Employment Act of 1997 by the Minister of Labour in Government Notice , shall apply to
works described in the scope of work as being labour intensive and which are undertaken
by unskilled or semi-skilled workers.

4. Bill of Quantities
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e Due to the nature of the works involved, this type of project is feasible as a labour
Intensive project i.e. the construction activities will require skilled/unskilled labour.

e Noted that only few items were identified to be implemented LI on the BOQ. The QS
is kindly requested to identify more activities that will be done LI in the BOQ.

» Below are some of the potential focus areas where employment creation can be
optimized. The following activities must be marked in the bill of quantities with the
letter (LI);

LI Activities

All excavations works not exceeding 1.5 m

Masonry

Brickwork

Waterproofing ( requires skilled labour and semi-skilled labour)
Cleaning of roof

Carpentry and joinery (requires skilled and semi-skilled labour)
Shelving

Installation of handle doors, door closers, nameplates, bathroom fittings
Signage,

Installation of pinning boards , writing boards

Plastering ( Internal and External)

Tilling

Plumbing and Drainage & stormwater drainage

Paintwork

Installation of Fencing

Landscaping

Sewer connections

Water connections

Road signs

Paving to parking area

Fencing and installation of gate

6. Employment Targets

The contractor needs to provide a realistic estimate on the number of jobs that the project
has the potential to create throughout the project duration as the project will be
implemented using Labour Intensive Construction methods on elements where it is
economical and feasible for this construction method.

Estimated no of jobs to be created:

NYS Beneficiaries = N/A
Local Labour =2

7. Employment requirements
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Tenderers are advised that this contract will be subject to the Expanded Public Works
Program (EPWP) aimed at alleviating and reducing unemployment.

Tenderers must allow for any costs for the following employment requirements of the
EPWP

60% women

55% youth aged between 18 and 35 years

2% people with disability

100% unskilled labour utilized must reside within the boundaries of the Municipality
ward where this contract is executed, with preference to the local community closest or
at the walking distance to the contract site. Wherever possible local skilled tradesmen
are to be employed on this contract with the view to maximize utilization of local
resources.

8. Employment of Community Liaison Officer (CLO)

8.1. The Contractor shall allow for and pay any and all costs necessary for the engagement
of the services of a Community Liaison Officer (CLO) for the full duration of a project.

8.2. A CLO will be identified by the local structures (Project Steering Committee) of the
ward areas and appointed following a fair and transparent interviewing process, to be
conducted in the presence of local structures and the contractor representative, in
order to assist the Contractor in the procurement of any local labour, etc. required for
this project.

8.3. The Contractor is to liaise with the CLO and afford him any assistance needed in
ensuring sound working relations with the local community.

8.4. Key Responsibilities of the CLO are envisaged to include and not necessary be limited
to:

a) Assisting local leadership in conducting skills and resources audit which
facilitates sourcing labour from within the ward or targeted areas for
employment, as required by contractor,

b)  Assisting in the procurement of materials from local resources, as required by
the contractor,

¢) Assisting the contractor by identifying areas of potential conflict and or threats
to the project or to stakeholders in the project and recommend appropriate
action to the contractor.

d) Assisting contractor and stakeholders in the project in the resolution of any
conflict which may arise.

e) Establishing and ensuring that sufficient and open communication channels
between the contractor and the work force are maintained.

f)  Establish and ensuring that efficient and open communication channels between
the contractor and the community are maintained
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g) Identifying and reporting to the Contractor regarding issues where
communication between stakeholders is necessary, recommend courses of
action and facilitate such communications

h)  Assisting the Contractor and the work force in the establishment of grievance
procedures and necessary recommendation to the Contractor regarding the
grievances and solution thereto.

i) Attending to site meetings and project implementation meetings as required by
the Contractor and prepare periodic reports as may be required by the
Contractor from time to time.

j)  Attending to such other duties which are consistent with the functions of a CLO,
as may be required by the Contractor from time to time.

9. EPWP Branding
9.1. Signboard

EPWP Programme at the project level shall always be promoted through the projects
signage board that embrace EPWP logo at the bottom, correct measurement for this
sighage board will be provided by the project leader during the site handing over
meeting.

The Contractor is responsible for ensuring that the project board remains neatly and
safely erected for the full duration including the maintenance period, after which the
project board and posts are to be dismantled and handed to the client in good order

9.2. Personal Protective Equipment (PPE)

All local labourers including contractor & sub-contractors’ shall be provided with EPWP
branded Personal Protective Equipment (PPE), as per the branding specifications.

Overalls to be orange in colour as per EPWP Corporate image and requirements
(Annexure E). Branding to be done in full colour. Specification with the exception of
Correctional Services contracts where the participants top and bottom would be green.

10. Reporting

The Contractor’s payment invoice shall be accompanied by labour information for the
corresponding period in an EPWP reporting format (Annexure B). The completed EPWP
reporting template should be accompanied by the following supporting documents:

o Contract of employment ( Individual and/or Entity) - once-off
Certified South African ID copy ( certification date not older than 3 months)-
once-off
Attendance register of participants- periodically
Proof of payment of participants- periodically
Schedule of payment for SMMEs- periodically (N/A)
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The Consultant shall, before certifying a contractor’s payment certificate, ensure that
contractor has submitted labour information in a format and timeframe specified by
the employer.

If the information submitted by the contractor is inadequate the consultant shall not
submit the payment certificate to the employer for payment. If the contractor chooses
to delay submitting payment invoices, labour information shall still be submitted as per
frequency and timeframe stipulated by the Employer. The contractors invoice shall not
be paid until all pending labour information has been submitted.
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DECLARATION - EPWP PROGRAMME

from the Company

Hereby Undertake To Comply To :

1.

Signed by :

LABOUR INTENSIVE CONSTRUCTION METHODS (LIC)
1.1 Comply To Implementation Of LIC BOQ Items Specified Elsewhere In The Tender Documents
RECRUITMENT AND PLACEMENT OF EPWP NYS PARTICIPANTS

2.1 Recruitment, Placement And Exposure Training Of ...N/A........ (N/A)
Participants

2.2 Comply To EPWP BOQ, Specifications and Code Of Good Practice
RECRUITMENT AND PLACEMENT OF LOCAL LABOURERS
3.1 Recruitment And Placement Of 2 Local Labourers

3.2 Comply With Applicable Wage Order/ Determination or Agreement, In Terms of Labour
Relations Act or Wage Act

COMPLY TO EPWP MONTHLY REPORTING REQUIREMENTS

Monthly, Prepare And Submit Below EPWP Reports Attached To Monthly Payments
Certificate :

4.1 All Employees and EPWP Participants Contracts

4.2 All Employees And EPWP Participants Certified SA ID Copies
4.3 All Employees And EPWP Participants Attendance Registers
4.4 All Employees and EPWP Participants Proof Of Payment

4.5 EPWP Reports Populated On Standard Templates

PENALTY FOR NON COMPLIANCE

Acknowledge Non Compliance Penalty Of R 3000- 00 (Three Thousands Rand) Per Month Per
Participants

Director of the Compan

Company name

Date
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PA-04 (EC): NOTICE AND INVITATION TO TENDER

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

Carnavon, Williston & Britstown: DOJ: Various Magestrate Office Installation of

Project title: Generators: Cluster 5

Tender no: KIM06/2023 Reference no: 19/2/4/2/2/2367/15
Advertising date: | 18/08/2023 Closing date: 08/09/2023
Closing time: 11h00 Validity period: 84 Calendar days

1. REQUIRED CIDB GRADING

It is estimated that tenderers should have a CIDB contractor grading designation of 3 EP or 3 EB* or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or Not applicable Not applicable PE* or higher.

* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable

2. FUNCTIONALITY CRITERIA APPLICABLE YES [] NO X
Note 1: Failure fo meet minimum functionality score will result in the tenderer being disqualified.

Functionality criteria’: Weighting factor:

Total 100 Points

(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process to arrive at
the total functionality points)

Minimum functionality score to qualify for further evaluation:

(Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below)

'The points allocated to each functionality criterion should not be generic but should be determined separately for each tender
on a case by case basis.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of
10

For Internal & External Use Effective date: July 2023 Version: 2023/07
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| N/A

3. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

[ Method 1 (Financial offer) Method 2 (Financial and Preference offer)

3.1. Indicate which preference points scoring system is applicable for this bid:

X 80/20 [J 90/10 (] Either 80/20 or 90/10
Preference points scoring system Preference points scoring system Preference points scoring system

4. RESPONSIVENESS CRITERIA

4.1.Indicate substantive responsiveness criteria applicable for this tender. Failure to comply with the
criteria stated hereunder shall result in the tender offer being disqualified from further
consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.

Tender offer must be properly received on the tender closing date and time specified on the
invitation, completed either electronically (if issued in electronic format), or by writing legibly in non-
erasable ink. (All as per Standard Conditions of Tender).

Use of correction fluid is prohibited. Corrections to be crossed out and initialled.

X

Submission of a signed bid offer as per the DPW-07 (EC).

Submission of DPW-09 (EC): Particulars of Tenderer’s Projects. |

Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.

The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts) together with his tender.

Submission of DPW-16.1 signed by the authorised official and completion of bid briefing
attendance register.

N/A

The tenderer shall submit his fully priced and completed sectional summary- and final summary
pages with the tender.

10
11

Specify other responsiveness criteria

Specify other responsiveness criteria

12 Specify other responsiveness criteria

13 Specify other responsiveness criteria

14

o2}
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Specify other responsiveness criteria

4.2.Indicate administrative requirements applicable for this tender. Tenderers may be required to
submit the below documents where applicable.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of
10

For Internal & External Use Effective date: July 2023 Version: 2023/07
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The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request or
as specifically indicated, will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as

1 | X | per PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of
Consortia or JV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or

2 | X | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf
of the firm / consortium / joint venture.

3 | X | Submission of (PA-11): Bidder's disclosure

4 | X | Submission of PA-16.1 (EC): Ownership Particulars

5 | X Submission of documentation relating to risk assessment criteria

6 | [ | Data provided by the Service Provider (C1.2.3) completed.
Submission of proof of Registration on National Treasury’s Central Supplier Database

7 | X | (CSD). Insert the Supplier Registration Number on the form of offer, including proposed
sub-contractors if any

8 | X All parts of tender documents submitted must be fully completed in ink and signed where
required.

9 | ¥ Upon request, submission of fingerprints obtainable from local SAPS including any other
additional documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with

10 | [] | supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.

TR Submission of certified copies of registration as an Electrical Trade Certificate who
is registrated with the Department of Labour (DOL)

12| X Submission of certified copies of Electrical Wiremans licence (Installation Electrican
or Master Installation)

13 | O

14 | []

15 | O

4 3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below document if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific
goals.

X Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
Regulations 2022

2 X A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

5. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 3 of
10

For Internal & External Use Effective date: July 2023 Version: 2023/07
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| 5.1. For procurement transaction with rand value greater than R1 Million and up to R50 Million
{Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.
Table1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at | 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local | 2 o Official Municipal Rates Statement
Municipality or District which is in the name of the bidder.
Municipality or Metro or
Province area for work to be Or
done or services to be
rendered in that area * Any account or statement which is
{Mandatory) in the name of the bidder.

Or

e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.

Or

¢ Lease Agreement which is in the
name of the bidder.

3. An EME or QSE or any entity | 4 e SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black women (Mandatory) where applicable.

4. An EME or QSE or any entity | 2 e SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black people with disability where applicable.

(Mandatory)

and

o Medical Certificate indicating that
the disability is permanent.

Or

¢ South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with

Physical Disability in South Africa

registration (NCPPDSA).

5. An EME or QSE or any entity | 2 ¢ ID Copy and SANAS Accredited
which is at least 51% owned by BBBEE Certificate or Sworn
black youth (Mandatory) Affidavit where applicable.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 4 of

“Tender” or “Tenderer”.

10

For Internal & External Use

Effective date: July 2023

Version: 2023/07
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8.2. For procurement transaction with rand value greater than R50 Million (Inclusive of
all applicable taxes) the specific goals listed in table 2 below are applicable.
- NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.
Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out of
10

1. An EME or QSE or any | 4 o SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.

(Mandatory)

2. Located in a specific Local | 2 ¢ Official Municipal Rates
Municipality or  District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to be
done or services to be Or
rendered in that area
(Mandatory) e Any account or statement
which is in the name of the
bidder.
Or
e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.
Or
e Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any | 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black women where applicable.

(mandatory) .

4.[] | An EME or QSE or any | 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.
disability (Mandatory)

and

e Medical Certificate indicating
that the disability is permanent.

Or

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.

10

For Internal & External Use

Page 5 of

Effective date: July 2023 Version: 2023/07
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e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or
OR National Council for Persons with

Physical Disability in South Africa
registration (NCPPDSA).

5.[] [ An EME or QSE or any |2 e [D Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate
owned by black vyouth or Sworn Affidavit where
(Mandatory) applicable.

6. BID EVALUATION METHOD

71

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

X 80/20 [J90/10 [] Either 80/20 or 90/10

| Preference points scoring system | Preference points scoring system Preference points scoring system

In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine
the applicable preference point system.

ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of
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Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 10 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s current
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1.  The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash fiow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

ook~

®~N

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV’s and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC). Notice and Invitation to Tender.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 7 of
10
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PA-04 (EC): Notice and Invitation to Tender

7.2 Commercial risks:

8.

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.L.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals (CPGs)
as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in accordance with
the feasibility study, which forms part of the specifications in the CPG Section of the Specification of this contract.

(a)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
- Condition of Contract.

(b) | accordance with the cidb Standard for Contract Participation Goals for Targeting

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in

Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

(c)

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

(d) | Participation Goal in accordance with the cidb Standard for Indirect Targeting for

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract

Enterprise  Development through Construction Works Contracts, No 36190 | Not applicable
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

(e)

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
accordance with the cidb Standard for Developing Skills through Infrastructure .
Contracts as published in the Government Gazette Notice No. 43495 of 3 July 2020, | Not applicable
as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020 — Condition of Contract.

|
‘ ()

DPWI National Youth Service training and development programme (NYS) — | Not applicable
Condition of Contract.

‘ (9)

Labour Intensive Works — Condition of Contract. Not applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 8 of
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(h) Not applicable

(i) Not applicable

9. COLLECTION OF TENDER DOCUMENTS

|Z| Bid documents are available for free download on e-Tender portal www.etenders.gov.za

Alternatively; Bid documents may be collected during working hours at the following address 21-23
Market Square, Kimberley 8301, Old Magistrates Building, Old Wing by Secuirty tender Box. A
non-refundable bid deposit of R 200 is payable (cash only) on collection of the bid documents.

10. SITE INSPECTION MEETING
A pre-tender site inspection meeting will not be held in respect of this tender.
Attendance of said pre- tender site inspection meeting is not compulsory

The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting. are:

Venue: N/A

Virtual meeting link: | N/A

Date: N/A Starting time: | N/A

11. ENQUIRIES

11.1. Technical enquiries may be addressed to:

DPWI Project Manager | M Modisakeng Telephone no: | 053 838 5240
Cellular phone no 066 217 5621 Fax no: N/A
E-mail mackwin.modisakeng@dpw.gov.za

11.2. SCM enquiries may be addressed to:

SCM Official Gail Aysen Telephone no: | 053 838 5221
Cellular phone no 083 733 2103 Fax no: N/A
E-mail Gail.Aysen@dpw.gov.za

12. DEPOSIT / RETURN OF TENDER DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 9 of
10
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PA-04 (EC): Notice and Invitation to Tender

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender

Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-

typed).

Tender documents may be posted to:

The Director-General
Department of Public Works and Infrastructure
Private Bag X 5002

Kimberley
8301

Attention:
Procurement section: Room Old Wing by
Secuirty tender Box

OR

Deposited in the tender box at:

21-23 Market Square, Kimberley 8301
Old Magistrates Building

Phakamile Mabija

Old Wing by Secuirty tender Box

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

Carnavon, Williston & Britstown: DOJ: Various Magestrate Office

Project title: Installation of Generators: Cluster 5

Tender / Quotation no: | KIM06/2023 Reference no: 19/2/4/2/2/2367/15

Receipt Number:

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified
from further consideration.

Tender document name p:gu:;ti’:;:; d ?’f:l:nmael:f
Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Submission of Bidder's disclosure (PA-11) 3 Pages Yes
Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes
Resolution of Board of Directors to enter into Consortia or JV's 2 Pages Yes

(PA-15.2) (if applicable)
Special Resolution of Consortia or JV’s (PA-15.3) (if applicable) 3 Pages Yes

Preference points claimiéégup in terms Aof the Preferential 5 Pages Yes
Procurement Regulations A-161) 9
Declaration Certificate for Local Production and Content for n/a Yes
designated sectors (PA — 36 and Annexure/s C)
Fully completed Declaration of Designated Groups for Preferential
Procurement (PA 40) 2 Pages Yes
Registration on National Treasury’s Central Supplier Database Yy

- es
(CSD).
Particulars of Tenderer’'s Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page n/a
Record of attending compulsory virtual bid clarification / site inspection
meeting (if applicable). 1Page pia
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes
Proof of 30% Subcontracting participation and related documents in
terms of the Preferential Procurement Regulations 2017 (if n/a n/a
applicable).

* In compliance with the requirements of the cidb SFU Annexure G

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For Internal & External Use Effective date 20 July 2022 Version: 2022/01
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Tender / Quotation no: KIM06/2023

PA-09 (EC): List of Returnable Documents

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.

Number of Returnable
Tender document name pages issued docuiment
Any additional information required to complete a risk assessment (if ) Yes
applicable)
Any correction to be initialled by the person authorised to sign the
tender documentation as per PA 156.1 or PA 15.2 resolution of
board/s of directors / or PA15.3 Special Resolution of Consortia or
JV's .
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution
by the legal entity, or consortium / joint venture, authorising a yes

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

Tender document name Numl?er of Returnable
pages issued document

Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes

Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes

Mechanical / Electrical / Security Work material and equipment

schedules (if applicable) Pages Yes

Schedule for Imported Materials and Equipment (DPW-23 EC) 1 Page Yes

(if applicable) o

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Tender document name Numl?er of Returnable
pages issued document

Priced Bills of Quantities / Lump Sum Document (complete document

inclusive of all parts) Pages BJves [INo

Fully priced and completed sectional summary- and final summary pages

with the tender. Pages [Clves XINo

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For Internal & External Use Effective date 20 July 2022
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Tender / Quotation no: KiIM06/2023

PA-09 (EC): List of Returnable Documents

Tender document name Number of Returnable
pages issued document

Submission of certified copies of Electrical Wiremans licence

(Installation Electrican or Master Installation) Pages Dves [INo

Submission of certified copies of registration as an Electrical

Trade Certificate who is registrated with the Department of Pages XYes [INo :

Labour (DOL)

insert document name Pages CJYes [INo

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity:

If the Tendering Entity is:

Documentation to be submitted with the tender, or which |
may be required during the tender evaluation:

a. A close corporation, incorporated
prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act
69 of 1984, as amended)

Copies of the Founding Statement — CK1

b. A profit company duly registered as
a private company.

[including a profit company that
meets the criteria for a private
company, whose Memorandum of
Incorporation states that the
company is a personal liability
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

Copies of:

i. Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company’s
Auditor, certifying each Shareholder's ownership /
shareholding percentage relative to the total; and/or

iii. Memorandum of Incorporation in the case of a personal

liability company.

c. A profit company duly registered as
a private company in which any, or
all, shares are held by one or more
other close corporation(s) or
company(ies) duly registered as
profit or non-profit company(ies).

Copies of documents referred to in a. and/or b. above in
respect of all such close corporation(s) and/or company(ies).

d. A profit company duly registered as
a public company.

Copy of Certificate of Incorporation — CM1, and a signed'
statement of the company’s Secretary or Auditor confirming
that the company is a public company.

[ e A non-profit company,
incorporated in terms of Section 10

| and Schedule 1 of the Companies

| Act, 2008 (Act 71 of 2008, as
amended).

Copies of:

I the Founding Statement — CK1; and

ii the Memorandum of Incorporation setting out the object of
the company, indicating the public benefit, cultural or
social activity, or communal or group interest.

; f. A natural person, sole proprietor or
[ a Partnership

Copy(ies) of the Identity Document(s) of:
i. such natural person/ sole proprietor, or
each of the Partners to the Partnership.

g. ATrust

| mandate of the Trustees.

Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and the

Signed by the Tenderer

l Name of representative

Signature Date

|
|
|

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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REPUBLIC OF SOUTH AFRICA

PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES / NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

2.21 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES / NO

2.3.1 If so, furnish particulars:

3 DECLARATION

[, the undersigned, (NAME)....... ..o e ae e
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint wventure or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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3.7

Department:
Public Works Bnd Infrastruciure

@ REPUBLK OF SOUTH AFRICA

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at

on

RESOLVED that:

(place)

(date)

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

{Project description as per Bid / Tender Document)

Bid / Tender Number:

2. *Mr/Mrs/Ms:

(Bid / Tender Number as per Bid / Tender Document)

in *his/her Capacity as:

and who will sign as follows:

(Position in the Enterprise)

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name

Capacity

Signature

-
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For external use

Effective date 20 September 2021

Page 1 0of 2
Version: 1.4
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17

18

19

20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a resulf of this
document being signed.

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (atfach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
aftorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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Postal Address:

(code)

Telephone number:

Fax number:

Name Capacity Signature

N

O || N ||| W |N

-
o

11

12

13

14

15

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a resulf of this
document being signed

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
aftorney, signed by the Directors / Members / Paritners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 1.3




PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (fegally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of;

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under
item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capacity Signature

-

O | | N, | W N

-
o

1

12

13

14

15

The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Note:

1. * Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/oint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacily and signatures must be supplied on a separate page.

4.  Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,
must be atfached to this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 3
For external use Effective date 20 September 2021 Version: 1.3
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2 Preference Points System to be applied
(tick whichever is applicable).
The applicable preference point system for this tender is the 80/20 preference point system.
[ ] The applicable preference point system for this tender is the 90/10 preference point system.

["] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.31 Price; and

1.3.2 Specific Goals

1.4  The maximum points for this tender are allocated as follows:

80/20
PRICE 80
SPECIFIC GOALS 20
Total points for Price and Specific Goals

Page 1 of 10



1.5 Breakdown Allocation of Specific Goals Points
[] | 1:5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1

Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are

applicable.
Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE whichis at | 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 ¢ Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area
(Mandatory)
e Any account or statement which
is in the name of the bidder.
Or
e Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.
Or
e Lease Agreement which is in the
name of the bidder.

3. An EME or QSE whichis at | 4 ¢ SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4, An EME or QSE whichisat | 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.

(Mandatory)
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and

¢ Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

o National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

5. An EME or QSE which is 2 ¢ ID Copy and SANAS Accredited
at least 51% owned by BBBEE Certificate or Sworn
black youth (Mandatory) Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and up to

R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below
are applicable.

Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE or any 10 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.

(Mandatory)

2. Located in a specific Local 2 ¢ Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to be

done or services to be Or
rendered in that area

(Mandatory)
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¢ Any account or statement
which is in the name of the
bidder.

Or

¢ Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

o Lease Agreement which is in
the name of the bidder.

An EME or QSE or any
entity which is at least 51%
owned by black women
(Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

¢ Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).
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An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

e |D Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable.

1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of

all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 10
1. An EME or QSE or any 4 ¢ SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)
2. Located in a specific Local 2 o Official Municipal Rates

Municipality or District
Municipality or Metro or
Province area for work to
be done or services to be
rendered in that area
(Mandatory)

Statement which is in the name
of the bidder.

Or

¢ Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

¢ |ease Agreement which is in
the name of the bidder.
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[T3. An EME or QSE or any
entity which is at least 51%
owned by black women
(mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

4.[] | An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

OR

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

e Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5.1 | An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

e ID Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable

1.6 Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

1.7 The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

2, DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,
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(b)
(c)
(d)

(e)

3.

3.1.

3.1.1.

3.2

3.2.1.

Where

competitive tendering process or any other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt—Pmi

Ps =80 (1—-""20) or Ps=90(1-""20 )
Pmin P min

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P Pt—P
Ps=80(1+¢) or Ps=90(1+ﬂ-)
Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
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41.

4.2.

Pmax = Price of highest acceptable tender
POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 80/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

1. An EME or QSE which is at
least 51% owned by black
people (Mandatory)

2. Located in a specific Local
Municipality or District
Municipality or Metro or

Number of Number of Number of
points Number of points points
I | points claimed claimed
allocated (90/10 (80/20
_ (90/10 system) system)
The specific goals allocated system) (80/20 (To be
i . : i : system
points in terms of this tender (To be ystem) co(:]o It:ed S
completed (To be s pthe by the
by the organ  completed ):j tenderer)
of state) by the organ [IERIAAl
of state)
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Number of Number of Number of
points Number of points points
points claimed claimed
allocated (80/20
allocated (90/10
(90/10 ) system)
The specific goals allocated system) (80720 (To be
i i i system
points in terms of this tender (To be y ) co(l;l;o It:teed Cemblated
completed (To be b pth E by the
by the organ ~ completed ten):i erer) tenderer)
of state) by the organ
of state)
Province area for work to be
done or services to be
rendered in that area
(Mandatory)
3. An EME or QSE which is at
least 51% owned by black
women (Mandatory)
4. An EME or QSE which is at
least 51% owned by black
people with disability
(Mandatory)
5. An EME or QSE which is at
least 51% owned by black
youth.* (Mandatory)
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of cOMPanY/fiMM......coiuiiii e
4.4, Company registration NUMDbEr: ..o,
4.5. TYPE OF COMPANY/ FIRM
Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm,

certify that the points claimed, based on the specific goals as advised in the tender,
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qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: .................. SRR S-S

DA T . e e
ADDRESS: e e e
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NATIONAL DEPARTMENT OF PUBLIC
WORKS AND INFRASTRUCTURE

ELECTRICAL ENGINEERING SERVICES

SPECIFICATION FOR THE SUPPLY, INSTALLATION AND
COMMISSIONING OF AN OUTDOOR EMERGENCY GENERATOR
SET FOR CLUSTER 5: Carnavorn, Williston & Britstown: DOJ:
Various Magestrate Office Installation of Generators

Date: JULY 2023

Engineering Services Chief Directorate

Electrical Engineering Directorate

Electrical Engineering Standards & Specifications Committee
256 Madiba Street

Pretoria
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1. SECTION 1 - GENERAL

1.1. Intent of Specification

The specification is intended to cover the complete installation and commissioning of the generator
plant. The minimum equipment requirements are outlined, but do not cover all the details of design
and construction. Such details are recognised as being the exclusive responsibility of the contractor.

For the purposes of this document the following applies:

. Generator Contractor shall be referred to as the Generator Contractor or simply Contractor;
. The masculine includes the feminine;
. The singular includes the plural.

1.2. Standards and Codes

All standards referenced shall be the latest editions.

SANS 101421 the wiring of premises: Low Voltage Installations

SANS 8528 Reciprocating internal combustion engine driven alternating current
generating sets.

SANS 60034 Rotating electrical Machines

SANS IEC 60947 Low Voltage Switchgear

OHSACT Occupational Health and Safety Act.

Department of Public Works Quality Specification Parts A, B and C.
Local municipality by-laws for generator installations. (To be obtained from local municipality)

1.3. Compliance with Regulations
The installation shall be erected and tested in accordance with the following Acts and regulations:

a) The Occupational Health and Safety Act, 1993 (Act 85 of 1993) as amended,

b) The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the
municipal by-laws and any special requirements of the local supply authority,

c) The Fire Brigade services Act 1987 (Act 99 of 1987) as amended,

d) The National Building Regulations and Building Standards Act 1977 (Act 103 of 1977) as
emended,

e) The Electricity Act 1984 (Act 41 of 1984) as amended.

f) The environmental Act and regulations

1.4. Scope of Work
Included in this Outdoor Generator Specification

Supply, delivery, installation and commissioning of the complete outdoor emergency generator inside
an IP65 canopy/container set on a concrete plinth as specified in this document.

The successful tenderer shall supply, deliver and install a complete single enclosed diesel driven
standby generator set in a position that will be determined on site. The machine shall be totally
enclosed in a 3CR12 stainless steel housing powder coated or within 50km from the coast with grade
316 steel housing powder coated. The exhaust shall be manufactured from stainless steel.

The housing is to be provided on galvanized 3CR12 stainless steel skids so that the generator set can
be transported to site and placed in position on a concrete plinth, casted by the successful tenderer.
The skids must be of sufficient height to allow for the passage of storm water under the set.



1.5. Co-ordinating

The Contractor shall familiarise himself with the requirements of the other professional disciplines and
shall examine the plans and specifications covering each of these sections.

The generator space, noise and vibration requirements shall be carefully checked with other
professional disciplines to ensure that the equipment can be installed in the proper sequence in the
space allotted.

1.6. Tests Certificates and Inspections
The following tests are to be carried out:

a) At the supplier's premises, before the generating set will be delivered to site Representatives
of the Department must be present during the test to satisfy themselves that the generating
set complies with the specification and delivers the specified output. The test must be carried
out in accordance with SANS 8528. The Representative/Agent must be timeously advised of
the date for the test.

b) After completion of the works and before practical completion is taken, a full test will be
carried out on the installation for a period of sufficient duration to determine the satisfactory
working thereof. During this period the installation will be inspected and the contractor shall
make good, to the satisfaction of the Representative/Agent, any defects which may arise.

¢} The Contractor shall provide all instruments and equipment required for testing and any
water, power and fuel required for the commissioning and testing of the installation at
completion.

d) Test reports of both tests as specified under (a) and (b) are to be submitted to the
Representative/Agent.

The total costs for these test shall be included in the tendered amount.

In the event of the plant, equipment or installation not passing the test, the Representative/Agent shall
be at liberty to deduct from the Contract amount all reasonable expenses incurred by the Employer
and/or the Representative/Agent attending the test.

1.7. Operating and Maintenance Manuals

The Contractor shall be responsible for the compilation of a complete set of Operating and
Maintenance manuals.

This shall be done in accordance with Section 4 — Operating and Maintenance manuals.

All information shall be recorded and reproduced in electronic format as well as supplying the
Representative/Agent with three sets of hard copies.

Approval of the final Operating and Maintenance Manuals shall be a prerequisite for issuing of a
Certificate of Practical Completion of the installation.

1.8. Guarantee

After works completion of the installation have been achieved, there will follow a 12-month free
maintenance period.

During this period the generator contractor shall maintain the generator installation as per the
requirements of the Occupational Health and Safety Act. This maintenance shall include systematic
examinations, adjustments and lubrication of all generator equipment. Electrical and mechanical parts
shall be repaired or replaced whenever it is required to maintain optimum performance without
additional cost to the Department, unless the condition was caused by misuse or vandalism of the
generator equipment or natural hazards/force majeure.



The work under this section shall be performed by competent, qualiified accredited personnel under
the supervision and in the direct employment of the Generator Contractor and shall not be transferred
to any non-affiliated agent. Contract maintenance and repair work shall be done during normal
working hours and shall further provide emergency call-back service twenty-four (24) hours a day,
seven (7) days a week.

During the guarantee/maintenance period the Department will invite tenders for the comprehensive
maintenance of the generator, which will commence after the final completion has taken place, i.e.
after the twelfth month guarantee period is over and all defects are corrected.

1.9.

a)

b)

c)

d)

e)

f)

g)

h)

)
k)

1.10.

Materials and Workmanship

The work throughout shall be executed to the highest standards and to the entire satisfaction
of the Representative/Agent who shall interpret the meaning of the Contract Document and
shall have the authority to reject any work and materials, which, in his judgement, are not in
full accordance therewith. All condemned material and workmanship shall be replaced or
rectified as directed and approved by the Representative/Agent.

All work shall be executed in a first-class manner by qualified accredited tradesman.

The Contractor shall be fully responsible for his work and shall replace any of the work which
may be damaged, lost or stolen. The Contractor shall protect the building and its contents
against damage by him, his employees or sub-contractors and shall make good any damage
thereto.

The Contractor shall indemnify the Employer of all liability for damages arising from injuries or
disabilities to persons or damage to property occasioned by any act or omission of the
Contractor or any of his sub-contractors, including any and all expenses, legal or otherwise,
which may be incurred by the Employer or Representative/Agent in the defence of any claim,
action or suit.

The Contractor shall warrant that the materials and workmanship shall be of the highest
grade, that the equipment shall be installed in a practical and first-class manner in
accordance with the best practices and ready and complete for full operation. It is specifically
intended that all material or labour which is usually provided as part of such equipment as is
called for and which is necessary for its proper completion and operation shall be provided
without additional cost whether or not shown or described in the Contract Document.

The Contractor shall thoroughly acquaint himself with the work involved and shall verify on
site all measurements necessary for proper installation and commissioning work. The
Contractor shall also be prepared to promptly furnish any information relating to his own work
as may be necessary for the proper installation work and shall co-operate with and co-
ordinate the work of others as may be applicable.

The Contractor shall inspect and verify that the existing power feeder system is compatible
with the equipment offered and any changes or upgrading of the electrical supply shall be
brought to the attention of the Representative/Agent.

Material and equipment damaged in transit shall be replaced with undamaged material
without additional cost to the Department.

All components and their respective adjustment, which do not form part of the equipment
installation work, but influence the optimum and safe operation of the eguipment shall be
considered to form part of, and shall be included in the Contractor’'s scope of works.

All control equipment and serviceable items shall be installed and positioned such that they
will be accessible and maintainable.

The Contractor shall make sure that all safety regulations and measures and environmental
regulations are applied and enforced during the installation and guarantee period to ensure
the safety of the public and the User Client.

Brochures

Detailed brochures of all equipment offered shall be presented together with the tender documents.
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2. SECTION 2 - EQUIPMENT REQUIREMENTS

2.1. Engine

2.1.1. General

The engine must comply with the requirements laid down in SANS 8528 and must be of the atomized
injection, compression ignition type, running at a speed not exceeding 1500 r.p.m. The engine must
be amply rated for the required electrical output of the set, when running under the site conditions.
The starting period for either manual or automatic switching-on until the taking over by the generating
set, in one step, of a load equal to the specified site electrical output, shall not exceed 15 seconds.
This must be guaranteed by the Tenderer.

Turbo-charged engines will only be accepted if the Tenderer submits a written guarantee that the
engine can deliver full load within the specified starting period.

Curves furnished by the engine makers, showing the output of the engine offered against the speed,
for both intermittent and continuous operation as well a fuel consumption curves when the engine is
used for electric generation, must be submitted with the Tender.

2.1.2. Rating

The set shall be capable of delivering the specified output continuously under the site Conditions,
without overheating. The engine shall be capable of delivering an output of 110% of the specified
output for one hour in any period of 12 hours consecutive running in accordance with SANS 8528.

2.1.3. De-Rating

The engine must be de-rated for the site conditions as set out in the Technical Specification, Section
3 of this document.

The de-rating of the engine for site conditions shall be strictly in accordance with SANS 8528 as
amended to date. Any other methods of de-rating must have the approval of the Department and
must be motivated in detail. Such de-rating must be guaranteed in writing and proved by the
successful Tenderer at the site test.

2.1.4. Starting and Stopping

The engine shall be fitted with an electric starter motor and be easily started from cold, without
the use of any special ignition devices under summer as well as winter conditions.

Tenderers must state what arrangements are provided to ensure easy starting in cold weather. Full
details of this equipment must be submitted. In the case of water cooled engines, any electrical
heaters shall be thermostatically controlled. The electrical circuit for such heaters shall be taken from
the control panel, and must be protected by a suitable circuit breaker.

2.1.5. Starter Battery

The set must be supplied a fully charged lead-acid type or maintenance free type battery, complete
with necessary electrolyte. The battery must have sufficient capacity to provide the starting torque
stipulated by the engine manufacturer. The battery capacity shall not be less than 120 Ah and shall
be capable of providing three consecutive start attempts from cold and thereafter a fourth attempt
under manual control of not less than 20 seconds duration each. The battery must be of the heavy
duty “low maintenance” type, house in a suitable battery box.



21.6. Cooling

The engine may be either of the air or water cooled type. In the case of water-cooling, a built-on
heavy duty, tropical type pressurised radiator must be fitted. Only stand-by sets that are water cooled
shall have electric heaters.

For either method of cooling, protection must be provided against running at excessive temperatures.
The operation of this protective device must give a visual and audible indication on the switchboard.
Water-cooled engines shall in addition be fitted with a low water cut-out switch, installed in the
radiator, to switch the set off in the event of a loss of coolant. The protection shall operate in the
same way as the other cut-outs (e.g. low oil pressure). All air ducts for the cooling of the engine are
to be allowed for. The air shall be supplied from the cooling fan cowling/radiator face to air outlet
louvers in the enclosure.

2.1.7. Lubrication

Lubrication of the main bearings and other important moving parts shall be by forced feed system. An
automatic low oil pressure cut-out must be fitted, operating the stop solenoid on the engine and giving
a visible and audible indication on the switchboard.

2.1.8. Fuel Pump

The fuel injection equipment is suitable for operation with the commercial brands of diesel fuel
normally available in South Africa.

2.1.9. Fuel Tank

The fuel tank shall be an integral part of the base frame of the generator set. The tank shall have
sufficient capacity for standby sets to run the engine on full ioad for a period of 24 hours.

The diesel fuel storage system / tank which will be provided with the standby generator installation
must be fitted with a fuel filtration and water separation system (filter & separator) which is entirely
separate from the fuel supply line and line filter to the engine. This filtration and water separation
system must be dedicated to purifying the content of the storage system / tank by way of the cleaning
processes which are applied while circulating the fuel through the filter & separator unit.

The filtration system must be able to handle diesel fuel of “high” and of “low” sulphur content for an
indefinite period. The suction line of the system must be connected to the lowest part of the storage
system / tank. The return line must be connected in the top section of the storage system / tank in
such a position and in such a way that the flow of fuel within the storage system / tank between the
fuel return point and the fuel suction point will induce scouring of the bottom of the system / tank to
effectively capture sediment and water in the to be filtered fuel.

The filtration unit must filter the diesel fuel, removing suspended particles of effective diameters down
to 5 micron. [n addition, it must separate all water from the fuel and the fuel storage system and
automatically dispose of / dump such water into an open, removable receptacle for disposal at the
installation or in a suitable position outside the building. Separation of the fuel and water must be
sufficiently effective that the discharged water will meet the standard required for it to be disposed of
into a municipal drain and sewer system.

The filter and water separator unit must draw its power from the DC batteries used to power the
relevant generator set. The circulating pump shall be provided with a controller programmed to switch
the pump through not more than three complete on and off cycles of equal time (i.e. 50% on; 50% off)
, per hour, with a deviation of not more than 10 % +. The pump must be capable of a duty cycle of not
less than 60% running time. The flow rate through the circulating pump must be between 1 L/min and
1.25 L /min.

The filter cartridge of the filter and water separator unit must be replaceable, and, in normal
operational conditions, not require replacement within periods shorter than three months. The
replacement units must be readily available.



The filtration & separator system may be mounted against the wall of the plant room or on the inside
of a container, which may house the installation as may be specified elsewhere in this document.

The tank shall be fitted with a suitable filter, a full height gauge glass, “low fuel level” alarm, giving an
audible and visible signal on the switchboard as well as a low-low fuel level cut-out.

An electrically operated pump with sufficient length of oil resistant hose to reach 2m beyond the door
of the canopy/container, shall be supplied, for each set for filling the fuel tank/s from 200 litre drums.

The interconnection fuel piping shall consist of copper tubes and the connection to vibrating
components shall be in flexible tubing with armoured covering.

The contractor shall allow for the supply and installation of a fuel shut off fusible link in the container.
The fusible link shall shut off the fuel at a temperature of 130 degrees in an event of a fire in the self-
contain enclosure. The fusible link shall be mounted above the engine and coupled to the shut off
valve by means of a 2mm stainless steel cable. The cable shall be installed to the shut off valve
without any possibility of kinking the cable which may cause malfunctioning of the protection device.

2.1.10. Governor

The speed of the engine shall be controlled by a governor in accordance with ECM of SANS 8528 if
not otherwise specified in the Detailed Specification.

The permanent speed variation between no load and full load shall not exceed 4.5% of the nominal
engine speed and the temporary speed variation shall not exceed 10%. External facilities must be
provided on the engine, to adjust the nominal speed setting by + 5% at all loads between zero and
rated load.

2.1.11. Flywheel
A suitable flywheel must be fitted, so that lights fed from the set will be free from any visible flicker.

The cyclic irregularity of the set must be within the limit laid down in SANS 8528.

2.1.12. Exhaust Silencer

It is essential to keep the noise level as low as possible. An effective exhaust silencing system of the
residential type must be provided and shall be capable of providing 20 to 30 decibels of suppression.

The exhaust system shall consist of 3CR12 steel for iniand areas (greater than 50km from the coast)
or Grade 304 stainless steel in coastal areas.

The exhaust pipe shall be installed in such a way that the expulsed exhaust fumes will not cause
discomfort to the public. The exhaust pipe must be flexibly connected to the engine to take up
vibrations transmitted from the engine, which may cause breakage. The exhaust piping and silencer
shall be lagged and then cladded in stainless steel sheet to reduce the heat and noise transmission in
the generator enclosure and shall be protected against the ingress of driving rain at 45° to the
horizontal. The exhaust pipe must extend 0,5m above the canopy.

2.1.13. Accessories

The engine must be supplied complete with all accessories, air and oil filters, 3 instruction manuals,
spare parts lists, the first fill of all lubricating oils, fuel, etc.

2.1.14. Exhaust emissions

The exhaust emissions shall comply with US Tier lIl/EU stage I standards.



2.2. Alternator

2.21. General

The alternator shall be of the self-excited brushless type, with enclosed ventilated drip-proof housing
and must be capable of supplying the specified output continuously with a temperature rise not
exceeding the limits laid down in SANS 60034-1 for rotor and stator windings.

The alternator shall be capable of delivering an output of 110% of the specified output, for one hour in
any period of 12 hours consecutive running.

Both windings must be fully impregnated for tropical climate and must have an oil resisting finishing
varnish.

2.2.2. Regulation
The alternator must preferably be self-regulated without the utilisation of solid state elements. The
inherent voltage regulation must not exceed plus or minus 5% of the nominal voltage specified, at all

loads with the power factor between unity and 0,9 lagging and within the driving speed variations of
4,5% between no-load and full load.

2.2.3. Performance
The excitation system shall be designed to promote rapid voltage recovery following the sudden

application of the load. The voltage shall recover to within 5% of the steady state within 300 milli-
seconds following the application of full load and the transient voltage dip shall not exceed 18%.

2.2.4. Coupling

The engine and alternator must be directly coupled by means of a high quality flexible coupling, 1ISO
9001:2000 approved and must be designed and manufactured to this quality system.

2.3. Switchboard

2.3.1. General

A switchboard must be supplied and installed to incorporate the equipment for the control and
protection of the generating set and battery charging.

The switchboard must conform the specification as set out in the following paragraphs.

2.3.2. Construction

The switchboard shall be enclosed in the steel enclosure.

All equipment, connections and terminals shall be easily accessible from the front. The front panels
may be either hinged or removable and fixed with studs and chromium-plated cap nuts. Self-tapping

screws shall not be used in the construction of the board.

All pushbuttons, pilot lights, control switches, instrument and control fuses, shall be mounted on
hinged panels with the control wires in flexible looms.

The steelwork of the boards must be thoroughly de-rusted, primed with zinc chromate and finished
with two coats of signal red quality enamel, or a baked powder epoxy coating.



Suitably rated terminals must be provided for all main circuits and the control and protection circuits.
Where cable lugs are used, these shall be crimped onto the cable strands. Screw terminals shall be
of the type to prevent spreading of cable strands. All terminals shail be clearly marked.

For the control wiring, each wire shall be fitted with a cable or wire marker of approved type, and
numbering of these markers must be shown on the wiring diagram on the switchboard. Control
wiring shall be run in PVC trunking. The trunking shall be properly fixed to the switchboard steelwork.
Adhesives shall not be acceptable for the fixing of trunking or looms.

The modular generator set controller and protection equipment shall be mounted on a separate easily
replaceable panel.

All equipment on the switchboard, such as contactors, isolators, busbars, etc., shall have ample
current carrying capacity to handle at least 110% of the alternator full load current.

Access to the cubicle will be such that all components can be conveniently reached for testing and
maintenance purposes.

The necessary bushes and a screen over the terminals will be provided where the power feeds enter
and leave the cubicle.

The cubicle will be so constructed that the ac and dc components are screened from one another.

2.3.3. Protection and Alarm Devices
All switchboards shall be equipped with protection and alarm devices as described below.

A circuit breaker and an adjustable current limiting protection relay must be installed for protection of
the alternator. The protection relay shall be of the type with inverse time characteristics. The relay
shall cause contactor to isolate the alternator and stop the engine.

Protection must be provided for overload, high engine temperature, low lubricating oil pressure, over
speed, start-failure, and low water level.

Reset push buttons are required on the modular generator set controller and a visible signal are
required and the engine must stop when any of the protective devices operate. In the case of manual
operation of standby sets, it shall not be possible to restart the engine.

The indication on the modular generator set controller must be in ENGLISH.

"OVERLOAD"
"TEMPERATURE HIGH"
"OIL PRESSURE LOW"
"OVERSPEED"

"START FAILURE"
"LOW WATER LEVEL"

In addition an audible and visible flashing signal shall be provided, when:
a) The fuel level in the service tank is low. The indication on the modular generator set
controller shall be "FUEL LOW".
b) The battery charger failed. The indication on the modular generator set controller shall be

“CHARGER FAIL”

A low-low level sensor must be provided. At this level the engine must stop to prevent air entering the
fuel system.

This is also applicable to the engine driven generator/alternator.

10



All alarm conditions must operate an alarm hooter. A pushbutton must be installed in the hooter
circuit to stop the audible signal, but the fault indicating light on the control panel must remain lit until
the fault has been rectified.

An on/off switch is not acceptable. After the hooter has been stopped, it must be re-set automatically,
ready for a further alarm.

The hooter must be of the continuous duty and low consumption type. Both hooter and protection
circuits must operate from the battery.

Potential free contacts from the alarm relay must be brought down to terminals for remote indication
of alarm conditions.

A test pushbutton must be provided to test all indicators lamps.

2.3.4. Modular Generator Set controlier

The modular generator set controller shall be an electronic unit to match those of the other modular
generator set controllers and of a high quality i.e. Levato, Deep Sea Electronics, Circom. It must be
provided with 10 and communication facilities.

The modular generator set controller will be supplied with all its functions and shall be mounted on a
separate easily replaceable panel with plug in termination blocks for easy installation and
replacement.

The modular generator set controller interface will be implemented with relays, contactors etc.

The modular generator set controller will have a mimic display of the alternator/mains/ change over
contactors configuration with LED’s showing the status of the mains, alternator and change over
contractors.

Configuration software shall be supplied with the system. The software will be capable of the
following:
o Fault management (event log)
Configuration management (software upgrades and function changes)
Account management (energy management)
Performance management (generator set point changes)
Security management (passwords)

The moduiar generator set controller will have a standard RS 232/485 or Ethernet interface suitable
for TCP I/P transport medium. All communication including configuration management will be done
through this port. Equipment connected at each end of the RS 232 or Ethernet cable shall be
adequately protected against transient over-voltages, lightning effects (particularly if the set and
remote alarms are in separate buildings), switching surges, power system surges or mains and
alternator borne noise/interference.

The controller will incorporate the following functions:
e Mains sensing

Alternator output-voltage sensing

Alternator over- frequency sensing

Control of processor unit (self-diagnostics)

Alarm/ Status indications

Control selector and operation

Phase rotation monitor

A 4- position control selector on the controller will be provided to facilitate the following modes of
operation:

e OFF: Diesel/ alternator generator set switched off

e MANUAL: Mains bypassed: Diesel/ alternator will not take load
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AUTO: Diesel /alternator takes load on mains failure

TEST: Diesel /alternator takes load on mains failure

A standby failure alarm (SF) will be given on the controller and to the output alarms when “Not
in Auto” is selected.

The modular generator set controller must monitor the following

When the voltage of the incoming mains varies by more than a pre-program value (default +- 10%)
from the normal voltage on any phase, the controller will signal that the incoming mains will be
disconnected and the engine-starting sequence initiated.

When the frequency of the incoming mains varies by more than pre- program value (default +-5%)
from the normal frequency, the controller will signal that the incoming mains will be disconnected and
the engine-starting sequence initiated.

Upon restoration of the incoming mains to the pre-program value (defauit +-10%) of the normal
voltage on all phases, the monitor will signal that the load will be disconnected from the alternator and
reconnected to the incoming mains.

If the alternator has been disconnected from the load and the incoming mains within the voltage limits
of +- 10% on all phases, the controller will signal that the load will be reconnected to the incoming
mains.

Should the incoming mains fail or not in the specified limits while the engine is running under control
of the cooling-off timer, the control for the cooling —off timer in the controller will be cancelled and the
load connected to the alternator.

When the output voltage of the alternator varies by more than the pre-program value (default value +-
10 %) on ANY phase, the controller will signal that the load will be disconnected from the alternator
and the engine stopped.

A software over and under-frequency monitor will be provided in the controller if the frequency
exceeds or drop below pre-programmed values. It will meet the requirements of class G2 governing.
The monitor will not be influenced by harmonics.

Note: Software monitors will include adjustable overshoot and undershoot timers to be fully
compatible with Class G2 governing.

All timers will be implemented in software.

Incoming supply failure timer

It is essential that incoming supply failures, occurring at short intervals, do not cause a series of starts
and stops.

A timer adjustable from 1 s to 10 s required

The timer default value will be generator setto 3 s

The signal generated by the mains voltage monitor will start the timer. If the duration of the signal is
less than the generator setting on the timer, the signal is suppressed to that the switching and starting
sequence is initiated. However, if the duration of the signal is more than the generator setting on the
timer, the signal will be transmitted to initiate the switching and starting sequence.

Incoming supply restoration timer

It is essential that incoming supply failures, occurring at short intervals, do not cause a series of starts
and stops.

A timer adjustable from 1 s to 10 s required.

The timer default value will be generator setto 3 s.

The signal generated by the mains voltage monitor will start the timer. If the duration of the signal is
less than 150 sec, the signal is suppressed and the timer is regenerator set. However, if the duration
of the signal is more than 150 sec, the signal will be transmitted to initiate the switching sequence.

Alternator supply/ incoming supply change-over timer
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It is essential that the supply be disconnected from the load before the incoming supply is
reconnected to the load. This will be software generator settable in the controlier with a minimum of 5
seconds and maximum of 20 seconds.

On receipt of the switching signal, the alternator supply will be disconnected from the load and timer
started. After 5 sec, the incoming supply will be reconnected to the load.

Engine cooling-off timer

After the load has been transferred to the incoming supply the engine will run without load for a period
to cool off and then stop.

A timer, software adjustable in the controller from 5 to 10 min is required.

Repeat- start control

A repeat- start control is required in the controller software adjustable so that in the event of the
engine falling to start on the first start attempt, the starter motor will be released and repeat the start
attempt.

The repeat-start attempt will be repeated 3 times.

The duration of each start attempt will be 6 sec with a period of 15 sec between successive start
attempts.

Should the engine fail to start after the third start attempt, the controller will transmit a signal for alarm
purposes.

In addition to the requirement for the switchboard instruments listed elsewhere in this document
metering will also form part of the modular generator set controller and must be accessible on the
software.

The modular generator set controller shall display the following alarm/status indications:

High engine temperature.

Low Qil pressure

High/low alternator output voltage
Over and under speed (frequency)
Low water level

Emergency stop activated

Mains fail

Battery charger fail

Dummy load in operation (When provided)
Unit not in Auto

Engine running

L ow fuel alarm

Engine start failure

Conditions one to six above will stop the engine.

The Contractor shall provide a remote alarm mimic panel and the associated control wiring for the set.
The panel shall be installed in the duty/security room at the entrance to the building approximately
70m from the generator set position.

The mimic panels must fit into furniture and blend with the design. Before manufacture, the Contractor
shall submit and obtain the approval, from the Engineer, for the mimic panel.

The remote alarm must have potential free relay contacts which shall indicate the following on each
set:

1) Mains on/off

2) Alternator running

3) Common fault alarm

4) Buzzer which can only be reset at the generator panel

5) Fuel low
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The cable between the remote alarms is to be a signal cable with a screen and this option must be
able to operate from a 12 / 24 V dc supply so that it can be powered from the generator set batteries.

A facility to originate a fault message should a warning or shutdown fault occur.

A facility to aliow the mode of the control system to be changed to any of the four modes to allow the
set to be run from a remote location.

A facility to originate a call to the control cellular and to transfer a fault message should a warning or
shutdown fault occur. The alarm conditions above from the controller will be extended to four relays
with a make and break contact and terminal strip to allow for remote monitoring of the following
alarms:

¢ Mains fail
¢ Standby run
¢ Standby fail
e Low Fuel

A remote start facility must be supplied, software controllable in the controller.

All events relating to the status of the generator set shall be logged with date and time in a non-
volatile memory (which can retain information for a period of 6 months in the absence of power to the
controller) and the user shalil be able to contain a hard copy on site.

The modular generator set controller system must be able to operate with a minimum DC supply
voltage of 4 volts (without making use of either an internal or an external auxiliary battery) to allow
cranking and starting under conditions of low battery capacity. Control cables between the set and the
control panel shall be fitted with sockets for ease of undoing in the event the modular generator set
controller has to be removed.

2.3.5. Manual Starting

Each switchboard shall be equipped with two pushbuttons marked “START” and “STOP” for manual
starting and stopping of the set.

2.3.6. Battery Charging Equipment

Each switchboard shall be equipped with battery charging equipment.

The charger shall operate automatically in accordance with the state of the battery and shall generally
consist of an air-cooled transformer, a full wave solid state rectifier, and the necessary automatic
control equipment of the constant voltage system.

The charger must be fed from the mains. An engine driven alternator must be provided for charging
the battery while the set is operational. Failure of this alternator must also activate the battery charger
failure circuit.

The starter battery voltage will be software monitored by the modular generator set controller. The
voltage will be digitally displayed.
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2.3.7. Switchboard Instruments
Each generating set shall have a switchboard equipped as follows:
a) One flush square dial voltmeter, reading the alternator voitage, scaled as follows:

(i) 0-300V for single phase generators.
(i) 0-500V for three phase generator. In this case a six position and off selector switch must be
installed for reading all phase and phase to neutral voltages.

b) A flush square dial combination maximum demand and instantaneous ampere meter for each
phase, with resettable pointer suitably scaled 20% higher than the alternator rating. A red arc
stripe above scale markings from 0-20A and a red radial line through the scale at full-load
current, shall be provided. This instruments shall be supplied complete with the necessary
current transformer.

¢) One flush square dial vibrating type frequency meter, indicating the alternator frequency.

d) A six digit running hour meter with digital counter, reading the number of hours the plant has
been operating. The smallest figure on this meter must read 1/10 hour.

e) Fuses or m.c.b.’s for the potential voltage circuits of the meters.

f}  One flush square dial ampere meter suitably scaled for the battery charging current.

g) One flush square dial voltmeter with a spring loaded pushbutton or switch for the battery
voltage.

2.3.8. Marking

All labels, markings or instructions on the switchgear shall be in English.

2.3.9. Earthing

An earth bar must be fitted in the switchboard, to which all non-current carrying metal parts shall be
bonded.

The neutral point of the alternator must be solidly connected this bar by means of a removable link
labelled “EARTH". Suitable terminals must be provided on the earth bar for connection of up to three
earth conductors, which will be supplied and installed by others.

2.3.10. Operation Selector Switch

A four position selector switch must be provided on the switchboard marked “AUTO”, “MANUAL”, “and
TEST” and “OFF".

With the selector on “AUTO", the set shall automatically start and stop, according to the mains supply
being available or not.

With the selector on “TEST”, it shall only be possible to start and stop the set with the pushbuttons,
but the running set shall not be switched to the load.

With the selector on “MANUAL”, the set must take the load when started with the pushbutton, but it
must not be possible to switch the set on to the mains, or the mains onto the running set.

With the selector on “OFF”, the set shall be completely disconnected from the automatic controls, for
cleaning and maintenance of the engine.

2.3.11. Automatic Change-over System

A fully automatic change-over system must be provided to isolate the mains supply and connect the
standby set to the outgoing feeder in case of a mains failure and reverse this procedure on return of
the mains.

The contactors for this system must be electrically and mechanically interlocked.

15



2.3.12. By-pass Switch and Main Isolator

The switchboard shall be equipped with an on-load isolator to isolate the mains and a manually
operated on-load 4 pole 4 position by-pass switch, which shall switch the connected loads as follows:

NORMAL: will allow for the normal connection i.e. connects the incoming mains to the

Automatic control gear or directly to the outgoing feeder.

In the GEN BY-PASS position the switch will disconnect the automatic changeover control gear, and
will connect the municipal mains directly the essential supply busbar which will allow for the
maintenance of either or both the generator and the automatic changeover equipment.

MAINS BY-PASS switching position would allow the generator to be connected directly to the
essential supply busbar. This is when there is a problem with the automatic changeover equipment
and there is no municipal power available.

The final position is an OFF position which will remove all power downstream of this switch.

It is required that this by-pass switch and mains isolator be mounted away from the automatic control
gear, in a separate compartment, either on the side or in the lower portion of the switchboard cubicle,
and that the switches are operated from the front of the compartment.

Contractor to note: The by-pass and mains isolator switch shall also break the main neutral.

2.3.13. Start Delay

Starting shall be automatic in event of a mains failure. A 0-15 second adjustable start delay timer
shall be provided to prevent start-up on power trips or very short interruptions.

2.3.14. Stop Delay

A stop delay with timer is required for the set, to keep the set on load for an adjustable period of one
to sixty seconds after the return of the mains supply, before changing back to the supply. An
additional timer shall keep the set running for a further adjustable cooling period of 5 to 10 minutes at
no-load before stopping.

2.4. Installation

Except for the supply of the incoming mains cable and outgoing feeder cables, the tenderer must
include for the complete installation and wiring of the plant in running order, including the connection
of the incoming cable and outgoing feeder cables.

The connecting of the cable and control cabling to the generator and the control terminals in the LV
board remains the responsibility of the tenderer.

2.5, Warning Notices
Notices, in English, must be installed on the outside of the steel enclosure.

The successful tenderer must consult the Occupational Health and Safety Act 83 of 1993 and get
approval of the wording from the Department’s representative, prior to ordering the notices.

The notice shall be made of a non-corrodible and non-deteriorating material, preferable plastic, and
must read as follows:

DANGER: This engine will start without notice. Turn selector switch on control board to "OFF”
before working on the plant.

An engraved label shall be installed next to the fuel cap that indicates the following:
Base Tank Capacity
Bulk Tank Capacity (if provided)
Full load litres per hour consumption
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2.6. Construction

The engine and alternator of the set shall be built together on a common frame, which must be
mounted on a skid base on anti-vibration mountings. The set must be placed inside an IP65
canopy/container. A drip tray must be fitted under the engine. The tray must be large enough to catch
a drip from any part of the engine.

The frame must be of the ‘DUPLEX’ type.

2.7. Operation
The set is required to supply the lighting and power requirements in the case of a mains power failure.

The set shall be fully automatic i.e. it shall start when any one phase of the main supply fails or get
switched and shall shut down when the normal supply is re-established. In addition it shall be possible
to manually start and stop the set by means of pushbuttons on the switchboard.

The automatic control shall make provision for three consecutive starting attempts. Thereafter the set
must be switched off, and the start failure relay on the switchboard must give a visible and audible
indication of the fault.

To prevent the alternator being electrically connected to the mains supply when the mains supply is

on and vice versa, a safe and fail proof system of suitably interlocked contactors shall be supplied and
fitted to the changeover switchboard.
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SECTION 3 — TECHNICAL SPECIFICATION
(TO BE COMPLETED BY CONSULTING ENGINEER)
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3. SECTION 3 - TECHNICAL SPECIFICATION

3.1. General

Supply, deliver, install, commission, test and maintain an emergency generating set

This installation must comply fully with ali the sections and drawings of this document. This technical
specification is supplementary to the Equipment Requirements, Section 2, and must be read together
where they are at variance the Technical Specification shall apply.

Supply, delivery, installation and commissioning of the complete outdoor emergency generator set
inside an IP65 canopy/container on a concrete plinth as specified in this document and indicated on
the drawings.

The surface of the concrete plinth shall be 50mm higher than the existing ground level. The thickness
and strength of the plinth shall be designed by the consulting engineer and are detailed on the
drawings.

A tap to be provided to drain all the water that accumulates inside the bund wall. Final position of the
tap will be determined on site. It is the engineer’s responsibility to ensure plinth design complies with
generator dimensions and weights. The bund wall shall contain 110% of the fuel, oil and water
capacity of the generator. The bund wall shall not constrain the canopy doors from opening
completely.

The contractor shall install an earthing system in the concrete plinth. The contractor shall instalf two
(2) earth studs 1.8 meters long on opposite corners of the concrete plinth into the ground. The earth
studs shall be connected by means of a 70mm2 bare copper earth wire to the main earth bar in the

control panel. The earth conductor shall be connected to the earth bar, canopy, bass, skid and earth
bar by means of suitably crimping lugs and brass bolts.

3.2. Site Information and Conditions

3.2.1. Location

The site is at

3.2.2. Site Conditions

The following site conditions will be applicable and equipment shall be suitably rated to develop their
assigned rating and duty at these conditions.

a) Height above sea level : 1285 Meter
b) Maximum ambient temperature :38°C
¢} Maximum ambient humidity at lowest temperature 12 %

3.3. Output and Voltage

After the de-rating factors for the engine and generator due to site conditions have been taken into
account, the set must have a site output and voltage as follows: -

No load voltage : 400/230 Volt
Rating : 80 kVA
Power at 0.9 power factor : 72kwW
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Frequency : 50Hz
Fault Level : 5kA

3.4. Switchboard/Control Panel Unit
All switch- and control gear shall be rated for a fault current level of SkA.

The switchboard/control panel unit shall be enclosed in the IP65 canopy/container.

3.5. Cables

The contractor will be responsible for all electrical cable connections associated with the complete
generating set installation.

The following cables will be supplied, installed and terminated at the Switchboard by others.
Adequate provision shall be made for the termination of these cables at the Switchboard:

DB fed PVC PVC SWA PVC Cable 50mm?

3.6. Engine

A sump drainpipe must be fitted with a shut-off valve placed in a convenient position outside the base
frame to facilitate drainage.

Recommended oil types must be indicated on the engine, or base frames, by means of suitable
labels.

All engine instruments shall have clear markings on the faceplates, indicating the normal operating
zone(s), maximum and minimum allowable values/limits and danger zone(s).

The flywheel shall be covered by approved hoods.

3.7. Alternator

The Alternator shall be of the low harmonic type.

3.8. Load Acceptance
The generator set shall be capable of accepting 75% of the specified site electrical output 10 seconds

after the starter motor is energised and the remaining 25%, 5 seconds thereafter, i.e. 100% load
acceptance shall not exceed 15 seconds.

3.9. Enclosure

The standby set is a free standing unit and shall be mounted in an enclosure as detailed below:-
3.91 General

The enclosure, shall be completely vermin-proof, powder coated and shall be constructed of 3CR12
stainless steel or within 50km from the coast with grade 316 steel housing of a minimum thickness of

+1.5 mm.

The enclosure shall allow easy access to the engine, alternator, radiator filler cap and control cubicle
for maintenance purposes.

The door shall be flush with the rest of the canopy and of the side opening type. A minimum of four
doors are required i.e. two on either side.
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The door hinges and locking bars shall be of a heavy duty type and be manufactured of 3CR12
stainless steel or within 50km from the coast with grade 316 steel and shall be fitted with a grease

nipple.

The doors and panels shall be suitably braced and stiffened to ensure rigidity and to prevent bending
and warping.

Suitable door restraints shall be fitted to all the doors, enclosure including the control panel to prevent
wind damage. The restraint shall consist of a steel rod in a steel groove or slide with a spring loaded
catch, which is to be manually reset to close the door.

No flexible restraints will be accepted.

The diesel fuel level indicator and alternator rating plate shall be clearly visible with the doors open.

Unless specified the silencers shall be mounted within the enclosure.

Perforated sheeting shall be fitted over all the insulating material inside the canopy of all soundproof
sets.

Rubber seals on doors shall be equal to or similar to rubber pinch weld, wind lace.

9.2 Design

The enclosure shall be designed to be weather-proof and sound-proofing as specified. Rivets or self-
tapping screws will under no circumstances be allowed for fixing the various sections of the
enclosure. Only cadmium coated nuts and bolts are acceptable.

9.3 Roof

The roof of the enclosure shall be constructed for proper drainage of water as per the drawing.

9.4 Lamp fitting

A lamp fitting and it’s associated on/off door switch shall be provided inside the enclosure for
illumination of the control panel. The power for the lamp shall be obtained from the starter battery.

9.5 Sound-proofing

The sound-proofing on canopy engine sets shall be such that the maximum noise level generated by
the set under any load condition shall not exceed 65 dB measured in any direction at a distance of 5m
from the centre of the set with the doors closed.

The supply and discharge air paths will require separate attenuators on soundproof sets.

9.6 Padlock and keys

The contractor shall supply padiocks and keys for all the doors of the enclosure. The padiock shall be
off the “Viro A82 keyed alike with stainless steel shackles” type.

Suitable brass metal plates shall be installed behind each lock for the protection of the enclosure
against scratching or damaging, where the locks are hanging.

3.10. Alarms

The successful tenderer must pay particular attention to the requirements of the alarms as described
in the Equipment Requirements, Section 2.
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One alarm hooter and red light shall be supplied and installed on the outside of the generator
container in a position as indicated by the Department’s Representative.

The hooter shall consist of an electronic unit similar and equal to a “Klaxon” - type SY2/725 hooter
with a continuously rated output and 110 dB at a distance of 2 metres, and shall be IP55 weatherproof
rated.

The warning light shall consist of a 40W flashing red light, which shall be mounted on a galvanised
steel frame together with the hooter.

The hooter and light shall be switched on or off simultaneously after initiation or cancellation of an
alarm condition. The supply and installation of the wiring between the control board and the alarm
unit forms part of this contract.

The successful tenderer must ensure that the hooter control circuit resets automatically after
cancellation due to a low fuel condition or battery charger failure, but the visible fault indication must
remain, i.e. should the operator continue to run the set, the hooter must sound, should any other
condition develop.

A remote alarm panel shall be supplied and installed by the contractor in the control room. This shall
be of surface mounting, enamelled sheet metal (colour to approval), minimum depth construction, and
shall incorporate a flashing red pilot alarm light, adjustable electronic sounder, and a silence push
button. The silence button shall not switch off the pilot light - this shall only be switched off when the
alarm is reset at the Generator Panel.

A 2,5mm? x 4-core PVC SWA PVC cable will be supplied, installed and terminated by others between
the Generator Panel and the Charge Office. The Contractor shall connect this cable at both ends and

shall supply and install all switch gear relays, etc. to ensure satisfactory operation of the Remote
Alarm Panel.

3.11. Remote Control Generator Switch

A Remote Control Generator “ON/OFF/AUTO” switch will be supplied and installed by others in the
control room, and a 2,5mm? x 4-core PVC SWA PVC cable will be supplied and installed by others
between the control room and the Generator Panel.

The contractor shall connect this cable at both ends, and shall supply and install all switch gear,
relays, etc. to ensure satisfactory operation of the remote control switch.

3.12. Fuel Drip Tray

A drip tray approximately 100mm deep shall be mounted below the generator and must be large
enough to collect any fuel that drips from the generator fuel accessories. The drip tray shall be
manufactured from black mild steel. The thickness of the drip tray sheet steel shall not be less than
2mm.

3.13. Completion Time

The Generator Set is required to be commissioned in conjunction with the building contract.

3.14. Inform

The successful tenderer shall inform the Engineer when the set is ready for installation.
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3.15. Fuel Supply Tank

The fuel tank shall be an integral part of the base frame of the generator set. The tank shall have
sufficient capacity to run the engine on full load for a period of 24 hours. The base tank shall be an
open channel self-bund walled type that shall be of sufficient capacity to contain a spillage equivalent
to 110% in volume of the base tank. The containment tank shall be manufactured from black mild
steel with a thickness of not less than 2mm.

A float level alarm connected to the generator controller shall be incorporated into the bund area

located such that the alarm will be activated when 50% of the volume of the bund area has been
reached in the event of any diesel fuel leakage.
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4. SECTION 4 - SCHEDULES OF TECHNICAL INFORMATION

41. Engine

NO ITEM REMARKS

Manufacturer's Name

Country of Origin

Manufacturer's model No. and year of manufacture

bl S B e

Continuous sea level rating after allowing for
ancillary equipment :

a) In b.h.p.
b) In kKW

5. Percentage de-rating for site conditions, in
accordance with SANS 8528

a) For altitude

b) For temperature
c) For humidity

d) Total de-rating

Net output on site in kW

Nominal speed in r.p.m.

Number of cylinders

© ® N o

Strokes per working cycle

-_—
e

Stroke in mm

1. Cylinder bore in mm

12. Swept volume in cm3

13. Mean piston speed in m/min

14. Compression ratio

15. Cyclic irregularity

16. Fuel consumption of the complete generating set on
site in I/h of alternator output at :

a) Full load
b) % load
c) Y2 load
NOTE :

A tolerance of 5% shall be allowed above the stated
value of fuel consumption.

17. Make of fuel injection system.

18. Capacity of fuel tank in litres

19. Is gauge glass fitted to tank?

20. Is electric pump for filling the fuel tank included?
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NO ITEM REMARKS
21. Method of starting
22. Voltage of starting system
23. Method of cooling
24. Type of radiator if water-cooled
25. Type of heater for warming cylinder heads
26. Capacity of heater in kW
27. Method of protection against high temperature
28. Method of protection against low oil pressure
29. Type of governor
30. Speed variation in %
a. Temporary
b. Permanent
31. Minimum time required for as assumption of full load
in seconds
32. Recommended interval in running hours for :
a. Lubricating oil change
b. Oil filter element change
c. Decarbonising
33. Type of base
34. Can plant be placed on solid concrete floor?
35. Are all accessories and ducts included?
36. Is engine naturally aspirated?
37. Are performance curves attached?
38. Diameter of exhaust pipe
39. Noise level in plant room in dBA N/A
40. Noise level at tail of exhaust pipe in dBA
41. BMEP (4 stroke) at continuous rating (kPa)
42. % Load acceptance to SANS 8528, with 10%

transient speed drop
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4.2. Alternator

NO ITEM REMARKS

1. Maker’s name and model no.

2. Country of Origin and year of manufacture

3. Type of enclosure

4. Nominal speed in r.p.m.

5. Number of bearings

6. Terminal voltage

7. Sea level rating kVA at 0,9 power factor

8. De-rating for site conditions

9. input required in kW

10. Method of excitation
Efficiency at 0,9 power factor and :

11. a) Full load
b) % load
c) Y load

12. Maximum permanent voltage variation in %

13. Transient voltage dip on full load

14. Voltage recovery on full load application in milli-
seconds

15. Is alternator brushless?

16. Class of insulation of windings

17. Is alternator tropicalised?

18, Symmetrical short circuit current at terminals n
Ampere

19. Type of Coupling
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4.3. Switchboard

NO ITEM REMARKS

1. Maker's Name

2. Country of Origin

3. Is board floor mounted?

4, Finish of board

5. Make of volt, amp, and frequency meters

6. Dial size of meters in mm

7. Scale range of voltmeter

8. Scale range of ammeters

9. Ration of current transformers

10. Make of hour meter

11. Range of cyclometer counter

12. Smallest unit shown on counter (Item 11)

13. Make of circuit breaker

14. Type of circuit breaker

15. Rating of circuit breaker in Amp and fault level in kA

16. Setting range of overload trips

17. Setting range of instantaneous trips

18. Make of change-over equipment

19. Make of voltage relay

20, Is control and protection equipment mounted on a
small removable panel?

21. Type of control equipment

22. Make of mains isolator

23. Type of indicators for protective devices

24. Make of rectifier

25. Type of rectifier

26. Is battery charging

27. Are volt- and ammeters provided for charging
circuit?

28. Is the alarm hooter of the continuous duty type?

29. Rating in Amps of :
a. Change-over equipment
b. Mains on load isolator
C. By-pass switch
d. Circuit breaker to outgoing feed

30. Is manufacture of switchboard/control panel to be
sub-let?
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NO

ITEM

REMARKS

31.

If yes, state name and address of specialist
manufacturer

44,

Battery

ITEM

REMARKS

Maker's Name

Country of Origin

Type of battery

Voltage of battery

Number of celis

Slalrlwd]~

Capacity in cold crank amp

4.5.

Dimensions

NO

ITEM

REMARKS

1.

QOverall dimensions of set in mm

2.

Overall mass

3.

Is the canopy/container adequate for the installation
of the set, switch board and fuel tank

4.6.

Deviation from the Specification as an Alternative (State Briefly)

NO

DESCRIPTION

4.7.

Spare Parts and Maintenance Facilities

NO

ITEM

REMARKS

Approximate value of spares carried in stock for this
particular diesel engine and alternator

Where are these spares held in stock

What facilities exist for the servicing of the
equipment offered

Where are these facilities available
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5. SECTION 5 - PRICE SCHEDULES

5.1.

1)

2)

3)

4)

5)

6)

General

The conditions of contract and the application of the Contract Price Adjustment Provisions
shall be as set out in Part A: Section 1: Preliminaries.

The descriptions in this Price Schedule shall be read in conjunction with the specification.
The unit rate for each item in the Price Schedules shall include for all materials, labour, profit,
transport, etc., everything necessary for the execution and complete installation of the work in
accordance with the description.

The Price Schedules shall not be used for ordering purposes. The Contractor shall check the
lengths of cables and overhead conductors on site before ordering any of the cables. Any
allowance for off-cuts shall be made in the unit rates.

The rates shall exclude Value Added Tax and the total carried over to the final summary in
PART A.

All material covered by this Specification shall, wherever possible, be of South African
manufacture.

5.2. Schedule for Britstown Magistrate Office Generator SABS approved

ITEM | DESCRIPTION UNIT | QTY | RATE AMOUNT

1.1

1.1.2 | Carefully Breakdown portion of

1.2

1.21

Site Clarence

Allow for site clearing this
includes bushes/shrubs and
rubble within a radius of 10m

existing fence at Magistrates
Court to fit in gate (elsewhere
measured) with sizes 2m wide
by 2.4m high tem | 1
Generator

Note

Supply, Deliver (including
generator being offioaded by
crane), install and
commissioning of standby
generator complete in canopy as
specified for the following sizes:

80 kVA Diesel/Alternating
Generator Enclosed (3Ph)
( Including first fill of all
lubrication, oils and diesel )
Supply and Instaliation No 1
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1.2.2

1.3

1.3.1

1.3.2
1.3.3

1.4
1.41

1.4.2

14.3

144

1.5

1.5.1

Design supply and install the
stainless steel exhaust silencer
for the mentioned generator,
including lagging:

Supply and Install

Distribution boards

Supply and install sub
distribution board 3CR12
distribution kiosks) fault level=
15kA

80A Pole circuit breaker

3 Phase surge protection

Cabeling
Supply and install 2 50mm2 x4-
Core PVC SWA PVC cable

Excavation and filling in earth
not exceeding 1 meters deep
with backfilling. Including
removal and disposal of rubble

Sand bedding for cables
Cables shall be bedded with a
thickness of sand prior to
backfilling, bottom by 150mm
and top by 300mm.

Precast Concrete Service
Marker Blocks with
“cable/Kabel” lettering at the top
side of block 300 x 300 x
150mm & 32kg or other
approved, Cable markers to be
placed at 1000mm intermediate
positions

Concrete

Note

Concrete slab position to be
pointed out by Project Manager
or Department Representative

Concrete slab
Dimensions (L x W x H) 3,5m x
2m x 350mm to 25MPA slab

No

no

no

no

m3

m3

no

m3

100

50

50

32




1.6

1.6.1

16.2

1,6,3

Fencing and roofing
Note
Enclosure of the generator

With an entry gate using the
following: Galvanised Steel anti-
corrosion bond coated steel
fencing.

Components to include
attachment and mounting
accessories

Panels to be put in place

between posts as constructed,
evenly sized fencing panels in
accordance to measurements.

Roofing to be 4m long x 3m
wide and have a slight pitch to
allow for rain water run-off.

Posts

80mm x 80mm x 3mm thick
square galvanized and anti-
corrosion bond coated steel, or
other approved. 3500mm High
above ground level. Fence post
to be placed at 2500mm centres
and buried 600mm into the
ground, including Polymer water
proof cap

80mm x 80mm x 3mm thick
square galvanized and anti-
corrosion bond coated steel, or
other approved. 2500mm High
above ground level. Fence post
to be placed at 2500mm centres
and buried 600mm into the
ground, Top of post to be neatly
welded to a fixed
100x100x5mm steel plate. Roof
frame (elsewhere measured) to
be welded to steel plate’

80mm x 80mm x 3mm thick
square galvanized and anti-
corrosion bond coated steel
posts, or other approved.
3000mm High above ground
level. Top of post to be neatly
welded to a fixed

No

No

10
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1.6.4

1.6.5

1.6.6

1.6.6.1

100x100x5mm steel plate. Roof
frame (elsewhere measured) to
be welded to steel plate’

Fencing Panels (Provisional)
Panel wire meshing to be
constructed of 4mm diameter
welded Galvanized and anti-
corrosion bond coated mesh
vertical and horizontal wire with
apertures of 12.7 x 76.2mm,or
other approved, and constructed
to size and material as follows:
- Panel Height: 3,5m
- Panel Width: Standard
panel 2.5m however
allow for custom panels
to fit boundary
dimensions Panel width
measurements to be
verified on site prior to
construction.

Roofing
Roof framing

Roof frame to be made of 80mm
X 80mm x 3mm thick square
galvanized and anti-corrosion
bond coated steel.

The frame is be 4m in length
and 3m in breadth with a 3m
brace across the frame’s
breadth. Frame to be neatly
welded together at corners and
joints

The frame to include Roof
coverings consisting of IBR
corrugated iron sheets to be
used to cover the frame area of
4mx3m. Sheets to be neatly
bolted to the roof frame

All above roofing items to be
price together

Concrete Bases
Excavation in earth 450mm wide
x 450mm in length x 600mm in

No

No

ltem

10
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1.6.6.2

1.6.7

1.6.8

1.7

| depth, including provisioning for

pesticides

Concrete Bases

unreinforced 25mpa/19mm
concrete bases casted against
excavated surfaces 450mm
wide 450mm in length 600mm
deep for steel mash fence posts

Concrete Edge Wall
Unreinforced 25mpa/19mm
edge wall 200mm wide and
400mm deep running the whole
perimeter of fence, finished on
top with wooden float before the
concrete has set. Form
expansion joint, every 2,5m

Topping (provisional)

3mm thick, or other approved,
Galvanized and anti-corrosion
bond coated mild steel Spikes
100mm high at 50mm intervals
including attachment
accessories

Gates

Pedestrian Gate

Framing

2m wide by 2.4m high
Pedestrian gates to be
constructed of
60mmx60mmx3m, or other
approved, and anti-corrosion
bond coated mild steel neatly
mitred at angles and firmly
welded together to the form.
Frame to include two sets of
heavy duty hinges welded to
gate frame and post. Including a
heavy duty pad lockable sliding
gate latch neatly welded on the
exterior side of the gates

Gate Topping

Top of gate to receive a 3mm
thick, or other approved,
Galvanized and anti-corrosion
bond coated mild steel Spikes
100mm high at 50mm intervals,

no

no

14

14

25

25
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1,8

19

place on the 1.4m width of the
gate, including attachment
accessories

Gate Panelling

1.4m wide by 2.4m high
pedestrian gate covered with
4mm dia. vertical and horizontal
welded Galvanized and anti-
corrosion bond coated steel
wire meshing constructed with
apertures of 12.7mm x 76.2mm
as that for fence panels

ltem include all above
mentioned components
specified above

Supply and Install warning
notices on the container as
specified.

Set of Warning Notices as per
SANS and OHS specifications.

Supply and Install 2x 150w solar
powered LED light including a
galvanised pole 5m in height

No

ltem

ltem
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1.11.1

1.11.2

1.11.3

1.14.1

1.14.2

1.14.3

Compilation of Maintenance,
operational and technical
Manuals and training on the
operation of the generator to
client staff, to the client
satisfaction.

Testing and compliance

Note

Test and Commission to deliver
a fully new operational
generator set to SANS
standards:

At the suppliers premises, prior
to delivery to site (FAT)

On site after completion of the
installation (SAT)

Electrical Certificate of
Compliance

12 Month maintenance as per
the specification.

Two services of the generator
(per generator) as per the
manufacturer’s requirements.

EPWP

Provisional amount Allowance
for the employment of three (3)
EPWP Employment for workers
for the duration of the contract
based on 20 working days at a
labour rate of R 103.00/day as
per ministerial handbook

Supply EPWP branded PPE as
a once off purchase

Overalls (per person)

Pair of Safety boots (per person)

Branded EPWP Hats (per
person)

item 1
No 1
No 1
No 1
tem |2
Sum

No 3
No 3
No 3

6120
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1.15

1.15.1

1.15.2

1.15.3

Preliminaries

Compliance with health and
safety regulations as per Act 85
of 1993 (e.g. OHS site
establishment, OHS file and
OHS plan, etc)

- Site Establishment and
keeping the site clean

- Profit and attendance

ltem

ltem

ltem

Total Carried to Summary
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5.3. Schedule for Carnarvon Magistrate Office

ITEM | DESCRIPTION UNIT | QTY | RATE AMOUNT

1.1 Site Clarence

Allow for site clearing this
includes bushes/shrubs and

rubble within a radius of 10m m2 4

1.2 Generator

Note

Supply, Deliver(including
generator being offloaded by
crane), install and
commissioning of standby
generator complete in canopy as
specified for the following sizes:

1.2.1 | 80 kVA Diesel/Alternating
Generator Enclosed (3Ph)
( Including first fill of all
lubrication, oils and diesel )
Supply and Installation No 1

1.2.2 | Design supply and install the
stainless steel exhaust silencer
for the mentioned generator,
including lagging:

Supply and Install No 1

13 Distribution boards

1.3.1 | Supply and install sub

distribution board 3CR12
distribution kiosks) fault level= no 1
15kA

1.3.2 | 80A Pole circuit breaker no 2

1.3.3 | 3 Phase surge protection no 1

1.4 | Cabeling
1.4.1 | Supply and install a 50mm2 x4-

Core PVC SWA PVC cable m 100
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1.4.2

143

1.4.4

1.5

1.6

1.6.1

Excavation and filling in earth
not exceeding 1 meters deep
with backfilling. Including
removal and disposal of rubble

Sand bedding for cables
Cables shall be bedded with a
thickness of sand prior to
backfilling, bottom by 150mm
and top by 300mm.

Precast Concrete Service
Marker Blocks with
“cable/Kabel” lettering at the top
side of block 300 x 300 x
150mm & 32kg (or other
approved) Cable markers to be
placed at 1000mm intermediate
positions

Concrete

Note

Concrete slab position to be
pointed out by Project Manager
or Department Representative

Concrete slab
Dimensions (L x W x H) 3,5m x
2m x 350mm to 25MPA slab

Fencing
Note

Enclosure of the generator

With an entry gate using the
following: Galvanised Steel anti-
corrosion bond coated steel
fencing.

Components to include
attachment and mounting
accessories

Panels to be put in place

between posts as constructed,
evenly sized fencing panels in
accordance to measurements.

Posts
80mm x 80mm x 3mm thick
square galvanized and anti-

m3

m3

no

m3

50

50
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1.6.2

1.6.3

1.6.4.1

1.6.4.2

1.7

corrosion bond coated steel, or
other approved. 2500mm High
above ground level. Fence post
to be placed at 2500mm centres
and buried 600mm into the
ground, including Polymer water
proof cap

Fencing Panels (Provisional)
Panel wire meshing to be
constructed of 4mm diameter
welded Galvanized and anti-
corrosion bond coated mesh
vertical and horizontal wire with
apertures of 12.7 x 76.2mm,or
other approved, and constructed
to size and material as follows:
- Panel Height: 2.4m
- Panel Width: Standard
panel 2.5m however
allow for custom panels
to fit boundary
dimensions Panel width
measurements to be
verified on site prior to
construction.

Topping (provisional)

3mm thick, or other approved,
Galvanized and anti-corrosion
bond coated mild steel Spikes
100mm high at 50mm intervals
including attachment
accessories

Concrete Bases

Excavation in earth 450mm wide
X 450mm in length x 600mm in
depth, including provisioning for
pesticides

unreinforced 25mpa/19mm
concrete bases casted against
excavated surfaces 450mm
wide 450mm in length 600mm
deep for steel mash fence posts

Gates

Pedestrian Gate
Framing

1.4m wide by 2.4m high
Pedestrian gates to be

no

No

no

no

15
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1.8

1.9

constructed of
60mmx60mmx3m, or other
approved, and anti-corrosion
bond coated mild steel neatly
mitred at angles and firmly
welded together to the form.
Frame to include two sets of
heavy duty hinges welded to
gate frame and post. Including a
heavy duty pad lockable sliding
gate latch neatly welded on the
exterior side of the gates

Gate Topping

Top of gate to receive a 3mm
thick, or other approved,
Galvanized and anti-corrosion
bond coated mild steel Spikes
100mm high at 50mm intervals,
place on the 1.4m width of the
gate, including attachment
accessories

Gate Panelling

1.4m wide by 2.4m high
pedestrian gate covered with
4mm dia. vertical and horizontal
welded Galvanized and anti-
corrosion bond coated steel
wire meshing constructed with
apertures of 12.7mm x 76.2mm
as that for fence panels

Item include all above
mentioned components
specified above

Supply and Install warning
notices on the container as
specified.

Set of Warning Notices as per
SANS and OHS specifications.

Supply and Install 2x 150w solar
powered LED light including a
galvanised pole 5m in height

No

ltem

No
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1.10

1111

1.11.2

1.11.3

1.14.1

1.14.2

1.14.3

Compilation of Maintenance,
operational and technical
Manuals and training on the
operation of the generator to
client staff, to the client
satisfaction.

Testing and compliance

Note

Test and Commission to deliver
a fully new operational
generator set to SANS
standards:

At the suppliers premises, prior
to delivery to site (FAT)

On site after completion of the
installation (SAT)

Electrical Certificate of
Compliance

12 Month maintenance as per
the specification.

Two services of the generator
(per generator) as per the
manufacturer’s requirements.

EPWP

Provisional amount Allowance
for the employment of two (2)
EPWP Employment for workers
for the duration of the contract
based on 20 working days at a
labour rate of R 103.00/day as
per ministerial handbook

Supply EPWP branded PPE as
a once off purchase

Overalls (per person)

Pair of Safety boots (per person)

Branded EPWP Hats (per
person)

item 1
No 1
No 1
No 1
ltem |2
Sum

No 2
No 2
No 2

4120
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1.16

1.15.1

1.16.2

1.15.3

Preliminaries

Compliance with health and
safety regulations as per Act 85
of 1993 (e.g. OHS site
establishment, OHS file and
OHS plan, etc) ltem |1

- Site Establishment and
keeping the site clean ltem |1

- Profit and attendance Iltem 1

Total Carried to Summary

5.4. Summary of Schedules of Quantities

Schedule

w@ N =

4.

Page No

Britstown Magestrate Office
Carnarvon Magestrate Office
SUM

VAT

Total Tender Price for the Supply and
Installation of an Emergency Generator Set
AMOUNT TO BE CARRIED OVER TO
DPWO7EC FORM OF OFFER

44
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N/ REPUDLC OF SOUTH ATRICA

DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

Carnavon, Williston & Britstown: DOJ: Various Magestrate Office Installation of

Project title: Generators: Cluster 5

Tender / Quotation no: | KIM06/2023 Reference no: 19/2/4/2/2/2367/15 ‘

OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

- Installation of Generator

- Installtion of fencing

- Installation of cables

- Building of concrete bases

- Installation of Circuit breakers

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

RaNd (N WO | oo e e e

RaNd N igUIrES: | R .o e e e

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with
the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the
contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page1ofb
For Internal & External Use

Effective date 27 June 2022 Version 2022/01




% Pt Wogs and noarucure DPW-07 (EC): Form of Offer and Acceptance
A

REPUBLIC OF SQUTH AFRICA

Company or Close Corporation: Natural Person or Partnership:

And: Whose Registration Number is: Whose Identity Number(s) is/are:
----------------------------------------------------------------------------- OR D R R N R R R R R I I )
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are

CSD supplier number:...........c.cooiiiiiii CSD supplier number:................ocoi

Tender / Quotation no: KIM06/2023

AND WHO IS (if applicable):
Trading under the NAamMe and StYlE Of: ... oo e e et e e et e e e e st e s et e s e et e e aareebnteaaes
AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:
A Resolution / Power of Attorney, signed by all the
Mr/Mrs/Ms: Directors / Members / Partners of the Legal Entity must
.................................................................................................... accompany thls offer’ authorising the Representative to
In his/her capacity as: make this offer.
SIGNED FOR THE TENDERER:
Name of representative Signature Date
WITNESSED BY:
Name of witness Signature Date

This Offer is in respect of: (Please indicate with an “X” in the appropriate block) (N.B.: Separate Offer and

The OffICIa| documents ............................................................................... D Acceptance forms are to

The official alternative ..o s 0 be completedf for the

Own alternative (only if documentation makes provision therefore) ..................... O :;f:?nat;,';doﬁe:’)r gach

SECURITY OFFERED:

(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction** of 5% of the contact value
(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract

(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 2 of 5

For Internal & External Use
Effective date 27 June 2022 Version 2022/01



Pt Vit a Istuctre DPW-07 (EC): Form of Offer and Acceptance

REPUBLIC OF SQUTH AFRICA

) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [] No []

(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [ ] No []
3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes [ ] No []

4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%
of the value certified in the payment certificate (excluding VAT) Yes [ ] No[]

(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [ ] No[]

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term Insurance Act,
1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

Tender / Quotation no: KIM06/2023

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

POS Al AAATESS .o e e
BanKer ..o s O Branch.......ccocooviiiii e,

Registration No of Tenderer at Department of Labour ... e
CIDB Registration Number: ........ Hee et eearee e reaianearaeeentaneanee rn et an e atrnrarareresbsFaarernnraraibiarareeteraratnsatarnrerrernsrnns

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer’'s offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
“*Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 30of5
For internal & External Use

Effective date 27 June 2022 Version 2022/01



ey

) mm———

@ Pt Wofks and nfastcure DPW-07 (EC): Form of Offer and Acceptance
V REPUBLIC OF SOUTH AFRICA

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’'s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.

For the Employer:

Name of signatory Signature Date

Tender / Quotation no: KIM06/2023

Name of Organisation: Department of Public Works and Infrastructure

Address of Organisation:

WITNESSED BY:

Name of witness Signature Date

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

*Any reference to words “Bid” or “Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 4 of 5
For Internal & External Use

Effective date 27 June 2022 Version 2022/01
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TR e — DPW-07 (EC): Form of Offer and Acceptance

REPUBLIC OF SOUTH AFRICA

(

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 5 of 5
For Internal & External Use

Effective date 27 June 2022 Version 2022/01



=== Department:

Public Works and Infrastructure

V REPUBLIC OF SOUTH AFRICA

DECLARATION - EPWP PROGRAMME

from the Company

Hereby Undertake To Comply To :

1.

Signed by :

LABOUR INTENSIVE CONSTRUCTION METHODS (LIC)
1.1 Comply To Implementation Of LIC BOQ Items Specified Elsewhere In The Tender Documents
RECRUITMENT AND PLACEMENT OF EPWP NYS PARTICIPANTS

2.1 Recruitment, Placement And Exposure Training Of ...electrical work........ to
Participants

2.2 Comply To EPWP BOQ, Specifications and Code Of Good Practice
RECRUITMENT AND PLACEMENT OF LOCAL LABOURERS

3.1 Recruitment And Placement Of Local Labourers
3.1.1  Three (3) for the site in Britstown
3.1.2 Two (2) for Carnavorn

3.2 Comply With Applicable Wage Order/ Determination or Agreement, in Terms of Labour
Relations Act or Wage Act

COMPLY TO EPWP MONTHLY REPORTING REQUIREMENTS

Monthly, Prepare And Submit Below EPWP Reports Attached To Monthly Payments
Certificate :

4.1 All Employees and EPWP Participants Contracts

4.2 All Employees And EPWP Participants Certified SA ID Copies
4.3 All Employees And EPWP Participants Attendance Registers
4.4 All Employees and EPWP Participants Proof Of Payment

4.5 EPWP Reports Populated On Standard Templates

PENALTY FOR NON COMPLIANCE

Acknowledge Non Compliance Penalty Of R 3000- 00 (Three Thousands Rand) Per Month Per
Participants

Director of the Compan

Company name

Date
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Department;
"V REPUBLIC OF SOUTH AFRICA

DPW-05: (EC) CONTRACT DATA - GCC 2015: 3R° EDITION

Project title:

Carnavon, Williston & Britstown: DOJ: Various Magestrate Office Installation
of Generators: Cluster 5

Tender no:

KIM06/2023 | WCS no: 056551 Reference no: | 19/2/4/2/2/2367/15

The Conditions of Contract applicable to this Contract are clauses 1 to 10 and contract price
adjustment schedule of the GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION
WORKS, THIRD EDITION (2015) prepared by The South African Institution of Civil Engineering
Private Bag X200, Halfway House, 1685.

Contractors are cautioned to read the GCC Third Edition (2015) and Contract Data [DPW-05
(EC)] together as some clauses in the GCC Third Edition (2015) have been amended in the
Contract Data [DPW-05 (EC)]

Specific data, which together with these General Conditions of Contract, collectively
describe the risks, liabilities and obligations of the contracting Parties and the procedures
for the administration of the Contract. Clauses as amended in the Contract Data amends or
replaces the corresponding clauses in the GCC Third Edition (2015).

Copies of these conditions of contract may be obtained through www.saice.org.za.

CONTRACT VARIABLES
THE SCHEDULE ( Contract Data [1.1.1.8])

The schedule is the listed variables in this agreement and contains all variables referred to in this
document including specific changes made to GCC Third Edition (2015) documentation. It is
divided into part 1: contract data completed by the employer and part 2: contract data completed
by the contractor. Part 1 must be completed in full and included in the tender documents. Both
the part 1 and part 2 form part of this agreement

Spaces requiring information must be filled in, shown as ‘not applicable’ but not left blank.
Where choices are offered, the non-applicable items are to be deleted. Where insufficient space
is provided the information should be annexed hereto and cross referenced to the applicable clause
of the schedule. Key cross reference clauses are italicised in [ ] brackets

PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER:

A PROJECT INFORMATION

A1.0 Works [1.1.1.35]

Works description  Refer to document PG01.1 (EC) — Scope of Works for detailed description

- Installation of generator

- Installation of cables

- Installation of circuit breakers

- Issuing of compliance documentation
- Installation of fencing

- construction of roof structure

Tender / Quotation no: KiM06/2023

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of 27
For Internal & External Use Effective date 21 July 2023 Version: 2023/04
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A20 Site[1.1.1.29]

Erf / stand number

Site address

1 Main Street

Township / Suburb
City / Town Deben
Province Northern Cape

Local authority

GPS Coordinates

Gamagara Local Municipality

-27.5982 ; 22.88325

A 3.0 EMPLOYER AND ITS REPRESENTATIVE

A 3.1 Employer:

Official Name of Organ of
State / Public Sector Body

Government of the Republic of South Africa in its Department of Public Works '

& Infrastructure

Business registration number | Not applicable

E-mail

Postal address

Physical address

21-22 Market Sqaure,

Kimberley

8301

Private Bag X5002

Kimberley
8300

A 3.2 Employer’s representative:

Name

E-mail

Postal address

Physical address

M Modiskang

mackwin.modisakeng@gmail.com

Private Bag X5002

Kimberley
8300

21-22 Market Sqaure,

Kimberley
8301

Tender / Quotation no: KIM06/2023

VAT number Not applicable

Telephone 053 838 5240

Telephone number 083 838 5240

Mobile number 066 217 5621

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender" or “Tenderer".
For Internal & External Use

Effective date 21 July 2023

Page 2 of 27
Version: 2023/04
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A 4.0  Principal Agent [1.1.1.16] Discipline N/A

Name - N/A
Legal entity of above - N/A Contact person - N/A
Practice number - N/A ' Telephone number | N/A
Country - N/A Mobile number N/A

E-mail - N/A

N/A

N/A

Postal address N/A

- N/A

N/A

. N/A

Physical address N/A

N/A

A5.0 Agent[1.1.1.16] Discipline | Electrical Engineering

Name | Maphuti Mothata
Legal entity of above . N/A | Contact person ~ Maphuti Mothata
Practice number | | Telephone number | 053 838 5201
Country . SOUTH AFRICA Mobile number
E-mail | Maphuti.Mothata@dpw.gov.za
Private Bag X5002 s

Postal address Kimberley

- 8300

21-22 Market Sgaure,

Physical address Kimberley

| 8301

A 6.0 Agent[1.1.1.16] Discipline N/A

' Name - N/A
| Legal entity of above - N/A . Contact person N/A
| Practice number - N/A | Telephone number  N/A
- Country - N/A Mobile number N/A

E-mail . N/A

N/A

Postal address :;ﬁ

- N/A

N/A

Physical address wﬁ

N/A

Tender / Quotation no: KIM06/2023

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 3 of 27
For Internal & External Use Effective date 21 July 2023 Version: 2023/04
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—m— Department:
‘(@? Public Works and Infrastructure
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A7.0 Agent[1.1.1.16] Discipline
| Name N/A
. Legal entity of above N/A

Practice number . N/A

Country . N/A

E-mail - N/A

N/A

N/A

Postal address N/A
| N/A

N/A

. N/A
Physical address N/A
N/A

A8.0 Agent[1.1.1.16] Discipline
| Name _ I_\l/A

Legal entity of above . N/A

Practice number . N/A

Country . N/A

E-mail . N/A

N/A

N/A

Postal address N/A
- N/A

N/A

. N/A
Physical address N/A
N/A

A 9.0 Agent[1.1.1.16] | Discipline

Name _ N/A
| Legal entity of above - N/A
| Practice number - N/A
. Country - N/A
| E-mail N/A

N/A

N/A

Postal address N/A
- N/A

N/A

. N/A
Physical address N/A
N/A

Tender / Quotation no: KIM06/2023

N/A
. Contact person _
| Telephone number |
| Mobile number
N/A
: Contact person _
Telephone number |
Mobile number
N/A

| Contact person
| Telephone number
| Mobile number

N/A
N/A
N/A

N/A
N/A
N/A

N/A
N/A
N/A

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Effective date 21 July 2023

Page 4 of 27
Version: 2023/04
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A10.0 Agent[1.1.1.16] | Discipline N/A

Name - N/A
Legal entity of above - N/A | Contact person N/A
Practice number - N/A | Telephone number ~ N/A
Country - N/A ' Mobile number | N/A

E-mail - N/A

N/A

Postal address wﬁ

N/A

N/A

. N/A

Physical address N/A

N/A

A11.0 Agent[1.1.1.16] Discipline N/A

Name - N/A _
Legal entity of above - N/A | Contact person N/A
Practice number - N/A | Telephone number ~ N/A
Country - N/A Mobile number N/A
E-mail . N/A

N/A
Postal address wﬁ

N/A

N/A
Physical address wﬁ:

N/A

A12.0 Agent[1.1.116] Discipline N/A

Name - N/A
Legal entity of above . N/A . Contact person - N/A
Practice number . N/A ' Telephone number ~ N/A
Country - N/A Mobile number N/A
E-mail . N/A

N/A
Postal address wﬁ

N/A

N/A
Physical address wﬁ

N/A

Tender / Quotation no: KIM06/2023

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 5 of 27
For Internal & External Use Effective date 21 July 2023 Version: 2023/04
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T Department:

L)) Public Works and Infrastructure
V REPUBLIC OF SOUTH AFRICA

B CONTRACT INFORMATION

B 1.0 Definitions [1.1.1.2]

Bills of quantities: System/Method of measurement SANS 1200
B 20 Law, regulations and notices [1.3.2]

Law applicable to the works, state country [1.3.2] Law of the Republic of South Africa
B 3.0 Offer and acceptance [1.1.1.20]

Currency applicable to this agreement [1.1.1.20] South African Rand

B 4.0 Documents [1.1.1.7]

The original signed agreement is to be held by the principal agent
' [1.1.1.7], if not, indicate by whom

Number of copies of construction information issued to the contractor at

no cost. (3 Copies of all relevant construction documentation - this to 3

includes 1 priced Bills of Quantities and 2 unpriced Bills of Quantities)

Employer

Documents comprising the agreement Page numbers
GCC GENERAL CONDITIONS OF CONTRACT FOR n/a
CONSTRUCTION WORKS, THIRD EDITION (2015)

DPW-05: (EC): GCC 2015: 3RD EDITION 27 pages
The GCC General Preliminaries for use with the GCC 2015: 3RD n/a

| EDITION I _

| Contract participation goal documentation as further defined in clause n/a
1.1.1.37 [CD]

' Drawings as per drawing register issued with the tender n/a
Specifications issued with the tender 44 pages
Schedules issued with the tender n/a
Bills of Quantities issued with the tender 14 pages (31-44 of spec)
Addenda as issued during tender stage, if applicable As issued

Tender / Quotation no: KIM06/2023

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of 27
For Internal & External Use Effective date 21 July 2023 Version: 2023/04



- Departmant:
[(7)) Public Works and Infrastucture
V REPUBLIC OF SOUTH AFRICA

B 5.0 Employer’s agents [3.0]

duties for specific aspects of the works [3.0] [3.2.3 [CD]]
Principal Agent

Mackwin Modisakeng (Project Manager)

Maphuti Mothata (Electrical Engineer)

Authorised person by Employer

"Principal agent’s and agents’ interest or involvement in the works other than a professional
interest

B 6.0 Insurances [8.6]

Insurances by contractor

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act,
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1890 (Act 94 of 1990).
Insured amounts to include VAT.

New works [8.6.1.1.1]

|

; With a deductible not exceeding 5% of each and every Cor:ltjrsa:toso/um Not Applicable
| claim P °

| Works with practical completion in sections with a Contract sum

Or deductible not exceeding 5% of each and every claim plus 10%

Not Applicable

Works with alterations and additions (reinstatement value Contract sum
Or | of existing structures with or including new works) With a lus 10% Applicable
deductible not exceeding 5% of each and every claim P 0

| Direct contractors [8.6.1.1.2] where applicable, to be R Eng/PQS to
I included in the contract works insurance determine value

Not Applicable

Sub-Contractors insurance [8.6.3] where applicable, if

not included in works insurance Rn/a Not Applicable

Professional fees not included in the Contract Price,
payable in respect of the repair or reinstatement of
damage to the Works or said movables, plus Escalation Rn/a Not Applicable
thereon (if not included above). Minimum R1m unless
: other amount indicated. [8.6.1.1.3]

! Free issue where applicable, to be included in the REng/PQS to
I contract works insurance determine value !

Select

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 7 of 27
For Internal & External Use Effective date 21 July 2023 Version: 2023/04
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W..#  REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: KIM06/2023

Public liability insurance [8.6.1.3]] R 5000 000 Applicable
Ground support insurance [8.6.1.4] R n/a Not Applicable

Other insurances

Hi Risk Insurance when the project is being executed in @ R Eng/PQS to Not Applicable

geological area classified as a “High Risk Area [8.6.8[CD]] determine value
Other insurances: If applicable, description 1: R n/a Not Applicable
Other insurances; If applicable, description 2: R 'n/a Not Applicable

B7.0 Obligations of the employer

Existing premises will be in use and occupied [5.4.1 & 5.4.2] Applicable

If applicable, description:
Staff will be regularly occupying premises throughout the project period

Restriction of working hours [5.8] Applicable

If applicable, description:
Possible Court proceeding might result in works being halted

Natural features and known services to be preserved by the contractor [4.7] Not Applicable
If applicable, description:

5.4.2] Applicable

If applicable, description:
Contract only be allowed to work within specific areas of the Magistrate facilities

Supply of free issue of material and
goods [8.6.1.1.2]
If applicable, description:

Amount R n/a Not Applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 8 of 27
For Intenal & External Use Effective date 21 July 2023 Version: 2023/04
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Tender / Quotation no: KIM06/2023

B 8.0

B 9.0

Subcontractors [4.4]

Not Applicable  If applicable, description of specialisation

Specialisation 1
Specialisation 2
Specialisation 3 |
| Specialisation 4 '
Specialisation 5 -

Description of different portions of the works, if applicable [5.14.7]

_ Not Applicable _ If applicable, description of sections

Section 1
Section 2
Section 3
Section 4
Section 5
Section 6

Remainder of the works.

B 10.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [5.4.1], Practical

B 10.1

Completion [1.1.1.14, 56.14.1], Completion (Final Approval Certificate) [5.16.1] and Penalties [5.13]

Contract Period

Contract period: Period in months as indicated, include the time from the date of award
(commencement date [5.2.1]) for submitting contractual obligatory documents, submission of Health
& Safety Plan and approval, period for obtaining the Construction Permit (if applicable), the
Construction Period and the Defect Liability Period up to and including Final Completion

The contract period is determined as follows (Period/s indicated in months):

Period to submit contractual obligatory documents including submission and 1 month
approval of health and safety plan by the appointed Health & Safety Agent
Period to obtain Construction Permit from Department of Labour upon approval of

the Health & Safety Plan by the appointed Health & Safety Agent n/a

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 9 of 27
For Intemal & External Use Effective date 21 July 2023 Version: 2023/04
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Tender / Quotation no: KIM06/2023

Total construction period for the Works as a whole up to and including Practical

Completion, as indicated below [1.1.1.14, 5.14.1] 4 months
Period to achieve Completion [5.14.4] 12 month
Defect liability period up to and including issuing Final Approval Certificate in Select
months [5.16.1]

Total Contract Period 17 month

Penalty amount per calendar day for late submission of contractual obligatory
documents: Ten percent (10%) of the penalty amount per calendar day for late | R 150
Practical Completion, excluding VAT. [5.13]

B10.2 Construction Period for completion of the Works as a whole

Construction period [B18: 1.2] and Practical Completion for the Works as a

whole [5.14.1] The time for achieving Practical Completion of the whole of the

Works is measured from the date of possession of the site by the contractor Applicable
inclusive of all public holidays, special non-working days and builders’ holiday

shut down periods.

4 months
The date for practical completion for the works as a whole shall be the period in
months as indicated, starting from the date of possession of the site by the
contractor inclusive of all special non-working days and builders’ holiday shut down
periods [1.1.1.14, 5.4.1, 5.14.1]
Notification period for inspection in working days by the principal agent. 5 working days
Penalty amount per calendar day for late Practical Completion, excluding VAT. R 1500

[5.13].

Penalty amount per calendar day for late Completion [5.14.4, 5.13]: Thirty
percent (30%) of penalty amount per calendar day for late Practical Completion, | R 450
excluding VAT.

Penalty amount per calendar day for late Final Completion (Issuing of Final
Approval Certificate) [5.16, 5.13]: Fifteen percent (15%) of penalty amount per | R 225
calendar day for late Practical Completion, excluding VAT.

B10.3 Construction Period for completion of the Works in portions

Construction period and Practical completion for portions of the Works
5.14.7)
Portions of the Works in sections: 1 2 3 4 5 6

Not Applicable

Notification period for inspection by the
principal agent in working days.

The date for practical completion shall be the
period in months as indicated from the date
of possession of the site by the contractor
[1.1.1.14,5.14 1]

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 10 of 27
For Internal & External Use Effective date 21 July 2023 Version: 2023/04
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Tender / Quotation no: KIM06/2023

The date for practical completion for the whole of the Works, if applicable shall
be the period in months as indicated from the date of possession of the site by
the contractor inclusive of all public holidays, special non-working days and
builders’ holiday shut down periods [12.2.7; 24.1]

Penalty for late Practical Completion, if completion in sections is required, excluding VAT [5.13]

n/a

The penalty amount per day for failing to complete section 1 of the Works is: R
The penalty amount per day for failing to complete section 2 of the Works is:
The penalty amount per day for failing to complete section 3 of the Works is:
The penalty amount per day for failing to complete section 4 of the Works is:
The penalty amount per day for failing to complete section 5 of the Works is:

The penalty amount per day for failing to complete section 6 of the Works is:

A AU XN X0 AN A

The penalty amount per day for failing to complete the whole of the Works, if
applicable, is:

Penalty amount per calendar day for late Completion [5.14.4, 5.13]: To be calculated at Thirty percent
(30%) of penalty / calendar day to complete the whole of the Works, excluding VAT

Penalty amount per calendar day for late Final Completion (Issuing of Final Approval Certificate)
[5.16, 5.13]: To be calculated at Fifteen percent (15%) of penalty / calendar day to complete
the whole of the Works, excluding VAT

B 11.0 Criteria to achieve Practical Completion [1.1.1.14, 5.14.1]

Criteria to achieve Practical Completion not covered in the definition of practical completion

Obtain Occupation Certificate from the relevant authority prior to issuing the Practical

134 Completion certificate

13.2 All relevant CoCs

13.3 All guarantees

13.4 Training on electrical, security and mechanical installations if contractually required
13.5 Maintenance / operating manuals

13.6

13.7

13.8

13.9

13.10

Tender / Quotation no: KIM06/2023

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 11 of 27
For Internal & External Use Effective date 21 July 2023 Version: 2023/04
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B 12.0 Defects liability period [5.16]

Defects liability period: Refer B10.1

Applicable If applicable, description of applicable elements

14.1 Electrical equipment (e.g. emergency generators, electronic switchgear,etc..)
14.2
14.3
14.4
14.5
14.6
14.7
14.8
14.9

14.10

B 13.0 Payment [6.10]

Date of month for issue of regular payment
certificates Refer [6.10.1]

Contract price adjustment / cost fluctuations
[6.8.2]

If yes, method to calculate [6.8.2 [CD]] Contract price adjustment factor
Employer shall pay the contractor within:

18t day

Not Applicable

Refer [6.10.4 [CD]] Thirty (30) calendar days
B 14.0 Dispute resolution [10.5 [CD]]
Mediation ' YES
Name of nominating body - Association of Arbitrators (Southern Africa)
Appointment of Mediator - State Attorney
Litigation Court with Jurisdiction

Tender / Quotation no: KIM06/2023

B 15.0 SPECIFIC CHANGES MADE TO GCC 2015: 3R° EDITION

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 12 of 27
For Internal & External Use Effective date 21 July 2023 Version: 2023/04
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CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for Construction Works, Third
Edition (2015) are applicable to this Contract:

CLAUSES

COMPULSORY DATA

1.1.1.5

Amend Clause 1.1.1.5 as follows:

‘Commencement Date’ means the date of possession of site by the contractor.

1.11.8

Amend Clause 1.1.1.8 to include the word “rights” to read as follows:

“Contract Data” means the specific data which, together with these General Conditions of Contract,
collectively describe the rights, risks, liabilities and obligations of the contracting parties and the
procedures for the administration of the Contract.

1.1.1.13

Amend Clause 1.1.1.13 as follows, clarify when the defects liability period starts:

“Defects Liability Period” means the period stated in the Contract Data, commencing on the date
indicated on the Certificate of Completion for the works as a whole or Certificates of Completion in
the event of more than one Certificate of Completion is issued for different parts of the Works,
during which the Contractor has both the right and the obligation to make good defects in the
materials, Plant and workmanship covered by the Contract.

Defects Liability Period is: 12 months.

The Defects Liability Period for the works shall commence on the calendar day following the date
of the Certificate of Completion for the works as a whole or Certificates of Completion in the event
of more than one Certificate of Completion is issued for different parts of the Works and end at
midnight (00:00) three hundred and sixty five days (365) calendar days from the date of the
Certificate of Completion.

1.1.1.15

The name of the Employer’s Project Manager as appointed from time to time: Refer to A3.2

1.1.1.21.A

NEW CLAUSE

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the
relevant clauses or not, will be the rate as determined by the Minister of Finance from time to time,
in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) as
amended, calculated as simple interest, in respect of debts owing to the State, and will be the rate
as published by the Minister of Justice and Correctional Services from time to time, in terms of
section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975) as amended, calculated
as simple interest, in respect of debts owing by the State

11.1.27

This Pricing Strategy is a: Re-measurement Contract.

1.1.1.31

No Clause.

1.1.1.35

Insert the definition of “Value of Works” as Clause 1.1.1.35:

“Value of Works” means the value of the Works certified by the Employer's Agent as having been
satisfactorily executed and shall include the value of the works done, the value of the materials
and/or plant and Contract Price Adjustments.

Tender / Quotation no: KIM06/2023

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 13 of 27
For Internal & External Use Effective date 21 July 2023 Version: 2023/04
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1.1.1.36

Insert the definition of “Latent and Patent Defects” as Clause 1.1.1.36:

A 'latent defect' is a material defect, which was not visible after 'reasonable’ inspection. The latent
defect period commences at the date of Final Approval Certificate and ends 5 years [after that date
[5.16.3].

A patent defect is a flaw that is not hidden and ought to be easily identified upon reasonable
inspection.

1.1.1.37

Contract participation goal documentation are as indicated in the tender data document DPW 03
(EC): TENDER DATA.

1.2.3.

Replace Clause 1.2.3. with the following:

The Employer's Agent is as indicated in clause B 5.0 and shall have the authority to act on behalf
of the employer as indicated in the contract document read with the contract data. [3.2.3].

1.34

Not applicable to this Contract.

1.3.5

Replace Clause 1.3.5 with the following:

(@) The Employer will become the owner of the information, documents, advice,
recommendation and reports collected, furnished and/or compiled by the Contractor during
the course of, and for the purposes of executing this Contract, all of which will be handed
over to the Employer on request during the contract, but in any event on completion of
contract, the termination and/or cancellation of this Contract for whatever reason. The
Contractor relinquishes its lien / retention or any other rights thereon to which it may be
entitled.

(b) The copyright of all documents, recommendations and reports compiled by the Contractor
during the course of and for the purposes of finalizing the Works will vest in the Employer,
and may not be reproduced or distributed or made available to any person outside the
Employer’s service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose
without the approval of information or payment to the Contractor.

(c)  The copyright of all electronic aids, software programmes etc. prepared or developed in
terms of the Contract shall vest in the Employer, who shall have the right to use such material
for any other purpose without the approval of, information or payment to the Contractor.

(d} In case of the Contractor providing documents, electronic aids, software programs or like
material to the Employer, the development of which has not been at the expense of the
Employer, copyright shall not vest in the Employer. The Contractor shall be required to
indicate to which documents, electronic aids, software programs or like material this
provision applies.

(e)  The Contractor hereby indemnifies the Employer against any action, claim, damages or legal
cost that may be instituted against the Employer on the grounds of an alleged infringement
of any copyright, patents or any other intellectual property right in connection with the Works
outlined in this Contract.

) All information, documents, recommendations, programs and reports collected or compiled

must be regarded as confidential and may not be communicated or made available to any
person outside the Employer’s service and may not be published either during the currency
of this Contract or after termination thereof without the prior written consent of the Employer.
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1.37 Replace Clause 1.3.7 with the following

By entering into this contract, the Contractor waives any lien that he may have or acquire,
notwithstanding any other condition/s in this contract.

3.2.3 1.

The Employer’s Principal Agent’s authority to act and/or to execute functions or duties or to
issue instructions are expressly excluded in respect of the following, unless same has been
approved by the employer:

(a) Appointment of Sub-contractors — clause 4.4.4;

(b) Granting of an extension of time and/or ruling on claims associated with claims for
extension of time — clauses 5.12, 10.1.5;

(c) Rulings on claims and disputes — clauses 10.1.5, 10.2.3 and 10.3.3;

(d) Suspension of the Works — clause 5.11.2;

(e) Final Payment Certificate — clause 6.10.9;

(f) Issuing of mora notices to the Contractor — clauses 9.1.1, 9.1.2.1 and 9.2.1;

(g) Cancellation of the contract between the Employer and Contractor — clauses 9.1.1,
9.1.2.1 and 9.2.1.

(h) Any variation orders — clause 6.3.1

In order to be legally binding and have legal bearing and consequence, any ruling in respect
of the above matters (a) to (h) must be on an official document, signed and issued by the
Employer to the Contractor.

The Contractor must submit claims, demands, notices, notifications, updated particulars and
reports in writing, as well as any other supporting documentation pertaining thereto, in
respect of any of the above listed matters (a) to (h), to the Employer’s Agent within the time
periods and in the format(s) as determined in the relevant clauses of the Conditions of
Contract. Failing to deliver such to the Employer’s Agent and in the correct format will
invalidate any claim and the consequences of such failure will mutatis mutandis be as stated
in clause 10.1.4.

Clauses 6.10.9 and 10.1.5 shall be amended as follows to indicate the limitation on the
Employer’s Agent authority in respect thereof:

Clause 6.10.9 — Amend to read as follows:

Within 14 days of the date of final approval as stated in the Final Approval Certificate, the
Contractor shall deliver to the Employer’s Agent a final statement claiming final settlement
of all moneys due to him (save in respect of matters in dispute, in terms of Clauses 10.3 to
10.11, and not yet resolved).

The Employer's Agent shall within 14 days issue to the Contractor a Final Payment
Certificate the amount of which shall be paid to the Contractor within 30 days of the date of
such certificate, after which no further payments shall be due to the Contractor (save in
respect of matters in dispute, in terms of Clauses 10.3 to 10.11 and not yet resolved).

Clause 10.1.5 - Amend to read as follows:

Unless otherwise provided in the Contract, the Employer shall, within 28 days after the
Contractor has delivered his claim in terms of Clause 10.1.1 as read with Clause 10.1.2,
deliver to the Contractor his written and adequately reasoned ruling on the claim (referring
specifically to this Clause). The amount thereof, if any, allowed by the Employer shall be
included to the credit of the Contractor in the next payment certificate. If no ruling has been
made within the 28 days, as referred to in clause 10.1.5. or any extension thereof as agreed
to by the parties, the claim shall be regarded as rejected by the Employer.
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5. Insert the following under 3.2.3:

Provided that, notwithstanding any provisions to the contrary in the Contract, the Employer
shall have the right to reverse and, should it deem it necessary, to amend any certificate,
instruction, decision or valuation of the Employer’s Agent and to issue a new one, and such
certificate instruction, decisions or valuations shall for the purposes of the Contract be
deemed to be issued by the Employer's Agent, provided that the Contractor shall be
remunerated in the normal manner for work executed in good faith in terms of an instruction
issued by the Employer’s Agent and which has subsequently been rescinded.

3.3.2.1 Amend Clause 3.3.2.1 to insert the word “plant” to read as follows:

Observe how the Works are carried out, examine and test materials, plant and workmanship, and
receive from the Contractor such information as he shall reasonably require.

3.3.3.2 Amend Clause 3.3.3.2 to insert the word “plant” to reads as follows:

Notwithstanding any authority assigned to him in terms of Clauses 3.3.2 and 3.3.4, failure by the E
Employer's Agent's Representative to disapprove of any work, workmanship, plant or materials
shall not prejudice the power of the Employer's Agent's thereafter to disapprove thereof and
exercise any of his powers in terms of the Contract in respect of thereof.

3.3.223 Add to Clause 3.3.2.2.3 and 3.3.2.2.4 the following:
3.3.2.24 All oral communication must be reduced into writing to be binding on the parties.

444 Ref Clause 3.2.3

48.21 I‘ Amend Clause 4.8.2.1 to include the word “person”, as follows:

Makes available to the Employer, or to any such contractor, person or authority, any roads or ways
for the maintenance of which the Contractor is responsible, or

4.8.2.2 Amend Clause 4.8.2.2 to include “Employer” and “contractors”, as follows:

Provides any other facility or service of whatsoever nature o the Employer or to any of the said
contractors, persons or authorities,

412.3 Add to Clause 4.12.3 the following:

All oral communication must be reduced into writing to be binding on the parties.

5.3.1 The documentation required before commencement with Works execution are:

Health and Safety Plan to be provided within 14 calendar days from award (Ref Clause 4.3)
Initial programme to be provided within 21 calendar days of handing over the site to the
contractor (Ref Clause 5.6)

Security (Ref Clause 6.2)

Insurance (Ref Clause 8.6)

insert other requirements

insert other requirements

insert other requirements

5.3.2 The time to submit the documentation required before commencement with Works execution is: 21
days.
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542 The access to, and possession of, the Site referred to in Clause 5.4.1 shall be "not exlcusive” to
the Contractor. In the event of access to, and possession of, the Site is not exclusive to the
Contractor, the following limitations apply:
The facility will be continuously be utilizes by staff though out the whole of the contract
period. .

5.8.1 The non-working days are: Saturdays and Sundays
The special non-working days are:

(1) Public Holidays;
(2) The year-end break annually published by the BCCEI (Bargaining Council for
the Civil Engineering Industry)

5.9.1 Amend Clause 5.9.1 as follows:
On the Commencement Date, the Engineer shall deliver to the Contractor three (3) copies, at no
cost to the Contractor, of the drawings and any instructions required for the commencement of the
Works. The cost of any additional copies of such drawings and/or instructions, as may be required
by the Contractor, will be for the account of the Contractor.

5.11.1 No Clause

511.2 Ref Clause 3.2.3

5.11.5 No Clause

511.6 No Clause

512 Ref Clause 3.2.3

51222 Add the following to Clause 5.12.2.2 to read: “Abnormal climatic conditions means any weather

e conditions i.e. rain, wind, snow, frost, temperature (cold or heat) that are not in the norm for the

area where the construction takes place and during which no work is possible on site”

5.13.1 Add the following to Clause 5.13.1:
The penalty for failing to complete the Works: Refer to B10 CD

[ 5.14.1 Amend the second paragraph of Clause 5.14.1 as follows:

’ When the Works are about to reach the said stage, the Contractor shall, in writing, request a
Certificate of Practical Completion and the Employer's Agent shall, within 14 days after receiving
such request, issue to the Contractor a written list setting out the work to be completed to justify
Practical Completion. Should the Employer's Agent not issue such a list within the 14 days, the
Contractor shall notify the Employer accordingly. Should the Employer not issue such a list within
7 days of receipt of such notice, Practical Completion shall be deemed to have been achieved on
the 14th day after the contractor requested the Certificate of Practical Completion.

5.14.4 Add the following to Clause 5.14.4:
Penalty for late due completion date will be 30% of penalty / calendar day
Penalty for late completion date will be 15% of penalty / calendar day.
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5.16.1

Amend Clause 5.16.1 by deleting the provision in the third paragraph of this clause.

5.16.2

Amend Clause 5.16.2 as follows:

No certificate other than the Final Approval Certificate referred to in Clause 5.16.1 shall be deemed
to constitute approval of the Works or shall be taken as an admission of the due performance of
the Contract or any part thereof, nor of the accuracy of any claim made by the Contractor, nor shall
any other certificate exclude or prejudice any of the powers of the Employer’s Agent and/or the
Employer.

5.16.3

The latent defect period for all works is: 5 years

6.2.1

The type of security for the due performance of the Contract, as selected by the Contractor in the
Contract Data, must be delivered to the Employer.

6.2.3

Amend Clause 6.2.3 as follows:

If the Contractor has selected a performance guarantee as security, he shall ensure that it remains
valid and enforceable as required in terms of the Contract.

6.3.1

Add the following to the last paragraph “subject to obtaining approval from the Employer” (3.2.3)

6.5.1.2.3

The percentage allowance to cover overhead charges is:

33%, except on material cost where the percentage allowance is 10%.

6.8.2

When Contract Price Adjustment is applicable [B13] the value of payment certificates is to be
adjusted by a Contract Price Adjustment Factor (CPAF):

The value of the certificates issued shall be adjusted in accordance with the Contract Price
Adjustment Factor with the following values:

The value of “x™ is 0.15.

The values of the coefficients are:
a=0.25. (Labour)

b=0.3 (Contractor’'s equipment)
c=0.3 (Material)

d=0.15 (Fuel)

The values of the coefficients for “Repair and Maintenance Project” (RAMP) contracts are:
a=0.35 (Labour)

b=0.20 (Contractor’'s equipment)

¢=0.35 (Material)

d=0.10 (Fuel)

The urban area nearest the Site is n/a.

(Select urban area from Statistical News Release, P0141, Table A)

The applicable industry for the Construction Material Price Index for materials / plant is n/a.
(Select the applicable industry from Statistical News Release, P0151.1, Tables 2,4,5)

The area for the Producer Price Index for fuel is n/a.
(Select the area from Statistical News Release, P0142.1, Table 1.)

The base month is n/a n/a. (The month prior to the closing of the tender.)

6.8.3

Price adjustments for variations in the costs of special materials are not allowed.
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6.9.1

Replace Clause 6.9.1 with the following:

“Plant and materials will only be certified and paid for upon furnishing proof of ownership by the
contractor. Once paid, material and goods shall become the property of the Employer and shall not
be removed from site without the written authority of the Employers Agent.

6.10.1

Add at end of Clause 6.10.1

The contractor shall provide the Employer's Agent every month, on dates as agreed between
parties / instructed by the Principal Agent, with the following information:

Monthly Local content report,

EPWP / NYS payment register, labour reports and certified ID document of EPWP/ NYS
beneficiaries, Contract between Contractor and EPWP/ NYS beneficiaries, attendance register. (if
applicable)

Tax invoice

Labour intensive report

Contract participation goal reports

6.10.1.5

The percentage advance on materials not yet built into the Permanent Works is: 85 %.

6.10.3

The limit of retention money is dependent on the security to be provided by the Contractor in terms
of Clause 6.2.1.

6.10.4

Replace “28 days” with “30 days” provided all required documents have been submitted and are
correct in all respects.

6.10.5

Replace Clause 6.10.5 with the following:

In respect of contracts up to R2 million and in respect of contracts above R2 million where the
Contractor elects a security by means of a 10% retention, 50% of the retention shall be released to
the Contractor when the Employer’'s Agent issues the Certificate of Completion in terms of clause
5.14.4. The remaining 50% of the retention shall be released in accordance with the provisions of
the conditions of contract and will become due and payable when the Contractor becomes entitled,
in terms of Clause 5.16.1, to receive the Final Approval Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means of a cash
deposit or fixed guarantee of 5% of the Contract Sum (excl. VAT) and a 5% retention of the Value
of the Works (excl. VAT), the cash deposit or fixed guarantee, whichever is applicable, shall be
refunded to the Contractor or return to the guarantor, respectively, when the Employer's Agent
issues the Certificate of Completion in terms of Clause 5.14.4. The 5% retention of the Value of
the Works (excl. VAT) shall become due and payable when the Contractor becomes entitled, in
terms of Clause 5.16.1, to receive the Final Approval Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means of a cash
deposit or a variable guarantee of 10% of the Contract Sum (excl. VAT), the cash deposit or the
variable guarantee, whichever is applicable, will be reduced to 5% of the Value of the Works (excl.
VAT) when the Employer’'s Agent issues the Certificate of Completion in terms of Clause 5.14.4.
The balance of the cash deposit shall become due and payable or the variable guarantee shall
expire when the Contractor becomes entitled in terms of Clause 5.16.1 to receive the Final Approval
Certificate.

6.10.6.2

Replace Clause 6.10.6.2 with the following:

“In the event of failure by the Employer to make the payment by the due date, he shall pay to the
Contractor interest, at the rate as published by the Minister of Justice and Correctional Services
from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55
of 1975) as amended, calculated as simple interest, in respect of debts owing by the State”.
(1.1.1.21.A).

6.10.9

Ref Clause 3.2.3.
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7.21

The last sentence to read “Failing requirements or instructions, the Plant, workmanship and
materials of the respective kinds shall be suitable for the intended purpose provided that materials
procured for the works are from South African manufactures and suppliers. Imported materials shall
only be considered under exceptional circumstances, based on compelling technical justifications,
and subject to the approval by the DPWI. Failing to comply, unless specified or approval granted
will result in a ten percent (10%) penalty of the value of imported material used without approval.

7.5.3

Add the following to Clause 7.5.3

“Should the work inspected by the Employer's Agent be rejected, all consultant’'s fees / costs
pertaining to the unsuccessful inspection shall be recovered from the contractor”.

7.9.1

Insert the following at the end of Clause 7.9.1:

Provided that, should the Contractor on demand not pay the amount of such costs to the Employer,
such amount may be determined and deducted by the Employer from any amount due to or that
may become due to the Contractor under this or any other previous or subsequent contract between
the Contractor and the Employer.

8.2.2.1

Insert the following as a second paragraph to Clause 8.2.2.1:

The Contractor shall at all times proceed immediately to remove or dispose of any debris arising
from damage to or destruction of the Works and to rebuild, restore, replace and/or repair the Works,
failing which the Employer may cause same to be done and recover the reasonable costs
associated therewith from the Contractor.

8.3.1.10

Replace Clause 8.3.1.10 with the following:

“lonising, radiation, or contamination by radioactivity from any nuclear fuel, or from any nuclear
waste from the combustion of nuclear fuels, excluding leakages of any radioactive material / gases
/ corrosive liquids/chemicals, which are harmful to the environment and biological life, brought on
to site for installation or used in the Works prior to final approval”.

8.4.3

Add the following as Clause 8.4.3:

Where the Contractor has caused damage to property (moveable and immovable), of any person,
the Employer or third parties, the Contractor shall on receiving a written instruction from the
Employer's Agent immediately proceed at his own cost to remove or dispose of any debris and to
rebuild, restore, replace and/or repair such property and to execute the Works.

8.6.1

Replace Clause 8.6.1 with the following:

Except if provided otherwise in the Contract Data, the Contractor, without limiting his
obligations in terms of the Contract, shall effect and keep the respective insurances [CD] in force,
in favour of the employer as beneficiary, from the date of possession of the site until the issue of
the certificate of practical completion and with an extension to cover the contractors obligations
after the date of practical completion [8.2.1]

8.6.1.1.1

Ref B6.0 CD for value of insurance.

8.6.1.1.2

Ref B6.0 CD for value of insurance.

8.6.1.1.3

Ref B6.0 CD for value of insurance.

86.1.3

Amend Clause 8.6.1.3 to delete reference to limit of indemnity, to read as follows:

Liability insurance that covers the Contractor against liability for the death of, or injury to any person,
or loss of, or damage to any property (other than property while it is insured in terms of Clause
8.6.1.1) arising from or in the course of the fulfiiment of the Contract, from the Commencement
Date to the date of the end of the Defects Liability Period, if applicable, or otherwise to the issue of
the Certificate of Completion.

8.6.4

Omit clause
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8.6.6

Replace Clause 8.6.6 with the following:

Without limiting the contractor’s obligations in terms of the contract, the contractor shall, within
twenty-one (21) calendar days of the date of letter of acceptance, but before commencement of
the works, submit to the employer all the policies by which the insurances are effected and due
proof of upfront payment of all premiums thereunder to keep the policies effective from the
Commencement Date to the date of the end of the Defects Liability Period, if applicable, or
otherwise to the issue of the Certificate of Completion.

8.6.7

Replace Clause 8.6.7 with the following:

If the Contractor fails to effect and keep in force any of the insurances referred to in Clause 8.6.1,

the Employer may cancel the Contract in terms of Clause 9.2.

8.6.8

l -
| Add the following as Clause 8.6.8.

HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a "High Risk Area”, that
is an area which is subject to highly unstable subsurface conditions that might result in catastrophic
ground movement evident by sinkhole or doline formation the following will apply:

(1) Damage to the Works

The Contractor shall, from the date of Commencement of the Works until the date of the
Certificate of Completion, bear the full risk of and hereby indemnifies and holds harmless
the Employer against any damage to and/or destruction of the Works consequent upon a
catastrophic ground movement as mentioned above. The Contractor shall take such
precautions and security measures and other steps for the protection of the Works as he
may deem necessary.

When so instructed to do so by the Employer's Agent, the Contractor shall proceed
immediately to remove and/or dispose of any debris arising from damage to or destruction
of the Works and to rebuild, restore, replace and/or repair the Works, at the Contractor’s
own costs.

(2)  Injury to Persons or Loss of or damage to Properties

The Contractor shall be liable for and hereby indemnifies and holds harmless the Employer
against any liability, loss, claim or proceeding arising during the Contract Period whether
arising in common law or by Statute, consequent upon personal injuries to or the death of
any person whomsoever resulting from, arising out of or caused by a catastrophic ground
movement as mentioned above.

The Contractor shall be liable for and hereby indemnifies the Employer against any and all

[ liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or

immovable or personal property or property contiguous to the Site, whether belonging to or
under the control of the Employer or any other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as mentioned above, which occurred during
the Contract Period.

(3) ltis the responsibility of the Contractor to ensure that he has adequate insurance to cover
his risk and liability as mentioned in Clauses 8.6.8(1) and 8.6.8 (2) above. Without limiting
his obligations in terms of the Contract, the Contractor shall, within 21 days of the
Commencement Date and before Commencement of the Works, submit to the Employer
proof of such insurance policy, if requested to do so.

(4) The Employer shall be entitled to recover any and all losses and/or damages of whatever

nature suffered or incurred consequent upon the Contractor’s default of his obligations as
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setoutin Clauses 8.6.8 (1), 8.6.8 (2) and 8.6.8 (3). Provided that, should the Contractor on demand
not pay the amount of such costs to the Employer, such amount may be determined and deducted
by the Employer from any amount due to or that may become due to the Contractor under this or
any other existing or subsequent contract between the Contractor and the Employer.

9.1.1 Ref Clause 3.2.3 -

9.1.2.1 Ref Clause 3.2.3

9.14 Replace the first paragraph of Clause 9.1.4 with the following:
“In the circumstances referred to in Clauses 9.1.1, 9.1.2 or 9.1.3 (provided that the circumstances
in 9.1.3 is not due to the fauit of the Contractor, his employees, contractors or agents), and whether
or not the Contract is terminated under the provisions of this Clause, the Contractor shall be entitled
on proof of payment of any increased cost of or incidental to the execution of the Works which is
specifically attributable to, or conseguent upon the circumstances defined in Clauses 9.1.1, 9.1.2
or9.1.3;........ necessary changes”

9.1.5 Replace the first paragraph of Clause 9.1.5 with the following:
if the Contract is terminated on any account in terms of this Clause (provided that the circumstances
in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or agents) , the
Contractor shall be paid by the Employer (insofar as such amounts or items have not already been
covered by payments on account made to the Contractor) for all measured work executed prior to
the date of termination, the amount (without retention), payable in terms of the Contract and, in
addition: ”

9.1.5.5 No Clause

9.1.6 No Clause

9.2.1 Ref Clause 3.2.3

9.2.1.3.9 Add the following as Clause 9.2.1.3.9:
Has failed to effect and keep in force any of the insurances referred to in Clause 8.6.1.

9.24 Add the following as Clause 9.2.4:
In the case where a contract is terminated by the Employer by no fault by any party, the contractor |
shall be entitled to no other compensation than for work done and materials on site as certified by
the Principal Agent at the date of termination.

9.3.2.2 Replace Clause 9.3.2.2 with the following:
All Plant and Construction Equipment, Temporary Works and unused materials brought onto the
Site by the Contractor, and where ownership has not been transferred to the Employer (see Clause
6.9.1), shall be removed from the Site on termination of the contract by any party.

9.3.2.3 No Clause

9.3.3 Add the following at the end of Clause 9.3.3
After cancellation of the Contract by the Contractor, the Contractor, when requested by the
Employer to do so, shall not be entitled to refuse to withdraw from the Works on the grounds of any
lien or a right of retention or on the grounds of any other right whatsoever.
Nothing in this Clause shall prejudice the right of the Contractor to exercise, either in lieu of or in
addition to the Contractor rights and remedies specified in this Clause, any other rights or
remedies to which the Contractor may be entitled under the Contract or common law.
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Replace Clause 10.1.3.1 with the following:

10.1.31
All facts and circumstances relating to the claims shall be investigated as and when they occur or
arise. For this purpose, the Contractor shall deliver to the Employer's Agent, records in a form
approved by the Employer's Agent, of all the facts and circumstances which the Contractor
considers relevant and wishes to rely upon in support of his claims, including details of all
construction equipment, plant, labour, and materials relevant to each claim. Such records shall be
submitted promptly after the occurrence of the event giving rise to the claim.

10.1.4 Ref Clause 3.2.3.

10.1.5 Ref Clause 3.2.3.

10.1.6 Add the following as Clause 10.1.6:
If the Employer fails to give his ruling within the period referred to in Clause 10.1.5 he shall be
deemed to have given a ruling dismissing the claim.

10.2.1 Replace Clause 10.2.1 with the following:
In respect of any matter arising out of or in connection with the Contract, which is not required to
be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the
Employer, the Contractor or the Employer shall have the right to deliver a written dissatisfaction
claim to the Employer’s Agent. This written claim shall be supported by particulars and
substantiated.

10.2.2 Replace Clause 10.2.2 with the following:
If, in respect of any matter arising out of or in connection with the Contract, which is not required to
be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the
Employer, the Contractor or the Employer fails to submit a claim within 28 days after the cause of
dissatisfaction, he shall have no further right to raise any dissatisfaction on such matter.

10.2.3 Ref clause 3.2.3.

10.3.2 Replace Clause 10.3.2 with the following:
If either party shall have given notice in compliance with Clause 10.3.1, the dispute shall be referred
immediately to mediation under Clause 10.5, unless amicable settlement is contemplated.

10.3.3 Replace Clause 10.3.3with the following::
In respect of a ruling given by the Employer (Ref clause 3.2.3), and although the parties may have
delivered a Dispute Notice, the ruling shall be in full force and carried into effect unless and until
otherwise agreed by both parties, or in terms of a mediation decision or court judgement.

104.2 | Replace Clause 10.4.2 with the following:
If the other party rejects the invitation to amicable settlement in writing, or does not respond in
writing to the invitation within 14 days, or amicable settlement is unsuccessful, referral to
mediation shall follow immediately. Should mediation be unsuccessful, the dispute shall be
resolved by Litigation.

10.4.4 Replace Clause 10.4.4 with the following:
Save for reference to any portion of any settlement, or decision which has been agreed to
be final and binding on the parties, no reference shall be made by or on behalf of either party in
any subsequent court proceedings, to any outcome of an amicable settlement, or to the fact that
any particular evidence was given, or to any submission, statement or admission made in the
course of the amicable settlement.
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10.5 Replace Clause 10.5 with the following:
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation, in
which event:
10.5.1 The appointment of a mediator, the procedure, and the status of the outcome shall be agreed
between the parties.
10.5.2 Regardless of the outcome of a mediation the parties shall bear their own costs concerning
the Mediation and equally share the costs of the mediator and related expenses.

10.6 No Clause

10.7 No Clause

10.10.3 Replace Clause 10.10.3 with the following:
The court shall have full power to open up, review and revise any ruling, decision, order, instruction,
certificate or valuation of the Employer’s Agent and Employer and neither party shall be limited in
such proceedings before such court to the evidence or arguments put before the Employer’s Agent
or Employer for the purpose of obtaining his ruling.

B 16.0 CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals

(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC):

Pricing Assumptions and in

accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

| (a)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 -
Condition of Contract.

Not applicable

(b)

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract.

Not applicable

(c)

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract.

Not applicable

(d)

Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190 Government
Gazette, 25 February 2013, as amended in cidb Best Practice Project Assessment

Not applicable
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cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
(e) | accordance with the cidb Standard for Developing Skills through Infrastructure Contracts i

as published in the Government Gazette Notice No. 48491 of 28 April 2023. and the cidb | Not applicable

Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —

Condition of Contract. _
) DPWI National Youth Service training and development programme (NYS) - Condition | Not applicable

of Contract.

. i

(9) | Labour Intensive Works — Condition of Contract. Not applicable
(h) Select
(i) Select

PART 2: CONTRACT DATA COMPLETED BY THE TENDERER:

Cc

TENDERER’S SELECTIONS

C 1.0 Securities [11.0]

In respect of contracts with a contract sum up to R1 million, the security to be provided by the contractor to the
employer will be a payment reduction of five per cent (5%) of the value certified in the payment certificate
(excluding VAT).

In respect of contracts with a contract sum more than R1 million, the security to be provided by the contractor to
the employer will be selected by the Contractor as indicated below:

Guarantee for construction: Select Option A, B, C, D or E

Option A cash deposit of 10 % of the contract sum (excluding VAT)

Option B variable construction guarantee of 10 % of the contract sum

Option C

Option D

(excluding VAT) (DPW-10.3 EC)

value certified in the payment certificate (excluding. VAT)

payment reduction of 10% of the value certified in the payment certificate (excluding VAT)

cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of the

fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment
Option E  reduction of 5% of the value certified in the payment certificate

(excluding VAT) (DPW-10.1 EC)]
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NB: Insurances submitted must be issued by either an insurance company duly registered in terms of the
Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 53
of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma
referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

Guarantee for payment by employer [11.5.1; 11.10] Not applicable

Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] Not applicable

Tender / Quotation no: KIM06/2023

C 2.0 Payment of preliminaries [25.0]

Contractor’s selection
Select Option A or B

Where the contractor does not select an option, Option A shall apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the
works executed in the same ratio as the amount of the preliminaries to the contract sum,
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any
provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio

Option A

The preliminaries shall be paid in accordance with an amount agreed by the principal agent
and the contractor in terms of the priced document to identify an initial establishment charge,

Option B | atime-related charge and a final dis-establishment charge. Payment of the time-related charge
shall be assessed by the principal agent and adjusted from time to time as may be necessary
to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

C 3.0 Adjustment of preliminaries [26.9.4]

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

Contractor’s selection

Select Option A or B

Where the contractor does not select an option, Option A shall apply.
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Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his
selection. Where completion in sections is required, the contractor shall provide an apportionment of
preliminaries per section.

An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts
Option A as defined for adjustment method Option A below, within fifteen (15) working days of the date
of acceptance of the tender

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
possession of the site. Such breakdown shall include, inter alia, the administrative and
supervisory staff, the use of construction equipment, establishment and dis-establishment
charges, insurances and guarantees, all in terms of the programme

Option B

Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value
have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor for this
purpose in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries and
shall apply notwithstanding the actual employment of resources by the contractor in the execution of the works.

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts
provided by the contractor, apportioned to sections where completion in sections is required

Fixed - An amount which shall not be varied.

Value-related - An amount varied in proportion to the contract value as compared to the
Option A contract sum. Both the contract sum and the contract value shall exclude the amount of
preliminaries, contingency sum(s) and any provision for cost fluctuations.

Time-related - An amount varied in proportion to the number of calendar days extension to the
date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]. - - B

The adjustment of preliminaries shall be based on the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]. The adjustment shall take into account the resources as set out
in the detailed breakdown of the preliminaries for the period of construction during which the
delay occurred.

Option B

Failure to provide particulars within the period stated

Where the allocation of preliminaries amounts for Option A is not provided, the following
allocation of preliminaries amounts shall apply:

Fixed - Ten per cent (10%)
Value-related - Fifteen per cent (15%)

Option A Time-related - Seventy-five per cent (75%)
Where the apportionment of the preliminaries per section is not provided, the categorised
amounts shall be prorated to the cost of each section within the contract sum as determined
by the principal agent

Option B Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A

shall apply
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Tender no: KIM06/2023

DPW-03 (EC): TENDER DATA

Project title:

Carnavon, Williston & Britstown: DOJ: Various Magestrate Office
Installation of Generators: Cluster 5

Reference no: 19/2/4/2/2/2367/15

Tender / Quotation no: | KIM06/2023 Closing date: 08/09/2023

Closing time: 11H00 Validity period: | 12 Weeks (84 Calender days)
Clause

number:

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked "C” in the above mentioned Standard
Conditions of Tender.

Cc1.1

The employer is the Government of the Republic of South Africa in its Department of Public Works and
Infrastructure.

Cc1.2

For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the CIDB’s
“Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1 - Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Retumnable documents

T2.1 - List of returnable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 - Contract Data

T2.2 - Returnable schedules

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC)
C2.2 - Bills of Quantities / Lump sum document (if not a retumable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1EC)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Tender no: KIM06/2023

Ci4 The Employer’'s agent is:
Name: M Modisakeng
Capacity: Departmental Project Manager
Address: Insert address of agent
Tel: 053 838 5240
Fax: N/A
E-mail: mackwin.modisakeng@dpw.gov.za
g§11 A. ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:

The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being
so registered, or who have applied for registration but have not yet received confirmation of such registration,
must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, fora 3 EP or
3 EB** class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above: Not applicable

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 3 EP or 3 EB** class of construction
work; and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A) of the Construction Industry Development Regulations fora 3 EP or 3 EB**class of construction
work

** Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff: Applicable
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Tender no: KIM06/2023

C. INDICATE THE FUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:

Note: Failure to meet minimum functionality score will result in the tenderer being
disqualified.

Functionality Criteria Weighting Factor
N/A

N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
Total 100 Points

(Weightings will be multiplied by the scores allocated during the evaluation process to arrive at the fotal functionality
points)

Minimum functionality score to qualify for further evaluation:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 7
For Internal & External Use Effective date: July 2023 Version: 2023/07



