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TECHNICAL / PROJECT SPECIFIC ENQUIRIES 

Enquires:   Sandile Dike 

Tel No:  041 408 2386 during office hours 
Cell No:  082 814 8584         
Email Address: Sandile Dike@dpw.gov.za 
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SUMMARY OF BID INFORMATION 

 

 
 

 

Bid Number PET 29/2023 

Bid/ Project 
Description 

St Albans Prison & Kirkwood Prison: 36 Months Term Contract For Boiler Operation, 
Maintenance and Repairs 

Bid Closing date & 
Time 

Tuesday, 05 December 2023  11:00 

Bid Briefing Date 
& Time 
 (If applicable) 

Tuesday, 21 November 2023 
11:00 
 

Venue St Albans Prison Hall 

SCM SPECIFIC 

ENQUIRIES: 

Nwabisa Nkangana Nwabisa.Nkangana@dpw.gov.za 

041 4082055 None 

TECHNICAL / 

PROJECT 

SPECIFIC 

ENQUIRIES 

Sandile Dike Sandile Dike@dpw.gov.za 

041 408 2386 082 814 8584 

Bid Document 

Price 
R 700.00 

Procurement Plan 

Reference Number 
1705 

Points to be allocated 

for an area for work to 

be done or services to 

be done  in that area 

Eastern Cape 
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PA-04 (EC):  NOTICE AND INVITATION TO TENDER 

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR: 
 

Project title: 
St Albans Prison & Kirkwood Prison: 36 Months Term Contract For Boiler 
Operation, Maintenance and Repairs 

Bid no: PET 29/2023 
Procurement Plan  
Reference no: 

1705 

Advertising date: 
Friday, 10 November 
2023 

Closing date: Tuesday, 05 December 2023 

Closing time: 11:00 Validity period: 84 calendar days 

 
1. REQUIRED CIDB GRADING  
It is estimated that tenderers should have a CIDB contractor grading designation of 5  ME or 5  ME* or higher. 
* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable 

 
It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of 
select tender value range select class of construction works PE or select tender value range 
select class of construction works PE* or higher. 
* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable 

 

2. FUNCTIONALITY CRITERIA APPLICABLE    
2.1 The Bid will be evaluated on Functionality and the following Functionality evaluation criteria will apply and 

failure to meet minimum functionality score will result in the tenderer being disqualified. From further 
evaluation:  

                                                 

Functionality criteria1: Weighting factor: 

1.  RELEVANT CONSTRUCTION WORKS EXPERIENCE ON PREVIOUS 
COMPLETED MAINTENANCE OR REPAIR OR NEW INSTALLATION 
CONTRACTS OF A SIMILAR NATURE, SCOPE AND/OR COMPLEXITY 

30 

2.  REFERENCES FROM PROJECT MANAGEMENT/ CLIENTS/ 

CONSULTANTS FOR PROJECTS OF SIMILAR NATURE, SCOPE 
AND/OR COMPLEXITY 

20 

3.  FINANCIAL CAPACITY                           20 

4.  COMPETENCY OF KEY PERSON(S),PROFESSIONAL AND TECHNICAL 
PERSONNEL                          

30 

5.                                               

TOTAL  100 

(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process to arrive 
at the total functionality points) 
 

Minimum functionality score to qualify for further evaluation:       50        

(Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below) 

 
1. If a bid fails to achieve the minimum qualifying score for functionality of Fifty percent (50%), it will 

automatically be regarded as non-compliant, and shall be not considered any further in the evaluation 

process.  

2. In addition to the above, bidders’ score the minimum points for each Criteria, (i.e. Criteria No 1, Criteria 

No 2, Criteria No 3 and Criteria No 4.) If a bidder fails to score the minimum points for each criteria, the 

bidder’s offer will be regarded as non-compliant. The bidder will not be scored further for functionality as 

this minimum points is also part of the substantive criteria.   

                                                      
1The points allocated to each functionality criterion should not be generic but should be determined separately for each 
tender on a case by case basis. 
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3. EVALUATION METHOD FOR RESPONSIVE BIDS 

3.1. The following Evaluation Method for responsive bids will be applicable: 
 

        Method 1 (Financial offer)  Method 2 (Financial and Preference offer) 

  
3.2. The 80/20 Preference points scoring system will be applicable for this bid 

 
4. RESPONSIVENESS CRITERIA 

4.1 Indicate SUBSTANTIVE RESPONSIVENESS criteria applicable for this tender.  Failure to comply 
with   the criteria stated hereunder shall result in the tender offer being disqualified from further 
consideration: 

1.   Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit tenders. 

2.   
Tender offer must be properly received on the tender closing date and time specified on the 
invitation, completed either electronically (if issued in electronic format), or by writing legibly in non-
erasable ink. (All as per Standard Conditions of Tender).  

3.   Use of correction fluid is prohibited. Corrections to be crossed out and initialled. 

4.   Submission of a signed bid offer as per the DPW-07 (EC). 

5.   Submission of DPW-09 (EC): Particulars of Tenderer’s Projects. 

6.   Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any. 

7.   
The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete 
document inclusive of all parts) together with his tender. All items in the Bill of Quantities must be 
priced. No items in the bill of quantities must be left unpriced (no blanks). 

8.  
 

There will be a compulsory site briefing meeting and all potential bidders must attend. 

9.  
 Any addendums or erratums to the bid will be published in the original advertising media, at least 10 

working days before the bid closing date. Bids will be evaluated in accordance with the published 
addendums or erratums. 

10.   
The tenderer shall submit his fully priced and completed sectional summary- and final summary 
pages with the tender. 

11.   
Bidders will be evaluated as per the Special Conditions of Bid (SCB-01) as amended and approved 
prior to the tender advert date. 

12.   

Bidders must be  
a) Registered (Active) in the designated contractor grading on CIDB at the closing date of the bid or  
b) alternatively, bidders who are not registered on CIDB, or whose status is inactive or expired must 

submit with their bids, at the closing date, a written confirmation from the CIDB that they have 
already applied for a renewal or for an upgrade of their CIDB status and they will be capable of 
being registered on CIDB within 21 working days after the closing date of the bid. 

13.   

a) Bidders must submit with the bid: 
i. At least one (1) x testimonial/ reference letter to proof experience of a completed boiler 

work or steam reticulation work related project with a project value of not less than R1 
500 000.00 . The project (s) must have been in the last 8 years.   

ii. At least one (1) testimonial/ reference letter from a consultants and / or clients to proof 
satisfactory performance in completed Boiler work or Steam reticulation work related 
projects with a value of not less than R1 500 000.00. The project (s) must have been in 
the last 8 years.    

Please note: The bidder is also allowed to submit a single testimonial (s)/ reference letter(s) 
which covers both the requirements of a) and b).  

b)  Bidders must submit a valid Bank rating letter or certificate from their Banking Institution 
stating at least a bank code/ rating of A or B or C or D. The Bank rating letter or certificate 
must not be older than 3 months. 
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14.   

The minimum key staff required for this bid is: 
a) At least two (2) x Mechanical technicians comprising of: 

i. One (1) x Millwright or One (1) x Fitter. A bidder is allowed to offer two (2) x 
Millwrights or two (2) by Fitters or one (1) x Millwright and one (1) x Fitter and 

ii. Proof of qualifications (which is the fitter or Millwright’s Trade Test Certificate) must 
be submitted with the bid  

b) At least two (2) x boiler operators. Proof of the qualifications of the boiler operators’ 
qualifications (which is a Boiler Operator Certificate from a Boiler Manufacturer) must be 
submitted with the bid.  

c) At least one (1) x Electrician. Proof of the electrician’s wireman’s license must be submitted with 
the bid. 

 
 
ADMINISTRATIVE CRITERIA 

4.2 Indicate administrative requirements applicable for this tender. Tenderers may be required to 
submit the below documents where applicable. 
The Employer reserves the right to request further information regarding the undermentioned criteria. 
Failing to submit further clarification and/or documentation within seven (7) calendar days from request or 
as specifically indicated, will disqualify the tender offer from further consideration. 
 

1.   
Any correction to be initialled by the person authorised to sign the tender documentation as per PA 
15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or 
JV’s. 

2.   
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium 
/ joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm / 
consortium / joint venture. 

3.   Submission of (PA-11): Bidder’s disclosure 

4.   
Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD). Insert 
the Supplier Registration Number on the form of offer, including proposed sub-contractors if any. 

5.   All parts of tender documents submitted must be fully completed in ink and signed where required. 

6.   
Upon request, submission of fingerprints obtainable from local SAPS including any other additional 
documentation and information required for vetting purposes.  

7.   
Upon request, submission of a fully completed security clearance application form with supporting 
documentation and information as required. The security clearance form will be provided by the 
Employer for projects requiring a security clearance.  

8.   Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement 

9.   
Bidders will be evaluated as per the Special Conditions of Bid (SCB-01) as amended and approved 
prior to the tender advert date 

10.   

Submission of DPW-09 (EC): Particulars of Tenderer’s Projects: Bidders may use ‘own form’ – the 
details of all the tenderer’s current and previous projects must however be the same as the details 
of the DPW-09 (EC) form. Bidders are required to sign and date the DPW-09 / ‘own form’ and 
cross-reference the documents if ‘own form’ is used.  

11.   
Submision of DPW-21 (EC): Record of addenda to tender documents: Bidder maybe requested to 
confirm receipt and or compliance with the "Record of Addenda" if the record of Addenda" was not 
submitted with the bid at the closing date. 

12.  
 Upon request, a bidder will be given twenty one (21) working days to correct its CIDB compliance 

status, if the bidder’s CIDB contractor grading status becomes non-compliant after the bid closing 
date.  

13.  

 If a bidder submitted with the bid a written confirmation from the CIDB that they have already 
applied for a renewal or for an upgrade on their CIDB status, such a contractor will be deemed to be 
capable of being so registered in that particular grading and will be evaluated as such within the 21 
workings days period after the closing date. 

14.   
Upon request the Department may require the bidder to balance the rates in the Bill of Quantities 
(BOQ) provided that all items in the BOQ was fully priced. 

15.  
 PA 10 : FM General Conditions of Tender 

16.  
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4.3 Indicate administrative requirements applicable for specific goals, Tenderers will not be required 

to submit the below document if not provided in the original tender proposals, Failure to comply 
with   the criteria stated hereunder shall result in the tenderer not allocated points for specific goals. 

1  
Submission of (PA-16): Preference Points Claim Form in terms of the Preferential 
Procurement Regulations 2022 

2  

A trust, consortium or joint venture (including unincorporated consortia and joint 
ventures) must submit a consolidated B-BBEE Certificate issued by a SANAS 
accredited service provider 

 
5. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS 

5.1 For procurement transaction with rand value greater than R1 Million and up to R50 Million (Inclusive 
of all applicable taxes) the specific goals listed below are applicable. 

 

Serial 
No 

 Specific Goals Preference 
Points 
allocated 
out of 20 

Documentation to be submitted by bidders to 
validate their claim for points 

1. An EME or QSE or any entity which 
is at least 51% owned by black 
people  

10  SANAS Accredited BBBEE Certificate or 
sworn affidavit where applicable. 

2. Located in Eastern Cape for work to 
be done or services to be rendered 
in the Eastern Cape area 

2  Official Municipal Rates Statement which is in 
the name of the bidder. 
Or 

 Any Account or statement which is in the name 
of the Bidder. 
Or 

 Permission To Occupy from local chief in case 
of rural areas (PTO) which is in the name of the 
bidder. 
Or 

 Lease Agreement which is in the name of the 
bidder.  

3. An EME or QSE or any entity which 
is at least 51% owned by black 
women  

4  SANAS Accredited BBBEE Certificate or 
sworn affidavit where applicable. 

4. An EME or QSE or any entity which 
is at least 51% owned by black 
people with disability 
 
 
 

2  SANAS Accredited BBBEE Certificate or 
sworn affidavit where applicable. 
and 

 Medical Certificate indicating that the disability 
is permanent  
or 

 South African Social Security Agency 
(SASSA) registration indicating that the 
disability is permanent 
Or 

 National Council for Persons with Physical 
Disability in South Africa registration 
(NCPPDSA) 

5. An EME or QSE or any entity which 
is at least 51% owned by black youth  

2  ID Copy and SANAS Accredited BBBEE 
Certificate or sworn affidavit where applicable. 

 
6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER: 

6.1 Standard risk management assessment criteria in respect of tenders received for routine projects 
in the engineering and construction works environments: 

 
Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk 
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated 
individually based on reports presented to the Bid Evaluation Committee by the Professional Team 
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appointed on the project. A tender offer will be declared non-responsive and removed from any 
further evaluation if any one criterion is found to present an unacceptable risk to the Employer. 
 
In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to 
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the 
tender to be declared non-responsive and removed from any further consideration. The Employer reserves 
the right to request additional information over and above that which is provided by the Tenderer on said 
form. The information must be provided by the Tenderer within the stipulated time as determined by the Bid 
Evaluation Committee, failing which the tender offer will mutatis mutandis be declared non-responsive. 

 
6.2  Technical risks: 
 

Criterion 1: Experience on comparable projects during the past 5 years to 10 years. 
The tendering Service Provider’s experience on comparable projects during the past 5 to 10 years.  The 
number of current and previous comparable projects performed by the Tenderer as per the evaluation 
report prepared by the Consultant Team, based on its research and inspection of a representative sample 
of the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of 
any additional work executed by the Tenderer, not reflected on form DPW-09 (EC) or any alternative 
accepted format. Failing to provide contactable references will result in the tender offer will be mutatis 
mutandis declared non-responsive.  A bidder will not be afforded to provide alternative references, if the 
bidder’s initial reference is contactable, or don’t respond to the Department. If a reference letter is not listed 
in on form DPW-09 (EC) or any alternative accepted format, but the reference letter is submitted with the 
bid and it is valid, it will be considered 
 
Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size 
of projects (measured against monetary value or other project quantifying parameters), nature of projects 
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of 
local conditions, etc.), complexity of project, projects for similar client department irrespective of end 
purpose of buildings/facilities created or in progress of being created and time scales of projects (normal, 
fast track, etc.) and stage of its/their development. 

 
Criterion 2: Contractual commitment and quality of performance on comparable projects during the          
past 5 to 10 years. 
 
Adherence to contractual commitments and quality of performance of comparable current and previous 
projects performed by the Tenderer during the past 5 to 10 years as per the evaluation report prepared by 
the Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s 
current and previous work as reflected on form DPW-09 (EC) or any alternative accepted format, as well 
as, if necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). 
Failing to provide contactable references will result in the tender offer be mutatis mutandis declared non-
responsive.  

 
Aspects to be considered include, but are not limited to the following: 
 
1. The level of progress on current projects in relation to the project programme or, if such is not 

available/applicable, to the contractual construction period in general; 
2. The degree to which previous projects have been completed within the contractual completion periods 

and/or extensions thereto, and the extend of penalties imposed; 
3. Project performance: time management & programming of works, timeous ordering of materials and 

appointment of subcontractors; 
4. Financial management: payment to suppliers and cash flow problems; 
5. Quality of workmanship: extent of reworks and timeous attention to remedial works; 
6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force, 

specifically site manager and foreman; 
7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;  
8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems 

experienced; 
9. Contract administration:  contractual aspects such as complying to laws and regulations, insurances, 

security, submission of required documentation timeously, reaction to written contract instructions, 
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of 
contract.   
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10. Health & Safety: adherence to regulations and compliance, and number of 
transgressions & serious incidents. 

11. Plant & equipment: sufficient resources on site and in time. 
12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay 

claims. 
13. Final account: extent to which the contractor assisted in finalising the final account. 

 
Criterion 3: Suitably qualified and appropriately experienced human resources 
Allocation of suitably qualified and appropriately experienced human resources, both in respect of 
principals and/or other staff (contract manager, site agent, site foreman including other professional, 
technical and/or administrative) of the tendering Service Provider to the project, as proof that the tendering 
Service Provider will be able to react/respond appropriately to the Services required herein. The Company 
Organogram with CV’s and certified ID’s of all principals and employed workforce as well as proof of 
Professional Registration will be verified. Current and future workload of the tenderer in relation to capacity 
and capability will also be considered. The tenderer should demonstrate that he or she possesses the 
necessary professional and technical qualifications and -competence in relation to the scope of work and 
work to be undertaken. 

  
Criterion 4: Attendance of compulsory bid clarification meeting, if applicable 
When a bid briefing/ clarification meeting is compulsory, the bidder (an authorised representative of the 
bidder) must attend a compulsory bid briefing meeting, if applicable.  

 
6.3 Commercial risks: 

The financial viability assessment evaluates the risk over the life of the construction period, as to whether 
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be 
able to fulfil guarantees or warranties provided for in the contract in order to complete the project 
successfully for the amount tendered. 
 

7. CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.I.L.D. PROGRAMME 
The contractor shall achieve in the performance of the contract the following Contract Participation Goals 
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC):  Pricing Assumptions and in 
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the 
Specification of this contract. 

 
(a) 

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance 
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour 
through Construction Works Contracts as published in the Government Gazette Notice No. 
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme 
Notice No. 43726 of 18 September 2020 – Condition of Contract.  

Not applicable 

 
(b) 

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in accordance 
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour 
through Construction Works Contracts as published in the Government Gazette Notice No. 
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme 
Notice No. 43726 of 18 September 2020 – Condition of Contract.  

 
Not applicable 

 
(c) 

Minimum Targeted Local Labour Skills Development Contract Participation Goal in accordance 
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour 
through Construction Works Contracts as published in the Government Gazette Notice No. 
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme 
Notice No. 43726 of 18 September 2020 – Condition of Contract.  

Not applicable 

/ 
(d) 

CIDB BUILD Programme: Minimum Targeted Enterprise Development Contract Participation 

Goal in accordance with the cidb Standard for Indirect Targeting for Enterprise Development 
through Construction Works Contracts, No 36190 Government Gazette, 25 February 2013, as 
amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 
2020 – Condition of Contract.  

Not applicable 

 
(e) 
 

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in accordance 

with the cidb Standard for Developing Skills through Infrastructure Contracts as published in the 
Government Gazette Notice No. 43495 of 3 July 2020, as amended in cidb Best Practice Project 
Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of Contract.   

Not applicable 

 
(f) 
 

DPWI National Youth Service training and development programme (NYS) – Condition of 
Contract.  

Not applicable 

       
(g) 
 

Labour Intensive Works – Condition of Contract.  Not applicable 
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8. COLLECTION OF TENDER DOCUMENTS 

 Bid documents are available for free download on e-Tender portal www.etenders.gov.za 
  Alternatively; Bid documents may be collected during working hours at the following address NDPWI, 

Eben Donges Building, Cnr Robert and Hancock street, Gqeberha, 6056. 
A non-refundable bid deposit of R 700.00 is payable (cash only) on collection of the bid documents. 

 
9. COMPULSORY BID BRIEFING/ CLARIFICATION/ SITE INSPECTION MEETING 

Details of Compulsory Bid Briefing/ Clarification / Site Inspection Meeting (if any): 
  

 Venue: St Albans Prison Hall 

Virtual meeting link: (N/A 

Date: Tuesday, 21 November 2023 Starting time: 
11:00 
 

 
10. ENQUIRIES  

10.1 Technical enquiries may be addressed to: 
 

DPWI Project Manager Sandile Dike Telephone no: 041 408 2386 

Cellular phone no 082 814 8584 Fax no: Indicate 

E-mail Sandile Dike@dpw.gov.za 

 

10.2 SCM enquiries may be addressed to: 
 

SCM Official Nwabisa Nkangana Telephone no: 041 4082055 

Cellular phone no None Fax no: None 

E-mail Nwabisa.Nkangana@dpw.gov.za 

 
11. DEPOSIT / RETURN OF TENDER DOCUMENTS 
 

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted. 

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the 
Tender Data. 

 

All tenders must be completed in non-erasable ink and submitted on the official forms – (forms not to be re-
typed). 

Closing Date: Tuesday, 05 December 2023 
Closing Time: 11:00 
 
Tender documents may be posted to: 
The Director-General 
Department of Public Works and Infrastructure 
Private Bag X 3193 
Gqebergha 
6001 
Documents must be deposited in The Bid Box 
before the closing date of the bid 

OR 

Deposited in the tender box at: 
 
The Bid Box 
Department of Public Works & Infrastructure  
Eben Donges Building 
Corner Robert & Hancock Street   

 
 
 

http://www.etenders.gov.za/
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EVALUATION ON FUNCTIONALITY  

 
 
 

St Albans & Kirkwood Prison: 36 Months Term Contract For Boiler Operation, Maintenance And Repairs. 

Criteria 
No 

Criteria Evaluation Indicators Applicable Value 

1 RELEVANT CONSTRUCTION WORKS EXPERIENCE ON PREVIOUS 
COMPLETED MAINTENANCE OR REPAIR OR NEW INSTALLATION 
CONTRACTS OF A SIMILAR NATURE, SCOPE AND/OR COMPLEXITY 

 
30 

 Provide valid reference 
letters of completed projects 
of similar nature, scope 
and/or complexity with a 
value of not less than R1 
500 000.00 for the last 8 
years in Boiler work or 
Steam reticulation. 
 
PLEASE NOTE 
The requirements of a valid 
reference letter is specified 
in the SPECIAL 
CONDITIONS OF BID 

One (1) x Completed Boiler work or Steam 
reticulation work related project with a project 
value of not less than R1 500 000.00.   

 
6 (1) 
Minimum points 
for this criteria 

Two (2) x Completed Boiler work or Steam 
reticulation work related projects with a project 
value of not less than R1 500 000.00.  (A total of 
two (2) projects is required, irrespective the 
combination thereof)  

 
12 (2) 

Three (3) x Completed Boiler work or Steam 
reticulation work related projects with a project 
value of not less than R1 500 000.00.  (A total of 
three (3) projects is required, irrespective the 
combination thereof) 

 
18 (3) 

Four (4) x Completed Boiler work or Steam 
reticulation work related projects with a project 
value of not less than R1 500 000.00.  (A total of 
four (4) projects is required, irrespective the 
combination thereof) 

 
24 (4) 

Five (5) or more x Completed Boiler work or 
Steam reticulation work related projects with a 
project value of not less than R1 500 000.00.  (A 
total of five (5) projects or more is required, 
irrespective the combination theroff) 

30 (5) 

Please note: Experience of the bidder will be based on the reference letters submitted. If a project is listed in 
the table below, but the reference letter is not submitted, the project will not be considered valid.  If a reference 
letter is not listed in the table below, but the reference letter is submitted with the bid and it is valid, it will be 
considered. For a reference letter to be considered for criteria no 1, the performance rating of the bidder will not 
be a determining factor 1. The reference letter will be used to validate the experience of the bidder only. If the 
performance rating of the bidder is not indicated or it is less than satisfactory, the reference letter will still be 
considered for criteria no. 1 

 Name of project  Employer / Client  Short Description of 
project  

Value of Project (Final 
account)  

     

     

     

     

     

     

  



Bid No: PET 29/2023  
    

Page 12 of 222 

St Albans Prison & Kirkwood Prison: 36 Months Term Contract For Boiler Operation, Maintenance and Repairs
 

 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Criteria 
No 

Criteria Evaluation Indicators Applicable Value 

2. REFERENCES FROM PROJECT MANAGEMENT/ CLIENTS/ 
CONSULTANTS FOR PROJECTS OF SIMILAR NATURE, SCOPE 
AND/OR COMPLEXITY.  

20 

 Please provide signed 
reference letters from 
Consultant / Clients 
confirming your company's 
performance as specified in 
the Special Conditions of Bid 
 
PLEASE NOTE: 
For the testimonial/ 
reference letter to be 
considered, the performance 
of the bidder must be rated 
at least satisfactory in all 
aspects.   
 
 

One (1) x testimonial/ reference letter with a 
minimum satisfactory performance rating 
from a consultants and / or clients for 
completed Boiler work or Steam reticulation 
work related projects. 

4 (1) 
Minimum points for 
this criteria 

Two (2) x testimonial(s)/ reference letter(s) 
with a minimum satisfactory performance 
rating from a consultants and / or clients for 
completed Boiler work or Steam reticulation 
work related projects. (A total of two (2) 
reference letters with a satisfactory 
performance rating is required, irrespective 
the combination thereof) 

8 (2) 

Three (3) x testimonial(s)/ reference letter(s) 
with a minimum satisfactory performance 
rating from a consultants and / or clients for 
completed Boiler work or Steam reticulation 
work related projects. (A total of three (3) 
reference letters with a satisfactory 
performance rating is required, irrespective 
the combination thereof) 

12 (3) 

Four (4) x testimonial(s)/ reference letter(s) 
with a minimum satisfactory performance 
rating from a consultants and / or clients for 
completed Boiler work or Steam reticulation 
work related projects. (A total of four (4) 
reference letters with a satisfactory 
performance rating is required, irrespective 
the combination thereof) 

16 (4) 

Five (5) or more x testimonial(s)/ reference 
letter(s) with a minimum satisfactory 
performance rating from a consultants and / 
or clients for completed Boiler work or Steam 
reticulation work related projects. (A total of 
five (5) or more reference letters with a 
satisfactory performance rating is required, 
irrespective the combination thereof) 

20 (5) 

Bidders must submit reference letters and it must meet at least the minimum requirements as specified in the 
Special conditions of Bid. If a reference letter is listed in the table below, but the reference letter is not 
submitted, the reference in the table will not be considered.  If a reference letter is not listed in the table below, 
but the reference letter is submitted with the bid and it is valid, it will be considered. For a reference letter to be 
considered for this criteria, the performance of the bidder must be at least rated satisfactory in all aspects  

 Name of Company  Value of Project 
as measured for 
final account  

Letter attached 

 
YES 

 
NO 

1     

2     

3     

4     
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Criteria 
No 

Criteria Evaluation Indicators Applicable 
Value 

3. FINANCIAL CAPACITY 20 

 Provide a valid Bank rating 
letter or certificate from your 
Banking Institution stating at 
least a bank code/ rating of 
A or B or C or D rating. The 
Bank rating letter or 
certificate must not be older 
than 3 months. 

Credit rating/code of D  8 (2) 
Minimum points 
for this criteria 

Credit rating/code of C  12 (3) 

Credit rating/code of B  16 (4) 

Credit Rating/code of A  20 (5) 

 
No 

 
Name of Bank 

 
Contact Person 

 
Contact Number 

 
Date of letter 

1     

2     

Criteria 
No 

Criteria Evaluation Indicators Applicable 
Value 

4. COMPETENCE OF KEY PERSON(S), PROFESSIONAL AND TECHNICAL 
PERSONNEL 

30 

 Provide copies of the 
qualifications of the key staff 
offered for this bid: 
1) A Trade Test Certificate 

for the Mechanical Fitter 
and or a Millwright 
technician and  

2) A wireman’s license of 
the Electrician  

 
3) For the boiler operators, 

a Boiler Operator 
Certificate issued by a 
boiler manufacturer; 

 
Semi-skilled employee: From 
2 years’ experience with 
Academic qualification / 
Skills training (Certificate & 
CV) in Mechanical field. 
 
Please note:  
A bidder must score a 
minimum of 6 points out of 
30 points (1 out of 5 points) 
on criteria no. 4.  
If a bidder does not score 
the required minimum points, 
the bidder’s offer shall not be 
evaluated further. 

1) Two (2)  x Mechanical technicians comprising 
of: 
One (1) x Millwright or  
One (1) x Fitter  
Please note in respect of the above technicians:  
The total number of technicians must be a 
minimum of two. If a bidder does not offer a 
combination of a Millwright and a Fitter, the 
bidder is allowed to offer two (2) x Millwrights or 
two (2) by Fitters. 
  
2) Two (2) x boiler operators and 
 
3) One (1) x Electrician with a  wireman’s license 

 
6 (1) 
Minimum points 
for this criteria 

1) Two (2)  x Mechanical technicians comprising 
of: 
One (1) x Millwright 
One (1) x Fitter  
Please note in respect of the above technicians:  
The total number of technicians must be a 
minimum of two. If a bidder does not offer a 
combination of a Millwright and a Fitter, the 
bidder is allowed to offer two (2) x Millwrights or 
two (2) by Fitters. 
  
2) Four (4) x boiler operators and 
 
3) One (1) x Electrician with a  wireman’s license  

 
12 (2) 

1) Two (2)  x Mechanical technicians comprising 
of: 
One (1) x Millwright 
         One (1) x Fitter  
Please note in respect of the above technicians:  
The total number of technicians must be a 
minimum of two. If a bidder does not offer a 
combination of a Millwright and a Fitter, the 
bidder is allowed to offer two (2) x Millwrights or 
two (2) by Fitters. 
  
2) Four (4) x boiler operators and 
3) One (1) x Electrician with a  wireman’s license 

 
18 (3) 
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4) One (1) semi-skilled employee 

1) Three (3)  x Mechanical technicians 
comprising of: 
One (1) x Millwright 
         One (1) x Fitter  
Please note in respect of the above technicians:  
The total number of technicians must be a 
minimum of three. If a bidder does not offer a 
combination of a Millwright and a Fitter, the 
bidder is allowed to offer three (3) x Millwrights or 
three (3) by Fitters. 
  
2) Four (4) x boiler operators and 
 
3) One (1) x Electrician with a  wireman’s license 
 
4) Two (2) semi-skilled employees 
 

 
24 (4) 

1) Three (3)  x Mechanical technicians 
comprising of: 
One (1) x Millwright 
         One (1) x Fitter  
Please note in respect of the above technicians:  
The total number of technicians must be a 
minimum of three. If a bidder does not offer a 
combination of a Millwright and a Fitter, the 
bidder is allowed to offer three (3) x Millwrights or 
three (3) by Fitters. 
  
2) Five (5) x boiler operators and 
 
3) One (1) x Electrician with a  wireman’s license 
 
4) Three (3) semi-skilled employees 

 
30 (5) 

Please note:  
A bidder must score a minimum of 6 points out of 30 points (1 out of 5 points) on criteria no. 4.  
If a bidder does not score the required minimum points, the bidder’s offer shall not be evaluated further.  

 
No 

 
Name of the Key Person 

 
Name of the 
Qualification(s) 

 
Portfolio/Position 

CVs and 
Qualifications 
attached 

YES NO 

1      

2      

3      

4      

5      

Minimum Qualifying Score for Functionality 50 

 
PLEASE NOTE:  

1. If a bid fails to achieve the minimum qualifying score for functionality of Fifty percent (50%), it will 

automatically be regarded as non-compliant, and shall be not considered any further in the evaluation 

process.  

2. In addition to the above, bidders’ score the minimum points for each Criteria, (i.e. Criteria No 1, Criteria 

No 2, Criteria No 3 and Criteria No 4.) If a bidder fails to score the minimum points for each criteria, the 

bidder’s offer will be regarded as non-compliant. The bidder will not be scored further for functionality as 

this minimum points is also part of the substantive criteria.  
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DPW-07: FORM OF OFFER AND ACCEPTANCE 

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of:  

Bid no: PET 29/2023 

Bid/ Project Description: St Albans Prison & Kirkwood Prison: 36 Months Term Contract For Boiler 
Operation, Maintenance and Repairs 
 
The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions 
of tender.  
 By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and 

acceptance, the Tenderer offers to perform all of the obligations and responsibilities of the Service Provider under 

the contract including compliance with all its terms and conditions according to their true intent and meaning for 

an amount to be determined in accordance with the conditions of contract identified in the contract data.  

 THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX (All applicable taxes” includes 

value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and skills development levies) IS:  

 Rand (in words):    

Rand in figures:  R   

  
The award of the tender may be subjected to price negotiation with the preferred tender(s). The negotiated and agreed price will be 
considered for acceptance as a firm and final offer.   

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the Tenderer before the end of the period of validity stated in the 
tender data, whereupon the Tenderer becomes the party named as the Service Provider in the conditions of 
contract identified in the contract data.  
  

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY:  (cross out block which is not applicable)  

Company or Close Corporation:  

……………………………………………………. 

……………………………………………………. 

And: Whose Registration Number is:  

………………………………………………………………… 

And: Whose Income Tax Reference Number is:  

…………………………………………………….. 

CSD supplier number: ………………………………………  

  

OR  

Natural Person or Partnership:  

……………………………………………………………… 

……………………………………………………………... 

Whose Identity Number(s) is/are:  

………………………………………………….. 

Whose Income Tax Reference Number is/are:  

…………………………………………………. 

CSD supplier number: ……………………………………  

AND WHO IS (if applicable):  

Trading under the name and style of: ……………………………………………………………………………………………… 

AND WHO IS:   

Represented herein, and who is duly authorised to do so, by:  
 Mr/Mrs/Ms:  

…………………………………………………………………………………..  

In his/her capacity as:  
………………………………………………………………………………….   

Note:  

A Resolution / Power of Attorney, signed by all the 

Directors / Member / Partners of the Legal Entity must 

accompany this Offer, authorising the Representative 

to make this offer.  
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Bid No: PET 29/2023 

Bid/ Project Description: St Albans Prison & Kirkwood Prison: 36 Months Term Contract For Boiler 
Operation, Maintenance and Repairs 
 
 SIGNED FOR THE TENDERER:  

      

Name of representative  Signature  Date  

WITNESSED BY: 

      

Name of witness  Signature  Date  

  

This Offer is in respect of: (Please indicate with an “X” in the 
appropriate block)    
The official documents …………………………………………………… 
The official alternative ……………………………………….….………..   
Own alternative (only if documentation makes provision therefore)   
  

SECURITY OFFERED: (Not required for this quotation/ bid) 

  
The Service Provider will provide one of the following forms of security: 

(1) Cash deposit of 2.5% of the Contract Sum (excl. VAT)   Yes     No  

(2) Variable guarantee of 2.5% of the Contract Sum (excl. VAT) (DPW-10.5: FM) Yes  No  

(3) Retention of  2.5% of the Contract Sum (excl. VAT) Yes  No  

(4) 1.25% cash deposit and 1.25% retention of the Contract Sum (excl. VAT)  Yes  No  

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Short-

Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 

1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be 

accepted.  

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all 

legal notices may be served, as (physical address):   

…………………………………………………………………………………………………………………………….  

Other Contact Details of the Tenderer are:  

Telephone No…………………………………..        Cellular Phone No. ………………………………………………   

Fax No. …………………………………………..  

Postal address………………………………………………………………………………………………………………  

Banker ……………………………………………………………        Branch…………………………………………..  

Bank Account No. ………………………………………………     Branch Code …………………………………..  

Registration No of Tenderer at Department of Labour……………………………………………………………  
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ACCEPTANCE  

 By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s 

offer.  In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with 

the conditions of contract identified in the contract data.  Acceptance of the Tenderer’s offer shall form an 

agreement between the Employer and the Tenderer upon the terms and conditions contained in this agreement 

and in the contract that is the subject of this agreement.  

Bid No: PET 29/2023 

Bid/ Project Description: St Albans Prison & Kirkwood Prison: 36 Months Term Contract For Boiler 
Operation, Maintenance and Repairs 
  

The terms of the contract, are contained in:   

Part 1  Agreements and contract data, (which includes this agreement)  

Part 2  Pricing data  

Part 3  Scope of work.  

Part 4  Site information 

and drawings (where applicable) and documents or parts thereof, which may be incorporated by reference into 

Parts 1 to 4 above.   

 Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed 

in the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer 

during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming 

part of this agreement.  No amendments to or deviations from said documents are valid unless contained in this 

schedule.  

  

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule 

of deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the 

delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of 

the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance 

with those terms shall constitute a repudiation of this agreement.  

  

Notwithstanding anything contained herein, this agreement comes into effect, if delivered by hand on the day of 

delivery, or if delivered by courier within two working days after submission by the Employer to the courier 

services for a door-to door delivery to the tenderer, provided that the Employer notifies the tenderer of the tracking 

number within 24 hours of such submission.  Unless the tenderer (now Service Provider) within seven working 

days of the date of such submission notifies the Employer in writing of any reason why he cannot accept the 

contents of the schedule of deviation to this agreement if applicable), this agreement shall constitute a binding 

contract between the parties.  

 For the Employer:  

      

Name of signatory  Signature  Date  

  

Name of Organisation:  Department of Public Works  

Address of  

Organisation:  

   

  

WITNESSED BY:  

      

Name of witness  Signature  Date  
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SCHEDULE OF DEVIATIONS 

 

Bid no: PET 29/2023 

Bid/ Project Description: St Albans Prison & Kirkwood Prison: 36 Months Term Contract For Boiler 
Operation, Maintenance and Repairs 
  

  1.1.1. Subject:  

Detail:         

  

1.1.2. Subject:  

Detail:         

  

1.1.3. Subject:  

Detail:         

  

1.1.4. Subject:  

Detail:         

  

1.1.5. Subject:  

Detail:         

  

1.1.6. Subject:  

Detail:         

  

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and 

accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed 

in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification 

or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and 

acceptance.  

  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this 

Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.  
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PA-11:  BIDDER’S DISCLOSURE 

 
1. PURPOSE OF THE FORM 

 
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the 
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the 
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder 
to make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, 
that person will automatically be disqualified from the bid process.  

 
2. BIDDER’S DECLARATION  

 
2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having  
 a controlling interest3 in the enterprise, employed by the state?                     

   YES      NO                                                                                                
 
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee 

numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a 
controlling interest in the enterprise, in table below. 

 
 
 
 

(3) the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, 
the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 

 
 

 
 
 
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words 
“Tender” or “Tenderer”.                                                                                                                         
For External Use   
 
 
 
 
 

Full Name Identity Number Name of State institution 
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2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed 
by the procuring institution?      

              YES      NO                                                                                                
  
2.2.1     If so, furnish particulars: 
 

…………………………………………………………………………………………………………………..... 
 
……………………………………………………………………………………………………………………. 

 
 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise have any interest in any other related enterprise whether 
or not they are bidding for this contract?        
             YES      NO                                                                                                

 
2.3.1 If so, furnish particulars: 

 
………………………………………………………………………………………………………………….. 

 
………………………………………………………………………………………………………………….. 

 
 

3. DECLARATION 
 

I, the undersigned, (name)……………………………………………………………………. in submitting the 
accompanying bid, do hereby make the following statements that I declare to be true and complete in 
every respect: 

 
3.1 I have read and I understand the contents of this disclosure; 
 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 

complete in every respect; 
 
3.3 The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium4 will not be construed as collusive bidding. 

 
3.4 In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas 
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, 
bidding with the intention not to win the bid and conditions or delivery particulars of the products or 
services to which this bid invitation relates. 

 
3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 
the contract. 

 
3.6 There have been no consultations, communications, agreements or arrangements made by the bidder 

with any official of the procuring institution in relation to this procurement process prior to and during the 
bidding process except to provide clarification on the bid submitted where so required by the institution; 
and the bidder was not involved in the drafting of the specifications or terms of reference for this bid. 

 
4 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 
property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
 
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words 
“Tender” or “Tenderer”.                                                                                                                         
For External Use                                                                                                                                                        
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3.7 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) 
for criminal investigation and or may be restricted from conducting business with the public sector for a 
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act 
No 12 of 2004 or any other applicable legislation. 
 

 

I DECLARE THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. I 

ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 

OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY 

CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.  

 

 
      

 
             

 
Name of Bidder 

 
Signature Date Position 

      
This form is aligned to SBD 4. 
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PA-15.1:  RESOLUTION OF BOARD OF DIRECTORS 

 
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of: 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
(legally correct full name and registration number, if applicable, of the Enterprise) 

 
Held at ______________________________________________ (place) 
 
on __________________________________________________ (date) 
 
RESOLVED that: 
 
1 The Enterprise submits a Tender to the Department of Public Works in respect of the following project: 

__________________________________________________________________________________ 
 

__________________________________________________________________________________ 
(project description as per Tender Document) 

 
Tender Number:  ___________________________________________(Tender Number as per Tender Document) 

 
2 *Mr/Mrs/Ms:  __________________________________________________________________________ 
 

in *his/her Capacity as:  ________________________________________________(Position in the Enterprise) 
 
and who will sign as follows:  
 
   ________________________________________________________________________________ 

 
be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence 
in connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation, 
resulting from the award of the Tender to the Enterprise mentioned above. 



Bid No: PET 29/2023  
    

Page 23 of 222 

St Albans Prison & Kirkwood Prison: 36 Months Term Contract For Boiler Operation, Maintenance and Repairs
 

 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

 Name Capacity Signature 

1     

2     

3     

4     

5     

6     

7     

8     

9     

10     

11     

12     

13     

14     

15     

16     

17     

18     

19     

20     

 
 

Note:  ENTERPRISE STAMP 

1. * Delete which is not applicable. 
2. NB: This resolution must, where possible, be signed by all 

the Directors / Members / Partners of the Tendering 
Enterprise. 

3. In the event that paragraph 2 cannot be complied with, the 
resolution must be signed by Directors / Members / 
Partners holding a majority of the shares / ownership of 
the Tendering Enterprise (attach proof of shareholding / 
ownership hereto). 

4. Directors / Members / Partners of the Tendering 
Enterprise may alternatively appoint a person to sign this 
document on behalf of the Tendering Enterprise, which 
person must be so authorized by way of a duly completed 
power of attorney, signed by the Directors / Members / 
Partners holding a majority of the shares / ownership of 
the Tendering Enterprise (proof of shareholding / 
ownership and power of attorney are to be attached 
hereto). 

5. Should the number of Directors / Members / Partners 
exceed the space available above, additional names and 
signatures must be supplied on a separate page. 
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PA-15.2:  RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO 

CONSORTIA OR JOINT VENTURES 

 
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of: 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________  

(legally correct full name and registration number, if applicable, of the Enterprise) 

 
Held at ______________________________________________ (place) 

 
on __________________________________________________ (date) 
 
RESOLVED that: 
 
1. The Enterprise submits a Tender, in consortium/joint venture with the following Enterprises:  

 
____________________________________________________________________________________ 

 
____________________________________________________________________________________ 

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the consortium/joint venture) 

 

to the Department of Public Works in respect of the following project: 
 

____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
(project description as per Tender Document) 

 
Tender Number:  __________________________________________(Tender Number as per Tender Document) 

 

1 *Mr/Mrs/Ms:  __________________________________________________________________________ 
 

in *his/her Capacity as:   ______________________________________________(Position in the Enterprise) 
 

and who will sign as follows:  
__________________________________________________________________________________ 
 
be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item 
1 above, and any and all other documents and/or correspondence in connection with and relating to the 
consortium/joint venture, in respect of the project described under item 1 above. 

 
2 The Enterprise accept joint and several liability with the parties listed under item 1 above for the due fulfilment 

of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered 
into with the Department in respect of the project described under item 1 above. 

 
3 The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture 

agreement and the Contract with the Department in respect of the project under item 1 above: 
 

Physical address:  ___________________________________________________________________ 
 
 ________________________________________________Postal Code ___________________ 
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Postal Address:  ___________________________________________________________________ 
 
 _______________________________________________Postal Code__________________ 

 
   
Telephone number: ______________________ Fax number: _________________________ 
 

 Name Capacity Signature 

1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

 

The tendering enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this 
document being signed. 
 

Note:  ENTERPRISE STAMP 

1. * Delete which is not applicable. 
2. NB: This resolution must, where possible, be signed 
by all the Directors / Members / Partners of the Tendering 
Enterprise. 
3. In the event that paragraph 2 cannot be complied 
with, the resolution must be signed by Directors / Members / 
Partners holding a majority of the shares / ownership of the 
Tendering Enterprise (attach proof of shareholding / ownership 
hereto). 
4. Directors / Members / Partners of the Tendering 
Enterprise may alternatively appoint a person to sign this 
document on behalf of the Tendering Enterprise, which person 
must be so authorized by way of a duly completed power of 
attorney, signed by the Directors / Members / Partners holding a 
majority of the shares / ownership of the Tendering Enterprise 
(proof of shareholding / ownership and power of attorney are to 
be attached hereto). 
5. Should the number of Directors / Members / Partners 
exceed the space available above, additional names and 
signatures must be supplied on a separate page. 
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PA-15.3:  SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES 

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have 
entered into a consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names and 

registration numbers, if applicable, of the Enterprises forming a consortium/joint venture) 
 

1 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
2 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
3 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
4 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
5 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
6 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
7 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
8 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 

Held at ______________________________________________ (place) 
 
on __________________________________________________(date) 
 
 
RESOLVED that: 
 

A. The above-mentioned Enterprises submit a tender in consortium/joint venture to the Department of 
Public Works & Infrastructure in respect of the following project: 

 
____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
(project description as per Tender Document) 

 
Tender Number:  ____________________________________________ (tender number as per Tender Document) 

 
 
 
 
 
 
 

 
B. Mr/Mrs/Ms:_________________________________________________________________________ 
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in *his/her Capacity as:  _______________________________________________ (position in theEnterprise) 

 
and who will sign as follows: ____________________________________________________________ 
 
be, and is hereby, authorised to sign the tender, and any and all other documents and/or correspondence in 
connection with and relating to the tender, as well as to sign any Contract, and any and all documentation, 
resulting from the award of the tender to the Enterprises in consortium/joint venture mentioned above. 
 

C. The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct all 
business under the name and style of: 

 
__________________________________________________________________________________ 
 

D. The Enterprises to the consortium/joint venture accept joint and several liability for the due fulfilment of the 
obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract entered 
into with the Department in respect of the project described under item A above. 

 
E. Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture 

agreement, for whatever reason, shall give the Department 30 days’ written notice of such intention. 
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the 
Department for the due fulfilment of the obligations of the consortium/joint venture as mentioned under item 
D above. 

 
F. No Enterprise to the consortium/joint venture shall, without the prior written consent of the other Enterprises 

to the consortium/joint venture and of the Department, cede any of its rights or assign any of its obligations 
under the consortium/joint venture agreement in relation to the Contract with the Department referred to 
herein. 

 
G. The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all 

purposes arising from the consortium/joint venture agreement and the Contract with the Department in 
respect of the project under item A above: 

 
 

Physical address: __________________________________________________________________ 
 
__________________________________________________________________ 

 
_________________________________________Postal Code _________________________ 
 
  
 
Postal Address: __________________________________________________________________ 
 
__________________________________________________________________ 
 
___________________________________________Postal Code ______________________ 
 
 
Telephone number _____________________ Fax number: ___________________________ 

 
 

E-mail address: _______________________________________________________________ 
 

 

 Name Capacity Signature 

1    

2    
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 Name Capacity Signature 

3    

4    

5    

6    

7    

8    

9    

10    

11    

12    

13    

 

The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as 
a result of this document being signed. 

 

Note: 

1. * Delete which is not applicable. 
2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint 
venture submitting this tender, as named in item 2 of Resolution PA-15.2. 
3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the 
space available above, additional names, capacity and signatures must be supplied on a separate page. 
4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint 
venture, must be attached to this Special Resolution (PA-15.3). 
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DPW-16.  TENDER BRIEFING MEETING CERTIFICATE 

 

Project title: 
St Albans Prison & Kirkwood Prison: 36 Months Term Contract For Boiler 
Operation, Maintenance and Repairs 

Tender / Quotation no: PET 29/2023 Reference no: 1705 

 
 
Date Bid Briefing Meeting:  Tuesday, 21 November 2023 
 
Time of Bid Briefing Meeting: 11:00 
 
 

Venue:  St Albans Prison Hall 
 

This is to certify that I,_____________________________________________________________________ 

 

representing ____________________________________________________________________________ 

 

attended the tender clarification meeting on:  ______________________________ 

 
I further certify that I am satisfied with the description of the work and explanations given at the tender clarification 
meeting and that I understand the work to be done, as specified and implied, in the execution of this contract. 
 
 

 

   

Name of Tenderer Signature Date 

 
 

   

Name of DPW Representative Signature Date 
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DPW-21: RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

Project title: 
St Albans Prison & Kirkwood Prison: 36 Months Term Contract For Boiler 
Operation, Maintenance and Repairs 

Tender / Quotation no: PET 29/2023 Reference no: 1705 

 
 
 

1. I / We confirm that the following communications received from the Department of Public Works before the 
submission of this tender offer, amending the tender documents, have been taken into account in this tender 
offer:  (Attach additional pages if more space is required) 

 

 Date Title or Details 

1.  
  

2.  
  

3.  
  

4.  
  

5.  
  

6.  
  

7.  
  

8.  
  

9.  
  

10.  
  

 

   

Name of Tenderer Signature Date 

 
2. I / We confirm that no communications were received from the Department of Public Works before the 

submission of this tender offer, amending the tender documents. 
 

   

Name of Tenderer Signature Date 

 
Page 1 of 1 

DPW-21 (EC) 
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TESTIMONIAL TEMPLATE 

This format is provided as a guideline for the compilation of the testimonial/ reference letters only. Bidders may 
use their own formats.  
Please note: This testimonial must be completed by client/ Employer on behalf of the bidder 

 
1. Testimonial for (name of bidder) ___________________________________________ 

 
2. Name of Client/ Employer:  ________________________________________________ 

 
3. Project description _______________________________________________________ 

________________________________________________________________________ 

4. Contract start date   _______________________________________________________ 
 

5. Contract end date or Practical Completion date: _______________________________ 
 

6. Contract duration     ________________________________________________ 
 

7. Contract Sum    ____________________________________________________ 
 
8. Percentage completion of the contract:  ___________%  
(The percentage completion must be completed  in the case of contract which has not yet reached completion or practical completion at the closing date of the 
bid)  

 
9. Percentage of R- value of the Contract Sum spent to date: ___________% 
(The percentage R-value of the contract sum spent to date  must be completed  in the case of contract which has not yet reached completion or practical 
completion at the closing date of the bid)  

 
10. Client contact number   _____________________________________________ 

 
11. Client physical address   ____________________________________________ 

__________________________________________________________________ 

                                      
12. Client e-mail address _______________________________________________ 
 

13. Performance rating of the bidder in respect of 1) quality,  2)time and 3) adherence  to Contractual 
obligations (complete table below)  

 
Description  Rating of Bidder’s performance    

Rating: 1 
Unacceptable 
performance 

Rating: 2 
Performance not 
unacceptable, but 
needs Improvement 

Rating: 3 
Satisfactory 
Performance  

Rating: 4 
Above 
Satisfactory 
performance 

Rating: 5 
Excellent 
performance 

1. Quality of 
work 

     

2. Time      

3. Adherence       

 
                                      

14. Client signature   _______________________________ 
 

15. Date of testimonial   ____________________________  

 
 
 

Client Stamp here 
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PA- 40: DECLARATION OF DESIGNATED GROUPS FOR PREFERENTIAL PROCUREMENT 

Tender Number: PET 29/2023 

Name of Tenderer ………………………………………………………..…………………………………                           EME2   QSE3  Non EME/QSE (tick applicable box) 
 

1. LIST ALL PROPRIETORS, MEMBERS OR SHAREHOLDERS BY NAME, IDENTITY NUMBER, CITIZENSHIP AND DESIGNATED GROUPS.  

Name and Surname # 

 
Identity/ 
Passport 
number 

and 
Citizenship## 

Percentage 
owned  

Black  
Indicate if 

youth  
Indicate if 

woman 

Indicate if 
person with 

disability 

Indicate if 
living in rural / 

under 
developed 

area/township 

Indicate if 
military veteran 

1.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

2.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

3.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

4.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

5.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

6.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

7.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

8.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

9.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

10.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

 
# Where Owners are themselves a Company, Close Corporation, Partnership etc., identify the ownership of the Holding Company, together with Registration number 
## State date of South African citizenship obtained (not applicable to persons born in South Africa)  

 
 

 

                                                      
2 EME: Exempted Micro Enterprise 
3 QSE: Qualifying Small Business Enterprise 
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1. DECLARATION: 
 

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, hereby confirms that: 
 

1 The information and particulars contained in this Affidavit are true and correct in all respects; 

2 The Broad-based Black Economic Empowerment Act, 2003 (Act 53 of 2003), Preferential Procurement Policy Framework Act, 2000 (Act 5 
of 2000), the Preferential Procurement Regulations, 2022, National Small Business Act 102 of 1996 as amended and all documents pertaining 
to this Tender were studied and understood and that the above form was completed according to the definitions and information contained 
in said documents; 

3 The Tenderer understands that any intentional misrepresentation or fraudulent information provided herein shall disqualify the Tenderer’s 
offer herein, as well as any other tender offer(s) of the Tenderer simultaneously being evaluated, or will entitle the Employer to cancel any 
Contract resulting from the Tenderer’s offer herein; 

4 The Tenderer accepts that the Employer may exercise any other remedy it may have in law and in the Contract, including a claim for damages 
for having to accept a less favourable tender as a result of any such disqualification due to misrepresentation or fraudulent information 
provided herein; 

5 Any further documentary proof required by the Employer regarding the information provided herein, will be submitted to the Employer within 
the time period as may be set by the latter; 

 
Signed by the Tenderer 

             

Name of representative Signature Date 
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DPW-09 PARTICULARS OF TENDERER’S PROJECTS 

 

Project title: St Albans Prison & Kirkwood Prison: 36 Months Term Contract For Boiler Operation, Maintenance and Repairs 

Tender / Quotation no: PET 29/2023 
Closing date: Tuesday, 05 December 
2023  

Time: 11:00 

 

 
Note: The Tenderer is required to furnish the following particulars and to attach additional pages if more space is required.  
 
1. PARTICULARS OF THE TENDERER’S CURRENT AND PREVIOUS COMMITMENTS 

  

1.1. Current projects 

Projects currently engaged in 
Name of Employer 
or Representative 
of Employer 

Contact tel. no. 
Contract sum 
of Project 

Scope of 
Services 
(Work stages 
appointed for 
– eg 1 to 6) 

Work 
stages 
completed 

Work stages in 
progress 

1.  
 
      
 

                                    

2.  
 
      
 

                                    

3.  
 
      
 

                                    

4.  
 
      
 

                                    

5.  
 
      
 

                                    

6.  
 
      
 

                                    

7.  
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1.2. Completed projects 

Projects completed in the last 5 (five) years 
Name of Employer 
or Representative 
of Employer 

Contact tel. no. 
Contract sum 
of Project 

Scope of 
Services 
(Work stages 
appointed for 
– eg 1 to 6) 

Date of 
appointment 

Date of 
completion 

1.  
 
      
 

                                    

2.  
 
      
 

                                    

3.  
 
      
 

                                    

4.  
 
      
 

                                    

5.  
 
      
 

                                    

6.  
 
      
 

                                    

7.  
 
      
 

                                    

8.  
 
      
 

                                    

 

             

Name of Tenderer Signature Date 
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 

PREFERENTIAL PROCUREMENT REGULATIONS 2022 

This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  
 

1.2 Preference Points System to be applied 

 The applicable preference point system for this tender is the 80/20 preference point system. 

 

1.3 Points for this tender shall be awarded for: 

1.3.1 Price: Maximum 80 points 

1.3.2 Specific Goals: Maximum 20 points 

 

1.4 The maximum points for this tender are allocated as follows: 

 

Preference Points System to be applied 80/20 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and Specific Goals 100 

 

1.5 Breakdown Allocation of Specific Goals Points 

1.5.1 For procurement transactions with rand value greater than R1 Million and up to R50 Million 
(Inclusive of all applicable taxes) the specific goals as listed in the table below are applicable: 

Serial 
No 

 Specific Goals Preference 
Points 
allocated out 
of 20 

Documentation to be submitted by bidders to 
validate their claim for points 

1. An EME or QSE or any entity which is at 
least 51% owned by black people  

10  SANAS Accredited BBBEE Certificate or 
sworn affidavit where applicable. 

2. Located in Eastern Cape for work to 
be done or services to be rendered in 
the Eastern Cape area 

2  Official Municipal Rates Statement which is 
in the name of the bidder. 
Or 

 Any Account or statement which is in the 
name of the Bidder. 
Or 

 Permission To Occupy from local chief in 
case of rural areas (PTO) which is in the 
name of the bidder. 
Or 

 Lease Agreement which is in the name of the 
bidder.  
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Serial 
No 

 Specific Goals Preference 
Points 
allocated out 
of 20 

Documentation to be submitted by bidders to 
validate their claim for points 

3. An EME or QSE or any entity which is at 
least 51% owned by black women  

4  SANAS Accredited BBBEE Certificate or 
sworn affidavit where applicable. 

4. An EME or QSE or any entity which is at 
least 51% owned by black people with 
disability 
 
 

 

2  SANAS Accredited BBBEE Certificate or 
sworn affidavit where applicable. 
and 

 Medical Certificate indicating that the 
disability is permanent 
or 

 South African Social Security Agency 
(SASSA) registration indicating that the 
disability is permanent 
Or 

 National Council for Persons with Physical 
Disability in South Africa registration 
(NCPPDSA) 

5. An EME or QSE or any entity which is at 
least 51% owned by black youth  

2  ID Copy and SANAS Accredited BBBEE 
Certificate or sworn affidavit where 
applicable. 

 
1.6 Failure on the part of the tenderer to submit proof or documentation required in terms of this tender to 

claim points for specific goals, if the service provider/ tenderer did not submit proof or documentation 
required to claim for specific goals will be interpreted to mean that preference points for specific goals 
are not claimed. 

1.7 The organ of state reserves the right to require of a service provider/tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any 
manner required by the organ of state. 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation 
to provide goods or services through price quotations, competitive tendering process or any other 
method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable 
taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ 
of state in response to an invitation for the origination of income-generating contracts through any 
method envisaged in legislation that will result in a legal agreement between the organ of state and a 
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and 
disposal of assets and concession contracts, excluding direct sales and disposal of assets through 
public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 
 
FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
                                                            80/20 or 90/10 
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 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 
 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmin = Price of lowest acceptable tender 
 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 

80/20             or             90/10 
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
)        or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the 
tenderer will be allocated points based on the goals stated in table 1,2 and 3 above as may be supported 
by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it 
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the 
tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used to 
determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 
apply and that the lowest acceptable tender will be used to determine the applicable 
preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system.  
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

The specific goals allocated points in terms of this 
tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by 
the organ of state) 

Number of points 
claimed (80/20 

system) 

(To be completed by 
the tenderer) 

1. An EME or QSE or any entity which is at least 51% 
owned by black people  

10  

1. Located in Eastern Cape for work to be done or 
services to be rendered in the Eastern Cape area 

2  

2. An EME or QSE or any entity which is at least 51% 
owned by black women  

4  

3. An EME or QSE or any entity which is at least 51% 
owned by black people with disability 

2  

4. An EME or QSE or any entity which is at least 51% 
owned by black youth  

2  

 

 
DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

Yes      Partnership/Joint Venture / Consortium 

Yes      One-person business/sole propriety 

Yes      Close corporation 

Yes      Public Company 

Yes      Personal Liability Company 

Yes      (Pty) Limited 

Yes      Non-Profit Company 

Yes      State Owned Company 
 

[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for 

the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 
the organ of state that the claims are correct;  
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iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may 
have – 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 
having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 
only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule has 
been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 
 
 
  

 
………………………………………SIGNATURE(S) OF TENDERER(S) 

 
SURNAME AND NAME: ………………………………………………………. 

DATE: …………………………………………………… 

ADDRESS: ……………………………………………………… 

……………………………………………………… 

……………………………………………………… 
 
……………………………………………………… 
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B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES 

(ISSUED IN TERMS OF THE AMENDED CONSTRUCTION SECTOR CODE) 

(Gazette Vol. 630 No. 41287)  
Issued in terms of paragraph 3.6.2.4.1 (B) 

I, the undersigned,  
 

Full name & Surname  

Identity number  

 
Hereby declare under oath as follows: 
 

1) The contents of this statement are to the best of my knowledge a true reflection of the facts. 

2) I am a Member  / Director  / Owner   (Select one) of the following enterprise and am duly authorised 

to act on its behalf: 

Enterprise Name:  

Trading Name (If 

Applicable): 

 

Registration Number:  

Enterprise Physical 

Address: 

 

Type of Entity (CC, (Pty) 

Ltd, Sole Prop etc.): 

 

Nature of Construction 
Business: 

Indicate the applicable 

category with a tick. 

BEP 
(Built Environment  Professional) 

Contractor Supplier 

Definition of “Black 

People” 

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as 
Amended by Act No 46 of 2013 “Black People” is a generic term which means 
Africans, Coloureds and Indians – 
who are citizens of the Republic of South Africa by birth or descent; or who became 
citizens of the Republic of South Africa by naturalization before 27 April 1994; or after 27 
April 1994 and who would have been entitled to acquire citizenship by naturalization prior 
to that date;” 

Definition of “Black 

Designated Groups” 

“Black Designated Groups” means: 
(a) unemployed black people not attending and not required by law to attend an 
educational institution and not awaiting admission to an educational institution; 
(b) Black people who are youth as defined in the National Youth Commission Act of 1996; 
(c) Black people who are persons with disabilities as defined in the Code of Good Practice 
on employment of people with disabilities issued under the 
Employment Equity Act; 
(d) Black people living in rural and under developed areas; 
(e) Black military veterans who qualifies to be called a military veteran in terms of the 
Military Veterans Act 18 of 2011;” 

 

3) I hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good 
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013, 

 The Enterprise is ______________% Black Owned 

 The Enterprise is ______________% Black Female Owned 

 The Enterprise is ______________% Owned by Black Designated Group (provide Black Designated Group 

Breakdown below as per the definition in the table above) 
o Black Youth %    ______________% 

o Black Disabled %    ______________% 

o Black Unemployed %    ______________% 

o Black People living in Rural areas %  ______________% 

o Black Military Veterans %   ______________% 
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4) Based on the  Financial Statements /  Management Accounts and other information available on the  
 
latest financial year-end of ______/________/____________,  (format: day/month/year)  the annual Total  
                                                                       day/     month        /year 

Revenue was less than the applicable amount confirmed by ticking the applicable box below. 
 

BEP R1.8 million  

Contractor R3.0 million  

Supplier R3.0 million  

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable and an EME certificate must be 
obtained from a rating agency accredited by SANAS or when applicable a B-BBEE Verification Professional Regulator appointed by the 
Minister of Trade and Industry. 
 

 Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box below. 

 

100% Black Owned Level One (135% B-BBEE procurement recognition level) 
 

At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level) 

 

At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level) 

 

Less than 30% Black Owned Level Five (80% B-BBEE procurement recognition level) 

 

 
 
5) I know and understand the contents of this affidavit and I have no objection to take the prescribed oath and 
consider the oath binding on my conscience and on the Owners of the Enterprise which I represent in this 
matter. 
 
 
6) The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner. 
 
 
 

Deponent Signature____________________________ 

 

 
Date: ____________________________________________ 

_________________________________ 
Commissioner of Oaths 

Signature & stamp 

 
 
 
 
 
 
 
 
 
 

Stamp Commissioner of Oath 

Select applicable 
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SPECIAL CONDITIONS OF BID (SCB-1) 

1 INTERPRETATION 

1.1 The word “Bidder” in these conditions shall mean and include any firm of Contractors, Services 
Providers or any company or body incorporated or unincorporated or any other legal entities. 

1.2 The word “Department” in these conditions shall mean the DEPARTMENT OF PUBLIC WORKS 
AND INFRASTRUCTURE 

1.3 Any reference to words “Bid” or “bidder” herein and or any other documentation shall be construed 
to have the meaning as the words “Tender” or Tenderer”.  

 
2 PRECEDENCE 

2.1. If any other condition (bid rule) in the bid document is in contradiction with the “Special Conditions 
of Bid” the “Special Conditions of Bid” will take preference.   

2.2. The “Special Conditions of Bid” can only be amended by an official addendum before the closing 
date of the bid.  

 
3 GENERAL BID RULES 

3.1.  “Written” or “in writing” means hand-written in non-erasable ink or any form of electronic or digital 
writing and or a combination thereof.  

3.2. The digital and or electronic completion and signing of documents is permitted. 
3.3. A bidder participates in this bid process entirely at its own risk and cost.  
3.4. The Department may accept or reject any bid offer and may cancel the bid process (or reject all bid 

offers at any time) prior to the formation of a contract, due to the following: 
3.4.1. due to changed circumstances, there is no longer a need for the goods or services specified 

in the invitation; 
3.4.2.  funds are no longer available to cover the total envisaged expenditure; 
3.4.3. no acceptable tender is received;  
3.4.4. there is a material irregularity in the tender process; or 
3.4.5. there is material change in the scope of works. 

3.5. The Department shall not accept or incur any liability for such cancellation or rejection or 
acceptance, but will give written reasons for such action upon receiving a written request to do so.  

3.6. Completed bid documents in a sealed envelope, endorsed with the relevant bid number, bid 
description and the closing, must be deposited in the bid box as indicated in the bid document.  

3.7. Bidders must ensure that bids submitted via courier services are deposited by the courier service 
in the Departmental Bid box, prior to the closing date and time. The Department will not accept 
responsibility for any bids, which are not timeously deposited in the Bid Box.  

3.8. A Bid will be treated as a late bid, if it is not received in the bid box. The Department will not accept 

responsibility for any late depositing of bids or for the non-depositing of bids in the bid box, which 

are as a result from an act committed or omitted by an official. This is not limited to the following 

cases: 

3.8.1. A Bidder handed over its bid to a departmental official or to the security services personnel 

timeously, but they omits to deposit the bid in the bid box on or before the closing date and 

time. 

3.8.2.   If a courier service delivers the bid to a departmental official or to the security services 

personnel timeously and it is not deposited in the bid box timeously. 

3.8.3.  The bid documents were send through mail / Post Office and it is not timely collected and or 

timely deposited in the Departmental Bid Box. 

3.9. Bids received after the closing date and time will not be accepted for consideration and where 
practical, be returned unopened to the Bidder(s). 

3.10. Bidders who are not registered on the CSD, must register on the CSD within 7 working days, if 
requested to do so. No award letters or purchase orders or contracts will be signed, with a bidder 
not registered on the CSD.  
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3.11. The Department will download the following documents, to verify the information 
submitted by bidders:  
3.11.1. CSD registration certificate (if the bidder is registered in the CSD) 
3.11.2. CIPC registration  
3.11.3. CIDB registration  

3.12.  Bidders are not allowed to recruit or shall not attempt to recruit an employee of the Department for 
purposes of preparation of the bid or for the duration of the execution of this contract or any part 
thereof. 

 
4 AMBIGUITIES/ CONTRADICTIONS / OMISSIONS 

4.1. If a bidder becomes aware of any ambiguities or contradictions or omissions in the bid document or 
the specifications, drawings or descriptions or functionality or quality, or any part of the bid 
document, this should be clarified with the Department, at least five (5) working days before the 
closing time stated in the tender data.  

4.2. If the Department found, after the closing date of the bid, that there is an ambiguity/ contradiction 

or omission in the bid document , the Department reserves the right to: 

4.2.1. If the ambiguity or contradiction or omission  in the bid document is of an 

administrative nature, request bidders to correct any non-compliances caused by the 

ambiguity or contradiction or omission or 

4.2.2. If the ambiguity or contradiction or omission is immaterial, proceed to finalise the 

procurement process and notify the delegated authority  in the submission of the 

ambiguity or contradiction or omission for the consideration of  the approving 

authority or  

4.2.3. Cancel the bid and process  

 
5 PERIOD OF VALIDITY FOR BIDS AFTER CLOSING DATE 

5.1 All Bids must remain valid from the closing date for a period as stipulated in the bid document. 

5.2 The Department reserves the right to request for the validity extensions of bids, should it deemed 

necessary. The following conditions will apply when the Department request for a validity extension 

of a bid:  

5.2.1 The request for a validity extension will be done while the validity period of the bids are still 
valid.  

5.2.2 Bidders have the right to refuse the extension of the validity period of their bids.  
5.2.3 If a request for validity extensions are send to bidders while the validity period of the bids 

are still valid, non-replying to the request for validity extension before the expiry date will be 
deemed  a tacit agreement to the extension of the validity period.  The Department will 
communicate with the affected bidders to confirm such tacit agreement. 

5.2.4 Should the bidder not agree with the tacit agreement, the bidder shall be deemed to be non-
responsive and not considered for further evaluation. 

5.2.5 If a bidder(s) refused a validity extension, it will be deemed that the bidder(s) had withdrawn 
their bids from the bidding process. The Department reserves the right to continue with its 
bid evaluation and adjudication of the remaining bids and finalise the process. 

 
6 BRAND NAMES 

6.1 Wherever a brand name is specified in this bid document (i.e. in the specifications, pricing schedule 

or bill of quantities or anywhere in this document), the department’s requirement is not limited to 

the specified brand name, but requires an item similar/equivalent or better than specified. 
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7 CONTRACTUAL PRICE ADJUSTMENTS  

7.1 The Bid will not be subjected to any price escalation, unless specified otherwise in the bid 
document. 
 

8 AUTHORITY TO SIGN BID DOCUMENTS 

8.1 No authority to sign (PA 15.1: Resolution of Board of Directors) is required from an enterprise which 
has only one director or is a sole ownership.  

8.2 In the case of a bid being submitted on behalf of a company, close corporation or partnership, 
evidence should be submitted with the bid at the closing time, that the Bid has been signed by a 
person properly authorised by resolution of the directors or under the articles of the entity. For that 
purpose, forms PA-15.1-15.3 (Resolution of Board of Directors) are included in the bid document 
for completion by the relevant Board(s) of Directors  

8.3 The department further accepts that, in the absence of a PA 15.1: Resolution of Board of Directors, 
any director or any member of the enterprise may have the authority to bind the enterprise. 
Therefore the following will apply when only one director or one member of the enterprise signed 
the bid documents:  
8.3.1 The signature of any one of the directors or any one of the members of the enterprise will 

bind the enterprise and all the directors/ members of the enterprise. This condition will 
therefore render the bid valid; and  

8.3.2 The Department will verify the authority to sign (if deemed necessary) and where possible, 
may request proof of such authority of the relevant director or relevant member to act on 
behalf of the enterprise in the form of a “ Resolution of the Board of Directors”, if such “, (PA 
15.1: Resolution of Board of Directors),”  was not submitted with the bid or was not 
completed or was incorrectly completed, 

8.4 In the case of a sub-contractor agreement, a joint venture or consortia, the signing of the sub-
contractor agreement, or Joint Venture or Consortia agreement by any director or member of each 
of the parties to the agreement, will render the sub-contractor agreement or Joint Venture or 
Consortia agreement valid. Therefore:  
8.4.1 The Department reserves the right to request from each party to the sub-contractor 

agreement or Joint Venture or Consortia” agreement, proof of such authority of the relevant 
director or relevant member to act on behalf of the enterprise(s), in the form of a “ Resolution 
of the Board of Directors”, if it was not submitted with the bid or was not completed or was 
incorrectly completed, 

8.5 In the event that a non-member or non-director to the enterprise(s) sign the bid documents and or 
sign a joint venture or consortia agreement, an “Authority to sign” issued by a director of the 
enterprise(s) or by the Board of Directors of the enterprise(s) must be submitted with the bid at the 
closing date.  Failure to comply with this requirement at the closing date of the bid, will invalidate 
the bid submitted. 
 

9 CONTRACT PERIOD 

9.1 The expected contract period is as stipulated in the Contract Data. The construction period is as 
stipulated within the Contract Data from date of handing over of site in the case of contractors.  

 

10 NEGOTIATION WITH THE IDENTIFIED PREFERRED BIDDER 

10.1 The Bid will be awarded to the bidder who scores the highest PPPFA number of points: 

10.1.1 However, should an offer not be market related, the Department reserves the right to 

negotiate with bidders a reasonable market price /offer? 

 
11 AWARD OF CONTRACTS TO TENDERERS NOT SCORING HIGHEST POINTS 

11.1 The Department reserves the right to award the bid to a tenderer, other than the highest scoring 

bidder, after having applied an objective criteria (i.e risk assessment, as per the risk assessment 

criteria in the notice to invitation to tender/quote). 
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12 TAX COMPLIANCE 

12.1 No tender shall be awarded to a bidder who is non tax -compliant. 
12.2 All bidders’ tax matters must be in order prior to award.  
12.3 Bidders’ tax matters will be verified through CSD. 
12.4 If the recommended bidder’s tax status is non-compliant, the recommended bidder must submit 

written proof from SARS of their tax compliant status or submit written proof that they have made 
an arrangement with SARS to meet their outstanding tax obligations. 

12.5 The recommended bidder will be given a maximum of seven (7) working days to correct their tax 
compliance status. 

12.6 Failure to comply within seven (7) working days, from the date of the request, the Department will 
reject the bid submitted by the bidder. 
 

13 REGISTRATION AS A VAT-VENDOR 

13.1 Non-VAT vendors do not have to include VAT in their bid prices. 
13.2 Non-VAT vendors who submit bids for contracts that would, if successful, take their annual turnover 

above the threshold of R1 million, must include VAT in the prices quoted and must therefore 
immediately upon award of the contract, register with the South African Revenue Service (SARS) 
as VAT vendors.   

13.3 The award of contract would be conditional (for Non-VAT vendors who included VAT in their prices) 
conditional pending the successful bidder submitting proof of registration as VAT vendor with SARS 
within 21 days of award.  

13.4 Failure to comply within 21 days after being notified to do so will lead to the automatic withdrawal 
of the “provisional letter of award” and elimination of the bidder’s offer. 

13.5 VAT vendors must include VAT in their bid prices and failure to comply will lead to an automatic 
elimination of the bidder’s offer. 

13.6 In all other instances, where bidders have excluded VAT from the prices quoted, if the bidder is 
successful, the letter of award will clearly state that the price at which the contract is awarded is 
exclusive of VAT and that VAT will not be added on at any stage after the contract has been signed.   

13.7 If a Non-VAT vendor/ bidder is contracted with the Department with a price which is Excluded Vat, 
and it becomes a VAT vendor after award or alternatively becomes a VAT vendor due to a 
cumulative number of awards, the bidder will have to absorb the adverse financial implications of 
not including VAT in their price quoted. VAT cannot be claimed from the Department for any 
payments already made or from any future payments.   

 
14 CERTIFICATION OF DOCUMENTS 

14.1 Where so required in the bid documents, bidders are required to submit copies which  re certified 

as a “true copy of the original”.  

14.2  If a bidder submitted an uncertified copy of an original document, or an original copy which is not 
correctly certified, the bidder will be afforded an opportunity to correct such non-compliance within 
a minimum period of 48 hours as follows: 

14.2.1 The corrected noncompliance must be made from the initial copied document 

and not from a new document or from another document.   

14.3 All bidders’ whose copies complies with the minimum requirements above, will be “deemed in order” 
and will be subjected for consideration in further evaluation processes, even if the Department did 
not request any corrections.  

14.4 No submissions of new or alternative documents or certified copies of new or alternative documents 
will be allowed after the bid closing date.  

14.5 The Department will not accept a copy of a copied document and will not provide any bidder an 
opportunity to correct such a non-compliance. 
 

15 REQUIREMENTS FOR A VALID BBBEE CERTIFICATES AND SWORN AFFIDAVITS 

15.1 A valid B-BBEE Certificate is a B-BBEE Certificate which has not expired at the closing date of the 
bid.  

15.2 A “Sworn Affidavit” must comply with the following minimum requirements at the closing date, to be 
considered valid. If the submitted “Sworn Affidavit” does not comply with the minimum requirements 
below, the bidder will not be given an opportunity to correct it:  
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15.2.1 The “Sworn Affidavit” must not be expired at the closing date. 

15.2.2 The BBBEE Level Contributor must be indicated (ticked)  

15.2.3 The “Sworn Affidavit” must be signed and dated by the bidder (Deponent). 

15.2.4 The “Sworn Affidavit” submitted must be signed and stamped by the “Commissioner of 

Oath”. 

15.2.5 The “latest financial year-end” field must not be left blank.  

15.2.6 In respect of “Sworn Affidavits” of the Construction sector, Property Sector, the field 

(block) where the bidder must confirm its financial information (i.e. Net Assets or Annual 

Turnover) must be completed (ticked) and must not be left blank or not ticked.                                                            

15.2.7 The Commissioner of Oath cannot be an employee or ex officio of the enterprise 

because, a person cannot by law, commission a sworn affidavit in which they have an 

interest.  

15.1 The Department will deal with all other matters, which is not listed under the minimum requirements 
as reflected above, as administrative matters, should it be deemed necessary.  

15.2 For all sectors (example the construction sector, the property Sector and or any sector), a “Sworn 
Affidavit” issued in terms of the relevant sector must be used. All the minimum requirements 
applicable to “valid sworn affidavits” as per this “Special Conditions of Bid” will apply.  

 
16 AWARDING OF POINTS FOR SPECIFIC GOALS (PA-16) 

16.1 In accordance with the PPPFA regulations 2022, bidders will not be eliminated if they do not submit 

a BBBEE – certificate or a “valid sworn affidavits”. The bidder will not be scored for points, but will 

be evaluated further.  

16.2 For a bidder to be awarded points for specific goals as per the bid, the bidder must submit proof as 

specified in the bid document with the bid at the closing date and time. 

16.3 The requirements of a valid BBBEE-Certificate and or “Sworn Affidavit” as specified in the Special 

Conditions of Tender applies. 

16.4 Parties in an unincorporated joint venture must submit its own consolidated B-BBEE certificate, 

which has not expired at the closing date of the bid. 

16.5 If a bidder submit with the bid at the closing date the required proof for specific goals, as specified 

in the bid document, but the proof is not certified or is certified incorrectly, the bidder will be given a 

minimum of 48 hours to submit a copy which is correctly certified. The copy maybe certified after 

the closing date of the bid. The copies maybe certified after the closing date of the bid.  

16.6 Non-submission of the PA-16 form or non-completion the PA-16 form or an incomplete PA-16 form, 

is not an elimination criteria. 

16.7 If a bidder submit at the closing date of the bid a valid proof as specified in the bid document, but 

the bidder’s PA 16 is not signed or dated or witnessed or it is not properly completed, or its not 

completed or submitted or did not claim points, the bidder will be given a minimum of 48 hours to 

submit or correctly complete its PA 16.  

16.8 All bidders’ whose submitted proof as specified in the bid document  and it complies with the 

minimum requirements above, will be “deemed in order” and will be subjected for consideration in 

further evaluation, even if the Department did not request any corrections/ certifications.  

16.9 No submissions of alternative proof for specific goals as specified in the bid document will be 

allowed after the bid closing date. 

16.10 Bidders who failed to submit the required proof for points for specific goals, will not be scored for 

the relevant specific goal(s), but there offers will still be evaluated further.  

 
17  BIDDER’S DISCLOSURE/ BIDDER’S DECLARATION (PA - 11) 

17.1 The Department will afford a bidder an opportunity to correct its PA-11 form, if the bidder 

omitted to sign or to complete or to properly complete this form.  

17.2 A bidder’s offer maybe eliminated if the bidder’s declaration is proven false during the bid 

evaluation process.  
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18 FORM OF OFFER AND ACCEPTANCE 

18.1 The tender amount in words takes precedence, where there is a discrepancy between the 

amount in figures, and the amount in words will govern.   

18.2 The successful bidder will be required to balance its rates prior signing of a contract. 

18.3 If the tenderer makes an obvious grammatical error in the amount of words, the wording will 

be compared to all the submitted comparative figures (i.e. the amount in figures on the 

submitted “Form of Offer and Acceptance” and the amount stipulated in the bills of quantities 

or the final summary page, or activity schedule  or pricing schedule) and if deemed the same: 

18.3.1 The tenderer’s offer will not be disqualified.  

18.3.2 The tenderer can be requested to correct the error and ratify its “Form of Offer and 

Acceptance”. 

18.4  If there is no amount in words, the amount in figures on the submitted “Form of Offer and 

Acceptance” will be compared to all the submitted comparative figures (i.e. the amount 

stipulated in the submitted bills of quantities or the final summary page or the activity schedule, 

or the pricing schedule) and if deemed the same: 

18.4.1 The tenderer’s offer will not be disqualified.  

18.4.2 The tenderer can be requested to correct the omission of the amount in words and 

ratify its “Form of Offer and Acceptance”.  

18.5 In addition to the above, the form of Offer and Acceptance, must at the closing date of the bid, 

comply with the following minimum criteria: 

18.5.1 It must be signed by an authorised person of the Bidder; 
18.5.2 The Surname with Initials/ Name of the authorised person must be clearly indicated; 
18.5.3 The date on the form of offer must be completed; 
18.5.4 The name of the bidder/ legal entity must be clearly indicated.  

18.6 If both the “amount in words” and the “amount in figures” is not completed, the bid will not be 
considered further.  

 
19 CORRECTION OF ERRORS 

19.1 Only the authorised signatory to the tender should initial corrections in the tender document. 

19.2 All corrections must be in non-erasable ink and the use of correcting fluid (tippex) is prohibited. 

19.3 In the event that a correction is not initialled or the correction is initialled by a person not having 

the prescribed authority, the Department will: 

19.3.1 Seek the necessary clarification from the tenderer and; 

19.3.2 If accepting the response from the tenderer, evaluate the bid further and    or; 

19.3.3 Allow the tenderer to correct/ ratify any noncompliance, where necessary.  

 
20 CONDITIONS WITHDRAWN FROM THE GENERAL CONDITIONS OF CONTRACT 

20.1 N/A 

 
21 INCOMPLETE SECTIONS OR SCHEDULES IN BID DOCUMENTS 

21.1 Bidders’ who omitted or incorrectly completed a section(s) or a schedule(s) in the bid 

document, but have submitted with the bid the required/ specified proof or supportive 

documents for that particular sections of the document, maybe allowed to correct such non-

compliance.   

 
22 TESTIMONIALS 

22.1 The word “ testimonial” and “reference letter”  means the same 

22.2 Testimonials must be submitted with the bid and must comply with the following minimum 

requirements to be considered valid:   

22.2.1 The testimonials must be signed. 
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22.2.2 The project must be within the period specified in the bid.  

22.2.3 The testimonial’s contract period and R- value must be for a single contract and not the sum of 

various contracts.    

22.2.4 The project must have a minimum contract period as specified in the bid.  

22.3 The testimonial must clearly indicate the contract start date and contract end date/ practical 

completion date.  

22.3.1 The testimonial must indicate the client’s name, contact particulars and Email address. 

22.3.2 The testimonial must be dated. 

22.3.3 The testimonial must be stamped by the client. If the testimonial is not stamped, the Department 

may still consider the testimonial after the authenticity has been verified by the Department. 

22.4 In the case of a rates based contract, the actual expenditure or work certified will be 

deemed the contract value.  

22.5 The bidders performance should be indicated in the testimonial  either as  (or indicated as a 

combination of):  

22.5.1 An unacceptable performance or  

22.5.2 Not unacceptable, but needs Improvement or  

22.5.3 A Satisfactory performance  or   

22.5.4 Above Satisfactory   

22.5.5 Excellent performance  

22.6 If the bidder’s performance is not indicated in the testimonial, the Department will deemed 

that the bidder’s performance was unsatisfactory and will not verify the contrary.  

22.7 It is the bidder’s responsibility to ensure that their references are contactable.   

22.8 The Departmental will only engage once with the bidder to provide alternative contact 

numbers to verify the testimonial, if it is not contactable on the Department’s first attempt.  

22.9 If the Department receives no response on the bidder’s testimonials, the bidder will be 

deemed to have performed unsatisfactory work on the relevant project. Also a “no comment” 

reply will be deemed as an unsatisfactory performance.  

22.10 Bidders will not be afforded to submit new testimonials, if there initial references/ 

testimonials are not responding.  

22.11 An appointment letter/ award letter and or signed contract are not accepted as a testimonial.  

22.12 Bidders may use the testimonial template provided in the bid document (if included in the 

Bid Document) or may use the format of their clients. The testimonial must cover the minimum 

requirements as specified in this special conditions.  

23 POINTS FOR SPECIFIC GOALS 
 

23.1 To qualify for points for Specific goals, as specified in the “Invitation to Bid” and the “PA-16”, 

bidders must comply with the requirements at the closing date of the bid.  

23.2 It is the bidder’s responsibility to ensure that it submit the correct evidence at the closing date 

of the bid, for the validation of the points the bidder is claiming.  

23.3 Bidder’s will not be given an opportunity to submit evidence after closing date, if the evidence 

is not submitted or if incorrect evidence was submitted. 

 
24 THE OTHER ADDITIONAL INFORMATION WHICH MAY BE REQUIRED FOR EVALUATION 

 

CRITERIA SPECIAL CONDITIONS OF BID 

a) A close corporation, incorporated prior to 1 May 2011 
under the Close Corporations Act, 1984 (Act 69 of 1984, 
as amended) 

Copies of the Founding Statement - CK1 

b) A profit company duly registered as a private company. Copies of: 
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CRITERIA SPECIAL CONDITIONS OF BID 

[including a profit company that meets the criteria for a 
private company, whose Memorandum of Incorporation 
states that the company is a personal liability company in 
terms of Section 8(2)(c) of the Companies Act, 2008 (Act 
71 of 2008, as amended)]. 

i. Certificate of Incorporation - CM1; 
ii. Shareholding Certificates of all Shareholders of the 

company, plus a signed statement of the company’s 
Auditor, certifying each Shareholder’s ownership / 
shareholding percentage relative to the total; and/or 

iii. Memorandum of Incorporation in the case of a personal 
liability company. 

c) A profit company duly registered as a private company in 
which any, or all, shares are held by one or more other 
close corporation(s) or company(ies) duly registered as 
profit or non-profit company(ies). 

Copies of documents referred to in a. and/or b. above in 
respect of all such close corporation(s) and/or 
company(ies). 

d) A profit company duly registered as a public company. Copy of Certificate of Incorporation - CM1, and a signed 
statement of the company’s Secretary or Auditor confirming 
that the company is a public company. 

e) A non-profit company, incorporated in terms of Section 10 
and Schedule 1 of the Companies Act, 2008 (Act 71 of 
2008, as amended). 

Copies of: 
i. The Founding Statement - CK1; and 
ii. The Memorandum of Incorporation setting out the object 

of the company, indicating the public benefit, cultural or 
social activity, or communal or group interest. 

f) A natural person, sole proprietor or a Partnership Copy(ies) of the Identity Document(s) of:  
i. such natural person/ sole proprietor, or each of the 

Partners to the Partnership. 

g) A Trust Deed of Trust duly indicating names of the Trustee(s) and 
Beneficiary (ies) as well as the purpose of the Trust and the 
mandate of the Trustees. 

 

25 DISCLAIMER 

25.1 It is impractical and cumbersome for the Department to communicate with all qualifying bidders 

to correct/ ratify all eligible matters as articulated in this “Special Conditions of Bid”. The  

Department therefore reserves the right and discretion, during its evaluation and other 

administrative processes to: 

25.1.1 Limit its correspondences for corrections/ ratifications/ clarities to potential higher point 

scoring bidders only and to 

25.1.2 Further evaluate any potential qualifying lower scoring bidder(s) as “deemed 

responsive” or giving points, etc, without requesting the corrections/ ratifications of a 

matter which is eligible as per the “Special Conditions of Bid”. 

– End Special Conditions of Bid – 
(Version: Approved 29 August 2023) 
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FACILITIES MANAGEMENT CONDITIONS OF 

CONTRACT (DPW)  

  

  

SEPT. 2005 VERSION 1 
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PA-10 (FM):  CONDITIONS OF CONTRACT 
  

1. DEFINITIONS 
 

1.1. The following words and expressions shall have the meanings hereby assigned to them 
except where the context otherwise requires: 

 
1.1.1. “Additional Services” are increases in the quantity of the routine Services detailed in the 

Scope of Works. 
 
1.1.2. "Bill of Quantities" means the document so designated in the Pricing Data that describes the 

Services and indicates the quantities and rates associated with each item which the 
Employer agrees to pay the Service Provider for the Services completed;  

 
1.1.3. "Certificate of Completion" means the certificate issued by the Service Manager signifying 

that the Contract has expired; 
 
1.1.4. "Commencement Date" means the date on when the Service Provider is notified of the 

Employer’s acceptance of its offer; 
 
1.1.5. “Contract” means the Contract signed by the Parties and of which these Conditions of 

Contract form part of, and such amendments and additions to the Contract as may be 
agreed in writing between the Parties; 

 
1.1.6. "Contract Data" means the specific data, which together with these Conditions of Contract, 

Scope of Works and Pricing Data collectively describe the risks, liabilities and obligations of 
the contracting Parties and the procedures for the administration of the Contract; 

 
1.1.7. “Contract Period” is from Commencement Date for the period stated in the Contract Data; 

 
1.1.8. “Contract Price” means the price to be paid for the Services in accordance with the Pricing 

Data, subject to such additions thereto or deductions there from as may be made from time 
to time under the provisions of the Contract; 

 
1.1.9. “Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and 

Acceptance; 
 

1.1.10. “CPAP” means contract price adjustment provisions used for the adjustment of fluctuations 
in the cost of labour, plant and materials and goods as stated in the Contract Data; 

 
1.1.11. “Day” means a calendar day; 

 
1.1.12. “Drawings” means all drawings, calculations and technical information which are made 

available to the Service Provider for inspection at a venue and time to be announced by the 
Service Manager and any modifications thereof or additions thereto from time to time 
approved in writing by the Employer or delivered to the Service Provider by the Employer; 

 
1.1.13. “Employer” means the contracting Party named in the Contract Data who appoints the 

Service Provider; 
 

1.1.14. "Equipment" includes all appliances, tools implements, machinery, articles and things of 
whatsoever nature required in or for the rendering, completion or defects correction of the 
Services but does not include materials;   

 
1.1.15. "Facilities" means the land and buildings, detailed in the Scope of Works, and any additions, 

or omission thereto, made available by the Employer for the purposes of the Contract, on, 
under, over, in or through which the Services are to be rendered or carried out; 
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1.1.16. “Form of Offer and Acceptance” means the written communication by the Employer to the 

Service Provider recording the acceptance of the Service Provider’s offer; 
 

1.1.17. “Identified Projects” means any projects, other than routine Services, identified and agreed 
to by the Parties during the Contract period or any extensions thereto, to be completed in 
terms of the Contract. 

 
1.1.18. “Materials” includes all materials, commodities, articles and things required to be furnished 

under the Contract for the execution of the Services; 
 

1.1.19. “Month” refers to the period commencing on a certain day of a month to the day preceding 
the corresponding day of the next month; 

 
1.1.20. "Parties" means the Employer and the Service Provider; 

 
1.1.21. "Pricing Data" means the document that contains the Bill of Quantities and provides the 

criteria and assumptions, which it will be assumed in the Contract were taken into account 
by the Service Provider when developing his prices; 

 
1.1.22. “Services” means all the work to be performed by the Service Provider during the Contract 

Period in accordance with the Contract, as more fully set out in the Scope of Works, as 
amended from time to time by written agreement between the Parties; 

 
1.1.23. “Service Provider" means the Tenderer, as named in the Contract Data, whose offer has 

been accepted by or on behalf of the Employer and, where applicable, includes the Service 
Provider’s heirs, executors, administrators, trustees, judicial managers or liquidators, as the 
case may be, but not, except with the written consent of the   Employer, any assignee of the 
Service Provider; 

 
1.1.24. "Service Manager" means the representative of the Employer named as the Service 

Manager in the Contract Data. The Employer reserves the right to replace the said Service 
Manager, by written notice to the Service Provider, without the need to furnish reasons 
therefor;  

 
1.1.25. "Scope of Work" refers to the document which defines the Employer’s objectives and 

requirements and specifications and any other requirements and constraints relating to the 
manner in which the Services must, or may, be provided or performed; 

 
1.1.26. “Service Period” refers to the period indicated in the Contract Data during which the Service 

Provider shall render the Services required in terms of the Contract; 
 

1.1.27. “Transitional Stage” refers to the period indicated in the Contract Data, which commences 
immediately on the expiry of the Service Period, and during which  the Services to be 
provided by the Service Provider shall include, inter alia, the provision and transfer to the 
incoming service provider of managerial support and information, as detailed in the Scope 
of Works. 

 
2. INTERPRETATION 

 
2.1. In this Contract, except where the context otherwise requires: 

 
2.1.1 The masculine includes the feminine and the neuter, vice versa; 

 
2.1.2 The singular includes the plural; and vice versa 
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2.1.3 Any reference to a natural person includes a body corporate, firm, association or 
consortium/joint venture/partnership, vice versa. 

 
2.2. The headings to the clauses of this Contract are included for reference purposes only and 

shall not affect the interpretation of the provisions to which they relate. 
 
2.3. Words and phrases defined in any clause shall bear the meanings assigned thereto. 
 
2.4. The various parts of the Contract are severable and may be interpreted as such. 
 
2.5. The expressions listed in clause 1 bear the meanings as assigned thereto and cognate 

expressions bear corresponding meanings. 
 
2.6. If any provision in a definition clause is a substantive provision conferring rights or imposing 

obligations on any Party, effect shall be given to it as if it were a substantive clause in the 
body of the Contract, notwithstanding that it is only contained in the interpretation clause. 

 
3. DURATION  

 
3.1. The rights and obligations of the Parties to this Contract shall commence on the 

Commencement Date.  
 
3.2. Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, 

the Contract will commence on the Commencement Date and terminate on the expiry of the 
Contract Period, unless it is extended in terms of clause 3.3. 

 
3.3. The terms or duration of the Contract may be extended as a result of bona fide negotiations 

between the Parties. No extension of term or duration of the Contract shall however be valid 
unless the terms and conditions of such extension has been reduced to writing and signed 
by the authorised representatives of both Parties. 

 
4. RIGHTS AND OBLIGATIONS OF THE EMPLOYER 

 
4.1. The Employer shall give access to or supply the Service Provider with: 
 

4.1.1 All relevant, available data and information required and requested by the Service 
Provider for the proper execution of the Services; and 

 
4.1.2 Such assistance as shall reasonably be required by the Service Provider for the 

execution of its duties under the Contract. 
 

5. RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER 
 

5.1. The Service Provider shall, in executing his obligations, comply with the Service Manager's 
written instructions on any matter relating to the Services.  

 
5.2. The Service Provider shall take instructions only from the Service Manager or other persons 

authorised by the Service Manager in terms of Clause 6. 
 
5.3. The Service Provider shall not have the power of attorney or authority to enter into any 

contract or to otherwise bind or incur liability on behalf of the Employer, save where prior 
written authorisation has been obtained. 

 
5.4. The Service Provider shall ensure that it, its employees, agents and representatives have 

the relevant experience and capacity necessary for rendering of the Services with the 
reasonable degree of skill, care and diligence that may be expected of professionals 
providing services similar to the Services.  
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5.5. Should any member of the Service Provider’s team, in the opinion of the Service Manager 

or occupants of the Facilities, misconduct himself or is incompetent or negligent in the 
delivery of the Services, or whose presence on the Facilities is otherwise considered by the 
Service Manager, or occupants of the Facilities, on reasonable grounds, to be undesirable, 
the Employer may, in writing and together with reasons therefor, request that such person 
be removed. Such person shall not again be employed on the Services without the prior 
written consent of the Employer. 

 
5.6. The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a 

day of receipt of the Employer’s written request. 
 
5.7. The Service Provider shall ensure that reasonable levels of care and responsibility are 

exercised when using items belonging to the Employer in the delivery of the Services. 
 
5.8. During the ongoing provision of the Services the Service Provider shall at all times keep the 

Facilities clean and in a safe condition. 
 
5.9. Notwithstanding anything herein contained to the contrary, it is specifically agreed that the 

appointment of the Service Provider shall not create an employment contract or relationship 
between the Parties and the Service Provider or his employees shall therefore not be 
entitled to any benefits to which the employees of the Employer may be entitled. 

 
6. SERVICE MANAGER  

 
6.1. The Service Manager shall administer the Contract on behalf of the Employer in accordance 

with the provisions of the Contract. 
  
6.2. The Service Manager may delegate any of his powers and authority and may cancel such 

delegation, on the prior written notification thereof to the Service Provider. 
 
6.3. Such delegation shall continue in force until the Service Manager notifies the Service 

Provider in writing that the delegation is terminated. 
 
6.4. The Service Provider may at any time, prior to giving effect thereto, refer any written order 

or instruction of the Service Manager’s delegatee to the Service Manager who shall confirm, 
reverse or vary such order or instruction. 

 
7. SECURITY  

 
7.1. The Service Provider shall provide to the Employer security in the amount and in the form 

set out in the Contract Data and any expenditure incurred in doing so shall be borne by the 
Service Provider. 

 
7.2. Should the Service Provider fail to select the security to be provided or should the Service 

Provider fail to provide the Employer with the selected security within 21 days from 
Commencement Date, it shall be deemed that the Service Provider has selected a security 
in the form of a retention of 2.5 % of the Contract Sum (excl. VAT). 

 
8. SECURITY CLEARANCE 

 
8.1. In the event of security clearance becoming necessary, the Service Provider, any 

subcontractors and all human resources utilized by the Service Provider undertake to 
undergo security clearance, for which purpose the necessary forms will be made available 
to the Service Provider at the relevant time by the Employer. The Service Provider accepts 
that if he or any of his human resources refuses to undergo the required security clearance, 
they will not be allowed on the Facilities to render the Services. 
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8.2. It is required that all persons engaged in the rendering of the Services shall be easily 

identifiable and where required, security cleared. 
 

9. CONFIDENTIALITY 
 

9.1. The Service Provider undertakes to keep any and all information, of whatever nature, 
relating to the Contract or which he becomes privy to due to his presence at the Facilities, 
strictly confidential and such shall not be sold, traded, published or otherwise disclosed to 
anyone in any manner whatsoever, including by means of photocopy or other reproduction, 
without the Employer’s prior written consent. As disclosure or improper use of the 
confidential information, without the Employer’s prior written consent, will cause the 
Employer harm: 

 
9.1.1 the Service Provider shall be liable for any loss or damages suffered by the 

Employer and shall indemnify the Employer against any claims by third parties as a 
result of such unauthorised disclosure or use thereof , either in whole or in part; 
and/or 
 

9.2.1 the Employer shall be entitled to cancel the Contract 
  
9.2. The Service Provider shall be entitled to disclose such confidential information to the 

following persons, who have a clear need to know interest, in order to assist with the 
rendering of the Services on the Contract: 

 
9.2.1 employees, officers and directors of the Service Provider; and 

 
9.2.2 any professional consultant or agent retained by the Service Provider for the 

purpose of rendering the Services, provided that the identity of such consultant or 
agent is made known to the Employer in writing and the Employer acknowledges in 
writing that the confidential information may be disclosed to such person. 

 
9.3. The Service Provider shall be responsible for ensuring that all persons to whom the 

confidential information is disclosed under this Contract shall keep such information 
confidential and shall not disclose or divulge the same to any unauthorised person. 

  
9.4. The confidential information shall remain the property of the Employer and the Employer 

may demand the return or destruction thereof, at the cost of the Service Provider, at any 
time upon giving written notice to the Service Provider. Within ten (10) days of receipt of 
such notice, the Service Provider shall return all of the original confidential information and 
shall destroy all copies and reproductions (both written and electronic) in its possession or in 
the possession of persons to whom it was disclosed and furnish a certificate to the 
Employer stating as much. 

 
10. AMBIGUITY IN DOCUMENTS 

 
10.1. The several documents forming the Contract are to be taken as mutually explanatory of one 

another and any ambiguity in or discrepancy between them shall be explained and, if 
necessary, rectified by the Service Manager who shall thereupon issue to the Service 
Provider a written explanation giving details of the adjustments, if any, and a written 
instruction directing what Service, if any, is to be delivered. 

 
11. INSURANCES 

 
11.1. It is the responsibility of the Service Provider to assess his risks on this project and to 

ensure that he obtains and maintains the adequate insurances to cover such risks. 
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12. ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES 
 

12.1. The Service Provider shall provide the Employer, within 21 days of the Commencement 
Date, with an acceptable health and safety plan and such other information required in 
terms of the Occupational Health and Safety Act (85 of 1993). 

 
12.2. The Service Period shall commence 30 days from Commencement date, or on such other 

date as maybe specified in the Contract Data 
 
12.3. Notwithstanding the provision of 12.2, the Service Provider shall be given access to the 

Facilities or portions thereof, only after the provision by the Service Provider of an 
acceptable health and safety plan and of security clearance being obtained in terms of 
Clauses 12.1 and 8.1 respectively. 

 
12.4. The Service Provider shall be given access to the Facilities or portions thereof and shall 

render the Services in accordance with its programme, referred to in clause 13 or after the 
receipt by him of a written instruction to this effect. 

 
12.5. If the Employer fails to give the Service Provider access to the facility or any portion thereof 

for any reason other than default by the Service Provider and the Service Provider suffers 
additional costs as a result thereof, the Service Provider shall be entitled to make a claim 
therefor provided that the Service Provider is able to prove his claim and that he has taken 
all reasonable steps to mitigate the additional costs.  

 
13. PROGRAMME 

 
13.1. The Service Provider shall deliver to the Service Manager within 14 days from 

Commencement Date, a realistic programme and a cash flow for the delivery of the 
Services. The programme shall describe and detail the order in which the Services are to be 
rendered and shall be subject to the approval of the Service Manager, which written 
approval shall not be unreasonably withheld. 

 
13.2. The Service Provider shall, on receipt of a written request from the Service Manager, furnish 

the Employer with any documents or information, of whatever nature, in support of the 
programme and/or in relation to the manner in which the Services are to be rendered and/or 
the resources to be supplied and used in the rendering of the Services and/or progress of 
the various parts of the Contract; and/or a detailed cash flow forecast. 

 
13.3. A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed 

quarterly or as circumstances may require. 
 
13.4. Agreement to the programme by the Service Manager or any adjustment thereto will not 

alter the responsibilities of the Service Provider in terms of this Contract. 
 

14. SUBCONTRACTING 

 
14.1. The Service Provider may subcontract any part of the Services at its discretion.  The 

subcontracts shall incorporate the applicable terms, conditions and requirements of this 
Contract. 

 
14.2. Subcontracting by the Service Provider shall not be construed as relieving the Service 

Provider from any obligations under the Contract or imposing any liability on the Employer. 

 
15. INTELLECTUAL PROPERTY RIGHTS INDEMNITY 
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15.1. The Service Provider undertakes to obtain the necessary consent from the 
proprietors or their licensees should the Service Provider make use of the intellectual 
property of any other person. 

 
15.2. The Service Provider further indemnifies the Employer against any claim or action (including 

costs on an attorney and client scale) caused by or arising from the failure to obtain such 
consent. 

 
16. COMPLIANCE WITH LEGISLATION 

 
16.1. This clause applies to legislation emanating from national and provincial government as well 

as that of any local authorities in whose area of jurisdiction the Facilities fall and which have 
a bearing on the delivery of the Services and Facilities under this Contract. 

 
16.2. All the applicable legislation, which does not specifically allow discretion in respect of 

compliance by the Employer, shall be followed exactly as intended by such legislation 
regardless of any instructions, verbal or in writing, to the contrary. 

 
16.3. Should any applicable legislation allow discretion in respect of compliance by the Employer 

it shall be followed exactly as intended by the relevant legislation as if no discretion is 
allowed until such time as specific instructions in writing are issued to the Service Provider 
by the Service Manager. 

 
16.4.  The Service Provider shall in the provision of the Services comply with the provisions of, 

and give all notices and pay all fees, taxes, levies and other charges required to be given or 
paid in terms of any legislation or imposed by any other body or person. The Service 
Provider hereby indemnifies the Employer against any liability for any breach of the 
provision of this clause. 

 
16.5. It is the responsibility of the Service Provider to obtain the consents, permissions and/or 

permits, referred to in Clause 16.4, in the provision of the Services. 
 
16.6. The Service Provider shall not have a claim against the Employer, and the Employer shall 

not be liable to refund the Service Provider for any of the fees, taxes, levies and other 
charges referred to Clause 16.4. 

 
17. REPORTING OF INCIDENTS 

 
17.1. In addition to the above, the Service Provider shall, as soon as possible, notify the Employer 

in writing of any incidents at the Facilities, which resulted or could have resulted in damage 
to property or injury or death to persons. 

 
17.2. The Service Provider shall verbally notify the Service Manager of any of the incidents 

referred to in 17.1 immediately after the occurrence thereof. 
 
17.3. The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed 

written report on such incidents to the Service Manager within the time frame indicated by 
the Service Manager, but in any event within 48 hours of the incident.  

 
17.4. The written report referred to in 17.3 shall provide for all incidents, which resulted in injury, 

death or damage to property. 
 

17.5. The Service Provider shall notify the Employer immediately, on becoming aware of the 
Contract requiring him to undertake anything that is illegal or impossible 

 
18. NUISANCE 
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18.1. The Service Provider shall deliver the Services in a manner that shall not cause 
unnecessary noise, nuisance, or hinder the normal activities in the Facilities. 

 
18.2. The Service Provider hereby indemnifies the Employer against any liability arising out of the 

Service Provider's non-compliance with his obligations in terms of Clause 18.1. 
 

19. MATERIALS, WORKMANSHIP AND EQUIPMENT 
 

19.1. All Services delivered, and materials and workmanship shall comply with the requirements 
of this Contract, the manufacturer’s specification; good industry practice and the Service 
Manager's written instructions and shall be suitable for the purpose intended. 

 
19.2. The Service Provider shall, in accordance with the Scope of Works or if instructed by the 

Service Manager, carry out tests demonstrating the acceptability of the relevant Services 
provided, or the suitability of materials or equipment to be used. 

 
19.3. The Service Provider shall provide all necessary assistance, labour, materials, testing 

equipment and instruments for the purpose of such tests to be performed by himself or, if so 
instructed by the Service Manager, for the purposes of tests to be performed by any other 
person. 

 
19.4. All costs for tests carried out shall be deemed to be included in the Service Provider’s prices 
 
19.5. Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the 

Service Provider to the Employer within 10 days of the tests being completed. 
 

20. URGENT WORK 
 

20.1. The Employer may, by itself or through another service provider, effect any remedial or 
other repair work which becomes necessary due to no act or omission on the part of the 
Service Provider. 

  
20.2. If the remedial or repair work became necessary due to an act or omission on the part of the 

Service Provider, its employees, agents or representatives, the Service Provider shall effect 
such remedial or repair work at its own cost. 

 
20.3. If the remedial or repair work is urgently necessary due to an act or omission on the part of 

the Service Provider, its employees, agents or representatives and the Service Provider 
refuses to or is not available or able to effect such remedial or repair work, the Employer 
may effect such remedial or repair work either by itself or through another service provider. 

  
20.4. If the Employer effects the remedial or repair work in terms of 20.3, then the Employer may 

recover such costs, losses or damages from the Service Provider or by deducting the same 
from any amount still due under this Contract or under any other contract presently or 
hereafter existing between the Employer and the Service Provider and for this purpose all 
these contracts shall be considered one indivisible whole. 

 
21. INDEMNIFICATIONS 
 
21.1. The Service Provider shall be liable for and hereby indemnifies the Employer against any 

liability, claim, demand, loss, cost, damage, action, suits or legal proceedings whether 
arising in common law or by statute consequent upon: 

 
21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned 

by, attributed to, or in the cause of or caused by the rendering of the Services; 
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21.1.2 loss of or damage to any movable or immovable or personal property or property 
contiguous to the Facilities whether belonging to or under the control of the 
Employer or any other body or person arising out of, related to, occasioned by, 
attributed to, or in the cause of or caused by reason of the rendering of the 
Services; 

 
21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect 

of any materials parts, work-in-process or finished work furnished to, or in respect of 
which any payment has been made by the Employer. 

 
21.2. The Employer accepts liability for all acts or omissions of its employees, agents or 

representatives. 
 

22. VARIATIONS 
 

22.1. The Employer may at any time during the Contract Period, vary the Services by way of 
additions, omissions, or substitutions. 

 
22.2. No variation by the Employer of whatever nature shall vitiate the Contract. 
 
22.3. Any Services required by the Employer outside of the Services as referred to in the Scope 

of Works will be regarded as being Identified Projects and shall be dealt with under clause 
23 and shall be executed as a variation order. 

 
22.4. The Service Provider shall inform the Employer of any instructions that are deemed to be 

Additional Services prior to such instructions being executed. 
 
22.5. Additional Services will only be executed by the Service Provider after receipt by him of a 

written instruction from the Service Manager. 
 
22.6. If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer 

shall not reimburse the Service Provider for the Additional Services so executed, and the 
Service Provider agrees that it shall not have a claim for payment for such Additional 
Services. 

 
22.7. The Additional Services will be valued at the rates in the Pricing Data. 

 
23. IDENTIFIED PROJECTS 

 
23.1. The Service Provider shall inform the Employer of any instructions that are deemed to be 

Identified Projects prior to such instructions being executed. 
 
23.2. The Employer is not obliged to engage the services of the Service Provider on Identified 

Projects. The Employer may, by itself, through another service provider or through the 
Service Provider effect the services/works under Identified Projects. 

 
23.3. Identified Projects will only be executed by the Service Provider after receipt by him of a 

written instruction from the Service Manager. 
 
23.4. If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer 

shall not reimburse the Service Provider for the Identified Projects so executed, and the 
Service Provider agrees that it shall not have a claim for payment for such Identified 
Projects. 

 
23.5 In respect of the Identified Projects, the written instruction referred to in 23.3 shall: 
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(a) describe the services/works required to be executed by the Service Provider under 
the Identified Project; 

 
(b) state the due commencement and completion dates of the relevant Identified 
Project; 

 
(c) state the total cost of the relevant Identified Project as agreed to between the 
Parties; and 

 
(d) any additional requirements, conditions of contract and/or restrictions, other than 

those already stated in the Contract, that will be applicable. 
 

23.6 Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider 
shall furnish the Employer with a realistic programme and a cash flow for the relevant 
Identified Project as required in 13. 

 
23.7 Where an Identified Project comprises services/works that are of the same or similar 

character executed under the same or similar conditions as those to which the rates in the 
Pricing Data apply, it shall be valued at such rates. 

 
23.8 Where an Identified Project comprises services/works that are not of the same or similar 

character executed under the same or similar conditions as those to which the rates in the 
Pricing Data apply, it shall be valued at market related rates to be agreed to in writing 
between the Employer and the Service Provider and in advance of executing the Identified 
Project. Failing agreement, the rates applicable shall be as determined by the Employer. 

 
23.9 If the Service Provider fails to complete the Identified Project by the completion date 

specified in the written instruction referred to in 23.3, then the Service Provider will be liable 
for a penalty, at the rate stated in the Contract Data, for every day that lapses from the due 
completion date of the relevant Identified Project to the date of the actual completion of such 
Identified Project. 

 
23.10 If the Identified Projects are delayed by variations, omissions, additions, substitutions or 

organised work stoppages by any workman not due to any action on the part of the Service 
Provider, exceptionally inclement weather, any substantial increase in provisional quantities 
or any other cause beyond the Service Provider’s control, including delays caused by the 
Employer, then the Service Provider shall be entitled to apply in writing within 21 days of the 
cause of delay arising to the Service Manager for extension of the due completion date of 
the relevant Identified Project stating the cause of delay and period of extension applied for. 

 
23.11 If during the period for completion of the Identified Project or any extension thereof 

abnormal rainfall or wet conditions occur, the formula below shall be used to calculate 
separately the delay for each calendar month or part thereof. It shall be calculated each 
month during the period referred to herein above, or until the issue date of the certificate of 
completion for the relevant Identified Project, whichever is the shorter period. The delay 
calculated for a given month shall be used to determine the interim extension of time 
granted for the month. At the end of the applicable period referred to above, the aggregate 
of the monthly delays will be taken into account for the final determination of the total 
extension of time for the Contract: 

 
V = (Nw – Nn) + (Rw – Rn) 
                                X 

 
V = Delays due to rain in calendar days in respect of the calendar month under 

consideration. 
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Nw = Actual number of days during the calendar month on which a rainfall of Y mm or 
more per day has been recorded 

 
Rw = Actual rainfall in mm for the calendar month under consideration. 
 
Nn = Average number of days in the relevant calendar month (as derived from 

existing rainfall records provided in the project specifications) on which a rainfall 
of Y mm or more per day has been recorded. 

 
Rn = Average rainfall in mm for the calendar month, as derived from the rainfall 

records supplied in the project specifications. 
 
X = 20, unless otherwise provided in the project specifications. 
 
Y = 10, unless otherwise provided in the project specifications. 
 
The total delay that will be taken into account for the determination of the total extension of 
time for the Contract shall be the algebraic sum of the monthly totals for the period under 
consideration. But if the grand total is negative, the time for completion shall not be reduced 
on account of abnormal rainfall. The total extension of time for any calendar month shall not 
exceed (Nc – Nn) calendar days, where Nc = number of days calendar days in the month 
under consideration 
 
 
The factor (Nw – Nn) shall be considered to represent a fair allowance for variations from 
the average number of days during which rainfall equals or exceeds Y mm per day. 
 
The factor (Rw – Rn) ÷ X shall be considered to represent a fair allowance for variations 
from the average for the number of days during which rainfall does not equal or exceed Y 
mm per day, but when wet conditions prevent or disrupt work. 
 
This formula does not take into account any flood damage, which could cause further or 
concurrent delays and which should be treated separately in so far as extension of time is 
concerned. 
 
Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless 
otherwise agreed to by the Service Manager, and the Contractor shall, at his own expense, 
take all necessary precautions to ensure that the rain gauges cannot be interfered with by 
unauthorized persons. 
 
Information regarding existing rainfall records, if available from a suitable rainfall station 
near the site, will be supplied in the project specifications, together with calculations of rain 
delays for previous years in accordance with the above formula. The average of these 
delays will be regarded as normal rain delays which the Contractor shall accommodate in 
his programme, and for which no extension of time will be considered. 

 
23.12 Upon receipt of such written application, referred to in 23.10, the Employer may in writing 

extend the due completion date of the relevant Identified Project by a period to be 
determined by the Employer or may refuse to extend the due completion date of the 
relevant Identified Project. The due completion date of an Identified Project may not be 
extended beyond the end of the Contract Period stated in the Contract Data. 

 
23.13 Any decision given by the Employer, in terms of 23.12, shall be final and binding on the 

Parties. 
 
23.14 Should the Service Provider fail to apply in writing for an extension of the due completion 

date of the relevant Identified Projects within the 21 days referred to in 23.10, or should the 
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Employer not grant an extension of the due completion date then the due completion date 
stipulated in the relevant written instruction referred to in 23.5 shall not be extended nor the 
Service Provider exonerated from liability to pay the penalty stipulated in 23.9 or from 
specific performance of the service/works within the period in the relevant written instruction. 

 
24. SUSPENSION OF THE SERVICES 
 
24.1 The Service Provider shall, on the written order of the Service Manager, suspend the 

provision of the Services or any part thereof for such time or times and in such manner as 
the Service Manager shall order and shall, during such suspension, properly protect the 
Services so far as is necessary.  

 
24.2 If the Service Provider is instructed in writing by the Service Manager to suspend any or all 

of the Services, the Service Provider shall re-schedule the relevant Services. For the 
duration of such suspension all penalties applicable to that Service will be waived. Should 
the Service Provider suffer any additional costs resulting from such suspension, the Service 
Provider shall be entitled to make a claim therefor provided that the Service Provider shall 
prove his claim and that he has taken all reasonable steps to mitigate the additional costs. 

 
24.3 If the Service Provider is unable to render any of the Services for any reason other than an 

instruction by the Employer to suspend the Services in terms of clause 24.1, the Employer 
shall not be liable for any claim of whatever nature, including a claim for costs, by the 
Service Provider. 

 
25. PENALTY FOR NON-PERFORMANCE 
 
25.1 The Service Provider shall be liable for a performance deduction, if the Service Provider in 

rendering any of the Services required under the Scope of Works, as amended from time to 
time, 

    
25.1.1 delays in performing any of the Services; 
 
25.1.2 fails to perform any of the Services; 
 
25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, 

as amended from time to time. 
 
25.2 The performance deduction shall be calculated in accordance with the formula detailed in 

the Scope of Works. 
 
25.3 The Service Provider shall not be liable for a performance deduction, if the Service Provider 

is unable to perform due to no fault of his own, his employees, agents or representatives. 
 

26. PAYMENTS 
 
26.1 The Service Manager will evaluate the Service Provider’s performance on a monthly basis. 
 
26.2 The Service Provider shall submit a monthly certificate taking into account the following: 
 

26.2.1 the assessment of the Services rendered during the assessment month, including 
routine services, management fees, and services using call down rates; 

26.2.2 adjustments in terms of the pricing data; 
26.2.3 additional work rendered by the Service Provider; 
26.2.4 CPAP adjustment where stated in the Contract Data; and 
26.2.5 VAT. Vat will be indicated separately in all documents. 
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26.3 If the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 
1,25% retention, then 5% of all moneys (excl. VAT) in the monthly certificate  assessed by 
the Service Manager as being due to the Service Provider will be retained until such time as 
the amount retained equals 2.5% or 1,25%, whichever is applicable, of the Contract Sum 
(excl. VAT) 

 
26.4 The monthly certificate shall be supported by a detailed report substantiating the Services 

rendered at each Facility during the month under assessment. 
 
26.5 The monthly certificate shall be assessed by the Service Manager. If the Service Manager 

agrees with the certificate, he will issue a statement within 14 days of the receipt of the 
certificate, taking into account inter alia the following: 

i. Deductions for penalties; 

ii. Deductions for overpayments; 

iii. Deductions for retention 

iv. Deductions for damages. 

 
26.6 The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the 

Employer a tax invoice in the amount reflected in the statement. The Employer shall effect 
payment to the Service Provider within 16 days of receipt of the tax invoice. 

 
26.7 If the Service Manager does not agree with the certificate issued by the Service Provider in 

terms of Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate, 
issue a statement in the amount to which the Service Manager agrees and shall give 
reasons for rejecting the balance of the claim indicated in the statement. 

 
26.8 The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in 

the statement referred to in Clause 26.7. 
 
26.9 With regards to the claim in dispute, the Service Provider may, within 14 days of the Service 

Manager issuing the statement referred to in 26.7, submit a revised certificate or a 
justification for his claim or declare a dispute in terms of 34. 

 
26.10 If it is later resolved that the amount in dispute or any part thereof is owing to the Service 

Provider, the Employer shall be liable for interest thereon from 30 days after the issue of the 
relevant monthly certificate referred to in 26.2 until the date of payment at the interest rate 
determined from time to time, by the Minister of Finance in terms of section 80 (1)(b) of the 
Public Finance Management Act, 1999 (Act 1 of 1999), as amended. 

 
26.11 All the work shall be evaluated in accordance with the provisions of the Pricing Data.  
 
26.12 In assessing the quality of the work presented by the Service Provider, the Employer may 

enlist the assistance of third persons. In assessing the work the third person shall act 
reasonably. The selection of such third persons shall be in the absolute discretion of the 
Employer and the Service Provider shall abide by such selection. 

 
26.13 Any and all extra costs incurred by the Service Provider, resulting from the Service Provider 

having to address and/or rectify queries arising from a claim submitted in respect of work 
done, shall be for the account of the Service Provider. 

 
27. RELEASE OF SECURITY 

 
27.1 If the Service Provider has furnished a security by way of a variable guarantee of 2.5% of 

the Contract Sum (excl. VAT), the security will be reduced and be released in accordance 
with the provisions of such variable guarantee. 
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27.2 If the Service Provider elects to furnish a security by way of a cash deposit of 2.5% 
of the Contract Sum (excl. VAT), then the security will be released as follows:  

 
27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3; 

 
27.2.2 95% of the last annual portion of retention shall be released within 30 days of the 

expiry of the Service Period; 
 

27.2.3 the remaining retention shall be released within 30 days of the issue of the 
Certificate of Completion. 

 
27.3 If the form of security selected is: 
 

(a) a retention of 2.5% of the Contract Sum (excl. VAT); or 
(b) a 1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT), 

 
then security will only be released after the 2,5% or 1,25% retention respectively has been 
accumulated, as follows: 

 
27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3; 

 
27.3.2 95% of the last annual portion of retention shall be released within 30 days of the 

expiry of the Service Period; 
 

27.3.3 the remaining retention shall be released within 30 days of the issue of the 
Certificate of Completion. 

 
28. OVERPAYMENTS 

 
28.1 If any overpayment of whatever nature is made to the Service Provider, the Service Provider 

shall be obliged to repay such amount to the Employer and the Employer shall be entitled to 
deduct such over payment from any amount due to the Service Provider, in respect of this 
Contract or any other contract, which the Employer may have with the Service Provider. The 
Employer shall be entitled to claim interest on any and all overpayments made to the 
Service Provider at the rate prescribed, from time to time, by the Minister of Finance in 
terms of section 80 (1)(b) of the Public Finance Management Act, 1999 (Act 1 of 1999), as 
amended. 

 

29. COMPLETION 
 

28.1 At the expiry of the Service Period the Service Manager shall furnish the Service Provider 
with a written list of Employer’s Assets and Data handed over at commencement of the 
Contract and accumulated during the Contract Period.  

 
29.2 At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider 

a Certificate of Completion. 
 
29.3 Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract: 

 
29.3.1 The Guarantee shall be returned, if applicable. 
 
29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to 
zero. 

 
30. ASSIGNMENT 
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30.1 The rights and obligations of the Parties in terms of this Contract shall not be ceded, 
assigned, delegated, or otherwise transferred, by either Party to any person outside of the 
Service Provider and the Employer, save with the prior written consent of the other Party.  

  
30.2 Each Party warrants that he is acting as a principal and not as an agent of an undisclosed 

principal. 
  

31. INDULGENCES 
 

31.2 No extension of time, latitude or other indulgences which may be given or allowed by either 
Party to the other shall constitute a waiver or alteration of this Contract, or affect such 
Party’s rights, or prevent such Party from strictly enforcing due compliance with each and 
every provision of this Contract. 

 
32. OWNERSHIP AND PUBLICATION OF DOCUMENTS 

 
32.1 The Employer will become the owner of the information, documents, advice, 

recommendations and reports collected, furnished and/or compiled by the Service Provider 
during the course of, and for the purposes of executing this Contract, all of which will be 
handed over to the Employer, unless otherwise stipulated in the Contract, within ten (10) 
days of request therefor, but in any event on the termination and/or cancellation of this 
Contract for whatever reason. The Service Provider relinquishes its retention or any other 
rights to which it may be entitled.  

  
32.2 The copyright of all documents, recommendations and reports compiled by the Service 

Provider during the course of and for the purposes of finalising Services, and the Contract 
as a whole, will vest in the Employer, and may not be reproduced or distributed or made 
available to any person outside the Employer’s service, or to any institution in any way, 
without the prior written consent of the Employer. The Employer shall have the right to use 
such material for any other purpose without the approval of, notification to or payment to the 
Service Provider.  

 
32.3 The copyright of all electronic aids, software programmes etc. prepared or developed in 

terms of this Contract shall be vested in the Employer, who shall have the right to use such 
material for any other purpose without the approval of, information or payment to the 
Service Provider.  

 
32.4 In case of the Service Provider providing documents or material to the Employer, the 

development of which has not been at the expense of the Employer, copyright shall not be 
vested in the Employer. The Service Provider shall be required to indicate to which 
documents and/or materials this provision applies. 

 
32.5 The Service Provider hereby indemnifies the Employer against any action or claim that may 

be instituted against the Employer and for any damages suffered or legal costs (including 
costs on an attorney and client scale) incurred on the grounds of an alleged infringement of 
any copyright or any other intellectual property right in connection with the work outlined in 
this Contract. 

 
32.6 All information, documents, recommendations, programmes and reports collected or 

compiled must be regarded as confidential and may not be communicated or made 
available to any person outside the Employer's service and may not be published either 
during the currency of this Contract or after termination thereof without the prior written 
consent of the Employer. 

 
33. BREACH OF CONTRACT 
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33.1 In the event of a breach by the Service Provider of any of the terms and conditions 
of this Contract, the Employer shall issue a notice of non- compliance requiring compliance 
within 10 (ten) days. In the event that the Service Provider fails to remedy such breach on 
expiry of the notice period, then the Employer shall without prejudice to any other rights that 
it may have, be entitled to exercise any or all of the following rights: 

  
33.1.1 Enforce strict compliance with the terms and conditions of the Contract; 
  
33.1.2 To terminate this Contract without prejudice to any other rights it may have; 
 
33.1.3 To suspend further payments to the Service Provider; 
 
33.1.4 To appoint other service providers to complete the execution of the Services, in 

which event the Service Provider shall be held liable for costs incurred in connection 
with and arising from the appointment of such a service provider as well as 
damages suffered. 

  
33.2 The Service Provider agrees to, within ten (10) days of written request from the Employer, 

give access to and to make available all information, documents, programmes, advice, 
recommendations and reports collected, furnished and/or compiled by them to enable the 
Employer to assume responsibility for and the benefit of the project as a whole. 

 
33.3 In the event of breach by the Employer of the terms and conditions of this Contract, and in 

the event of the Employer remaining in breach after ten (10) days’ written notice calling for 
rectification of the breach, the Service Provider shall be entitled to: 

 
33.3.1 enforce strict compliance with the terms and conditions of the Contract; or 
 
33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to 

the extent that such breach is of a material term of this Contract. 
 

34. STOPPAGE AND/OR TERMINATION OF CONTRACT 
 

34.1 The Employer reserves the right to terminate this Contract or temporarily stop the Services, 
or any part thereof, at any stage of completion. 

 
34.2 The Employer shall have the right to terminate this Contract without prejudice to any of its 

rights upon the occurrence of any of the following acts: 
 

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33; 
 
34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service 

Provider, except for purposes of an amalgamation or restructuring approved in 
advance by the Employer in writing; 

 
34.2.3 if the Service Provider receives a court order to be placed under judicial 

management or to commence liquidation proceedings that is not withdrawn or 
struck out within five (5) days; 

 
34.2.4 if the Service Provider informs the Employer that it intends to cease performing its 

obligations in terms of this Contract; 
 
34.2.5 if the Service Provider informs the Employer that it is incapable of completing the 

Services as described; or 
 
34.2.6 if in the opinion of the Employer the Service Provider acted dishonestly; 
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34.3 The Employer reserves the right to, even in the absence of breach or the events 
referred to in 34, terminate this Contract at any time, by giving one (1) calendar month 
written notice to the Service Provider. 

 
34.4 Further, the Contract shall be considered as having been terminated: 

 
34.4.1 where the Employer stops the Contract and/or the Project and instructions to 

resume or reinstate the Services are not issued within twelve (12) months of the 
instruction; or 

 
34.4.2 if instructions, necessary for the Service Provider to continue with the Services after 

a stoppage instruction, are not received from the Employer within three (3) months 
after such instructions were requested by the Service Provider. 

  
34.5 Should the Contract between the Employer and the Service Provider, or any part thereof, be 

terminated by either of the Parties due to reasons not attributed to the Service Provider: 
 

34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services 
satisfactorily completed, calculated in accordance with the agreed rates.  

 
34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months 

after the termination of the Contract, failing which the Employer will not be obliged 
to pay same. 

 
34.5.3 The Service Provider shall not be entitled to advance a right of retention or any 

similar right if this Contract is terminated and specifically agrees to, within ten (10) 
days of written request from the Employer, give access to and to make available all 
information, documents, programmes, advice, recommendations and reports 
collected, furnished and/or compiled by them to enable the Employer to assume 
responsibility for and the benefit of the Contract as a whole. 

 
35. DISPUTE RESOLUTION 
 
35.1 In the event of a dispute, the Parties shall endeavour to resolve such dispute through 

negotiation, in good faith. 
  
35.2 If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 

days of a dispute being declared, the Parties may by written agreement refer the matter to 
mediation.  

 
35.3 The mediator shall be a person agreed to by the Parties, failing agreement, the President: 

South African Facilities Management Institute shall nominate the mediator. 
 
35.4 Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, 

the Parties shall bear their own costs arising from the mediation and shall equally share the 
costs of the mediator and related costs. The mediator and the Parties shall, before the 
commencement of the mediation, agree on a scale of fees on which the mediator’s fees will 
be based. 

 
35.5 The Parties shall appoint the mediator within 21 days of agreeing to mediate. 
 
35.6 On appointment of the mediator, the Parties shall jointly with the mediator decide on the 

procedure to be followed, representation, dates and venue for the mediation. 
 
35.7  If the dispute or any part thereof is settled, the agreement shall be recorded by the 

mediator and signed by both Parties. The agreement shall be binding on the Parties to the 
extent that it correctly records the issues agreed upon between the Parties. 
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35.8 If the dispute or any part thereof remains unresolved, it may be resolved by litigation 

proceedings. 
 
35.9 If the mediator or any Party, at any time during the mediation process, is of the opinion that 

the mediation will not resolve the dispute, then he may in writing stop the mediation process. 
The dispute may then be dealt with in terms of 35.8.  

 
35.10  Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective 

of the fact that the dispute is referred to negotiation, mediation or litigation in court, the 
decision of the Employer on the dispute involved will immediately be given effect to by the 
Service Provider and the Service Provider shall proceed with the Services with all diligence 
unless the Parties agree otherwise in writing.  

 
36. GENERAL 

 
36.1 This is the entire Contract between the Parties and may only be amended if reduced to 

writing and signed by the duly authorised representatives of both Parties, whereafter such 
amendments will take effect. 

  
36.2 The Contract shall be governed by, construed and interpreted according to the law of the 

Republic of South Africa. 
 

37. DOMICILIUM CITANDI ET EXECUTANDI  
 

37.1 The domicilium citandi et executandi of the Parties for all purposes arising from this Contract 
for the service of notices and legal process shall be as specified by the Parities in the 
Contract Data. 

 
37.2 Each of the Parties shall be entitled at any time by way of written notice to the other Party, 

to change its domicilium citandi et executandi to another physical address. 
 
37.3 Any notice in terms of the conditions of the Agreement must either be: 

 
37.3.1 delivered by hand during normal business hours of the recipient; or  
37.3.2 sent by prepaid registered post to the address chosen by the addressee. 

 
37.4 A notice in terms of the provisions of this Agreement shall be considered to be duly 

received: 
 

37.4.1 if hand-delivered on the date of delivery; 
37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the 

date it was posted, unless the contrary is proved. 
 
37.5 Notwithstanding anything to the contrary contained or implied in this Agreement, the written 

notice or communication actually received by one of the Parties from the other, including by 
way of facsimile transmission, shall be adequate written notice or communication to such 
Party. 

 
37.6 Any notice, request, consent, or other communication made between the Parties pursuant 

to the Contract shall be in writing and shall be deemed to have been made when delivered 
in person to an authorized representative of the Party to whom the communication is 
addressed, or one day after being sent by facsimile to such Party at the number specified in 
the Contract Data or one week after being sent by registered post to the addressee 
specified in the Contract Data. 
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TERMS OF REFERENCE/ SPECIFICATIONS 

 

Bid no: PET 29/2023 

Bid/ Project Description: St Albans Prison & Kirkwood Prison: 36 Months Term Contract For Boiler 
Operation, Maintenance and Repairs 
 
 
 
C2.3.1  STANDARD SPECIFICATIONS 

 
 
Tender no:  
C3.1 STANDARD SPECIFICATIONS:  
The standard specifications on which this contract is based is the South African Bureau of Standards 
Application of the National Building Regulations SABS 10400: 1990 (SABS 0400) 
Although not bound in nor issued with this Document, the following list of standards shall be adhered to for 
the duration of the contract. Standards not mentioned below, but referenced to in the Technical, Particular 
and Additional specifications shall also be adhered to for the duration of the contract. Any amendments, 
revisions or new versions (latest specifications) shall supersede the listed documents and be applicable in 
all respects. 
 
SANS 10400 - Application of the National Building Regulations 
 
SANS 164 - Plugs, socket-outlets and couplers for industrial purposes* 
 
SANS 241 - South African Standard Specification for drinking water   
 
SANS 515 - Decorative paint with a non-aqueous solvent base for interior use* 
 
SANS 558 - Cast iron surface boxes and manhole and inspection covers and frames* 
 
SANS 630 - Decorative high gloss enamel paints* 
 
SANS 631 - Decorative oil gloss paint for interior and exterior use* 
 
SANS 633 - Emulsion paints for interior decorative purposes* 
 
SANS 634 - Emulsion paints for exterior use* 
 
SANS 675 - Zinc-coated fencing wires (plain and barbed)* 
 
SANS 678 - Primers for wood for interior and exterior use* 
 
SANS 681 - Undercoats for paints* 
 
SANS 682 - Aluminium paint* 
 
SANS 683 - Roof paints (relevant sections)* 
 
SANS 723 - Wash primer (metal etch primer)* 
 
SANS 801 - Epoxy-tar paints* 
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SANS 887 - Varnish for interior use* 
 
SANS 926 - Two-pack zinc-rich epoxy primer* 
 
SANS 935 - Hot-dip (galvanised) zink coatings (other than on continuously zinc-coated sheet  
   and wire)* 
 
SANS 950 - Unplasticized polyvinyl chloride rigid conduit and fittings for use in electrical  
   Installations 
 
SANS 10252-2 - Code of Practice “Water Supply and Drainage for Buildings, Part 2: Drainage  
   Installations for Buildings”, Annexure B: Septic Tank Systems*  
 
SANS 1085 - Wall outlet boxes for the enclosure of electrical accessories* 
 
SANS 1200 - Standardised Specifications for Civil Engineering Construction* 
 
SANS 1227 - Textured wall coatings, emulsion base, for interior and exterior use* 
 
SANS 1239 - Plugs, socket-outlets and couplers for industrial purposes* 
 
SANS 1250 - Capacitors for use with fluorescent and other discharge lamp ballasts* 
 
SANS 1319 - Zinc phosphate primers for steel* 
 
SANS 1373 - Chain-link fencing and its wire accessories* 
 
SANS 1411 - Materials of insulated electric cables and flexible cords* 
 
SANS 1507 - Electric cables with extruded solid dielectric insulation for fixed installations 
 
SANS 1777 - Photoelectric control units for lighting (PECUs) 
 
SANS 4831 - Microbiology: General guidance for the enumeration of coliforms: Most probable  
   number technique* 
 
SANS 4833 - Microbiology: General guidance for the enumeration of coliforms: Colony count  
   technique at 30°C* 
 
SANS 5011 - Water – pH-Value*\ 
 
SANS 5217 - Water – free and saline ammonia content*  
 
SANS 6048 - Water – chemical oxygen demand* 
 
SANS 6052 - Residual chlorine content of water* 
 
SANS 6057 - Electrical conductivity of water* 
 
SANS 10064 - The preparation of steel surfaces for coating* 
 
SANS 10114 - Interior lighting* 
 
SANS 10142 - Wiring of premises* 
 
SANS 10160 - The general procedures and loadings to be adopted in the design of buildings* 
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SANS 10162 - The structural use of steel* 
 
SANS 10198 - The selection, handling and installation of electric power cables of rating not  
   exceeding 33 kV 
 
SANS 10298 - Indirect small to medium-sized gas chlorination systems for the disinfection of  
   water* 
 
SANS 10299 - Development, maintenance and management of groundwater resources* 
 
SANS 10306 - The management of potable water in distribution systems* 
 
SANS 10329 - The design and construction of sectional steel tanks for storage of liquids at or  
   above ground level* 
 
SANS 61084 - Cable trunking and ducting systems for electrical installations 
 
SABS 948 - 3-phase induction motors*  
 
SABS 1222 - Enclosure for electrical equipment (classified according to the degree of protection  
   that the enclosure provides)* 
 
SANS ISO 5667-2 - Water quality sampling, part2: Guidance on sampling techniques* 
 
OW 371  - Specification of Materials and Methods to be used. Fourth revision,  
    October 1993 or latest version.** 
 
Standard Specification for the Electrical Equipment and Installation for Mechanical Services, Issue VIII 
December 1984** 
 
Standard Electrical Specifications, January 1984, GPS 24-0367** 
 
Department of Public Works Standard Specifications for Electrical Installations and Equipment pertaining to 
Mechanical Installations** 

 
Department of Public Works Standard Specifications for steam boilers and Equipment pertaining to 
Mechanical Installations** 
 
Department of Public Works – Standard Electrical Specifications (April 1999)** 
 
BS 1486: Part 2 - Heavy duty lubrication nipples 
 
BS 4999   - General requirements for rotating electrical machines 
 
BS 5316: Part 1 - Acceptance tests for centrifugal, mixed flow and axial pumps 
 
ISO 281/1  - Rolling bearings – Dynamic load ratings and rating life (Mobile fuel  
     extractor) 
 
Department of Water Affairs and Forestry, Department of Health and the Water Research Commission - 
Department of Quality of Domestic Water Supplies 
 
 
* Not issued with this document, but available at the Contractor's expense from the SA Bureau of 
Standards, Private Bag X191, PRETORIA, 0001. 
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** Not issued with this document but available from the Director General, Department of Public 
Works, Private Bag X65, PRETORIA 0001, or any office of the Regional Representative of this Department. 
 
*** Copies of the Standard Department of Public Works Specifications are obtainable from the Director-
General:  Department of Public Works, Private Bag X 3913, Port Elizabeth, 6056, or on the website: 
http://www.publicworks.gov.za  
 
 
C2.3.2  PROJECT SPECIFICATIONS 
 
CONTENTS 
 
PS 1 GENERAL DESCRIPTION  
PS 2 DETAILS OF CONTRACT 
PS 5 CONSTRUCTION PROGRAMME 
PS 4 SITE FACILITIES AVAILABLE 
PS 5 FEATURES REQUIRING SPECIAL ATTENTION 
PS 6 CERTIFICATES OF PAYMENT 
PS 7 CONSTRUCTION IN RESTRICTED AREAS 
PS 8 DRAWINGS 
PS 9 LEGISLATION 
PS 10 INSURANCE AMOUNTS 
PS 11 TIMES FOR COMPLETION 
PS 12 PRACTICAL COMPLETION 
PS 13 PENALTIES 
PS 14 NON-WORKING DAYS AND HOURS 
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The Project Specification contains a general description of the works, the site and 
the requirements to be met. In the event of any discrepancy between a part or parts of the Standardised of 
Particular Specifications and the Project Specification, the Project Specification shall take precedence. In the 
event of a discrepancy between the specifications, (including the Project Specifications) and the drawings 
and / or the Bill of Quantities, the discrepancy shall be resolved by the Departmental Representative / 
Engineer before the execution of the work under the relevant item.  
 
PS 1  GENERAL DESCRIPTION 
 
Each installation requires work that may include any one or more of the activities as set out in clause PS2 
below: decommissioning, repair, reconditioning, testing, re-commissioning and maintenance during the 36-
month Contract. The work may also include compilation of operating and maintenance manuals as well as 
training of User Client operators and all maintenance personnel. 
NOTE: Repair and maintenance work will be carried out within facilities that are occupied by User Client's 
personnel and associates. 
 
 
PS 2  DETAILS OF CONTRACT 
 
All work forming part of this Contract is divided into installations. The repair and maintenance work to be 
performed as part of an installation under this Contract mainly consists of the following: 
 
The St Albans prison mechanical term project comprises the repair and maintenance of the following 
mechanical services 
 
Steam Generating Installations  (see FA and PFA) 
Steam Distribution Installations  (see FB and PFB) 
Hot water Generating Installations  (see FC and PFC) 
 
Maintenance of each of these installations will be the responsibility of the Contractor and will be evaluated on 
a monthly basis by the Departmental Representative / Engineer. The remuneration for maintenance work 
and responsibilities will be certified accordingly.  
The description of the Works given above is not necessarily complete and shall not limit the work to be 
carried out by the Contractor under this Contract. 
 
Approximate quantities of each type of work are given in the Bill of Quantities. 
 
NOTE: A clear distinction will be made between the repair work to be done and the maintenance 
responsibilities applicable to each installation.  
 
 
PS 3  CONSTRUCTION PROGRAMME 
 
 
Instructions by the Departmental Representative / Engineer to expedite progress shall not be the subject of 
additional compensation to the Contractor unless the instruction explicitly states that the Contractor is 
entitled to additional compensation and cites the amount of such compensation or the basis on which it is to 
be determined. 
 
The approval by the Departmental Representative / Engineer of a programme shall have no contractual 
significance other than that the Departmental Representative / Engineer will be satisfied if the work is carried 
out according to the programme.  The said approval shall not limit the right of the Departmental 
Representative / Engineer to instruct the Contractor to vary the programme if necessary. The Contractor is 
also referred to Clause PS 8 and Clause PS 12 when preparing this programme. 
 
NOTE:  For reasons of limited access, it may not be possible to carry out the repair work on some of the 
installations in parallel with repair work on other installations. The repair work of some of the installations 
shall follow sequentially as indicated in the specifications. 
 
The Contractor shall organise his work in such a manner as to cause the minimum inconvenience to the 
User Client's personnel and operations. 
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PS 4  SITE FACILITIES AVAILABLE 
 
 
PS 4.1 CAMPSITE AND STORE ROOM 
 
(a) Repair work 
 
An area for the campsite will be provided after consultation with the User Client area manager. Only one 
night watchman will be allowed in the campsite at night. 
 
(b) Maintenance responsibilities 
 
The Contractor must provide his own storeroom facilities for the duration of the maintenance phase. 
 
 
  PS 4.2 WATER, ELECTRICITY AND SEWERAGE  
 
(a) Water supply 
 
The Contractor must make his own arrangements for water supply. Water will be available at specific points 
not necessarily adjacent to working areas. Water will be available free of charge but wastage will not be 
tolerated. The Contractor must supply his own standard fittings to couple up at the points where water is 
available. 
 
 
(b) Electrical power supply 
 
Electrical power supply is available on the Site and will be free of charge. The Contractor must make his own 
arrangements for a connection to the electrical power supply. The Contractor will be responsible, at his own 
cost, for the distribution of electricity for construction and domestic use. 
 
 
(c) Sewerage connection 
 
Refer to Sub clause PSA 4.2 in connection with toilet requirements.  Chemical toilets shall be used. 
 
Note: The Employer shall not be held responsible for any losses or inconvenience due to a disruption in 
the supply of water and/or electricity. 
 
 
PS 4.3 PARKING FACILITIES 
 
Parking facilities are available on the Site.  
 
PS 5  FEATURES REQUIRING SPECIAL ATTENTION 
 
 
PS 5.1 INSTALLATIONS AT FACILITIES 
 
The installations at all facilities shall be carefully checked for damage and all damages shall be listed and 
discussed with the Departmental Representative / Engineer before commencement of repair and 
maintenance work. The Contractor shall present copies of all correspondence in this regard for discussion at 
the following site meeting. 
 
 
PS 5.2 SECURITY 
 
(a) Restrictions on movement and limited access 
 
The Contractor's personnel, vehicles and equipment will be restricted to areas of construction only. The 
Contractor shall comply with any requirements that the Departmental Representative / Engineer may have in 
this regard and shall take note that for security reasons the access to some areas, may be limited. 
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(b) Prohibition on taking of photographs 
 
The Contractor's attention is drawn to the Defence Act, 1957 (Act No 44 of 1957) and the Correctional 
Services Act, 1998 (Act No 111 of 1998) which clearly state that the taking of photographs is prohibited and 
that even the possession of a camera on Site is an offence. 
 
(c) Security check on personnel 
 
The Employer may require the Contractor to have his personnel or a certain number of them security-
classified, if so required by any competent authority. In the event of the Employer or any competent authority 
requiring the removal of a person or persons from the site for security reasons, the Contractor shall do so 
forthwith and the Contractor shall thereafter ensure that such person or persons are denied access to the 
site and/or to any documents or information relating to the work.  In such circumstances the Contractor shall 
indemnify the Employer and the Departmental Representative / Engineer and shall hold the Employer and 
the Departmental Representative / Engineer harmless against any and all claims of whatever nature arising. 
 
(d) Access cards to security areas 
 
Should the work fall within a security area, the Contractor must obtain from the Departmental Representative 
/ Engineer access cards for his security-cleared personnel and employees who work within such an area. 
The Contractor must comply with any regulations or instructions issued from time to time, concerning the 
safety of persons and property, by the Department of Correctional Services or SA Police services.  
 
 
PS 5.3 SITE TO BE KEPT CLEAN 
 
During progress of the work and upon completion thereof, the Site of the Works shall be kept and left in a 
clean and orderly condition. The Contractor shall store materials and equipment for which he is responsible 
in an orderly manner, and shall keep the Site free from debris and obstructions. 
 
All redundant materials, rubbish and waste arising from the work must be removed from the Site at the 
Contractor’s cost and the site and buildings left clean and tidy. 
 
 
PS 5.4 FACILITIES TO OTHER CONTRACTORS  
 
In addition to the requirements of Clause 18 of the General Conditions of Contract the Contractor must make 
allowances for other Contractors on the Site. This may involve adapting his programme to accommodate the 
work of other contractors and ensuring access to their sites along prescribed routes over the Site of this 
Contract. 
 
 
PS 5.5 SUBCONTRACTORS  
 
In addition to the requirements of Clause 6 of the General Conditions of Contract as amended in Part 1 of 
the Contract Data, the Contractor shall be responsible for work carried out by subcontractors on his behalf. 
The Departmental Representative / Engineer will not liaise directly with such subcontractors.  Problems 
related to payments, programming, workmanship, etc, shall be the responsibility of the Contractor and the 
subcontractor, and the Departmental Representative / Engineer will not become involved. 
 
PS 5.6 SANS SPECIFICATIONS AND CODES OF PRACTICE 
 
All reference in this document to South African Bureau of Standards specifications and codes of practice, or 
any other standard specifications or codes of practice, including National Building Regulations, shall be 
deemed to be references to the latest issues of such specifications and codes. 
 
 
PS 5.7 MATERIALS 
 
The monthly payment for materials brought onto the Site will only be applicable for repair work and not for 
maintenance work. Unless otherwise instructed in writing by the Departmental Representative / Engineer, all 
proprietary materials are to be used, mixed, applied, fixed, etc. strictly in accordance with the manufacturer's 
recommendations. 
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PS 5.8 BORROW PITS 
 
There will be no designated borrow pits. The Contractor shall utilise the material on Site or import material 
from commercial sources. 
 
PS 5.9 PROTECTION OF FURNITURE AND EQUIPMENT 
 
Most of the work to be done inside buildings and occupied houses will be carried out in places where there is 
furniture and other equipment. 
 
The Contractor shall be responsible for moving the furniture and equipment in order to provide working 
space for his personnel. The programme shall be drawn up in such a way as to keep the movement of 
furniture and equipment to the very minimum and the Contractor shall be solely responsible for any damage 
to furniture or equipment. 
 
PS 5.10 TESTING AND QUALITY CONTROL 
 
The Contractor shall engage the services of an approved independent laboratory or other institution as 
applicable for quality testing, to ensure that his work complies with the Specifications. 
 
No separate payment will be made for such testing, the cost of which will be deemed to be included in the 
Contractor's rates bid for the items of work that require testing in accordance with the Specifications. 
 
The onus to produce work that conforms in quality and accuracy of detail to the requirements of the 
Specifications and Drawings rests with the Contractor, and the Contractor shall, at his own expense, institute 
a quality-control system and provide experienced Departmental Representative / Engineers, foremen, 
surveyors, materials technicians, other technicians and technical staff, together with all transport, instruments 
and equipment to ensure adequate supervision and positive control of the Works at all times. 
 
The cost of supervision and process control, including testing carried out by the Contractor, will be deemed 
to be included in the rates bid for the related items of work.  
 
The Contractor's attention is drawn to the provisions of the various Specifications regarding the minimum 
frequency of testing required. The Contractor shall, at his own discretion, increase this frequency where 
necessary to ensure adequate control. 
 
On completion and submission of every part of the work to the Departmental Representative / Engineer for 
examination, the Contractor shall furnish the Departmental Representative / Engineer with the results of the 
relevant tests to indicate compliance with the Specifications. 
 
 
PS 6  CERTIFICATES OF PAYMENT 
 
 
The statement to be submitted by the Contractor in terms of Clause 49 of the General Conditions of Contract 
shall be prepared in accordance with the standard payment certificate prescribed by the Departmental 
Representative / Engineer and shall comprise at least two sets of A4-size paper copies. 
 
All costs for the preparation and submission of the statements shall be borne by the Contractor. 
 
 
 
 
 
 
PS 7  CONSTRUCTION IN RESTRICTED AREAS 
 
Working space in certain areas may be restricted. The construction method used in these restricted areas 
largely depends on the Contractor's Plant. However, the Contractor must note that measurement and 
payment will be according to the specified cross-sections and dimensions irrespective of the method used, 
and that the rates and prices submitted will be deemed to include full compensation for difficulties 
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encountered while working in restricted areas.  No extra payment nor any claim 
for payment due to these difficulties will be considered. 
 
 
PS 8  DRAWINGS  
 
The Contractor will, in terms of Clause 13 of the General Condition of Contract, be provided free of charge 
with three paper prints of each drawing issued to them. 
 
All information in the possession of the Contractor that is required by the Departmental Representative / 
Engineer's representative to complete the as-built drawings must be submitted to the Departmental 
Representative / Engineer's representative before a Certificate of Completion will be issued. 
 
Only figured dimensions shall be used and drawings shall not be scaled unless required by the Departmental 
Representative / Engineer. The Departmental Representative / Engineer will provide the dimensions that 
may have been omitted from the Drawings. 
 
PS 9  LEGISLATION 
 
 
Changes in legislation 
 
Reference in the General Conditions of Contract and in any other standard document forming part of this 
Contract to legislation which has been amended or superseded by other legislation since the most recent 
publication of such standard document, shall be deemed to be a reference to the amended or replacement 
legislation. 
 
Such amended or replaced legislation shall be applicable during the Contract Period provided the 
amendment or replacement occurred more than 28 days before the closing date for bids in terms of 
Clause 46.4 of the General Conditions of Contract as amended in Part 1 of the Contract Data. 
 
 
The Occupational Health and Safety Act 
 
The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993:  Construction 
Regulations, 2003 as promulgated in Government Gazette No 25207 and Regulation Gazette No 7721 of 18 
July 2003.  Non-compliance with these regulations, in any way whatsoever, will be adequate reason for 
suspending the Works. 
 
The proposed type of work, materials to be used and hazards likely to be encountered on this Contract are 
detailed in the Scope of Work, Pricing Data and Drawings. The Employers' health and safety specifications 
(subclause 4(1)) of the regulations will be issued separately. 
 
The Contractor shall in terms of subclause 5(1) provide a comprehensive health and safety plan detailing his 
proposed compliance with the regulations, for approval by the Employer. 
 
The Contractor shall at all times be responsible for full compliance with the approved plan as well as the 
Construction Regulations and no extension of time will be considered for delays due to non-compliance with 
the abovementioned plan or regulations.   
 
A payment item is included in the Bill of Quantities to cover the Contractor's cost for compliance with the 
OHS Act and the abovementioned Construction Regulations 2003. 
 
 
PS 10  INSURANCE AMOUNTS 
 
The amounts for which the Contractor must insure the Works in terms of Clause 35 of Part 1 of the Contract 
Data are stated in the Agreement. 
 
PS 11  TIMES FOR COMPLETION 
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Times for completion of repair work to installations as well as the maintenance 
down-time for different types of breakdowns are given under Clause 42.1 of Part 1 of the Contract Data. The 
time for completion will start on the date of access to an installation. 
 
PS 12  PRACTICAL COMPLETION 
 
(a) The Contractor shall be entitled in terms of Clause 51.1 of the General Conditions of Contract to 
receive a Certificate of Practical Completion when the Works to be executed under the Contract have been 
completed to the stage where: 
 
all materials which are required to be replaced have been replaced and installed to the satisfaction of the 
Departmental Representative / Engineer; and 
 
all repair works have been completed. 
 
(b) The Departmental Representative / Engineer shall issue to the Contractor and the Employer a 
Certificate of Completion in terms of Clause 51.4 of the General Conditions of Contract except where a thirty 
day commissioning period, as stated in paragraph (c) below, is applicable. 
(c) Where indicated at the end of this paragraph, the issuing of a Certificate of Practical Completion for 
a certain installation will be followed by a thirty day commissioning period. The tasks of the Contractor during 
the thirty day commissioning period are described in Additional specification SC: General Decommissioning, 
Testing and Commissioning Procedures.  After the completion of the thirty day commissioning period to the 
satisfaction of the Departmental Representative / Engineer, a certificate of completion will be issued to the 
Contractor as described in Clause 51.4 of the General Conditions of Contract. 
 
PS 13  PENALTIES 
 
Penalties in terms of Clause 43.1 of the General Conditions of Contract for late completion of repair work to 
different installations are given under Clause 43.1 of Part 1 of the Contract Data. Payment reductions for 
exceeding the maintenance down-time for different types of breakdowns are given under the applicable pay 
items in the Bill of Quantities for Additional specifications SA: General Maintenance.  Penalties will run 
concurrently where applicable. 
 
(a) Penalty for failing to meet undertakings and/or conditions pertaining to Targeted Procurement for the 
award of points – Note: Not applicable to the term contract. 
 
 
If the bid adjudication points awarded to the Contractor are found to be based on incorrect or false 
information or the conditions pertaining to the award of points are not met and the Contractor fails to 
substantiate that such failure is due to a reason acceptable to the Employer (as being) beyond the 
Contractor’s control, the Contractor shall be liable for and pay to the Employer, and amount determined in 
accordance with clause 2 and subject to clause 1 both of the Works Information, Part 2 of the Conditions of 
Bid. 
 
(b) Payment reduction for non-performance 
 
If the Contractor shall fail to rectify an emergency maintenance breakdown, an ordinary maintenance 
breakdown and damage breakdown within the time as stipulated in Additional Specifications SA: General 
Maintenance, the Contractor shall be liable to the Employer for the sum/sums stated in the Bill of Quantities 
for Additional Specification SA as a payment reduction for every hour/day down-time counting from the 
hour/day the breakdown was reported to the Contractor until the day it was repaired.  These payment 
reductions will be cumulative and will run concurrently. 
 
Where indicated above that the money will be recovered from the Contractor by means of payment 
reductions, the fixed negative amounts in the rate column of the Bill of Quantities will be used to reduce 
payments due to the Contractor. 
 
The imposition of such payment reductions shall not relieve the Contractor from his obligation to complete 
the Works or from any of his obligations and liabilities under the Contract. 
 
(c) Application of penalties to be accumulative 
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The imposition of all penalties in terms of this clause shall be accumulative and 
shall not relieve the Contractor from his obligation to complete the Works or from any of his obligations and 
liabilities under the Contract. 
 
PS 14  NON-WORKING DAYS AND HOURS 
 
 
Whenever any special non-working days stated in Clause 1.6 and Clause 38 of Part 1 of the Contract Data 
fall within the days allowed or stipulated in the Contract in terms of Clause 1.6 of Part 1 of the Contract Data, 
such special non-working days shall also be excluded from the calculation of the number of working days 
concerned. 
 
The Contractor shall not work on any statutory public holidays or on any public holidays declared by the 
Government to be statutory non-working days, except for work related to repair fatal and emergency 
breakdowns which influences the functionality of any of the installations. 
 
Working hours might be limited and the Contractor shall work in close cooperation with the User Client and 
Departmental Representative / Engineer in this regard.  Working hours for the different installations are 
indicated at the end of this clause where applicable. 
 
The Departmental Representative / Engineer shall be entitled at any time during the Contract, to vary the 
normal working hours specified in the Bid documents, including increasing or decreasing the total number of 
hours per day during which the Contractor may execute the Works or specific portions thereof. 
 
If any variation by the Departmental Representative / Engineer of the normal working hours specified in the 
Bid Documents should result in an increase or a decrease in the total number of hours per week during 
which the Contractor is permitted to execute the Works or any particular portions of Works, then the time 
allowed in the Contract for the completion of the respective part of the Works to which the varied normal 
working hours apply shall be adjusted proportionately in relation to: 
 
the remaining time allowed for completion of the specific part or parts of the Works; and 
the extent of the variation in the total normal working hours per week.        
 
PS 15  TRANSPORT       
 15.1 Scope 
Provide for certain works to be executed on the basis of Dayworks where specified or instructed. This item 
may only be utilised on the specific instruction of the Engineer. All overhead costs shall be included. 
 
In the case of work provided for in terms of Provisional Sums the Contractor shall submit a detailed quotation 
prior to commencing work. The amount of the quotation shall not be exceeded without approval prior to 
completion of the work concerned. In the case of Transport for planned maintenance, a prior quotation is not 
required. 
 
 15.2    Measurement 
Labour : Time (hrs) including the full cost of employment such as wages, transport (excluding authorised 
transport), insurances, subsistence, allowances, overheads, etc. Materials markup as a portion of proven 
materials cost eg 15% = 0,15. 
 
Materials: An allowance for the cost of materials utilised in connection with work performed in terms of 
dayworks. The materials mark-up rate shall include full compensation to the Contractor for quotation profit & 
attendance costs.  The mark-up rate shall be given as a portion of the proven cost of the materials utilised, ie 
15% must be entered as 0,15. 
 
  
 
 Transport: Authorised distance travelled measured in km, is separately quantified. 
Vehicular transport measured in km between the reference location and the various sites at which services 
are performed will be determined on the basis of the following distance table. Transport between the 
contractor’s head office and the reference location is not reimbursable, the costs thereof being an overhead 
for the contractor’s own account. Where more than one service is performed on the same day in the same 
area transport costs will be calculated on actual distance travelled as defined in this measurement clause. 
The measured quantity in km is provisional, to be adjusted as utilised. The distances travelled shall be 
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recorded in a log book with odometer readings, date, and origin & destination 
places. Logbook copies shall be submitted with the monthly job card claims. 
 
 Reference Location: General Post Office, Govan Mbeki Avenue, Central, Port Elizabeth. 
 
The following table illustrates an example of the method of measurement which shall be adopted in order to 
minimise travel costs. It is the Contractor’s responsibility to ensure that all consumables, tools and spares 
are loaded in the transport for the sites to be visited to avoid the need to make an additional return to the 
depot during the day before the day’s scheduled site visits are completed. Any claims for such return journey 
shall be rejected unless fully motivated and approved prior to the event. 
 
 Reference location to site A 8km  
 Site A to site B   1km 
 Site B to site C   2km 
 Site C to reference location 6km  
 Total Distance   17km 
 
 15.3 Payment 
Payment will be subject to the submission of a detailed claim for materials utilised and transport, together 
with the monthly submission of job cards for maintenance & servicing or other tasks instructed to be 
performed in terms of dayworks. Payment claims shall include full details of the work performed with 
supporting materials invoices, close-out reports, labour time sheets & transport details with distance travelled 
log. 
 
 16 UNPLANNED MAINTENANCE      
 16.1 Scope 
The Department operates a reporting system for any plant faults or breakdowns (complaints) which may 
occur. 
 
The call centre is operated on behalf of the Department by Advance Call. The Contractor shall register with 
the call centre by submitting an application form & paying the required registration fee. The Contractor shall 
furthermore pay to the call centre a monthly subscription fees, call fees and reporting fees. 
 
Client or tenant department staff report such plant faults or breakdowns to the DPW call centre which will log 
the complaint and transmit it by fax, e-mail & sms to the Contractor. 
 
The contractor shall respond to the complaint as necessary in accordance with the assigned priority level & 
the breakdown (complaint) shall be repaired as necessary to restore the plant to full operation in the 
minimum time. On completion of the complaint remedy the contractor shall complete a Job Card and submit 
to the Engineer with a copy to the facility concerned. The Contractor shall attach to the Job Card the 
following documents associated with the complaint. 
 •   Copies of vendor tax invoices for materials used, each endorsed with the Complaint 
Number 
 •   The Contractor’s stamp and the Contractor’s original signature. 
 •   Travel log sheet for travel exclusively incurred in attending to the Complaint. If the Complaint was 
repaired during a scheduled service visit to the plant concerned, then the travel log for the complaint shall be 
appropriately endorsed. 
 • Time sheets of staff who attended to the Complaint all stamped and endorsed with the Contractor’s 
original signature. 
 •   Further information which may be necessary or instructed. 
 
The Engineer will be responsible for closing the call. The Contractor shall be responsible for obtaining the fax 
number of each facility and establishing to whom the said fax must be transmitted. 
 
Should the contractor not be able to complete the required breakdown repair work within the maximum 
down-time period allowed, it shall be his responsibility to obtain extension of down-time from the Engineer. 
The written report shall clearly state the reasons for the extension, as well as the actual extension required. 
 
 Extension of down-time will only be granted by the Engineer if; 
 (a) The maximum down-time is unreasonable in relation to the scope of the repair work required. 
(b) The delivery time of a new component/subassembly/machine or spares required for the repair of the 
defective component/subassembly does not enable the contractor to successfully complete the repair work 
within the maximum breakdown down-time allowed. 
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 Priority Level Maximum Down-Time Allowed (MDTA) Penalties for non-performance per day 
 
 Fatal breakdown where specified 4 hours (immediate response) R 1,500.00 
 Emergency breakdown 24 hours R 750.00 
 Ordinary breakdown 7 days R 1000.00 
 Quoted work Agreed program - failure R 1000.00 
 
“Maximum down time” shall mean the period of time allowed to repair a breakdown, and “actual down-time” 
shall mean the measured period from the instant when the breakdown was logged with the contractor until 
the installation has been repaired to its functional specification. 
 
 
 
 
 
 17  Measurement & Payment 
 a) Breakdown Repair work :  
 Materials, labour & transport elsewhere measured under Dayworks. 
 b) Call Centre Services :  
 
The rates shall include all relevant costs associated with the call centre services but excluding the actual 
repair work.  Items shall include the profit & attendance of the contractor on the call centre plus the call 
centre fees. The rate for Breakdown Calls shall furthermore include the cost of the specified administration 
actions. The following table of call centre fees represents the current status. Future annual adjustments are 
deemed to be covered by the Contract Price Adjustment Provisions (CPAP) allowed in terms of the contract. 
 
 b1). Registration Fee  R 0 (initial once off fee) 
 b2). Monthly subscription  R 0 (per month per department) 
 b3). Breakdown calls  R 0 (per breakdown includes all telephone calls and faxes) 
 b4). Breakdown reporting   R  0 (per report)  
 
 The stated rates exclude VAT. 
 
 17.1 Payment 
Payment will be subject to the submission of detailed claims for materials utilised and transport, together with 
the submission of unplanned maintenance Job Cards. Payment claims shall include full details of the work 
performed with supporting materials invoices, Job Cards, labour time sheets & transport details with distance 
travelled                                                                                                                                                                                                                                                     
Paste Specifications or Terms of Reference here 
 
This shall be done strictly in accordance with the manufacturer's specification and shall include but not be 
limited to the following: 
 
(i) Fill boiler with feed water from the hot well tank to the prescribed level in the manner as described by 
the manufacturer. 
(ii) During this process all level and warning system checks shall be performed on the water level 
control system.  
  (iii) The feed pump's operation must be tested and indication lights checked. 
(iv) Check, test and set up water softener and chemical dosing equipment to the required water quality 
for the boiler. 
(v) Set and adjust all stoker controls in accordance with the manufacturer's specification. 
  (vi) Set and adjust ID and FD damper controls in accordance with the manufacturer's 
   specification. 
(vii) Set and adjust combustion controls in accordance with the manufacturers specification. 
  (viii) Set and test steam pressure detector to the correct boiler operating pressure. 
(ix) Check the operation of the guillotine door and adjust to the required starting coal bed depth.  
(x) Check the coal hopper and coal level controls. Check and ensure that the coal conveying system 
operates and that the coal is at the correct level inside the hopper. 
  (xi) Check and test the draught gauges for the correct operation. 
  (xii) Proceed with lighting the fire. 
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(xiii) Bring boiler up to steam, following the correct procedures as described by 
the manufacturer and ensuring correct combustion, coal bed depth, ignition line, etc, and that all controls are 
 functioning properly and are set in the correct position. 
(xiv) When operating pressure has been reached the steam valve to the system has to be cracked open 
until full supply pressure to system is achieved, on which the valve can be fully opened. 
(xv) During the load conditions the boiler has to be readjusted and finally switched to automatic operation 
on completion of all automatic control functions for correct operation. 
 
The Contractor shall visit, inspect, test and readjust the boiler over the 30-day period following the re-
commissioning to ensure the correct functioning of the boiler and its associated equipment. 
 
FA 09 GUARANTEE OF INSTALLATION AND EQUIPMENT 
 
The Contractor shall provide guarantees obtained from the manufacturer(s) and/or supplier(s) to the effect 
that each piece of new equipment, supplied and installed under the repair work, complies with the required 
performance and will function as part of the complete system. 
 
All new equipment, including, the complete new installations and the systems as a whole shall be 
guaranteed for a period of 12 (twelve) months commencing upon day of issue of certificate of completion for 
repair work of the installation. 
 
FA 10 MAINTENANCE TOOLS AND SPARES 
 
Each boiler house shall be equipped with the necessary maintenance tools and spares required by the 
specific type of boilers and installation for the daily operation and maintenance of the plant. At the start of the 
repair and maintenance contract the Contractor shall in the presence of the User Client make an inventory of 
the existing tools and spares, and any shortfall or damaged tools and spares shall be replaced with new.  All 
replacement tools and spares shall be as specified by the boiler and equipment manufacturers.  These tools 
and spares shall be kept in a lockable room or cabinet of which the boiler house supervisor and the 
Contractor shall carry keys.  The Contractor shall on a monthly basis take stock of these items in the 
presence of the boiler house supervisor and record and report to the Engineer/Departmental Representative.  
Any shortfall shall be replaced by the Contractor as part of his responsibility under this Contract. 
 
The tools and spares to be carried shall include but not be limited to at least the following: 
 
(a) Tools 
 
 Manhole spanner 
 Hand hole spanner 
 Double-ended spanners 
 Tube cleaning rods 
 Correct size tube cleaning brushes 
 Correct size tube de-scaling tools 
 Tube cleaning machine where required 
 CO2 analyser 
 Grate crank handle 
 Ash shovel 
 Grease gun 
 Driving drift 
 Shear pins 
 All other necessary tools for the type of installation 
 
(b) Spares 
 
 Manhole and hand hole joints 
 Replacement gauge glasses and accessories 
 Replacement sight glasses 
 Replacement belt drives 
 Grate links and rods 
 Any other spares that may be required for the specific installation and/or due to the remoteness of 
the  installation. 
 
FA 11 COAL DELIVERY RECORDING AND CONTROL 
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As part of this repair and maintenance contract, the Contractor shall, in collaboration with the User Client and 
coal provider, institute a quality and delivery control plan for each boiler house.  This control plan shall 
consist of a set of records to be completed with each coal delivery, stating the following: 
 
(a) Delivery note number 
(b) Date of coal delivery 
(c) Quantity of coal delivered 
(d) Type of coal delivered 
(e) Coal sample identification number 
(f) Contractor's signature on acceptance of information and coal sample 
(g) Coal deliverer's signature 
(h) Boiler house supervisor's signature 
(i) Comments by any party. 
 
The type of coal to be accepted shall comply with the specification to be agreed between the User Client and 
the Engineer/Departmental Representative. 
 
The Contractor shall be responsible for taking a sample of each batch of delivered coal and sending it to an 
approved laboratory for confirmation that the coal samples conform to the agreed type of coal for the specific 
installation. The result of the tested sample shall contain the following: 
 
(a) Various coal sampled mesh sizes 
(b) Calorific value 
(c) Moisture content 
(d) Ash content 
(e) Ash fusion temperature 
(f) Volatile content. 
 
The results of these tests shall be submitted to the Engineer/Departmental Representative. 
 
The recorded information shall also be utilised to determine the boiler efficiency, together with other relevant 
information to be gathered. 
 
The Contractor shall, in collaboration with the Engineer/Departmental Representative, institute the necessary 
measures to ensure the safe keeping and security of the coal storage.  
 
All the relevant recorded information shall be submitted monthly together with Contractor's maintenance 
schedules to the Engineer/Departmental Representative. 
 
FA 12 ASH REMOVAL RECORDING AND CONTROL 
 
As part of this repair and maintenance contract, the Contractor shall, in collaboration with the User Client, 
ash removal company and the Engineer/Departmental Representative institute an ash removal control plan 
for each boiler house.  This control plan shall consist of a set of records to be completed with each removal 
taking place and shall include the following: 
 
(a) Date of contact of removal company for removal of ash; 
(b) Date of actual ash removal; 
(c) Approximate quantity of ash removed; 
(d) Ash destination address, to be completed by removal company; 
(e) Random samples of ash taken and recorded by Contractor; 
(f) Contractor's signature on acceptance of information; 
(g) Removal company signature; 
(h) Boiler house supervisor's acceptance signature; 
(i) Comments by any party. 
 
The Contractor shall at random take samples of the ash and send it to an approved laboratory for analysis in 
order to determine the amount of un-burnt carbon. The un-burnt carbon in the ash should normally not be 
more than 20 % per volume. 
 
The Contractor shall, in collaboration with the User Client and the Engineer/Departmental Representative, 
also institute a control plan to ensure safe handling and storing of the ash. 
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All the relevant recorded information shall be submitted, together with Contractor's maintenance schedules, 
monthly to the Engineer/Departmental Representative. 
 
FA 13 WATER TREATMENT CHEMICAL DELIVERIES AND CONTROL 
 
As part of this repair and maintenance contract, the Contractor shall, in collaboration with the User Client and 
chemical supplier, institute a quality and delivery control plan for each boiler house. The control plan shall 
consist of a set of records to be kept up to date with each delivery of chemicals, stating the following: 
 
(a) Delivery note number 
(b) Date of delivery 
(c) Type and quantity of salts and chemicals delivered 
(d) Make-up water volume, recorded regularly 
(e) Feed-water volume, recorded regularly 
(f) Random sampled feed-water recorded by chemical supplier 
(g) Contractor's signature on acceptance of information 
(h) Chemical supplier deliverer's signature 
(i) Boiler house supervisor's signature 
(j) Comments by any party. 
 
The type of salts and chemicals to be accepted as in compliance with the specification shall be agreed 
between the User Client and the Engineer/Departmental Representative, and shall be applicable to the type 
of boilers employed, as well as the make-up water supplied to the feed tank. 
 
The Contractor shall ensure, together with the chemical supplier, that at regular intervals the boiler feed-
water be sampled and analysed, feed-water treatment equipment be adjusted to ensure the correct dosing 
percentages and treatment for the specific installation. 
 
The Contractor shall, in collaboration with the User Client and Engineer/Departmental Representative, also 
institute a control plan to ensure safe handling and storing of the chemicals. 
 
All the relevant recorded information shall be submitted, together with Contractor's maintenance schedules, 
monthly to the Engineer/Departmental Representative. 
 
Where specified in the Particular Specification and/or Schedule of Quantities the Contractor shall be 
responsible for the supply and delivery to site of the chemicals and salts for the 36-month maintenance 
contract period. The Contractor shall appoint an approved chemical supplier for the delivery of these 
chemicals and salts.  The Engineer/Departmental Representative reserves the right to send samples of 
these chemicals and feed water for analysis by an independent laboratory for compliance checks.   
 
FA 14 BOILER EFFICIENCY CONTROL 
 
As part of this repair and maintenance contract, the Contractor shall, in collaboration with the boiler house 
supervisor, institute a boiler efficiency control plan for each boiler house.  The control plan shall consist of a 
set of records to be completed regularly by monitoring the following: 
 
(a) Date and time entries recorded 
(b) Make-up water meter reading 
(c) Feed-water to boiler meter reading 
(d) Steam pressure gauge reading 
(e) CO2  percentage reading of exhaust gases 
(f) Final exhaust gas temperature reading 
(g) Furnace pressure gauge reading 
(h) Steam flow meter reading if installed 
(i) Quantity of coal consumed. 
 
The Contractor shall, in collaboration with the boiler house supervisor, ensure that these records are taken at 
predetermined intervals to ensure the efficient operation of the plant. Together with the boiler manufacturer's 
information and the above-mentioned recorded information, the Contractor shall issue a calculation 
indicating the approximate plant efficiency. 
 



                                                          BID NO:  PET 29/2023 

  

Page 86 of 222 
St Albans Prison & Kirkwood Prison: 36 Months Term Contract For Boiler Operation, Maintenance and Repairs  

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

All the relevant recorded information shall be submitted, together with the 
Contractor's maintenance schedules, monthly to the Engineer.  It shall be the responsibility of the Contractor 
to ensure that the boiler can operate at the design efficiency in all respects. 
 
 
FA 15 REPAIR WORK TO INSTALLATIONS, SYSTEMS AND EQUIPMENT 
 
FA 15.01 GENERAL 
 
During the repair and maintenance contract all the systems, installations and equipment shall be repaired as 
specified in the Particular Specification. This repair work shall include but no be limited to the specified 
Particular Specification details. 
 
All repair work shall be executed using approved materials and equipment suitable to the systems and/or 
installations they serve.  The said repair work shall be executed in accordance with the relevant codes of 
practice, standards, regulations, municipal laws and by-laws, manufacturer's specifications and codes of 
practice and all additional and particular specifications included in this document. 
 
The repair work items are listed in tabular form in the Particular Specification with all relevant details, such as 
capacity, size, manufacturer, model number, etc. 
 
All repair work shall be executed within the period specified in the Appendix to Tender. All new equipment, 
materials and systems shall be furnished with a written guarantee of a defects liability period of 12 months 
commencing on the date of issue of a certificate of completion of the repair work. These guarantees shall be 
furnished in favour of the Department of Public Works. 
 
Repair work items for the steam generating installations are categorised under the following headings: 
 
(a) Statuary inspections and tests 
 
  (i) Internal and external inspection 
  (ii) Hydraulic pressure test 
 
(b) Coal-fired boiler 
 
  (i) Boiler shell water side 
  (ii) Boiler shell gas side 
  (iii) Integral piping 
  (iv) Boiler valves and mountings 
  (v) Refractories and brickwork 
  (vi) Soot blowers 
  (vii) Lagging and cladding 
 
(c) Feed-water equipment and controls 
 
  (i) Feed-water tanks 
  (ii) Feed-water pumps 
  (iii) Water level equipment and controls 
 
(d) Combustion and draught equipment  
 
  (i) Stoker and stoker controls 
  (ii) Fans and damper controls 
  (iii) Combustion controls 
  (iv) Chimneys 
  (v) Ducting 
 
(e) Coal handling and conveying equipment 
 
  (i) Coal bunker and gratings 
  (ii) Coal conveying equipment 
 
(f) Ash and grit removal equipment 



                                                          BID NO:  PET 29/2023 

  

Page 87 of 222 
St Albans Prison & Kirkwood Prison: 36 Months Term Contract For Boiler Operation, Maintenance and Repairs  

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

 
  (i) Grit collectors 
  (ii) Ash conveying equipment 
  (iii) Ash and grit trolleys 
  (iv) Ash storage and handling 
 
 
 
 
(g) Electrical installation, wiring and control panels 
 
  (i) Instrumentation and controls 
  (ii) General electrical power and lighting installation 
  (iii) Electrical control panels 
 
(h) Water treatment equipment 
 
  (i) Water softener 
  (ii) Chemical dosing equipment 
  
(i) Boiler house ancillary equipment  
 
  (i) Blow-down sump 
  (ii) Ladders and galleries 
  (iii) Painting of equipment, plant and building. 
 
FA 15.02 STATUTORY INSPECTIONS AND TESTS 
 
The Contractor shall at the commencement of the repair and maintenance contract arrange for the 
compulsory statutory inspections and tests on each of the boilers in his contract in accordance with the 
Occupational Health and Safety Act, 1993.  This shall include an internal and external inspection and 
hydraulic test of the boilers.  These inspections and tests shall be performed and certified by an approved 
inspection authority.  The Contractor shall be responsible for all the preparation work and ancillary work as 
specified.  Only one boiler at a time shall be taken out of commission for these purposes in accordance with 
General Decommissioning, Testing and Commissioning Procedures. 
 
During this period the Contractor shall inspect, service, repair, replace and overhaul all ancillary boiler 
equipment associated with these boilers. These actions shall be planned in such a manner as to minimise 
the down-time of the boiler, as well as without influencing the operation of the rest of the plant. All defective 
equipment shall be replaced and repair work required to the boilers shall be done. 
 
All inspections and findings shall immediately be reported to the Engineer/Departmental Representative. 
 
FA 15.02.01 Hydraulic pressure testing and internal and external inspections 
   
A hydraulic pressure test and internal and external inspection shall be performed on each boiler in 
accordance with the requirements of The Occupational Health and Safety Act, No 85 of 1993 as amended 
and shall be witnessed and certified by an approved inspection authority. 
 
 
The inspections and hydraulic test shall be performed every 24 months as prescribed in the Occupational 
Health and Safety Act of 1993.   
 
In accordance with the regulations the Contractor shall be responsible for providing the necessary tools, 
workmen, lights, equipment and apparatus which may be required by the Inspector for the purposes of the 
inspection and tests, and shall include the following equipment and actions: 
 
(a) All equipment, tools, rigging and other facilities necessary for conducting the test and inspections 
shall be provided. 
(b) The boiler test pump and gauges calibration certificates shall be made available prior to 
 commencing the hydraulic testing. 
(c) The hydraulic test medium shall be clean cold water.  The required test pressure shall be as 
stipulated in the Occupational Health and Safety Act, No 85 of 1993, as amended. 
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(d) The maximum rating of any hand-held light source shall be 50 volt. 
(e) The hydraulic test date shall be confirmed/negotiated with the approved inspection authority. 
(f) All notices as required by the regulations shall be provided and put into place. 
(g) The up to date boiler log book and Government boiler register shall be made available to the 
 Inspector. 
 
FA 15.02.02 Boiler preparation for statutory inspection and testing 
 
The following preparation work shall be carried out, prior to the external and internal inspection and hydraulic 
test, by the Contractor: 
  
a) All electrical supplies and controls to the boiler shall be isolated prior to starting of testing and 
inspection procedures. 
b) The boiler shall be emptied and cleaned. All scale deposits are to be removed from internal shell, 
 tubes and water spaces. Methods to be used shall be approved by the Engineer/Departmental 
Representative and shall carry the  approval of the boiler manufacturer. 
c) Dismantle and remove boiler lagging and cladding where necessary and where directed by the 
 Engineer/Departmental Representative. 
d) Remove stoker from boiler 
e) Remove required refractory brickwork from boiler before inspection. 
f) All boiler fittings shall be stripped down, de-scaled, machined, re-seated, overhauled and tested to 
manufacturer's specification by approved engineering works. These are to be certified as complying with the 
manufacturer's specification.  Each boiler fitting shall be hydraulically tested and witnessed as such by the 
Engineer/Departmental Representative. 
g) Any boiler fittings found to be beyond repair shall be replaced with new on approval of the 
Engineer/Departmental Representative. 
h) Remove all manholes, hand hole covers, mud holes and wash-out plugs.  
i) Remove boiler fusible plug and replace with new. 
j) Clean out and wire brush stacks, smoke boxes, flues and plates. 
k) Smoke boxes, stack uptake and domes to be painted in accordance with manufacturer's 
 specification. 
l) Tubes to be cleaned, inspected and replaced if necessary. 
m) Open and clean out all blow-down and other trenches and replace damaged and leaking pipework. 
n) Chemical cleaning of the tubes shall not be allowed without the consent of the 
Engineer/Departmental Representative. 
o) Internal parts of the boiler shall only be painted on completion of the successful boiler inspection by 
the  Inspector.  
 
FA 15.02.03 Internal and external inspection 
 
On completion of all the required preparation work the Contractor shall notify the Engineer/Departmental 
Representative and shall arrange for the external and internal inspection of the boiler to take place by the 
approved inspection authority. The inspection shall be certified with relevant comments by the inspection 
authority. 
 
FA 15.02.04 The hydraulic pressure test 
 
On completion of the necessary preparation work and internal and external inspection and relevant repair 
work, the Contractor shall prepare for the hydraulic test to be executed, which shall include the following: 
 
(a) Replace all manholes, hand hole covers, mud holes and wash-out plugs. All joints are to be 
renewed. 
(b) Replace boiler refractory brickwork and refractories prior to hydraulic pressure. 
(c) Properly clean and expose all boiler seams, stayheads and mountings. 
(d) All safety valves, steam valves and other connections to the boiler shall be blanked off prior to 
starting of testing procedures. 
(e) Ensure that all water gauge cocks are in the off-position and that all gauge glass protectors are in 
place. 
(f) The boiler shall be filled with clean water up to the highest opening of the boiler shell. 
(g) The system shall be put under the specified hydraulic pressure, with the boiler test pump, at least 15 
minutes prior to the witnessing of the hydraulic test pressure. 
(h) The pressure shall be maintained for a minimum period as specified by the Inspector. 
(i) On completion of the hydraulic test, all boiler controls shall be tested. 
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(j) Any leaks resulting from the hydraulic test shall be repaired and witnessed 
by the Engineer/Departmental Representative. Any repair work shall lead to a new hydraulic test to be 
witnessed by the Inspector. 
(k) The witnessed hydraulic test shall be signed off by the approved inspection authority. 
(l) After repair of defects and reinstallation of all equipment, components, lagging, fittings, etc, and 
approval and certification of all inspections and tests the Contractor shall put the boiler back into operation. 
 
The re-commissioning shall be done strictly in accordance with the boiler manufacturer's specification and 
shall be witnessed by the Engineer/Departmental Representative. 
 
 
 
FA 15.03 BOILER PLANT EQUIPMENT AND INSTALLATION 
 
Any repair work which may be required on the boiler plant installation shall be executed with approved 
materials, equipment, methods and tooling suitable for the specific application.  The said repair work shall be 
executed in accordance with the relevant codes of practice, standards, regulations, statutory regulations, 
manufacturers' specifications and codes of practice and as specified in all additional and particular 
specifications included in this document. During the statutory inspections and tests the following items are to 
be repaired and serviced as required by the Inspection Authority, boiler manufacturer and this specification. 
 
FA 15.03.01 Coal-fired boilers 
 
  (a) Boiler shell water side 
 
Check and inspect boiler shell for any signs of corrosion, leaks, damages and ensure that the inside is clear 
of all foreign matter.  All scale deposits are to be removed by means of approved method of the boiler 
manufacturer.  If any signs of damage and/or corrosion are observed, the Contractor shall notify the 
Engineer.  Together with the Inspection Authority a decision shall be taken on the approved type of repairs to 
be implemented, if repair work is possible.  All repair work to the boiler shell shall be done in accordance with 
the boiler manufacturer's specification, by qualified personnel, and shall be approved and witnessed as 
complying by the Inspection Authority.  Check and inspect all internal pipe connections for correct fitting and 
soundness, ensure that all openings are clear of any foreign matter.  Replace all hand hole, manhole and 
mud hole covers using new joint seals and rings.  All existing paint work to boiler shell shall be properly 
prepared and repainted in accordance with the manufacturer's specification. 
 
  (b) Boiler shell gas side 
 
Remove all smoke box covers and doors.  Clear and clean out all dust, slag, ash and any foreign matter.  
Brush and clean out furnace tubes ensuring that no foreign matter is left behind.  Boiler furnace tubes are to 
be inspected by the Inspection Authority.  If any tubes are found in need of replacement these shall be done 
in accordance with the boiler manufacturer's specification, by qualified personnel, and shall be approved and 
witnessed by the Inspection Authority.  All existing paintwork to boiler shell shall be properly prepared and 
repainted in accordance with the manufacturer's specification.  Replace all smoke box covers and doors and 
ensure that they are all properly secured. 
 
  (c) Integral pipe work 
 
All integral pipe work to the boiler to be inspected, cleaned and checked. The Contractor shall ensure that 
any defective piping, fittings, etc, be replaced and/or repaired in accordance with the manufacturer's 
specification. 
 
  (d) Boiler valves and mountings 
 
All boiler valves including safety, blow-down, steam stop, air release, feed-water check, sequencing, drain 
valves, etc, are to be stripped, de-scaled, inspected, and overhauled.  Where valves are found to be beyond 
repair these shall be replaced with new ones on approval of the Engineer/Departmental Representative.  
 
Overhauling of valves shall include repacking of gland packing’s, machining and reseating of valve seats and 
valves.  All boiler valves and fittings shall be inspected by the Inspection Authority prior to reassembling. All 
valves shall be hydraulically pressure tested, prior to refitting, and witnessed by the Inspection Authority.  
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The Contractor shall ensure that certificates of compliance to the manufacturer's 
specification are obtained and issued to the Engineer/Departmental Representative, on all overhauled and 
refurbished valves, prior to refitting to boilers. 
 
All overhauling and refurbishing work to boiler valves shall be done in accordance with the manufacturer's 
specification. 
 
All boiler valve mountings on removed boiler valves are to be inspected and replaced with approved new 
mountings in accordance with the manufacturer's specification, which shall include washers, bolts, nuts, 
studs, etc. 
 
Safety valves are to be adjusted and tested to the correct blow-off pressure. 
 
  (e) Refractories and brickwork 
 
All removed refractories and brickwork during the internal and external inspection are to be replaced with 
new in accordance with the manufacturer's specification. All other refractories and brickwork not removed 
shall be inspected and repaired where necessary. 
 
All recasting and replacement brickwork and refractories shall be done with approved materials, tooling, 
moulds, etc, in accordance with the manufacturer's specification. 
 
On completion of the above work the Inspection Authority shall inspect and certify the work. 
 
  (f) Soot blowers 
 
All soot blowers are to be removed, inspected, cleaned, overhauled and refurbished in accordance with the 
manufacturer's specification. On completion prior to refitting the soot blowers shall be tested in the presence 
of the Inspection Authority. 
 
  (g) Lagging and cladding  
 
Boiler lagging and cladding are to be inspected, repaired and/or replaced where necessary. 
 
On completion of statutory inspections and testing the removed lagging and cladding are to be replaced in 
an approved manner, replacing damaged sections of cladding and lagging, fixing screws to be properly 
secured and missing screws replaced.  On completion cladding has to be repainted if necessary. 
 
Where lagging and cladding are damaged beyond repair it shall be replaced with approved type as supplied 
by the manufacturer of the boiler. 
  
FA 15.03.02 Feed-water equipment and controls 
  
  (a) Feed-water tanks 
 
The feed-water tank has to be emptied, inspected, cleaned, repaired and refilled and put back into operation.  
Where only a single feed-water tank exists, this operation shall be carefully planned, as a complete plant 
shut-down will have to be arranged.  This shall be done in close collaboration with the User Client and 
Engineer, ensuring the minimum shut-down period. Where dual feed-water tanks are present, only one tank 
at a time shall be taken out of operation for the necessary repair and service work. 
 
The repair work to these tanks shall include at least the following: 
 
(i) Inspect and test the feed-water tank and associated equipment and pipework for any leakages. 
(ii) Isolate supply water, condensate inlets and feed-water outlet to tank. 
(iii) Empty tank by means of draining it through the drain valves. 
(iv) Remove and clean tank of all mud, sediment, scale deposits and foreign matter by means of 
approved methods. 
(v) Carry out all necessary repair work to the tanks and associated equipment and pipework. 
(vi) Inspect tank lining for any defects and corrosion and if necessary carry out any required repair 
actions. 
(vii) Inspect, test, repair and replace if necessary the filling mechanism. 
(viii) Inspect tank stand for any defects and damages, and carry out the necessary repair work if any. 
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(ix) Inspect lagging and cladding to feed-water tanks and carry out the 
necessary repair or/and  replacement work. 
(x) Refill feed-water tank with clean water and open feed-water supplies to boilers. 
(xi) Inspect painting to tank and tank stand and if necessary prepare and repaint. 
 
  (b) Feed-water pumps 
 
The feed-water pumps to the boilers are to be inspected, tested, serviced, repaired together with their 
associated equipment and pipe work. All repair and service work shall be done strictly in accordance with the 
manufacturer's specification.  
 
The repair work to the feed-water pumps and equipment shall include at least the following: 
 
(i) Inspect and test the feed-water pumps for correct operation. 
(ii) Replace gland packings, seals and gaskets. 
(iii) Inspect and test for any bearing noise and replace if necessary. 
(iv) Clean out pump strainers, check non-return valves, valves, etc. 
(v) Test pump motor windings for balance phases, insulation test and check wiring. 
(vi) Inspect pump mountings and repair if necessary. 
 
  (c) Water level equipment and controls 
 
The boiler water level and feed pump controls are to be inspected, tested, adjusted, serviced and repaired in 
accordance with the manufacturer's specification.  This shall include at least the following: 
 
(i) Float type water level controls are to be dismantled, stripped, de-scaled, cleaned, serviced, repaired 
and where necessary replaced. 
(ii) All water level controls are to be reassembled, refitted, tested and adjusted in accordance with the 
 manufacturer's specification. The adjustments shall be in accordance with the manufacturer's 
specification for starting and stopping the pumps. 
(iii) Low water level alarms shall be tested, inspected and adjusted to the correct level ensuring that the 
 alarms are sound and indicated. 
(iv) Where modulating valves are fitted these shall be inspected, tested, serviced and repaired in 
accordance with the manufacturer's specification. The pressure relief valve on pump discharge shall be 
cleaned, serviced, overhauled and readjusted to the correct blow-off level. 
(v) Replace water level gauge glasses and gaskets.  
 
FA 15.03.03 Combustion and water treatment 
 
  (a) Stoker and stoker controls 
 
The stoker and stoker controls are to be inspected, tested, serviced, repaired together with their associated 
equipment.  All repair and service work shall be done strictly in accordance with the manufacturer's 
specification.  
(i) The repair work to the stoker, stoker controls and equipment shall include at least the following: 
(ii) Remove stoker from boiler furnace during the statutory inspections. 
(iii) Inspect and replace burnt or/and damaged chain grate links and rods where necessary. 
(iv) Replace chain grate bearings. 
(v) Inspect sprockets and replace if required. 
(vi) Inspect shafts, rear roller and re-machine or replace if necessary. 
(vii) Inspect stoker chassis for straightness, alignment and possible damages, and repair if necessary. 
(viii) Inspect undergrate damper guide vanes and ensure that they are clean of any dust, slag and foreign 
matter. 
(ix) Renew and recast all refractories and brickwork in accordance with the manufacturer's specification. 
(x) Inspect main worm wheel for any defects and replace if necessary. 
(xi) Replace all joint seals with new. 
(xii) Reassemble stoker and stoker components. 
(xiii) Replace guillotine door support cables. 
(xiv) Inspect, service and overhaul stoker drive and gearbox in accordance with the manufacturer's 
specification.  
(xv) Replace shearpin. 
(xvi) Adjust and readjust grate tension. 
(xvii) Check and adjust fuel bed depth indicator. 
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(xviii) Lubricate all required lubrication points as directed by the 
manufacturer. 
(xix) Mount FD fan and controls onto stoker. 
(xx) Reinstall stoker into boiler furnace in accordance with manufacturer's specification. 
 
  (b) Fans and damper controls 
 
The FD and ID fans and associated dampers and damper controls are to be dismantled, stripped, inspected, 
serviced, repaired and, where necessary, components have to be replaced. All repair and service work shall 
be done strictly in accordance with the manufacturer's specification.  
 
The repair work to the FD and ID Fans, dampers and damper controls shall include at least the following: 
  
(i) Dismantle and strip down above equipment during the statutory inspections. 
(ii) Inspect fan impeller blades, clearances, etc, for correct curvature and clearance adjustment. 
(iii) Replace V-belts. 
(iv) Replace FD and ID fan bearings with new. 
(v) Inspect fan casings and repair if required. 
(vi) Clean casing and repaint. 
(vii) Inspect damper controls and dampers for free movement, fan impeller clearance adjustment, 
 linkage  adjustments, control movements and settings. Repair, service and replace any defective 
equipment. 
(viii) Test fans and pulling motor windings for balance phases, insulation test and check wiring. 
(xi) Lubricate all required lubrication points and replace oils as directed by the manufacturer. 
(x) Inspect fan mountings and repair if necessary. 
(xi) Reassemble and refit fans, damper controls and dampers. 
 
  (c) Combustion controls 
 
The combustion control equipment shall be dismantled, stripped, inspected, serviced, repaired and, where 
necessary, components be replaced. All repair and service work shall be done strictly in accordance with the 
manufacturer's specification.  
 
The repair work to the combustion control equipment shall include at least the following: 
 
(i) Dismantle and strip down above equipment during the statutory inspections. 
(ii) Inspect, service, adjust and repair combustion control equipment. 
(iii) Inspect, service, repair and adjust chain drives and linkages. 
(iv) Test motor windings for balance phases, insulation and check wiring. 
(v) Lubricate all required lubrication points and replace oils as directed by the manufacturer. 
(vi) Inspect mountings and repair if necessary. 
 
(d) Chimneys 
 
The chimney stacks shall be inspected and repaired where required. This shall include at least the following: 
 
For self-supporting stacks check torque tension of holding-down bolts, check access door and reseal, 
inspect chimney stack for any defects and repair if required, clean out the base of the stack, check and 
repair lagging and cladding if fitted, prepare and repaint where required. 
 
For guyed type chimneys inspect and replace, if necessary, guy cables and securing points, re-tension guy 
cables, check and repair lagging and cladding if fitted, prepare and repaint where required. 
 
  (e) Ducting 
 
The gas ducting shall be inspected and repaired where necessary. This shall include replacing all joint and 
expansion seals, cleaning out of ducting of all foreign matter, repairing and/or replacing  any defective 
ducting, prepare and repaint ducting. 
 
 
 
 
FA 15.03.04 Coal handling and conveying equipment 
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  (a) Coal bunker 
 
The coal bunkers or coal storage shall be inspected, cleaned out, and damaged s tructural elements 
and brickwork be repaired. 
 
For coal bunkers the coal gratings and supports shall be inspected and all defective and/or damaged 
sections be repaired and/or replaced as might be necessary. Clear the coal storage area of any foreign 
objects. 
 
  (b) Coal conveying equipment 
 
The coal conveying equipment shall be inspected, serviced, tested, repaired and, where necessary, 
components be replaced. All repair and service work shall be done strictly in accordance with the 
manufacturer's specification.  
 
The repair work to the coal conveying equipment shall include at least the following: 
 
(i) Test all equipment for correct functioning. 
(ii) For en masse conveyors open covers, inspect links, chains and travelling ducting for any defects 
 and/or  damages, repair and/or replace components where necessary. 
(iii) For screw elevators inspect bushes, screw, casing, etc, for any defects and/or damages, repair 
 and/or replace  components where necessary. 
(iv) Inspect, service, lubricate and where necessary repair gear boxes and drives. 
(v) Test conveying equipment motor windings for balance phases, insulation and check wiring. Where 
necessary motors shall be reconditioned. 
(vi) Inspect, test, service, adjust and where necessary repair and/or replace hopper coal level 
equipment. 
(vii) Inspect, test, service and repair coal conveying electrical control panel ensuring that all controls 
function properly in accordance with the design. 
 
FA 15.03.05 Ash and grit removal equipment 
 
  (a) Grit collectors 
 
The grit collector shall be inspected, serviced, tested, repaired and, where necessary, components be 
replaced. All repair and service work shall be done strictly in accordance with the manufacturer's 
specification.  
 
The repair work to the grit collector shall include at least the following: 
 
(i) Inspect grit collector supports and mountings for sturdiness, and repair and/or replace where 
 necessary. 
(ii) Clear out grit collector of all grit, dust and foreign matter. 
(iii) Inspect all discharge port and other access opening seals and replace with new ones, ensure that 
 grit trolley seals seat tightly onto grit trolley. Check flap operation. 
(iv) Prepare and repaint grit collector casing and supports. 
 
  (b) Ash conveying equipment 
 
If ash conveying equipment are installed these equipment shall be inspected, serviced, tested, repaired and, 
where necessary, components be replaced. All repair and service work shall be done strictly in accordance 
with the manufacturer's specification. 
 
The repair work to the ash conveying  equipment shall include at least the following: 
 
(i) Test all equipment for correct functioning. 
(ii) For submerged belt ash conveyors drain sump, clean out, inspect belt, roller bearings, frame, etc, 
any defects and/or damages, repair and/or replace components where necessary. 
(iii) For screw ash elevators inspect bushes, screw, casing, etc, for any defects and/or damages, repair 
 and/or  replace components where necessary. 
(iv) Inspect, service, lubricate and where necessary repair gear boxes and drives. 
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(v) Test ash conveying equipment motor windings for balance phases, 
insulation test and check wiring. Where  necessary motors shall be reconditioned. 
(vi) Inspect, test, service, adjust and where necessary repair and/or replace control  equipment. 
(vii) Inspect, test, service and repair ash conveying electrical control panel ensuring that all controls 
function properly in accordance with the design. 
 
  (c) Ash and grit trolleys 
 
All ash and grit trolleys are to be inspected, serviced and repaired where necessary. 
 
FA 15.03.06 Electrical installation, wiring and control panels 
 
  (a) Instrumentation and controls 
 
All instrumentation and control equipment shall be inspected, tested, repaired, adjusted and where 
necessary replaced. All repair and service work shall be done strictly in accordance with the manufacturer's 
specification. 
 
The repair work to the instrumentation and control equipment shall include at least the following: 
 
(i) Test all equipment for correct operation. 
(ii) Inspect, test, service, adjust setting and if necessary repair and/or replace steam detector. 
(iii) Inspect, recalibrate and if beyond repair replace steam pressure gauge. 
 
 
  (b) General electrical power and lighting installation 
 
The Contractor shall be responsible for the repair and maintenance work of the general power and lighting 
installation inside the boiler house. All repair work to this installation shall be done in accordance with the 
Standard Specification for Electrical Installations and Equipment pertaining to Mechanical Services of the 
Department of Public Works. This work shall include all repair work to the existing power sockets, cabling, 
wiring, lighting, and distribution boards. 
 
 
  (c) Electrical control panels 
 
All electrical control panels shall be inspected, tested, and repaired, including all equipment inside the control 
panel. All repair and service work shall be done strictly in accordance with the manufacturer's specification. 
 
The repair work to the electrical control panels  shall at least include the following: 
 
(i) Test all control equipment for correct operation. 
(ii) Check and test all MCBs, isolators, contactors, overloads, other type of motor drives, pilot lights, 
control  switches, etc, and readjust all set points; where equipment is found to be faulty these shall be 
replaced with new approved equipment. 
(iii) Check all wiring and connections for proper conducting and replace where hot connections are 
found. 
(iv) Clean out panel interior and exterior, inspect panel body, fascias, doors, paintwork, etc, and repair 
where necessary. 
 
FA 15.03.07 Water treatment equipment 
 
  (a) Water softener 
 
The water softener shall be inspected, tested, repaired, adjusted and, where necessary, components be 
replaced. All repair and service work shall be done strictly in accordance with the manufacturer's 
specification. 
 
The repair work to the water softener shall at least include the following: 
 
(i) Test all equipment for correct operation. 
(ii) Sample of feed-water shall be taken and analyzed to ensure that water softener is adjusted to the 
correct percentage. The hardness of the water shall be within the boiler manufacturer's  specification. 
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(iii) Check control and mixing equipment and salt container. 
 
  (b) Chemical dosing equipment 
 
The chemical dosing units and containers shall be inspected, tested, repaired, adjusted and where 
necessary, components be replaced. All repair and service work shall be done strictly in accordance with the 
manufacturer's specification. 
 
The repair work to the chemical dosing units and containers shall include at least the following: 
 
(i) Test all equipment for correct operation. 
(ii) Sample of feed-water shall be taken and analysed to ensure that the chemical dosing rate and 
chemicals conform to the requirements of the boiler manufacturer. 
(iii) Check, inspect, service and repair control and dosing pump equipment. 
(iv) The above work shall be done in collaboration with the water treatment supplier company. 
 
FA 15.03.08 Boiler house ancillary equipment 
 
  (a) Blow-down sump 
 
The blow-down sump shall be emptied, cleaned out, inspected and any repair work to the structure, manhole 
covers and frames, vent pipes, sparge pipes, etc, to be carried out. 
 
  (b) Ladders and galleries 
 
The ladders and galleries inside the plant room shall be inspected and any defects and/or damages repaired. 
Ladders and galleries shall be prepared and repainted. All mountings and fixing points shall be inspected 
and repaired if necessary. 
 
  (c) Painting of equipment, plant and building 
 
The Contractor shall on completion of the repair work clean and repaint the complete plant room and 
equipment as specified in accordance with the Department's Specification. 
 
FA 16 MAINTENANCE TO INSTALLATIONS, SYSTEMS AND EQUIPMENT 
 
FA 16.01 GENERAL 
 
Monthly maintenance responsibilities for each installation including all units and components as specified, 
shall commence with access to the site. A difference shall be made in payment for the maintenance prior to 
and after practical completion of repair work. 
 
Maintenance responsibilities of the completed installation shall commence upon the issue of a certificate of 
practical completion for repair work, and shall continue for the remainder of the 36-month contract period. 
This part of the Contract shall include: 
 
(a) Routine preventative maintenance; 
(b) Corrective maintenance, and 
(c) Breakdown maintenance, 
 
as defined in General Maintenance, for the specified installations described under FA 01 of this specification. 
 
The maintenance work to be performed and executed shall be done strictly in accordance with Additional 
Specification SA: General Maintenance, and as specified in Particular Specification PFA and this 
specification. 
 
The said maintenance work shall be executed in accordance with the relevant codes of practice, statutory 
regulations, standards, regulations, municipal laws and by-laws and the manufacturers' specifications and 
codes of practice. 
 
The maintenance schedules and frequency shall be developed under the maintenance control plan to be 
instituted by the Contractor, as specified in General Maintenance. 
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All new equipment, components and materials supplied and installed under the 
maintenance contract shall be furnished with a prescribed manufacturer's guarantee.   
 
The maintenance work and items are to be categorised for each maintenance activity under the following 
headings: 
 
(a) Coal-fired boiler 
(b) Combustion equipment 
(c) Coal handling equipment 
(d) Ash handling equipment 
(e) Grit collection and draught equipment 
(f) Water treatment and feed-water tanks 
(g) Steam and condensate installation 
(h) Electrical installation and controls. 
 
The Contractor shall be remunerated monthly, based on his performance, for maintaining the complete 
installation in a perfect functional condition. 
 
FA 16.02 ROUTINE PREVENTATIVE MAINTENANCE 
 
This routine maintenance of the installations, systems and equipment shall be done in accordance with 
General Maintenance and the Particular Specification related to this work. 
 
The routine maintenance work to be performed and executed shall include, but not be limited to the items 
listed in tables FA 16.02/1, FA 16.02/2, FA 16.02/3, FA 16.02/4, FA 16.02/5 and FA 16.02/6 below under the 
respective headings.  
 
These actions and findings shall be logged and reported on the relevant approved schedules and reports.  
 
TABLE FA 16.02/1: DAILY ACTIONS AND MAINTENANCE 
 
 ITEM  MAINTENANCE DESCRIPTION  ACTION RESPONSIBILITY   ACTION 
  
1 Measure CO2 content of exhaust with CO2  analyser.  Boiler house supervisor                
Check/Record 
2 Blow-down gauge glasses.    Boiler house supervisor                
Check/Record 
3 Test level controls for correct functioning.  Boiler house supervisor                
Check/Record 
4 Inspect boiler valves for leakages.   Boiler house supervisor                
Check/Record 
5 Inspect boiler feed-water pumps for leakages,   Boiler house supervisor                
Check/Record correct functioning and bearing noises.  
6 Clean exterior of boiler and keep boiler plant room clean.  Boiler house supervisor                
Check/Record  Check stoker grate tension and report to Contractor if  Boiler house supervisor and 
Contractor            Check/Record     
 need to be adjusted. to adjust tension in accordance  
 with manufacturer's specification, if reported.  Boiler house supervisor and Contractor            
Check/Record 
8 Check stoker grate links and rods for any damages.   
 All damages to be reported to Contractor who shall replace  
 any damaged links or/and rods.                                               Boiler house supervisor and Contractor
  Check/Record/Repair  
9 Complete log book actions as specified in FA 06, FA 12,  Boiler house supervisor                
Check/Record 
 FA 13, FA 14 and FA 15. Boiler house supervisor       
 
 
TABLE FA 16.02/2:     Weekly actions and maintenance 
 
 ITEM  MAINTENANCE DESCRIPTION ACTION RESPONSIBILITY    ACTION 
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1 All as listed under table FA 16.02/1    Boiler house supervisor and 
Contractor  Check/Record/Adjust/Repair 
2 Test safety valves as described by  
               the boiler manufacturer.                                                   Contractor             
Test/Record  
3 Check the furnace draught gauge for  
              correct operation in accordance with  
 the manufacturer's specification.                                       Contractor                      
Check/Record  
4 Inspect stoker  brickwork and refractories  
              and if found to be damaged it must  
 be repaired.                                                                       Contractor         
Check/Record  
5 Lubricate all required lubrication points, 
               including sootblowers, stoker drive shaft                                                                         
 bearings, guillotine door and check stoker  
              drive oil level.                                             Boiler house supervisor and Contractor         
Check/Service/Record         
6 Visual inspection of all boiler house  
              equipment and installations for any  
              pending  defects, faults, etc.                       Boiler house supervisor and Contractor       
Check/Record  
7 Inspect and test all control functions and  
               readjust if necessary.                                                  Contractor                            
Test/Record/Adjust  
 
TABLE FA 16.02/3: MONTHLY ACTIONS AND MAINTENANCE 
 
 ITEM  MAINTENANCE DESCRIPTION  ACTION RESPONSIBILITY   ACTION 
  
1 All as listed under tables FA 16.02/1 and FA 16.02/2 Boiler house supervisor and Contractor 
 Check/Record            
 Adjust/Repair  
2 Clean out al strainers. Contractor      
 Check/Service/Record 
3 Inspect and test sootblowers for correct operation.   Contractor  
 Check/Record  
4 Inspect all V-Belts and replace if necessary.  Contractor  
 Check/Record/Replace 
5 Inspect all brickwork and refractories and repair and/or  Contractor 
 replace where necessary.       
 Check/Record Repair 
6 Inspect all seals and joints for leakages and replace Contractor                                                
Check/Record Replace 
  if necessary.           
7 All grease nipples to be greased with specified grease 
  in accordance with equipment manufacturer's specification. Contractor  
 Check/Service/Record 
8 Test and analyse water quality, adjust and repair water Contractor and chemical supplier
 Test/Record 
  treatment equipment if necessary and where specified,     
 Adjust/Repair 
 supply and deliver chemicals and salts.  
9 Sample and analyse coal quality.    Boiler house supervisor, coal supplier 
 Check/Record/Test   
       and Contractor      
10 Check ash removal implementation and report.   Boiler house supervisor, ash removal 
 Check/Record 
       company and Contractor   
  
11 Test and record boiler efficiency.   Boiler house supervisor and Contractor
 Test/Record  
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12 Check coal conveying equipment for correct functioning  Contractor 
  Check/Record/Repair 
 and check for any visual faults or defects and repair Contractor  
 Check/Record 
 if necessary.     
13 Inspect, service, repair and replace where required all  Contractor Test/Record 
 electrical equipment and installations.      
 Adjust/Repair  
14 Inspect, service all steam and condensate piping and  Contractor  
 Test/Record equipment.        
 Adjust/Repair  
 
 
TABLE FA 16.02/4:       THREE-MONTHLY ACTIONS AND MAINTENANCE 
 
 ITEM  MAINTENANCE DESCRIPTION ACTION RESPONSIBILITY    ACTION
  
All as listed under tables FA 16.02/1,  Boiler house supervisor and Contractor         
Check/Record/Adjust/Repair 
FA 16.02/2 and FA 16.02/3       
2.00 Lubricate ID and FD damper control units.  Contractor    Check/ 
Record Service 
3.00 Replace ID and FD fan bearing grease.   Contractor    Check/ 
Record Service 
4.00 Brush and clean fire tubes and clean flue,  Contractor                                                      
Check/Record/Service/Repair 
 back plate, combustion chamber and remove  
 all grit and soot deposits. Inspect and repair  
 where necessary.          
5.00 Check boiler water side for scale deposits and  Contractor         
Check/Record/Service/Repair 
 clean and de-scale.         
6.00 Replace stoker gear box and drive oils.  Contractor         Check/Record 
Service/Repair 
7.00 Check, inspect, service all coal conveying  Contractor         Check/Record 
Service/Repair 
 equipment and repair where necessary.       
8.00 Check, inspect, service and repair if necessary  Contractor         Check/Record 
Service/Repair 
 grit collectors and chimney stacks.      
9.00 Inspect, repair and replace where necessary  Contractor         Check/Record 
Service/Repair 
 all lagging and cladding.  
 
TABLE FA 16.02/5:        SIX-MONTHLY ACTIONS AND MAINTENANCE 
 
 ITEM  MAINTENANCE DESCRIPTION ACTION RESPONSIBILITY    ACTION
  
1   All as listed under tables FA 16.02/1,  Boiler house supervisor and Contractor     
Check/Record/Adjust/Repair 
FA 16.02/2 and FA 16.02/3  
2 Inspect stoker chassis, repair and replace  Contractor      
Check/Record/Service/Repair 
 as required.   
3 Fully test, inspect, service, adjust, repair  Contractor      
Check/Record/Service/Repair 
 and replace as required ID and FD dampers.        
4 Inspect, descale, clean out, repair and replace  Contractor      
Check/Record/Service/Repair 
 as required feed-water tanks.  
 
TABLE FA 16.02/6: ANNUAL ACTIONS AND MAINTENANCE 
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 ITEM  MAINTENANCE DESCRIPTION ACTION 
RESPONSIBILITY    ACTION 
 
1  All as listed under tables FA 16.02/1,   Boiler house supervisor and Contractor       
Check/Record/Adjust/Repair 
FA 16.02/2, FA 16.02/3 and FA 16.02/4  
2 Annual survey by Occupational,   Contractor, Department and Inspector         
Inspect/Test/Service/Repair 
 Health and Safety Inspector.  
3 Inspect and repaint all equipment and building  Contractor           
Inspect/Test/Service/Repair 
 elements where required.        
4 Inspect, clean, repair blow-down sump.    Contractor           
Inspect/Test/Service/Repair 
5 Remove, strip, service, repair, adjust and 
 repair level controls, alarms and safety equipment. Contractor                  
Inspect/Test/Service/Repair 
 
FA 16.03 CORRECTIVE MAINTENANCE 
 
This corrective maintenance of the installations, systems and equipment shall be done in accordance with 
General Maintenance and the Particular Specification related to this work. 
 
The Contractor shall inspect and check all equipment, materials, systems and installation for any pending 
breakdowns, maladjustments or anomalies of equipment. 
 
The Contractor shall report and take actions to correct such shortfall. 
 
FA 16.04 BREAKDOWN MAINTENANCE 
 
Breakdown maintenance of the installations, systems and equipment shall be done in accordance with 
General Maintenance. 
 
All breakdown problems experienced shall be acted upon within the time limitations allowed in the General 
Maintenance specifications. 
 
All breakdown maintenance shall be done in accordance with the relevant specifications, standards, 
regulations and codes. 
 
The Contractor shall have access to the necessary spares, equipment and tools for any possible 
breakdowns. 
 
 
DEPARTMENT OF PUBLIC WORKS 
  
 (d) Steam control equipment 
(e) Steam trapping systems. 
 
This specification also addresses the training of User Client and associates, and maintenance staff. 
 
This specification shall form an integral part of the repair and maintenance contract document, and shall be 
read in conjunction with the additional and particular specifications compiled as part of this document. 
 
This specification shall act as a guideline to the Particular Specification and, in the event of any 
discrepancies between the Technical Specification and the Particular Specification, t 
 
ST ALBANS & KIRKWOOD PRISON 
 
REPAIR & MAINTENANCE PROGRAM - MECHANICAL INSTALLATIONS 
 
 
TECHNICAL SPECIFICATION FB - STEAM DISTRIBUTION INSTALLATIONS 
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FB 01  SCOPE 
 
This specification covers the general repair and maintenance of steam distribution installations, which 
include the following: 
 
(a) Steam distribution piping, insulation and associated equipment 
(b) Condensate return piping, fittings, insulation and associated equipment 
(c) Condensate pumping systems 
he latter shall take precedence. 
 
The Contractor shall at all times adhere to this specification, unless otherwise specified in the Particular 
Specification. 
 
 
FB 02  STANDARD SPECIFICATIONS 
 
FB 02.01 GENERAL STANDARD SPECIFICATIONS, REGULATIONS AND CODES 
 
The latest edition, including all amendments up to date of tender, of the following specifications, publications 
and codes of practice shall be read in conjunction with this specification and shall deemed to form part 
thereof: 
 
FB 02.01.01 SANS and other specifications and codes 
 
SANS 0400 - The applications of the building regulations 
SANS 0142  - Code of practice for the wiring of premises 
SANS 0140 - Identification colour marking 
SANS 044  - Parts I to IV:  Welding 
SANS 460 - Copper tubes for domestic plumbing 
SANS 0103 - The measurement and rating of environmental noise with respect to annoyance and 
speech  communications 
 
SANS Specifications listed on page 3 of the DPW Specification OWG 371 
 
Atmospheric Pollution Prevention Act, No 45 of 1965 
 
BS 2790  
BS 1740 
BS 21 
BS 1640 
 
FB 02.01.02 Department of Public Works Specifications 
 
OWG 371 - Specification of materials and methods to be used 
STD.PWD.VII - Standard specification for steam boiler installations (Issue VII 1997) 
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- Standard Specification for electrical installations and equipment pertaining 
to mechanical installations (Issue IX December 1998) 
 
FB 02.01.03 Occupational Health and Safety Act of 1993 
 
All regulations and statutory requirements as laid down in the latest edition of the Occupational Health and 
Safety Act, 1993 (Act No 85 of 1993) shall be adhered to. 
 
FB 02.01.04 Manufacturers' specifications, codes of and practice and installation instructions 
 
All equipment and materials shall be installed, serviced and repaired strictly in accordance with the 
manufacturers' specifications, instructions and codes of practice. 
 
FB 02.01.05 Municipal regulations, laws and by-laws 
 
All municipal regulations, laws, by-laws and special requirements of the Local Authority shall be adhered to 
unless otherwise specified. 
 
 
FB 03  VARIATIONS AND ADDITIONS TO STANDARD SPECIFICATIONS 
 
The following additional general specifications and requirements shall be read in conjunction with this 
specification and shall be adhered to unless otherwise specified in the Particular Specification. 
 
FB 03.01 General repair and installations requirements 
 
All materials and equipment supplied and installed shall be of new high quality, design and manufactured to 
the relevant specifications, suitable for providing efficient, reliable and trouble-free service. 
 
All work shall be executed in a first-class workman-like manner by qualified tradesmen. 
 
All equipment, component parts, fittings and materials supplied and/or installed, shall conform in respect of 
quality, manufacture, test and performance to the requirements of the applicable current SANS specifications 
and codes, except where otherwise specified or approved by the Engineer/Departmental Representative in 
writing. 
 
All materials and workmanship which, in the opinion of the Engineer/Departmental Representative, is inferior 
to that specified for the work, will be condemned.  All condemned material and workmanship shall be 
replaced or rectified as directed and approved by the Engineer/Departmental Representative,  
 
The Contractor shall submit a detailed list of the equipment and material to be used to the 
Engineer/Departmental Representative for approval before placing orders or commencing installation. 
 
All new equipment, materials and systems shall be installed and positioned such as to not impede on access 
routes, entrances and other services.  The Contractor shall coordinate these items taking other services and 
equipment into account. 
 
All control equipment and serviceable items shall be installed and positioned such that they will be 
accessible and maintainable.  
 
The Contractor shall make sure that all safety regulations and measures are applied and enforced during the 
repair and construction periods to ensure the safety of the public and User Client. 
 
Repair work shall be programmed in accordance with General Decommissioning, Testing and 
Commissioning Procedures, to ensure the shortest possible down-time of any service and the least 
inconvenience to the User Client and public. The Contractor shall make sure that the necessary notifications 
and notices are timeously put into place for these activities.  
 
 
FB 04  OPERATING AND MAINTENANCE MANUALS 
 
The Contractor shall be responsible for the compilation of an inventory list and operating and maintenance 
manuals. 
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This shall be done in accordance with Operating and Maintenance Manuals. 
 
All information shall be recorded and reproduced in electronic format, as well as three sets of hard copies to 
be supplied to the Department. 
 
Over and above what is specified in Operating and Maintenance Manuals, the operating and maintenance 
manual to be compiled shall be structured to include at least the following: 
 
(a) System description 
 
 Complete system description and the working of the plant. 
 
(b) Commissioning data 
 
 Complete commissioning, test and inspection data of systems and equipment. 
 
(c) Operating data 
 
 (i) Systems and equipment running check list and frequency of servicing required; 
 (ii) Safety precautions to be implemented; 
 (iii) Operator's duties (logging requirements); 
 (iv) Lubricating oils and service instructions. 
 
(d) Mechanical equipment 
 
 (i) Description of all major items with the make, model number, names, addresses and  
  telephone numbers of the suppliers, manufacturers or their agents; 
 (ii) Design capacities of all equipment, including selection parameters, selection curves,  
  capacity tables,  etc; 
 (iii) Manufacturer's brochures and pamphlets; 
 (iv) Schedule of spares with part numbers recommended to be held as stock. 
 
 
(e) Maintenance instructions 
 
 (i) Schedule of maintenance particulars, frequency of services and replacements; 
 (ii) Trouble-shooting guide; 
 (iii) Part numbers of all replacement items and spares; 
 (iv) Capacity curves of condensate pumps; 
 (v) Serial numbers of all items of equipment. 
 
(f) Electrical equipment 
 
 (i) Schedule of equipment, indicating manufacturer, type, model number, capacity and  
  addresses and telephone numbers of suppliers; 
 (ii) Maintenance instructions; 
 (iii) Manufacturer's brochures and pamphlets; 
(iv) Complete as-built circuit diagrams and diagrammatic representation of interconnections of all 
electrical equipment.  
 
(g) Instrumentation and control 
 
 (i) Description of each control system; 
 (ii) Schedule of control equipment, indicating manufacturer, type, model number, capacity and 
  addresses and telephone numbers of suppliers; 
 (iii) Maintenance instructions; 
 (iv) Manufacturer's brochures and pamphlets. 
 
(h) Drawings 
 
 (i) Paper prints of all as-built mechanical and electrical drawings; 
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 (ii) Wiring diagrams framed behind glass shall be mounted adjacent to 
each relevant control    panel. 
 
FB 05  LOGGING AND RECORDING PROCEDURES 
 
The Contractor shall under this repair and maintenance contract institute a logging and recording system as 
part of his maintenance control plan as defined in General Maintenance. This shall consist of a log and 
record book, which shall be utilized to log and record all operations, faults, system checks, breakdowns, 
maintenance visits, inspections, etc. 
 
The logbook shall be kept in a safe place as agreed with the User Client and the Engineer/Departmental 
Representative and shall only be utilized by the maintenance personnel, the Contractor and the 
Engineer/Departmental Representative.  Copies of the monthly entries and recordings into the logbook shall 
be submitted by the Contractor together with his monthly report to the Engineer/Departmental 
Representative. 
 
The logbook shall be structured to include at least the following: 
 
(a) Daily inspection and maintenance actions; 
(b) Monthly inspection and maintenance actions; 
(c) Three-monthly inspection and maintenance actions; 
(d) Six-monthly inspection and maintenance actions; 
(e) Annual inspection and maintenance actions; 
(f) Breakdown reports; 
(g) Daily system and equipment operating conditions, observations, recordings and measurements; 
(h) Inspection and test comments and reports. 
 
The Contractor shall also institute an attendance register, which shall be kept in a safe place as agreed with 
the User Client and the Engineer/Departmental Representative. This register shall be completed by all 
persons visiting the installation, including: 
 
(a) Maintenance personnel 
(b) Contractor 
(c) Inspectors 
(d) Department personnel 
(e) Engineer/Departmental Representative. 
 
The register shall state the date, time-in, time-out, name, company and reason for visit. 
 
A copy of the register shall be submitted by the Contractor together with his monthly report. 
 
 
FB 06  TESTS AND INSPECTIONS ON COMPLETION OF REPAIR WORK 
 
Except where otherwise provided in the Contract, the Contractor shall provide all labour, materials, power, 
fuel, accessories and properly calibrated and certified instruments necessary for carrying out such tests.  The 
Contractor shall make arrangements for such tests and he shall give at least 72 hours written notice to the 
Engineer/Departmental Representative before commencing the test. 
 
In the event of the plant or installation not passing the test, the Employer shall be at liberty to deduct from the 
Contract amount all reasonable expenses incurred by the Employer or the Engineer/Departmental 
Representative attending the repeated test. 
 
Whenever any installation or equipment is operated for testing or adjusting as provided for above, the 
Contractor shall operate the entire system for as long a period as may be required to prove satisfactory 
performance at all times in the occupied space served by that system for up to twenty-four hours a day 
continuously until the system is handed over. 
 
The Contractor shall provide all labour and supervision required for such operation and the Department may 
assign operating personnel as observers, but such observation time shall not be counted as instruction time. 
 
After completing the installation or system, all equipment shall be tested, adjusted and readjusted until it 
operates to the satisfaction and approval of the Engineer/Departmental Represetative. 
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The Contractor shall submit certificates of tests carried out to prove the efficiency of all equipment, as well as 
certificates to be obtained from all relevant authorities and statutory bodies, etc. 
 
The Contractor shall allow for all required inspections, tests and certification by an approved inspection 
authority on repair work where required by the Occupational Health and Safety Act. 
 
 
FB 07  QUALITY ASSURANCE SYSTEM 
 
The Contractor shall institute an approved quality assurance (QA) system which shall be submitted to the 
Employer and/or the Engineer/Departmental Representative for approval.  The records of this QA system 
shall be kept throughout the duration of the Contract and submitted to the Engineer/Departmental 
Representative at regular intervals as required. 
 
 
FB 08  COMMISSIONING AND RE-COMMISSIONING OF PLANT AND INSTALLATION 
 
FB 08.01 GENERAL 
 
On completion of the repair work and/or the installation of new systems the plant and equipment shall be put 
into operation after all tests and adjustments have been carried out to the satisfaction of the 
Engineer/Departmental Representative.  Where new plant is installed, the Contractor shall run and operate 
the system for a period of time as specified by the Engineer/Departmental Representative and train the User 
Client's representatives to operate and maintain the system. 
 
The work shall be done in accordance with General Decommissioning, Testing and Commissioning 
Procedures. 
  
Logging of the operation of the installations shall commence immediately upon start-up. 
The Contractor shall submit a full commissioning report. 
 
FB 08.02 RE-COMMISSIONING OF STEAM DISTRIBUTION INSTALLATION AND   
  ANCILLARY EQUIPMENT 
 
On completion of any repairs the Contractor shall re-commission the systems, installation and/or equipment 
influenced by such repairs. 
 
This operation shall be done strictly in accordance with the manufacturer's specification and applicable 
standards, norms and specifications of the relevant body, authority and/or department.  The operation shall 
include but not be limited to the following: 
 
(a) All required pre-commissioning mechanical checks 
(b) Check all steam, water and drain connections. 
(c) Check all moving parts. 
(d) Check seals, gaskets and joints. 
(e) Reinstall all plugs and covers and check that they are properly secured.   
(f) Check and record that all lubrication to equipment and components has been done in accordance 
with manufacturer's specification. 
(g) Check and ensure that all valves and safety valves are correctly installed and in the correct 
operating position.  Safety valves are to be set in accordance with the required blow-off pressure for the 
installation. 
(h) Check and ensure that all control equipment such as pressure-reducing valves, heat control 
equipment, etc,  are set and adjusted to the correct controlling value in accordance with the system 
 parameters and manufacturer's specification. 
(i) Check and clean out condensate tanks and storage facilities. 
(j) Check, test and inspect the correct installation and operation of all condensate trapping   
 arrangements. 
(k) Check, test and inspect the correct installation and operation of all condensate pumping   
 installations. 
(l) Check that all the required pressure testing to the repaired installations and/or new equipment has 
 been done, witnessed and recorded in accordance with the relevant specifications. 
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(m) Check, test and inspect all bracketing and supports for the relevant 
installations and equipment to  ensure that they are properly secured and installed in accordance with the 
manufacturer's  specifications and installation specification of the relevant controlling authority. 
(n) Check, inspect and ensure that all logging and cladding are installed and repaired in accordance 
with the applicable specifications of the relevant controlling authority. 
(o) Check, inspect and ensure that no leaks to equipment, systems and installations occur. 
 
All required pre-commissioning electrical checks  
 
(a) Check all wiring connections for tightness and repair any hot connections. 
(b) Check that all electrical equipment has been properly reconnected in accordance with the  
 manufacturer's  specification. 
(c) Perform and record all required electrical insulation tests on equipment. 
(d) Check and test all controls without livening up electrical equipment. 
(e) Check all motor-driven equipment for correct rotational directions. 
(f) Check and test the operation of all indication and warning lights. 
(g) Check, set, record and readjust all equipment control and set points in accordance with   
 manufacturer's specifications. 
(h) Run all motor-driven equipment for a period to ensure free movement and correct operation, feed 
pumps only to be operated for a short interval to check rotation. 
 
Commissioning of equipment 
 
On completion of the pre-commissioning checks the Contractor shall proceed with the commissioning of the 
equipment.  This shall be done strictly in accordance with the manufacturer's specification and system 
parameters and shall include but not be limited to the following: 
 
(a) During the commissioning process all level and warning system checks are to be performed on the 
 water-level control system where applicable. 
(b) During load conditions the equipment shall be readjusted and finally switched to automatic operation 
on completion of all automatic control functions for correct operation where applicable. 
(c) Check steam pressure valves and readjust them where necessary to the correct set point under 
 load conditions. 
(d) Check the operation of all steam trap arrangements. 
(e) Check the correct operation of all condensate pumping systems.  Readjust level controls and/or 
 other control equipment where applicable. 
(f) Test and check for any leaks to the system, equipment and installation. 
(g) Check for any unnecessary strain to system, equipment and installation due to expansion and 
contraction. 
 
The Contractor shall visit, inspect, test and readjust the systems, equipment and installation during the week 
following the re-commissioning to ensure the correct functioning of the equipment and its associated 
components. 
 
 
FB 09  GUARANTEE OF INSTALLATION AND EQUIPMENT 
 
The Contractor shall provide guarantees obtained from the manufacturer(s) and/or supplier(s) to the effect 
that each piece of new equipment, supplied and installed under the repair contract, complies with the 
required performance and will function as part of the complete system. 
 
All new equipment, including the complete new installations and the systems as a whole, shall be 
guaranteed for a period of 12 (twelve) months commencing on the day of issue of a certificate of completion 
for the repair work of the installation. 
 
 
FB 10  MAINTENANCE TOOLS AND SPARES 
 
Each installation shall be equipped with the necessary maintenance tools and spares required by the specific 
type of equipment and installation for the daily operation and maintenance of the system. At the start of the 
repair and maintenance contract the Contractor shall in the presence of the User Client make an inventory of 
the existing tools and spares, and any shortfall or damaged tools and spares shall be replaced with new.  All 
replacement tools and spares shall be as specified by the equipment manufacturers. These tools and spares 
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shall be kept in a lockable room or cabinet of which the maintenance supervisor 
and the Contractor shall carry keys.  The Contractor shall on a monthly basis take stock of these items in the 
presence of the maintenance supervisor and Contractor and record and report to the Engineer/Departmental 
Representative.  Any shortfall shall be replaced by the Contractor as part of his responsibility under this 
Contract. 
 
The tools and spares to be carried shall include but not be limited to at least the following:  
 
(a) Tools 
 
 (i) Grease and oil lubrication equipment; 
 (ii) Equipment operating keys and tools. 
 
(b) Spares 
 
 (i) Spare sight glasses for sight glass indicators, glass seals and gaskets; 
 (ii) Spare seats, gaskets and gland packing for valves, etc; 
 (iii) Spare steam traps, at least one of each type present on the installation; 
 (iv) Spare pressure gauges, at least one of each range and type. 
 
 
FB 11  REPAIR WORK TO INSTALLATIONS, SYSTEMS AND EQUIPMENT 
 
FB 11.01 GENERAL 
 
During the repair and maintenance contract all the systems, installations and equipment shall be repaired as 
specified in the Particular Specification.  This repair work shall include but no be limited to the specified 
Particular Specification details. 
 
All repair work shall be executed using approved materials and equipment suitable to the systems and/or 
installations they serve.  The said repair work shall be executed in accordance with the relevant codes of 
practice, standards, regulations, municipal laws and by-laws, manufacturer's specifications and codes of 
practice and all additional and particular specifications included in this document. 
 
The repair work items are listed in the Particular Specification and Schedule of Quantities with all relevant 
details, such as capacity, size, manufacturer, model number, etc. 
 
All repair work shall be executed within the specified durations listed in the Appendix to Tender.  All new 
equipment, materials and systems shall be furnished with a written guarantee of a defects liability period of 
12 months commencing on the date of issue of a certificate of completion for the repair work.  These 
guarantees shall be furnished in favour of the Department of Public Works. 
 
Repair work items for the steam generating installations are categorised under the following headings: 
 
(a) General requirements for steam and condensate installations 
 
(b) Steam and condensate pipework 
 
  (i) Steam and condensate piping and fittings 
  (ii) Jointing methods and specification 
  (iii) Bracketing and support work 
 
(c) Lagging and cladding 
 
  (i) Lagging and cladding materials and installation requirements 
 
(d) Pressure testing  
 
(e) Steam trap arrangements 
 
  (i) Steam trap equipment 
  (ii) Steam trap installation requirements 
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(f) Pressure-reducing equipment and requirements 
  (i) Pressure-reducing equipment 
  (ii) Pressure-reducing requirements 
 
(g) Heating control equipment 
 
  (i) Steam heating equipment 
  (ii) Steam heating requirements 
  
(h) Condensate pumping installations 
 
  (i) Steam operated condensate pumping installations 
  (ii) Electrically operated, steam operated installations 
 
(i) Steam and condensate piping ancillary equipment 
 
  (i) Strainers 
  (ii) Valves 
  (iii) Air vents 
  (iv) Separators 
  (v) Expansion equipment 
  (vi) Flow meters 
  (vii) Check valves 
  (viii) Vacuum breakers 
  (ix) Sight glasses 
  (x) Safety valves 
  (xi) Pressure gauges 
  (xii) Electrical installation, wiring and control panels 
 
(j) Electrical installation, wiring and control panels 
 
  (i) Electrical control panels 
  (ii) Wiring and cabling 
  (iii) Instrumentation and controls. 
 
Any repair work, which may be required on the systems, equipment and installations, shall be executed 
using approved materials, equipment, methods and tooling suitable for the specific application.  The said 
repair work shall be executed in accordance with the relevant codes of practice, standards, regulations, 
statutory regulations, manufacturer's specifications and codes of practice and as specified in all additional 
and particular specifications included in this document. 
 
During the repair and maintenance contract, the specified repair work in the Particular Specification shall be 
done in accordance with the items listed below.  Any repair work during the maintenance period shall also 
adhere to this specification. 
 
FB 11.02 GENERAL REQUIREMENTS FOR STEAM AND CONDENSATE INSTALLATIONS 
 
All repair work and new installation of steam and condensate installations shall adhere to the standard 
specifications of the Department of Public Works and the following general requirements: 
 
All steam pipes shall be installed with a fall towards the steam traps of not less than 1:250.  Pipes shall be so 
arranged that the piping can drain completely and no pockets of condensate shall be formed at points other 
than the trap points. 
A sufficient amount of expansion loops and/or bellows are to be installed on all pipe runs to ensure the 
containment of expansion and contraction on the system thus ensuring that no unnecessary strain is 
enforced on the brackets, supports, pipe system and any structural element.  These offsets or expansion 
bellows shall be installed with sufficient cold draw to allow pipes to return to normal when hot.  All bellows 
expansion joints shall be capable of withstanding without damage, expansion movement of not less than 150 
% of the predicted maximum in the location for which they are intended.  Bellows expansion joints which are 
strained during tests due to being wrongly located, etc, shall at the Engineer/Departmental Representative's 
discretion be replaced by the Contractor at no extra cost to the Department. 
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Each bellow expansion joint shall be fitted with a clearly inscribed plate showing 
maximum working pressure, maximum and minimum operating lengths and direction of steam flow.  They 
shall be installed strictly in accordance with the manufacturer's recommendations. 
 
All branch pipes shall be taken off from the top of the steam mains. 
 
Where it is necessary to reduce pipes in size on horizontal runs only eccentric reducing fittings shall be used.  
On vertical runs, only reducing sockets shall be used.  Reducing bushes will not be allowed on any steam 
reticulation system. 
 
All steam piping above 50 mm diameter shall be jointed to fittings by means of welding and to weld on 
flanges shall be used.  Screwed and socketed joints shall only be permitted on piping smaller than and equal 
to 50 mm diameter.  Sufficient flanged joints on pipes larger than 50 mm diameter and unions on pipes 
smaller than and equal to 50 mm diameter shall provide sufficient flexibility to the system for maintenance 
purposes. 
 
Only full reduced levels are to be utilized on steam distribution networks.  Elbows shall only be used with 
prior approval by the Engineer/Departmental Representative and/or if otherwise specified in the Particular 
Specification. 
 
Pipes shall be neatly and properly supported.  Where beams, stanchions, etc, interfere with the straight 
running of pipes, suitable offsets shall be provided so that pipes may follow the line of the walls both 
vertically and horizontally. 
 
Where pipes pass through structures, walls and partitions, the pipe shall be sleeved with medium class black 
steel pipes, large enough to leave a clearance of at least 10 mm around the pipe, including lagging and 
cladding.  Exposed pipes passing through floors or walls shall be provided with floor, ceiling and wall 
finishing plates.  Plates shall allow for expansion and contraction and shall be securely fixed to the sleeves. 
 
Dirt pockets shall be installed at all low points and before the trap take-off.   These pockets shall extend at 
least 700 mm below the line trap take-off and shall be the same pipe size as the main steam line and 
equipped with a plugged 15 mm diameter globe valve for blow-down purposes. 
  
Piping shall be so arranged that it will not obstruct other equipment. 
 
Piping shall be connected to equipment in such a way as to permit the easy removal of the equipment with 
the minimum of dismantling of pipework. 
 
Gravity condensate lines shall be laid to a fall of a minimum of 1:200 towards the discharge end.  Pumped 
condensate lines shall have a minimum fall of 1:400 towards drain points. 
 
Automatic air vents shall be installed at high points of the pipework as required or as indicated on the 
drawings. 
Condensate lines supported off steam mains shall be installed with due regard to cold draw requirements for 
steam lines and relative expansion/construction that will occur between two lines. 
Condensate branch lines shall connect into the top of condensate mains. 
 
FB 11.03 STEAM AND CONDENSATE PIPEWORK 
 
FB 11.03.01 Steam and condensate piping and fittings 
 
During the repair and maintenance contract all the steam lines shall be inspected for any defects and/or 
damages.  This system shall also be pressure tested to the required system test pressure to inspect it for any 
possible leaks.  All dirt pockets shall be blown clear.  Any repair and/or new piped installations shall be done 
to suit the existing installations with the appropriate materials and methods.  The following materials shall be 
used: 
 
(a) Steam piping 
 
All steam pipes shall be uncoated seamless steam class schedule 40 pipe in accordance with SANS 62 or 
BS 1387, and shall be suitable for an operating pressure of at least 1000 kPa.  All piping above 50 mm 
diameter must be welded and flanged.  Piping smaller and equal to 50 mm diameter may be screwed and 
socketed.   
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All screwed and socketed fittings shall be heavy steam quality wrought steel fittings in accordance with BS 
1740 with threads complying with  ISO-R7.   
 
All welded fittings shall be seamless carbon steel butt welded fittings complying with BS 1640 schedule 40. 
 
(b) Condensate piping 
 
All condensate pipes shall be copper tubing class 2 in accordance with SANS 460 with capillary soldered 
copper fittings conforming to BS 864, ISO 2016 or DIN 2856. 
 
(c) Jointing methods 
 
All pipe joints shall be prepared and executed in accordance with the accepted norms and standards 
applicable. 
 
(i) Welded joints 
 
All steel welded joints shall be performed by a qualified coded welder.  All welding shall fully comply with 
SANS 044. 
 
The Department reserves the right to randomly select one out of ten pipe welds to be cut out of the system 
for examination purposes.  These pipe welds shall then be tested in accordance with SANS 044.   
 
After removal of the joints, the Contractor shall make the piping good.  Should any of the welds prove 
unsatisfactory, the Contractor will be called upon at his own cost to have all welds examined by X-ray and to 
have X-ray plates examined by the SANS or other approved authority.  All welding proven unacceptable 
shall be put right at the Contractor's cost. 
 
All flanges shall be welded both internally and externally. 
 
Where in the opinion of the Engineer/Departmental Representative a welder is not competent, the 
Engineer/Departmental Representative shall request the authority to ask that such welder be replaced with a 
competent welder. 
 
(ii) Threaded joints 
 
All pipe threads shall be right-handed Whitworth standard taper pipe threads and shall comply with BS 21 or 
IS-R7.  Threaded pipe joints shall be made with either an approved steam pipe jointing compound or PTFE 
tape. 
 
All surplus compound or tape shall be cleaned off the joints before painting or finishing-off. 
 
(iii) Copper soldered joints 
 
All class 2 copper tubing shall be jointed to capillary soldered fittings by utilizing self-fluxing 
copper/phosphorus/7 % mm silver or eutectic 1504 solder rods jointed by means of an oxygen acetylene 
flame to the correct soldering temperature.  Care must be taken not to overheat fittings and tubing. 
 
(d) Bracketing and support work 
 
The Contractor shall at the start of the repair and maintenance contract inspect and examine all steam and 
condensate pipe supports, brackets and hangers for compliance to the pipe loads and stresses exerted onto 
them, taking into account the expansion and contraction of the pipe system.  Where any defects, damages 
and/or a shortfall of supports and bracketing exist, the Contractor shall rectify, remedy or upgrade the 
support and bracketing system to the acceptable norms and standards.  All supports, brackets and hangers 
shall be in accordance with the Department's specification and approved by the Engineer/Departmental 
Representative before installation. 
 
Distances between pipe supports and horizontal pipe runs unless otherwise specified or indicated, shall be 
not more than those shown below: 
 
STEEL PIPING  
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Pipe size         Maximum span  
15 - 20 mm     2,5 m  
25 - 40 mm     3,0 m  
40 - 50 mm     3,5 m  
65 - 80 mm     4,5 m  
100 - 150 mm     6,0 m  
 
COPPER PIPING  
Pipe size        Maximum span  
15 - 20 mm     1,5 m  
25 - 32 mm     2,0 m  
40 - 50 mm     2,5 m  
65 - 80 mm     3,5 m  
 
All vertical steam pipes and condensate pipes shall be supported at intervals not larger than 2 m.  Where 
horizontal steam pipe support distances are larger than the condensate support distances, condensate pipes 
shall be supported from the steam pipe by means of two brackets lined by a chain. 
 
Clearance heights at road crossings shall be in accordance with the road ordinance for the applicable road 
and shall be approved in writing by the relevant parties before installation. 
 
FB 11.04 LAGGING AND CLADDING 
 
The Contractor shall at the start of the repair and maintenance contract inspect all lagging and cladding of 
the steam and condensate pipe installations for any defects, damages, missing sections and/or shortfall of 
lagging and cladding.  All defects, damages, repairs, replacement and/or new sections of lagging and 
cladding work shall be attended to in accordance with the relevant specifications and accepted norms and 
standards. 
 
(a) Lagging and cladding materials and installation requirements 
 
All steam and condensate piping shall be insulated with preformed canvas covered fibreglass or mineral 
wool sections.  All bends, tees, etc, shall be insulated with preformed insulation.  All thermal insulation shall 
be applied and installed by a recognised specialist firm. 
 
Where preformed bends and tees are not available loose lagging material such as asbestos-free 
composition may be used and bound with wire netting, then plastered to a smooth finish to the same size as 
the basic insulation. 
All exposed piping insulation shall be insulated using valve boxes.  Spindles, hand wheels and reducing 
valves to be left exposed.  All exposed insulation ends to be weatherproofed. 
 
All exposed piping insulation shall be provided with a covering of 0,6 mm thick galvanised pre-rolled 
cladding.  The cladding sections shall be secured by 10 mm wide galvanised sheet metal strips spaced at 
not more than 500 mm centres.  All items requiring routine inspection/maintenance shall be fitted with 
removable cladding secured with stainless steel self-tapping screws.  The overlap of the cladding shall be 
not less than 40 mm and shall be arranged to be water shedding.  All longitudinal joints, where possible, 
shall be made where they are least noticeable. 
 
Sheet-metal cladding inside buildings shall be painted with a suitable primer, then painted the same colour 
as the walls with two coats of good quality paint. 
 
The Tenderer shall state recommended thickness based on the table below.  The Tenderer shall give heat 
losses and thermal conductivity of the proposed material so that the merits of insulating material can be 
assessed.  Surface temperatures of insulation shall not exceed 40oC. 
 
INSULATION THICKNESS GUIDE 
 
STEAM PIPING  
Pipe size   Preformed section thickness  
15 - 25 mm dia    40 mm  
32 - 50 mm dia    50 mm  
65 - 150 mm dia   60 mm  
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CONDENSATE PIPING  
Pipe size   Preformed section thickness  
15 - 54 mm dia    30 mm  
65 - 100 mm dia   40 mm  
 
Fibreglass must be of 88 to 96 kg/m3 density.  Mineral wool must have a density in the range 160 - 185 
kg/m3. 
 
FB 11.05 PRESSURE TESTING 
 
The Contractor shall at completion of the repair work arrange for a complete pressure test to be executed on 
the steam and condensate installation.  This shall be done in collaboration with the User Client and/or 
Department to ensure the minimum down-time of the installation, as well as to establish a suitable period for 
this pressure test.  All leaks shall be repaired and the system shall be tested at the cost of the Contractor.  
This test shall be witnessed by the Engineer/Departmental Representative. 
 
The system shall be tested to a pressure of 1,5 times the operating pressure.   
 
On completion the total system shall be flushed out to ensure it is left without welding slug, dust, etc. 
 
FB 11.06 STEAM TRAP ARRANGEMENTS 
 
The Contractor shall at the start of the repair and maintenance contract inspect, service, repair and if 
rendered irreparable replace all steam trap arrangements.  All defects, damages, leaks, etc, shall be 
repaired in accordance with the manufacturer's specification.   
 
Servicing and repair of steam traps shall be done strictly in accordance with the manufacturer's specification. 
 
The Contractor shall also table all steam traps with their relevant details.  The Contractor shall at the same 
time investigate and report on the suitability of the existing steam traps in the installation according to the 
condensate load and application, taking cold start-up into account. 
 
The following table provides a guideline for the type of trap and the safety factor selection for various 
applications: 
 
Application   Preferred trap type  Safety factor  
Boiler header   IBLV and F&T   1.5:1  
Steam mains and branch lines   IB or F&T   2:1 for along line and 3:1 if @ end of mains 
         or before valve on branch  
Steam separator  IBLV or F&T   3:1  
Steam quality 90 % or less F&T    3:1  
Tracer lines   IB    2:1  
Unit heaters and air handlers IBLV or F&T   3:1  
(Variable pressure)  F & T or IBLV   2:1 @ « psi differential  
Finned radiation and pipe coils  
  (Constant pressure)  IB    3:1 for quick heating 2:1 normally  
  (Variable pressure)  F & T or IB   3:1 for quick heating 2:1 normally  
 
Process air heaters  
  (Constant pressure)  IB or F & T   2:1  
  (Variable pressure)  F & T or IBLV   3:1 @ « max. pressure differential  
Steam absorption machine (Chiller) F & T   2:1   
Shell and tube heat exchangers,  
  pipe and embossed coils  
   (Constant pressure)  IB or F & T   2:1  
   (Variable pressure)  F & T      2:1  
 
Evaporator single effect and 
   multiple effect   F&T    2:1  
Jacketed kettles (Gravity drain) IBLV or thermostatic  3:1  
  (Syphon drain)    IBLV    3:1  
Rotating dryers   DC or IBLV   3:1 for DC. 8:1 for IB constant pressure.  
         10:1 for IB variable pressure  
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Flash tanks   IBLV    3:1  
 
IBLV = Inverted bucket with large vent   
IBCV = Inverted bucket with internal check valve   
IBT = Inverted bucket with thermal vent   
F&T = Float and thermostatic   
DC = Differential condensate controller   
Thermo.= Thermostatic   
 
FB 11.06.01 Steam trap equipment 
 
The following repairs and servicing shall be performed on the various types of steam traps: 
 
(1) Inverted bucket steam trap 
 
(a) Dismantle and strip down trap assembly. 
(b) Clean out strainers and trap. 
(c) Replace the following: 
 
    (i) Valve and seat assembly 
    (ii) All gaskets 
    (iii) Bucket 
    (iv) Bolts and nuts if necessary 
    (v) Strainer elements. 
 
(d) Reassemble and put back into operation. 
 
(2) Float and thermostatic steam traps  
 
(a) Dismantle and strip down trap assembly. 
(b) Clean out all parts. 
(c) Replace the following: 
 
    (i) Valve and seat assembly including ball float 
    (ii) Air vent assembly 
    (iii) Steam lock releases if installed 
    (iv) All gaskets. 
 
(d) Reassemble and put back into operation. 
 
(3) Thermodynamic steam traps 
 
(a) Dismantle and strip down trap assembly. 
(b) Clean out strainer trap body. 
(c) Replace the following: 
 
    (i) Replace disc and reseat body face 
    (ii) Strainer 
    (iii) All gaskets 
    (iv) Cap and strainer caps only if necessary. 
 
(d) Reassemble steam trap and put back into operation. 
 
(4) Balanced pressure thermostatic steam trap 
 
(a) Dismantle and strip down trap assembly. 
(b) Clean out all parts. 
(c) Replace the following components: 
 
    (i) Element or capsule and seat assembly where applicable. 
    (ii) All gaskets and O-rings. 
    (iii) Strainer screen if installed. 
    (iv) Cover bolts if applicable. 
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(d) Reassemble and put back into operation. 
 
(5) Bimetallic thermostatic steam trap  
 
(a) Dismantle and strip down trap assembly. 
(b) Clean out all parts. 
(c) Replace the following components: 
 
    (i) Element set, and ensure that the joint faces are clean 
    (ii) Strainer screen 
    (iii) All gaskets 
    (iv) Cover bolts if necessary and where applicable. 
 
(d) Reassemble and put back into operation. 
 
All the above steam traps and those not mentioned in this specification shall be repaired and serviced in 
accordance with manufacturer's specification.  The steam traps described above shall be regarded as a 
guideline to the required repairs and servicing. 
 
FB 11.06.02 Steam trap installation requirements 
 
The Contractor shall ensure that all steam traps are installed in accordance with the required installation 
norms and the manufacturer's specification. 
  
This shall include the incorporation of strainers where necessary, sight glasses, shut-off valves on both 
sides, check valves where necessary, unions for maintainability, test valves, dirt pockets and ensuring that 
pipe sloping and connections are in accordance with specifications. 
 
 
FB 11.07 PRESSURE-REDUCING VALVE INSTALLATIONS 
 
The Contractor shall at the start of the maintenance and repair contract inspect, service, repair, readjust and 
overhaul, if required, all pressure-reducing valves.  Servicing, repairs and overhauling shall be done strictly 
in accordance with the manufacturer's specification. 
 
The pressure-reducing valves shall be tested under load and under no load to ensure that no creepage takes 
place, as well as that downstream pressure is maintained within the operating parameters. 
The overhauling of the pressure-reducing valves shall preferably be performed by an Engineering works firm 
or manufacturer qualified to do so. 
 
Where no duplicate pressure-reducing valve is installed at a control point, the Contractor shall collaborate 
with the User Client and the Engineer/Departmental Representative to service and repair the valve at a pre-
arranged suitable time and to minimize the down-time of the steam supply to the system. 
 
All pressure-reducing valve pressure set points, details and positions shall be logged by the Contractor. 
 
The Contractor shall also report on the suitability of each pressure-reducing valve to serve the particular 
system. 
 
The following service, repair and overhaul work shall be regarded as a guideline for the following types of 
pressure-reducing valves:  
 
(a) Direct acting pressure-reducing valve 
 
  (i) Dismantle and strip down pressure-reducing valve. 
  (ii) Clean out all parts, body, etc, and inspect. 
  (iii) Replace the pressure adjustment spring assembly. 
  (iv) Replace bellows assembly if necessary. 
(v) Replace valve and seat assembly and ensure that seat faces are clean and reseated. 
  (vi) Replace strainer element. 
  (vii) Replace all gasket sets. 
  (viii) Reassemble, set, test and adjust to the correct downstream pressure. 
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(b) Pilot operated pressure-reducing valve 
 
  (i) Dismantle and strip down pressure-reducing valve. 
  (ii) Clean out all parts, body, etc, and inspect. 
  (iii) Replace the pressure adjustment spring assembly. 
(iv) Inspect balance and control pipe assemblies and if leaks exist and screw parts are worn, replace 
 with new. 
  (v) Replace main valve assembly, spring and strainer. 
  (vi) Inspect main and pilot diaphragms and if required, replace with new. 
  (vii) Replace all gaskets and seals. 
  (viii) Inspect, clean and reseat valve seats. 
(ix) Reassemble, set, test and adjust pressure-reducing valve to the correct downstream pressure. 
 
(c) Pressure reducing valve installation requirements 
 
The Contractor shall ensure that all pressure-reducing valves are installed in accordance with the 
manufacturer's requirements.  This shall also include the incorporation of strainers, non-return valves, 
pressure gauges, correctly sized safety valves, shut-off valves for maintenance purposes, steam trap take-
offs before pressure-reducing valve, etc. 
 
 
FB 11.08 HEATING CONTROL EQUIPMENT 
 
The Contractor shall at the start of the repair and maintenance contract inspect, test, repair, readjust, and if 
necessary replace heating controls for steam heating equipment. 
 
This shall include the following: 
 
(a) Check for correct switching and/or control operating points. 
(b) Check, test and ensure that the safety cut-out mechanisms are in place and that switching controls 
control at the correct level. 
(c) Ensure that equipment has been installed in accordance with the manufacturers' specification. 
(d) Ensure that all pockets are descaled and free of any defects. 
 
The following control equipment shall be serviced, repaired and when required, replaced if damaged beyond 
repair. 
 
FB 11.08.01 Direct heating control equipment 
 
Where immersed type thermostatic steam control valves are utilized, they shall be serviced and repaired as 
follows: 
 
(a) Dismantle and strip down thermostatic control valve including removal of pocket. 
(b) De-scale and clear all equipment. 
(c) Replace element subassembly if necessary. 
(d) Replace cover joint, gland packing, heater coupling joint and all gaskets where applicable. 
(e) Check valve seat and if necessary re-seat. 
(f) Reassemble control valve and reinstall, test and adjust to correct level. 
 
FB 11.08.02 Remote capillary control equipment 
 
Where remote control equipment are utilized for heating purposes, these shall be serviced, repaired and 
overhauled in accordance with the manufacturers' specification. 
  
 
FB 11.09 CONDENSATE PUMPING INSTALLATIONS 
 
The Contractor shall at the start of the repair and maintenance contract inspect all condensate pumping 
installations for any defects, damages, and/or shortfall.  All defects, damages, repairs, replacement and/or 
pumps are to be serviced, repaired, overhauled and installed in accordance with the relevant specifications, 
accepted norms and standards, and manufacturer's specifications. 
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The following two types of condensate pumping systems shall be regarded as a 
guideline for repairs, services and overhauling. 
 
FB 11.09.01 Steam operated automatic condensate pumps 
 
The Contractor shall inspect and service these units as follows: 
 
(a) Inspect receiver for any defects and corrosion and clean out. 
(b) Inspect steam-driven pumps for any defects and clean out. 
(c) Replace steam inlet valve assembly. 
(d) Inspect and clean float and replace if necessary. 
(e) Inspect guides and replace if necessary. 
(f) Replace all gaskets and seals. 
(g) Inspect and replace the lever assembly mechanism if necessary. 
(h) Inspect and service check valves including replacing of gaskets. 
(i) Inspect all steam piping, clean out and replace when necessary. 
(j) Clean out strainers and replace strainer elements if necessary. 
(k) Replace steam and condensate valve seals and gland packings. 
(l) Inspect vent pipe installation and repair where necessary. 
(m) Check all inlet and outlet pipe connections. 
(n) Service and repair steam traps. 
(o) Service and repair sight glasses. 
(p) Reassemble and put steam operated pumps back into operation. 
 
FB 11.09.02 Electrically operated automatic condensate pumps 
 
The condensate pumps are to be inspected, tested, serviced, repaired together with their associated 
equipment and pipework.  All repair and service work shall be done strictly in accordance with the 
manufacturer's specification. 
 
The repair work to the condensate pumps and equipment shall include at least the following: 
 
(a) Inspect and test the pumps for correct operation. 
(b) Replace gland packings, seals and gaskets. 
(c) Inspect and test for any bearing noise and replace if necessary. 
(d) Clean out pump strainers, check non-return valves, valves, etc. 
(e) Test pump motor windings for balance phases, insulation test and check wiring. 
(f) Inspect pump mountings and repair if necessary. 
(g) Inspect, clean out and repair the condensate tank where necessary. 
(h) Inspect, test, service, readjust the level controls on the condensate tank. 
 
FB 11.10 STEAM AND CONDENSATE PIPING ANCILLARY EQUIPMENT 
 
The Contractor shall at the start of the repair and maintenance contract inspect, service, repair all ancillary 
steam and condensate equipment using the following as guideline: 
 
(a) Replace damaged, broken, leaking, corroded equipment. 
(b) Repair, replace and service valves including new gaskets, gland packings, seals, bolt and nuts, etc. 
(c) Test the proper closing of all valves and where not satisfactory, valves are to be refurbished, de-
scaled and replaced if necessary. 
(d) Repair, clean and service all strainers including replacement of strainer elements where corroded 
and installation of new gaskets. 
(e) Repair, service and check the proper functioning of all non-return valves. 
(f) Repair, service, readjust and calibrate all safety release valves. 
(g) Repair, service and clean out all air release valves and vacuum breakers. 
(h) Repair, service and log readings of flow meters including cleaning of integral strainers. 
(i) Repair, service and check for any damages to the expansion bellows and expansion joints. 
(j) Repair, service and clean out all steam separators. 
(k) Repair, service and replace glasses and gaskets on sight glass equipment. 
(l) Check, service, readjust and calibrate test pressure and temperature gauges. 
(m) Pressure test and sterilize repaired new installation and equipment. 
(n) Reinstate and make good walls, tiling, floors, concrete, finishes, holes, chases, surfaces, etc, to an 
acceptable level where any repair, upgrade and/or service work have been executed. 
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(o) Prepare and repaint all piping equipment, brackets, supports, etc. 
 
FB 11.11 ELECTRICAL INSTALLATION, WIRING AND CONTROL PANELS 
 
FB 11.11.01 Instrumentation and controls 
 
All instrumentation and control equipment shall be inspected, tested, repaired, adjusted and where 
necessary replaced. All repair and service work shall be done strictly in accordance with the manufacturer's 
specification. 
 
The repair work to the instrumentation and control equipment shall include at least the following: 
 
(a) Test all equipment for correct operation. 
(b) Inspect, test, service, adjust setting and if necessary repair and/or replace steam detector. 
(c) Inspect, recalibrate and if beyond repair, replace steam pressure gauge. 
 
FB 11.11.02 Electrical control panels 
 
All electrical control panels shall be inspected, tested, and repaired, including all equipment inside the control 
panel. All repair and service work shall be done strictly in accordance with the manufacturer's specification. 
 
The repair work to the electrical control panels shall include at least the following: 
 
(a) Test all control equipment for correct operation. 
(b) Check and test all MCBs, isolators, contactors, overloads, other type of motor drives, pilot lights, 
control switches, etc, and readjust all set points.  Where equipment is found to be faulty it shall be replaced 
with new approved equipment. 
(c) Check all wiring and connections for proper conducting and replace where hot connections are 
found. 
(d) Clean out panel interior and exterior, inspect panel body, fascias, doors, paintwork, etc, and repair 
 where necessary. 
 
FB 12  MAINTENANCE TO INSTALLATIONS, SYSTEMS AND EQUIPMENT 
 
FB 12.01 GENERAL 
 
Monthly maintenance responsibilities for each installation including all units and components as specified, 
shall commence with access to the site.  A difference shall be made in payment for the maintenance prior to 
and after practical completion of repair work. 
 
Maintenance responsibilities of the completed installation shall commence upon the issue of a certificate of 
practical completion for repair work, and shall continue for the remainder of the 36-month contract period. 
 
This part of the Contract shall include: 
 
(a) Routine preventative maintenance; 
(b) Corrective maintenance, and 
(c) Breakdown maintenance, 
 
as defined in General Maintenance, for the specified installations described under FB 01 of this specification. 
 
The maintenance work to be performed and executed shall be done strictly in accordance with General 
Maintenance, and as specified in Particular Specification PFB and this specification. 
 
The said maintenance work shall be executed in accordance with the relevant codes of practice, statutory 
regulations, standards, regulations, municipal laws and by-laws and the manufacturers' specifications and 
codes of practice. 
 
The maintenance schedules and frequency shall be developed under the maintenance control plan to be 
instituted by the Contractor, as specified in General Maintenance. 
All new equipment, components and materials supplied and installed under the maintenance contract shall 
be furnished with a prescribed manufacturer's guarantee.   
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The maintenance work and items are to be categorized by the Contractor for 
each maintenance activity under the following headings: 
 
(a) Steam piping installation 
(b) Condensate piping installation 
(c) Supports and bracketing 
(d) Lagging and cladding 
(e) Steam ancillary equipment 
(f) Condensate ancillary equipment 
(g) Condensate pumping systems 
(h) Electrical controls, panels and wiring. 
 
The Contractor shall be remunerated monthly, based on his performance, for maintaining the complete 
installation in a perfect functional condition. 
 
FB 12.02 ROUTINE PREVENTATIVE MAINTENANCE 
 
The routine maintenance of the installations, systems and equipment shall be done in accordance with 
General Maintenance, and the Particular Specification related to this work. 
  
The routine maintenance work to be performed and executed shall include, but not be limited to the items 
listed in tables FB 12.02/1, FB 12.02/2, FB 12.02/3 and FB 12.02/4 below under the respective headings.  
These actions and findings shall be logged and reported on the relevant approved schedules and reports.  
 
 
TABLE FB 12.02/1: WEEKLY ACTIONS AND MAINTENANCE 
 
ITEM MAINTENANCE DESCRIPTION              ACTION RESPONSIBILITY   ACTION 
  
Inspect all steam and condensate  
      installations for any visible defects,  
 leaks, damages or/and pending faults.                 Contractor       Check/Record
  
Check and record all pressure gauge  
             readings and readjust  
             equipment if necessary.                                        Contractor              Adjust/Check/Record
  
Check operation of condensate pumps  
and controls for correct functioning.                      Contractor      Check/Record  
Check steam trap arrangements for 
             correct operation.                                                  Contractor                  Check/Record  
Report any faults, defects, leaks,  
      damages, etc, to  
             Engineer/Departmental Representative.               User Client       Check/Record/Report
  
 
TABLE FB 12.02/2: MONTHLY ACTIONS AND MAINTENANCE 
 
ITEM MAINTENANCE DESCRIPTION   ACTION RESPONSIBILITY   ACTION
  
1 All as listed under table FB 12.02/1   Contractor/User/Client      Check/Record/Adjust/Repair/Report
  
2 Blow down all dirt pockets and record.           Contractor                              Service/Record
  
3 Clean out all strainers and record.                  Contractor                   Service/Record
  
4 Check all valve gland seals and  
             packings for leaks and 
             replace and repair if necessary.                       Contractor        Check/Service/Repair/Record
  
Check, inspect and repair if necessary  
             all expansion  joints for leaks and damages.    Contractor       Check/Repair/Record
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Check sight glasses and repair, clean  
             and replace where necessary.                          Contractor       Check/Service/Repair/Record
  
Check all safety devices for correct  
             operation and repair and replace where  
            necessary.                                                       Contractor       Check/Service/Repair/Record
  
Check and test all electrical control  
             functions and operations. Repair and  
             report any faults and defects.                          Contractor                   Check/Service/Repair/Record
  
9 Complete logbook and report.                          Contractor                                           Report 
 
 
TABLE FB 12.02/3: SIX-MONTHLY ACTIONS AND MAINTENANCE 
 
ITEM MAINTENANCE DESCRIPTION    ACTION RESPONSIBILITY   ACTION 
  
All as listed under tables  
              FB 12.02/1 and FB 12.02/2  User Client/Contractor         Check/Record/Adjust/Repair
  
Service, repair, clean, replace seals,  
              gaskets, reset and/or replace worn  
              parts as directed by the manufacturer  
              of all steam traps.                                            Contractor        Check/Service/Repair/Report
  
Service, repair, replace glasses and  
             gaskets where necessary and clean 
             all sight glasses.                                               Contractor        Check/Service/Repair/Report
  
Repair lagging and cladding where  
             necessary.                                                         Contractor                    Check/Repair/Report
  
5 Repair all steam leaks.                                      Contractor        Check/Repair/Report
  
6 Clean out and repair all condensate tanks.       Contractor       Check/Service/Report
  
7 Test, inspect and repair all condensate  
             pumps.                                                               Contractor       Check/Service/Repair/Report
  
Lubricate all lubrication points in  
             accordance with  
             the manufacturer's specification.                       Contractor      Check/Service/Report
  
9 Complete logbook and report.                           Contractor                  Report  
 
TABLE FB 12.02/4:     ANNUAL  ACTIONS AND MAINTENANCE 
 
ITEM MAINTENANCE DESCRIPTION            ACTION RESPONSIBILITY   ACTION 
  
All as listed under tables  
             FB 12.02/1, FB 12.02/2 and  
             FB 12.02/3                             User Client / Contractor        Check/Record/Adjust/Repair
  
Annual survey by inspector              Contractor / Department             Inspect / Test / Service / Repair 
              
Inspect and repaint all equipment  
             where required.                                        Contractor                Inspect / Test / Service / Repair
  
Remove, strip, service, repair, adjust  
             and replace where necessary all  
             pressure control and safety valve  
             equipment.                                                Contractor                 Service / Repair / Adjust / Report 
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5 Complete logbook and report.                   Contractor                                Report
  
 
FB 12.03 CORRECTIVE MAINTENANCE 
 
This corrective maintenance of the installations, systems and equipment shall be done in accordance with 
General Maintenance, and the Particular Specification related to this work. 
 
The Contractor shall inspect and check all equipment, materials, systems and installation for any pending 
breakdowns, maladjustments or anomalies of equipment. 
 
The Contractor shall report and take actions to correct such shortfall. 
 
FB 12.04 BREAKDOWN MAINTENANCE 
 
Breakdown maintenance of the installations, systems and equipment shall be done in accordance with 
General Maintenance. 
 
All breakdown problems experienced shall be acted upon within the time limitations allowed in the General 
Maintenance specifications. 
 
All breakdown maintenance shall be done in accordance with the relevant specifications, standards, 
regulations and codes. 
 
The Contractor shall have access to the necessary spares, equipment and tools for any possible 
breakdowns. 
 
 
DEPARTMENT OF PUBLIC WORKS 
 
 
 
ST ALBANS & KIRKWOOD PRISON 
 
REPAIR & MAINTENANCE PROGRAM - MECHANICAL INSTALLATIONS 
 
 
TECHNICAL SPECIFICATION FC - HOT-WATER GENERATING INSTALLATIONS 
 
CONTENTS 
 
FC 01 SCOPE 
FC 02 STANDARD SPECIFICATIONS 
FC 03  VARIATIONS AND ADDITIONS TO STANDARD SPECIFICATIONS 
FC 04 OPERATING AND MAINTENANCE MANUALS 
FC 05 LOGGING AND RECORDING PROCEDURES 
FC 06 TESTS AND INSPECTIONS ON COMPLETION OF REPAIR WORK 
FC 07 QUALITY ASSURANCE SYSTEM 
FC 08  COMMISSIONING AND RE-COMMISSIONING OF PLANT AND INSTALLATION 
FC 09  GUARANTEE OF INSTALLATION AND EQUIPMENT 
FC 10 MAINTENANCE TOOLS AND SPARES 
FC 11 REPAIR WORK TO INSTALLATIONS, SYSTEMS AND EQUIPMENT 
FC 12 MAINTENANCE TO INSTALLATIONS AND EQUIPMENT 
 
 
FC 01  SCOPE 
 
This specification covers the general repair and maintenance of hot-water generating installations, which 
include the following: 
 
(a) Steam generated hot-water heating equipment 
 (c) Primary and secondary pumps 
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(d) Hot-water storage vessels 
(e) Lagging and cladding of vessels and piping systems 
(f) Hot-water reheating vessels 
(g) Corrosion protection linings to storage vessels and re-heaters 
(h) Hot, cold and drainage pipework to the plant room installation 
(i) Electrical control systems, wiring and control panels 
(j) Thermostats and safety equipment. 
 
This specification also addresses the training of User Client and associates, and maintenance staff. 
 
This specification shall form an integral part of the repair and maintenance contract document, and shall be 
read in conjunction with the additional and particular specifications compiled as part of this document. 
 
This specification shall act as a guideline to the particular specification and, in the event of any discrepancies 
between the Technical Specification and the Particular Specification, the latter shall take precedence. 
 
The Contractor shall at all times adhere to this specification, unless otherwise specified in the Particular 
Specification. 
 
 
FC 02  STANDARD SPECIFICATIONS 
 
FC 02.01 GENERAL STANDARD SPECIFICATIONS, REGULATIONS AND CODES 
 
The latest edition, including all amendments up to date of tender of the following specifications, publications 
and codes of practice shall be read in conjunction with this specification and shall deemed to form part 
thereof: 
 
FC 02.01.01 SANS and other specifications and codes 
 
SANS 0400 - The applications of the building regulations 
SANS 0142  - Code of practice for the wiring of premises 
SANS 0140 - Identification colour marking 
SANS 044  - Parts I to IV:  Welding 
SANS 460 - Copper tubes for domestic plumbing 
SANS 0252 - Parts I and II 
SANS 0103 - The measurement and rating of environmental noise with respect to annoyance and 
speech  communications 
 
SANS Specifications listed on page 3 of the DPW specification OWG 371 
Atmospheric Pollution Prevention Act, No 45 of 1965 
BS 2790  
BS 1740 
BS 21 
BS 1640 
BS 5500 
 
FC 02.01.02 Department of Public Works specifications 
 
OWG 371 - Specification of materials and methods to be used 
STD.PWD.VII - Standard Specification for steam boiler installations (Issue VII 1997) 
Standard Specification for electrical installations and equipment pertaining to mechanical installations (Issue 
IX 1998) 
 
FC 02.01.03 Occupational Health and Safety Act of 1993 
 
All regulations and statutory requirements as laid down in the latest edition of the Occupational Health and 
Safety Act, 1993 (Act No 85 of 1993) shall be adhered to. 
 
FC 02.01.04 Manufacturers' specifications, codes of and practice and installation instructions 
 
All equipment and materials shall be installed, serviced and repaired strictly in accordance with the 
manufacturers' specifications, instructions and codes of practice. 
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FC 02.01.05 Municipal regulations, laws and by-laws 
 
All municipal regulations, laws, by-laws and special requirements of the Local Authority shall be adhered to 
unless otherwise specified. 
 
FC 03  VARIATIONS AND ADDITIONS TO STANDARD SPECIFICATIONS 
 
The following additional general specifications and requirements shall be read in conjunction with this 
specification and shall be adhered to unless otherwise specified in the Particular Specification. 
 
 
FC 03.01 General repair and installations requirements 
 
All materials and equipment supplied and installed shall be of new high quality, design and manufactured to 
the relevant specifications, suitable for providing efficient, reliable and trouble-free service. 
 
All work shall be executed in a first-class workman-like manner by qualified tradesmen. 
All equipment, component parts, fittings and materials supplied and/or installed, shall conform in respect of 
quality, manufacture, test and performance to the requirements of the applicable current SANS specifications 
and codes, except where otherwise specified or approved by the Engineer/Departmental Representative in 
writing. 
 
All materials and workmanship which, in the opinion of the Engineer/Departmental Representative, is inferior 
to that specified for the work, will be condemned.  All condemned material and workmanship shall be 
replaced or rectified as directed and approved by the Engineer/Departmental Representative.  
 
The Contractor shall submit a detailed list of the equipment and material to be used to the 
Engineer/Departmental Representative for approval before placing orders or commencing installation. 
 
All new equipment, materials and systems shall be installed and positioned such as to not impede on access 
routes, entrances and other services.  The Contractor shall coordinate these items taking other services and 
equipment into account. 
 
All control equipment and serviceable items shall be installed and positioned such that they will be 
accessible and maintainable.  
 
The Contractor shall make sure that all safety regulations and measures are applied and enforced during the 
repair and construction periods to ensure the safety of the public and User Client. 
 
Repair work shall be programmed in accordance with General Decommissioning, Testing and 
Commissioning Procedures, to ensure the shortest possible down-time of any service and the least 
inconvenience to the User Client and public.  The Contractor shall make sure that the necessary notifications 
and notices are timeously put into place for these activities. 
 
FC 04 OPERATING AND MAINTENANCE MANUALS 
 
The Contractor shall be responsible for the compilation of an inventory list and operating and maintenance 
manuals. 
 
This shall be done in accordance with Operating and Maintenance Manuals. 
 
All information shall be recorded and reproduced in electronic format, as well as three sets of hard copies to 
be supplied to the Department. 
 
Over and above what is specified in Operating and Maintenance Manuals, the operating and maintenance 
manual to be compiled shall be structured to include at least the following: 
 
(a) System description 
 
 (i) Complete system description and the working of the plant. 
 
(b) Commissioning data 
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 (i) Complete commissioning, test and inspection data of systems and equipment. 
 
(c) Operating data 
 
 (i) Systems and equipment running check list and frequency of servicing required; 
 (ii) Safety precautions to be implemented; 
 (iii) Operator's duties (logging requirements); 
 (iv) Lubricating oils and service instructions. 
 
(d) Mechanical equipment 
 
(i) Description of all major items with the make, model number, names, addresses and telephone 
numbers of the suppliers, manufacturers or their agents; 
(ii) Design capacities of all equipment, including selection parameters, selection curves, capacity tables, 
 etc; 
 (iii) Manufacturer's brochures and pamphlets; 
 (iv) Schedule of spares with part numbers recommended to be held as stock; 
 (v) Vessels pressure test and certification certificates. 
 
(e) Maintenance instructions 
 
 (i) Schedule of maintenance particulars, frequency of services and replacements; 
 (ii) Trouble-shooting guide; 
 (iii) Part number of all replacement items and spares; 
 (iv) Capacity curves of all pumps; 
 (v) Serial numbers of all items of equipment. 
 
(f) Electrical equipment 
 
(i) Schedule of equipment, indicating manufacturer, type, model number, capacity and addresses and 
 telephone numbers of suppliers; 
 (ii) Maintenance instructions; 
 (iii) Manufacturer's brochures and pamphlets; 
(iv) Complete as-built circuit diagrams and diagrammatic representation of interconnections of all 
electrical equipment.  
 
(g) Instrumentation and control 
 
 (i) Description of each control system; 
 (ii) Schedule of control equipment, indicating manufacturer, type, model number, capacity and 
  addresses and telephone numbers of suppliers; 
 (iii) Maintenance instructions; 
 (iv) Manufacturer's brochures and pamphlets. 
 
(h) Drawings 
 
 (i) Paper prints of all as-built mechanical and electrical drawings; 
(ii) Wiring diagrams framed behind glass shall be mounted adjacent to each relevant control panel. 
 
FC 05  LOGGING AND RECORDING PROCEDURES 
 
The Contractor shall under this repair and maintenance contract institute a logging and recording system as 
part of his maintenance control plan as defined in General and Maintenance. This shall consist of a log and 
record book, which shall be utilized to log and record all operations, faults, system checks, breakdowns, 
maintenance visits, inspections, etc. 
 
The logbook shall be kept in a safe place as agreed with the User Client and the Engineer/Departmental 
Representative and shall only be utilized by the maintenance personnel, the Contractor and the 
Engineer/Departmental Representative.  Copies of the monthly entries and recordings into the logbook shall 
be submitted by the Contractor together with his monthly report to the Engineer/Departmental 
Representative. 
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The logbook shall be structured to include at least the following: 
 
(a) Weekly inspection and maintenance actions; 
(b) Monthly inspection and maintenance actions; 
(c) Four-monthly inspection and maintenance actions; 
(d) Annual inspection and maintenance actions; 
(e) Breakdown reports; 
(f) Daily system and equipment operating conditions, observations, recordings and measurements; 
(g) Inspection and test comments and reports. 
 
The Contractor shall also institute an attendance register, which shall be kept in a safe place as agreed with 
the User Client and the Engineer/Departmental Representative. This register shall be completed by all 
persons visiting the installation, including: 
 
(a) Maintenance personnel 
(b) Contractor 
(c) Inspectors 
(d) Department personnel 
(e) Engineer/Departmental Representative. 
 
The register shall state the date, time-in, time-out, name, company and reason for visit. 
 
A copy of the register shall be submitted by the Contractor together with his monthly report. 
 
FC 06  TESTS AND INSPECTIONS ON COMPLETION OF REPAIR WORK 
 
Except where otherwise provided in the Contract, the Contractor shall provide all labour, materials, power, 
fuel, accessories and properly calibrated and certified instruments necessary for carrying out such tests.  The 
Contractor shall make arrangements for such tests and he shall give at least 72 hours written notice to the 
Engineer/Departmental Representative before commencing the test. 
 
In the event of the plant or installation not passing the test, the Employer shall be at liberty to deduct from the 
Contract amount all reasonable expenses incurred by the Employer or the Engineer/Departmental 
Representative attending the repeated test. 
 
Whenever any installation or equipment is operated for testing or adjusting as provided for above, the 
Contractor shall operate the entire system for as long a period as may be required to prove satisfactory 
performance at all times in the occupied space served by that system for up to twenty-four hours a day 
continuously until the system is handed over. 
 
The Contractor shall provide all labour and supervision required for such operation and the Department may 
assign operating personnel as observers, but such observation time shall not be counted as instruction time. 
 
After completing the installation or system, all equipment shall be tested, adjusted a readjusted until it 
operates to the satisfaction and approval of the Engineer/Departmental Representative. The Contractor shall 
submit certificates of tests carried out to prove the efficiency of all equipment, as well as certificates to be 
obtained from all relevant authorities and statutory bodies, etc. 
 
FC 07  QUALITY ASSURANCE SYSTEM 
 
The Contractor shall institute an approved quality assurance (QA) system that shall be submitted to the 
Engineer/Departmental Representative for approval.  The records of this QA system shall be kept throughout 
the duration of the Contract and submitted to the Engineer/Departmental Representative at regular intervals 
as required. 
 
FC 08  COMMISSIONING AND RE-COMMISSIONING OF PLANT AND INSTALLATION 
 
FC 08.01 GENERAL 
 
On completion of the repair work and/or the installation of new systems the plant and equipment shall be put 
into operation after all tests and adjustments have been carried out to the satisfaction of the 
Engineer/Departmental Representative.  Where new plant is installed the Contractor shall run and operate 
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the system for a period of time as specified by the Engineer/Departmental 
Representative and train the staff of the User Client to operate and maintain the system. 
 
Logging of the operation of the installations shall commence immediately upon start-up. The Contractor shall 
submit a full commissioning report. 
 
 
 
FC 08.02 RE-COMMISSIONING OF HOT-WATER GENERATING INSTALLATION AND   
  ANCILLARY EQUIPMENT 
 
On completion of any repairs the Contractor shall re-commission the systems, installation and/or equipment 
influenced by such repairs. 
 
This operation shall be done strictly in accordance with the manufacturer's specification and relevant 
standards, norms and specifications from the applicable body, authority and/or department.  The operation 
shall include but not be limited to the following: 
 
(a) All required pre-commissioning mechanical checks  
(b) Check all steam, water and drain connections (when applicable). 
(c) Check all moving parts. 
(d) Check seals, gaskets and joints. 
(e) Reinstall all plugs and covers and check that they are properly secured.   
(f) Check and record that all lubrication to equipment and components has been done in accordance 
with manufacturer's specification. 
(g) Check and ensure that all valves and safety valves are correctly installed and in the correct  
 operating position.  Safety valves are to be set in accordance with the required blow-off   
 pressure for the installation. 
(h) Check and ensure that all control equipment such as pressure-reducing valves, heat control 
equipment, etc,  are set and adjusted to the correct controlling value in accordance with the system 
 parameters and manufacturer's specification. 
(i) All steam and condensate pre-commissioning checks shall be done in accordance with Technical 
Specification FB (where applicable). 
(j) Check and confirm that all required tests and inspections to storage vessels, primary heater vessels 
and re- heater vessels have been done and that all required certificates are in place. 
(k) Check and ensure that the domestic hot-water and cold-water piping system is operational and that 
no leaks are present. 
(l) Check, test and inspect the correct installation and operation of all primary and secondary pumping 
(where applicable). 
(m) Check that all the required pressure testing to the repaired installations and/or new equipment has 
 been done, witnessed and recorded in accordance with the relevant specifications. 
(n) Check, test and inspect all bracketing and supports for the relevant installations and equipment to 
ensure that they are properly secured and installed in accordance with the manufacturer's 
 specifications and installation specification. 
(o) Check, inspect and ensure that all lagging and cladding to the vessels and piping installation are 
installed and repaired in accordance with the applicable specifications from the relevant controlling authority. 
(p) Check, inspect and ensure that no leaks to equipment, systems and installations occur. 
(q) All required pre-commissioning electrical checks  
  (i) Check all wiring connections for tightness and repair any hot connections. 
(ii) Check that all electrical equipment has been properly reconnected in accordance with the 
manufacturer's specification. 
  (iii) Perform and record all required electrical insulation tests on equipment. 
  (iv) Check and test all controls without livening up electrical equipment. 
  (v) Check all motor-driven equipment for correct rotational directions. 
  (vi) Check and test the operation of all indication and warning lights. 
(vii) Check, set, record and readjust all equipment control and set points in accordance with 
manufacturer's specifications. 
(viii) Run all motor-driven equipment for a period to ensure free movement and correct operation. 
 
FC 08.03 Commissioning of equipment 
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On completion of the pre-commissioning checks the Contractor shall proceed 
with the commissioning of the equipment.  This shall be done strictly in accordance with the manufacturer's 
specification and system parameters and shall include but not be limited to the following: 
 
(a) During the commissioning process all safety and warning system checks are to be performed on the 
thermostatic control system where applicable. 
(b) During load conditions the equipment shall be readjusted and finally switched to automatic operation 
on completion of all automatic control functions for correct operation where applicable. 
(c) Check that steam pressure valves are readjusted where necessary to the correct set point under 
load conditions where applicable. 
(d) This shall be done in accordance with Technical Specification FB: Steam Generating Installations. 
(e) Check the operation of all steam trap arrangements where applicable. 
(f) This shall be done in accordance with Technical Specification FB: Steam Generating Installations. 
(g) Check that water pressure-reducing valves are adjusted and set to the correct operating value for 
the specific system. 
(h) Check the correct operation of all systems.  Readjust primary and secondary pumping control 
 equipment where applicable. 
(i) Test and check for any leaks to the system, equipment and installation. 
(j) Check for any unnecessary strain to system, equipment and installation due to expansion and 
contraction. 
(k) Check the correct functioning of all heating temperature control equipment to ensure the correct 
 switching levels and that all safeties are operational. 
(l) Record temperatures and flow conditions. 
 
The Contractor shall visit, inspect, test and readjust the systems, equipment and installation during the week 
following the re-commissioning to ensure the correct functioning of the equipment and its associated 
components. 
 
FC 09  GUARANTEE OF INSTALLATION AND EQUIPMENT 
 
The Contractor shall provide guarantees obtained from the manufacturer(s) and/or supplier(s) to the effect 
that each piece of new equipment, supplied and installed under the repair contract, complies with the 
required performance and will function as part of the complete system. 
 
All new equipment, including, the complete new installations and the systems as a whole shall be 
guaranteed for a period of 12 (twelve) months commencing upon the day of issue of a certificate of 
completion for the repair work of the installation. 
 
FC 10  MAINTENANCE TOOLS AND SPARES 
 
Each installation shall be equipped with the necessary maintenance tools and spares required by the specific 
type of equipment and installation for the daily operation and maintenance of the system. At the start of the 
repair and maintenance contract the Contractor shall in the presence of the User Client make an inventory of 
the existing tools and spares, and any shortfall or damaged tools and spares shall be replaced with new.  All 
replacement tools and spares shall be as specified by the equipment manufacturers. These tools and spares 
shall be kept in a lockable room or cabinet of which the maintenance supervisor and the Contractor shall 
carry keys. The Contractor shall on a monthly basis take stock of these items in the presence of the User 
Client's maintenance supervisor and record and report to the Engineer/Departmental Representative.  Any 
shortfall shall be replaced by the Contractor as part of his responsibility under this Contract. 
 
The tools and spares to be carried shall include but not be limited to at least the following: 
 
(a) Tools 
 
 (i) Grease and oil lubrication equipment; 
 (ii) Equipment operating keys and tools. 
 
(b) Spares 
 
 (i) Spare sight glasses for sight glass indicators, seals and gaskets (where applicable); 
 (ii) Spare seats, gaskets and gland packings for valves, etc; 
 (iii) Spare steam traps, at least one of each type present on the installation (where applicable); 
 (iv) Spare pressure gauges, at least one of each range and type; 
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 (v) Spare electrical elements (where applicable); 
 (vi) Spare thermostats, at least one of each type present on the installation (where applicable); 
 (vii) Spare pilot lights, contactors, circuit brackets, relays, thermal overloads, etc, for electrical 
  control panels; 
 (viii) Spare temperature gauges, at least one of each range and type. 
 
FC 11  REPAIR WORK TO INSTALLATIONS, SYSTEMS AND EQUIPMENT 
 
FC 11.01 GENERAL 
 
During the repair and maintenance contract all the systems, installations and equipment shall be repaired as 
specified in the Particular Specification. This repair work shall include but no be limited to the specified 
Particular Specification details. 
 
All repair work shall be executed using approved materials and equipment suitable to the systems and/or 
installations they serve.  The said repair work shall be executed in accordance with the relevant codes of 
practice, standards, regulations, municipal laws and by-laws, manufacturer's specifications and codes of 
practice and all additional and particular specifications included in this document. 
 
The repair work items are listed in the Particular Specification and Schedule of Quantities with all relevant 
details, such as capacity, size, manufacturer, model number, etc. 
 
All repair work shall be executed within the specified durations listed in the Appendix to Tender.  All new 
equipment, materials and systems shall be furnished with a written guarantee of a defects liability period of 
12 months commencing on the date of issue of a certificate for completion of the repair work.  These 
guarantees shall be furnished in favour of the Department of Public Works. 
 
Repair work items for the hot water generating installations shall be categorised under the following 
headings: 
 
(a) General requirements for hot-water generating installations 
(b) Steam and condensate pipework (where applicable) Refer to Technical Specification FB: Steam 
 Distribution Installations. 
(c) Hot-water storage vessels 
  (i) Existing hot-water storage vessels 
  (ii) Electrically driven storage vessels, new hot-water storage vessels 
  (iii) Heating services for hot-water storage vessels. 
(d) Lagging and cladding of vessels and piping 
  (i) Vessel lagging and cladding 
  (ii) Hot-water and hot-water return pipe lagging and cladding 
(e) Pressure testing  
(f) Corrosion protection linings 
(g) Sterilization of installation 
(h) Heating control equipment 
  (i) Steam heating equipment 
  (ii) Electrical heating equipment 
(i) Instruments and controls 
  (i) Type of instrumentation and controls 
  (ii) Instrumentation and controls, installation requests 
(j) Primary and secondary pumping installations 
  (i) Primary pumping equipment 
  (ii) Secondary pumping equipment 
(k) Domestic hot-water and cold-water pipe installations 
  (i) Strainers 
  (ii) Valves 
  (iii) Air vents 
  (iv) Thermostatic water flow control valve 
  (v) Expansion equipment 
  (vi) Flow meters 
  (vii) Check valves 
  (viii) Vacuum breakers 
  (ix) Expansion release valve 
  (x) Safety valves 
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  (xi) Pressure gauges 
 
(l) Electrical installations 
  (i) Electrical control panels 
  (ii) Wiring and cabling. 
 
Any repair work, which may be required on the systems, equipment and installation, shall be executed using 
approved materials, equipment, methods and tooling suitable for the specific application.  The said repair 
work shall be executed in accordance with the relevant codes of practice, standards, regulations, statutory 
regulations, manufacturer's specifications and codes of practice and as specified in all additional and 
particular specifications included in this document. 
 
At the start of the repair and maintenance contract, the repair work specified in the Particular Specification 
shall be done in accordance with the items listed.  Any repair work during the maintenance period shall also 
adhere to this specification. 
 
FC 11.02 GENERAL REQUIREMENTS FOR HOT-WATER GENERATING INSTALLATIONS 
 
All repair work and new installation of hot-water generating installations shall adhere to the standard 
specifications of the Department of Public Works and all relevant specifications, norms, standards and 
regulations applicable to this type of installation, including the following general requirements: 
 
The hot-water generating installation shall be repaired, installed and maintained as a complete functional 
unit, with all the responsibilities, functions and operating parameters taken into account to ensure the 
continuous supply of hot water to the consumer points. 
 
The hot-water generating installation shall be capable of providing ample supply of hot water to the 
consumer points by means of ensuring the correct sizing of the hot-water storage and production. 
 
FC 11.03 STEAM AND CONDENSATE PIPEWORK 
 
All steam and condensate installations shall be done in accordance with Technical Specification FB: Steam 
Distribution Installations. 
 
FC 11.04 HOT-WATER STORAGE VESSELS 
 
FC 11.04.01 Existing hot-water storage vessels 
 
At the start of the maintenance and repair contract the Contractor shall inspect, repair, service, clean out and 
test all hot-water storage vessels. 
 
The inspection shall include the following: 
 
(a) Isolate drain, open manholes and clean out hot-water vessels. 
(b) Inspect vessel welds. 
(c) Inspect internal corrosion lining and check for any pit holes and damages to the vessel material and 
connections. 
(d) Inspect lagging and cladding. 
(e) Inspect condition of all elements, steam heating coils, controls, safety valves, etc. 
(f) During this inspection the Contractor shall notify the Engineer/Departmental Representative in 
advance to allow the Engineer/Departmental Representative to witness the Contractor's findings.  The 
Contractor shall submit a written report on the findings. 
(g) All manhole and pipe gaskets shall be replaced. 
 
No repair work shall be proceeded prior to approval from the Engineer/Departmental Representative. Should 
any welding repair work be required it shall be performed by a coded welder in accordance with acceptable 
practices, codes and norms. 
 
Should the corrosion lining be damaged or corroded, thus necessitating the relining of the vessel, this shall 
be done with an approved lining suitable for the water quality and operating temperature under which this 
system is functioning.  
 
For further details on repair to resisting linings and installation of new linings refer to FC11.06. 
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All safety valves shall be serviced, overhauled and readjusted to the correct safety pressure blow-off part. 
  
All lagging and cladding shall be inspected, repaired and where necessary replaced. 
 
On completion of all repair and service work the Contractor shall reinstate all equipment, fill the hot-water 
vessel with water and pressure test it to 1,5 times the permissible operating pressure or allowable test 
pressure. 
 
On passing of the pressure test the Contractor shall re-commission the hot-water vessels and put it back on 
line. 
 
FC 11.04.02 New hot-water storage vessels 
 
Where new hot-water storage vessels are to be installed it shall be done in accordance with the following 
specification and on approval of the necessary workshop drawings to be provided by the Contractor. 
 
The storage vessels shall be of the vertical cylindrical type with dished ends on both sides, and shall be 
manufactured to BS 5500 Category II in mild steel for a working pressure as indicated for the three systems.  
A pressure test certificate for each vessel shall be supplied by the manufacturer. 
 
The vessel shall be equipped with at least the following : 
 
(a) Properly sized flanged manhole for easy access 
(b) Flanged inlets and outlets to SANS 1123 Table 10 
(c) Sparge pipe on the cold-water inlet 
(d) Correctly sized thermometer 
(e) Correctly sized temperature and pressure relief valve 
(f) Air release valve 
(g) Correctly sized pressure gauge 
(h) BSP threaded sockets for thermostats 
(i) 40 mm diameter BSP threaded socket at the lowest point of the storage tank for draining purposes 
(j) 50 mm diameter boss element segments for auxiliary elements. 
 
An expansion relief valve shall be installed on the inlet to the storage vessels for thermal expansion. 
 
Where pipe connections to the storage vessel are done by dissimilar materials (such as copper), isolating 
flanges shall be used (dielectric coupling). 
 
Before ordering and manufacturing of storage vessels a workshop drawing shall be submitted to the 
Engineer/Departmental Representative for approval. 
 
The Contractor shall satisfy himself that access and plantroom sizes are to the dimensions on the drawings 
and that the equipment will fit into the space allowed. 
 
FC 11.04.03 Heating sources for hot-water storage vessels 
 
(a) Electrical elements 
 
Where electrical immersion elements are used to heat the water inside the hot-water storage vessel, these 
elements shall be replaced at the start of the repair and maintenance contract. 
 
All the thermostat controls and safety cut outs shall be cleared, inspected, tested, adjusted to the correct 
valve and where necessary replaced. 
 
(b) Steam heating 
 
Where steam heat exchangers are used to heat the water inside the storage vessel, these coils shall be 
removed together with the steam chest and associated equipment.  The coils shall be de-scaled, cleaned, 
inspected and tested. 
 
Where necessary the heat exchanger and/or coils shall be replaced. 
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FC 11.05 LAGGING AND CLADDING 
 
All lagging and cladding to hot-water vessels, primary heaters, secondary heaters and hot and circulation 
water piping shall be inspected for defects, damages and shortages at the start of the repair and 
maintenance contract.  The Contractor shall report his findings to the Engineer/Departmental Representative 
in writing. 
 
All repairs to be done shall match the existing installation and the Contractor shall ensure that no sharp 
edges from the metal cladding pose a danger to anybody. 
 
The following specification shall be adhered to: 
 
(a) Vessel lagging and cladding 
  
The storage vessels shall be insulated with a 80 mm thick layer of mineral glass wool with a density of 88 
kg/m3 and finally covered with 0,6 mm thick galvanized sheet metal.  The sheet-metal work has to be done 
by a specialist.  (All edges are to be rolled and no sharp edges will be allowed.) 
 
(b) Hot-water and return water pipe lagging and cladding 
 
All hot water and hot-water return pipes shall be insulated with preformed fibreglass sections covered with 
galvanized sheet-metal muffs in a water tight manner.  Sheet-metal muffs shall be installed with the joints 
overlapping at least 50 mm and the longitudinal overlap pointing downwards to prevent ingress of water.  
The sheet-metal muff shall be strapped with 10 mm galvanized straps by means of a strapping tool with a 
minimum of 2 straps/section.  All pipe bends, T-pieces, etc, shall be insulated with 25 mm diameter 
fibreglass rope covered with a 12 mm thick layer of self-setting fibre cement.  A reinforcing gause shall be 
wrapped over the fibre cement while wet and then painted with mastic paint when dry. 
 
Table FC 11.05/1 below provides a guideline for the preformed fibreglass section thickness to be used. 
 
The fibreglass sections shall have a density of 88 at least kg/m3. 
 
TABLE FC 11.05/1:  FIBREGLASS SECTION THICKNESS 
 
PIPE SIZE (STEEL)  PIPE SIZE (COPPER)  THERMAFLEX THICKNESS  
100 mm dia   108 mm dia    50 mm  
80 mm dia   76 mm dia    40 mm  
65 mm dia   67 mm dia    40 mm  
50 mm dia   54 mm dia    25 mm  
40 mm dia   42 mm dia    25 mm  
32 mm dia   35 mm dia    25 mm  
25 mm dia   28 mm dia    20 mm  
20 mm dia   22 mm dia    20 mm  
15 mm dia   15 mm dia    15 mm  
 
FC 11.06 PRESSURE TESTING 
 
The Contractor shall at the completion of the repair contract arrange for a complete pressure test to be 
executed on the hot-water generating installation.  This shall be done in collaboration with the User Client 
and Engineer/Departmental Representative to ensure the minimum down-time of the installation, as well as 
to establish a suitable period for this pressure test.  All leaks shall be repaired and the system shall be tested 
at the cost of the Contractor.  This test shall be witnessed by the Engineer/Departmental Representative. 
 
The tests shall be performed on all hot-water storage vessels, primary heating vessels, secondary heater 
vessels and domestic water pipe systems. 
 
All safety and expansion release valves shall be removed and plugged, and on completion these shall be 
reinstalled. 
 
The systems shall be filled with water after all branches have been plugged, sealed or closed. 
 
The systems shall be hydraulically pressure tested by means of a suitable manually operated or 
mechanically driven pressure pump. 
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A pressure of at least 1,5 times the working pressure of the class rating of pipes or fittings shall be applied 
for a period of time specified in the specifications or as recommended by the manufacturers. (Refer to SANS 
1200 for minimum and maximum test pressures.) 
 
Tests should not be performed against closed valves. 
 
Leakage which occurs shall be measured, calculated and checked against the allowable losses, as specified 
in SANS 1200. 
 
If the completed sections comply with all specifications and pass the tests and inspection, it can be approved 
and the Contractor may be instructed to re-commission the plant. 
 
FC 11.07 CORROSION PROTECTION LININGS 
 
All vessel corrosion protection linings shall be inspected and repaired and/or replaced where necessary. 
 
Repairs shall only be done to linings where the supplier and installer of these linings approve of such repairs.  
These repairs shall then be done strictly in accordance with the manufacturer's specification and shall be 
certified by an approved inspection authority. 
 
Where new linings are to be installed, the required preparation work including sand blasting and removed of 
old lining shall be done in accordance with the recommendation of the supplier of the new lining. 
 
Where new linings are to be introduced they shall be similar or equal to the following: 
 
Internally coated with a durable, high operating temperature glass flake lining with DTF of one millimetre, 
similar or equal to a Polygrass VE lining as supplied by Corrocoate, suitable for an operating temperature of 
95oC at the indicated working pressures. 
 
The applications of these linings shall be witnessed and certified to the manufacturer's application standards 
by an approved inspection authority. 
 
Externally the vessels shall be coated with two coats of red oxide paint. 
 
FC 11.08 STERILISATION OF WATER SIDE OF INSTALLATION 
 
The Contractor shall at the completion of the repair contract sterilize the complete water side of the hot-water 
system including vessels and pipes. 
 
This shall be done as described in the following guidelines. 
 
The complete system shall be filled with potable water chlorinated to a concentration of 15 mg of chlorine per 
litre of water which shall remain in contact with the inner surface of the pipeline for a period of not less than 
24 hours.  The pipeline shall be filled for sterilizing in such a manner that no chlorine shock is created or air 
is trapped in the pipeline. 
 
The Contractor shall submit full details of the proposed method for sterilizing the pipeline to the 
Engineer/Departmental Representative for approval at least 14 days before commencing sterilizing. 
The cost of water for filling the pipeline for sterilizing shall be borne by the Contractor. 
 
The Contractor shall provide all materials, tools, equipment and labour necessary to sterilize the pipeline.  
After sterilizing the pipeline the Contractor shall, at no extra cost, empty the pipeline and dispose of the water 
in a manner approved by the Engineer/Departmental Representative. 
 
The Contractor may use the following products as a source of chlorine: 
 
(i) Chloride of lime to SANS 295 yielding 33 % free chlorine by mass; 
(ii) Calcium hypochlorite to SANS 295 yielding 70 % free chlorine by mass; 
(iii) Chlorine gas applied by chlorinator. 
 
After sterilization, an approved water quality test to a minimum number of 10 % of the total water points, 
randomly selected, evenly spread and marked on drawings, shall be carried out.  This test shall include a full 
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bacteriological test as per SANS 241 and the results shall be submitted to the 
Engineer/Departmental Representative for inclusion in the Contract documents.  Each abortive test shall be 
for the Contractor's cost. 
 
When tested the water shall comply with the limits given in column 2 or 3, as relevant, of table FC 11.08/1. 
 
TABLE FC 11.08/1:  BACTERIOLOGICAL REQUIREMENTS 
 
 PROPERTY     RECOMMENDED   MAXIMUM   
       MAXIMUM LIMIT ALLOWABLE LIMIT 
 
Total coliform bacteria count per 100 millilitre  Nil*   5  
Faecal coliform bacteria count per 100 millilitre  Nil   Nil  
Standard plate count per millilitre   100   Not specified  
 
Note: 
 
* If any coliform bacteria are found in a sample, take a second sample immediately after the tests on the first 
sample have been completed; this sample shall be free from coliform bacteria. 
 
Not more than 5 % of the total number of water samples (from any one reticulation system) tested per year 
may contain coliform bacteria. 
 
 
 
 
FC 11.09 HEATING CONTROL EQUIPMENT 
 
The Contractor shall at the start of the repair and maintenance contract inspect, test, repair, readjust, and if 
necessary replace heating controls for the hot-water system. 
 
This shall include the following: 
 
(a) Check for correct switching and/or control temperature operating points. 
(b) Check, test and ensure that the safety cut-out mechanisms are in place and switch and/or control at 
the correct level. 
(c) Ensure that equipment has been installed in accordance with the manufacturer's specification. 
(d) Ensure that all pockets are de-scaled and free of any defects. 
 
The following control equipment shall be serviced, repaired and where required replaced if damaged beyond 
repair. 
 
FC 11.09.01 Steam heating control equipment 
 
Where immersed type thermostatic steam control valves are utilised they shall be serviced and repaired as 
follows: 
(a) Dismantle and strip down thermostatic control valve including removal of pocket. 
(b) De-scale and clean all equipment. 
(c) Replace element subassembly if necessary. 
(d) Replace cover joint, gland packing, heater joint, coupling joint and all gaskets where applicable. 
(e) Check valve seat and if necessary reseat. 
(f) Reassemble control valve and reinstall, test and adjust to correct level. 
 
All other type of thermostatic heating control valves shall be serviced, repaired and overhauled in 
accordance with the manufacturer's specification. 
 
FC 11.09.02 Electrical heating control equipment 
 
All electrical thermostat control equipment shall be serviced and repaired in accordance with the 
manufacturer's specification. This shall include the following: 
 
(a) Dismantle, clean and de-scale thermostat pockets. 
(b) Test switching actions for correct operation. 
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(c) Test safety cut-out switching points for correct operation. 
 
Replace thermostat if the switching does not take place in accordance with the manufacturer's specification. 
 
FC 11.10 PRIMARY AND SECONDARY PUMP INSTALLATIONS 
 
The Contractor shall at the start of the repair and maintenance contract inspect, test, service and if required 
replace primary and secondary circulating pumps. 
 
The pumps are to be inspected, tested, serviced and repaired together with their associated equipment and 
pipework. All repair and service work shall be done strictly in accordance with the manufacturer's 
specification.  
The repair work to the pumps and equipment shall include at least the following: 
 
(a) Inspect and test the pumps for correct operation. 
(b) Replace gland packings, seals and gaskets. 
(c) Inspect and test for any bearing noise and replace if necessary. 
(d) Clean out pump strainers, check non-return valves, valves, etc. 
(e) Test pump motor windings for balance phases, insulation test and check wiring. 
(f) Inspect pump mountings and repair if necessary. 
 
 
 
Where in-line glandless canned pumps are used, these shall be inspected, tested, serviced where possible, 
impeller inspected and cleaned and if found beyond repair, replace with a suitable replacement in 
accordance with the operating parameters. 
 
FC 11.11 DOMESTIC HOT AND COLD WATER INSTALLATIONS 
 
The Contractor shall at the start of the repair and maintenance contract inspect, tests, service, repair and if 
required, replace damaged items on the complete hot and cold-water piping installation inside the hot-water 
generating plant rooms. 
 
The repair work specification shall be read in conjunction with Technical Specification AA: Plumbing and 
Drainage Installations. 
 
Repair work to the domestic hot and cold-water installation networks shall be as detailed in the Particular 
Specification and shall include, but not be limited to the following: 
 
(a) Replace damaged, broken, leaking and corroded above and underground pipework, fittings and 
equipment. 
(b) Repair, replace and service valves, including new gaskets, gland packings, seals, bolt and nuts, etc. 
(c) Test the proper closing of all valves and where valves do not close properly, the valves shall be 
refurbished, de-scaled and if necessary replaced. 
(d) Repair, clean and service all strainers including replacement of strainer elements where corroded 
and installation of new gaskets. 
(e) Repair, service, test and readjust pressure-reducing valves.  Pressure gauges shall be recalibrated 
and checked.  Up and downstream pressures are to be logged.  Downstream pressure to be  adjusted to 
an  acceptable level taking the allowable working pressure of the system and its components into 
account. 
(f) Repair, service and check the proper functioning of all non-return valves. 
(g) Repair, service, readjust and calibrate all safety and expansion relief valves. 
(h) Repair, service and clean out all air release valves and vacuum breakers. 
(i) Do repair work to bracketing systems including fixing and repair of existing brackets and the  
 introduction of additional brackets where required. 
(j) Hot-water pipe lagging and cladding shall be inspected, repaired, sealed and replaced where 
required. 
(k) Repair, service and log readings of water meters including cleaning of integral strainers. 
(l) Water pipes are to be sampled for corrosion and scaling.  The Engineer/Departmental 
Representative shall evaluate the actions to be carried out if the outcome of this sampling requires attention. 
(m) Water supply shall be sampled and chemically analyzed for the suitability to the systems and 
materials it serves. 
(n) Pressure test and sterilize repaired new installation and equipment. 
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(o) Reinstate and make good walls, tiling, floors, concrete, finishes, holes, 
chases, surfaces, etc, to an acceptable level where any repair, upgrade and/or service work has been 
executed. 
 
FC 11.12 ELECTRICAL INSTALLATION, WIRING AND CONTROL PANELS 
 
FC 11.12.01 Instrumentation and controls 
 
All instrumentation and control equipment shall be inspected, tested, repaired, adjusted and where 
necessary replaced. All repair and service work shall be done strictly in accordance with the manufacturer's 
specification. 
 
The repair work to the instrumentation and control equipment shall include at least the following: 
 
(a) Test all equipment for correct operation. 
(b) Inspect, test, service, adjust setting and if necessary repair, and/or replace steam detector. 
(c) Inspect, recalibrate and, if beyond repair, replace steam pressure gauge. 
 
FC 11.12.02 Electrical control panels 
 
All electrical control panels shall be inspected, tested, and repaired, including all equipment inside the control 
panel. All repair and service work shall be done strictly in accordance with the manufacturer's specification. 
 
The repair work to the electrical control panels shall include at least the following: 
 
(a) Test all control equipment for correct operation. 
(b) Check and test all MCBs, isolators, contactors, overloads, other type of motor drives, pilot lights, 
control switches, etc, and readjust all set points; where equipment is found to be faulty these shall be 
replaced with new approved equipment. 
(c) Check all wiring and connections for proper conducting and replace where hot connections are 
found. 
(d) Clean out panel interior and exterior, inspect panel body, fascias, doors, paintwork, etc, and repair 
 where necessary. 
 
FC 12  MAINTENANCE TO INSTALLATIONS AND EQUIPMENT 
 
FC 12.01 GENERAL 
 
Monthly maintenance responsibilities for each installation including all units and components as specified, 
shall commence with access to the site. A difference shall be made in payment for the maintenance prior to 
and after practical completion of repair work. Maintenance responsibilities of the completed installation shall 
commence upon the issue of a certificate of practical completion for repair work, and shall continue for the 
remainder of the 36-month contract period. 
This part of the Contract shall include: 
 
(a) Routine preventative maintenance; 
(b) Corrective maintenance, and 
(c) Breakdown maintenance, 
 
as defined in for the specified installations described under FC 01 of this specification. 
 
The maintenance work to be performed and executed shall be done strictly in accordance with General 
Maintenance, and as specified in Particular Specification PFC and this specification. 
 
The said maintenance work shall be executed in accordance with the relevant codes of practice, statutory 
regulations, standards, regulations, municipal laws and by-laws and the manufacturers' specifications and 
codes of practice. 
 
 
The maintenance schedules and frequency shall be developed under the maintenance control plan to be 
instituted by the Contractor, as specified in General Maintenance. 
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All new equipment, components and materials supplied and installed under the 
maintenance contract shall be furnished with a prescribed manufacturer's guarantee.   
 
The maintenance work and items are to be categorized by the Contractor for each maintenance activity 
under the following headings: 
 
(a) Steam and condensate pipework (where applicable) 
(b) Hot-water storage vessels 
(c) Heating equipment 
(d) Lagging and cladding of vessels and piping 
(e) Corrosion protection linings 
(f) Circulating pumps 
(g) Domestic hot and cold-water piping systems 
(h) Electrical controls, panels and wiring. 
 
The Contractor shall be remunerated monthly, based on his performance, for maintaining the complete 
installation in a perfect functional condition. 
 
FC 12.02 ROUTINE PREVENTATIVE MAINTENANCE 
 
The routine maintenance of the installations, systems and equipment shall be done in accordance with 
General Maintenance and the Particular Specification related to this work. 
 
The routine maintenance work to be performed and executed shall include but not be limited to the items 
listed in tables FC 12.02/1, FC 12.02/2, FC 12.02/3 and FC 12.02/4 below under the respective headings.  
These actions and findings shall be logged and reported on the relevant approved schedules and reports.  
 
TABLE FC 12.02/1:  Weekly actions and maintenance 
 
ITEM MAINTENANCE DESCRIPTION              ACTION RESPONSIBILITY            ACTION  
 
1 Inspect equipment, components and 
             installations for any visible defects,  
 leaks, damages and/or pending faults.          Contractor               Check/Record  
2 Check and record all pressure gauge  
             temperature and flow meter readings,  
 and readjust equipment if necessary.       Contractor        Adjust/Check/Record  
3 Check operation of pumps, heating  
             equipment and controls for correct 
 functioning.                                                     Contractor    Check/Record  
4 Check electrical control panels for  
             any faults.                                              Contractor    Check/Record  
5 Report any faults, defects, leaks,  
             damages, etc, to Engineer/Departmental  
              Representative.                                             User/Client                Check/Record/Report  
 
TABLE FC 12.02/2:  Monthly actions and maintenance 
 
ITEM MAINTENANCE DESCRIPTION           ACTION RESPONSIBILITY  ACTION 
  
1 All as listed under table FC 12.02/1   Contractor/User Client    Check/Record/Adjust/Repair/Report
  
2 Blow down all dirt pockets and record.       Contractor    Service/Record  
3 Clean out all strainers and record.              Contractor    Service/Record  
4 Check all valve gland seals and 
             packings for leaks and replace  
 and repair if necessary.                              Contractor       Check/Service/Repair/Record  
5 Check, inspect and repair if  
             necessary all expansion joints for 
             leaks and damages.                                    Contractor     Check/Repair/Record  
6 Check all safety devices for correct  
             operation and repair and replace 
  where necessary.                               Contractor     Check/Service/Repair/Record  
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7 Check and test all electrical control  
             functions and operations.   
 Repair and report any faults and defects.    Contractor    Check/Service/Repair/Record  
8 Complete logbook and report.                      Contractor                             Report  
 
TABLE FC 12.02/3:  Four-monthly actions and maintenance 
 
ITEM MAINTENANCE DESCRIPTION   ACTION RESPONSIBILITY   ACTION 
  
All as listed under tables FC 12.02/1 
      and FC 12.02/2.                            User Client/ Contractor         Check/Record/Adjust/Repair  
Service, repair, clean, replace seals  
             gaskets, reset and/or replace  
 worn parts as directed by the  
             manufacturer of all steam traps  
 (where applicable).                                    Contractor        Check/Service/Repair/Report
  
Service, repair, replace glasses  
      and gaskets where necessary and  
 clean all sight glasses.                               Contractor      Check/Service, Repair, Report
  
Repair lagging and cladding where 
       necessary.                                                  Contractor                     Check/Repair/Report
  
5 Repair all steam leaks.                                Contractor         Check/Repair/Report
  
6 Repair all water leaks.                                 Contractor                     Check/Repair/Report 
7 Inspect and test all heating equipment  
             Repair where necessary.                  Contractor         Check/Repair/Report
  
8 Inspect all hot -water storage vessels  
             for any leaks and packing faults.   
 Repair if necessary.                                      Contractor         Check/Repair/Report
  
9 Test, inspect and repair all pumps.               Contractor       Check/Service/ Repair/Report
  
10 Lubricate all lubrication points in  
              accordance with the  
 manufacturer's specification.                        Contractor   Check/Service/ Report  
11 Complete logbook and report.                      Contractor     Report  
 
TABLE FC 12.02/4:  ANNUAL ACTIONS AND MAINTENANCE 
 
ITEM MAINTENANCE DESCRIPTION          ACTION RESPONSIBILITY   ACTION
  
All as listed under tables  
       FC 12.02/1, FC 12.02/2 and 
       FC 12.02/3.                            User Client / Contractor     Check/Record/ Adjust/Repair  
Drain, clean out, inspect and  
       repair all defects and linings on  
 hot-water storage vessels.              Contractor  Inspect / Test / Service / Repair  
Inspect and repaint all equipment  
      where required.                                        Contractor  Inspect / Test / Service / Repair  
Remove, strip, service, repair,  
      adjust and replace where necessary  
 all pressure control and safety  
             valve equipment.                                    Contractor  Service / Repair / Adjust / Report
  
5 Complete logbook and report.                Contractor      Report  
 
 
FC 12.03 CORRECTIVE MAINTENANCE 
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This corrective maintenance of the installations, systems and equipment shall be 
done in accordance with General Maintenance, and the Particular Specification related to this work. 
 
The Contractor shall inspect and check all equipment, materials, systems and installation for any pending 
breakdowns, maladjustments or anomalies of equipment. 
 
The Contractor shall report and take actions to correct such shortfall. 
 
FC 12.04 BREAKDOWN MAINTENANCE 
 
Breakdown maintenance of the installations, systems and equipment shall be done in accordance with 
General Maintenance. 
 
All breakdown problems experienced shall be acted upon within the time limitations allowed in the General 
Maintenance specifications. 
 
All breakdown maintenance shall be done in accordance with the relevant specifications, standards, 
regulations and codes. 
 
The Contractor shall have access to the necessary spares, equipment and tools for any possible 
breakdowns. 
 
DEPARTMENT OF PUBLIC WORKS 
 
 
 
ST ALBANS & KIRKWOOD PRISON 
 
REPAIR & MAINTENANCE PROGRAM - MECHANICAL INSTALLATIONS 
 
 
PARTICULAR SPECIFICATION PFA - STEAM GENERATING INSTALLATION 
 
 
CONTENTS 
 
PFA 01 SCOPE 
PFA 02 GENERAL DESCRIPTION OF INSTALLATION 
PFA 03 TECHNICAL DETAILS OF EXISTING INSTALLATION 
PFA 04 STATUS OF EXISTING INSTALLATION 
PFA 05 DETAILS OF REPAIR WORK 
PFA 06 DETAILS OF MAINTENANCE WORK 
 
PFA 01 SCOPE 
 
 
(a) This specification covers the particulars of the repair and maintenance work to the steam generating 
installation at the St Albans Prison. This Particular Specification shall be read in conjunction with the 
Technical Specification FA: Steam Generating Installation; and all additional and technical specifications 
compiled as part of this document. 
 
The intended repair and maintenance work to this installation will restore the existing installation to a safe, 
efficiently functional system that complies with all statutory regulations and applicable standards, in the 
process repairing all defects and shortfalls. Monthly maintenance responsibilities for each installation shall 
commence with access to the site. A difference shall be made in payment for maintenance prior to and after 
practical completion of repair work. On completion of the repair work, the completed installation shall be 
maintained and serviced by the Contractor for the remainder of the 36-month Contract period. 
 
(b) The installations to be maintained under this Contract includes the following: 
 
(i) Two coal fired horizontal boilers; 
(ii) Coal storage and handling equipment; 
(iii) Feed-water storage and control equipment; 
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(iv) Water-treatment equipment; 
(v) Steam and condensate piping and equipment inside the boiler house; 
(vi) Electrical control equipment wiring, cabling, panels and general electrical installation inside the boiler 
house. 
 
PFA 02  GENERAL DESCRIPTION OF INSTALLATION 
 
The central steam generating installation is situated in the east corner of the prison, entry is via the gate to 
the enclosed complex. This installation generates steam by means of two coal fired boilers, which is 
distributed via a steam and condensate reticulation network to all steam consumption equipment at this 
prison. 
 
This installation provides the following plant and installations with steam: 
 
(a) Central laundry. The laundry does not form part of this contract. 
(b) Central kitchen.  The kitchen does not form part of this contract. 
(c) Hot-water calorifier installation at the boiler house which serves the kitchen, laundry and ablution 
facilities  
  
 
PFA 03  TECHNICAL DETAILS OF EXISTING INSTALLATION 
 
At the time of compilation of this document the existing installation consisted of the equipment and plant 
listed below with their relevant technical details.  
 
 
 
PFA 03.01 TECHNICAL DETAILS:  COAL-FIRED BOILER NO 1 
 
1 Manufacturer    John Thompson  
2 Model no    826 
3 Boiler Serial no    71456 
4 Registration certificate number  Not available  
5 Boiler type    Horizontal coal fired multi-tubular    
6 Design code    BS 2790-1992 Class 1  
7 Factory no    71456  
8 Manufacturing date   1976 
9 Maximum continuous rating  ca 1800kg/hr from and at 100oC  
10 Design pressure rating   1040 kPa  
11 Authorised working gauge pressure 1040 kPa  
12 Normal operating pressure  1000 kPa  
13 Safety blow-off pressure   1000 kPa  
14 Stoker make & type   JTA – chain grate type  
15 Stoker motor capacity   TBA  
16 Feed pumps    2 no Grundfoss multistage  
17 Feed pump power capacity  ca 11 kW 400 volt three-phase 50 Hz per pump  
18 Chimney stack type   Guyed 350 mm dia. supported from boiler  
19 Boiler control panel   Standard - mounted against boiler    
20 Level controls    Single and dual switch float operated level switches  
     (Mobrey)  
 
PFA 03.02 TECHNICAL DETAILS:  COAL-FIRED BOILER NO 2 
 
1 Manufacturer    John Thompson  
2 Model no    826 
3 Boiler Serial no    71456 
4 Registration certificate number  Not available  
5 Boiler type    Horizontal coal fired multi-tubular    
6 Design code    BS 2790-1992 Class 1  
7 Factory no    71456 
8 Manufacturing date   1976  
9 Maximum continuous rating  ca 1800kg/hr from and at 100oC  
10 Design pressure rating   1034 kPa  
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11 Authorised working gauge pressure 1034 kPa  
12 Normal operating pressure  1000 kPa  
13 Safety blow-off pressure   1000 kPa  
14 Stoker make & type   JTA – chain grate type 
15 Stoker motor capacity   TBA  
16 Feed pumps    2 no Grundfoss multistage  
17 Feed pump power capacity  ca 11 kW 400 volt three-phase 50 Hz per pump  
18 Chimney stack type   Guyed 350 mm dia. supported from boiler  
19 Boiler control panel   Standard - mounted against boiler    
20 Level controls    Single and dual switch float operated level switches  
     (Mobrey)  
 
 
 
 
PFA 03.03 TECHNICAL DETAILS:  FEED-WATER TANK 
 
1 Dimensions    2000 x 2000 x 1400 mm  
2 Division wall    No  
3 Quantity    1  
4 Capacity    4500 litre  
5 Make-up water     40 mm dia. with ball-float valve  
6 Insulation    Insulation wool with galvanised cladding  
7 Heating equipment   Steam heating coil in bottom of tank  
 
PFA 03.04 TECHNICAL DETAILS:  WATER SOFTENER PLANT 
 
1 Manufacturer    TBA 
2 Model no.    TBA 
3 Pipe size    TBA 
4 Serial no.    TBA 
5 Service provider   TBA 
6 Salt container    TBA 
 
PFA 03.05 TECHNICAL DETAILS:  CHEMICAL TREATMENT EQUIPMENT 
 
1 Type     Dosing pumps (pulsating type)  
2 Quantity    1  
3 Model no    NA  
4 Service provider   None at present  
5 Chemical container   25 litre  
 
PFA 03.06 TECHNICAL DETAILS:  OPERATOR TOOLS AND SPARES 
 
The following tools and spares are currently in the plant room. 
 
Coal spades     4  
Coal rakes     3  
Grease gun     1  
Step ladders     0  
Blow-down spanners    2  
Goggles     1  
 
PFA 03.07 TECHNICAL DETAILS:  ELECTRICAL SUPPLY AND EQUIPMENT 
 
1 Main electrical control panel 150 kW 400 volt plus Neutral 50 Hz feeding the following  
 equipment:  
 
 - Two coal-fired boiler control panels  
 - Water softener plant  
 - Feed water pumps  
 
2 Plant room DB providing power to the following:  
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 - Boiler house lighting  
 - Boiler house switched socketed outlets  
 - Four 450mm dia propeller type extract fans  
 
 
PFA 04  STATUS OF EXISTING INSTALLATION 
 
At the time of compilation of this document the status of the equipment and installation was briefly as follows: 
 
 
PFA 04.01 COAL-FIRED BOILERS 
 
(a) Boiler no 1 
 
 Boiler is approximately 38 years old, has been maintained and is in reasonable condition  
 
(b) Boiler no 2 
 
Boiler is approximately 38 years old, has been maintained and is in reasonable condition 
 
(c) General 
 
Feed-water tank and pumps are in reasonable condition 
Pumps are in good condition 
  (iii) Chemical dosing equipment and water softener are in reasonable condition 
 
These equipment were serviced and maintained in terms of a previous repair and maintenance contract.   
   
 
PFA 05  DETAILS OF REPAIR WORK REQUIRED 
 
The following work shall form part of the repair work to the coal-fired boiler plant room installation.  This work 
shall be done in accordance with the relevant regulations, codes, specifications and Technical Specification 
FA:  Steam Generating Installation, as set out in this document. The work to be included is set out in PFA 
05.01, PFA 05.02 and PFA 05.03 below: 
 
The repair work shall be carried out in the following sequence in accordance with the requirements of 
General Decommissioning, Testing and Commissioning Procedures (SC 02 - Phased repairs and upgrading 
of the installation): 
 
 1. Decommission, test and re-commission coal-fired boiler no 1. 
 2. Decommission, test and re-commission coal-fired boiler no 2. 
  
No work shall be done to decommission any boiler unless the previous boiler in the sequence has been 
tested and commissioned.  A minimum of one boiler shall always be in full operation at any one time. 
 
PFA 05.01 GENERAL DESCRIPTION OF REPAIR WORK 
 
The repair work to this installation shall at least include, but not be limited to the work listed below.  Any 
items, components, installations and systems not detailed in particular shall be repaired and/or replaced if 
found to be defective and/or inoperative. 
 
(a) Statutory internal and external inspections and hydraulic pressure tests on both boilers at the 
commencement of the contract. 
 
(b) Testing and re-commissioning of all equipment and installations as may be required and directed by 
the Departmental representative/Engineer /Departmental Representative. 
 
(c) Implementation of control plans for fuel delivery, water treatment and boiler efficiency by the 
 Contractor. 
 
(d) Supply and compilation of maintenance manuals. (Should it be required) 
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PFA 05.02 STATUTORY INSPECTIONS AND TESTS 
 
The Contractor shall at the start of the Maintenance portion of the Contract perform the required statutory 
internal/external inspection and hydraulic pressure test in accordance with the Occupational Health and 
Safety Act, no 85 of 1993 (as amended) and as specified in Technical Specification FA: Steam generating 
installation, on each of the boilers inside the plant room.  During this period all boiler ancillary equipment and 
components shall be repaired as may be required, serviced, adjusted and tested.   
 
PFA 05.02.01 Internal and external inspection 
 
This work shall be performed in accordance with FA 16.02 of the Technical Specification FA: Steam 
Generating Installation, the manufacturer's specification and the requirements of the Occupational Health 
and Safety Act of 1993 and shall include: 
 
(a) Decommissioning of boilers and electrical isolation; 
(b) All required preparation work for the internal and external inspection to the two boilers including all 
items listed under item PFA 05.03; 
(c) Repairs of all defects, replacement of defective equipment/components and servicing of all 
 equipment/components; 
(d) Rendering all the necessary assistance, providing the required equipment and tools for the 
 inspection by the approved Inspection Authority; 
(e) Providing and making sure that all record books and inspection reports and certificates are 
 completed in full and submitted to the Departmental representative/Engineer /Departmental 
Representative; 
(f) Reassembling, recasting, refitting and adjustment of all boiler equipment components and ancillary 
equipment in accordance with the manufacturer's specification and Technical Specification FA: Steam 
Generating Installation. 
 
 
PFA 05.02.02 Hydraulic pressure tests 
 
This work shall be performed in accordance with FA 16.02 of Technical Specification FA: Steam installation, 
the manufacturer's specification and the requirements of the Occupational Health and Safety Act of 1993 and 
shall include: 
 
(a) All preparation work required for the hydraulic pressure test to the boilers; 
(b) Rendering all the necessary assistance, providing the required equipment and tools for the test by 
 the approved Inspection Authority; 
(c) Putting the boilers under the required pressure for witnessing by the Inspection Authority; 
(d) Providing and making sure that all record books and inspection reports and certificates are 
 completed in full and submitted to the Departmental representative/Engineer /Departmental 
Representative; 
(e) Reassembling, recasting, refitting and adjustment of all boiler equipment, components and ancillary 
equipment in accordance with the manufacturer's specification and Technical Specification FA: Steam 
generating installation. 
 
PFA 05.03 REPAIR WORK TO BOILERS AND ANCILLARY EQUIPMENT 
 
The following refers to work required in preparing boilers for statutory inspections 
 
PFA 05.03.01 Coal-fired boilers 
 
(a) Boiler shell water side - Refer to Standard Specification FA clause FA 16.03.01(a) 
 
 (i) Clean out and descale boiler. 
 (ii) Inspect boiler water side and integral pipework. 
 (iii) Replace all manhole, handhole and mudhole cover seals and joint rings. 
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 (iv) Replace fusible plug with new. 
(v) Execute any required repair work to boiler as directed by the Inspection Authority or the 
 Departmental representative/Engineer. 
 
(b) Boiler shell gas side - Refer to Standard Specification FA clause FA 16.03.01(b) 
 
 (i) Clear and clean out all dust, slag, ash, grit and foreign matter. 
 (ii) Brush and clean out all fire tubes. 
 (iii) Inspect boiler gas side. 
(iv) Allow for any replacement of tubes and required repairs as result of the inspection as directed by the 
Inspection Authority or the Departmental representative/Engineer. 
(v) Replace all smoke box covers and door joint seals and insulation with new approved joint seals and 
insulation. 
 
(c) Integral pipework - Refer to Standard Specification FA clause FA 16.03.01(c) 
 
 (i) Clear and clean out all integral pipework and fittings. 
 (ii) Inspect boiler gas side. 
(iii) Allow for any required repairs as result of the inspection as directed by the Inspection Authority or 
the Departmental representative/Engineer. 
 
(d) Boiler valves and mountings - Refer to Standard Specification FA clause FA 16.03.01(d) 
 
 (i) Dismantle, remove and strip down all boiler valves. 
 (ii) De-scale and clean all boiler valves and mountings. 
 (iii) Inspect boiler valves and mountings. 
 (iv) Overhauling all boiler valves by approved 
Departmental Representative/Engineer. 
 (v) Hydraulic testing, setting, adjustment and reassembling of all boiler valves. 
(vi) Certification of boiler valves in accordance with manufacturer's specification. 
 (vii) Replace boiler mountings. 
 (viii) Test and adjust safety valves. 
(ix) Refitting, installing, testing and adjustment of all boiler valves and mountings. 
 
(e) Refractories and brickwork - Refer to Standard Specification FA clause FA 16.03.01(e) 
 
 (i) Remove and break down all refractories and brickwork. 
 (ii) Recast and install new brick work on completion of inspection. 
 
(f) Lagging and cladding - Refer to Standard Specification FA clause FA 16.03.01(g) 
 
(i) Replace lagging and cladding to oil-fired boilers on completion of statutory inspections and tests with 
new stainless steel cladding as specified by the manufacturer. 
 
PFA 05.03.02 Feed-water equipment and controls 
 
(a) Feed-water tank - Refer to Standard Specification FA clause FA 16.03.02(a) 
 
 (i) Isolate, empty, clean out, de-scale and inspect feed-water tank. 
 (ii) Check make-up water ball float valve and adjust to correct level. 
(iii) Internally line tank with anti-corrosion coating suitable for 110oC operating temperature. 
 (iii) Refill tank with treated make-up water. 
 (iv) Prepare and repaint tank stand and exposed steel parts. 
(v) Allow for temporary feed-water tank during repairs to feed-water tank including all temporary pipes 
and fittings. 
 
(b) Feed-water pumps - Refer to Standard Specification FA clause FA 16.03.02(b) 
 
 (i) Isolate, strip, dismantle, de-scale and clean out feed-water pumps. 
 (ii) Inspect, and report on condition of pump and motor components. 
 (iii) Replace packings, seals, bearings and gaskets. 
(iv) Replace any worn-out or/and damaged parts and components on report back as directed by the 
Departmental representative/Engineer. 
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 (v) Clean out pump strainers. 
 (vi) Inspect and repair pump mountings. 
 (vii) Refit, install and test feed-water pumps. 
 
(c) Water level equipment and controls - Refer to Standard Specification FA clause FA 16.03.02(c) 
 
(i) Dismantle, strip, de-scale and clean dual and single switch float operated controls (Mobrey type). 
(ii) Dismantle, strip, descale and clean water level gauge glasses and replace gauge glasses and 
gaskets. Refit to boiler. 
(iii) Dual and single level controls to be overhauled, inspected, tested, adjusted and refitted. 
 (iv) Test alarm levels and operation. 
 (v) Test blow-down valves and operation. 
 
PFA 05.03.03 Combustion and draught equipment 
 
(a) Stoker and stoker controls - Refer to Standard Specification FA clause FA 16.03.03(a) 
 
 (i) Remove stoker from boiler furnace during the statutory inspections. 
(ii) Inspect and replace burnt or/and damaged chain grate links and rods where necessary. 
(iii) Replace chain grate bearings. 
(iv) Inspect sprockets and replace if required. 
(v) Inspect shafts, rear roller and re-machine or replace if necessary. 
(vi) Inspect stoker chassis for straightness, alignment and possible damages, and repair if necessary. 
(vii) Inspect under grate damper guide vanes and ensure that they are clean of any dust, slag and foreign 
matter. 
(viii) Renew and recast all refractories and brickwork in accordance with the manufacturer's specification. 
(ix) Inspect main worm wheel for any defects and replace if necessary. 
(x) Replace all joint seals with new. 
(xi) Reassemble stoker and stoker components. 
(xii) Replace guillotine door support cables. 
(xiii) Inspect, service and overhaul stoker drive and gearbox in accordance with the manufacturer's 
specification.  
(xiv) Replace shear pin. 
(xv) Adjust and readjust grate tension. 
(xvi) Check and adjust fuel bed depth indicator. 
(xvii) Lubricate all required lubrication points as directed by the manufacturer. 
(xviii) Mount FD (Forced Draft) fan and controls onto stoker. 
(xix) Reinstall stoker into boiler furnace in accordance with manufacturer's specification. 
 
 
(b) Fan and damper controls - Refer to Standard Specification FA clause FA 16.03.03(b) 
 
(i) Dismantle, strip down FD (Force Draft) and ID induction fan and damper control equipment during 
the statutory inspections. 
(ii) Inspect fan impeller blades, clearances, etc, for correct curvature and clearance adjustment. 
Replace damaged parts and components. 
 (iii) Replace FD and ID fan bearings with new if required 
 (iv) Inspect fan casings and repair if required. 
 (v) Clean casings, prepare and repaint. 
(vi) Inspect damper controls and dampers for free movement, fan impeller clearance adjustment, control 
movements and settings. Repair, service and replace any defective equipment. 
(vii) Test fan motor windings for balanced phases, insulation test and check wiring. 
 (viii) Lubricate all required lubrication points as directed by the manufacturer. 
 (ix) Inspect fan mountings and repair if necessary. 
 (x) Reassemble and refit fans, damper controls and dampers.  
 
 
 
(c) Combustion controls - Refer to Standard Specification FA clause FA 16.03.03(c) 
 
(i) Inspect, service, adjust and repair where necessary combustion control equipment. 
(ii) Lubricate all required lubrication points and replace oils as directed by the manufacturer. 
 (iii) Inspect mountings and repair if necessary. 
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(d) Chimneys - Refer to Standard Specification FA clause FA 16.03.03(d) 
 
 (i) Inspect and clean chimney stacks. 
(ii) Inspect guyed cables securing points, repair if necessary and re-tension and secure fixing points. 
 (iii) Repair flashing and seal chimney stack roof penetrations. 
 (vi) Prepare and repaint chimney stacks. 
 
PFA 05.03.04 Coal Handling and Conveying Equipment  
 
Refer to clause FA 16.03.04 
 
(a) Coal Bunkers 
 
The coal bunkers or coal storage shall be inspected, cleaned out, and damaged structural elements and 
brickwork be repaired. 
 
(b) Coal Conveying Equipment 
 
The coal conveying equipment shall be inspected, serviced, tested, and repaired and, where necessary, 
components be replaced. All repair and service work shall be done strictly in accordance with the 
manufacturer's specification.  
 
The repair work to the coal conveying equipment shall include at least all items listed in clause FA 
16.03.04(b) 
 
 
PFA 05.03.05 Ash and Grit Removal Equipment   
 
Refer to clause FA 16.03.05 
 
(a) Grit Collectors 
 
The grit collector shall be inspected, serviced, tested, repaired and, where necessary, components be 
replaced. All repair and service work shall be done strictly in accordance with the manufacturer's 
specification.  
 
The repair work to the grit collector shall include at least all items listed in clause FA 16.03.05(a) 
   
(b) Ash Conveying Equipment 
 
If ash conveying equipment are installed these equipment shall be inspected, serviced, tested, repaired and, 
where necessary, components be replaced. All repair and service work shall be done strictly in accordance 
with the manufacturer's specification. 
 
The repair work to the ash conveying equipment shall include at least all items listed in clause FA 
16.03.05(b) 
 
 
(c) Ash and Grit Trolleys 
 
All ash and grit trolleys are to be inspected, serviced and repaired where necessary. 
 
 
PFA 05.03.06 Electrical installation, wiring and control panels 
 
(a) Instrumentation and controls - Refer to Standard Specification FA clause FA 16.03.06(a) 
 
 (i) Inspect, test, service and clean all instrumentation and control equipment.  
(ii) Inspect, test, service, recalibrate and adjust steam pressure detector and pressure gauge. 
(iii) Inspect all access ports and discharge ports and replace all joint seals and gaskets with new. 
 (iv) Repair and/or replace any defective parts or/and components. 
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(b) General electrical power and lighting installation - Refer to Standard 
Specification FA clause FA  16.03.06(b) 
 
(i) Inspect, test, service and clean the complete general electrical power installation, including 
distribution boards, lighting, power points, etc. 
(ii) Repair and/or replace any defective parts or/and components, including replacing light fitting globes. 
 
(c) Electrical control panels - Refer to Standard Specification FA clause FA 16.03.06(c) 
 
 (i) Inspect, test, service and clean all the electrical control panels. 
(ii) Inspect and test the operation and condition of all MCBs, motor starters, overloads, indication lights, 
control equipment, selector switches, etc, and replace where necessary. 
(iii) Check and repair/replace all primary and secondary control panel wiring for proper conducting and 
 replace where required. 
(iv) Clean out control panels interior and exterior, inspect penal body, fascias, doors, paintwork, etc, and 
repair where necessary. 
 
(d) Extract fans 
 
Clean, check and repair 
 
 
   
PFA 05.03.07 Water treatment equipment 
 
(a) Water softener - Refer to Standard Specification FA clause FA 16.03.07(a) 
 
 (i) Inspect, test, descale, service and clean the water softener equipment. 
(ii) Sample and analyze feed-water, and adjust water softener to the correct water hardness as 
specified by boiler manufacturer. 
 (iii) Check and clean out salt container and recharge with salt. 
 
(b) Chemical dosing equipment - Refer to Standard Specification FA clause FA 16.03.07(b) 
 
(i) Inspect, test, service, clean and re-commission the chemical dosing equipment and re-connect to the 
feed-water supplies. 
 (ii) Sample and analyze feed-water, and adjust chemical dosing equipment to the correct water 
quality as specified by boiler manufacturer. 
 (iii) Ensure that each chemical container is filled with the correct chemicals for this application. 
 
PFA 05.03.08 Boiler house ancillary equipment 
 
(a) Blow-down sump - Refer to Standard Specification FA clause FA 16.03.08(a) 
 
(i) Empty, clean out, de-sludge and inspect blow-down sump, manhole covers and frames, sparge pipe, 
vent and other piping for any defects and damages. 
 (ii) Repair/replace all defects and damages. 
 (iii) Put blow-down sump back into operation. 
 
(b) Ladders and galleries - Refer to Standard Specification FA clause FA 16.03.08(b) 
 
(i) Clean and inspect ladders and galleries for any defects, corrosion, mountings and supports. 
 (ii) Repair/replace all defects and damage. 
 (iii) Prepare and repaint ladders and galleries. 
 
(c) Painting of equipment, plant and building - Refer to Standard Specification FA clause FA 16.03.08(c) 
 
(i) Clean, prepare and repaint boiler house interior walls, structure, doors, frames, inside roof, etc, in 
accordance with Specification OWG 371:  Specification of Materials and Methods to be used (Fourth edition, 
October 1993 or latest version). 
 
PFA 05.03.09 Piped installations 
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(a) Steam and condensate installation - Refer to Technical Specification FB: 
Steam Distribution Installations. 
 
(i) Clean, test, inspect, service and repair all steam and condensate pipe fittings, accessories, 
components and equipment inside the boiler house.   
(ii) Supply, deliver, install, test, commission, and hand over a water meter on the feed water line to each 
boiler inside the boiler house.  This shall include all cutting into existing pipework, fixing, bracketing, fittings, 
testing and putting back into operation of the feed water line.  This water flow meter shall be of Kent or equal 
and approved manufacture. This equipment shall be installed and commissioned as directed by the 
manufacturer complete with all ancillary equipment and components. 
 (iii) Repair/replace all defective and damaged equipment and components.  
(iv) Fit a steam flow and pressure recorder. The recorder shall be capable of graphically showing steam 
pressure in kilo-Pascals and flow in kg/hr on a monthly basis.  In addition the recording system shall be 
capable of printing out the average steam pressure for the month as well as the total quantity of steam 
supplied either in kilograms or tonnes. The unit shall be complete with orifice plate and electronic data 
capturing equipment and all electrical connections and equipment required to enable it to function reliably 
under the conditions of high temperature imposed on it. It shall be a continuously rated device. Provision 
shall be made for easy and quick replacement of any component should it be required. A calibration 
certificate from a recognized testing authority competent to check the accuracy of the unit shall be supplied 
with it. 
  
(b) Blow-down pipe installation - Refer to Technical Specification FB: Steam Distribution Installations. 
 
(i) Clean out blow-down pipe channel and replace all blow-down and drain pipework and accessories. 
(ii) All blow-down and drain pipework shall be done with steam schedule 40 piping and welded fittings. 
(iii) Check that the drainage point to the channel is open and functioning properly. 
 (iv) Test and hand over pipe system. 
 
 
PFA 06  DETAILS OF MAINTENANCE WORK 
 
 
PFA 06.01 GENERAL 
 
The Contractor shall be responsible for the complete maintenance of all the equipment, components, 
installations and systems forming part of this repair and maintenance contract for Steam Boiler Plant from 
the commencement of the contract until final completion.  The Contractor shall strictly adhere to Technical 
Specification FA: Steam Generating Installations, with regard to the maintenance period, obligations, 
responsibilities, actions and activities, etc, which shall also include the following maintenance actions:  
 
(a) Routine preventative maintenance:  A guideline to the required actions is provided in Specification 
FA.  The actions will not be limited to these guidelines, but shall include all additional actions, work, 
materials, etc, necessary to maintain this installation at an acceptable level. 
(b) Corrective maintenance as described and defined in General Maintenance. 
(c) Breakdown maintenance as described and defined in General Maintenance. 
  
For this particular installation fatal breakdown shall be defined as both boilers being unable to provide steam 
to the system. 
  
 Emergency breakdown shall be defined as any other equipment, components, and systems 
 preventing the provision of steam at the required pressure and flow to the system. 
 
 
PFA 06.02 ADDITIONAL MATERIALS 
 
For this particular installation the contractor shall be responsible for providing the required quality and 
quantity of chemicals and salts to operate and maintain the boilers for a period of 36 months. The Contractor 
shall ensure that the boiler feed water supply to the boiler conforms to the following by providing the required 
water treatment. 
 
 (i) Total dissolved solids   350 mg/litre (max) 
 (ii) Total alkalinity      350 to 700 
 (iii) Caustic alkalinity  350 mg litre (max) 
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      150 mg/litre (min) 
 (iv) Phosphate residual  30 to 60 mg/litre 
 (v) Sulphate residual  30 to 50 mg/litre 
 (vii) Calcium hardness  Zero 
 (viii) pH    10.5 to 11.4 
 
Sampling and analysis of feed water shall form part of the Contractor's routine preventative maintenance 
responsibilities. The chemicals and water treatment system shall comply in all respects with the specification 
FA 14 and the boiler manufacturer's requirements. 
 
 
PFA 06.04  OPERATION OF THE BOILERS 
 
a) Introduction 
 
 It is required in terms of this contract that the successful  contractor, in addition to the functions 
described before, take over the day-to-day operation of the complete boiler house at the prison site.  
 
 
b) Occupational Health and Safety Act  
 
 It is required that the boilers be operated at all times strictly in accordance with the regulations and 
requirements of the Occupational Health and Safety Act (as amended). This covers the following: 
 
(i) The boiler operators shall be qualified to operate the boilers in terms of the Act. 
(ii) The minimum number of operators required in terms of the regulations shall be adhered to at all 
times. 
(iii) Gauge glasses shall be blown down on a shift basis. 
(iv) The boilers shall be blown down on a regular basis as dictated by chemical water treatment 
requirements. 
(v) A comprehensive log book shall be kept of all operations carried out on the boilers.  
(vi) All statutory tests and requirements shall be met and recorded. 
 
c) Steam Quality and Availability 
 
 It is required that steam be produced and be available immediately upstream of all pressure reducing 
valves and steam using appliances that operate at boiler pressure at a pressure in the range 600 - 750 kPa 
gauge at all times. It is estimated that the steam draw-off will amount to approximately 2300 kg’s per hour at 
the St Albans Prison, boilers are however only rated to 1800 kg’s per hour. 
 
 The current prison regime requires that steam be available for cooking purposes, laundry operation 
and domestic hot water production at least between the hours of 2h00 and 17h30 daily. Firing of the boilers 
will thus have to commence sufficiently in advance of this time to ensure sufficient steam supply to the 
kitchen for the morning meals to be prepared. To this end it is recommended (but not an absolute 
requirement) that a timer be fitted and wired into the boiler control panels to enable the boiler(s) on line to be 
“banked” overnight and to maintain pressure and temperature ready for the early morning steaming 
requirements. 
 
d) Change-over of Boilers 
 
 It will be required that the boilers in use be changed on a minimum of a monthly basis in order that 
the steaming load be spread evenly between the two boilers and to provide adequate time for routine 
maintenance, cleaning and repair (as may be required from time to time). Maintenance and repair of the 
boilers shall be carried out as specified elsewhere in this document.  
 
 
e) Coal Supply 
 
 It will be the Department of Correctional Services’ responsibility to purchase an appropriate grade of 
coal suitable for firing in these boilers.  
 
 The Department of Correctional Services will be required to ensure that fuel is ordered in good time 
so as to ensure continuity of operation of the boiler plant.  
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 f) Method of Payment 
 
 once approved a recording steam pressure/flow meter shall be installed in the boiler house to sense 
the steam pressure and flow in the main steam delivery line immediately outside the boiler house. The meter 
shall be capable of graphically recording the steam pressure over a monthly period together with the steam 
flow in tones per hour. In addition a facility shall be included to print out the average steam pressure for the 
period in question together with the total quantity of steam supplied during that period. It is recommended 
that the contractor have a spare or standby recorder available in case of breakdown of the steam flow 
recorder as payment will be dependant on these recordings. 
 
 Copies of these print-outs together with the graphical recordings shall be attached to claims for 
payment. Payment will thus be on the basis of a tendered rate per tonne of steam supplied. This rate shall 
include for the cost of boiler operators, supervisory staff, overheads and profit. 
 
g) Penalties  
 
 Penalties for non-performance, lack of steam, etc will be levied as follows: 
 
(i) Steam leaks from piping, valves and fittings left unattended and not repaired for more than five days 
from the date of such leak being reported and noted - 5% of the tendered monthly operating rate or R 500-00 
per day in excess of the five day period, whichever is the greater. 
 
 To this end it will be required that an incident book be kept in the boiler house and which shall be 
accessible for Department of Correctional Services personnel or the Departmental representative/Engineer 
/Department Representative to note the date and time of steam leaks being observed and reported to the 
contractor for repair. Penalties will only be levied in respect of leaks entered in the book and signed in 
acknowledgement by the contractor. 
 
(ii) Failure of steam supply – R 2 000-00 per day or part thereof should the lack be due to ineffective or 
inefficient boiler operation. 
 
 It is recognised that a lack of sufficient steam in, say, the kitchen could be due to damaged steam 
lines with the cause being beyond the boiler operators’ control.  The Departmental representative/Engineer 
/Department Representative will be required to take all relevant factors into consideration in determining 
whether penalties and in what amount are to be applied. In this respect the Departmental DEPARTMENT OF 
PUBLIC WORKS 
  
 
 
ST ALBANS & KIRKWOOD PRISON 
 
REPAIR & MAINTENANCE PROGRAM - MECHANICAL INSTALLATIONS 
 
 
PARTICULAR SPECIFICATION PFB - STEAM DISTRIBUTION INSTALLATION 
 
 
CONTENTS 
 
PFB 01 SCOPE 
PFB 02 GENERAL DESCRIPTION OF INSTALLATION 
PFB 03 TECHNICAL DETAILS OF EXISTING INSTALLATION 
PFB 04 STATUS OF EXISTING INSTALLATION 
PFB 05 DETAILS OF REPAIR WORK 
PFB 06 DETAILS OF MAINTENANCE WORK 
 
 
PFB 01  SCOPE 
 
(a) This specification covers the particulars of the repair and maintenance work to the steam distribution 
installation at the St Albans Prison. This Particular Specification shall be read in conjunction with the 



                                                          BID NO:  PET 29/2023 

  

Page 148 of 222 
St Albans Prison & Kirkwood Prison: 36 Months Term Contract For Boiler Operation, Maintenance and Repairs  

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Technical Specification FB: Steam Distribution Installations, and all additional 
and technical specifications compiled as part of this document, in particular the following Additional 
Specifications: 
 
SA:  General Maintenance 
SB:  Operating and Maintenance Manuals 
SC: General Decommissioning, Testing and Commissioning Procedures 
 
The intended repair and maintenance work to this installation will restore the existing installation to a safe, 
efficiently functional system that complies with all statutory regulations and applicable standards, in the 
process repairing all defects and shortfalls. Maintenance responsibilities for each installation shall 
commence with access to the site. A difference shall be made in payment for maintenance prior to and after 
completion of repair work.  On completion of the repair work, the completed installation shall be maintained 
and serviced by the Contractor for the remainder of the 36-month Contract period. 
 
(b) The installations to be maintained under this Contract includes the following: 
   
(i) Steam and condensate distribution network on site; 
(ii) Condensate pump systems; 
(iii) Steam and condensate secondary piping systems to the following installations: 
  - Laundry 
  - Prison kitchens 
  - Hot-water storage calorifier installations in boiler house.  
  - Boiler plant room.  
(iv) Hot-water calorifier installations form part of Installation B.  The maintenance responsibilities of hot-
water calorifier installations shall form part of this installation. Reference must be made to Technical 
Specification FC. 
 
 
 
 
 
 
 
PFB 02  GENERAL DESCRIPTION OF INSTALLATION 
 
PFB 02.01 EXISTING INSTALLATION 
 
The existing steam distribution network on site is reticulated by means of an overhead pipe system from the 
Central Boiler House, situated adjacent to the main kitchen, to the various steam consumer installations 
listed as follows. 
 
(a) Central laundry (should it be required) 
(b) Kitchen (should it be required) 
(c) Hot-water calorifier installations in the boiler house 
 
PFB 02.02 CONDENSATE RETURN 
 
From these installations and all the steam trap arrangements, a condensate return gravity installation is 
installed along the same route as the steam distribution network, leading both to the boiler feeder tank inside 
the boiler house.   
  
PFB 02.03 ROUTING OF PIPEWORK 
 
The routing of this steam distribution network is as follows: 
 
(a) From the boiler house to the prison kitchen supported from wall/pole brackets ± 25 metres; 
(b) From the boiler house to the central laundry supported from wall/pole brackets ± 30 metres; 
 
 
 
 
PFB 03  TECHNICAL DETAILS OF EXISTING INSTALLATION 
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At the time of compilation of this document the existing installation consisted of the equipment and plant as 
listed below with their relevant technical details. 
 
PFB 03.01 STEAM DISTRIBUTION PIPING 
 
1 Pipe material:  Schedule 40 seamless steam piping  
2 Lagging and cladding: Fibreglass pre-formed sections with galvanised sheet metal muffs 3
 Pipe route distance: ± 1100 metres  
4 Supports:  Galvanised post type pole supports and wall brackets with chain hangers.
  
 
PFB 03.02 CONDENSATE DISTRIBUTION PIPING 
 
1 Pipe material:  Steal welded/flanged and Copper to SANS 460 with  
capillary solder fittings  
2 Lagging and cladding: Fibreglass pre-formed sections with galvanise muffs  
3 Pipe route distance: ± 1100 metres  
4 Supports:  From steam support posts and hangers from steam lines  
  
PFB 03.03 STEAM TRAP ARRANGEMENTS 
 
1 Manufacturers:  Armstrong & Spirax-Sarco    
2 Type:   Inverted bucket & float thermostatic  
3 Model no:  Various  
4 Size:   15 & 20mm   
5 Total number installed: ± 55 
 
 
 
 
  
PFB 03.04 PRESSURE-REDUCING VALVES 
 
1  Manufacturer:  Armstrong or Spirax  
2 Type:   External Pilot operated PRV  
3 Model no:  Not available  
4 Size:   40 mm dia  
5 Quantity:  ± 6  
6 Down steam pressure: 100 kPa  
 
 
 
PFB 03.05 CONDENSATE PUMP SYSTEMS 
 
1. Prison Kitchen   
   
1.1 Type:   Electrically driven pumps with condensate tank  
1.2 Pump Model no: TBA 
1.3 Pump manufacturer:  Calpeda  
1.4 Pump motor:  0,75 kW 3-phase 230 V 50 Hz  
1.5 Condensate tank size: TBA litre  
1.6 Number of tanks: 1  
1.7 Number of pumps: 2 
1.8 Electrical control panel: 1 
 
PFB 04  STATUS OF EXISTING INSTALLATION 
 
At the time of compilation of this document the status of the existing installation has been noted as follows: 
 
(a) Some steam leaks exist on the distribution network.   
(b) The steam and condensate reticulation is generally in a good condition. 
(c) Some line trap sets on the distribution network discharge directly into the atmosphere. 
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PFB 05  DETAILS OF REPAIR WORK 
 
The following work shall form part of the repair work to the steam distribution installation.  This work shall be 
done in accordance with the relevant regulations, codes, specifications and Technical Specification FB: 
Steam Distribution Installations, as set out in this document. The following work shall be included: 
 
PFB 05.01 GENERAL 
 
The Contractor shall at the start of the Repair and Maintenance Contract inspect the following items, 
systems, equipment, components and installations.  This inspection shall include the establishing of any 
defects, leaks, conditions, damages, short falls, structural soundness, repairs required, details of existing 
equipment, suitability of equipment for the purpose it serves, etc.  The Contractor shall report back to the 
Engineer/Departmental Representative in writing on all of the above and the following items.  No repair work 
shall commence prior to approval by the Engineer/Departmental Representative: 
 
(a) Main and secondary steam and condensate pipe distribution network including all steam valves, 
expansion joints, pipe fittings, piping, air release valves, dirt pockets, etc; 
(b) Steam trap arrangements including steam traps, sight glasses, non-return valves, test valves, pipe 
connections, piping, etc; 
(c) Support and bracketing system to all steam and condensate pipe work; 
(d) Lagging and cladding of steam and condensate pipe work; 
(e) Pressure reducing valve installations; 
(f) Condensate pump installations. 
 
The general scope of work at the time of going on tender is defined as follows: 
 
(a) Repair of all steam leaks; 
(b) The installation of blow-down valves and piping dirt pockets not equipped with blow-down valves. 
(c) Check, clean and repair condensate pump systems as required. 
(d) The servicing of all equipment including steam trap arrangements, PRV stations, valves, strainers, 
check-valves, pressure gauges, sight glasses, condensate pump system, control valves, safety valves, etc; 
(e) Flushing out of complete pipe system followed by a pressure test; 
(f) The Contractor shall allow for all required inspections and tests by an approved Inspection Authority 
on repair work where required by the Occupational Health and Safety Act as amended. 
(g) Preparation and painting of all exposed piping and equipment in accordance with the Department's 
painting specification; 
(h) The introduction of a maintenance control plan, including logging, recording and control procedures; 
(i) Handing over of complete system to the satisfaction of the Engineer on completion of the repair work 
on which the maintenance period of this contract shall commence. 
 
 
PFB 05.02 DETAIL WORK 
 
PFB 05.02.01 Steam and condensate pipe reticulation network - Refer to Standard Specification FB clause 
FB 12 
 
(a) Repair and replace damaged and missing sections of lagging and cladding to the steam and 
condensate pipe system as directed by the Engineer/Departmental representative. This shall include new 
fibre glass pre-formed sections and sheet metal muffs for short runs of piping and fittings.  Rates will be as 
entered in the Schedule of Quantities. 
(b) Clean and blow out all dirt pockets. 
(c) Install 15 mm diameter steam globe valves with plugged end as required to existing plugged dirt 
pockets on the steam distribution installation. This shall include reducing bush nipples, valves and plugs.  
Quantities will be as specified in the Schedule of Quantities. 
(d) Clean, service, repair and replace sight glasses to all sight glass units. This shall include gaskets 
and new glasses. 
(e) Service all steam traps and replace all gaskets, O-rings, seals, strainer elements, buckets, 
thermostatic elements, valve assemblies, etc, as specified necessary for a full service on the specific steam 
traps. Quantities will be as specified in the Schedule of Quantities. 
(f) Replace damaged and defective steam traps beyond repair.  Quantities will be as specified in the 
Schedule of Quantities. 
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(g) Service, all steam and condensate valves and replace seals, gaskets, and 
gland packings.  Quantities as specified in the Schedule of Quantities. 
(h) Repair steam leaks to steam piping.  This shall include cutting, preparing, welding, cleaning, testing 
and all  required fittings and making good of lagging and cladding.  
(i) Blow down all dirt pockets. 
  
PFB 05.02.02 Steam and condensate pipe installation to the calorifier plant installation in the boiler house  
- Refer to Standard Specification FB clause FB 12 
  
(a) Decommission, disconnect and dismantle existing steam and condensate pipes to each calorifier in 
turn, check and repair steam trap sets to each calorifier as required and check for correct operation.  
(b) Service and repair steam and condensate valves and fittings 
(c) Clean, service and repair condensate sight glasses 
(d) Test, commission and hand over the complete steam and condensate steam installation.  
(e) Repair all steam leaks 
(f) Blow down and clean all dirt pockets/drain points 
(g) Repair all damaged lagging and cladding 
(h) Put systems back on line 
 
PFB 05.02.03 Steam and condensate installation to the calorifier plant installations at the single quarters - 
Refer to Standard Specification FB clause FB 12  
 
(a) Decommission, disconnect and dismantle existing steam and condensate pipes to each calorifier in 
turn, check and repair steam trap sets to each calorifier as required and check for correct operation.  
(b) Service and repair steam and condensate valves and fittings 
(c) Clean, service and repair condensate sight glasses 
(d) Test, commission and hand over the complete steam and condensate steam installation.  
(e) Repair all steam leaks 
(f) Blow down and clean all dirt pockets/drain points 
(g) Repair all damaged lagging and cladding 
(h) Put systems back on line 
 
PFB 05.02.04 Steam and condensate installation to laundry - Refer to Standard Specification FB clause FB 
12 
 
 
(a) Service and repair all steam traps. 
(b) Service and repair safety valve to existing PRV installation. 
(c) Service and repair pressure reducing valves 
(d) Repair and service all steam and condensate valves. 
(e) Service, repair and clean condensate sight glasses 
(f) Blow down all dirt pockets. 
(g) Re-commission and put system back on line. 
 
PFB 05.02.05 Steam and condensate installation to kitchen - Refer to Standard Specification FB clause FB 
12 
 
(a) Service and repair pilot operated PRVs. 
(b) Service and repair all steam traps. 
(c) Service and repair all steam and condensate valves. 
(d) Service, repair and overhaul steam pop-up safety valve. 
(e) Clean out, service, repair sight glasses including replacement of glasses and gaskets.  
(f) Blow down all dirt pockets. 
(g) Re-commission and put system both into operation. 
 
PFB 05.02.06 Condensate pump installations - Refer to Standard Specification FB clause FB 12 
 
(a) Inspect and report back to the Engineer/Departmental Representative in writing on the condition and 
status of all the condensate pump installations and their associated equipment. 
(b) Drain, empty, clean out and inspect all condensate tanks for any defects or damages, and report to 
the Engineer/Department Representative. The Engineer/Department Representative shall inspect these 
tanks prior to any further work or/and put back into operation. 
(c) Inspect, service, tests and report on the condition and functionality of all level controls. 
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(d) Inspect, service and report on electrical condensate pumps including the 
following as described in FB 12.09.02. 
(e) Inspect, service, test and repair electrical control panels as described in FB 12.11.02. 
 
 
 
  
PFB 05.03 PAINTING 
 
The Contractor shall prepare, clean and paint all steel surfaces and equipment where directed by the 
Engineer in accordance with Specification OWG 371:  Specification of Materials and Methods to be used 
(Fourth edition, October 1993 or latest edition). 
 
 
PFB 05.04 NEW EQUIPMENT 
 
PFB 05.04.01 Condensate Pumps and Motors 
  
(a) Condensate Pumps 
 
Centrifugal pumps suitable for pumping hot, corrosive water are required for pumping condensate. 
  
The required pump flow capacities and heads for each pump is 1,5 litres/sec at a head of approximately 20 - 
25 metres.  
 
It is essential that the following items of information be permanently marked on each pump: 
 
             (i)     flow capacity (l/sec); 
             (ii)    pump head (metres water gauge); 
             (iii)   impeller size; 
             (iv)    pump speed; 
   (v)     required motor power; 
             (vi)    make of pump; 
             (vii)   model; 
             (viii)  date of purchase. 
 
Close coupled pumps/motors are not acceptable.  
  
It is preferred that separate pumps and motors be supplied, mounted on a common rigid steel or cast iron 
frame. 
 
Pumps must have shrouded impellers and replaceable wear rings.  Impellers must be made of bronze or 
stainless steel and pump shafts must be of type 410 or 415 stainless steel. 
 
Pump glands must be fully accessible without having to remove the motor. Gland packing must be PTFE and 
be readily replaceable. 
 
Pump bearings, if not of the permanently lubricated type must be lubricated from an oil reservoir with 
sufficient capacity for at least six months operation. 
 
The pump drive and coupling must be protected by a sturdy drive guard. 
 
Pumps must be selected to operate at maximum efficiency.  Pump speeds must not exceed 1450 rpm. and 
the installation must be quiet in operation. 
 
Pumps must be mounted on drip trays neatly piped to the nearest drain point. 
 
Pressure gauges must be fitted to pump discharge pipes. The normal operating pressure must be clearly 
marked on the dial face. 
 
 
(b)       Motors 
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Electric motors for condensate pump sets must be suitable for duty at ambient 
temperatures up to 60oC. Motors must be of the totally enclosed, drip proof, fan cooled type with life-time 
sealed bearings. Furthermore they must comply with the relevant BSI and SANS specifications.  (SANS 948) 
(latest amendments.) 
 
Motor control will be by means of the float/level switch specified in section 6.3 which will activate a direct-on-
line starter. 
 
Unless otherwise specified a suitably rated electrical supply will be brought into close proximity of the pump 
motor by others.  The steam Contractor will be required to supply a switchboard containing a suitably rated 
isolator, circuit breaker, the necessary direct-on-line starter, etc.  The steam Contractor will be required to 
terminate the cable brought in by others in the isolator and make the necessary connections to the motor. 
 
It is essential that the board contain a low voltage release that will isolate the pump on voltage drop below 
90% of the rated voltage. A timer is required to delay re-starting of the pump for 2 - 3 minutes after full power 
is restored. Similarly phase failure protection is required, again with the motor only restarting 2 - 3 minutes 
after restoration of full power. In both instances the motor must restart automatically. 
 
A manual-auto switch is required on the board in order that the float switch can be over-ridden and the pump 
checked for maintenance purposes.  
 
All electrical wiring must be done in accordance with the requirements of SANS 10142 (latest edition & 
amendments). 
 
PFB 06  DETAILS OF MAINTENANCE WORK 
 
PFB 06.01 GENERAL 
 
The Contractor shall be responsible for the complete maintenance of all the equipment, components, 
installations and systems forming part of this repair and maintenance contract for Installation B. The 
Contractor shall strictly adhere to General Maintenance, and Technical Specification FB: Steam Distribution 
Installations, with regard to the maintenance period, obligations, responsibilities, actions and activities, etc, 
which shall also include the following maintenance actions:  
 
(a) Routine preventative maintenance:  A guideline to the required actions is provided in specification 
FB.  The actions will not be limited to these guidelines, but shall include all additional actions, work, 
materials, etc,  necessary to maintain this installation at an acceptable level. 
(b) Corrective maintenance as described in General Maintenance. 
(c) Breakdown maintenance as described in General Maintenance. 
  
For this particular installation fatal breakdown shall be defined as no steam being available at all due to a 
failure of this system as a whole. 
 
Emergency breakdown shall be defined as any other equipment, components, and systems preventing the 
provision of steam to the consumer points due to a failure of part of this system at the particular point of 
incident. 
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DEPARTMENT OF PUBLIC WORKS 
 
 
 
ST ALBANS & KIRKWOOD PRISON 
 
REPAIR & MAINTENANCE PROGRAM - MECHANICAL INSTALLATIONS 
 
 
PARTICULAR SPECIFICATION PFC - HOT-WATER GENERATING INSTALLATION 
 
CONTENTS 
 
PFC 01 SCOPE 
PFC 02 GENERAL DESCRIPTION OF INSTALLATION 
PFC 03 TECHNICAL DETAILS OF EXISTING INSTALLATION 
PFC 04 STATUS OF EXISTING INSTALLATION 
PFC 05 DETAILS OF REPAIR WORK 
PFC 06 DETAILS OF MAINTENANCE WORK 
 
 
PFC 01  SCOPE 
 
(a) This specification covers the particulars of the repair and maintenance work to the hot-water 
generating installation at the St Albans Prison. This Particular Specification shall be read in conjunction with 
the Technical Specification FC: Hot-water Generating Installations, and all additional and technical 
specifications compiled as part of this document, in particular the following Additional Specifications: 
 
SA:  General Maintenance 
SB:  Operating and Maintenance Manuals 
SC: General Decommissioning, Testing and Commissioning Procedures 
 
The intended repair and maintenance work to this installation will restore the existing installation to a safe, 
efficiently functional system that complies with all statutory regulations and applicable standards, in the 
process repairing all defects and shortfalls. Monthly maintenance responsibilities for each installation shall 
commence with access to the site. A difference shall be made in payment for maintenance prior to and after 
practical completion of repair work. On completion of the repair work, the completed installation shall be 
maintained and serviced by the Contractor for the remainder of the 36-month Contract period. 
 
(b) The installations to be maintained under this Contract includes the following: 
 
(i) Storage calorifier installation in the Boiler House and various other installations; 
(ii) All domestic water installations and equipment in the plant rooms; 
(iii) All hot-water circulating pump sets; 
(iv) Steam and condensate piping and equipment in the plant rooms; 
(v) Electrical control equipment, wiring, cabling, panels and instrumentation associated with each 
installation. 
 
 
PFC 02  GENERAL DESCRIPTION OF EXISTING INSTALLATION 
 
The existing hot-water generating installations are situated in various plant rooms at the various prisons.  
These installations currently consist of storage calorifiers with steam heater batteries and a pipes distribution 
network from and to the storage calorifiers. These installations are equipped with in-line hot-water circulating 
pump sets. Steam is provided to the steam heater batteries by means of the steam distribution network on 
site. 
 
 
These systems provide hot water for ablution facilities, consisting of wash-hand basins, wash troughs and 
showers to the following: 
 
(a) Main prison ±  900 inmates 
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(c) Boiler house also provides hot water to the central laundry and kitchen. 
 
The technical details of these installations are provided in section PFC 03. 
 
PFC 03  TECHNICAL DETAILS OF EXISTING INSTALLATION 
 
At the time of compilation of this document the existing installation consisted of the equipment and plant 
listed below with their relevant technical details. 
 
PFC 03.01 TECHNICAL DETAILS:  STORAGE CALORIFIERS 
 
PFC 03.01.01 Various plant rooms on site positions on site 
 
1. Storage capacity:   5 000 / 2500 litre/vessels  
2. Number of vessels:   10  
3. Steam heater banks  
  
3.1 Manufacturer:   Macrotec  
3.2 Factory no:    MTSB005 
3.3 Capacity:   ±  0,001 m3/heater bank  
3.4 Number of heater banks:  1/vessel  
3.5 Steam W.P.:   700 kPa  
3.6 Steam T.P.:   1050 kPa  
3.7 Manufacturing date:  2011  
 
4. Steam heating control valve:  Horne 20 mm dia.  
5. Water pressure:      
 
 
PFC 03.02 CIRCULATING PUMPS 
 
PFC 03.02.01 Boiler House 
 
1. Type:    In-line canned motor HW circulating pump  
2. Number of pumps:  2  
3. Manufacturer:   TBA  
4. Model no.:   TBA  
 
 
PFC 04  STATUS OF EXISTING INSTALLATION 
 
At the time of compilation of this document the status of the existing installations was noted as follows: 
 
(a) Boiler house installation: 
 
 (i) Generally in good condition 
 (ii) No condensate leaks 
 (iii) No water leaks from calorifiers 
 (iv) Circulating pump operational 
 (v) Lagging and cladding in good condition 
 
 
 
 
 
 
PFC 05  DETAILS OF REPAIR WORK 
 
The following work shall form part of the intended repair work to the hot-water generating installations. This 
work shall be done in accordance with the relevant regulations, codes, specifications and Technical 
Specification FC: Hot-water Generating Installations, as set out in this document. The following work shall be 
included: 
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PFC 05.01 GENERAL 
 
The Contractor shall at the start of the contract inspect the items, systems, equipment, components and 
installations listed below. This inspection shall include the establishing of any defects, leaks, conditions, 
damages, shortfalls, structural soundness, repairs required, details of existing equipment, suitability of 
equipment for the purpose they serve, etc. The Contractor shall report to the Departmental 
Representative/Engineer in writing on all the above and the following items.  No repair work shall commence 
prior to approval by the Departmental Representative/Departmental Representative/Engineer: 
 
Hot-water storage calorifiers, including lagging and cladding and steam heater batteries; 
Steam and condensate installation, including fittings, piping, valves, steam traps, lagging and cladding, etc; 
Bracketing system; 
Heating control equipment and instrumentation; 
Hot-water circulating pump sets; 
Electrical control panel and wiring. 
 
The general scope of work at the time of going to tender is defined as follows: 
 
The servicing of all hot-water storage calorifiers   
Preparation and painting of all exposed piping and equipment in accordance with the manufacturer's 
specification; 
The servicing, repair and where necessary replacing of existing hot-water circulating pumps to all the storage 
calorifier installations, including all related electrical work; 
Handing over of complete systems, to the satisfaction of the Departmental Representative/Engineer, on 
completion of the repair work on which the maintenance period shall commence; 
The supply and compilation of operating and maintenance manuals; 
The testing, adjusting and commissioning of all systems; 
The introduction of a maintenance control plan, including logging, recording and control procedures. 
 
PFC 05.02 DETAIL WORK   
 
PFC 05.02.01 Standby Hot Water Circulating Pumps 
 
Additional hot water circulating pumps complete with inlet and outlet valves, strainers and non-return valves 
are required. They shall have flow rates adjustable up to 5 cubic metres/hour at heads up to 6 metres wg 
and be of Salmson or equal and approved manufacture.  
 
The additional pumps are required as standby units to the existing pumps and allowance must be made for 
cutting into the existing hot water return piping supplying and installing the necessary piping, fittings, valves, 
etc required to return the systems to full working condition. 
  
 
PFC 05.03 PAINTING 
 
The Contractor shall prepare, clean and paint all steel surfaces and equipment where directed by the 
Departmental Representative/Engineer in accordance with Specification OWG 371:  Specification of 
Materials and Methods to be used (Fourth edition, October 1993 or latest version). 
 
 
 
PFC 06  DETAILS OF MAINTENANCE WORK 
 
PFC 06.01 GENERAL 
 
The Contractor shall be responsible for the complete maintenance of all the equipment, components, 
installations and systems forming part of this repair and maintenance contract for Installation C. The 
Contractor shall strictly adhere to General Maintenance, and Technical Specification FC: Hot-water 
Generating Installations, with regard to the maintenance period, obligations, responsibilities, actions and 
activities, etc, which shall also include the following maintenance actions:  
 
(a) Routine Preventative Maintenance. A guideline to the required actions is provided in specification 
FC. The actions will not be limited to these guidelines, but shall include all additional actions, work, materials, 
etc, necessary to maintain this installation at an acceptable level. 
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(b) Corrective Maintenance as described and defined in General Maintenance. 
(c) Breakdown Maintenance as described and defined in General Maintenance. 
(d) For this particular installation no fatal breakdown is applicable.  
(e) Emergency breakdown shall be defined as no provision of hot water to the consumer points due to a 
failure of equipment, components and systems of this particular installation.  
 
Section 1 OCCUPATIONAL HEALTH AND SAFETY 
Definition : The “Principal Contractor” as defined in the Construction Regulations and used in this section of 
the specification shall mean the “Contractor” as defined in clause 1.1.8 of General Conditions of Contract 
2004.  
 
CONTENTS 
1. Applicable legislation and regulations 
2. Scope of work 
3. The principle contractor’s general duties 
4. The principle contractor’s specific duties 
5. The principle contractor’s specific duties with regard to Hazardous work activities 
 
 
1. APPLICABLE LEGISLATION AND REGULATIONS 
This document was prepared to guide the Agent in the compilation of a Health and Safety Specification in 
terms of Sub-regulation 4(1)a of the Construction Regulation as published under Government Notice R.2003 
of 18 July 2003. The content of this document or the fact it was made available for the use of the Agent will 
not relieve the Agent of any of his obligations in terms of the act. 
 
The Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) together with its applicable Regulations 
(“the Act”) forms part of this Health and Safety Specification.  Any word or expression to which a meaning 
has been assigned in the Act shall have the meaning so assigned to it unless the context otherwise indicates 
 
 
2. SCOPE OF WORK 
All work forming part of this Contract is divided into various sites. The repair work to be performed as well as 
any installation work under this Contract mainly consists of the works described in the project specification 
C2.1. 
 
 
3. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES 
 
The Principal Contractor’s general duties in terms of this Health and Safety Specification are, but not limited 
to, the following: 
 
 Every Principal Contractor shall provide and maintain, as far as is reasonably practicable, a working 
environment that is safe and without risk to the health of his employees and other contractors.  
 Without derogating from the generality of a Principal Contractor’s duties under subsection (1), the 
matters to which those duties refer include in particular -   
 the provision and maintenance of systems of work, plant and machinery that, as far as is reasonably 
practicable, are safe and without risks to health;  
 taking such steps as may be reasonably practicable to eliminate or mitigate any hazard or potential 
hazard to the safety or health of employees and other contractors, before resorting to personal protective 
equipment;  
 making arrangements for ensuring, as far as is reasonably practicable, the safety and absence of 
risks to health in connection with the production, processing, use, handling, storage or transport of articles or 
substances;  
 establishing, as far as is reasonably practicable, what hazards to the health or safety of persons are 
attached to any work which is performed, any article or substance which is produced, processed, used, 
handled, stored or transported and any plant or machinery which is used in his business, and he shall, as far 
as is reasonably practicable, further establish what precautionary measures should be taken with respect to 
such work, article, substance, plant or machinery in order to protect the health and safety of persons, and he 
shall provide the necessary means to apply such precautionary measures;  
 providing such information, instructions, training and supervision as may be necessary to ensure, as 
far as is reasonably practicable, the health and safety at work of his employees and other contractors;  
 not permitting any employee or contractor to do any work or to produce, process, use, handle, store 
or transport any article or substance or to operate any plant or machinery, unless the precautionary 
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measures contemplated in paragraphs (b) and (d), or any other precautionary 
measures which may be prescribed, have been taken;  
 taking all necessary measures to ensure that the requirements of this Health and Safety 
Specification are complied with by every person in his employment or on premises under his control where 
plant or machinery is used;  
 enforcing such measures as may be necessary in the interest of health and safety;  
 ensuring that work is performed and that plant or machinery is used under the general supervision of 
a person trained to understand the hazards associated with it and who have the authority to ensure that 
precautionary measures taken by the employer are implemented;  and 
 causing all employees and other contractors to be informed regarding the scope of their authority as 
contemplated in section 37(1)(b) of the Act.  
 
 
4. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES 
The                     Principal Contractor’s specific duties in terms of this Health and Safety Specification are 
specified in the Construction Regulation as published under Government Notice R. 2003 of 18 July 2003. 
(Hereinafter referred to as “Construction Regulation, 2003”).  
 
                              The Principal Contractor is specifically referred to the following sub regulations of the 
Construction Regulation, 2003: 
 
 

Subject 
  

                Applicable 
subregulation of the Construction 
Regulation, 2003. 

Definitions 
 

1 
 Scope of application 

 
 

2 
 Notification of construction work 

 
3 
 Principal Contractor and Contractor 

 
5 
 Supervision of construction work 

 
6 
 Risk assessment 

 
7 
 Approved inspection authorities 

 
29 
 Offences and penalties 

 
30 
 Withdrawal of regulations 31 

Short title  

 
The                    Principal Contractor will acquaint himself with these duties and will make provision in his 
Contract price for the implementation and supervision of these duties.  
 
 
5. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES WITH REGARD TO HAZARDOUS WORK 
OR 
                             ACTIVITIES 
 
The following work or activities are defined as hazardous in terms of the Construction Regulations, 2003 and 
it is the duty of the Principal Contractor to ensure that the said work and activities are performed or carried 
out in terms of the relevant sub regulations of the Construction Regulation, 2003 and other applicable 
Regulations. 
 

Hazardous work or 
activity 
 

Applicable 
subregulation of 
the 
Construction 
Regulation, 
2003. 

Other applicable Regulations 
 

Fall protection 8  

Structures 9  

Formwork and 
support work 

10 
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Hazardous work or 
activity 
 

Applicable 
subregulation of 
the 
Construction 
Regulation, 
2003. 

Other applicable Regulations 
 

 

Excavation 
 

11 
 

Precautionary measure as stipulated for confined spaces under 
the General Safety Regulations published under Government 
Notice R.1031 of 30 May 1986, as amended. 
 

Demolition work 
 

12 
 

Asbestos related work will be conducted in accordance with the 
Asbestos Regulations published under Government Notice R. 
155 of 10 February 2002 as amended.   
Lead related work will be conducted in accordance with the 
Lead Regulations published under Government Notice R. 236 of 
28 February 2002 as amended.   

Tunnelling 
 

13 
 

Any tunnelling activities will comply with the Tunnelling 
Regulations published under the Mine Health and Safety Act, 
1996 (Act No. 29 of 1996) as amended.   

Scaffolding 14 Section 44 of the Act. 

Suspended scaffolds 15 
 

Section 44 of the Act. 
 

Boatswains chairs 16  

Material hoists 
 

17 
 

 

Batch plants 
 

18 
 

Precautionary measure as stipulated for confined spaces under 
the General Safety Regulations published under Government 
Notice R.1031 of 30 May 1986, as amended. 
The Principal Contractor will ensure that all lifting machines and 
lifting tackle used in the operation of batch plant complies with 
the requirements of the Driven Machinery Regulations as 
published under Government Notice R.295 of 26 February 1988, 
as amended. 
The Principal Contractor will ensure that all precautionary 
measures are adhered to regarding the usage of electrical 
equipment in explosive atmospheres when entering a silo, as 
stipulated in the Electrical Installation Regulations as published 
under Government Notice R.2271 of 11 October 1995, as 
amended. 

Explosive powered 
tools 

19 
 

 

Cranes 
 

20 
 

Applicable provisions of the Driven Machinery Regulations as 
published under Government Notice R.533 of 16 March 1990, 
as amended. 

Construction vehicles 21 
 

 

Electrical installations 
and machinery on 
construction sites. 
 

22 
 

Applicable provisions in the Electrical Installation Regulations 
published under Government notice R.2920 of 23 October 1992 
and the Electrical Machinery Regulations published under 
Government Notice R.1953 of 12 August 1988 respectively as 
amended. 

Use and temporary 
storage of flammable 

23 
 

Applicable provisions as stipulated in the General Safety 
Regulations published under Government Notice R.1031 of 30 
May 1986, as amended. 
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Hazardous work or 
activity 
 

Applicable 
subregulation of 
the 
Construction 
Regulation, 
2003. 

Other applicable Regulations 
 

liquids on construction 
sites. 
 

 

Water environments 
 

24 
 

 

Housekeeping on 
construction sites. 
 

25 
 

Applicable provisions as stipulated in the Environmental 
Regulations for Workplaces published under Government Notice 
R.2281 of 16 October 1987, as amended. 
 

Stacking and storage 
on construction sites. 
 

26 
 

Applicable provisions as stipulated in the General Safety 
Regulations published under Government Notice R.1031 of 30 
May 1986, as amended. 
 

Fire precautions on 
construction sites. 
 

27 
 

Applicable provisions as stipulated in the Environmental 
Regulations for Workplaces published under Government Notice 
R.2281 of 16 October 1987, as amended. 
 

Construction Welfare 
facilities 
 

28 
 

Applicable provisions as stipulated in the Facilities Regulations 
under Government Notice R.1593 of 12 August 1988, as 
amended. 
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PRICING SCHEDULE/ BILLL OF QUANTITIES 

 
 

Bid no: PET 29/2023 

Bid/ Project Description: St Albans Prison & Kirkwood Prison: 36 Months Term Contract For Boiler 
Operation, Maintenance and Repairs 
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Department of Correctional Services 

St Albans & Kirkwood Prison Mechanical Term Contract

Shedule 1  Preliminary and General

Conditions of Contract: Compliance with contractual 

requirements and obligations in terms of Contract and Contract 

Data

1002 Conditions accepted as elsewhere measured: Fixed 1 sum

1002 Conditions accepted as elsewhere measured: Time related 1 sum

1003 Conditions accepted as elsewhere measured: Value related 1 sum

1004 Surety, performance bond: Fixed 1 sum

1005 Insurance: Construction works: time related 1 sum

1006 Insurance: Public Liability: Time related 1 sum

1007 Insurance: Special Risks: (SASRIA): Time related 1 sum

1008 Insurance: Occupational Compensation (COID): Time related 1 sum

1009 Programme of Works: Compile & Submit: Fixed 1 sum

1010 Programme of Works: Maintaine current: Time related 1 sum

1011 Preliminary & General: balance of items: Fixed 1 sum

Facilities as specified or necessary for the duration of the 

contract including establishment at commencement and removal 

upon completion

1013 Admin facilities: Site Instruction book, communications etc 1 sum

1014

Scaffolding - Acquire and install complete for safe use. Use and  

remove from site as required. Priced complete per meter high 

(verticle)

100 m

Occupational Health and Safty: Compliance with the applicable 

Act including specified additional requirements

1016 Safety Officer appointment 1 sum

1017 Submit Health and Safety Plan 1 sum

Must incl. COVID H&S prevention plan

1018 First Aid kit: Supply and maintain on site for duration of contract. 1 sum

1019 Monthly Safety meetings: Conduct and record print all proceedings. 1 sum

1020 Balance of safety related compliance including HIV requirements 1 sum

Supervision and Management of the progress of construction 

works including the attendance at meetings at the site with the 

Departmental Representative / Engineer as and when required, 

including quality control of all work done by technical staff.

1021 Supervision and Management 1 sum

1022 Access control and identification of staff 1 sum

1023 Quality system 1 sum

 CARRIED FORWARD

Rate AmountDescription
Qty UnitItem

Payment
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1024
Monthly expences - telephone, Fax, cell phone, e.mail facilities - to 

be available 24hrs a day / 7 days a week
1 sum

Additional tests 

1026 Additional tests required by theDepartmental Representative/Engineer 1 sum 80 000,00                80 000,00

1027 Attendance and profit on item 1026 % ……..

Provision and reporting of required contractor staff / 

subcontractor / additional employment.

1030

Monthly EPWP/NYS reporting and submission of all on site staff 

personel information, as required by the department. The 

information as per the example (three sheets) included under 

additional documents, shall be completed and priced for submission 

per month. 

36 months

Waste removal, recycling and disposal

1032

All waste materials and liquids to be removed from site and disposed 

in an approved or identified dumping site such that accumulation of 

waste does not unsafely restrict access to site for the full duration of 

the contract (36 month contract). Priced per month. Wherever 

possible waste material will be recycled.

36 months

Provision of Personal Protective Equipment (PPE)

1033

Where required, contractors shall provide all employees with all 

required PPE, such as safety shoes, protective gloves and ear and 

eye protection for the full duration of the contract (36 month 

contract). Priced per month. (as per SI OHS specification)

36 months

Asbestos removal

1034

Complete removal and disposal of any asbestos material in 

accordance with the OHS act of 1993. The price shall include and 

take into account, the procedure and documentation required for the 

disposal thereof. 

50 Kg

1035
Supply and installation of project name board, as per sample drawing 

attached. 
1 no

TOTAL FOR PRELIMINARY AND GENERAL  -   CARRIED FORWARD TO SUMMARY PAGE

Brought forward
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FA 1 - Steam generation - Horizontal coal fired 

boilers

Ref Item Description Contractor to note that all work 

conducted on the boilers and other items 

mentioned in this tender, shall be done in 

accordance with manufacturer's specification.

Unit QTY Rate Amount

GENERAL

FA 04 As-built information and Operating and 

Maintenance Manuals:

SB 05.01

FA 04

02001 Obtaining of all available information, compiling, 

reproducing (1) one set of hard copy as-built and 

operating & maintenance manuals as specified in 

SB 05.01 and FA 04. Documents to be handed 

over to the  Departmental Representative / 

Engineer. 

sum 1       

02002 Submit (1) one set of as-built drawings and 

operating & maintenance manuals in electronic 

format. The copies shall be in PDF and AutoCAD 

2014 format with no passwords protection.

sum 1       

FA 05 02003 Logging and recording of operating of conditions, 

services, maintenance visits, reports, 

breakdowns, samples, inspections, tests etc. sum 1       

STATUTORY INSPECTIONS FOR 12 MONTH 

AND 36 MONTH BOILER INSPECTIONS

FA 15.02 02004 Decommission and isolate boiler for preparation 

of statutory 12 and 36 month inspections and 

tests.
sum 1

FA 15.02 02005 12 month inspection: Preparation of boilers for 

internal fire (gas) side / external inspection, 

including removal of chain grate, welding seam 

covers and insulation and cladding, as required by 

the Occupational Health and Safety Act, No 85 of 

1993 and witnessed by the approved Inspection 

Authority.

sum 1

FA 15.02 02006 36 month inspection: Preparation of boilers for 

internal fire and water side / external inspection, 

including removal of chain grate, all insulation and 

cladding, as required by the Occupational Health 

and Safety Act, No 85 of 1993 and witnessed by 

the approved Inspection Authority.

sum 1

Carried Forward

Schedule 2
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Brought Forward

FA 

15.02.03

02007 12 month inspection: Allow for the cost of 

Inspection Authority to perform all required 

inspections and tests related to the 

internal/external inspection as required by the 

Occupational Health and Safety Act, No 85 of 

1993, including submission of all 

reports/certificates and completion of the 

necessary record books. 

sum 1

FA 

15.02.03

02008 36 month inspection:Allow for the cost of 

Inspection Authority to perform all required 

inspections and tests related to the 

internal/external inspection as required by the 

Occupational Health and Safety Act, No 85 of 

1993, including submission of all 

reports/certificates and completion of the 

necessary record books. 

sum 1

FA 

06.02.01

02009 12 and 36 month inspection: Allow for all the 

required assistance, notices, tools, equipment, 

etc, for the Inspection authority's inspection and 

tests.

sum 1

FA 

15.02.04

02010 12 and 36 month inspection: Preparation of 

boilers for hydraulic pressure tests, as required 

by the Occupational Health and Safety Act, No 85 

of 1993, including all required equipment and tools 

necessary to pressurize the boiler under pressure 

for the inspection Authority's witnessing and 

certification of test.

boilers 1

REQUIRED WORK TO BOILERS DURING 

STATUTORY INSPECTIONS 

Boiler shell water side:

02011 Clean out and de-scale complete boiler (acid 

pickle) once (1) including final refilling of the boiler 

with treated water.
no 1

02012 Replace one manhole cover seal, including the 

installation of all items ready for pressure testing. no 1

02013 Replace all manhole, hand-hole, mud-hole cover 

seals and joint rings, including the installation of all 

items ready for pressure testing. no 1

Carried Forward
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Brought Froward

02014 Additional boiler shell thickness test, as directed 

by the Inspection Authority. m 
2 1

02015 Additional boiler welding crack test, as directed 

by the Inspection Authority. m
 2 1

02016 Additional X - Ray Tests to the boiler shell water 

side and welds, as directed by the Inspection 

Authority. 
m 

2 1

02017 Additional Non Destructive Test to the boiler shell 

water side and welds, as directed by the 

Inspection Authority.
m 

2 1

02018 Additional Magnetic Particle Test to the boiler 

shell water / steam and welds, as directed by the 

Inspection Authority.
m

 2 1

02019 Complete de-scale, de-rust and clean boiler shell.  

Prepare and repaint boiler external shell with 

undercoat and 2 (two) coats of approved steam 

boiler shell coating.

m
 3 1

Boiler shell gas side:

02020 Clear and clean all fire tubes to remove dust, 

slag, ash, grit and foreign matter, ready for 

inspection.
no 1

02021 Brush and clean out all fire tubes by means of 

(shot / water blast / scatter scaler to remove 

carbon residue) ready for inspection.
no 1

02022 Inspect boiler gas side, document condition and 

observations and deliver report to the Authorised 

Inspection Authority / Departmental 

Representative / Engineer.
no 1

02023 The complete removal and replacement of steam 

boiler gas tubes, as specified by the boiler 

manufacturer. The completed work shall be  

inspected  and certified by an Authorised 

Inspection Authority and witnessed by the 

Departmental Representative / Engineer. 

Relacement includes boiler commissioning.

no 1

Carried Forward
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02024 The complete removal and replacement of boiler 

stay tubes, as specified by the boiler 

manufacturer. The completed work shall be  

inspected  and certified by an Authorised 

Inspection Authority and witnessed by the 

Departmental Representative / Engineer. 

Relacement includes boiler commissioning.

no 1

02025 Prepare, clean and repaint all pipework / 

walkways / galleries (external) on boiler. Paint 

colour to suit existing.
m

2 1

Boiler valves and mountings complete per 

boiler:

02026 Dismantle, remove and strip down all boiler 

valves. no 1

02027 De-scale and clean all boiler valves and 

mountings.
no 1

02028 Inspection of all boiler valves and mountings.
no 1

02029 Overhauling all boiler valves by a Certified 

Technician. no 1

02030 Hydraulic testing, setting, adjustment and 

reassembling of all boiler valves. no 1

02031 Certification of all boiler valves in accordance with 

manufacturer's specification. no 1

02032 Refitting, installing, testing and adjustment of all 

boiler valves and mountings. no 1

Refractories and brickwork:

02033 Remove and break down all boiler refractories 

and brickwork. no 1

02034 Recast and complete installion of all new rear flue 

brick work, with new on completion of inspection. no 1

02035 Recast and complete installation of all new 

ignition and flue arches with new on completion of 

inspection.
no 1

Carried Forward
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Boiler soot blowers

02036 Dismantle, remove and strip down soot blowers.
no 1

02037 Clean all soot blower components. no 1

02038 Inspection of soot blowers. no 1

02039 Complete overhauling of boiler soot blower. no 1

02040 Testing of soot blowers. no 1

02041 Lubrication of soot blowers where required.
no 1

02042 Complete refitting, installion, testing, 

commissioning and adjustment of soot blower. no 1

02043 Remove old redundant packing, repack soot 

blower with new packing, including commission 

and testing.
no 1

Boiler chain grate (Stoker mat)

Remove and complete replacement of boiler 

chain grate damaged / defective parts. The 

replacement shall include the 

decommissioning of the boiler and all items 

required to install defective parts before 

recommission and testing boiler chain grate 

for full operation.

02044 Removal and complete replacement of boiler 

chain grate common links. no 1

02045 Removal and complete replacement of boiler 

chain grate drive links. no 1

02046 Removal and complete replacement of boiler 

chain grate side links. no 1

02047 Removal and complete replacement of boiler 

chain grate drive link rods. The replacement shall 

include washers and split pins. no 1

02048 Removal of complete chain grate, ready for 

cleaning and inspection of boiler fire side. no 1

02049 Re installation of chaingrate after inspection, 

including chain grate commissioning. no 1

Carried Forward
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Chain grate drive mechanism and accessories

02050 Remove and complete replacement of chain grate 

drive motor including complete installation. no 1

02051 Remove and rewind chain grate drive motor 

including complete installation. no 1

02052 Replace chain grate drive gearbox complete.
no 1

02053 Remove and total overhaul and recomission of 

drive gearbox, including complete installation. no 1

02054 Remove and complete replacement of chain grate 

rear roller. no 1

02055 Remove and complete replacement of chain grate 

front (Sprockets) roller complete. no 1

02056 Remove and complete replacement of all chain 

grate side seals complete per boiler. no 1

02057 Remove and complete replacement of chain grate 

carbofrax blocks end stops.( Retaining ends) no 1

02058 Remove and complete replacement of chain grate 

carbofrax block stays/keeps. no 1

02059 Remove and complete replacement of all chain 

grate carbofrax blocks. no 1

02060 Remove and complete replacement of chain grate 

drive cogs. Per set of two (2).6 Sets no 1

Boiler lagging, insolation and steel cladding.

02061 Remove and reinstall all removed lagging and 

cladding in preperation of statutory inspections as 

per manufacture specification. sum 1

02062 Remove and complete replacement of damaged 

lagging / insolation sections to suit existing and 

installed as per manufacture specification. m
2 1

02063
Remove and replace damaged metal cladding 

sections to suit existing and installed as per 

manufacture specification.
m

2 1

Carried Forward
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Brought Forward

Boiler feed-water tank.

02064 Service as per Technical Specification FA 

15.03.02 sum 1

02065 Remove and replace lagging and insulation with 

new galvanised sheeting to suit existing. m² 1

SC.12.01

FEED-WATER EQUIPMENT AND CONTROLS

Feedwater tank additional requirements:

02066 Adjust make-up water ball float valve to correct 

level. sum 1

02067 Check and adjust tank temperature control 

system c/w all valves and sparge pipe. sum 1

Boiler feed-water pumps:

SC.12.02

02068 Complete replacement of 1 (one) boiler feed 

pump and motor complete to match 

manufactuerers specifications.
no 1

02069 Isolate boiler, strip, dismantle, de-scale and clean 

out feed water-pumps. set 1

02070 Inspect and report on condition of pump and 

motor components. no 1

Carried Forward
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02071 Replace packings, seals, pump and pump motor 

bearings and gaskets. no 1

02072 Replace and worn-out or/and damaged impellers, 

diffusers and stage casings to suit existing, all 

inclusive of all gaskets and seals.

sum 

per 

stage

1

02073 Clean out pump strainers set 1

02074 Inspect and repair pump mountings set 1

02075 Remove insulation and cladding from feed water 

suction line and delivery line and set cladding 

aside for reuse. Replace insulation with rock wool 

insulation, refit cladding and paint over if 

applicable to mild steel. 

m
2 1

02076 Overhaul existing feed water check valves and 

test for correct operation. no 1

Refit, install and test feed-water pumps set 1

Boiler water - level equipment and controls:

02077 Dismantle, strip, de-scale and clean, replace dual 

and single switch float operated controls (Mobrey 

type)
set 1

02078 Supply and install new switch float operated 

controls (Mobrey type) no 1

02079 Dismantle, strip, de-scale and clean both (2) 

water-level gauge glasses. Replace all with new, 

gauge glasses, rubbers, graphite gaskets and 

refit to boiler. Graphite Spindle bushes and 

spindles)

set 1

02080 Supply and install new single gauge glass with 

two rubbers. Refit to boiler. 
no 1

02081 Supply and install new single gauge glass shut off 

valve shaft handle. Refit to boiler. no 1

02082 Supply and install new single gauge glass shut off 

valve shaft. Refit to boiler. no 1

02083 Supply and install new single gauge glass shut off 

valve graphite gasket. Refit to boiler. no 1

02084 Dual and single level controls to be overhauled, 

inspected, tested, adjusted and refitted. set 1

02085 Test alarm levels and operation and recalibrate.
set 1

SC.12.02 02086 Test dual mobrey  controls for correct operation 

and recalibrate.
1

02087 Inspect repair, reconditioning, comissioning, high 

water level controls. no 1

Carried Forward
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02088 Inspect repair, reconditioning, comissioning, low 

water level controls. no 1

02089 Remove and complete replacement  / 

comissioning of new low water level control. no 1

02090 Remove and complete replacement  / 

comissioning of new high water level control. no 1

02091 Remove and complete replacement  / 

comissioning of new water level control alarm. no 1

Additional boiler related items

02092 Inspect, test, service and recalibrate steam 

pressure gauge. Includes issue of certificate. no 1

02093 Remove and repack gland packing on boiler main 

crown valve. 
no 1

02094 Remove and repack boiler blowdown gland 

packing with new packing, including new stainless 

steel studs, nuts and washers. 
no 1

02095 Remove and replace ID fan belts (one), including 

comissionion.(Match sets) no 1

Boiler chemicals and softner plant 

02096 Remove, supply and install new pressure pump 

and electric motor, to suit existing. Including 

commissioning.
no 1

02097 Remove, supply and install new pressure pump  

pressure vessel and bladder, to suit existing. 

Including commissioning.
no 1

Carried Forward
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02098 Remove, supply and install new pressure pump 

gauge, non return valve and pressure switch, to 

suit existing. Including commissioning. no 1

02099 Supply, delivery and installation of steam boiler 

chemical plant for boiler working at full capacity, 

minimum of 17 hours per day, 7 days a week. 

Chemicals supplied shall conform to the boiler 

manufactures specification. Sufficient boiler 

chemical shall be kept on site at all times and the 

item shall be priced all inclusive for one months 

supply of chemicals.

no 1

Ducting:

02100 Inspect and clean all gas ducting
no 1

02101 Replace all joint seals and gaskets with new
no 1

02102 Prepare and repaint gas ducting
m

2 1

02103 Weld socket on gas ducting and install new dial 

type gas thermometer to suit existing. no 1

02104 Remove and replace main stack support brackets and 

cables.( Price per stack ) no 1

Carried Forward
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COAL HANDLING AND CONVEYING 

EQUIPMENT

Coal bunker:

02105 Inspect and clean out coal bunker for full access 

to the complete coal screw below ground level. 

Allowance shall be made by the contractor for the 

removal of coal.

m
3 1       

02106 Reinstall coal removed from coal bunker. 

Allowance shall be by the contractor for the install  

of coal.
m

3 1       

02107 Supply, deliver, install, test, commission and 

handing-over of a new permanent 1.5 Kw 

submersible pump installation inside coal 

conveying equipment chamber below coal 

bunkers. (Coal bunker drain sump)

no 1

02108 Remove, clean, test, reinstall and commission 

submersible pump inside coal conveying 

equipment chamber, below coal bunkers. no 1

Coal conveying equipment:

02109 Remove and complete replacement of high level 

vertical coal screw with equivalent new unit, 

complete screw with new tube casing.

no 1

02110 Dismantle, strip down and replace worn flights on 

vertical coal screw shaft, refit. M 1

02111 Inspect and service conveyor gearbox drive 

chains and gears.
no 1

02112 Remove and complete replacement of conveyor 

gearbox to suit existing. no 1

02113 Remove and complete replacement of two (2) 

conveyor gearbox drive chain gears to suit 

existing. 
no 1
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02114 Test, inspect, service, commission motor drives 

and gear boxes, including testing windings for 

balancing of phases, insulation test and check 

no 1

02115 Lubricate all required lubrication points and 

replace gearbox oil as directed by the 
no 1

02116 Remove and complete replacement of boiler coal 

receiving hopper and coal shut-off door. no 1

02117 Remove and complete replacement of coal screw 

control panel/s. To match existing installation. no 1

02118 Inspect, clean, test electrical control panel and 

controls. no 1

02119 Prepare and clean complete coal screw casing, 

prepare and repaint with two coats of approved 

paint.
no 1

02120 Remove and complete replacement  / 

comissioning of new coal screw drive motor and 

coupling, including  commission. no 1

02121 Remove and complete replacement of new 

vertical  coal screw gearbox and coupling, 

including commissioning. Gearbox shall suit 

existing. 

no 1

02122
Remove and complete replacement / 

comissioning of horizontal cross feed coal screw 

with gear box and motor. Gearbox shall suit 

existing. 

no 1

02123 Remove and complete replacement of horizontal 

coal screw 150 mm diameter x 12 m. no 1

02124 Remove and complete replacement of coal screw 

outer tube 150 mm or to suit diameter x 12 m. 

inclusive of flanges and bolts. no 1

02125 Remove and complete replacement of coal screw 

coupling. no 1
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COAL TESTING

NOTE: COAL SUPPLIED BY USER 

DEPARTMENT

02126 Test coal and report back to Departmental 

Representative / Engineer on conformance/non-

conformance of coal as specified by the boiler 

manufacturer. Coal testing shall include, collecting 

sample, transport, test, certification from a 

approved laboratory. Priced per sample test.

no 1

ASH AND GRIT REMOVAL EQUIPMENT

NOTE:

Grit collectors:

02127 Inspect, clean out all grit, dust and foreign matter, 

including inspection of grit collector supports and 

casing material.
sum 1

02128 Inspect all access ports and discharge ports, and 

replace all joint seals and gaskets with new. no 1

Prepare and repaint complete grit collector, 

support structure and casing. m
2 1

Ash and grit trolleys:

SC.12.02

02129 The supply, delivery and replacement of (set of 2) 

new ash trolley wheels to suit existing.(per trolley) no of 

sets
1

02130 The supply and delivery of a new replacement 

ash trolley compltete, to suit existing. no 1
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ELECTRICAL INSTALLATION, WIRING AND 

CONTROL PANELS

Boiler Room Distribution Board

02131 All wiring to be tidied up, neatly bundled and 

secured to backing plates, including replacement 

of an new updated legend card. Submit condition 

assessment report.
sum 1

02132 Removal and replacement of complete Boiler 

room main distribution board to match 

existing/comply with current electrical standards 

including the submission of a Certificate of 

Compliance.

no 1

02133 Inspect, test, service and clean all instrumentation 

and control equipment. no 1

Boiler mounted electrical control panels:

02134 Inspect, test, service and clean all the electrical 

boiler control panels. Submit condition 

assessment report.
no 1

02135 Any additional tests which may be required by the 

Departmental Representative / Engineer resulting 

from the above inspections. prov 200 000,00R            

02136 Attendance and profit on item 02274
sum %

02137 All wiring to be tidied up, neatly bundled and 

secured to backing plates, including replacement 

of an new updated legend card. Submit condition 

assessment report.
sum 1

02138 Removal and replacement of complete Boiler 

room main distribution board to match 

existing/comply with current electrical standards 

including the submission of a Certificate of 

Compliance.

no 1

02139 Inspect, test, service and clean all instrumentation 

and control equipment. no 1
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Boiler mounted electrical control panels:

02140 Inspect, test, service and clean all the electrical 

boiler control panels. Submit condition 

assessment report.
no 1

02141 Any additional tests which may be required by the 

Departmental Representative / Engineer resulting 

from the above inspections. prov

02142 Attendance and profit on item 02274 sum %

General lighting installation:

Remove and complete replacement  / 

comissioning of faulty double tube, 58 Watt open 

channel fluorescent LED fitting
no 1

02143 Remove and complete replacement  / 

comissioning of faulty High Bay fitting (Mercury 

vapour 250 Watt)
no 1

Electrical conductors and switchgear

02144 P. V. C. single core 600/1000 volt grade 

conductors supplied and drawn into conduit and 

measured from point to point.

02145 1.5 mm²
m 1

02146 2.5 mm² m 1

02147 4 mm² m 1

02148 6 mm² m 1

02149 10 mm² m 1

Bare copper stranded earth conductor 

supplied and drawn into conduit with other 

conductors and measured point to point.

02150 2.5mm² m 1

02151 4mm² m 1

02152 6mm² m 1

02153 10mm² m 1
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Circuit breaker supplied, installed and 

connected in distribution board:

02154 32 A 15 k A single pole no 1

02155 20 A 15 k A single pole no 1

02156 50 A 15 k A single pole no 1

02157 63 A 15 k A triple pole no 1

02158 160 A 15 k A triple pole no 1

Circuit breaker type isolator supplied, installed

and connected in distribution board

02159 30 A Double pole isolator no 1

02160 60 A Double pole isolator no 1

02161 60 A Triple pole isolator no 1

Electrical 3 phase motor over loads supplied,

installed and connected.

02162 220 v motor overload no 1

02163 380 v motor overload no 1

Electrical 3 phase boiler electrical panel relays

supplied, installed and connected.

02164 Combustion control unit no 1

02165 VSD control Siemens/Delta no 1

02166 Boiler water feed pumps relays complete for pump set.
no 1
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BOILER HOUSE ANCILLARY EQUIPMENT

Blow-down sump:

02167 Clean blow down sump drain into existing sewage 

system. no 1

02168 Inspect, clean all blow-down gullies, secure piping 

and test for coorect blowdown operation. no        1 

02169 Repair existing boiler house blow down trench 

where concrete is cracked and unstable. m² 1       

02170 Repair fixing points for covering. Protect covering 

from corrosion with etch coat primer, paint and 

make secure and safe.
m² 1       

Ladders and galleries on one (1) boiler:

02171 Clean and inspect ladders and galleries (Cat 

walks) for any defects, corrosion, mountings and 

supports.
m 1       

02172 Repair ladder steps, side rails, gallery (Cat walk) 

floors and hand rails. m 1       

02173 Prepare and repaint ladders and galleries (Cat 

walks). m² 1       

Painting of equipment, plant and building:

02174 Clean boiler house interior walls (where painting is 

not required). sum 1

02175 Clean and prepare walls for painting. Repaint 

boiler house interior walls with two coats of high 

quality approved paint, in accordance with the 

Department's specification PW 371
sum 1

02176 Clean and prepare for painting, and repaint boiler 

house interior floor complete and demarcation 

lines in accordance with the Department's 

specification PW 371.

sum 1

02177 Clean and prepare for painting, and repaint Boiler 

House interior roof structural steel, doors and 

frames, inside roof, etc, in accordance with the 

Department's specification PW 371.
sum 1
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BOILER HOUSE PIPED INSTALLATIONS

Steam and condensate installation:

02178 Clean, test, inspect, service all steam and 

condensate pipe, fittings, accessories, 

components and equipment inside the boiler 

house.

sum 1       

02179 Repair and complete recondition of existing steam 

traps sets including steam and water side valves. no 1       

Blow-down pipe installation, per one (1) 

boiler:

02180 Clean out blow-down pipe channel and remove all 

old blow-down piping, drain pipework and 

accessories. (Ensure that the drainange point is 

piped correctly into the drain pit and functioning 

properly)

m 1       

02181 All blow-down and drains pipework to be removed 

and replaced with steam schedule 40 piping and 

welded fittings. (Ensure that the drainange point is 

piped correctly into the drain pit and functioning 

properly)

m 1       

BOILER HOUSE MANAGEMENT

02182 Establish and implement a system for the system 

efficiency and boiler performance audit. FA- 14 no 1       

Boiler House Tools and Equipment

Supply new tools and equipment equipment to 

be utilized for the daily operation of the boiler 

house and related sytems.

02183 Steam boiler blowdown spanner 
no 1

02184 Steam boiler grate crank handle spanner 
no 1

02185 Coal shovel (spade)
no 1
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BOILER HOUSE OPERATION

02186 Full operation of steam boilers. Priced all inclusive per 

month for all qualified operators / supervision and 

related personal to operate and manage the boilers for 

a minimum of 17 hours per day, 7 day a week, 2 team 

a shifts per 17 hours to comply with the Labour 

Relations Act 66 of 1995  (LRA) [ NB: this law was 

amended in 2002 and the Basic Conditions of 

Employment Amendment Act 2002. NB: This boiler 

operation is for two prison make an allowance.

month 36

Other boiler related items

02187 Any additional replacements which may be deemed 

necessary by the Departmental Representative / 

Engineer.
prov 1 000 000,00R          

02188 Attendance and profit on item 02316
sum %

Amount carried forward to final summary 

page
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Ref Item Description Unit QTY Rate Amount

Steam pipework, see PFB.01 for further 

information

SC12.03 03001 Repair where leaking as per Technical 

Specification FB12.03(x10 locations)
no 1

FB 12.03 

FB 12.04

Replacement of existing steam pipe 

sections, including removal of old pipe 

line. This shall include cutting, preparing, 

welding, weld testing by AIA and fitting 

into place.

FB 12.03 03002 15 NB dia. steam pipe with welded seams m 1          

FB 12.03 03003 20 NB dia. steam pipe with welded seams m 1          

FB 12.03 03004 25 NB dia. steam pipe with welded seams m 1          

FB 12.03 03005 50 NB dia. steam pipe inclusive of pipe 

flanges
m 1          

FB 12.03 03006 80 NB dia. steam pipe  inclusive of pipe 

flanges
m 1          

FB 12.03 03007 100 NB dia. steam pipe  inclusive of pipe 

flanges
m 1          

FB 12.03 03008 150 NB dia. steam pipe  inclusive of pipe 

flanges
m 1          

FB 12.03

FB 12.03

FB 12.03

FB 12.03 

FB 12.04

Replacement of new galvanized pipe 

cladding and lagging for the below pipe 

sizes, to include fitment:

FB 12.03 03009 15 NB. steam pipe m 1          

Carried Forward
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FB 12.03 03010 20 NB dia. steam pipe m 1          

FB 12.03 03011 25 NB dia. steam pipe m 1          

FB 12.03 03012 50 NB dia. steam pipe m 1          

FB 12.03 03013 80 NB dia. steam pipe m 1          

FB 12.03 03014 100 NB dia. steam pipe m 1          

FB 12.03 03015 150 NB dia. steam pipe  m 1          

FB 12.03 03016 Replacement of pipe diameter 15 - 25 mm as 

per Technical Specification FB12.03 
m 1

FB 12.03 03017 Replacement of pipe diameter 32 - 50 mm as 

per Technical Specification FB12.03 
m 1

FB 12.03 03018 Replacement of pipe diameter 65 - 150 mm 

as per Technical Specification FB12.03 
m 1

SC12.03

FB 12.03 

FB 12.04

Replacement of existing condensate 

copper pipe sections 460/2 only, including 

removal of old pipe line. This shall include 

cutting, preparing, soldering, weld testing 

by AIA and fitting into place.

03019 22 mm dia. condensate pipe m 1          

03020 28 mm dia. condensate pipe m 1          

03021 35 mm dia. condensate pipe m 1          

03022 42 mm dia. condensate pipe m 1          

03023 54 mm dia. condensate pipe m 1          
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Valves, see PFB.01 for further information

SC12.03 03024 Replace valves with equivalent, as per 

reference to Technical Specification FB 

12.10

number 1

03025 Service valves as per Technical Specification 

FB 12.10
number 1

FB 12.10 Replacement of the following steam valve 

sizes including removal of old and 

installation of new valves. (globe valves 

s/steel seat):

03026 15 NB dia. steam globe s/steel seat number 1          

03027 20 NB dia. steam globe s/steel seat number 1          

03028 25 NB dia. steam globe s/steel seat number 1          

03029 32 NB dia. steam globe s/steel seat number 1          

03030 50 NB dia. steam globe s/steel seat number 1          

03031 65 NB dia. steam globe s/steel seat flanged number 1          

03032 80 NB dia. steam globe s/steel seat flanged
number 1          

03033 Replace 15 mm dia. steam globe valves and 

fit new 1,5m 15mm shed 40 steam pipe to all 

existing dirt pockets on steam distribution 

installation. This shall include reducing bush 

nipples, brackets and installation.

no 1          

FB 12.10 03034 Replacement of the following condensate 

valve sizes including removal of old and 

installation of new valves. (globe valves 

PTFE seat):

03035 15 mm dia. PTFE seat number 1          

03036 22 mm dia. PTFE seat number 1          

03037 28 mm dia. PTFE seat number 1          

03038 35 mm dia. PTFE seat number 1          

03039 42 mm dia. PTFE seat number 1          

03040 54 mm dia. PTFE seat number 1          
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Condensate transfer tank, see PFB.01 for 

further information

SC12.03 03041 Service tank and pumps as per Technical 

Specification FB12.09.02 
number 1

03042 Service valves as per Technical Specification 

FB 12.10
number 1

FB 12.09 03043 Inspect and report on condensate pumps 

system, condition and status.
sum 1

FB 12.09 03044 Drain, clean out and inspect condensate 

tanks for any defects or damages.
number 1

FB 12.09 03045 Test, service and inspect level controls. sum 1

FB 

12.09.02

Inspect, service and repair electrical 

condensate pumps including the 

following:

03046 Inspect and test the pumps for correct 

operation.
set 1

03047 Replace gland packings, seals and gaskets set 1

03048 Inspect and test for any bearing noise and 

replace if necessary.
set 1

03049 Clean out pump strainers, check non-return 

valves, valves, etc.
set 1

03050 Test pump motor windings for balance 

phases, insulation test and check wiring.
set 1

03051 Inspect pump mountings and repair if 

necessary.
set 1

FB 

12.11.02

03052 Inspect, service, repair and test electrical 

control panels.
no 1

03053 Supply and install additional condensate 

pumps including modification to suction and 

delivery piping and installation of isolating 

valves and check valves.

no 1

03054 Modify controls and wiring for twin pump 

installation including supply of additional high 

level control.

number 1
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Steam traps, see PFB.01 for further 

information.

SC12.03 03055 Remove and service as per Technical 

Specification FB12.06 (x40)
no 1

FB 12.06 Replace steam traps, including removal of 

existing trap, all required work for 

installation of new steam trap for the 

following sizes:

Inverted bucket

03056 20 NB dia no 1          

Ball float

03057 15 NB dia no 1          

03058 20 NB dia no 1            

Type 8 adjustable thermostatic

03059 20 NB dia. number 1          
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Pressure reducing valves

03060 Repair, service, all pressure reducing valve 

including documented bench testing 

certificate.
no 1

03061 Repair, service, safety valve including 

documented bench testing certificate. no 1

03062 Replace 25NB steam PRV station, pressure 

reducing valve to be set to existing 

installation requirements.
no 1

03063 Complete refurbishment of boiler safety 

valve.
no 1

03064 Clean, service and blow out dirt pockets. no 1
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Bracketing

FB 

12.03.01

Ancillary Equipment

Steam quality stainless steel braided 

flexible hosing 10 bar rating 1,5 m long:

FB 12.03 03065 15 NB dia. no 1

FB 12.03 03066 20 NB dia. no 1

03067 25 NB dia. no 1

PAINTING

03068 Painting of existing pipe work including wire 

brushing and priming. Pipe diameter up to 50 

NB.

Per 

running 

m

1          

Additional items

03069 Waterproof pipe bracket penetrations 

through insulation cladding.
no 1          

FB 12

Other steam or condensate related items

03070 Any additional replacements which may be 

deemed necessary by the Departmental 

Representative / Engineer.

prov 1 000 000,00   

03071 Attendance and profit on item 03093 sum %

Amount carried forward to final summary 

page
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FC - Hot water generation 

Ref Item Description Unit QTY Rate Amount

11,04 DETAIL REPAIR WORK

STORAGE CALORIFIER INSTALLATION

Supply and installation of hot and cold 

water isolating valves.

04001 15 mm dia. no 1

FC 11.07

04002 22 mm dia. no 1

FC11.07 04003 28 mm dia. no 1

04004 35 mm dia. no 1

04005 54 mm dia. no 1

Replacement of cold water inlet strainer

04006 54 mm dia. no 1

Replacement of non return valve

04007 54 mm dia. no 1

04008 Replacement of cold water inlet expansion 

relief valve.
no 1

04009 Replacement of combination air release and 

vacuum breaker valve.
no 1

04010 Replacement of temperature and pressure 

operated safety valve.
no 1
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04011 Replacement of rock wool insulation and 

galvanized cladding.. m
2 1          

04012 Replacement of hot water circulating pump - 

split casing type separate drive 1450 rpm 

bronze impeller

no 1          

NEW AND ADDITIONAL PIPE WORK

Replacement of new class 2 (two) copper  

pipe sections. This shall include cutting, 

preparing, soldering and testing for the 

following pipe sizes:

FC 12.05

04013 15 mm dia. Pipe m 1          

04014 22 mm dia. pipe m 1          

04015 28 mm dia. pipe m 1          

04016 35 mm dia. pipe m 1          

04017 42 mm dia. pipe m 1          

04018 54 mm dia. pipe m 1          

THERMOMETRES AND PRESSURE 

GAUGES

04019 Replacement of dial type thermometer brass 

pocket. 100 mm dial diameter.
no 1          

04020 Replacement of calorifier water side glycerine 

filled 100 mm diameter pressure gauge  c/w 

stop and blow off cock and copper pig tail. 
no 1          
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SACRIFICIAL ANODES

04021 Replacement of 32 dia x 500 long magnesium 

sacrificial anodes with stainless steel core. no 1

SC.12.01 04022 Decommissioning and Testing prior to repair 

work as per Technical Specification FC03 & 

FC09, and Additional specification SC10

sum 1

REPLACE CALORIFIER

Repacement calorifiers shall include all 

required accessories and commissioning 

Calorifier, see PFC.01 for further 

information

SC12.02 04023 Remove and replace with equivalent as per 

Technical Specification FC11.04.02 - 12000 

litre tank

no 1

SC12.02

SC12.02

Calorifier, see PFC.01 for further 

information

SC12.02 04024 Remove and replace with equivalent as per 

Technical Specification FC11.04.02 - 5000 

litre tank

no 1

REPAIR AND SERVICE CALORIFIER

Calorifier -6, see PFC.01 for further 

information

SC12.02 04025 Repair leaking flange and service as per 

Technical Specification FC11.04.01
 no 1

Connecting flanges, see PFC.01 for 

further information

SC12.02 04026 Replace with equivalent (x10) as per 

Technical Specification FC11.04.02
no 1

Feedwater tank, see PFC.01 for further 

information

SC12.02 04027 Replace with equivalent pump with reference 

to Technical Specification FC 11.10
no 1

Carried Forward
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Additional items

FC 11.06 Perform pressure test on existing 

calorifiers and provide updated test 

certificate for each calorifer (certificate to 

be endorsed by an authorised 

independent inspection authority) - FC 

11.06 

FC12.06 04028 Calorifier shell - no 1          

FC 12.06 04029 Calorifier heating coil
no 1          

Removal test and replacement of new 

heating coil for calorifiers 1,5 hrs recovery 

to 50 deg C.

04030 5000 litres no 1          

04031 12000 litres no 1          

STERILISATION OF WATER INSIDE AN 

04032 Wherever new potentially contaminated 

(chemically or other) components are 

assembled to the system, the affected 

installations shall be sterilised as per FC11.08 

to protect and ensure the safety of the end 

users.

Per litre 1          

FC11.08

04033 Recommission installation on completion of 

repair work as per Technical Specification FC 

11. 09, and Additional Specification SC 11
no 1

SC12.03
Other hot water related items

04034 Any additional replacements which may be 

deemed necessary by the Departmental 

Representative / Engineer.

prov 1 000 000,00R     

04035 Attendance and profit on item 04046 sum %

Amount carried forward to final summary 

page
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Schedule 5
Dayworks

Payment

refers to

Item Description Unit QTY Rate Amount

Amounts for expected transport, material and labour costs over the 

maintenance period of 36 months

TRANSPORT COSTS (in transit to site)

Transport costs are for a Vehicle with a load 

05001 of (1) Ton.  Inclusive of travelling time for a

technician and (1) assistant (Provisional) km 100 000

MATERIAL COSTS

Provisional amount allowed for non-scheduled items to be 

used for breakdowns or minor repairs where deemened 

necessary.

Sum 1 R 5 000 000,00

05002 Provisional % Amount % …….

Labour costs for installations and breakdowns will include for all overhead 

and statutory rates required by law. (Hours for traveling measured under 

"Transport")

05003 Technician normal time (Provisional) hrs 6000

05004 Assistant normal time (Provisional) hrs 6000

05006 Technician overtime, including public holidays (Provisional) hrs 2000

05007 Assistant overtime,  including public holidays (Provisional) hrs 2000

Amount carried forward to final summary page
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Summary
St Albans & Kirkwood Prison 36-Month Boiler Term 

Contract

Tender No PE 

Schedule no. Description Amount

1 Preliminaries and General 

2 Steam Generation (FA) 

3 Steam Distribution (FB)

4 Hot water Generation (FC)

5 Dayworks

6 Total works Sched 1 to 5

7 Sub Total

8 15%VAT

Tender Sum carried to: 'Form of Offer and Acceptance' DPW-07-EC 
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DRPW – 05 (EC) CONTRACT DATA
 

 
 
 
 
  
 
 

 

 

The Conditions of Contract applicable to this Contract are clauses 1 to 10 and contract price 
adjustment schedule of the GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION 
WORKS, THIRD EDITION (2015) prepared by The South African Institution of Civil Engineering 
Private Bag X200, Halfway House, 1685. 
 
Contractors are cautioned to read the GCC Third Edition (2015) and Contract Data [DPW-05 
(EC)] together as some clauses in the GCC Third Edition (2015) have been amended in the 
Contract Data [DPW-05 (EC)] 
 
Specific data, which together with these General Conditions of Contract, collectively describe the 
risks, liabilities and obligations of the contracting Parties and the procedures for the administration 
of the Contract. Clauses as amended in the Contract Data amends or  replaces the corresponding 
clauses in the GCC Third Edition (2015). 
 

Copies of these conditions of contract may be obtained through www.saice.org.za. 
 

 

 

  

Project title: 
St Albans Prison & Kirkwood Prison: 36 Months Term Contract For Boiler 
Operation, Maintenance and Repairs 

Tender / Quotation no: PET 29/2023 
Closing date:  Tuesday, 05 
December 2023   

Time:  11:00 

 

CONTRACT VARIABLES  
 
THE SCHEDULE ( Contract Data [1.1.1.8]) 
 
The schedule is the listed variables in this agreement and contains all variables referred to in this 
document including specific changes made to GCC Third Edition (2015) documentation. It is 
divided into part 1: contract data completed by the employer and part 2: contract data completed 
by the contractor. Part 1 must be completed in full and included in the tender documents.  Both the 
part 1 and part 2 form part of this agreement 
 
Spaces requiring information must be filled in, shown as ‘not applicable’ but not left blank.  Where 
choices are offered, the non-applicable items are to be deleted.  Where insufficient space is 
provided the information should be annexed hereto and cross referenced to the applicable clause 
of the schedule.  Key cross reference clauses are italicised in [ ] brackets 
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A PROJECT INFORMATION 
 
A 1.0 Works [1.1.1.35] 
 

Works description Refer to document PG01.1 (EC) – Scope of Works for detailed description 

St Albans Prison & Kirkwood Prison: 36 Months Term Contract For Boiler Operation, Maintenance and Repairs 
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A 2.0 Site [1.1.1.29] 
 

Erf / stand number       

Site address  VARIOUS SITES 

Township / Suburb   

City / Town PORT ELIZABETH 

Province EASTERN CAPE 

Local authority       

GPS Coordinates       

 
 

A 3.0 EMPLOYER AND ITS REPRESENTATIVE 
 
A 3.1  Employer: 
 

Official Name of Organ of 
State / Public Sector Body 

Government of the Republic of South Africa in its Department of Public Works & 
Infrastructure 

Business registration number Not applicable VAT number Not applicable 

E-mail Sandile Dike@dpw.gov.za Telephone 041 408 2386 

 
Postal address 
 

Private Bag X3913 
North End 
Gqeberha 
6056 

Physical address 

Eben Donges Building, Cnr Robert and Hancock Street 
North End 
Gqeberha 
6056 
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A 3.2 Employer’s representative: 
 

Name Nwabisa Nkangana Telephone number 041 4082055 

E-mail Nwabisa.Nkangana@dpw.gov.za Mobile number None 

 
Postal address 
 

Private Bag X3913 
North End 
Gqeberha 
6056 

Physical address 

Eben Donges Building, Cnr Robert and Hancock Street 
North End 
Gqeberha 
6056 
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A 4.0 Principal Agent [1.1.1.16] Discipline Project Manager 

 

Name    Sandile Dike 

Legal entity of above       Contact person Sandile Dike 

Practice number       Telephone number 041 408 2386 

  Country South Africa Mobile number 082 814 8584 

E-mail Sandile Dike@dpw.gov.za 

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 

A 5.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 

A 6.0 Agent [1.1.1.16] Discipline       
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Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 
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A 7.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 
 

A 8.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 
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A 9.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 
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A 10.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 
 

A 11.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 
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A 12.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 
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B CONTRACT INFORMATION 
 
B 1.0 Definitions [1.1.1.2] 
 

Bills of quantities: System/Method of measurement SANS 1200  

 
B 2.0 Law, regulations and notices [1.3.2]  
 

Law applicable to the works, state country [1.3.2] Law of the Republic of South Africa 

 
B 3.0 Offer and acceptance [1.1.1.20]  
 

Currency applicable to this agreement [1.1.1.20]  South African Rand 

 
B 4.0  Documents [1.1.1.7] 
 

The original signed agreement is to be held by the principal agent 
[1.1.1.7], if not, indicate by whom 

Employer 

Number of copies of construction information issued to the contractor 
at no cost. (3 Copies of all relevant construction documentation – this 
to includes 1 priced Bills of Quantities and 2 unpriced Bills of 
Quantities) 

3 

 

Documents comprising the agreement  Page numbers 

GCC GENERAL CONDITIONS OF CONTRACT FOR 
CONSTRUCTION WORKS, THIRD EDITION (2015) 

      
 

DPW-05: (EC): GCC 2015: 3RD EDITION       

The GCC General Preliminaries for use with the GCC 2015: 3RD 
EDITION 

      

Contract participation goal documentation as further defined in clause 
1.1.1.37 [CD] 

      

Drawings as per drawing register issued with the tender        
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Specifications issued with the tender        

Schedules issued with the tender        

Bills of Quantities issued with the tender        

Addenda as issued during tender stage, if applicable  As issued 
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B 5.0  Employer’s agents [3.0] 
   

Authority is delegated to the following agents to issue contract instructions and perform duties for 
specific aspects of the works [3.0] [3.2.3 [CD] ] 

Principal Agent 
Thulani Sibangela 
 

  

Principal agent’s and agents’ interest or involvement in the works other than a professional 
interest   

Thulani Sibangela 
 
 
 
 
 
 
 

 
B 6.0 Insurances [8.6]     
  
 

Insurances by contractor 
NB: Insurances submitted must be issued by either an insurance company duly registered in terms 
of the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990).  
Insured amounts to include VAT. 
 

 
New works [8.6.1.1.1]  
With a deductible not exceeding 5% of each and every 
claim 

Contract sum 
plus 10% 

Not Applicable 

Or 
Works with practical completion in sections with a 
deductible not exceeding 5% of each and every claim 

Contract sum 
plus 10% 

Not Applicable 
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Or 

Works with alterations and additions (reinstatement 
value of existing structures with or including new works) 
With a deductible not exceeding 5% of each and every 
claim 

Contract sum 
plus 10% 

Not Applicable 

 
Direct contractors [8.6.1.1.2] where applicable, to be 
included in the contract works insurance   

R Eng / PQS to 

determine value 
Not Applicable 

 
Sub-Contractors insurance [8.6.3] where applicable, if 
not included in works insurance 

R Eng / PQS to 

determine value 
Not Applicable 

 

Professional fees not included in the Contract Price, 
payable in respect of the repair or reinstatement of 
damage to the Works or said movables, plus Escalation 
thereon (if not included above). Minimum R1m unless 
other amount indicated. [8.6.1.1.3] 

R Eng / PQS to 

determine value 
Not Applicable 

 
Free issue where applicable, to be included in the 
contract works insurance              

R Eng / PQS to 

determine value 
Not Applicable 
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Public liability insurance [8.6.1.3]] R 5 000 000 Applicable 

Ground support insurance [8.6.1.4] R Eng / PQS to 

determine value 
Not Applicable 

Other insurances    

Hi Risk Insurance when the project is being executed in a 
geological area classified as a “High Risk Area [8.6.8[CD]] 

R Eng / PQS to 

determine value 
Not Applicable 

Other insurances: If applicable, description 1: R Eng / PQS to 

determine value 
Not Applicable 

      

Other insurances; If applicable, description 2: R Eng / PQS to 

determine value 
Not Applicable 

      

 
 
B 7.0 Obligations of the employer  
 

Existing premises will be in use and occupied [5.4.1 & 5.4.2] Not Applicable 

If applicable, description:  
      

Restriction of working hours [5.8] Not Applicable 

If applicable, description:  
      

Natural features and known services to be preserved by the contractor [4.7] Not Applicable 
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If applicable, description:  
      

Restrictions to the site or areas that the contractor may not occupy [5.4.1 & 
5.4.2] 

Not Applicable 

If applicable, description:  
      

Supply of free issue of material and 
goods [8.6.1.1.2]  

Amount R       Not Applicable 

If applicable, description:  
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B 8.0  Subcontractors [4.4] 
   

Select  If applicable, description of specialisation 

 

Specialisation 1       

Specialisation 2       

Specialisation 3       

Specialisation 4       

Specialisation 5       

 
   
B 9.0 Description of different portions of the works, if applicable [5.14.7] 
 
 

Select  If applicable, description of sections 

Section 1       

Section 2       

Section 3       

Section 4       

Section 5       

Section 6       

 
Remainder of the works.       
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B 10.0 Contract period [B18: 1.2], Construction period [B18: 1.1], 
Possession of site [5.4.1], Practical Completion [1.1.1.14, 5.14.1], Completion (Final Approval 
Certificate) [5.16.1] and Penalties [5.13] 
 
B 10.1 Contract Period 
 

Contract period: Period in months as indicated, include the time from the date of award 
(commencement date [5.2.1]) for submitting contractual obligatory documents, submission of Health 
& Safety Plan and approval, period for obtaining the Construction Permit (if applicable), the 
Construction Period and the Defect Liability Period up to and including Final Completion 

The contract period is determined as follows (Period/s indicated in months):  

Period to submit contractual obligatory documents including submission and 
approval of health and safety plan by the appointed Health & Safety Agent 

21 Days 

Period to obtain Construction Permit from Department of Labour upon approval of 
the Health & Safety Plan by the appointed Health & Safety Agent 

n/a 
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Total construction period for the Works as a whole up to and including Practical 
Completion, as indicated below [1.1.1.14, 5.14.1] 

24 Months 

Period to achieve Completion [5.14.4] 24 Months 

Defect liability period up to and including issuing Final Approval Certificate in 
months [5.16.1] 

3 

Total Contract Period  24 Months 

Penalty amount per calendar day for late submission of contractual obligatory 
documents: Ten percent (10%) of the penalty amount per calendar day for late 
Practical Completion, excluding VAT. [5.13] 

R 500.00 

 
 
B10.2 Construction Period for completion of the Works as a whole 
 

Construction period [B18: 1.2] and Practical Completion for the Works as a whole 
[5.14.1] The time for achieving Practical Completion of the whole of the Works is 
measured from the date of possession of the site by the contractor inclusive of all 
public holidays, special non-working days and builders’ holiday shut down 
periods. 

Not Applicable 

The date for practical completion for the works as a whole shall be the period in 
months as indicated, starting from the date of possession of the site by the 
contractor inclusive of all special non-working days and builders’ holiday shut 
down periods [1.1.1.14, 5.4.1, 5.14.1]  

24 Months 

Notification period for inspection in working days by the principal agent.        

Penalty amount per calendar day for late Practical Completion, excluding VAT. 
[5.13].  

R 500.00 

Penalty amount per calendar day for late Completion [5.14.4, 5.13]: Thirty percent 
(30%) of penalty amount per calendar day for late Practical Completion, excluding 
VAT. 

R 500.00 
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Penalty amount per calendar day for late Final Completion (Issuing of Final 
Approval Certificate) [5.16, 5.13]: Fifteen percent (15%) of penalty amount per 
calendar day for late Practical Completion, excluding VAT. 

R 500.00 

 
 
B10.3 Construction Period for completion of the Works in portions 
 

Construction period and Practical completion for portions of the Works [5.14.7] Not Applicable 

Portions of the Works in sections: 1 2 3 4 5 6 

Notification period for inspection by the 
principal agent in working days. 

                                    

The date for practical completion shall be 
the period in months as indicated from the 
date of possession of the site by the 
contractor [1.1.1.14, 5.14.1] 
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The date for practical completion for the whole of the Works, if applicable shall be 
the period in months as indicated from the date of possession of the site by the 
contractor inclusive of all public holidays, special non-working days and builders’ 
holiday shut down periods [12.2.7; 24.1]  

24 Months 

Penalty for late Practical Completion, if completion in sections is required, excluding VAT [5.13] 

The penalty amount per day for failing to complete section 1 of the Works is: R 500.00 

The penalty amount per day for failing to complete section 2 of the Works is: R 500.00 

The penalty amount per day for failing to complete section 3 of the Works is: R 500.00 

The penalty amount per day for failing to complete section 4 of the Works is: R 500.00 

The penalty amount per day for failing to complete section 5 of the Works is: R 500.00 

The penalty amount per day for failing to complete section 6 of the Works is: R 500.00 

The penalty amount per day for failing to complete the whole of the Works, if 
applicable, is: 

R 500.00 

Penalty amount per calendar day for late Completion [5.14.4, 5.13]: To be calculated at Thirty 
percent (30%) of penalty / calendar day to complete the section, excluding VAT   

Penalty amount per calendar day for late Final Completion (Issuing of Final Approval Certificate) 
[5.16, 5.13]: To be calculated at Fifteen percent (15%) of penalty / calendar day to complete 
the section, excluding VAT 

 
B 11.0  Criteria to achieve Practical Completion [1.1.1.14, 5.14.1] 
 

Criteria to achieve Practical Completion not covered in the definition of practical completion  

13.1 
Obtain Occupation Certificate from the relevant authority prior to issuing the Practical 
Completion certificate 

13.2 All relevant CoCs  
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13.3 All guarantees 

13.4 Training on electrical, security and mechanical installations if contractually required    

13.5 Maintenance / operating manuals 

13.6 
CPG and cidb BUILD programme achievement certificates submitted with substatiating 
documentation 

13.7       

13.8       

13.9       

13.10       
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B 12.0 Defects liability period [5.16] 
 
 Defects liability period: Refer B10.1 
 

Applicable If applicable, description of applicable elements  

 

14.1 All civil works (e.g. roads, storm water system, paving, sewer and water lines, etc.) 

14.2 Mechanical equipment (e.g. pumps including switchgear, etc.) 

14.3 Landscaping including automated systems (irrigation) 

14.4 Electrical equipment (e.g. emergency generators, electronic switchgear,etc..) 

14.5 Security system/s (e.g. Access control, Intruder alarm, etc.) 

14.6 Air conditioning system and plant 

14.7       

14.8       

14.9       

14.10       

 
 
B 13.0 Payment [6.10] 
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Date of month for issue of regular payment 
certificates Refer [6.10.1] 

n/a 

Contract price adjustment / cost fluctuations 
[6.8.2] 

Not Applicable 

If yes, method to calculate [6.8.2 [CD]] Contract price adjustment factor 

Employer shall pay the contractor within: 
Refer [6.10.4 [CD]] 

Thirty (30) calendar days 

 
B 14.0 Dispute resolution [10.5 [CD]] 
 

Mediation YES 

Name of nominating body Association of Arbitrators (Southern Africa) 

Appointment of Mediator State Attorney  

Litigation  Court with Jurisdiction 
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B 15.0  SPECIFIC CHANGES MADE TO GCC 2015: 3RD EDITION  
 

CONTRACT SPECIFIC DATA 

The following contract specific data, referring to the General Conditions of Contract for Construction Works, 
Third Edition (2015)  are applicable to this Contract: 

CLAUSES COMPULSORY DATA 

1.1.1.5 Amend Clause 1.1.1.5 as follows:  
 ‘Commencement Date’ means the date of possession of site by the contractor.  

1.1.1.8 Amend Clause 1.1.1.8 to include the word “rights” to read as follows: 
“Contract Data” means the specific data which, together with these General Conditions of 
Contract, collectively describe the rights, risks, liabilities and obligations of the contracting parties 
and the procedures for the administration of the Contract. 

1.1.1.13 Amend Clause 1.1.1.13 as follows, clarify when the defects liability period starts:  
“Defects Liability Period” means the period stated in the Contract Data, commencing on the date 
indicated on the Certificate of Completion for the works as a whole or Certificates of Completion in 
the event of more than one Certificate of Completion is issued for different parts of the Works, 
during which the Contractor has both the right and the obligation to make good defects in the 
materials, Plant and workmanship covered by the Contract. 

Defects Liability Period is:  12 months.  
The Defects Liability Period for the works shall commence on the calendar day following the date 
of the Certificate of Completion for the works as a whole or Certificates of Completion in the event 
of more than one Certificate of Completion is issued for different parts of the Works and end at 
midnight (00:00) three hundred and sixty five days (365) calendar days from the date of the 
Certificate of Completion.  

1.1.1.15 The name of the Employer’s Project Manager as appointed from time to time: Refer to A3.2  

1.1.1.21.A NEW CLAUSE 
INTEREST: The interest rates applicable on this contract, whether specifically indicated in the 
relevant clauses or not, will be the rate as determined by the Minister of Finance from time to 
time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) 
as amended, calculated as simple interest, in respect of debts owing to the State, and will be the 
rate as published by the Minister  of  Justice  and  Correctional  Services from time to time, in 
terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975) as 
amended, calculated as simple interest, in respect of debts owing by the State  
 

1.1.1.27 This Pricing Strategy is a:  Re-measurement Contract. 

1.1.1.31 No Clause.  

1.1.1.35 Insert the definition of “Value of Works” as Clause 1.1.1.35: 
“Value of Works” means the value of the Works certified by the Employer’s Agent as having been 
satisfactorily executed and shall include the value of the works done, the value of the materials 
and/or plant and Contract Price Adjustments.  
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1.1.1.36 Insert the definition of “Latent and Patent Defects” as Clause 1.1.1.36:  
A 'latent defect' is a material defect, which was not visible after 'reasonable' inspection. The latent 
defect period commences at the date of Final Approval Certificate and ends 5 years [after that 
date [5.16.3]. 
A patent defect is a flaw that is not hidden and ought to be easily identified upon reasonable 
inspection.  

1.1.1.37 Contract participation goal documentation are as indicated in the tender data document DPW 03 
(EC): TENDER DATA.  

1.2.3. Replace Clause 1.2.3. with the following:   
The Employer’s Agent is as indicated in clause B 5.0 and shall have the authority to act on behalf 
of the employer as indicated in the contract document read with the contract data. [3.2.3]. 

1.3.4 Not applicable to this Contract.  

1.3.5 Replace Clause 1.3.5 with the following: 
The Employer will become the owner of the information, documents, advice, recommendation and 
reports collected, furnished and/or compiled by the Contractor during the course of, and for the 
purposes of executing this Contract, all of which will be handed over to the Employer on request 
during the contract, but in any event on completion of contract, the termination and/or cancellation 
of this Contract for whatever reason. The Contractor relinquishes its lien / retention or any other 
rights thereon to which it may be entitled. 
 (b) The copyright of all documents, recommendations and reports compiled by the Contractor 
during the course of and for the purposes of finalizing the Works will vest in the Employer, and 
may not be reproduced or distributed or made available to any person outside the Employer’s 
service, or to any institution in any way, without the prior written consent of the Employer. The 
Employer shall have the right to use such material for any other purpose without the approval of 
information or payment to the Contractor. 
(c) The copyright of all electronic aids, software programmes etc. prepared or developed in 
terms of the Contract shall vest in the Employer, who shall have the right to use such material for 
any other purpose without the approval of, information or payment to the Contractor. 

 (d) In case of the Contractor providing documents, electronic aids, software programs or like 
material to the Employer, the development of which has not been at the expense of the Employer, 
copyright shall not vest in the Employer. The Contractor shall be required to indicate to which 
documents, electronic aids, software programs or like material this provision applies. 
(e) The Contractor hereby indemnifies the Employer against any action, claim, damages or 
legal cost that may be instituted against the Employer on the grounds of an alleged infringement 
of any copyright, patents or any other intellectual property right in connection with the Works 
outlined in this Contract. 
(f) All information, documents, recommendations, programs and reports collected or 
compiled must be regarded as confidential and may not be communicated or made available to 
any person outside the Employer’s service and may not be published either during the currency of 
this Contract or after termination thereof without the prior written consent of the Employer. 
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1.3.7 Replace Clause 1.3.7 with the following  

By entering into this contract, the Contractor waives any lien that he may have or acquire, 
notwithstanding any other condition/s in this contract.  

3.2.3 1. The Employer’s Principal Agent’s authority to act and/or to execute functions or duties or 
to issue instructions are expressly excluded in respect of the following, unless same has been 
approved by the employer: 
(a) Appointment of Sub-contractors – clause 4.4.4; 
(b) Granting of an extension of time and/or ruling on claims associated with claims for 
extension of time – clauses 5.12, 10.1.5; 
(c) Rulings on claims and disputes – clauses 10.1.5, 10.2.3 and 10.3.3; 
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(d) Suspension of the Works – clause 5.11.2; 
(e) Final Payment Certificate – clause 6.10.9; 
(f) Issuing of mora notices to the Contractor – clauses 9.1.1, 9.1.2.1 and 9.2.1; 
(g) Cancellation of the contract between the Employer and Contractor – clauses 9.1.1, 
9.1.2.1 and 9.2.1. 
(h)    Any variation orders – clause 6.3.1 
2. In order to be legally binding and have legal bearing and consequence, any ruling in 
respect of the above matters (a) to (h) must be on an official document, signed and issued by the 
Employer to the Contractor. 
3. The Contractor must submit claims, demands, notices, notifications, updated particulars 
and reports in writing, as well as any other supporting documentation pertaining thereto, in 
respect of any of the above listed matters (a) to (h), to the Employer’s Agent within the time 
periods and in the format(s) as determined in the relevant clauses of the Conditions of Contract.  
Failing to deliver such to the Employer’s Agent and in the correct format will invalidate any claim 
and the consequences of such failure will mutatis mutandis be as stated in clause 10.1.4. 
4. Clauses 6.10.9 and 10.1.5 shall be amended as follows to indicate the limitation on the 
Employer’s Agent authority in respect thereof: 
Clause 6.10.9 – Amend to read as follows: 
Within 14 days of the date of final approval as stated in the Final Approval Certificate, the 
Contractor shall deliver to the Employer’s Agent a final statement claiming final settlement of all 
moneys due to him (save in respect of matters in dispute, in terms of Clauses 10.3 to 10.11, and 
not yet resolved).  
The Employer’s Agent shall within 14 days issue to the Contractor a Final Payment Certificate the 
amount of which shall be paid to the Contractor within 30 days of the date of such certificate, after 
which no further payments shall be due to the Contractor (save in respect of matters in dispute, in 
terms of Clauses 10.3 to 10.11 and not yet resolved). 
Clause 10.1.5 – Amend to read as follows: 
Unless otherwise provided in the Contract, the Employer shall, within 28 days after the Contractor 
has delivered his claim in terms of Clause 10.1.1 as read with Clause 10.1.2, deliver to the 
Contractor his written and adequately reasoned ruling on the claim (referring specifically to this 
Clause). The amount thereof, if any, allowed by the Employer shall be included to the credit of the 
Contractor in the next payment certificate. If no ruling has been made within the 28 days, as 
referred to in clause 10.1.5. or any extension thereof as agreed to by the parties, the claim shall 
be regarded as rejected by the Employer. 
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 5. Insert the following under 3.2.3: 
Provided that, notwithstanding any provisions to the contrary in the Contract, the Employer shall 
have the right to reverse and, should it deem it necessary, to amend any certificate, instruction, 
decision or valuation of the Employer’s Agent and to issue a new one, and such certificate 
instruction, decisions or valuations shall  for the purposes of the Contract be deemed to be issued 
by the Employer’s Agent, provided that the Contractor shall be remunerated in the normal manner 
for work executed in good faith in terms of an instruction issued by the Employer’s Agent and 
which has subsequently been rescinded. 

3.3.2.1 Amend Clause 3.3.2.1 to insert the word “plant” to read as follows: 
Observe how the Works are carried out, examine and test materials, plant and workmanship, and 
receive from the Contractor such information as he shall reasonably require. 

3.3.3.2 Amend Clause 3.3.3.2 to insert the word “plant” to reads as follows: 
Notwithstanding any authority assigned to him in terms of Clauses 3.3.2 and 3.3.4, failure by the 
E Employer’s Agent’s Representative to disapprove of any work, workmanship, plant or materials 
shall not prejudice the power of the Employer’s Agent’s thereafter to disapprove thereof and 
exercise any of his powers in terms of the Contract in respect of thereof.  

3.3.2.2.3 
3.3.2.2.4 

Add to Clause 3.3.2.2.3 and 3.3.2.2.4 the following: 
All oral communication must be reduced into writing to be binding on the parties.  

4.4.4 Ref Clause 3.2.3   

4.8.2.1 Amend Clause 4.8.2.1 to include the word “person”, as follows: 
Makes available to the Employer, or to any such contractor, person or authority, any roads or 
ways for the maintenance of which the Contractor is responsible, or 

4.8.2.2 Amend Clause 4.8.2.2 to include “Employer” and “contractors”, as follows: 
Provides any other facility or service of whatsoever nature o the Employer or to any of the said 
contractors, persons or authorities, 

4.12.3 Add to Clause 4.12.3 the following: 
All oral communication must be reduced into writing to be binding on the parties.  

5.3.1 The documentation required before commencement with Works execution are:  
 
Health and Safety Plan to be provided within 14 calendar days from award (Ref Clause 4.3) 
Initial programme to be provided within 21 calendar days of handing over the site to the contractor 
(Ref Clause 5.6) 
Security (Ref Clause 6.2) 
Insurance (Ref Clause 8.6) 
insert other requirements 
insert other requirements 
insert other requirements 

5.3.2 The time to submit the documentation required before commencement with Works execution is: 
21 days.  
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5.4.2 The access to, and possession of, the Site referred to in Clause 5.4.1 shall be enter "exclusive" or 
"not exlcusive"  to the Contractor.  In the event of access to, and possession of, the Site is not 
exclusive to the Contractor, the following limitations apply: 
Insert an exposition of limitation. 

5.8.1 The non-working days are:  Saturdays and Sundays  

The special non-working days are: 
Public Holidays; 
The year-end break annually published by the BCCEI (Bargaining Council for the Civil 
Engineering Industry)  

5.9.1 Amend Clause 5.9.1 as follows: 
 
On the Commencement Date, the Engineer shall deliver to the Contractor three (3) copies, at no 
cost to the Contractor, of the drawings and any instructions required for the commencement of the 
Works. The cost of any additional copies of such drawings and/or instructions, as may be required 
by the Contractor, will be for the account of the Contractor. 

5.11.1 No Clause  

5.11.2 Ref Clause 3.2.3  

5.11.5 No Clause 

5.11.6 No Clause  

5.12 Ref Clause 3.2.3  

5.12.2.2 Add the following to Clause 5.12.2.2  to read: “Abnormal climatic conditions means any weather 
conditions i.e. rain, wind, snow, frost, temperature (cold or heat) that are not in the norm for the 
area where the construction takes place and during which no work is possible on site” 

5.13.1 Add the following to Clause 5.13.1: 
The penalty for failing to complete the Works: Refer to B10 CD 

5.14.1 Amend the second paragraph of Clause 5.14.1 as follows: 
When the Works are about to reach the said stage, the Contractor shall, in writing, request a 
Certificate of Practical Completion and the Employer’s Agent shall, within 14 days  after receiving 
such request, issue to the Contractor a written list setting out the work to be completed to justify 
Practical Completion.  Should the Employer’s Agent not issue such a list within the 14 days, the 
Contractor shall notify the Employer accordingly. Should the Employer not issue such a list within  

 7 days of receipt of such notice, Practical Completion shall be deemed to have been achieved on 
the 14th day after the contractor requested the Certificate of Practical Completion. 

5.14.4 Add the following to Clause 5.14.4: 
Penalty for late due completion date will be 30% of penalty / calendar day. 
Penalty for late completion date will be 15% of penalty / calendar day. 
 

 
 
TENDER/ QUOTATION NO: PET 29/2023 

 
5.16.1 Amend Clause 5.16.1 by deleting the provision in the third paragraph of this clause. 

5.16.2 Amend Clause 5.16.2 as follows: 
No certificate other than the Final Approval Certificate referred to in Clause 5.16.1 shall be 
deemed to constitute approval of the Works or shall be taken as an admission of the due 
performance of the Contract or any part thereof, nor of the accuracy of any claim made by the 
Contractor, nor shall any other certificate exclude or prejudice any of the powers of the 
Employer’s Agent and/or the Employer. 

5.16.3 The latent defect period for all works is:  5 years  
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6.2.1 The type of security for the due performance of the Contract, as selected by the Contractor in the 
Contract Data, must be delivered to the Employer. 

6.2.3 Amend Clause 6.2.3 as follows: 
If the Contractor has selected a performance guarantee as security, he shall ensure that it 
remains valid and enforceable as required in terms of the Contract. 

6.3.1 Add the following to the last paragraph “subject to obtaining approval from the Employer” (3.2.3) 

6.5.1.2.3 The percentage allowance to cover overhead charges is: 
33%, except on material cost where the percentage allowance is 10%. 

6.8.2 When Contract Price Adjustment is applicable [B13] the value of payment certificates is to be 
adjusted by a Contract Price Adjustment Factor (CPAF): 
 
The value of the certificates issued shall be adjusted in accordance with the Contract Price 
Adjustment Factor with the following values: 
 
The value of “x” is 0.15. 
 
The values of the coefficients are: 
a = 0.25. (Labour) 
b = 0.3    (Contractor’s equipment) 
c = 0.3    (Material) 
d = 0.15  (Fuel) 
The values of the coefficients for “Repair and Maintenance Project” (RAMP) contracts are: 
a = 0.35    (Labour) 
b = 0.20    (Contractor’s equipment) 
c = 0.35    (Material) 
d = 0.10    (Fuel) 

The urban area nearest the Site is insert name of urban area. 

(Select urban area from Statistical News Release, P0141, Table A) 
 
The applicable industry for the Construction Material Price Index for materials / plant is insert name of 
industry. 
(Select the applicable industry from Statistical News Release, P0151.1, Tables 2,4,5) 
 

The area for the Producer Price Index for fuel is insert name of area. 
(Select the area from Statistical News Release, P0142.1, Table 1.) 
 
The base month is insert month insert year. (The month prior to the closing of the tender.) 

6.8.3 Price adjustments for variations in the costs of special materials are not allowed. 
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6.9.1 Replace Clause 6.9.1 with the following: 
“Plant and materials will only be certified and paid for upon furnishing proof of ownership by the 
contractor. Once paid, material and goods shall become the property of the Employer and shall 
not be removed from site without the written authority of the Employers Agent. 

6.10.1 Add at end of Clause 6.10.1                                               
The contractor shall provide the Employer’s Agent every month, on dates as agreed between 
parties / instructed by the Principal Agent, with the following information: 
Monthly Local content report,  
EPWP / NYS payment register, labour reports and certified ID document of EPWP/ NYS 
beneficiaries, Contract between Contractor and EPWP/ NYS beneficiaries, attendance register. (if 
applicable) 
Tax Invoice 
Labour intensive report 
Contract participation goal reports 
 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is:  85 %. 
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6.10.3 The limit of retention money is dependent on the security to be provided by the Contractor in 
terms of Clause 6.2.1. 

6.10.4 Replace “28 days” with “30 days” provided all required documents have been submitted and are 
correct in all respects. 

6.10.5 Replace Clause 6.10.5 with the following: 
 
In respect of contracts up to R2 million and in respect of contracts above R2 million where the 
Contractor elects a security by means of a 10% retention, 50% of the retention shall be released 
to the Contractor when the Employer’s Agent issues the Certificate of Completion in terms of 
clause 5.14.4.  The remaining 50% of the retention shall be released in accordance with the 
provisions of the conditions of contract and will become due and payable when the Contractor 
becomes entitled, in terms of Clause 5.16.1, to receive the Final Approval Certificate. 
 
In respect of contracts above R2 million, where the Contractor elects a security by means of a 
cash deposit or fixed guarantee of 5% of the Contract Sum (excl. VAT) and a 5% retention of the 
Value of the Works (excl. VAT), the cash deposit or fixed guarantee, whichever is applicable, shall 
be refunded to the Contractor or return to the guarantor, respectively, when the Employer’s Agent 
issues the Certificate of Completion in terms of Clause 5.14.4.  The 5% retention of the Value of 
the Works (excl. VAT) shall become due and payable when the Contractor becomes entitled, in 
terms of Clause 5.16.1, to receive the Final Approval Certificate. 
 
In respect of contracts above R2 million, where the Contractor elects a security by means of a 
cash deposit or a variable guarantee of 10% of the Contract Sum (excl. VAT), the cash deposit or 
the variable guarantee, whichever is applicable, will be reduced to 5% of the Value of the Works 
(excl. VAT) when the Employer’s Agent issues the Certificate of Completion in terms of Clause 
5.14.4.  The balance of the cash deposit shall become due and payable or the variable guarantee 
shall expire when the Contractor becomes entitled in terms of Clause 5.16.1 to receive the Final 
Approval Certificate. 

6.10.6.2 Replace Clause 6.10.6.2 with the following: 
“In the event of failure by the Employer to make the payment by the due date, he shall pay to the 
Contractor interest, at the rate as published by the Minister of Justice and Correctional Services 
from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55 
of 1975) as amended, calculated as simple interest, in respect of debts owing by the State”. 
(1.1.1.21.A).  

6.10.9 Ref Clause 3.2.3. 
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7.2.1 
 

The last sentence to read “Failing requirements or instructions, the Plant, workmanship and 
materials of the respective kinds shall be suitable for the intended purpose provided that materials 
procured for the works are from South African manufactures and suppliers. Imported materials 
shall only be considered under exceptional circumstances, based on compelling technical 
justifications, and subject to the approval by the DPWI. Failing to comply, unless specified or 
approval granted will result in a ten percent (10%) penalty of the value of imported material used 
without approval.  

7.5.3 Add the following to Clause 7.5.3 
“Should the work inspected by the Employer’s Agent be rejected, all consultant’s fees / costs 
pertaining to the unsuccessful inspection shall be recovered from the contractor”. 

7.9.1 Insert the following at the end of Clause 7.9.1: 
Provided that, should the Contractor on demand not pay the amount of such costs to the 
Employer, such amount may be determined and deducted by the Employer from any amount due 
to or that may become due to the Contractor under this or any other previous or subsequent 
contract between the Contractor and the Employer. 

8.2.2.1 Insert the following as a second paragraph to Clause 8.2.2.1: 
 
The Contractor shall at all times proceed immediately to remove or dispose of any debris arising 
from damage to or destruction of the Works and to rebuild, restore, replace  and/or repair the 
Works, failing which the Employer may cause same to be done and recover the reasonable costs 
associated therewith from the Contractor. 
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8.3.1.10 Replace Clause 8.3.1.10 with the following: 
“Ionising, radiation, or contamination by radioactivity from any nuclear fuel, or from any nuclear 
waste from the combustion of nuclear fuels, excluding leakages of any radioactive material / 
gases / corrosive liquids/chemicals, which are harmful to the environment and biological life, 
brought on to site for installation or used in the Works prior to final approval”.  

8.4.3 Add the following as Clause 8.4.3: 
 
Where the Contractor has caused damage to property (moveable and immovable), of any person, 
the Employer or third parties, the Contractor shall on receiving a written instruction from the 
Employer’s Agent immediately proceed at his own cost to remove or dispose of any debris and to 
rebuild, restore, replace  and/or repair such property and to execute the Works. 

8.6.1 
 

Replace Clause 8.6.1 with the following: 
Except   if   provided   otherwise   in   the   Contract  Data,  the Contractor,   without   limiting  his  
obligations   in  terms of  the Contract, shall effect and keep the respective insurances [CD] in 
force, in favour of the employer as beneficiary, from the date of possession of the site until the 
issue of the certificate of practical completion and with an extension to cover the contractors 
obligations after the date of practical completion [8.2.1] 

8.6.1.1.1 Ref B6.0 CD for value of insurance. 

8.6.1.1.2 Ref B6.0 CD for value of insurance. 

8.6.1.1.3 Ref B6.0 CD for value of insurance. 

8.6.1.3 Amend Clause 8.6.1.3 to delete reference to limit of indemnity, to read as follows: 
Liability insurance that covers the Contractor against liability for the death of, or injury to any 
person, or loss of, or damage to any property (other than property while it is insured in terms of 
Clause 8.6.1.1) arising from or in the course of the fulfilment of the Contract, from the 
Commencement Date to the date of the end of the Defects Liability Period, if applicable, or 
otherwise to the issue of the Certificate of Completion. 

8.6.4  Omit clause 
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8.6.6 Replace Clause 8.6.6 with the following: 
Without limiting the contractor’s obligations in terms of the contract, the contractor shall, within 
twenty-one (21) calendar days of the date of letter of acceptance, but before commencement of 
the works, submit to the employer all the policies by which the insurances are effected and due 
proof of upfront payment of all premiums thereunder to keep the policies effective from the 
Commencement Date to the date of the end of the Defects Liability Period, if applicable, or 
otherwise to the issue of the Certificate of Completion. 

8.6.7 Replace Clause 8.6.7 with the following: 
 
If the Contractor fails to effect and keep in force any of the insurances referred to in Clause 8.6.1, 
the Employer may cancel the Contract in terms of Clause 9.2. 

8.6.8 Add the following as Clause 8.6.8. 
 
HIGH  RISK  INSURANCE 
 
In the event of the project being executed in a geological area classified as a “High Risk Area”,  
that is an area which is subject to highly unstable subsurface conditions that might result in 
catastrophic ground movement evident by sinkhole or doline formation the following will apply: 
 
(1) Damage to the Works 
 
 The Contractor shall, from the date of Commencement of the Works until the date of the 
Certificate of Completion, bear the full risk of and hereby indemnifies and holds harmless the 
Employer against any damage to and/or destruction of the Works consequent upon a catastrophic 
ground movement as mentioned above.  The Contractor shall take such precautions and security 
measures and other steps for the protection of the Works as he may deem necessary. 
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 When so instructed to do so by the Employer’s Agent, the Contractor shall proceed 
immediately to remove and/or dispose of any debris arising from damage to or destruction of the 
Works and to rebuild, restore, replace and/or repair the Works, at the Contractor’s own costs. 
 
(2) Injury to Persons or Loss of or damage to Properties 
 
The Contractor shall be liable for and hereby indemnifies and holds harmless the Employer 
against any liability, loss, claim or proceeding arising during the Contract Period whether arising in 
common law or by Statute, consequent upon personal injuries to or the death of any person 
whomsoever resulting from, arising out of or caused by a catastrophic ground movement as 
mentioned above. 
 
The Contractor shall be liable for and hereby indemnifies the Employer against any and all 
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or 
immovable or personal property or property contiguous to the Site, whether belonging to or under 
the control of the Employer or any other body or person whomsoever arising out of or caused by a 
catastrophic ground movement, as mentioned above, which occurred during the Contract Period. 
(3) It is the responsibility of the Contractor to ensure that he has adequate insurance to cover 
his risk and liability as mentioned in Clauses 8.6.8(1) and 8.6.8 (2) above.  Without limiting his 
obligations in terms of the Contract, the Contractor shall, within 21 days of the Commencement 
Date and before Commencement of the Works, submit to the Employer proof of such insurance 
policy, if requested to do so. 
(4) The Employer shall be entitled to recover any and all losses and/or damages of whatever 
nature suffered or incurred consequent upon the Contractor’s default of his obligations as  
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 set out in Clauses 8.6.8 (1), 8.6.8 (2) and 8.6.8 (3).  Provided that, should the Contractor on 
demand not pay the amount of such costs to the Employer, such amount may be determined and 
deducted by the Employer from any amount due to or that may become due to the Contractor 
under this or any other existing or subsequent contract between the Contractor and the Employer. 

9.1.1 Ref Clause 3.2.3  

9.1.2.1 Ref Clause 3.2.3 

9.1.4 Replace the first paragraph of Clause 9.1.4 with the following: 
 
“In the circumstances referred to in Clauses 9.1.1, 9.1.2 or 9.1.3 (provided that the circumstances 
in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or agents), and 
whether or not the Contract is terminated under the provisions of this Clause, the Contractor shall 
be entitled on proof of payment of any increased cost of or incidental to the execution of the 
Works which is specifically attributable to, or consequent upon the circumstances defined in 
Clauses 9.1.1, 9.1.2 or 9.1.3; …….. necessary changes” 

9.1.5 Replace the first paragraph of Clause 9.1.5 with the following: 
 
If the Contract is terminated on any account in terms of this Clause (provided that the 
circumstances in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or 
agents) , the Contractor shall be paid by the Employer (insofar as such amounts or items have not 
already been covered by payments on account made to the Contractor) for all measured work 
executed prior to the date of termination, the amount (without retention), payable in terms of the 
Contract and, in addition: ” 

9.1.5.5 No Clause 

9.1.6 No Clause 

9.2.1 Ref Clause 3.2.3 

9.2.1.3.9 Add the following as Clause 9.2.1.3.9: 
 
Has failed to effect and keep in force any of the insurances referred to in Clause 8.6.1. 

9.2.4 Add the following as Clause 9.2.4: 
In the case where a contract is terminated by the Employer by no fault by any party, the contractor 
shall be entitled to no other compensation than for work done and materials on site as certified by 
the Principal Agent at the date of termination. 

9.3.2.2 Replace Clause 9.3.2.2 with the following: 
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All Plant and Construction Equipment, Temporary Works and unused materials brought onto the 
Site by the Contractor, and where ownership has not been transferred to the Employer (see 
Clause 6.9.1), shall be removed from the Site on termination of the contract by any party.  

9.3.2.3 No Clause 

9.3.3 Add the following at the end of Clause 9.3.3 
 
After cancellation of the Contract by the Contractor, the Contractor, when requested by the 
Employer to do so, shall not be entitled to refuse to withdraw from the Works on the grounds of 
any lien or a right of retention or on the grounds of any other right whatsoever. 
Nothing in this Clause shall prejudice the right of the Contractor to exercise, either in lieu of or in 
addition to the Contractor rights and remedies specified in this Clause, any other rights or 
remedies to which the Contractor may be entitled under the Contract or common law. 
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10.1.3.1 Replace Clause 10.1.3.1 with the following: 

All facts and circumstances relating to the claims shall be investigated as and when they occur or 
arise. For this purpose, the Contractor shall deliver to the Employer’s Agent, records in a form 
approved by the Employer’s Agent, of all the facts and circumstances which the Contractor 
considers relevant and wishes to rely upon in support of his claims, including details of all 
construction equipment, plant, labour, and materials relevant to each claim. Such records shall be 
submitted promptly after the occurrence of the event giving rise to the claim. 

10.1.4 Ref Clause 3.2.3. 

10.1.5 Ref Clause 3.2.3. 

10.1.6 Add the following as Clause 10.1.6: 
 
If the Employer fails to give his ruling within the period referred to in Clause 10.1.5 he shall be 
deemed to have given a ruling dismissing the claim.  

10.2.1 Replace Clause 10.2.1 with the following: 
In respect of any matter arising out of or in connection with the Contract, which is not required to 
be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the 
Employer, the Contractor or the Employer shall have the right to deliver a written dissatisfaction 
claim to the Employer’s Agent. This written claim shall be supported by particulars and 
substantiated. 

10.2.2 Replace Clause 10.2.2 with the following: 
If, in respect of any matter arising out of or in connection with the Contract, which is not required 
to be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the 
Employer, the Contractor or the Employer fails to submit a claim within 28 days after the cause of 
dissatisfaction, he shall have no further right to raise any dissatisfaction on such matter.  

10.2.3 Ref clause 3.2.3. 

10.3.2 Replace Clause 10.3.2 with the following: 
If either party shall have given notice in compliance with Clause 10.3.1, the dispute shall be 
referred immediately to mediation under Clause 10.5, unless amicable settlement is 
contemplated.  

10.3.3 Replace Clause 10.3.3with the following:: 
In respect of a ruling given by the Employer (Ref clause 3.2.3), and although the parties may have 
delivered a Dispute Notice, the ruling shall be in full force and carried into effect unless and until 
otherwise agreed by both parties, or in terms of a mediation decision or court judgement.  

10.4.2 Replace Clause 10.4.2 with the following: 
If the other party rejects the invitation to amicable settlement in writing, or does not respond in 
writing to the invitation within 14 days, or amicable settlement is unsuccessful, referral to 
mediation shall follow immediately. Should mediation be unsuccessful, the dispute shall be 
resolved by Litigation. 

10.4.4 Replace Clause 10.4.4 with the following:  
Save  for  reference  to  any  portion  of  any   settlement,  or decision  which  has been agreed  to 
be final and binding on the parties, no reference  shall be  made by  or  on behalf of  either party 
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in any subsequent  court proceedings, to any outcome of an amicable settlement, or to the fact 
that any particular evidence was given, or to any submission, statement or admission  made in the 
course of the amicable settlement. 
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10.5 
 

 
Replace Clause 10.5 with the following: 
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation, in 
which event:  
 
10.5.1 The appointment of a mediator, the procedure, and the status of the outcome shall be 
agreed between the parties.  
 
10.5.2 Regardless of the outcome of a mediation the parties shall bear their own costs concerning 
the Mediation and equally share the costs of the mediator and related expenses. 

10.6 
No Clause 

10.7 
No Clause 

10.10.3 Replace Clause 10.10.3 with the following: 
The court shall have full power to open up, review and revise any ruling, decision, order, 
instruction, certificate or valuation of the Employer’s Agent and Employer and neither party shall 
be limited in such proceedings before such court to the evidence or arguments put before the 
Employer’s Agent or Employer for the purpose of obtaining his ruling. 

 
 
B 16.0  CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.I.L.D. PROGRAMME 

 
The contractor shall achieve in the performance of the contract the following Contract Participation 
Goals (CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC):  Pricing Assumptions 
and in accordance with the feasibility study, which forms part of the specifications in the CPG Section 
of the Specification of this contract. 
 

 
(a) 

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best 
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – 
Condition of Contract. 

Select  

 
(b) 

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best 
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – 
Condition of Contract. 

 
Select  

 
(c) 

Minimum Targeted Local Labour Skills Development Contract Participation Goal in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best 
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – 
Condition of Contract.  

Select  
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(d) cidb BUILD Programme: Minimum Targeted Enterprise Development Contract 

Participation Goal in accordance with the cidb Standard for Indirect Targeting for 
Enterprise Development through Construction Works Contracts, No 36190 Government 
Gazette, 25 February 2013, as amended in cidb Best Practice Project Assessment 
Scheme Notice No. 43726 of 18 September 2020 – Condition of Contract. 

Select  
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(e) 
 

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in 
accordance with the cidb Standard for Developing Skills through Infrastructure Contracts 
as published in the Government Gazette Notice No. 48491 of 28 April 2023. and the cidb 
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – 
Condition of Contract. 

Select  

 
(f) 
 

DPWI National Youth Service training and development programme (NYS) – Condition 
of Contract.  

Select  

       
(g) 
 

Labour Intensive Works – Condition of Contract.  Select  

 
(h) 
 

      Select  

 
(i) 
 

      Select  
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PART 2: CONTRACT DATA COMPLETED BY THE TENDERER: 

 
C  TENDERER’S SELECTIONS 
 
C 1.0 Securities [11.0]   
 
In respect of contracts with a contract sum up to R1 million, the security to be provided by the 
contractor to the employer will be a payment reduction of five per cent (5%) of the value certified in 
the payment certificate (excluding VAT). 
 
In respect of contracts with a contract sum more than R1 million, the security to be provided by the 
contractor to the employer will be selected by the Contractor as indicated below: 
 

 
Guarantee for construction: Select Option A, B, C, D or E     
 

n/a 

 

 
Option A  
 

 
cash deposit of 10 % of the contract sum (excluding VAT) 
 

Option B 
   
 

 
variable construction guarantee of 10 % of the contract sum  
(excluding VAT) (DPW-10.3 EC) 
 

Option C
   

 
payment reduction of 10% of the value certified in the payment certificate (excluding VAT) 
 

Option D  

 
cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of 
the value certified in the payment certificate (excluding. VAT) 
 

Option E  

 
fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment 
reduction of  5% of the value certified in the payment certificate  
(excluding VAT) (DPW-10.1 EC)] 
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NB: Insurances submitted must be issued by either an insurance company duly registered in terms of 
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) 
on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will 
be accepted. 
 

 
Guarantee for payment by employer [11.5.1; 11.10] 
 

Not applicable 

 
Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] 
 

Not applicable 

 
  



                                                          BID NO:  PET 29/2023 

  

Page 221 of 222 
St Albans Prison & Kirkwood Prison: 36 Months Term Contract For Boiler Operation, Maintenance and Repairs  

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA  

 
TENDER/ QUOTATION NO: PET 29/2023 

 
 
C 2.0 Payment of preliminaries [25.0] 
 
Contractor’s selection   
 

 
Select Option A or B    
 

B 

 
Where the contractor does not select an option, Option A shall apply   
 
Payment methods  
  

Option A 

The preliminaries shall be paid in accordance with an amount prorated to the value of the 
works executed in the same ratio as the amount of the preliminaries to the contract sum, 
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any 
provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio 

 

Option B 

The preliminaries shall be paid in accordance with an amount agreed by the principal agent 
and the contractor in terms of the priced document to identify an initial establishment charge, 
a time-related charge and a final dis-establishment charge. Payment of the time-related 
charge shall be assessed by the principal agent and adjusted from time to time as may be 
necessary to take into account the rate of progress of the works  

  
Lump sum contract 
 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per 
cent) of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations. 
 
 
C 3.0 Adjustment of preliminaries [26.9.4] 
 
Lump sum contract 
 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per 
cent) of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations. 
 
Contractor’s selection   
 

 
Select Option A or B    
 

      

 
Where the contractor does not select an option, Option A shall apply. 
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Provision of particulars 
 
The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms 
of his selection. Where completion in sections is required, the contractor shall provide an 
apportionment of preliminaries per section. 
 

Option A 
An allocation of the preliminaries amounts into Fixed, Value-related and Time-related 
amounts as defined for adjustment method Option A below, within fifteen (15) working days of 
the date of acceptance of the tender 

Option B 

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of 
possession of the site.  Such breakdown shall include, inter alia, the administrative and 
supervisory staff, the use of construction equipment, establishment and dis-establishment 
charges, insurances and guarantees, all in terms of the programme  

 
Adjustment methods 
 
The amount of preliminaries shall be adjusted to take account of the effect which changes in time 
and/or value have on preliminaries.  Such adjustment shall be based on the particulars provided by 
the contractor for this purpose in terms of Options A or B, shall preclude any further adjustment of the 
amount of preliminaries and shall apply notwithstanding the actual employment of resources by the 
contractor in the execution of the works. 

Option A 

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts 
provided by the contractor, apportioned to sections where completion in sections is required  
 
Fixed - An amount which shall not be varied. 
 
Value-related - An amount varied in proportion to the contract value as compared to the 
contract sum.  Both the contract sum and the contract value shall exclude the amount of 
preliminaries, contingency sum(s) and any provision for cost fluctuations. 
 
Time-related - An amount varied in proportion to the number of calendar days extension to 
the date of practical completion to which the contractor is entitled with an adjustment of the 
contract value [23.2; 23.3] as compared to the number of calendar days in the initial 
construction period [26.9.4].  

Option B 

The adjustment of preliminaries shall be based on the number of calendar days extension to 
the date of practical completion to which the contractor is entitled with an adjustment of the 
contract value [23.2; 23.3] as compared to the number of calendar days in the initial 
construction period [26.9.4]. The adjustment shall take into account the resources as set out 
in the detailed breakdown of the preliminaries for the period of construction during which the 
delay occurred. 

 
Failure to provide particulars within the period stated 
 

Option A 

Where the allocation of preliminaries amounts for Option A is not provided, the following 
allocation of preliminaries amounts shall apply: 
 
Fixed - Ten per cent (10%) 
Value-related - Fifteen per cent (15%) 
Time-related - Seventy-five per cent (75%) 
 
Where the apportionment of the preliminaries per section is not provided, the categorised 
amounts shall be prorated to the cost of each section within the contract sum as determined by 
the principal agent 

Option B 
 
Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A 
shall apply  

 
 


