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PROJECT DESCRIPTION: Panel of Contractors For Preventative and Day to Day
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BID NO: PLK 24/07
Closing Date: 09 April 2024
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Name of the Tenderer: ... e

Bid Box Address

Department of Public Works & Infrastructure
Polokwane Regional Office

78 Hans Van Rensburg Street

Old Mutual Building, Room 03, Ground Floor

0700

SCM SPECIFIC ENQUIRIES: TECHNICAL / PROJECT SPECIFIC ENQUIRIES
Enquires: Ms. R Motimele Enquires: Ms M Mametja

Tel No: 015 293 8060 during office hours Tel No; 015 291 6442 during office hours
Cell No: N/A Cell No: 083 387 1629

Email Address: Rebecca.motimele@dpw.gov.za Email Address: Mosima.mametia@dpw.gov.za
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BID NO: PLK 24/07

SUMMARY OF BID INFORMATION

Bid Number

PLK 24/07

Bid/ Project
Description

Panel of Contractors for Preventative and Day to Day Maintenance of Standby
Generators in State Building for 24 Months in Mopani Areas

Bid Closing date &
Time

Tuesday, 09 April 2024

Closing Time: 11H00

Bid Briefing Date
& Time
(If applicable)

Date of Bid Briefing (if any)

27/03/2024

Time of Bid Briefing (if any)
10:00

Venue 78 Hans Van Rensburg Street ,0ld Mutual Building Board Room , Polokwane
SCM SPECIFIC Ms R Motimele Rebecca.motimele@dpw.gov.za
SR 015 293 8060 Click here to enter text.

TECHNICAL / . . .

PROJECT Ms M Mametja Mosima.mametja@dpw.gov.za
SPECIFIC

ENQUIRIES 015 291 6442 L083 387 1629

Bid Validity Period

84 calendar days

Bid Document
Price

R 200.00

Procurement Plan
Reference Number

7/1/1/2/16 (1846 )
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BID NO: PLK 24/07

PA-04 (EC): NOTICE AND INVITATION TO TENDER
THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

Project title:

Panel of Contractors for Preventative and Day to Day Maintenance of Standby
Generators in State Building for 24 Months in Mopani Areas

Bid no:

PLK 24/07

Procurement Plan
Reference no:

7/1/1/2/16 ( 1846 )

Advertising date:

Tuesday, 19 March
2024

Closing date:

Tuesday, 09 April 2024

Closing time:

11H00

Validity period:

84 calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 3 ME or 3 EB* or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
select tender value range select class of construction works PE or select tender value range

select class of construction works PE* or higher.
* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable

2. FUNCTIONALITY CRITERIA APPLICABLE

2.1 The Bid will be evaluated on Functionality and the following Functionality evaluation criteria will apply and
failure to meet minimum functionality score will result in the tenderer being disqualified. From further

evaluation:
Functionality criteria’: Weighting factor:
1. Work Force 1 20
Contractor to provide proof of work force to execute the project .
Attach copies of Diesel Mechanic Trade test certificate and ID (
Identity Document ) copies of certificate holder.
Artisan Diesel Mechanic
3 certificates & ID and above = 5 Points
2 certificates & ID = 4 Points
1 certificate & ID = 3 Points
2. Work Force 2 20
Contractor to provide proof of work force to execute the project .
Attach copies of Electrical Trade Test certificate and ID ( Identity
Document ) copies of certificate holder
Artisan Electrician
3 certificates & ID and above = 5 Points
2 certificates & ID = 4 Points
1 certificate & ID = 3 Points
3. Work Force 3 15

Laboures

3 ID & CV and above =5 Points
2 D&CV = 4 Points
1ID&CV = 3 Points

Contractor to provide proof of work force to execute the project .
Attach CV and copies of ID for confirmation of employed work force.

"The points allocated to each functionality criterion should not be generic but should be determined separately for each
tender on a case by case basis.
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4.

Management

Contractor to attach Completion Letter or Certificate with reference
for all previous similar projects undertaken and completed
successfully, with a minimum value of R501 000.00 or higher ,with
experience of 10 years. N.B In instances where bidder attach sub-
contracting completion letter or certificate, Bidder must attach
appointment letter for main contractor. N.B Each project completion
must have its value. Combined completion letters or certificates from
same institute are acceptable with a minimum value of R501 000.00 or
higher

Simillar Completed Projects

3 projects and above = 5 Points
2 projects = 4 Points
1 project = 3 Points

20

Equipments

Contractor to provide evidence of ownership certificate of utility
vehicle with capacity of 1 ton, either registered under the name of the
company or the director of the company.

utility vehicles

3 Vehicles = 5 Points
2 Vehicles = 4 Points
1 Vehicle = 3 Points

15

Financial Credibility

Provide stamped bank rating from banking institute to justify the risk

credit rating of A =5 Points
credit rating of B = 4 Points
credit rating of C = 3 Points
credit rating of D = 2 Points
credit rating of E = 1 Point

10

7.

8.

TOTAL

100

(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process to arrive

at the total functionality points)

Minimum functionality score to qualify for further evaluation:

50

(Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below)
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3. EVALUATION METHOD FOR RESPONSIVE BIDS

3.1.The following Evaluation Method for responsive bids will be applicable:

[] Method 1 (Financial offer) Method 2 (Financial and Preference offer)

3.2.The 80/20 Preference points scoring system will be applicable for this bid
4. RESPONSIVENESS CRITERIA

4.1 Indicate substantive responsiveness criteria applicable for this tender. Failure to comply with the
criteria stated hereunder shall result in the tender offer being disqualified from further
consideration:

‘ <1 | Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit

) tenders

Tender offer must be properly received on the tender closing date and time specified on the
invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).

=N

X

Use of correction fluid is prohibited. Corrections to be crossed out and initialled.

Submission of a signed bid offer as per the DPW-07 (EC).

Submission of DPW-09 (EC): Particulars of Tenderer’s Projects.

oo AW

Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.

The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts) together with his tender.

There will be a compulsory bid briefing meeting and all potential bidders must attend. |

The tenderer shall submit his fully priced and completed sectional summary- and final summary
pages with the tender.

Submission of registration letter as an electrical contractor for bidder issued by the Department of
Labour (DOL), permitting to issue a Certificate of compliance (COC's)

Bidders will be evaluated as per special conditions of bid (SCB-1)

- Attach copy of Electrical Trade Test Certificate and Identity Document of certificate
holder/owner

10.

000 |UORROK

1.

- Attach copy of Diesel Mechanic Trade Test Certificate and Identity Document of
Certificate holder/owner

12.1 X4 | Attach valid copy of Electrical Installation Regulation Registration 6(4) : Registration of

Electrical Contractor.( Occupational Health and Safety Act, 1993 )

- Attach valid copy of Letter of Good Standing in Electrical or Mechanical Field: Issued
by Department of Labour.

- Attach Health and Safety Plan

13.] X

- Registration on National Treasury "s Central Supplier DataBase
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14.

| and all further consideration.

All individuals that are not born in South Africa and that are working or are employees or
are directors / trustees / shareholders / members of a business in Republic of South Africa
must submit the permanent residence certificate or relevant permit that are as follows (In
terms of Section 15, Section 19, Section 23 and Section 25 of Immigration Act No: 13 of
2002 as amended and must abide by the terms and conditions of Section 43 of
Immigration Act No: 13 of 2002 as amended) or they must submit the relevant permit ( In
terms of Section 22 permit or Section 24 permit or “Certification” or Section 27 of Refugee
Act No: 130 of 1998 as amended) or they must submit Neutralisation Certificate ( In terms
of section 5 of the South African Citizenship Act no: 88 of 1995 as amended). The
concerned bidder must also submit a signed original stamped letter from the Immigration
Section of the Department of Home Affairs Offices that will confirm that the above
mentioned documents (permits or certificates) in terms of the above mentioned acts are
authentic. No assessment of Section 43 of Immigration Act No: 13 of 2002 as amended will
be performed on this tender in the absence of requested information/ relevant permit or
certificate and will therefore render the tender as unacceptable and excluded from any

3.3.Indicate administrative requirements applicable for this tender. Tenderers may be required to
submit the below documents where applicable.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request or
as specifically indicated, will disqualify the tender offer from further consideration.

' Any correction to be initialled by the person authorised to sign the tender documentation as per
1. X | PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia
or JV’s.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2. XI | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
firm / consortium / joint venture.
3. | X | Submission of (PA-11): Bidder’s disclosure
4. | X | Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
All parts of tender documents submitted must be fully completed in ink and signed where
5 | X .
required.
6 = Upon request, submission of fingerprints obtainable from local SAPS including any other
) additional documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with supporting
7. | X | documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.
8. | [XI | Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement
9. | [ | Bidders will be evaluated as per special conditions of bid (SCB-1)
Submission of DPW-09 (EC): Paticular of Tenderer's Projects: Bidders may use 'own form' - the
10.| O details of all the tenderers current and previous projects must however be similar to the DPW-09
' (EC) forms details. Bidders are required to sign and date the DPWO0@ / 'own form' and cross-
reference the documents if 'own form' is used.
Submision of DPW-21 (EC): Record of addenda to tender documents: Bidder maybe requested to
11.| [ | confirm receipt and or compliance with the "Record of Addenda" if the record of Addenda” was not
submitted with the bid at the closing date.
12.| X | Submission PA 29 : Certificate of Independent Bid Determination
L
| 13 Xl | Submission of PA 09 : List of Returnable Documents
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X | - Attendance of non compulsory site briefing
- Data provided by the tenderer in contract data DPW 04 FM
14. - Bidders are requested to submit certified copies of certificate not older than 3 months

- Submission of DPW 07 ;Tender offer and acceptance for administrative purpose

3.4.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below document if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder ghall result in the tenderer not allocated points for specific

goals.

Submission of (PA-16): Preference Points Claim Form in terms of the Preferential
Procurement Regulations 2022

1 X

A trust, consortium or joint venture (including unincorporated consortia and joint
2| KX ventures) must submit a consolidated B-BBEE Certificate issued by a SANAS

accredited service provider
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5. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS
5.1. For procurement transaction with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals listed below are applicable.

Serial | Specific Goals Preference | Documentation to be submitted by bidders to
No Points validate their claim for points
allocated
out of 20
1. An EME or QSE or any entity which 10 SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
people (Mandatory).
2. Located in a specific Local 2 Official Municipal Rates Statement which is in
Municipality or District Municipality the name of the bidder.
or Metro or Province area for work to Or
be done or services to be rendered Any Account or statement which is in the name
in that area (Mandatory). of the Bidder.
Or
Permission To Occupy from local chief in case
of rural areas (PTO) which is in the name of the
bidder.
Or
Lease Agreement which is in the name of the
bidder.
3. An EME or QSE or any entity which 4 SANAS Accredited BBBEE Certificate or |
is at least 51% owned by black sworn affidavit where applicable.
women (Mandatory).
4, An EME or QSE or any entity which 2 SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
people with disability (Mandatory). and
Medical Certificate indicating that the disability
is permanent
or
South African Social Security Agency
(SASSA) registration indicating that the
disability is permanent
Or
National Council for Persons with Physical
Disability in South Africa registration
(NCPPDSA)
5. An EME or QSE or any entity which 2 ID Copy and SANAS Accredited BBBEE
is at least 51% owned by black youth Certificate or sworn affidavit where applicable.
{(Mandatory).

6. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA and the 80/20
preference point scoring system will be applicable

7. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects

in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.
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(o » — In order for the evaluation reports to be prepared by the Professional Team, the
M R o i, Tenderer is obliged to provide comprehensive information on form DPW-09 (EC).
Failure to complete the said form will cause the tender to be declared non-responsive and
removed from any further consideration. The Employer reserves the right to request additional information
over and above that which is provided by the Tenderer on said form. The information must be provided by
the Tenderer within the stipulated time as determined by the Bid Evaluation Committee, failing which the

tender offer will mutatis mutandis be declared non-responsive.

7.1 Technical risks:

Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider’s experience on comparable projects during the past 10 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative sample
of the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of
any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide
contactable references will result in the tender offer will be mutatis mutandis declared non-responsive.
Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end
purpose of buildings/facilities created or in progress of being created and time scales of projects (normal,
fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 10 years as per the evaluation report prepared by the
Consuitant Team, based on its research and inspection of a representative sample of the Tenderer’s
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional
work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable
references will result in the tender offer be mutatis mutandis declared non-responsive.

Aspecits to be considered include, but are not limited to the following:

1.  The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;

5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.
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Criterion 3: Suitably qualified and appropriately experienced human resources

BID NO: PLK 24/07

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the tendering
Service Provider will be able to react/respond appropriately to the Services required herein. The Company
Organogram with CV’s and certified ID’s of all principals and employed workforce as well as proof of
Professional Registration will be verified. Current and future workload of the tenderer in relation to capacity
and capability will also be considered. The tenderer should demonstrate that he or she possesses the
necessary professional and technical qualifications and -competence in relation to the scope of work and
work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced

representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

7.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be
able to fulfil guarantees or warranties provided for in the contract in order to complete the project
successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver
the goods or services described in the tender documentation (including fulfilling any guarantees or
warranty claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or
the delivery of the goods or services, financial report from auditors as proof of current liquidity, and
company or any parent company or investor guarantee/s and financial statements.

8. CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.L.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

(a)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

Not applicable

(b)

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

Not applicable

()

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September

L2020 — Condition of Contract.

Not applicable
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CIDB BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

Not applicable

(e)

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
accordance with the cidb Standard for Developing Skills through Infrastructure
Contracts as published in the Government Gazette Notice No. 43495 of 3 July
2020, as amended in cidb Best Practice Project Assessment Scheme Notice No.
43726 of 18 September 2020 — Condition of Contract.

Not applicable

(f)

DPWI National Youth Service training and development programme (NYS) —
Condition of Contract.

Not applicable

(9)

Labour Intensive Works — Condition of Contract.

Not applicable

9. COLLECTION OF TENDER DOCUMENTS

X Bid documents are available for free download on e-Tender portal www.etenders.qov.za

X Alternatively; Bid documents may be collected during working hours at the following address: NDPWI

Polokwane, 77 Hans Van Rensburg Street, Sanlam Building
A non-refundable bid deposit of R 200.00 is payable (cash only) on collection of the bid documents.

10. SITE INSPECTION MEETING
Details of Bid Briefing meeting (if any)
There will be no bid briefing meeting.

Venue:

Polokwane

78 Hans Van Rensburg Street ,0ld Mutual Building Board Room ,

Virtual meeting link: | N/A

Date of Bid Briefing (if any)

Date: 27103/2024 Starting time:

10:00

Time of Bid Briefing (if any)

11. ENQUIRIES

11.1 Technical enquiries may be addressed {o:

DPWI Project Manager MS.M Mametja | Telephone no: | 015 291 6442
Indicate

Cellular phone no 083 387 1629 Fax no: N/A

E-mail Mosima.mametia@dpw.gov.za

11.2 SCM enquiries may be addressed to:

SCM Official Ms R Motimele Telephone no: | 015 293 8060
Cellular phone no N/A Fax no: N/A
E-mail Rebecca.motimele@dpw.qov.za
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12. DEPOSIT / RETURN OF TENDER DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the
Tender Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Closing Date: = Tuesday, 09 April 2024
Closing Time: 11HO00

Tender documents may be posted to: Deposited in the tender box at:

The Director-General

Department of Public Works and Infrastructure The Bid Box

Private Bag X 9446 OR Department of Public Works & Infrastructure
Polokwane Old Mutual Building,

0700 78 Hans Van Renspburg Street, Polokwane
Documents must be deposited in The Bid Box Room 03, Ground floor

before the closing date of the bid
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EVALUATION ON FUNCTIONALITY

BID NO: PLK 24/07

Provide stamped bank rating from banking institute
to justify the risk

1.Work Force 1 20
Contractor to provide proof of work force to

execute the project . Attach copies of Diesel
Mechanic Trade test certificate and ID ( Identity
Document ) copies of certificate holder.

Artisan Diesel Mechanic

3 certificates & ID and above = 5 Points

2 certificates & ID = 4 Points

1 certificate & ID = 3 Points

2. Work Force 2 20
Contractor to provide proof of work force to execute

the project. Attach copies of electrical trade test

certificate and ID ( Identity Document ) copies of

certificate holder

Artisan Electrician

3 certificates & ID and above = 5 Points

2 certificates & ID = 4 Points

1 certificate & 1D = 3 Points

3. Work Force 3 15
Contractor to provide proof of work force to execute

the project . Attach CV and copies of ID for

confirmation of employed work force.

Laboures

3 ID & CV and above =5 Points

2 ID&CV = 4 Points

1 I1D&CV = 3 Points

4. Management 20
Contractor to attach Completion Letter or Certificate

with reference for all previous similar projects

undertaken and completed successfully, with a

minimum value of R501 000.00 or higher ,with

experience of 10 years. N.B In instances where bidder
attach sub-contracting completion letter or certificate,
Bidder must attach appointment letter for main

contractor. N.B Each project completion must have its
value. Combined completion letters or certificates

from same institute are acceptable with a minimum

value of R501 000.00 or higher

Similar Completed Projects

3 projects and above = 5 Points

2 projects = 4 Points

1 project = 3 Points

5. Equipments 15
Contractor to provide evidence of ownership

certificate of utility vehicle with capacity of 1 ton,

either registered under the name of the company or

the director of the company.

utility vehicles

3 Vehicles = 5 Points

2 Vehicles = 4 Points

1 Vehicle =3 Points - B
6. Financial Credibility 10
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credit rating of A = 5 Points
credit rating of B = 4 Points
credit rating of C = 3 Points
credit rating of D = 2 Points
credit rating of E =1 Point
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DPW-07: FORM OF OFFER AND ACCEPTANCE

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

Bid no: PLK 24/07

Bid/ Project Description: Panel of Contractors for Preventative and Day to Day Maintenance of Standby
Generators in State Building for 24 Months in Mopani Areas

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions

of tender.
By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and

acceptance, the Tenderer offers to perform all of the obligations and responsibilities of the Service Provider under
the contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX (Al applicable taxes” includes

value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and skills development levies) IS:

Rand (in words): ‘

Rand in figures: R |

[The award of the tender may be subjected to price negotiation with the preferred tender(s). The negotiated and agreed price will be
‘considered for acceptance as a firm and final offer. ‘
This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the Tenderer before the end of the period of validity stated in the
tender data, whereupon the Tenderer becomes the party named as the Service Provider in the conditions of
contract identified in the contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:

And: Whose Registration Number is: Whose Identity Number({s) is/are:

10 1

And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:

CSD supplier NnUMbET: ..o e CSD supplier number: .......c.cccormemerneeescscreeeans

| |

AND WHO IS (if applicable):

| Trading under the name and StYIe OF: ... et aans ‘

AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:
MIF/IVIFS/IVIS: orevere vt e essssssvessessnsaesersasessantsssanssstsessssensnssssasessvtsssssesssstnes A Resolution / Power of Attorney, signed by all the Directors /
In his/her capacity as: Member / Partners of the Legal Entity must accompany this

Offer, authorising the Representative to make this offer.
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Bid No: PLK 24/07

Bid/ Project Description: Panel of Contractors for Preventative and Day to Day Maintenance of Standby
Generators in State Building for 24 Months in Mopani Areas

SIGNED FOR THE TENDERER:

Name of representative Signature Date
WITNESSED BY:

Name of witness Signature Date |

This Offer is in respect of: (Please indicate with an “X” in the O
appropriate block)

The official documents ...
The official alternative .................oocooiiiiii e, —
Own alternative (only if documentation makes provision therefore)

SECURITY OFFERED: (Not required for this quotation/ bid)

The Service Provider will provide one of the following forms of security:

(1) Cash deposit of 2.5% of the Contract Sum (excl. VAT) Yes[1 No[X
(2) Variable guarantee of 2.5% of the Contract Sum (excl. VAT) (DPW-10.5; FM) Yes [] No
(3) Retention of 2.5% of the Contract Sum (excl. VAT) Yes[] NolX
(4) 1.25% cash deposit and 1.25% retention of the Contract Sum (excl. VAT) Yes [] No [X

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Short-
Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be
accepted.

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all
legal notices may be served, as (physical address):

Other Contact Details of the Tenderer are:

Telephone NO........cc.ooviiiiiii Cellular Phone No. .................. SRU. SORU N T = SO

Fax NO. .o
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer's
offer. In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with
the conditions of contract identified in the contract data. Acceptance of the Tenderer's offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

Bid No: PLK 24/07

Bid/ Project Description: Panel of Contractors for Preventative and Day to Day Maintenance of Standby
Generators in State Building for 24 Months in Mopani Areas

The terms of the contract, are contained in:

Part 1 Agreements and contract data, (which includes this agreement)
Part 2 Pricing data

Part 3 Scope of work.

Part 4 Site information

and drawings (where applicable) and documents or parts thereof, which may be incorporated by reference into
Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed
in the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this

schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of
the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance
with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if delivered by hand on the day of
delivery, or if delivered by courier within two working days after submission by the Employer to the courier
services for a door-to door delivery to the tenderer, provided that the Employer notifies the tenderer of the tracking
number within 24 hours of such submission. Unless the tenderer (now Service Provider) within seven working
days of the date of such submission notifies the Employer in writing of any reason why he cannot accept the
contents of the schedule of deviation to this agreement if applicable), this agreement shall constitute a binding
contract between the parties.

For the Employer:

Name of signatory Signature Date

Name of Organisation: i Department of Public Works

Address of
Organisation:

WITNESSED BY:

Name of witness Signature Date
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SCHEDULE OF DEVIATIONS

Bid no: PLK 24/07

Bid/ Project Description: Panel of Contractors for Preventative and Day to Day Maintenance of Standby
Generators in State Building for 24 Months in Mopani Areas

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed
in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification
or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and

acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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TERMS OF REFERENCE/ SPECIFICATIONS

Bid no: PLK 24/07

Bid/ Project Description: Panel of Contractors for Preventative and Day to Day Maintenance of Standby
Generators in State Building for 24 Months in Mopani Areas

Paste Specifications or Terms of Reference here
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PRICING SCHEDULE/ BILLL OF QUANTITIES

Bid no: PLK 24/07

Bid/ Project Description: Panel of Contractors for Preventative and Day to Day Maintenance of Standby
Generators in State Building for 24 Months in Mopani Areas

Paste Pricing Schedule of Bill of Quantities here
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DPW - 03 (EC) TENDER DATA

Bid no: PLK 24/07

Bid/ Project Description: Panel of Contractors for Preventative and Day to Day Maintenance of Standby
Generators in State Building for 24 Months in Mopani Areas

Paste Tender Data here
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2.1

21.1

PA-11: BIDDER’S DISCLOSURE

PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder
to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,
that person will automatically be disqualified from the bid process.

BIDDER’S DECLARATION

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having

a controlling interest? in the enterprise, employed by the state?
[Oyes [JNO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a
controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

(%) the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively,
the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For External Use
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2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed
by the procuring institution?
[Jyes [JNO

2.21 I so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise whether
or not they are bidding for this contract?

[JYES [JNO
2.3.1 If so, furnish particulars:
3. DECLARATION
I, the undersigned, (NamME)..... oot e e in submitting the

accompanying bid, do hereby make the following statements that | declare to be true and complete in
every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium# will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid,
bidding with the intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

3.6 There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted where so required by the institution;
and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

4 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
For External Use
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3.7 | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)
for criminal investigation and or may be restricted from conducting business with the public sector for a
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

| DECLARE THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. |
ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6
OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY
CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Name of Bidder Signature Date Position

This form is aligned to SBD 4.
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1 The Enterprise submits a Tender to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

2  *Mr/Mrs/Ms:

in *his/her Capacity as: {Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence
in connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation,

resulting from the award of the Tender to the Enterprise mentioned above.
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BID NO: PLK 24/07

Name

Capacity

Signature

B . ™ ) (NN ' R N [ N RN N I O [ U [
@m\lomhmw—xoomﬂmmhwm_\i
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(=]

Note:

* Delete which is not applicable.

NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Tendering
Enterprise.

In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of
the Tendering Enterprise (attach proof of shareholding /
ownership hereto).

Directors / Members / Pariners of the Tendering
Enterprise may alternatively appoint a person to sign this
document on behalf of the Tendering Enterprise, which
person must be so authorized by way of a duly completed
power of attorney, signed by the Directors / Members /
Partners holding a majority of the shares / ownership of
the Tendering Enterprise (proof of shareholding /
ownership and power of afforney are to be attached
hereto).

Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP

Areas
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (pface)
on (date)
RESOLVED that:

1. The Enterprise submits a Tender, in consortium/joint venture with the following Enterprises:

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the consortiumy/joint venture)

to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

1 *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item
1 above, and any and all other documents and/or correspondence in connection with and relating to the
consortium/joint venture, in respect of the project described under item 1 above.

2 The Enterprise accept joint and several liability with the parties listed under item 1 above for the due fulfiiment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

3 The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

Postal Code
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2

Postal Address:

Postal Code

Telephone number: Fax number:

Name Capacity Signature

9

10

The tendering enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP
1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed

by all the Directors / Members / Partners of the Tendering

Enterprise.

3. in the event that paragraph 2 cannot be complied

with, the resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Tendering Enterprise (attach proof of shareholding / ownership
hereto).

4. Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to sign this
document on behalf of the Tendering Enterprise, which person
must be so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Pariners holding a
majority of the shares / ownership of the Tendering Enterprise
(proof of shareholding / ownership and power of attorney are to
be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have
entered into a consortium/joint venture to jointly tender for the project mentioned below: (legaily correct full names and
registration numbers, if applicable, of the Enterprises forming a consortium/joint venture)

1

Held at (place)

on (date)

RESOLVED that:

A. The above-mentioned Enterprises submit a tender in consortium/joint venture to the Department of
Public Works & Infrastructure in respect of the following project:

(project description as per Tender Document)

Tender Number: (tender number as per Tender Document)
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Mr/Mrs/Ms: —

in *his/her Capacity as: {position in theEnterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the tender, and any and all other documents and/or correspondence in
cohnection with and relating to the tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the tender to the Enterprises in consortium/joint venture mentioned above.

C. The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct all
business under the name and style of:

D. The Enterprises to the consortium/joint venture accept joint and several liability for the due fulfilment of the
obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract entered
into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days’ written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfiiment of the obligations of the consortium/joint venture as mentioned under item

D above.

F. No Enterprise to the consortium/joint venture shall, without the prior written consent of the other Enterprises
to the consortium/joint venture and of the Department, cede any of its rights or assign any of its obligations
under the consortium/joint venture agreement in relation to the Contract with the Department referred to

herein.

G. The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

Postal Code
Postal Address:
Postal Code
Telephone number Fax number:

E-mail address:

Page 31 of 68
Panel of Contractors for Preventative and Day to Day Maintenance of Standby Generators in State Building for 24 Months in Mopani
Areas



maz
W public works _
% “ & infrastructure BID NO: PLK 24/07

Department:
5 )j)_/ Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Name Capacity Signature

10

11

12

13

The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

I Note:
. * Delete which is not applicable.
2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.
3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the
space available above, additional names, capacity and signatures must be supplied on a separate page.
4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint
venture, must be attached to this Special Resolution (PA-15.3).
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BID NO: PLK 24/07

DPW-16. TENDER BRIEFING MEETING CERTIFICATE

Project title:

Panel of Contractors for Preventative and Day to Day Maintenance of
Standby Generators in State Building for 24 Months in Mopani Areas

Tender / Quotation no:

PLK 24/07

Reference no:

7/1/1/2/16 ( 1846 )

Date Bid Briefing Meeting:

27/03/2024

Time of Bid Briefing Meeting: 10:00

Venue: 78 Hans Van Rensburg Street ,Old Mutual Building Board Room , Polokwane

This is to certify that |,

representing

attended the tender clarification meeting on:

| further certify that | am satisfied with the description of the work and explanations given at the tender clarification
meeting and that | understand the work to be done, as specified and implied, in the execution of this contract.

Name of Tenderer Signature Date
Name of DPW Representative Signature Date
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RECORD OF ADDENDA TO TENDER DOCUMENTS

Project title:

Panel of Contractors for Preventative and Day to Day Maintenance of
Standby Generators in State Building for 24 Months in Mopani Areas

Tender / Quotation no:

PLK 24/07

Reference no: | 7/1/1/2/16 ( 1846 )

1. |/ We confirm that the following communications received from the Department of Public Works before the
submission of this tender offer, amending the tender documents, have been taken into account in this tender
offer. (Attach additional pages if more space is required)

Date

Title or Details

10.

Name of Tenderer

Signature

Date

2. |/ We confirm that no communications were received from the Department of Public Works before the
submission of this tender offer, amending the tender documents.

Name of Tenderer

Signature

Date
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

1.2 Preference Points System to be applied

X The applicable preference point system for this tender is the 80/20 preference point system.
1.3 Points for this tender shall be awarded for:

1.31 Price: Maximum 80 points

13.2 Specific Goals: Maximum 20 points

1.4 The maximum points for this tender are allocated as follows:

Preference Points System to be applied 80/20

PRICE 80

SPECIFIC GOALS 20
15 Breakdown Allocation of Specific Goals Points

1.5.1 For procurement transactions with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals as listed in the table below are applicable:

Serial Specific Goals Preference Documentation to be submitted by bidders to
No Points validate their claim for points
allocated out
of 20
1. An EME or QSE or any entity which is at 10 e SANAS Accredited BBBEE Certificate or
least 51% owned by black people sworn affidavit where applicable.
2. Located in a specific Local Municipality or 2 e Official Municipal Rates Statement which is
District Municipality or Metro or Province in the name of the bidder.
area for work to be done or services to be Or
rendered in that area e Any Account or statement which is in the
name of the Bidder.
Or
e Permission To Occupy from local chief in
case of rural areas (PTO) which is in the
name of the bidder.
Or
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Serlal Specific Goals Preference Documentation to be submitted by bidders to |
No Points validate their claim for points
allocated out
of 20
e | ease Agreement which is in the name of the
bidder.
3. An EME or QSE or any entity which is at 4 o SANAS Accredited BBBEE Certificate or
least 51% owned by black women sworn affidavit where applicable. |
4. An EME or QSE or any entity which is at 2 e SANAS Accredited BBBEE Certificate or
least 51% owned by black peopie with sworn affidavit where applicable.
disability and
e Medical Certificate indicating that the
disability is permanent
or
e South African Social Security Agency
(SASSA) registration indicating that the
disability is permanent
Or
e National Council for Persons with Physical
Disability in South Africa registration
(NCPPDSA)
5. An EME or QSE or any entity which is at 2 e ID Copy and SANAS Accredited BBBEE
least 51% owned by black youth Certificate or sworn affidavit where
applicable.

1.6 Failure on the part of the tenderer to submit proof or documentation required in terms of this tender to
claim points for specific goals, if the service provider/ tenderer did not submit proof or documentation
required to claim for specific goals will be interpreted to mean that preference points for specific goals
are not claimed.

1.7 The organ of state reserves the right to require of a service provider/tenderer, either before a tender is

(a)

(b)
(c)

(e)

adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the organ of state.

DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price quotations, competitive tendering process or any other
method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and includes all applicable

taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form determined by an organ
of state in response to an invitation for the origination of income-generating contracts through any
method envisaged in legislation that will result in a legal agreement between the organ of state and a
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and
disposal of assets and concession contracts, excluding direct sales and disposal of assets through
public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1.

3.1.1.

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 paints is allocated for price on the following basis:

80/20 or 90/10
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3.2.

3.21.

Where

4.2.
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Pt—P min Pt—P min
Ps = 80(1——_) or Ps= 90(1——_-—~)
Pmin Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—P max )
Pmax

Ps=80(1+m) or  Ps=90(1+

Pmax

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender the
tenderer will be allocated points based on the goals stated in table 1,2 and 3 above as may be supported
by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the
tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of points Number of points
claimed (80/20
system)

(To be completed by
(To be completed by the tenderer)
the organ of state)

allocated
(80/20 system)

The specific goals allocated points in terms of this
tender

1. An EME or QSE or any entity which is at least
51% owned by Historically Disadvantaged
Individuals (HDI)

2. Located in a specific Local Municipality or District 2
Municipality or Metro or Province area for work to
be done or services to be rendered in that area

3. An EME or QSE or any entity which is at least 4
51% owned by women

4. An EME or QSE or any entity which is at least 2
51% owned by people with disability

5. An EME or QSE or any entity which is at least 2
51% owned by youth.*

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm.............c.cococoiiiiinnnn, TN JU S
4.4, Company registration nUMber: ... ... .
4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

OOO0OOdOooc

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
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1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a frauduient basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ... ... e,
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BID NO: PLK 24/07

SWORN AFFIDAVIT - B-BBEE EXEMPTED MICRO ENTERPRISE -

I, the undersigned,

GENERAL

This affidavit must not
be used for Construction/
CIDB related projects/
services

Full name & Surname

Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. 1 am a Member / Director / Owner (Select one) of the following enterprise and am duly
authorised to act on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction
Business:

Definition of “Black
People

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as

Amended by Act No 46 of 2013 “Black People” is a generic term which means

IAfricans, Coloureds and Indians —

(a) who are citizens of the Republic of South Africa by birth or descent; or

(b) who became citizens of the Republic of South Africa by naturalisation-

i. before 27 April 1994; or

ii. on or after 27 April 1994 and who would have been entitled to acquire
citizenship by naturalization prior to that date;”

Definition of “Black
Designated Groups”

“Black Designated Groups means:

(a) unemployed black people not attending and not required
by law to attend an educational institution and not awaiting
admission to an educational institution;

(b) Black people who are youth as defined in the National
Youth Commission Act of 1996;

(c) Black people who are persons with disabilities as defined
in the Code of Good Practice on employment of people with
disabilities issued under the Employment Equity Act;

(d) Black people living in rural and under developed areas;
(e) Black military veterans who qualifies to be called a military
veteran in terms of the Military Veterans Act 18 of 2011;”
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| hereby declare under QOath that:

0 The Enterprise is % Black Owned using the flow-through principle as per
Amended Code Series 100 of the Amended Codes of Good Practice issued under section 9
(1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

O The Enterprise is % Black Female Owned as per Amended Code Series
100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53
of 2003 as Amended by Act No 46 of 2013,

0 The Enterprise is % Black Designated Group Owned as per Amended
Code Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-
BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

1 Black Designated Group Owned % Breakdown as per the definition stated above:

e Black Youth % = %
e Biack Disabled % = %

e Black Unemployed % = %

e Black People living in Rural areas % = %

o Black Military Veterans % = %

OBased on the Audited Financial Statements/Financial Statements and other information

available on the latest financial year-end of / / the annual Total
Date/ month /year

Revenue was R10, 000,000.00 (Ten Million Rands) or less
0 Please Confirm on the below table the B-BBEE Level Contributor, by ticking the

applicable box.

100% Black Owned Level One (135% B-BBEE procurement recognition level)
At Least 51% black owned Level Two (125% B-BBEE procurement recognition level)
Less than 51% Black Level Four (100% B-BBEE procurement recognition
Owned level) '

4. | know and understand the contents of this affidavit and | have no objection to take the
prescribed oath and consider the oath binding on my conscience and on the owners of the
enterprise which | represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the date signed by

commissioner.

Deponent Signature

Date:

Commissioner of Qaths
Signature & stamp

Panel

Stamp Commissioner of Oaths
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SWORN AFFIDAVIT — B-BBEE QUALIFYING SMALL ENTERPRISE -

I, the undersigned,

GENERAL

This affidavit must not
be used for Construction/
CIDB related projects/
services

Full name & Surname

Identity number

Hereby declare under oath as follows:
1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. I am a Member / Director / Owner (Select one) of the following enterprise and am duly
authorised to act on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction
Business:

Definition of “Black
People”

As per the Broad-Based Black Economic Empowerment
Act 53 of 2003 as Amended by Act No 46 of 2013 “Black
People” is a generic term which means Africans,
Coloureds and Indians —

(a) who are citizens of the Republic of South Africa by
birth or descent; or

(b) who became citizens of the Republic of South Africa by
naturalisation-

i. before 27 April 1994; or

ii. on or after 27 April 1994 and who would have been
entitled to acquire citizenship by naturalization prior to that
date;”

'_Definition of “Black
Designated Groups”

“Black Designated Groups means:

(a) unemployed black people not attending and not required
by law to attend an educational institution and not awaiting
admission to an educational institution;

(b) Black people who are youth as defined in the National
Youth Commission Act of 1996;

(c) Black people who are persons with disabilities as defined
in the Code of Good Practice on employment of people with
disabilities issued under the Employment Equity Act;

(d) Black people living in rural and under developed areas;
(e) Black military veterans who qualifies to be called a military
veteran in terms of the Military Veterans Act 18 of 2011;”
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| hereby declare under Oath that:

0 The Enterprise is % Black Owned using the flow-through principle as per
Amended Code Series 100 of the Amended Codes of Good Practice issued under section 9
(1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

O The Enterprise is % Black Female Owned as per Amended Code Series
100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53
of 2003 as Amended by Act No 46 of 2013,

0 The Enterprise is % Black Designated Group Owned as per Amended
Code Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-
BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

U Black Designated Group Owned % Breakdown as per the definition stated above:

¢ Black Youth % = %
e Black Disabled % = %

e Black Unemployed % = %

¢ Black People living in Rural areas % = %

e Black Military Veterans % = %

[0 Based on the Audited Financial Statements/ Financial Statements and other information

available on the latest financial year-end of / /
Day/ month { year

(the annual Total Revenue was between R10,000,000.00 (Ten Million Rands) and

R50,000,000.00 (Fifty Million Rands),
00 Please Confirm on the below table the B-BBEE Level Contributor, by ticking the

applicable box.

100% Black Owned | Level One (135% B-BBEE procurement recognition level)

IAt Least 51% black owned Level Two (125% B-BBEE procurement recognition level) |

3.

| know and understand the contents of this affidavit and | have no objection to take the
prescribed oath and consider the oath binding on my conscience and on the owners of the
enterprise which | represent in this matter.

The sworn affidavit will be valid for a period of 12 months from the date signed by
commissioner.

Deponent Signature

Date: .

Commissioner of Oaths
Signature & stamp

Stamp Commissioner of Oath
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B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES

BID NO: PLK 24/07

This affidavit
(ISSUED IN TERMS OF THE AMENDED CONSTRUCTION SECTOR CODE) must be used
for Construction/
(Gazette Vol. 630 No. 41287) CIDB related
Issued in terms of paragraph 3.6.2.4.1 (B) projects/ service
only

I, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:

1) The contents of this statement are to the best of my knowledge a true reflection of the facts.
2) I am a Member / Director / Owner of the following enterprise and am duly authorized to act on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction
Business:

BEP

(Built Environment Professional) Supplier

[ Contractor

Definition of “Black
People”

|
As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
IAmended by Act No 46 of 2013 “Black People” is a generic term which means
\Africans, Coloureds and Indians —
who are citizens of the Republic of South Africa by birth or descent; or who became
citizens of the Republic of South Africa by naturalization before 27 April 1994; or after 27
April 1994 and who would have been entitled to acquire citizenship by naturalization prior
to that date;”

Definition of “Black
Designated Groups”

“Black Designated Groups” means:

(a) unemployed black people not attending and not required by law to attend an
educational institution and not awaiting admission to an educational institution;

(b) Black people who are youth as defined in the National Youth Commission Act of 1996;
(c) Black people who are persons with disabilities as defined in the Code of Good Practice
on employment of people with disabilities issued under the

Employment Equity Act;

(d) Black people living in rural and under developed areas;

(e) Black military veterans who qualifies to be called a military veteran in terms of the
Military Veterans Act 18 of 2011;”

3) | hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

The Enterprise is
The Enterprise is

The Enterprise is

% Black Owned
__ % Black Female Owned
% Owned by Black Designated Group (provide Black Designated Group

Breakdown below as per the definition in the table above)

o Black Youth % %
o Black Disabled % %
o Black Unemployed % %
o Black People living in Rural areas % %
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o Black Military Veterans % %

4) Based on the Financial Statements/Management Accounts and other information available on the

latest financial year-end of / / , the annual Total Revenue was less
day month year

than the applicable amount confirmed by ticking the applicable box below.

BEP R1.8 million
Contractor R3.0 million
Supplier R3.0 million |

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable and an EME certificate must be
obtained from a rating agency accredited by SANAS or when applicable a B-BBEE Verification Professional Regulator appointed by the
Minister of Trade and Industry.

Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box below.

100% Black Owned Level One (135% B-BBEE procurement recognition level) O
At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)
At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level)
Less than 30% Black Owned Level Five (80% B-BBEE procurement recognition level)
|

5) I know and understand the contents of this affidavit and | have no objection to take the prescribed oath and
consider the oath binding on my conscience and on the Owners of the Enterprise which | represent in this
matter.

6) The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature

Date:

Commissioner of Oaths
Signature & stamp

Stamp Commissioner of Oath
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1.1.

1.1.1.

1.1.2.

1.1.3.

1.14,

1.1.5.

PA-10 (FM): CONDITIONS OF CONTRACT

DEFINITIONS

The following words and expressions shall have the meanings hereby assigned to them
except where the context otherwise requires:

"Additional Services” are increases in the quantity of the routine Services detailed in the
Scope of Works.

"Bill of Quantities" means the document so designated in the Pricing Data that describes the
Services and indicates the quantities and rates associated with each item which the Employer
agrees lo pay the Service Provider for the Services completed:

"Certificate of Completion” means the certificate issued by the Service Manager signifying
that the Contract has expired;

"Commencement Date" means the date on when the Service Provider is notified of the

Employer’s acceptance of its offer;

“Contract” means the Contract signed by the Parties and of which these Conditions of
Contract form part of. and such amendments and additions to the Contract as may be agreed
in writing between the Parties;

"Contract Data" means the specific data, which together with these Conditions of Contract,
Scope of Works and Pricing Data collectively describe the risks, liabilities and obligations of
the contracting Parties and the procedures for the administration of the Contract;

1.1.7.“Contract Period” is from Commencement Date for the period stated in the Contract Data;

1.1.8.

1.1.10.

1.1.11.

1.1.12.

1.1.13.

1.1.14.

1.1.15.

“Contract Price” means the price to be paid for the Services in accordance with the Pricing
Data, subject to such additions thereto or deductions there from as may be made from time to
time under the provisions of the Contract;

“Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance;

“CPAP” means contract price adjustment provisions used for the adjustment of fluctuations in
the cost of labour, plant and materials and goods as stated in the Contract Data;

“Day” means a calendar da A

Service Manager and any modifications thereof or additions thereto from time to time
approved in writing by the Employer or delivered to the Service Provider by the Employer;

“Employer” means the contracting Party named in the Contract Data who appoints the
Service Provider;

"Equipment” includes alf appliances, tools implements, machinery, articles and things of
whatsoever nature required in or for the rendering, completion or defects correction of the
Services but does not include materials;

"Facilities” means the land and buildings, detailed in the Scope of Works, and any additions,

or omission thereto, made available by the Employer for the burposes of the Contract, on,
under, over, in or through which the Services are to be rendered or carried out:
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1.1.16. “Form of Offer and Acceptance” means the written communication by the Employer fo the
Service Provider recording the acceptance of the Service Provider’s offer;

1.1.17. “Identified Projects” means any projects, other than routine Services, identified and agreed to
by the Parties during the Contract period or any extensions thereto, to be completed in terms
of the Contract.

1.1.18. “Materials” includes all materials, commodities, articles and things required to be furnished
under the Contract for the execution of the Services;

1.1.19. “Month” refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

1.1.20. "Parties" means the Employer and the Service Provider;

1.1.21. "Pricing Data" means the document that contains the Bill of Quantities and provides the
criteria and assumptions, which it will be assumed in the Contract were taken into account by
the Service Provider when developing his prices;

1.1.22. “Services” means all the work to be performed by the Service Provider during the Contract
Period in accordance with the Contract, as more fully set out in the Scope of Works, as
amended from fime to time by written agreement between the Parties;

1.1.23. “Service Provider" means the Tenderer, as named in the Contract Data, whose offer has
been accepted by or on behalf of the Employer and, where applicable, includes the Service
Provider’s heirs, executors, administrators, trustees, judicial managers or liquidators, as the
case may be, but not, except with the written consent of the Employer, any assignee of the
Service Provider;

1.1.24. "Service Manager" means the representative of the Employer named as the Service Manager
in the Contract Data. The Employer reserves the right to replace the said Service Manager,
by written notice to the Service Provider, without the need to furnish reasons therefor;

1.1.25. "Scope of Work" refers to the document which defines the Employer’s objectives and
requirements and specifications and any other requirements and constraints relating to the
manner in which the Services must, or may, be provided or performed;

1.1.26. “Service Period” refers to the period indicated in the Contract Data during which the Service
Provider shall render the Services required in terms of the Contract;

1.1.27. “Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be
provided by the Service Provider shall include, inter alia, the provision and transfer to the
incoming service provider of managerial support and information, as detailed in the Scope of

Works.
2, INTERPRETATION
2.1. In this Contract, except where the context otherwise requires:

21.1  The masculine includes the feminine and the neuter, vice versa;
2.1.2  The singular includes the plural; and vice versa

2.1.3  Any reference to a natural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

2.2. The headings to the clauses of this Contract are included for reference purposes only and
shall not affect the interpretation of the provisions to which they relate.
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2.3.

2.4,

2.5

2.6.

3.1.

3.2

3.3.

4.1.

51.

5.2

5.3.

54.

5.5.

Words and phrases defined in any clause shall bear the meanings assigned thereto.
The various parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate
expressions bear corresponding meanings.

If any provision in a definition clause is a substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to it as if it were a substantive clause in the
body of the Contract, notwithstanding that it is only contained in the interpretation clause.

DURATION

The rights and obligations of the Parties to this Contract shall commence on the
Commencement Date.

Subject to the terms of clauses 33 and 34 relating fo breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the
Contract Period, unless it is extended in terms of clause 3.3.

The terms or duration of the Contract may be extended as a result of bona fide negotiations
between the Parties. No extension of term or duration of the Contract shall however be valid
unless the terms and conditions of such extension has been reduced to writing and signed by
the authorised representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall give access to or supply the Service Provider with:

4.1.1  Allrelevant, available data and information required and requested by the Service
Provider for the proper execution of the Services; and

4.1.2 Such assistance as shall reasonably be required by the Service Provider for the
execution of its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's
written instructions on any matter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

The Service Provider shall not have the power of attorney or authority to enter into any
contract or to otherwise bind or incur liability on behalf of the Employer, save where prior
written authorisation has been obtained.

The Service Provider shall ensure that it, its employees, agents and representatives have the
relevant experience and capacity necessary for rendering of the Services with the reasonable
degree of skill, care and diligence that may be expected of professionals providing services
similar to the Services.

Should any member of the Service Provider’s team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of
the Services, or whose presence on the Facilities is otherwise considered by the Service
Manager, or occupants of the Facilities, on reasonable grounds, to be undesirable, the
Employer may, in writing and fogether with reasons therefor, request that such person be
removed. Such person shall not again be employed on the Services without the prior written
consent of the Employer.
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The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a
day of receipt of the Employer’s written request.

The Service Provider shall ensure that reasonable levels of care and responsibility are
exercised when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the
Facilities clean and in a safe condition.

Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship
between the Parties and the Service Provider or his employees shall therefore not be entitled
fo any benefits fo which the employees of the Employer may be entitled.

SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accordance
with the provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such
delegation, on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider
in writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager’s delegatee to the Service Manager who shall confirm,
reverse or vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set
out in the Contract Data and any expenditure incurred in doing so shall be borne by the
Service Provider.

Should the Service Provider fail to select the security to be provided or should the Service
Provider fail to provide the Employer with the selected security within 21 days from
Commencement Date, it shall be deemed that the Service Provider has selected a security in
the form of a retention of 2.5 % of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

In the event of security clearance becoming necessary, the Service Provider, any
subcontractors and all human resources utilized by the Service Provider undertake to
undergo security clearance, for which purpose the necessary forms will be made available to
the Service Provider at the relevant time by the Employer. The Service Provider accepts that
if he or any of his human resources refuses to undergo the required security clearance, they
will not be allowed on the Facilities to render the Services.

It is required that all persons engaged in the rendering of the Services shall be easily
identifiable and where required, security cleared.

CONFIDENTIALITY

The Service Provider undertakes to keep any and all information, of whatever nature, relating
fo the Contract or which he becomes privy fo due to his presence at the Facilities, strictly
confidential and such shall not be sold, traded, published or otherwise disclosed to anyone in
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9.2.

9.3.

9.4.

10.

10.1.

11.

12.

12.1.

12.2.

12.3.

any manner whatsoever, including by means of photocopy or other reproduction, without the
Employer’s prior written consent. As disclosure or improper use of the confidential
information, without the Employer’s prior written consent, will cause the Employer harm:

9.1.1  the Service Provider shall be liable for any loss or damages suffered by the Employer
and shall indemnify the Employer against any claims by third parties as a resulf of
such unauthorised disclosure or use thereof , either in whole or in part; and/or

9.2.1  the Employer shall be entitled to cancel the Contract

The Service Provider shall be entitled to disclose such confidential information to the following
persons, who have a clear need to know interest, in order to assist with the rendering of the
Services on the Contract:

9.21 employees, officers and directors of the Service Provider; and

9.2.2  any professional consultant or agent retained by the Service Provider for the purpose
of rendering the Services, provided that the identity of such consultant or agent is
made known to the Employer in writing and the Employer acknowledges in writing
that the confidential information may be disclosed to such person.

The Service Provider shall be responsible for ensuring that all persons to whom the
confidential information is disclosed under this Contract shall keep such information
confidential and shall not disclose or divulge the same to any unauthorised person.

The confidential information shall remain the property of the Employer and the Employer may
demand the return or destruction thereof, at the cost of the Service Provider, at any time upon
giving writfen notice to the Service Provider. Within ten (10) days of receipt of such notice, the
Service Provider shall return all of the original confidential information and shall destro y all
copies and reproductions (both written and electronic) in its possession or in the possession
of persons to whom it was disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one
another and any ambiguity in or discrepancy between them shall be explained and, if
necessary, rectified by the Service Manager who shall thereupon issue to the Service
Provider a written explanation giving details of the adjustments, if any, and a written
instruction directing what Service, if any, is to be delivered.

INSURANCES

It is the responsibility of the Service Provider to assess his risks on this project and to ensure
that he obtains and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date,
with an acceptable health and safety plan and such other information required in terms of the
Occupational Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other
date as maybe specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Provider shall be given access to the
Facilities or portions thereof, only after the provision by the Service Provider of an acceptable
health and safety plan and of security clearance being obtained in terms of Clauses 12.1 and
8.1 respectively.

Page 55 of 68

Panel of Contractors for Preventative and Day to Day Maintenance of Standby Generators in State Building for 24 Months in

Mopani Areas



N public works _
wIéF 3 infrastructure BID NO: PLK 24/07

REPUBLIC OF SOUTHAFRICA

@ gﬁ ﬂg{,"vﬁ',}:; and Infrastructure
k\%\ );Y’y

12.4.

12.5.

13.

13.1.

13.2.

13.3.

13.4.

14.

14.1

14.2.

15.

16.1.

16.2.

16.

16.1.

16.2.

The Service Provider shall be given access to the Facilities or portions thereof and shall
render the Services in accordance with its programme, referred to in clause 13 or after the
receipt by him of a written instruction to this effect.

If the Employer fails to give the Service Provider access to the facility or any portion thereof
for any reason other than default by the Service Provider and the Service Provider suffers
additional costs as a result thereof, the Service Provider shall be entitled to make a claim
therefor provided that the Service Provider is able to prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from
Commencement Date, a realistic programme and a cash flow for the delivery of the Services.
The programme shall describe and detail the order in which the Services are to be rendered
and shall be subject to the approval of the Service Manager, which written approval shall not
be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish
the Employer with any documents or information, of whatever nature, in support of the
programme and/or in relation to the manner in which the Services are to be rendered and/or
the resources to be supplied and used in the rendering of the Services and/or progress of the
various parts of the Contract; and/or a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed
quarterly or as circumstances may require.

Agreement fo the programme by the Service Manager or any adjustment thereto will not aiter
the responsibilities of the Service Provider in terms of this Contract.

SUBCONTRACTING

The Service Provider may subcontract any part of the Services at its discretion. The
subcontracts shall incorporate the applicable terms, conditions and requirements of this
Contract.

Subconiracting by the Service Provider shall not be construed as relieving the Service
Provider from any obligations under the Contract or imposing any liability on the Employer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other
person.

The Service Provider further indemnifies the Employer against any claim or action (including
costs on an attorney and client scale) caused by or arising from the failure to obtain such
consent.

COMPLIANCE WITH LEGISLATION

This clause applies to legislation emanating from national and provincial government as well
as that of any local authorities in whose area of jurisdiction the Facilities fall and which have a
bearing on the delivery of the Services and Facilities under this Contract.

All the applicable legislation, which does not specifically allow discretion in respect of

compliance by the Employer, shall be followed exactly as intended by such legislation
regardless of any instructions, verbal or in writing, to the contrary.
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17.3.

17.4.

17.5.
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18.1.
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19.1.

19.2.

19.3.

Should any applicable legislation allow discretion in respect of compliance by the Employer it
shall be followed exactly as intended by the relevant legislation as if no discretion is allowed
until such time as specific instructions in writing are issued to the Service Provider by the
Service Manager.

The Service Provider shall in the provision of the Services comply with the provisions of, and
give all notices and pay all fees, taxes, levies and other charges required to be given or paid
in terms of any legislation or imposed by any other body or person. The Service Provider
hereby indemnifies the Employer against any liability for any breach of the provision of this
clause.

It is the responsibility of the Service Provider to obtain the consents, permissions and/or
permits, referred to in Clause 16.4, in the provision of the Services.

The Service Provider shall not have a claim against the Employer, and the Employer shall not
be liable to refund the Service Provider for any of the fees, laxes, levies and other charges
referred to Clause 16.4.

REPORTING OF INCIDENTS

In addition fo the above, the Service Provider shall, as soon as possible, notify the Employer
in writing of any incidents at the Facilities, which resulted or could have resulted in damage fo
property or injury or death to persons.

The Service Provider shall verbally notify the Service Manager of any of the incidents referred
to in 17.1 immediately after the occurrence thereof.

The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed
written report on such incidents to the Service Manager within the time frame indicated by the
Service Manager, but in any event within 48 hours of the incident.

The written report referred to in 17.3 shall provide for all incidents, which resulted in injury,
death or damage to property.

The Service Provider shall notify the Employer immediately, on becoming aware of the
Contract requiring him to undertake anything that is illegal or impossible

NUISANCE

The Service Provider shall deliver the Services in a manner that shall not cause unnecessary
noise, nuisance, or hinder the normal activities in the Facilities.

The Service Provider hereby indemnifies the Employer against any liability arising out of the
Service Provider's non-compliance with his obligations in terms of Clause 18.1.

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with the requirements of
this Contract, the manufacturer’s specification; good industry practice and the Service
Manager's written instructions and shall be suitable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or if instructed by the
Service Manager, carry out tests demonstrating the acceptability of the relevant Services
provided, or the suitability of materials or equipment to be used.

The Service Provider shall provide all necessary assistance, labour, malerials, testing
equipment and instruments for the purpose of such tests to be performed by himself or, if so
instructed by the Service Manager, for the purposes of tests to be performed by any other
person.
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All costs for tests carried out shall be deemed to be included in the Service Provider’s prices

Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

URGENT WORK

The Employer may, by itself or through another service provider, effect any remedial or other
repair work which becomes necessary due to no act or omission on the part of the Service
Provider.

If the remedial or repair work became necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives, the Service Provider shall effect
such remedial or repair work at its own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of
the Service Provider, its employees, agents or representatives and the Service Provider
refuses to or is not available or able fo effect such remedial or repair work, the Employer may
effect such remedial or repair work either by itself or through another service provider.

If the Employer effects the remedial or repair work in terms of 20.3, then the Employer may
recover such costs, losses or damages from the Service Provider or by deducting the same
from any amount still due under this Contract or under any other contract presently or
hereafter existing between the Employer and the Service Provider and for this purpose all
these contracts shall be considered one indivisible whole.

INDEMNIFICATIONS

The Service Provider shall be liable for and hereby indemnifies the Employer against any
liability, claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising
in common law or by statute consequent upon:

21.1.1 personal injuries fo or the death of any person arising out of, related to, occasioned
by, attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage fo any movable or immovable or personal property or property
contiguous to the Facilities whether belonging to or under the control of the Employer
or any other body or person arising out of, related to, occasioned by, attributed to, or
in the cause of or caused by reason of the rendering of the Services;

21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect
of any materials parts, work-in-process or finished work furnished to, or in respect of
which any payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or
representatives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of
additions, omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.

Any Services required by the Employer outside of the Services as referred to in the Scope of
Works will be regarded as being Identified Projects and shall be dealt with under clause 23
and shall be executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be
Additional Services prior to such instructions being executed.
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Additional Services will only be executed by the Service Provider after receipt by him of a
written instruction from the Service Manager.

If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer
shall not reimburse the Service Provider for the Additional Services so executed, and the
Service Provider agrees that it shall not have a claim for payment for such Additional
Services.

The Additional Services will be valued at the rates in the Pricing Data.
IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be
Identified Projects prior fo such instructions being executed.

The Employer is not obliged to engage the services of the Service Provider on Identified
Projects. The Employer may, by itself, through another service provider or through the
Service Provider effect the services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a
written instruction from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer
shall not reimburse the Service Provider for the Identified Projects so executed, and the
Service Provider agrees that it shall not have a claim for payment for such Identified Projects.

In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under
the Identified Project;

(b) state the due commencement and completion dates of the relevant Identified Project;

(c) state the total cost of the relevant Identified Project as agreed to between the Parties;

and

(d) any additional requirements, conditions of contract and/or restrictions, other than

those already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider
shall furnish the Employer with a realistic programme and a cash flow for the relevant
Identified Project as required in 13.

Where an Identified Project comprises services/works that are of the same or similar
character executed under the same or similar conditions as those to which the rates in the
Pricing Data apply, it shall be valued at such rates.

Where an Identified Project comprises services/works that are not of the same or similar
character executed under the same or similar conditions as those to which the rates in the
Pricing Data apply, it shall be valued at market related rates to be agreed lo in writing
between the Employer and the Service Provider and in advance of executing the Identified
Project. Failing agreement, the rates applicable shall be as determined by the Employer.

If the Service Provider fails to complete the Identified Project by the completion date specified
in the written instruction referred to in 23.3, then the Service Provider will be liable for a
penalty, at the rate stated in the Contract Data, for every day that lapses from the due
completion date of the relevant Identified Project to the date of the actual completion of such
Identified Project.
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23.10 If the Identified Projects are delayed by variations, omissions, additions, substitutions or
organised work stoppages by any workman not due to any action on the part of the Service
Provider, exceptionally inclement weather, any substantial increase in provisional quantities
or any other cause beyond the Service Provider’s control, including delays caused by the
Employer, then the Service Provider shall be entitled to apply in writing within 21 days of the
cause of delay arising fo the Service Manager for extension of the due completion date of the
relevant ldentified Project stating the cause of delay and period of extension applied for.

23.11 If during the period for completion of the Identified Project or any extension thereof abnormal
rainfalf or wet conditions occur, the formula below shall be used to calculate separately the
delay for each calendar month or part thereof. It shall be calculated each month during the
period referred to herein above, or until the issue date of the certificate of completion for the
relevant ldentified Project, whichever is the shorter period. The delay calculated for a given
month shall be used to determine the interim extension of time granted for the month. At the
end of the applicable period referred to above, the aggregate of the monthly delays will be
taken into account for the final determination of the total extension of time for the Contract:

V =(Nw- Nn) + (Rw- Rn)
X

v = Delays due to rain in calendar days in respect of the calendar month under
consideration.
Nw = Actual number of days during the calendar month on which a rainfall of Y mm or

more per day has been recorded
Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month (as derived from existing
rainfall records provided in the project specifications) on which a rainfall of Y mm
or more per day has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall
records supplied in the project specifications.

X = 20, unless otherwise provided in the project specifications.
Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of
time for the Contract shall be the algebraic sum of the monthly totals for the period under
consideration. But if the grand total is negative, the time for completion shall not be reduced
on account of abnormal rainfall. The total extension of time for any calendar month shall not
exceed (Nc — Nn) calendar days, where Nc = number of days calendar days in the month
under consideration

The factor (Nw — Nn) shall be considered fo represent a fair allowance for variations from the
average number of days during which rainfall equals or exceeds Y mm per day.

The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from
the average for the number of days during which rainfall does not equal or exceed Y mm per
day, but when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or
concurrent delays and which should be treated separately in so far as extension of time is
concerned.

Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless
otherwise agreed to by the Service Manager, and the Contractor shall, at his own expense,
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take all necessary precautions to ensure that the rain gauges cannot be interfered with by
unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near
the site, will be supplied in the project specifications, together with calculations of rain delays
for previous years in accordance with the above formula. The average of these delays will be
regarded as normal rain delays which the Contractor shall accommodate in his programme,
and for which no extension of time will be considered.

Upon receipt of such written application, referred to in 23.10, the Employer may in writing
extend the due completion date of the relevant Identified Project by a period to be determined
by the Employer or may refuse to extend the due completion date of the relevant Identified
Project. The due completion date of an Identified Project may not be extended beyond the
end of the Contract Period stated in the Contract Data.

Any decision given by the Employer, in terms of 23.12, shall be final and binding on the
Parties.

Should the Service Provider fail to apply in writing for an extension of the due completion date
of the relevant Identified Projects within the 21 days referred to in 23.10, or should the
Employer not grant an extension of the due completion date then the due completion date
stipulated in the relevant written instruction referred to in 23.5 shall not be extended nor the
Service Provider exonerated from liability to pay the penalty stipulated in 23.9 or from specific
performance of the service/works within the period in the relevant written instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the
provision of the Services or any part thereof for such time or times and in such manner as the
Service Manager shall order and shall, during such suspension, properly protect the Services
so far as is necessary.

If the Service Provider is instructed in writing by the Service Manager to suspend any or all of
the Services, the Service Provider shall re-schedule the relevant Services. For the duration of
such suspension all penalties applicable to that Service will be waived. Should the Service
Provider suffer any additional costs resulting from such suspension, the Service Provider shall
be entitled to make a claim therefor provided that the Service Provider shall prove his claim
and that he has taken all reasonable steps to mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other than an
instruction by the Employer to suspend the Services in terms of clause 24.1, the Employer
shall not be liable for any claim of whatever nature, including a claim for costs, by the Service
Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, if the Service Provider in
rendering any of the Services required under the Scope of Works, as amended from time to
time,

25.1.1 delays in performing any of the Services;
25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works,
as amended from time to time.

The performance deduction shall be calculated in accordance with the formula detailed in the
Scope of Works.
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The Service Provider shall not be liable for a performance deduction, if the Service Provider is
unable to perform due to no fault of his own, his employees, agents or representatives.

PAYMENTS
The Service Manager will evaluate the Service Provider’s performance on a monthly basis.
The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including
routine services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated in the Contract Data; and
26.2.5 VAT. Vat will be indicated separately in all documents.

If the Service Provider elects a security of 2,6% retention, or a 1,25% cash and 1,25%
retention, then 5% of all moneys (excl. VAT) in the monthly certificate assessed by the
Service Manager as being due to the Service Provider will be retained until such time as the
amount retained equals 2.5% or 1,25%, whichever is applicable, of the Contract Sum (excl.
VAT)

The monthly certificate shall be supported by a defailed report substantiating the Services
rendered at each Facility during the month under assessment.

The monthly certificate shall be assessed by the Service Manager. If the Service Manager
agrees with the certificate, he will issue a statement within 14 days of the receipt of the
certificate, taking into account inter alia the following:

i. Deductions for penalties;

i.  Deductions for overpayments;
iii. Deductions for retention
iv.  Deductions for damages.

The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the
Employer a tax invoice in the amount reflected in the statement. The Employer shall effect
payment to the Service Provider within 16 days of receipt of the tax invoice.

If the Service Manager does not agree with the certificate issued by the Service Provider in
terms of Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate,
issue a statement in the amount to which the Service Manager agrees and shall give reasons
for rejecting the balance of the claim indicated in the statement.

The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in
the statement referred to in Clause 26.7.

With regards to the claim in dispute, the Service Provider may, within 14 days of the Service
Manager issuing the statement referred to in 26.7, submit a revised certificate or a justification
for his claim or declare a dispute in terms of 34.

If it is later resolved that the amount in dispute or any part thereof is owing to the Service
Provider, the Employer shall be liable for interest thereon from 30 days after the issue of the
relevant monthly certificate referred to in 26.2 until the date of payment at the interest rate
determined from time to time, by the Minister of Finance in terms of section 80 (1)(b) of the
Public Finance Management Act, 1999 (Act 1 of 1999), as amended.
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26.11 All the work shall be evaluated in accordance with the provisions of the Pricing Data.

26.12 In assessing the quality of the work presented by the Service Provider, the Employer may
enlist the assistance of third persons. In assessing the work the third person shall act
reasonably. The selection of such third persons shall be in the absolute discretion of the
Employer and the Service Provider shall abide by such selection.

26.13 Any and all extra costs incurred by the Service Provider, resulting from the Service Provider
having to address and/or rectify queries arising from a claim submitted in respect of work
done, shall be for the account of the Service Provider.

27. RELEASE OF SECURITY

27.1  Ifthe Service Provider has furnished a security by way of a variable guarantee of 2.5% of the
Contract Sum (excl. VAT), the security will be reduced and be released in accordance with
the provisions of such variable guarantee.

27.2  Ifthe Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the
Contract Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the
expiry of the Service Period;

27.2.3 the remaining retention shall be released within 30 days of the issue of the Cerlificate
of Completion.

27.3  Ifthe form of security selected is:

(a) aretention of 2.5% of the Contract Sum (excl. VAT); or
(b) a 1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the
expiry of the Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate
of Completion.

28. OVERPAYMENTS

28.1  If any overpayment of whatever nalure is made to the Service Provider, the Service Provider
shall be obliged to repay such amount to the Employer and the Employer shall be entitled to
deduct such over payment from any amount due to the Service Provider, in respect of this
Contract or any other contract, which the Employer may have with the Service Provider. The
Employer shall be entitled fo claim interest on any and all overpayments made to the Service
Provider at the rate prescribed, from time to time, by the Minister of Finance in terms of
section 80 (1)(b) of the Public Finance Management Act, 1999 (Act 1 of 1999), as amended.

29, COMPLETION
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At the expiry of the Service Period the Service Manager shall furnish the Service Provider
with a written list of Employer’s Assets and Data handed over at commencement of the
Contract and accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a
Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:
29.3.1 The Guarantee shall be returned, if applicable.
29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.

ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded,
assigned, delegated, or otherwise transferred, by either Party to any person outside of the
Service Provider and the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undisclosed
principal.

INDULGENCES

No extension of time, latifude or other indulgences which may be given or allowed by either
Party to the other shall constitute a waiver or alteration of this Contract, or affect such Party’s
rights, or prevent such Party from strictly enforcing due compliance with each and every
provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice,
recommendations and reports collected, furnished and/or compiled by the Service Provider
during the course of, and for the purposes of executing this Contract, all of which will be
handed over to the Employer, unless otherwise stipulated in the Contract, within ten (10) days
of request therefor, but in any event on the termination and/or cancellation of this Contract for
whatever reason. The Service Provider relinquishes its retention or any other rights to which it
may be entitled.

The copyright of all documents, recommendations and reports compiled by the Service
Provider during the course of and for the purposes of finalising Services, and the Contract as
a whole, will vest in the Employer, and may not be reproduced or distributed or made
available to any person outside the Employer’s service, or to any institution in any way,
without the prior written consent of the Employer. The Employer shall have the right to use
such material for any other purpose without the approval of, notification to or payment fo the
Service Provider.

The copyright of all electronic aids, software programmes etc. prepared or developed in terms
of this Contract shall be vested in the Employer, who shall have the right to use such material
for any other purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or material to the Employer, the
development of which has not been at the expense of the Employer, copyright shall not be
vested in the Employer. The Service Provider shall be required to indicate to which
documents and/or materials this provision applies.

The Service Provider hereby indemnifies the Employer against any action or claim that may

be instituted against the Employer and for any damages suffered or legal costs (including
costs on an aftorney and client scale) incurred on the grounds of an alleged infringement of
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any copyright or any other intellectual property right in connection with the work outlined in
this Contract.

All information, documents, recommendations, programmes and reports collected or compiled
must be regarded as confidential and may not be communicated or made available to any
person outside the Employer's service and may not be published either during the currency of
this Contract or after termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

In the event of a breach by the Service Provider of any of the terms and conditions of this
Contract, the Employer shall issue a notice of non- compliance requiring compliance within 10
(ten) days. In the event that the Service Provider fails to remedy such breach on expiry of the
notice period, then the Employer shall without prejudice to any other rights that it may have,
be entitled to exercise any or all of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

33.1.2 To terminate this Contract without prejudice to any other rights it may have;

33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which
event the Service Provider shall be held liable for costs incurred in connection with

and arising from the appointment of such a service provider as well as damages
suffered.

The Service Provider agrees to, within ten (10) days of written request from the Employer,
give access fo and to make available all information, documents, programmes, advice,
recommendations and reports collected, furnished and/or compiled by them to enable the
Employer to assume responsibility for and the benefit of the project as a whole.

In the event of breach by the Employer of the terms and conditions of this Contract, and in the
event of the Employer remaining in breach after ten (10) days’ written notice calling for
rectification of the breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the
extent that such breach is of a material term of this Contract.

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or
any part thereof, at any stage of completion.

The Employer shall have the right to terminate this Contract without prejudice to any of its
rights upon the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service
Provider, except for purposes of an amalgamation or restructuring approved in
advance by the Employer in writing;

34.2.3 if the Service Provider receives a court order to be placed under judicial management
or to commence liquidation proceedings that is not withdrawn or struck out within five
(5) days;
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34.2.4 if the Service Provider informs the Employer that it intends to cease performing its
obligations in terms of this Contract;

34.2.5 if the Service Provider informs the Employer that it is incapable of completing the
Services as described; or

34.2.6 ifin the opinion of the Employer the Service Provider acted dishonestly;

The Employer reserves the right to, even in the absence of breach or the events referred to in
34, terminate this Contract at any time, by giving one (1) calendar month written notice to the
Service Provider.

Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume
or reinstate the Services are not issued within twelve (12) months of the instruction;

or

34.4.2 if instructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after
such instructions were requested by the Service Provider.

Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:

34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services
salisfactorily completed, calculated in accordance with the agreed rates.

34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months
after the termination of the Contract, failing which the Employer will not be obliged to

pay same.

34.5.3 The Service Provider shall not be entitled to advance a right of retention or any
similar right if this Contract is terminated and specifically agrees to, within ten (10)
days of written request from the Employer, give access to and to make available all
information, documents, programmes, advice, recommendations and reports
collected, furnished and/or compiled by them to enable the Employer to assume
responsibility for and the benefit of the Contract as a whole.

DISPUTE RESOLUTION

In the event of a dispute, the Parties shall endeavour to resolve such dispute through
negotiation, in good faith.

If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days
of a dispute being declared, the Parties may by written agreement refer the matter to
mediation.

The mediator shall be a person agreed to by the Parties, failing agreement, the President:
South African Facilities Management Institute shall nominate the mediator.

Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the
Parties shall bear their own costs arising from the mediation and shall equally share the costs
of the mediator and related costs. The mediator and the Parties shall, before the
commencement of the mediation, agree on a scale of fees on which the mediator’s fees will

be based.

The Parties shall appoint the mediator within 21 days of agreeing to mediate.

Page 66 of 68

Panel of Contractors for Preventative and Day to Day Maintenance of Standby Generators in State Building for 24 Months in

Mopani Areas



2

$3el ublic works .
: w;tf & infrastructure BID NO: PLK 24/07
'( ﬁ }}\\ Department:

Public Works and Infrastructure

Y ki
W REPUBLIC OF SOUTHAFRICA

35.6

35.7

35.8

35.9

35.10

36.

36.1

36.2

37.

37.1

37.2

37.3

37.4

37.5

On appointment of the mediator, the Parties shall jointly with the mediator decide on the
procedure to be followed, representation, dates and venue for the mediation.

If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator
and signed by both Parties. The agreement shall be binding on the Parlies to the extent that it
correctly records the issues agreed upon between the Parties.

If the dispute or any part thereof remains unresolved, it may be resolved by litigation
proceedings.

If the mediator or any Party, at any time during the mediation process, is of the opinion that
the mediation will not resolve the dispute, then he may in writing stop the mediation process.
The dispute may then be dealt with in terms of 35.8.

Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of
the fact that the dispute is referred fo negotiation, mediation or litigation in court, the decision
of the Employer on the dispute involved will inmediately be given effect to by the Service

Provider and the Service Provider shall proceed with the Services with all diligence unless the
Parties agree otherwise in writing.

GENERAL

This is the entire Confract between the Parties and may only be amended if reduced to writing
and signed by the duly authorised representatives of both Parties, whereafter such
amendments will take effect.

The Contract shall be governed by, construed and interpreted according to the law of the
Republic of South Africa.

DOMICILIUM CITANDI ET EXECUTANDI

The domicilium citandi et executandi of the Parties for all purposes arising from this Contract
for the service of notices and legal process shall be as specified by the Parities in the
Contract Data.

Each of the Parties shall be entitled at any time by way of written notice fo the other Party, to
change its domicilium citandi et executandi to another physical address.

Any notice in terms of the conditions of the Agreement must either be:

37.3.1 delivered by hand during normal business hours of the recipient; or

37.3.2 sent by prepaid registered post fo the address chosen by the addressee.

A notice in terms of the provisions of this Agreement shall be considered to be duly received:
37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the
date it was posted, unless the contrary is proved.

Notwithstanding anything to the contrary contained or implied in this Agreement, the written
notice or communication actually received by one of the Parties from the other, including by
way of facsimile transmission, shall be adequate written notice or communication to such
Party.
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37.6  Any notice, request, consent, or other communication made between the Parties pursuant to

the Contract shall be in writing and shall be deemed to have been made when delivered in
person to an authorized representative of the Party to whom the communication is addressed,
or one day after being sent by facsimile to such Party at the number specified in the Contract

Data or one week after being sent by registered post to the addressee specified in the
Contract Data.
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

Project title:

Panel of Contractors For Preventive and Day to Day Maintenance of Standby
Generators in State Buildings for 24 Months in Mopani Areas

Tender / Quote no: PLK 24/07 Reference no:

711112116

Receipt Number: insert receipt number

1.

RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Number of Returnable
Tender document name pages issued document
Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Declaration of Interest and Tenderer's Past Supply Chain
Management Practices (PA-11) 4 Pages Yes
Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes
Resolution of Board of Directors to enter into Consortia or JV’s 2 Pages Yes
(PA-15.2) (if applicable) g
Special Resolution of Consortia or JV's (PA-15.3) (if applicable) 3 Pages Yes
Preference points claim form in terms of the Preferential 5 Pages Yes
Procurement Reguiations 2017 (PA — 16) 9
Certificate of independent Bid Determination (PA - 29) 4 Pages Yes
Declaration Certificate for Local Production and Content for Yes
designated sectors (PA — 36 and Annexure/s C)
Fully completed Declaration of Designated Groups for Preferential 2 Pages Yes
Procurement (PA 40) g
Registration on National Treasury’'s Central Supplier Database Y
- es

(CSD).
Particulars of Tenderer’s Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page
Record of attending compulsory virtual bid clarification / site inspection

. . . 1 Page
meeting (if applicable).
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable) 1 Page
Proof of 30% Subcontracting participation and related documents in
terms of the Preferential Procurement Regulations 2017 (if
applicable).

*

In compliance with the requirements of the CIDB SFU Annexure G

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page 1 of 3
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Tender no: PLK 24/07

PA-09 (EC): List of Returnable Documents

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being

disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

applicable)

Tender document name Numt_:er of Returnable
pages issued document
Any additional information required to complete a risk assessment (if ) Yes

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being

disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

(if applicable)

Tender document name NumBer of Returnable |
pages issued document

Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes

Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes

Mechanical / Electrical / Security Work material and equipment Pages Yes

schedules (if applicable) g

Schedule for Imported Materials and Equipment (DPW-23 EC) 1 Page Yes

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Tender document name p:;;g?:;::: d Elit:l:::ﬂf
ilzglc:lja::v?elllosfzﬁl%l;artr;t)ltles /Lump Sum Document (complete document Pages [JYes [INo
\I,:v::lr:ythp;?::d:?_d completed sectional summary- and final summary pages Pages [Yes [INo
insert document name Pages ClYes CNo
1 insert document name Pages [dyes [INo
| insert document name Pages [(Jyes [INo

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 2 of 3

Version: 2.6

words “Tender” or “Tenderer”.
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L REPURUC OF SOUTH AFRICA PA-09 (EC): List of Returnable Documents

Tender no: PLK 24/07

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity: Documentation to be submitted with the tender, or which
may be required during the tender evaluation:
If the Tendering Entity is:
a. A close corporation, incorporated | Copies of the Founding Statement — CK1
prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act
69 of 1984, as amended)
b. A profit company duly registered as | Copies of:

a private company. i.  Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of the
fincluding a profit company that company, plus a signed statement of the company's
meets the criteria for a private Auditor, certifying each Shareholder's ownership /
company, whose Memorandum of shareholding percentage relative to the total; and/or
Incorporation states that the | iii. Memorandum of Incorporation in the case of a personal

company is a personal liability | liability company.
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

c. Aprofit company duly registered as | Copies of documents referred to in a. and/or b. above in
a private company in which any, or | respect of all such close corporation(s) and/or company(ies).
all, shares are held by one or more
other close corporation(s) or
company(ies) duly registered as
profit or non-profit company(ies).

d. Aprofit company duly registered as | Copy of Certificate of Incorporation — CM1, and a signed
a public company. statement of the company’s Secretary or Auditor confirming

that the company is a public company.

e. A non-profit company, | Copies of:
incorporated in terms of Section 10 | | the Founding Statement — CK1; and
and Schedule 1 of the Companies | ii the Memorandum of Incorporation setting out the object of
Act, 2008 (Act 71 of 2008, as the company, indicating the public benefit, cultural or

amended). social activity, or communal or group interest.
f. A natural person, sole proprietor or | Copy(ies) of the Identity Document(s) of:
a Partnership i. such natural person/ sole proprietor, or
each of the Partners to the Partnership.
g. ATrust Deed of Trust duly indicating names of the Trustee(s) and

Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

Signed by the Tenderer:

Name of representative Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 3
For Internal & External Use Effective date 20 September 2021 Version: 2.6
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PA-29: CERTIFICATION OF INDEPENDENT BID DETERMINATION

Panel of Contractors For Preventive and Day to Day Maintenance of Standby

‘ Project title: Generators in State Buildings for 24 Months in Mopani Areas

‘ Bid no: PLK 24/07 [ Reference no: || 7/1/1/2/16

INTRODUCTION

1. This PA-29 [Certificate of Independent Bid Determination] must form part of all bids’

invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits
an agreement between, or concerted practice by, firms, or a decision by an
association of firms, if it is between parties in a horizontal relationship and if it
involves collusive bidding (or bid rigging).* Collusive bidding is a pe se prohibition

meaning that it cannot be justified under any grounds.

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting
authorities must take all reasonable steps to prevent abuse of the supply chain
management system and authorizes accounting officers and accounting authorities
to:

a. disregard the bid of any bidder if that bidder, or any of its directors
have abused the institution’s supply chain management system and or
committed fraud or any other improper conduct in relation to such
system.

b. cancel a contract awarded to a supplier of goods and services if the
supplier committed any corrupt or fraudulent act during the bidding
process or the execution of that contract.

4. This form (PA-29) serves as a certificate of declaration that would be used by
institutions to ensure that, when bids are considered, reasonable steps are taken to

prevent any form of bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination
(PA-29) must be completed and submitted with the bid:

' Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire
to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services
through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 4
For External Use Effective date August 2010 Version: 1.0
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every

respect:

| certify, on behalf of: that:
(Name of Bidder)

1. I'have read and | understand the contents of this Certificate.

2. | understand that the accompanying bid will be disqualified if this Certificate is found

not to be true and complete in every respect.

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder.

4. Each person whose signature appears on the accompanying bid has been authorized
by the bidder to determine the terms of, and to sign the bid, on behalf of the bidder.

5. For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,

whether or not affiliated with the bidder, who:

(@)  has been requested to submit a bid in response to this bid invitation;
(b)  could potentially submit a bid in response to this bid invitation, based

on their qualifications, abilities or experience; and

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 4
For External Use Effective date August 2010 Version: 1.0
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(c) provides the same goods and services as the bidder and/or is in the

same line of business as the bidder.
6. The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium?® will not be construed

as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor
regarding:

(a) prices;

(b)  geographical area where product or service will be rendered (market
allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

() bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation

relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official

bid opening or of the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the public

¢ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 4
For External Use Effective date Auaust 2010 Version: 1.0
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Certification of Independent Bid Determination: PA-29

sector for a period not exceeding ten (10) years in terms of the Prevention and Combating

of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Name of Bidder Signature Date Position

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 4
For External Use Effective date August 2010 Version: 1.0



DPW-03 (EC): TENDER DATA

Proiect title: Panel of Contractors For Preventative and Day to Day Maintenance of
J ’ Standby Generators in State Buildings for 24 Months in Mopani Areas
Reference no: 7/1/1/2/16

Tender / Quotation no: | PLK 24/07 Closing date: 09/04/2024

Closing time: 11:00 Validity period: | 72 Weeks (84 Calender days)
Clause

number:

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time fo time. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
Conditions of Tender.

CA1.1

The employer is the Government of the Republic of South Africa in its Department of Public Works and
Infrastructure.

c1.2

For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the CIDB's
“Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1 - Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of returnable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 - Contract Data

T2.2 - Returnable schedules

Volume 3: Confract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC)
C2.2 - Bills of Quantities / Lump sum document (if not a returnable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1EC)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 11
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Tender no: PLK 24/07

C.1.4 |The Employer's agent is:

Name: Ms M Mametja

Capacity: Departmental Project Manager

Address: 77 Hans Van Rensburg Street, Polokwane 0700
Tel: 015 291 6442 /083 387 1629

Fax: N/A

E-mail: mosima.mametja@dpw.gov.za

c.21 A. ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:
C.3.11

The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being
so registered, or who have applied for registration but have not yet received confirmation of such registration,
must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Reguiations, fora 3 ME or 3
EB** class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above: select

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. thelead partner has a contractor grading designation in the 3 ME or 3 ME™* class of construction work;
and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A) of the Construction Industry Development Regulations for a 3 ME or 3 EB** class of construction
work

** Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff: Applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 11
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Tender no: PLK 24/07

C. FUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:

Note: Failure to meet minimum functionality score will result in the tenderer being

disqualified.
Functionality Criteria Weighting Factor
1. Work Force 1 20

Contractor to provide proof of work force to execute the project .
Attach copies of diesel mechanic trade test certificate and ID (
Identity Document ) copies of certificate holder.

Artisan Diesel Mechanic
3 certificates & ID and above = 5 Points

2 certificates & ID = 4 Points
1 certificate & ID = 3 Points
2. Work Force 2 20

Contractor to provide proof of work force to execute the project .
Attach copies of electrical trade test certificate and 1D ( Identity
Document ) copies of certificate holder

Artisan Electrician
3 certificates & ID and above = 5 Points

2 certificates & ID = 4 Points
1 certificate & ID = 3 Points
3. Work Force 3 15

Contractor to provide proof of work force to execute the project .
Attach CV and copies of ID for confirmation of employed work

force.

Laboures

3 ID & CV and above =5 Points

2ID&CV = 4 Points

1 ID&CV = 3 Points

4. Management 20

Contractor to attach Completion Letter or Certificate with reference
for all previous similar projects undertaken and completed
successfully, with a minimum value of R501 000.00 or higher
,with experience of 10 years. N.B In instances where bidder
attach sub-contracting completion letter or certificate, Bidder must
attach appointment letter for main contractor. N.B Each project
completion must have its value. Combined completion letters or
certificates from same institute are acceptable with a minimum
value of R501 000.00 or higher

Simillar Completed Projects
3 projects and above = 5 Points

2 projects = 4 Points
1 project = 3 Points -,
5. Equipments 15

Contractor to provide evidence of ownership certificate of utility
vehicle with capacity of 1 ton, either registered under the name of
the company or the director of the company.

utility vehicles
3 Vehicles = 5 Points

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 11
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
{(Mandatory)

Or

Or
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2 Vehicles = 4 Points
1 Vehicle = 3 Paints
6. Financial Credibility 10
Provide stamped bank rating from banking institute to justify the
risk
credit rating of A =5 Points
credit rating of B = 4 Points
credit rating of C = 3 Points
credit rating of D = 2 Points
credit rating of E = 1 Point
Total 100 Points

(Weightings will be multiplied by the scores aflocated during the evaluation process to arrive at the total functionality points)
Minimum functionality score to qualify for further evaluation: 50

D. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

. For procurement transaction with rand value greater than ,00 and up to
O D1.F i ith d val han R2 000,00 and R1

Million (Inclusive of all applicable taxes) the specific goals listed below are applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim

out of 20
1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 e Official Municipal Rates

Statement which is in the
name of the bidder.

Any account or statement
which is in the name of the
bidder.

Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

For Internal & External Use

Effective date: 21 July 2023
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Or

* lLease Agreement which is in
the name of the bidder.

An EME or QSE which is at
least 51% owned by black
women (Mandatory)

¢ SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE which is at
least 51% owned by black
people with disability
(Mandatory)

o  SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

* Medical Certificate indicating
that the disability is
permanent.

Or

¢ South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

e National Council for Persons
with Physical Disability in
South Africa registration
(NCPPDSA).

An EME or QSE which is at
least 51% owned by black
youth (Mandatory)

¢ ID Copy and SANAS
Accredited BBBEE
Certificate or Sworn
Affidavit where
applicable.

D2. For procurement transaction with rand value greater than R1 Million and up to R50 Million

D¢ (Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

Table 2

Seri | Specific Goals Preference Documentation to be submitted b

al Points Allocated | bidders to validate their claim

No out of 20

1. An EME or QSE or any entity 10 o SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black people (Mandatory) where applicable.

2. Located in a specific Local 2 e Official Municipal Rates Statemen

which is in the name of the bidder

Or

e Any account or statement which ig

in the name of the bidder.
Or

e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder

Or

Any reference to words “Bid” or Bidder” herein and/or in an

words “Tender” or “Tenderer”.

For Internal & External Use

Effective date: 21 July 2023

Page 5 of 11
Version: 2023/08
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DPW-03 (EC): Tender data

e lLease Agreement which is in the
name of the bidder.

3. An EME or QSE or any entity 4 »  SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black women (Mandatory) where applicable.

4, An EME or QSE or any entity 2 e SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black people with disability where applicable.

(Mandatory)

and

e Medical Certificate indicating that
the disability is permanent.

Or

» South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with

Physical Disability in South Africa

registration (NCPPDSA).

5. An EME or QSE or any entity 2 * ID Copy and SANAS Accredited
which is at least 51% owned by BBBEE Certificate or Sworn
black youth (Mandatory) Affidavit where applicable.

D3. For procurement transaction with rand value greater than R50 Million (Inclusive

of all applicable taxes) the specific goals listed in table 2 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either

one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted
No Points bidders to validate their claim
Allocated out of
10
1. An EME or QSE or any 4 e SANAS Accredited BBBEE

| (Mandatory)

entity which is at least 51%
owned by black people

Certificate or Sworn Affidavit
where applicable.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

For Internal & External Use

Effective date: 21 July 2023
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DPW-03 (EC): Tender data

2.

Located in a specific Local
Municipality or  District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

e Official Municipal Rates ‘
Statement which is in the nan
of the bidder.

Or

¢ Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

e Lease Agreement which is in
the name of the bidder.

e

An EME or QSE or any
entity which is at least 51%
owned by black women
(mandatory)

o SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

4.]

OR

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

e Medical Certificate indicating |
that the disability is permanen

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons w

Physical Disability in South Africa

registration (NCPPDSA).

th

50

|

An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

e |D Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable.

Black people mean Africans, Coloureds and Indians, who - {a) are citizens of the Republic of South Africa by birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who
would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No

25899, 2003 of 9 JANUARY 2004).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderel
For Internal & External Use

r.

Effective date: 21 July 2023

Page 7 of 11
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E. ELIGIBILITY IN RESPECT OF RISK TO EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine
projects in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial
risk criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause
the tender to be declared non-responsive and removed from any further consideration. The Employer
reserves the right to request additional information over and above that which is provided by the
Tenderer on said form. The information must be provided by the Tenderer within the stipulated time as
determined by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be
declared non-responsive.

E.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will result in the tender offer will be mutatis mutandis declared
non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances):
size of projects (measured against monetary value or other project quantifying parameters), nature of
projects (building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences,
knowledge of local conditions, etc.), complexity of project, projects for similar client department
irrespective of end purpose of buildings/facilities created or in progress of being created and time
scales of projects (normal, fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during
the past 10 years.

Adherence to contractual commitments and quality of performance of comparable current
and previous projects performed by the Tenderer on comparable projects during the past 10
years as per the evaluation report prepared by the Consultant Team, based on its research
and inspection of a representative sample of the Tenderer’s current and previous work as
reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by
the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references
will result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general,

2. The degree to which previous projects have been completed within the contractual completion
periods and/or extensions thereto, and the extend of penalties imposed;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 8 of 11
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Project performance: time management & programming of works, timeous ordering of

materials and appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour

force, specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes

amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced;

Contract administration: contractual aspects such as complying to laws and regulations,

insurances, security, submission of required documentation timeously, reaction to written

contract instructions, appointments of subcontractors, etc. as can generally be expected in

standard/normal conditions of contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions &
serious incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or
exaggerated delay claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

© ® N ouhk

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the
tendering Service Provider will be able to react/respond appropriately to the Services required herein.
The Company Organogram with CV’s and certified ID’s of all principals and employed workforce as
well as proof of Professional Registration will be verified. Current and future workioad of the tenderer
in relation to capacity and capability will also be considered. The tenderer should demonstrate that he
or she possesses the necessary professional and technical qualifications and -competence in relation
to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

E.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to
whether the tenderer will be able to deliver the goods and services which are specified in the contract
and / or be able to fulfil guarantees or warranties provided for in the contract in order to complete the
project successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating,
financial capability and capacity whether the tenderer has or has access to sufficient financial resources
to deliver the goods or services described in the tender documentation (including fulfilling any
guarantees or warranty claims), whether the tenderer is not subject to any current or impending legal
action (either formal proceedings or notification of legal action) which could impact on the financial
standing of the tenderer or the delivery of the goods or services, financial report from auditors as proof
of current liquidity, and company or any parent company or investor guarantee/s and financial
statements.

c.27 For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 9 of 11
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Tender no: PLK 24/07

C.212 If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such alternative
tender offer is that it demonstrably satisfies the Employer’'s standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of
the tender documents, is also submitted. Provided that the tenderer's main tender offer is according to
specification and would under normait circumstances be recommended for acceptance, his afternative tender
offer may also be considered for the purpose of the award of the contract.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified
or proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to
evaluate the efficacy of the alternative and its principal elements, to take a view on the degree to which the
alternative complies with the Employer’s standards and requirements and to evaluate the acceptability of
the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect
all design assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation
of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in all respects with the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative
offer to cover the Employer's costs of confirming the acceptability of the detailed design before it is
constructed.

Alternative tender offer permitted: Yes [ No X

C.2.13.2 | The list of Returnable Documents identifies which of the documents a tenderer must complete when
submitting a tender offer. The tenderer must submit his tender offer by completing the Returnable
Documents, signing the “Offer” section in the “Form of Offer and Acceptance” and delivering the Returnable
Documents back to the Department.

C.2.13.5 | The Employer's address for delivery of tender offers and identification details to be shown on each tender
offer package are as per Notice and Invitation to Tender T1.1.

C.2.13.6 | A two-envelope procedure will not be followed.
C.3.5

C.215 The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1.

C.2.16 The tender offer validity period is as per Notice and Invitation to Tender T1.1.

C2.16.3 Omit the wording of the last sentence for those projects which are subject to CPAP

c.2.18 The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts):

(O Together with his tender;

or

[] The tenderer shall submit his fully priced and completed sectional summary- and final summary pages
with the tender and thereafter submit the fully completed Bills of Quantities within fourteen (14) calendar
days of the date requested to do so prior to the award of the contract.

Cc.2.19 Access shall be provided for inspections, tests and analysis as may be required by the Employer.

C.3.41 The location for opening of the tender offers, immediately after the closing time thereof shall be at:
C.3.4.2 78 Hans Van Rensburg Street, Polokwane 0700

C.3.8 The words “responsive tender” and “acceptable tender” shall be construed to have the same meaning.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 10 of 11
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Tender no: PLK 24/07

C.3.93 Omit the wording and replace with the following:

“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender offer and

request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with

C.394"

C.3.9.4 Omit the wording of the first sentence and replace with the following:

“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected

as follows:”

C.3.94 Add sub paragraph c) to C.3.9.4, as follows:

“c) Ifthe tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer
on a corrected tender offer, the tender is to be classified as not acceptable/non responsive and
removed from further contention.”

C.3.11.1 | The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference.
C.3.13 Add the following to sub paragraph a), as follows:

The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the

Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from

doing business with the public sector;

C.3.17 Provide to the successful tenderer one copy of the signed contract document.

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 11 of 11
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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X Department:
Public Works
REPUBLIC OF SOUTH AFRICA

DPW-04 (FM): CONTRACT DATA: FACILITIES MANAGMENT

CONTRACT DATA FOR Panel of Contractors For Preventive and Day to
Day Maintenance of Standby Generators in State Buildings for 24

Months in Mopani Areas

Tender no: PLK 24/07

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted and not left blank. Where
choices are offered, the non-applicable items are to be deleted. Where insufficient space is provided the
information should be annexed hereto and cross referenced to the applicable clause of the Contract Data.
Key cross reference clauses are indicated on the left hand side of the document.

PART 1: DATA PROVIDED BY THE EMPLOYER

CLAUSE Compulsory Data

1.1.10 The Employer is the Government of the Republic of South Africa, in its Department of Public

Works.
36 The Employer chooses the following address where it will receives notices:

Physical Address:
77 Hans Van Rensburg Street, Sanlam Building
Polokwane
0700
Postal address:
Regional Manager
Department of Public Works and Infrastructure
Private Bag x9496
Polokwane
0700
Tel: 015 291 6442 Fax: N/A

1.1.6 The Contract Period is 24 Months (total of 30 days from Commencement Date + the Service
Period + Transitional Period)

1.1.19 The Service Manager is Ms. M Mametja

1.1.22 The Service Period is 2 years

1.1.24 The Transitional Period is N/A

7. A security of 2.5% of the Contract Sum is required from the Service Provider.

12.2 The Service Period shall commence on N/A (insert not applicable if this option is not to be
selected)

221 The penalty per day shall be five (5) cents per hundred Rand of the agreed cost of the relevant

Identified Project.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 3
For Internal & External Use Effective date 1 September 2005 Version:1.0
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|y Department:
#  Public Works
REPUALIC OF SOUTH AFRICA

Tender no: PLK 24/07
26.2.4 The Contract Price is to be adjusted using CPAP indices: Yes [] No

Where CPAP is to be used: N/A

Where CPAP is applicable, the contract value will be adjusted in accordance with the JBCC

Contract Price Adjustment Provisions (CPAP) as set out in the CPAP Indices Application Manual

as prepared by the JBCC series 2000, code 2118, dated May 2005 and any amendments

thereto, subject to:

(1) Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index
for that work group unless specifically stated otherwise in the bills of quantities.

(2) All electrical installations in buildings and power distribution systems shall be adjusted in
terms of the index for Work Group 160 Electrical Installation. In case of uninterruptible
power supplies, elevators, escalators and hoist, generating sets, motor-alternator sets and
intercommunication systems shall be in accordance with Work Group 170

(3) With reference to Work Group 190 a proportion of the value related preliminaries pro rata to
the amount of work excluded from adjustment, shall be excluded from Contract Price
Adjustment Provisions, if Option A has been selected for the adjustment of preliminaries

(4) Further to clause 3.4.4 of the CPAP Indices Application Manual, the listing of additional
items for exclusion by tenderers, will not be permitted

(5) Where V results in a negative amount after application of the formula in clause 8.3 of the
CPAP Indices Application Manual the factor of 0,55 shall be substituted by 1,45

Alternative Indices: Not Applicable

PART 2: DATA TO BE PROVIDED BY THE SERVICE PROVIDER

1.1.20 The Service Provider is

(insert name and registration number if applicable)

36. The Service Provider chooses the following address where it will receive notices:

Physical address:

Postal Address:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 3
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Department:
Public Works
REPUBLIC OF SOUTH AFRICA

DPW-04 (FM). Contract Data for Facilities Management

Tel: Fax:

Tender no: PLK 24/07

7. | The security to be provided by the Service Provider will be one of the following, as indicated:
(1) 2.5% cash deposit Yes [ ] No []
(2) 2.5% variable guarantee Yes [ ] No[]
(3) retention of 2.5% of the Contract Sum (excluding VAT) Yes [] No[]
(4) 1.25% cash deposit and a retention of 1.25% of the Contract Sum Yes [ ] No [
(excluding VAT)

NB. Guarantees submitted must be issued by either an insurance company duly
registered in terms of the Short-Term Insurance Act, 1998 (Act 35 of 1998) or by a bank
duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred
to above. No alterations or amendments of the wording of the pro-forma will be accepted.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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REPUBLIC OF SOUTH AFRICA

DPW-15 (EC):

DPW-15 (EC): Schedule of Proposed Subconiractor
SCHEDULE OF PROPOSED SUBCONTRACTORS

Project title:

Panel of Contractors For Preventative and Day to Day Maintenance of
Standby Generators in State Buildings for 24 Months Mopani Areas

Tender no:

PLK 24/07

Reference no:

7/1/1/2/16

r We notify you that it is our intention to employ the following Subcontractors for work in this contract.

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the
National Home Builders Registration Council.

Subcontractor

Name and address of proposed

Nature and extent of work

Previous experience with
Subcontractor

Name of representative

Signature

Capacity

Date

Name of organisation:

T
|

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For External Use

Effective date 2 August 2021

Page 1 of 1
Version:1.2




public works
& infrastructure

Department:

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

DPW-22 (EC): PARTICULARS OF ELECTRICAL CONTRACTOR

Proiect title: Panel of Contractors For Preventative and Day to Day Maintenance of Standby
! ’ Generators in State Buildings for 24 Months in Mopani Areas
Tender no: PLK 24/07 Reference no: 7/1/11/2116

Name of Electrical Contractor:
Address:

Electrical Contractor
registration number at the
Department of Labour

Name of Tenderer Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 1
For Internal Use Version: 2021/01

Effective date: 20 September 2021
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Department:

Public Works and Infrastructure.
REPUBLIC OF SOUTH AFRICA

DPW-23 (EC): SCHEDULE FOR IMPORTED
MATERIALS AND EQUIPMENT

Panel of Contractors For Preventative and Day to Day Maintenance of Standby

Project title: Generators in State Buildings for 24 Months in Mopani Areas

Tender no: PLK 24/07 Reference no: 7/1/1/2/16

This schedule shouid be completed by the tenderer. (Attach additional pages if more space is required)

Item Material / Equipment Rand (R) (Excluding VAT)
1. R
2 R
3. R
4 R
5 R
6. R

Provide additional list if space provided is insufficient.

The Contractor shall list imported items, materials and/or equipment which shall be excluded from the
Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency
fluctuations only. Copies of the supplier's quotations for the items, materials or equipment (provided that
such costs shall not be higher than the relevant contract rate as listed above) should be lodged with the
Principal Agent / Engineer of the Department of Public Works and Infrastructure within 60 (sixty) days from the
date of acceptance of the tender. No adjustment of the local VAT amount, nor the contractor’s profit, discount,
mark-up, handling costs, etc. shall be allowed.

These net amounts will be adjusted as follows:
FORMULA:
The net amount to be added to or deducted from the contract sum:
A=V(Z -1)
Y
A = the amount (R) of adjustment
V = the net amount (supplier's quotation) (R) of the imported item

Y = exchange rate at the closing date of tender submission

Z = exchange rate on the date of payment.

Name of Tenderer Signature Date |

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 1
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Department:
Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

TENDER DOCUMENT

POLOKWANE REGIONAL OFFICE AND AREA
PANEL OF CONTRACTORS FOR PREVENTATIVE AND DAY-TO-DAY MAINTENANCE
OF STANDBY GENERATORS IN

STATE BUILDINGS FOR A PERIOD OF 24 MONTHS IN MOPANI AREAS

TENDER NO: PLK............

[N FE T L= 3o ) R = 0 e (= =




public works

& infrastructare
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@ REPUBLIC OF SOUTH AFRICA

Scope of Works — FM: PDM PG-01.1

PG-01.1 (FM: PDM) SCOPE OF WORKS - (FM: PDM (2015) 15t EDITION:

Panel of contractors for preventative and day to day maintenance of

Project title: standby generators for 24 months in Mopani areas

Tender no: Reference no:

C3. Scope of Works
CONTENTS
C3.1 STANDARD SPECIFICATIONS

SANS 10142 — WIRING REGULATIONS.

SANS 10142 -1 & 2.
SANS 10400 — NATIONAL BUILDING REGULATIONS.
LOCAL MUNICIPALITY BY-LAWS AND REQUIREMENTS.

®

e OHSACT

e SPECIFICATION APPLICABLE TO GENERATORS.
° HT

° LV

L ]

[ ]

[ ]

C3.2 SCOPE OF SERVICES

CONTENTS | DESCRIPTION PAGES

C3.2.1 GENERAL SCOPE

C3.2.2 OFFICIAL ORDER FOR REPAIRS

C323 TYPE OF REPAIRS

C3.2.4 JOB CARDS / “E” FORMS FOR REPAIRS
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GENERAL SCOPE

The plant rooms and containers in which generating plant is accommodated shall be maintained in a
clean & serviceable condition. The requirements for plant room and environs maintenance are
specified. The relevant schedules shall be completed at every maintenance visit and submitted for
record & payment.

This tender involves the servicing of emergency standby generator plants situated in military and
police bases, state buildings and structures falling under the control of the Department or other
departments hereafter referred to as “user” departments.

It is a specific condition of this contract that all new work or additions of any nature whatsoever are
excluded. Where it is necessary to replace any plant the Department reserves the right to ask for
quotations and to accept the lowest such quotation.

The generating sets covered under this contract comprise various configurations between 4 to 12
cylinder engines manufactured by companies such as Rolls Royce, Deutz, Cummins, A.D.E.
Caterpillar, Volvo and others to a maximum size of 1.2 NVA. (Insert the maximum size of generator in

the area)

Some plants are equipped with automatic change over panels such as Meissner, Circon Elmectron
and others.

At premises where computers, delicate tests, machines and passenger lifts are in operation, the
services cannot be done during normal working hours and arrangement must be made for performing
the services on Saturdays or after hours, which shall form part of the contract at no extra cost.

Simulated power failures in conjunction with all parties concerned are also to be arranged at sets
where it is not possible for any damage to sets in the event of negligence or poor workmanship. Any
damage to user department equipment which results from the contractor’s actions shall be an insured
risk by the contractor.

No claims will be considered for specialised labour and advice, equipment or special equipment or
transportation of same for services/repairs/maintenance.

Certain new replacement components are specified on a provisional basis to be installed as required.

During each visit to a plant the contractor shall attend to all items listed on each checklist. All
irregularities and comments must be reported by the contractor in the spaces provided in the check
lists. A duplicate copy of the completed check lists for each visit must be kept in the plant room and
the contractor must make provision in each plant room for a document holder secured to the wall for
this purpose. The contractor shall allow for & arrange for the reproduction of the proforma checkiists at
his own cost for the use in all plant rooms.

The work shall be carried out by a competent technician all in accordance with the OHS as amended.
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OFFICIAL ORDER FOR REPAIRS

An official order for repairs shall be issued to the Contractor.

Instructions for repairs may only be issued to Contractors by Departmental Representative. For each
repair the complaint number issued for that repair as well as details regarding the defects shall be given
to the Contractor in writing.

If the Contractor has facsimile facilities, the order form shall be faxed to him. The Contractor shall not
proceed with any work without the official order form.

Special arrangements are applicable for emergency repairs which are stipulated in clause C3.2.3.1. No
payments shall be made for work executed without the necessary written authority.

Payments can be delayed if order numbers and complaint numbers do not appear on invoices
submitted for payment.

TYPE OF REPAIRS

EMERGENCY REPAIRS

Emergency repair works consist of urgent action taken on normalizing or temporarily relieving where
danger, need or distress occurred. Only breakdowns which affect public health, loss of people/buildings
and sensitive equipment shall be treated as emergency repairs. Breakdowns involving personal comfort
shall not be considered as emergency repairs unless authorized as such by the Regional Manager of
this Department.

Emergency repairs after hours may be executed without receipt of an official complaint number, and
only on the instruction of an official of this Department. The Contractor shall, however, ensure that the
official of the Client department signs the job card. The Contractor shall also ensure that he obtains the
official complaint number from the Department on the following working day. No payment shall be
made without a complaint number, duly completed and signed job card.

NORMAL REPAIRS

Normal repairs are repair works where danger or distress does not dictate immediate attention but must
still be attended to within 48 hours after the call has been logged and the Contractor has been informed
of the call.

JOB CARDS / “E” FORMS FOR REPAIRS

Job cards shall be completed in all respects for each and every repair undertaken. Job cards shall be
in accordance with the example included in this document and duplicating or printing thereof shall be
for the Contractor’s own cost.

Job cards shall be completed legibly in ink after completion of each repair, and all unused lines shall be
deleted. In addition to the original completed job card submitted with the invoice, the contractor shall
submit a copy of the fully completed job card to the client Department for audit purposes and for
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verification of the deletion of the unused lines.
Incomplete and incorrect job cards shall be returned to the contractor with his invoice. Contractors are
to state the name of the client department, for which the work was done, for example,

SAPS/SANDF/Justice etc. on their job cards.

See sample in C3.5.

SUBMISSION OF SUPPLIER’S INVOICES

Contractors shall submit copies of supplier’'s tax invoices in respect of new parts, components and
material purchased for any repairs, attached to all accounts where non-scheduled repairs were
executed. Descriptions like "1x compressor" or "1x wire" is not acceptable and shall lead to the delay of

payments.

The full description that is essential to order such an item from a supplier, i.e. make, model, serial
number, size, capacity, etc. shall be listed on the account.

Note: Should the contractor's price for material /new parts /components be abnormally high, the
Department reserves the right to obtain written quotations for such material /new parts /components
from other independent suppliers and adjust the contractor’s price accordingly.

A separate invoice for each installation shall be submitted for repairs executed.

MATERIAL OF EQUAL QUALITY

New parts, components and material used shall be of equal or similar specification and shall match the
existing item that is being replaced. Only genuine parts are acceptable to the Department and the use
of pirate parts shall not be allowed. The Contractor shall submit to the Department any supplier's or
factory guarantee of repaired or replaced components together with his invoice and ensure that such
guarantees are not jeopardized in any way.

The serial numbers of original and new components such as motors, compressors etc., shall be
entered on job cards and invoices submitted for payment.

Note: No invoices for ex-stock spare parts or material is acceptable. If ex-stock parts or material was
used, the serial number as well as the correct description must be furnished. Copies of the original
invoices must be furnished and those rates will apply if non-schedule rates apply.

REDUNDANT MATERIAL. RUBBISH AND WASTE

All redundant materials and parts shall remain the property of the Government and shall be left on site
and stored in a room designated for such purpose by the Caretaker or person in charge of the plant or
building, against the job card as a receipt. A copy of the job card shall be left with the Caretaker or
person in charge for audit purposes.

The original job card shall be attached to the invoice. Failure to comply with this requirement shall
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lead to payments not being effected within the prescribed period of 30 days.

All redundant materials or parts shall be labeled with the complaint number for the repair work.

After an inspection (within 60 days) by the Departmental Representation of all material and parts, such
that are declared aobsolete/ unserviceable/ of no value to the Regional Manager, the Contractor shall

remove and dispose of such material and parts.

The material and parts shall then become the property of the Contractor and the removal and disposing
thereof shall be for the Contractor's account.

All rubbish and waste shall be removed from the site by the Contractor.
No mark-up or handling fees on sub-contractor's invoices shall be accepted.

RESPONSE TIME

The Contractor shall respond to all normal calls within 48 hours (2 days) and complete repairs as set
out in the contract conditions as this is service delivery driven.

Should this not be possible it is the responsibility of the contractor to obtain an extension of time. The
written request shall state clearly all the reasons for the extension and the actual extension required in
regard to the repair.

Permission for any extension shall be granted in writing.

For emergency services the response time shall within 4 hours. Response time is applicable to all
scheduled, non-scheduled and emergency services.

FUEL FILTRATION AND WATER AND SEPARATOR

A fuel filtration and water separation system (filter & separator) which is entirely separate from the fuel
supply line and line filter to the engine shall be provided when requested by the Departmental
Representative. This filtration and water separation system must be dedicated to purifying the content
of the storage system / tank by way of the cleaning processes which are applied while circulating the
fuel through the filter & separator unit.

The filtration system must be able to handie diesel fuel of "high” and of “low” sulphur content for an
indefinite period. The suction line of the system must be connected to the lowest part of the storage
system / tank. The return line must be connected in the top section of the storage system / tank in such
a position and in such a way that the flow of fuel within the storage system / tank between the fuel
return point and the fuel suction point will induce scouring of the bottom of the system / tank to
effectively capture sediment and water in the to be filtered fuel.

The filtration unit must filter the diesel fuel, removing suspended particles of effective diameters down
to 5 micron. In addition, it must separate all water from the fuel and the fuel storage system and
automatically dispose of / dump such water into an open, removable receptacle for disposal at the
installation or in a suitable position outside the building. Separation of the fuel and water must be
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sufficiently effective that the discharged water will meet the standard required for it to be disposed of
into a municipal drain and sewer system.

The filter and water separator unit must draw its power from the DC batteries used to power the
relevant generator set. The circulating pump shall be provided with a controller programmed to switch
the pump through not more than three complete on and off cycles of equal time (ie 50% on; 50% off) ,
per hour, with a deviation of not more than 10 % . The pump must be capable of a duty cycle of not
less than 60% running time. The flow rate through the circulating pump must be between 1 | /min and
1,25 | /min.

The filter cartridge of the filter and water separator unit must be replaceable, and, in normal operational
conditions, not require replacement within periods shorter than three months. The replacement units

must be readily available.

The filtration & separator system may be mounted against the wall of the plant room or on the inside of
a converted shipping container, which may house the installation as may be specified elsewhere in this

document.

The tank shall be fitted with a suitable filter, a full height gauge glass, “low fuel level” alarm, giving an
audible and visible signal on the switchboard as well as a low-low fuel level cut-out.

An electrically operated pump with sufficient length of oil resistant hose to reach 2m beyond the door
shall be supplied, for each set for filling the fuel tank/s from 200 litre drums.

The interconnection fuel piping shall consist of copper tubes and the connection to vibrating
components shall be in flexible tubing with armored covering.

ELECTRONIC CONTROLLER FOR GENERATOR PLANT

Where instructed the existing generator set controller shall be replaced by a new electronic device. The
control panel wiring, components and metalwork shall be altered as necessary to accommodate the
new unit. Any panel alterations shall preserve the protection class of the enclosure and any new
finishes shall match the existing enclosure finish.

Prior to installation of the new device the manufacturer's product data sheets shall be submitted for
record purposes.

A drawing of all alterations shall be submitted at completion of the work. Drawings shall include wiring
diagrams & panel layouts. The wiring diagrams shall represent the complete control system, not merely

the alterations & additions.

Particulars

Description: Microprocessor based control & monitoring unit including
integral display & tactile functions & operating software.

Display: LCD graphic touchscreen with backlight 192x64 pixel
analogue or digital presentation.

Transfer switch control: Contactor or motorised circuit breaker control.

Automatic clock & calendar: Integral
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Scope of Works — FM: PDM PG-01.1

Data downioad & setup: R-S232 port plus interface cable for personal computer (pc)
download & analysis shall include facility to download the
stored event log and perform the complete controller setup
from a pc. Setup, download & analysis software for Windows
based pc shall be included.

Minimum Control & Monitor functions: e Mains voltage
e Mains fail/restore
o Alternator voltage
e Alternator line currents
¢ Frequency
¢ Incoming supply voltage failure timer phase
e Incoming supply restore timer
e Transfer switch timer
e Cool-off timer
» Repeat start control

Displays : Volts frequency ampere, battery voltage, running time.
Alarms : Refertopart ..............
Compatibility: The contractor is entirely responsible for ensuring that the

new controller controls & monitors the plant in accordance
with the original manufacturer’s specifications.

Controller Unit; Procurement & delivery to site of the unit excluding
installation, testing & commissioning. Number of units
irrespective of the plant rating. Applicable to all ratings of
diesel powered plant.

EXHAUST SYSTEM INSULATION (LAGGING)

The exhaust systems consisting of the pipework & silencers from which asbestos based lagging has
been removed where lagging does not exist, shall be fitted with new insulation (lagged) for thermal &
acoustic purposes. Flexible joints in pipework shall not be lagged nor sections of exhaust pipe external
to the plant room or container. Lagging shall consist of preformed moulded sections of high density
mineral free fibre. The sections shall be sheathed overall in a woven or other approved membrane to
which is applied three coats of heat resistant aluminium or zinc-rich paint including primer in
accordance with the paint manufacturer’s specifications. At flanges & other units the lagging shall butt
up to the face thereof. The ends of silencers shall be lagged to the same thickness as the silencer. At
bends in pipework the lagging shall be sectored to butt without gaps between sectors.

All exhaust lagging shall be 30mm thick.

Pipework: Linear length of pipework lagged & clad including bends & butting to flanges, flexible &
fittings, sheath & painting.

Silencers: ltem lagged and clad complete including ends.

WARNING NOTICES

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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C3.2.13

Where necessary existing signs shall be replaced and the new signs shall conform to the requirements
of SANS. Existing signs shall be removed and the remaining fixing holes in the wall, door or panel shall
be made good and refinished to match the surrounding area. Refinishing is measured elsewhere.

The signs shall (Warning Notices) manufactured from a UV resistant ABS plastics sheet 2,5mm thick.
Lettering and graphics on the sheet shall consist of either screen printed or adhesive characters in a
UV resistant material. Lettering & graphics shall be non-fading suitable for an outdoors application.
Fixing holes (4) shall be formed at each corner of the sign.

The format & artwork of all signs are subject to the approval of the Departmental Representative.

Fixings, including the making of holes in the support surface shall consist of the following:

¢ On timber: Stainless steel roundhead wood screws and washers
e On brickwork: As for timber but with a plastics wall plug in the wall hole drilled for the
purpose.

e On panels or enclosures:  Aluminium “pop” rivets & washers.

Existing Signs: Removal by number irrespective of material or size including disposal as scrap & the
filling & touch-up of the resulting holes in all materials.

New Signs: Number by description

MAINTENANCE OF METAL PLANT COMPONENTS

Where required, any corroded or damaged components of the generator, generator enclosure, fuel tank
etc shall be repaired such as to match the surrounding components of the plant. In the case of in-situ
repairs, the corroded surface area shall be completely cleaned of corrosion products, degreased,
treated with a suitable metal primer and undercoat prior to over coating the complete panel on which
the repair has been made.

Any firmly adhering paint outside the repaired area shall be abraded and degreased prior to over
coating. The edges of surrounding firm paintwork shall be faired such that edges are not visible after
the finish coats have been applied. All surface coatings shall be apptied strictly in accordance with the
product manufacturer's specifications. The contractor shall ensure that the new coating products are
compatible with any existing finish which is over coated.

In-situ repairs shall be performed using an air powered spray applicator. Areas surrounding the work
section shall be effectively masked to prevent overspray. Should overspray occur, the contaminated

surface shall be immediately cleaned.

All products shall be suitable for interior and exterior use. Manufacturer's data sheets shall be
submitted to demonstrate compliance with the specification and for application monitoring purposes.

In-situ repair: s Gloss air drying spray applied enamel.
e Minimum two coats of finish colour for an overall minimum dry film thickness (dft)
of 100um, including primer & undercoat.

Area in square metres (m2) coated including surface preparations & all coats distinguished by process.

Maintenance & Management Requirements.
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Cc3.214 GENERATING PLANT MAINTENANCE AND SERVICING (PLANNED)

3 Monthly Maintenance & Servicing (Insert if the plants are to be serviced 3 or 250 hours)

The existing generator plant installations, plant room and container details as applicable shall be
verified and recorded on the contractor’s first service visit to each plant. Drawings of the existing
installations are not available.

The Contractor shall fully acquaint themselves with the nature of the work to be carried out, the locality
of the plant and any possible hindrances in the execution of the service (entry clearance, etc.) and to
allow for all of these factors in their prices, as any later claim bases on a want knowledge will not be
entertained.

Generating plant shall be maintained and serviced every three (3) months in accordance with the
inspection schedules contained in C3.4.1 to 6 commencing from the first service of the plant. The
condition of the generating plant installations including the plant room or container and electrical
installation associated with the generator plant shall be surveyed on each service visit to each plant,
the information being recorded and submitted in schedule format to the Engineer for record. Such
records shall include any damage or equipment faults. The plant condition reports contained in C3.4.2
shall be employed for this purpose. The information shall include electrical installations relevant to the
generator plant. Attention shall be given to reporting the corrosion of any metallic components during
the inspection visits.

Bulk diesel and petrol fuel will be supplied by others. The contractor, however, shall be responsible for
checking the present fuel levels and to ensure that the day tank is full and to make the necessary entry
on the check lists accompanying his invoice.

Maintenance shall include the execution of all items in accordance with C3.4.1. Check list for
Maintenance of Diesel and Petrol Electric Generators including engine oils, all plant expendable
material (consumable sundries) and labour, etc., but excluding transport which is measured under Day
works.

Lubricating Oil: Drain, flush & refill the engine lubricating oil including the replacement of all filters,
gaskets, seals, O-rings, etc. and cleaning of magnetic sump plugs prior to replacement.

Cooling System: Drain and flush water cooling system & refill with rust inhibitor added.

All replacement fluids and spares shall comply with the original equipment manufacturers (OEM)
specifications. Drain, flush and refill actions shall likewise comply with the OEM maintenance procedure
set out in the relevant operating & maintenance manual. New replacement components such as filters
shall be inscribed with the date & plant run time (hours) when installed.

Used oil, cooling water and contaminated components shall be safely disposed at an approved facility.
A certificate of disposal shall be obtained. Such waste materials may be temporarily stored at the
Contractor’s premises until such time as the quantity is sufficient for bulk disposal as specified above.

The existing electrical installation which is directly associated with generating plant shall be in a safe,
serviceable, clean & operational condition. Such associated electrical installation shall include the
electrical panel containing the transfer switches and mounted in the plant room or adjacent room and
the power and control cables interconnecting the generating plant & electrical panel containing the
transfer switches and mounted in the plant room or an adjacent room. All switchgear & control
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C3.2.15

C3.2.16

C3.2.17

components shall be maintained including earth bonding.

Maintenance of the electrical installation as specified shall include the submission of detailed
maintenance records. Such maintenance shall be performed during the same visit during which the
generating plant & auxiliaries are maintained.

The requirements for electrical maintenance & servicing of generating plant panels are specified which
shall be completed at every maintenance visit & submitted for record & payment.

On completion of each inspection the contractor shall complete a Job Card and submit to the Regional
Representative with a copy to the facility concerned. The contractor shall attach to the Job Card the
following documents associated with the inspection.

e Servicing Checklists completed and endorsed with the contractor’s original signature.
e Travel Log sheets.

Number of service & maintenance visits with distinction between generator plants of differing ratings.
The rate shall include all necessary labour, materials, parts, consumables, reports, document copies
and disposal of used waste materials and parts. Materials and parts shall include but not limited to
lubricating oil, corrosion inhibitor, filters, gaskets, etc. as necessary for the complete servicing of the
plant.

Payment will be subject to submission of claims for payment with acceptable maintenance reports
comprising completed job cards, maintenance checklists and travel logs all signed and dated.
OPERATING & MAINTENANCE (O&M) DOCUMENTS

Comprehensive suppiementary O&M documents shall be compiled for any new components which
have been installed or where plant, circuits, panels etc. have been altered in the course of the
maintenance and servicing of the generator plant.

Where control panel alterations have been executed, complete schedules of approved components and
wiring diagrams shall be included.

Draft copies of the documents shall be submitted to the Regional Representative for scrutiny and any
necessary revisions shall be made prior to submission of multiple copies of the approved document.

The final copies shall be submitted in a ring binder file or files divided into sections per affected plant.

Draft copies: Fixed sum for all documents for all affected plant including any resubmissions to
achieve approval.

Final copies: Number of copies of the complete set of supplementary documents per affected
plant. Four copies of each set of documents shall be submitted.

SCHEDULED WORK

Material item unit rates shall include for all labour, material profit overhead, transport as well as the
disconnecting, removal and commissioning of existing as per Bill of Quantities.

UNSCHEDULED WORK

Provide for certain works to be executed on unscheduled items where specified or instructed. This item
may only be utilized on the specific instruction of the Departmental Representative. All overhead costs

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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shall be included.

In the case of work provided for in terms of Provisional Sums the Contractor shall submit a detailed
quotation as per Supply Chain Management requirements prior to commencing work. The amount of
the quotation shall not be exceeded without approval prior to completion of the work concerned. In the
case of Transport for planned maintenance, a prior quotation is not required.

Materials:  An allowance for the cost of materials utilized in connection with work performed in terms
of day works. The materials mark-up rate shall allow full compensation to the Contractor
for quotation profit & attendance costs. The mark-up rate shall be given as a portion of
the proven cost of the materials utilized, ie 15% must be entered as 0,15.

Payment: Payment will be subject to the submission of an invoice, job card and log sheets.
Payment claims shall include full details of the work performed with supporting materiais
invoices, close-out reports, labour time sheets & transport details with distance travelled

log.
C3.2.18 PERSONNEL

The contractor is expected to report on labourers or general workers on monthly a basis. EPWP
reporting templates (payment sheet and attendance register) will be provided to the
contractor (attached). The contractor will be expected to provide certified ID copies of
labourers

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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C3.3 PARTICULAR SPECIFICATIONS

o Department of Public Works quality specification part A, B & C.

° Generator specification.

e Occupational Health and Safety Specification for Preventative and Day to Day Maintenance
Services See attached Generic Guidelines.

° SL - Employment and training of labour on the Expanded Public Works Program (EPWP)
infrastructure projects: National Youth Service (NYS). See attached additional specification

. SN - Implementation of labour-intensive Infrastructure Project under the Expanded Public
Works Programme (EPWP).

C3.4 GENERATING PLANT MAINTENANCE AND SERVICING (PLANNED) INSPECTION SCHEDULES.

C3.4.1 CHECK LIST FOR MAINTENANCE TO PETROL AND DIESEL GENERATORS.

C3.4.2 GENERATOR PLANT QUESTIONARE.

C3.4.3 MAINTENANCE AND SERVICE SCHEDULE FOR PLANTROOM VISUAL INSPECTION OF
ELECTRICAL APPARATUS.

C3.4.4 MAINTENANCE AND SERVICE SCHEDULE FOR LOW VOLTAGE PLANTROOMS,
DISTRIBUTION CONTROL BOARDS, ELECTRICAL METER READINGS.

C3.4.5 MAINTENANCE AND SERVICE SCHEDULE FOR MISCELLANEOUS INSPECTION AND
ATTENDANCE TO PLANTROOM AND CONTAINERS.

C3.4.6 MAINTENANCE AND SERVICE SCHEDULE FOR BATTERY OPERATION

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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C3.41 CHECKLISTS FOR MAINTENANCE TO PETROL AND DIESEL GENERATORS

MAINTENANCE AND SERVICE SCHEDULE FOR GENERATORS
(TO BE SUBMITTED WITH CLAIM FOR PAYMENT)
Service to be carried out to manufacturer's specification.

PLANTROOM NAME OR NUMBER:

NAME OF BUILDING/PLACE: N
ITEM NO. DESCRIPTION OF ITEM (TéngﬁgEgg%?:F)
YES NO
1(a) Drain crankcase oil and refill with new Oil.
(b) Renew Lubricating oil filter elements
(c) Renew fuel filter elements
(d) Renew air cleaner filter elements as per manufacturer’s requirements
(e) Drain and refill injector pump cambox oil
(f) Adjust tappet clearances and replace gaskets
(9) Flush out water cooling system and refill with rust inhibitor added.
(h) Pressure test cooling system
(i) Report condition of plant
2. CHECK FUNCTION, ADJUST, TIGHTEN, AND/OR LUBRICATE
WHERE NECESSARY
A Fuel pump timing
IB Pump drive
"C Qil feed pump
"D Excess fuel device
"E Governor
"F Turbo Charger
”9 Heat Exchanger
"H Fan & Fan Bearings
"1 Fan & Fan Bearings
i Dynamo Bearings
J Stop Solenoid
K Hand/Electric day tank pump
"L Lubricating oil filter element

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”, Page 2 of 24
For Internal & External Use Effective date June 2015 Version: 1.0
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. REPUBLIC OF SOUTH AFRICA

C3.41 CHECKLISTS FOR MAINTENANCE TO PETROL AND DIESEL GENERATORS (CONTINUE)

Scope of Works — FM: PDM PG-01.1

PLANTROOM NAME OR NUMBER:

NAME OF BUILDING/PLACE:

MAINTENANCE AND SERVICE SCHEDULE FOR GENERATORS

(TO BE SUBMITTED WITH CLAIM FOR PAYMENT)
Service to be carried out to manufacturer's specification.

ITEM CHECKED
ITEM NO. DESCRIPTION OF ITEM (TO BE TICKED
OFF)
YES NO
3. \VISUALLY CHECK CONDITION, AND TIGHTEN, WHERE NECESSARY
A Radiator Core
Radiator Hoses

Radiator pressure cap or valve

\Water heater element and thermostat

"E \ee Belts
"F Engine Mountings
“G Engine/Alternator coupling
"H Exhaust silencer and pipes
II Day tank condensate : Drain water from tank
4, CHECK FOR LEAKS AND TIGHTEN WHERE NECESSARY
A Drain piug
B Oil lines and seals
“C Fuel lines and seals
"D Injector seals
|FE All packing’s
5.A Clean Air Cleaner dry element and/or bath
B Clean fins and oil cooler
C Clean Engine
D Clean drip trays (where fitted)
E Clean day tank and gauge glass
F Check alarm cancel and alarm function on:
(i) Low fuel warning

[

Start failure

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

For Internal & External Use

Page 3 of 24

Effective date June 2015 Version: 1.0
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i Departmeni:

Public Works.
REPUBLIC OF SOUTH AFRICA

Scope of Works — FM: PDM PG-01.1

C3.41 CHECKLISTS FOR MAINTENANCE TO PETROL AND DIESEL GENERATORS (CONTINUE)

PLANTROOM NAME OR NUMBER:

NAME OF BUILDING/PLACE:

MAINTENANCE AND SERVICE SCHEDULE FOR GENERATORS
(TO BE SUBMITTED WITH CLAIM FOR PAYMENT)
Service to be carried out to manufacturer's specification.

ITEM NO. DESCRIPTION OF ITEM ITEM CHECKED
(TO BE TICKED
OFF)
YES NO
G Check alarm and engine shut down functioning on:

(i€)

High temperature

0

Low oil pressure

"(iii) Over speed

"6. CHECK AND TOP UP WHERE NECESSARY (Specify quantity)

A Battery Cells

IIB Diesel tank

DATE:

NAME (PRINT):

ELECTRICIAN:

SIGNATURE: CLIENT STAMP

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender”

or “Tenderer”.

For Internal & External Use Effective date June 2015

Page 4 of 24
Version: 1.0
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Public Works
REPUELIC OF SOUTH AFRICA

C3.4.2 GENERATOR PLANT QUESTIONAIRE

(TO BE COMPLETED ON FIRST VISIT TO ALL PLANTROOMS)

NAME OF BUILDING/SITE/USER DEPARTMENT:

ENGINE INFORMATION INFORMATION
1 MAKE TYPE
a Serial No b Speed (rpm)
c Output (sea level KW) d Output Site (KW)

Fuel tank c(?gacity: Day Bulk (L)
e Cooling Method f Starter Battery (V

AH)

g State typeL ;J; ;et: Base h Standby
g ALTERNATOR
a Make b Type
c Serial No d Type
e Output KVA f Volts/phase 1. 2...... 3.....

g Efficiency at full load %

3 CONTROL PANEL

a Make b Type
C How mounted: Wall d Type of Governor
f Control System:
e Floor mounted Relay or Solid
State
DATE:
NAME (PRINT):
ELECTRICIAN:
SIGNATURE: CLIENT STAMP

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page & of 24
For Internal & External Use Effective date June 2015 Version: 1.0
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)  Departmant:
Public Works
REPUBLIC OF SOUTH AFRICA

C3.4.3 MAINTENANCE AND SERVICE SCHEDULE FOR PLANTROOM VISUAL INSPECTION OF

ELECTRICAL APPARATUS
ACTIVITY YES NO

1. L.T. Cables in order

2 L.T. Cable Terminations in order

3 All L. T. Switchgear, Covers and Panels intact

4. All L.T. Switchgear intact

5 Are all switches and circuit breakers in "ON" position?

16. Are Circuit Legends available?

7. Are Circuit Legends complete?

8. Are all Circuit breakers properly labelled?
"9 Are all Time switches correct and set accordingly? (Where applicable)

10. Are all indicating Panel lights working: - if not — indicate quantity replaced under

"Remarks" (see 16)

11. Check all engine oil levels and top up where required. Report any leaks under
"Remarks” (see 16)

12. Check selector switch in all positions

13. REMARKS: (a) No. of panel lights replaced:

(b) Topping up in excess of 2 litres: Litres

(c) Leaks:

14 Dummy Load

Check & Clean elements check currents.

DATE:

NAME (PRINT):

ELECTRICIAN:
SIGNATURE: CLIENT STAMP

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page 6 of 24
For Internal & External Use Effective date June 2015 Version: 1.0
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7 REPUBLIC OF SOUTH AFRICA

C3.4.4 MAINTENANCE AND SERVICE SCHEDULE FOR LOW VOLTAGE PLANTROOMS,
DISTRIBUTION CONTROL BOARDS, ELECTRICAL METER READINGS

Test-Run plant for 30 minutes on full load, check and record the following:
Reset all Maximum Demand Ammeters and record running hours after the test.

Meter Readings

PLACE:

INSTITUTION:

Item | Plant Number & Hours Phase 1 Phase 2 Phase 3

a

=
> I< P I<[PI<|>|<
I |IPI<|IPI<|P|I<

ISP I<|IP|I<|>|I<

DATE:

NAME (PRINT):

ELECTRICIAN:
SIGNATURE: CLIENT STAMP

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 7 of 24
For Internal & External Use Effective date June 2015 Version: 1.0
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Department:

;  Public Works
REPUBLIC OF SOUTH AFRICA

Scope of Works — FM: PDM PG-01.1

C3.45 MAINTENANCE AND SERVICE SCHEDULE FOR MISCELLANEOUS INSPECTION AND

ATTENDANCE TO PLANTROOM AND CONTAINERS

ELEMENT

CONDITION
GOOD

CONDITION
POOR

=

Doors and frames

2. Window panes and frames

3. Window guards

4, Window cills

5. Walls and ceilings (High Pressure)

6. Cable ducts

7. HT Switchgear (where applicable)

8. LT Switchgear

9. LT Distribution board/Control panel

10. Container interior and exterior

11. Container air filter elements

6.2. Clean and oil

1. Door hinges

2. Door locks

3. Container latches & padlocks

4. Plant Room Floors

5. Wallls & Ceilings

6. Container panels

7. Bunn Walls

6.4. Report under "Remarks” on the condition of
1. Doors including hinges, locks, etc.

2. Windows including glass, cills, guards, etc.
3. Yard fencing and gates (where applicable)
4, Wallls — any cracks?

5. Roofs — any leaks?

6. Container padiocks

7. Container view panel where fitted

8. Container panel corrosion

9. Distorted or mechanically damaged panels

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

For Internal & External Use

Effective date June 2015

Page 8 of 24
Version: 1.0
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K & ARyl  Depariment:
L ﬁp‘, Pubtic Works
Nz REPUBLIC OF SOUTH AFRICA

C3.4.5 MAINTENANCE AND SERVICE SCHEDULE FOR MISCELLANEOUS INSPECTION AND
ATTENDANCE TO PLANTROOM AND CONTAINERS (CONTINUE)

6.5. Inspection of and Attendance to sundry items:

1. Cable duct covers to be in position

2. Warning signs to be in position on outside of door

3. Warning and First Aid Signs to be in position on inside of Plant
room

4. Container signs in position

REMARKS:

DATE:

NAME (PRINT):

ELECTRICIAN:

SIGNATURE: CLIENT STAMP

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 9 of 24
For Internal & External Use Effective date June 2015 Version; 1.0
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REPUBLIC OF SOUTH AFRICA

Scope of Works — FM: PDM PG-01.1

C3.4.6 MAINTENANCE AND SERVICE SCHEDULE FOR BATTERY OPERATION BATTERIES AND

CHARGERS

Contractors are to note that all maintenance to Nickel Cadmium Alkaline batteries, charging equipment and
accessories, are to be in accordance with the manufacturer's requirements.

Any loss or damage to the equipment through negligence on the contractor’s part will be for his account.

ELEMENT YES | NO
1 Clean Battery and/or Container/Stand and terminals with warm water and dry out
2 | Neutralise corrosion with bicarbonate of soda solution
3 | Top up all cells with distilled water
4 | Clean all battery terminals and cover with "Vaseling"
5 | Check for loose connections and terminals, tighten where necessary
6 | Ensure that Battery Charger is set on "trickle charge”
7 | Is Amp/Voltmeter on charger operational (see "Remarks")
8 | Is "Test" button on charger operational (see "Remarks")
9 | Check indicating lights on charger and replace if necessary; indicate quantity
replaced under "Remarks" (see "Remarks")
10 | The following information on each cell is to be recorded.
BATTERY CHARGER  ........ccccoiiiiine AMPS
Battery No. 1 CellBattery No. 2 Battery No. 3 Cell
No. Volts S.G.|No. Volis No. Volts S.G.
1. 1. 1.
2. 2. 2.
3. 3. 3.
4. 4. 4.
5. 5. 5.
6. 6. 6.
7. 7. 7.
8. 8. 8.
9. 0. 9.
10. 10. 10.
11. 11. 1.
12. 12. 12.
DATE:
NAME (PRINT):
ELECTRICIAN:
SIGNATURE: CLIENT STAMP

Any reference fo words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use

Effective date June 2015

Page 10 of 24
Version: 1.0
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H  Depariment:
4 Public Works
REPUBLIC OF SOUTH AFRICA

C3.5 JOB CARD

Department of Public Works Tender No: ........ooovviiiiint.
PREVENTATIVE AND DAY-TO-DAY MAINTENANCE
JOB CARD
ServiceDate: ......................
Place: .......ocooiiiiiinn. Institution: ...l Location: ..ol
Service DescCription: . ... RefNo: ...
Contractor: .........oooiiiii e, TElephOnE: L,

WORK EXECUTED DESCRIPTION

Use addendum if additional space is required. Attach the following documents:
1. Completed & signed servicing checklists pages 5/3...5/4. (if applicable)
2. Monthly travel log sheet. (If applicable)

Artisan’s Name: ...,

Date of arrival: ................... Time: .......... Completiondate:..................... Time: ..........o..e.
Actual hours worked on site: ................ Signature of Artisan (Contractor): .......ccc....coeeennn.
CONTRACTOR

I hereby declare that the maintenance, repairs and / or servicing, as listed in the schedules, have
been satisfactorily executed and that all records have been updated

SIGNED BY THE CONTRACTOR

Name : .........cocceeeeiies Signature © ...l Date i oo,

CLIENT DEPARTMENT (TO BE COMPLETED BY THE DESIGNATED OFFICER)

| the undersigned declare that the work has been completed (however | do not certify the technical /
cost / correctness)

ReMarks & .o s

Name: .....cociiiiiiiiiinnn Rank: ................. Signature: ........c............ CLIENT
DEPARTMENTAL

Telephone: .................... Date: ... STAMP

DEPARTMENTAL REPRESENTATIVE
| certify that the work has been carried out satisfactorily

Name: ............... Rank: .................. Signature : ........................

Date: ..oovvvve i

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 11 of 24
For Internal & External Use Effective date June 2015 Version: 1.0
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Depariment:
Fublic Works
REPUBLIC OF SOUTH AFRICA

C3.6 TRAVEL LOG

Department of Public Works TenderNo: ...............ocoeon..
PREVENTATIVE AND DAY-TO-DAY MAINTENANCE
TRAVEL LOG

Place: .......................... Institution: ...l Location: ..........ccceven..
Service Description: ... ... RefNo: ..o,
Contractor: .. ..o Telephone: ...........................
Travel Log for the period from (date) ...........ccoeeeeeivceieeeeeeerenn to(date) ....ccoovvevveeeeee

Date Origin Destination Distance | Purpose of travel

(km)
Place Odometer Place Odometer
reading reading

Total distance travelled

Contractor (Representative’s name) Signature

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 12 of 24
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Dapartment:
Public Works
REPUBLIC OF SOUTH AFRICA

General
The Department is aiming to appoint unlimited qualifying panel of service providers

Tasks are scattered around Mopani areas at departmental clients and operationalized through Polokwane

Regional Office. The Department thus seeks to appoint qualifying and competent service providers.

Depending on market response and availability of service providers, the Department seeks to appoint

unlimited number of panel of qualifying Service Providers

Inclusion in the panel does not guarantee work as allocation of work will be based on demand of the service

and panel rotation

Priced bill of quantity will be attached together with tender documents and rates will be used on successful

bidders for period of 24 months

For this project In case one bidder is responsive and other bidders are non-responsive, department reserves

the right to appoint that specific responsive bidder due to speciality of the project.

The following selection criteria will be used when bidders have been approved in the panel:

Companies will be placed in numeric patterns and service providers will be allocated tasks on a rotational

basis starting with alphabetical order
Contractors allocated the job will automaticaily be moved to the bottom of the list irrespective of acceptance

of the project or not.

In exceptional cases, the Department may request the approved service provider in the panel to bid
for certain special job.

The Department also reserves the right to collapse the panel at any time prior to 24 months lapsing.

Each of the service providers appointed on the panel will be expected to sign appointment letter
Approval / inclusion in the panel does not guarantee work as allocation of work will be based on demand for
service. It is to be noted that 24 months as approved in the panel may lapse without having been allocated

task due to Departmental needs

If the service provider fail to attend work request or complaint on site without valid reasons,
Department reserves the rights to appoint ancther contractor.

Administrative responsiveness: due completion of returnable documents, submission of appropriate
certificates, documents and information as requires to determine eligibility

Bidders will first be evaluated in terms of the minimum requirements for functionality. Bidders who do
not fulfiymeet all the requirements as per the minimum functionality criteria will be disqualified.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 13 of 24



SERVICING OF GENERATOR SETS QUATERLY

1. The rates for servicing as stipulated include Labour, Transport, Consumables,

minor and incidental repairs and all other overheads etc. which shall form part of the

service.

2. Report to officer in charge on arrival and departure, complete service schedule and obtain

signature from officer in charge.

3. The following items must be attended during each quarterly service:

©ooN

QoA N~

Check that intercooler is free from obstructions. (If fitted).

Service air cleaner and filter (Oil bath type).

Check all air cleaner ducts, hoses, clips, etc. for serviceability and tighten as
necessary.

Check intake ducting for obstructions.

Check coolant hoses and clips for serviceability and tighten as necessary.
Tension all v-belts, checking same for ageing and replace defective v-belts.
Twin v-belts should only be replaced in pairs and must be re-tensioned after 30
— 60 minutes of operation.

Check exhausts system for damage or leaks.

Check for oil and fuel leaks.

Check battery electrolyte level. Replenish as necessary.

10. Check and clean battery terminals.

11. Check operation of oil pressure and temperature gauges.

12. Check operation of Viscos fan. (If fitted)

13. Check all control linkages for correct function and adjustment and lubricate all

joints.

14. Drain and clean fuel sediment trap.
156. Check element
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. | Depariment:
\ Q@} ) Public Works and Infrastructure
V REPUBLIC QF SOUTH AFR“:APricing Instri
PG-02.2 (FM: PDM) PRICING | N —————

\ i
‘QS - ‘;’:é pubkic works

Pane] OF CONIIaCIOrS TOr ProV e
standby generators for 24 months ir—————

Project title:

Tender no: References — e e e e e

C2.1 Pricing Instructions

1. BILLS OF QUANTITIES

The Bills of Quantities forms part of and must be read ame e ———
documents forming part of the contract documents, the F
Day-to-Day Maintenance Conditions of Contract, SpeCifiC S s o ——
documentation.

2. VALUE ADDED TAX

The contract sum must include for Value Added Tax (V£ =
Bills of Quantities MUSt however De Net (EXCIUSIVE Of | e ———————————

total value thereof in the Final Summary.
3. FIXED PRICE CONTRACT

Tenderers are to take note that contract price adjustim i ——
Tenderers should therefore make provision in the contrac
price increases during the contract period, as no claimsin

4 QUANTITIES PROVISIONAL

The quantities set out in the schedules are measurecd
measurement on completion of the Maintenance Works.

5 ZERO, NIL, GRAT!S, UNBALANCED OR NON- MARKE e —

Zero, nil, gratis, unbalanced or non- market related rates
reserves the right to adjust such rates without altering th e
therefore be returned with the tender documentation

6 CONTRACT PRICE ADJUSTMENT PROVISION

Contract price adjustment provision CPAP is not applicab | ===

7 MATERIAL ITEM UNIT RATES

Material item unit rates shall include for all labour, mate
disconnecting and removal of existing etc.

8 MARK-UP

Percentage mark-up is allowed on non-scheduled materi
labour, transport and sub-contractor's services. The total c
credited to the Department. The percentage mark-up sim L T
price excluding VAT. This must be indicated in the Bil T B S
contract. Percentage mark-up allowed. A provisional ar ===
Schedules. Tenderers to indicate percentage profit as NG T s S ———

9 TRANSPORT COST

Anv reference to words “Bid” or Bidder” herein and/or in any other documentatior I e e



pubhc works
E infrastructure

Depariment:
Public Works and Infrastruciure

‘ REPUBLIC OF SOUTH AFRICAPricing Instructions — PG-02.2 (FM: PDM)
PG-02.2 (FM: PDM) PRICING INSTRUCTIONS

Proiect title: Panel of contractors for preventative and day to day maintenance of
J ’ standby generators for 24 months in Mopani areas
Tender no: Reference no: J

C2.1 Pricing Instructions

1. BILLS OF QUANTITIES

The Bills of Quantities forms part of and must be read and priced in conjunction with all the other
documents forming part of the contract documents, the Facilities Management: Preventative and
Day-to-Day Maintenance Conditions of Contract, Specifications, Drawings and all other relevant
documentation.

2. VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the
Bills of Quantities must however be net (exclusive of VAT) with VAT calculated and added to the
total value thereof in the Final Summary.

3. FIXED PRICE CONTRACT

Tenderers are to take note that contract price adjustments are not applicable to this contract.
Tenderers should therefore make provision in the contract sum, Bill of Quantities, etc., for possible
price increases during the contract period, as no claims in this regard shalt be entertained.

4 QUANTITIES PROVISIONAL

The quantities set out in the schedules are measured provisionally and will be subject to re-
measurement on completion of the Maintenance Works.

5 ZERO, NIL, GRATIS, UNBALANCED OR NON- MARKET RELATED RATES

Zero, nil, gratis, unbalanced or non- market related rates will not be accepted and The Department
reserves the right to adjust such rates without altering the tender value. The Bill of quantities must
therefore be returned with the tender documentation

6 CONTRACT PRICE ADJUSTMENT PROVISION
Contract price adjustment provision CPAP is not applicable to this tender document.
7 MATERIAL ITEM UNIT RATES

Material item unit rates shall include for all labour, material profit overhead, transport, as well as
disconnecting and removal of existing etc.

8 MARK-UP

Percentage mark-up is allowed on non-scheduled material, parts and components only and not on
jabour, transport and sub-contractor's services. The total discount obtained from the supplier shall be
credited to the Department. The percentage mark-up shall then be calculated on the total discount
price excluding VAT. This must be indicated in the Bill of Quantities applicable to the resulting
contract. Percentage mark-up allowed. A provisional amount has been provided in the Rates of
Schedules. Tenderers to indicate percentage profit as indicated in the schedule of rates.

9 TRANSPORT COST

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the
«.inede $TanAdar’ nr “Tanderar” Page 10f2
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’ iC OF LN C
REPUBEIS: [OF SOUTH TR APricing Instructions — PG-02.2 (FM: PDM)

Transport cost for schedule items can only be claimed if distance traveled is more than 10km radius
from the General Post office of Hoedspruit or the office of the service provider (whichever is the
lesser) of the subject area of this tender. Transport cost will be calculated according to the distance
travelled to the site/building where the work is to be executed. Where more than one service has to
be done on the same day in the same area, transport cost will be calculated on actual distance
travelled outside the 10km radius as below example.

T

¢

From Post Office to property A- 135Km: from property A to property B-7Km: from property B to
property C-5Km: from property C to Post Office =travel that can be claimed 187km 140Km = Total
distance that can be claimed - (10km radius) = Total km. Transport will be measured from

Hoedspruit Post Office to site specified.

The Contractor shall make the necessary arrangements to have the required parts, material or
equipment available to execute repair work, therefore no claims for delivery costs or transport costs
to collect parts, material or equipment shall be accepted. Workers travelling in the vehicle are to be

included in transport costs.
10 MEASUREMENTS

The unit of measurement is indicated in the Scope of works and in the Bill of Quantities.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” of “Tenderer”. Page 2 of 2



SECTION 1

MAINTENANCE AND SERVICING OF GENERATORS

ITEM DESCRIPTION UNIT Qry UNIT AMOUNT
RATE
Generating plant maintenance, repairs & servicing:
Including materials, labour, consumable.
1.1 Three monthly service : Diesel 50 to 100kVA No
(a) | oil Filter each 1 2000.00 | 2000.00
{b) | Fuel Filter each 1 1900.00 | 1900.00
(c) | oL iitres 1 80.00 80.00
(d) | Air Filter each 1 1700.00 | 1700.00
(e) | Anti-freezer each 1 70.00 70.00
(f) | Cleaning the engine and engine room and chemicals each 1 500.00 500.00
1.2 Three monthly service : Diesel 101 to 600kVA No
(a) | oil Filter each 1 2200.00 | 2200.00
(b) | Fuel Filter each 1 2000.00 | 2000.00
{c) | ol litres 1 80.00 80.00
(d) | Air Filter each 1 1950.00 | 1950.00
(e) | Anti-freezer each 1 70.00 70.00
(f) Cleaning the engine and engine room and chemicals each 1 500.00 | 500.00
1.3 Three monthly service : Diesel 601 to 1200kVA No
(a) | Oil Filter each 1 2300.00 | 2300.00
(b) | Fuel Filter each 1 2100.00 | 2100.00
(c) |oIL litres 1 80.00 80.00
(d) | Air Filter each 1 2000.00 | 2000.00
(e) | Anti-freezer each 1 70.00 70.00
(f) | Cleaning the engine and engine room and chemical each 1 500.00 500.00
1.4 Three monthly service: Petrol 5 to 50kVA No
(a) | oOil Filter each 1 1100.00 | 1100.00
(b) | Fuel Filter each 1 1000.00 | 1000.00
(c) | oiL litres 1 70.00 70.00
(d) | Air Filter each 1 950.00 950.00
{e) | Anti-freezer each 1 70.00 70.00
(f) | Cleaning the engine and engine room and chemicals each 1 500.00 500.00
1.5 Three monthly service: Diesel Lister 5 to 50kVA No
(a) | Oil Filter each 1 1300.00 | 1300.00
(b) | Fuel Filter each 1 1070.00 | 1070.00
{c) | olL litres 1 80.00 80.00
(d) | AirFilter each 1 1030.00 | 1030.00
(e) | Anti-freezer each 1 70.00 70.00
{f) | Cleaning the engine and engine room and chemicals each 1 500.00 500.00
SECTION 1
MAINTENANCE AND SERVICING OF GENERATORS
CARRIED TO FINAL SUMMARY
Three monthly service x 8

N.B Remember section 1 for servicing of the equipment must be multiplied x by eight (8) due to the

fact that there are 8 services in 24 months




SECTION 2

SCHEDULED MAINTENANCE ITEMS

REPAIRS: Supply and installation of the following equipment including, mark-up profit,

ITEM Unit | Qua Unit Rate Amount
ntity
REPLACEMENT OF COMPONENTS OF
GENERATOR

1.1 | 12 v 100amp/hour Battery each |1 4200.00 4200.00
1.2 | 12 volt 110 amp /hour Battery each |1 4200.00 4200.00

1.3 | 12 volts 120 amp/hour Battery each |1 4200.00 4200.00
1.4 | 24 volts 120amp/hour Battery each |1 5400.00 5400.00
1.5 | Fuel tank sight glass 6,00mm each | 1 R1920.00 R1 920.00
1.6 | Fuel tank sight glass 12,00mm each |1 R3 840.00 R3 840.00
1.7 | Water hose including all clamps 12 to 19mm m 1 R46.00 R46.00
1.8 | Water hose including all clamps 30 to 40mm m 1 R100.00 R100.00
1.9 | Water hose including all clamps 50mm m 1 R180.00 R180.00
1.10 | Fuel line hose including all clamps 6mm m 1 R240.00 R240.00
1.11 | Fuel line hose including all clamps 8mm m 1 R300.00 R300.00
1.12 | Fuel line hose including all clamps 10mm m 1 R60.00 R60.00
1.13 | Fuel line hose including all clamps 12mm m 1 R60.00 R60.00
1.14 | Fuel line hose including all clamps 14mm m 1 R72.00 R72.00
1.15 | Radiator caps All sizes each |1 R720.00 R720.00
1.16 | Battery clamps each |1 R312.00 R312.00
117 | Battery leads each [1 | R360.00 R360.00
1.18 | Replace heater element each |1 R4800 R4800
1.19 | Replace thermostat each |1 R3600 R3600




REPLACEMENT OF COMPONENTS

CONTROL PANELS:

2.1 | Voltmeter 0-30V DC each R1152.00 R1152.00
2.2 | Voltmeter 0-380V AC each R1300.00 R1300.00
2.3 | Voltmeter rotary switch each R800.00 R800.00
2.4 | Amp meter 0-24Amp DC each R800.00 R800.00
2.5 | Amp meter 0-400A each R800.00 R800.00
2.6 | Amp meter 0-600A each R900.00 R900.00
2.7 | Amp meter 0-800A each R900.00 R900.00
2.8 | Selector switch (Off/Manual/Automatic/Test) each R900.00 R900.00
2.9 | Battery charger 5Amp 12V. each RS5 500.00 R5 500.00
2.10 | Battery charger 5Amp 24V. each R6 500.00 R6 500.00
5.11 | Phase failure relay and base. each R500.00 R500.00
2.12 | Three start attempt relay and base. each R500.00 R500.00
2.13 | Frequency monitor, relay and base. each R500.00 R500.00
2.14 | Voltages overload relay and base. each R500.00 R500.00
2.15 | Gencon Mark | Control panel. each R18 720.00 R18 720.00
2.16 | Lovato Control panel each R22 720.00 R22 720.00
2.17 | Push-button: Start/Stop each R320.00 R320.00
2.18 | Push-button: Alarm cancel each R320.00 R320.00
2.19 | Push-button: Emergency stop each R390.00 R390.00
2.20 | Changeover contactor: 0-200Amp each R11 880.00 R11 880.00
2.21 | Changeover contactor: 210-400Amp each R22000.00 R22000.00
2.22 | Changeover contactor: 410-800Amp each R30000.00 R30000.00
2.23 | Changeover contactor: 810-1200Amp each R35 000.00 R35 000.00
2.24 | Eleven-pin relay 12V each R450.00 R450.00
2.25 | Eleven-pin relay 24V each R450.00 R450.00
2.26 | Eleven-pin relay 220V each R500.00 R500.00




2.27 | Fuses: 10Amp — 50Amp (Slow blow) each |1 R400.00 R480.00
2.28 | Fuse holder for glass fuse each |1 R180.00 R180.00
2.29 | Fuse holder HRC each |1 R210.00 R210.00
2.30 | PVC coated wire: 1.5mm m (1 R30.00 R30.00
2.31 | PVC coated wire: 2.5mm m |1 R50.00 R50.00
2.32 | PVC coated wire: 4.0mm m (1 R75.00 R75.00
2.34 | PVC coated wire: 6.0mm m |1 R95.00 R95.00
2.35 | Earth wire: 2mm m |1 R50.00 R50.00
2.36 | Earth wire: 4mm m |1 R70.00 R70.00
2.37 | Earth wire: 6mm m (1 R90.00 R90.00
2.38 | 12V timer relay on each |1 R1200.00 R1200.00
2.39 | 220V timer relay on each |1 R1500.00 R1 500.00
2.40 | Hour meter (Electric) each |1 R2 000.00 R2 000.00
2.41 | Hour meter (Mechanical) each |1 R2 100.00 R2 100.00
Exhaust system insulation (lagging) including all
specified items & surface finish.
2.42 | On pipe: max 50mm dia. m 1 R300.00 R300.00
2.43 | On pipe: 51...64mm dia. m 1 R390.00 R390.00
2.44 | On pipe : 65...83mm dia. m 1 R420.00 R420.00
2.45 | On pipe : 84...115mm dia. m 1 R550.00 R550.00
2.46 | On pipe : 116...150mm dia. m 1 R980.00 R980.00
2.47 | On silencer generator size 5 to 100kVA m |1 R1 500.00 R1 500.00
2.48 | On silencer generator size 101 to 600kVA m |1 R2200.00 | R2200.00
2.49 | On silencer generator size 601 to 1200kVA m 1 R3 200.00 R3 200.00
Hazardous material removal: Dismantling,
removal & disposal of existing hazardous
material from existing plant & structures.
Includes contaminated components
2.50 | Removal : lagging, rope : exhaust pipes max 50mm m 1 R160.00 R160.00
dia.
2.51 | Removal : lagging, rope : exhaust pipes 51 to 100mm m 1 R250.00 R250.00
dia.
2.52 | Removal : lagging, rope : exhaust pipes exceeding m 1 R300.00 R300.00
100mm dia.
2.53 | Removal : lagging, rope : silencer max 150mm dia. m 1 R350.00 R350.00
2.54 | Removal : lagging, rope : silencer 151 to 250mm dia. m 1 R700.00 R700.00
2.55 | Removal : lagging, rope : silencer exceeding 250mm m 1 R200.00 R200.00
dia.
2.56 | Removal : lagging, moulded : exhaust pipe max m 1 R260.00 R260.00
50mm dia.
2.57 | Removal lagging, moulded exhaust pipe m 1 | R370.00 R370.00

51...100mm dia.




[ 2.58 | Removal : lagging, moulded : exhaust pipe exceed m R500.00 R500.00
100mm dia.
2.59 | Removal : lagging, moulded : silencer max 100mm m R600.00 R600.00
dia.
2.60 | Removal : lagging, moulded : silencer 101 to 250mm m R700.00 R700.00
dia.
2.61 | Disposal : all asbestos containing materials & | kg R100.00 R100.00
components
2.62 | Disposal: Oil and filters (measurement is for disposal | No R120.00 R120.00
after each service)
Controller for generator complete to suit
installation in existing plant. Applies to all rating
of generators.
2.63 | Controller unit complete No 1 R20000.00 | R20000.00
Warning signs for generating plant complete
printed on metal sheet and protected from
environmental deterioration.
2.64 | Unauthorized entry No 1 R 600.00 R 600.00
2.65 | Unauthorized handling of equipment No 1 R 600.00 R 600.00
2.66 | Procedure in case of electric shock No 1 R 600.00 R 600.00
2.67 | Procedure in case of fire No 1 R 600.00 R 600.00
2.68 | Danger: This engine will start without notice. No 1 R 600.00 R 600.00
Maintenance of metal plant components: Repair
corroded or damaged metal panels of the
generator plant including labour, equipment &
materials as per Clause C3.2.13 Scope of works.
2.69 | Repair & refinish a section of plant in situ m? 1 R 1000.00 | R 1000.00
Operating and maintenance manuals: Prepare &
submit draft and final record copies.
2.70 | Draft supplementary documents for new or altered | No 1 R 300.00 R 300.00
plant
2.71 | Final copies : Sets of approved supplementary | No 1 R 300.00 R 300.00
documents
2.72 | Issue of certificate of compliance for complete | No 1 R 5000.00 R 5000.00
generator installation
2.73 | Smart Gen control panel to suit installation Each 1 R22 800.00 | R22 800.00
2.74 | Generator compression test No 1 R 500.00 R 500.00
2.75
2.76 | Oil sample test : Testing of oil for contamination No 1 R 500.00 R 500.00
Fuel/Water Separator: Complete unit installed
with pipe, fittings, and filter element & sight
glass. Including pipe & component alterations on
existing plant.
2.77 | Install complete: Tank capacity 1L to 2000L. No 1 R 65000.00 | R 65000.00
2.78 | Install complete : Tank capacity 2001L to 14000L No 1 R 130 000.00 | R130 000.
2.79 | Diesel Pump to suit installation Each 1 R12000.00 | R12000.00
2.80 | Generator solenoid to suit installation Each 1 R9 000.00 | R9000.00




SECTION 3

TRANSPORT COST AND NON SCHEDULED RATES FOR LABOUR AND MATERIALS

LABOUR AND NON SCHEDULE MATERIAL

SCHEDULED RATES FOR MARK UP AND
MATERIAL

FINAL SUMMARY.

ITEM DESCRIPTION UNIT Qry RATE AMOUNT

Non Scheduled:
Items shall include for overheads, etc.

3.1 | Artisan hr |1 R230.00 R230.00

3.2 | Semi-skiiled hr R120.00 R120.00
Materials and equipment for non -schedule.

3.3 | Gross markup incl. profit on materials value 17%
Transport schedule and non-schedule

3.4 | Transport inclusive personnel time : Vehicle max 1500kg | km | 1 R10.00 R10.00

3.5 | Transport inclusive personnel time: Vehicle with crane km |1 R19.00 R19.00
SECTION 3: TRANSPORT, LABOUR AND NON CARRIED FORWARD TO | N/A




FINAL SUMMARY
BILL OF QUANTITIES

SECTION NUMBER

DESCRIPTION

AMOUNT

—

1

SECTION 1 MAINTENANCE AND SERVICING OF
GENERATORS

2

SECTION 2: SCHEDULED MAINTENANCE ITEMS

3

SECTION 3: TRANSPORT SCHEDULE AND NON
SCHEDULED COST AND HON SCHEDULE RATES
FOR LABOUR, MARK UP PROFIT AND MATERIAL

SUB TOTAL

VAT AT 15%

TOTAL PRICE (CARRIED FORWARD TO THE
‘FORM OF OFFER AND ACCEPTANCE DPW — 07
(FM-PDM)

N/A
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ADDITIONAL SPECIFICATION

SN

IMPLEMENTATION OF LABOUR-INTENSIVE INFRASTRUCTURE PROJECTS

UNDER THE EXPANDED PUBLIC WORKS PROGRAMME (EPWP)
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SN 01 SCOPE

SN 02

This project is part of the Expanded Public Works Programme and aims to alleviate and
reduce unemployment. EPWP will achieve this aim through the provision of work opportunities
as part of the project. EPWP workers will be recruited and trained in skills relevant to the work
to be done on this project. These workers will be employed by the Contractor as part of this
project so that they can gain work experience on these projects. The Contractor will be
required t0 manage, supervise and report on the EPWP workers, monthly, for a period of
24 months. Furthermore the Contractor will be required to supervise these EPWP workers to
ensure that the work they perform is of the required standard.

Labour-intensive infrastructure projects under the EPWP include:

e using labour intensive construction methods to provide employment opportunities to local
unemployed people;
providing training or skills development to those locally employed workers;
building cost-effective and quality assets.

The employment of locally employed temporary workers on all EPWP labour-intensive
infrastructure projects must be in accordance with the Code of Good Practice for Employment
and Conditions for Expanded Public Works Programmes issued in terms of the Basic
Conditions of Employment Act, 1997 (Act N°75 of 1997)..

TERMINOLOGY AND DEFINITIONS

SN 02.01

TERMINOLOGY

(a) BY HAND refers to the use of tools which are manually operated and
powered.
(b) EPWP Expanded Public Works Programme, a National

Programme of the government of South Africa,
approved by Cabinet.

(c) DOL Department of Labour.

(d) Labour-intensive refers to methods of construction involving a mix of

machines and labour, where labour, utilising hand



SN 02.02

SN.2

tools and light plant and equipment, is preferred to
the use of heavy machines, where technically and
economically feasible.(Note: The normal emphasis
on the cost-effectiveness and quality of the asset
must be retained.)

(e) Public body refers to a department, trading entity, constitutional
institution, municipality, public entity or municipal
entity

(f) Scope of work refers to a specification and description of the
services or construction works which are to be
provided and any other requirements and constraints
relating to the manner in which the contract is to be

performed

DEFINITIONS

SN 03

(a) “employer” means the contractor or any party employing the worker
under the EPWP Programme.

(b) “client” means the Department of Public Works.

(c) “worker” means any person working or training in an

elementary occupation on an EPWP.

APPLICABLE LABOUR LAWS

SN 04

In line with the Expanded Public Works Programme (EPWP) palicies, the Code of Good
Practice for Employment and Conditions of Work for Expanded Public Works Programmes
read in conjunction with a Ministerial Determination for Expanded Works Programmes issued
by the Minister of Labour in terms of Section 50(1) of the Basic Conditions of Employment Act
of 1997 of which extracts have been reproduced below in clauses SN 04, shall apply to works
described in the scope of work and which are undertaken by unskilled or semi-skilled workers.

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR INTENSIVE

SN 04.01

WORKS
REQUIREMENTS FOR THE SOURCING AND ENGAGEMENT OF LABOUR

The beneficiaries of the programmes should be locally-based (as close to the project site as
possible) individuals prepared to work on the specific EPWP.

In order to spread the benefits as broadly as possible in the community, a maximum of one
person per household should be employed, taking local available labour into account.

Workers from other areas may be employed if they have skills that are required for a project
and there are not enough persons in the local communities who have those skills or who could
undergo appropriate skills training. However, workers from other communities should not
exceed 20% of all persons working on a programme. A proper skills audit should be
conducted, where possible, in an area where an EPWP is in operation.

Programmes should set participation targets for employment with respect to women, youth,
and people with disabilities.



SN 04.02

SN.3

The proposed targets are;

e 55% women;
o 55% youth from 16 to 35 years of age; and
s 2% people with disabilities.

EPWPs should seek to achieve these targets in all occupational categories.
Persons under sixteen years of age may not be employed on EPWP,

SPECIFIC PROVISIONS PERTAINING TO SANS 1914-5

SN 05

Definitions

Targeted labour: Unemployed persons who are employed as local labour on the project.
Contract participation goals

e The specified contract participation goal for the contract is stated in the Scope of Works.
The contract participation goal shall be measured in the performance of the contract to
enabie the employment provided to targeted labour to be quantified.

» The wages and allowances used to calculate the contract participation goal shall, with
respect to both time-rated and task rated workers, comprise all wages paid and any
training allowance paid in respect of agreed training programmes.

e  Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall been
entered into with targeted labour.

The definition for net amount shall be amended as follows:
e Financial value of the contract upon completion, exclusive of any value added tax or sales
tax which the law requires the employer to pay the contractor.

TRAINING OF EPWP WORKERS

The contractor shall provide all the necessary on-the-job training to targeted labour to enable
such labour to master the basic work techniques required to undertake the work in accordance
with the requirements of the contract in a manner that does not compromise worker health and

safety.
Three types of training are applicable, namely

Life skills;

On the job training;

First Aid training;
Technical Skills training.

Training will be implemented by training instructors accredited by DOL and/or CETA:

o EPWP workers shall be employed on the projects for a minimum period of
12 months.
o EPWP workers shall be deployed on projects in the vicinity of their homes. The

same arrangements as for other workers regarding accommodation, subsistence
and travel shall be applicable to EPWP workers.

(a) The contractor shall provide all the necessary on-the-job training to targeted labour
to enable such labour to master the basic work techniques required to undertake
the work in accordance with the requirements of the contract in a manner that does
not compromise worker health and safety.



SN.4

(b) The cost of the formal training of targeted labour, will be funded by the provincial
office of the Department of Labour. This training should take place as close to the
project site as practically possible. The contractor, must access this training by
informing the relevant provincial office of the Department of Labour in writing, within
14 days of being awarded the contract, of the likely number of persons that will
undergo training and when such training is required. The employer must be
furnished with a copy of this request.

(c) A copy of this training request made by the contractor to the DOL provincial office
must also be faxed to the EPWP Training Director in the Department of Public
Works — Cinderella Makunike, Fax Number 012 328 6820 or email
cinderella.makunike@dpw.gov.za Tel: 083 677 4026

(d) The contractor shall be responsible for scheduling the training of workers and shall
take all reasonable steps to ensure that each beneficiary is provided with a
minimum of six (6) days of formal training if he/she is employed for 3 months or
less and a minimum of ten (10) days if he/she is employed for 4 months or more.

(e) The contractor shall do nothing to dissuade targeted labour from participating in the
above mentioned training programmes.

(f) An allowance equal to 100% of the task rate or daily rate shall be paid by the
contractor to workers who attend formal fraining, in terms of (d) above.

(@) Proof of compliance with the requirements of (a) to (e) must be provided by the
Contractor to the Employer prior to submission of the final payment certificate.

SN 06 CONTRACTUAL OBLIGATIONS IN RELATION TO LABOUR
The EPWP workers to be employed in the programme (EPWP) shall be directly contracted to
the Contractor. Over and above the construction and project management responsibilities, the
contractor will be expected to perform the tasks and responsibiliies as set out in this
specification.
Implementation of labour intensive practices under the Expanded Public Works Programme
(EPWP) is required to a value of not less than 10% of the tendered contract amount for wages
paid to local labour.

SN 07 PAYMENT OF WORKERS

Employers must pay workers at least the minimum rate as stipulated in the Ministerial
Determination: Expanded Public Works Programme

Workers can be paid on the basis of the number of tasks completed. These workers are
referred to as “task-rated workers”. Alternatively, workers can be paid on a daily rate.

There are jobs where it is not possible to pay workers on the basis of tasks performed. These
workers must be paid on the basis of the amount of time they worked. They are referred to as
“time-rated workers”.

On the task-based system, a worker is paid for each task completed or part thereof.

If workers are informed a day before that work will not take place the next day, they should not
be entitled to any payment.

Workers will be paid a training allowance in case they are required to attend agreed training
programmes. This should be equal to 100% of the daily task rate for task-rate workers or
100% of the daily rate of pay for time-rated workers. All the costs of training will be covered, for
example, travel, trainers, material, tuition fees.

Where a worker participates in a learnership, the relevant learnership determination must be
used to determine the training allowance whilst on training.
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Each worker must be given written particulars of employment and verbal explanations in an
appropriate language of their rate of pay and how this is to be calculated.

Where a project is completed earlier than anticipated the worker should receive the full agreed
remuneration for the stipulated period of the coniract if the pay for the task was to be
caiculated on the basis of time. Where such work was to be performed on a task-based
system, the full agreed remuneration for the task should be paid for early completion.

The Generic Labour-intensive specification below is the same as SANS 1921-5, Construction
and management requirement for works contracts- Part 5: Earthworks activities which are to
be performed by hand and should be included in the scope of works without amendment or

This specification establishes general requirements for activities which are to be executed by

Where this specification is in conflict with any other standard or specification referred to in the

SN 08 GENERIC LABOUR INTENSIVE SPECIFICATION

modification as set out below.
SN 08.01 _ Scope

hand involving the following:

a) Trenches having a depth of less than 1.5 metres

b) Excavation for and erection of poles for overhead lines.

¢) Installation of all electricity cables (joints and terminations by qualified persons).
SN 08.01  Precedence

Scope of Works to this Contract, the requirements of this specification shall prevail.
SN 08.01  Hand excavateable material

Hand excavateable material is material:

a) granular materials:
i) whose consistency when profiled may in terms of table 1 be classified as very loose,

loose, medium dense, or dense; or

it} where the material is a gravel having a maximum particle size of 10mm and contains no
cobbles or isolated boulders, no more than 15 blows of a dynamic cone penetrometer is
required to penetrate 100mm;

b) cohesive materials:

i) whose consistency when profiled may in terms of table 1 be classified as very soft,
soft, firm, stiff and stiff / very stiff; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no
cobbles or isolated boulders, no more than 8 blows of a dynamic cone penetrometer is
required to penetrate 100mm;

Note:
i) A boulder, a cobble and gravel is material with a particle size greater than 200mm,
between 60 and 200mm.
ii) A dynamic cone penetrometer is an instrument used to measure the in-situ shear

resistance of a soil comprising a drop weight of approximately 10 kg which falis
through a height of 400mm and drives a cone having a maximum diameter of
20mm (cone angle of 60°with respect to the horizontal) into the material being
used.
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SN 08.01  Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be
excavated by hand.

SN 08.01 Compaction of backfilling to trenches (areas not subiject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding

100mm. Each layer shall be compacted using hand stampers

a) to 90% Proctor density;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to
penetrate 100 mm of the backfill, provided that backfill does not comprise more than10%
gravel of size less than 10mm and contains no isolated boulders, or

c) such that the density of the compacted trench backfill is not less than that of the
surrounding undisturbed soil when tested comparatively with a DCP.

SN 08.01  Excavation
All hand excavateable material including topsoil classified as hand excavateable shall be
excavated by hand. Harder material may be loosened by mechanical means prior to
excavation by hand.
The excavation of any material which presents the possibility of danger or injury to workers
shall not be excavated by hand.

SN 08.01 _ Clearing and grubbing
Grass and small bushes shall be cleared by hand.

SN 08.01 _ Shaping
All shaping shall be undertaken by hand.

SN 08.01  Loading

All loading shall be done by hand, regardless of the method of haulage.

Haul

SN 08.01

Excavation material shall be hauled to its point of placement by means of wheelbarrows where
the haul distance is not greater than 150 m.

Ali material, however transported, is to be off- loaded by hand, unless tipper-trucks are utilised

All material shall be spread by hand.

SN 08.01  Offloading
for haulage

SN 08.01 __ Spreading

SN 08.01  Compaction

Small areas may be compacted by hand provided that the specified compaction is achieved.
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Where the haul of any material exceeds 200m, consideration should be given to the use of
local resources for transporting material. This includes the use of animal drawn vehicles and
small trailer combinations utilising locally sourced tractors. All loading and off loading can be

Labour-intensive works is highlighted in the bills of quantities for the payment items relating to

The Departmental Representative shall, before certifying a contractor's payment certificate,
ensure that the contractor has submitted labour information in a format and timeframe
specified by the employer. If the information submitted by the contractor is inadequate the
consultant shall not submit the payment certificate to the employer for payment.

The Contractor's payment invoices shall be accompanied by labour information for the
corresponding period in a format specified by the employer. If the contractors chooses to delay
submitting payment invoices, labour returns shall still be submitted as per frequency and
timeframe stipulated by the Employer. The contractor's invoices shall not be paid until all

SN 08.01  Haul of Material
done by hand.
SN 08.01 __ Bill of quantities
labour-intensive works (LI).
SN 09 REPORTING
pending labour information has been submitted.
SN 10 MEASUREMENTS AND PAYMENT

The number of EPWP workers specified for this contract that will receive orientation
and life skills development training is ...... {(Number to be determined by EPWP) and
technical training is ...... (Number to be determined by EPWP)
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1. PREAMBLE
In terms of the Occupational Health and Safety Act and Regulations, (Act 85 of

1993), the Department of Public Works (NDPW), as the Client shall be responsible
to prepare Health & Safety Specifications for any intended project and provide any
Contractor who is making a bid or appointed to perform any work for the Client
(NDPW).

This ‘Health and Safety Specifications’ document is governed by the “Occupational
Health and Safety Act, (Act No. 85 of 1993), hereinafter referred to as ‘The Act'.
Notwithstanding this, cognizance should be taken of the fact that no single Act or

its set of Regulations can be read in isolation.

Due to wide and different scope of any work on any project, every activity will be
different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting
the Health and Safety Plan, and in consideration of the information contained here-
in, the contractor shall set up a Risk Assessment Program to identify and
determine the scope and details of any risk associated with any hazard, in order to
identify the steps needed to be taken to remove, reduce or control such hazard.
This Risk Assessment and the steps identified will be the basis or point of
departure for the Health and Safety Plan. The Health and Safety Plan shall include
documented ‘Methods of Statement’ detailing the key activities to be performed in
order to reduce as far as practicable, the hazards identified in the Risk

Assessment.

The National Department of Public Works (NDPW) is tasked to provide
accommodation and operational facilities to a very large proportion of the
approximate 35 National Departments responsible for the governance of the
NDPW. A very large number of State employees and public users of the facilities
and the services provided there-in directly interacts with the facilities provided by

the well-being, health and safety of a great number of people.
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In this a high premium is to be placed on the health and safety of the most valuable
assets of the Department of Public Works. These are its personnel, the personnel
of its Clients Departments and the physical assets of which it is the custodian and
may also include the public as well. The responsibilities the Department and
relevant stakeholders have toward its employees and other people present in the
facilities or on the sites are captured further in this specification document. These
responsibilities stem from both moral, civil and a variety of legal obligations. The

Contractor is to take due cognisance of the above statement.

Every effort has been made to ensure that this specification document is accurate
and adequate in all respects. Should it however, contain any errors or omissions
they may not be considered as grounds for claims under the contract for additional
reimbursement or extension of time, or relieve the Contractor from his
responsibilities and accountability in respect of the project to which this
specification document pertains. Any such inaccuracies, inconsistencies and/or
inadequacies must immediately be brought to the attention of the NDPW.

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT
These Specifications should be read in conjunction with the Occupational Health
and Safety and Regulations, Act 85 of 1993, including all other Regulations and
Safety Standards which were or will be promulgated under the Act or incorporated
into the Act and be in force or come into force during the effective duration of the
project. The stipulations in this specification, as well as those contained in all other
documentation pertaining to the project, including contract documentation and
technical specifications shall not be interpreted, in any way whatsoever, to
countermand or nullify any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

3. PURPOSE
The Department is obligated to implement measures to ensure the health and
safety of all people and properties affected under its custodianship or contractual
commitments, and is further obligated to monitor that these measures are

structured and applied according to the requirements of these Health and Safety

Specifications.
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The purpose of this specification document is to provide the relevant Contractor

with any information other than the standard conditions pertaining to construction

sites which might affect the health and safety of persons at work and the health

and safety of persons in connection with the use of plant and machinery; and to

protect persons other than persons at work against hazards to health and safety

arising out of or in connection with the activities of persons at work during the

carrying out of construction work for the Department of Public Works. The

Contractor is to be briefed on the significant health and safety aspects of the

project and to be provided with information and requirements on inter alia:

a)

Safety considerations affecting the site of the project and its environment;
Health and safety aspects of the associated structures and equipment;
submissions on health and safety matters required from the Contractor; and

the Contractor’'s health & safety plan.

To serve to ensure that the Contractor is fully aware of what is expected from
him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of
1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction

regulation (2014).

To inform the Contractor that the Occupational Health and Safety Act, 1993 (Act 85
of 1993) in its entirety shall apply to the contract to which this specification

document applies. The Construction Regulations promulgated on 07 February

2014.

DEFINITIONS - All definitions in this document are explained or provided for in the

Occupational Health and Safety Act and Preventative and Day to Day Maintenance

Conditions of Contract.

Where contradictions are experienced, the definitions in the OHSA will take

precedence.
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5.1
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OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

Communication, Participation & Consultation
5.1.1 Occupational Health & Safety matters/issues shall be communicated
between the client, the Contractor, the Designer and other concerned parties shall

be through the H&S Committee or other means determined by the client.

5.1.2 Consultation with the workforce on OHS matters will be through their

Supervisors and H&S Representatives (‘SHE — Reps’)

5.1.3 The Contractor will be responsible for the dissemination of all relevant OHS

information to all involved, e.g. design changes agreed with the Client.

INTERPRETATION
a) The Occupational Health and Safety Act and all its Regulations, distinguish

between the roles, responsibilities and functions of employers and employees
respectively. It views consultants and contractors as employees of the “owner”
of a construction or operational project, the “owner” being regarded as the

employer.

b) The Contractor has to take full responsibility for the health and safety on the
site of the relevant project / contract. This includes monitoring health and

safety conditions and overseeing administrative measures required by the Act.

RESPONSIBILITIES OF THE CONRACTOR.
a) The Contractor shall accept the appointment under the terms and Conditions of
Contract. The Contractor shall sigh and agree to those terms and conditions

and shall, before commencing work;

b) The Contractor shall ensure that he is fully conversant with the requirements of

this Specification and all relevant health and safety legislation.

c) The Contractor will in no manner or means be absolved from the responsibility
to comply with all applicable sections of the Act and the Regulations proclaimed

under the Act or which may perceivable be applicable to this contract.



d) The Contractor shall provide and demonstrate to the Client a suitable and

sufficiently documented health and safety plan based on this Specification,

e) The Contractor shall provide proof of his registration and good standing with the
Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

f) The Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on him by the client in

terms of this Specification and the Act.

8. SCOPE OF WORK
These specifications are applicable to the specific scope of work pertaining to the
above-mentioned project as detailed in the contract documents, this amongst all
includes and not limited for example, to:
¢ Maintenance of building and horticulture works;
¢ Maintenance of electrical and or Mechanical machineries
¢ Construction, erecting, alteration, renovations, refurbishment, repairs,

demolishing or dismantling of building and structures.
9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complexity of the
project and the risks involved in the work. The plan must be easily accessible in
a construction site and it must be clearly understood by management,
supervisors & workers.

(b) The plan must be implemented, maintained and kept up to date during the
project execution.

(c) The contractor should prepare a H&S plan that includes
¢ project information;
¢ client requirements for H&S management on the project;

(d) The H&S plan should include the following information:

» Details of the client, that is the person commissioning the work, for example
their name, representative and contact details;
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Details of the project, for example address of the workplace, anticipated start
and end date and a brief description of the type of work that the H&S plan will
cover;

Details on how to manage the risks associated with falls, falling objects,
moving plant, electrical / mechanical / building work and all high risk work in
the project, as per the scope of work.

(e) The H&S plan should also include information on:

the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;

the safe use and storage of plant;

obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;

ensuring workers have appropriate licences and training to undertake the
construction work.

(f) The H&S plan must contain:

a general description of the type of work activities involved in the project
the project program or schedule details, including start and finish dates,
showing principal activities;

10. HEALTH AND SAFETY FILE

a) The contractor is responsible for producing an H&S file. It contains important

b)

OHS Spec Guideline Aug 2015

project H&S information for use by the owner of the completed structure after
construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information.

The Contractor must, keep a Health & Safety File on site at all times that must
include all documentation required in terms of the Act and Regulations and
must also include a list of all Contractors on site that are accountable to the
Contractor and the agreements between the parties and details of work being
done. A more detailed list of documents and other legal requirements that must

be kept in the Health & Safety File.

The Health and Safety File will remain the property of the Client throughout the
project work and shall be consolidated and handed over to the Client.



11.  OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Contractor is required to maintain an acceptable disabling incident frequency

rate (DIFR) and report on this to the Client on a continuous basis.

11.1 Identification of hazards and development of risk assessments, standard
working procedures (SWP) and method statements
The Contractor is required to develop Risk Assessments, Standard Working
Procedures (SWP) and Method Statements for each activity executed in the

contract or project.

The identification of hazards is over and above the hazards identification
programme and those hazards identified during the drafting of the Health and

Safety Plan.

11.1.1 Safety Audit by the NDPW.
The NDPW (Client) will be conducting Periodic Audits ensure to compliance with
Occupational Health and Safety Act and Regulation (Act 85 of 1993) and to ensure
that the Contractor is adhering to, implemented and is maintaining the agreed and
approved OH&S Plan.

a) A representative of the Contractor and the relevant Health and Safety
Representative(s) (SHE-Reps) must accompany the Client on all Audits and
Inspections and may conduct their own audit/inspection at the same time.
Each party will, however, take responsibility for the results of his’/her own
audit/inspection results. The Client may require to be handed a copy of the
minutes of the previous Health and Safety Committee meeting reflecting
possible recommendations made by that committee to the Employer for

reference purposes.
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11.1.2 Health & Safety incident/accident reporting & investigations

a) The Contractor shall report all incidents where an employee is injured on duty
to the extent that he/she:

dies
becomes unconscious

loses a limb or part of a limb

iv. isinjured or becomes ill to such a degree that he/she is likely either to
die or to suffer a permanent physical defect or likely to be unable for a
period of at least 14 days either to work or continue with the activity for
which he/she was usually employed

OR where:
i. a majorincident occurred

i. the health or safety of any person was endangered

iii. where a dangerous substance was spilled

iv.  the uncontrolled release of any substance under pressure took place

v.  machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects

vi.  Machinery ran out of control, to the Provincial Director of the Department

of Labour within seven days and at the same time to the Client and/or its

Agent on its behalf.

b) The Contractor is required to provide the NDPW with copies of all statutory

reports required in terms of the Act and the Regulations.
c) The Contractor is required to provide the NDPW with a monthly “SHE Risk

Management Report”.

d) The Contractor is required to provide a.s.a.p. the NDPW with copies of all

internal and external accident/incident investigation reports.

The Contractor is responsible to oversee the investigation of all accidents/incidents

where employees and non-employees were injured to the extent that he/she/they

had to receive first aid or be referred for medical treatment by a doctor, hospital or

clinic. (General Administrative Regulation 9)
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(a) The results of the investigation to be entered into the Accident/Incident

Register listed above. (General Administrative Regulation 9)

(b) The Contractor is responsible for the investigation of all non-injury incidents as
described in Section 24 (1) (b) & (c) of the Act and keeping a record of the
results of such investigations including the steps taken to prevent similar

incidents in future.

(c) The Contractor is responsible for the investigation of all accidents relating to
site operations and keeping a record of the results of such investigations

inctuding the steps taken to prevent similar accidents in future.

(d) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall
be investigated and reported on in writing, irrespective of whether such

incident gave rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors
¢ [dentification of corrective/preventative actions and continual improvement
e Communicating the outcome/results and documenting the events of the

investigation.

(e) Reporting Of Near-Misses

» The National Department of Public Works (NDPW) views the reporting of near
misses as a critical component in creating a positive health and safety
awareness culture on site.

» Department of Public Works retains the right to enforce the reporting of near

misses within 24 hours of occurrence.
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12. Review
The Contractor is to review the Hazard |dentification, Risk Assessments and
Standard Work Processes at each Planning and Progress Report meetings as the
work develops and progresses, and each time changes are made to the designs,

plans and work methods and processes.

The Contractor must provide the NDPW and all other concerned parties with
copies of any changes, alterations or amendments as contemplated in the above

paragraph.

12.1 Site Rules and other Restrictions
a) OHS rules
The Contractor must develop a set of site-specific OHS rules that will be applied to

regulate the Health and Safety Plan and associated aspects of the project.

b) Security Arrangements
The Contractor must establish site access rules and implement and maintain these
throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Contractor must develop a set of Security rules and procedures and maintain these
throughout the construction period.
The Contractor must appoint a competent person who must develop contingency
plans for any emergency that may arise on site as indicated by the risk

assessments.

12.1.1 Duties and Functions of the H&S Representatives
e The Contractor must ensure that the designated H&S Representatives conduct
at least a weekly inspection of their respective areas of responsibility using a
checklist developed by the Contractor.
e The report must be consolidated and submitted to the Health & Safety
Committee.
e H&S Representatives must form part of the incident/accident investigating

team.
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12.1.2 Establishment of H&S Committee(s)

e The Contractor must establish H&S Committees consisting of designated H&S
Representatives together with a number of Employers Representatives
appointed as per Section 19(3) that are not allowed to exceed the number of
H&S Representatives on the committee.

e The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the
procedures of the meetings including the chairmanship.

e The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall

determine its own procedures.

12.1.3 Training & Awareness
The contents and syllabi of all training required by the Act and Regulations
including any other related or relevant training as required must be included in the

Contractor's Health and Safety Plan and Health and Safety File.

a) Training & Induction
All employees performing work or task on site that potentially impact on H&S must

be competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project;
procedures must be put in place to ensure that all workers are aware of the
consequences of their work activities & benefits of improved H&S performance;
moreover all employees on site must be in possession of proof of General

Induction training.
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13. PROJECT/SITE SPECIFIC REQUIREMENTS
The following is a list of specific activities and considerations that have been
identified for the project and site and for which Risk Assessments, Standard
Working Procedures (SWP), management and control measures and Method
Statements (where necessary) have to be developed by the Contractor:
a) Clearing & grabbling the area/site
b) Site establishment
c) Dealing with existing structures
d) Location of existing services
e) Protection against heat exhaustion, dehydration, wet & cold conditions
f) Use of portable electrical & explosive tools

dg) Mechanical works

- Boillers, Incinerators, welding works, Lifts, air-conditioning, geysers, heaters

etc.
h) Electrical Works
- Wiring, Standby generators, transformers, bulb changing, etc.
i) Any on Plants
- Sewage plants, Water reticulation plants
j) Building Works
- Roofing work, ceiling, carpeting, painting, tiling, plumbing, carpentry,
partitioning, etc.
L) Civil Works
- Parking areas, Roads pavings, speed humps construction

OHS Spec Guideline Aug 2015
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15. THE CONTRACTOR’S GENERAL DUTIES

¢ The Contractor shall at all times ensure his status of an “employer” as
referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific

reference to Section 8 of the Act.

¢ The Contractor shall keep, and on demand make available, a copy of the
Act on site at all times and in addition to that he/she will introduce and
maintain a file titled “Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the NDPW representative whenever necessary or on request to
an interested party.

¢ The project under control of the Contractor shall be subject to periodic
health and safety audits that will be conducted by the NDPW at intervals
agreed upon between the Contractor and the NDPW, provided such
intervals will not exceed periods of one month.

e The Contractor is to ensure that he/she and all persons under his control on
the construction site shall adhere to the above specifications.

¢ The Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused
by non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these

specifications.
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16.

17.

THE CONTRACTOR’S SPECIFIC DUTIES
The Contractor’s specific duties in terms of these specifications are detailed in the
Occupational Health and Safety Act and Regulations (Act 85 of 1993), as the

employer.

THE CONTRACTOR'’S SPECIFIC RESPONSIBILITIES WITH REGARD TO
HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance
with the following the Occupational Health and Safety Act and Regulations (Act 85
of 1993) and other applicable regulations of the Act, including relevant SANS
codes;

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.

This list must not be taken to be exclusive or exhaustive! All of the above
requirements will be read in conjunction with the relevant regulations and health
and safety standards as required by the Act. All documents and records required
by the Occupational Health and Safety Act and Regulations (Act 85 of 1993) will be
kept in the Health and Safety File and will be made available at any time when
required by the NDPW or his representative, or on request to an interested party.

OHS Spec Guideline Aug 2015 20



18.

GENERAL NOTES TO THE CONTRACTOR

Legal Framework: Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also apply to the State as well

as to State owned buildings and premises: -

. The latest issue of SABS 0142: "Code of Practice for the Wiring of

Premises"

. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as

amended and the municipal by-laws and any special requirements of the

local supply authority

. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended
. The National Building Regulations and Building Standards Act 1977 (Act

103 of 1977) as amended and relevant proclaimed Regulations (SABS
0400)

. The Post Office Act 1958 (Act 44 of 1958) as amended

The Electricity Act 1984, Act 41 of 1984

. The Regulations of Local Gas Board(s), including Publications of the SABS

Standards and Codes of Practice, with specific reference to GNR 17468
dated 4t October 1997

. Legislation pertaining to water usage and the environment

Legislation governing the use of equipment, which may emit radiation (e.g.
X-Rays etc.)
Common Law
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19.

20.

HOUSE KEEPING

In promotion of environmental control all waste, rubble, scrap etc., will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Contractor will
ensure that the matter is brought to record with the NDPW or his representative,

after which suitable, acceptable alternatives will be sought and applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or
constituting a nuisance shall be treated or disposed of by methods approved of by

an a certified institution.

NOTE: No Contractor / employer shall require or permit any person to work at
night or after hours unless there is adequate, suitable artificial lighting including

support services in respect of Health and Safety.

MINIMUM REQUIREMENTS (NOT EXAUSTIVE) TO BE KEPT BY THE
CONTRACTOR

a) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his

employees on site, unless provided for by the NDPW.

b) Smoking Areas
The Department of Public Works is designated as non-smoking area.

c) Drinking Water Facilities
The provision of drinking water facilities shall be negotiated between the

Contractor and the NDPW.
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d) Equipment Compliance Certificates
Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be
limited to:
i. lifting equipment and lifting tackle
ii. power driven machinery
iii. electrical equipment

iv. testing and monitoring equipment

e) Barricading
All barricading shall be of the rigid type unless the use of non-rigid barricading
(e.g. plastic danger tape) has been approved in writing by the NDPW. The
contractors’ barricading standard shall be included in the Health and Safety
Plan. Where more than one contractor is working on a site, the fixed
barricading shall be clearly marked with the company's name, site contact

person as well as the contact number/s.
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21.

22,

f) Erection of Structures for Logistic Support
The NDPW shall approve all structures erected for logistical support by the
contractor. These structures inciude fences, workshops, tool sheds, offices,

ablution facilities, etc.

g) Fall Arrest and Prevention Equipment
Approved fall prevention equipment shall be used at heights of less than 2.0
metres. Above heights of 2.0 metres fall prevention equipment shall include fall
arrest. Equipment. Users of fall arrest equipment shall, amongst other things be
trained in what an appropriate load bearing point is for connecting fall
prevention equipment.

Any deviation from this requirement shall be negotiated and agreed with the
NDPW in writing.

h) Hazardous Chemical Substances Waste Removal
The contractor shall provide adequately marked and sealable containers to
transport all hazardous chemical waste from the source to the approved Works

disposal point.

i) Personal Protective Equipment (PPE)
Personal protective equipment issued shall be specific to the risks associated
with the work to be performed and specific to conditions on site and shall
comply with South African National Standards (SANS) or similar.

LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are
working or doing maintenance, even if equipment, plant or machinery is out of
commission for any period, thus eliminating injuries and damage to people and

equipment as far as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.

IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in the Health and
Safety File;

a) Contractor Risk Assessment Process

The risk assessment process shall include:
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¢ an evaluation of the method of the work to be conducted

¢ the method statement on the procedure to be followed in performing the
task shall be developed

¢ the risk assessment will also include activities like:
i. Transportation of passengers and goods to and from site
ii. Physical and mental capabilities of employees

ii. Others as may be specified.

a review plan for risk assessments shall provide for:

i. the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the
previous assessment is no longer valid, or there has been a change
in a process, work methods, equipment or procedures and working
conditions
ili. Risk assessment/s to be reviewed if the outcome of incident

investigations and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader. All risk assessments and pre-task risk assessments

shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their

Health and Safety Plan.
c) Risk Based Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part

of the Health and Safety Plan.

d) List of Statutory appointments

e) List of record keeping responsibilities Inspection checklist
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support
and assistance.

SERVICE NUMBER CONTACT PERSON

Hospital

m Ambulance
et

i‘ Water
N Electricity

ﬁ} Police

Fire Brigade

Q/ Engineer
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ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.

SECTION 37(2) AGREEMENTS

CONCLUDED BETWEEN

DEPARTMENT OF PUBLIC WORKS

(Hereinafter referred to as Department of Public Works)

(Name)rePreSENtiNG .. ..o e e [Insert name of
contractor/supplier], do hereby acknowledge that ..o
linsert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed
in the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to

ensure that all work will be performed and/or machinery or plant used in accordance with the

provisions of the Act.

lundertake that ... [insert name of contractor/supplier]
shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service .....................cocevviiiil. [insert
brief details of project/service, for example, name, contract/project number]
............................... and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
.................................................................... [/nsert name of contractor/supplier] and
Department of Public Works, which will ensure compliance by

[Insert name of contractor/supplier] with the

provisions of the Act, as contemplated in section 37(2) of the Act.
This agreement constitutes the sole agreement between the patrties, and no variation,

modification, or waiver of any of the provisions of this agreement or consent to any departure from

these shall, in any manner, be of any force or effect, unless confirmed in writing and signed by
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both parties, and such variation, modification, waiver, or consent shall be effective only in the

specific instance and for the specific purpose and to the extent for which it was made or given.

This agreement is signed on behalf of the parties, each signatory to this warranting that he/she

has the requisite authority to do so.

Signed this ..........ccceeiiinn dayof ....oooii 20 ... at
...................................................... (Place)

(FUl N@me).........cviiiiieei e (Signature) ...............ccoceiviiiiiiiiiiiin on

Behalfof ..., (Supplier/contractor)

Contractor Responsible Manager (responsible for signing the Department of Public Works’

contract on behalf of the contractor)

Witnesses
L Y S
s e U
Signed this ...........cooviiiiini, dayof ..o, 20
Al o B e TS e e TR e e SR e e e e e ad (Place)
(Fullname..............ccoooiiiiiiiiiiiiiii i, (Signature)...........c.covveviiiiiiiiiii, on

On behalf of Department of Public Works (NDPW).
(Department of Public Works representative)

Witnesses
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DETAILS OF CONTRACTOR:

Name and Surname

Tel No. and Cell No.

Fax No.

DETAILS OF CONTRACT ( WORK TO BE EXECUTED):

Description

Ref. No. (Invoice / Order No.).

Start Date

SUPERVISION BY THE DEPARTMENT OF PUBLIC WORKS:

DETAILS OF NDPW REPRESENTATIVE:

Name and Surname

Tel No. and Cell No.

Fax No.

SUPERVISION BY CONTRACTOR:

DETAILS OF CONTRACTOR’S SUPERVISOR:

Name and Surname

Tel No. and Cell No.

Fax No.

DETAILS OF CONTRACTOR’S HEALTH AND SAFETY REPRESENTATIVES:

Name and Surname

Tel No. and Cell No.

Fax No.
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