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BID DOCUMENT

PROJECT DESCRIPTION: Panel of Contractors For Preventative Maintenance, Service
and Repair of Electrical High Tension Reticulation for 24 Months in Waterberg District

BID NO: PLK 24/18

Closing Date: 09 July 2024

Closing Time: 11HO00

Bid Briefing Meeting Date: 27/06/2024

Bid Briefing Meeting time: 10H00

Tenderers CSD NO: ..............oiiiiiiii e,

Name of the Tenderer: ...........oooo o

Bid Box Address

Department of Public Works & Infrastructure
Polokwane Regional Office

78 Hans Van Rensburg Street

Old Mutual Building, Room 03, Ground Floor

0700

SCM SPECIFIC ENQUIRIES: | TECHNICAL / PROJECT SPECIFIC ENQUIRIES
Enquires: Ms R Motimele Enquires: MS DM MALESA

Tel No: 015 293 8060 during office hours Tel No: 021 402 2362 during office hours
Cell No: N/A Cell No: 079 888 7332

Email Address: Doris.malesa@dpw.qov.za

Email Address: Rebecca.motimele@dpw.gov.za
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REPUBLIC OF SOUTHAFRICA

BID NO: PLK 24/18

SUMMARY OF BID INFORMATION

Bid Number

PLK 24/18

Bid/ Project
Description

Panel of Contractors For Preventative Maintenance, Service and Repair of
Electrical High Tension Reticulation for 24 Months in Waterberg District

Bid Closing date &
Time

Tuesday, 09 July 2024

|
‘ Closing Time: 11H00

Bid Briefing Date
& Time
(If applicable)

Date of Bid Briefing (if any)

27/06/2024

|

Time of Bid Briefing (if any)
10HO00

Venue 78 Hans van Rensburg street, Polokwane 0700

SCM SPECIFIC Ms R Motimele Rebecca.motimele@dpw.gov.za
ENQUIRIES: 015 293 8060 N/A

TECHNICAL / MS DM MALESA Dori lesa@d

PROJECT oris.malesa@dpw.gov.za
SPECIFIC

ENQUIRIES 021 402 2362 079 888 7332

Bid Validity Period

84 calendar days

Bid Document
Price

Bmootttmos N /A

Procurement Plan
Reference Number

1828 ( 711/1/2/18)
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PA-04 (EC): NOTICE AND INVITATION TO TENDER
THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

Panel of Contractors For Preventative Maintenance, Service and Repair of |

Project title: Electrical High Tension Reticulation for 24 Months in Waterberg District
L N Procurement Plan

Bid no: PLK 24/18 Reference no: 1828 ( 7_/1/1/2/@

Advertising date: | Friday, 14 June 2024 | Closing date: Tuesday, 09 July 2024

Closing time: 11H0O0 Validity period: ‘ 84 calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 3 EP or 3 EP* or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or Not applicable Not applicable PE* or higher.

* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable

2. FUNCTIONALITY CRITERIA APPLICABLE
2.1 The Bid will be evaluated on Functionality and the following Functionality evaluation criteria will apply and

failure to meet minimum functionality score will result in the tenderer being disqualified. From further
evaluation:

Functionality criteria':

1. Work Force 1 20
Contractor to provide proof of work force to execute the project .
Attach copies of Electrical Trade test certificate and ID ( Identity
Document ) copies of certificate holder. All required Documents must
be submitted for evaluation purpose and for bidders to score points.

Weighting factor:

Artisan Electrician
3 certificates & ID and above = 5 Points

2 certificates & ID = 4 Points
. 1 certificate & ID = 3 Points
2. Work Force 2 20

Contractor to provide proof of work force to execute the project .
Attach copies of Valid High Volatege Authorisation for Distribution,
outcome 3 or above: Responsbile person and ID ( Identity Document)
copies of Authorisation permit holder. All required Documents must
be submitted for evaluation purpose and for bidders to score points.

Valid High Volitage Authorisation for Distribution out come 3 or above
2 Authorisation Permit & ID and above = Points
| 1 Authotisation Permit & ID = 4 Points

"The points allocated to each functionality criterion should not be generic but should be determined separately for each

tender on a case by case basis.
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Work Force 3 15
Contractor to provide proof of work force to execute the project .
Attach CV and copies of ID for confirmation of employed work force.
All required Documents must be submitted for evaluation purposes
and for bidders to score points.

Laboures
3 ID & CV and above =5 Points
2ID&CV = 4 Points
1ID&CV = 3 Points
4, 4. Management - 20

Contractor to provide appointment letter and completion letter or
certificate of previous similar projects with reference for verification
not older than 10 years and the projects must be minimum of R 100
000.00 and above. All required documents must be submitted for
evaluation purpose and for bidders to scored points.

NB! COMPLETION LETTERS MUST NOT BE COMBINED
Simillar Completed Projects

3 projects and above = 5 Points

2 projects = 4 Points
i | 1 project = 3 Points
5. Equipments 15

Contractor to provide evidence of ownership certificate of utility
vehicle with a minimum capacity of 1 ton , either registered under the
name of the company or the director of the company. All required
Documents must be submitted for evaluation purpose and for bidders

to score points

utility vehicles

3 Vehicles = 5 Points

2 Vehicles = 4 Points

1 Vehicle =3 Points -

6. | Financial Credibility 10
Provide stamped bank rating from banking institute to justify the risk.
All Required Documents must be submitted for evaluation purpose
and for bidders to score points
credit rating of A = 5 Points
credit rating of B = 4 Points
credit rating of C = 3 Points
credit rating of D = 2 Points
credit rating of E = 1 Point
7. )
8. N _ o
TOTAL - 100 o

{(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process to arrive
at the tofal functionality points)

I
Minimum functionality score to qualify for further evaluation: 50 ‘
(T ofal minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent provide motivation below) .
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3. EVALUATION METHOD FOR RESPONSIVE BIDS

3.1.The following Evaluation Method for responsive bids will be applicable:

[] Method 1 (Financial offer) Method 2 (Financial and Preference offer)

3.2.The 80/20 Preference points scoring system will be applicable for this bid

4. RESPONSIVENESS CRITERIA

4.1 Indicate substantive responsiveness criteria applicable for this tender. Failure to comply with the
criteria stated hereunder shall result in the tender offer being disqualified from further

consideration:

| Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit

1. X tenders.
Tender offer must be properly received on the tender closing date and time specified on the

2. DX | invitation, completed either electronically (if issued in electronic format), or by writing legibly in

| non-erasable ink. (All as per Standard Conditions of Tender).

3. X] | Use of correction fluid is prohibited. Corrections to be crossed out and initialled.

4, X] | Submission of a signed bid offer as per the DPW-07 (EC).

5. | [ | Submission of DPW-09 (EC): Particulars of Tenderer's Projects.

6. | [XI | Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.

7 ' X The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete

' document inclusive of all parts) together with his tender.
8. | [1 | There will be a compulsory bid briefing meeting and all potential bidders must attend.
9 The tenderer shall submit his fully priced and completed sectional summary- and final summary
" | = | pages with the tender.
10.| [ Submission of registration letter as an electrical contractor for bidder issued by the Department of
) Labour (DOL), permitting to issue a Certificate of compliance (COC's)

11.| [] | Bidders will be evaluated as per special conditions of bid (SCB-1)
- Attach copy of Electrical Trade Test Certificate and Identity Document of certificate
holder/owner
- Attach copy of High Voltage Authorisation for Distribution, outcome 3 or above :

12.| [X] | Responsible Person and Identity Document of Authorisation Permit holder

- Attach valid copy of Electrical Installation Regulation Registration 6(4) : Registration of

Electrical Contractor.( Occupational Health and Safety Act, 1993 ) ( Installation Electrician
or Master Installation Electrician) and ID Copy of Permit Holder
- Attach valid copy of Letter of Good Standing in Electrical Field: Issued by Department of

13.| X Labour.

’ - Attach Health and Safety Plan

- Registration on National Treasury "s Central Supplier DataBase

Page 7 of 69

Panel of Contractors For Preventative Maintenance, Service and Repair of Electrical High Tension Reticulation for 24 Months in
Waterberg District



e/

M
AR R\ 2 7

public works .
& infrastructure BID NO: PLK 24/18

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

14,

All individuals that are not born in South Africa and that are working or are employees or |
are directors / trustees / shareholders / members of a business in Republic of South Africa
must submit the permanent residence certificate or relevant permit that are as follows ( In
terms of Section 15, Section 19, Section 23 and Section 25 of Inmigration Act No: 13 of
2002 as amended and must abide by the terms and conditions of Section 43 of
Immigration Act No: 13 of 2002 as amended) or they must submit the relevant permit ( In
terms of Section 22 permit or Section 24 permit or “Certification” or Section 27 of Refugee
Act No: 130 of 1998 as amended) or they must submit Neutralisation Certificate ( In terms
of section 5 of the South African Citizenship Act no: 88 of 1995 as amended). The
concerned bidder must also submit a signed original stamped letter from the Immigration
Section of the Department of Home Affairs Offices that will confirm that the above
mentioned documents (permits or certificates) in terms of the above mentioned acts are
authentic. No assessment of Section 43 of Inmigration Act No: 13 of 2002 as amended will
be performed on this tender in the absence of requested information/ relevant permit or
certificate and will therefore render the tender as unacceptable and excluded from any
and all further consideration.

3.3.Indicate administrative requirements applicablie for this tender. Tenderers may be required to

submit the below documents where applicable.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request or
as specifically indicated, will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as per

1. <] | PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia
or JV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2. X | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
i ) firm / consortium / joint venture.
3. Submission of (PA-11): Bidder’s disclosure
4, Xl | Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
All parts of tender documents submitted must be fully completed in ink and signed where 1
5 | X .
required.
6 < Upon request, submission of fingerprints obtainable from local SAPS including any other
) additional documentation and information required for vetting purposes.
_Upon request, submission of a fully completed security clearance application form with supporting
7. X | documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.
| 8. | X | Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement
|
9. | [ | Bidders will be evaluated as per special conditions of bid (SCB-1)
Submission of DPW-09 (EC): Paticular of Tenderer's Projects: Bidders may use 'own form' - the
10.| O details of all the tenderers current and previous projects must however be similar to the DPW-09
) (EC) forms details. Bidders are required to sign and date the DPWQ9 / ‘own form' and cross-
reference the documents if 'own form' is used. .
Submision of DPW-21 (EC): Record of addenda to tender documents: Bidder maybe requested to
11.| [ | confirm receipt and or compliance with the "Record of Addenda" if the record of Addenda" was not
submitted with the bid at the closing date.
12.| X | Submission PA 29 : Certificate of Independent Bid Determination
13 X | Submission of PA 09 : List of Returnable Documents
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| I | - Attendance of non compulsory site briefing
14 - Data provided by the tenderer in contract data DPW 04 FM
‘ ) - Submission of documentation relating to risk assessment criteria as contained in C 2.1 of

DPW-03 Tebder Data

3.4.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below document if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific

goals.
B Submission of (PA-16): Preference Points Claim Form in terms of the Preferential

TN Procurement Regulations 2022

A trust, consortium or joint venture (including unincorporated consortia and joint
ventures) must submit a consolidated B-BBEE Certificate issued by a SANAS

accredited service provider
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5. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS
5.1. For procurement transaction with rand value greater than R1 Million and up to R50 Million

(Inclusive of all applicable taxes) the specific goals listed below are applicable.

| (Mandatory).

Serial | Specific Goals Preference | Documentation to be submitted by bidders to
No Points validate their claim for points
allocated
_out of 20
1. An EME or QSE or any entity which 10 e SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
people (Mandatory).
2. Located in a specific Local 2 ¢ Official Municipal Rates Statement which is in
Municipality or District Municipality the name of the bidder.
or Metro or Province area for work to Or
be done or services to be rendered o Any Account or statement which is in the name
in that area (Mandatory). of the Bidder.
Or
¢ Permission To Occupy from local chief in case
of rural areas (PTO) which is in the name of the
bidder.
Or
o Lease Agreement which is in the name of the
bidder.
3. An EME or QSE or any entity which 4 s SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable. .
| women (Mandatory).
4, An EME or QSE or any entity which 2 e SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
people with disability (Mandatory). | and
¢ Medical Certificate indicating that the disability
is permanent
or
e South African Social Security Agency
(SASSA) registration indicating that the
disability is permanent
Or
e National Council for Persons with Physical
Disability in South Africa registration
| (NCPPDSA)
5. An EME or QSE or any entity which 2 e ID Copy and SANAS Accredited BBBEE
is at least 51% owned by black youth Certificate or sworn affidavit where applicable.

6. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA and the 80/20
preference point scoring system will be applicable

7. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk.
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evailuation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.

Page 10 of 69

Panel of Contractors For Preventative Maintenance, Service and Repair of Electrical High Tension Reticulation for 24 Months in

Waterberg

District



) &

\ 3
\ ég public works BID NO: PLK 24/18

122 \ & infrastructure in order for the evaluation reports to be prepared by the Professional Team, the

Department:
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Failure to complete the said form will cause the tender to be declared non-responsive and
removed from any further consideration. The Empioyer reserves the right to request additional information
over and above that which is provided by the Tenderer on said form. The information must be provided by
the Tenderer within the stipulated time as determined by the Bid Evaluation Committee, failing which the

tender offer will mutatis mutandis be declared non-responsive.
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7.1 Technical risks:

Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative sample
of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of
any additional work executed by the Tenderer, not refiected on form DPW-09 (EC). Failing to provide
contactable references will result in the tender offer will be mutatis mutandis declared non-responsive.
Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end
purpose of buildings/facilities created or in progress of being created and time scales of projects (normal,
fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 10 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sampie of the Tenderer's
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional
work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable
references will result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

@ o
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Criterion 3: Suitably qualified and appropriately experienced human resources

BID NO: PLK 24/18

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the tendering
Service Provider will be able to react/respond appropriately to the Services required herein. The Company
Organogram with CV’s and certified ID’s of all principals and employed workforce as well as proof of
Professional Registration will be verified. Current and future workload of the tenderer in relation to capacity
and capability will also be considered. The tenderer should demonstrate that he or she possesses the
necessary professional and technical qualifications and -competence in relation to the scope of work and

work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced

representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

7.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be
able to fulfil guarantees or warranties provided for in the contract in order to complete the project
successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver
the goods or services described in the tender documentation (including fulfilling any guarantees or
warranty claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or
the delivery of the goods or services, financial report from auditors as proof of current liquidity, and
company or any parent company or investor guarantee/s and financial statements.

8. CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.L.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

(a)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

Not applicable

(b)

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

Not applicable

(c)

| Minimum Targeted Local Labour Skills Development Contract Participation Goal in

accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

Not applicable
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(d)

| CIDB BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190 | Not applicable
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of

Contract.

(e)

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in |
accordance with the cidb Standard for Developing Skills through Infrastructure
Contracts as published in the Government Gazette Notice No. 43495 of 3 July
2020, as amended in cidb Best Practice Project Assessment Scheme Notice No.
43726 of 18 September 2020 ~ Condition of Contract.

Not applicable

®

DPWI National Youth Service training and development programme (NYS) — | Not applicable
Condition of Contract.

(@)

Not applicable

Labour Intensive Works — Condition of Contract.

9. COLLECTION OF TENDER DOCUMENTS

X Bid documents are available for free download on e-Tender portal www.etenders.qov.za

[] Alternatively; Bid documents may be collected during working hours at the following address NDPWI,
Eben Donges Building, Cnr Robert and Hancock street, Ggeberha, 6056.
A non-refundable bid deposit of F=8¥e8%-is payable (cash only) on collection of the bid documents.

N/A

10. SITE INSPECTION MEETING
Details of Bid Briefing meeting (if any)
There will be no bid briefing meeting.

Venue: 78 Hans van Rensburg street, Polokwane 0700

Virtual meeting link: | N/A

L

Date of Bid Briefing (if any) | Time of Bid Briefing (if any) ]

Starting time:

| Date: 27/06/2024 | | 10H00

11. ENQUIRIES

11.1 Technical enquiries may be addressed to:

|
DPWI Project Manager | MS DM MALESA Telephone no: | 021 408 2042
Cellular phone no 0798887332 l Fax no: N/A
E-mail Doris.malesa@dpw.gov.za

11.2 SCM enquiries may be addressed to:

SCM Official Ms R Motimele ‘ Telephone no: | 015 293 8060

Cellular phone no N/A ‘ Fax no: ‘ N/A

E-mail | Rebecca.motimele@dpw.qov.za

Page 13 of 69

Panel of Contractors For Preventative Maintenance, Service and Repair of Electrical High Tension Reticulation for 24 Months in
Waterberg District



Ve )y Hublic works
%i\»\% & infrastructure

a7

g i Departmant:

) ;«‘; : Public Works and iInfrastructure
w REPUBLIC OF SOUTHAFRICA

12. DEPOSIT / RETURN OF TENDER DOCUMENTS

BID NO: PLK 24/18

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the

Tender Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-

typed).

Closing Date:  Tuesday, 09 July 2024

Closing Time: 11H00

| Tender documents may be posted to:
The Director-General

Private Bag X 9446
Polokwane
0700

before the closing date of the bid

Department of Public Works and Infrastructure

Documents must be deposited in The Bid Box

OR

Deposited in the tender box at: {
The Bid Box
Department of Public Works & Infrastructure ‘
Old Mutual Building
78 Hans Van Rensburg Street, Polkwane Room ‘
03, Ground Floor

|
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EVALUATION ON FUNCTIONALITY

1. Work Force 1 20
Contractor to provide proof of work force to execute
the project. Attach copies of Electrical trade test
certificate and ID (Identity Document) copies of
certificate holder. All required Documents must be
submitted for evaluation purposes and for bidders to
score points

Artisan Electrician
3 certificates & ID and above = 5 Points

2 certificates & ID = 4 Points
1 certificate & ID =3 Points
2. Work Force 2 20

Contractor to provide proof of work force to execute
the projectt. Attach copies of Valid High Voltage
Authorisation for Distribution, outcome 3 or above:
Responsible person and ID (Identity Document)
copies of Authorisation permit holder. All required
Documents must be submitted for evaluation
purpose and for bidders to score points.

Valid High Voltage Authorisation for Distribution
outcome 3 or above

2 Authorisation Permit & ID and above =5
Points
1 Authorisation Permit & ID =4
Points ~
3. Work Force 3 15

Contractor to provide proof of work force to execute
the project . Attach CV and copies of ID for
confirmation of employed work force. Documents
must be submitted for evaluation purposes and for
bidders to score points

Labours

3 ID & CV and ahove =5 Points

2ID&CV =4 Points

1ID&CV = 3 Points -

4. Management 20

Contractor to provide appointment letter and
completion letter or certificate of previous similar
projects with reference for verification not older than
10 years and the projects must be minimum of R 100
000.00 and above. All required documents must be
submitted for evaluation purpose and for bidders to
scored points.

NB! COMPLETION LETTERS MUST NOT BE
COMBINED

Similar Completed Projects
3 projects and above = 5 Points

2 projects =4 Points
1 project = 3 Points | B
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BID NO: PLK 24/18

Provide stamped bank rating from banking institute
to justify the risk. All Required Documents must be
submitted for evaluation purposes and for bidders to
score points.

credit rating of A = 5 Points
credit rating of B = 4 Points
credit rating of C = 3 Points
credit rating of D = 2 Points
credit rating of E =1 Point

5. Equipment | 15
Contractor to provide evidence of ownership

certificate of utility vehicle with capacity of 1 ton and
above, either registered under the name of the

company or the director of the company. All

Required Documents must be submitted for

evaluation purposes and for bidders to score points.

utility vehicles

3 Vehicles and above = 5 Points

2 Vehicles = 4 Points

1 Vehicle = 3 Points -

6. Financial Credibility 10
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DPW-07: FORM OF OFFER AND ACCEPTANCE

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

Bid no: PLK 24/18

Bid/ Project Description: Panel of Contractors For Preventative Maintenance, Service and Repair of
Electrical High Tension Reticulation for 24 Months in Waterberg District

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions

of tender.
By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and

acceptance, the Tenderer offers to perform all of the obligations and responsibilities of the Service Provider under
the contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX (All applicable taxes” includes

value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and skills development levies) IS:

{ Rand (in words): ‘

‘ Rand in figures: ‘ R

'The award of the tender may be subjected to price negotiation with the preferred tender(s). The negotiated and agreed price will be
|c§nsidere_d for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the Tenderer before the end of the period of validity stated in the
tender data, whereupon the Tenderer becomes the party named as the Service Provider in the conditions of
contract identified in the contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

| Company or Close Corporation: | | Natural Person or Partnership:

OR | coreereereeecie e cte et eee e tereer e sr e e san s o

CSD supplier NUMBEF: ... CSD supplier nUMDbBEr: .......ococccvvmrrrsieirerereens

AND WHO IS (if applicable):

[ Trading under the name and style Of. .......... ..ottt

AND WHO IS:
‘ Represented herein, and who is duly authorised to do so, by: | Note:
MIE/MIS/MIS: oervresesnermremsasssesecssssrens A Resolution / Power of Attorney, signed by all the Directors /
In his/her capacity as: Member / Partners of the Legal Entity must accompany this
......... Offer, authorising the Representative to make this offer.
Page 17 of 69

Panel of Contractors For Preventative Maintenance, Service and Repair of Electrical High Tension Reticulation for 24 Months in
Waterberg District



public works .
& infrastructure BID NO: PLK 24/18

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Bid No: PLK 24/18

Bid/ Project Description: Panel of Contractors For Preventative Maintenance, Service and Repair of
Electrical High Tension Reticulation for 24 Months in Waterberg District

SIGNED FOR THE TENDERER:
|

Name of representative | Signature Date J
WITNESSED BY:

Name of witness | Signature Date ‘
This Offer is in respect of: (Please indicate with an “X" in the o
appropriate block)
The official documents ... L]
The official alternative .........................coii ]

Own alternative (only if documentation makes provision therefore)
SECURITY OFFERED: (Not required for this quotation/ bid)

The Service Provider will provide one of the following forms of security:

(1) Cash deposit of 2.5% of the Contract Sum (excl. VAT) Yes [] No X
{(2) Variable guarantee of 2.5% of the Contract Sum (excl. VAT) (DPW-10.5: FM) Yes [ ] No [
(3) Retention of 2.5% of the Contract Sum (excl. VAT) Yes [] No X
(4) 1.25% cash deposit and 1.25% retention of the Contract Sum (excl. VAT) Yes [ ] No

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Short-
Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be

accepted.

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all
legal notices may be served, as (physical address):

Other Contact Details of the Tenderer are:

Telephone NO.........cooooiiiiiii Cellular Phone No. ..........

FaxNo. ...

Postal address...............ccooeeviiiiii i,

Banker ..., Branch...........ccooo
Bank Account NO. ..o Branch Code .................

Registration No of Tenderer at Department of Labour. ...
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer's
offer. In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with
the conditions of contract identified in the contract data. Acceptance of the Tenderer's offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

Bid No: PLK 24/18

Bid/ Project Description: Panel of Contractors For Preventative Maintenance, Service and Repair of
Electrical High Tension Reticulation for 24 Months in Waterberg District

The terms of the contract, are contained in:

Part 1 Agreements and contract data, (which includes this agreement)
Part 2 Pricing data

Part 3 Scope of work.

Part4 Site information

and drawings (where applicable) and documents or parts thereof, which may be incorporated by reference into
Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed
in the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this

schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of
the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance
with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if delivered by hand on the day of
delivery, or if delivered by courier within two working days after submission by the Employer to the courier
services for a door-to door delivery to the tenderer, provided that the Employer notifies the tenderer of the tracking
number within 24 hours of such submission. Unless the tenderer (now Service Provider) within seven woarking
days of the date of such submission notifies the Employer in writing of any reason why he cannot accept the
contents of the schedule of deviation to this agreement if applicable), this agreement shall constitute a binding
contract between the parties.

For the Employer:

Name of signatory ‘ Signature Date ‘

Name of Organisation: | Department of Public Works

Address of
Organisation:

WITNESSED BY:

Name of witness ‘ Signature ) . Date J
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BID NO: PLK 24/18

SCHEDULE OF DEVIATIONS

Bid no: PLK 24/18

Bid/ Project Description:
Electrical High Tension Reticulation for 24 Months in Waterberg District

Panel of Contractors For Preventative Maintenance, Service and Repair of

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

I

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed
in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification
or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and

acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.

Page 20 of 69

Panel of Contractors For Preventative Maintenance, Service and Repair of Electrical High Tension Reticulation for 24 Months in
Waterberg District



Sy oublic works )
B:14& 3 infrastructure BID NO: PLK 24/18

BleE
/‘\\‘W/' i\
g B3 Department:
1@ i Public Works and Infrastructure
o /’-’

REPUBLIG OF SOUTHAFRICA

TERMS OF REFERENCE/ SPECIFICATIONS

Bid no: PLK 24/18

Bid/ Project Description: Panel of Contractors For Preventative Maintenance, Service and Repair of
Electrical High Tension Reticulation for 24 Months in Waterberg District

See Attached Documents
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PRICING SCHEDULE!/ BILLL OF QUANTITIES

Bid no: PLK 24/18

Bid/ Project Description: Panel of Contractors For Preventative Maintenance, Service and Repair of
Electrical High Tension Reticulation for 24 Months in Waterberg District

See Attached Documents
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DRPW - 03 (EC) TENDER DATA

Bid no: PLK 24/18
Bid/ Project Description: Panel of Contractors For Preventative Maintenance, Service and Repair of
Electrical High Tension Reticulation for 24 Months in Waterberg District

See Attached Documents
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2.1

211

REPUBLIC OF SOUTHAFRICA

PA-11: BIDDER’S DISCLOSURE

PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder
to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,
that person will automatically be disqualified from the bid process.

BIDDER’S DECLARATION

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having
a controlling interest? in the enterprise, employed by the state?
[1YES [INO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a
controlling interest in the enterprise, in table below.

| Full

Name Identity Number Name of State institution

(3) the

power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively,

the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”
For External Use

Panel
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22 Do you, or any person connected with the bidder, have a relationship with any person who is employed
by the procuring institution?
[1YES [INO

2.2.1  If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise whether

or not they are bidding for this contract?

[JYES [INO
2.3.1  If so, furnish particulars:
3. DECLARATION
1, the undersigned, (name). .. - . in submitting the

accompanying bid, do hereby make the followmg statements that I declare to be true and complete in
every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 } understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium* will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid,
bidding with the intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of

the contract.

3.6 There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted where so required by the institution;
and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

4 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skiil and knowledge in an activity for the execution of a contract.

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”
For External Use
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I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)
for criminal investigation and or may be restricted from conducting business with the public sector for a
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act

No 12 of 2004 or any other applicable legislation.

| DECLARE THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. |
ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6
OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY
CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

‘ Name of Bidder

Signature Date Position

This form is aligned to SBD 4.
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at {(place)
on (date)
RESOLVED that:

1 The Enterprise submits a Tender to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Documnent)

2 *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence
in connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Tender to the Enterprise mentioned above.
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Name

BID NO: PLK 24/18

_Capacity

Signature
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Note:

* Delete which is not applicable.

NB: This resolution must, where possible, be signed by all
the Directors / Members / Pariners of the Tendering
Enterprise.

In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of
the Tendering Enterprise (attach proof of shareholding /
ownership hereto).

Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to sign this
document on behalf of the Tendering Enterprise, which
person must be so authorized by way of a duly completed
power of afforney, signed by the Directors / Members /
Partners holding a majority of the shares / ownership of
the Tendering Enterprise (proof of shareholding /
ownership and power of attorney are fo be attached
hereto).

Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Tender, in consortium/joint venture with the following Enterprises:

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the consortium/joint venture)

to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

1 *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item
1 above, and any and all other documents and/or correspondence in connection with and relating to the
consortium/joint venture, in respect of the project described under item 1 above.

2 The Enterprise accept joint and several liability with the parties listed under item 1 above for the due fulfiment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

3 The Enterprise chooses as its domicilium citandi et executandi for ali purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

Postal Code
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REPUBLIC OF SOUTHAFRICA

Postal Address:

BID NO: PLK 24/18

Telephone number:

Fax number:

Postal Code

Name

Capacity

Signature

9

10

The tendering enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this

document being signed.

Note:

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed
| by all the Directors / Members / Partners of the Tendering

Enferprise.

3. In the event that paragraph 2 cannot be complied

with, the resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Tendering Enterprise (attach proof of shareholding / ownership
hereto).

4. Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to sign this
document on behalf of the Tendering Enterprise, which person
must be so authorized by way of a duly completed power of
aftorney, signed by the Directors / Members / Partners holding a
majority of the shares / ownership of the Tendering Enterprise
(proof of shareholding / ownership and power of attorney are to

be attached hereto).
5. Should the number of Directors / Members / Partners

exceed the space available above, additional names and
signatures must be supplied on a separafe page.

ENTERPRISE STAMP
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) Public Works and infrastructure
REPUBLIC OF SOUTHAFRICA

PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have
entered into a consortium/joint venture to jointly tender for the project mentioned below: (fegally correct full names and
registration numbers, if applicable, of the Enterprises forming a consortium/joint venture)

1

Held at (pface)

on (date)

RESOLVED that:

A. The above-mentioned Enterprises submit a tender in consortium/joint venture to the Department of
Public Works & Infrastructure in respect of the following project:

(project description as per Tender Document)

Tender Number: (tender number as per Tender Document)
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Mr/Mrs/Ms:

in *his/her Capacity as: (position in theEnterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the tender, and any and all other documents and/or correspondence in
connection with and relating to the tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the tender to the Enterprises in consortium/joint venture mentioned above.

C. The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct all
business under the name and style of:

D. The Enterprises to the consortium/joint venture accept joint and several liability for the due fulfilment of the
obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract entered
into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days’ written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fuifiiment of the obligations of the consortium/joint venture as mentioned under item

D above.

F. No Enterprise to the consortium/joint venture shall, without the prior written consent of the other Enterprises
to the consortium/joint venture and of the Department, cede any of its rights or assign any of its obligations
under the consortium/joint venture agreement in relation to the Contract with the Department referred to

herein.

G. The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in

respect of the project under item A above:

Physical address:

Postal Code
Postal Address:
Postal Code
Telephone number Fax number:
E-mail address:
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Name Capacity Signature

10

11

12

13

The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Note:

1. * Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consartium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the
space available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint

venture, must be aitached to this Special Resolution (PA-15.3).
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REPUBLIC OF SOUTHAFRICA

DPW-16. TENDER BRIEFING MEETING CERTIFICATE

| |
Project title: Panel of Contractors For Preventative Maintenance, Service and Repair
‘ ) ’ of Electrical High Tension Reticulation for 24 Months in Waterberg District

T |

| _.
| Tender / Quotation no: 1 PLK 24/18 Reference no: ‘ 1828 ( 7/1/1/2/18) ‘

Date Bid Briefing Meeting: 27/06/2024
Time of Bid Briefing Meeting: 10H00
Venue: 78 Hans van Rensburg street, Polokwane 0700

This is to certify that I,

representing

attended the tender clarification meeting on:

| further certify that | am satisfied with the description of the work and explanations given at the tender clarification
meeting and that | understand the work to be done, as specified and implied, in the execution of this contract.

' Name of Tenderer | Signature | Date

Name of DPW Representative_ Signature Date
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

DPW-21: RECORD OF ADDENDA TO TENDER DOCUMENTS

1 Proiect title: | Panel of Contractors For Preventative Maintenance, Service and Repair of
) ) | Electrical High Tension Reticulation for 24 Months in Waterberg District
|

Tender / Quotation no: | PLK 24/18 | Reference no: 1828 ( 7/1/1/12/18)

1. 1/ We confirm that the following communications received from the Department of Public Works before the
submission of this tender offer, amending the tender documents, have been taken into account in this tender
offer: (Attach additional pages if more space is required)

Date Title or Details

10. ‘

Name of Tenderer Signature Date |

2. 1/ We confirm that no communications were received from the Department of Public Works before the
submission of this tender offer, amending the tender documents.

Name of Tenderer I Signature Date

Page 1 of 1
DPW-21 (EC)
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[ 4 Department:

K /¥, Public Works and tnfrastructure
w REPUBLIC OF SOUTHAFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (ali applicable taxes
included); and

1.2 Preference Points System to be applied

The applicable preference point system for this tender is the 80/20 preference point system.
1.3 Points for this tender shall be awarded for:

1.31 Price: Maximum 80 points

1.3.2 Specific Goals: Maximum 20 points

14 The maximum points for this tender are allocated as follows:

Preference Points System to be applied 80/20
PRICE 80

SPECIFIC GOALS 20 '

1.5 Breakdown Allocation of Specific Goals Points

1.5.1 For procurement transactions with rand value greater than R1 Miilion and up to R50 Million
(Inclusive of all applicable taxes) the specific goals as listed in the table below are applicable:

J Serial Specific Goals Preference Documentation to be submitted by bidders to
No Points validate their claim for points
allocated out
of 20
1. An EME or QSE or any entity which is at 10 ¢ SANAS Accredited BBBEE Certificate or
| least 51% owned by black people sworn affidavit where applicable.
2. Located in a specific Local Municipality or 2 e Official Municipal Rates Statement which is
District Municipality or Metro or Province in the name of the bidder.
area for work to be done or services to be Or
rendered in that area e Any Account or statement which is in the
name of the Bidder.
Or
e Permission To Occupy from local chief in
case of rural areas (PTO) which is in the
name of the bidder.
- Or |
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w REPUBLIC OF SOUTHAFRICA
Serial Specific Goals Preference | Documentation to be submitted by bidders to
No Points validate their claim for points
allocated out
of 20
o Lease Agreement which is in the name of the
3 bidder.
3. An EME or QSE or any entity which is at 4 e SANAS Accredited BBBEE Certificate or
| least 51% owned by black women sworn affidavit where applicable.
4, An EME or QSE or any entity which is at 2 e SANAS Accredited BBBEE Certificate or
least 51% owned by black people with sworn affidavit where applicable.
disability and
e Medical Certificate indicating that the
disability is permanent
or
e South African Social Security Agency
(SASSA) registration indicating that the
disability is permanent
Or
¢ National Council for Persons with Physical
Disability in South Africa registration
. (NCPPDSA)
5. An EME or QSE or any entity which is at 2 e |D Copy and SANAS Accredited BBBEE
least 51% owned by black youth Certificate or sworn affidavit where
applicable.
1.6 Failure on the part of the tenderer to submit proof or documentation required in terms of this tender to

1.7

2,
(a)
(b)
(c)
(d)
(e)

claim points for specific goals, if the service provider/ tenderer did not submit proof or documentation
required to claim for specific goals will be interpreted to mean that preference points for specific goals
are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the organ of state.

DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price quotations, competitive tendering process or any other
method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and includes all applicable

taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form determined by an organ
of state in response to an invitation for the origination of income-generating contracts through any
method envisaged in legislation that will result in a legal agreement between the organ of state and a
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and
disposal of assets and concession contracts, excluding direct sales and disposal of assets through
public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1.

3.1.1.

Panel of

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
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3.2.

3.21.

Where

4.2.

public works .
& infrastructure BID NO: PLK 24/18

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Ps=80(1-""""")  or Ps=90(1-"-""")

Pmin Pmin
Where

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
- Pt—P max _ Pt-Pmax
Ps = 80 (1 I ) or Ps=090 (1 reimar )

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

in terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender the
tenderer will be allocated points based on the goals stated in table 1,2 and 3 above as may be supported
by proof/ documentation stated in the conditions of this tender:
In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the
tender documents, stipulate in the case of—
(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of points Number of points
claimed (80/20
system)

(To be completed by
(To be completed by the tenderer)
the organ of state)

allocated
(80/20 system)

The specific goals allocated points in terms of this
tender

1. An EME or QSE or any entity which is at least
51% owned by Historically Disadvantaged
Individuals (HDI)

2. Located in a specific Local Municipality or District 2
Municipality or Metro or Province area for work to
be done or services to be rendered in that area

3. An EME or QSE or any entity which is at least 4
51% owned by women -

4. An EME or QSE or any entity which is at least 2
51% owned by people with disability

5. An EME or QSE or any entity which is at least 2
51% owned by youth.*

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm. .. ... ..o e
4.4, Company registration NUMber: ... e,
4.5, TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

Ooooooono

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

i} In the event of a contract being awarded as a result of points claimed as shown in paragraphs
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1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ...............ocoiiiiiie, e .
DATE: ..
ADDRESS: ...
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SWORN AFFIDAVIT - B-BBEE EXEMPTED MICRO ENTERPRISE -
GENERAL This affidavit must not
be used for Construction/
) CiDB related projects/
I, the undersigned, services

| Full name & Surname ‘

Identity number “|'

Hereby declare under oath as follows:
1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. |l am a Member / Director / Owner (Select one) of the following enterprise and am duly
authorised to act on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction

Business:
Definition of “Black
People As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
Amended by Act No 46 of 2013 “Black People” is a generic term which means
|Africans, Coloureds and Indians —
(a) who are citizens of the Republic of South Africa by birth or descent; or
(b) who became citizens of the Republic of South Africa by naturalisation-
i. before 27 April 1994; or
ii. on or after 27 April 1994 and who would have been entitled to acquire
citizenship by naturalization prior to that date;”
Definition of “Black “Black Designated Groups means:
Designated Groups” (a) unemployed black people not attending and not required

by law to attend an educational institution and not awaiting
admission to an educational institution;

(b) Black people who are youth as defined in the National
Youth Commission Act of 1996;

(c) Black people who are persons with disabilities as defined
in the Code of Good Practice on employment of people with

| disabilities issued under the Employment Equity Act;

(d) Black people living in rural and under developed areas;
(e) Black military veterans who qualifies to be called a military
veteran in terms of the Military Veterans Act 18 of 2011;”
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3. | hereby declare under Oath that:

.

%ﬁ public works BID NO: PLK 24/18

0 The Enterprise is % Black Owned using the flow-through principle as per
Amended Code Series 100 of the Amended Codes of Good Practice issued under section 9
(1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

00 The Enterprise is % Black Female Owned as per Amended Code Series
100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53
of 2003 as Amended by Act No 46 of 2013,

0 The Enterprise is % Black Designated Group Owned as per Amended
Code Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-
BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

0 Black Designated Group Owned % Breakdown as per the definition stated above:

e Black Youth % = %

¢ Black Disabled % = %

s Black Unemployed % = %

e Black People living in Rural areas % = %

e Black Military Veterans % = %

OBased on the Audited Financial Statements/Financial Statements and other information
available on the latest financial year-end of / / the annual Total

Date/ month /year
Revenue was R10, 000,000.00 (Ten Million Rands) or less
00 Please Confirm on the below table the B-BBEE Level Contributor, by ticking the

applicable box.
1
100% Black Owned Level One (135% B-BBEE procurement recognition level)

At Least 51% black owned Level Two (125% B-BBEE procurement recognition level)

Less than 51% Black Level Four (1(%% B-BBEE procurement recognition
Owned level)

4. | know and understand the contents of this affidavit and | have no objection to take the
prescribed oath and consider the oath binding on my conscience and on the owners of the
enterprise which | represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the date signed by
commissioner.

Deponent Signature

Date:

Commissioner of Oaths
Signature & stamp

Stamp Commissioner of Qaths
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BID NO: PLK 24/18

SWORN AFFIDAVIT - B-BBEE QUALIFYING SMALL ENTERPRISE -

I, the undersigned,

Full name & Surname

GENERAL

This affidavit must not
be used for Construction/
CIDB related projects/

| services |

Identity number

Hereby declare under oath as follows:
1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. | am a Member / Director / Owner (Select one) of the following enterprise and am duly
authorised to act on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

_Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction
Business:

Definition of “Black
People”

Definition of “Black
Designated Groups”

As per the Broad-Based Black Economic Empowerment
Act 63 of 2003 as Amended by Act No 46 of 2013 “Black
People” is a generic term which means Africans,
Coloureds and Indians -

(a) who are citizens of the Republic of South Africa by
birth or descent; or

(b) who became citizens of the Republic of South Africa by
naturalisation-

i. before 27 April 1994; or

ii. on or after 27 April 1994 and who would have been
entitled to acquire citizenship by naturalization prior to that
date;”

“Black Designated Groups means:

(a) unemployed black people not attending and not required
by law to attend an educational institution and not awaiting
admission to an educational institution;

(b) Black people who are youth as defined in the National
Youth Commission Act of 1996;

(c) Black people who are persons with disabilities as defined
in the Code of Good Practice on employment of people with
disabilities issued under the Employment Equity Act;

(d) Black people living in rural and under developed areas;
(e) Black military veterans who qualifies to be called a military
veteran in terms of the Military Veterans Act 18 of 2011;”
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| hereby declare under Oath that:

O The Enterprise is % Black Owned using the flow-through principle as per
Amended Code Series 100 of the Amended Codes of Good Practice issued under section 9
(1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

O The Enterprise is % Black Female Owned as per Amended Code Series
100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53
of 2003 as Amended by Act No 46 of 2013,

O The Enterprise is % Black Designated Group Owned as per Amended
Code Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-
BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

0 Black Designated Group Owned % Breakdown as per the definition stated above:

e Black Youth % = %
e Black Disabled % = %
e Black Unemployed % = %
e Black People living in Rural areas % = %
s Black Military Veterans % = %
0 Based on the Audited Financial Statements/ Financial Statements and other information
available on the latest financial year-end of / /
Day/ month | year

(the annual Total Revenue was between R10,000,000.00 (Ten Million Rands) and

R50,000,000.00 (Fifty Million Rands),
O Please Confirm on the below table the B-BBEE Level Contributor, by ticking the

applicable box. _
‘1 00% Black Owned Level One (135% B-BBEE procurement recognition level) ‘ ‘

)At Least 51% black owned Level Two (125% B-BBEE procurement recognition level) ‘

3. | know and understand the contents of this affidavit and | have no objection to take the
prescribed oath and consider the oath binding on my conscience and on the owners of the
enterprise which | represent in this matter.

4. The sworn affidavit will be valid for a period of 12 months from the date signed by
commissioner.

Deponent Signature

Date: S —

Commissioner of Oaths
Signature & stamp

Stamp Commissioner of Oath
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B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES
(ISSUED IN TERMS OF THE AMENDED CONSTRUCTION SECTOR CODE)

_ (Gazette Vol. 630 No. 41287) CIDB related
Issued in terms of paragraph 3.6.2.4.1 (B) projects/ service
only

I, the undersigned,

This affidavit
must be used
for Construction/

Full name & Surname

Identity number—

Hereby declare under oath as follows:

1) The contents of this statement are to the best of my knowledge a true reflection of the facts.
2) | am a Member / Director / Owner of the following enterprise and am duly authorized to act on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

—

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction
Business:

BEP | Contractor

(Built Environment Professional) | Supplier

Definition of “Black
People”

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as

Amended by Act No 46 of 2013 “Black People” is a generic term which means

IAfricans, Coloureds and Indians —

\who are citizens of the Republic of South Africa by birth or descent; or who became
citizens of the Republic of South Africa by naturalization before 27 April 1994; or after 27
April 1994 and who would have been entitled to acquire citizenship by naturalization prior
to that date:” _

Definition of “Black
Designated Groups”

‘Black Designated Groups” means:

(a) unemployed black people not attending and not required by law to attend an
educational institution and not awaiting admission to an educational institution;

(b) Black people who are youth as defined in the National Youth Commission Act of 1996;
(c) Black people who are persons with disabilities as defined in the Code of Good Practice
on employment of people with disabilities issued under the

Employment Equity Act;

(d) Black people living in rural and under developed areas;

(e) Black military veterans who qualifies to be called a military veteran in terms of the
Military Veterans Act 18 of 2011,"

3) | hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

The Enterprise is

% Black Owned

The Enterprise is

% Black Female Owned

The Enterprise is

% Owned by Black Designated Group (provide Black Designated Group

Breakdown below as per the definition in the table above)

o Black Youth % %
o Black Disabled % %
o Black Unemployed % %
o Black People living in Rural areas % %
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o Black Military Veterans % %
4) Based on the Financial Statements/Management Accounts and other information available on the

latest financial year-end of / / , the annual Total Revenue was less

day month year

than the applicable amount confirmed by ticking the applicable box below.

| BEP R1.8 million
Contractor R3.0 million
Supplier R3.0 million

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable and an EME certificate must be
obtained from a rating agency accredited by SANAS or when applicable a B-BBEE Verification Professional Regulator appointed by the

Minister of Trade and Industry.
Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box below.

100% Black Owned Level One (135% B-BBEE procurement recognition level)

At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)
| y

At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level)

Less than 30% Black Owned Level Five (80% B-BBEE procurement recognition level)

5) | know and understand the contents of this affidavit and | have no objection to take the prescribed oath and
consider the oath binding on my conscience and on the Owners of the Enterprise which | represent in this

matter.

6) The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature -

Date:

Commissioner of Oaths

Signature & stamp

Stamp Commissioner of Oath
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FACILITIES MANAGEMENT CONDITIONS
OF CONTRACT (DPW)
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PA-10 (FM): CONDITIONS OF CONTRACT

DEFINITIONS

The following words and expressions shall have the meanings hereby assigned to them
except where the context otherwise requires:

‘Additional Services” are increases in the quantity of the routine Services detailed in the
Scope of Works.

"Bill of Quantities" means the document so designated in the Pricing Data that describes the
Services and indicates the quantities and rates associated with each item which the Employer
agrees to pay the Service Provider for the Services completed;

“Certificate of Completion" means the certificate issued by the Service Manager signifying
that the Contract has expired;

"Commencement Date" means the date on when the Service Provider is notified of the
Employer’s acceptance of its offer;

“Contract” means the Contract signed by the Parties and of which these Conditions of
Contract form part of, and such amendments and additions to the Contract as may be agreed
in writing between the Parties;

“Contract Data” means the specific data, which together with these Conditions of Contract,
Scope of Works and Pricing Data collectively describe the risks, liabilities and obligations of
the contracting Parties and the procedures for the administration of the Contract;

1.1.7."Contract Period” is from Commencement Date for the period stated in the Contract Data;

1.1.8.

1.1.10.

1.1.11.

1.1.12.

1.1.13.

1.1.14.

1.1.15.

“Contract Price” means the price fo be paid for the Services in accordance with the Pricing
Data, subject to such additions thereto or deductions there from as may be made from time fo
time under the provisions of the Contract;

“Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance;

“CPAP” means contract price adjustment provisions used for the adjustment of fluctuations in
the cost of labour, plant and materials and goods as stated in the Contract Data;

‘Day” means a calendar day;

‘Drawings” means all drawings, calculations and technical information which are made
available to the Service Provider for inspection at a venue and time to be announced by the
Service Manager and any modifications thereof or additions thereto from time to time
approved in writing by the Employer or delivered to the Service Provider by the Employer;

‘Employer” means the contracting Party named in the Contract Data who appoints the
Service Provider;

"Equipment” includes all appliances, tools implements, machinery, articles and things of
whatsoever nature required in or for the rendering, completion or defects correction of the
Services but does not include materials;

"Facilities"” means the land and buildings, detailed in the Scope of Works, and any additions,
or omission thereto, made available by the Employer for the purposes of the Contract, on,
under, over, in or through which the Services are to be rendered or carried out;
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1.1.16.

1.1.17.

1.1.18.

1.1.19.

1.1.20.

1.1.21.

1.1.22,

1.1.23.

1.1.24.

1.1.25.

1.1.26.

1.1.27.

2.1.

2.2.

“Form of Offer and Acceptance” means the written communication by the Employer to the
Service Provider recording the acceptance of the Service Provider's offer;

“Identified Projects” means any projects, other than routine Services, identified and agreed to
by the Parties during the Contract period or any extensions thereto, to be completed in terms
of the Contract.

“Materials” includes all materials, commodities, articles and things required to be furnished
under the Contract for the execution of the Services;

“Month” refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

"Parties"” means the Employer and the Service Provider;

"Pricing Data" means the document that contains the Bill of Quantities and provides the
criteria and assumptions, which it will be assumed in the Contract were taken into account by

the Service Provider when developing his prices;

“Services” means all the work to be performed by the Service Provider during the Contract
Period in accordance with the Contract, as more fully set out in the Scope of Works, as
amended from time to time by written agreement between the Parties;

“Service Provider" means the Tenderer, as named in the Contract Data, whose offer has

been accepted by or on behalf of the Employer and, where applicable, includes the Service
Provider's heirs, executors, administrators, trustees, judicial managers or liquidators, as the
case may be, but not, except with the written consent of the Employer, any assignee of the

Service Provider;

"Service Manager"” means the representative of the Employer named as the Service Manager
in the Contract Data. The Employer reserves the right to replace the said Service Manager,
by written notice to the Service Provider, without the need to furnish reasons therefor;

"Scope of Work" refers to the document which defines the Employer’s objectives and
requirements and specifications and any other requirements and constraints relating to the
manner in which the Services must, or may, be provided or performed;

“Service Period” refers to the period indicated in the Contract Data during which the Service
Provider shall render the Services required in terms of the Contract;

“Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be

provided by the Service Provider shall include, inter alia, the provision and transfer to the
incoming service provider of managerial support and information, as detailed in the Scope of

Works.

INTERPRETATION

In this Contract, except where the context otherwise requires:

211 The masculine includes the feminine and the neuter, vice versa;
21.2 The singular includes the plural; and vice versa

2.1.3 Any reference to a natural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

The headings to the clauses of this Contract are included for reference purposes only and
shall not affect the interpretation of the provisions to which they relate.
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23. Words and phrases defined in any clause shall bear the meanings assigned thereto.

24, The various parts of the Contract are severable and may be interpreted as such.

2.5. The expressions listed in clause 1 bear the meanings as assigned thereto and cognate
expressions bear corresponding meanings.

2.6. If any provision in a definition clause is a substantive provision conferring rights or imposing
obligations on any Parly, effect shall be given to it as if it were a substantive clause in the
body of the Contract, notwithstanding that it is only contained in the interpretation clause.

3. DURATION

3.1. The rights and obligations of the Parties to this Contract shall commence on the
Commencement Date.

3.2 Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the
Contract Period, unless it is extended in terms of clause 3.3.

3.3. The terms or duration of the Contract may be extended as a result of bona fide negotiations
between the Parties. No extension of term or duration of the Contract shall however be valid
unless the terms and conditions of such extension has been reduced to writing and signed by
the authorised representatives of both Parties.

4, RIGHTS AND OBLIGATIONS OF THE EMPLOYER

41. The Employer shall give access to or supply the Service Provider with:

41.1 All relevant, available data and information required and requested by the Service
Provider for the proper execution of the Services; and

4.1.2  Such assistance as shall reasonably be required by the Service Provider for the
execution of its duties under the Conlract.

5. RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

5.1. The Service Provider shall, in executing his obligations, comply with the Service Manager's
written instructions on any matter relating to the Services.

5.2. The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

5.3. The Service Provider shall not have the power of attorney or authority fo enter into any
contract or to otherwise bind or incur liability on behalf of the Employer, save where prior
written authorisation has been obtained.

54. The Service Provider shall ensure that it, its employees, agents and representatives have the
relevant experience and capacity necessary for rendering of the Services with the reasonable
degree of skill, care and diligence that may be expected of professionals providing services
similar to the Services.

5.5. Should any member of the Service Provider’'s team, in the opinion of the Service Manager or

occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of
the Services, or whose presence on the Facilities is otherwise considered by the Service
Manager, or occupants of the Facilities, on reasonable grounds, to be undesirable, the
Employer may, in writing and together with reasons therefor, request that such person be
removed. Such person shall not again be employed on the Services without the prior written

consent of the Employer.
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5.6.

5.7.

5.8.

59.

6.1.

6.2

6.3.

6.4.

7.1.

7.2.

8.1.

8.2.

9.1.

The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a
day of receipt of the Employer’s written request.

The Service Provider shall ensure that reasonable levels of care and responsibility are
exercised when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the
Facilities clean and in a safe condition.

Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship
between the Parties and the Service Provider or his employees shall therefore not be entitled
fo any benefits to which the employees of the Employer may be entitled.

SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accordance
with the provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such
delegation, on the prior writien notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider
in writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager’s delegatee to the Service Manager who shall confirm,
reverse or vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set
out in the Contract Data and any expenditure incurred in doing so shall be borne by the
Service Provider.

Should the Service Provider fail to select the security to be provided or should the Service
Provider fail to provide the Employer with the selected security within 21 days from
Commencement Date, it shall be deemed that the Service Provider has selected a security in
the form of a retention of 2.5 % of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

In the event of security clearance becoming necessary, the Service Provider, any
subcontractors and alf human resources utilized by the Service Provider undertake to
undergo security clearance, for which purpose the necessary forms will be made available to
the Service Provider at the relevant time by the Employer. The Service Provider accepts that
if he or any of his human resources refuses to undergo the required security clearance, they
will not be allowed on the Facilities to render the Services.

It is required that all persons engaged in the rendering of the Services shall be easily
identifiable and where required, security cleared.

CONFIDENTIALITY

The Service Provider undertakes to keep any and all information, of whatever nature, relating
to the Contract or which he becomes privy to due to his presence at the Facilities, strictly
confidential and such shall not be sold, traded, published or otherwise disclosed to anyone in
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any manner whatsoever, including by means of photocopy or other reproduction, without the
Employer’s prior written consent. As disclosure or improper use of the confidential
information, without the Employer’s prior written consent, will cause the Employer harm:

9.1.1 the Service Provider shall be liable for any loss or damages suffered by the Employer
and shall indemnify the Employer against any claims by third parties as a result of
such unauthorised disclosure or use thereof, either in whole or in part; and/or

9.2.1 the Employer shall be entitled to cancel the Coniract

The Service Provider shall be entitled to disclose such confidential information to the following
persons, who have a clear need fo know interest, in order fo assist with the rendering of the

Services on the Contract:
9.21 employees, officers and directors of the Service Provider; and

9.2.2 any professional consultant or agent retained by the Service Provider for the purpose
of rendering the Services, provided that the identity of such consultant or agent is
made known to the Employer in writing and the Employer acknowledges in writing
that the confidential information may be disclosed to such person.

The Service Provider shall be responsible for ensuring that all persons to whom the
confidential information is disclosed under this Contract shall keep such information
confidential and shall not disclose or divulge the same to any unauthorised person.

The confidential information shall remain the property of the Employer and the Employer may
demand the return or destruction thereof, at the cost of the Service Provider, at any time upon
giving written notice to the Service Provider. Within ten (10) days of receipt of such notice, the
Service Provider shall return all of the original confidential information and shall destroy all
copies and reproductions (both written and electronic) in its possession or in the possession
of persons to whom it was disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one
another and any ambiguity in or discrepancy between them shall be explained and, if
necessary, rectified by the Service Manager who shall thereupon issue to the Service
Provider a written explanation giving details of the adjustments, if any, and a written
instruction directing what Service, if any, is to be delivered.

INSURANCES

It is the responsibility of the Service Provider to assess his risks on this project and to ensure
that he obtains and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date,
with an acceptable health and safely plan and such other information required in terms of the
Occupational Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other
date as maybe specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Provider shall be given access to the
Facilities or portions thereof, only after the provision by the Service Provider of an acceptable
health and safety plan and of security clearance being obtained in terms of Clauses 12.1 and

8.1 respectively.
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The Service Provider shall be given access to the Facilities or portions thereof and shall
render the Services in accordance with its programme, referred to in clause 13 or after the
receipt by him of a written instruction to this effect.

If the Employer fails to give the Service Provider access to the facility or any portion thereof
for any reason other than default by the Service Provider and the Service Provider suffers
additional costs as a result thereof, the Service Provider shall be entitled to make a claim
therefor provided that the Service Provider is able to prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from
Commencement Date, a realistic programme and a cash flow for the delivery of the Services.
The programme shall describe and detail the order in which the Services are to be rendered
and shall be subject to the approval of the Service Manager, which written approval shall not

be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish
the Employer with any documents or information, of whatever nature, in support of the
programme and/or in relation to the manner in which the Services are to be rendered and/or
the resources to be supplied and used in the rendering of the Services and/or progress of the
various parts of the Contract; and/or a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed
quarterly or as circumstances may require.

Agreement to the programme by the Service Manager or any adjustment thereto will not alter
the responsibilities of the Service Provider in terms of this Contract.

SUBCONTRACTING

The Service Provider may subcontract any part of the Services at its discretion. The
subcontracts shall incorporate the applicable terms, conditions and requirements of this

Contract.

Subcontracting by the Service Provider shall not be construed as relieving the Service
Provider from any obligations under the Contract or imposing any liability on the Employer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other
person.

The Service Provider further indemnifies the Employer against any claim or action (including
costs on an atforney and client scale) caused by or arising from the failure to obtain such

consent.
COMPLIANCE WITH LEGISLATION

This clause applies to legislation emanating from national and provincial government as well
as that of any local authorities in whose area of jurisdiction the Facilities fall and which have a
bearing on the delivery of the Services and Facilities under this Contract.

All the applicable legislation, which does not specifically allow discretion in respect of

compliance by the Employer, shall be followed exactly as intended by such legislation
regardless of any instructions, verbal or in writing, to the contrary.
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Should any applicable legislation allow discretion in respect of compliance by the Employer it
shall be followed exactly as intended by the relevant legislation as if no discretion is allowed
until such time as specific instructions in writing are issued to the Service Provider by the

Service Manager.

The Service Provider shall in the provision of the Services comply with the provisions of, and
give all notices and pay all fees, taxes, levies and other charges required to be given or paid
in terms of any legislation or imposed by any other body or person. The Service Provider
hereby indemnifies the Employer against any liability for any breach of the provision of this
clause.

It is the responsibility of the Service Provider to obtain the consents, permissions and/or
permits, referred to in Clause 16.4, in the provision of the Services.

The Service Provider shall not have a claim against the Employer, and the Employer shall not
be liable to refund the Service Provider for any of the fees, laxes, levies and other charges

referred to Clause 16.4.
REPORTING OF INCIDENTS

In addition to the above, the Service Provider shall, as soon as possible, notify the Empfloyer
in writing of any incidents at the Facilities, which resulted or could have resulted in damage to

property or injury or death to persons.

The Service Provider shall verbally notify the Service Manager of any of the incidents referred
to in 17.1 immediately after the occurrence thereof.

The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed
written report on such incidents to the Service Manager within the time frame indicated by the
Service Manager, but in any event within 48 hours of the incident.

The written report referred to in 17.3 shall provide for all incidents, which resulted in injury,
death or damage to property.

The Service Provider shall notify the Employer immediately, on becoming aware of the
Contract requiring him to undertake anything that is illegal or impossible

NUISANCE

The Service Provider shall deliver the Services in a manner that shall not cause unnecessary
noise, nuisance, or hinder the normal activities in the Facilities.

The Service Provider hereby indemnifies the Employer against any liability arising out of the
Service Provider's non-compliance with his obligations in terms of Clause 18.1.

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with the requirements of
this Contract, the manufacturer’s specification; good industry practice and the Service
Manager's written instructions and shall be suitable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or if instructed by the
Service Manager, carry out tests demonstrating the acceptability of the relevant Services
provided, or the suitability of materials or equipment to be used.

The Service Provider shall provide all necessary assistance, labour, materials, testing
equipment and instruments for the purpose of such tests to be performed by himself or, if so
instructed by the Service Manager, for the purposes of tests to be performed by any other
person.
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All costs for tests carried out shall be deemed to be included in the Service Provider’s prices

Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

URGENT WORK

The Employer may, by itself or through another service provider, effect any remedial or other
repair work which becomes necessary due to no act or omission on the part of the Service

Provider.

If the remedial or repair work became necessary due fo an act or omission on the part of the
Service Provider, its employees, agents or representatives, the Service Provider shall effect

such remedial or repair work at its own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of
the Service Provider, its employees, agents or representatives and the Service Provider
refuses to or is not available or able to effect such remedial or repair work, the Employer may
effect such remedial or repair work either by itself or through another service provider.

If the Employer effects the remedial or repair work in terms of 20.3, then the Employer may
recover such costs, losses or damages from the Service Provider or by deducting the same
from any amount still due under this Contract or under any other contract presently or
hereafter existing between the Employer and the Service Provider and for this purpose all
these contracts shall be considered one indivisible whole.

INDEMNIFICATIONS

The Service Provider shall be liable for and hereby indemnifies the Employer against any
liability, claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising
in common law or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned
by, attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any movable or immovable or personal property or property
contiguous to the Facilities whether belonging to or under the control of the Employer
or any other body or person arising out of, related to, occasioned by, attributed to, or
in the cause of or caused by reason of the rendering of the Services;

21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect
of any materials parts, work-in-process or finished work furnished to, or in respect of
which any payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or
representatives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of
additions, omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.

Any Services required by the Employer outside of the Services as referred to in the Scope of
Works will be regarded as being Identified Projects and shall be dealt with under clause 23
and shall be executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed fo be
Additional Services prior to such instructions being executed.
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Additional Services will only be executed by the Service Provider after receipt by him of a
written instruction from the Service Manager.

If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer
shall not reimburse the Service Provider for the Additional Services so executed, and the
Service Provider agrees that it shall not have a claim for payment for such Additional

Services.

The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be
Identified Projects prior to such instructions being executed.

The Employer is not obliged to engage the services of the Service Provider on Identified
Projects. The Employer may, by itself, through another service provider or through the
Service Provider effect the services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a
written instruction from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer
shall not reimburse the Service Provider for the Identified Projects so executed, and the
Service Provider agrees that it shall not have a claim for payment for such Identified Projects.

In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under
the Identified Project;

(b) state the due commencement and completion dates of the relevant Identified Project;

(c) state the total cost of the relevant Identified Project as agreed to between the Parties;

and

(d) any additional requirements, conditions of contract and/or restrictions, other than

those already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred fo in 23.5, the Service Provider
shall furnish the Employer with a realistic programme and a cash flow for the relevant
Identified Project as required in 13.

Where an Identified Project comprises services/works that are of the same or similar
character executed under the same or similar conditions as those to which the rates in the
Pricing Data apply, it shall be valued at such rates.

Where an Identified Project comprises services/works that are not of the same or similar
character executed under the same or similar conditions as those to which the rates in the
Pricing Data apply, it shall be valued at market related rates to be agreed to in writing
between the Employer and the Service Provider and in advance of executing the Identified
Project. Failing agreement, the rates applicable shall be as determined by the Employer.

If the Service Provider fails to complete the Identified Project by the completion date specified
in the written instruction referred to in 23.3, then the Service Provider will be liable for a
penalty, at the rate stated in the Contract Data, for every day that lapses from the due
completion date of the relevant Identified Project to the date of the actual completion of such

Identified Project.

Page 60 of 69

Panel of Contractors For Preventative Maintenance, Service and Repair of Electrical High Tension Reticulation for 24 Months in

Waterberg District



W%l Hublic works
‘.ﬁ'ﬁ? & infrastructure BID NO: PLK 24/18

”'-\mv;

4 g;\ Department:

\‘j.a /ey Public Works and Infrastructure
DI

REPUBLIC OF SOUTHAFRICA

23.10 If the Identified Projects are delayed by variations, omissions, additions, substitutions or
organised work stoppages by any workman not due to any action on the part of the Service
Provider, exceptionally inclement weather, any substantial increase in provisional quantities
or any other cause beyond the Service Provider’s control, including delays caused by the
Employer, then the Service Provider shall be entitled to apply in writing within 21 days of the
cause of delay arising to the Service Manager for extension of the due completion date of the
relevant Identified Project stating the cause of delay and period of extension applied for.

23.11 If during the period for completion of the Identified Project or any extension thereof abnormal
rainfall or wet conditions occur, the formula below shall be used to calculate separately the
delay for each calendar month or part thereof. It shall be calculated each month during the
period referred to herein above, or until the issue date of the certificate of completion for the
relevant Identified Project, whichever is the shorter period. The delay calculated for a given
month shall be used to determine the interim extension of time granted for the month. At the
end of the applicable period referred to above, the aggregate of the monthly delays will be
taken into account for the final determination of the total extension of time for the Contract:

V = (Nw - Nn) + (Rw - Rn)
X

v = Delays due to rain in calendar days in respect of the calendar month under
consideration.

Nw = Actual number of days during the calendar month on which a rainfall of Y mm or
more per day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month (as derived from existing

rainfall records provided in the project specifications) on which a rainfall of Y mm
or more per day has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall
records supplied in the project specifications.

X

20, unless otherwise provided in the project specifications.
Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of
time for the Contract shall be the algebraic sum of the monthly totals for the period under
consideration. But if the grand total is negative, the time for completion shall not be reduced
on account of abnormal rainfall. The total extension of time for any calendar month shall not
exceed (Nc — Nn) calendar days, where Nc = number of days calendar days in the month

under consideration

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the
average number of days during which rainfall equals or exceeds Y mm per day.

The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from
the average for the number of days during which rainfall does not equal or exceed Y mm per
day, but when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or
concurrent delays and which should be treated separately in so far as extension of time is
concerned.

Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless
otherwise agreed to by the Service Manager, and the Contractor shall, at his own expense,
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take all necessary precautions to ensure that the rain gauges cannot be interfered with by
unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near
the site, will be supplied in the project specifications, together with calculations of rain delays
for previous years in accordance with the above formula. The average of these delays will be
regarded as normal rain delays which the Contractor shall accommodate in his programme,
and for which no extension of time will be considered.

Upon receipt of such written application, referred to in 23.10, the Employer may in writing
extend the due completion date of the relevant Identified Project by a period to be determined
by the Employer or may refuse to extend the due completion date of the relevant Identified
Project. The due completion date of an Identified Project may not be extended beyond the
end of the Contract Period stated in the Contract Data.

Any decision given by the Employer, in terms of 23.12, shall be final and binding on the
Parties.

Should the Service Provider fail to apply in writing for an extension of the due completion date
of the relevant Identified Projects within the 21 days referred to in 23.10, or should the
Employer not grant an extension of the due completion date then the due completion date
stipulated in the relevant written instruction referred to in 23.5 shall not be extended nor the
Service Provider exonerated from liability to pay the penalty stipulated in 23.9 or from specific
performance of the service/works within the period in the relevant written instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the
provision of the Services or any part thereof for such time or times and in such manner as the
Service Manager shall order and shall, during such suspension, properly protect the Services
so far as is necessary.

If the Service Provider is instructed in writing by the Service Manager to suspend any or all of
the Services, the Service Provider shall re-schedule the relevant Services. For the duration of
such suspension all penalties applicable to that Service will be waived. Should the Service
Provider suffer any additional costs resulting from such suspension, the Service Provider shall
be entitled to make a claim therefor provided that the Service Provider shall prove his claim
and that he has taken all reasonable steps to mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other than an
instruction by the Employer to suspend the Services in terms of clause 24.1, the Employer
shall not be liable for any claim of whatever nature, including a claim for costs, by the Service

Provider.
PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, if the Service Provider in
rendering any of the Services required under the Scope of Works, as amended from time to

time,
25.1.1 delays in performing any of the Services;
256.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works,
as amended from time to time.

The performance deduction shall be calculated in accordance with the formula detailed in the
Scope of Works.
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25.3  The Service Provider shall not be liable for a performance deduction, if the Service Provider is
unable to perform due to no fault of his own, his employees, agents or representatives.

26. PAYMENTS
26.1  The Service Manager will evaluate the Service Provider’s performance on a monthly basis.
26.2  The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including
routine services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider:
26.2.4 CPAP adjustment where stated in the Contract Data; and
26.2.5 VAT. Vat will be indicated separately in all documents.

26.3  Ifthe Service Provider elects a security of 2,56% retention, or a 1,25% cash and 1,25%
retention, then 5% of all moneys (excl. VAT) in the monthly certificate assessed by the
Service Manager as being due to the Service Provider will be retained until such time as the
amount retained equals 2.5% or 1,25%, whichever is applicable, of the Contract Sum (excl.

VAT)

26.4  The monthly certificate shall be supported by a detailed report substantiating the Services
rendered at each Facility during the month under assessment.

26.5  The monthly certificate shall be assessed by the Service Manager. If the Service Manager
agrees with the certificate, he will issue a statement within 14 days of the receipt of the
certificate, taking into account inter alia the following:

i.  Deductions for penalties;

ii. Deductions for overpayments;
iii.  Deductions for retention
iv.  Deductions for damages.

26.6  The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the
Employer a tax invoice in the amount reflected in the statement. The Employer shall effect
payment to the Service Provider within 16 days of receipt of the tax invoice.

26.7  Ifthe Service Manager does not agree with the certificate issued by the Service Provider in
terms of Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate,
issue a statement in the amount to which the Service Manager agrees and shall give reasons
for rejecting the balance of the claim indicated in the statement.

26.8  The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in
the statement referred to in Clause 26.7.

26.9  With regards to the claim in dispute, the Service Provider may, within 14 days of the Service
Manager issuing the statement referred to in 26.7, submit a revised certificate or a justification
for his claim or declare a dispute in terms of 34.

26.10 |Ifitis later resolved that the amount in dispute or any part thereof is owing to the Service
Provider, the Employer shall be liable for interest thereon from 30 days after the issue of the
relevant monthly certificate referred to in 26.2 until the date of payment at the interest rate
determined from time to time, by the Minister of Finance in terms of section 80 (1)(b) of the
Public Finance Management Act, 1999 (Act 1 of 1999), as amended.
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26.11 All the work shall be evaluated in accordance with the provisions of the Pricing Data.

26.12 In assessing the quality of the work presented by the Service Provider, the Employer may
enlist the assistance of third persons. In assessing the work the third person shall act
reasonably. The selection of such third persons shall be in the absolute discretion of the
Employer and the Service Provider shall abide by such selection.

26.13 Any and all extra costs incurred by the Service Provider, resulting from the Service Provider
having to address and/or rectify queries arising from a claim submitted in respect of work
done, shall be for the account of the Service Provider.

27. RELEASE OF SECURITY

27.1  If the Service Provider has furnished a security by way of a variable guarantee of 2.5% of the
Contract Sum (excl. VAT), the security will be reduced and be released in accordance with
the provisions of such variable guarantee.

27.2  Ifthe Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the
Contract Sum (excl. VAT), then thé security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the
expiry of the Service Period;

27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate
of Completion.

27.3  Ifthe form of security selected is:

(@) aretention of 2.5% of the Contract Sum (excl. VAT); or
(b) a1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VA 7),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the
expiry of the Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate
of Completion.

28. OVERPAYMENTS

28.1  If any overpayment of whatever nature is made to the Service Provider, the Service Provider
shall be obliged to repay such amount to the Employer and the Employer shall be entitled to
deduct such over payment from any amount due to the Service Provider, in respect of this
Contract or any other contract, which the Employer may have with the Service Provider. The
Employer shall be entitled to claim interest on any and all overpayments made fo the Service
Provider at the rate prescribed, from time to time, by the Minister of Finance in terms of
section 80 (1)(b) of the Public Finance Management Act, 1999 (Act 1 of 1999), as amended.

29, COMPLETION
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At the expiry of the Service Period the Service Manager shall furnish the Service Provider
with a written list of Employer’s Assets and Data handed over at commencement of the
Contract and accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a
Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:

29.3.1 The Guarantee shall be returned, if applicable.

29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.

ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded,
assigned, delegated, or otherwise transferred, by either Party to any person outside of the
Service Provider and the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undisclosed
principal.

INDULGENCES

No extension of time, latifude or other induilgences which may be given or allowed by either
Party to the other shall constitute a waiver or alteration of this Contract, or affect such Party’s
rights, or prevent such Party from strictly enforcing due compliance with each and every
provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice,
recommendations and reports collected, furnished and/or compiled by the Service Provider
during the course of, and for the purposes of executing this Contract, all of which will be
handed over to the Employer, unless otherwise stipulated in the Contract, within ten (10) days
of request therefor, but in any event on the termination and/or cancellation of this Contract for
whatever reason. The Service Provider relinquishes its retention or any other rights to which it

may be entitled.

The copyright of all documents, recommendations and reports compiled by the Service
Provider during the course of and for the purposes of finalising Services, and the Contract as
a whole, will vest in the Employer, and may not be reproduced or distributed or made
available to any person outside the Employer’s service, or to any institution in any way,
without the prior written consent of the Employer. The Employer shall have the right to use
such material for any other purpose without the approval of, notification to or payment to the

Service Provider.

The copyright of all electronic aids, software programmes efc. prepared or developed in terms
of this Contract shall be vested in the Employer, who shall have the right to use such material
for any other purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or material to the Employer, the
development of which has not been at the expense of the Employer, copyright shall not be
vested in the Employer. The Service Provider shall be required to indicate to which
documents and/or materials this provision applies.

The Service Provider hereby indemnifies the Employer against any action or claim that may

be instituted against the Employer and for any damages suffered or legal costs (including
costs on an attorney and client scale) incurred on the grounds of an alleged infringement of
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any copyright or any other intellectual property right in connection with the work outlined in
this Contract.

All information, documents, recommendations, programmes and reports collected or compiled
must be regarded as confidential and may not be communicated or made available to any
person outside the Employer's service and may not be published either during the currency of
this Contract or after termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

In the event of a breach by the Service Provider of any of the terms and conditions of this
Contract, the Employer shall issue a notice of non- compliance requiring compliance within 10
(ten) days. In the event that the Service Provider fails to remedy such breach on expiry of the
notice period, then the Employer shall without prejudice to any other rights that it may have,
be entitled to exercise any or all of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;
33.1.2 To terminate this Contract without prejudice to any other rights it may have;
33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which
event the Service Provider shall be held liable for costs incurred in connection with
and arising from the appointment of such a service provider as well as damages
suffered.

The Service Provider agrees to, within ten (10) days of written request from the Employer,
give access to and to make available all information, documents, programmes, advice,
recommendations and reports collected, furnished and/or compiled by them to enable the
Employer to assume responsibility for and the benefit of the project as a whole.

In the event of breach by the Employer of the terms and conditions of this Contract, and in the
event of the Employer remaining in breach after ten (10) days’ written notice calling for
rectification of the breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the
extent that such breach is of a material term of this Contract.

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or
any part thereof, at any stage of completion.

The Employer shall have the right to terminate this Contract without prejudice to any of its
rights upon the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service
Provider, except for purposes of an amalgamation or restructuring approved in
advance by the Employer in writing;

34.2.3 if the Service Provider receives a court order to be placed under judicial management
or to commence liquidation proceedings that is not withdrawn or struck out within five

(5) days;
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34.2.4 ifthe Service Provider informs the Employer that it intends to cease performing its
obligations in terms of this Contract;

34.2.5 if the Service Provider informs the Employer that it is incapable of completing the
Services as described; or

34.2.6 ifin the opinion of the Employer the Service Provider acted dishonestly;

The Employer reserves the right to, even in the absence of breach or the events referred to in
34, terminate this Contract at any time, by giving one (1) calendar month written notice fo the
Service Provider.

Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume
or reinstate the Services are not issued within twelve (12) months of the instruction;

or

34.4.2 ifinstructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after
such instructions were requested by the Service Provider.

Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:

34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorily completed, calculated in accordance with the agreed rates.

34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months
affer the termination of the Contract, failing which the Employer will not be obliged to

pay same.

34.5.3 The Service Provider shall not be entitled to advance a right of retention or any
similar right if this Contract is terminated and specifically agrees to, within ten (10)
days of written request from the Employer, give access to and to make available all
information, documents, programmes, advice, recommendations and reports
collected, furnished and/or compiled by them to enable the Employer to assume
responsibility for and the benefit of the Contract as a whole.

DISPUTE RESOLUTION

In the event of a dispute, the Parties shall endeavour to resolve such dispute through
negotiation, in good faith.

If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days
of a dispute being declared, the Parties may by written agreement refer the matter to

mediation.

The mediator shall be a person agreed to by the Parties, failing agreement, the President:
South African Facilities Management Institute shall nominate the mediator.

Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the
Parties shall bear their own costs arising from the mediation and shall equally share the costs
of the mediator and related costs. The mediator and the Parties shall, before the
commencement of the mediation, agree on a scale of fees on which the mediator’s fees will

be based.

The Parties shall appoint the mediator within 21 days of agreeing to mediate.
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On appointment of the mediator, the Parties shall jointly with the mediator decide on the
procedure to be followed, representation, dates and venue for the mediation.

If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator
and signed by both Parties. The agreement shall be binding on the Parties to the extent that it
correctly records the issues agreed upon between the Parties.

If the dispute or any part thereof remains unresolved, it may be resolved by litigation
proceedings.

If the mediator or any Party, at any time during the mediation process, is of the opinion that
the mediation will not resolve the dispute, then he may in writing stop the mediation process.
The dispute may then be dealf with in terms of 35.8.

Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of
the fact that the dispute is referred to negotiation, mediation or litigation in court, the decision
of the Employer on the dispute involved will immediately be given effect to by the Service
Provider and the Service Provider shall proceed with the Services with all diligence unless the

Parties agree otherwise in writing.

GENERAL

This is the entire Contract between the Parties and may only be amended if reduced to writing
and signed by the duly authorised representatives of both Parties, whereafter such

amendments will take effect.

The Contract shall be governed by, construed and interpreted according to the law of the
Republic of South Africa.

DOMICILIUM CITANDI ET EXECUTANDI

The domicilium citandi et executandi of the Parties for all purposes arising from this Contract
for the service of notices and legal process shall be as specified by the Parities in the

Contract Data.

Each of the Parties shall be entitled at any time by way of written notice to the other Party, to
change its domicilium citandi et executandi to another physical address.

Any notice in terms of the conditions of the Agreement must either be:

37.3.1 delivered by hand during normal business hours of the recipient; or

37.3.2 sent by prepaid registered post fo the address chosen by the addressee.

A notice in terms of the provisions of this Agreement shall be considered to be duly received:
37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten {10) days after the
date it was posted, unless the contrary is proved.

Notwithstanding anything to the contrary contained or implied in this Agreement, the written
notice or communication actually received by one of the Parties from the other, including by
way of facsimile transmission, shall be adequate wriften notice or communication to such

Party.
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37.6  Any notice, request, consent, or other communication made between the Parties pursuant to
the Contract shall be in writing and shall be deemed to have been made when delivered in
person to an authorized representative of the Party to whom the communication is addressed,
or one day after being sent by facsimile to such Party at the number specified in the Contract

Data or one week after being sent by registered post to the addressee specified in the
Contract Data.
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DPW-03 (EC): TENDER DATA

Proiect title: Panel of Contractors For Preventative Maintenance, Service and Repair of
! ) Electrical High Tension Reticulation for 24 Months in Waterberg District
Reference no: 7/1/1/2/8 ‘

Tender / Quotation no: | PLK24/18 Closing date: 09/07/2024

Closing time: 11H00 Validity period: | 12 Weeks (84 Calender days) ]
Clause |
number: - _

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
Conditions of Tender.

C.1.1

The employer is the Government of the Republic of South Africa in its Department of Public Works and
Infrastructure.

Cc.1.2

For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the CIDB’s
“Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1 - Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of returnable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 — Contract Data

T2.2 - Returnable schedules

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC)
C2.2 - Bills of Quantities / Lump sum document (if not a returnable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1EC)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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Tender no: PLK24/18

C.1.4 |The Employer's agent is:

Name: IMs DM Malesa

Capacity: Departmental Project Manager

Address: 77 Hans Van Rensburg Street, Polok_wa_ne 0700
Tel: 021 402 2362 a

Fax: 015 297 4694

E-mail: Doris.Malesa@dpw.gov.za

C.21 | A ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:
C.3.1

The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being
so registered, or who have applied for registration but have not yet received confirmation of such registration,
must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with

Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Reguiations, fora 3 EP or 3
EP** class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above: select

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation inthe 3 EP or 3 EP** class of construction work;
and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A) of the Construction Industry Development Regulations for a 3 ME or 3 EB** class of construction
work

** Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff: Applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 11
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Tender no: PLK24/18

‘ C. EUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:

Note: Failure to meet minimum functionality score will result in the tenderer being

disqualified.
Functionality Criteria | Weighting Factor
1. Work Force 1 20

Contractor to provide proof of work force to execute the project.
Attach copies of Electrical trade test certificate and ID (ldentity
Document) copies of certificate holder. Ail required Documents
must be submitted for evaluation purposes and for bidders to
score points

Artisan Electrician
3 certificates & ID and above = 5 Points

2 certificates & ID = 4 Points
1 certificate & ID = 3 Points B
2. Work Force 2 20

Contractor to provide proof of work force to execute the project .
Attach copies of Valid High Voltage Authorisation for Distribution ,
out come 3 or above: Responsible person and ID ( Identity
Document ) copies of Authorisation permit holder. All required
Documents must be submitted for evaluation purpose and for
bidders to score points.

Valid High Voltage Authorisation for Distribution out come 3 or

above

2 Authorisation Permit & ID and above =5 Points

1 Authorisation Permit & ID = 4 Points

3. Work Force 3 15

Contractor to provide proof of work force to execute the project .
Attach CV and copies of ID for confirmation of employed work
force. All required Documents must be submitted for evaluation
purposes and for bidders to score points.

Laboures

3 ID & CV Labourers and above = 5 Points

21D & CV Labourers = 4 Points

11D & CV Labourers _ = 3 Points

4. Management 20

Contractor to provide appointment letter and completion letter or
certificate of previous similar projects with reference for verification
not older than 10 years and the projects must be minimum of R
100 000.00 and above. All required documents must be submitted
for evaluation purpose and for bidders to scored points.

NB! COMPLETION LETTERS MUST NOT BE COMBINED
Simillar Completed Projects

3 projects and above = 5 Points

2 projects = 4 Points
1 project = 3 Points - |
5. Equipment l' 15

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 11
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Contractor to provide evidence of ownership certificate of utility
vehicle with capacity of 1 ton and above , either registered under
the name of the company or the director of the company. All
Required Documents must be submitted for evaluation purposes
and for bidders to score points.

utility vehicles
3 Vehicles and above =5 Points

2 Vehicles = 4 Points
1 Vehicle = 3 Points B
6. Financial Credibility 10

Provide stamped bank rating from banking institute to justify the
risk. All Required Documents must be submitted for evaluation
purposes and for bidders to score points.

credit rating of A = 5 Points
credit rating of B = 4 Points
credit rating of C = 3 Points
credit rating of D = 2 Points
credit rating of E = 1 Point -

L !
| Total | 100 Points |

(Weightings will be multiplied by the scores allocated during the evaluation process to arrive at the total functionality points)

Minimum functionality score to qualify for further evaluation: 50 ‘

D. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

O D1. For procurement transaction with rand value greater than R2 000,00 and up to R1
Million (Inclusive of all applicable taxes) the specific goals listed below are applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at 10 o SANAS Accredited BBBEE
feast 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the
Municipality or Metro or name of the bidder.
Province area for work to be
done or services to be Or
rendered in that area
(Mandatory) ¢ Any account or statement

which is in the name of the
bidder.
Or
e Permission to Occupy from
- local chief in case of rural

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 4 of 11
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DPW-03 (EC): Tender data

X

areas (PTO) which is in the
name of the bidder.

Or
o Lease Agreement which is in
the name of the bidder.

3. An EME or QSE which is at 4 o SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4, An EME or QSE which is at 2 o SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.
(Mandatory)

and

e Medical Certificate indicating
that the disability is
permanent.

Or

e  South African Social Security
Agency (SASSA) Registration
indicating that the disability is | |
permanent.

Or

¢ National Council for Persons
with Physical Disability in
South Africa registration
(NCPPDSA).

5. An EME or QSE which is at 2 e |D Copy and SANAS
least 51% owned by black Accredited BBBEE
youth (Mandatory) Certificate or Sworn

Affidavit where

applicable.

D2. For procurement transaction with rand value greater than R1 Million and up to R50 Million

(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 2

Seri | Specific Goals Preference Documentation to be submitted b

al Points Allocated | bidders to validate their claim

No out of 20

1. An EME or QSE or any entity 10 o SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black people (Mandatory) where applicable.

2. Located in a specific Local 2 e Official Municipal Rates Statemen

Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
{(Mandatory)

which is in the name of the bidder
Or
e Any account or statement which is
in the name of the bidder.
Or

e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder

|

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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F Or
¢ lLease Agreement which is in the
name of the bidder.

3. An EME or QSE or any entity 4 s SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black women (Mandatory) where applicable.

4, An EME or QSE or any entity 2 e SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black people with disability where applicable.

(Mandatory)

and

e Medical Certificate indicating that
the disability is permanent.

Or

* South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with

Physical Disability in South Africa

registration (NCPPDSA).

5. An EME or QSE or any entity 2 ¢ D Copy and SANAS Accredited
which is at least 51% owned by BBBEE Certificate or Sworn
black youth (Mandatory) Affidavit where applicable.

L |

D3. For procurement transaction with ra

Table 3

of all applicable taxes) the specific goals listed in table 2 below are applicable.

nd value greater than R50 Million (Inclusive

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Serial
No

Specific Goals

Preference
Points
Allocated out of
10

Documentation to be submitted
bidders to validate their claim

An EME or QSE or any
entity which is at least 51%
owned by black people
(Mandatory)

4

SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

For Internal & External Use

Effective date:

21 July 2023
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\'2.

Located in a specific Local
Municipality or  District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

» Official Municipal Rates
Statement which is in the name
of the bidder.

Or

e Any account or statement
which is in the name of the
bidder.

Or

¢ Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

¢ | ease Agreement which is in
the name of the bidder.

An EME or QSE or any
entity which is at least 51%
owned by black women
(mandatory)

o SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

4.

OR

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

| and

¢ Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or
National Council for Persons wi

Physical Disability in South Afri
registration (NCPPDSA).

5[]

| i

An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

¢ |D Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who
would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No

25899, 2003 of 3 JANUARY 2004).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Tender no: PLK24/18

E. ELIGIBILITY IN RESPECT OF RISK TO EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine
projects in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial
risk criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause
the tender to be declared non-responsive and removed from any further consideration. The Employer
reserves the right to request additional information over and above that which is provided by the
Tenderer on said form. The information must be provided by the Tenderer within the stipulated time as
determined by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be

declared non-responsive.

E.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will result in the tender offer will be mutatis mutandis declared

non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances):
size of projects (measured against monetary value or other project quantifying parameters), nature of
projects (building, engineering, high/low rise, efc.), locality/area of execution (site-specific influences,
knowledge of local conditions, etc.), complexity of project, projects for similar client department
irrespective of end purpose of buildings/facilities created or in progress of being created and time
scales of projects (normal, fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during
the past 10 years.

Adherence to contractual commitments and quality of performance of comparable current
and previous projects performed by the Tenderer on comparable projects during the past 10
years as per the evaluation report prepared by the Consultant Team, based on its research
and inspection of a representative sample of the Tenderer's current and previous work as
reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by
the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references
will result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion
periods and/or extensions thereto, and the extend of penalties imposed;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 8 of 11
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Tender no: PLK24/18

Project performance: time management & programming of works, timeous ordering of

materials and appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour

force, specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes

amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced;

Contract administration: contractual aspects such as complying to laws and regulations,

insurances, security, submission of required documentation timeously, reaction to written

contract instructions, appointments of subcontractors, etc. as can generally be expected in

standard/normal conditions of contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions &
serious incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or
exaggerated delay claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

© ® N oups

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical andfor administrative) of the tendering Service Provider to the project, as proof that the
tendering Service Provider will be able to react/respond appropriately to the Services required herein.
The Company Organogram with CV'’s and certified ID's of all principals and employed workforce as
well as proof of Professional Registration will be verified. Current and future workload of the tenderer
in relation to capacity and capability will also be considered. The tenderer should demonstrate that he
or she possesses the necessary professional and technical qualifications and -competence in relation
to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

if applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

E.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to
whether the tenderer will be able to deliver the goods and services which are specified in the contract
and / or be able to fulfil guarantees or warranties provided for in the contract in order to complete the
project successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating,
financial capability and capacity whether the tenderer has or has access to sufficient financial resources
to deliver the goods or services described in the tender documentation (including fulfiling any
guarantees or warranty claims), whether the tenderer is not subject to any current or impending legal
action (either formal proceedings or notification of legal action) which could impact on the financial
standing of the tenderer or the delivery of the goods or services, financial report from auditors as proof
| of current liquidity, and company or any parent company or investor guarantee/s and financial

statements.

c.2.7 For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 9 of 11
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Tender no: PLK24/18

c.212

If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such aiternative
tender offer is that it demonstrably satisfies the Employer's standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of
the tender documents, is also submitted. Provided that the tenderer's main tender offer is according to
specification and would under normal circumstances be recommended for acceptance, his alternative tender
offer may also be considered for the purpose of the award of the contract.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified
or proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to
evaluate the efficacy of the alternative and its principal elements, to take a view on the degree to which the
alternative complies with the Employer's standards and requirements and to evaluate the acceptability of
the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect
all design assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation
of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in all respects with the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative
offer to cover the Employer's costs of confirming the acceptability of the detailed design before it is

constructed.

Alternative tender offer permitted: Yes [ 1No X

C.2.13.2

The list of Returnable Documents identifies which of the documents a tenderer must complete when
submitting a tender offer. The tenderer must submit his tender offer by completing the Returnable
Documents, signing the “Offer” section in the "Form of Offer and Acceptance” and delivering the Returnable
Documents back to the Department.

C.2.13.5

The Employer’s address for delivery of tender offers and identification details to be shown on each tender
offer package are as per Notice and Invitation to Tender T1.1.

C.213.6
C.3.5

A two-envelope procedure will not be followed.

C.2.15

The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1.

C.2.16

The tender offer validity period is as per Notice and Invitation to Tender T1.1.

C2.16.3

Omit the wording of the last sentence for those projects which are subject to CPAP

C.2.18

The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts):

[C] Together with his tender;

or
[] The tenderer shall submit his fully priced and completed sectional summary- and final summary pages
with the tender and thereatfter submit the fully completed Bills of Quantities within fourteen (14) calendar

days of the date requested to do so prior to the award of the contract.

c.2.19

Access shall be provided for inspections, tests and analysis as may be required by the Employer.

C.3.4.1
C.34.2

The location for opening of the tender offers, immediately after the closing time thereof shall be at:
78 Hans Van Renssburg Street, Polokwane 0700

| o8

The words “responsive tender” and “acceptable tender” shall be construed to have the same meaning.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page 10 of 11
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Tender no: PLK24/18

C.3.9.3 l Omit the wording and replace with the following:

“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender offer and

request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with

C.3.94"

C.3.94 Omit the wording of the first sentence and replace with the following:

“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected

as follows:”

C.3.94 Add sub paragraph c) to C.3.9.4, as follows:

“c) Ifthe tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer
on a corrected tender offer, the tender is to be classified as not acceptable/non responsive and
removed from further contention.”

C.3.11.1 | The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference.
C.3.13 Add the following to sub paragraph a), as follows:

The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the

Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from

doing business with the public sector;

C.3.17 | Provide to the successful tenderer one copy of the signed contract document.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page 11 of 11
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DPW-04 (FM): Contract Data for Facilities Management

¢ public works

Department:
Public Works
REPUBLIC OF SOUTH AFRICA

" DPW-04 (FM): CONTRACT DATA: FACILITIES MANAGMENT

CONTRACT DATA FOR Panel of Contractors For Preventative
Maintenance, Service and Repair of Electrical High Tension Reticulation

for 24 Months in Waterberg District

Tender no: plk24/18

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted and not left blank. Where
choices are offered, the non-applicable items are to be deleted. Where insufficient space is provided the
information should be annexed hereto and cross referenced to the applicable clause of the Contract Data.
Key cross reference clauses are indicated on the left hand side of the document.

PART 1: DATA PROVIDED BY THE EMPLOYER

CLAUSE Compulsory Data

1.1.10 The Employer is the Government of the Republic of South Africa, in its Department of Public

Works.
36 The Employer chooses the following address where it will receives notices:

Physical Address:
78 hans van rensburg
polokwane
0700
Postal address:
private bag x 9469
polokwane
0700
Tel: 0152916451 Fax: 015 2974694

1.1.6 The Contract Period is 24months (tofal of 30 days from Commencement Date + the Service
Period + Transitional Period)

1.1.19 The Service Manager is Ms. Malesa DM R

1.1.22 The Service Period is 24months

1.1.24 The Transitional Period is N/A

7. A security of 2.5% of the Contract Sum is required from the Service Provider. B
122 The Service Period shall commence on N/A (insert not applicable if this option is not to be

selected)

22.11 The penaity per day shall be five (5) cents per hundred Rand of the agreed cost of the relevant

Identified Project.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For Intarnal & Fyternal | lea
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DPW-04 (FM): Contract Data for Facilities Management i

Tender no:

Gza public works

| ! Department:
% Public Works
REPUBLIC OF SOUTH AFRICA

plk24/18

| 26.24

The Contract Price is to be adjusted using CPAP indices: Yes [ | No

Where CPAP is to be used: N/A

Where CPAP is applicable, the contract value will be adjusted in accordance with the JBCC
Contract Price Adjustment Provisions (CPAP) as set out in the CPAP Indices Application Manual
as prepared by the JBCC series 2000, code 2118, dated May 2005 and any amendments

thereto, subject to:

(1) Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index
for that work group uniess specifically stated otherwise in the bills of quantities.

(2) All electrical installations in buildings and power distribution systems shall be adjusted in
terms of the index for Work Group 160 Electrical Installation. In case of uninterruptible
power supplies, elevators, escalators and hoist, generating sets, motor-alternator sets and
intercommunication systems shall be in accordance with Work Group 170

(3) With reference to Work Group 190 a proportion of the value related preliminaries pro rata to
the amount of work excluded from adjustment, shall be excluded from Contract Price
Adjustment Provisions, if Option A has been selected for the adjustment of preliminaries

(4) Further to clause 3.4.4 of the CPAP Indices Application Manual, the listing of additional
items for exclusion by tenderers, will not be permitted

(5) Where V results in a negative amount after application of the formula in clause 8.3 of the
CPAP Indices Application Manual the factor of 0,55 shali be substituted by 1,45

Aliernative Indices: Not Applicable

PART 2: DATA TO BE PROVIDED BY THE SERVICE PROVIDER

1.1.20 The Service Provider is
(insert name and registration number if applicable)
. 36. The Service Provider chooses the following address where it will receive notices:

Physical address:

Postal Address:

Tel: Fax:

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Enr Intarnal & Eviarnal Hlea
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DOepartment:
Public Works
REPUBLIC OF SOUTH AFRICA

e i
DPW-04 (FM): Contract Data for Facilities Management @ public works
. @)

A

Tender no: plk24/18

7. | The security to be provided by the Service Provider will be one of the following, as indicated:

(1) 2.5% cash deposit Yes [ ] No [X
(2) 2.5% variable guarantee Yes [] No X
(3) retention of 2.5% of the Contract Sum (excluding VAT) Yes [] No [X]
(4) 1.25% cash deposit and a retention of 1.25% of the Contract Sum Yes [ ] No [X
(excluding VAT)

NB. Guarantees submitted must be issued by either an insurance company duly

registered in terms of the Short-Term Insurance Act, 1998 (Act 35 of 1998) or by a bank

duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred

to above. No alterations or amendments of the wording of the pro-forma will be accepted.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 3
Cmm lnbmemal @ Evbarnal |lan Effantiva data 1 Qanteamhar 2NNR \/ercinn'1 N




[ public works
& infrastructure

Department:
Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA DPW-15 (EC): Schedule of Proposed Subcontractor
DPW-15 (EC): SCHEDULE OF PROPOSED SUBCONTRACTORS

[ Proiect title: Panel of Contractors For Preventative Maintenance, Service and Repair of ]
) ’ Electrical High Tension Reticulation for 24 Months in Waterberg District

Tender no: PLK24/18 Reference no: || 7/1/1/2/18

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the
National Home Builders Registration Council.

Name and address of proposed Previous experience with
Subcontractor Nature'and sxtent Ofiwork Subcontractor

Name of representative | Signature | Capacity Date

' : _—
I Name of organisation: . ‘

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 1
Far Fvtarnal |l lca Fffartiva dAata 2 Ananst 2021 Varcinn-1 2
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w’ & infrastructure

' Depariment:
Ag‘ Public Works endynfrastruciure

V REPUBLIC OF SOUTH AFRICA

)

DPW-22 (EC): PARTICULARS OF ELECTRICAL CONTRACTOR

Proiect titie: Panel of Contractors For Preventative Maintenance, Service and Repair of
J ’ Electrical High Tension Reticulation for 24 Months in Waterberg District
Tender no: PLK24/18 Reference no: 711112118

Name of Electrical Contractor:

Address:

Electrical Contractor
registration number at the
Department of Labour -

Date

Name of Tenderer Signature

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 1 of 1

words “Tender” or “Tenderer”.
Ffartivia Aata: 2N Qantamhar 201921 \/arcinn: 2024 /N4
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& infrastructure

Department:

Pubic Works and Infrastuzture
REPUBLIC OF SOUTH AFRICA

DPW-23 (EC): SCHEDULE FOR IMPORTED
MATERIALS AND EQUIPMENT

]

Proiect title: Panel of Contractors For Preventative Maintenance, Service and Repair of
J ) Electrical High Tension Reticulation for 24 Months in Waterberg District
Tender no: PLK24/18 Reference no: 7/1/1/2/18 ‘

This schedule should be completed by the tenderer. (Attach additional pages if more space is required)

Item Material / Equipmc;nt- Rand (R) (Excluding VAT)
1. “ R
2 'R
3 R
4. R
5 _ _ R
6. |R

Provide additional list if space provided is insufficient.

The Contractor shall list imported items, materials and/or equipment which shall be excluded from the
Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency
fluctuations only. Copies of the supplier’s quotations for the items, materials or equipment (provided that
such costs shall not be higher than the relevant contract rate as listed above) should be lodged with the
Principal Agent/ Engineer of the Department of Public Works and Infrastructure within 60 (sixty) days from the
date of acceptance of the tender. No adjustment of the local VAT amount, nor the contractor’s profit, discount,

mark-up, handling costs, etc. shall be allowed.
These net amounts will be adjusted as follows:
FORMULA:
The net amount to be added to or deducted from the contract sum:
A=V(Z -1)
Y
A = the amount (R) of adjustment
V = the net amount (supplier's quotation) (R) of the imported item

Y = exchange rate at the closing date of tender submission

Z = exchange rate on the date of payment.

Name of Tenderer Signature Date

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 1
For Internal | lee Fffartiva data* 20 Sentemher 2021 \areinn: 2N21/01
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

FPro'ect title: Panel of Contractors For Preventative Maintenance, Service and Repair of
! ) Electrical High Tension Reticulation for 24 Months in Waterberg District
Tender / Quote no: PLK 24/18 Reference no: 7/1/1/2/18
Receipt Number: insert receipt number

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

[ Tender document name Numt?er of Returnable |
| pages issued document
Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
"Declaration of Interest and Tenderer's Past Supply Chain
Management Practices (PA-11) 4 Pages Yes |
Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes
Resolution of Board of Directors to enter into Consortia or JV's 2 Pages Yes
(PA-15.2) (if applicable) 9
Special Resolution of Consortia or JV's (PA-15.3) (if applicable) 3 Pages Yes
Preference points claim form in terms of the Preferential 5 Pages Yes
Procurement Regulations 2017 (PA — 16) 9 |
Certificate of independent Bid Determination (PA - 29) 4 Pages Yes
Declaration Certificate for Local Production and Content for N/A Yes
designated sectors (PA — 36 and Annexure/s C) |
Fully completed Declaration of Designated Groups for Preferential
Procurement (PA 40) 2 Pages Yes |
Registration on National Treasury's Central Supplier Database vy
- es
(CSD).
Particulars of Tenderer's Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page
Record of attending compulsory virtual bid clarification / site inspection
R . 1 Page
meeting (if applicable).
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable) 1 Page

[ Proof of 30% Subcontracting participation and related documents in
terms of the Preferential Procurement Regulations 2017 (if

| applicable).

* |n compliance with the requirements of the CIDB SFU Annexure G

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

iimvde "Tandar’ ar “Tandsarar”

Page 1 0of 3



Tender no: PLK24/18

PA-09 (EC): List of Returnable Documents

2 ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

applicable)

Number of Returnable
Tender document name .
pages issued document
hAny additional information required to complete a risk assessment (if ) Yes

L

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

| (if applicable)

_Tender document name | p:;er:?:;:: d I(R;:.)t:l:'nmaet::
Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes
Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes
Mechanical ./ Eleptrical / Security Work material and equipment Pages Yes

| schedules (if applicable)

Schedule for Imported Materials and Equipment (DPW-23 EC) 1 Page Yes

4 OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

(Insert a tick in the “Retumable document” column to indicate which documents must be retu

med with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

insert document name

Tender document name J)l:_gue“s‘?:; :;d Z?:Jrr:laebr::
:ngfuesc:v?e"ff(;ﬁ I(E)L;?tr;t)ltles / Lump Sum Document (complete document Pages ClYes [CINo
—\I;ﬁlr:yt r?:f::dzr,d completed sectional summary- and final summary pages Pages Cves [INo
insert document name Pages [Jyes [INo
insert document name Pages OYes [INo
Pages Clyes [No

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For Internal & External Use Effective date 20 September 2021

Page 2 of 3
Version: 2.6
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Tender no: PLK 24/18

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity: Documentation to be submitted with the tender, or which |
may be required during the tender evaluation:
If the Tendering Entity is: |
a. A close corporation, incorporated Copies of the Founding Statement — CK1
prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act
69 of 1984, as amended)
b. A profit company duly registered as Copies of:

a private company. i. Certificate of Incorporation — CM1;

i. Shareholding Certificates of all Shareholders of the
[including a profit company that company, plus a signed statement of the company’s
meets the criteria for a private Auditor, certifying each Shareholder's ownership /
company, whose Memorandum of shareholding percentage relative to the total; and/or
Incorporation  states that the | iii. Memorandum of Incorporation in the case of a personal

company is a personal liability liability company.
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)]. |
c. A profitcompany duly registered as Copies of documents referred to in a. and/or b. above in
a private company in which any, or respect of all such close corporation(s) and/or company(ies).

all, shares are held by one or more

other close corporation(s) or

company(ies) duly registered as

profit or non-profit company(ies). |
d. A profitcompany duly registered as Copy of Certificate of Incorporation — CM1, and a signed

a public company. statement of the company’s Secretary or Auditor confirming
that the company is a public company.

e. A non-profit company, | Copies of:
incorporated in terms of Section 10 | the Founding Statement — CK1; and
and Schedule 1 of the Companies | ii the Memorandum of Incorporation setting out the object of
Act, 2008 (Act 71 of 2008, as the company, indicating the public benefit, cultural or

| amended). social activity, or communal or group interest. |
f. A natural person, sole proprietor or Copy(ies) of the Identity Document(s) of:
a Partnership i. such natural person/ sole proprietor, or

each of the Partners to the Partnership. B
Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

g. ATrust

Signed by the Tenderer:

‘ Name of representative Signature Date «‘

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 3
For Internal & External Use Effective date 20 September 2021 Version: 2.6
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' REPUSLIC GF SOUTH AFRIOA Certification of Independent Bid Determination: PA-29

PA- 29: CERTIFICATION OF INDEPENDENT BID DETERMINATION

| Proiect title: Panel of Contractors For Preventative Maintenance, Service and Repair of |
) ) Electrical High Tension Reticulation for 24 Months in Waterberg District
|
Bid no: pik24/18 Reference no: [ 7M1/2118 ‘
INTRODUCTION

1. This PA-29 [Certificate of Independent Bid Determination] must form part of all bids®

invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits
an agreement between, or concerted practice by, firms, or a decision by an
association of firms, if it is between parties in a horizontal relationship and if it
involves collusive bidding (or bid rigging).? Collusive bidding is a pe se prohibition

meaning that it cannot be justified under any grounds.

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting
authorities must take all reasonable steps to prevent abuse of the supply chain
management system and authorizes accounting officers and accounting authorities

to:

a. disregard the bid of any bidder if that bidder, or any of its directors
have abused the institution’s supply chain management system and or
committed fraud or any other improper conduct in relation to such
system.

b. cancel a contract awarded to a supplier of goods and services if the
supplier committed any corrupt or fraudulent act during the bidding
process or the execution of that contract.

4. This form (PA-29) serves as a certificate of declaration that would be used by
institutions to ensure that, when bids are considered, reasonable steps are taken to

prevent any form of bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination

(PA-29) must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 4
Fnrr Evtarnal [ lca FHartive Aata Ancnet 2010 \/arcinn* 10
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Department:
Public Works and Inrasiructu

REPUBLICGF SOUTH AFRIA Certification of Independent Bid Determination: PA-29

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire
to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services
through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

CERTIFICATE OF INDEPENDENT BID DETERMINATION

|, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every

respect:

I certify, on behalf of: that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate.

2. | understand that the accompanying bid will be disqualified if this Certificate is found

not to be true and complete in every respect.

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying

bid, on behalf of the bidder.

4. Each person whose signature appears on the accompanying bid has been authorized
by the bidder to determine the terms of, and to sign the bid, on behalf of the bidder.

5. For the purposes of this Certificate and the accompanying bid, | understand that the

word “competitor’ shall include any individual or organization, other than the bidder,

whether or not affiliated with the bidder, who:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 4
Enr Evtarnal | lea Fffartiva date Auaust 2010 Version: 1.0
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Department:
Public Works and infrastructus

REPUBLIE OF SOUTH AFRICA Certification of Independent Bid Determination: PA-29

(a)  has been requested to submit a bid in response to this bid invitation;

(b)  could potentially submit a bid in response to this bid invitation, based
on their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the

same line of business as the bidder.

6. The bidder has arrived at the accompanying bid independently from, and without

consultation, communication, agreement or arrangement with any competitor. However

communication between partners in a joint venture or consortium? will not be construed

as collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor
regarding:
(a) prices;
(b)  geographical area where product or service will be rendered (market
allocation)
(c)  methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or
) bidding with the intention not to win the bid.

_In addition, there have been no consuitations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and

conditions or delivery particulars of the products or services to which this bid invitation

relates.

 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official

bid opening or of the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible

imposition of administrative penalties in terms of section 59 of the Competition Act No

Any reference to words "Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 4
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v

89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the public

? Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,

efforts, skill and knowledge in an activity for the execution of a contract.

sector for a period not exceeding ten (10) years in terms of the Prevention and Combating

of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

~ Name of Bidder Signature

Date

Position

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shali be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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Z public works Scope of Works — FM: PDM PG-01.1

'
Department:
/  Public Works
REPUBLIC OF SOUT AFRICA

PG-01.1 (FM: PDM) SCOPE OF WORKS - (FM: PDM (2015) 15t EDITION:

Proiect title: Panel of Contractors For Preventative Maintenance, Service and Repair of
) ) _Electrical High Tension Reticulation for 24 Months in Waterberg District
Tender no: | PLK24/18 J Reference no: || 7/1/1/2/18

C3. Scope of Works

CONTENTS
C3.1 STANDARD SPECIFICATIONS

OHS ACT. The Occupational Health and Safety act as amended
SANS SPECIFICATIONS

SANS 10142-2: Wiring regulations for medium voltage.

SANS 62271-100 to 310: High-voltage switchgear and control gear.

SANS 10142-2: Wiring code of practice for Medium Voltage.

SANS 10400-3: National building regulations.

SANS 780:2004: Distribution Transformers.

SANS 1507-3:2002: Low Voltage Cables.

SANS 10313: Lightning Protection.

PART C3.2:  SCOPE OF SERVICES

CONTENTS | DESCRIPTION "PAGES
C3.2.1 SCOPE
C3.22 OFFICIAL ORDER FOR REPAIRS
C3.2.3 TYPE OF REPAIRS
C3.24 JOB CARDS / “E” FORMS FOR REPAIRS
C3.2.5 SUBMISSION OF SUPPLIER’S INVOICES _
C3.2.6 MATERIAL OF EQUAL QUALITY
C3.2.7 REDUNDANT MATERIAL, RUBBISH AND WASTE
C3.2.8 RESPONSE TIME
C3.2.9 WARNING NOTICES
C3.2.10 MAINTENANCE OF METAL PLANT COMPONENTS
C3.2.11 OPERATING & MAINTENANCE (O&M) DOCUMENTS
C3.2.12 | SCHEDULED WORK - —
C3.2.13 UNSCHEDULED WORK
C3.2.14 HAZARDOUS MATERIAL REMOVAL
. C3.2.15 BUILDING & GENERAL WORK
C3.2.16 SUBSTATION & POWER SUPPLIES
C3.2.17 SUBSTATIONS AND MINI SUBSTATIONS
C3.2.18 TRANSFORMERS
C3.2.19 MV SWITCHGEAR
C3.2.20 LT SWITCHGEAR -
C3.2.21 HIGH TENSION P.I.L.C. CABLES -
C3.2.22 TRENCHING
C3.2.23 | LIGHTNING PROTECTION

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 1 of 25
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C3.21

C3.2.2

C3.2.3

C3.2.31

C3.2.3.2

C3.24

SCOPE

The scope of the Works described in this document shall include the complete servicing and
maintenance of existing substations and mini substations and guaranteeing free of defects for the full

maintenance period of the complete installations specified which are described under each section of

maintenance schedules.
Substations listed in PG 03.3 (FM: PDM - Site Information).

OFFICIAL ORDER FOR REPAIRS

An official order for repairs shall be issued to the Contractor.

Instructions for repairs may only be issued to Contractors by Departmental Representative. For each
repair the complaint number issued for that repair as well as details regarding the defects shall be given

to the Contractor in writing.

If the Contractor has facsimile facilities, the order form shall be faxed to him. The Contractor shall not
proceed with any work without the official order form.

Special arrangements are applicable for emergency repairs which are stipulated in clause C3.2.3.1. No
payments shall be made for work executed without the necessary written authority.

Payments can be delayed if order numbers and complaint numbers do not appear on invoices
submitted for payment.

TYPE OF REPAIRS
EMERGENCY REPAIRS

Emergency repair works consist of urgent action taken on normalizing or temporarily relieving where
danger, need or distress occurred. Only breakdowns which affect public health, loss of people/buildings
and sensitive equipment shall be treated as emergency repairs. Breakdowns involving personal comfort
shall not be considered as emergency repairs unless authorized as such by the Regional Manager of

this Department.

Emergency repairs after hours may be executed without receipt of an official complaint number, and
only on the instruction of an official of this Department appointed by Regional Manager. The Contractor
shall, however, ensure that the official of the Client department signs the job card. The Contractor shall
also ensure that he obtains the official complaint number from the Department on the following working
day. No payment shall be made without a complaint number, duly compieted and signed job card.

NORMAL REPAIRS

Normal repairs are repair works where danger or distress does not dictate immediate attention but must
still be attended to within 48 hours after the call has been logged and the Contractor has been informed

of the call.

JOB CARDS / “E” FORMS FOR REPAIRS

Job cards shall be completed in all respects for each and every repair undertaken. Job cards shali be
in accordance with the example included in this document and duplicating or printing thereof shall be
for the Contractor's own cost.

Job cards shall be completed legibly in ink after completion of each repair, and all unused lines shall be
deleted. In addition to the original completed job card submitted with the invoice, the contractor shall
submit a copy of the fully completed job card to the client Department for audit purposes and for
verification of the deletion of the unused lines.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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Incomplete and incorrect job cards shall be returned to the contractor with his invoice. Contractors are
to state the name of the client department, for which the work was done, for example,
SAPS/SANDF/Justice etc. on their job cards.

See sample in C3.5.
SUBMISSION OF SUPPLIER’S INVOICES

Contractors shall submit copies of supplier's tax invoices in respect of new parts, components and
material purchased for any repairs, attached to all accounts where non-scheduled repairs were
executed. Descriptions like "1x compressor” or "1x wire" is not acceptable and shall iead to the delay of

payments.

The full description that is essential to order such an item from a supplier, i.e. make, model, serial
number, size, capacity, etc. shall be listed on the account.

Note: Should the contractor's price for material /new parts /components be abnormally high, the
Department reserves the right to obtain written quotations for such material /new parts /components
from other independent suppliers and adjust the contractor's price accordingly.
A separate invoice for each installation shall be submitted for repairs executed.

MATERIAL OF EQUAL QUALITY

New parts, components and material used shall be of equal or similar specification and shall match the
existing item that is being replaced. Only genuine parts are acceptable to the Department and the use
of pirate parts shall not be allowed. The Contractor shall submit to the Department any supplier's or
factory guarantee of repaired or replaced components together with his invoice and ensure that such

guarantees are not jeopardized in any way.

The serial numbers of original and new components such as motors, compressors etc., shall be
entered on job cards and invoices submitted for payment.

Note: No invoices for ex-stock spare parts or material is acceptable. If ex-stock parts or material was
used, the serial number as well as the correct description must be furnished. Copies of the original
invoices must be furnished and those rates will apply if non-schedule rates apply.

REDUNDANT MATERIAL, RUBBISH AND WASTE

All redundant materials and parts shall remain the property of the Government and shall be left on site
and stored in a room designated for such purpose by the Caretaker or person in charge of the plant or
building, against the job card as a receipt. A copy of the job card shall be left with the Caretaker or

person in charge for audit purposes.

The original job card shall be attached to the invoice. Failure to comply with this requirement shall
lead to payments not being effected within the prescribed period of 30 days.

All redundant materials or parts shall be labeled with the complaint number for the repair work.

After an inspection (within 60 days) by the Departmental Representation of all material and parts, such
that are declared obsolete/ unserviceable/ of no value to the Regional Manager, the Contractor shall
remove and dispose of such material and parts.

The material and parts shall then become the property of the Contractor and the removal and disposing
thereof shall be for the Contractor's account.

All rubbish and waste shall be removed from the site by the Contractor.

No mark-up or handling fees on sub-contractor's invoices shall be accepted.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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RESPONSE TIME

The Contractor shall respond to all normal calls within 48 hours (2 days) and complete repairs as set
out in the contract conditions as this is service delivery driven.

Should this not be possible it is the responsibility of the contractor to obtain an extension of time. The
written request shall state clearly all the reasons for the extension and the actual extension required in

regard to the repair.
Permission for any extension shall be granted in writing.

For emergency services the response time shall within 4 hours. Response time is applicable to ali
scheduled, non-scheduled and emergency services.

WARNING NOTICES

Where necessary existing signs shall be replaced and the new signs shall conform to the requirements
of SANS. Existing signs shall be removed and the remaining fixing holes in the wall, door or panel shall
be made good and refinished to match the surrounding area. Refinishing is measured elsewhere.

The signs shall be manufactured from a UV resistant ABS plastics sheet 2,5mm thick. Lettering and
graphics on the sheet shall consist of either screen printed or adhesive characters in a UV resistant
material. Lettering & graphics shall be non-fading suitable for an outdoors application. Fixing holes (4)
shall be formed at each corner of the sign.

The format & artwork of all signs are subject to the approval of the Departmental Representative.
Fixings, including the making of holes in the support surface shall consist of the following:

e  Ontimber: Stainless steel roundhead wood screws and washers
e  On brickwork: As for-timber but with a plastics wall plug in the wall hole drilled for the purpose.
e  On panels or enclosures: Aluminium “pop” rivets & washers.

Measurement

Existing Signs: Removal by number irrespective of material or size including disposal as scrap & the
filling & touch-up of the resulting holes in all materials.
New Signs: Number by description

MAINTENANCE OF METAL PLANT COMPONENTS

Where required, any corroded or damaged components of the transformer, switchgear, panels etc.
shall be repaired such as to match the surrounding components of the substation. In the case of in-situ
repairs, the corroded surface area shall be completely cleaned of corrosion products, degreased,
treated with a suitable metal primer and undercoat prior to over coating the complete panel on which
the repair has been made.

Any firmly adhering paint outside the repaired area shall be abraded and degreased prior to over
coating. The edges of surrounding firm paintwork shall be faired such that edges are not visible after
the finish coats have been applied. All surface coatings shall be applied strictly in accordance with the
product manufacturer's specifications. The contractor shall ensure that the new coating products are
compatible with any existing finish which is over coated.

In-situ repairs shall be performed using an air powered spray applicator. Areas surrounding the work
section shall be effectively masked to prevent overspray. Should overspray occur, the contaminated
surface shall be immediately cleaned.

All products shall be suitable for interior and exterior use. Manufacturer's data sheets shall be

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

Page 4 of 25

For Internal & External Use Effective date June 2015 Version: 1.0



% public works Scope of Works — FM: PDM PG-01.1

Dapartment:

(5  Public Works

REPUBLIC OF SOUTH AFRICA

Cc3.2.11

C3.212

C3.2.13

submitted to demonstrate compliance with the specification and for application monitoring purposes.

Particulars

In-situ repair:  Gloss air drying spray applied enamel.

Minimum two coats of finish colour for an overall minimum dry film thickness (dft) of 100um, including
primer & undercoat.

Measurement

Area in square meters (m2) coated including surface preparations & all coats distinguished by process

OPERATING & MAINTENANCE (O&M) DOCUMENTS

Comprehensive supplementary O&M documents shall be compiled for any new components which
have been installed or where plant, circuits, panels etc. have been altered in the course of the

maintenance and servicing of the generator plant.

Where control panel alterations have been executed, complete schedules of approved components and
wiring diagrams shall be included.

Draft copies of the documents shall be submitted to the Regional Representative for scrutiny and any
necessary revisions shall be made prior to submission of multiple copies of the approved document.
The final copies shall be submitted in a ring binder file or files divided into sections per affected plant.

Draft copies: Fixed sum for all documents for all affected plant including any resubmissions to
achieve approval.

Final copies: Number of copies of the complete set of supplementary documents per affected
plant. Four copies of each set of documents shall be submitted.

SCHEDULED WORK

Material item unit rates shall include for all labour, material profit overhead, transport as well as the
disconnecting, removal and commissioning of existing as per Bill of Quantities.

UNSCHEDULED WORK

Provide for certain works to be executed on unscheduled items where specified or instructed. This item
may only be utilized on the specific instruction of the Departmental Representative. All overhead costs

shall be included.

In the case of work provided for in terms of Provisional Sums the Contractor shall submit a detailed
quotation as per Supply Chain Management............... prior to commencing work. The amount of the
quotation shall not be exceeded without approval prior to completion of the work concerned. In the case
of Transport for planned maintenance, a prior guotation is not required.

Materials:  An allowance for the cost of materials utilized in connection with work performed in terms
of day works. The materials mark-up rate shall allow full compensation to the Contractor
for quotation profit & attendance costs. The mark-up rate shall be given as a portion of
the proven cost of the materials utilized, ie 15% must be entered as 0,15.

Payment: Payment will be subject to the submission of an invoice, job card and log sheets.
Payment claims shall include full details of the work performed with supporting materials
invoices, close-out reports, labour time sheets & transport details with distance travelled

log.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
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C3.2.14 HAZARDOUS MATERIAL REMOVAL
Normative Reference
Occupational Health & Safety Act 1993 (85 of 1993)
SANS 10228 - The identification and classification of dangerous goods for transport.
Scope : Transformer oil & Silica gel
Used transformer oil and silica gel are hazardous to the environment and should not be carelessly
discarded. Risk analysis & safe work procedures relating to transformer oil shall be included in the
Health & Safety Plan as elsewhere measured.
All handling of transformer oil shall be executed by an authorized person/s complying with the
requirements of the SANS 10228. Allowance shall be made for everything necessary including but
not limited to safety containers, protective clothing, signs, tools & complete decontamination upon
the removal of oil. A disposal certificate shall be submitted on completion of all removals. The waste
from individual substation shall be safely stored until such time as the removal of oil from all adjacent
substations has been completed such that one bulk disposal can be made.
Disposal:
Mass of material actually disposed of including samples & used parts. The mass shall be included in
the Bill of Quantities item. The mass shall be the net mass of oil based material only excluding
containers, liquid, etc. The provision of a disposal certificate shall be included.

C3.2.15 BUILDING & GENERAL WORK

The buildings and containers in which substations and mini substations are accommodated shall be
maintained in a clean & serviceable condition. The requirements for substations are specified. The
relevant schedules shall be completed at every maintenance visit and submitted for record &

payment.
PAINTING & SURFACE COATINGS: BUILDINGS

Where instructed substation walls, floor and timber structures shall be refinished using approved
proprietary products. The finish shall provide full cover and consistent colour. Surface coatings shall
be applied complete with appropriate primer, undercoat and finishing coats all in accordance with the
manufacturer's specifications.

Surfaces shall be prepared by filling minor cracks & imperfections, removing all loose paint and dust,
washing with detergent and rinsing in accordance with the coating manufacturer's specifications.
Coatings shall be applied in accordance with the coating manufacturer's specifications.

Preparation of Surface as specified

On new plaster & filler: Alkali resistant primer: 1 coat
On steel window frames: Self-etch metal primer: 1 coat
Undercoat: Universal white: 1 coat

Finishing coats on the following surfaces

Walls (plaster): Pure acrylic paint min 2 coats.

Floor screed: Four component self-levelling solvent free seamless epoxy coating, 3mm
thickness.

Floor screed: Standard epoxy coating single or two parts without self-levelling
properties.

Steel window frames:  Enamel gloss min 2 coats

Varnished timber: Sand to remove all loose & deteriorated varnish. Apply timber

reconditioned & wash prior to applying four coats of UV resistant varnish.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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C3.2.16

C3.217

SUBSTATION & POWER SUPPLIES

This tender involves the servicing of substations and mini substations situated in military and police
bases, state buildings and structures falling under the control of the Department or other
departments hereafter referred to as “user” departments.

It is a specific condition of this contract that all new work or additions of any nature whatsoever are
excluded. Where it is necessary to replace any part the Department reserves the right to ask for
quotations and to accept the lowest such quotation.

The switchgear covered under this contract comprises various configurations of incomers and
feeders manufactured by companies such as Johnson & Philips and General Electric. Transformers
range from 50kVA to 3MVA with 800kVA being the definite norm. Manufacturers include South
Wales, Bonar Long, GEC, Asea, Alstom and Republic Tranarmco.

At premises where computers, delicate tests, machines and passenger lifts are in operation, the
services cannot be done during normal working hours and arrangement must be made for
performing the services on Saturdays or after hours, which shall form part of the contract at no extra

cost.

Simulated power switching in conjunction with all parties concerned are also to be arranged at
substations where it is not possible for any damage in the event of negligence or poor workmanship.
Any damage {o user department equipment which results from the contractor's actions shall be an
insured risk by the contractor.

No claims will be considered for specialized labor and advice, equipment or special equipment or
transportation of same for services/repairs/maintenance.

Certain new replacement components are specified on a provisional basis to be installed as
required.

During each visit to a substation the contractor shall attend to all items listed on each checklist. All
irregularities and comments must be reported by the contractor in the spaces provided in the check
lists. A duplicate copy of the completed check lists for each visit must be kept in the substation and
the contractor must make provision in each substation for a document holder secured to the wall for
this purpose. The contractor shall allow for & arrange for the reproduction of the proforma checklists
at his own cost for the use in all substations.

The work shall be carried out by a competent technician all in accordance with the Basic Conditions
of Employment Act no 75 of 1997.

All work carried out and all equipment and material supplied in terms of this procedure shall comply
with the original equipment manufacturer's specifications and operation and maintenance
instructions. The contractor shall be responsible for obtaining such documents, however, copies of
the existing operating & maintenance manuals may be obtained from the DPW. The existence or
suitability of such DPW documents is not warranted. All surroundings of substation shall be cleaned
or cleared and at least two meter outside the yard

SUBSTATIONS AND MINI SUBSTATIONS

The positions of all substations and mini substations are indicated in the Site Information PG-03.3
(FM: PDM). The contractor shall within one month of the date of the letter of acceptance of his bid,
submit a detailed program for the execution of a three monthly maintenance on the above for the
whole of the contract period, listing each substation and mini sub, its location with fixed dates of
maintenance. The contractor will be required to keep to the program at all times. Rates for the
following items must include for the execution of the maintenance in accordance with the check list
in the Service Schedules. All surroundings of mini substation shall be cleaned or cleared at least two

meter circumference.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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Measurement
Number by description as per Bill of Quantities.

TRANSFORMERS

Servicing of the transformers, which includes repairs of oil leaks and purification and or the
replacement of the transformer oil, and all relevant equipment which forms part of the transformer
such as insulators, gaskets, and breather units, conservator tanks etc. are to be checked for
apparent faults or leaks and replaced or repaired if necessary. The breather units be corrected,
cleaned and re-assembled with the required silica jell, oil in the chamber and new gasket. All bus
bar insulation needs to be removed. Bus bars should be cleaned with “Electrical Cleaner” or similar
electrical cleaning product. Insulation tape should be reapplied according to the correct phase
colours. Transformer terminations should be cleaned and filled with “BICC Putty” or similar product
for finishing connection points. All nuts and bolts should be tightened to the correct torque as per

supplier specification.

A full detailed report is to be given for all transformers, indicating work done and results of oil tests
as required, on all transformers.

TRANSFORMER COMMISSIONING/MAINTENANCE TESTS AND CHECKS

Buchholz Relay and Auxiliary Relay Element

The contractor shall allow for the inspection and testing of the surge and gas operation of the
Buchholz relay. The inspection and testing shall include the trip and alarm circuit between each
Buchholz relay and auxiliary relay. The contractor shall ensure that the refay contacts of the trip and
alarm circuits are functioning satisfactorily. The work indicated above shall be included in the rate

reflected in the Bill of Quantities.

Qil Temperature Sensor Relay and Auxiliary Relay Element

The contractor shall allow for inspecting the calibration and set point operation of the thermometer.
The inspection and testing shall include the trip and alarm circuit between each oil temperature
sensor and auxiliary relay. The contractor shall ensure that each relay element is functioning
satisfactorily. The work indicated above shall be included in the rate refiected in the Bill of

Quantities.

Winding Temp Relay and Auxiliary Relay Element

The contractor shall allow for the inspection and testing of the trip and alarm circuit between each
winding temperature sensor and auxiliary relay. The contractor shall ensure that each relay
element, as well as the auxiliary relay contacts in the frip and alarm circuits is functioning
satisfactorily. The work indicated above shall be included in the rate reflected in the Bill of

Quantities.

Insulation Oil Sampling and Analysis

The scope of this procedure includes all tasks required to analyse the condition of insulation oil in
transformers. The transformers include both standalone and miniature substation transformers, and
they are free breathing, dehydrator breathing. These tasks include taking insulating oil samples from
each separate oil unit, having tests done on each sample, and reporting the test results to the
Engineer. All preparation tasks required for and associated with this work (such as arranging for and
doing switching of electrical equipment) will be considered part of this task. This will include but not

limited to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Task Description

a) The contractor shall take oil samples from each unit of oil-immersed equipment that forms part
of the facilities.

b) Oil sampling shall be done in strict compliance with the operation and maintenance instructions
of the manufacturers of the various units of equipment.

c) Oil samples shali be taken from every single and separate oil unit of every piece of equipment,
and each sample shall be separately labelled in order to discriminate between the results of
different samples.

d) Taking and handling of oil samples shall be done in strict compliance with the specifications
outlined in BS 5263 and: Method for sampling liquid dielectrics. Furthermore, PCB testing
shall be done according to ASTM D4059 and Identification as per SANS 290 (790.)

e) All oil samples shall be tested at a reputable laboratory (not on the Client’s site) in
accordance with the test procedures outlined in Appendix A of BS 5730.

f) The following insulating oil characteristics shall be tested for according to the methods outlined

in Appendix A of BS 5730:

)] Odour.
ii) Appearance.
i)  Colour.

iv)  Electric strength.
v)  Water content.
vi)  Acidity (neutralisation value).
vii)  Resistivity (at 20°C).
vili) Sediment and/or perceptible sludge.
ix)  Dissolved gas analysis (DGA).
x) PCB’s.
g) The results of the tests shall be supplied to the Departmental Representative in a documented
format.
h) The test result report shall contain at least the following information:
i) Unique description of equipment from which of oil sample was taken.
i) Date of sample,
iii)  Name of person taking the sample.
iv)  Test results for the sample in terms of each of the specified oil characteristics.
v) Recommendations on whether the oil from which the sample was taken shouid be
replaced or reconditioned or not.
vi)  Summary recommendation of the general condition of the oil samples tested.
vii)  Name of person who conducted the tests.
viii) Name and contact details of the test laboratory.
ix)  Certification by the test laboratory that these specific tests have been conducted in
compliance with BS 5730.

Transformer Tap-Changer Mechanism Testing

The contractor shall allow for inspecting the operation of the tap-change mechanism and recording
any malfunction observed. The work indicated above shall be included in the rate reflected in the
Bill of Quantities. The rate shall not include rectifying defects or carrying out repairs on the

mechanism.

Differential Protection Scheme

The contractor shall allow for the inspection of the relay within the scheme, i.e. secondary wiring
between the primary / secondary phase CTs and the relay element as well as between the relay
contacts and the trip circuit. The work indicated above shall be included in the rate reflected in the

Bill of Quantities.

Restricted Earth Fault Relay

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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C3.219

The contractor shall allow for the inspection of the relay within the scheme, i.e. secondary wiring
between the primary / secondary phase CTs and the relay element as well as between the relay
contacts and the trip circuit. The work indicated above shall be included in the rate reflected in the

Bill of Quantities.

Transformer Tap-Change Panel

The contractor shall allow for inspecting the operation of the tap-changer and recording any
malfunction observed. The work indicated above shall be included in the rate reflected in the Bill of
Quantities. The rate shall not include rectifying defects or carrying out repairs on the panel.

Measurement
Number by description as per Bill of Quantities.

MV SWITCHGEAR

The entire operation of the switchgear is to be thoroughly checked to ascertain com plete trouble free
opening and closing of the switch, i.e.: The with-drawing of the switch trolleys, the cleaning of the
switch, which shall entail the dropping of the oil tank, the checking of the operation and or
replacement of all the internal moving parts plus the stationary contacts. The operating mechanism
is to the checked and made to work freely, the spigot parts are to be checked and cleaned out. All
the contact spigots on the contactors shall be cleaned of all access carbon or flash marks caused by
arcing. The racking equipment for the raising and lowering of the switch shall be checked to ensure
free movement upward and downward.

The contractor shall do a ducter test and measure the main contact's resistance as well as check the
wiring for mechanical strength and loose connections. The contractor shall inspect the tripping and
closing of circuits at rated voltage and at 85% of rated voltage. A written report on all of the above
shall accompany invoices.

Mechanical Tests

The rate shall cover the cost of carrying out the following checks per switch:

o ..t Torque-testing all primary conductor bolts and nuts and recording results;

o Checking the circuit breaker for any defects or damage due to manhandling;

° Checking circuit breaker alignment and ease of racking in and out

° Checking bus bar shutter operation for smooth operation and adjustment thereof, if necessary;
o ... Checking operation of circuit breaker manually;

® Testing earth continuity of earthing bus bars and connection to station earth mat using

suitable earth resistivity test equipment;
Ensuring that all covers are fitted and explosion vents functional;
Checking that the panel complies with IP;

These checks are included in checklist ..................
Electrical Tests
The contractor shall allow for carrying out the following tests:

These tests must be carried out with a suitable test instrument designed for the specified tests. The
test set must be able to provide detailed test reports indicating the deviations of the measured

quantities.

Static Resistance Tests:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Depariment:

Putlic

Works

REPUBLIC OF SOUTH AFRICA

Measurement and recording of the contact resistance of the closed circuit breaker using minimum
100 A dc Wheatstone Bridge method;

Dynamic resistance tests if close coil is present:

Measurement and recording of the contact resistance on the instance of the circuit breaker closing to
detect contact bounce using minimum 100 A dc Wheatstone Bridge method with a controlled circuit

breaker closure;

Testing where applicable the vacuum bottle resistance of a vacuum breaker using a VLF tester at
the rated voltage with a low frequency wave (0.1Hz)

° Testing of HV insulation resistance of panel and circuit breaker to manufacturer's
specifications for new or used equipment, whichever is applicable. Test to be carried out with
circuit breaker closed between phases and across the open contact of each phase;

Testing minimum operation voltage levels of the trip and close coil;

Testing of the trip and close coil resistances and recording thereof

Checking that spring charge motor rating corresponds with dc available;

Production of test certificates for all tests carried out.

Current Transformer Tests
The contractor shall ailow for the carrying out the following tests per secondary connection:

° Ratio test: The ratio shall be tested on all different ratios of CT's for commissioning. For
maintenance only the used ratio will be tested; Tests must be done by means of primary
injection and measurement of the secondary circuit where possible.

° Magnetization curve test: A magnetization curve shall be derived and comparison curves
plotted for all sets of current transformers including metering; the test set used must plot the
curve on a logarithmic graph and must indicate the knee point voltage and current for each
phase. A curve comparison for each phase and core must be shown on the report.

° Polarity shall be tested by means of dc flick test or by means of measurement by electronic
test equipment during primary injection;
° The insulation resistance of the current transformers shall be measured and the CT earth

tested on the secondary wiring;
The loop resistances shall be measured for CT, wiring and relays, and be recorded;

° Test certificates for all tests carried out shall be produced.

DC Tripping gear

New control systems such as protection relay equipment must be installed by a contractor
accredited by the supplier of the equipment. All testing of protection relay and equipment
acceptance testing must be done with suitable electronic equipment capable of providing electronic
test reports. Tests on protection relays will be done by computerized test sets such as Omicron
CMC or equivaient which are capable of testing the unit over a wide range on the tripping time
versus pickup characteristics.

All test equipment must be certified and calibrated once a year. For specialized testing such as the
testing of protection relays the contractor must use computerized equipment capable of providing
detailed reports and test templates for future testing. The equipment must be able to indicate the
accuracy of the equipment as measured from its results. The test Engineer/Technician shall be
registered as a professional person at a recognized body. Technician is optional; therefore services
to be rendered by a technician must be approved by the department before execution of the service

Relays:

Over-Current and Earth Fault Protection Relays

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Depanment:

Public Wi
REPUBLIC OF SOUTH AFRICA

The contractor shall ensure that the operation of the relay within the scheme, i.e. secondary wiring
between the CTs and the relay element as well as between the relay contacts and the trip circuit, is
satisfactory. The work indicated above shall be included in the rate reflected in the Bill of Quantities.

Standby Earth Fault Relay Function

The contractor shall ensure that the operation of the relay within the scheme, i.e. secondary wiring
between the CTs and the relay element as well as between the relay contacts and the frip circuit, is
satisfactory. The work indicated above shall be included in the rate reflected in the Bill of Quantities.

Restricted Earth Fault Relay Function

The contractor shall ensure that the operation of the relay within the scheme, i.e. secondary wiring
between the phase and neutral CTs and the relay element as well as between the relay contacts and
the trip circuit, is satisfactory. The work indicated above shall be included in the rate reflected in the

Bill of Quantities.

Feeder Differential Protection Relays

The contractor shall provide for testing the feeder differential relay by injecting current through the
primary circuit between substations. This will exclude secondary injection tests where the primary
impedances are too great or induction causes dangerous conditions for the application of primary
tests to be conducted. The contractor shall also allow for comprehensive pilot tests, including loop
impedance and insulation resistance measurements.

Feeder Fitted with Inter-Tripping Relays

The contractor shall allow for comprehensive pilot tests per relay. This shall include loop impedance
and insulation resistance measurements.

The contractor shall also allow for the relay operation values and minimum operation voltage values
to be recorded.

Master Trip and Auxiliary Relays: Per Element or Trip Function

The contractor shall ensure that the operation of the relay within the scheme, i.e. secondary wiring
between the primary relay element and between the relay contacts and the trip circuit is satisfactory.

Bus bar protection

The contractor shall ensure that the operation of the relay within the scheme, i.e. secondary wiring
between CTs and the relay element as well as between the relay contacts and the trip circuit is

satisfactory.
Timers

The contractor shall ensure that the operation of the timer within the scheme, i.e. secondary wiring
between timer and relay element is satisfactory.

Relay Settings

The contractor shall allow for creating a network model in Dig silent Power factory software for each
network using the source impedance obtained from Eskom or the Local council supplying the
network as a reference point. Settings will then be calculated for each breaker in the circuit and will
be applied to the protection relays used. The settings calculations must be signed by a Professional
Engineer or Professional Engineering Technologist who specializes in this field. The rate shall be
based on the gathering of information/data required for settings calculations and or network
modeling and the application of the settings per relay protection function.
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Department:

:‘é’:’%&?’c‘%F SOUTH AFRICA
Measurement
Number by description as per bill of quantities.

C3.2.20 LT SWITCHGEAR
The entire operation of the switchgear is to be thoroughly checked to ascertain complete trouble free
opening and closing of the switch. The operating mechanism is to be checked and made to work
freely, the spigot parts are to be checked and cleaned out. The panels are to be cleaned and all
loose or missing bolts and nuts replaced.
Measurement
Number by description as per bill of quantities.

C3.2.21 HIGH TENSION P.L.L.C. CABLES
It is a requirement that the contractor shall only employ personnel fully conversant with cable
manufacturer's recommendations for joining and terminating of cables. Only cables with copper
conductors shall be used throughout unless otherwise specified or approved by the Department. The
contractor shall also take all the necessary precautions and provide all the necessary warning signs
and/or lights to ensure that the public and/or employees on site are not endangered during repairs.
Before terminating or jointing of paper-insulated cables, a test to establish the presence of moisture
must be carried out. The contractor shall make all arrangements to pressure test the cable and the
exact leakage current shall be tabulated and certified. The contractor shall also, pay all fees and
provide all equipment for this test. The cost of testing shall have been included in the tender price.
Measurement
By linear meter, size specified, as per bill of quantities.

C3.2.22 TRENCHING
The contractor shall be responsible for all trenching excavations unless specified to the contrary.
Surplus material shall be removed from site and disposed of at the cost of the contractor.
Trenches across roads, access ways or footpaths shall not be left open. If cable work cannot be
done immediately, the contractor shall install temporary "bridges" or cover plates of sufficient
strength to accommodate the traffic concerned. The contractor shall not commence with the
backfilling of trenches without prior notification to the Department so that the cable and/or joint may
be inspected. Should the contractor fail to give a timeous notification, the trenches shall be re-
opened at his own cost.
Measurement
By cubic meter of “earth”, “soft rock” or “hard rock”.

C3.2.23 LIGHTNING PROTECTION

The provision of a suitable lightning protective system forms part of the building work and the
Contractor will be responsible for any maintenance required in this regard. The system must comply
with the requirements of the latest issue of the SABS Code of Practice 03/1985 for the protection of
structures against lightning, and on completion of the work, the SABS may be called upon to verify
compliance with the Code in cases where this is deemed necessary by the Department.

Measurement
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REPUBLIC DF SOUTH AFRICA

Number of service & maintenance visits with distinction between substations of differing ratings. The
rate shall include all necessary labour, materials, parts, consumables, reports, document copies and
disposal of used waste materials and parts. Materials and parts shall include but not limited to
lubricating oil, corrosion inhibitor, filters, gaskets, etc as necessary for the complete servicing of the
substation.

Payment will be subject to submission of claims for payment with acceptable maintenance reports
comprising completed maintenance checklists and job cards, signed and dated.

Transport measured in Day works.
C3.3 PARTICULAR SPECIFICATIONS

Department of Public Works Quality Specification Part A, B & C.

Operational regulation for Medium Voltage systems (ORHVS) as per NRS 040 — Part 1 to 3.

NRS 089 maintenance of electrical networks.

Occupational Health and Safety Specification for Preventative and Day to Day Maintenance
Services See attached Generic Guidelines.

e SL - Employment and training of labour on the Expanded Public Works Program (EPWP)
infrastructure project

C3.4 MEDIUM VOLTAGE EQUIPMENT MAINTENANCE AND SERVICING (PLANNED) INSPECTION
SCHEDULES.

C3.4.1 CHECK LIST FOR SUBSTATIONS AND MINI SUBSTATIONS.

C3.42 CHECK LIST FOR MISCELLANEOUS INSPECTION AND ATTENDANCE TO
SUBSTATIONS AND MINI SUBSTATIONS.

C3.4.3 CHECK LIST FOR HIGH VOLTAGE AND LOW VOLTAGE SUBSTATIONS AND MINI
SUBSTATIONS ELECTRICAL METER READINGS.

C3.4.4 MV &LV SWITCHGEAR QUESTIONAIRE.

C3.4.5 MAINTENANCE AND SERVICE SCHEDULE FOR BATTERY.

C3.4.6 INSPECTION CHECK LIST.

C3.5 EPWP

e The contractor is expected to report on labourers or general workers on monthly a basis. EPWP
reporting templates (payment sheet and attendance register) will be provided to the contractor. The
contractor will be expected to provide certified ID copies of labourers.

C3.6 COMPILING AN INVENTORY

e An inventory of all installations shall be compiled by the Contractor during his first service round. The
inventory shall describe the installation in detail. Like exact location in the form of a specific address
and building number and latitude and longitude (GPRS) mark with a plotter but this is optional.
Information, as gathered in the Checklist: HT Switchgear Questionnaire must be used and shall
include LT installations inside main and mini sub stations.

C3.7 General
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[f  Department:
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REPUBLIC DF SOUTH AFRICA

Maintenance to each substation must be executed on a regular three monthly basis. A program for
maintenance on all substations for the whole contract period must be submitted in accordance with

the conditions laid down in the Tender document

The contractor shall within one month of the date of the letter of acceptance of his tender, submit a
detailed program for the execution of a three monthly maintenance on the above for the whole of the
contract period, listing each substation and mini sub, its location with fixed dates of maintenance. The
contractor will be required to keep to the program at all times .All high tension equipment shall be kept
according OHSA and the fire equipment listed will also form part of this contract. A logbook will be
provided by the contractor and placed inside the substations, mini substation, transformer etc. Each
log book will indicate recorded date, time in, and timeout as well as signature, printed name,
telephone phone number and a remark to indicate the work completed. Inspection includes building
doors locks ceiling roof etc. costs of providing a log book shall be included in rates for servicing.

The contractor will be responsible to arrange all power cuts with the Head of the institutions
where he will carry out a service “one week” prior to his starting any work.

All redundant materials shall be left on site for inspection before payment of the account will
be made.

C3.41 CHECK LIST FOR SUBSTATIONS AND MINI SUBSTATIONS

M A e - - - —-———

VISUAL INSPECTION
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Department:
Public Work:
REPUBLIC OF SOUTH AFRICA

YES | NO
1 H.T. Cables in order
2 H.T. Cable Terminations in order
'3 L.T. Cables in order
4 | L.T. Cable Terminations in order
5 All H.T. Switchgear, Covers and Panels intact?
6 | All L.T. Switchgear, Covers and Panels intact?
7 Are all Switchgear and Circuit Breakers in "ON" Position?
8 Are circuit legends available? |
9 Are all Switchgear and Circuit Breakers properly labelled?
10 | Are all Time Switchers correct and set accordingly?
11 | Are all Indicating Panel Lights working: - if not - replace where required?
12 | Check all Transformer oil levels and top up where required?
13 | Are all primary conductor bolts and nuts torque-tested?
14 | Are all circuit breakers checked for any defects or damage due to manhandling? |
[ 15 | Are all circuit breakers checked for alignment and ease of racking in and out? [
l | Report any leaks under "Remarks”
| FUNCTIONAL TESTING
1 Test all control circuits to ensure correct operation of Circuit Breakers.
2 Check and test solkor relays.
3 Test interlocking (where applicable).
4 Test transformer trip/alarm devices.
5 Test differential protection schemes.
6 Submission of a comprehensive test report detailing:
i Test certificates for all tests undertaken. |
ii All faults repaired and all faults outstanding. |
i Correction to any drawings. |
7 Check bus bar shutter operation for smooth operation. B
8 Check operation of circuit breaker manually.
9 Test earth continuity of earthing bus bars and connection to station earth mat
using suitable earth resistivity test equipment
10 | Ensure that all covers are fitted and explosion vents functional.
11 Ensure that the panel complies with IP.
REMARKS:
(a) Leaks:
DATE:
NAME (PRINT):
ELECTRICIAN:
SIGNATURE: CLIENT STAMP

C3.4.2 CHECK LIST FOR MISCELLANEOUS INSPECTION AND ATTENDANCE TO SUBSTATION AND
MINI SUBS
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UST AND CLEAN

Scope of Works — FM: PDM PG-01.1

YES NO

Windowpanes and frames

Window guards

Window cills

D
r
1 Doors and frames
2
3
4
5

Walls and ceilings

Cable ducts

H.T. Switchgear

L.T. Transformer

6
7
8 L.T. Switchgear
9
1

0 | L.T. Distribution Board

CLEAN AND OIL

Door hinges

N |-

Door locks

CLEAN AND POLISH

Substation floors

N |~

Outside cut grass, weeds and apply weed killer for a 2m
Circumference where required

Report under "Remarks" on the condition of:

Doors including hinges, locks, etc

Windows including glass, cills, guards, etc

| Yard fencing and gates

Wallls - any cracks

Roof - any leaks

Cable duct covers

Warning signs

DN || WN|—

Floors

REMARKS:

DATE:

NAME (PRINT):

ELECTRICIAN:

SIGNATURE:

| CLIENT STAMP

C3.4.3 CHECK LIST FOR HIGH VOLTAGE AND LOW VOLTAGE SUBSTATION AND MINI SUBS

ELECTRICAL METER READINGS

METER READINGS:
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(Reset all Maximum Demand Ammeters).

a HT
MW Rph Yph Ph
A A A A
b LT
i) Transformer No.
3-ph V Ph.1 Y Ph.2 \
\Y AV AV A
iy  Transformer No.
3-ph V  Phi1 \ Ph.2 Vv
\ AV AV A
iy  Transformer No.
3-ph V Phi1 \Y Ph.2 \
v AV AV A
iv)  Transformer No.
3-ph V Ph.1 \ Ph.2 \
\Y% AV AV A
v)  Transformer No.
3-ph V Ph.1 \Y Ph.2 Vv
Vv AV AV A
DATE:
NAME (PRINT):
ELECTRICIAN:
SIGNATURE: CLIENT STAMP

C3.4.4 H.V.&L.V. SWITCHGEAR QUESTIONAIRE
(TO BE COMPLETED ON FIRST VISIT TO SUBSTATION)
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#  Depantment:
Public Works
REPUBLIC OF SOUTH AFRICA

1 a) H.T. Switch identification

b) Manufacturer:

c) Type

d) Size

e) H.T. Tripping Relays:

(EG (1) Solkor; (i) Translay; (i) CDG Earth Fault and Over Current Relays)

i) Setting

ii) Setting

iii) Setting
2 L.T. TRANSFORMERS

a) Transformer Identification:

b) Manufacturer:

c) Type/Serial N:o

d) KVA:

e) AMPS:

f)  Voltage Ratio:

g) Impedance:

h) Vector group:

DATE:

NAME (PRINT):

ELECTRICIAN:

CLIENT STAMP

SIGNATURE:

C3.4.5 CHECK LIST FOR L.V. BATTERY SUPPLY

e Contractors are to note that all maintenance to Nickel Cadmium Alkaline atteries, charging
equipment and accessories, are to be in accordance with the manufactures requirements.
e Any loss or damage to the equipment through negligence on the contractor's part will be for his

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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(’(. Department:
Ay Public Works,
~ REFUBLIC GF SOUTH AFRICA

account

—

Clean Battery and/or Container/Stand and Terminals with luke warm water
and dry out.

Neutralize corrosion with bicarbonate of soda solution

Top up all cells with distilled water.

Clean all battery terminals and cover with "Vaseline".

Clean for loose connections and terminals, Tighten where necessary
Ensure that Battery charger is set on "Trickle charge”.

Is Amp/Voltmeter on charger operational? (See "Remarks")

Is "Test" button on charger operational? (See "Remarks”)

Check indicating lights on charger and replace if necessary; indicate
quantity replaced under "Remarks” (see "Remarks")

The following information on each cell is to be recorded.

ooo\n|o>u-4>wr\>

-
o

TOTAL VOLTS

BATTERY CHARGER | | AMPS

L.V. BATTERY SUPPLY: CHECK LIST CONT.

REMARKS: (If answer is "No" on any of the previous items, state action taken by you or to be taken by the
Department)

DATE:

NAME (PRINT):

ELECTRICIAN:

SIGNATURE: CLIENT STAMP
C3.4.6 INSPECTION CHECKLIST

Substation / Mini sub:

Name or Number

Area:

Delete which is not applicable:

Visual Inspection

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 20 of 25
For Internal & External Use Effective date June 2015 Version: 1.0




722 public works Scope of Works — FM: PDM PG-01.1

Departent:
J  Public Works,
REPUBLIC OF SOUTH AFRICA

[ In Order In Order
HT Cables ' Yes/No LT Cables | Yes/No
HT Terminals Yes/No LT Terminals Yes/No
HT Covers/Panels Yes/No LT Covers/Panels Yes/No
Switchgear labelled Yes/No LT Circuits labelled Yes/No
Time Switches Yes/No Top Up Transformer oil Lt
Panel lights replaced
Remarks:
Dust/clean/oil
Doors + Frames Yes/No Door hinges/locks | Yes/No
Window Panel & Frames Yes/No Window guars / sills Yes/No
Walls & Ceilings Yes/No No. of windows broken
Floors Polish/Paint Yes/No Cable ducts Yes/No
All Switchgear Yes/No | All Distribution Boards | Yes/No
All Transformers Yes/No All rooms in Sub Yes/No
Cut grass/weed killer Yes/No [

Yard fencing/gates:
Walls any cracks:
Warning/Danger signs present:

Remarks:
Low Voltage Battery Supply
Cater with water/bicarbonate | Yes/No Top Up Batteries Yes/No
of soda
Vaseline Terminals Yes/No Check all connections Yes/No
Amp/Voltmeter in order Yes/No Charger on “Trickle” Yes/No
Test Button in order Yes/No No. of lights replaced
Indication lights in order Yes/No |
Volts No.1 Battery No.2 | Battery No.3
Volts SG Volts SG Volts SG
Cell No. Cell No. Cell No. |
1
2
3 —
4 —
5
6 —_ —
7
8 — — —
9
10 |
11 i |
12 .- —— —ad iy
Total Voltage Total Amps
Remarks:

C3.4.6 INSPECTION CHECKLIST

Checklist Continued

Meter Readings: Reset All Meters

HT:
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Department:
Public Works,
REPUBLIC OF SOUTH AFRICA

LT:

Transformer 1:
Transformer 2:
Transformer 3:
Transformer 4:

Switchgear No.1 No.2 No.3 No.4 No.5
Manufacturer
Type (T1/3)

Size (Amps)
Setting

Litres Qil Replaced
Other Work Done

Transformers | No.1 | No.2 No.3 No.4 No.5
Manufacturer !
Type/Serial
KVA -
Litres Qil Capacity
Amps |
Voltage Ratio
Impedance

Vector Group

Silica Gel Replaced
Other Work Done -

Name of Artisan:

Names of Labourers:

Date Started: Time Started:

Date Completed: Time Completed:

C3.5 JOB CARD

Department of Public Works Tender No: ........................
PREVENTATIVE AND DAY-TO-DAY MAINTENANCE
JOB CARD
ServiceDate: ......................
Place: ... Institution: ............................. Location: ..ol
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Service Description: ............... .....................ccc.c.ecieeen...... RefNo: .

Contractor: ... e, Telephone:

WORK EXECUTED DESCRIPTION

Use addendum if additional space is required. Attach the following documents:
1. Completed & signed servicing checklists pages 5/3...5/4. (if applicable)
2. Monthly travel log sheet. (If applicable)

Artisan's Name: ................. . i

Date of arrival: ................... Time: .......... Completiondate:..................... Time: ..ooovvvin,
Actual hours worked on site: ................ Signature of Artisan (Contractor): ................ccccoeeens
CONTRACTOR

| hereby declare that the maintenance, repairs and / or servicing, as listed in the schedules, have
been satisfactorily executed and that all records have been updated

SIGNED BY THE CONTRACTOR

Name : .....cccoooevieninnnnns Signature © ..o, Date: ..o,

CLIENT DEPARTMENT (TO BE COMPLETED BY THE DESIGNATED OFFICER)

| the undersigned declare that the work has been completed (however | do not certify the technical /
cost / correctness)

REmMarks ;... .. .o mmeme on e B Bt eo e e e BB ee BB e ee e eBEanmnnreene s BB eeeeeendere Heneerann

Name: ......................... Rank: ................ Signature © ...................... CLIENT
DEPARTMENTAL

Telephone: .................... Date: ... STAMP

DEPARTMENTAL REPRESENTATIVE
| certify that the work has been carried out satisfactorily

Name: ............... Rank: ................. Signature © ...,

Date: ..o
C3.6 TRAVEL LOG

Department of Public Works TenderNo: .................o......
PREVENTATIVE AND DAY-TO-DAY MAINTENANCE

TRAVEL LOG

Place: ..ol Institution: ............................. Location: .........coiiviiieii

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 23 of 25
For Internal & External Use Effective date June 2015 Version: 1.0
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}; ELZE%:V?J%‘%F SOUTH AFRICA .
Service'Description: ... RefNo: ...,
Contractor: .......cocoiiiiii e, TElEPhONET
Travel Log for the period from (date) ........ccccvviveeeieiiceeee. (e (o =1 =) IO
Date Origin Destination Distance | Purpose of travel
(km)
Place Odometer Place Odometer
reading reading
Total distance travelled
éontractor (Representative’s name.)- o signature
e I
General

The Department is aiming to appoint unlimited qualifying panel of service providers

Tasks are scattered around Vhembe district at departmental clients and operationalized through Polokwane

Regional Office. The Department thus seeks to appoint gualifying and competent service providers.

Depending on market response and availability of service providers, the Department seeks to appoint

unlimited number of panel of qualifying Service Providers

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 24 of 25
For Internal & External Use Effective date June 2015 Version: 1.0
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Bl Depanment:
Public Warks
REPUBLIC OF SOUTH AFRICA

v

Inclusion in the panel does not guarantee work as allocation of work will be based on demand of the service

and panel rotation

Priced bill of quantity will be attached together with tender documents and rates will be used on successful

bidders for period of 24 months

For this project In case one bidder is responsive and other bidders are non-responsive, department reserves

the right to appoint that specific responsive bidder due to speciality of the project.

The following selection criteria will be used when bidders have been approved in the panel:

Companies will be placed in numeric patterns and service providers will be allocated tasks on a rotational
basis starting with alphabetical order

Contractors allocated the job will automatically be moved to the bottom of the list irrespective of acceptance

of the project or not.
If the service provider fail to attend work request or complaint on site without valid reasons,
Department reserves the rights to appoint another contractor.

In exceptional cases, the Department may request the approved service provider in the panel to bid
for certain special job.

The Department also reserves the right to collapse the panel at any time prior to 24 months lapsing.

Each of the service providers appointed on the panel will be expected to sign appointment letter
Approval / inclusion in the panel does not guarantee work as allocation of work will be based on demand for
service. It is to be noted that 24 months as approved in the panel may lapse without having been allocated

task due to Departmental needs

Administrative responsiveness: due completion of returnable documents, submission of appropriate
certificates, documents and information as requires to determine eligibility

Bidders will first be evaluated in terms of the minimum requirements for functionality. Bidders who do
not fulfil/meet all the requirements as per the minimum functionality criteria will be disqualified

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 25 of 25
For Internal & External Use Effective date June 2015 Version: 1.0
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.l;f:i' | Public Works and infrastructre

Name?  REPUBLIC OF SOUTH APRICAL 1ing Instructions — PG-02.2 (FM: PDM)
PG-02.2 (FM: PDM) PRICING INSTRUCTIONS

‘ Proiect fitle: Panel of Contractors For Preventative Maintenance, Service and Repair of
_ J ) Electrical High Tension Reticulation for 24 Months in Waterberg District
{ Tender no: Pik24/18 r Reference no: | 7/1/1/2/18

C2.1 Pricing Instructions

1.

BILLS OF QUANTITIES

The Bills of Quantities forms part of and must be read and priced in conjunction with all the other
documents forming part of the contract documents, the Facilities Management: Preventative and
Day-to-Day Maintenance Conditions of Contract, Specifications, Drawings and all other relevant
documentation.

VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the
Bills of Quantities must however be net (exclusive of VAT) with VAT calculated and added to the

total value thereof in the Final Summary.
FIXED PRICE CONTRACT
Tenderers are to take note that contract price adjustments are not applicable to this contract.

Tenderers should therefore make provision in the contract sum, Bill of Quantities, etc., for possible
price increases during the contract period, as no claims in this regard shall be entertained.

QUANTITIES PROVISIONAL

The quantities set out in the schedules are measured provisionally and will be subject to re-
measurement on completion of the Maintenance Works.

ZERO, NiL, GRATIS, UNBALANCED OR NON- MARKET RELATED RATES

Zero, nil, gratis, unbalanced or non- market related rates will not be accepted and The Department
reserves the right to adjust such rates without altering the tender value. The Bill of quantities must
therefore be returned with the tender documentation

CONTRACT PRICE ADJUSTMENT PROVISION
Contract price adjustment provision CPAP is not applicable to this tender document.

MATERIAL ITEM UNIT RATES

Material item unit rates shall include for all labour, material profit overhead, transport, as well as
disconnecting and removal of existing etc.

MARK-UP

Percentage mark-up is allowed on non-scheduled material, parts and components only and not on
labour, transport and sub-contractor's services. The total discount obtained from the supplier shall be
credited to the Department. The percentage mark-up shall then be calculated on the total discount
price excluding VAT. This must be indicated in the Bill of Quantities applicable to the resulting
contract. Percentage mark-up allowed. A provisional amount has been provided in the Rates of
Schedules. Tenderers to indicate percentage profit as indicated in the schedule of rates.

TRANSPORT COST

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or "Tenderer”.
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REFEDEEICR SRt AFRmAPricing Instructions — PG-02.2 (FM: PDM)

Transport cost for schedule items can only be claimed if distance traveled is more than 10km radius
from the General Post office of Hoedspruit or the office of the service provider (whichever is the
lesser) of the subject area of this tender. Transport cost will be calculated according to the distance
travelled to the site/building where the work is to be executed. Where more than one service has to
be done on the same day in the same area, transport cost will be calculated on actual distance
travelled outside the 10km radius as below example.

Total distance that can be claimed - (10km radius) = Total km. Transport will be measured from point
A of Waterberg District.

The Contractor shall make the necessary arrangements to have the required parts, material or
equipment available to execute repair work, therefore no claims for delivery costs or transport costs

to collect parts, material or equipment shall be accepted. Workers travelling in the vehicle are to be
included in transport costs.

10 MEASUREMENTS

The unit of measurement is indicated in the Scope of works and in the Bill of Quantities.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
wards “Tendar” or “Tenderer” Pana 2 nf 2



I;REVENTATIVE, MAINTENANCE , SERVICE AND REPAIR OF ELECTRICAL HIGH TENSION RETICULATION IN WATERBERG FOR 24 MONTHS

SCHEDULE 1
SCHEDULE OF QUANTITIES: MAINTENANCE AND SERVICING OF MEDIUM

VOLTAGE EQUIPMENT

'LEM DESCRIPTION UNIT QUANTITY |RATE AMOUNT
Three monthly Maintenance and Servicing of Medium Voltage Substations,
Mini-Substations, Low Voltage Substations, Distribution Boards, Overhead
lines, MV & LV Switchgear, Cables And Kiosks as per Scope of Works. Rates
include transport. fabour, mark up, bonus
Li SUBSTATIONS: Including HT Switchgear, Transformers and LV Panel
1 6.6 kV No. 1
2 11 kv No. 1
3 22 kV No. 1
LI MINI-SUBSTATIONS: Including HT Switchgear, Transformer and LV Panel
4 100kVA - 315kVA No. 1
5 350kVA - 630kVA No. 1
6 800kVA - 1MVA No. 1
STAND ALONE SWITCHGEAR
Vacuum Circuit Breaker(VCB)
7 400 A No. 1
8 600 A or 630 A No. 1
9 800 A No. 1
Qil Circuit breaker(OCB)
10 400 A No. 1
11 600 A or 630 A No. 1
12 8O0 A No. 1
SF& gas circuit breaker
13 400 A No. 1
14 600 A or 630 A No. 1
15 800 A No. 1
T3 unit
16 400 A No. 1
17 600 A or 630 A No. 1
18 800 A No. 1
F1 unit
19 400 A No. 1
20 600 A or 630 A No. 1
21 800 A No. 1
K-Range switches
22 400 A No. 1
23 600 A or 630 A No. 1
24 800 A No. 1
Isolators
25 400 A No. 1
26 600 A or 630 A No. 1
27 800 A No. 1
28 1250 A No. 1
Fuse links/Surge Arrestors
29 5Amps to 10 Amps No. 1
30 20Amps to 80 Amps No. 1
u STAND ALONE TRANSFORMERS: Indoor and outdoor including Pole Transformers
32 25 Kva -100 kVA No. 1
33 125 kVA - 300 kVA No. 1
34 350 kVA - 750 kVA No. 1
35 800 Kva -1.5 MVA No. 1
36 Above 1.5 MVA - 3 MVA No. 1
37 Bush Clearing 5m Circumference m 1




SCHEDULE 2
SCHEDULE OF QUANTITIES: SCHEDULED
MAINTENANCE ITEMS

iTEM |DESCRIPTION UNIT %l.IJ.IY\N RATE AMOUNT
REPAIRS: Supply and installation of the following
eguipments
SUBSTATION BUILDING REPAIR
GENERAL
1 50mm x 10mm burs bars m 1
2 Master lock No 1
PAINTING AND COATINGS
3 Substation walls: pure acrylic paint white m* 1
4 Floor screed: epoxy coating standard. m* 1
5 Floor screed: epoxy coating self levelling m* 1
6 Window frames: steel: Max 1200 x 900mm No 1
7 Window frames: varnished timber: Max 1200 x 200mm No 1
8 Door frames: vasnished timber No 1
9 Doors: vasnished timber No 1
10 Repair face boards No 1
11 Replace face boards No 1
12 Repair of the substation roof m* 1
13 Painting of the substation roof m* 1
Fence around substation building
14 LI Repairing of fence around substation building m* 1
Maintenance of the fire extinguisher inside the
15 substations. All size No 1
WARNING SIGNS
16 Danger: High Voltage No 1
17 Unauthorized entry prohibited No 1
18 Procedure in case of electric shock No 1
19 Procedure in case of fire No 1
20 Unauthorized handling of equipment prohibited No 1
ELECTRICAL
Supply and Install( wiring) in existing conduit
21 2,5 mm2 PVC insulated m 1
22 4,0 mm?2 PVC insulated m 1
23 6,0 mm?2 PVC insulated m 1
TESTING AND COMMISSIONING
The testing and commissioning of the complete
24 installation and issuing of Certificate of Compliance No 1

Total Carried Forward




QUAN

ITEM |DESCRIPTION UNIT TITY RATE AMOUNT
25 GALVANISED CONDUIT
26 20mm m 1
25mm m 1
Lightning protection installation in substation
27 1m earth copper spikes No 1
28 70mm green/yellow insulated copper conductor m 1
29 10 mm earth (Alluminium) m 1
HIGH VOLTAGE - REPAIR
TRANSFORMERS
25 kVA - 100 kVA
E)ﬁ leak repair
30 Welding length mm 1
31 Gasket seal 0-100 cm”2 No 1
32 Gasket seal 110-1000 cm”2 No 1
33 Oil replacement Litre 1
34 Insulators No 1
35 Breather units No 1
36 Conservator tanks No 1
37 Bucholz relay No 1
38 Temperature gauge No 1
39 Silica gel replacement kg 1
125 kVA - 300 kVA
Oil leak repair
40 Welding length mm 1
41 Gasket seal 0-100 cm”2 No 1
42 Gasket seal 110-1000 cm”2 No 1
43 Insulators No 1
44 Breather units No 1
45 Conservator tanks No 1
46 Boegels relay No 1
47 Temperature gauge No 1
48 Silica gel replacement 6/6 - 11 kV (Supply and Install) kg 1

Total Carried Forward




QUAN

73

ITEM |DESCRIPTION UNIT TITY RATE AMOUNT
CABLES
120mm? 3core PILC insulated cables with copper
conductor.
49 11 kVA - 11 kVA m 1
50 22 kVA - 22 kVA m 1
95mm? 3core PILC insulated cables with copper
conductor.
51 11 kVA - 11 kVA m 1
52 22 kVA - 22 kVA m 1
70mm? 3core PILC insulated cables with copper
conductor.
53 11 kVA - 11 kVA m 1
54 22 kVA - 22 kVA m 1
50mm?” 3core PILC insulated cables with copper
conductor.
55 11 kVA - 11 kVA m 1
56 22 kVA - 22 kVA m 1
35mm? 3core PILC insulated cables with copper
conductor.
57 11 kVA - 11 kVA m 1
58 22 kVA - 22 kVA m 1
CABLE TERMINATIONS INCLUSIVE LUGS
FERRULES
120mm? 3core PILC insulated cables with copper
conductor.
59 6.6 kVA - 6.6 kVA No. 1
60 11 kVA - 11 kVA No. 1
61 22 kVA - 22 KVA No. 1
95mm? 3core PILC insulated cables with copper
conductor.
62 6.6 kVA - 6.6 kVA No. 1
63 11 kVA - 11 kVA No. 1
64 22 kVA - 22 kVA No. 1
70mm? 3core PILC insulated cables with copper
conductor.
65 6.6 kVA - 6.6 kVA No. 1
66 11 kVA - 11 kVA No. 1
67 22 kVA - 22 kVA No. 1
50mm? 3core PILC insulated cables with copper
conductor.
68 6.6 kVA - 6.6 kVA No. 1
69 11 kVA - 11 kVA No. 1
70 22 kVA - 22 kVA No. 1
35mm? 3core PILC insulated cables with copper
conductor.
71 6.6 kVA - 6.6 kVA No. 1
72 11 kVA - 11 kVA No. 1
22 kVA - 22 kVA No. 1




QUAN

ITEM |DESCRIPTION UNIT TITY RATE AMOUNT
EXCAVATION AND BACKFILLING
Excavate, backfill and compact in all materials including
disposal of unsuitable/surplus material. Note this is
measured in cubic meters (4 Linear m =1 c.u.m.)
74L Earth m° 1
7501 |Soft Rock m’ 1
76L1  |Hard Rock m” 1
77LI Bedding m3 1
Importation of bedding material as directed by the
Departmental Representative
78l  |Bedding material (Provisional) m* 1
BATTERIES
Supply and install complete 34/24/12V battery set
79 350 kVA - 750 kVA No 1
80 800 kVA - 1,5 mVA No 1
81 Above 1,5 MVA tp 3 MVA No 1
HIGH VOLTAGE SWITCHES
82 Qil leak repair No 1
83 Oil replacement Litre 1
84 Replace switchgear contacts male and female (Rose) [No 1
85 30 V Battery Charger No
86 Tank gasket (All sizes) No 1
87 New protection relay No 1
88 DC tripping coils complete with wiring No 1
Elecrical standoff switches
89 Standoff switch (tripping only) No 1
90 Standoff switch (tripping and closing) No 1
91 Standoff lead No 1
DC TRIPPING GEAR
92 Tripping unit complete No 1
OVERHEAD LINES
93 10 mm? m 1
94 15 mm? m 1
95 25 mm® m 1
96 35 mm” m 1
97 50 mm? m 1
98 70 mm? m 1
99 6,6 Kv m 1
100 11 kV m 1
22kV m 1

101




QUAN

ITEM |DESCRIPTION UNIT TITY
FUSES LINKS/SURGE ARRESTORN
102 5 Amps - 10 Apms No 1
103 20 Amps - 80 Amps No 1
OVERHEAD LINES - REPAIRS
104 Bare condutors aluminium m 1
105 Wooden pole Treated 11 m No 1
106 10 - 25A Striker fuses No 1
107 30 - 40A Striker fuses No 1
108 50 - 80A Drop out fuses No 1
109 10 - 25A Drop out fuses No 1
110 30 - 40A Drop out fuses No 1
111 50 - 80A Drop out fuses No 1
112 50A Drop out fuses No 1
113 Drop out link No 1
114 Drop out link Complete with holder No 1
115 Auto replaser No 1
Cable glands Steel
116 No 2 No 1
117 No 3 No 1
118 No 4 No 1
119 No 5 No 1
120 No 6 No 1
121 No 1 No 1
Cable glands PVC
122 No 1 No 1
123 No 2 No 1
124 No 3 No 1
125 No 4 No 1
126 No 5 No 1
127 No 6 No 1
Kiosk
128 200 x 350 x 155 No 1
129 400 x 550 x 225 No 1
130 240 x 190 x 90 No 1
Cable joints
131 Cable joints 16mm No 1
132 Cable joints 70 mm No 1
133 Cable joints 95 mm No 1
134 Cable joints 25 mm No 1
135 Cable joints 120 mm No 1
136 Cable joints 150 mm No 1




Cable joints 240 mm

No

137 1
138 Cable joints 185 mm No 1
139 95 mm 11 KV joint kit No 1
140 95 mm 22 KV joint kit No 1
LV & HV Circuit Breaker.
141 60 A No 1
142 80 A No 1
143 100 A No 1
144 150 A No 1
145 200 A No 1
146 22 A - 25KA No 1
147 250 A No 1
148 300 A No 1
149 400 A No 1
150 450 A No 1
151 500 A No 1
152 600 A No 1
153 800 A No 1
T3 circuit breaker / mini subs & switch gear
153 400 A No 1
154 800 A No 1
Qil circuit breaker/ substation
155 400 A No 1
156 800 A No 1
157 Cable fault location P/D 1
158 pressure test No 1
Isolators
159 400 A No 1
160 600 A or630 A No 1
161 800 A No 1
K-Range switches
162 400 A No 1
163 600 A or 630 A No 1
164 800 A No 1
F1 unit
165 400 A No 1
166 600 A or 630 A No 1
167 800 A No 1
SF6 gas circuit breaker
168 400 A No 1




600 A or 630 A

169 No 1
170 800 A No 1
Transformer 11KV : Surface Mounted
171 16 KVA No 1
172 25 KVA No 1
173 32 KVA No 1
174 64 KVA No 1
175 50 KVA No 1
176 100 KVA No 1
177 200 KVA No 1
178 315 KVA No 1
179 400 KVA No 1
180 500 KVA No 1
Transformer 22KV : Surface Mounted
181 16 KVA No 1
182 25 KVA No 1
183 32KVA No 1
184 64 KVA No 1
185 50 KVA No 1
186 100 KVA No 1
187 200 KVA No 1
188 315 KVA No 1
189 400 KVA No 1
190 500 KVA No 1
Transformer 11KV : Pole Mounted
200 16 KVA No 1
201 25 KVA No 1
202 32 KVA No 1
203 64 KVA No 1
204 50 KVA No 1
205 100 KVA No 1
206 200 KVA No 1
207 315 KVA No 1
208 400 KVA No 1
500 KVA No 1

209




PREVENTATIVE MAINTENANCE, SERVICE AND REPAIR OF ELECTRICAL HIGH TENSION RETICULATION FOR 24 MONTHS

SCHEDULE 3 |

SCHEDULE OF QUANTITIES: TRANSPORT COST AND NON — SHEDULE RATES LABOUR AND M
ITEM

DESCRIPTION UNIT $UANT'T RATE  |AMOUNT

LABOUR

The rates for labour will be deemed to be an all-
inclusive rate.(ie inclusive of statutory minimum labour
rates, bonuses, pension fund contributions, medical
fund contributions, UIF etc)

NORMAL TIME
3,1 Artisan Hour 1
3,2 Skilled Labour Hour 1

Materials and equipment.
Provide for the sum of R0,00 for non-scheduled material

items
33 Gross markup incl. profit on materials valued % 1
TRANSPORT SCHEDULE
34 |Transport cost of vehicle with loading capacity of 1 ton [km 1
35 2-10 high up crane Truck km 1

TOTAL FOR SCHEDULE 4 CARRIED TO FINAL SUMMARY N/A




.PREVENTATIVE MAINTENANCE, SERVICE AND REPAIR OF ELECTRICAL HIGH TENSION RERICULATION FOR 24
MONTHS

ITEM DESCRIPTION AMOUNT
VAINTENANCE AND SERVICING OF MEDIUM

1 |SCHEDULE1 |/ TAGE EQUIPMENT

> |SCHEDULE 2 |SCHEDULED MAINTENANCE ITEMS
TRANSPORT COST AND NON SCHEDULED
3 |SCHEDULES3 |,\\p LABOUR RATES

SUB TOTAL
VAT AT 15%

TOTAL AMOUNT CARRIED TO FORM OF OFFER (DPW-07 FM) N/A
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ADDITIONAL SPECIFICATION

SN

IMPLEMENTATION OF LABOUR-INTENSIVE INFRASTRUCTURE PROJECTS

UNDER THE EXPANDED PUBLIC WORKS PROGRAMME (EPWP)

CONTENTS

SN 01 SCOPE

SN 02 TERMINOLOGY AND DEFINITIONS

SN 03 APPLICABLE LABOUR LAWS

SN 04 EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR
INTENSIVE WORKS

SN 05 TRAINING OF EPWP WORKERS

SN 06 CONTRACTUAL OBLIGATIONS IN RELATION TO LABOUR

SN 07 SETTING OF RATE OF PAY

SN 08 GENERIC LABOUR INTENSIVE SPECIFICATION

SN 01 SCOPE

SN 02

This project is part of the Expanded Public Works Programme and aims to alleviate and
reduce unemployment. EPWP will achieve this aim through the provision of work opportunities
as part of the project. EPWP workers will be recruited and trained in skills relevant to the work
to be done on this project. These workers will be employed by the Contractor as part of this
project so that they can gain work experience on these projects. The Contractor will be
required to manage, supervise and report on the EPWP workers, monthly, for a period of
24 months. Furthermore the Contractor will be required to supervise these EPWP workers to
ensure that the work they perform is of the required standard.

Labour-intensive infrastructure projects under the EPWP include:

e using labour intensive construction methods to provide employment opportunities to local
unemployed people;
providing training or skills development to those locally employed workers;

s building cost-effective and quality assets.

The employment of locally employed temporary workers on all EPWP labour-intensive
infrastructure projects must be in accordance with the Code of Good Practice for Employment
and Conditions for Expanded Public Works Programmes issued in terms of the Basic
Conditions of Employment Act, 1997 (Act N°75 of 1997)..

TERMINOLOGY AND DEFINITIONS

SN 02.01

TERMINOLOGY

(a) BY HAND refers to the use of tools which are manually operated and
powered.
(b) EPWP Expanded Public Works Programme, a National

Programme of the government of South Africa,
approved by Cabinet.
(c) DOL Department of Labour.
(d) Labour-intensive refers to methods of construction involving a mix of
machines and labour, where labour, utilising hand



SN.2

tools and light plant and equipment, is preferred to
the use of heavy machines, where technically and
economically feasible.(Note: The normal emphasis
on the cost-effectiveness and quality of the asset

must be retained.)

(e) Public body refers to a department, trading entity, constitutional
institution, municipality, public entity or municipal
entity

f) Scope of work refers to a specification and description of the

services or construction works which are to be
provided and any other requirements and constraints

relating to the manner in which the contract is to be

performed
SN 02.02 DEFINITIONS
(a) “employer” means the contractor or any party employing the worker
under the EPWP Programme.
(b) “client” means the Department of Public Works.
(c) “worker” means any person working or training in an
elementary occupation on an EPWP.
SN 03 APPLICABLE LABOUR LAWS
In line with the Expanded Public Works Programme (EPWP) policies, the Code of Good
Practice for Employment and Conditions of Work for Expanded Public Works Programmes
read in conjunction with a Ministerial Determination for Expanded Works Programmes issued
by the Minister of Labour in terms of Section 50(1) of the Basic Conditions of Employment Act
of 1997 of which extracts have been reproduced below in clauses SN 04, shall apply to works
described in the scope of work and which are undertaken by unskilled or semi-skilled workers.
SN 04 EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR INTENSIVE
WORKS
SN 04.01 _ REQUIREMENTS FOR THE SOURCING AND ENGAGEMENT OF LABOUR

The beneficiaries of the programmes should be locally-based (as close to the project site as
possible) individuals prepared to work on the specific EPWP.

In order to spread the benefits as broadly as possible in the community, a maximum of one
person per household should be employed, taking local available labour into account.

Workers from other areas may be employed if they have skills that are required for a project
and there are not enough persons in the local communities who have those skills or who could
undergo appropriate skills training. However, workers from other communities should not
exceed 20% of all persons working on a programme. A proper skills audit should be
conducted, where possible, in an area where an EPWP is in operation.

Programmes should set participation targets for employment with respect to women, youth,
and people with disabilities.



SN.3

The proposed targets are:

e 55% women;
e 55% youth from 16 to 35 years of age; and
o 2% people with disabilities.

EPWPs should seek to achieve these targets in all occupational categories.
Persons under sixteen years of age may not be employed on EPWP.

SPECIFIC PROVISIONS PERTAINING TO SANS 1914-5

Targeted labour: Unemployed persons who are employed as local labour on the project.

e The specified contract participation goal for the contract is stated in the Scope of Works.
The contract participation goal shall be measured in the performance of the contract to
enable the employment provided to targeted labour to be quantified.

¢ The wages and allowances used to calculate the contract participation goal shall, with
respect to both time-rated and task rated workers, comprise ali wages paid and any
training allowance paid in respect of agreed training programmes.

e Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall been

The definition for net amount shall be amended as follows:
e Financial value of the contract upon completion, exclusive of any value added tax or sales
tax which the law requires the employer to pay the contractor.

SN 04.02
Definitions
Contract participation goals
entered into with targeted labour.
SN 05 TRAINING OF EPWP WORKERS

The contractor shall provide all the necessary on-the-job training to targeted labour to enable
such labour to master the basic work techniques required to undertake the work in accordance
with the requirements of the contract in a manner that does not compromise worker health and

safety.
Three types of training are applicable, namely

Life skills;

On the job training;

First Aid training;
Technical Skills training.

Training will be implemented by training instructors accredited by DOL and/or CETA.

. EPWP workers shali be employed on the projects for a minimum period of
12 months.
° EPWP workers shall be deployed on projects in the vicinity of their homes. The

same arrangements as for other workers regarding accommodation, subsistence
and travel shall be applicable to EPWP workers.

(a) The contractor shall provide all the necessary on-the-job training to targeted labour
to enable such labour to master the basic work techniques required to undertake
the work in accordance with the requirements of the contract in a manner that does
not compromise worker health and safety.



SN.4

(b) The cost of the formal training of targeted labour, will be funded by the provincial
office of the Department of Labour. This training should take place as close to the
project site as practically possible. The contractor, must access this training by
informing the relevant provincial office of the Department of Labour in writing, within
14 days of being awarded the contract, of the likely number of persons that will
undergo training and when such training is required. The employer must be
furnished with a copy of this request.

(c) A copy of this training request made by the contractor to the DOL provincial office
must also be faxed to the EPWP Training Director in the Department of Public
Works - Cinderella Makunike, Fax Number 012 328 6820 or email
cinderella.makunike@dpw.gov.za Tel: 083 677 4026

(d) The contractor shall be responsible for scheduling the training of workers and shall
take all reasonable steps to ensure that each beneficiary is provided with a
minimum of six (6) days of formal training if he/she is employed for 3 months or
less and a minimum of ten (10) days if he/she is employed for 4 months or more.

(e) The contractor shall do nothing to dissuade targeted labour from participating in the
above mentioned training programmes.

() An allowance equal to 100% of the task rate or daily rate shall be paid by the
contractor to workers who attend formal training, in terms of (d) above.

(@) Proof of compliance with the requirements of (a) to (e) must be provided by the
Contractor to the Employer prior to submission of the final payment certificate.

SN 06 CONTRACTUAL OBLIGATIONS IN RELATION TO LABOUR
The EPWP workers to be employed in the programme (EPWP) shall be directly contracted to
the Contractor. Over and above the construction and project management responsibilities, the
contractor will be expected to perform the tasks and responsibilities as set out in this
specification.
Implementation of labour intensive practices under the Expanded Public Works Programme
(EPWP) is required to a value of not less than 10% of the tendered contract amount for wages
paid to local labour.

SN 07 PAYMENT OF WORKERS

Employers must pay workers at least the minimum rate as stipulated in the Ministerial
Determination: Expanded Public Works Programme

Workers can be paid on the basis of the number of tasks completed. These workers are
referred to as “task-rated workers”. Alternatively, workers can be paid on a daily rate.

There are jobs where it is not possible to pay workers on the basis of tasks performed. These
workers must be paid on the basis of the amount of time they worked. They are referred to as
“time-rated workers”.

On the task-based system, a worker is paid for each task completed or part thereof.

If workers are informed a day before that work will not take place the next day, they should not
be entitled to any payment.

Workers will be paid a training allowance in case they are required to attend agreed training
programmes. This should be equal to 100% of the daily task rate for task-rate workers or
100% of the daily rate of pay for time-rated workers. All the costs of training will be covered, for
example, travel, trainers, material, tuition fees.

Where a worker participates in a learnership, the relevant learnership determination must be
used to determine the training allowance whilst on training.



SN 08

SN.5

Each worker must be given written particulars of employment and verbal explanations in an
appropriate language of their rate of pay and how this is to be calculated.

Where a project is completed earlier than anticipated the worker should receive the full agreed
remuneration for the stipulated period of the contract if the pay for the task was to be
calculated on the basis of time. Where such work was to be performed on a task-based
system, the full agreed remuneration for the task should be paid for early completion.

GENERIC LABOUR INTENSIVE SPECIFICATION

The Generic Labour-intensive specification below is the same as SANS 1921-5, Construction
and management requirement for works contracts- Part 5: Earthworks activities which are to
be performed by hand and should be included in the scope of works without amendment or
modification as set out below.

SN 08.01 _ Scope

SN 08.01

This specification establishes general requirements for activities which are to be executed by
hand involving the following:

a) Trenches having a depth of less than 1.5 metres
b) Excavation for and erection of poles for overhead lines.
c) Installation of all electricity cables (joints and terminations by qualified persons).

Precedence

SN 08.01

Where this specification is in conflict with any other standard or specification referred to in the
Scope of Works to this Contract, the requirements of this specification shall prevail.

Hand excavateable material

Hand excavateable material is material:

a) granular materials:
i) whose consistency when profiled may in terms of table 1 be classified as very loose,

loose, medium dense, or dense; or

i) where the material is a gravel having a maximum particle size of 10mm and contains no
cobbles or isolated boulders, no more than 15 blows of a dynamic cone penetrometer is
required to penetrate 100mm;

b) cohesive materials:

i) whose consistency when profiled may in terms of table 1 be classified as very soft,
soft, firm, stiff and stiff / very stiff; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no
cobbles or isolated boulders, no more than 8 blows of a dynamic cone penetrometer is
required to penetrate 100mm;

Note:
i) A boulder, a cobble and gravel is material with a particle size greater than 200mm,
between 60 and 200mm.
ii) A dynamic cone penetrometer is an instrument used to measure the in-situ shear

resistance of a soil comprising a drop weight of approximately 10 kg which falls
through a height of 400mm and drives a cone having a maximum diameter of
20mm (cone angle of 60°with respect to the horizontal) into the material being
used.
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SN 08.01 _ Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be
excavated by hand.

SN 08.01 Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding

100mm. Each layer shall be compacted using hand stampers

a) to 90% Proctor density;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to
penetrate 100 mm of the backfill, provided that backfill does not comprise more than10%
gravel of size less than 10mm and contains no isolated boulders, or

c) such that the density of the compacted trench backfill is not less than that of the
surrounding undisturbed soil when tested comparatively with a DCP.

SN 08.01 _ Excavation
All hand excavateable material including topsoil classified as hand excavateable shall be
excavated by hand. Harder material may be loosened by mechanical means prior to
excavation by hand.
The excavation of any material which presents the possibility of danger or injury to workers
shall not be excavated by hand.

SN 08.01 _ Clearing and grubbing

Grass and small bushes shall be cleared by hand.

SN 08.01 _Shaping

All shaping shall be undertaken by hand.

All loading shall be done by hand, regardless of the method of haulage.

Excavation material shall be hauled to its point of placement by means of wheelbarrows where
the haul distance is not greater than 150 m.

All material, however transported, is to be off- loaded by hand, unless tipper-trucks are utilised

All material shall be spread by hand.

SN 08.01  Loading

SN 08.01  Haul

SN 08.01  Offloading
for haulage

SN 08.01  Spreading

SN 08.01  Compaction

Small areas may be compacted by hand provided that the specified compaction is achieved.
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Where the haul of any material exceeds 200m, consideration should be given to the use of
local resources for transporting material. This includes the use of animal drawn vehicles and
small trailer combinations utilising locally sourced tractors. All loading and off loading can be

Labour-intensive works is highlighted in the bills of quantities for the payment items relating to

The Departmental Representative shall, before certifying a contractor’s payment certificate,
ensure that the contractor has submitted labour information in a format and timeframe
specified by the employer. If the information submitted by the contractor is inadequate the
consultant shall not submit the payment certificate to the employer for payment.

The Contractor's payment invoices shall be accompanied by labour information for the
corresponding period in a format specified by the employer. If the contractors chooses to delay
submitting payment invoices, labour returns shall still be submitted as per frequency and
timeframe stipulated by the Employer. The contractor's invoices shall not be paid untif all

SN 08.01  Haul of Material
done by hand.
SN 08.01 _ Bill of quantities
labour-intensive works (LI).
SN 09 REPORTING
pending labour information has been submitted.
SN 10 MEASUREMENTS AND PAYMENT

The number of EPWP workers specified for this contract that will receive orientation
and life skills development training is ...... (Number to be determined by EPWP) and
technical training is ...... (Number to be determined by EPWP)
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PREAMBLE
In terms of the Occupational Health and Safety Act and Regulations, (Act 85 of

1993), the Department of Public Works (NDPW), as the Client shall be responsible
to prepare Health & Safety Specifications for any intended project and provide any

Contractor who is making a bid or appointed to perform any work for the Client

(NDPW).

This ‘Health and Safety Specifications’ document is governed by the “Occupational
Health and Safety Act, (Act No. 85 of 1993), hereinafter referred to as ‘The Act'.
Notwithstanding this, cognizance should be taken of the fact that no single Act or

its set of Regulations can be read in isolation.

Due to wide and different scope of any work on any project, every activity will be
different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting
the Health and Safety Plan, and in consideration of the information contained here-
in, the contractor shall set up a Risk Assessment Program to identify and
determine the scope and details of any risk associated with any hazard, in order to
identify the steps needed to be taken to remove, reduce or control such hazard.
This Risk Assessment and the steps identified will be the basis or point of
departure for the Health and Safety Plan. The Health and Safety Plan shall include
documented ‘Methods of Statement’ detailing the key activities to be performed in
order to reduce as far as practicable, the hazards identified in the Risk

Assessment.

The National Department of Public Works (NDPW) is tasked to provide
accommodation and operational facilities to a very large proportion of the
approximate 35 National Departments responsible for the governance of the
NDPW. A very large number of State employees and public users of the facilities
and the services provided there-in directly interacts with the facilities provided by

the well-being, health and safety of a great number of people.
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In this a high premium is to be placed on the health and safety of the most valuable
assets of the Department of Public Works. These are its personnel, the personnel
of its Clients Departments and the physical assets of which it is the custodian and
may also include the public as well. The responsibilities the Department and
relevant stakeholders have toward its employees and other people present in the
facilities or on the sites are captured further in this specification document. These
responsibilities stem from both moral, civil and a variety of legal obligations. The

Contractor is to take due cognisance of the above statement.

Every effort has been made to ensure that this specification document is accurate
and adequate in all respects. Should it however, contain any errors or omissions
they may not be considered as grounds for claims under the contract for additional
reimbursement or extension of time, or relieve the Contractor from his
responsibilities and accountability in respect of the project to which this
specification document pertains. Any such inaccuracies, inconsistencies and/or

inadequacies must immediately be brought to the attention of the NDPW.

2, SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT
These Specifications should be read in conjunction with the Occupational Health
and Safety and Regulations, Act 85 of 1993, including all other Regulations and
Safety Standards which were or will be promulgated under the Act or incorporated
into the Act and be in force or come into force during the effective duration of the
project. The stipulations in this specification, as well as those contained in all other
documentation pertaining to the project, including contract documentation and
technical specifications shall not be interpreted, in any way whatsoever, to
countermand or nullify any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

3. PURPOSE
The Department is obligated to implement measures to ensure the health and

safety of all people and properties affected under its custodianship or contractual
commitments, and is further obligated to monitor that these measures are
structured and applied according to the requirements of these Health and Safety

Specifications.
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The purpose of this specification document is to provide the relevant Contractor
with any information other than the standard conditions pertaining to construction
sites which might affect the health and safety of persons at work and the health

and safety of persons in connection with the use of plant and machinery; and to

protect persons other than persons at work against hazards to health and safety

arising out of or in connection with the activities of persons at work during the

carrying out of construction work for the Department of Public Works. The
Contractor is to be briefed on the significant health and safety aspects of the

project and to be provided with information and requirements on inter alia:

a)
b)
c)
d)

Safety considerations affecting the site of the project and its environment;
Health and safety aspects of the associated structures and equipment;
submissions on health and safety matters required from the Contractor; and

the Contractor’'s health & safety plan.

To serve to ensure that the Contractor is fully aware of what is expected from
him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of
1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction

regulation (2014).

To inform the Contractor that the Occupational Health and Safety Act, 1993 (Act 85

of 1993) in its entirety shall apply to the contract to which this specification

document applies. The Construction Regulations promulgated on 07 February

2014.

DEFINITIONS - All definitions in this document are explained or provided for in the

Occupational Health and Safety Act and Preventative and Day to Day Maintenance

Conditions of Contract.

Where contradictions are experienced, the definitions in the OHSA will take

precedence.
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5.1
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OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

Communication, Participation & Consultation
5.1.1 Occupational Health & Safety matters/issues shall be communicated
between the client, the Contractor, the Designer and other concerned parties shall

be through the H&S Committee or other means determined by the client.

512 Consultation with the workforce on OHS matters will be through their

Supervisors and H&S Representatives (‘SHE — Reps’)

5.1.3 The Contractor will be responsible for the dissemination of all relevant OHS

information to all involved, e.g. design changes agreed with the Client.

INTERPRETATION
a) The Occupational Health and Safety Act and all its Regulations, distinguish

between the roles, responsibilities and functions of employers and employees
respectively. It views consultants and contractors as employees of the “owner”

of a construction or operational project, the “owner” being regarded as the

employer.

b) The Contractor has to take full responsibility for the health and safety on the
site of the relevant project / contract. This includes monitoring health and

safety conditions and overseeing administrative measures required by the Act.

RESPONSIBILITIES OF THE CONRACTOR.
a) The Contractor shall accept the appointment under the terms and Conditions of

Contract. The Contractor shall sign and agree to those terms and conditions

and shall, before commencing work;

b) The Contractor shall ensure that he is fully conversant with the requirements of

this Specification and all relevant health and safety legislation.

c) The Contractor will in no manner or means be absolved from the responsibility
to comply with all applicable sections of the Act and the Regulations proclaimed

under the Act or which may perceivable be applicable to this contract.



d) The Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification,

e) The Contractor shall provide proof of his registration and good standing with the
Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

f) The Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on him by the client in

terms of this Specification and the Act.

8. SCOPE OF WORK
These specifications are applicable to the specific scope of work pertaining to the
above-mentioned project as detailed in the contract documents, this amongst all
includes and not limited for example, to:
¢ Maintenance of building and horticulture works;
e Maintenance of electrical and or Mechanical machineries
e Construction, erecting, alteration, renovations, refurbishment, repairs,

demolishing or dismantling of building and structures.
9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complexity of the
project and the risks involved in the work. The plan must be easily accessible in
a construction site and it must be clearly understood by management,
supervisors & workers.

(b) The plan must be implemented, maintained and kept up to date during the
project execution.

(c) The contractor should prepare a H&S plan that includes
e project information;
¢ client requirements for H&S management on the project;

(d) The H&S plan should include the following information:

e Details of the client, that is the person commissioning the work, for example
their name, representative and contact details;
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¢ Details of the project, for example address of the workplace, anticipated start
and end date and a brief description of the type of work that the H&S plan will
cover,

o Details on how to manage the risks associated with falls, falling objects,
moving plant, electrical / mechanical / building work and all high risk work in
the project, as per the scope of work.

(e) The H&S plan should also include information on:

¢ the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;
the safe use and storage of plant;

e obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;

e ensuring workers have appropriate licences and training to undertake the
construction work.

(f) The H&S plan must contain:
e a general description of the type of work activities involved in the project
o the project program or schedule details, including start and finish dates,
showing principal activities;

10. HEALTH AND SAFETY FILE

a) The contractor is responsible for producing an H&S file. It contains important
project H&S information for use by the owner of the completed structure after
construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the

required information.

b) The Contractor must, keep a Health & Safety File on site at all times that must
include all documentation required in terms of the Act and Regulations and
must also include a list of all Contractors on site that are accountable to the
Contractor and the agreements between the parties and details of work being
done. A more detailed list of documents and other legal requirements that must
be kept in the Health & Safety File.

c) The Health and Safety File will remain the property of the Client throughout the
project work and shall be consolidated and handed over to the Client.
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11. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Contractor is required to maintain an acceptable disabling incident frequency

rate (DIFR) and report on this to the Client on a continuous basis.

11.1 Identification of hazards and development of risk assessments, standard
working procedures (SWP) and method statements
The Contractor is required to develop Risk Assessments, Standard Working
Procedures (SWP) and Method Statements for each activity executed in the

contract or project.

The identification of hazards is over and above the hazards identification
programme and those hazards identified during the drafting of the Health and

Safety Plan.

11.1.1 Safety Audit by the NDPW.
The NDPW (Client) will be conducting Periodic Audits ensure to compliance with
Occupational Health and Safety Act and Regulation (Act 85 of 1993) and to ensure
that the Contractor is adhering to, implemented and is maintaining the agreed and
approved OH&S Plan.

a) A representative of the Contractor and the relevant Health and Safety
Representative(s) (SHE-Reps) must accompany the Client on all Audits and
Inspections and may conduct their own audit/inspection at the same time.
Each party will, however, take responsibility for the results of his/her own
audit/inspection results. The Client may require to be handed a copy of the
minutes of the previous Health and Safety Committee meeting reflecting
possible recommendations made by that committee to the Employer for

reference purposes.
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11.1.2 Health & Safety incident/accident reporting & investigations
a) The Contractor shall report all incidents where an employee is injured on duty

to the extent that he/she:

dies
becomes unconscious

loses a limb or part of a limb

iv. s injured or becomes ill to such a degree that he/she is likely either to
die or to suffer a permanent physical defect or likely to be unable for a
period of at least 14 days either to work or continue with the activity for
which he/she was usually employed

OR where:
i. amajor incident occurred

ii. the health or safety of any person was endangered

iii. where a dangerous substance was spilled

iv.  the uncontrolled release of any substance under pressure took place

v.  machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects

vi.  Machinery ran out of control, to the Provincial Director of the Department

of Labour within seven days and at the same time to the Client and/or its

Agent on its behalf.

b) The Contractor is required to provide the NDPW with copies of all statutory

reports required in terms of the Act and the Regulations.
c) The Contractor is required to provide the NDPW with a monthly “SHE Risk

Management Report”.

d) The Contractor is required to provide a.s.a.p. the NDPW with copies of all

internal and external accident/incident investigation reports.

The Contractor is responsible to oversee the investigation of all accidents/incidents

where employees and non-employees were injured to the extent that he/she/they

had to receive first aid or be referred for medical treatment by a doctor, hospital or

clinic. (General Administrative Regulation 9)
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(a) The results of the investigation to be entered into the Accident/Incident

Register listed above. (General Administrative Regulation 9)

(b) The Contractor is responsible for the investigation of all non-injury incidents as
described in Section 24 (1) (b) & (c) of the Act and keeping a record of the
results of such investigations including the steps taken to prevent similar

incidents in future.

(c) The Contractor is responsible for the investigation of all accidents relating to
site operations and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

(d) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall
be investigated and reported on in writing, irrespective of whether such

incident gave rise to injury or damage.

o Determine the underlying H&S deficiencies and other contributory factors
¢ Identification of corrective/preventative actions and continual improvement
¢ Communicating the outcome/results and documenting the events of the

investigation.

(e) Reporting Of Near-Misses

e The National Department of Public Works (NDPW) views the reporting of near
misses as a critical component in creating a positive health and safety
awareness culture on site.

¢ Department of Public Works retains the right to enforce the reporting of near

misses within 24 hours of occurrence.
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12.

12.1

Review
The Contractor is to review the Hazard Identification, Risk Assessments and

Standard Work Processes at each Planning and Progress Report meetings as the
work develops and progresses, and each time changes are made to the designs,

plans and work methods and processes.

The Contractor must provide the NDPW and all other concerned parties with

copies of any changes, alterations or amendments as contemplated in the above

paragraph.

Site Rules and other Restrictions

a) OHS rules
The Contractor must develop a set of site-specific OHS rules that will be applied to

regulate the Health and Safety Plan and associated aspects of the project.

b) Security Arrangements
The Contractor must establish site access rules and implement and maintain these
throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Contractor must develop a set of Security rules and procedures and maintain these
throughout the construction period.
The Contractor must appoint a competent person who must develop contingency
plans for any emergency that may arise on site as indicated by the risk

assessments.

12.1.1 Duties and Functions of the H&S Representatives

e The Contractor must ensure that the designated H&S Representatives conduct
at least a weekly inspection of their respective areas of responsibility using a
checklist developed by the Contractor.

¢ The report must be consolidated and submitted to the Health & Safety
Committee.

e H&S Representatives must form part of the incident/accident investigating

team.
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12.1.2 Establishment of H&S Committee(s)

e The Contractor must establish H&S Committees consisting of designated H&S
Representatives together with a number of Employers Representatives
appointed as per Section 19(3) that are not allowed to exceed the number of
H&S Representatives on the committee.

e The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the
procedures of the meetings including the chairmanship.

e The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall

determine its own procedures.

12.1.3 Training & Awareness

The contents and syllabi of all training required by the Act and Regulations
including any other related or relevant training as required must be included in the

Contractor's Health and Safety Plan and Health and Safety File.

Training & Induction
All employees performing work or task on site that potentially impact on H&S must

be competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project;
procedures must be put in place to ensure that all workers are aware of the
consequences of their work activities & benefits of improved H&S performance;
moreover all employees on site must be in possession of proof of General

Induction training.
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13.

PROJECT/SITE SPECIFIC REQUIREMENTS
The following is a list of specific activities and considerations that have been

identified for the project and site and for which Risk Assessments, Standard
Working Procedures (SWP), management and control measures and Method

Statements (where necessary) have to be developed by the Contractor:

a)
b)
c)
d)
e)
f)

9)

h)

)

L)

Clearing & grabbling the area/site

Site establishment

Dealing with existing structures

Location of existing services

Protection against heat exhaustion, dehydration, wet & cold conditions

Use of portable electrical & explosive tools

Mechanical works

. Boilers, Incinerators, welding works, Lifts, air-conditioning, geysers, heaters
etc.

Electrical Works

- Wiring, Standby generators, transformers, bulb changing, etc.

Any on Plants

- Sewage plants, Water reticulation plants

Building Works

- Roofing work, ceiling, carpeting, painting, tiling, plumbing, carpentry,
partitioning, etc.

Civil Works

- Parking areas, Roads pavings, speed humps construction
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15. THE CONTRACTOR’S GENERAL DUTIES

o The Contractor shall at all times ensure his status of an “employer” as
referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific

reference to Section 8 of the Act.

e The Contractor shall keep, and on demand make available, a copy of the
Act on site at all times and in addition to that he/she will introduce and
maintain a file titled “Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the NDPW representative whenever necessary or on request to
an interested party.

e The project under control of the Contractor shall be subject to periodic
health and safety audits that will be conducted by the NDPW at intervals
agreed upon between the Contractor and the NDPW, provided such
intervals will not exceed periods of one month.

e The Contractor is to ensure that he/she and all persons under his control on
the construction site shall adhere to the above specifications.

e The Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused
by non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these

specifications.
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16.

17.

THE CONTRACTOR’S SPECIFIC DUTIES
The Contractor's specific duties in terms of these specifications are detailed in the

Occupational Health and Safety Act and Regulations (Act 85 of 1993), as the

employer.

THE CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH REGARD TO
HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance
with the following the Occupational Health and Safety Act and Regulations (Act 85
of 1993) and other applicable regulations of the Act, including relevant SANS
codes;

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.

This list must not be taken to be exclusive or exhaustive! All of the above
requirements will be read in conjunction with the relevant regulations and health
and safety standards as required by the Act. Al documents and records required
by the Occupational Health and Safety Act and Regulations (Act 85 of 1993) will be
kept in the Health and Safety File and will be made available at any time when

required by the NDPW or his representative, or on request to an interested party.

OHS Spec Guideline Aug 2015 20



18.

GENERAL NOTES TO THE CONTRACTOR

Legal Framework: Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also apply to the State as well

as to State owned buildings and premises: -

. The latest issue of SABS 0142: "Code of Practice for the Wiring of

Premises"

. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as

amended and the municipal by-laws and any special requirements of the

local supply authority

. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended
d. The National Building Regulations and Building Standards Act 1977 (Act

103 of 1977) as amended and relevant proclaimed Regulations (SABS
0400)

. The Post Office Act 1958 (Act 44 of 1958) as amended

The Electricity Act 1984, Act 41 of 1984

. The Regulations of Local Gas Board(s), including Publications of the SABS

Standards and Codes of Practice, with specific reference to GNR 17468
dated 4t October 1997

. Legislation pertaining to water usage and the environment

Legislation governing the use of equipment, which may emit radiation (e.g.
X-Rays etc.)

Common Law

OHS Spec Guideline Aug 2015 21



19.

20.

L

HOUSE KEEPING

In promotion of environmental control all waste, rubble, scrap etc., will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Contractor will
ensure that the matter is brought to record with the NDPW or his representative,

after which suitable, acceptable alternatives will be sought and applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or
constituting a nuisance shall be treated or disposed of by methods approved of by

an a certified institution.

NOTE: No Contractor / employer shall require or permit any person to work at
night or after hours unless there is adequate, suitable artificial lighting including

support services in respect of Health and Safety.

MINIMUM REQUIREMENTS (NOT EXAUSTIVE) TO BE KEPT BY THE
CONTRACTOR

a) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his

employees on site, unless provided for by the NDPW.

b) Smoking Areas
The Department of Public Works is designated as non-smoking area.

c) Drinking Water Facilities
The provision of drinking water facilities shall be negotiated between the

Contractor and the NDPW.

OHS Spec Guideline Aug 2015 22



d) Equipment Compliance Certificates
Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be
limited to:
i. lifting equipment and lifting tackle
ii. power driven machinery
iii. electrical equipment

iv.  testing and monitoring equipment

e) Barricading
All barricading shall be of the rigid type unless the use of non-rigid barricading
(e.g. plastic danger tape) has been approved in writing by the NDPW. The
contractors’ barricading standard shall be included in the Health and Safety
Plan. Where more than one contractor is working on a site, the fixed
barricading shall be clearly marked with the company's name, site contact

person as well as the contact number/s.

f) Erection of Structures for Logistic Support
The NDPW shall approve all structures erected for logistical support by the
contractor. These structures include fences, workshops, tool sheds, offices,

ablution facilities, etc.

g) Fall Arrest and Prevention Equipment
Approved fall prevention equipment shall be used at heights of less than 2.0
metres. Above heights of 2.0 metres fall prevention equipment shall include fall
arrest. Equipment. Users of fall arrest equipment shall, amongst other things be

OHS Spec Guideline Aug 2015 23



21.

22,

trained in what an appropriate load bearing point is for connecting fall
prevention equipment.

Any deviation from this requirement shall be negotiated and agreed with the
NDPW in writing.

h) Hazardous Chemical Substances Waste Removal
The contractor shall provide adequately marked and sealable containers to
transport all hazardous chemical waste from the source to the approved Works

disposal point.

i) Personal Protective Equipment (PPE)
Personal protective equipment issued shall be specific to the risks associated

with the work to be performed and specific to conditions on site and shall
comply with South African National Standards (SANS) or similar.

LOCKOUT SYSTEMS
A system of control shall be established in order that no unauthorized person can

energize a circuit, open a valve, or activate a machine on which people are
working or doing maintenance, even if equipment, plant or machinery is out of
commission for any period, thus eliminating injuries and damage to people and

equipment as far as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.

IMPORTANT LISTS AND RECORDS TO BE KEPT
The following are lists of several records that are to be kept in the Health and
Safety File;
a) Contractor Risk Assessment Process
The risk assessment process shall include:
¢ an evaluation of the method of the work to be conducted
¢ the method statement on the procedure to be followed in performing the
task shall be developed
e the risk assessment will also include activities like:
i. Transportation of passengers and goods to and from site
ii. Physical and mental capabilities of employees

iii. Others as may be specified.

OHS Spec Guideline Aug 2015 24



e areview plan for risk assessments shall provide for:
i. the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the
previous assessment is no longer valid, or there has been a change
in a process, work methods, equipment or procedures and working
conditions
ii. Risk assessment/s to be reviewed if the outcome of incident

investigations and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader. All risk assessments and pre-task risk assessments

shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their

Health and Safety Plan.

c) Risk Based Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part

of the Health and Safety Plan.

d) List of Statutory appointments
e) List of record keeping responsibilities Inspection checklist

IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support
and assistance.

SERVICE NUMBER CONTACT PERSON
OHS Spec Guideline Aug 2015 25



" Hospital

@ Ambulance
w’ﬁ‘

5

AR
&
S

i Water
) Electricity

Police | l |

Fire Brigade

@// Engineer

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.

SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN

DEPARTMENT OF PUBLIC WORKS

(Hereinafter referred to as Department of Public Works)

----------------------------------------------------------------------------------------------------
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Al

(Nar‘ne of contractor/supplier)

(N@ame)representing ..........cooiiiiiii i e [Insert name of
contractor/supplier], do hereby acknowledge that .................. .,
[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed
in the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to

ensure that all work will be performed and/or machinery or plant used in accordance with the

provisions of the Act.

lundertake that ... ... [insert name of contractor/supplier]
shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service ....................................[insert
brief details of project/service, for example, name, contract/project number]
ceeener....and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
[Insert name of contractor/supplier] and

Department of Public Works, which will ensure compliance by
[/nsert name of contractor/supplier] with the

provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation,
modification, or waiver of any of the provisions of this agreement or consent to any departure from
these shall, in any manner, be of any force or effect, unless confirmed in writing and signed by
both parties, and such variation, modification, waiver, or consent shall be effective only in the

specific instance and for the specific purpose and to the extent for which it was made or given.

This agreement is signed on behalf of the parties, each signatory to this warranting that he/she

has the requisite authority to do so.

Signed this ......................... dayof......... e een s (BT e ae s e 20 5..... Govan - at

OHS Spec Guideline Aug 2015 27



(Fullname).............ccocoiiiiiiii i (Signature) ....................co...

Behalfof .................. Sk iR e o RS e 0 o o SEEETR 0 0 e 0 0 B2 T (Supplier/contractor)
Contractor Responsible Manager (responsible for signing the Department of Public Works’

contract on behalf of the contractor)

Witnesses
L e v e e BURRH < e e e e s R e e e wen e AR e e e 6
2
Signed this ........................... dayof ..o 2000 i
A sinicocin - o ams o015 « AR« <+ e @+« SEES » o » E e+ o U ¢ R 1o (Place)
(Fullname.........................oooiiiiiii. t e e B (Signature)..............ccooiiii i, on

On behalf of Department of Public Works (NDPW).
(Department of Public Works representative)

Witnesses

OHS Spec Guideline Aug 2015
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DETAILS OF CONTRACTOR:

Name and Surname

Tel No. and Cell No.

Fax No.

DETAILS OF CONTRACT ( WORK TO BE EXECUTED):

Description

Ref. No. (Invoice / Order No.).

Start Date

SUPERVISION BY THE DEPARTMENT OF PUBLIC WORKS:

DETAILS OF NDPW REPRESENTATIVE:

Name and Surname

Tel No. and Cell No.

Fax No.

SUPERVISION BY CONTRACTOR:

DETAILS OF CONTRACTOR’S SUPERVISOR:

Name and Surname

Tel No. and Cell No.

Fax No.

DETAILS OF CONTRACTOR’S HEALTH AND SAFETY REPRESENTATIVES:

Name and Surname

Tel No. and Cell No.

Fax No.

OHS Spec Guideline Aug 2015
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