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Enquires: Thato Morifi Enquires:  Indicate: PERL( MmALHuBELE ‘
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SUMMARY OF BID INFORMATION

|
Bid Number ‘ PLK24/39

| ]
Bid/ Proiect PREVENTATIVE AND CORRECTIVE MAINTENANCE OF KITCHEN EQUIPMENT
Descriptjion FOR 24 MONTHS IN WATERBERG AREA

Bid Closing date &
Time

Tuesday, 01 October 2024

Closing Time: 11H00

Bid Briefing Date
& Time
(if applicable)

18/09/2024

Date of Bid Briefing (if any)

Time of Bid Briefing (if any)
10H00

Department of Public Works and Infrastructure, Polokwane Regional Office, 78

wenus Hans van Rensburg Street, Old mutual Building
|
SCM SPECIFIC Thato Morifi Thato.morifi@dpw.gov.za
ENQUIRIES: 015 293 8012 082 525 7711
TECHNICAL /
PROJECT Percy Makhubele Percy.makhubele@dpw.gov.za
SPECIFIC
ENQUIRIES 015 291 6436 | 072 903 8099

Bid Validity Period

84 calendar days

Bid Document
Price

Free of Charge

Procurement Plan
Reference Number

1524
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PA-04 (EC): NOTICE AND INVITATION TO TENDER
THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

=——)
Project title: ‘ PREVENTATIVE AND CORRECTIVE MAINTENANCE OF KITCHEN EQUIPMEN
J ) | FOR 24 MONTHS IN WATERBERG AREA
ot . ' Procurement Plan | 1
Bid no: PLK24/39 | Reference no: | 1524 |
Advertising date: ;5';: ¥, 06 September ‘ Closing date: ‘ Tuesday, 01 October 2024 ‘
Closing time: 11HO0O Validity period: ‘ 84 calendar days «l‘

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 3 ME or 3 ME* or higher.

* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
select tender value range select class of construction works PE or select tender value range

select class of construction works PE* or higher.
* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable

2. FUNCTIONALITY CRITERIA APPLICABLE
2.1 The Bid will be evaluated on Functionality and the following Functionality evaluation criteria will apply and
failure to meet minimum functionality score will result in the tenderer being disqualified. From further

evaluation:

F unctionality criteria®; |

1. | Work Force 1 30

Weighting factor: |

o

‘ Contractor to provide proof of work force to execute the project. (
Electrical Trade Test Certificate or Millwright Trade Test certificate
and ID copy for certificate holder must be attached)

‘ Artisan ( Electrical trade test/ Millwright trade test)

3 and above = 5 points
L |
2 =4 po!nts
‘ ‘ 1 = 3 points ‘
' 2. | Work Force 2 20
2| | |

‘ Contractor to provide proof of work force to execute the project. ( ID
‘ copies and CVs must be attached). ‘

‘ ‘ General Labour ‘

‘ 3 and above = 5 points
2 = 4 points

‘ ‘ 1 = 3 points

"The points allocated to each functionality criterion should not be generic but should be determined separately for each

tender on a case by case basis.
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Management 30

Contractor to provide signed and stamped by cleint representative
completion letter or Completion Certificate for previous similar
projects ( kitchen equipment ) with references for verifications under
taken and completed successfully for the last 10 years and the
( projects must be minimum of R 400 000.00 and above per project.

} ‘ Similar Completed Projects ( kitchen equipment) ’ ‘

3 and above = 5 points
’ 2 = 4 points
1 = 3 points 4‘
4. ‘ Utility Vehicle 10 [

Contractor to provide evidence of registered vehicle with loading
capacity of 1 ton and above ( the vehicle must be registered under the
name of the company or the owner of the company).

‘ 3 and above = 5 points

2 = 4 points ‘
| 1 = 3 points | |
5. | 5.Financial Credibility | 10 ‘

‘ Provide stamped bank rating letter from banking institute to justify ‘
risk. The letter should not be older than 3 months from tender closing

date.
Credit rating of A = 5 points ‘
Credit rating of B = 4 points
Credit rating of C = 3 points
Credit rating of D = 2 points
| Credit rating of E =1 points |
6.
| _
7. '
L |
' 8. |‘ |
TOTAL - |' 100 ‘

(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process to arrive
at the total functionality points)

| |
‘ Minimum functionality score to qualify for further evaluation; | 50

?Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation befow)
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3. EVALUATION METHOD FOR RESPONSIVE BIDS

3.1. The following Evaluation Method for responsive bids will be applicable:

|
L] Method 1 (Financial offer) | X Method 2 (Financial and Preference offer)

| A—

3.2.The 80/20 Preference points scoring system will be applicable for this bid

4. RESPONSIVENESS CRITERIA

4.1 Indicate substantive responsiveness criteria applicable for this tender. Failure to comply with the
criteria stated hereunder shall result in the tender offer being disqualified from further

consideration:

tenders. .
| | | Tender offer must be properly received on the tender closing date and time specified on the '
‘ 2. ‘ ‘ invitation, completed either electronically (if issued in electronic format), or by writing legibly in

| non-erasable ink. (All as per Standard Conditions of Tender).

[ 3. || X } Use of correction fluid is prohibited. Corrections to be crossed out and initialled. ‘

‘ 1 J X J Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit

|r 4. || X || Submission of a signed bid offer as per the DPW-07 (EC).
| | -
| 5. | Bd | Submission of DPW-09 (EC): Particulars of Tenderer's Projects. (

. | | .
} 6. | X | Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.

7 ' | The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete T
| & ‘ = | document inclusive of all | parts) together with his tender. 4‘
| |

‘ 8. ‘ [l ‘ There will be a compulsory bid briefing meeting and all potential bidders must attend. |

‘ [ ‘ The tenderer shall suEJmit his fully priced and completed sectional summary- and final summary
| | pages with the tender. _ _
| 10 | ] | Submission of registration letter as an electrical contractor for bidder issued by the Department of
[ 7] | Labour (DOL), permitting to issue a Certificate of compliance (COC's) N

|
L1 1. | | ( Bidders will be evaluated as per special conditions of bid (SCB-1)

12 ' | Attach Electrical Trade Test Certificate or Millwright Trade Test certificate and ID copy for
L ' ‘ ‘ certificate holder.
' ‘ ‘ Contractor to provide signed and stamped by client representative completion letter or
13.| Completion Certificate for previous similar projects ( kitchen equipment ) with references
' for verifications under taken and completed successfully for the last 10 years and the
projects must be minimum of R 400 000.00 and above.

L |
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14.| K

I

- Registration on National Treasury’s Central Supplier Database (CSD).

- Attach letter of good standing for Mechanical or Electrical issued by the Department of
Labour.

- Attach Health and Safety Plan.

- All individuals that are not born in South Africa and that are working or are employees or
are directors / trustees / shareholders / members of a business in Republic of South Africa
must submit the permanent residence certificate or relevant permit that are as follows ( In
terms of Section 15, Section 19, Section 23 and Section 25 of Immigration Act No: 13 of
2002 as amended and must abide by the terms and conditions of Section 43 of
Immigration Act No: 13 of 2002 as amended) or they must submit the relevant permit ( In
terms of Section 22 permit or Section 24 permit or “Certification” or Section 27 of Refugee
Act No: 130 of 1998 as amended) or they must submit Neutralisation Certificate ( In terms
of section 5 of the South African Citizenship Act no: 88 of 1995 as amended). The
concerned bidder must also submit a signed original stamped letter from the Immigration
Section of the Department of Home Affairs Offices that will confirm that the above
mentioned documents (permits or certificates) in terms of the above mentioned acts are
authentic. No assessment of Section 43 of Immigration Act No: 13 of 2002 as amended will
be performed on this tender in the absence of requested information/ relevant permit or
certificate and will therefore render the tender as unacceptable and excluded from any
and all further consideration. -

3.3.Indicate administrative requirements applicable for this tender. Tenderers may be required to
submit the below documents where applicable.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request or
as specifically indicated, will disqualify the tender offer from further consideration.

1. | X

| Any correction to be initialled by the p_erson authorised to sign the tender documentation as per
PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia

orJV's.

X

Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
firm / consortium / joint venture.

w
X

Submission of (PA-11): Bidder's disclosure

Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).

All parts of tender documents submitted must be fully completed in ink and signed where
required.

N X KX

Upon request, submission of fingerprints obtainable from local SAPS including any other
additional documentation and information required for vetting purposes.

_Upon request, submission of a fully com plaedgcurity clearance application form with supporting
documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.

Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement

o]
0 X

Bidders will be evaluated as per special conditions of bid (SCB-1)

10.| [

Submission of DPW-09 (EC): Paticular of Tenderer's Projects: Bidders may use 'own form' - the
details of all the tenderers current and previous projects must however be similar to the DPW-09
(EC) forms details. Bidders are required to sign and date the DPW09 / ‘own form' and cross-
reference the documents if 'own form' is used.

1.0 O

Submision of DPW-21 (EC): Record of addenda to tender documents: Bidder maybe requested to
confirm receipt and or compliance with the "Record of Addenda" if the record of Addenda” was not

submitted with the bid at the closing date. B

Page 7 of 68

PREVENTATIVE AND CORRECTIVE MAINTENANCE OF KITCHEN EQUIPMENT FOR 24 MONTHS IN WATERBERG AREA




> & infrastructure

pa7a
Department:

L) 3 Public Works and Infrastructure

w REPUBLIC OF SOUTHAFRICA

.

N i
S z,é’? public works BID NO: PLK24/39
ﬂ,@‘ﬁ

12.| X | Attendance of non-compulsory site briefing session

13 X | Submission of PA-29 (EC): Certificate of Independent Bid Determination

X] | - Submission of PA-09 (EC): List of returnable documents
- Submission of documentation related to risk assessment criteria as contained in ¢2.1 of

14. DPW-03 tender data

3.4.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below document if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific

goals.

| Submission of (PA-16): Preference Points Claim Form in terms of the Preferential
Procurement Regulations 2022

1 X

A trust, consortium or joint venture (including unincorporated consortia and joint
2 X ventures) must submit a consolidated B-BBEE Certificate issued by a SANAS

accredited service provider
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5. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS
5.1. For procurement transaction with rand value greater than R1 Million and up to R50 Million

(Inclusive of all applicable taxes) the specific goals listed below are applicable.

| Serial | Specific Goals

Preference | Documentation to he submitted by bidders to |

is at least 51% owned by black youth
(Mandatory).

No Points validate their claim for points

| allocated
out of 20

1. An EME or QSE or any entity which 10 | »  SANAS Accredited BBBEE Certificate or

is at least 51% owned by black sworn affidavit where applicable.
_ people (Mandatory).

2. Located in a specific Local 2 e Official Municipal Rates Statement which is in
Municipality or District Municipality the name of the bidder. |
or Metro or Province area for work to Or
be done or services to be rendered ¢ Any Account or statement which is in the name
in that area (Mandatory). of the Bidder.

Or

¢ Permission To Occupy from local chief in case
of rural areas (PTO) which is in the name of the
bidder.
Or

o |Lease Agreement which is in the name of the
bidder.

3. An EME or QSE or any entity which 4 o SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
women (Mandatory). |

4, An EME or QSE or any entity which 2 e SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
people with disability (Mandatory). and

e Medical Certificate indicating that the disability
is permanent
or

e South African Social Security Agency
(SASSA) registration indicating that the
disability is permanent
Or

o National Council for Persons with Physical
Disability in South Africa registration

| _ (NCPPDSA) -
5. An EME or QSE or any entity which 2 e ID Copy and SANAS Accredited BBBEE

Certificate or sworn affidavit where applicable.

6. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA and the 80/20
preference point scoring system will be applicable

7. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.
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(!«ﬁ\} e In order for the evaluation reports to be prepared by the Professional Team, the
‘.ﬁfé ReusLIc oF sounmarmos Te€Nderer is obliged to provide comprehensive information on form DPW-09 (EC).
Failure to complete the said form will cause the tender to be declared non-responsive and
removed from any further consideration. The Employer reserves the right to request additional information
over and above that which is provided by the Tenderer on said form. The information must be provided by
the Tenderer within the stipulated time as determined by the Bid Evaluation Committee, failing which the

tender offer will mutatis mutandis be declared non-responsive.

7.1 Technical risks:

Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative sample
of the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of
any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide
contactable references will result in the tender offer will be mutatis mutandis declared non-responsive.
Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end
purpose of buildings/facilities created or in progress of being created and time scales of projects (normal,
fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 5 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer's
current and previous work as reflected on form DPW-08 (EC), as well as, if necessary, of any additional
work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable
references will result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;

5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8.  Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.
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Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the tendering
Service Provider will be able to react/respond appropriately to the Services required herein. The Company
Organogram with CV's and certified ID’s of all principals and employed workforce as well as proof of
Professional Registration will be verified. Current and future workload of the tenderer in relation to capacity
and capability will also be considered. The tenderer should demonstrate that he or she possesses the
necessary professional and technical qualifications and -competence in relation to the scope of work and
work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable
If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification

meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

7.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be
able to fulfil guarantees or warranties provided for in the contract in order to complete the project
successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver
the goods or services described in the tender documentation (including fulfilling any guarantees or
warranty claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or
the delivery of the goods or services, financial report from auditors as proof of current liquidity, and
company or any parent company or investor guarantee/s and financial statements.

8. CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.L.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

(a)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published inthe | Not applicable
Government Gazette Notice No. 41237 of 10 November 201 7, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September

(b)

| 2020 — Condition of Contract. _ | |
| Minimum Targeted Local Building Material Suppliers Contract Participation Goal in |

accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September

2020 — Condition of Contract. | ) |

(c)

Minimum Targeted Local Labour Skills Development Contract Participation Goal in |
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 201 7, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September

| 2020 — Condition of Contract. _ | |

Not applicable
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(d)

CIDB BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190 | Not applicable
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of

| Contract.

(e)

()

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
accordance with the cidb Standard for Developing Skills through Infrastructure
Contracts as published in the Government Gazette Notice No. 43495 of 3 July
2020, as amended in cidb Best Practice Project Assessment Scheme Notice No.
43726 of 18 September 2020 — Condition of Contract.

Not applicable

DPWI National Youth Service training and development programme (NYS) - | Not applicable
Condition of Contract.

(9)

Not applicable

Labour Intensive Works — Condition of Contract.

9.

10.

11.

COLLECTION OF TENDER DOCUMENTS

Bid documents are available for free download on e-Tender portal www.etenders.qgov.za

[] Alternatively; Bid documents may be collected during working hours at the following address NDPWI,
Eben Donges Building, Cnr Robert and Hancock street, Ggeberha, 6056.
A non-refundable bid deposit of Free of Charge is payable (cash only) on collection of the bid documents.

SITE INSPECTION MEETING
Details of Bid Briefing meeting (if any)
There will be a bid briefing meeting, but the attendance is non-compulsory. Details of the bid non-

compulsory bid briefing meeting is indicated in the table below:

i
Venue: Department of Public Works and Infrastructure, Polokwane Regional Office,
) 78 Hans van Rensburg Street, Old mutual Building

Virtual meeting link: | ("N/A")

Time of Bid Briefing (if any)

Date of Bid Briefing (if any) . .
Starting time: 10H00

Date: 18/09/2024

ENQUIRIES

11.1 Technical enquiries may be addressed to:

DPWI Project Manager l Indicate ! Per_ (g Telephone no: | 015 291 6436 ‘
Cellular phone no 072 903 8099 Fax no: N/A ‘
E-mail Percy.makhubele@dpw.qgov.za ‘
11.2 SCM enquiries may be addressed to:
, | _
| SCM Official Thato Morifi Telephone no: ‘ 015 293 8012 J
Cellular phone no 082 525 7711 Fax no: ‘ N/A |

E-mail | Thato.morifi@dpw.gov.za ‘
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12. DEPOSIT / RETURN OF TENDER DOCUMENTS

BID NO: PLK24/39

Telegraphic, telephonic, telex, facsimite, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the

Tender Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-

typed).

Closing Date:  Tuesday, 01 October 2024

Closing Time: 11HO00

Tender documents may be posted to:
The Director-General

Private Bag X 9446
Polokwane
0700

before the closing date of the bid

Department of Public Works and Infrastructure

Documents must be deposited in The Bid Box (

OR

Deposited in the tender box at:

The Bid Box

Department of Public Works & Infrastructure
78 Hans Van Rensburg Street

Polokwane 0700
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EVALUATION ON FUNCTIONALITY

BID NO: PLK24/39

1. Work Force 1

Contractor to provide proof of work force to execute
the project. ( Electrical Trade Test Certificate or
Millwright Trade Test certificate and ID copy for
certificate holder must be attached)

Artisan ( Electrical trade test/ Millwright trade test)
3 and above = 5 points

2 = 4 points
1 = 3 points

30

2. Work Force 2

Contractor to provide proof of work force to execute
the project. (ID copies and CVs must be attached).

General Labour
3 and above = 5 points

2 =4 paints
1 = 3 points

20

| 3. Management

Contractor to provide signed and stamped by client
representative completion letter or Completion
Certificate for previous similar projects ( kitchen
equipment ) with references for verifications under
taken and completed successfully for the last 10
years and the projects must be minimum of R 400
000.00 and above per project.

Similar Completed Projects ( kitchen equipment)
3 and above = 5 points

2 = 4 points
1 = 3 points

30

| 4. Utility Vehicle

Contractor to provide evidence of registered vehicle

with loading capacity of 1 ton and above (the vehicle
must be registered under the name of the company

or the owner of the company).

3 and above = 5 points
2 = 4 points
1 = 3 points

5. Financial Credibility

Provide stamped bank rating letter from banking
institute to justify risk. The letter should not be older
than 3 months from tender closing date.

I Credit rating of A = 5 points

10

10
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Credit rating of B = 4 points
Credit rating of C = 3 points
Credit rating of D = 2 points
| Credit rating of E = 1 points
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DPW-07: FORM OF OFFER AND ACCEPTANCE

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of;

Bid no: PLK24/39

Bid/ Project Description: PREVENTATIVE AND CORRECTIVE MAINTENANCE OF KITCHEN EQUIPMENT
FOR 24 MONTHS IN WATERBERG AREA

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions

of tender.
By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and

acceptance, the Tenderer offers to perform all of the obligations and responsibilities of the Service Provider under
the contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX (All applicable taxes” includes

value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and skills development levies) IS:

Rand (in v!ords):

| Rand in figures: R |

The award of the tender may be subjected to price negotiation with the preferred tender(s). The negotiated and agreed price will be‘
considered for acceptance as a firm and final offer. -
This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the Tenderer before the end of the period of validity stated in the
tender data, whereupon the Tenderer becomes the party named as the Service Provider in the conditions of
contract identified in the contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

[
Company or Close Corporation: | Natural Person or Partnership:

And: Whose Registration Number is: Whose Identity Number(s) is/are:
OR

And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:

..............................................................

CSD supplier NUMDBET: ... CSD supplier nUMbEer: ....ccoveveveerveee v

L ~

AND WHO IS (if applicable):

Trading under the name and style of: ... e
AND WHO IS: -

Represented herein, and who is duly authorised to do so, by: ‘ Note:

MIE/IVIFS/IMIS: oo s scsssses s sss s s s s o e sesenene A Resolution / Power of Attorney, signed by all the Directors /

In his/her capacity as: Member / Partners of the Legal Entity must accompany this

Offer, authorising the Representative to make this offer.
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Bid No: PLK24/39

Bid/ Project Description: PREVENTATIVE AND CORRECTIVE MAINTENANCE OF KITCHEN EQUIPMENT
FOR 24 MONTHS IN WATERBERG AREA

SIGNED FOR THE TENDERER:

| Name of representative | Signature .. Date
WITNESSED BY: -

Name of witness Signature Date
This Offer is in respect of: (Please indicate with an “X” in the -
appropriate block)
The officialdocuments ...................ooo i ]
The official alternative ... ]

Own alternative (only if documentation makes provision therefore)
SECURITY OFFERED: (Not required for this quotation/ bid)

The Service Provider will provide one of the following forms of security:

(1) Cash deposit of 2.5% of the Contract Sum (excl. VAT) Yes [] No [X]
(2) Variable guarantee of 2.5% of the Contract Sum (exci. VAT) (DPW-10.5: FM) Yes [] No X
(3) Retention of 2.5% of the Contract Sum (excl. VAT) Yes [ ] No
(4) 1.25% cash deposit and 1.25% retention of the Contract Sum (excl. VAT) Yes[] No[X

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Short-
Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be

accepted.

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all
legal notices may be served, as (physical address):

Other Contact Details of the Tenderer are:

Telephone NO.........coooi i, Cellular Phone No. .........ccooovviiii

FaxNo. ...

Postal address. .........cooov i

Banker ... Branch................o.oci
Bank AccountNo. ..................cocii i, Branch Code L

Registration No of Tenderer at Department of Labour......................
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer's
offer. In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with
the conditions of contract identified in the contract data. Acceptance of the Tenderer's offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

Bid No: PLK24/39

Bid/ Project Description: PREVENTATIVE AND CORRECTIVE MAINTENANCE OF KITCHEN EQUIPMENT
FOR 24 MONTHS IN WATERBERG AREA

The terms of the contract, are contained in:

Part1 Agreements and contract data, (which includes this agreement)
Part2 Pricing data

Part 3 Scope of work.

Part 4 Site information

and drawings (where applicable) and documents or parts thereof, which may be incorporated by reference into
Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed
in the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this

schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of
the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance
with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if delivered by hand on the day of
delivery, or if delivered by courier within two working days after submission by the Employer to the courier
services for a door-to door delivery to the tenderer, provided that the Employer notifies the tenderer of the tracking
number within 24 hours of such submission. Unless the tenderer (now Service Provider) within seven working
days of the date of such submission notifies the Employer in writing of any reason why he cannot accept the
contents of the schedule of deviation to this agreement if applicable), this agreement shall constitute a binding
contract between the parties.
For the Employer:

l' Name of signatory | Signature ‘ Date

Name of Organisation: ' Department of Public Works

Address of
Organisation:

WITNESSED BY:
o [

Name of witness Signature Date
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SCHEDULE OF DEVIATIONS

Bid no: PLK24/39

Bid/ Project Description: PREVENTATIVE AND CORRECTIVE MAINTENANCE OF KITCHEN EQUIPMENT
FOR 24 MONTHS IN WATERBERG AREA

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail: |
L = =

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed
in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification
or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and

acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.

Page 19 of 68
PREVENTATIVE AND CORRECTIVE MAINTENANCE OF KITCHEN EQUIPMENT FOR 24 MONTHS IN WATERBERG AREA



L public works _
& infrastructure BID NO: PLK24/39

Depaitment:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

TERMS OF REFERENCE/ SPECIFICATIONS

Bid no: PLK24/39

Bid/ Project Description: PREVENTATIVE AND CORRECTIVE MAINTENANCE OF KITCHEN EQUIPMENT
FOR 24 MONTHS IN WATERBERG AREA

THE DOCUMENT ATTACHED
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PRICING SCHEDULE/ BILLL OF QUANTITIES

Bid no: PLK24/39

Bid/ Project Description: PREVENTATIVE AND CORRECTIVE MAINTENANCE OF KITCHEN EQUIPMENT
FOR 24 MONTHS IN WATERBERG AREA

THE DOCUMENT ATTCHED
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DRPW - 03 (EC) TENDER DATA

Bid no: PLK24/39

Bid/ Project Description: PREVENTATIVE AND CORRECTIVE MAINTENANCE OF KITCHEN EQUIPMENT
FOR 24 MONTHS IN WATERBERG AREA

THE DOCUMENT ATTACHED
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PA-11: BIDDER’S DISCLOSURE

PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder
to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,
that person will automatically be disqualified from the bid process.

BIDDER’S DECLARATION

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having
a controlling interest? in the enterprise, employed by the state?
[JYES [INO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a
controlling interest in the enterprise, in table below.

Full

Name Identity Number Name of State institution

(?) the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternativel—y,
the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tende!

" or “Tenderer”

For External Use
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2.2 Do you, or any person connected with the bidder, have a relationship with any person

who is employed by the procuring institution?
[JYES [JNO

2.21 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise whether
or not they are bidding for this contract?

[JYES [JNO
2.3.1 If so, furnish particulars:
3. DECLARATION
I, the undersigned, (NaME).......c.oou i e e e e e in submitting the

accompanying bid, do hereby make the following statements that | declare to be true and complete in
every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium* will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid,
bidding with the intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of

the contract.

3.6 There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted where so required by the institution;
and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

4 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For External Use
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3.7 | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)
for criminal investigation and or may be restricted from conducting business with the public sector for a
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act

No 12 of 2004 or any other applicable legislation.

| DECLARE THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. |
ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6
OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY
CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Name of Bidder ‘ Signature | Date ‘ Position ‘

This form is aligned to SBD 4.
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and regfstration number, if applicable, of the Enterprise)

Held at (place)
on ( date)
RESOLVED that:

1 The Enterprise submits a Tender to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

2  *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence
in connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Tender to the Enterprise mentioned above.
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BID NO: PLK24/39

Name Capacity

Signature

QO @ N O ;v M| W N

—_
(o]

—_
-

-
N

N
w

Y
E oY

N
[$)]

-
(o]

—_—
~J

-
(o]

-
©

N
(=)

Note:

ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Tendering |
Enterprise.

3. In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of
the Tendering Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to sign this
document on behalf of the Tendering Enterprise, which
person must be so authorized by way of a duly completed
power of atforney, signed by the Directors / Members /
Partners holding a majority of the shares / ownership of
the Tendering Enterprise (proof of shareholding /
ownership and power of attorney are fo be attached
hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.
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BID NO: PL.K24/39

a4 REPUBLIC OF SOUTHAFRICA

PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Tender, in consortium/joint venture with the following Enterprises:

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the consortium/joint venture)

to the Department of Public Works in respect of the foliowing project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

1 *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item
1 above, and any and all other documents and/or correspondence in connection with and relating to the
consortium/joint venture, in respect of the project described under item 1 above.

2 The Enterprise accept joint and several liability with the parties listed under item 1 above for the due fulfiiment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

3 The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

Postal Code
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REPUBLIC OF SOUTHAFRICA

BID NO: PLK24/39

Telephone number:

Fax number:

Postal Code

’7 ‘ Name

Capacity

Signature

9

10

| _ |

The tendering enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this

document being signed.

Note:

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed
by all the Directors / Members / Partners of the Tendering
Enterprise.

3. In the event that paragraph 2 cannot be complied

with, the resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Tendering Enterprise (attach proof of shareholding / ownership
hereto).

4. Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to sign this
document on behalf of the Tendering Enterprise, which person
must be so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners holding a
majority of the shares / ownership of the Tendering Enterprise
(proof of shareholding / ownership and power of attorney are to
be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

'ENTERPRISE STAMP
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meseting of the duly authorised representatives of the following legal entities who have
entered into a consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a consortium/joint venture)

1

Held at {place)

on (date)

RESOLVED that:

A. The above-mentioned Enterprises submit a tender in consortium/joint venture to the Department of
Public Works & Infrastructure in respect of the following project:

(project description as per Tender Document)

Tender Number: (tender number as per Tender Document)

B. Mr/Mrs/Ms:
Page 30 of 68
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& infrastructure

(position in theEnterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the tender, and any and all other documents and/or correspondence in
connection with and relating to the tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the tender to the Enterprises in consortium/joint venture mentioned above.

The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct all
business under the name and style of:

The Enterprises to the consortium/joint venture accept joint and several liability for the due fulfiiment of the
obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract entered
into with the Department in respect of the project described under item A above.

Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days’ written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the consortium/joint venture as mentioned under item

D above.

No Enterprise to the consortium/joint venture shall, without the prior written consent of the other Enterprises
to the consortium/joint venture and of the Department, cede any of its rights or assign any of its obligations
under the consortium/joint venture agreement in relation to the Contract with the Department referred to

herein.

The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

Postal Code
Postal Address:
Postal Code
Telephone number Fax number:
E-mail address:
Name ‘ Capacity Signature |
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Name Capacity Signature

2

3

4

5

6

7

8

9

10

11

12

13

The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Note:

1. * Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the
space available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint

venture, must be attached fto this Special Resolution (PA-15.3).
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Department;
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

DPW-16. TENDER BRIEFING MEETING CERTIFICATE

Proiect title: PREVENTATIVE AND CORRECTIVE MAINTENANCE OF KITCHEN
) e EQUIPMENT FOR 24 MONTHS IN WATERBERG AREA

| Tender / Quotation no: | PLK24/39 Reference no: | 1524 . |

Date Bid Briefing Meeting: 18/09/2024
Time of Bid Briefing Meeting: 10H00

Venue: Department of Public Works and Infrastructure, Polokwane Regional Office, 78 Hans van
Rensburg Street, Old mutual Building

This is to certify that |,

representing

attended the tender clarification meeting on:

| further certify that | am satisfied with the description of the work and explanations given at the tender clarification
meeting and that | understand the work to be done, as specified and implied, in the execution of this contract.

~ Date —

i Name of Tenderer Signature

| Name of DPW Representative | Signature Date

Page 33 of 68
PREVENTATIVE AND CORRECTIVE MAINTENANCE OF KITCHEN EQUIPMENT FOR 24 MONTHS IN WATERBERG AREA



public works .
& infrastructure BID NO: PLK24/39

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

DPW-21: RECORD OF ADDENDA TO TENDER DOCUMENTS

Proiect title: PREVENTATIVE AND CORRECTIVE MAINTENANCE OF KITCHEN
) ) EQUIPMENT FOR 24 MONTHS IN WATERBERG AREA

|
Tender / Quotation no: ‘ PLK24/39 Reference no: l 1524

1. 1/ We confirm that the following communications received from the Department of Public Works before the
submission of this tender offer, amending the tender documents, have been taken into account in this tender
offer: (Attach additional pages if more space is required)

Date Title or Details

10.

| Name of Tenderer | Signature | Date |

2. |/ We confirm that no communications were received from the Department of Public Works before the
submission of this tender offer, amending the tender documents.

Name of Tenderer i Signature Date ,

Page 1 of 1
DPW-21 (EC)
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§\5‘*“g‘@ public works . _
?;%i\ﬁ & infrastructure BID NO: PLK24/39
g{i i‘:i\' gﬁl‘:l?{:t c’lvg?lts and Infrastructure
Lw REPUBLIC OF SOUTHAFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

1.2 Preference Points System to be applied

The applicable preference point system for this tender is the 80/20 preference point system.
1.3 Points for this tender shall be awarded for:

1.3.1 Price: Maximum 80 points

1.3.2 Specific Goals: Maximum 20 points

1.4 The maximum points for this tender are allocated as follows:

Preference Points System to be applied 80/20 ‘
PRICE 80 (

SPECIFIC GOALS 20
Total points for Price and Specific Goals

1.5 Breakdown Allocation of Specific Goals Points

1.5.1 For procurement transactions with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals as listed in the table below are applicable:

Serial Specific Goals Preference Documentation to be submitted by bidders to
No Points validate their claim for points
allocated out
of 20
1. An EME or QSE or any entity which is at 10 e  SANAS Accredited BBBEE Certificate or
least 51% owned by black people sworn affidavit where applicable.
2. Located in a specific Local Municipality or 2 e  Official Municipal Rates Statement which is
District Municipality or Metro or Province in the name of the bidder.
area for work to be done or services to be Or
rendered in that area e Any Account or statement which is in the
name of the Bidder.
Or
* Permission To Occupy from local chief in
case of rural areas (PTO) which is in the
name of the bidder.
Or ]
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(e)

Senal | Specific Goals [ Preference | Documentation to be submitted by bidders to
No Points validate their claim for points
allocated out
of 20
o Lease Agreement which is in the name of the
| o . | bidder.
3. An EME or QSE or any entity which is at 4 ¢ SANAS Accredited BBBEE Certificate or
least 51% owned by black women sworn affidavit where applicable.
4, An EME or QSE or any entity which is at 2 e SANAS Accredited BBBEE Certificate or
least 51% owned by black people with sworn affidavit where applicable.
disability and
e Medical Certificate indicating that the
disability is permanent
or
o South African Social Security Agency
(SASSA) registration indicating that the
disability is permanent
Or
* National Council for Persons with Physical
Disability in South Africa registration
_ | (NCPPDSA)
5. An EME or QSE or any entity which is at 2 2 ID Copy and SANAS Accredited BBBEE
least 51% owned by black youth Certificate or sworn affidavit where
applicable.

1.6 Failure on the part of the tenderer to submit proof or documentation required in terms of this tender to
claim points for specific goals, if the service provider/ tenderer did not submit proof or documentation
required to claim for specific goals will be interpreted to mean that preference points for specific goals
are not claimed.

1.7 The organ of state reserves the right to require of a service provider/tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price quotations, competitive tendering process or any other
method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and inciudes all applicable
taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ

of state in response to an invitation for the origination of income-generating contracts through any
method envisaged in legislation that will result in a legal agreement between the organ of state and a
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and
disposal of assets and concession contracts, excluding direct sales and disposal of assets through
public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1.

3.11.

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
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3.2.

3.2.1.

Where

4.2.

public works .
& infrastructure BID NO: PLK24/39
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA
Pt—P min Pt—P min
Ps = 80(1 —-_—) or Ps= 90(1 ——_—)
Pmin Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-Pmax Pt—-P max
Ps=80(1+2 2% ) o Ps=90(1+—)
Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender the
tenderer will be allocated points based on the goals stated in table 1,2 and 3 above as may be supported
by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the
tender documents, stipulate in the case of—
(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.
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Table 1:

BID NO: PLK24/39

Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,

corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

The specific goals allocated points in terms of this
tender

1. An EME or QSE or any entity which is at least

51% owned by Historically Disadvantaged
Individuals (HDI)

Number of points
allocated
(80/20 system)

(To be completed by
the organ of state)

Number of points
claimed (80/20
system)

{To be completed by
the tenderer)

. Located in a specific Local Municipality or Disfrict

Municipality or Metro or Province area for work to
be done or services to be rendered in that area

. An EME or QSE or any entity which is at least

51% owned by women

. An EME or QSE or any entity which is at least

51% owned by people with disability

. An EME or QSE or any entity which is at least

51% owned by youth.”

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3,
4.4,
4.5,

4.6.

Name of CoOmMPany/firm. .. ... e

Company registration number: ....................
TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TiCK APPLICABLE BOX]

DOOoOoOoOoOono

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

i} The information furnished is true and correct;
i) The preference points claimed are in accordance with the General Conditions as indicated in

paragraph 1 of this form;

iii) In the event of a contract being awarded as a resuit of points claimed as shown in paragraphs
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1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilied, the organ of state may, in addition to any other remedy it may
have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ...... ... e,
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() peonclure.

¥ g\ Department:

(R f5. Public Works and Infrastructure
A REPUBLIC OF SOUTHAFRICA

SWORN AFFIDAVIT — B-BBEE EXEMPTED MICRO ENTERPRISE -
GENERAL This affidavit must not

be used for Construction/
. CIDB related projects/
I, the undersigned, services

Full name & Surname

Identity number |

Hereby declare under oath as follows:
1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. ' am a Member / Director / Owner (Select one) of the following enterprise and am duly
authorised to act on its behalf:

Enterprise Name: |

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction

Business:
Definition of “Black - R
People As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
Amended by Act No 46 of 2013 “Black People” is a generic term which means
|Africans, Coloureds and Indians —
(a) who are citizens of the Republic of South Africa by birth or descent; or
(b) who became citizens of the Republic of South Africa by naturalisation-
i. before 27 April 1994; or
ii. on or after 27 April 1994 and who would have been entitled to acquire
citizenship by naturalization prior to that date;”
Definition of “Black ‘Black Designated Groups means:
Designated Groups” (a) unemployed black people not attending and not required

by law to attend an educational institution and not awaiting
admission to an educational institution;

(b) Black people who are youth as defined in the National
Youth Commission Act of 1996;

(c) Black people who are persons with disabilities as defined
in the Code of Good Practice on employment of people with
disabilities issued under the Employment Equity Act;

(d) Black people living in rural and under developed areas;
(e) Black military veterans who qualifies to be called a military
veteran in terms of the Military Veterans Act 18 of 2011;”
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3. | hereby declare under Oath that:

U The Enterprise is % Black Owned using the flow-through principle as per
Amended Code Series 100 of the Amended Codes of Good Practice issued under section 9
(1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

0 The Enterprise is % Black Female Owned as per Amended Code Series
100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53
of 2003 as Amended by Act No 46 of 2013,

0 The Enterprise is % Black Designated Group Owned as per Amended
Code Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-
BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

0 Black Designated Group Owned % Breakdown as per the definition stated above:

e Black Youth % = %

¢ Black Disabled % = %

¢ Black Unemployed % = %

e Black People living in Rural areas % = %

e Black Military Veterans % = %

OBased on the Audited Financial Statements/Financial Statements and other information
available on the latest financial year-end of / / the annual Total

Date/ month /year
Revenue was R10, 000,000.00 (Ten Million Rands) or less
O Please Confirm on the below table the B-BBEE Level Contributor, by ticking the

applicable box. B
100% Black Owned ‘ Level One (135% B-BBEE procurement recognition level)

At Least 51% black owned | Level Two (125% B-BBEE procurement recognition level)

Less than 51% Black Level Four (100% B-BBEE procurement recognition
Owned level)

4. | know and understand the contents of this affidavit and | have no objection to take the
prescribed oath and consider the oath binding on my conscience and on the owners of the
enterprise which | represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the date signed by
commissioner.

Deponent Signature

Date:

Commissioner of Oaths
Signature & stamp

Stamp Commissioner of Oaths
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SWORN AFFIDAVIT - B-BBEE QUALIFYING SMALL ENTERPRISE -
GENERAL | This affidavit must not

be used for Construction/
CIDB related projects/
services

I, the undersigned,

Full name & Surname
Identity numg '

Hereby declare under oath as follows:
1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. L am a Member / Director / Owner (Select one) of the following enterprise and am duly
authorised to act on its behalf:

Enterprise Name:
| Trading Name (If
Applicable):

Registration Number: -

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):
Nature of Construction

Business:

Definition of “Black As per the Broad-Based Black Economic Empowerment

People” Act 53 of 2003 as Amended by Act No 46 of 2013 “Black
People” is a generic term which means Africans,
Coloureds and Indians ~
(a) who are citizens of the Republic of South Africa by
birth or descent; or
(b) who became citizens of the Republic of South Africa by
naturalisation-
i. before 27 April 1994; or
ii. on or after 27 April 1994 and who would have been
entitled to acquire citizenship by naturalization prior to that
date;”

Definition of “Black “Black Designated Groups means:

Designated Groups” (a) unemployed black people not attending and not required

by law to attend an educational institution and not awaiting
admission to an educational institution;

(b) Black people who are youth as defined in the National
Youth Commission Act of 1996;

(c) Black people who are persons with disabilities as defined
in the Code of Good Practice on employment of people with
disabilities issued under the Employment Equity Act;

(d) Black people living in rural and under developed areas;
(e) Black military veterans who qualifies to be called a military
veteran in terms of the Military Veterans Act 18 of 2011;”

Page 46 of 68
PREVENTATIVE AND CORRECTIVE MAINTENANCE OF KITCHEN EQUIPMENT FOR 24 MONTHS IN WATERBERG AREA



§ g )y :
Qs bublic works '
24 & infrastructure BID NO: PLK24/39

oA
{ N -\\ hadelbbe -t e
¢ i1 Department:
J"(» 35,  Public Works and Infrastructure
D

L £
w REPUELIC OF SOUTHAFRICA

| hereby declare under Oath that:

0 The Enterprise is % Black Owned using the flow-through principle as per
Amended Code Series 100 of the Amended Codes of Good Practice issued under section 9
(1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

(1 The Enterprise is % Black Female Owned as per Amended Code Series
100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53
of 2003 as Amended by Act No 46 of 2013,

O The Enterprise is % Black Designated Group Owned as per Amended
Code Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-
BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

O Black Designated Group Owned % Breakdown as per the definition stated above:

e Black Youth % = %
e Black Disabled % = %
¢ Black Unemployed % = %
¢ Black People living in Rural areas % = %
s Black Military Veterans % = %
0 Based on the Audited Financial Statements/ Financial Statements and other information
available on the latest financial year-end of / /
Day/ month / year

(the annual Total Revenue was between R10,000,000.00 (Ten Million Rands) and

R50,000,000.00 (Fifty Million Rands),
0 Please Confirm on the below table the B-BBEE Level Contributor, by ticking the

~_applicable box. _ - ‘
100% Black Owned Level One (135% B-BBEE procurement recognition level) |

At Least 51% black owned Level Two (125% B-BBEE procurement recognition level) ‘ ‘

3. | know and understand the contents of this affidavit and | have no objection to take the
prescribed oath and consider the oath binding on my conscience and on the owners of the

enterprise which | represent in this matter.

4. The sworn affidavit will be valid for a period of 12 months from the date signed by
commissioner.

Deponent Signature.

Date:

Commissioner of Oaths
Signature & stamp

Stamp Commissioner of Oath
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B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES | This affidavit
(ISSUED IN TERMS OF THE AMENDED CONSTRUCTION SECTOR CODE) | Mmust be used

for Construction/

_ (Gazette Vol. 630 No. 41287) CIDB related
Issued in terms of paragraph 3.6.2.4.1 (B) projects/ service
1, the undersigned, only

‘ Full name & Surname

‘ Identity number

Hereby declare under oath as follows:

1) The contents of this statement are to the best of my knowledge a true reflection of the facts.
2) | am a Member / Director / Owner of the following enterprise and am duly authorized to act on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction - BEP Contractor Supplier
Business: (Built Environment Professional) l upptie
Definition of “Black As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as

Amended by Act No 46 of 2013 “Black People” is a generic term which means

\Africans, Coloureds and Indians —

who are citizens of the Republic of South Africa by birth or descent; or who became

citizens of the Republic of South Africa by naturalization before 27 April 1994; or after 27

April 1994 and who would have been entitled to acquire citizenship by naturalization prior

to that date:”

Definition of “Black "‘Black Designated Groups” means:

Designated Groups” {a) unemployed black people not attending and not required by law to attend an
educational institution and not awaiting admission to an educational institution;

(b) Black people who are youth as defined in the National Youth Commission Act of 1996;

(c) Black people who are persons with disabilities as defined in the Code of Good Practice

on employment of people with disabilities issued under the

Employment Equity Act;

(d) Black people living in rural and under developed areas;

{e) Black military veterans who qualifies to be called a military veteran in terms of the

Military Veterans Act 18 of 2011;”

People”

3) | hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

The Enterprise is % Black Owned

The Enterprise is % Black Female Owned

The Enterprise is % Owned by Black Designated Group (provide Black Designated Group
Breakdown below as per the definition in the table above)
o Black Youth % %
o Black Disabled % %
o Black Unemployed % %
o Black People living in Rural areas % %
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o Black Military Veterans % %
4) Based on the Financial Statements/Management Accounts and other information available on the

=

latest financial year-end of / / , the annual Total Revenue was less
day month year
than the applicable amount confirmed by ticking the applicable box below.

BEP R1.8 million |
Contractor R3.0 million
Supplier R3.0 million

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable and an EME certificate must be
obtained from a rating agency accredited by SANAS or when applicable a B-BBEE Verification Professional Regulator appointed by the
Minister of Trade and Industry.

Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box below.

100% Black Owned Level One (135% B-BBEE procu;ament recognition level)
At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)
At least 30% Black Owned Level Four (100%_B-BB_EE procurement recognition level)
Less than 30% Black Owned Level Five (80% B-BBEE procurement recognition level)

5) I know and understand the contents of this affidavit and | have no objection to take the prescribed oath and
consider the oath binding on my conscience and on the Owners of the Enterprise which | represent in this
matter.

6) The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature

Date: _

Commissioner of Oaths
Signature & stamp

Stamp Commissioner of Oath
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FACILITIES MANAGEMENT CONDITIONS
OF CONTRACT (DPW)

SEPT. 2005 VERSION 1
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PA-10 (FM): CONDITIONS OF CONTRACT

DEFINITIONS

The following words and expressions shall have the meanings hereby assigned to them
except where the context otherwise requires:

“Additional Services” are increases in the quantity of the routine Services detailed in the
Scope of Works.

"Bill of Quantities" means the document so designated in the Pricing Data that describes the
Services and indicates the quantities and rates associated with each item which the Employer
agrees to pay the Service Provider for the Services completed;

"Certificate of Completion” means the certificate issued by the Service Manager signifying
that the Contract has expired;

"Commencement Date" means the date on when the Service Provider is notified of the
Employer’s acceptance of its offer;

“Contract” means the Confract signed by the Parties and of which these Conditions of
Contract form part of, and such amendments and additions to the Contract as may be agreed
in writing between the Parties;

"Contract Data" means the specific data, which together with these Conditions of Contract,
Scope of Works and Pricing Data collectively describe the risks, liabilities and obligations of
the contracting Parties and the procedures for the administration of the Contract;

1.1.7.“Contract Period” is from Commencement Date for the period stated in the Contract Data;

1.1.8.

1.1.10.

1.1.11.

1.1.12.

1.1.13.

1.1.14.

1.1.15.

“Contract Price” means the price to be paid for the Services in accordance with the Pricing
Data, subject to such additions thereto or deductions there from as may be made from time to
time under the provisions of the Confract;

“Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance;

“CPAP” means contract price adjustment provisions used for the adjustment of fluctuations in
the cost of labour, plant and materials and goods as stated in the Contract Data;

‘Day” means a calendar day,;

“Drawings” means all drawings, calculations and technical information which are made
available to the Service Provider for inspection at a venue and time to be announced by the
Service Manager and any modifications thereof or additions thereto from time to time
approved in writing by the Employer or delivered to the Service Provider by the Employer;

“Employer” means the contracting Party named in the Contract Data who appoints the
Service Provider;

"Equipment” includes all appliances, tools implements, machinery, articles and things of
whatsoever nature required in or for the rendering, completion or defects correction of the
Services but does not include materials;

"Facilities" means the land and buildings, detailed in the Scope of Works, and any additions,

or omission thereto, made available by the Employer for the purposes of the Contract, on,
under, over, in or through which the Services are to be rendered or carried out;
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1.1.16.

1.1.17.

1.1.18.

1.1.19.

1.1.20.

1.1.21.

1.1.22.

1.1.23.

1.1.24.

1.1.25.

1.1.26.

1.1.27.

2.1.

2.2

“Form of Offer and Acceptance” means the written communication by the Employer to the
Service Provider recording the acceptance of the Service Provider's offer;

“Identified Projects” means any projects, other than routine Services, identified and agreed to
by the Parties during the Contract period or any extensions thereto, to be completed in terms
of the Contract.

“Materials” includes all materials, commodities, articles and things required to be furnished
under the Contract for the execution of the Services;

“Month” refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

"Parties" means the Employer and the Service Provider;

"Pricing Data” means the document that contains the Bill of Quantities and provides the
criteria and assumptions, which it will be assumed in the Contract were taken into account by
the Service Provider when developing his prices;

“Services” means all the work to be performed by the Service Provider during the Contract
Period in accordance with the Contract, as more fully set out in the Scope of Works, as
amended from time to time by written agreement between the Parties;

“Service Provider" means the Tenderer, as named in the Contract Data, whose offer has
been accepted by or on behalf of the Employer and, where applicable, includes the Service
Provider’'s heirs, executors, administrators, trustees, judicial managers or liquidators, as the
case may be, but not, except with the written consent of the Employer, any assignee of the
Service Provider;

"Service Manager” means the representative of the Employer named as the Service Manager

in the Contract Data. The Employer reserves the right to replace the said Service Manager,
by written notice to the Service Provider, without the need to furnish reasons therefor;

"Scope of Work" refers to the document which defines the Employer’s objectives and
requirements and specifications and any other requirements and constraints relating to the
manner in which the Services must, or may, be provided or performed;

“Service Period” refers to the period indicated in the Contract Data during which the Service
Provider shall render the Services required in terms of the Contract;

“Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be

provided by the Service Provider shall include, inter alia, the provision and transfer to the
incoming service provider of managerial support and information, as detailed in the Scope of

Works.

INTERPRETATION

In this Contract, except where the context otherwise requires:

21.1  The masculine includes the feminine and the neuter, vice versa;
21.2  The singular includes the plural; and vice versa

2.1.3 Any reference to a natural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

The headings to the clauses of this Contract are included for reference purposes only and
shall not affect the interpretation of the provisions to which they relate.
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2.3.

2.4.

2.5.

2.6.

3.1

3.2

3.3.

4.1.

51.

5.2.

5.3.

5.4.

5.5.

Words and phrases defined in any clause shall bear the meanings assigned thereto.
The various parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate
expressions bear corresponding meanings.

If any provision in a definition clause is a substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to it as if it were a substantive clause in the
body of the Contract, notwithstanding that it is only contained in the interpretation clause.

DURATION

The rights and obligations of the Parties to this Contract shall commence on the
Commencement Date.

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the
Contract Period, unless it is extended in terms of clause 3.3.

The terms or duration of the Contract may be extended as a result of bona fide negotiations
between the Parties. No extension of term or duration of the Contract shall however be valid
unless the terms and conditions of such extension has been reduced to writing and signed by
the authorised representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall give access to or supply the Service Provider with:

4.1.1  Allrelevant, available data and information required and requested by the Service
Provider for the proper execution of the Services; and

4.1.2 Such assistance as shall reasonably be required by the Service Provider for the
execution of its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's
written instructions on any matter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

The Service Provider shall not have the power of attorney or authority to enter into any
contract or to otherwise bind or incur liability on behalf of the Employer, save where prior
written authorisation has been obtained.

The Service Provider shall ensure that it, its employees, agents and representatives have the
relevant experience and capacity necessary for rendering of the Services with the reasonable
degree of skill, care and diligence that may be expected of professionals providing services
similar to the Services.

Should any member of the Service Provider's team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of
the Services, or whose presence on the Facilities is otherwise considered by the Service
Manager, or occupants of the Facilities, on reasonable grounds, to be undesirable, the
Employer may, in writing and together with reasons therefor, request that such person be
removed. Such person shall not again be employed on the Services without the prior written
consent of the Employer.
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5.6.

5.7.

5.8.

59.

6.1.

6.2.

6.3.

6.4.

7.1.

7.2.

8.1.

8.2.

9.1.

The Service Provider undertakes to effect such removal, as referred fo in 5.5 above, within a
day of receipt of the Employer’s wriften request.

The Service Provider shall ensure that reasonable levels of care and responsibility are
exercised when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the
Facilities clean and in a safe condition.

Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship
between the Parties and the Service Provider or his employees shall therefore not be entitled
fo any benefits to which the employees of the Employer may be entitled.

SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accordance
with the provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such
delegation, on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider
in writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager'’s delegatee to the Service Manager who shall confirm,
reverse or vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set
out in the Contract Data and any expenditure incurred in doing so shall be borne by the
Service Provider.

Should the Service Provider fail to select the security to be provided or should the Service
Provider fail to provide the Employer with the selected security within 21 days from
Commencement Date, it shall be deemed that the Service Provider has selected a security in
the form of a retention of 2.5 % of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

In the event of security clearance becoming necessary, the Service Provider, any
subcontractors and all human resources utilized by the Service Provider undertake to
undergo security clearance, for which purpose the necessary forms will be made available to
the Service Provider at the relevant time by the Employer. The Service Provider accepts that
if he or any of his human resources refuses to undergo the required security clearance, they
will not be allowed on the Facilities to render the Services.

it is required that all persons engaged in the rendering of the Services shall be easily
identifiable and where required, security cleared.

CONFIDENTIALITY
The Service Provider undertakes to keep any and all information, of whatever nature, relating

fo the Contract or which he becomes privy to due to his presence at the Facilities, strictly
confidential and such shall not be sold, traded, published or otherwise disclosed to anyone in
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9.2

9.3.

9.4.

10.

10.1.

1.

12.

12.1.

12.2.

12.3.

any manner whatsoever, including by means of photocopy or other reproduction, without the
Employer’s prior written consent. As disclosure or improper use of the confidential
information, without the Employer’s prior written consent, will cause the Employer harm:

9.1.1  the Service Provider shall be liable for any loss or damages suffered by the Employer
and shall indemnify the Employer against any claims by third parties as a result of
such unauthorised disclosure or use thereof , either in whole or in part: and/or

9.2.1  the Employer shall be entitled to cancel the Contract

The Service Provider shall be entitled to disclose such confidential information to the following
persons, who have a clear need to know interest, in order to assist with the rendering of the
Services on the Contract:

9.21 employees, officers and directors of the Service Provider; and

9.2.2 any professional consultant or agent retained by the Service Provider for the purpose
of rendering the Services, provided that the identity of such consultant or agent is
made known to the Employer in writing and the Employer acknowledges in writing
that the confidential information may be disclosed to such person.

The Service Provider shall be responsible for ensuring that all persons to whom the
confidential information is disclosed under this Contract shall keep such information
confidential and shall not disclose or divulge the same to any unauthorised person.

The confidential information shall remain the property of the Employer and the Employer may
demand the return or destruction thereof, at the cost of the Service Provider, at any time upon
giving written notice to the Service Provider. Within ten (10) days of receipt of such notice, the
Service Provider shall return all of the original confidential information and shall destroy all
copies and reproductions (both written and electronic) in its possession or in the possession
of persons to whom it was disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one
another and any ambiguity in or discrepancy between them shall be explained and, if
necessary, rectified by the Service Manager who shall thereupon issue to the Service
Provider a written explanation giving details of the adjustments, if any, and a written
instruction directing what Service, if any, is to be delivered.

INSURANCES

It is the responsibility of the Service Provider to assess his risks on this project and to ensure
that he obtains and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date,
with an acceptable health and safety plan and such other information required in terms of the
Occupational Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other
date as maybe specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Provider shall be given access to the
Facilities or portions thereof, only after the provision by the Service Provider of an acceptable
health and safety plan and of security clearance being obtained in terms of Clauses 12.1 and
8.1 respectively.

Page 55 of 68

PREVENTATIVE AND CORRECTIVE MAINTENANCE OF KITCHEN EQUIPMENT FOR 24 MONTHS IN WATERBERG AREA



Q%% public

works BID NO: PLK24/39

& infrastructure

ALY Public Works and Infrastructure
W REPUBLIC OF SOUTHAFRICA

(’-\“W; i
5 ] \ Department:

12.4.
12.5.

13.

13.1.

13.2.

13.3.
13.4.

14.

14.1.

14.2.

15.

15.1.
15.2.

16.

16.1.

16.2.

The Service Provider shall be given access to the Facilities or portions thereof and shall
render the Services in accordance with its programme, referred to in clause 13 or after the
receipt by him of a written instruction to this effect.

If the Employer fails to give the Service Provider access to the facility or any portion thereof
for any reason other than default by the Service Provider and the Service Provider suffers
additional costs as a result thereof, the Service Provider shall be entitled to make a claim
therefor provided that the Service Provider is able to prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from
Commencement Date, a realistic programme and a cash flow for the delivery of the Services.
The programme shall describe and detail the order in which the Services are to be rendered
and shall be subject to the approval of the Service Manager, which written approval shall not
be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish
the Employer with any documents or information, of whatever nature, in support of the
programme and/or in relation to the manner in which the Services are to be rendered and/or
the resources to be supplied and used in the rendering of the Services and/or progress of the
various parts of the Contract; and/or a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed
quarterly or as circumstances may require.

Agreement to the programme by the Service Manager or any adjustment thereto will not alter
the responsibilities of the Service Provider in terms of this Conlract.

SUBCONTRACTING

The Service Provider may subcontract any part of the Services at its discretion. The
subcontracts shall incorporate the applicable terms, conditions and requirements of this
Contract.

Subcontracting by the Service Provider shall not be construed as relieving the Service
Provider from any obligations under the Contract or imposing any liability on the Employer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other
person.

The Service Provider further indemnifies the Employer against any claim or action (including
costs on an attorney and client scale) caused by or arising from the failure to obtain such

consent.
COMPLIANCE WITH LEGISLATION

This clause applies to legislation emanating from national and provincial government as well
as that of any local authorities in whose area of jurisdiction the Facilities fall and which have a
bearing on the delivery of the Services and Facilities under this Contract.

All the applicable legisiation, which does not specifically allow discretion in respect of

compliance by the Employer, shall be followed exactly as intended by such legislation
regardless of any instructions, verbal or in writing, to the contrary.
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Should any applicable legisiation allow discretion in respect of compliance by the Employer it
shall be followed exactly as intended by the relevant legislation as if no discretion is allowed
until such time as specific instructions in writing are issued to the Service Provider by the

Service Manager.

The Service Provider shall in the provision of the Services comply with the provisions of, and
give all notices and pay all fees, taxes, levies and other charges required to be given or paid
in terms of any legislation or imposed by any other body or person. The Service Provider
hereby indemnifies the Employer against any liability for any breach of the provision of this
clause.

it is the responsibility of the Service Provider to obtain the consents, permissions and/or
permits, referred to in Clause 16.4, in the provision of the Services.

The Service Provider shall not have a claim against the Employer, and the Employer shall not
be liable to refund the Service Provider for any of the fees, taxes, levies and other charges
referred to Clause 16.4.

REPORTING OF INCIDENTS

In addition to the above, the Service Provider shall, as soon as possible, notify the Employer
in writing of any incidents at the Facilities, which resulfted or could have resulted in damage to

property or injury or death to persons.

The Service Provider shall verbally notify the Service Manager of any of the incidents referred
fo in 17.1 immediately after the occurrence thereof.

The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed
written report on such incidents to the Service Manager within the time frame indicated by the
Service Manager, but in any event within 48 hours of the incident.

The written report referred to in 17.3 shall provide for all incidents, which resulted in injury,
death or damage to property.

The Service Provider shall notify the Employer immediately, on becoming aware of the
Contract requiring him to undertake anything that is illegal or impossible

NUISANCE

The Service Provider shall deliver the Services in a manner that shall not cause unnecessary
noise, nuisance, or hinder the normal activities in the Facilities.

The Service Provider hereby indemnifies the Employer against any liability arising out of the
Service Provider's non-compliance with his obligations in terms of Clause 18.1.

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with the requirements of
this Contract, the manufacturer's specification; good industry practice and the Service
Manager's written instructions and shall be suitable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or if instructed by the
Service Manager, carry out tests demonstrating the acceptability of the relevant Services
provided, or the suitability of materials or equipment to be used.

The Service Provider shall provide all necessary assistance, labour, materials, testing
equipment and instruments for the purpose of such tests to be performed by himself or, if so
instructed by the Service Manager, for the purposes of tests to be performed by any other
person.
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All costs for tests carried out shall be deemed to be included in the Service Provider’s prices

Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

URGENT WORK

The Employer may, by itself or through another service provider, effect any remedial or other
repair work which becomes necessary due to no act or omission on the part of the Service

Provider.

If the remedial or repair work became necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives, the Service Provider shall effect
such remedial or repair work at its own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of
the Service Provider, its employees, agents or representatives and the Service Provider
refuses to or is not available or able to effect such remedial or repair work, the Employer may
effect such remedial or repair work either by itself or through another service provider.

If the Employer effects the remedial or repair work in terms of 20.3, then the Employer may
recover such costs, losses or damages from the Service Provider or by deducting the same
from any amount still due under this Contract or under any other contract presently or
hereafter existing between the Employer and the Service Provider and for this purpose all
these contracts shall be considered one indivisible whole.

INDEMNIFICATIONS

The Service Provider shall be liable for and hereby indemnifies the Employer against any
liability, claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising
in common law or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned
by, attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage fo any movable or immovable or personal property or property
contiguous to the Facilities whether belonging to or under the control of the Employer
or any other body or person arising out of, related to, occasioned by, attributed to, or
in the cause of or caused by reason of the rendering of the Services;

21.1.3 any liens, altachments, charges or other encumbrances or claims upon or in respect
of any materials parts, work-in-process or finished work furnished to, or in respect of
which any payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or
representatives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of
additions, omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.

Any Services required by the Employer outside of the Services as referred to in the Scope of
Works will be regarded as being Identified Projects and shall be dealt with under clause 23
and shall be executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be
Additional Services prior to such instructions being executed.
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Additional Services will only be executed by the Service Provider after receipt by him of a
written instruction from the Service Manager.

If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer
shall not reimburse the Service Provider for the Additional Services so executed, and the
Service Provider agrees that it shall not have a claim for payment for such Additional
Services.

The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be
Identified Projects prior to such instructions being executed.

The Employer is not obliged to engage the services of the Service Provider on Identified
Projects. The Employer may, by itself, through another service provider or through the
Service Provider effect the services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a
written instruction from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer
shall not reimburse the Service Provider for the Identified Projects so executed, and the
Service Provider agrees that it shall not have a claim for payment for such Identified Projects.

In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under
the Identified Project;

(b) state the due commencement and completion dates of the relevant Identified Project;

(c) state the total cost of the relevant Identified Project as agreed to between the Parties;

and

(d) any additional requirements, conditions of contract and/or restrictions, other than

those already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider
shall furnish the Employer with a realistic programme and a cash flow for the relevant
Identified Project as required in 13.

Where an Identified Project comprises services/works that are of the same or similar
character executed under the same or similar conditions as those to which the rates in the
Pricing Data apply, it shall be valued at such rates.

Where an Identified Project comprises services/works that are not of the same or similar
character executed under the same or similar conditions as those to which the rates in the
Pricing Data apply, it shall be valued at market related rates to be agreed to in writing
between the Employer and the Service Provider and in advance of executing the Identified
Project. Failing agreement, the rates applicable shall be as determined by the Employer.

If the Service Provider fails to complete the Identified Project by the completion date specified
in the written instruction referred to in 23.3, then the Service Provider will be liable for a
penalty, at the rate stated in the Contract Data, for every day that lapses from the due
completion date of the relevant Identified Project to the date of the actual completion of such

Identified Project.
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23.10 Ifthe Identified Projects are delayed by variations, omissions, additions, substitutions or
organised work stoppages by any workman not due to any action on the part of the Service
Provider, exceptionally inclement weather, any substantial increase in provisional quantities
or any other cause beyond the Service Provider's control, including delays caused by the
Employer, then the Service Provider shall be entitled to apply in writing within 21 days of the
cause of delay arising to the Service Manager for extension of the due completion date of the
relevant Identified Project stating the cause of delay and period of extension applied for.

23.11 If during the period for completion of the Identified Project or any extension thereof abnormal
rainfall or wet conditions occur, the formula below shall be used to calculate separately the
delay for each calendar month or part thereof. It shall be calculated each month during the
period referred fo herein above, or until the issue date of the certificate of completion for the
relevant Identified Project, whichever is the shorter period. The delay calculated for a given
month shall be used to determine the interim extension of time granted for the month. At the
end of the applicable period referred to above, the aggregate of the monthly delays will be
taken into account for the final determination of the total extension of time for the Contract:

V = (Nw— Nn) + (Rw - Rn)
X

v = Delays due to rain in calendar days in respect of the calendar month under
consideration.
Nw = Actual number of days during the calendar month on which a rainfall of Y mm or

more per day has been recorded
Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month (as derived from existing
rainfall records provided in the project specifications) on which a rainfall of Y mm
or more per day has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall
records supplied in the project specifications.

X = 20, unless otherwise provided in the project specifications.

Y 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of
time for the Contract shall be the algebraic sum of the monthly totals for the period under
consideration. But if the grand fotal is negative, the time for completion shall not be reduced
on account of abnormal rainfall. The total extension of time for any calendar month shall not
exceed (Nc — Nn) calendar days, where Nc = number of days calendar days in the month
under consideration

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the
average number of days during which rainfall equals or exceeds Y mm per day.

The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from
the average for the number of days during which rainfall does not equal or exceed Y mm per
day, but when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or
concurrent delays and which should be treated separately in so far as extension of time is

concerned.

Accurate rain gaugings shall be taken at a suitable point on the sife daily at 08:00 unless
otherwise agreed to by the Service Manager, and the Contractor shall, at his own expense,
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take all necessary precautions to ensure that the rain gauges cannot be interfered with by
unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near
the site, will be supplied in the project specifications, together with calculations of rain delays
for previous years in accordance with the above formula. The average of these delays will be
regarded as normal rain delays which the Contractor shall accommodate in his programme,
and for which no extension of time will be considered.

Upon receipt of such written application, referred to in 23.10, the Employer may in writing
extend the due completion date of the relevant Identified Project by a period to be determined
by the Employer or may refuse to extend the due completion date of the relevant Identified
Project. The due completion date of an Identified Project may not be extended beyond the
end of the Contract Period stated in the Contract Data.

Any decision given by the Employer, in terms of 23.12, shall be final and binding on the
Parties.

Should the Service Provider fail to apply in writing for an extension of the due completion date
of the relevant Identified Projects within the 21 days referred to in 23.10, or should the
Employer not grant an extension of the due completion date then the due completion date
stipulated in the relevant written instruction referred to in 23.5 shall not be extended nor the
Service Provider exonerated from liability to pay the penalty stipulated in 23.9 or from specific
performance of the service/works within the period in the relevant written instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the
provision of the Services or any part thereof for such time or times and in such manner as the
Service Manager shall order and shall, during such suspension, properly protect the Services
so far as is necessary.

If the Service Provider is instructed in writing by the Service Manager to suspend any or all of
the Services, the Service Provider shall re-schedule the relevant Services. For the duration of
such suspension all penalties applicable to that Service will be waived. Should the Service
Provider suffer any additional costs resulting from such suspension, the Service Provider shall
be entitled to make a claim therefor provided that the Service Provider shall prove his claim
and that he has taken all reasonable steps to mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other than an

instruction by the Employer to suspend the Services in terms of clause 24.1, the Employer
shall not be liable for any claim of whatever nature, including a claim for costs, by the Service

Provider.
PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, if the Service Provider in
rendering any of the Services required under the Scope of Works, as amended from time to

time,
25.1.1 delays in performing any of the Services;
25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services fo the standard required in the Scope of Works,
as amended from time fo time.

The performance deduction shall be calculated in accordance with the formula detailed in the
Scope of Works.
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25.3  The Service Provider shall not be liable for a performance deduction, if the Service Provider is
unable to perform due to no fault of his own, his employees, agents or representatives.

26. PAYMENTS
26.1  The Service Manager will evaluate the Service Provider's performance on a monthly basis.
26.2  The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including
routine services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated in the Contract Data; and
26.2.5 VAT. Vat will be indicated separately in all documents.

26.3  If the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25%
retention, then 5% of all moneys (excl. VAT) in the monthly certificate assessed by the
Service Manager as being due to the Service Provider will be retained until such time as the
amount retained equals 2.5% or 1,25%, whichever is applicable, of the Contract Sum (excl.

VAT)

26.4  The monthly certificate shall be supported by a detailed report substantiating the Services
rendered at each Facility during the month under assessment.

26.5  The monthly certificate shall be assessed by the Service Manager. If the Service Manager
agrees with the certificate, he will issue a statement within 14 days of the receipt of the
certificate, taking into account inter alia the following:

i.  Deductions for penalties;

i. Deductions for overpayments;
iii.  Deductions for retention
iv.  Deductions for damages.

26.6  The Service Provider shall, on receipt of the statement referred to in 26.5, issue fo the
Employer a tax invoice in the amount reflected in the statement. The Employer shall effect
payment to the Service Provider within 16 days of receipt of the tax invoice.

26.7  Ifthe Service Manager does not agree with the certificate issued by the Service Provider in
terms of Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate,
issue a statement in the amount to which the Service Manager agrees and shall give reasons
for rejecting the balance of the claim indicated in the statement.

26.8  The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in
the statement referred to in Clause 26.7.

26.9  With regards to the claim in dispute, the Service Provider may, within 14 days of the Service
Manager issuing the statement referred to in 26.7, submit a revised certificate or a justification

for his claim or declare a dispute in terms of 34.

26.10 Ifitis later resolved that the amount in dispute or any part thereof is owing to the Service
Provider, the Employer shall be liable for interest thereon from 30 days after the issue of the
relevant monthly certificate referred to in 26.2 until the date of payment at the interest rate
determined from time to time, by the Minister of Finance in terms of section 80 (1)(b) of the
Public Finance Management Act, 1999 (Act 1 of 1999), as amended.
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26.11 All the work shall be evaluated in accordance with the provisions of the Pricing Data.

26.12 In assessing the quality of the work presented by the Service Provider, the Employer may
enlist the assistance of third persons. In assessing the work the third person shall act
reasonably. The selection of such third persons shall be in the absolute discretion of the
Employer and the Service Provider shall abide by such selection.

26.13 Any and all extra costs incurred by the Service Provider, resulting from the Service Provider
having to address and/or rectify queries arising from a claim submitted in respect of work
done, shall be for the account of the Service Provider.

27, RELEASE OF SECURITY

27.1  Ifthe Service Provider has furnished a security by way of a variable guarantee of 2.5% of the
Contract Sum (excl. VAT), the security will be reduced and be released in accordance with
the provisions of such variable guarantee.

27.2  Ifthe Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the
Contract Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the
expiry of the Service Period;

27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate
of Completion.

27.3  If the form of security selected is:

(a) arefention of 2.5% of the Contract Sum (excl. VAT); or
(b) a 1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the
expiry of the Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate
of Completion.

28. OVERPAYMENTS

28.1  If any overpayment of whatever nature is made to the Service Provider, the Service Provider
shall be obliged to repay such amount to the Employer and the Employer shall be entitled to
deduct such over payment from any amount due fo the Service Provider, in respect of this
Contract or any other contract, which the Employer may have with the Service Provider. The
Employer shall be entitled to claim interest on any and all overpayments made to the Service
Provider at the rate prescribed, from time to time, by the Minister of Finance in terms of
section 80 (1)(b) of the Public Finance Management Act, 1999 (Act 1 of 1999), as amended.

29. COMPLETION
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At the expiry of the Service Period the Service Manager shall furnish the Service Provider
with a written list of Employer’s Assets and Data handed over at commencement of the
Contract and accumulated during the Contract Period.

At the expiry of the Conlract Period, the Service Manager shall issue to the Service Provider a
Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:
29.3.1 The Guarantee shall be returned, if applicable.

29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.

ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded,
assigned, delegated, or otherwise transferred, by either Party to any person outside of the
Service Provider and the Employer, save with the prior written consent of the other Party.

Each Parly warrants that he is acting as a principal and not as an agent of an undisclosed
principal.

INDULGENCES

No extension of time, latitude or other indulgences which may be given or allowed by either
Party to the other shall constitute a waiver or alteration of this Contract, or affect such Party’s
rights, or prevent such Party from strictly enforcing due compliance with each and every
provision of this Coniract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice,
recommendations and reports collected, furnished and/or compiled by the Service Provider
during the course of, and for the purposes of executing this Contract, all of which will be
handed over to the Employer, unless otherwise stipulated in the Contract, within ten (10) days
of request therefor, but in any event on the termination and/or cancellation of this Coniract for
whatever reason. The Service Provider relinquishes its retention or any other rights to which it
may be entitled.

The copyright of all documents, recommendations and reports compiled by the Service
Provider during the course of and for the purposes of finalising Services, and the Coniract as
a whole, will vest in the Employer, and may not be reproduced or distributed or made
available fo any person outside the Employer’s service, or to any institution in any way,
without the prior written consent of the Employer. The Employer shall have the right to use
such material for any other purpose without the approval of, notification to or payment to the
Service Provider.

The copyright of all electronic aids, software programmes elc. prepared or developed in terms
of this Contract shall be vested in the Employer, who shall have the right to use such material
for any other purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or material to the Employer, the
development of which has not been at the expense of the Employer, copyright shall not be
vested in the Employer. The Service Provider shall be required to indicate to which
documents and/or materials this provision applies.

The Service Provider hereby indemnifies the Employer against any action or claim that may

be instituted against the Employer and for any damages suffered or legal costs (including
costs on an attorney and client scale) incurred on the grounds of an alleged infringement of
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any copyright or any other intellectual property right in connection with the work outlined in
this Contract.

All information, documents, recommendations, programmes and reports collected or compiled
must be regarded as confidential and may not be communicated or made available to any
person outside the Employer's service and may not be published either during the currency of
this Contract or after termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

In the event of a breach by the Service Provider of any of the terms and conditions of this
Contract, the Employer shall issue a notice of non- compliance requiring compliance within 10
(ten) days. In the event that the Service Provider fails to remedy such breach on expiry of the
notice period, then the Employer shall without prejudice to any other rights that it may have,
be entitled to exercise any or all of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;
33.1.2 To terminate this Contract without prejudice to any other rights it may have;
33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which
event the Service Provider shall be held liable for costs incurred in connection with
and arising from the appointment of such a service provider as well as damages
suffered.

The Service Provider agrees to, within fen (10) days of written request from the Employer,
give access to and to make available all information, documents, programmes, advice,
recommendations and reports collected, furnished and/or compiled by them to enable the
Employer to assume responsibility for and the benefit of the project as a whole.

In the event of breach by the Employer of the terms and conditions of this Contract, and in the
event of the Employer remaining in breach after fen (10) days’ written notice calling for
rectification of the breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.8.2 terminate the Contract by delivering written notice to the Employer to that effect to the
extent that such breach is of a material term of this Confract.

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or
any part thereof, at any stage of completion.

The Employer shall have the right to terminate this Contract without prejudice to any of its
rights upon the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service
Provider, except for purposes of an amalgamation or restructuring approved in
advance by the Employer in writing;

34.2.3 if the Service Provider receives a court order to be placed under judicial management
or to commence liquidation proceedings that is not withdrawn or struck out within five

(5) days;
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34.3

34.4

34.5

35.

35.1

35.2

35.3

35.4

35.5

34.2.4 if the Service Provider informs the Employer that it intends to cease performing its
obligations in terms of this Contract;

34.2.5 if the Service Provider informs the Employer that it is incapable of completing the
Services as described; or

34.2.6 ifin the opinion of the Employer the Service Provider acted dishonestly;

The Employer reserves the right to, even in the absence of breach or the events referred to in
34, terminate this Contract at any time, by giving one (1) calendar month written notice to the
Service Provider.

Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume
or reinstate the Services are not issued within twelve (12) months of the instruction;

or

34.4.2 ifinstructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after
such instructions were requested by the Service Provider.

Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:

34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorily completed, calculated in accordance with the agreed rates.

34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months
after the termination of the Contract, failing which the Employer will not be obliged to

pay same.

34.5.3 The Service Provider shall not be entitled to advance a right of retention or any
similar right if this Contract is terminated and specifically agrees to, within ten (10)
days of written request from the Employer, give access to and to make available all
information, documents, programmes, advice, recommendations and reports
collected, furnished and/or compiled by them to enable the Employer to assume
responsibility for and the benefit of the Contract as a whole.

DISPUTE RESOLUTION

In the event of a dispute, the Parties shall endeavour to resolve such dispute through
negotiation, in good faith.

If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days
of a dispute being declared, the Parties may by written agreement refer the matter to
mediation.

The mediator shall be a person agreed to by the Parties, failing agreement, the President:
South African Facilities Management Institute shall nominate the mediator.

Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the
Parties shall bear their own costs arising from the mediation and shall equally share the costs
of the mediator and related costs. The mediator and the Parties shall, before the
commencement of the mediation, agree on a scale of fees on which the mediator’s fees will

be based.

The Parties shall appoint the mediator within 21 days of agreeing to mediate.
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35.6

35.7

35.8

35.9

35.10

36.

36.1

36.2

37.

37.1

37.2

37.3

37.4

37.5

On appointment of the mediator, the Parties shall jointly with the mediator decide on the
procedure fo be followed, representation, dates and venue for the mediation.

If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator
and signed by both Parties. The agreement shall be binding on the Parties to the extent that it
correctly records the issues agreed upon between the Parties.

If the dispute or any part thereof remains unresolved, it may be resolved by litigation
proceedings.

If the mediator or any Party, at any time during the mediation process, is of the opinion that
the mediation will not resolve the dispute, then he may in writing stop the mediation process.
The dispute may then be dealt with in terms of 35.8.

Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of
the fact that the dispute is referred to negotiation, mediation or litigation in court, the decision
of the Employer on the dispute involved will inmediately be given effect to by the Service
Provider and the Service Provider shall proceed with the Services with all diligence unless the

Parties agree otherwise in writing.
GENERAL

This is the entire Contract between the Parties and may only be amended if reduced to writing
and signed by the duly authorised representatives of both Parties, whereafter such
amendments will take effect.

The Contract shall be governed by, construed and interpreted according to the law of the
Republic of South Africa.

DOMICILIUM CITANDI ET EXECUTAND!

The domicilium citandi et executandi of the Parties for all purposes arising from this Contract
for the service of notices and legal process shall be as specified by the Parities in the

Contract Data.

Each of the Parties shall be entitled at any time by way of written notice to the other Party, to
change its domicilium citandi et executandi to another physical address.

Any notice in terms of the conditions of the Agreement must either be:

37.3.1 delivered by hand during normal business hours of the recipient; or

37.3.2 sent by prepaid registered post to the address chosen by the addressee.

A notice in terms of the provisions of this Agreement shall be considered to be duly received:
37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the
date it was posted, unless the contrary is proved.

Notwithstanding anything to the contrary contained or implied in this Agreement, the written
notice or communication actually received by one of the Parties from the other, including by
way of facsimile transmission, shall be adequate written notice or communication to such

Party.
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37.6  Any notice, request, consent, or other communication made between the Parties pursuant to
the Contract shall be in writing and shall be deemed to have been made when delivered in
person lo an authorized representative of the Party to whom the communication is addressed,
or one day after being sent by facsimile to such Party at the number specified in the Contract
Data or one week after being sent by registered post to the addressee specified in the
Contract Data.
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DPW-03 (EC): TENDER DATA

. o Preventative and corrective maintenance of kitchen equipment for 24

Project title: ]
months in Waterberg area

Reference no: 7/1/1/2/8
Tender / Quotation no: | PLK24/39 ‘ Closing date: 01/10/2024
Closing time: | 11H0O0 ‘ Validity period: | 12 Weeks (84 Calender days)
Clause |
number:

Cc.1.1

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
Conditions of Tender.

The employer is the Government of the Republic of South Africa in its Department of Public Works and
Infrastructure.

ci1.2

| C2.2 - Bills of Quantities / Lump sum document (if not a retumable document)

For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the CIDB's
“Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1- Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of returnable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 — Contract Data

T2.2 - Returnable scheduies

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information

C4 - Site information (PG-03.2 EC or PG03.1EC)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 11
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Tender no: PLK24/39

‘ C.1.4 |The Employer’s agent is:
Name: Percy Makhubele -
Capacity: Departmental Project Manager
Address: 78 hans Van Rensburg Polokwagne 0700
Tel: 015 291 6436
Fax: N/A
E-mail: percy.makhubele@dpw.gbv; -
g§:1 A. ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:

The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being
so registered, or who have applied for registration but have not yet received confirmation of such registration,
must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, fora 3 ME or 3

ME** class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above: Not applicable

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 3 ME or 3 ME™** class of construction work;
and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A) of the Construction Industry Development Regulations for a 3 ME or 3 ME** class of construction
work

** Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff: Not applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 11
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Tender no: PLK24/39

C. FUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:

Note: Failure to meet minimum functionality score will result in the tenderer being

disqualified.
Functionality Criteria Weighting Factor
Work Force 1 30

Contractor to provide proof of work force to execute the project. (
Electrical Trade Test Certificate or Millwright Trade Test certificate
and ID copy for certificate holder must be attached)

Artisan ( Electrical trade test/ Millwright trade test)

3 and above = 5 points
2 = 4 points
1 = 3 points
Work Force 2 20 T

Contractor to provide proof of work force to execute the project. (
ID copies and CVs must be attached).

General Labour

3 and above =5 points
2 = 4 points
1 = 3 points
Management R - | 20 — |

Contractor to provide signed and stamped by cleint representative
completion letter or Completion Certificate for previous similar
projects ( kitchen equipment ) with references for verifications
under taken and completed successfully for the last 10 years and
the projects must be minimum of R 400 000.00 and above per
project.

Similar Completed Projects ( kitchen equipment)

3 and above = 5 points
2 = 4 points
1 = 3 points
Utility Vehicle 10

Contractor to provide evidence of registered vehicle with loading |
capacity of 1 ton and above ( the vehicle must be registered under
the name of the company or the owner of the company).

3 and above = 5 points

2 = 4 points

| 1 = 3 points
5. Financial Credibility 10

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 11
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



]

i

&)

okt Yor s e P

REPUOBLIC OF SOUTH AFRICA

DPW-03 (EC): Tender data

| [ Provide stamped bank rating letter from banking institute to justify
risk. The letter should not be older than 3 months from tender
closing date
Credit rating of A = 5 points
Credit rating of B = 4 points
Credit rating of C = 3 points
Credit rating of D = 2 points
Credit rating of E = 1 points
Total 100 Points
(Weightings will be multiplied by the scores allocated during the evaluation process to arrive at the total functionality points)
Minimum functionality score to qualify for further evaluation: 50

D. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

] D1. For procurement transaction with rand value greater than R2 000,00 and up to R1
Million (Inclusive of all applicable taxes) the specific goals listed below are applicable.
Table 1

Serial | Specific Goals Preference Documentation to be submitted by

No Points Allocated | bidders to validate their claim

out of 20

1. An EME or QSE which is at | 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 e Official Municipal Rates
Municipality or District Statement which is in the
Municipality or Metro or name of the bidder.
Province area for work to be
done or services to be Or
rendered in that area
(Mandatory) ¢ Any account or statement

which is in the name of the
bidder.

Or

¢ Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 11
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Or
e Lease Agreement which is in
the name of the bidder. ]

3. An EME or QSE which is at 4 s SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4. An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.

(Mandatory)

and

e Medical Certificate indicating
that the disability is
permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

o National Council for Persons
with Physical Disability in
South Africa registration
(NCPPDSA). |

5. An EME or QSE which is at 2 e |D Copy and SANAS
least 51% owned by black Accredited BBBEE
youth (Mandatory) Certificate or Sworn

Affidavit where
- applicable. ‘

D2. For procurement transaction with rand value greater than R1 Million and up to R50 Million

N
X (Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

Table 2

Seri | Specific Goals Preference Documentation to be submitted b

al Points Allocated | bidders to validate their claim

No out of 20

1. An EME or QSE or any entity 10 ¢ SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black people (Mandatory) where applicable.

2. Located in a specific Local 2 o Official Municipal Rates Statemen

which is in the name of the bidder
Or
e Any account or statement which is
in the name of the bidder.
Or

e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder

Or

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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e Lease Agreement which is in the |
name of the bidder.
3. | An EME or QSE or any entity | 4 e SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black women (Mandatory) where applicable.
4, An EME or QSE or any entity 2 o SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black people with disability where applicable.
(Mandatory)
and
e Medical Certificate indicating that
the disability is permanent.
Or
e  South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.
Or
National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).
5. An EME or QSE or any entity 2 ¢ ID Copy and SANAS Accredited
which is at least 51% owned by BBBEE Certificate or Sworn
black youth (Mandatory) Affidavit where applicable.

|

D3. For procurement transaction with rand value greater than R50 Million (Inclusive

of all applicable taxes) the specific goals listed in table 2 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted
No Points bidders to validate their claim
Allocated out of
10
1. An EME or QSE or any 4 ¢ SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory) |

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

For Internal & External Use

Effective date: 21 July 2023
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2. Located in a specific Local 2 s Official Municipal Rates
Municipality or  District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to be
done or services to be Or
rendered in that area
(Mandatory) * Any account or statement
which is in the name of the
bidder.
Or
e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.
Or
e Lease Agreement which is in
| the name of the bidder.

[l 3. An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit |
owned by black women where applicable.
(mandatory) ] - .

4.[] | An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.
disability (Mandatory)

and

e Medical Certificate indicating
that the disability is permanent.

Or

¢ South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with

OR Physical Disability in South Africa

registration (NCPPDSA).

5.[J [An EME or QSE or any 2 o ID Copy and SANAS

| entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who
would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No
25899, 2003 of 9 JANUARY 2004).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use

Effective date: 21 July 2023
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E. ELIGIBILITY IN RESPECT OF RISK TO EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine
projects in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial
risk criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause
the tender to be declared non-responsive and removed from any further consideration. The Employer
reserves the right to request additional information over and above that which is provided by the
Tenderer on said form. The information must be provided by the Tenderer within the stipulated time as
determined by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be

declared non-responsive.

E.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant. Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will result in the tender offer will be mutatis mutandis declared

non-responsive.

Aspects to be regarded as “comparabie” includes (but may be extended according to circumstances):
size of projects (measured against monetary value or other project quantifying parameters), nature of
projects (building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences,
knowledge of local conditions, etc.), complexity of project, projects for similar client department
irrespective of end purpose of buildings/facilities created or in progress of being created and time
scales of projects (normal, fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during
the past 10 years.

Adherence to contractual commitments and quality of performance of comparable current
and previous projects performed by the Tenderer on comparable projects during the past 10
years as per the evaluation report prepared by the Consultant Team, based on its research
and inspection of a representative sample of the Tenderer's current and previous work as
reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by
the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references
will result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion
periods and/or extensions thereto, and the extend of penalties imposed;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 8 of 11
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E.2 Commercial risks:

3. Project performance: time management & programming of works, timeous ordering of

materials and appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour

force, specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes

amicably; -

8. Sub-contractors: extent of turnover in subcontractors, generatl liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations,
insurances, security, submission of required documentation timeously, reaction to written
contract instructions, appointments of subcontractors, etc. as can generally be expected in
standard/normal conditions of contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions &
serious incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeocusly, and abuse of or
exaggerated delay claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

o0k

~

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the
tendering Service Provider will be able to react/respond appropriately to the Services required herein.
The Company Organogram with CV’s and certified ID’s of all principals and employed workforce as
well as proof of Professional Registration will be verified. Current and future workload of the tenderer
in relation to capacity and capability will also be considered. The tenderer should demonsirate that he
or she possesses the necessary professional and technical qualifications and -competence in relation |
to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid ciarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC). Notice and Invitation to Tender.

The financial viability assessment evaluates the risk over the life of the construction period, as to
whether the tenderer will be able to deliver the goods and services which are specified in the contract
and / or be able to fulfil guarantees or warranties provided for in the contract in order to complete the
project successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating,
financial capability and capacity whether the tenderer has or has access to sufficient financial resources
to deliver the goods or services described in the tender documentation (including fulfilling any
guarantees or warranty claims), whether the tenderer is not subject to any current or impending legal |
action (either formal proceedings or notfification of legal action) which could impact on the financial
standing of the tenderer or the delivery of the goods or services, financial report from auditors as proof
of current liquidity, and company or any parent company or investor guarantee/s and financial

statements.

c.27

For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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Tender no: PLK24/39

C.2.12

If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such alternative
tender offer is that it demonstrably satisfies the Employer’s standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of
the tender documents, is also submitted. Provided that the tenderer's main tender offer is according to
specification and would under normal circumstances be recommended for acceptance, his alternative tender
offer may also be considered for the purpose of the award of the contract.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified
or proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to
evaluate the efficacy of the alternative and its principal elements, to take a view on the degree to which the
alternative complies with the Employer’s standards and requirements and to evaluate the acceptability of
the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect
all design assumptions. Pricing Data must reflect ail assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It wiil be an obligation
of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in ail respects with the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative
offer to cover the Employers costs of confirming the acceptability of the detailed design before it is

constructed.

Alternative tender offer permitted: Yes [] No

C.2.13.2

The list of Returnable Documents identifies which of the documents a tenderer must complete when
submitting a tender offer. The tenderer must submit his tender offer by completing the Returnable
Documents, signing the “Offer” section in the “Form of Offer and Acceptance” and delivering the Returnable
Documents back to the Department.

C.2.13.5

The Employer’s address for delivery of tender offers and identification details to be shown on each tender
offer package are as per Notice and Invitation to Tender T1.1.

C.2.13.6
C.3.5

A two-envelope procedure will not be followed.

C.215

The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1.

C.2.16
C2.16.3

The tender offer validity period is as per Notice and Invitation to Tender T1.1.

Omit the wording of the last sentence for those projects which are subject to CPAP

C.2.18

Cc.2.19

The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts):

™ Together with his tender;

or

[0 The tenderer shall submit his fully priced and completed sectional summary- and final summary pages
with the tender and thereafter submit the fully completed Bills of Quantities within fourteen (14) calendar
days of the date requested to do so prior to the award of the contract.

Access shall be provided for inspections, tests and analysis as may be required by the Employer.

C.3.441
| C.3.4.2

The location for opening of the tender offers, immediately after the closing time thereof shall be at:
78 Hans Van Rensberg Polokwane 0700

C.3.8

The words “responsive tender” and “acceptable tender” shall be construed to have the same meaning.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 10 of 11
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Tender no: PLK24/39

C.3.9.3

Omit the wording and replace with the following:

“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender offer and
request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with

C.3.9.4."

C.3.94

Omit the wording of the first sentence and replace with the following:
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected

as follows:”

C.3.94

Add sub paragraph c) to C.3.9.4, as follows:
“c) [fthe tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer
on a corrected tender offer, the tender is to be classified as not acceptable/non responsive and

removed from further contention.”

Cc.3.1141

The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference.

C.3.13

Add the following to sub paragraph a), as follows:

The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from
doing business with the public sector;

C.3.17

Provide to the successful tenderer one copy of the signed contract document.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page 11 of 11
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REPUBLIC OF SOUTH AFRICA Certification of Independent Bid Determination: PA-29

PA- 29: CERTIFICATION OF INDEPENDENT BID DETERMINATION

Project title:

| Preventative and corrective maintenance of kitchen equipment for 24 months in
Waterberg area

‘ Bid no: PLK24/39 Reference no: ‘ 7/1/1/2/8

INTRODUCTION

1.

This PA-29 [Certificate of Independent Bid Determination] must form part of all bids®

invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits
an agreement between, or concerted practice by, firms, or a decision by an
association of firms, if it is between parties in a horizontal relationship and if it
involves collusive bidding (or bid rigging).? Collusive bidding is a pe se prohibition

meaning that it cannot be justified under any grounds.

Treasury Regulation 16A9 prescribes that accounting officers and accounting
authorities must take all reasonable steps to prevent abuse of the supply chain
management system and authorizes accounting officers and accounting authorities

to:

a. disregard the bid of any bidder if that bidder, or any of its directors
have abused the institution’s supply chain management system and or
committed fraud or any other improper conduct in relation to such
system.

b. cancel a contract awarded to a supplier of goods and services if the
supplier committed any corrupt or fraudulent act during the bidding
process or the execution of that contract.

This form (PA-29) serves as a certificate of declaration that would be used by

institutions to ensure that, when bids are considered, reasonable steps are taken to

prevent any form of bid-rigging.

In order to give effect to the above, the attached Certificate of Bid Determination

(PA-29) must be completed and submitted with the bid:

" Includes price quotations, advertised competitive bids, limited bids and proposals.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 4
For External Use Effective date August 2010 Version: 1.0




Department:
Public Works and Infrastructul

REPUBLIC OF SOUTH AFRICA Certification of Independent Bid Determination: PA-29

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire
to raise prices or fower the quality of goods and / or services for purchasers who wish to acquire goods and / or services
through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every

respect:

| certify, on behalf of: that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate.

2. | understand that the accompanying bid will be disqualified if this Certificate is found

not to be true and complete in every respect.

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder.

4. Each person whose signature appears on the accompanying bid has been authorized
by the bidder to determine the terms of, and to sign the bid, on behalf of the bidder.

5. For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,

whether or not affiliated with the bidder, who:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 4
For External Use Effective date August 2010 Version: 1.0
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REPUBLIG OF SOUTH AFRICA Certification of Independent Bid Determination: PA-29

(a)  has been requested to submit a bid in response to this bid invitation;

(b)  could potentially submit a bid in response to this bid invitation, based
on their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the

same line of business as the bidder.

6. The bidder has arrived at the accompanying bid independently from, and without

consultation, communication, agreement or arrangement with any competitor. However

communication between partners in a joint venture or consortium?® will not be construed

as collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor
regarding:
(a) prices;
(b)  geographical area where product or service will be rendered (market
allocation)
(c) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or
(f bidding with the intention not to win the bid.

. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and

conditions or delivery particulars of the products or services to which this bid invitation

relates.

. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official

bid opening or of the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible

imposition of administrative penalties in terms of section 59 of the Competition Act No

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 4
For External Use Effective date August 2010 Version: 1.0
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REFUSLLC OF SOUTH AFRIcA Certification of Independent Bid Determination: PA-29

89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for

criminal investigation and or may be restricted from conducting business with the public

* Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,

efforts, skill and knowledge in an activity for the execution of a contract.

sector for a period not exceeding ten (10) years in terms of the Prevention and Combating

of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

[ Name of Bidder ' Signature Date

Position

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 4 of 4

words “Tender” or “Tenderer”.

For External Use Effective date August 2010

Version:

1.0
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

Project title: months in Waterberg Area
]

Preventative and CORRECTIVE Mainteanace of Kitchen Equipment for 24

Tender / Quote no: PLK24/39 | Reference no:

711/1/2/8

Receipt Number:

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Numberof | Returnable
_Tender document name pages issued document
Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Declaration of Interest and Tenderer's Past Supply Chain 4 Pages Yes
Management Practices (PA-11) g_ -
Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes
Resolution of Board of Directors to enter into Consortia or JV's 2 Pages Yes
(PA-15.2) (if applicable) g
Special Resolution of Consortia or JV's (PA-15.3) (if applicable) 3 Pages Yes
“Preference points claim form in terms of the Preferential
Procurement Regulations 2017 (PA — 16) 5 Pages ves
Certificate of independent Bid Determination (PA - 29) 4 Pages Yes
Declaration Certificate for Local Production and Content for Yes
designated sectors (PA — 36 and Annexure/s C)
Fully completed Declaration of Designated Groups for Preferential 2 Pages Yes
Procurement (PA 40) 9
Registration on National Treasury's Central Supplier Database Y
- es
(CSD).
Particulars of Tenderer's Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page
Record of attending compulsory virtual bid clarification / site inspection 1p
- . age
meeting (if applicable). B
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable) 1 Page
Proof of 30% Subcontracting participation and related documents in
terms of the Preferential Procurement Regulations 2017 (if
applicable).

* In compliance with the requirements of the CIDB SFU Annexure G

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page 1 of 3




s v
; ﬁ’“ﬁ e -

b~ e s
%@ b WAL Srvd IRy
‘v ALPURLIC OF JOUTH AFRICA

Tender no: PLK24/40

PA-09 (EC): List of Returnable Documents

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

[

applicable)

Tender document name Numl?er of Returnable
pages issued document
_Any additional information required to complete a risk assessment (if ) Yes

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

! Tender document name Numt?er of Returnable
pages issued document
Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes
Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes
Mechanical / Electrical / Security Work material and equipment
schedules (if applicable) Pages ves
Schedule for Imported Materials and Equipment (DPW-23 EC) 1 Page Yes

| (if applicable)

4, OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Tender document name Numt?er of Returnable
pages issued document
Priced Bills of Quantities / Lump Sum Document (complete document
inclusive of all parts) B 18 PaEeS XYes [INo
Fully priced and completed sectional summary- and final summary pages
| with the tender. Pages [Jves [INo
insert document name Pages [Jyes [INo
| insert document name Pages Clyes [CINo
insert document name Pages OYes [No

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For Internal & External Use Effective date 20 September 2021

Page 2 of 3
Version: 2.6
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Tender no: PLK24/40

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity: Documentation to be submitted with the tender, or which
may be required during the tender evaluation:

If the Tendering Entity is:

a. A close corporation, incorporated | Copies of the Founding Statement — CK1
prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act
69 of 1984, as amended)

b. A profit company duly registered as | Copies of:

a private company. i. Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of the
[including a profit company that company, plus a signed statement of the company’s
meets the criteria for a private Auditor, certifying each Shareholders ownership /
company, whose Memorandum of shareholding percentage relative to the total; and/or
Incorporation states that the | ili. Memorandum of Incorporation in the case of a personal

company is a personal liability | liability company.
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)]. ]
c. A profitcompany duly registered as | Copies of documents referred to in a. and/or b. above in
a private company in which any, or | respect of all such close corporation(s) and/or company(ies).
all, shares are held by one or more
other close corporation(s) or
company(ies) duly registered as
profit or non-profit company(ies). |
d. A profitcompany duly registered as | Copy of Certificate of Incorporation — CM1, and a signed
a public company. statement of the company’s Secretary or Auditor confirming
that the company is a public company.

e. A non-profit company, | Copies of:
incorporated in terms of Section 10 | I the Founding Statement — CK1; and
and Schedule 1 of the Companies | ii the Memorandum of Incorporation setting out the object of
Act, 2008 (Act 71 of 2008, as the company, indicating the public benefit, cultural or

amended). | social activity, or communal or group interest.
f. A natural person, sole proprietor or | Copy(ies) of the Identity Document(s) of:
a Partnership i. such natural person/ sole proprietor, or
each of the Partners to the Partnership. ]
g. ATrust Deed of Trust duly indicating names of the Trustee(s) and

Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

Signed by the Tenderer:

Name of representative Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 3
For Internal & External Use Effective date 20 September 2021 Version: 2.6



Polokwane regional Office: Waterberg
Kitchen Equipment Contract

Bill No. 1: Repairs And Replacements

AREA: Waterberg
Item Description Unit Unit Total Rate Amount
Measure Qty |ty Servic{ P/Service

Prices shall include all items labour, transport

and material as per the service schedules

stipulated in Part C3.

N.B(Monthly Services 8 x rate = Amount)

Service maintenance will be done on quartely service

Other small kitchen equipment not listed belowwill only be

attended when there is a break down

No service claim on a faulty equipment or item

allowances, consumables and transport cost for

services must be included
1,1 SAPS
1.1.1 BELA BELA

Cooker Hood and Extractor fans quartely no 1 8

Industrial stove quartely no 2 8
1.1.2 BULGERIVIER

Cooker Hood and Extractor fans quartely no 1 8

Industrial stove quartely no 1 8
1.1.3 CUMBERLAND

Stove electrical quartely no 1 8

Cooker Hood and Extractor fans quartely no 1 8
114 DORSET

Stove electrical quartely no 1 8

Cooker Hood and Extractor fans quartely no 1 8
1.1.5 DWAALBOOM

Electrical stove quartely no 1 8

Cooker Hood and Extractor fans quartely no 1 8
1.1.6 MAHWELERENG

Stove electrical quartely no 2 8

Cooker Hood and Extractor fans quartely no 1 8
1.1.7 MODIMOLLE PRISON

Stove electrical quartely no 1 8

Cooker Hood and Extractor fans quartely no 1 8
1.1.8 MOKOPANE

Electrical stove quartely no 2 8

Cooker Hood and Extractor fans quartely no 1 8
1.1.9 RUST DE WINTER

Stove electrical quartely no 1 8

Cooker Hood and Extractor fans quartely no 1 8
1.1.10 NORTHAM

Stove Electrical quarterly no 1 8

Cooker Hood and Extractor fans quarterly no 1 8
1.1.11 PIENAARSRIVIER

Stove Electrical quarterly no 1 8

Cooker Hood and Extractor fans quarterly no 1 8
1.1.12 TUINPLAAS

Stove Electrical quarterly no 1 8

Cooker Hood and Extractor fans quarterly no 1 8

Kitchen Equipment, B1 - Service




Polokwane regional Office: Waterberg
Kitchen Equipment Contract

Bill No. 1: Repairs And Replacements

AREA: Waterberg
CARRIED FORWARD
1113 VILLA NORA
Stove Electrical quarterly no
Cooker Hood quarterly no
1.1.14 WITPOORT
Stove Electrical quaterly no
Cooker Hood quaterly no
1.1.15 Tynmyne SAPS
Stove Electrical quaterly no
Cooker Hood quaterly no
APPINGEDAM SAPS
1.1.16
Stove Electrical
quarterly no
Cooker Hood
quarterly no
Lephalale SAPS
1.1.17
Cooker Hood
quarterly no
Stove Electrical
quarterly no
Nylstroom SAPS
1.1.18
Stove Electrical
quarterly no
Cooker Hood
quarterly no
11.19 Verdrag Training Centre SAPS
Stove Electrical
quarterly no
Cooking Pot Qil Jacket
quarterly no
Tilting Pan
quarterly no
Electric Griller
quarterly no
Cooker Hood and Extractor Fan
quarterly no
Bain Marries
quarterly no
Dish Washing Machine quarterly no

CARRIED FORWARD

Kitchen Equipment, B1 - Service




Polokwane regional Office: Waterberg
Kitchen Equipment Contract

Bill No. 1: Repairs And Replacements

AREA: Waterberg
Item Description Unit Unit Rate Amount
Measure Qty P/Service

1,2 DOD

1.2.1 Lephalale 118 SAl

1.2.1.1 MAIN KITCHEN
Combi-steamer Cos 20 quartely no 2 8
Dishwasher 1 Compartment quartely no 1 8
Cooker Hood and Extractor fans quartely no 2 8
Food mixer quartely no 1 8
Tilting pans quartely no 4 8
Vegetable Cutter quartely no 1 8
Baine Marrie quartely no 4 8
Electric Griller quartely no 2 8
Cooking Pots Qil Jacket quartely no 4 8

1.2.2 91 AMMUNITION SUB DEPOT

1.2.21 91 AMMUNATION SUB DE NABOOMSPRUIT
Bain marries quartely no 4 8
Combi-steamer Cos 20 quartely no 2 8
Cooking Pots Qil jacket quartely no 2 8
Electric griller quartely no 2 8
Tilting pans quartely no 4 8
Potato Pealer quartely no 2 8
Vegetable cutter quartely no 2 8
Cooker Hood and Extractor fans quartely no 2 8

1222 91 AMMUNITION SUB DEPOT
Bain marries quarterly no 4 8
Tilting pans quarterly no 3 8
Food mixer quarterly no 1 8
Electric Griller quarterly no 2 8
Cooker Hood and Extractor fans quarterly no 2 8
Potato peeler quarterly no 1 8
Cooking Pots Qil jacket quarterly no 3 8
Vegetable Cutter quarterly no 1 8
Dishwasher 2 Compatments quarterly no 8
Covection Oven quarterly no 8

1,3 DCS

1.3.1 Modimolle Corectional Centre
Tilting Pan quarterly no 2 8
Electric griller quarterly no 1 8
Cooking pots oil jacket quarterly no 4 8
Cooking pots self steam generating quarterly no 3 8
Floor standing Meat saw (Okto) quarterly no 2 8
Potato peeler quarterly no 1 8
Vegetable cufter quarterly no 2 8
Convection Oven quarterly no 1 8
Cooker Hood and Extractor fans quarterly no 3 8
Meat mincer floor standing quarterly no 1 8

TOTAL CARRIED OVER TO FINAL SUMMARY

Kitchen Equipment, B1 - Service




Polokwane Regional Office : Waterberg Area
Kitchen Equipment Contract

Bill No. 2 : Repairs And Replacements

fatep

public works

Putiic Worhi
REPUBLLIC OF S0UTH AFRICA

ltem Description Unit Measure Quantity Z Total Amount
Cooking pot 18kW
1|3kW immersion heat elements (S/steel) no 200 R
2
Control thermostat 50°-60°C no 100 R
Safety/preset, thermostat 180 °C
4|Lid set (spring balance with handle) no 15 R
40mm dia. Side mounted swivel water - 50 R
filter tap or isolating lever ball (Chrome)
6|/ Thermal 'E’ oil L 250 R
7|Distilled water L 50 R
8|Drain valve (swivel type (chrome) no 50 R
Chip/Deep fryer 15kW
7.5kW immersion heat elements no 100 R
(S/steel)
Control thermostate 100°-180°C Safety
10 State, thermostat 215°C no 50 R
11|Selector switch (on/off) no 50 R
12|Fryer basket (187x280 mm) no 5 R
Frytop griddle
13|Heating plate (16mm thick (910mmx590) no 50 R
14 3.4kW  immersion heat elements no 50 R
(S/steel)
15|Control thermostate 50°-2400°C no 50 R
Carried Forward
Contract for Kitchen Equipment, B2 - Repair & Replacement Page 1 of 13




Polokwane Regional Office : Waterberg Area

Kitchen Equipment Contract

Bill No. 2 : Repairs And Replacements

& public works

Puliic Works
REFUBLIE OF SOLITH AFRICA

[ Brought Florward ]
Item Description Unit Measure Quantity Unit Rate Total Amount
Convection oven Dry & steam heat 60 Kw

Tray trolly/rack (S/steel)
16|Cos 20 no 5 R R
17|Cos 10 no 5 R R
18|Backing Trays
19|Cos 20 no 5 R R
20(Cos 10 no 5 R R
21|Wire grid no 5 R R

Doors
22|Cos 20 no 5 R R
23|Cos 10 no 5 R R
24|Door seal
25(Cos 20 no 5 R R
26|Cos 10 no 5 R R
27|Door handle/latch

no
28(Cos 20 no 100 R R
29|Cos 10 no 100 R R
30| Door hinge
31|Cos 20 no 50 R R
32|Cos 10 no 50 R R
34(7.5kW heat elements no 200 R R
Carried Forward
Contract for Kitchen Equipment, B2 - Repair & Replacement Page 2 of 13




Polokwane Regional Office : Waterberg Area
Kitchen Equipment Contract

Bill No. 2 : Repairs And Replacements

public works

ot
Prikic Worls
REPUBLIC OF S0UTH AFRICA

] | I |
Brought Forward
Item Description Unit Measure Quantity Unit Rate Total Amount
35| Timer 0-120min no 50 R R
36(Water solenoid valve no 50 R R

37|Door safety interlock

38(Cos 20 no 10 R R
39|Cos 10 no 10 R R
40|Covection Motor complet with fan no 2 R R
41|Cos 20 no 65 R R
42|Cos 10 no 65 R R

43|Air filter plate

44(Cos 20 no 20 R R
45(Cos 10 no 20 R R
46|Halogen bulb & fittings etc. no 50 R R
| ganton slector conrl uden o | sk .
48|PC Board

49|Cos 20 no 50 R R
50(Cos 10 no 50 R R
51|Control thermostate 50°-240°C

52(Cos 20 no 50 R R
53[Cos 10 no 50 R R

Carried Forward

Contract for Kitchen Equipment, B2 - Repair & Replacement Page 3 of 13



Polokwane Regional Office : Waterberg Area
Kitchen Equipment Contract

Bill No. 2 : Repairs And Replacements

I— ! ! I
Brought Forward
Item Description Unit Measure Quantity Unit Rate Total Amount

54|Relay PC Board

55|Cos 20 no 50 R R
56|Cos 10 no 50 R R
57 gD;)sukbeltta glass door with press in door no 3 R R

Tilting pan 15Kw
58| Control thermostate 50°-240°C no 100 R R
59|Lid (spring balance with handle) no 50 R R
60|U-shape cast iron pan no 50 R R
61|3kW heat elements no 200 R R
62|2kW heat elements no 5 R R
63| Tilting pan mechanism complete no 50 R R
64|Tilting pan mechanism gear box no 20 R R
65| Tilting pan mechanism wheel no 20 R R
66| Tilting pan mechanism worm no 20 R R
Stove 18kW
67|4kW inner & outer elements per plate no 100 R R
68|4kW oven elements no 100 R R
69|Control thermostate 50°-360°C no 100 R R
70| 3 position heat selector switch no 50 R R
71|3 heat selector knob no 50 R R
72|2kW round solid plate no 25 R R
Carried Forward

Contract for Kitchen Equipment, B2 - Repair & Replacement Page 4 of 13



Polokwane Regional Office : Waterberg Area
Kitchen Equipment Contract

Bill No. 2 : Repairs And Replacements

b
W

&

public works

Pubie Worha
REPUBLIC OF SOUTH AFRICA

| Brought Flonfvard '

Item Description Unit Measure Quantity Unit Rate Total Amount
73 'l?;rgoo):g:)cgmmzsquare solid plate no 5 R
74 g)evaelg door complet with hinges and door o 5 R
75(0Oven door seal no 50 R
76|0Oven door hinges no 50 R
77|Oven door handle no 25 R

Industrial Urn

Industrial Urn 3kW
78|Heat Control selector switch no 3 R
79/lmmersion heat elements (S/steel) no 3 R

Industrial Urn 9kW
80|Heat Control selector switch no 3 R
81|Immersion heat elements (S/steel) no 3 R

Gas stove 189 000kJ/hr
82 ?;cIC/: plate thermo couple control control no 3 R
83|Stove plate burner no 3 R
84 g(;/oeoré; Thermo couple controle valve 50°- no 3 R
85|0Oven burner no 3 R
Carried Forward
Contract for Kitchen Equipment, B2 - Repair & Replacement Page 5 of 13




Polokwane Regional Office : Waterberg Area faethy public works
Kitchen Equipment Contract RS

Bill No. 2 : Repairs And Replacements PoFoac o scumusrmca
[ I I I
Brought Forward
Item Description Unit Measure Quantity Unit Rate Total Amount
86|Oven thermostat control no 3 R R
Gas regulator control no 3 R R
Gas piping Im 3 R R
Potatoe peeler
87|Gear box no 20 R R
88|Spray pain scraper no 5 R R
89|Capacitor no 50 R R
90|Manual timer no 50 R R
91|Pealing disc no 50 R R
92| Electrical Motor replacement no 60 R R
Steam generated Cooking Pot
93|%."-2" Steam trap no 5 R R
94|%."-2" Air vent no 5 R R
95|%2"-2" Automatic air release valve no 5 R R
96|%2"-2" Globe valve no 5 R R
97|%2"-2" Union no 5 R R
98|1."-2" Sight glass no 5 R R
99|%."-2"Safety valve no 5 R R
100(%2"-2” Gate valve no 5 R R
101|%2"-2” Pressure reducing valve no 5 R R
Carried Forward
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Polokwane Regional Office : Waterberg Area

_ \ 8 public works
Kitchen Equipment Contract

Bill No. 2 : Repairs And Replacements i
I | H |
Brought Forward
Item Description Unit Measure Quantity Unit Rate Total Amount
102(%2"-2" None return valve no 5 R R
103|%2"-2" Y Strainer no 5 R R
104|%2"-2" Expansion relief valve no 5 R R
105(%2"-2" Water hammer arrestor no 5 R R
106|Pressure gauges 0-500kPa no 5 R R
107|%" Pressure gauges 0-500kPa no 5 R R
108|%" Pressure gauges 0-500kPa no 5 R R
109|1" Pressure gauges 0-500kPa no 5 R R
110{2" Pressure gauges 0-500kPa no 5 R R
111|%2"-2” Thermometer 0-120 °C no 5 R R
112|1%"-2” float trap no 5 R R
113|%"-2" steam pipeftube Im 5 R R
114|%2"-2" steam bend pipe no 5 R R
115|%."-2” steam elbow pipe no 5 R R
116(%"-2" steam T pipe no 5 R R
117|Lid set (spring balance with handle) no 5 R R
Industrial floor standing scale
118|Load cell no 1 R R
119(S/S hooks no 1 R R
120|Platform no 1 R R
121|Check and calibrate scale no 1 R R
Carried Forward

Contract for Kitchen Equipment, B2 - Repair & Replacement Page 7 of 13



Polokwane Regional Office : Waterberg
Kitchen Equipment Contract

Area

Bill No. 2 : Repairs And Replacements

fas
@

public works
RS soumsrmcs

l Brought FIOI'WHI'd |
Item Description Unit Measure Quantity Unit Rate Total Amount
Dishwashers

Dishwasher 10.5kW
122|Pressure gauge Range:0-16 Bar no 20 R
123 ;Fgmperature gauge/thermostat 0°-120 no 20 R
124 nggyﬁzzﬁra r?(;es SSSS ‘s)ip:)r:y inclusive of no 20 R
125|washer timer mechanism no 20 R
126|Timer selector no 20 R
127|Pressure water level switch 220v no 20 R
128|Rinse/wash solenoide 220v 15mm? no 20 R
129|Level switch 220v no 20 R
130|Proximity switch 16A no 20 R
131 |Capacitor no 20 R
132|Door safety switch no 20 R
133|Safety state no 20 R
134(Wash timer VC34 no 20 R
135|Limit switch no 20 R
136|Dispenser no 20 R
137|Water heater chest no 20 R

Eletric motor rewind/repair
138|0.55kW no 20 R
139|1.5kW no 20 R
140[7.5kW no 15 R

Carried Forward
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Polokwane Regional Office : Waterberg Area ke b pﬁbﬁC works
Kitchen Equipment Contract @‘5 —

Bill No. 2 : Repairs And Replacements RERGBLIC OF souTH AFRICA

I [ l I

Brought Forward

Item Description Unit Measure Quantity Unit Rate * Total Amount

Eletric motor replace

141|0.55kW no 20 R R
142|1.5kW no 20 R R
143|7.5kW no 15 R R

Dishwasher pumps
144|1.5 KW pump no 20 R R
145/0.11 kW pump no 20 R R

Circuit breaker (Amp)

146|10-32 s/p circuit breaker no 80 R R
147|40-70 s/p circuit breaker no 60 R R
148(10-32 d/p circuit breaker no 150 R R
149/40-70 d/p breaker no 150 R R
150(10-32 t/p circuit breaker no 150 R R
151|40-70 t/p circuit breaker no 150 R R
Contactor (Amp)
152|32-40 t/p contactor no 150 R R
153|50-105 t/p contactor no 150 R R
154|Starter (start/stop push button) no 150 R R
155|Enclosed direct on line overload relay no 150 R R
156| Empty Box (2-6 Size no 50 R R

Carried Forward
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Polokwane Regional Office : Waterberg Area
Kitchen Equipment Contract

>rw public works

Bill No. 2 : Repairs And Replacements s soumsrmes
I I I I
Brought Forward
Item Description Unit Measure Quantity Unit Rate Total Amount

Motor overload protection circuit breaker

157/0.10-0.6 mf motor circuit no 50 R R

158|65 mf motor circuit no 50 R R
Relays

159|Pump protection relay 0.37-1.Amp) no 50 R R

160| Timer relay (180s1800s) no 50 R R

161 xzsr(gpgg:)%(iigr; )relay/T hermal overload no 50 R R

162|Water level control relay no 20 R R
Switches

163|Limit switch no 70 R R

164|Pressure switch no 70 R R

165(Spark plug no 10 R R
Indicator light

166(22mm indicating light no 50 R R

167|5mm indicator light no 50 R R
Indicator light

168|220 VAC integrated led no 50 R R

169|Push button & indicating light no 50 R R

170(Double push button (on/off) no 50 R R

Carried Forward
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Polokwane Regional Office : Waterberg Area
Kitchen Equipment Contract

Bill No. 2 : Repairs And Replacements

I

|

Brought Forward

Item Description Unit Measure Quantity Unit Rate Total Amount

Switch disconnector (Amp)

171{60 Amp waterproof switch (rotary switch) no 30 R

172 10(? Amp waterproof switch (rotary o 30 R
switch)

173/60 Amp NW!I isolator no 30 R

174|100 Amp NWI isolator no 30 R

17530 Amp industrial socket outlet no 30 R

176|3 — pin plug no 50 R
Electrical Conductors (per metre)

177|2.5mm insulated gp wire no 70 R

178{4mm insulated gp wire no 70 R

179|6mm insulated gp wire no 70 R

180/2.5mm silicon/heat resistant wire no 200 R

181|4mm silicon/heat resistant wire no 200 R
Armoured Cables (per metre)

182|2.5mm x3 core norsk & neutral no 30 R

183|4mm x3 core norsk & neutral no 30 R

184 2.5mm x4 core SWA steel armoured o 30 R
cable

185|6 mm x4 core SWA steel armoured cable no 30 R

186|4 way porcelain connector block no 30 R

Carried Forward
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Polokwane Regional Office : Waterberg Area
Kitchen Equipment Contract

Bill No. 2 : Repairs And Replacements

¢ public works

Depariment:
Puehe Worka
REPUBLIC OF SOI/TH AFHICA

| Brought F[orward '
Item Description Unit Measure Quantity Unit Rate Total Amount
Cables per metre
187(9mm heat resistant sleeve no 30 R
188|Industrial block 4mm no 30 R
Dishwasher 12kW,840liter/hr
189(1.5 kW pump no 10 R
190(0.11 kW pump no 10 R
Galvanize s/steel material
191|25mm cable glands no 20 R
192(25mm conduit tube (per/metre) no 20 R
PVC Material
193|25mm cable glands no 30 R
194|25mm conduit tube (per/metre) no 30 R
Bain marie
195|Control thermostate 50°-300°C no 150 R
196|Safety/preset thermostat 70°C no 150 R
197 :)mu:nersion elements with low water cut no 200 R
198|Sliding doors(interior & exterior no 10 R
Band saw 1.5kW
199|Top Wheel Bearing no 10 R
200(Wheel scraper no 10 R
201|Rear scraper no 10 R
Carried Forward
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Polokwane Regional Office : Waterberg Area

. . 72 public works
Kitchen Equipment Contract

Bill No. 2 : Repairs And Replacements T sormarmes
I I | I
Brought Forward
Item Description Unit Measure Quantity Unit Rate Total Amount
202|Top Blade Wheel no 10 R R
203|Blade scraper no 10 R R
204|Blade guide no 10 R R
205|Botom Wheel Bearing no 10 R R
206(1.5 Kw motor no 10 R R
207|116” saw blade no 10 R
TOTAL CARIED TO FINAL SUMMARY
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Polokwane Regional Office: Waterberg Area
Kitchen Equipment Contract

Bill No. 3: Non-Scheduled Work

Payment
refers to

Item

Description

Unit

QTY

Rate

Amount

3.1

LABOUR

The rates for labour will be deemed to be an ali-
inclusive rate (i.e. inclusive of statutory minimum
labour rates, bonuses, pension fund contributions,
medical fund contributions, UIF etc)

Normal Working hours

(Li)

3.11

Artisan

hrs

1100

(L

31.2

General worker

hrs

1100

MARK-UP

3.21

Add mark-up on non-scheduled materials that may
be used ( 25%)

3.3

Transport Schedule For Non-Scheduled
Work

Note:

All distances travelled will be measured from the
Mokopane Post Office

Where more than one service has to be executed on
the same day in the same area, transport costs wilt
be calculated on the actual distance travelled

Transport cost of a vehicie with a loading capacity of
1ton

75000

TOTAL (3.1 + 3.2 + 3.3) CARRIED TO SUMMARY PAGE

contract for Kitchen Equipment, B3-Non-Scheduled Works
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Polokwane Regional Office : Waterberg Distric:

gl ;

,é

3 public works

Kitchen Equipment Contract {? N
SUMMARY @. :‘E%‘ﬁgmn# SOUTHAFRICA
Tender No:
Bill no. Description Amount
1 Service
2 Repair & Replacement
3 None-Scheduled Works

Sub Total

Value added Tax (VAT) 15%

Tender Sum carried to:
'Form of Offer and Acceptance' DPW-07-FM

(PDM)
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Y ¢ PUbI'c works Scope of Works — FM: PDM PG-01.1

\  Depanment:
Public Works
REPUBLIC OF SOUTH AFRICA

PG-01.3 (FM: PDM) SCOPE OF WORKS - (FM: PDM (2015) 15t EDITION:

[ ‘ POLOKWANE REGIONAL OFFICE: PREVENTATIVE AND CORRECTIVE

Project title: MAINTENANCE OF KITCHEN EQUIPMENT FOR 24 MONTHS |IN
) WATERBERG AREA _ B
Tender no: PLK24/39 ‘ Reference no: ‘ 7/1/1/2/8

C3. Scope of Works

CONTENTS
C3.1 STANDARD SPECIFICATIONS

= SANS 0400 - The applications of the building regulations

=  SANS 0142 - Code of practice for the wiring of premises

= SANS 0140 - Identification colour marking

= SANS 044 - Parts I to IV: Welding

= SANS 460 - Copper tubes for domestic plumbing

= SANS 0103 - The measurement and rating of environmental noise with respect to

annoyance and speech communications.
= SANS Specifications listed on page 3 of the DPW specification OWG 371

C3.2 PROJECT SPECIFICATIONS

CONTENTS DESCRIPTION | PAGES
C3.2.1 Scope
| C3.2.2 Official order for repairs
C3.2.3 Emergency repairs B
C3.24 Job Cards
C3.25 | Suppliers invoices
C3.2.6 Material of equal guality
' C3.2.7 - Redundant material
C3.2.8 Response time B
C3.2.9 | Transport cost
C3.2.10 Servicing -
C3.2.11 Circuit breakers
C3.2.12 Isolators/disconnectors
C3.2.13 Earth Leakage Units
C3.2.14 Wiring channel/power skirting
C3.2.15 Padlocks
C3.2.16 Cables N -
C3.2.17 Copper earth conductors
C3.2.18 Paint Work
C3.2.19 Corrosion Protection  (Coastal
_ | Areas) B
C3.2.20 Scheduled Maintenance
3.2.1 SCOPE — MAINTENANCE AND REPAIR

This tender involves the preventative maintenance, servicing and repair of kitchen
equipment situated in Military, Police and Correctional Service bases, and state
buildings and structures falling under the control of the Department or other departments
hereafter referred to as “user’” departments. Areas / buildings pertaining to this tender are
described in (PG — 03.3 — FM: PDM) site information

This specification comprises all aspects regarding the replacement, fixing and maintaining

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender’ or “Tenderer”, Page 1 0of 6




public works Scope of Works — FM: PDM PG-01.1

/| Oepanment:

Public Works
REPUBLIC OF SOUTH AFRICA

C3.2.2

of building kitchen infrastructure.

It is a specific condition of this Contract that all new work or additions of any nature
whatsoever are excluded. Where it is necessary to replace any plant or equipment, the
Department reserves the right to ask for quotations and to accept the lowest such
quotation.

All portable kitchen equipment other than that which is listed within this tender, do not
form part of this Contract. The contractor shall under no circumstances undertake work of
any nature, related to or in connection with such equipment:

Where necessary, replacements may be done with modern equivalents if the original
equipment is no longer supported, that is, in cases where the particular item fails. Changes
in order to bring the existing installation in line with SANS regulations with latest
amendments will be included in this Contract with the approval of the Department's

Representative.

The Contractor shall supply all expendable material such as oil, grease and cleaning
material necessary for the proper execution of maintenance and repair work where such
items have not been allowed for within the Pricing Data. No claims for consumables shall be
accepted. All minor and incidental repairs such as the replacement of nuts, bolts, washers,
and self-tapping screws, pop rivets etc. shall form part of the service.

At premises all kitchen equipment is in operation, and if the services cannot be done during
normal working hours, arrangement must be made for performing the services on Saturdays
or after hours, which shall form part of the Contract at no extra cost.

Electrical repair work required within Distribution Boards serving kitchen equipment
located within kitchen, must be executed under the direct supervision of an Accredited
Person who is registered in terms of Regulation 9 of the Occupational Health and Safety
Act, 1993 (Act 85 of 1993). A certified copy of the Certificate of Registration has to be
submitted with the tender.

e No person may do electrical installation work as an electrical contractor unless

that person is registered as an electrical contractor. Occupational Health and

Safety Act Electrical installation requlation 6(1), and provided that such
person;

(a) Has a fixed address and a telephone; and

(b) Employs a registered person in a full time capacity, or is himself or
herself a registered person.

¢ A registered person shall exercise control over all electrical work. Occupational
Health and Safety Act Electrical installation regulation 5(4).

All work carried out and all equipment and material supplied in terms of this procedure
shall comply with the original equipment manufacturer’s specifications and operation and

maintenance instructions.

OFFICIAL ORDER FOR REPAIRS

An official order for repairs shall be issued to the Contractor.

Instructions for repairs may only be issued to Contractors by Departmental Representative.
For each repair the complaint number issued for that repair as well as details regarding the
defects shall be given to the Contractor in writing.

If the Contractor has facsimile facilities, the order form shall be faxed to him. The Contractor

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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b3 | Department:
) y Public Works
AEPUBLIC OF SOUTH AFRICA

C3.23

C3.24

C3.2.56

C3.2.6

shall not proceed with any work without the official order form.

Special arrangements are applicable for emergency repairs which are stipulated in
paragraph 3.2.3. No payments shall be made for work executed without the necessary

written authority.

Payments can be delayed if order numbers and complaint humbers do not appear on
invoices submitted for payment.

EMERGENCY REPAIRS

Emergency repairs after hours may be executed without receipt of an official complaint
number, and only on the instruction of an official of this Department.

The Contractor shall, however, ensure that the official of the Client department signs the job
card.

The Contractor shall also ensure that he obtains the official complaint number from the
Department on the following working day. No payment shall be made without a complaint
number, duly completed and signed job card.

Only breakdowns which affect public health, loss of life/buildings and sensitive equipment
shall be treated as emergency repairs.

Breakdowns involving personal comfort shall not be considered as emergency repairs
unless authorized as such by the Regional Manager of the Department of Public Works.

JOB CARDS / "E” FORMS FOR REPAIRS

Job cards shall be completed in all respects for each and every service / repair undertaken.
Job cards shall be in accordance with the example included in this document and duplicating
or printing thereof shall be for the Contractor's own cost.

Job cards shall be completed legibly in ink after completion of each service / repair, and all
unused lines shall be scratched through. In addition to the original completed job card
submitted with the invoice, the contractor shall submit a copy of the fully completed job card
to the client Department for audit purposes and for verification.

Contractors are to ensure that all relevant information required on the Job Card is completed

in full for which the work was done.
Incomplete and incorrect job cards shall be returned to the contractor with his invoice.

(Job Card Document for duplication by contractor is included under “Part C3 Scope of Works
‘Other Technical specifications that are required’)’

SUBMISSION OF SUPPLIER'S INVOICES

Contractors shall submit copies of supplier's tax invoices in respect of new parts,
components and material purchased for any repairs, attached to all accounts where non-
scheduled repairs were executed. Descriptions like "1x compressor" or "1x wire" is not
acceptable and shall lead to the delay of payments.

The full description that is essential to order such an item from a supplier, i.e. make, model,
serial number, size, capacity, etc. shall be listed on the account.

Note:
Should the contractor’s price for material /new parts /components be abnormally high, the

Department reserves the right to obtain written quotations for such material /new parts
/components from other independent suppliers and adjust the contractor’s price accordingly.

A separate invoice for each installation shall be submitted for repairs executed.

MATERIAL OF EQUAL QUALITY

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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Depantment:
Public Works
REPUBLIC OF SOUTH AFRICA

C3.2.7

C3.2.8

C3.2.9

New parts, components and material used shall be of equal or similar specification and shall
match the existing item that is being replaced. Only genuine parts are acceptable to the
Department and the use of pirate parts shall not be allowed. The Contractor shall submit to
the Department any supplier's or factory guarantee of repaired or replaced components
together with his invoice and ensure that such guarantees are not jeopardized in any way.

The serial numbers of original and new components such as motors, compressors etc., shall
be entered on job cards and invoices submitted for payment.

Note:

No invoices for ex-stock spare parts or material is acceptable. If ex-stock parts or material
was used, the serial number as well as the correct description must be furnished. Copies of
the original invoices must be furnished and those rates will apply if non-schedule rates

apply.

REDUNDANT MATERIAL. RUBBISH AND WASTE

All redundant materials and parts shall remain the property of the Government and shall be
left on site and stored in a room designated for such purpose by the Caretaker or person in
charge of the plant or building. Material left on site shall be listed on the job card as a
receipt. A copy of the job card shall be left with the Caretaker or person in charge for audit

purposes.

The original job card shall be attached to the invoice. Failure to comply with this
requirement shall lead to payments not being effected within the prescribed period of 30

days.

All redundant materials or parts shall be labeled with the complaint number for the repair
work.

After an inspection (within 60 days) by the Departmental Representative of all material and
parts, such that are declared obsolete/ unserviceable/ of no value to the Department of
Public Works, the Contractor shall remove and dispose of such material and parts.

The material and parts shall then become the property of the Contractor and the removal
and disposing thereof shall be for the Contractor's account.

All rubbish and waste shall be removed from the site by the Contractor.

No mark-up or handling fees on sub-contractor's invoices shall be accepted.

Response Time
The Contractor shall respond to all normal calls within 48 hours (2 days) and complete
repairs as set out in the confract conditions as this is service delivery driven.

Should this not be possible it is the responsibility of the contractor to obtain an extension of
time. The written request shall state clearly all the reasons for the extension and the actual
extension required in regard to the repair.

Permission for any extension shall be granted in writing.
For emergency services the response time shall be within 4 hours.
Response time is applicable to all scheduled, non-scheduled and emergency services.

Iransport cost

Transport cost for schedule items can only be claimed if distance traveled is more than 5 km
radius from the Modimole Post office.

Transport cost will be calculated according to the distance travelled outside the 5 km radius
to the site/building where the work is to be executed.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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g Public Works

REPUBLIC OF SOUTH AFRICA

C3.2.10

C3.2.11

C3.2.11.1

C3.2.12

C3.213

C3.2.14

C3.2.15

Where more than one service has to be done on the same day in the same area, transport
cost will be calculated on actual distance travelled outside the 10 km radius as ...
example below.

From Modimole Post Office to property A- 135Km: from property A to property B-7Km: from
property B to property C-5Km: from property C to Post Office -140Km = Total distance travel
that can be claimed 287 Km

The Contractor shall make the necessary arrangements to have the required parts, material
or equipment available to execute repair work, therefore no claims for delivery costs or
transport costs to collect parts, material or equipment shall be accepted.

SERVICING

As per attached scheduled service and maintenance programme under site
information.

CIRCUIT BREAKERS
Replace circuit breal

The unit of measurement shall be the number of circuit breaker units replaced. The tendered
rate shall include full compensation for the removal of the existing circuit breaker and for the
supply, connecting and installation of the specified circuit breaker to manufacturer's
instructions.

ISOLATORS/DISCONNECTORS

Replace isolator/disconnectors.

The unit of measurement shall be the number of isolators/disconnectors units replaced. The
tendered rate shall include full compensation for the removal of the existing
isolator/disconnectors and for the supply, connecting and installation of the specified circuit
breaker to manufacturer’s instructions.

EARTH LEAKAGE UNITS

Replace earth leakage unit.

The unit of measurement shall be the number of earth leakage units replaced. The tendered
rate shall include full compensation for the removal of the existing earth leakage unit and for
the supply, connecting and installation of the specified earth leakage unit to manufacturer’s
instructions.

WIRING (ELECTRICAL CONDUCTORS)

Replace wiring (electrical conductors).
The unit of measurement shall be the linear meter of wiring (electrical conductors) replaced.

The tender rate shall include full compensation for the supply and instaliation of the specified
type of wiring (electrical conductors), including the terminating to the necessary accessories.

PADLOCKS

Replace padlock.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. ) Page 5 of 6
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Department:

7 Public Works

REPUBLIC OF SOUTH AFRICA

C3.2.16

C3.2.17

C3.2.18

C3.2.19

The unit of measurement shall be the number of 50mm padlocks installed. The tendered
rate shall include full compensation for the ordering, supply, engraving and installation of
the padiocks, locking devices and seals. The locks shall be ‘Keyed Alike’ as per DPW
requirements.

The tendered rate shall include full compensation for a set of ten (10) duplicate keys in
total.

CABLES

Replace cable.

The unit of measurement shall be the linear length of low-voltage cable supplied and
installed. The tendered rate shall include full compensation for the supply and delivery of the
specified cable to the site. The tendered rate shall further include full compensation for the
handling, inspecting, laying, cutting and testing the cable. Cables shall be measured linearly
over all lengths installed.

The tendered rate shall further include full compensation for providing the cable glands and
shrouds, the cost of handling, fitting and cutting the cable.

COPPER EARTH CONDUCTORS

Supply and install bare copper earth conductor.

The unit of measurement shall be the length in meter of bare copper earth conductor
supplied and installed. The tendered rate shall include full compensation for procuring,
furnishing and laying the specified earth continuity conductor.

PAINT WORK

The unit of measurement shall be the Square Meters of units painted. The tendered rate
shall include full compensation for the painting of walls and ceilings with two coats of
approved internal paint for cold and freezer room application.

The tendered rate shall further include full compensation for Scraping down, filling of cracks
and application of approved undercoat in preparation for final top coat finish in accordance
to manufactures specification and SANS 10401 regulations.

The unit of measurement shall be the Lineal Meters of units painted. The tendered rate shall
include full compensation for the painting of door architraves with two coats of approved
internal paint for cold and freezer room application.

The tendered rate shall further include full compensation for Scraping down and application
of approved undercoat in preparation for final top coat finish in accordance to manufactures
specification and SANS 10401 regulations.

CORROSION PROTECTION

The unit of measurement shall be Litres of units applied. The tendered rate shall include full
compensation for the scrubbing down, jet wash of the existing condenser coils and for the
supply and application of the specified items to manufacturer’s instructions.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 6 of 6
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OCCUPATIONAL HEALTH AND SAFETY
SPECIFICATION FOR PREVENTATIVE AND DAY
TO DAY MAINTENANCE SERVICES

Generic Guidelines Building, Civil, Electrical and
Mechanical Services

MANAGED BY: STATUTORY COMPLIANCE
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PREAMBLE
In terms of the Occupational Health and Safety Act and Regulations, (Act 85 of

1993), the Department of Public Works (NDPW), as the Client shall be responsible
to prepare Health & Safety Specifications for any intended project and provide any
Contractor who is making a bid or appointed to perform any work for the Client

(NDPW).

This ‘Health and Safety Specifications’ document is governed by the “Occupational
Health and Safety Act, (Act No. 85 of 1993), hereinafter referred to as ‘The Act'.
Notwithstanding this, cognizance should be taken of the fact that no single Act or

its set of Regulations can be read in isolation.

Due to wide and different scope of any work on any project, every activity will be
different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting
the Health and Safety Plan, and in consideration of the information contained here-
in, the contractor shall set up a Risk Assessment Program to identify and
determine the scope and details of any risk associated with any hazard, in order to
identify the steps needed to be taken to remove, reduce or control such hazard.
This Risk Assessment and the steps identified will be the basis or point of
departure for the Health and Safety Plan. The Health and Safety Plan shall include
documented ‘Methods of Statement’ detailing the key activities to be performed in

order to reduce as far as practicable, the hazards identified in the Risk

Assessment.

The National Department of Public Works (NDPW) is tasked to provide
accommodation and operational facilities to a very large proportion of the
approximate 35 National Departments responsible for the governance of the
NDPW. A very large number of State employees and public users of the facilities
and the services provided there-in directly interacts with the facilities provided by

the well-being, health and safety of a great number of people.
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In this a high premium is to be placed on the health and safety of the most valuable
assets of the Department of Public Works. These are its personnel, the personnel
of its Clients Departments and the physical assets of which it is the custodian and
may also include the public as well. The responsibilities the Department and
relevant stakeholders have toward its employees and other people present in the
facilities or on the sites are captured further in this specification document. These
responsibilities stem from both moral, civil and a variety of legal obligations. The

Contractor is to take due cognisance of the above statement.

Every effort has been made to ensure that this specification document is accurate
and adequate in all respects. Should it however, contain any errors or omissions
they may not be considered as grounds for claims under the contract for additional
reimbursement or extension of time, or relieve the Contractor from his
responsibilities and accountability in respect of the project to which this
specification document pertains. Any such inaccuracies, inconsistencies and/or
inadequacies must immediately be brought to the attention of the NDPW.

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT
These Specifications should be read in conjunction with the Occupational Health
and Safety and Regulations, Act 85 of 1993, including all other Regulations and
Safety Standards which were or will be promulgated under the Act or incorporated
into the Act and be in force or come into force during the effective duration of the
project. The stipulations in this specification, as well as those contained in all other
documentation pertaining to the project, including contract documentation and
technical specifications shall not be interpreted, in any way whatsoever, to
countermand or nullify any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

3. PURPOSE
The Department is obligated to implement measures to ensure the health and
safety of all people and properties affected under its custodianship or contractual
commitments, and is further obligated to monitor that these measures are

structured and applied according to the requirements of these Health and Safety

Specifications.
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The purpose of this specification document is to provide the relevant Contractor

with any information other than the standard conditions pertaining to construction
sites which might affect the health and safety of persons at work and the health

and safety of persons in connection with the use of plant and machinery; and to

protect persons other than persons at work against hazards to health and safety

arising out of or in connection with the activities of persons at work during the

carrying out of construction work for the Department of Public Works. The
Contractor is to be briefed on the significant health and safety aspects of the

project and to be provided with information and requirements on inter alia:

a)
b)
c)
d)

Safety considerations affecting the site of the project and its environment;
Health and safety aspects of the associated structures and equipment;
submissions on health and safety matters required from the Contractor; and

the Contractor's health & safety plan.

To serve to ensure that the Contractor is fully aware of what is expected from
him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of
1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction

regulation (2014).

To inform the Contractor that the Occupational Health and Safety Act, 1993 (Act 85
of 1993) in its entirety shall apply to the contract to which this specification

document applies. The Construction Regulations promulgated on 07 February

2014,

DEFINITIONS — All definitions in this document are explained or provided for in the

Occupational Health and Safety Act and Preventative and Day to Day Maintenance

Conditions of Contract.

Where contradictions are experienced, the definitions in the OHSA will take

precedence.
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5.1
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OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

Communication, Participation & Consultation
5.1.1 Occupational Health & Safety matters/issues shall be communicated
between the client, the Contractor, the Designer and other concerned parties shall

be through the H&S Committee or other means determined by the client.

5.1.2 Consultation with the workforce on OHS matters will be through their
Supervisors and H&S Representatives (‘SHE — Reps’)

5.1.3 The Contractor will be responsible for the dissemination of all relevant OHS

information to all involved, e.g. design changes agreed with the Client.

INTERPRETATION
a) The Occupational Health and Safety Act and all its Regulations, distinguish

between the roles, responsibilities and functions of employers and employees
respectively. It views consultants and contractors as employees of the “owner”

of a construction or operational project, the “owner” being regarded as the

employer.

b) The Contractor has to take full responsibility for the health and safety on the
site of the relevant project / contract. This includes monitoring health and

safety conditions and overseeing administrative measures required by the Act.

RESPONSIBILITIES OF THE CONRACTOR.
a) The Contractor shall accept the appointment under the terms and Conditions of
Contract. The Contractor shall sign and agree to those terms and conditions

and shall, before commencing work;

b) The Contractor shall ensure that he is fully conversant with the requirements of

this Specification and all relevant health and safety legislation.

c) The Contractor will in no manner or means be absolved from the responsibility
to comply with all applicable sections of the Act and the Regulations proclaimed

under the Act or which may perceivable be applicable to this contract.



d) The Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification,

e) The Contractor shall provide proof of his registration and good standing with the
Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

f) The Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on him by the client in

terms of this Specification and the Act.

8. SCOPE OF WORK
These specifications are applicable to the specific scope of work pertaining to the
above-mentioned project as detailed in the contract documents, this amongst all
includes and not limited for example, to:
¢ Maintenance of building and horticulture works;
¢ Maintenance of electrical and or Mechanical machineries
e Construction, erecting, alteration, renovations, refurbishment, repairs,

demolishing or dismantling of building and structures.
9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complexity of the
project and the risks involved in the work. The plan must be easily accessible in
a construction site and it must be clearly understood by management,
supervisors & workers.

(b) The plan must be implemented, maintained and kept up to date during the
project execution.

(c) The contractor should prepare a H&S plan that includes
e project information;
e client requirements for H&S management on the project;

(d) The H&S plan should include the following information:

e Details of the client, that is the person commissioning the work, for example
their name, representative and contact details;
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Details of the project, for example address of the workplace, anticipated start
and end date and a brief description of the type of work that the H&S plan will
cover;

Details on how to manage the risks associated with falls, falling objects,
moving plant, electrical / mechanical / building work and all high risk work in
the project, as per the scope of work.

(e) The H&S plan should also include information on:

the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;

the safe use and storage of plant;

obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;

ensuring workers have appropriate licences and training to undertake the
construction work.

(f) The H&S plan must contain:

a general description of the type of work activities involved in the project
the project program or schedule details, including start and finish dates,
showing principal activities;

10. HEALTH AND SAFETY FILE

a)

b)

The contractor is responsible for producing an H&S file. It contains important
project H&S information for use by the owner of the completed structure after
construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information.

The Contractor must, keep a Health & Safety File on site at all times that must
include all documentation required in terms of the Act and Regulations and
must also include a list of all Contractors on site that are accountable to the
Contractor and the agreements between the parties and details of work being
done. A more detailed list of documents and other legal requirements that must

be kept in the Health & Safety File.

The Health and Safety File will remain the property of the Client throughout the
project work and shall be consolidated and handed over to the Client.
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11. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Contractor is required to maintain an acceptable disabling incident frequency

rate (DIFR) and report on this to the Client on a continuous basis.

11.1 Identification of hazards and development of risk assessments, standard
working procedures (SWP) and method statements
The Contractor is required to develop Risk Assessments, Standard Working
Procedures (SWP) and Method Statements for each activity executed in the

contract or project.

The identification of hazards is over and above the hazards identification
programme and those hazards identified during the drafting of the Health and

Safety Plan.

11.1.1 Safety Audit by the NDPW.
The NDPW (Client) will be conducting Periodic Audits ensure to compliance with
Occupational Health and Safety Act and Regulation (Act 85 of 1993) and to ensure
that the Contractor is adhering to, implemented and is maintaining the agreed and

approved OH&S Plan.

a) A representative of the Contractor and the relevant Health and Safety
Representative(s) (SHE-Reps) must accompany the Client on all Audits and
Inspections and may conduct their own audit/inspection at the same time.
Each party will, however, take responsibility for the results of his/her own
audit/inspection results. The Client may require to be handed a copy of the
minutes of the previous Health and Safety Committee meeting reflecting
possible recommendations made by that committee to the Employer for

reference purposes.
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11.1.2 Health & Safety incident/accident reporting & investigations
a) The Contractor shall report all incidents where an employee is injured on duty

to the extent that he/she:

dies
becomes unconscious
loses a limb or part of a limb

iv.  isinjured or becomes ill to such a degree that he/she is likely either to
die or to suffer a permanent physical defect or likely to be unable for a
period of at least 14 days either to work or continue with the activity for
which he/she was usually employed

OR where:
i. a majorincident occurred

ii. the health or safety of any person was endangered

iii. where a dangerous substance was spilled

iv.  the uncontrolled release of any substance under pressure took place

v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects

vi.  Machinery ran out of control, to the Provincial Director of the Department

of Labour within seven days and at the same time to the Client and/or its

Agent on its behalf.

b) The Contractor is required to provide the NDPW with copies of all statutory

reports required in terms of the Act and the Regulations.
c) The Contractor is required to provide the NDPW with a monthly “SHE Risk

Management Report”.

d) The Contractor is required to provide a.s.a.p. the NDPW with copies of all
internal and external accident/incident investigation reports.

The Contractor is responsible to oversee the investigation of all accidents/incidents

where employees and non-employees were injured to the extent that he/she/they

had to receive first aid or be referred for medical treatment by a doctor, hospital or

clinic. (General Administrative Regulation 9)
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(a) The results of the investigation to be entered into the Accident/Incident

Register listed above. (General Administrative Regulation 9)

(b) The Contractor is responsible for the investigation of all non-injury incidents as
described in Section 24 (1) (b) & (c) of the Act and keeping a record of the
results of such investigations including the steps taken to prevent similar

incidents in future.

(c) The Contractor is responsible for the investigation of all accidents relating to
site operations and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

(d) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall
be investigated and reported on in writing, irrespective of whether such

incident gave rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors
o |dentification of corrective/preventative actions and continual improvement
e Communicating the outcome/results and documenting the events of the

investigation.

(e) Reporting Of Near-Misses

¢ The National Department of Public Works (NDPW) views the reporting of near
misses as a critical component in creating a positive health and safety
awareness culture on site.

e Department of Public Works retains the right to enforce the reporting of near

misses within 24 hours of occurrence.
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12.

12.1

Review
The Contractor is to review the Hazard Identification, Risk Assessments and

Standard Work Processes at each Planning and Progress Report meetings as the
work develops and progresses, and each time changes are made to the designs,

plans and work methods and processes.

The Contractor must provide the NDPW and all other concerned parties with

copies of any changes, alterations or amendments as contemplated in the above

paragraph.

Site Rules and other Restrictions
a) OHS rules
The Contractor must develop a set of site-specific OHS rules that will be applied to

regulate the Health and Safety Plan and associated aspects of the project.

b) Security Arrangements
The Contractor must establish site access rules and implement and maintain these
throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Contractor must develop a set of Security rules and procedures and maintain these
throughout the construction period.
The Contractor must appoint a competent person who must develop contingency
plans for any emergency that may arise on site as indicated by the risk

assessments.

12.1.1 Duties and Functions of the H&S Representatives

¢ The Contractor must ensure that the designated H&S Representatives conduct
at least a weekly inspection of their respective areas of responsibility using a
checklist developed by the Contractor.

e The report must be consolidated and submitted to the Health & Safety
Committee.

o H&S Representatives must form part of the incident/accident investigating

team.
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12.1.2 Establishment of H&S Committee(s)

¢ The Contractor must establish H&S Committees consisting of designated H&S
Representatives together with a number of Employers Representatives
appointed as per Section 19(3) that are not allowed to exceed the number of
H&S Representatives on the committee.

e The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the
procedures of the meetings including the chairmanship.

¢ The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall

determine its own procedures.

12.1.3 Training & Awareness
The contents and syllabi of all training required by the Act and Regulations
including any other related or relevant training as required must be included in the

Contractor’s Health and Safety Plan and Health and Safety File.

a) Training & Induction
All employees performing work or task on site that potentially impact on H&S must

be competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project;
procedures must be put in place to ensure that all workers are aware of the
consequences of their work activities & benefits of improved H&S performance;
moreover all employees on site must be in possession of proof of General

Induction training.
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13. PROJECT/SITE SPECIFIC REQUIREMENTS
The following is a list of specific activities and considerations that have been
identified for the project and site and for which Risk Assessments, Standard
Working Procedures (SWP), management and control measures and Method
Statements (where necessary) have to be developed by the Contractor:
a) Clearing & grabbling the area/site
b) Site establishment
c) Dealing with existing structures
d) Location of existing services
e) Protection against heat exhaustion, dehydration, wet & cold conditions
f) Use of portable electrical & explosive tools

g) Mechanical works

- Boilers, Incinerators, welding works, Lifts, air-conditioning, geysers, heaters

etc.
h) Electrical Works
- Wiring, Standby generators, transformers, bulb changing, etc.
i) Any on Plants
- Sewage plants, Water reticulation plants
j) Building Works
- Roofing work, ceiling, carpeting, painting, tiling, plumbing, carpentry,
partitioning, etc.
L) Civil Works
- Parking areas, Roads pavings, speed humps construction
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15. THE CONTRACTOR’S GENERAL DUTIES

¢ The Contractor shall at all times ensure his status of an “employer” as
referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific

reference to Section 8 of the Act.

¢ The Contractor shall keep, and on demand make available, a copy of the
Act on site at all times and in addition to that he/she will introduce and
maintain a file titled “Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the NDPW representative whenever necessary or on request to
an interested party.

¢ The project under control of the Contractor shall be subject to periodic
health and safety audits that will be conducted by the NDPW at intervals
agreed upon between the Contractor and the NDPW, provided such
intervals will not exceed periods of one month.

e The Contractor is to ensure that he/she and all persons under his control on
the construction site shall adhere to the above specifications.

¢ The Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused
by non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these

specifications.
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16.

17.

THE CONTRACTOR'’S SPECIFIC DUTIES
The Contractor’'s specific duties in terms of these specifications are detailed in the

Occupational Health and Safety Act and Regulations (Act 85 of 1993), as the

employer.

THE CONTRACTOR'’S SPECIFIC RESPONSIBILITIES WITH REGARD TO
HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance
with the following the Occupational Health and Safety Act and Regulations (Act 85
of 1993) and other applicable regulations of the Act, including relevant SANS
codes;

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.

This list must not be taken to be exclusive or exhaustive! All of the above
requirements will be read in conjunction with the relevant regulations and health
and safety standards as required by the Act. All documents and records required
by the Occupational Health and Safety Act and Regulations (Act 85 of 1993) will be
kept in the Health and Safety File and will be made available at any time when

required by the NDPW or his representative, or on request to an interested party.
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18.

GENERAL NOTES TO THE CONTRACTOR

Legal Framework: Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also apply to the State as well

as to State owned buildings and premises: -

. The latest issue of SABS 0142: "Code of Practice for the Wiring of

Premises"

. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as

amended and the municipal by-laws and any special requirements of the

local supply authority

. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended
. The National Building Regulations and Building Standards Act 1977 (Act

103 of 1977) as amended and relevant proclaimed Regulations (SABS
0400)

. The Post Office Act 1958 (Act 44 of 1958) as amended

The Electricity Act 1984, Act 41 of 1984

. The Regulations of Local Gas Board(s), including Publications of the SABS

Standards and Codes of Practice, with specific reference to GNR 17468
dated 4™ October 1997

. Legislation pertaining to water usage and the environment

Legislation governing the use of equipment, which may emit radiation (e.g.
X-Rays etc.)
Common Law
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19.

20.

HOUSE KEEPING

In promotion of environmental control all waste, rubble, scrap etc., will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Contractor will
ensure that the matter is brought to record with the NDPW or his representative,

after which suitable, acceptable alternatives will be sought and applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or
constituting a nuisance shall be treated or disposed of by methods approved of by

an a certified institution.

NOTE: No Contractor / employer shall require or permit any person to work at
night or after hours unless there is adequate, suitable artificial lighting including

support services in respect of Health and Safety.

MINIMUM REQUIREMENTS (NOT EXAUSTIVE) TO BE KEPT BY THE
CONTRACTOR

a) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his

employees on site, unless provided for by the NDPW.

b) Smoking Areas
The Department of Public Works is designated as non-smoking area.

c) Drinking Water Facilities
The provision of drinking water facilities shall be negotiated between the

Contractor and the NDPW.
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d) Equipment Compliance Certificates
Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be
limited to:
i. lifting equipment and lifting tackle
ii. power driven machinery
iii. electrical equipment

iv.  testing and monitoring equipment

e) Barricading
All barricading shall be of the rigid type unless the use of non-rigid barricading
(e.g. plastic danger tape) has been approved in writing by the NDPW. The
contractors’ barricading standard shall be included in the Health and Safety
Plan. Where more than one contractor is working on a site, the fixed
barricading shall be clearly marked with the company's name, site contact

person as well as the contact number/s.

f) Erection of Structures for Logistic Support
The NDPW shall approve all structures erected for logistical support by the
contractor. These structures include fences, workshops, tool sheds, offices,

ablution facilities, etc.

g) Fall Arrest and Prevention Equipment
Approved fall prevention equipment shall be used at heights of less than 2.0
metres. Above heights of 2.0 metres fall prevention equipment shall include fall
arrest. Equipment. Users of fall arrest equipment shall, amongst other things be
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21,

22,

trained in what an appropriate load bearing point is for connecting fall
prevention equipment.

Any deviation from this requirement shall be negotiated and agreed with the
NDPW in writing.

h) Hazardous Chemical Substances Waste Removal
The contractor shall provide adequately marked and sealable containers to
transport all hazardous chemical waste from the source to the approved Works

disposal point.

i) Personal Protective Equipment (PPE)
Personal protective equipment issued shall be specific to the risks associated
with the work to be performed and specific to conditions on site and shall
comply with South African National Standards (SANS) or similar.

LOCKOUT SYSTEMS
A system of control shall be established in order that no unauthorized person can

energize a circuit, open a valve, or activate a machine on which people are
working or doing maintenance, even if equipment, plant or machinery is out of
commission for any period, thus eliminating injuries and damage to people and

equipment as far as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.

IMPORTANT LISTS AND RECORDS TO BE KEPT
The following are lists of several records that are to be kept in the Health and
Safety File;
a) Contractor Risk Assessment Process
The risk assessment process shali include:
e an evaluation of the method of the work to be conducted
e the method statement on the procedure to be followed in performing the
task shall be developed
¢ the risk assessment will also include activities like:
i. Transportation of passengers and goods to and from site
ii. Physical and mental capabilities of employees

iii. Others as may be specified.
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e areview plan for risk assessments shall provide for:
i. the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the
previous assessment is no longer valid, or there has been a change
in a process, work methods, equipment or procedures and working
conditions
iii. Risk assessment/s to be reviewed if the outcome of incident

investigations and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader. All risk assessments and pre-task risk assessments

shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their

Health and Safety Plan.

¢) Risk Based Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.

d) List of Statutory appointments
e) List of record keeping responsibilities Inspection checklist

IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support
and assistance.

SERVICE NUMBER CONTACT PERSON
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Hospital

asN

Ambulance

j‘ ' Water [
N | Electricity [ l

@g Police

Fire Brigade

&R =5 Engineer \

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.

SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN

DEPARTMENT OF PUBLIC WORKS

(Hereinafter referred to as Department of Public Works)
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(Name of contractor/supplier)

(NamMeE)repPreSENtiNg ............oouiiie e [Insert name of
contractor/supplier], do hereby acknowledge that ............................
[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed
in the Occupational Health and Safety Act No. 85 of 1993 (“the Act’), as amended, and agree to

ensure that all work will be performed and/or machinery or plant used in accordance with the

provisions of the Act.

lundertakethat ........ ..., [insert name of contractor/supplier]
shall strictly adhere to, and ensure that his/lher employees adhere to, the provisions of the

Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service .................................... [insert
brief details of project/service, for example, name, contract/project number]
............................... and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
[Insert name of contractor/supplier] and

Department of Public Works, which will ensure compliance by
[Insert name of contractor/supplier] with the

provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation,
modification, or waiver of any of the provisions of this agreement or consent to any departure from
these shall, in any manner, be of any force or effect, unless confirmed in writing and signed by
both parties, and such variation, modification, waiver, or consent shall be effective only in the

specific instance and for the specific purpose and to the extent for which it was made or given.

This agreement is signed on behalf of the parties, each signatory to this warranting that he/she

has the requisite authority to do so.

Signed this .......................... dayof ...........oooviiiiiiiii .20l at
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(Full name)............ccooiiiiiiiiiiie e (Signature) ................... on

Behalf of ... (Supplier/contractor)
Contractor Responsible Manager (responsible for signing the Department of Public Works’

contract on behalf of the contractor)

Witnesses
o o T
2.
Signed this ........................... day of 20 ..
A o i e B <Al o TG« e e e e e e o e e AT « « ol wirn e e o (Place)
(Fullname..................cciiiiii i, (Signature)............................oooeeee 0N

On behalf of Department of Public Works (NDPW).
(Department of Public Works representative)

Witnesses

OHS Spec Guideline Aug 2015
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DETAILS OF CONTRACTOR:

Name and Surname

Tel No. and Cell No.

Fax No.

DETAILS OF CONTRACT ( WORK TO BE EXECUTED):

Description

Ref. No. (Invoice / Order No.).

Start Date

SUPERVISION BY THE DEPARTMENT OF PUBLIC WORKS:

DETAILS OF NDPW REPRESENTATIVE:

Name and Surname

Tel No. and Cell No.

Fax No.

SUPERVISION BY CONTRACTOR:

DETAILS OF CONTRACTOR’S SUPERVISOR:

Name and Surname

Tel No. and Cell No.

Fax No.

DETAILS OF CONTRACTOR’S HEALTH AND SAFETY REPRESENTATIVES:

Name and Surname

Tel No. and Cell No.

Fax No.
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