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Pricing Schedule for HP-UX

| Configuration and start-up of HP-UX to migrate PMIS

Description

Qty

Price

New HP-UX for PMIS
configuration

1

New HP-UX for PMIS
start-up integrity

1

Migration of PMIS core to
new environment

2

Firmware Upgrade for
HPE- Blades and 3PAR
storage

TOTAL

TOTAL including VAT




