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Department
Publ c Warks and Mnfrastructioe
REPUBLIC OF SOUTH AFRICA

Private Bag X54315, DURBAN 4000 Int Code: +27 31 Tel: 314 7000 webslte: www.publicworks.qov.za
Supply Chain Management: Mr. Thokozane Zwane 031 314 7109
Works Management — Mr Ntuthuko Madonsela

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service
to be rendered at SAPS: MTUBATUBA

Bid response documents to be deposited in the bid box situated at: National Department of
Public Works and Infrastructure: Corner of (formally known as) Alllwall and West Street
(Corner of Pixley Kaseme and Samora Machelle Street)

Item | Description | Quantity / Period
1 “|PSERVICE OF FIRE EQUIPMENT |

CLOSING DATE: 26/09 / 2022, CLOSING TIME @ 11h00 AM
NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of
quantities or specifications attached in hereunder, and clearly indicate the delivery period and
the validity period of your quotation, Kindly also clearly indicates if you price includes or
excludes VAT. “You may claim VAT only if you are a VAT Vendor”

TERMS AND CONDITIONS

o If a supplier fails to deliver any or all goods or fails to deliver the required services
within the specified period on the order/ Contract or appointment letter the
Department of Public Works and Infrastructure may impose a penalty and further
deduct from the order / contract a sum of the delayed goods or unperformed services,
or terminate the contract in part or in whole.

e The Department of Public Works and Infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of witnesses and be forwarded
to the aforementioned physical address or email, failure to comply with these
requirements will result in the quotation being disregarded.

Yours Faithfully

|'Irl:f /

Ly
SIGNATURE: gr )(ﬂ
DATE: |

For: National Department of Public Works and Infrastructure

Il e
} nt’ V}oﬂ( f/l/u ’

Acknowledgement of the request to quote

Sign for acceptance Company Stamp

Sig'n for rejection
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PA 32: INVITATION TO BID
PART A
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)
ID:25181
BIDNUMBER: | DBNG22/09/53 CLOSING DATE: | 26/09/2022 CLOSINGTIME: | #1:00 AM

DESCRIPTION | 'SAPS: MTUBATUBA: SERVIC‘ES OF FIRE EQ UIPMENT

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND 8iGN A WRITTEN CONTRACT FORM (DPW0M4.1 GS or DPW04.2 Gs).
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID

BOX SITUATED AT (STREET ADDRESS)
NDPWI Cormer of Dr Pixley Kaseme &Samora Machele Street (Wcsl and Aliwal)Durban

'Box Number 16 at Room 05

ORPOSTEDTO: B B
SUPPLIER INFORMATION S
| NAME OF BIDDER B -
POSTAL ADDRESS -
| STREET ADDRESS B B - -
TELEPHONE NUMBER |CODE 3 | NuMBER
| CELLPHONENUMBER - B
| FACSIMILE NUMBER | CODE NUMBER |
| E-MAIL ADDRESS i B
VAT REGISTRATION NUMBER
| TCSPIN: | OR | CSD No: =
B-BBEE STATUS LEVEL VERIFICATION | [] Yes B-BBEESTATUS | [ Yes
CERTIFICATE 5 LEVEL SWORN
| [TICK APPLICABLE BOX] CINo | AFFIDAVIT CINo
IF YES, WHO WAS THE CERTIFICATE
| ISSUED BY? - | B B |
” AN ACCOUNTING OFFICER AS |
CONTEMPLATED IN THE CLOSE 0
CORPORATION ACT (CCA) AND NAME AN ACCOUNTING OFFICER AS CONTEMPLATED iN THE CLOSE CORPORATION
THE APPLICABLE IN THE TICK BOX ACT (CCA)
] | A_VERIFICATION AGENCY ACCREDTED BY THE SOUTH AFRICAN
| ACCREDITATION SYSTEM (SANAS) B

] A REGISTERED AUDITOR DETAILS:
NAME:

REGISTRATION NUMBER:

" BUSINESS ADDRESS:

Page 1of 3
Any reference to words *Bid" or Bidder* herein and/or in any other documentation shall be consirued to have the same meaning as the worde “Tender® or “Tenderer”.
THIS FORM IS ALIGNED TO SBD1

For Internal Use Effective date 20 September 2021 Verslon:
2021/01
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REPURIIS OF BOUTH APRIGA PA-32: Invitation to Bid

" [A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EVMEs& QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

' ARE YOU THE ACCREDITED [IYes [INo | AREYOUAFOREIGN | [Yes |:|~E’|
REPRESENTATIVE IN SOUTH AFRICA BASED SUPPLIER FOR
FOR THE GOODS /SERVICES /WORKXS THE GOODS /SERVICES = [IF YES ANSWER PART B:3
OFFERED? [IF YES ENCLOSE PROCF] /WORKS OFFERED? BELOW]
| SIGNATUREOFBIDDER | cccscssisioneieseesisane, DATE 5
| CAPACITY UNDER WHICH THIS BID IS
SIGNED (Aftach proof of authority to
sign thie bld; e.g. resolution of
| directors, etc.) - |
TOTAL BID PRICE {'ALL | -
TOTAL NUMBER OF [TEMS OFFERED ) _APPLICABLE TAXES) |
' BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: | TECHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT/ PUBLIC ENTITY CONTACT PERSON ]
CONTACT PERSON | TELEPHONE NUMBER
TELEPHONE NUMBER — FACSIMILE NUMBER
FACSIMILE NUMBER - | E-MAIL ADDRESS
E-MAIL ADDRESS
PARTB
TERMS AND CONDITIONS FOR BIDDING
1. BID SUBMISSION:

1.1, BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION
NAMELY: ( BUSINESS REGISTRATION! DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND
BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST
BE SUBMITTED TO BIDDING INSTITUTION.

1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING
INSTITUTION.

1.5. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER

, LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.
| 2. TAX COMPLIANCE REQUIREMENTS

21 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSQ BE MADE VIA E-FILING. IN ORDER TO USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

25 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE PROOF OF TCS/PIN/CSD NUMBER.

26 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD |

Page20f 3

Any reference to words "Bld” or Bidder" hereln and/or In any other documentation ahall ba construed to have the same meaning as the words “Tender” or “Tenderer”.

THIS FORM IS ALIGNED TO SBD1

For Internal Usa Effective date 20 September 2021 Version: 1.6
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REPUBLIE OF SO AFTICA PA-32: Invitation to Bid

| NUMBER MUST BE PROVIDED. B

| 3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

| 3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ YEs [JNO
3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? [ ves [JNO
‘ 3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [ yes CInO
34. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? [ vEs [JNO

IF THE ANSWER IS “NO" TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS /
TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3
| ABOVE. —

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. AN ORIGINAL OR CERTIFIED
COPY OF THE B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR
PREFERENCE POINTS FOR B-BBEE.

Note Well: - _ e —

a) Inrespect of non VAT vendors the bidders may not increase the bid prica under Section §7(1) of the Valua Added Tax Act of 1981 where |

ftge \l}:l_ic_vant transaction would become subject to VAT by reason of the tumovar threshoid being exceeded and the bidder bacomes liable
r VAT.

b} Al delivery ceats must be ineluded In the bid price, for delivery at the prescribed deatination.

c) The price that appears on this form Is the one that wiil ba considerex! for acoepiance as & firm and finel offer.

d) Tha grand total In the pricing schedute(s), Inolusive of VAT, attached to the bid offer must corralate and be transfarred to this form (PA32).

@) Whete there are inconsistencies between the grand totel price offer in the pricing schedule(s) and the PA32 price offer, the price offer on

the PA32 shell prevall and deemed to be firn and final. No further corraspondence shall be entared into In this regard.

! All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and
skills development levies

Page3of 3
Any refarence to words “Bld" or Bidder" hereln and/or In any other documentation shall be construed to have the same meaning as the werds “Tender” or “Tenderer”.
THIS FORM IS ALIGNED T SBDA
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SAPS: MTUBATUBA
ID 85181

public works
& infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

SPECIFICATION

UNPLANNED MAINTENANCE

SERVICE OF FIRE EQUIPMENT ‘

1D 85181

04/05/2022 ‘

o Works Managcr: N.S. Madonsela 031 3147215/0815806844
| Total number of pages to be received and returned by contractor = 4 pages

REFAX QUOTE BACK TO SCM ON FAX NO.

CLOSING DATE BEFORE 11:00AM ON THE

N.B: The contractor to visit site before quoting to make sure of
what needs to be done.

N\
\\..
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SAPS: MTUBATUBA
ID 85181

CONDITIONS OF TENDER

Contractor must introduce themselves and inform what they will be doing to the relevant
official at the institution before any assumption of work: [Contact official at Institution]:
KM KHULU on Tel: 035 550 6103 and Cell: 083 699 0124

Due to the Urgent nature of the works ,the successful tenderer undertakes to commence the
work immediately from the receipt of an official order number and proceed with due diligence
to its final completion in all respects

At the completion of the works the Contractor is to submit the attached completion certificate
that must be sent immediately to the Department of Public Works for final inspection of the
works

Contractor to note that all quantities are re-measurable

All prices quoted must be inclusive of labour, material and transport

Contractor is to supply project plan and work schedule at the commencement of works

The contractor must establish and maintain telephone, fax and cellular connection

The Contractor must comply with all Occupational Health and Safety regulations and
instructions

Job cards must be detailed , stamped and signed by the Client Department and accompany ail
invoices claimed

Contractor must provide proof of relevant required registration and all compliant
certification

The contract peried is One (1) week from the date the official order.

The bill of quantities must be completed by the contractor and the final amount clearly
indicated. Failure to do so will result in the quotation being invalid

All repair work shall be executed using approved materials and equipment suitable to the
systems they serve and in accordance to the relevant codes of practice, standards, regulations,
manufacturer’s specifications, municipal laws and by-laws.

All new equipment ,materials and systems shall be furnished with a guarantee or a defects
liability period of 6 months commencing from the completion of the works ( All replaced
part/serial numbers must clearly indicated in the invoice)

The guarantee shall cover the performance of the works and any defects due to inferior materials
or workmanship, fair wear and tear accepted and the contractor shall repair such defects without
delay at his own cost

“Con r must inspect ascertain the work that is required and get the bill of

guantities stamped & sizned by person as listed as ‘contact person. Failure to provide this
will render the quote unacceptable”

Prior to visiting site when quoting: contractor/tenderer to contact the on-site contact person and
make timeous arrangements to inspect site.

Contractor/ to note that all ;

A PPE for the ¢ ks is to be inch in rates

B} Scaffoldini costs to be shown s¢narately and detailed

C) Fire register must be updated or provided new one and copy of the entry submitted to Works
Manager.

D) Contractor/tenderer to note that a “Sufety Plan” to be provided to the relevant works manager
& clients OSH officer prior to commencement of any work.

E) Any/ Iding to be in ition & all erect ified by a competent

person.
F) All sites will have to be properlv demarcated.



SAPS: MTUBATUBA
ID 85181

NOTE TO TENDERER'S

In terms of the SANS requirements the appointed contractor must comply with the following:
Mechanical requirements

a) Contractor must have suitably certified/registered & qualified artisans/technicians
relative to the specific service to be rendered

b) All services carrled out must comply with Occupational Health and Safety Act &
Regulations: Act Number 85 of 1993.

c) Submission of the SAQCC certificate on fire for Technicians working on the equipment.
Contractor must be CIDB Grading 15F or Higher.

CONCLUSION
That a contractor complying with SANS requirement be appointed.
NO SUBCONTRACTORS ALLOWED

SCOPE (OF WORKS

Contractor to visit the site, inspect the equipment and submit detail quotation for the service of
firefighting equipment at SAPS MTUBATUBA as per Scope of Works and BQ.

Register of equipment must be given to the client and PWD with an invoice.

Servicing of fire equipment as per SANS 1475 and servicing manual.

Replace all condemn and missing fire equipment.

All units in need of pressure testing will be done.

All extinguishers must be left in working order to insure the above mention building is adequately fire
protected, (this includes refilling or replacing extinguishers)

Specialist contractor is to inspect the above mention equipment and if cost of service and repairs are
higher than 60% of replacement cost, then a contractor must quote for replacement and indicated
accordingly in the quotation.

Certificate of complete fire protection to above mention station to be submitted with the invoice
to the NDPW with accordance with relevant regulations.

Register to be given to the client and PWD with an invoice.

Please note that extinguishers require a pressure test every five years, if the last pressure test was done
more than five years ago, contractor must include pressure test as a part of the service and include
pressure test costs in the quoted price, pressure test certificate must be submitted with the invoice. If
the cost exceeds 60 % of the replacément value then a contractor must quote for the replacement.



SAPS: MTUBATUBA

ID 85181
BILL OF QUANITIES:
Service to Fire Condemned to be replace
Equipment
| Description of QTY COSTPER QTY COST PER | Total Cost
Service | UNIT UNIR
| Fire extinguisher
9 ke 16 |R N/A | N/A
: |
Fire Hose Reel | 4 R N/A N/A
OSH Act i
Compliance safety
file for this specific To be issued with quotation (Safety plan)
job on this site
mentioned 1 | R o
Sub Total R
( 20 )%mackup R
Total A: R
_ ~ END OF BILL OF QUANITIES )
Labour: | Hrs, | Rate | Total
( ) Artisan ' R R
() Assistance |R |R
Total B: R
Transport: Km’s Rate Total
'( )Trips@R p/km x ) return '
| mileape per day R R
: Total C: | R
j Sub Total A+B+C | R
| If applicable If a contractor is a Vat vendor. Add 15% VAT | R
Transposed to P32: Total | R
Total in Words:
Name of Tendering Entity: |
CSD Registration No. -
CIDB Registration No. B
Contract period is (05) Days
_ Signatuare Date:




By e PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
REPUBLIC OF BOUTH APRICA

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

Project tltle: SAPS: MTUBATUBA: SERVICE OF FIRE EQUIPMENT
Quotationno: | DBNQ22/08/53  Referenceno: | 85181
Advertising date: | 21/09/2022 Closing date: 26/09/2022
Closing time: 11:00 AM | Validity perlod: | 30 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 1 SF or higher, or 1 SF*

or higher.
* Delete "or select tendsr value range select class of construction works* where only one class of construgtion works is epplicable

It is estimated that potentlally emerging enterprises should have a CIDB contractor grading designation of

1 SF PE or higher, or 1 SF PE* or higher.
* Delgle ‘or select tendar value range selsct class of construction works PE” where only one class of construction works is applicable

[

RESOPONSIVNESS CRITERIA
2.1 Substantive responsiveness criteria
Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit

tenders. Failure to comply with the criteria stated hereunder ghall result in the tender offer being disqualified
from further consideration:

: 1 | ¢ Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
| tenders.

| Tender offer must be properly received on the tender closing date and time specified on the
2 X | invitation, fully completed either electronically {if issued in electronic format), or by writing legibly
in non-erasable ink. (All as per Standard Conditions of Tender).

3 = Use of correction fluid is prohibited.

4 H Submission of (DPW-07 EC): Form of Offer and Acceptance.

“Submission of (PA-16): Preference points claim form in terms of the Preferential Procurement '
Regulations 2017. - -
6 b7 Submission-of {RA-— 36-and-Annrexure/s-€):- DeclarationCertificate-for-tocal Productiorand | ;-

| Gentent-for-designated-sectore. B '
4 | | Submission of DPW-09 (EC): Particulars of Tenderer's Projects.

8 | O | Submission of DPW-16 (EC): Site Inspection Meeting Certificate.

¢
sl

9 | [ | Submission of record of attending compulsory virtual bid clarification / site inspection meeting.

10 | [ | Submission of DPW-21 (EC): Record of Addenda to tender documents.

1 ' E_ The tenderer shall submit his fully priced Bills of Quantities / Lump-Sum-Becument-(complete
document inclusive of all parts} together with his tender. .

12 | X | Submission of SAQCC gas card for fire technicians

Any reference to words "Bld” or Bidder” herein and/or in any other documentation shall be conetrued to have the same meaning as the words
*Tender” or “Tenderer”. Page 1 of 7
For Intemal & External Use Effective date: 21 July 2022 Verslon: 2022/08
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Guotation no: DBNQ22/09/54

13 K Submission of PA 32: Form of offer and acceptance
—1

14 = [X] | submission of a valid letter of good standing (COIDA)

2.2 Administrative responsiveness criterla
The Employer reserves the right to request further information regarding the undermentioned criteria. Failing
to submit further clarification and/or documentation within seven (7) calendar days from request or as
specifically Indicated, will disqualify the tender offer from further consideration.

" Any correction fo be initlalled by the person authorised to sign the tender documentation as per |
1 K | PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia

| orJV's.

Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or

2 X | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
. | firm / consortium / joint venture. .
3 | [ | Submission of (PA-11): Bidder's disclosure.
4 X | Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement.
5 X | Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
6 [0 | submission of DPW-15 (EC): Schedule of proposed sub-contractors
7 ] g | The tenderer shall submit his fully priced Bills of Quantities (complete documient inclusive of all
| = | parts) within 14 days from request.
8 ] Upon request, submission of fingerprints obtainable from local SAPS including any other
additional documentation and information required for vetting purposes. =
| Upon request, submission of a fully compieted security clearance application form with
9 0 | supporting documentation and Information as required. The security clearance form will be
L | provided by the Employer for projects requiring a security clearance.
10| X submission of a valid letter of good standing (COIDA)
1| O
12| O
| —— —_l
13| O
14| O
16 [

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
*Tender” or “Tenderer”. Page 2 of 7
For Intemal & Extarnal Use Effective date: 21 July 2022 Version: 2022/09
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Quotation no: DBNQ22/06/54

3. PREQUALIFICATION CRITERIA
Preferential procurement: Sefect

Tenderer must comply with the Pre-qualification criteria for Preferential Procurement listed below

A tenderer having stipulated minimum B-BBEE status level of contributor:
[OLevel 1
or
O CJLevel 2
or
[COLevel 3

(] | AnEME or QSE
A tenderer subcontracting a minimum of 30% to:

[0 An EME or QSE which is at least 51% owned by black people
[ An EME or QSE which is at least 51% owned by black people who are youth
[0 An EME or QSE which is at least 51% owned by black people who are women
n [ An EME or QSE which is at least 51% owned by black people with disabilities
[J An EME or QSE which is at least 51% owned by black people living in rural or underdeveloped
areas or townships
] A co-operative which is at least 51% owned by black people
] An EME or QSE which is at least 51% owned by black people who are Military veterans
] An EME or QSE;

Functionality: Select

Note: All bids involving the acquisition of engineering and construction works from cidb Grade 4 and
above are subjecied to functionality.

Note: Functionality will be applied as a prequalification criterion. Such criteria are used to establish
minimum requirements where after bids will be evaluated solely on the basis of price and preference.

Minimum functionallty score to quallfy for further evaluation:
Functionality criteria: . Waelghting factor:
Total 100 Points '

Any reference to words “Bid” or Bidder” herein and/or In any cther documentation shall be construed to have the same meaning ae the words
“Tender" or "Tenderer”. Page3of 7
For Intemal & External Use Effective date: 21 July 2022 Version: 2022/09
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

MPLIRIC OF BOUTH AHWEA

Quotation no: DBNQ22/09/54

4,

5.1

BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system})

] so/20 [J 90110 [ Elther 80/20 or 90/10
Preference points scoring system | Preference polnts scoring system Preference polints scoring system

In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine
the applicable preference point system.

ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders recelved for routine projects
in the englneering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carrles the same welght / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion Is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehenslve information on form DPW-09 (EC). Failure to complete the sald form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Commlttes, failing which the tender offer will mutatis mutandis be declared non-responsive.

Technlcal risks:

Criterion 1: Experience on comparable projects during the past specify period between 5 and 10
years.

The tendering Service Provider's experience on comparable projects during the past specify period between
5 and 10 years. The number of current and previous comparable projects performed by the Tenderer as per
the evaluation report prepared by the Consultant Team, based on its research and inspection of a
representative sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as
well as, if necessary, of any additional work executed by the Tenderer, not reflected on form DPW-08 (EC).
Failing to provide contactable references will result in the tender offer will be mutatis mutandis declared non-
responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, englneering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of bulldings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past specify between 5 and 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past specify period betwen 5 and 10 years as per the

Any reference to words "Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender”’ or “Tenderer”. Page 4 of 7
For Internal & Extemnal Use Effective date: 21 July 2022 Varslon: 2022/09
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Quotation no: DBNQ22/09/54
evaluation report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderers current and previous work as reflected on form DPW-08 (EC), as well as, if
necessary, of any additional work executed by the Tenderer.
Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects In relation to the project programme or, if such is not
available/applicable, to the contractual construction perlod in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the exiend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors,

4. Financial management: payment to suppliers and cash flow problems;

5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterlon 3: Sultably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified 1D's of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualificatlons and -competence in relation to the scope of work and work to be undertaken.

Criterlon 4: Attendance of compulsory bid clariflcation meeting, If applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualifled and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

5.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty

Anyreference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed fo have the same meaning as the words
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claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from audltors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

6. COLLECTION OF TENDER DOCUMENTS

D Bid documents are avallable for free download on e-Tender portal www.etenders.qov.za

D Altenatively; quotation documents may be collected during working hours at the following address insert physical
address. A non-refundable bid deposit of R insert amount Is payable (cash only) on collection of the bid
documents.

7. SITE INSPECTION MEETING
A pre-tender site inspection meeting will not be held in respect of this tender.
Attendance of said pre- tender site inspection meeting is not compulsory

The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting. are:

Venue: (type in here the place or "N/A")

Virtual meeting Link: | (type in here the place or "N/A")

Date: (type in here the date or "N/A") | Starting time: | (type in here the time or "N/A")

8. ENQUIRIES

Enquiries related to tender documents may be addressed to:

DPWI Project Manager: | Mr N.S. Madonsela Telephone no: 031 314 7215
Cellular phone no: 081 5806 844 | Fax no:
E-mail: @dpw.gov.za

9. DEPOSIT/RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.
Requlrements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable Ink and submitted on the official forms — (forms not to be re-
typed).

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be conatrued to have the same meaning as the words

"Tender” or “Tanderer”, PageGof 7
For Intenal & External Use Effective date: 21 July 2022 Version: 2022/08



heatoent o PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
AESUMC OF BOUTH

Quotation no: DBNQ22/09/53

Tender documents may be posted to: Deposited in the tender box at:
The Director-General insert physical address
Department of Public Works and Infrastructure insert building name

Private Bag X insert bag no

insert street name

insert town
CR | insert room no

insert postal code

Attentlon:
Procurament section: Room insert room no

10. COMPILED BY:

Mr N.S. Madonsela

Name of Project Manager Date

Any reference to words "Bid” or Bidder" harein and/or In any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderar". Page 7 of 7
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1. DEFINITIONS

14.  The following words and expressions shall have the meanings hereby assigned to them except where
the context otherwise requires:

1.1.1. “Additional Services® are Increases in the quantity of the routine Services detalled In the Scope of
Works.

1.1.2. "Bl of Quantitles" means the document so designated In the Pricing Data that describes the Services
and Indicates the quantities and rates associated with each item which the Employer agrees to pay
the Service Provider for the Services completed;

1.1.3. "Certlficate of Complefion" means the certificate Issued by the Service Manager signifying that the
Contract has expired;

1.1.4. "Commencement Date” means the date on when the Service Provider Is notified of the Employer's
acceptance of ts offer;

14.5. "Confract” means the Contract signed by the Parties and of which these Conditions of Contract form
part of, and such amendments and additlons to the Contract as may be agreed In writing between the
Partles;

1.1.6. "Contract Data" means the spacific data, which together with these Conditions of Coniract, Scopa of
Works and Pricing Data collectively describe the risks, liabilities and obligations of the contracting
Parties and the procedures for the administration of the Contract;

1.1.7. “Contract Period" is from Commencement Date for the perlod stated in the Contract Data;

1.1.8. "Contract Price” means the price to be paid for the Services In accordance with the Pricing Data,
subject to such additions thereto or deductions there from as may be made from time to time under
the provisions of the Contract;

1.1.9. “Conptract Sum" refers to the amount stated by the Service Provider in the Form of Offer and
Accentance;

1.1.10. "CPAP” means contract price adjustment provisions used for the adjustment of fluctuations in the cost
of labour, plant and materlals and goods as stated In the Contract Data;

1.1.11. “Day” means a calendar day;

1.1.12. "Drawipgs” means all drawings, calculations and technical Information which are made available to
the Service Provider for Inspection at a venue and time to be announced by the Service Manager and
any modifications thereof or additions thereto from time to time approved In writing by the Employer or
delivered to the Service Provider by the Employer;

1.1.13. "Employer’ means the contracting Party named In the Contract Data who appolnts the Service
Provider;

1.1.14. "Equipment" includes all appliances, tools implements, machinery, articles and things of whatsoever
nature required In or for the rendering, completion or defects correction of the Services but does not
Include materials;

1.1.15. "Facllities" means the land and bulidings, detalled In the Scope of Works, and any additions, or
omission thereto, made avallable by the Employer for the purposes of the Contract, on, under, over, In
or through which the Services are to be rendered or carried out;

1.1.16. "Form of Offer and Acceptance” means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider's offer,

1.4.47. “identified Prolects’ means any projects, other than routine Services, identifled and agreed to by the
Partles during the Contract perlod or any extensions thereto, to be completed in terms of the Contract.

Any reference to words "Bld" or Bidder® hereln and/or In any other documentation ghall be construed to have the sams meaning as the words
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1.1.18.

1.1.19.

1.1.20.

1.1.24.

1.1.22.

1.1.23.

1.1.24.

1.1.25.

1.1.26.

1.1.27.

24.

2.2.

2.3.
24.

2.6.

2.6.

Conditlons of Contract: PA-10 (FM)

“Materials” includes all materials, commodities, articles and things required to be furnished under the
Contract for the executlon of the Services;

"Month” refers to the perlod commencing on a certaln day of a month to the day preceding the
corresponding day of the next month;

"Parties" means the Employer and the Service Provider;

"Pricing Data" means the document that contains the Blll of Quantities and provides the criteria and
assumptions, which It will be assumed in the Contract were taken Into account by the Service
Provider when developing his prices;

"Services” means all the work to be performed by the Service Provider during the Contract Perlod in
accordance with the Contract, as more fully set out in the Scope of Works, as amended from time to
time by written agreement between the Partles;

“Service Provider" means the Tenderer, as named In the Contract Data, whose offer has been
accepted by or on behalf of the Employer and, where applicable, includes the Service Providers
helrs, executors, administrators, trustees, judiclal managers or liquidators, as the case may be, but
not, except with the written consent of the  Employer, any assignee of the Service Provider;

"Service Mangger" means the representative of the Employer named as the Service Manager inthe
Contract Data. The Employer reserves the right to replace the said Service Manager, by written notice
to the Service Provider, without the need to furnish reasons therefor;

"Scope of Work” refers to the document which defines the Employer's objectives and requirements
and specifications and any other requirements and constraints relating to the manner in which the
Services must, or may, ba provided or performed;

“Sarvice Period” refers to the period indlcated In the Contract Data during which the Service Provider

shall render the Services required In terms of the Contract;

“Trapsitional Stage” refers to the perlod indicated in the Contract Data, which commences

immediately on the expiry of the Service Perlod, and during which the Services to be provided by the
Service Provider shall Include, Inter alla, the provision and transfer to the Incoming service provider of
managerial support and information, as detalled In the Scope of Works.

INTERPRETATION

In this Contract, except where the context otherwise requires:

211 The mesculine inciudes the feminine and the neuter, vice versa;

21.2 The singular includes the plural; and vice versa

21.3 Anyreferencetoa natural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

The head!ngs to the clauses of this Confract are included for referance purposes only and shall not
affect the Interpretation of the provigions to which they relate.

Words and phrases defined in any clause shall bear the meanings assigned thereto.
The varlous parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions
bear corrasponding meanings.

If any provision In a definition clauss Is a substantive provision conferring rights or imposing
obligatlons on any Parly, effect shall be given to it as If it were a substantive clause In the body of the
Contract, notwithstanding that it ls only contalned in the interpretation clause.

Any referance to words *Bid" or Bldder” herein and/or In any other documentation shall be construed to have the same meening as the words
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Conditions of Contract: PA-10 (FM)

DURATION

The rights and obligations of the Parties to this Contract shall commence on the Commencement
Date.

Sublect to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the Contract
Perlod, unless it is extended in terms of clause 3.3.

The terms or duration of the Contract may be extended as a result of bona fide negotiations between
the Parties. No extension of term or duration of the Contract shall however be valid unless the terms
and conditions of such extension has been reduced to writing and signed by the authorised
representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall give access to or supply the Service Pravider with:

411 Alirelevant, available data and Information required and requested by the Service Provider for
the proper execution of the Services; and

4.1.2 Such assistance as shall reasonably be required by the Service Provider for the execution of
its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obllgations, comply with the Service Manager's written
instructions on any matter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

The Service Provider shall not have the power of aitorney or authority to enter into any contract or to
otherwise bind or incur liability on behalf of the Employer, save where prior written authorisation has
been obtained.

The Service Provider shall ensure that it, Its employees, agents and representatives have the relevant
experience and capacity necessary for rendering of the Services with the reasonable degree of skil,
care and dliigence that may be expectad of professionals providing services similar to the Services.

Should any member of the Service Provider's team, In the opinion of the Service Manager or
occupants of the Facilities, misconduct himseif or Is incompetent or negligent In the delivery of the
Services, or whose presence on the Facllitles |s otherwise considered by the Service Manager, o
occupants of the Facllitles, on reasonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not
again be employed on the Services without the prior written consent of the Employer.

The Service Provider undertakes to effect such removal, as referred to In 5.5 above, within a day of
receipt of the Employer's written request.

The Service Provider shall ensure that reasonable levels of care and responsibility are exercised
when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the Faclliles
clean and in a safe condition.

Notwithstanding anything herein contained to the contrary, It is specifically agreed that the
appointment of the Service Provider shall not create an employment contract o relationship between
the Parties and the Service Provider or his employees shall therefore not be entitied to any benefits to
which the employees of the Empioyer may be entitied.

Any reference to words “Bid" or Bldder" herain andfor In any other documentation shall be construed to have {he same meaning as the words
“Tender" or “Tenderer. Page 6 of 18
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7.1.
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8.1.

8.2.

9.1.

9.2.

Conditions of Contract: PA-10 (FM}

SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer In accordance with the
provisions of the Contract.

The Service Manager may delegate any of hig powers and authority and may cancel such delegation,
on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force untll the Service Manager notifies the Service Provider In
writing that the deiegation Is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
Instruction of the Service Manager's deiegatee to the Service Manager who shall confirm, reverse or
vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set outIn
the Contract Data and any expenditure incurred In doing so shall be borne by the Service Provider.

Should the Service Provider fail to seiect the security to be provided or shouid the Service Provider
fall to provide the Employer with the selected security within 21 days from Commencement Date, it
shall be deemed that the Service Provider has selected a security In the form of a retention of 2.5 %
of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

In the event of security clearance becoming necessary, the Service Provider, any subcontractors and
all human resources utilized by the Service Provider undertake to undergo security clearance, for
which purpose the necessary forms will be made available to the Service Provider at the relevant ime
by the Employer. The Service Provider accepts that If he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Faciilties to render the
Services.

It Is required that ali persons engaged in the rendeting of the Services shall be easlly Identiflable and
where required, security cleared.

CONFIDENTIALITY

The Service Provider undertakes to keep any and all information, of whatever nature, relating to the
Contract or which he becomes privy to dus to his presence at the Facilitles, strictly confidential and
such shall not be sold, traded, published or otherwise disclosed to anyone In any manner whatsoever,
including by means of photocopy of other reproduction, without the Employer's prior written consent.
As disclosure or Improper use of the confidential Information, without the Employer’s prior written
consent, will cause the Employer harm:

911 the Service Provider shall be liable for any loss or damages suffered by the Employer and
shall indemnify the Employer against any claims by third parties as a result of such
unauthorised disclosure or use thereof , either In whole or in part; and/or

024 the Employer shall be entitled to cancel the Contract

The Service Provider shall be entitled to disclose such confidential information to the following
persons, who have a clear need to know Interest, In order to assist with the rendering of the Services
on the Contract:

g.2.1 employees, officers and directors of the Service Provider; and

9.2.2 any professional consultant or agent retalned by the Service Provider for the purpose of
rendering the Services, provided that the Identity of such consultant or agent Is made known
to the Employer In writing and the Employer acknowledges In writing that the confidentlal
information may be disclosed to such person.

Any refarence to words "Bid" or Bidder hersin and/or In any other documentation shall be construed to have the same meaning as the words
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The Service Provider shall be responsible for ensuring that all persons to whom the confidentlal
Information Is disclosed under this Contract shall keep such information confldential and shall not
disclose or divuige the same to any unauthorised person.

The confidentlal information shail remain the property of the Employer and the Employer may demand
the return or destruction thereof, at the cost of the Service Provider, at any time upon giving written
notice to the Service Provider. Within ten (10} days of recelpt of such notice, the Service Provider
shall return al! of the original confidential information and shell destroy all copies and reproductlons
(both written and electronic) in its possession or In the possession of persons to whom it was
disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one another
and any ambiguity In or discrepancy between them shall be explained and, If necessary, rectified by
the Service Manager who shall thereupon Issue to the Service Provider a written explanation giving
details of the adjustments, If any, and a written instruction directing what Service, if any, is to be
dellvered.

INSURANCES

It is the responstbliity of the Service Provider to assess his risks on this project and to ensura that he
obtalns and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date, with an
acceptable health and safety plan and such other information required in terms of the Occupational
Health and Safety Act (B5 of 1883).

The Service Period shall commence 30 days from Commencement date, or on such other date as
maybe specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Provider shall be given access to the Facllities or
portions thereof, only after the provision by the Service Provider of an acceptable health and safety
plan and of security clearance being obtained in terms of Clauses 12,1 and 8.1 respectively.

The Service Provider shall be glven access to the Facilities or portions thereof and shall render the
Services In accordance with {s programme, referred to In clause 13 or after the receipt by him of a
written Instruction to this effect.

If the Employer falls to glve the Service Provider access to the facliity or any portlon thereof for any
reason other than defauit by the Service Provider and the Service Provider suffers additlonal costs as
a result thereof, the Service Provider shall be entited to make a clalm therefor provided that the
Service Provider Is able to prove his claim and thet he has taken all reasonable steps to mitigate the
additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date,
a realistic programme and a cash flow for the delivery of the Services. The programme shall describe
and detall the order in which the Services are to be rendered and shall be subject to the approval of
the Service Manager, which written approval shall not be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish the
Employer with any documents or information, of whatever naturs, in support of the programme and/or
in reletion to the manner In which the Services are to be rendered and/or the resources to be suppiied
and used in the rendering of the Services and/or progress of the varlous parts of the Contract; and/or
a detalled cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or
as circumstances may require.

Any reference to words “Bid" or Bidder” hersin andfor in any other documentation shall be construed to have the same meaning as the words
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Agreement fo the programme by the Service Manager or any adjustmaent thereto will not alter the
responsibliities of thé Service Provider in terms of this Confract.

SUBCONTRACTING

The Service Provider may subcontract any part of the Services at Its discretion. The subcontracts
shall incorporate the applicable terms, conditions and requirements of this Contract.

Subcontracting by the Service Provider shall not be construed as relleving the Service Provider from
any obligations under the Contract or Imposing any llabllity on the Employer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider underiakes to obtaln the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other person.

The Service Provider further Indemnifles the Employer against any clalm or action {including costs on
an attorney and client scale) caused by or arising from the fallure to obtain such consent.

COMPLIANCE WITH LEGISLATION

This clause applies to legislation emanating from national and provincial government as well as that of
any local authorities In whose area of jurisdiction the Faclllties fall and which have a bearing on the
dellvery of the Services and Eacllities under this Contract.

All the applicable leglsiation, which does not specifically allow discretion In respect of compliance by
the Employer, shall be followed exactly as Intended by such iegislation regardless of any instructlons,
verbal or In writing, to the contrary.

Should any applicable legistation allow discretion in respect of compllance by the Employer it shall be
followed exactly as Intended by the relevant leglslation as if no discretion is allowed until such time as
specific Instructions in writing are issued to the Service Provider by the Service Manager.

The Service Provider shall in the provislon of the Services comply with the provislons of, and give all
notices and pay &all fees, taxes, levies and other charges required to be given or paid In terms of any
legistation or imposed by any other body or person. The Service Provider hereby indemnifies the
Employer agalnst any lability for any breach of the provision of this clause.

It is the responsibility of the Service Provider to obtain the consents, permissions and/or permits,
referred to in Clause 16.4, in the provislon of the Services.

The Service Provider shall not have a claim against the Employer, and the Employer shall not be
liable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to
Clause 16.4. '

REPORTING OF INCIDENTS

In addition to the above, the Service Provider shall, as soon as possible, notify the Employer in writing
of any incidents at the Facllities, which resulted or could have resulted In damage to propserty or Injury
or death to persons.

The Service Provider shall verbally notify the Service Manager of any of the incidents referred to In
17.1 immediately after the occurrence thereof.

The Service Pravider shall follow up the verbal notification referred to In 17.2 with a detalled written
report on such Incldents to the Service Manager within the time frame indicated by the Service
Manager, but In any event within 48 hours of the Incldent.

The written report referred to In 17.3 shall provide for all incidents, which resulted in injury, death or
damage to property.

Any reference to words "Bid" or Bidder® hereln and/or in any other documentation shall ba construad to have the same meaning es the words
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21

21.4.

The Service Provider shall notify the Employer immediately, on becoming aware of the Contract
requiring him to undertake anything that is ilegal or impossible

NUISANCE

The Service Provider shall deliver the Services In a manner that shall not cause unnecessary noise,
nulsance, or hinder the normal activitles in the Facllities.

The Service Provider hereby indemnifies the Employer against any liabliity arising out of the Service
Provider's non-compllance with his obligations in terms of Clause 18.1.

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer's specification; good industry practice and the Service Manager's written
Instructions and shall be sultable for the purpose Intended.

The Service Provider shall, in accordance with the Scope of Works or if Instructed by the Service
Manager, carry out tests demonstrating the acceptabliity of the relevant Services provided, or the
sultabllity of materials or equipment to be used.

The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himseif or, If so instructed by the Service
Manager, for the purposes of tests to be performed by any other person.

All costs for tests carried out shall be deemed to be included in the Service Provider's prices

Coples of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests belng completed.

URGENT WORK

The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omission on the part of the Service Provider.

If the remedial or repair work became necessary due to an act or omisslon on the part of the Service
Provider, its employees, agents or representatives, the Service Provider shall effect such remedial or
repair work at lts own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents o representatives and the Service Provider refuses to orls
not avallable or able to effect such remedial or repalr work, the Employer may effect such remedlal or
repair work elther by itself or through another service provider.

if the Employer effects the remedial or repalr work in terms of 20.3, then the Employer may recover
such costs, losses or damages from the Service Provider or by deducting the same from any amount
gtill due under this Contract or under any other contract presently or hereafter existing betwesn the
Employer and the Service Provider and for this purpose all these contracts shall be considered one
indivisible whole.

INDEMNIFICATIONS

The Service Provider shall be flable for and hereby Indemnifies the Employer against any liabillty,
claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising In common law
or by statute consequent upon:

21.1.1 personal injurles fo or the death of any person arising out of, related to, occasloned by,
attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any movable or immovable or personal property or property contiguous
to the Facllities whether belonging to or under the control of the Employer or any other body
or person arising out of, related to, occasloned by, atiributed to, or In the cause of or caused
by reason of the rendering of the Services; '

Any reference to words “gld" or Bidder® herain andfor in any other documentation shall be construed to have the same mesening as the words
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21.1.3 any llens, attachmenis, charges or other encumbrances or claims upon or in respect of any
materlals parts, work-in-process or finished work furnished to, or In respect of which any
payment has been made by the Employer.

The Employer accepts liabllity for all acts or omissions of its employees, agents or representatives.

VARIATIONS

The Employer may at any time during the Contract Perlod, vary the Services by way of additions,
omissions, or substitutions.

No variation by the Employer of whatever nature shall vitlate the Contract.

Any Services required by the Employer outside of the Services as referred to in the Scope of Works
will be regarded as being Identified Projects and shall be dealt with under clause 23 and shall be
executed as a variation order.

The Service Provider shall inform the Employer of any Instructions that are deemed to be Additional
Services prior to such instructions being executed.

Additional Services will only be executed by the Service Provider after recelpt by him of a written
Instruction from the Service Manager.

If no prior written authorisation, 8 required In 22.5 above, has been obtained, the Employer shall not
relmburse the Service Provider for the Additional Services so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Additional Services.

The Additional Services will be vaiued at the rates In the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be |dentifled
Projects prior to such Instructions being executed.

The Employer Is not obliged to engage the services of the Service Provider on Identified Projects. The
Employsr may, by itself, through another servica provider or through the Service Provider effect the
services/works under identifled Projects.

1dentifled Projects wili only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

If no prior written authorisatlon, as required in 23.3 above, has been obtained, the Employer shall not
relmburse the Service Provider for the Identified Projects so executed, and the Service Provider
agrees that It shall not have a clalm for payment for such identifled Projects.

In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under the
\dentifled Project;

(b) state the due commencement and completion dates of the relevant Identified Project;
(c) state the tota! cost of the relevant Identified Project as agreed to between the Parties; and

(d) any additional requirements, conditions of contract and/or restrictions, other than those
already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to In 23.5, the Service Provider shall
furnish the Employer with realistic programme and & cash flow for the relevant identifled Project as
required In 13.

Any reference to words *Bid" or Bidder" herain and/or in any other documentation shall be construed to have the same mseaning as the words
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Where an Identifled Project comprises services/works that are of the same or simllar character
executed under the same or similar conditions as those to which the rates In the Pricing Data apply, it
shall be valued at such rates.

Where an Identifled Project comprises services/works that are not of the same or simllar character

'executed under the same or simflar conditions as those to which the rates In the Pricing Data apply, it

shall be valued at market related rates to be agreed to In writing between the Employer and the
Service Provider and in advance of executing the |dentifled Project. Falling agreement, the rates
applicable shall be as determined by the Employer.

I the Service Provider fails to complete the identifled Project by the completion date specified in the
written instruction referred to in 23.3, then the Service Provider wiil be liable for a penalty, at the rate
stated In the Contract Data, for every day that lapses from the due compietion date of the relevant
Identifled Project to the date of the actual complation of such Identified Project.

If the identifled Projects are delayed by varlations, omlssions, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclement weather, any substantial Increase In provisionai quantitles or any other cause
beyond the Service Provider's control, including delays caused by the Employer, then the Service
Provider shall be entitied to apply In writing within 21 days of the cause of delay arlsing to the Service
Manager for extenslon of the due completion date of the relevant Identified Project stating the cause
of delay and perlod of extension applied for.

If during the period for completion of the Identified Project or any extenslon thereof abnormal rainfall
or wet conditions occur, the formula below shall be used to calculate separately the delay for each
calendar month or part ihereof. It shall be calculated each month during the perlod referred to hereln
above, or until the Issue date of the certificate of completion for the relevant Identifled Project,
whichever Is the shorter period. The delay calculated fora given month shall be used to determine the
interim extension of time granted for the month. At the end of the applicabie period referred to above,
the aggregate of the monthly delays will be taken into account for the final determination of the total
extenslon of time for the Contract:

V =(Nw—Nnj + (Rv;(— Rn)

v = Delays due to rain in calendar days In respect of the calendar month under consideration.

Nw = Actual number of days during the calendar month on which a ralnfall of Y mm or more per
day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn =  Average number of days In the relevant calendar month (as derived from existing rainfall
records provided In the project specifications) on which a rainfall of Y mm or more per day
has been recorded.

Rn =  Average rainfall in mm for the calendar month, as derived from the rainfall records
supplied In the project specifications.
X 20, unless otherwise provided in the project specifications.

Y

10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of time for
the Contract shall be the algebraic sum of the monthly totals for the period under conslderation. But if
the grand total Is negative, the time for completion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shail not excead (Nc = Nn) calendar days,
where N¢ = number of days calendar days In the month under consideration

The factor (Nw — Nn) shall be conslidered io represent a fair allowance for variations from the average
number of days during which rainfall equals or exceeds Y mm per day.

Any reference to words *Bid" of Bidder” herein and/or In any other documentation shali be conslrued to have the same meaning es the words
"Tendear" or "Tendersr”. Page 11 of 18
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The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfall does not equal or exceed Y mm per day, but
when wet conditions prevent or disrupt work.

This formula does not take Into account any fiood damage, which could cause further or concurrent
delays and which should be treated separately in so far as extension of time Is concerned.

Accurate raln gaugings shall be taken at a sultable point on the slte dally at 08:00 unless otherwise
agreed to by the Service Manager, and the Contractor shall, at his own expenss, take all necessary
precautions to ensure that the rain gauges cannot be Interfered with by unauthorized persons.

Information regarding existing rainfall records, if avallable from & suitable rainfall station near the site,
will be supplied in the project spacifications, together with calcuiations of rain delays for previous
years in accordance with the above formula. The average of these delays will be regarded as normal
rain delays which the Contractor shall accommodate in his programme, and for which no extension of
time will be considered.

Upon recelpt of such written application, referred to in 23.10, the Employer may in writing extend the
due completion date of the relevant Identifled Project by a perlod to be determined by the Employer or
may refuse to extend the due completion date of the relevant identlfled Project. The due completion
date of an Identlfied Project may not be extended beyond the end of the Contract Period stated In the
Contract Data.

Any decislon given by the Employer, in terms of 23.12, shall be final and binding on the Partles.

Should the Service Provider fall to apply In writing for an extension of the due completion date of the
relevani Identified Projects within the 21 days referred to In 23.10, or should the Empioyer not grant
an extenslon of the due completion date then the due completion date stipulated in the relevant
written Instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
llability to pay the penalty stipulated in 23.8 or from specific performance of the service/works within
the period in the relevant written instruction. '

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such lime or times and In such manner as the Service Manager shalil
order and shall, during such suspension, properly protect the Services so far as is necessary.

If the Service Provider ls Instructed In writing by the Service Manager to suspend any or all of the
Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension all penaltles applicable to that Service will be walved. Should the Service Provider suffer
any additional costs resulting from such suspension, the Service Provider shall be entitled to make a
claim therefor provided that the Service Provider shall prove his clalm and that he has taken all
reasonable steps to mitigate the addltional costs.

if the Service Provider is unabie to render any of the Services for any reason other than an instruction
by the Employer to suspend the Services In terms of clause 24.1, the Employer shali not be liable for
any claim of whatever nature, including a claim for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, if the Service Provider in rendering
any of the Servicas required under the Scope of Works, as amended from time to time,

25.1.1 delays in parforming any of the Services;
25.1.2 falls to perform any of the Services;

25.4.3 falls to perform any of the Services to the standard required in the Scope of Works, as
amended.from time to time.

The performance deduction shall be calculated In accordance with the formula detalled In the Scope
of Works.

Any reference to words *Bid" or Bidder* heraln and/or in any other documentation shall be construed to have the same mesning as the words
"Tender” or "Tenderer". Page 12 of 18
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The Service Provider shall not be liable for a performance deduction, If the Service Provider Is unable
to perform due to no fault of his own, his employees, agents or representatives.

PAYMENTS
The Service Manager will evaluate the Service Provider's performance on a monthly basis.
The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, Including routine
services, management fees, and gervices using call down rates,
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated in the Contract Data; and
26.2.5 VAT. Vat will be indicated separately in all documents.

If the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25% retention, then
5% of all moneys {excl. VAT) In the monthiy certificate assessed by the Service Manager as being
due to the Service Pravider will be retalned until such time as the amount retained equals 2.5% or
1,25%, whichever is applicable, of the Contract Sum (excl. VAT)

The monthly certificate shall be supported by a detailed report substantlating the Services renderad at
each Facllity during the month under agsessment.

The monthly certificate shall be assessed by the Service Manager. If the Service Manager agrees
with the certiflcate, he will lssue a statement within 14 days of the recelpt of the certificate, taking into
account Inter alia the following:

N deductions for penalties;

(2) deductions for overpayments;
(3) deductions for retention

4) deductlons for damages.

The Service Provider shall, on receipt of the statement referred to In 26.5, Issue to the Employer a tax
involce in the amount reflected in the statement. The Employer shall effect payment to the Service
Provider within 16 days of recelpt of the tax Involce.

If the Service Manager does not agree with the certificate Issued by the Service Provider In terms of
Clause 26.2, the Service Manager shall within 14 days of recelpt of the certificate, issue a statement
In the amount to which the Service Manager agrees and shall give reasans for rejecting the balance
of the claim Indicated in the statement.

The Service Provider shall furnish the Employer with a tax Invoice in the amount indlcated in the
statement referred to In Clause 26.7.

With regards to the claim in dispute, the Service Provider may, within 14 days of the Setvice Manager
issulng the statement referred to In 26.7, submita revised certificate or a justification for his clalm or
declare a dispute in terms of 34.

if It is jater resolved that the amount in dispute or any part thereof Is owing to the Service Provider, the
Employer shall be liable for Interest thereon from 30 days after the Issue of the relevant monthly
certificate referred to in 26.2 until the date of payment at the Interest rate determined from time to
time, by the Minister of Finance In terms of section 80 (1}b) of the Public Finance Management Act,
1999 (Act 1 of 1999}, as amended.

All the work shall be evaluated In accordance with the provisions of the Pricing Data.

Any reference to words “Bid" or Bidder" hereln andfor in any other documentation shall be construed to have the same meening as the words
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In assessing the quality of the work presented by the Service Provider, the Emplayer may enlist the
asslstance of third persons. In assessing the work the third person shall act reasonably. The selection
of such third persons shall be In the absolute discretion of the Employer and the Service Provider
shall abide by such selection.

Any and all extra costs Incurred by the Service Provider, resulting from the Service Provider having to
address and/or rectify queries arising from a claim submitted In respect of work done, shall be for the
account of the Service Provider.

RELEASE OF SECURITY

If the Service Provider has furnished a security by way of a variable guarantes of 2.5% of the Contract
Sum {excl. VAT), the security will be reduced and be released In accordance with the provisions of
such variable guarantee.

If the Service Provider elects to furnish a securlty by way of a cash deposit of 2.5% of the Contract
Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually In equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the explry of the
Service Period;

27.2.3 the remalning retention shall be reloased within 30 days of the Issue of the Certificate of
Completion.

If the form of security selected is:

(a) aretention of 2.6% of the Contract Sum (excl. VAT); or
{b) 1,25% cash depositand a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually In equal portions, subject to 27.3.2 and 27.3.3,

27.32 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

97.3.3 the remalning retention shall be released within 30 days of the Issue of the Certificate of
Completion.

OVERPAYMENTS

If any overpayment of whatever nature Is made to the Service Provider, the Service Provider shali be
obliged to repay such amount to the Employer and the Employer shali be entitied to deduct such over
payment from any amount dus fo the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitled to
clalm Interest on any and all overpayments made to the Service Provider at the raie prescribed, from
time to time, by the Minister of Finance In terms of section 80 (1)(b) of the Public Finance
Management Act, 1899 (Act 1 of 1909), as amended.

COMPLETION

At the expiry of the Service Perlod the Service Manager shall furnish the Service Provider with a
written list of Employer's Assets and Data handed over at commencement of the Contract and
accumulated during the Contract Period.

At the expiry of the Contract Perlod, the Service Manager shall Issue to the Service Provider a
Certificate of Completion.

Upon the lssue of a Certificate of Completion, unless otherwise provided In the Contract:

Any referance to words “Bid" or Bldder" hereln andfor In any other documentation shall be construed to have the same meaning as the words
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29.3.1 The Guarantee shall be returned, If applicable.

29.32 The final cash deposit or retention, whichever ls applicable, shall be reduced to zero,
ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
delegated, or otherwise transferred, by either Party to any person outside of the Service Provider and
the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as @ principal and not as an agent of an undisclosed principal.
INDULGENCES

No extension of time, latitude or other indulgences which may be given or allowed by elther Party to
the other shall constitute a walver or alteration of this Contract, or affect such Party's rights, or prevent
such Party from strictly enforcing due compllance with each and every provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the Information, documents, advice, recommendations and
reports collected, furnished and/or complled by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer, unless
otherwise stipulated In the Contract, within ten (10) days of request therefor, but In any event on the
termination and/or cancellation of this Contract {or whatever reason. The Service Provider
relinquishes Its retention or any other rights to which it may be entitled.

The copyright of all documents, recommendations and reports complied by the Service Provider
during the course of and for the purposes of finalising Services, and the Contract as a whole, will vest
in the Employer, and may not be reproduced or distributed or made available to any person outside
the Employer's service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose without the
approval of, notification to or payment to the Service Provider.

The copyright of all electronic aids, software programmes etc. prepared or developed In terms of this
Contract shall be vested In the Employer, who shall have the right to use such materlal for any other

purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or materlal to the Employer, the development of
which has ot been at the expense of the Employer, copyright shall not be vested in the Employer.
The Service Provider shall be required to indicate to which documents and/or materials this provision
applles.

The Service Provider hereby Indemnifies the Employer agalnst any action or claim that may be
instituted agalnst the Employer and for any damages suffered or legal costs (Including costs on an
attorney and cilent scale) Incurred on the grounds of an alleged Infringement of any copyright or any
other intellectual property right in‘connection with the work outlined in this Contract.

Al information, documents, recommendations, programmes and reports collected or compiled must
be regarded as confidential and may not be communicated or made avalieble to any person outside
the Employer's service and may not be published sither during the currency of this Contract or after
termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

In the event of a breach by the Service Provider of any of the terms and conditions of this Contract,
the Employer shall Issue a notice of non- compllance requiring compliance within 10 (ten) days. In the
event that the Service Provider falls to ramedy such breach on expiry of the notice period, then the

Empioyer shall without prejudice to any other rights that it may have, be entitled to exercise any or all
of the following rights:

4341 Enforce strict compliance with the terms and conditions of the Contract;

words "Bid® or Bidder” herein andior In any other documentation shall be construed to have the same meaning as the words
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33.1.2 Toterminate this Contract without prejudice to any other rights It may have;
33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which event
the Service Provider shall be held liable for costs Incurred In connection with and arising from
the appointment of such a service provider as well as damages suffered.

The Service Provider agrees o, within ten (10) days of wrltten request from the Employer, give
access to and to make avallable all information, documents, programmaes, advice, recommendations
and reports collected, furnished and/or complled by them {o enable the Employer to assume
responsibliity for and the penefit of the project as a whole.

in the event of breach by the Employer of the terms and conditions of this Contract, and In the event
of the Employer remaining in breach after ten (10) days' written notice calling for rectification of the
breach, the Service Provider shall be entitied to:

33.3.1 enforce sirict compllance with the terms and conditions of the Contract; or

'33.3.2 terminate the Contract by delivering written natice to the Employer to that effect to the extent

that such breach Is of & materia! term of this Contract.
STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any
part thereof, at any stage of completion.

The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated In Clause 33;

34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service Provider,
except for purposes of an amalgamation of restructuring approved In advance by the
Employer In writing;

34.2.3 If the Service Provider receives a court order to be placed under Judicial management or to
commance liquidation proceedings that is not withdrawn or struck out within five (5) days;

34.2.4 If the Service Provider informs the Employer that It intends to cease performing lis obligations
in terms of this Contract;

34.2.6 if the Service Provider informs the Employer thatitis incapable of completing the Services as
described; or

34.2.8 If In the opinion of the Employer the Service Provider acted dishonestly;

The Employer reserves the right to, even in the absence of breach or the events referred to in 34,
terminate this Contract at any time, by giving one (1) calendar month written notice to the Service
Provider.

Further, the Contract shall be considered as having been terminated:

34.4.1 where the Empioyer stops the Contract and/or the Project and instructions to resume of
relnstate the Services are not lssued within twelve (1 2) months of the Instruction; or

34.4.2 If Instructions, necessary for the Service Provider to continue with the Services after &
stoppage Instruction, are not received from the Employer within three (3) months after such
instructions were requested by the Service Provider.

Should the Contract between the Employer and the Service Provider, or any part therecf, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:

Any reference to words "gid" or Bidder" hersin andlor' in any other documentation ahall be conslrued to have the same meaning as the words

*Tender” or “Tenderer". Page 18 of 18
For Intemal & External Use Effective dsle 1 Septamber 2005 Varsion:1.0



vaels b work
T o Conditions of Contract: PA-10 (FM)

HIHMW?E'I.OI' MOUTH AFRICA
2454 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorily completed, calculated in accordance with the agreed rates.

34.5.2 Involces for work done shall be submitted to the Empioyer within three (3) months after the
termination of the Contract, faling which the Employer wili not be obliged to pay same.

3453 The Service Provider shall not be entitled to advance a right of retention or any similar right if
this Contract is terminated and specifically agrees to, within ten (1 0) days of written request
from the Employer, glve access to and to make avallable all Information, documents,
programmes, advice, recommendations and reports collected, furnished and/or complled by
them to enable the Employer to assume responslbllity for and the benefit of the Contractas a
whole.

35. DISPUTE RESOLUTION

251 In the event of a dispute, the Partles shalil endeavour to resolve such dispute through negotiation, in
good falth.

352 If the Parties fall to resolve a dispute through negotiation @s mentioned in 35.1, within 14 days of a
dispute being declared, the Parties may by written agreement refer the matter to mediation.

253 The mediator shall be a person agreed to by the Parties, falling agreement, the President: South
Afrlcan Faclliiies Management Institute shail nominate the mediator.

354 Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the Partles
shall bear thelr own costs arising from the mediation and shall equally share the costs of the mediator
and related costs, The mediator and the Partles shall, before the commencement of the madiation,

agree on a scale of fees on which the mediator's fees will be bhased.

355 The Partles shall appoint the mediator within 21 days of agreeing to mediate.

35.6 On appointment of the mediator, the Parties shall jointly with the mediator decide on the procedure to
be followed, representation, dates and venue for the mediation.

a5.7 I the dispute or any part thereof Is settled, the agreement shall be recorded by the mediator and
signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly
records the Issues egreed upon between the Parties.

358 If the dispute or any part thereof remains untesolved, it may be resoived by litigation proceedings.

35.0 If the mediator or any Party, at any time during the mediation process, Is of the oplnion that the
medlation will not resolve the dispute, then he may in writing stop the mediation process. The dispute
may then be dealt with in terms of 35.8.

3540 Notwithstanding anything olse hereln contained to the contrary, It is agreed that irespective of the fact
that the disputs Is referred to negotiation, mediation or fitigation In court, the decision of the Employer
on the dispute involved will immediately be given effect to by the Service Provider and the Service

Provider shall proceed with the Services with all dlligence unless the Parties agree otherwise In
writing.

38. GENERAL

36.1 This Is the entire Contract betwaen the Parties and may only be amended if reduced to writing and
signed by the duly authorised representatives of both Parties, whereafter such amendments will take
effect.

36.2 The Contract shall bae governed by, construed and Interpreted according to the law of the Republic of
South Africa.

. DOMICILIUM CITANDI ET EXECUTANDI

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the worda

*Tander" or "Tenderer’, Page 17 of 16
For Internal & External Use Effactive date 1 September 20056 Verslon:1.0
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REPUBLIC OF SOUTHAFRICA

371  The domicilium citand! et executandi of the Perties for all purposes arising from this Contract for the
- gervice of notices and legal process shall be as specified by the Parities in the Contract Data.

372 Each of the Parties shall be entitied at any time by way of written notice fo the other Party, to change
its domicilium citandl et executandi to another physicai address.

37.3  Any notice In terms of the conditlons of the Agreement must either be:
37.3.1 deliverad by hand during normal pusiness hours of the reciplent; or
37.3.2 sentby prepaid registered post o the address chosen by the addressee.

37.4 A notice in terms of the provisions of this Agreement shall be consldered to be duly recelved:
37.4.1 if hand-delivered on the date of delivery;

37.4.2 If sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it
was posted, unless the contrary is proved.

376 Notwithstanding anything to the contrary contained or implied in this Agreement, the written notice or
communication actually recelved by one of the Partles from the other, including by way of facsimile
transmission, shall be adequate written notice or communication to such Party.

476 Any notice, request, consent, or other communication made between the Parties pursuant to the
Contract shall be in writing and shall be deemed to have been made when dellvered In person to an
authorized representative of the Party to whom the communication is addressed, or one day after
being sent by facsimile to such Party at the number specified in the Contract Data or one week after
being sent by registered post to the addressee specified in the Contract Data.

Any reference to words "Bld® or Bidder” hareln and/or In any othar documentation shall be construed to have the sams meaning as the words

*Tender" or "Tenderer". Page 18 of 18
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PA-11: BIDDER'S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

- YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in

table below.
Full Name Identity Number Name of State Institution

{1} the power, by one perscn or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bld" or Bidder" hersin and/or in any other documentation shall be consfrued to have the same

meaning as the words “Tender” or “Tenderer”, Page 1 of 3
For External Use Effective date 5 July 2022 Verslon: 2022/03
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2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

2.2.1  If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES / NO

2.3.1 If so, furnish particulars:

3 DECLARATION

|, the undersigned, (NAME)........cccciiiiiiiiiiiii s s e
in submitting the accompanying bid, do hereby make the following statements that |
certify to be frue and complete in every respect:

3.1 | bhave read and | understand the contents of this disciosure;

3.2 | understand that the accompanying bid will be disquaiified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortlum means an aesoclation of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bldder™ herein and/or In any other documentation shall be construed to have the same
meaning as the words "Tender” or “Tanderer”. Page 2 of 3
For Extemnal Use Effective date 5 July 2022 Version: 2022/03
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| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten {1 0) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same

meaning as the words "Tender” or “Tenderer". Page 3of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS
RESOLUTION of a mesting of the Board of *Directors / Members / Partners of:

{Legalty correct full name end registration number, i appiicable, of the Enterpriss)

Held at (place)
on __ {date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works In respect of the following project:

{Project description as per Bid / Tander Document)

Bld / Tender Number: ___ (Bid/ Tendsr Number as per Bid / Tander Documend)
2. *Mr/Mrs/Ms: ) = R
in *histher Capacity as: __ {Position in the Enterprise)

and who will sign as follows: _ _

be, and Is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondance in connection with and relating fo the Bld / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name Capacity Signature

I\:|—\| |

|

—

o:|cn|-h-|m
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l
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|
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Any reference to words "Bld” or Blddaer” herein and/or In any other documsntation shell be construed to have the same meaning es the

wards "Tender” or "Tenderer”, Page 1 of 2
For external use Effeciive date 20 September 2021 Verslon: 1.4



BFPUBUE OF SOUTH MAKA PA-15.1: Resolution of Board of Directors

20

The bidding enterprise herehy absolves the Department of Public Works from any flabliify whalsoever that may arise as a result of this

document being signed.

ENTERPRISE SEMP

Note: ‘ ‘

1. *Delete which Is not applicabls.

2. NB: This resolullon must, where possible, be signed by all |
the Directors / Members / Partnors of the Bldding
Enterpriss.

3. Inthe event thet paragraph 2 cennot be complied with, the
rasolufion mus! be signed by Directors / Membera /
Periners hoiding a majority of the shares/ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership herelo),

4. Direclors / Members / Periners of the Bidding Enlerprise
may allernatively appoint a person fo sign this dooument
on behaif of the Bldding Enterprise, which person must be
so aulhorized by way of & duly complefed powsr of
altorney, signed by the Directors / Members / Parlners

[ holding & majorlly of the shares / ownership of the Bldding

| Enterprisa {proof of shareholding / ownership and power

of atiorney are lo be altached herslo).

| 5. Should the number of Directors / Members / Partners

exceed the space avalleble above, additional names end
| signatures must be suppiled on a seperate page.

Any referance to words *Bid” or Bldder" herein and/or In any cther documentation shall be construed to hava the same meaning as the

words "Tander" or "Tenderer".
For external use Effective date 20 September 2021

Page 2 of 2
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTERINTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Diractors / Members / Partners of:

it -
(Legally correct full name and registralion number, If applicable, of the Enterprise}

Held at _ e {place)
on _ o = _____{dﬂ!e)
RESOLVED that:

4. The Enterprise submits a Bid /Tender, In consortium/Joint Venture with the following Enterprises:

e ————— —_—

{List alf the fagally correct full nemes and registration numbers, If applicable, of the Enterprises forming the Consortium/Joint
Venture) '

to the Department of Public Works In respect of the following project:

{Project description as per Bid /Tender Document)
Bld/ Tender Number: = __(Bid/ Tendar Numnber as per Bid / Tender Document)

2. *MrMrs/Ms: e —

in *his/her Capacity as: e (Position In the Enferpriee)

and who will sign as follows:

be, and Is hereby, authorised to slgn a consortium/joint venture agreemsnt with the parties listed under
ftem 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several llabllity with the parties listed under item 4 above for the due fulfiiment
of the obligations of the Joint venture derlving from, and In any way connected with, the Contract to be entered
into with the Department in respact of the project described under tem 1 above.

4. 'The Enterprise chooses as its domicilium citand ot exacutandi for all purposes arisin from this fol
agreement and the Contract with the Department in respect of the project under Ilemg1 above:s folntvertur®

Physical address:

I (code)

Any reference o words sgid” or Bldder" herein andfor in any other dooumentation shali be construed to have the same meaning as the

words "Tender” of T anderer” Page 1 of 2
For external use Effecliva date 20 September 2021 Verslon: 2021/01



Erd
S

o

-
bk
=

Postal Address:

_ {code)

Telephone number: __

Fax number:

Has ' Joumiees  PAL15.2: Resolution of Board of Directors to entsr into Consortla or Joint Ventures

Capaclty

Signature

-h-|¢.D|N|

(4]

ﬁ]_“‘.|a‘|m|m‘|-4|m

|

13

14

(U B

dacument belng signed

Note:

1. *Delela which Is not applicable.

the Directors / Membars / Partners of the

Erlerprise.
resolution musl

ownership herato).

so authorized by

atiorney are lo be attached herato).

I
=

The bldding enterprise hereby absolves the Department of Public Works

3. NB: This resolullon mus!, where possible, be signed by all

4, Direclors / Members / Parlners of the Bldding Enterprise
may alternatively appoint a person lo sign this document
on behaif of the Bidding Enlerprise, which person must be

way of a duly completed power of
atiorney, signed by the Direclors / Members / Pariners
holding & majority of the shares / awnership of the Bidding

|

from any flabillty whetsoayer that mey arise s & result of this.

ENTERPRISE STAMP

Bldding

be signed by Directors / Members
Pariners holding a majority of the sheres /ownership of the
Bidding Enlerprise (altach proof of shareholding / |

3. In the event that paragraph 2 cannot be compiled with, lhe
i

| Enterprige (proof of shareholding / ownership and power of

5. Should the number of Direclors / Members / Pariners

exceed the spece avallable above, additional names end
signetures must be supplied on & separate page. _J |

Any referenca to words "Bid" or Bidder* hereln and/or In
worde "Tender” or “Tenderer”.
For exlernal uss

any other documeniation phall ba consirusd tc have the same me

Effective date 20 September 2021

aning aa the

Page 2 of 2
Verslon: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorlsed representatives of the following legal entitles who have
entered into a consortium/oint venture to jointly bid for the project mentioned below:
registration numbers, If applicable, of the Entsrprises forming e Consortium/Joint Veniure) (fegally correct full names and

Heldat . e (placs)

on — e _ __{(date}

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid In Consortium/Joint Venture to the Department of Public
Works In respact of the following project:

{Project description as per Bid /Tender Document)

Bid / Tender Number: ____ - __(Bid/ Tender Number as per Bid /Tender Documer)

Any reference to words “Bid” or Blddar® herein and/or In any other documentation ghall be conslrued to heve the same meaning as the

waords "Tender” or “Tendarer”, Page 1 of 3
For extemal use Effective date 20 September 2021 Verslon: 2021,01
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PA-16.3: Special Resolution of Consortia or Joint Ventures

*Mr/Mrs/Ms: _ = - .

in *his/her Capacity as: — _ {Positlon In the Enterprise)

and who will sign as follows: _ .

be, and Is hereby, authorised to sign the Bid, and any and al! other documents and/or correspondence In
connection with and relating to the Bid, as well as fo sign any Contract, and any and all documentation
resulting from the award of the Bid to the Enterprises In Consortium/Joint Venture mentioned above. '

The Enterprises constituting the ConsortiumiJoint Venturs, notwithstanding its composition, shall conduct
all business under the name and style of:

The Enterprises to the Consortium/Joint Venture accept Jolnt and several llabliity for the duse fulfiiment of
the obligations of the Consortium/Jolnt Venture deriving from, and ln any way connected with, the Contract
enterad Into with the Department In respect of the project described under [tem A above,

Any of the Enterprises to the Consortium/Joint Venture Intending to terminate the consortium/joint venture
agreement, for whatever reason, shall glve the Department 30 days written notice of such intentlon.
Notwlithstanding such decision to terminats, the Enterprises shall remain jointly and severally llable to the
Department for the dus fulfilment of the obligations of the Consortlum/Joint Venture as mentioned under

item D above.

No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of lts rights or assign any
of its obligations under the consortium/joint venture agreement In relation to the Contract with the

Department referred to hereln.

The Enterprises choose as the domicllium citand! et executandi of the Consortlum/Joint Venture for all
purposes arising from the consortiumfoint venture agreement and the Contract with the Department In
respect of the project under item A above:

Physlcal address: e

Postal Address: B = P ——

Telephone number: -

Fax number. a _

Any reference to words "Bld"” or Bidder” herein and/or In eny other documentation shall be conslrued to have the seme meaning &s the
words "Tender" or “Tendsrer", Page2of3

For external use
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The bidding snterprise hersby absolves the
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REPUBLIC OF BOUTH AFRICA

PA-15.3: Speclal Resolution of Consortia or Joint Ventures

Capaclty

Signature

a result of this document being signed.

* pelets which Is not epplicable.

NB: This resclution must be signed

Depariment of Public Works & Infrastruciure from any {fability whalsoever that may arlse as

venlture submitling this tender, es named in ltem 2 of Resolution PA-15,2.

Resolution PA-15.2, duly completed end signed,

must be allached to this Speclel Resolution (PA-16.3).

Any refersnce to words "Bld"

For exlernal use

by el the Duly Authorised Representatives of the Legal Entities to the consortiumijoint

Should the number of the Duly Authorised Representalives of the Legal Entities Joining forges in this tender axcesd the space

avallable above, additiona! nemas, capacity and signalures must be suppiled on a separate page,
from the separete Enterprises who participate In this consortiumijoint venturs,

Effactive date 20 Septamber 2021

or Bldder” hersin and/or in any other documentation shall be conslrued io have the same mea
words Tender” or "Tenderar”

ning es the

Page 3 of 3
Verslon: 1.3



Tender no:

PA- 40: DECLARATION OF DESIGNATED GROUPS FOR PREFERENTIAL PROCUREMENT

T L L I 1 (=

1. LIST ALL PROPRIETORS, MEMBERS OR SHAREHOLDERS BY NAME, IDENTITY NUMBER, CITIZENSHIP AND DESIGNATED GROUPS.

[0 EME! [] QSE? [] Non EME/QSE (tick applicable box)

_ indicate if living in
. . | Indicate If Rural (R)/Under |
et | e || MU | b omimeA e
and Citizenshipf# " {u). veteran

1. % [OYes [1No | []Yes []No ._H_<ow DZO.D<¢W ONe | OROunOTOU IDJ«@Q O Neo

2 % [1Yes CINo | []Yes CINo | []Yes CINo | [1Yes CINo | CIR CJUDCIT CJU | [1Yes [ No

3. . % ] Yes CiNo | ClYes ClNo | C1Yes CINo | C1Yes CINo | CIR CIUDCIT [1U | ClYes [INo |

4, . % Clves ClNe | [Yes C1No | [1Yes INe | CIYes CNo | IR CIUDCIT CIU | CYes CINo |
5 * LIYes CINo | CYes ClNo | [1Yes CINo | [IYes CINo | CIR CIUDCIT C1U | ClYes CINo
_m. * Ol Yes CINo | Cl¥es CINo DOYes CINo | [IYes CINo | CIR CJUDCIT C1U | [ Yes [INo
7. % [1Yes CINo | []Yes CINo | [1Yes CINo | [1Yes CINo | CIR JUDCIT [JU | []Yes C1No
ﬂ % OYes (INo | [dYes [INo ._u<na ONo [OYes (ONo ! OROUDOT [V | [Yes [INo ._
o . . % | Olves CNo | [1Yes CINo | C1Yes CINo | CYes CiNo | CIR CJUDCIT ClU | [Yes CINo

10. * [IYes CINo | [IYes CINo | CYes CINo | C1Yes CINo | CIR CIUDCIT CJU | [1Yes CNo
1. * CIYes C1No | [1Yes CINo | [1Yes CINo | [1Yes CINo | CIR CIUDCIT U | OYes CINo

12, * [1Yes CINo | [1Yes CINo | [1Yes CINo | [IYes [INo | CIR JUDCIT U _D<3_n_zo
# Where Owners are themselves a Company, Close Corporation, Partnership etc, identify the ownership of the Holding Company, together with Registration number

#H State date of South African citizenship obtained (not applicable to persons bom in South Africa)

1 EME: Exempted Micro Enterprige

2 QSE: Qualifying Small Business Enterprise

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”.
Effective date 20 September 2021

For Intemnal & External Use

Page 10of2

Version: 1.1




PA- 40: DECLARATION OF DESIGNATED GROUPS FOR PREFERENTIAL PROCUREMENT

Tender no:

2. DECLARATION:
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, hereby confirms that:

1 The information and particulars contained in this Affidavit are frue and comrect in all respects;

2 The Broad-based Black Economic Empowerment Act, 2003 (Act 53 of 2003), Preferential Procurement Policy Framework Act, 2000 (Act 5 of 2000), the Preferential
Procurement Regulations, 2017, National Small Business Act 102 of 1996 as amended and all documents pertaining to this Tender were studied and understood
and that the above form was completed according to the definitions and information contained in said documents;

3 The Tenderer understands that any intentional misrepresentation or fraudulent information provided herein shall disqualify the Tenderer's offer herein, as well as
any other tender offer(s) of the Tenderer simultaneously being evaluated, or will entitle the Employer to cancel any Contract resulting from the Tenderer's offer
herein;

4 The Tenderer accepts that the Employer may exercise any other remedy it may have in law and in the Contract, including a claim for damages for having fo accept
a less favourable tender as a result of any such disqualification due to misrepresentation or fraudulent information provided herein;

5 Any further documentary proof required by the Employer regarding the information provided herein, will be submitted to the Employer within the time period as may
be set by the latter; .

Signed by the Tenderer
Name of representative Signature Date
Any reference to words “Bid” or Bidder herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. Page 2 of 2

For Intemal & External Use Effective date 20 September 2021 Version: 1.1
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1. FREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Client and/or its Agent
on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and In line with Construction Regulation 5 as well as
the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the "Occupational Health
and Safety Act, 1983 (Act No. 85 of 1993), hereinafter referred to as ‘The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in Isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertaining to associated works on a constructlon site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental Issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it Is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a dally basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope
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and details of any risk associated with any hazard at the construction site, in order to identify
the steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identifled will be the basis or point of departure for the Health
and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ (see definitions under Construction Regulations) detailing the key activities to
be performed in order to reduce as far as practicable, the hazards identified in the Risk
Assessment.

The Department of Public Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the governance of the Department of Public Works. A very large number of State
employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of
South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of Its Clients
and the physical assets of which it is the custodian and may also include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facilities or on the sites are captured further In this
specification document. These responsibilities stem from both moral, civil and a variety of
legal obligations. The Principal Contractor is to take due cognisance of the above
statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omisslons they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies; inconsistencies and/or inadequacies must immediately be brought to
the attention of the Agent and/or Client.
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2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertalning to the project, including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards
which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department Is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applled according to
the requirements of these Health and Safety Speclfications.

The purpose of this specification document is to provide the relevant Principal Contractor
(and his /her contractor) with any Information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carmrying out of
construction work for the Department of Public Works. The Princlpal Contractor (and his
fher contractor) is to be briefed on the significant health and safety aspects of the project
and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Princlpal Contractor(and
his /her contractor); and

d) the Principal Contractor's (and his /her contractor) health & safety plan.
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To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
{(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction regulation
(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety shall apply to the contract to which this specificatlon document
applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions in the Act and Regulations
pertaining to this specification document are hereby extracted.

“Purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work; to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors
when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and includes all
identified hazards, safe work procedures to mitigate, reduce & control the hazards identified
in a project.;

“Agent” — means any person who acts as a representative for a client:

“Client” —~ means any person for whom construction work is performed:
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« Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients
behalf in terms of the construction regulations;

“Construction Work” is defined as any work in connection with -

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition to a bullding or any similar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any
similar type of work;

“Contractor’ — means an employer, as defined in Section 1 of the Act, who performs
construction work and includes Principal Contractors;

“Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the
employer to pay to the contractor.

“Practical Completion Certificates” A cettificates Issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may
be outstanding.

«Accident” — means unplanned occurrence that happens due to the unsafe condition and

may cause Injury to a person, damage to the property, material, plant, equipment and the
environment;
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“Hazard” - means anything Including work activities and practices with the potential to
cause harm;

“Risk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce
or control such hazards.

Health and Safety File” — means a file, or other record in permanent form, containing the
information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organlzation of OH&S Responsibilities
5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on Its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintalns
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Princlpal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal
Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
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available to the principal Contractor to become part of sitg records (Heaith & Safety
File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed In
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of heaith and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
avallable to the princlpal Contractor to become part of site records (Health & Safety
File).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.
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5.12 Required appointments as per the Consfruction Regulations:-

“Item | Reguiation | Appointment " Responsibl
e Person
1. 3. Application Construction work permit Client
2. 5(1)(k) Principal contractor for each phass orproject | Cllent
3. 5(6) Construction Health & Safety Agent Cllent |
4. 7.(1)(c) ‘Contractor B ) Princlpal
Contractor
5. 7(3) | Contractor | Contractor
6. | 8(1) Construction manager | Contractor
7. 8(2) Assistance Construction manager | Contractor
| 8. 8(1) | Construction supervisor Contracior |
0. 6(2) “Construction supervisor sub-ordinates T ~ | Contractor |
10. 8(5) Construction Safety Officer Contractor
11. 8(8) | Responsible employee
12, 9(1) Person to carry out risk assessment B | Contractor
13, | 10(1) Fall protection planner o ~ | Contractor
14 [12(1) Temporal work designer - —
15. 12(2) Supervisor of temporal work operation -
16. | 13(1) Excavation supervisor | Contractor
17. | 13(2)(k) Competent person In the use of explosive for excavations | Contractor
18. 14(11) Explosives expert Contractor
19. | 14(1) Supervisor demolition work | Contractor
20. 14(2) Scaffold supervisor Contractor |
21. 16(1) Suspended platform supervisor - Contractor |
22, 18(1)a Rope access Contractor
23, [19(8)a) Material holst inspector o Contractor |
24. | 20(1) Bulk mixing plant supervisor h “Contractor
25, | 21(2) Explosive actuated fastening device inspector “Contractor |
26. | 21(2)g) Explosive actuated fastening device cartridge, nalls and | Contractor
studs: issuer & collector
27 123(1) Operator : construction vehicle and mobile plant | Contractor
28, 28 (a) Stacking and storage supervisor Contractor
| 29: 1 29 (h) :|_Fi_ra equipment Inspector | Contractor |
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5.2

5.2.1

5.2.2

5.2.3

5.2.4

b)

Communication, Participation & Consultation

Occupational Health & Safety matters/Issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined
by the client.

In addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors
and H&S Representatives ('SHE — Reps')

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of
hazardous/dangerous conditions/sltuations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively. It views consultants and
contractors as employees of the “owner” of a construction or operational project, the
“owner” being regarded as the employer.

(The position taken by the Construction Regulations is that the “owner”, in terms of
its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,
i.e. the Principal Contractor and Contractors.
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7.1

c)

b)

d)

The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction
Regulations from all contractors on the project site.

RESPONSIBILITIES
Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal
Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals
of at {east once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor

and/or the Contractor from commencing or continuing with construction work should

the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

« have falled to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

« have failed to implement or maintain their health and safety plan;

« have executed construction work which is not in accordance with their heaith and
safety plan; or
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7.2

b)

d)

f)

e act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or In its vicinity, irrespective of him/them being
employed or legitimately on the site of the works or in its vicinity.

Princlpal Contractor

The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a
“Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his
Agent accordingly.

The Principal Contractor shall ensure that he Is fully conversant with the
requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibllity to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable
be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he
has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation Iinsurer prior to
commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety
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requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer’s offer is based.)

) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is
available on site and is presented upon request to the Client, an Inspector, Empioyee
or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shaliinclude
all documentation required In terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

) The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors In terms of the Act and the Construction
Regulations are complied with as if they were the Princlpal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the
Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
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The construction Health & Safety Agent act as a link between the client, Principal

b)

d)

8.
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Contractor and the project team.members with respect to health & Safety, They are
Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained

Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately
resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals
and objectives. They should also set their own H&S goals.

H&S responsibliities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilitles in terms of the OH&SA of 1983 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S
responsibilities and duties.

H&S Information; H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This Information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S
files.

SCOPE OF WORK
15



These specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents, this amongst all includes for

example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of building and structures.

Site clearance
Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface
Piling (by drilling, excavating,)

Temporal works

b) Construction, erecting, alteration, renovations, réfurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water
reticulation system or any clvil engineering structure or type of work

c) Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction etc.
- Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (In particular, the number of contractors at the workplace at any one
time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &
workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(¢) The principal contractor should prepare a H&S plan that includes

e project information;
e client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
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by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

¢ details of the client, that is the person commissioning the construction work, for

example their name, representative and contact details:

details of the principal contractor;

details of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction
work that the H&S plan will cover;

details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and

detalls on how the risks assoclated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan should also include information on:

the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;

the safe use and storage of plant;

the development of a construction project traffic management plan;

obtaining and providing essential services information - electrical, gas,
telecom, water and similar services;

workplace security and public safety; and

ensuring workers have appropriate licences and training to undertake the
construction work.

(f) The H&S plan must contain:

a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed:

the project program or schedule details, including start and finish dates,
showing principal activities;

details of client, design team, principal contractor, subcontractors, and major
suppliers; and

extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built’ plans, H&S files.

10. HEALTH AND SAFETY FILE
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11.

a) The H&S file is a document prepared by the principal contractor containing important

b)

d)

project H&S information for use by the owner of the completed structure after
construction has been completed.

The princlpal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It Is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information.

The Principal Contractor must, in terms of Construction Reguiation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of alj Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client's format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that wil prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on
Its behalf throughout the period of the project and shall be consolidated and handed
over to the Cllent and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency
rate (DIFR) and report on this to the Client and/or its Agenton its behalfon a monthly basis.

11.1 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK

ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in
the contract or project.

The Identification of hazards is over and above the hazards identification programme
and those hazards Identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Cllent and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation
4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and
is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on alt Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party will, however, take
responsibility for the results of histher own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference
purposes.

11.1.2 Health & Safety Incident/accident reporting & Investigations

a) The Principal Contractor shali report all incidents where an employee Is injured on
duty to the extent that he/she:

dies

becomes unconsclous

loses a limb or part of a {imb

is injured or becomes ill to such a degree that he/she Is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at
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least 14 days either to work or continue with the activity for which he/she was
usually employed

OR where:

vi.

a major incident occurred

the health or safety of any person was endangered

where a dangerous substance was spilled

the uncontrolled release of any substance under pressure took place
machinery or any part of machinery fractured or falled resulting in flying,
falling or uncontrolled moving objects

Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its Agent
on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the
Regulations.

c) The Principal Contractor is required to provide the Client and/or Its Agent on its
behalf with a monthly “SHE Risk Management Report”.

d) The Principal Contractor Is required to provide a.s.a.p. the Client and/or its Agenton
its behalf with copies of all internal and exteral accident/incident investigation

reports.

The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were Injured to the extent
that he/she/they had fo receive first aid or be referred for medical treatment by a
doctor, hospital or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered Into the Accldent/Incident Register
listed above. (General Administrative Regulation )
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12.

(f)

(9)

(h)

(i)

The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1} (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar
incidents in future.

The Principal Contractor is responsible for the Investigation of all accidents refating
to the construction site and keeping a record of the results of such investigations
including the steps taken to prevent similar accidents in future,

Notwithstanding the requirements of Section 24 of the Act, ALL Incidents shail be
investigated and reported on in writing, irrespective of whether such incident gave
rise to injury or damage.

¢ Determine the underlying H&S deficiencies and other contributory factors

* Identification of corrective/preventative actions and continual improvement

o Communicating the outcome/results and documenting the events of the
investigation.

Reporting Of Near-Misses

s Department of Public Works views the reporting of near misses as a critical
component In creating a positive health and safety awareness culture on site.

* Department of Public Works retains the right to enforce the reporting of near
misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans ahd construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations
or amendments as contemplated in the above paragraph.
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12.1 Site Rules and other Restrictions
a) Site OH&S Rules

The Principal Contractor must develop a set of slte-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and
when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and malntain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain
these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop

contingency plans for any emergency that may arise on slte as indicated by the risk
assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives("SHE — Reps’)
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Where the Principal Contractor employs more than 20 persons (including the
employees of other  Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and
General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as Is
required in terms of General Administration Regulation 6.

12.1.2 Dutles and Functlons of the H&S Representatives

» The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly Inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

e The report must be consolidated and submitted to the Health & Safety
Committee.

e H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committes(s)

» The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

e The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the
procedures of the meetings including the chairmanship.

» The H&S Commiftee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall
determine its own procedures.

12.1.4 Training & Awareness
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The contents and syllabi of all training required by the Act and Regulations including any
other related or relevant training as required must be included in the Principal Contractor's
Health and Safety Plan and Health and Safety File.

13.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of Improved H&S performance.

All employess of the Principal and other Contractors must be in possession of proof of
General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

c) Other Tralning

All operators, drivers and users of construction vehicles, mobile plant and other
equipment must be in possession of valid proof of training.

PROJECT/SITE SPECIFIC REQUIREMENTS
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The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection agalnst heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

i) Any welding work

k) Loading & offloading of trucks

I) Driving & operations of Construction vehicles & moblle plant

m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

e The Principal Contractor shall at all times ensure his status of an “employer”
as referred to In the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific
reference to Section 8 of the Act.

e The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titled "Health and Safety File", or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated In the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an Interested party.

¢ The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Princlpal Contractor and the client,
provided such intervals will not exceed periods of one month.

o The Princlpal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

¢ The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficlencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES
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The Principal Contractor's specific duties in terms of these specifications are detailed in the
Construction Regulations as published under govemment notice 07 August 2014,
stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR'S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the
following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobile plant.

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustivel All of the above requirements
will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any.time when
required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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_ Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also apply to the State as well as
to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises"

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4% October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation (e.g. X-
Rays etc.)

ji- Common Law

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or
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increased accidents, fire or fire hazards and reduction in production. Good
housekeeping will enhance production time.

In promotion of environmental controt all waste, rubble, scrap etc, will be disposed
of at a reglstered dump site and records will be maintained. Where It is found to be
impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and
applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting
including support services in respect of Health and Safety.

a) Facllitles
The site establishment plan shall make provision for:

b) Dining room faclilities
The contractor shall make provision for adequate dining room facilities for his

employees on site.

c) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablutlon facilities
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.
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e) Smoking Areas
Designated smoking areas shall be established by Department of Public Works.
f) Drinking Water Facllities

The provision of drinking water facilities shall be negotiated between the Contractor and
Department of Public Works.

g) Equipment Compliance Certificates

Before equipment Is brought on site valid certificates of compliance issued by a
competent person shail be presented. The equipment includes but shall not be limited
to:
i.lifting equipment and lifting tackle
ii.power driven machinery
iil.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor Is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact
number’/s.

i) Erectlon of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor's
site plan.

Department of Public Works shall approve all structures erected for logistical support
by the contractor. These structures include fences, workshops, tool sheds, offices,
ablution facilities, etc.

Rev H&S Spec Guideline Oct 2019 34



j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public
Works may provide the salvage yard and the resources to manage It.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of
work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above helghts of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an approPriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department
of Public Works in writing.

) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect ali hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public
Works disposal point.

m) Personal Protective Equipment (PPE)
Personal protective equipment issued shall be specific to the risks associated with the

work to be performed and specific to conditions on site and shall comply with South
African National Standards (SANS) or similar.
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far
as Is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before
commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction
Regulations. The lists are:

i.  List of appointments
ii. List of record keeping responsibilities
ii. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall
be developed
3) the risk assessment will also include activities like:
i. Transportation of passengers and goods to and from site
|. Site establishment
fii. Physical and mental capabilities of employees
iv. Others as may be specified.
4) the hazards as listed in the paragraph — Slté Specific Health and Safety Hazards
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5) a review plan for risk assessments shall provide for:
I. the quarterly review of all applicable risk assessments
ii. the review of an assessment if there Is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work
methods, equipment or procedures and vfforking conditions
li. Risk assessment/s to be reviewed if the outcome of incident investlgations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader.  All risk assessments and pre-task risk
assessments shall be filed and be available on site.

b) Risk Profile
Al contractors shall submit a risk profile of the work to be conducted with their Health
and Safety Plan.

c) Risk Based Inspection Program

The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The coniractor is to add afl the important contact information about essentials services, support and

asslistance.

SERVICE NUMBER CONTACT PERSON

Hospital [ i B

‘ Ambulance

Lo | Water -
| Electricity (]

@9 E_olice i o

w ‘ “Fire Brigade ) 'I]_ _

@/yf’/ 'Engineer 1T B
. | i
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ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

AND

L e ——————————trt R st e b st b s e et e [

(NBMBYIEPreSONtING ............cvervies e rermrmsssrsemsrsssssens s (186 NAME Of
contractor/supplier], do hereby acknowledge that ...........c.....oooi
[insert name of contractor/supplier] is an employer In his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 (“the Act’), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

| undertake that ...........ccoveieicimiiiiiie e [insert name of contractor/supplier]
shall strictly adhere to, and ensure that his/fher employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service ............................l [insert
brief details of project/service, for example, name, contract/project number]
............................... and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
.................................................................... [Insert name of contracior/supplier/Agent
Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance
DY vre e e e e [Insert name of contractor/supplier] with the
provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific Instance and

for the specific purpose and to the extent for which it was made or given.
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This agreement is signed on behealf of the parties, each signatory to this warranting that he/she has
the requisite authority to do so.

Signed this .......ccoeeevrvveevene dBY OF i 20 ......coee. at
...................................................... (Place)

(FUll NAME)......ovveeeeniiiiisini e e (Signature) ..............c..cooeivvciinninneenn 0N
behalf of ............ veteevenne e an e naraeasanran e aararsren pan s (Supplier/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Department of Public Works'
contract on behalf of the contractor)

Witnesses
o TR U PPTRS
2,
Signed this .........c.oocciiieennnneas day of ....ccovivvninveniininiiiennen 20,
- T U (Place)
(FUl N@MB.......ceevnee e e e (Signature)...............ccocevviiiiiienien e ON

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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