Cepariment;
Pubtrc Warks 6 i asiuchure

REPUBLIC OF SOUTH AFRICA

Private Bag X54315, DURBAN 4000 Int. Code: +27 31 Tel: 314 7000 website: bl rke.gov.
Supply Chaln Managsment: Mr. Anele Madyantyl — 031 314 7109 :

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service to
be rendered at SAPS: KWAMBONAMBI POLICE STATION

Bid response documents to be deposited in the bld box situated at: National Department of Public
Works and Infrastructure: Corner of Pixley Ka Seme (Allwal Street) and Samora Machslie
(West Street)

Item | Description Quantity / Perlod

I 1. Eradication of Rodents

CLOSING DATE: 29/09/2022, CLOSING TIME @ 11:00 AM
NB: No late documents will be accepted.

Kindly submit your guotation by fully completing the attached bid document and blll of quantities or
specifications attached in hereunder, and clearly indicate the delivery period and the validity period
of your quotation, Kindly also clearty indicates If you price includes or excludes VAT. “You may
claim VAT only If you are & VAT Vendor”.

TERMS AND CONDITIONS

» If a supplier fails to deliver any or all goods or fails to deliver the required services within the
specified perlod on the order/ Contract or appointment letter the Department of Public
Works and Infrastructure may impose a penalty and further deduct from the order / contract
a sum of the delayed goods or unperformed services, or terminate the contract in part or in
whole.

o The Department of Public Works and Infrastructure quotation documents must be fully
completed, signed by the bldder and bear the signature of witnesses and be forwarded to
the aforemention<d physical address or email, failure to comply with these requirements will

Yours Faithfully
SIGNATURE:
DATE..

For: National Department of Public Works and Infrastructure

Acknowledgement of the request to quote

Sign for acceptance Company Stamp

Slgn for rejectlon




| YOU ARE HEREBY INVITED TO BID FOR REQUIREIIENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)

 BIDNUMBER: | DBN(22/09/83

PA 32: INVITATION TO BID

CLOSING DATE:

PART A

19409/2022 | CLOSING TIME: | 11:00 AM

DESCRIPTION SAPS ; KWAMBONAMBI POLICE STATION : ERADICATION OF RODENTS

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (DPW04.1 G8 or DPW04.2 88).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID

BOX SITUATED AT (STREET ADDRESS)

NDPWI DURBAN REGIONAL OFFICE, 8CM TENDER HALL, BOX 16

CORNER OF WEST & ALTWAL STREET, (DR. PIXLEY KA SEME & SAMORA MACHEL ST.) DBN

OR POSTED TO:
 SUPPLIER INFORMATION I |
NAME OF BIDDER o
| POSTAL ADDRESS o
| STREET ADDRESS L B _
TELEPHONE NUMBER CODE | NUMBER l
CELLPHONE NUMBER _ 3 .
FACSIMILE NUMBER CODE i __| NUMBER |
E-MAIL ADDRESS _
VAT REGISTRATION NUMBER - -
- TCSPN: | | OR | CSDNo:
B-BBEE STATUS LEVEL VERIFICATION | [] Yes B-BBEE STATUS | [ Yes
CERTIFICATE LEVEL SWORN
TICK APPLICABLE BOX] ' CINe AFFIDAVIT CINo
"IF YES, WHO WAS THE CERTIFICATE
| ISSUED BY? - B
AN ACCOUNTING OFFICER AS '
CONTEMPLATED IN THE CLOSE O
CORPORATION ACT (CCA) AND NAME AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION
THE APPLICABLE IN THE TICK BOX ACT ICCAl - -
0 A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN
| ACCREDITATION SYSTEM (SANAS|
= | AREGISTERED AUDITOR DETAILS:
| NAME:
"REGISTRATION NUMBER:
BUSINESS ADDRESS: -
TELEPHONE NUMBER:.........ousvuerseesseesammeseesessseesmssessesseshtsseesestasisssensssssnsssss
| E-MAIL ADDRESS:.u..1vinssessicsssmseeessssesscesssnnss snsssssssssnssssssssessssnsssessseessnes
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PA-32: Invitation to Bid

{A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAWT{FDR EMEsS QSEs) MUST BE SUBMITTED IN
| ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]
* ARE YOU THE ACCREDITED | CYes CNo ARE YOUAFOREIGN | [JYes [CINo
REPRESENTATIVE IN SOUTH AFRICA BASED SUPPLIER FOR
FOR THE GOODS /SERVICES /WORKS THE GOODS /SERVICES | [IF YES ANSWER PARTB:3 |
OFFERED? [IF YES ENCLOSE PROOF] /WORKS OFFERED? BELOW ]
SIGNATURE OF BIDDER R | DATE B B
CAPACITY UNDER WHICH THIS BID IS
SIGNED (Attach proof of authority to
sign this bid; e.g. resolution of

| directors, stc.) -

[ TOTAL BID PRICE {"ALL '

TOTAL NUMBER OF ITEMS OFFERED | | APPLICABLE TAXES) ]
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:

| DEPARTMENT/ PUBLIC ENTITY | CONTACT PERSON |
CONTACT FERSON [ | TELEPHONE NUMBER _|
TELEPHONE NUMBER [ | FACSIMILE NUMBER |

| FACSIMILE NUMBER | E-MAIL ADDRESS |
E-MAIL ADDRESS | B B - B

PART B

TERMS AND CONDITIONS FOR BIDDING
1. BID SUBMISSION:

1.1. BIDSMUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

1.2, ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION
NAMELY: ( BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIPADENTITY NUMBERS; TAX COMPLIANCE STATUS; AND
BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST
BE SUBMITTED TO BIDDING INSTITUTION.

1.4, WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE S8UBMITTED WITH THE BID
DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING
INSTITUTION.

15. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT. _

2. TAX COMPLIANCE REQUIREMENTS 5 I

21 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. '

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

25 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE PROOF OF TCS/PIN f CSD NUMBER.

26 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.
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% T s PA-32: Invitation to Bid

|3, QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? O Yes [Ono
| 3.2, DOES THE BIDDER HAVE A BRANCH IN THE RSA? J Yes [ONO
3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? O yes CINO
34, DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? O YEs [OINO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS /
‘ TAX COMPLIANGE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3

| ABOVE,

NBE: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. AN ORIGINAL OR CERTIFIED
COPY OF THE B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR
PREFERENCE POINTS FOR B-BBEE.

Nots Weli: = .

a) Inrespect of non VAT vendors the biddera may not increase the bid price under Section 87(1) of the Valus Addad Tax Act of 1691 where |
ga ‘u;:lgvant traneaction would become subject to VAT by reasen of the turnover threshold belng exceeded and the bidder bacomes llable

‘ r 4

b} Al delivery casts must be Includsd in the bid prics, for delivery at the prescribad destination.
¢} The price that appears on thia form I8 the one that will be eonsidered for scceptance as allem and final offer.

d) The grand tetal in the pricing sehedule(s), inclusive of VAT, attached to the bld offer must correlste and be tranafered o this form (PA32).
a) Whers there are Inconsistencies between the grand total prica offer In the pricing echedule(s) and the PA32 price offer, the prica offer on

_ the PA32 shall prevall and desmad ta be firm and final. No further correspondence shall be entered Ints In this r=card.

! All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and
skills development levies
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SAPS: KWAMBONAMBI POLICE STATION: ERADICATION OF RODENTS.
REF. NO.: ID-128795

: S P ol .
¥ public works

Department:
Public Works
REPUBLIC OF SOUTH AFRICA

SPECIFICATION
UNPLANNED MAINTENANCE

SAPS: KWAMBONAMBI
POLICE STATION

ERADICATION OF RODENTS

REF. No. ID-128795

Works Manager: S. MAGUBANE  Cell: 0785694422

Total number of pages to be received and returned by Bidder = 3 pages




SAPS: KWAMBONAMBI POLICE STATION: ERADICATION OF RODENTS.
REF. NO.: ID-128795

A) CONDITIONS OF TENDER
e Contractor must introduce themselves and what they will be doing to the relevant official at the institution before any
assumption of work: [Contact official at institution: MS PHILILE ZONDO: 0731599802 / 035-5808056.
® Due to the Urgent nature of the works ,the successful tenderer undertakes to commence the work immediately from
the receipt of an official complaint number and proceed with due diligence to its final completion in all respects
e At the completion of the works the Contractor is to submit the attached completion certificate that must be faxed
immediately to the Department of Public Works at fax No.031 3375868 for final inspection of the works
The contractor must establish and maintain telephone, fax and cellular connection
The Contractor must comply with all Occupational Health and Safety regulations and instructions
The contract period is QNE (1) MONTH from the date the official order is received.
Time shall be considered as the essence of this contract .If the contractor fails to complete the works within the above
specified contract period a penalty will be proportioned according to the estimated value of the contract and will be
deducted from the sum due

B) Notes to tenderers
¢  Contractor is to supply project plan and work schedule at the commencement of works

Contractor to note that all quantities are re-measurable

All supporting suppliers material and service invoices must be provided together with all payment invoice claims

Job cards must be detailed , stamped and signed by the Client Department and accompany all invoices claimed

Contractor must provide proof of relevant required registration and &ll compliant certification

The Contractor must notify the relevant Works Manager immediately on completion of Works in all respects for

inspection of the works

Contractor must have suitably certified qualified Entomologists

e Contractor must be registered with the Department of Labour & other relevant authorizing bodies including
Department of Agriculture

®  Contractor must be registered for Workman’s Compensation and have a valid letter of good standing

® All services carried out must comply with Occupational Health and Safety Act & Regulations: Act Number 85 of
1993

[ ]
C) SCOPE OF WORKS
o ERADICATION OF RODENTS.

D) PRICING SCHEDULE
¢ Note All rates and totals must be filled in and completed in all respects
* Al prices quoted must be inclusive of labour, materials, profit and transport
No. Description _ [ Qi | Rate | Total
1. | ERADICATION OF RODENTS, l ‘

Inspect the entire complex and place Bait Stations where necessary inside and
outside of buildings. Bait boxes are to carry the danger sign and to have danger
warning printed. These bait stations are to be place out of the way of children,
animals, etc. The initial treatment will consist of the original visit followed up by
two to four subsequent visits of 4 to 5 day intervals whereby all the bait stations will
be checked, replenish or re — located as necessary until eradication is confirmed,

Approved rodenticide (e.g. Racumin (rats) or Finale (rats and mice or equivalent
may be used as per SABS practice number SANS 100124-2003 EDITION eas
amended.

Prior to eradication contractor must notify the institution to warn the staff and the
public of the rat poisoning kept around the building

NB: Attach certified copy of Department of Agriculture Registration Certificate for |




SAPS: KWAMBONAMBI POLICE STATION: ERADICATION OF RODENTS,

REF. NO.: ID-128795

| fumigation
Cardboard bait boxes [internally]: 150
no.
SAFETY PLAN
Contractor to provide a safety plan for specific work allocated and INO

will be required to issue this before any work commences.

NB: CONTRACTOR TO NOTE;

1. Only companies who possess a fumigation icense and permitted to work
with Methyl Bromide Gas by the Department of Agriculture will be
considered.

2, No sub-contractors will be permitted.

3. The successful tenderer to notify the Works Manager including client prior
to commencement of service,

4. All materials specified to be SABS approved.

5. All final measurements to be taken on site.

6. Contractor to visit site before tendering to see extent of work to be done.
7. On completion the contractor to make good to all damaged or disturbed
work in respect of all trades and leave the site neat and tidy.

END OF SPECIFICATION

Sub Total

Add 15% VAT

Total carried to DRO2

Total in Words:

Name of tenderingz Entity CIDB No. . Siznature

Date




B Notice and Invitation for Quotation: PA-03 (GS)
PA-03 (GS): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS INVITES BIDDERS FOR THE PROVISION OF ERADICATION
OF

Project description: [.S_APS.' KWAMBONAMB! POLICE STATION : ERADICATION OF RODENTS

Quote no: | DBNQ22/09/83 Closing date: | 29/09/2022

Closing time: | 11:00 Validity period: | 30 days

Only bidders who are responsive to the following responsiveness criteria are eligible to submit bids:

Bld offer must be properly recelved on the bid closing date and time specified on the Invitation, fully
| completed and signed in ink.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the Legal Entity, or consortium /
joint venture, authorising a dedlcated person(s) to sign documents on behalf of the firm / consortium / joint
vanture.

X

Submisslon of other compulsory refumable schedules / documents as per (PA-09 (GS)}: List of retumable |
documents.

Submisslon of (PA-11): Deciaration of Interest and Bldder's Past Supply Chain Management Practices.
| Submission of {PA-29): Certiflcate of Independent Bid Determination.

Copy of joint venture agreement if bidder is a joint venture and / or congortium.

Registration on Natlonal Treasury's Central Supplier Database {CSD)

Compliance with Pre-qualification criteria for Preferential Procurement

Compliance to Local Production and Content requirements

Use of correction fluid is prohibited

Submission of BBBEE sworn affidavit of certificate attested by the Commissioner of oath or a
certified copy of BBBEE certificate issiued by CIPC or SANAS approved BBBEE certified valid
| at the time of closing (subject for vertification) B -
| Submission of a Pest control certificate issued by the Department of Agriculture

X| O EEIDIZIEIEI‘IZIEI X

Compliance with Pre-qualification criteria for Preferential Procurement (Tick where applicable)

[=]

A tenderer having stipulated minimum B-BBEE status level of contributor:

[ Level 1
Or
[ Lavel 2

Points scoring system applicable for this bid:

B 80/20 polnts scoring system

Indicate the Price weighting applicable to this bid:

! Waelghting percentage

! ! (must add up fo 100 %)
Price: | 100% of 80 points

p—— i — — —
Total: | 100%

Any refarence to words “Bld” or Bidder® herein and/or In any other documentatlon shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For Intermnal Use Effsctive date April 2018

Verglon1.7



Notice and Invitatlon for Quotation: PA-03 {GS)
Prefaerence Polnts awarded according to the B-BBEE Status Level of Contribution

In terms of Regulation 6(2) and /or 7(2), of the Preferential Procurement Regulations, preference points must
be awarded to a bidder for attaining the B-BBEE status level of contribution In accordance with the table
below:

B-BBEE Status Level of Contributor Number of points
(80/20 system)

1 | 20

2 18 -
3 14
4 12

— _5 — . .

. 6 8
7 4
T 8 N 2
Non-compliant contributor 0

¢ In the case of Exempted Micro Enterprises (EME) and Qualifying Small Business Enterprise (QSE) a
valid Sworn Affidavit must be submitted with the bid offer

¢ bidders other than EME or QSE must submit an original or certified copy of the B-BBEE Status Level
Verification Certificate in order to quallfy for prefarence points for B-BBEE
A tender must submit of its proof of its B-BBEE status level of contributor
A tander failing to submit proof of B-BBEE status level of contributor or is a nen-compliant contributor
to B-BBEE may not be disquallfied

o A tenderer may not be awarded points for B-BBEE status level of contributor If the tender documents
indicate that the tenderer intends subcontracting more than 25% of the tender value of the contract to
any other person not qualifying for at least the points that the tenderer qualifies for; inless the intended
subcontractor is an EME that has the capability to execute the subcontract.

COLLECTION OF BID DOCUMENTS:

All quotations must be complsted on the officlal forms provided with this Invitation and completed in ink,
preferably black. Completed forms must be delivered to the Department of Public Works at the following
address or faxed to the fax number below.

This quotaticn is subject fo the General Conditions of Contract (GCC) and, if applicable, any other special
conditions of contract. Attached Terms and Conditlons should be signed and submitted with the officlal
documents.

The taxes of the successful bidder must be in order, or satisfactory arrangements must be made with the
Recsiver of Revenue to meet the bidder's tax obligations. The attached (PA-07) form “Application for Tax
Clearance Certlficate”, must be completed in all respects and submitted to the Receiver of Revenue where
the bidder is reglstered for tax purposes.

[ Bid documents may bs collected during working hours on Insert date at the following address Corner of
Dr. Pixly Ka Seme street and Samora Machel Durban 4000.
] BId documents are available for free download on e-Tender portal www.etenders.gov.za

[ A non-refundable bid deposit of R is payable, (Cash only) is required on collection of the bid
documents.

Any reference to words “Bid” or Bidder” herein and/or In any other decumentation shall be construed to hava the same maaning as the

words “Tender” or "Tenderer”. Page 2 of 3

For Internal Use Effectlve date Aprll 2018

Verslon1.7



Notice and Invitation for Quotation: PA-03 (GS)
[0 A select pre-bid meeting with representatives of the Department of Public Works will take place at Insert
address on dd/mm/yyyy starting at Insert time.

ENQUIRIES RELATED TO BID DOCUMENTS MAY BE ADDRESSED TO:

DPW Project Leader: SIFISO MAGUBANE | Telephone no: 031 314 7201 :
Cell no: 078 560 4422 | Fax no: 031 337 5868
E-mall: sifiso.magubane@dpw.gov.za

DEPOSIT / RETURN OF BID DOCUMENTS:

The closing time for receipt of bids is 77:00 on

Telagraphic, talephonic, telex, facsimile, electronic and / or jate bids will not be accepted.
Requirements for seallng, addressing, delivery, opening and assessment of bids are stated in the bid
advertisement.

All bids must be submitted on the official forms — (not to be re-typed)

' BID DOCUMENTS MAY BE POSTED TO: DEPOSITED IN THE TENDER BOX AT: |
THE DIRECTOR -GENERAL cnr West (Dr Prixiey Ki ¢ Street) and
NATIONAL DEPARTMENT OF PUBLIC WORKS Alhvar SEiGet (Samdra Machel stros
PRIVATE BAG X 54315 Box 16
Durban OR | purban
4000
ATTENTION:

' PROCUREMENT SECTION: ROOM roomno 8

——

B T —?”"@4@~!

' Name of Project Leader | T signature Capacity

COMPILED BY:

Any referenice to words “Bid” or Bidder" herain and/or In any other documentation shall be consirued to have the same meaning as the

words "Tender" or “Tenderer”. Page 3 of 3
For Intemal Use Effective date April 2018
Verslon1.7



Conditions of Contract: PA-10 (FM)

FACILITIES MANAGEMENT
CONDITIONS OF CONTRACT (DPW)

SEPT. 2005 VERSION 1

y reference to words “Bid” or Bidder® herein and/or in any other documentation shall be construed to have the same meaning as the words
nder” or "Tenderer”, Page 10f 18
al & External Use Effective date 1 September 2005 Version:1.0



28 public wot |
Poparaent: Conditions of Contract: PA-10 (FM)

PA-10 (FM): CONDITIONS OF CONTRACT

CONTENTS
No. CLAUSES PAGES
1. Definitions 3
2. Interpretation 4
3. Duration 5
4, Rights and Obligations of the Employer 5
5. Rights and Obligations of the Service Provider 5
8. Service Manager 6
7. Security 6
8. Security Clearance 6
9. Confldentiality 6
i0. Ambiguity in documents 7
11. Insurances 7
12, Access to the facillitles and commencement of the Services 7
13. Programme 7
14, Subcontracting 8
16. Intellectual Property Rights indemnity 8
16. Complance with Legislation 8
17. Reporting on incidents 8
18. Nuisance 9
19. Materials, workmanship and equipment 9
20, Urgent Works 9
21. Indemnifications 9
22, Varlations 10
23. identifled Projects 10
24, Suspension of the Services 12
25. Penalty for Non-Performance 12
286. Payments 13
27. Release of Security 14
28. Overpayments 14
29, Completion 14
30. Assignment 15
31. Indulgences 15
32. Ownership and Publication of Documents 15
33. Breach of Contract 15
34. Stoppage and/ar termination of Contract 18
35. Dlspute Resolution 17
36. General 17
37. Domicilium Citandi ef Executandi 17

Any reference to words “Bid" or Bldder" herein and/or In any other documantaticn shall be construed to have the same meaning as the words

"Tender” or “Tenderer". Page 2 of 18
For Internal & External Use Effective date 1 September 2005 Verslon:1.0



} public works

Ly oy

1.1.8.

1.1.10.

1.4.11.

1.1.12.

1.1.13.

1.1.14.

1.1.15.

1.1.16.

1.1.17.

Condlitions of Contract: PA-10 (FM)

DEFINITIONS

The following words and expressions shall have the meanings hereby assigned to them except where
the centext otherwise requires:

“Additional Services” are increases In the quantity of the routine Services detailed in the Scope of
Works.

"Bllof Quantities" means the document so designated in the Pricing Data that describes the Services
and Indicates the quantities and rates associated with each Item which the Employer agrees to pay
the Service Provider for the Services completed;

"Certl Completlon" means the certificate issued by the Service Manager signlfying that the
Contract has explred;

"Commencement Date” means the date on when the Service Provider is notified of the Employer's
acceptance of its offer;

“Confragt” means the Contract signed by the Parties and of which these Conditions of Contract form
part of, and such amendments and additions to the Contract as may be agreed in writing between the
Partles;

"Contract Data” means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collectively describe the risks, liabilitles and obligations of the contracting
Parties and the procedures for the administration of the Contract;

“Contract Period"” Is from Commencement Date for the period stated in the Contract Data;

“Coptract Price” means the price to be pald for the Services in accordance with the Pricing Data,
subject to such additions thereto or deductions there from as may be made from time to time under
the provisions of the Contract;

*Contract Sum" refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance;

“CPAP" means contract price adjustment provisions used for the adjustment of fluctuations in the cost
of labour, plant and materials and goods as stated in the Contract Data;

“Day” means a calendar day,

“Drawings” means all drawings, calculations and technical information which are made available to
the Service Provider for Inspection at a venue and time to be announced by the Service Manager and
any modifications thereof or additions thersto from time to time approved in writing by the Employer or
deliverad to the Service Provider by the Employer; ‘

“Emplover” means the contracting Party named in the Contract Data who appoints the Service
Provider;

"Equipment" includes all appllances, tools Implements, machinery, articles and things of whatsoever
nature required in or for the rendering, completion or defects correction of the Services but does not
Include materials;

"Facillties" means the land and buildings, detailed in the Scope of Works, and any additions, or
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in
or through which the Services are to be rendered or carried out;

“Form of Offer and Acceptance” means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider's offer;

"Identified Projects” means any projects, other than routine Services, Identified and agreed to by the
Partles during the Contract period or any extensions thereto, to be completed in terms of the Contract.

Any reference to words “Bid” or Bidder" hereln and/or In any other documentation shall be construed to have the same meaning as the words
*Tender” or “Tenderer”. Page 3 of 18
For Intemal & Extsmal Use Effective date 1 September 2005 Varsion:1.0
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@ R s Conditions of Contract: PA-10 (FM)

1.1.18.

1.1.18.

1.1.20.
1.1.21.

1.1.22,

1.1.23.

1.1.24,

1.1.25.

1.1.26.

1.1.27.

21.

22

2.3.
24,
25.

26.

“Materials’ includes ail materials, commeodities, articles and things required to be furnished under the
Contract for the execution of the Services;

“Month" refers to the period commencing on a certaln day of a month to the day preceding the
corresponding day of the next month;

"Partles" means the Employer and the Service Provider;

"Pricing Data" means the document that contains the Bill of Quantities and provides the criterla and
assumptions, which it will be assumed in the Contract were taken into account by the Service
Provider when developing his prices;

"Services” means all the work to be performed by the Service Provider during the Contract Period in
accordance with the Contract, as more fully set out In the Scope of Works, as amended from time to
time by written agreement between the Parties;

"Service Provider" means the Tenderer, as named in the Contract Data, whose offer has been
accepted by or on behalf of the Employer and, where applicable, includes the Service Provider's
helrs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but
not, except with the written consent of the Employer, any assignee of the Service Provider;

"Service Manager" means the representative of the Employer named as the Service Manager in the
Contract Data. The Employer reserves the right to replace the said Service Manager, by written notice
to the Service Provider, without the need to furnish reasons therefor;

"Scope of Work" refers to the document which defines the Employer’s objectives and requirements
and specifications and any other requirements and constraints relating to the manner In which the
Services must, or may, be provided or performed;

“Service Period" refers to the period indicated in the Confract Data during which the Service Provider
shall render the Services required in terms of the Contract;

“Transitional Stage” refers to the period indicated In the Contract Data, which commences
immediately on the expiry of the Service Pericd, and during which the Services to be provided by the
Service Provider shall include, Inter alia, the provision and transfer to the incoming service provider of
managerial support and information, as detalled in the Scope of Works.

INTERPRETATION

In this Centract, except where the context otherwise requires:

2.1.1 The masculine includes the feminine and the neuter, vice versa;

2.1.2 The singular includes the plural; and vice versa

2.1.3 Any reference to a natural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

The headings to the clauses of this Contract are Iincluded for reference purposes only and shall not
affect the interpretation of the provisions to which they relate.

Words and phrases defined Iin any clause shall bear the meanings assigned thereto.
The various parts of the Contract are severable and may be interpreted as such.

The expresslons listed in clause 1 bear the meanings as assigned thereto and cognate expressions
bear corresponding meanings.

If any provislon in a definition clause Is a substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to It as if it were a substantive clause In the body of the
Contract, notwithstanding that it is only contalned in the interpretation clause.

Any refarence to words “Bid" or Bldder” harein and/or in any other documentation shall be construed to have the same meaning as the words
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3.3.

41.

5.1.

5.2.

6.3.

5.4.

5.5.

5.6.

5.7.

5.8.

59.

DURATION

The rights and obligations of the Parties to this Contract shall commence on the Commencement
Date.

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the Contract
Period, unless it is extended in terms of clause 3.3.

The terms or duration of the Contract may be extended as a result of bona fide negotiations between
the Parties. No extension of term or duration of the Contract shall however be valid unless the terms
and conditions of such extension has been reduced to writing and signed by the authorised
representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall give access to or supply the Service Provider with:

4.1.1 All relevant, available data and information required and requested by the Service Provider for
the proper execution of the Services; and

4.1.2 Such assistance as shall reasonably be required by the Service Provider for the execution of
its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shali, in executing his obllgations, comply with the Service Manager's written
instructions on any matter relating to the Services.

The Service Provider shall take Instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

The Service Provider shall not have the power of attorney or authority to enter into any contract or to
otherwise bind or incur llability on behalf of the Employer, save where prior written authorisation has
been obtained.

The Service Provider shall ensure that it, its employees, agents and representatives have the relevant
experience and capacity necessary for rendering of the Services with the reasonable degree of skill,
care and diligence that may be expected of professionals providing services similar to the Services.

Should any member of the Service Provider's team, in the opinlon of the Service Manager or
occupants of the Facilitles, misconduct himself or is incompetent or negligent In the delivery of the
Services, or whose presence on the Facllities is otherwise considered by the Service Manager, or
occupants of the Facllities, on reasonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not
again be employed on the Services without the prlor written consent of the Employer.

The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of
receipt of the Employer's written request.

The Service Provider shall ensure that reasonable levels of care and responsibility are exercised
when using items belonging to the Employer in the delivery of the Services.

During the ongolng provision of the Services the Service Provider shall at all times keep the Facliities
clean and In a safe condition.

Notwithstanding anything hereln contained to the contrary, It Is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship between
the Parties and the Service Provider or his employees shall therefore not be entitled to any benefits to
which the employees of the Employer may be entitled.

Any reference to words “Bid” or Bldder” hereln and/or in any other documentation shall be conetrued to have the same meaning as the words
‘Tander” or “Tenderer”. Page & of 18
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6. SERVICE MANAGER

6.1. The Service Manager shall administer the Contract on behalf of the Employer in accordance with the
provislons of the Contract.

6.2. The Service Manager may delegate any of his powers and authority and may cancel such delegation,
on the prior written notification thereof to the Service Provider.

6.3.  Such delegation shall continue In force until the Service Manager notifles the Service Provider in
writing that the delegation Is terminated.

6.4. The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager's delegatee to the Service Manager who shall confirm, reverse or
vary such order or instruction.

T SECURITY

7.1.  The Servics Provider shall provide to the Employer security In the amount and in the form set out in
the Contract Data and any expenditure incurred In doing so shall be borne by the Service Provider.

7.2.  Should the Service Provider fail to select the security to be provided or should the Service Provider
fail to provide the Employer with the selected security within 21 days from Commencement Date, It
shall be desmed that the Service Provider has selected a security in the form of a retentlon of 2,5 %
of the Contract Sum (excl. VAT).

8. SECURITY CLEARANCE

a.1. In the event of security clearance becoming necessary, the Service Provider, any subcontractors and
all human resources utllized by the Service Provider undertake to undergo security clearance, for
which purpose the necessary forms will be made avallable to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Facilities to render the
Services.

8.2, It Is required that all persons engaged in the rendering of the Services shall be easily identifiable and
where required, security clearsd.

9. CONFIDENTIALITY

9.1.  The Service Provider undertakes to keep any and all information, of whatever nature, relating to the
Contract or which he becomes privy to due to his presence at the Facilities, strictly confidential and
such shall not be sold, traded, published or otherwise disclosed to anyone In any manner whatsoever,
including by means of photocopy or other reproduction, without the Employer's prior written consent.
As disclosure or improper use of the confidential information, without the Employer’s prior written
consent, will cause the Employer harm:

9.1.1 the Service Provider shall be liable for any loss or damages suffered by the Employer and
shall indemnify the Employer against any claims by third parties as a result of such
unauthorised disclosure or use thereof , either In whole or in part; andfor

9.2.1 the Employer shall be entitled to cancel the Contract

0.2. The Service Provider shall be entitled to disclose such confidential Information to the following
persons, who have a clear need to know interest, in order fo assist with the rendering of the Services
on the Contract:

9.21 employees, officers and directors of the Service Provider; and

9.2.2 any professional consultant or agent retained by the Service Provider for the purpose of
rendering the Services, provided that the identity of such consultant or agent is made known
to the Employer in writing and the Employer acknowledges in writing that the confidential
information may be disclosed to such person.

Any reference to words “Bid" or Bidder" herein and/or in any other documentstion shall be construed to have the same meaning as the words

“Tender” or "Tanderer”, Page B of 18
For Internal & External Use Effactive date 1 September 2005 Verslon:1.0



P public works

9.4,

10.
10.1.

1.
11.1.

12.
12.1.

12.2.

12.3.

124,

12.5.

13.
13.1.

13.2.

133

Conditions of Contract: PA-10 (FM)

The Service Provider shall be responsible for ensuring that all persons to whom the confldential
Information is disciosed under this Contract shall keep such information confidential and shall not
digclose or divulge the same to any unauthorised person.

The confldentlal information shall remain the property of the Employer and the Employer may demand
the return or destruction thereof, at the cost of the Service Provider, at any time upon giving written
notice to the Service Provider. Within ten {10) days of receipt of such notice, the Service Provider
shall return all of the original confldential Information and shalf destroy all copies and reproductions
(both written and electronic) in its possession or in the possession of persons to whom It was
disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one another
and any ambiguity in or discrepancy between them shall be explained and, if necessary, rectifled by
the Service Manager who shall thereupon Issue to the Service Provider a written explanation giving
details of the adjustments, if any, and a written instruction directing what Service, If any, is to be
delivered.

INSURANCES

It Is the responsibility of the Service Provider o assess his risks on this project and to ensure that he
obtains and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date, with an
acceptable health and safety plan and such other information required In terms of the Occupational
Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other date as
maybe specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Provider shall be given access to the Facilities or
portions thereof, only after the provision by the Service Provider of an acceptable health and safety
plan and of security clearance being obtained in terms of Clauses 12.1 and 8.1 respectively.

The Service Provider shall be given access to the Facllities or portions thereof and shall render the
Services in accordance with its programme, referred to in clause 13 or after the receipt by him of a
written Instruction to this effect.

If the Employer falls to give the Service Provider access to the facility or any portion thereof for any
reason other than default by the Service Provider and the Service Provider suffers additional costs as
a result thereof, the Service Provider shall be entitled to make a claim therefor provided that the
Service Provider is able to prove his claim and that he has taken all reasonable steps to mitigate the
additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from Commencament Date,
a realistic programme and a cash flow for the delivery of the Services. The programme shall describe
and detail the order in which the Services are to be rendered and shall be subject to the approval of
the Service Manager, which written approval shall not be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish the
Employer with any documents or information, of whatever nature, In support of the programme and/or
in relatlon to the manner in which the Services are to be rendered and/or the resources to be supplied
and used in the rendering of the Services and/or progress of the various parts of the Contract; and/or
a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted In terms of 13.1 and reviewed quarterly or
ae circumstances may require.

Any referance to words “BId" or Bidder” herein and/or In any other documentation shail be construed to have the same meaning as the words
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13.4. Agresment to the programme by the Service Manager or any adjustment thereto will not alter the
responsibilities of the Service Provider in terms of this Contract.

14, SUBCONTRACTING

14.1. The Service Provider may subcontract any part of the Services at its discretion. The subcontracts
shall incorporate the applicable terms, conditlons and requirements of this Contract.

14.2. Subcontracting by the Service Provider shall not be construed as relieving the Service Provider from
any obligations under the Contract or imposing any liability on the Employer.

18. INTELLECTUAL PROPERTY RIGHTS INDEMNITY

151. The Service Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectuai property of any other person.

16.2. The Service Provider further indemnifies the Employer agalnst any claim or action (Including costs on
an attorney and cllent scale) caused by or arising from the failure to obtain such consent.

16. COMPLIANCE WITH LEGISLATION

16.1. This clause applies to legislation emanating from natlonal and provincial government as well as that of
any local authorities In whose area of jurisdiction the Facllities fall and which have a bearing on the
delivery of the Services and Facllities under this Contract. '

16.2.  All the applicable legislation, which does not specifically allow discretion In respect of compliance by
the Employer, shall be followed exactly as intended by such legislation regardless of any instructions,
verbal or in writing, to the contrary.

16.3. Should any applicable legislation allow discretion in respect of compliance by the Employer it shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time as
specific instructions in writing are issued to the Service Provider by the Service Manager.

16.4. The Service Provider shall in the provision of the Services comply with the provisions of, and glve all
notices and pay all fees, taxes, levies and other charges required to be glven or pald in terms of any
legislation or imposed by any other body or person. The Service Provider hereby indemnifies the
Employer against any liability for any breach of the provision of this clause.

16.5. ltisthe rasporisibility of the Service Provider to obtain the consents, permissions and/or permits,
referred to in Clause 18.4, in the provision of the Services.

16.6. The Service Provider shall not have a claim against the Employer, and the Employer shall not be
llable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to
Clause 16.4.

17. REPORTING OF INCIDENTS

17.1. In addition to the above, the Service Provider shall, as soon as possible, notify the Employer in writing
of any Incidents at the Facilities, which resulted or could have resulted In damage to property or injury
or death to persons.

17.2. The Service Provider shall verbally notify the Service Manager of any of the incidents referred to In
17.1 Immediately after the occurrence thereof.

17.3. The Service Provider shail follow up the verbal nofification referred to in 17.2 with a detailed wrltten
report on such incidents to the Service Manager within the time frame indicated by the Service
Manager, but In any event within 48 hours of the incident.

17.4. The written report referred to in 17.3 shall provide for all Incidents, which resulted in injury, death or
damage to property.

Any referance to words “Bid” or Bldder” herein and/or in any other documentation ehall be construed to have the same meaning as the wards
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The Service Provider shall notify the Employer Immediately, on becoming aware of the Contract
requiring him to undertake anything that is illegal or Impossible

NUISANCE

The Service Provider shall deliver the Services in a manner that shall not cause unnecessary noise,
nuisance, or hinder the normal activities in the Facilities.

The Service Provider hereby indemnifies the Employer against any llability arising out of the Service
Provider's non-compliance with his obllgations in terms of Clause 18.1.

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materlals and workmanship shall comply with the requirements of this
Contract, the manufacturer's specification; good industry practice and the Service Manager's written
instructions and shall be suitable for the purpose Intended.

The Service Provider shall, in accordance with the Scope of Works or if Instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the
suitability of materlals or equipment to be used.

The Service Provider shall provide all necessary assistance, iabour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himself or, If so Instructed by the Service
Manager, for the purposes of tests to be performed by any other person. .

All costs for tests carried out shall be deemed to be included in the Service Provider's prices

Copies of the reports on the tests referred to In Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

URGENT WORK

The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omission on the part of the Service Provider.

If the remedial or repair work became necessary due to an act or omission on the part of the Service
Provider, its employees, agents or representatives, the Service Provider shall effect such remedial or
repalr work at lts own cost.

if the remedlal or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives and the Service Provider refuses to or is
not available or able to effect such remedial or repair work, the Employer may effect such remedial or
repalr work either by itself or through another service provider.

If the Employer effects the remedial or repair work In terms of 20.3, then the Employer may recover
such costs, losses or damages from the Service Provider or by deducting the same from any amount
stlll due under this Contract or under any other contract presently or hereafter existing between the
Employer and the Service Provider and for this purpose all these coniracts shall be considered one
indivisible whole.

INDEMNIFICATIONS

The Service Provider shall be llable for and hereby indemnifles the Employer against any liability,
claim, demand, loss, cost, damage, action, sults or legal proceedings whether arlsing In common law
or by statute consequent upon:

21.1.1 personal Injuries to or the death of any person arising out of, related to, occasloned by,
attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any movable or immovable or personal property or property contiguous
to the Facllities whether belenging te or under the control of the Employer or any other body
or person arising out of, related to, occasioned by, attributed to, or in the cause of or caused
by reason of the rendering of the Services; '

Any reference to words “Bid” or Bldder" hereln and/or in any other documentation shall be construed to have the same meaning as the words
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21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect of any
materials parts, work-in-process or finished work furnished to, or in respect of which any
payment has been made by the Employer.

21.2. The Employer accepts liability for all acts or omissions of its employees, agents or representatives.
22, VARIATIONS

22.1. The Employer may at any time during the Contract Perlod, vary the Services by way of additions,
omisslons, or substitutions.

22.2. No varlation by the Employer of whatever nature shall vitiate the Contract.

22.3. Any Services required by the Employer outside of the Services as referred to in the Scope of Works
will be regarded as being Identified Projects and shall be dealt with under clause 23 and shall be
executed as a variation order.

224, The Service Provider shall Inform the Employer of any instructions that are deemed to be Additional
Services prior to such instructions belng executed.

225, Additional Services will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

22.6. If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Additional Services so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Additional Services.

22.7. The Additional Services will be valued at the rates in the Prlcing Data.

23, IDENTIFIED PROJECTS

231. The Service Provider shall inform the Employer of any instructions that are deemed to be Identified
Projects prior to such Instructions being executed.

23.2. The Employer Is not obliged to engage the services of the Service Provider on Identified Projects. The
Employer may, by itself, through another service provider or through the Service Provider effect the
services/works under identifled Projects.

23.3. Identified Projects will only be executed by the Service Provider after recelpt by him of a written
instruction from the Service Manager.

23.4. If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Identifled Projects 8o executed, and the Service Provider
agrees that It shall not have a claim for payment for such Identifled Projects.

23.5 In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under the
Identlifled Project;

(k) state the due commencement and completion dates of the relevant Identified Project;
(©) state the total cost of the relevant Identified Project as agreed to between the Parties; and

(d) any addltional requirements, conditions of contract and/or restrictions, other than those
already stated In the Contract, that will be applicabie.

236 Within 14 days of receipt of the wrlitten Instruction referred to In 23.5, the Service Provider shall
furnish the Employer with a realistic programme and a cash flow for the relevant Identified Project as
required In 13.

Any reference to words "Bld" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
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23.7 Where an Identified Project comprises services/works that are of the same or simllar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at such rates.

23.8 Where an Identified Project comprises services/works that are not of the same or simllar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, It
shall be valued at market related rates to be agreed to in writing between the Employer and the
Service Provider and in advance of executing the Identifled Project. Failing agreement, the rates
applicable shail be as determined by the Employer.

23.8 If the Service Provider falls to completa the Identified Project by the completion date specified In the
written instruction referred to In 23.3, then the Service Provider will be liable for a penalty, at the rate
stated in the Contract Data, for every day that lapses from the due completion date of the relevant
Identifiled Project to the date of the actual completion of such Identifled Project.

23.10 I the Identified Projects are delayed by varlations, omissions, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally Inclement weather, any substantial increase in provisional quantities or any other cause
beyond the Service Provider's control, including delays caused by the Employer, then the Service
Provider shall be entitled to apply in writing within 21 days of the cause of delay arising fo the Service
Manager for extension of the due completion date of the relevant Identified Project stating the cause
of delay and period of extension applied for.

23,11 If during the period for completion of the Identifled Project or any extension thereof abnormal rainfall
or wet conditions occur, the formula below shall be used to calculate separately the delay for each
calendar month or part thereof. It shall be calculated each month during the period referred to herein
above, or untll the issue date of the certificate of completion for the relevant identified Project,
whichever Is the shorter period. The delay calculated for a given month shall be used to determine the
interim extension of time granted for the month. At the end of the applicable period referred to above,
the aggregate of the monthly delays will be taken into account for the final determination of the total
extenslon of time for the Contract:

V = (Nw— Nn) + (Rw— Rn)
X

v = Delays due to rain in calendar days in respect of the calendar month under consideration.

Nw = Actual number of days during the calendar month on which a rainfall of Y mm or more per
day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month (as derived from existing rainfall

records provided in the project specifications) on which a rainfall of Y mm or more per day
has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records
supplied in the project specifications.

X = 20, unless otherwise provided in the project specifications.

Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of time for
the Contract shall be the algebralic sum of the monthly totals for the period under consideration. But if
the grand total Is negative, the time for completion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed (Nc — Nn) calendar days,
where Nc = number of days calendar days in the month under consideration

The factor (Nw — Nin) shall be considered fo represent a fair allowance for variations from the average
number of days during which rainfall equals or exceeds Y mm per day.

Any reference to words “Bid" or Bidder” herein and/or In any other documentation shall be construed to have the same meaning as the words
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The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfall does not equal or exceed Y mm per day, but
when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or concurrent
delays and which should be freated separately in so far as extension of time Is concerned.

Accurate rain gaugings shall be taken at a suitable point on the site dally at 08:00 unless otherwise
agreed to by the Service Manager, and the Contractor shall, at his own expense, take all necessary
precautions to ensure that the raln gauges cannot be interfered with by unauthorized persons.

information regarding existing rainfall records, if available from a sultable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for previous
years in accordance with the above formula. The average of these delays will be regarded as normal
rain delays which the Contractor shall accommodate in his programme, and for which no extension of
time will be considered.

23.12 Upon receipt of such written application, referred to in 23.10, the Employer may In writing extend the
due completion date of the relevant Identifled Project by a period to be determined by the Employer or
may refuse to extend the due compietion date of the relevant Identified Project. The due completion
date of an Identifled Project may not be extended beyond the end of the Contract Period stated In the
Contract Data.

23.13 Arny decision given by the Employer, in terms of 23.12, shall be final and binding on the Partles.

23.14 Should the Service Provider fail to apply in writing for an extension of the due completion date of the
relevant identified Projects within the 21 days referred to in 23.10, or should the Employsr not grant
an extenslon of the due completion date then the due completion date stipulated In the relevant
written Instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
liability to pay the penalty stipulated in 23.9 or from specific performance of the service/works within
the period In the relevant written instruction.

24, SUSPENSION OF THE SERVICES

241 The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such time or times and in such manner as the Service Manager shall
order and shall, during such suspension, properly protect the Services so far as is necessary.

24.2 If the Service Provider is instructed In writing by the Service Manager to suspend any or all of the
Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension all penalties applicable to that Service will be walved. Should the Service Provider suffer
any additional costs resulting from such suspenslon, the Service Provider hall be entitled to make a
clalm therefor provided that the Service Provider shall prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

24.3 If the Service Provider is unable to render any of the Services for any reason other than an instruction
by the Employer to suspend the Services in terms of clause 24.1, the Employer shall not be liable for
any claim of whatever nature, including a claim for costs, by the Service Provider,

25, PENALTY FOR NON-PERFORMANCE

26.1 The Service Provider shall be liable for a performance deduction, If the Service Provider in rendering
any of the Services required under the Scope of Works, as amended from time to tims,

25.1.1 delays in performing any of the Services;
25.1.2 falls to perform any of the Services;

25.1.3 falls to perform any of the Services to the standard required In the Scope of Works, as
amended from time to time.

25.2 The performance deduction shall be calculated In accordance with the formula detailed in the Scope
of Works.

Any reference to words “Bid" or Bidder’ herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tendsrer”. Page 12 of 18
For Internal & External Use Effective date 1 Ssptember 2006 Version:1.0



%8 public works
?

Pifin ke

Y RAEMUSLIC OF BOUTHAFRICA

263

26.
26.1
26.2

26.3

284

26.5

26.6

26.7

26.8

26.9

26.10

26.11

Conditions of Contract: PA-10 (FM)

The Service Provider shall not be liable for a performance deduction, If the Service Provider Is unable
to perform due to no fault of his own, his employees, agents or representatives.

PAYMENTS
The Service Manager will evaluate the Service Provider's performance on a monthly basis.
The Service Provider shail submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including routine
services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated in the Contract Data; and
26.2.5 VAT. Vat will be Indicated separately in all documents.

If the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25% retention, then
5% of all moneys (excl. VAT) In the monthly certificate assessed by the Service Manager as being
due to the Service Provider will be retained untli such time as the amount retained equals 2.6% or
1,25%, whichever is applicable, of the Contract Sum (excl. VAT)

The monthly certificate shall be supported by a detailed report substantiating the Services rendered at
each Facility during the month under assessment.

The monthly certificate shall be assessed by the Service Manager. If the Service Manager agrees
with the certificate, he will Issue a statement within 14 days of the receipt of the certificate, taking into
account inter alla the foliowing:

(1) deductions for penalties;

(2) deductions for overpayments;
{3) deductions for retention

4) deductions for damages.

The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer a tax
invoice In the amount reflected In the statement. The Employer shall effect payment to the Service
Provider within 16 days of receipt of the tax involce.

If the Service Manager does not agree with the certificate Issued by the Service Provider in terms of
Clause 26.2, the Service Manager shall within 14 days of recelpt of the certificate, issue a statement
in the amount to which the Service Manager agrees and shall give reasons for relecting the balance
of the clalm indicated in the statement.

The Service Provider shall furnish the Employer with a tax Invoice in the amount indicated In the
statement referred to In Clause 26.7.

With regards to the claim in dispute, the Service Provider may, within 14 days of the Service Manager
issuing the statement referred to in 26.7, submit a revised certificate or a justification for his claim or
declare a dispute in terms of 34.

If It Is later resolved that the amount in dispute or any part thereof Is owing to the Service Provider, the
Employer shall be llable for interest thereon from 30 days after the Issue of the relevant monthly
certificate referred to In 26.2 until the date of payment at the interest rate determined from time to
time, by the Minister of Finance in terms of section 80 {1)(b) of the Public Finance Management Act,
1099 (Act 1 of 1999), as amended.

All the work shall be evaluated In accordance with the provisions of the Pricing Data.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
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20.2

29.3

Conditions of Contract: PA-10 (FM)

In assessing the quality of the work presented by the Service Provider, the Employer may enlist the
asslstance of third persons. In assessing the work the third person shall act reasonably. The selection
‘'of such third persons shall be In the absolute discretion of the Employer and the Service Provider
shall abide by such selection.

Any and all extra costs incurred by the Service Provider, resulting from the Service Provider having to
address and/or rectify queries arlsing from a clalm submitted in respect of work done, shall be for the
account of the Service Provider.

RELEASE OF SECURITY

If the Service Provider has furnished a security by way of a variable guarantee of 2.5% of the Contract
Sum (excl. VAT), the security will be reduced and be released in accordance with the provisions of
such variable guarantee.

If the Service Provider elects to furnish a security by way of a cash deposit of 2,5% of the Contract
Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Perlod;

27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

If the form of security selected Is:

(a) aretention of 2.5% of the Confract Sum (excl. VAT); or
(b} a1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

OVERPAYMENTS

If any overpayment of whatever nature is made to the Service Provider, the Service Provider shall be
obliged to repay such amount to the Employer and the Employer shall be entitled to deduct such over
payment from any amount due to the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitied to
claim interest on any and all overpayments made to the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance In terms of section 80 (1)(b) of the Public Finance
Management Act, 1999 {(Act 1 of 1999), as amended.

COMPLETION

At the expiry of the Service Period the Service Manager shall furnish the Service Provider with a
written list of Employer's Assets and Data handed over at commencement of the Contract and
accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a
Certificate of Completion.

Upon the issue of a Certlficate of Completion, unless otherwise provided In the Contract:

Any reference to words "Bid” or Bldder* herein and/or in any other documentation shail be construed to have the same meaning as the words
“Tender” or “Tenderer". Page 14 of 18
For Intemnal & External Use Effective date 1 September 2005 - Verslon:1.0
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33.1

Condltions of Contract: PA-10 (FM)
29.3.1 The Guarantee shall be returned, If applicable.
20.3.2 The final cash deposit or retention, whichever is applicable, shali be reduced to zero.
ASSIGNMENT

The rights and obligations of the Partles in terms of this Contract shall not be ceded, assigned,
delegated, or otherwise transferred, by either Party to any person outside of the Service Provider and
the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undisclosed principal.
INDULGENCES

No extension of time, latitude or other Indulgences which may be given or allowed by either Party to
the other shall constitute a waiver or alteration of this Contract, or affect such Party’s rights, or prevent
such Party from strictly enforcing due compliance with each and every provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice, recommendations and
reports collected, furnished and/or compiled by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer, uniess
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on the
termination and/or cancellation of this Contract for whatever reason. The Service Provider
relinquishes its retention or any other rights to which it may be entitled.

The copyright of all documents, recommendations and reports compiled by the Service Provider
during the course of and for the purposes of finalising Services, and the Contract as a whole, will vest
in the Employer, and may not be reproduced or distributed or made available to any person outside
the Employer's service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose without the
approval of, notification to or payment to the Service Provider.

The copyright of all electronic aids, scftware programmes etc. prepared or developed in terms of this
Contract shall be vested In the Employer, who shall have the right to use such material for any other
purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or material to the Employer, the development of
which has not been at the expense of the Employer, copyright shall not be vested in the Employer.
The Service Provider shall be required to indicate to which documents and/or materials this provision
appliss.

The Service Provider hereby indemnifies the Employer against any action or claim that may be
Instituted against the Employer and for any damages suffered or legal costs (including costs on an
attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or any
other intellectual property right In connection with the work outlined in this Contract.

All information, documents, recommendations, programmes and reports collected or compiled must
be regarded as confldential and may not be communicated or made avallable to any person outside
the Employer's service and may not be published either during the currency of this Contract or after
termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

In the event of a breach by the Service Provider of any of the terms and conditions of this Contract,
the Employer shall issue a notice of non- compliance requiring compliance within 10 (ten) days. In the
event that the Service Provider falls to remedy such breach on expiry of the notice period, then the
Employer shall without prejudice to any other rights that it may have, be entitled to exercise any or all
of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

Any reference to words “Bid" or Bidder herein and/or in any other documentation shall be construad to have the same meaning as the words
“Tender” or "Tendsrer”, Pege 15 of 18
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34.4

Conditions of Contract: PA-10 (FM)
33.1.2 To terminate this Contract without prejudice to any other rights it may have;
33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the executlon of the Services, in which event
the Service Provider shall be held liable for costs incurred in connection with and arising from
the appolntment of such a service provider as well as damages suffered.

The Service Provider agrees to, within ten (10) days of written request from the Employer, give
access to and to make available all information, documente, programmes, advice, recommendations
and reports collected, furnished and/or compiled by them to enable the Employer to assume
responsibllity for and the benefit of the project as a whole.

In the event of breach by the Employer of the terms and condltlons of this Contract, and in the event
of the Employer remaining In breach after ten (10) days’ written notice calling for rectification of the
breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compilance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the extent
that such breach is of a material term of this Contract.

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any
part thereof, at any stage of completion.

The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

34.2.2 oncommencement of any action for the dissolution and/or liquidation of the Service Provider,
except for purposes of an amaigamation or restructuring approved in advance by the
Employer In writing;

34.2.3 if the Service Provider receives a court order to be placed under judicial management or to
commence liquidation proceedings that is not withdrawn or struck out within five (5) days;

34.2.4 if the Service Provider informs the Employer that it Intends to cease performing its obligations
in terms of this Contract;

34.2.5 if the Service Provider informs the Employer that it is Incapable of completing the Services as
described; or

34.2.6 H in the opinion of the Employer the Service Provider acted dishonestly,

The Employer reserves the right to, even in the absence of breach or the events referred to in 34,
terminate this Contract at any time, by giving one (1) calendar month written notice to the Service
Provider.

Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and Instructions to resume or
reinstate the Services are not Issued within twelve (12) months of the instructlon; or

34.4.2 if Instructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not recelved from the Employer within three (3) months after such
instructions were requested by the Service Provider.

Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:

Any reference to words “Bld" or Bldder” herein and/or in any other documentation shall be construed to have the same meaning as the words
*Tender” or “Tenderer”. Page 16 of 18
For Internal & External Use Effective date 1 September 2005 Version:1.0
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Conditions of Contract: PA-10 (FM)

34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorily completed, calculated in accordance with the agreed rates.

34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months after the
termination of the Contract, failing which the Employer will not be obliged to pay same.

34.5.3 The Service Provider shall not be entitled to advance a right of retention or any simillar right if
this Contract is terminated and specifically agrees to, within ten (10) days of written request
from the Employer, give access to and to make available all information, documents,
programmes, advice, recommendations and reports collected, furnished and/or compiled by
them to enable the Employer to assume responsibility for and the benefit of the Contract as a
whole.

DISPUTE RESOLUTION

In the event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, in
good falth.

If the Partles fail to resclve a dispute through negotiation as mentioned In 35.1, within 14 days of a
dispute being declared, the Parties may by written agreement refer the matter to mediation.

The mediator shall be a person agreed to by the Parties, failing agreement, the President: South
African Facilities Management Institute shall nominate the mediator.

Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the Parties
shall bear thelr own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Partles shall, before the commencement of the mediation,
agree on a scale of fees on which the mediator’s fees will be based.

The Parties shall appolnt the mediator within 21 days of agreelng to mediate.

On appointment of the mediator, the Parties shall jointly with the mediator decide on the procedure to
be followed, representation, dates and venue for the mediation.

If the dispute or any part thereof is settled, the agreement shali be recorded by the mediator and
signed by both Partles. The agreement shall be binding on the Parties to the extent that it correctly
records the issues agreed upon between the Parties.

If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.

If the mediator or any Party, at any time during the mediation process, Is of the opinion that the
mediation will not resolve the dispute, then he may in writing stop the mediatlon process. The dispute
may then be dealt with in terms of 35.8.

Notwithstanding anything else hersin contained to the contrary, It Is agreed that Irrespective of the fact
that the dispute Is referred to negotiation, mediation or litigation In court, the declsion of the Employer
on the dispute involved will immediately be given effect to by the Service Provider and the Service
Provider shall proceed with the Services with al! dlligence unless the Parties agree otherwlse in
writing.

GENERAL

This Is the entire Contract between the Parties and may only be amended if reduced to writing and
signed by the duly authorised representatives of both Parties, whereafter such amendments will take
effect.

The Contract shall be governed by, construed and interpreted according to the law of the Republic of
South Africa.

DOMICILIUM CITANDI ET EXECUTANDI

Any reference to words “Bid” or Bldder hereln and/or in any other documentation shall be construed to have the same meaning es the words
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37.1  The domicilium citandi et executand! of the Parties for all purposes arising from this Contract for the
service of notices and legal process shall be as specifled by the Parities in the Contract Data.

37.2 Each of the Parties shall be entitied at any time by way of written notice to the other Party, fo change
its domicilium citandl et executandi to another physical address.

37.3  Any notice in terms of the conditions of the Agreement must either be:
37.3.1 delivered by hand during normal business hours of the recipient; or
37.3.2 sent by prepaid registered post to the address chosen by the addresses.

374  Anotice in terms of the provisions of this Agreement shall be consldered to be duly received:
37.4.1 if hand-delivered on the date of delivery;

37.4.2 If sent by registered post as Indicated in clause 37.3.2 above, ten (10) days after the date it
was posted, unless the contrary Is proved.

375 Notwithstanding anything to the contrary contained or implled in this Agreement, the written notice or
communication actually recelved by one of the Parties from the other, including by way of facsimile
transmission, shall be adequate written notice or communication to such Party.

37.6 Any notice, request, consent, or other communication made between the Partles pursuant to the
Contract shall be in wiiting and shall be deemed to have been made when delivered in person to an
authorized representative of the Party to whom the communicatlon Is addressed, or one day after
being sent by facsimile to such Party at the number specified in the Contract Data or one week after
being sent by registered post to the addressee specified In the Contract Data.

Any reference to words “Bid" or Bidder” hereln and/or in any other documentation shall be construed to have the same meaning as the words
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PA-11: BIDDER’S DISCLOSURE

1, PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder's declaration

21 |s the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if appiicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in

table below.

Full Name Identlty Number Name of State institution

(1) the power, by one person Or a group of persone holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decislons of the enterprise.

Any reference to words "Bid" or Bidder” herein and/or In any other documentation shalt be construed to have the same

meaning as the words “Tender" or "Tenderer". Page 10of 3
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2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

2.2.1 If so, fumish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES /NO

2.3.1 If so, furnish particulars:

3 DECLARATION

|, the undersigned, (NAMB).....c.ccvvveiiiniririaiiin e e e
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bld will be disqualified if this disclosure is found
not to be true and compiete in every respect;

3.3 The bidder has arrived at the accompanying bid Independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

35 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

36 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an assoclation of persons for the purpose of
combining thelr expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder® hereln andfor in any other documentatlon shall be construed to have the same
meaning as the words “Tender” or “Tendarer”. Page 2 of 3
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| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition ActNo
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.,

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been allgned with SBD4

Any referance to words "Bid" or Bldder” hereln and/or in any other documentatlon shall be construed to have the same
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS
RESOLUTION of a mesting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, If applicabie, of the Enterpriss}

Heldat _ {piace)
on (dele)
RESOLVED that:

1. The Enterprise submits a Bid / Tender fo the Department of Public Works In respect of the following project:

{Profect desaription as per Bid / Tender Document)

Bid / Tender Number: {Bid/ Tender Number as per Bid / Tender Document)
2. *MrMrs/Ms:
in *his/fher Capacity as: (Position In the Enterprise)

and who will sign as foliows:

be, and Is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise menﬂ'onad

above.

Slgnature

Name :1 Capacity

N‘—L

m|m|h|m

-

o

w

N
|

-
o

—

N
N

Any reference to words “Bld" or Bldder” hereln and/or In eny other documsntation shall be construed to have the sama meaning as the
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The bidding enterprise hereby absolves the Department of Pubilc Works from eny llebility whataoever that may arise as a resuil of this
document being signed.

ENTERPRISE STAMP

| Note:

1. *Delete which Is not applicable,

2, NB: This resolution musl, whare possible, be signed by gl
the Direciors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a mejority of the shares/ ownership of the
Bidding Enterprise (attach proof of sharsholding /
ownership herelo),

4. Directors / Members / Partners of the Bidding Entarprise
may eiternatively appoint & person fo sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
atlorney, eigned by the Directors / Members / Partners |
holding & mejority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney ere to be attached herelo). |

5 Shouid the number of Directors / Members / Pariners
excaed the space available above, additional names and
signatures must be supplied on a seperate page.

Any referance to words “Bld" or Bldder” hereln and/or In any other documentation shall be conslrued to have the same meaning as the
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members { Partners of:

— I —

{Legally comrect full name and registration number, if appilcable, of the Enterprise)

Held at _ = ___ (place)
on _ R ____ (dete}
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Jolint Venture with the following Enterprises:

(List all the legally correct fufl names and reglstration rumbers, if applicable, of the Enterprises forming the Consortium/Joint
Venlure) '

to the Department of Public Works In respect of the following project:

(Project description s per Bid /Tender Documeni)

Bid / Tender Number: o __{Bld/ Tender Number as per Bld / Tender Document)
2 *MrMsMs: 000000000 .
in *hisfher Capacityas: (Positicn In the Enterprise)

and who will sign as follows:

be, and Is hereby, authorised to sign a consortium/joint venture agreement with the partles listad under
itern 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liabllity with the partles listed under ifem 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citand! et executand! for all purposes arising from this joint venture
agreement and the Contract with the Department In respect of the project under ftem 1 above:

Physical address:

B

_ (code)

Any reference to words "Bld® or Bldder” hereln andfor In any other documentation shall be constryad to have the same meaning as the
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_ (code)

Telephone number:

Fax number:

| ' _ Name | Capacity | Signature

|_15 - . ]

The bidding anterpries heraby sbsolves the Department of Public Works from eny Hiabilty whatsoever that may arise as a result of this
document being signed

Note: l; ENTERPRISE STAMP

1

2. NB: Thia resolution must, where possible, be signed by gil
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be compiled with, the |
resolution must be signed by Dirsciors / Members /
Pariners holding a majority of the shares / ownership of the ‘

* Delete which Is not epplicable. ‘

Bidding Ent o (atiach proof of shereholding /
ownership heralo).

4. Diractors / Members / Pariners of the Bidding Enterptise |
may sitsrnatively appoint a person fo sign thia document |
on behelf of the Bidding Entarprise, which person must be
so authorized by way of a duly compieled power of

| altornay, signed by the Directors / Mambers / Partners
holding 8 majorily of the sheres / ownership of the Bidding
Enterprise {proof of shareholding / ownership and power of
atiorney are to be attached herelo).

5. Should the number of Directors / Members / Partners
axceed the space avallable above, additional nemes end

signatures mus! be supplied on a seperale page. L

Any reference to words "Bid" or Bidder" hereln and/or In any other documentation shall be construed to have the same meaning as the

words "Tender" or "Tenderer”. Page 2 of 2
For externel use Effective date 20 September 2021 Version: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have
antered Into a consortium/joint venture to Jointly bid for the project mentioned below: (fegaily correct full names and
reglstration numbers, If applicable, of the Enterprises forming a Consortium/Jolnt Vaniurs)

Held at o= (place}

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid In Consortium/Joint Venture to the Department of Public
Works In respect of the following project:

(Profect description a8 per Bid /Tender Document}

Bld/TenderNumber: (Bid / Tendsr Number aa per Bid /Tender Document)

Any refarence to words “Bid" or Bidder” hereln and/or in any other dooumentation shall be construed io have the same meaning es the

words "Tender” or “Tendsrer. Page 1 of 3
For extemal use Effective date 20 Seplembar 2021 Varaion: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

*Mr/Mrs/Ms: _ —

in *hisfher Capacityas: ) (Position in the Enterprise)

and who will sign as follows: _

be, and [s hereby, authorised to sign the Bid, and any and all other documents and/or comespondence In
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shail conduct
all business under the name and style of:

The Enterprises to the Consortium/Joint Venture accept Joint and severai liabllity for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

Any of the Enterprises to the Consortlum/Joint Venture Intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such Intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fuifilment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the ofher
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/oint venture agreement In relation to the Contract with the

Department referred to herein.

The Enterprises choose as the domicillum citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortilum/jolnt venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address: = -

(Postal code)

Postal Address: N —

(Postal code)

Telephone number. e

Fax number: o

Any reference io words "Bld” or Bldder” hereln and/or In any other documentation shall be construed to have the same meaning as the

words "Tender" or "Tenderer” Page 2 of 3
For external use Effoctive dats 20 Septamber 2021 Varsion: 1.3
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PA-16.3: Speclal Resolution of Consortia or Joint Ventures

Capacity

Signature

=

Y
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The bidding enterprise hereby absolves the Department of Public Works

a resut of this document being signed.

_

& infrastruciure from any itablilty whatsoever thef mey arise as

* Delete which Is not applicable.

vanture submitiing this tender, as name

avallable above, additional namas, capacily end signatures mus
Resoilution PA-16.2, duly compleled and signed, from the separe

1
2
3. Should the number of the Duly Authorised Represen
4
must ba atiached to this Special Resclution (PA-16.3).

NB: This resolution musi be signed by all the Duly Authorised Represenietives of the Legal Entities fo ¢

d In ltem 2 of Resolution PA-15.2. ¢ o consortiumfolt
latives of the Legel Entities Joining forcas in this tender exceed the space
¢ be supplied on a separate page.

te Enterprises who perticipate in this consortium/joint venture,

Any reference o words "Bld" or Bidder” herein and/or In any other documentation shall be construed o have the same meaning as the

words “Tender” or "Tenderer"
For extarnai usa

Effaclive date 20 Septsmber 2021

Page3of3
Version: 1.3
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on Its behalf, shall be responsibie to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Client and/or its Agent
on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as
the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legisiation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing It is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution Is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope
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and details of any risk associated with any hazard at the construction site, in order to identify
the steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health
and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ (see definitions under Construction Regulations) detailing the key activities to
be performed in order to reduce as far as practicable, the hazards identified in the Risk
Assessment.

The Department of Public Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the governance of the Department of Public Works. A very large number of State
employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of
South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which it is the custodian and may also include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facilities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a variety of
legal obligations. The Principal Confractor is to take due cognisance of the above
statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies; inconsistencies and/or inadequacies must immediately be brought to
the attention of the Agent and/or Client.
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: % SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be
promuigated under the Act or incorporated into the Act and be In force or come into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards
which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to
the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor
(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Principal Contractor (and his
/her contractor) Is to be briefed on the significant health and safety aspects of the project
and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and Its environment:

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractor(and
his /her contractor); and

d) the Principal Contractor's (and his /her contractor) health & safety plan.
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To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction regulation
(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document
applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions in the Act and Reguiations
pertaining to this specification document are hereby extracted.

“Purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work agalnst hazards to health and safety
arising out of or in connection with the activities of persons at work: to estabiish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors
when preparing their tenders or bids o clients.

“Health & Safety Plan” — means a document which is site specific and includes all
identifled hazards, safe work procedures to mitigate, reduce & control the hazards identified
in a project.;

“Agent” — means any person who acts as a representative for a client:

“Client” — means any person for whom construction work is performed:
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“ Construction Health & Safety Agent (SACPCMP)” - The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients
behalf in terms of the construction regulations;

“Construction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, rallway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, plling, or any
similar type of work;

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs
construction work and includes Principal Contractors:

“Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the
employer to pay to the contractor.

“Practical Completion Certificates” A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may
be outstanding.

“Accident” — means unplanned occumrence that happens due to the unsafe condition and

may cause Injury to a person, damage to the property, material, plant, equipment and the
environment;
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“Hazard” — means anything including work activities and practices with the potential to

cause harm;
“Risk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce
or control such hazards.

Health and Safety File” — means a file, or other record in permanent form, contalning the
information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilities
5.1.1. Overall Supervision and Responsibillty for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal
Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
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available to the principal Contractor to become part of site records (Health & Safety
File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
avallable to the principal Contractor to become part of site records (Health & Safety
File).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.
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§.12 Requlred appointments as per the Construction Regulations:-

item | Regulation | Appointment Responsibl |
e Person
1. 3, Application Construction work permit Client
2. | 5(1)k) Principal contractor for each phase or project Client
3. [5(8) Construction Health & Safety Agent Client
4, 7.(1)c) Contractor o Principal
Contractor
5. 7(3) Contractor " Contractor
6. 8(1) Construction manager o Contractor
7. 8(2) Assistance Construction manager - Contractor
8. | 6(1) " Construction supervisor o Contractor
9. 6(2) Construction supervisor sub-ordinates Contractor |
10. | 8(5) Construction Safety Officer o Contractor
11, 8(8) ' Responsible employee N i
12. 9(1) Person to carry out risk assessment - Contractor
13. | 10(1) Fall protection planner o Contractor
14, [12(1) Temporal work designer o |
15. 12(2) Supervisor of temporal work operation o
16. ' 13(1) Excavation supervisor - Contractor
7. 13(2)(k) Competent person in the use of explosive for excavations | Contractor
18. | 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor |
20. | 14(2) Scaffold supervisor o Contractor
21, | 18(1)  Suspended platform supervisor Contractor
22, 18(1)a Rope access Contractor
23. | 19(8)a) Material hoist inspector o Contractor
24, 20(1) ' Bulk mixing plant supervisor - | Contractor
25. | 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(g) ‘Explosive actuated fastening device cariridge, nails and | Contractor
studs: issuer & collector
27. | 23(1) Operator : construction vehicle and mobile plant Contractor |
| 28. 28 (a) Stacking and storage supervisor o Contractor
20, [ 29(h) Fire equipment inspector o | Contractor
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5.2

5.2.1

5.2.2

5.2.3

5.24

Communication, Particlpation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined
by the client.

In addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors
and H&S Representatives (‘SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of
hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively.' It views consultants and
contractors as employees of the “owner” of a construction or operational project, the
“owner” being regarded as the employer.

b) (The position taken by the Construction Regulations is that the “owner”, in terms of

its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,
i.e. the Principal Contractor and Contractors.

Rev H&S Spec Guideline Oct 2019 11



7.1

c)

b)

d)

The Principal Contractor has to take full responsibility for the health and safsty on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction
Regulations from all contractors on the project site.

RESPONSIBILITIES

Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the roie of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal
Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals
of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor

and/or the Contractor from commencing or continuing with construction work should

the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

e have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

» have failed to implement or maintain their health and safety plan;

» have executed construction work which is not in accordance with their health and
safety plan; or
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7.2

b)

d)

f

e act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being
employed or legitimately on the site of the works or in its vicinity.

Princlpal Contractor

The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a
“Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his
Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety legisiation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable
be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he
has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to
commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety
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requirements, the Act and Construction Regulations. {Note: This shall have to be
contained in the conditions of tender upon which a tenderer’s offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is
available on site and is presented upon request to the Client, an Inspector, Employee
or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

J) The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Pﬁncipal Contractor that he has the
Necessary competencies and resources to perform the construction work safely.

7.4 Responsibllities of Construction Health & Safety Agent (SACPCMP)
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The construction Health & Safety Agent act as a link between the client, Principal

b)

d)

Contractor and the project team members with respect to health & Safety, They are
Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained
Throughout the duration of the project. In many cases this role starts from project
Initiation to project close-out.

H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately
resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals
and objectives. They should also set their own H&S goals.

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meset their own H&S
responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S
files.

SCOPE OF WORK
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These specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents, this amongst all includes for
example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of building and structures.

e Site clearance

Site hoarding, demarcation and demolition works
e excavations, filling, compaction, evening surface

Piling {by drilling, excavating, )

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water
reticulation system or any civil engineering structure or type of work

c} Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction etc.
- Excavations for parking areas/services

8. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace Is (in particular, the number of contractors at the workplace at any one
time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &
workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

{c) The principal contractor should prepare a H&S plan that includes

* project information;
e client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
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by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

o details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;
details of the principal contractor;

e detalls of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction
work that the H&S plan will cover;

» detalls on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and

* details on how the risks associated with falis, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan should also include information on:

* the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;
the safe use and storage of plant;
the development of a construction project traffic management plan;

» obtaining and providing essential services information ~ electrical, gas,
telecom, water and similar services;
workplace security and public safety; and
ensuring workers have appropriate licences and training to undertake the
construction work.

(f) The H&S plan must contain:

* a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed:

e the project program or schedule details, including start and finish dates,
showing principal activities;

» details of client, design team, principal contractor, subcontractors, and major
suppliers; and

o extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built’ plans, H&S files.

10. HEALTH AND SAFETY FILE
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1.

a)

b)

d)

The H&S file is a document prepared by the principal contractor containing important
project H&S information for use by the owner of the complsted structure after
construction has been completed.

The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information.,

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client’s format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agenton
its behaif throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11.1

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in
the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards Identified during the drafting of the Health and Safety Plan.

11.1.1 Monthiy Audit by Client and/or Its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation

4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and

is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party wil, however, take
responsibility for the results of his/her own audit/inspection resuits. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference
purposes.

11.1.2 Health & Safety Incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on
duty to the extent that he/she:

dies

becomes unconscious

loses a limb or part of a limb

is injured or becomes ili to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at
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least 14 days either to work or continue with the activity for which he/she was
usually employed

OR where:

vi.

a major incident occurred

the health or safety of any person was endangered

where a dangerous substance was spilled

the uncontrolled release of any substance under pressure took place
machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects

Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its Agent
on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the
Regulations.

¢) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on
its behalf with copies of all internal and exteral accident/incident Investigation

reports.

The Principal Contractor Is responsible to oversee the Investigation of all
accidents/incidents where employees and non-employees were injured to the extent
that he/shefthey had to receive first aid or be referred for medical treatment by a
doctor, hospltal or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)
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12.

)

(9)

(h)

(i)

The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar
incidents in future.

The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations
including the steps taken to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave
rise to injury or damage.

¢ Determine the underlying H&S deficiencies and other contributory factors

« ldentification of corrective/preventative actions and continual improvement

e Communicating the outcome/results and documenting the events of the
investigation.

Reporting Of Near-Misses

o Department of Public Works views the reporting of near misses as a critical
component in creating a positive health and safety awareness culture on site.

o Department of Public Works retains the right to enforce the reporting of near
misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations
or amendments as contemplated in the above paragraph.
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12,1 Slite Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and
when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain
these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop

contingency plans for any emergency that may arise on site as indicated by the risk
assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives("SHE — Reps’)
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Where the Principal Contractor employs more than 20 persons (including the
employees of other  Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and
General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is
required in terms of General Administration Regulation 6.

72.1.2 Dutles and Functlons of the H&S Represantatives

¢ The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

* The report must be consolidated and submitted to the Health & Safety
Committes.

* H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

¢ The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

» The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the
procedures of the meetings including the chairmanship.

e The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall
determine its own procedures.

12.1.4 Training & Awareness
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The contents and syllabi of all training required by the Act and Regulations including any

other related or relevant training as required must be included in the Principal Contractor's
Health and Safety Plan and Health and Safety File.

13.

a) Tralning & induction

All employees performing work or task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of Improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of
General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other
equipment must be in possession of valid proof of training.

PROJECT/SITE SPECIFIC REQUIREMENTS
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The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

¢) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

i} Any welding work

k) Loading & offloading of trucks

[) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

 The Principal Contractor shall at all times ensure his status of an “employer”
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific
reference to Section 8 of the Act.

e The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titled *Health and Safety File", or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an interested party.

e The project under control of the -Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

¢ The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

 The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies dus to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR'S SPECIFIC DUTIES
Rev H&S Spec Guideline Oct 2015



The Principal Contractor's specific duties in terms of these specifications are detailed in the
Construction Regulations as published under government notice 07 August 2014,
stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the
following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobile plant.

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive! All of the above requirements
will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when
required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legisiation as well as
other (inter alia Local Government) legislation that also apply to the State as well as
to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises"

b. The Local Government Ordinance 1938 (Ordinance 17 of 1839) as amended
and the municipal by-laws and any special requirements of the local supply
authority

c. The Fire Brigade Services Act 1987, Act 89 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended
The Electricity Act 1984, Act 41 of 1984

g. The Regu]ations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4 October 1897

h. Legislation pertaining to water usage and the environment

I. Legislation governing the use of equipment, which may emit radiation (e.g. X-
Rays etc.)

j. Common Law

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or
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increased accidents, fire or fire hazards and reduction in production. Good
housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and

applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting
including support services in respect of Health and Safety.

a) Facilities
The site establishment plan shall make provision for:

b) Dining room facilities
The contractor shall make provision for adequate dining room facilittes for his

employees on site.

¢) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facllitles
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.
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e) Smoking Areas
Designated smoking areas shall be established by Department of Public Works.
f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and
Department of Public Works.

g) Equipment Compllance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be limited
to:
i.lifting equipment and lifting tackle
ii.power driven machinery
iii.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed bamicading shall be
clearly marked with the company's name, site contact person as well as the contact
number/s.

1) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor's
site plan.

Department of Public Works shall approve all structures erected for logistical support
by the contractor. These structures include fences, workshops, tool sheds, offices,
ablution facilities, etc.
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J) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public
Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of
work to the salvage yard.

k} Fall Arrest and Prevention Equipment

Agpmved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.

Any deviation from this requirement shall be negotiated and agreed with Department
of Public Works in writing.

) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public
Works disposal point.

m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South
African National Standards (SANS) or similar.
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery Is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far
as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before
commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction
Regulations. The lists are:

i. List of appointments
ii.  List of record keeping responsibilities
ili. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaiuation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall
be developed
3) the risk assessment will also include activities like:
i. Transportation of passengers and goods to and from site
ii. Site establishment
iii. Physical and mental capabilities of employees
iv.  Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
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5) a review plan for risk assessments shall provide for:
i. the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work
methods, equipment or procedures and working conditions
iii. Risk assessment/s to be reviewed If the outcome of incident investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader.  All risk assessments and pre-task risk
assessments shall be filed and be avallable on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health

and Safety Plan.
¢) Risk Based Inspection Program

The Inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and
assistance.

SERVICE NUMBER CONTACT PERSON

'Hospital __]_
L

% | Ambulance :{ -

) N Water o
) Electricity __

9 =

Fi_re Brigade { f B 4

@&;’/ ' Engineer [ I -
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4DD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
{Hereinafter referred to as Department of Public Works)

AND

L, e ererereeeeer i er e ee e err e e r e e rerr e a e er i er s re s rare s [
(name)representing ..........ccccvievcr v [1SOFE NAME OF
contractor/supplier], do hereby acknowledge that ..................cc.ooeiiiiiii e
[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 (“the Act’), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

| undertake that ................cooivii i linsert name of contractor/supplier]
shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service .........................veeas [insert
brief details of profect/service, for example, name, contract/project number]
............................... and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
.................................................................... [Insert name of contractor/supplier/Agent
Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance
DY e e [Insert name of contractor/supplier] with the
provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation; modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
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This agreement is signed on behaif of the parties, each signatory to this warranting that he/she has
the requisite authority to do so.

Signed this .......................... dayof .......cccceveviiincier i, 20............... at

...................................................... {Place)
(FUlName)..............c.cccoeeeeevecrir e veenen (Signature) ..............ccovveeviuieeeiivenn on
behalf of ..........ciieiiir e e, (Supplier/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Department of Public Works’
contract on behalf of the contractor)

Witnesses
8 U
2 e e e e e e en s
Signed this ...............covvvveenee dayof ......oooviieiiviiiiiin e 20.......cccovveee.
- | SO (Place)
(Fullname.............cooooveeeeeeieeereiirireen o (Signature)..................ccooevevveivvinee..0N

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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