Deparfment:
Publ.c. VWorke and lofcostngthse
REPUBLIC OF SQUTH AFRICA

Private Bag X54315, DURBAN 4000 Int Code: +27 31 Tel: 314 7000 website: www.nublicworks.qov.za
Supply Chain Management: Mr. Anele Madyantyl
Works Management — Ms Zinhle Mkhize

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service
to be rendered at JUSTICE: CAMPERDOWN MAGS COURT

Bid response documents to be deposited in the bid box situated at: National Department of
Public Works and Infrastructure: Corner of (formally known as) Alliwall and West Street
(Corner of Pixley Kaseme and Samora Machelle Street)

‘ Itam" Description | Quantity / Perlod |
‘ 1 | REPAIRS TO FAULTY MOTOR GATE | "|

CLOSING DATE: 11/10/2022, CLOSING TIME @ 11h00 AM
NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of
quantities or specifications attached in hereunder, and clearly indicate the delivery period and
the validity period of your quotation, Kindly also clearly indicates if you price includes or
excludes VAT. “You may claim VAT only If you are a VAT Vendor”

TERMS AND CONDITIONS

e If a supplier fails to deliver any or all goods or fails to deliver the required services
within the specified period on the order/ Contract or appointment letter the
Department of Public Works and Infrastructure may impose a penalty and further
deduct from the order / contract a sum of the delayed goods or unperformed services,
or terminate the contract in part or in whole.

¢ The Department of Public Works and Infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of witnesses and be forwarded
to the aforementioned physical address or email, failure to comply with these
requirements will result in the quotation being disregarded.

Yours Faithfully

SIGNATURE:
DATE:
For: National Department of Public Works and Infrastructure

Acknowledgement of the request to quote

Sign for acceptance Company Stamp

Sign for rejection
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4 } Departmank:
Pubiia Warks and infarstratn
REPFUBLIC OF SOUTH AFRIGA

PA 32: INVITATION TO BID

PART A
[ YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLICENTITY)
ID:157161
BIDNUMBER: | DBNGZ2/10/10 CLOSING DATE: | #1/10/2022 | CLOSING TIME: | 11:00 AM

| DESCRIPTION | 'JUSTICE: CAMPERDOWN MAGS COURT: REPAIRS TO FAULTY GATE MOTOR

| THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (DPW04.1 GS or DPW04.2 GS]
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID
BOX SITUATED AT (STREET ADDRESS)

'NDPWI Coener of Dr Pixley Kaseme &Samora Machele Street (West and Aliwal)Durban

qu Number 16 st Room (i5
| OR POSTED TO:

SUPPLIER INFORMATION

NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS

TELEPHONE NUMBER | CODE | NUMBER
CELLPHONE NUMBER

FAGSIMILE NUMBER | CODE NUMBER |
E-MAIL ADDRESS
| VAT REGISTRATION NUMBER

TCS PIN: 'oR | csDNe:

B-BBEE STATUS | [ Yes
LEVEL SWORN
AFFIDAVIT | L] No

B-BBEE STATUS LEVEL VERIFICATION | [ Yes
CERTIFICATE
| [TICK APPLICABLE BOX] _INo
| IF YES, WHO WAS THE CERTIFICATE |
| ISSUED BY? |
AN ACCOUNTING OFFICER AS
CONTEMPLATED IN THE CLOSE O
CORPORATION ACT (CCA) AND NAME AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION
| THE APPLICABLE IN THE TICK BOX | ACT (CCA) |
] | A_VERFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN
'ACCREDITATION SYSTEM (SANAS|

o | A REGISTERED AUDITOR DETAILS:
NAME:

REGISTRATION NUMBER:

' BUSINESS ADDRESS:

Page 10of 3

Any referencs to words “Bid” or Bidder® herein anc/or In any other decumentation shali be construed o have the same meaning as the words “Tender” or *Tenderer”.
THIS FORM IS ALIGNED TG SBD1

For Intemal Use Effactive date 20 September 2021 Version:
2021/01
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REPUBLIe or BoUTH AFRICA PA-32: Invitation to Bid
| ‘ E-MAIL ADDRESS......o.00cessvssesersseessssssssssss sttt sssnsseastesssassasasesassssstesssssssssnnes

[ JA B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE SUBMITTED IN |

ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE ACCREDITED CYes CINo ARE YOUAFOREIGN | [JYes CINo |
REPRESENTATIVE IN SOUTH AFRICA BASED SUPPLIER FOR
FOR THE GOODS /SERVICES /WORKS THE GOODS ISERVICES | [IF YES ANSWER PART B:3
OFFERED? [IF YES ENCLOSE PROOF] IWORKS OFFERED? BELOW |

[ — —
SIGNATURE OF BIDDER | .................................... ' DATE

| CAPACITY UNDER WHIGH THIS BID IS
SIGNED (Attach proof of authority to

sign this bid; e.g. resolution of

directors, etc.)
| TOTAL BID PRICE {ALL
| TOTAL NUMBER OF ITEMS OFFERED APPLICABLE TAXES)
' BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
| DEPARTMENT/ PUBLIC ENTITY CONTACT PERSON
| CONTACT PERSON TELEPHONE NUMBER
| TELEPHONENUMBER FACSIMILE NUMBER
| FACSIMILE NUMBER E-MAIL ADDRESS
| E-MAIL ADDRESS - - B
PART B
- TERMS AND CONDITIONS FOR BIDDING
1. BID SUBMISSION:

1.2
1.3,

14.

1.5.

. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR |

CONSIDERATION.
ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED—{NOT TO BE RE-TYPED) OR ONLINE

BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION
NAMELY: { BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND
BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST
BE SUBMITTED TO BIDDING INSTITUTION.

WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR.B-BBEE MUST BE SUBMITTED TO BIDDING
INSTITUTION.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1
22

23

24
25

Any refe

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE ViA E-FILING. IN ORDER TO USE THIS |
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE PROOF OF TCS/PIN/CSD NUMBER.

26 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD

Page 2 of 3

rence to words "Bld” or Bidder” hereln and/or In any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”.
THIS FORM IS ALIGNED TO SBD1

For Intermal Use Effectiva date 20 September 2021 Version: 1.6
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B S PA-32: Invitation to Bid

| NUMBER MUST BE PROVIDED.

3, QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA {RSA)? O YES [JNO
3.2, DOES THE BIDDER HAVE A BRANCH IN THE RSA? ] yes INO
3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? (1 YES [JNO
3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? O YEs [JNoO
IF THE ANSWER IS “NO" TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS /

TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3
| ABOVE. B

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BiD INVALID. AN ORIGINAL OR CERTIFIED
COPY OF THE B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR .
PREFERENCE POINTS FOR B-BBEE.

Note Well: B - :
| a) In respect of non VAT vendors the bidders may not increase the bid price under Section 67(1) of the Value Added Tax Act of 1681 where
| ;ge \a;;l;vant transaction would become subject to VAT by reason of the fumover thrashold being axceeded and the bidder becomes llable

r VAT,
b) All delivery costs must be Included in the bid prics, for delivery at the prescribed destination.
¢) The price that appears on this form Is the one that will be considered fer accaptance as a.firm and final offer.
d) The grand total in the pricing schedule(s), inclusive of VAT, attached to the bid offer must correlate and be tranefarred to this form (PA32).
| e) Where there are inconsistencies batween the grand total prioe offer in the pricing schedule(s) and the PA32 price offer, the price offer on
the PA32 shall prevall and desmed to be firm and final. No further correspondence shall be entered Into in this regard.

! All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and
skills development levies

Page 3of 3

Any refarence to words "Bld" or Bldder” hereln and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer".
THIS FORM IS ALIGNED TO SBD1

For Intemal Use Effective date 20 September 2021 Version: 1.6



JUSTICE: CAMPERDOWN MAG COURT
-: Ref: ID 157161
ELECTRICAL: REPAIR TO FAULTY GATE MOTOR

A A N

O e _

~§A - a’:ﬂ" public works
WA &infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

SPECIFICATION

UNPLANNED MAINTENANCE

ID 157161
DOJ: CAMPERDOWN MAG COURT

REPAIR TO FAULTY GATE
MOTOR

27 July 2022
2 Days

Any enquiries please contact:
Works Manager: Zinhle Mkhize 031 314 7041/066 301 7628

Total number of pages to be received and returned by contractor =5 pages |

REFAX QUOTE BACK TO SCM ON FAX NO.

N.B: The contractor to vislt site before quoting to make sure of
what needs to be done.



JUSTICE: CAMPERDOWN MAG COURT
- Ref: ID 157161
ELECTRICAL: REPAIR TO FAULTY GATE MOTOR

CONDITIONS OF TENDER

Contractor must introduce themselves and what they will be doing, to the relevant official at the
institution before any assumption of work: (Contact official at institution) MARLENE LE SUEUR
Tell No: 0215913171 Cell: 0722767928

Due to the Urgent nature of the works ,the successful tenderer undertakes to commence the work
immediately from the receipt of an official order number and proceed with due diligence to its final
completion in all respects

After the completion of the works the Contractor is to submit the attached complet:on certificate

All suppliers inveices for the materials must be provided together with all payment invoice claims
Contractor to note that all quantities are re-measurable

The contractor must establish and maintain telephone, fax and cellular connection, before, during and
completion of work

Contractor must have a valid Installation or Master Installation Electrician License or a8 Medium Voltage
Operating Certificate.

Contractor must be registered with the Department Of Labour.

All work must be done in accordance with SANS 101421 and SANS 10142 ( South African National
Standards For The Wiring Of Premises )

Contractor must issue a Certificate of Compliance when requested / required.

The Contractor must comply with all Occupational Health and Safety regulations and instructions

Job cards must be detailed , stamped and signed by the Client Department and accompany all invoices
claimed

The bill of quantities must be completed by the contractor, and clear identification of all materials,
labour and transport cost be indicated in the detailed quotation attached to the bill of quantities

All repair work shall be executed using approved materials and equipment suitable to the systems they
serve and in accordance to the relevant codes of practice, standards, regulations , manufacturers
specifications, municipal laws and by-laws

All new equipment ,materials and systems shall be original and fumished with a guarantee or a defects
liability period of minimum of 6 months or original manufacture’s guarantee commencing from the
completion of the works ( All replaced part/serial numbers must clearly indicated in the invoice)

The guarantee shall cover the materials and workmanship for the period stipulated above

Contractor must inspect and ascertain the reason of the maifunctioning of the cquipment prior to
submitting detailed guotation

Prior to visiting site when quoting: contractor/tenderer to contact the on-site contact person and make
timeous arruncements to inspect site.
Contractor/tenderer to note that all :

A) necessary PPE for the comiplete works is to be included in rates

B) scaffolding costs to be shown separately &

Contractor/tenderer must provide the Safety Plan after receiving the order and before commencement of
work, cost of the Safety Plan if any should be including in the detailed quotation

Any/all scaffolding to be in sood condition & all erections to be certificd by a competent person.

Detail quotation must be attached indica:ing sll repairs. materials. labour and transport.

If cost of repairs is 70% or higher in comparison with cost of new unit than contractor should quote for

replacement and clearly indicate this on the quotation form




JUSTICE: CAMPERDOWN MAG COURT
-: Ref: ID 157161
ELECTRICAL: REPAIR TO FAULTY GATE MOTOR

In terms of the SANS requirements the appointed contracter must comply with the
following:

ELECTRICAL REQUIREMENTS

o  Contractor must be a qualified artisans/technicians in the field of Electrical Engineering and the proof of
qualifications should be submitted with the quotation

»  Contractor must have a valid Installation or Master Installation Electrician License or a Medium Voltage
Operating Certificate.
Contractor must be registered with the Department Of Labour.
All work must be done in accordence with SANS 101421 and SANS 10142 { South African National
Standards For The Wiring Of Premises )

e  Contractor must issue a Certificate of Compliance when requested / required.

Contractor must be registered for Workman's Compensation and have a valid letter of good standing.
All services carried out must comply with Occupational Health and Safety Act & Regulations: Act
Number 85 of 1993, regulation 734.

CONCLUSION

That a contractor must be qusalified and registered with the recognised body in the field of Electrical Engineering
and all installation and repairs to be conducted in accordance with SANS 10142 (South African Natlonal
Standards for the Wiring of Premises)

SCOPE OF WORKS

Repairs to 1 x Faulty Gate Motor as per Code of Practice SANS 10142 wiring Code. Test, fault find and repair ail
faulty circuits.

Contractor to carry out the necessary service and repairs to above mention equipment as per above SOW

The detailed quotation should clearly indicate defect and the repairs required

Service of electric gate motor to be done according to manufacturer’s specifications.

Submit detail quotation for the service and repairs (if required) or replacement of the above mention
equipment (attached your quotation with detail breakdown to official BQ form). Quotation must include:

Description of faull.

Detail break down on labour time (lechnician and assistant).

Detail break down on materials and markup.

Detail break down on transport (amount of kilometers and cost per kilometer).

Please note: if cost of repairs are higher than 50% of replacement value then confractor must submit
attachment with replacement price and indicated clearly as alternative option.

All prices quoted must be inclusive of labour, materials and transport.



JUSTICE: CAMPERDOWN MAG COURT
- Ref: ID 157161
ELECTRICAL: REPAIR TO FAULTY GATE MOTOR

| Service and Repairs | Replacement |
Description QTY | COST PER QTY COST | TOTAL
UNIT PER UNIT | COST
Centurion Evo D5 sliding | N/A | N/A
gate motor(Replace if
Faulty)
Operator System and N/A | N/A
Controller(Replace if
Faulty)
24 Vdc Batteries(Replace | N/A | N/A
if Faulty)
Gate Motor Foundational N/A | N/A
Plate(Re-align)
Steel Rack(replace if N/A | N/A
damaged)
Sub Total
B ( ) % mark up
Total A:
END OF BILL OF QUANITIES
Labour: His. Rate
( ) Artisan
( ) Assistant
Total B:
Transport: Km’s Rate
( ) Trips @R_ p/km x ( ) return mileage per day
Total C:
Sub Total A+B+C
Add 15% VAT
Transposed to DRO2: Total
Total in Words:
Name of Tendering Entity:
CSD Registration No.
CIDB Registration No.
ECB Registration No,
Contract period is (2) Days
Signature Date:
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NEPUBLIC OF SOUTH APIICA

Notice and Invitation for Quotation: PA-03 (GS)
PA-03 (GS): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS INVITES BIDDERS FOR THE PROVISION OF JUSTICE:
CAMPERDOWN MAGISTRATE COURT

: . | REPAIR TO ELECTRONIC MOTOR THAT CONTROL THE PRISONER'S DROP
Project description: | orF 7ONE ROLLER GATE FAULTY - 157161

Quote no: | DBNQ22/10/10 Closing date: l 11/10/2022
ClosIng time: | 11h00 am Valldity period: 30 days
Only bidders who are responsive to the following responsiveness criteria are eligible to submit bids:
7] Bld offer must be properly recelved on the bid closing date and time specified on the invitation, fully
- completed and slgned in Ink.
Submission of applicable (PA-15.1, PA-15.2, PA-1 5.3): Resolution by the Legal Entity, or consortium /
X Joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm / consortium / joint
venture.
O Submission of other compulsory returnable schedules / documents as per (PA-09 (GS)): List of returnable |
— | documents. -
X Submission of (PA-11): Declaration of Interest and Bldder's Past Supply Chain Management Practices.
O Submission of (PA-29): Certificate of Independent Bid Determination.
O Copy of Joint venture agreement if bidder is a joint venture and / or consortium.
| Registration on National Treasury's Central Supplier Database (CSD)
[} | Compliance with Pre-qualification criteria for Preferential Procurement
O Compliance to Local Production and Content requirements
X Use of correction fluid is prohibited
Compliance with Pre-Qualification criterla for Preferential Procument (ltem 6.2 must be
O completad).
I 2 Submission of PA-32: Invitation To Bid

Compliance with Pre-qualification criteria for Preferential Procurement (Tick where applicable)
[]

A tenderer having stipulated minimum B-BBEE status level of contributor;

' Level 1 |
Or

|| []Level 2 [ |

Points scoring system applicable for this bid:

| [J 80/20 points scoring system | ‘

Indicate the Price welghting applicable to this bid: |

(must add up to 100 %)
Price: 100% of 80 points

[ Woelghting percentage ‘

Total: ! 100%

Any reference to words *Bid" or Bidder” hersin and/or in any other documentation shall be construed to have the same meaning as the |

words "Tender” or “Tenderer”. Page 1of 3
For Internal Use Effective date April 2018
Verslon1.7



Notice and Invitation for Quotation: PA-03 {GS)
Preference Points awarded according to the B-BBEE Status Level of Contribution

In terms of Regulation 6(2) and /or 7(2), of the Preferential Procurement Regulations, preference points must
be awarded to a bidder for attaiing the B-BBEE status level of contribution in accordance with the table
below:;

| B-B_BEE S;tus Levelofaltrlbutor | Num;a-r of_polnts_ - |
| ] (80/20 system)
|'____1___i' T 4 =
T T T
3 T 14 .
T |
I R N R
| 6 : 6
N T
- 8 N | - 2_ - o |
T ;on-c;pliant_wntritmr | - 0_ ]

= Inthe case of Exempted Micro Enterprises (EME) and Qualifying Smali Business Enterprise (QSE) a
valid Sworn Affidavit must be submitted with the bid offer

 bidders other than EME or QSE must submit an eriginal or certified copy of the B-BBEE Status Level
Verification Certificate in order to qualify for preference points for B-BBEE

* Atender must submit of its proof of its B-BBEE status level of contributor

* Atender failing to submit proof of B-BBEE status level of contributor or is a non-compliant contributor
to B-BBEE may not be disqualified

¢ Atenderer may not be awarded points for B-BBEE status level of contributor if the tender documents
indicate that the tenderer intends subcontracting more than 25% of the tender value of the contract to
any other person not qualifying for at least the points that the tenderer qualifies for: inless the intended
subcontractor is an EME that has the capability to execute the subcontract.

COLLECTION OF BID DOCUMENTS:

All quotations must be completed on the official forms provided with this invitation and cdmpleted inink,
preferably black. Completed forms must be delivered to the Department of Public Works at the following
address or faxed to the fax number below.

This quotation is subject to the General Conditions of Contract (GCC) and, if applicable, any other special
conditions of contract. Attached Terms and Conditions should be signed and submitted with the official
documents.

The taxes of the successful bidder must be in order, or satisfactory arrangements must be made with the
Receiver of Revenue to meet the bidder’s tax obligations. The attached (PA-07) form “Application for Tax
Clearance Certificate’, must be completed in all respects and submitted to the Receiver of Revenue where
the bidder is registered for tax purposes.

[] Bid documents may be collected during working hours on at the following address N/A

C] BId documents are avallable for free download on e-Tender portal www.etenders.gov.za

[ A non-refundabie bid deposit of R0.00 is payable, (Cash only} is required on collection of the bid
documents.

Any referance to words “Bid" or Bidder" hersin and/or In any other documentation shall be construed to have the sama meaning as the
words “Tender" or "Tenderer”, Page 2 of 3
For Intemal Use Effective date April 2018

Vergion1.7
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RRPUBLIC OF S0UTH APRICA

Notice and Invitation for Quotation: PA-03 (GS)
(] A select pre-bid meeting with representatives of the Department of Public Works will take place at
on starting at 77h00.

ENQUIRIES RELATED T0 BID DOCUMENTS MAY BE ADDRESSED TO:

'EPW Project Leader: | Zinhie Mkhize | Telephone no: | 031- 314 7041 ]
Cell no: | 066 301 7628 | Fax no: | ﬂ

| E-mail: innhle.mkhfza.@dpw.gov.za

DEPOSIT / RETURN OF BID DOCUMENTS:

The closing time for receipt of bids is 11h00 am on )
Telegraphic, telephonic, teiex, facsimile, electronic and / or Jate bids will not be accepted.
Requirements for sealing, addressing, deiivery, opening and assessment of bids are stated in the bid
advertisement.

All bids must be submitted on the official forms — (not to be re-typed)

| BID DOCUMENTS MAY BE POSTED TO: DEPOSITED IN THE TENDER BOX AT: |

——

THE DIRECTOR -GENERAL Cnr of Allwal & West Street
NATIONAL DEPARTMENT OF PUBLIC WORKS Dept of Public Works |
| PRIVATE BAG X 54315 o [ dr Pixlay ka Seme |
Durban R
oom no 05
4000 | |
ATTENTION: | J
| PROCUREMENT SECTION: ROOM 05 | B
| ] _ |
COMPILED BY:
— 7SS o |
| Zinhle Mkhize |@1L L J e e Wl M',et I| ozl | aomy
| Name of Project Leader | __ Signature Capacity J | pate

Any refsrence to words "Bid” or Bidder" herein andor In any other documentation shail be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page3of3
For Intemal Use Effective date Aprll 2018

Verslon1.7



N g CONGIIONS OF LOIWVEST PA-ITV (Fiv)

FACILITIES MANAGEMENT
CONDITIONS OF CONTRACT (DPW)

SEPT. 2005 VERSION 1

~—

nce to words "Bid” or Bidde* herein and/or-in any other documentetion shall be construed to have the same meaning as the words
e Page 1 of 18

enderar”. .
Extemnal Use Effective dste 1 September 2005 Version'1.0
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public wui s
%ﬂmﬂcm Conditions of Contract: PA-10 (FM)
PA-10 (FM): CONDITIONS OF CONTRACT
CONTENTS
No. CLAUSES
1. Definitions
2. Intarpretation
3. Duration
4, Rights and Oblligations of the Employer
5. Rights and Obligations of the Service Provider
6. Service Manager
7. Security
8. Security Clearance
9. Confidentlality
10. Ambigulty in documents
1. {nsurances
12. Access to the facililies and commencement of the Services
13. Pregramme
14. Suhconiracting
16. intellectual Property Rights indemnity
186. Compliance with Legislaticn
17. Reporting on incidents
18. Nuisance .
19, Materials, workmanship and equipment
20, Urgent Works
21, Indemnifications
22. Veriations
23. |dentified Projects
24. Suspension of the Services
25, Penalty for Non-Performance
26. Payments
27. Relsase of Security
28. Overpayments
29. Completion
30. Assignment
31. Indulgences
32. Ownership and Publication of Documenis
33. Breach of Contract
34. Stoppage and/or termination of Contract
35, Dispute Resolution
38. General
37. Domicilium Citend/ et Executandl

Any referencs to words "Bid” o Bidder hereln andlor in any ather documentation shail be construed to have the sams meaning as the words
Page 2 of 18

*Tander of “Tenderer’.
For Intemal & Extamnal Use

Effoctive date 1 September 2006

PAGES

omodmmmmqqﬂﬂmmmmmmmam

Version:1.0
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i ‘— Conditions of Contract: PA-10 (FM)

1,
1.1.

1.4,

1.1.2.

113

11.4.

1.1.6.

1.1.6.

1.4.7.

1.1.8,

1.1.8.

1.1.10.

1.1.41.
1.1.12.

1.1.13.

1.1.14.

1.1.16.

1.1.16.

4.4.17.

B
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DEFINITIONS

The following words and expresslons shall have the meanings hereby assigned to them except where
the context otherwise requires:

*Addltional Seryices® are increases in the quantity of the routine Services detailed In the Scope of
Works.

"Blif of Quantliies” means the document 50 designated In the Pricing Data that describes the Services
and indicates the quantities and rates assoclated with each item which the Employer agrees 1o pay
ihe Service Provider for the Services completed;

*Certificate of Completion” means the cartificate issued by the Service Manager signifying that the
Contract has expired;

"Commencement Date” means the date on when the Service Provider is notified of the Employer's
acceptance of its offer;

"Contract’ means the Contract signed by the Partles and of which these Conditions of Contract form
part of, and such amendments and additions {o the Contract as may be agreed in writing between the
Parties;

"Confract Data" means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collactively describe the risks, liabiilties and obiigations of the contracting
Partles and the procedures for the administration of the Contract:

*Contract Period" is from Commencement Date for the period etated in the Contract Dats;

“Contraci Price” means the price 1o be paid for the Services In accordance with the Pricing Data,
subject to such additions thereto or deductions there from as may be made from time to time under
the provisions of the Contract,

"Contract Sum" refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance,

*CPAP" meens contract price adjustment provisions used for-the adjustment of fluctuations in the cost
of labour, plant and materlals and goods as stated in the Contract Data;

"Day” means & calendar day;

"Drawings” means all drawings, caiculations and technical information which are made available to
the Service Provider for inspection at a venue and time 1o be announced by the Service Manager and
any modifications thereof or additions thereto from time fo time approved In writing by the Employer or
delivered fo the Service Provider by the Employer;

“Emplover” means the contracting Party named In the Confract Data who appoints the Service
Provider;

"Equipment” inciudes all appliances, tools implements, machinery, articles and things of whatsoever
nature required in or for the randering, completion or defects correction of the Services but does not
include materials;

"Eacilities” means the land and bulldings, detalled In the Scope of Works, and any additions, or
omisslon thereto, made available by the Employer for the purposss of the Conlract, on, under, over, in
or through which the Services are to be rendered or camried out; '
Wﬂﬂa@@: means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider's offer;

“Jdeptified Projects” means any projects, other than routine Services, Identifled and agreed to by the
Parties during the Contract period or any exiensions thereto, to be completed In terms of the Contract.

'Aﬁ'yireferanne to words “Bli* or Bidder" hereln and/or in any other documentation shall be-constrysd 4o have the sams meaning as the words
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2.2,

23.
24.

2.5.

2.8.

Conditions of Contract: PA-10 (FM)

“Materigls” includes ail materials, commodities, articies and things required to be furnished under the
Contract for the execution of the Services;

“Month" refers to the period commencing on e certain day of a month to the day preceding the
corresponding day of the next month;

"Parties" means the Employer and the Service Provider;

"Priging Data" means the documnent that contains the Bill of Quantities and provides the criteria and
assumplions, which i will be assumed in the Contract were taken into account by the Service
Provider when developing his prices;

*Sarvices’ means all the work to be performed by the Service Provider during the Contract Period in
accordance with the Contract, as more fully set out in the Scopa of Works, as amended from time lo
time by written agreement between the Parties;

“Service Provider" means the Tenderer, as named in the Coniract Data, whose offer has been
accepted by or on behaif of the Employer and, where applicable, includes the Service Provider's
heirs, exacutors, administrators, trustees, judiclal menagers or liquidators, as the case may be, but
not, except with the written consenl of the Employer, any assignee of the Service Provider; '

"Service Manager" means the representative of the Employer named as the Service Manager in the
Counliagi Dale. The Eupluya 1eserves e tight (o 1eplace e said Service Manager, by wrilien iuive
to the Sarvice Provider, without the need to furnish reasons therefor;

"Scopa of Work” refers to the document which defines the Empioyer's objectives and requirements
and specifications and any other requirements and constraints relating to the manner in which the
Services must, or may, be provided or performed,

"Service Perlod” refers to the period indlcated in the Contract Data during which the Service Provider
shall render the Services required In terms of the Contract;

“Transitionsl Stage” refers to the pericd indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be provided by the
Sarvice Provider shall Include, inter slia, the provision and transfer to the incoming service provider of
manageriat supporl and information, as detalled in the Scope of Works.

INTERPRETATION

In this Contract, except where the context otherwise requires:

21.1 The masculine includes the feminine and the neuter, vice versa;

2.1.2 The singular Includes the plural; and vice versa

2.1.3 Any reference to @ natural person Includes a body corporate, firm, ‘association or
consortium/joint venture/partnarship, vice versa.

The headings to the clauses of this Contract are Included for raference purpoeses onfy and shail not
affect the Interpretation of the pravisions to which they relate.

Words and phrases defined in any clause shall bear the meanings assigned thereto.
The varlous parts of the Contract are severable and may ba interpreled as such,

The expressions lisied In clause 1 bear the meanings as assigned thersto and cognate expressions-
bear corresponding meanings.

If any provision in & deflnition clause is a substantive provislon conferring rights or imposing
obligations on any Party, effect shall be given to It as it were a substantive clause In the body of the
Contract, notwithstanding that it Is only contained in the interpretation clause. -

Any reference io° words “Bid" or Bidder” hereln and/or in any other documentation shall be conskued o have the same mesnirig as the words
“Tender" or ‘Tanderar". Pege4 of 18
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3.1

3.2

3.3

5.1.

6.2

5.3.

5.4.

6.5.

5.6.

5.7.

5.8.

6.9.

Conditlons of Contract: PA-10 (FM) -

DURATION

The rights and obligations of the Parties to this Contract shall commence on the Commencement
Date.

Subject to the terms of clauses 23 and 34 relating to breach and termination respectively, the
Contract wil commence on the Commencement Date and terminate on the expiry of the Contract
Perlod, unless it is extended In terms of clause 3.3

The terms or duration of the Contract may be extended as a result of bona fide negotiations batween
the Partles. No extenslon of term or duration of the Contract shall however be valid unless the terms
and conditions of such extension has been reduced io writing and signed by the authorised
representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall give accass to or supply the Service Provider with:

441 Al relevant, avallable data and Information required and requested by the Service Provider for
the proper execution of the Services; and

412 Such assistance as shall reasonably be required by the Service Provider for the execution of
ils dulivs under the Conbiat.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's written
instructions on any matter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager In terms of Clause 6.

The Service Provider shall not have the power of attorney or authority to enter Into any contrect or lo
otherwise bind of incur llabllity on behalf of the Employer, save where prior written authorisation has
been oblained.

The Service Provider shall ensure that It, its employees, agents and representatives have the relevant
experience and capacity necessary for rendering of the Services with the reasonable degree of skill,
care and diligence that may be expected of profesalonals providing services similar to the Services.

Should any member of the Service Provider's team, in the opinion of the Service Manager of
occupants of the Facliitles, misconduct himself or is Incompetent or negligent in the dellvery of the
Services, or whose presance on the Facilities is otherwise consldered by the Service Manager, or
occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not
egaln be employed on the Services without the prior written consent of the Employer.

The Service Provider undertakes to effect such removal, as refamred to In 5.5 abave, within a day of
recelpt of the Employer's written reguest

The Service Provider shall ensure that reasanable levels of care and raspons|bliity are exercised
when using tems belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all fimes keep the Facliiles
ciean and In a safe condition.

Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an smployment contract or relationship between
ihe Partles and the Service Provider or his employees shall therefore not be entitied to any benefits to
which the employees of tha Employer may be entitied.

Any reforence to words "Bid" or Bidder* herein and/er In any other documentation shall be construed to have the same meaning as the wordls
“Tender” or “Tendarar”. Page § of 18
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SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer In accordance with the
provisions of the Contract.

The Service Manager may delagate any of his powers and authority and may cancel such delegation,
on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider In
writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Managers delegatee to the Service Manager who shall confirm, reverse or
vary such order or Instruction. '

SECURITY

The Service Provider shaii provide io the Empioyer security in the amount and in the form set outin
the Contract Data and any expenditure Incurred in doing so shall be borne by the Sarvice Provider.

Should the Service Provider fail to select the security to be provided or should the Service Provider

fail to provide the Employer with the selected security within 21 days from Commencement Date, it

shall be deemed hal e Service Pruvide! Tius seievled 4 seuurily inn e Tonn ol a ietendion ol 2.6 %
of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

In the event of security clearance becoming necessary, the Service Provider, any subcontractors and
all human resources utllized by the Service Provider undertake to undergo security clearance, for
which purpoee the necessary forme will be made avallable to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undargo the required security clearance, thay will not be allowed on the Faclities to render the
Services.

i is required that all persons engaged In the rendering of the Services shall be easlly identifiable and
where required, security cleared.

CONFIDENTIALITY

The Service Provider undertakes to keep any and all Information, of whatever nature, relating to the
Contract or which he becomes privy {o due to his presence at the Fagillties, sirictly confidential and
such shall not be sold, tracied, published or otherwise disclosed to anyone in any manner whatscever,
Including by means of photocopy or other reproduction, without the Employer’s prior written consent.
As disciosure or improper use of the confidential information, without the Employer's prior written
consent, will cause the Employer harm:

9.1.41 the Service Provider shall be llable for any loss or damages suffered by the Employer and
shall indemnify the Employer against any clalms by third parties as a result of such
unauthorised disclosure or use thereof , elther In whole or In part; and/or

p.21 the Employer shall be entitled to cancel the Contract

The Service Provider shall be entitled to disclose such confidentlal information to the following
persons, who have a clear need to know interest, in order to assist with the rendering of the Services
on the Contract:

9.21 employees, officers and directors of the Service Provider; and

9.22 any professional consultant or agent retained by the Service Provider for the purpose of
rendering the Services, provided that:the Identity of such consultant or agent is made known
to the Employer in writing and the Employer acknowiedges In writing that the confidential
information may be disclosed to such person.

Any reference to words ‘Bid” or Bidder" hereln and/or In any other documentation shall be construad o have the same masning as the words
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8.3. The Service Provider shall be responsible for ensuring that all persons to whom the confidential
Information Is disclosed under this Contract shalt keep such Information confidential and shall not
disclose or divulge the same {o any unauthorised person.

9.4. The confidentlal information shall remain the property of the Employer and the Employer may demand
the retum or destruction thereof, at the cost of the Service Provider, at any time upon glving written
notice to the Service Provider. Within ten {10) days of recelipt of such notice, the Service Provider
shall return all of the original confidential information and shall destroy sll coples and reproductions
{both written and electronic) in Its possession or In the possession of persons to whom it was
disclosed and furnish a certificate {o the Employer stating as much,

10. AMBIGUITY IN DOCUMENTS

10.1. The several documents forming the Contract ere to be taken ag mutually explanatory of one another
and dhy'ambiguity in or discrepancy bstween them shall be explalined and, If necessary, rectified by
the Service Manager who shall thereupon Issue to the Service Provider a writien explanation giving
detalls of the adjustments, if any, and a written instruction directing what Service, If any, Is to be
delivered.

1. INSURANCES

11.1. It ls the responsibllity of the Service Provider io assess his risks on this project and to ensure thal he
oblesing wod maiilains e edeyuale insuances lu coven sudii lisks.

12, ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

12.1. The Service Provider shall provide the Employer, within 21 days of the Commencement Date, with an
acoeptable health and safety plan and such other information required In terms of the Occupstional
Health and Safety Act {86 of 1983).

12.2. The Service Period shall commence 30 days from Commencement date, or on such other date as
maybe specified in the Contract Data

12.3. Notwithstanding the provision of 12.2, the Service Provider shall be given access to the Facliities or
portions thereof, only sfter the provision by the Service Provider of an accepiable health and safsty
plan and of security clearance being obtalned in terms of Clauses 12.1 and 8.1 respectively.

12.4. The Service Provider shall be given access to the Facllities or portions thereof and shall render the
Services in accordance with its programme, referred to int clause 13 or after the recalpt by him ofa
written instruction to this effect.

12.5.  If the Employer fails to give the Service Provider access to the facllity or any portion thereof for any
reason other than default by the Service Provider and the Service Provider suffers additional costs as
a resuit thereof, the Service Provider shell be entitiad to make a clalm therefor provided that the
Service Provider Is able to prove his claim and that he hes taken all reasonable steps to mitigate the
additional costs.

13. PROGRAMME

13.1. The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date,
a realistic programme and a cash flow for the delivery of the Services, The programme shall describe
and detall the order In which the Services are to be rendered and shall be subject to the appréval of
the Service Manager, which written approval shall not be unreasonably withheld.

13.2. The Service Provider shall, on recelpt of a written request from the Service Manager, furnish the
Employer with any documents or Information, of whatever nature, in support of the programme and/or
in relation to the manner in which the Services are fo be rendered and/or the resources to be supplied
and used in the rendering of the Services and/or progress of the various parts of the Contract; and/or
a detalled cash flow forecast.

13.3. A programme and the cash fiow forecast will be submitted.in terms of 13.1 and reviewad quarterly or
as circumstances may require.

Any raference to words “Bid” or Bidder” herein and/or in any ather documentation shall be construed to have the same mesning ms the words
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17.1.

17.2,

17.3.

174.

Conditions of Contract: PA-10 (FM)

Agreement to the programme by the Service Manager or any adjustment thereto will not alter the
responsibilities of the Service Provider in terms of this Contract.

SUBCONTRACTING

The Service Pravider may subcontract any part of the Services al its discretion. The subcontracts
shall incorporate the appllcable terms, conditions and requirements of this Contract,

Subcontracting by the Service Provider shail not be construed as relieving the Service Provider from
any obligations under the Contract or Imposing any liability on the Empioyer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider. undertakes to obtain the necessary consent from the' proprietors or their v
licerisess should the Service Provider make Use of the intellectuial froperty of any other person. )

The Service Provider further indemnifies the Employer against any ciaim or action (Including costs on
an attorney and client scale) caused by or arising from the fallure to obtain such consent.

COMPLIANCE WITH LEGISLATION

This clause applies to legistation smanating from national and provinclal government as well as that of
any local authorities in whose area of jurisdiction the acilities tail and which have a bearing on the
delivery of the Services and Facllities under this Contract.

All the applicable legislation, which does not specifically afiow discretion in respect of compliance by
the Employer, shall be followed exactly as intended by such legislation regardless of any instructions,
verbal or in writing, to the contrary.

Should any applicable legislation allow discretion In respect of compliance by the Employer it shall be
followed exactly as intended by the relevant legisiation as if no discretion is allowed unt!l such time es
specific instructions n writing are Issued to the Service Provider by the Service Manager.

The Service Provider shall in the provision of the Services comply with the provisions of, and give all
notices and pay all fees, taxes, levies and other charges required to be given or pald In terms of any
legislation or imposed by any other body or person. The Service Provider hereby indemnifies the
Employer against any liability for any breach of the provision of this clause.

It is the responsibility of the Service Provider to obtain the consents, permiesions and/or permits,
rafarred to in Clause 16.4, in the provision of the Services.

The Service Provider shall not have a claim against the Employer, and the Employer shail not be
iable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to
Clause 16.4.

REPORTING OF INCIDENTS

In addition to the above, tha Service Provider shall, as soon as possible, notify the Employer In writing
of any incidents at the Facilities, which resulted or could have resulted in damage to property or injury
or death ta parsons,

The Service Provider shall verbally riotify the Service Manager of any of the incidents referred o in
17.1 Immediately after the oceurrence thereof.

The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed written
report an such Incldents to the Service Manager within the time frame indicated by the Service
Manager, but in any event within 48 hours of the incident.

The written report refarred to in 17.3 shall provide for all incidents, which resulted In injury, death or
damage to property.

Any raference to words "Bid" or Bidder" herein andlor In any other documentation shall be construed 1o have the same meaning as the worda

*“Tender” or "Tenderer”. P!ﬂa Bof 18
For Internal & External Use Effeciive data 1 Ssptember 2005 Version:1.0



UG 77l R

- Conditions of Contract: PA-10 (FM)

47.5. The Service Provider shali notify the Employer immediately, on becoming aware of the Contract
requiring him to undertake anything that Is illegal or Impoessible

18. NUISANCE

18.1.  The Service Provider shall deliver the Services In @ manner that shall not cause unnecessary nolse,
nuisance, or hinder the normail activities in the Fagilities.

18.2. The Service Provider hereby Indemnifiss the Employer against any liability arising out of the Service
Provider's non-compliance with his obligations In terms of Clause 18.1.

A8, MATERIALS, WORKMANSHIP AND EQUIPMENT

19.1.  All Services deilvered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer's specification; goed industry practiee and the Servioa Manager's wrilten
insfructions and shall e sultable for thd purpose intended. o T

19.2.  The Service Provider shall, in accordance with the Scope of Works or If Instructed by the Service
Manager, carry out tests demonstrating ihe accepiabiiity of the relevent Services provided, or ihe
suitability of materials or equipment to be used.

19.3. The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himself or, if so instructed by the Service
Manager, for lhe punposes o lesls o be porfunmed by any olher parson,

18.4.  All costs for tests carrisd out shall be deemed to be Included in the Service Provider's prices

19.5. Coples of the reports on the tests referred to in Clause 12.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the fests being completed,

2, URGENT WORK

20.1. The Employer may, by itself or through another service provider, effect any remedial or other repalr
work which becomes necessary due to no act or omission on the part of the Service Provider.

20.2. I the remedia! or repalr work became necessary due to an act or omission on the part of the Service
Provider, its employees, agents or representatives, the Service Provider shall effect such remedial or
repair work at its own cost.

20.3. I the remedial or repair work is urgently necessary due to an acl or omisston on the part of the
Service Provider, its employees, agents or representalives and the Service Provider refuses to or is
not avallable or able to effect such remedial or repair work, the Employer may effect such remedial or
rapalr work either by itself or through another service provider.

20.4. If the Employer effects the remedial or repalr work in terms of 20.3, then the Employer may recover
such costs, losses or damages from the Service Provider or by deducting the same from any amount
still due under this Contract or under any other contract presently or hereafter existing between the
Employer and the Service Provider and for this purpose all these contracts shall be considerad one
indivisible whole,

r4B INDEMNIFICATIONS

214. The Service Provider shall be liable for and hereby indemnifies the Employer against any liability,

clalm, demand, loss, cost, damage, action, suits or isgal proceedings whether arlsing In common law
or by statute consaquent upan:

21.1.1 personal injurles to or the death of any person arising out of, related to, occasloned by,
attributed to, or In the cause of or caused by the rendering of the Services:

21.1.2 loss of or damage to any movable or inmovable or personal property or property contiguous
lo the Facilitles whether balonging to or under the control of the Employer or any other body -
or parson ariging out of, related to, occasioned by, attributed to, or in the cause of or caused
by reason of the rendering of the Services;

Any referenca to words "Bld" or Bldder" herein and/or in any other documentation shall be consirued to hevs tha same" meanihg es the words
*Tender” or "Tenderer”, Page 9 of 18
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21.2,

22.1.

22.2,
223,

22.6.

227,

23.

23.1.

23.2.

23.3.

23.4.

235

23.6

21.1.3 any liens, altachments, charges or other encumbrances or ciaims upon or In respect of eny
materials paris, work-in-process or finished work fumished to, or In respect of which any
payment has been made by the Employer,

The Employer accepts llability for all acts or emissions of its employees, agents or representatives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of additions,
omissions, or substitutions.

No varlation by the Employer of whatever nature shall vitiate the Contract.

Any Services required by the Employer outside of the Services as referred tg In the Scope of Works

‘will be regarded as being ideéntified Projects and shall bé déalt with under ciause 23 and shall be

executed as a variation order.

The Service Frovider shail inform ihe Empioyer of any insiructions that are deemed 10 be Additional
Services prior to such instructions belng executed.

Additional Services will only be executed by the Service Provider after recaipt by him of a written
instruction from the Service Manager.

If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Addifional Services so executed, and the Service Provider
agress that It shall not have a claim for payment for such Additional Services.

The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be Identified
Projects prior to such instructions being executed,

The Empioyer is not obliged to engage the services of the Service Provider on Identified Projects. The
Employer may, by itself, through another service provider or through the Service Provider sffect the
services/works under Identified Projects.

Identified Projects will only be executed by the Ssrvice Provider after recelpt by him of & written
instruction from the Service Manager.

i no pricr written authorisation, as required in 23.3 above, has been obtalned, the Employer shall not
reimburee the Service Provider for the Identified Projects so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Identified Projects.

In respect of the Identifled Projects, the written instruction referred to in 23.3 shall:

(=) describe the services/works required to be executed by the Service Provider under the
Identified Project;

(b) state the due commancement and completion dates of the relevant !dentified Project;
{c) state the total cost of the relevant Identifled Projact as agreed to between the Parties; and

(d) any additional requirements, conditions of contract and/or restrictions, other than those
gready stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider shall
fumnish the Employer with a reallistic programme and a cash flow for the ralevant Identified Project as
required in 13, .

Any reference to words "Bid" or Bidder” hersin and/or In any other documantation shall be construsd to have the sems meaning as the words
"Tender” or “Tenderer”. Page 10 of 18
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23.7  Where an Identifled Project comprises services/works that are of the same or simllar charaoter
executed under the same or similar conditions as those to which the rates In the Pricing Data apply, it
shall be valued at such rates.

23.8  Where an Identified Project comprises services/works that are not of the same or similar character
executed under the same or similer conditions as those to which the rates in the Pricing Data apply, it
shall be valued at market related rates to be egreed to in writing betwesn the Employer and the
Service Provider and In advance of executing the Identifled Project, Falling agreement, the rates
applicable shall be as determined by the Employer.

23.9  Ifthe Service Provider fails to complete the identifled Project by the completion date specified In the

23.10  If the ldentifled Projects are delayed by variations, omissions, addiltions, substitutions or organised
work stoppages by any workman not due to any actlon on the part of the Servica Provider,
exceptionally inciement weather, any substantlal Increase In Provisional quantities or any other csuse
beyond the Service Provider's conirol, inciuding delays caused by the Emplayer, then the Service
Provider shall be entitled 1o apply in writing within 21 days of the cause of delay arising to the Service
Manager for extension of the due completion date of the relevant identified Project stating the cause
of delay and period of extension applled for.

23,41 iNdwing e perivd fur vupisiion uf e idenlilivd Frojedt o By oxlansion Uereol alnionimn seinf)
or wet condltions occur, the formula below shall be used to caloulate separately the delay for each

calendar month or part thereof. It shall be calcuiated each month during the period referred to herein
above, or untll the issue date of the certificate of completicn for the relevant Identified Project,

V = (Nw ~ Nn) + (Rw - Rn)
X

V.= Delays due torain in calendar days in respect of the calendar month under consideration.

Nw = Actual number of days during the caiendar month on which a ralnfall of Y mm or more par
day has been recorded

Rw = Actual rainfall in mm for the calendar month undar consideration,
Nn = Average number of days in tha relevant calendar month (as derlved from existing rainfali

records provided in the project specifications) on which a ralnfall of Y mm or more per day
has been recorded.

Average reinfall in mm for the calendar month, as derlvad from the rainfal] records
supplied in the project specifications.

Rn

X = 20, uniess otherwise provided in the project specifications.
Y = 10, unless otherwise provided In the project specifications.

The lotal delay that will be taken into account for the determination of the total extension of time for
the Contract shall be the algebraic sum of the monthly totals for the period under consideration, But if
the grand total Is negative, the time for completion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shail not excead {Nc — Nn) calendar days,
where Nc = number of days calendar days in the month under consideration

The factor (Nw— Nn) shall be consldered to represent a fair allowance for variations from the average
number of days during which rainfall equals or exceads Y mm per day.

Any raference to worde "Bid" or Bldder” hereln and/or In any other documentation shall be construed to have the 8ame meening as the words
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Conditions of Contract: PA-10 (FM)

The factor (Rw — Rn} + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfall doss not equal or exceed Y mm per day, but
when wet conditions prevent or disrupt work,

This formuia dogs not take Into acoount any flood damage, which could cause further or concurrent
delays and which should be treated separately In so far as extension of time Is concerned.

Accurate rain gaugings shalt be taken at a sultable point on the site dally at 08:00 unless otherwise
agreed to by the Service Manager, and the Cantractor shall, at his own éxpense, take all necessary
precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons,

Information regarding existing rainfall records, If avaliable from a suitable rainall station near the site,
will be supplied In the project specifications, together with calculations of rain delays for previous
years [n accordance with the above formula. The average of these delaye will be regarded as narmai
rain-delays which the Confreictor shell accommodate In his Programing, and Yor which no axtenslon of
time will be considered.

23,12 Upon recelpt of such wrilten application, referred to in 23.10, the Employer may in writing extend the
due compleiion date of ihe relevani identifisg Project by a period o be determined by the Employer or
may refuse to extend the due complation date of the relevant Identified Project. The due completion
dete of an Identifled Project may not be extended beyond the end of the Contract Period steted in the

Contract Data,

23.13  Any deuisiun yiven by the Employe, in lerms of 23.12, shail e Tivied annd Lis nding vn ihe Parfjus.

24, SUSPENSION OF THE SERVIGES

241 The Service Provider shall, on the written order of the Servics Menager, suspend the provigion of the
Services or any part thereof for such time or times and in such manner as the Service Manager shall
order and shall, during such suepension, properly protect the Services so far as Is necessary.

24.2  If the Service Provider Is Instructed in writing by the Service Manager (o suspend any or all of the
Services, the Service Provider shall re-schedule the relevant Services, For the duratlon of such

24.3  If the Service Provider Is unabie to render any of the Services for any reason other than an instruction
by the Employer to suspend the Services in terms of clause 24.1, the Employer ghall not be liable for
any claim of whatever nature, including a claim for costs, by the Service Provider.

25. PENALTY FOR NON-PERFORMANCE

251  The Service Pravider shall be liable for & performance deduction, If the Service Provider in rendering
any of the Services required under the Scope of Works, as emended from time to time,

25.1.1 delays In performing any of the Services;
25.1.2 falls to perform aeny of the Services;

25.1.3 falls fo perform any of the Servicss to the standard required in the Scope of Works, as
amended from time 1o time.

252  The performance deduction shall be calculated in accordance with the formula detailed in the Scope
of Works.

Any refarence to words “Bid" or Bidder® hereln and/or in any other documentation shall be construed to have the sama meaning ae the words

“Tender" or “Tenderer". Page 12 of 18
For Internal & External Use Effective date 1 Seplember 2005 Version:1.0
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26.3

26.4

26.5

26.6

26.7

26.8

26.9

26.10

28.11

The Service Provider shall not be liable for a performance deduction, if the Service Provider s unable
to perform due to no fault of his own, his employees, agents or representatives,

PAYMENTS
The Service Manager will evaiuate the Service Provider's perforrnance on a monthiy basis.
The Service Provider shail submit a monthiy ceriificate taking Into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including routine
sarvices, management fees, and services using call down rafes;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Servicé Provider; v
26.2.4 CPAP adjustment where stated in the Contract Data; and
26.2.6 VAT. vat wili be indicated separateiy in ali documemns.

if the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25% retentlon, then
5% of all moneys (excl. VAT) In the monthly certificate assessed by the Service Maneager as being
due to the Service Provider will be retained untll such time as the amount retained aquals 2.5% or
1,25%, whicheven is applicably, of e Conbiact Sun (exui. VAT)

The monthly certificate shall be supported by a detailed repori substantiating the Services rendered at
each Facility during the month under assessment.

The monthly cerlificate shall be assessed by the Service Manager. If the Service Menager agrees
with the certificate, he will Issue a statement within 14 days of the receipt of the cerlificate, taking into
account inter alla the following:

(1) deductions for penalties;

{2) deductions for overpayments;
(3) deductions for retention

(4) deductions for damages.

The Service Provider shall, on recsipt of the statement referred to in 26.6, issue to the Employer a tax
involce In the amount reflected in the statement. The Employer shall effect paymant to the Service
Provider within 16 days of receipt of the tax involce.

If the Service Manager does not agree with the certificate lesued by the Service Provider in terms of
Clause 26.2, the Service Manager shall within 14 days of recelpt of the certificate, issue a statement

The Service Provider shall furnish the Employer with a tax Invoice in the amount indicated in the
statement referred to in Clause 26.7.

With regards to the claim In dispute, the Service Provider may, within 14 daye of the Service Manager
lssuing the statement referred to in 26.7, submit a revised certificats or & justification for his claim or
deciare a dispute in terms of 34.

If it Is later resolved that the emount In dispute or any part thereof s owing to the Service Provider, the
Employer shall be llable for Interest theraon from 30 days after the Issue of the relevant monthly
cartificale referred to In 26.2 until the date of payment at the Intsrest rate determined from time to
time, by the Minister of Finance In terms of section 80 (1Xb) of the Public Finance Management Aci,
1899 (Act 1 of 1908), as amended.

All the work shall be evaluated In accordance with the provisions of the Pricing Data.

Any reference fo words “Bid" or Bidder" herein and/or In any other docurnentstion shall be consirued to have the same meaning as the words
"Tander” or "Tenderer". Page 13 of 18
For Internal & External Use Effective date 1 September 2005 Version:1.0
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Conditions of Contract: PA-10 (FM)

In assessing the quallty of the work presenied by the Service Provider, the Employer may enlist the
assistance of third parsons. In assessing the work the third person shail act reasonably. The selection
of such third persone shall be in the absolute discretion of the Employer and the Service Provider
shall abide by such selection.

Any and ail extra costs incurred by the Service Provider, resuiting from the Service Provider having to
address and/or rectify queries arising from a clalm submitted in respect of work done, shall be for the
account of the Service Provider.

RELEASE OF SECURITY

If the Service Provider has furnished a security by way of a variable guarantes of 2.5% of the Contract
Sum {excl. VAT), the security will be reduced and be released In accordance with the provisions of
such variable guarantee.

If the Service Provider elects fo furnish a security by way of a cash deposit of 2.5% of the Contract
Sum (excl. VAT), then the security will be released as follows:

27.2.1 annuaiiy in equai portions, subject 10 27.2.2 and 27.2.3;

27.2.2 95% of the iast ennual portion of retention shall be released within 30 days of the expiry of the
Service Period;

N
=1
it
W

Ui renmaining reivntion sisll by 1elwased within 30 days of Hw issue of il Cer tilicale of
Complefion.

If the form of security selected is:

(8) aretention of 2.5% of the Contract Sum {excl. VAT); or
(b) @a1,26% cash deposit and a 1,25% retention of the Contract Sum (exol. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has bean
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Complation.

OVERPAYMENTS

If any overpayment of whatever nature Is made to the Service Provider, tha Service Provider shall bs
obliged to repay such amount to the Employer and the Employer shall be entitied to deduct such over
payment from any amount due to the Service Provider, In respect of this Contract or any other
contragt, which the Employer may have with the Service Provider. The Employer shall be entitled to
claim inferesl on any and all overpayments made to the Service Provider at the rate prescribed, from
time to ime, by the Minister of Finance In terms of section 80 (1)(b) of the Public Finance
Management Act, 1899 (Act 1 of 1999), as amended.

COMPLETION

At the expiry af the Service Period the Service Manager shall furnish the Service Provider with a
written list of Employer's Assets and Data handed over at commencement of the Contract and
accumulated during the Contract Perlod.

At the expiry of the Contract Periad, the Service Manager shall issus to the Service Provider a
Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwlse Provided in the Contract:

Any reference to words "Bid" or Bidder” herein andior in any other documentailon shall be consirued to have the same meaning as the words

“Tender” or “Tendarer”. Page 14 of 18
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Conditions of Contract: PA-10Q (FM)
20.3.1 The Guarantes shall be returned, if applicable.
28.3.2 The finel cash deposlt or retention, whichever s applicable, shall be reduced fo zero,
ASSIGNMENT

The rights and obilgations of the Parties in terms of thig Contract shall not be ceded, assigned,
delegated, or otherwise transferred, by either Party to any person outside of the Service Provider and
the Employer, save with the prior written consent of the other Party.

Each Party warrants that he Is acling as a principal and not as an agent of an undisclosed principal.
INDULGENCES

No extension of time, latitude or. other indulgences which may be given or allowed by éithér Party to
the other shall constitute walver or aiteration of this Contract, or affect such Party's rights, or prevent
such Party from strictly enforcing due compilance with each and every provision of this Contract:

OWNERSHIP AND PUBLIGATION OF DOCUMENTS

The copyright of all documents, recommendations and reports complled by the Service Provider
during the course of and for the purposes of finalising Services, ang the Contract ag g whole, will vest
in the Employer, and may not be reproduced or distributed or made available to any person outside
the Employer's service, or to any institution in any way, without the prior written consent of ihe
Employer. The Employer shall have the right to use such materia for any other Purpose without the
approval of, notification to or payment to the Service Provider.

The copyright of all electronic aids, software programmes etc. prepared or developed In terms of thig
Contract shall be vested in the Employer, who shall have the right {0 use such material for any other
purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing decuments or materia| to the Employer, the development of
which has not been at the expense of the Emplayer, copyright shall not be vested In the Employsr,
The Service Provider shall bg required to indlcate to which dacuments and/or Materials this provision
applies.

The Service Provider hereby indemnifies the Employer against any action or claim. that may be
Instituted against the Employer and for any damages suffered or Ingal costs {Including costs on an
attorney and cliant scale) incurred on the grounds of an alleged Infringement of Eny copyright or any
other intellectual Property right in connection with the work outiined In thig Contract,

BREACH OF CONTRACGT

in the event of a breech by the Service Provider of any of the terms ang condltions of this Contract,
the Employer shall issue a notice of non- compllence requiring compliance within 10 (ten) days. In the
event that the Service Provider falls to remedy such breach on expiry of the notice period, then the
Employer shall without prejudice to any other rights that i may have, be antitled lo exarcise any or gl
of the following rights:

33.1.1 Enforce strict compliance with the terms and condltions of the Contract;

Any reference to words “Bid” or Bidder" hereln and/or In any other documentation shall be construed to have the SEme meaning as the words
*Tender” or "Tenderar”. Page 15 of 18
For internal & External Use Effective date 1 September 2005 Version:1.0
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33.2

33.3

34,
34,1

34.2

34.3

34.5

Conditions of Contract: PA-10 (FM)
33.1.2 Toterminate this Contract without prejudice to any other rights it may have;

33.1.3 To suspend further paymants lo the Service Provider:

the Service Provider shall be held table for costs Incurred |n connection with and arising from
the appointment of such a service provider as well as damages suffered.

aocess 1o and to make avallable all Information, documents, Programmes, advica, recommendations
and reports collected, furnished and/or compiled by them to enabie the Employer to assume

In the event of breach by the Employer of the terms and conditions of this €ontract, and in the event
of tha Employer remaininhg in'braach after ten (10) days’ written niotice calling for rectification of the
breach, the Service Provider shall be entltied to:

33.3.1 enforce strict compliance with the terms and conditions of thg Contract; or

33.3.2 tferminate the Contract by delivering written notice to the Employer to that effect to the extant
that such breach Is of g material term of this Contract,

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any
part thereof, at any stage of completion.

The Employer shall have the right to terminate this Contract without prejudice 1o any of its rights upon
the occurrence of any of the following acis:

34.2.1 on breach of this Contract by the Service Provider as stipulsted in Clauge 33;

34.2.2 on commencement of any action for the dissolution end/or ligquidation of the Sarvice Provider,
except for purposes of an amalgamation or restructuring approved in advance by the
Employer in writing;

34.2.3 if the Service Provider recelves a court order to be placed under judicial management or fp
commence liquldation proceedings that is not withdrawn Gr struck out within five {5) days;

34.2.4 if the Service Provider informs the Employer that It intends to cease performing iis obligations
In terms of this Contract;

34.2.5 If the Service Provider Informs the Employer that it is incapable of completing the Services as
described; or

34.2.8 If in the opinion of the Employer the Service Provider acted dishonestly;

The Employer rasarves the right to, even In the absence of breach or the events referred to In 34,
terminate this Contract at any time, by giving one {1) calendar manth written notice to the Service
Provider.

Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructiong to resume or
reinstate the Services are not Issued within tweive (12) months of the instruction; or

34.42 [f Instructions, necessary for the Service Provider 1o continus with the Services after a
Stoppage Instruction, are not received from the Employer within three (3) months after such
instructlons were requested by the Service Provider.

Should the Contract betwsen the Employer and the Service Provider, or any part thereof, be
terminated by elther of the Parties due to reasons not attributed fo the Service Provider:

Any reference to words "Bid" or Bldder” hersin andfor In any oiher documentation shall be construed 1o have the $amMa meaning es the words
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36.1

36.2
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Conditions of Contract: PA-10 (FM)

34.5.1 The Service Provider will be remunerated for the 8ppropriate portion of the Services
satisfactorfly completed, calculated In accordance with the agreed rates.

34.6.2 Invoices for work done shall be submitted to the Employer within three (3) months ofter the
termination of the Contract, failing which the Employer will not be obliged 1o pay same,

programmes, advices, recommendations and reports collected, furnished andj/or compiled by
them to enable the Employer to assume responsibility for and the benefit of the Coniract as a
whole.

DISPUTE RESOLUTION
In the event of a disputs, the Parties shall endeavour to resolve sych dispute through negotletion, in
good faith.

it the Parties tajl to resoive a disputs through negotiation gs mentioned in 35,1 » Within 14 daysotg
dispute being declared, the Partles may by written agreement refer the matter to mediation,

The mediator shaj) be a person agreed to by the Parties, failing agreement, the President; South
African Facllitles Management Institute shall nominate the mediator,

shall bear theilr own costg arising from the mediation and shall €qually share the costs of the mediator
and related costs. The rmediator and the Parties shall, before the Commencement of the mediation,
agree on & scale of fees on which the mediator's fees will be based,

The Parties shall appoint the mediator within 21 days of agreeing to mediate,

On appointment of the mediator, the Parties shall Jointly with the mediator decide on the procadure to
be followed, representation, dates and venue for the mediation,

if the dispute or any part thereof Is settled, the agreement shall be regorded by the mediator and
signed by both Partles. The agresment shall ba binding on the Parties to the extent that |t correctly
records the Issues agreed upon between the Parties.

If the dispute or any part thereof remains Unresolved, it may be resolved by litigation proceedings,

If the mediator or any Party, at any time during the mediation Process, Is of the opinion that the
medlation will not resolve the dispute, then he may In writing stop the mediation process. The dispute
may then be dealt with in terms of 35.8.

Notwithstanding anything eise herein contained to the contrary, it s agreed that irmespective of the fact
that the dispute is referred to negotiation, mediation or litigation in court, the decis(on of the Employar
on the dispute involved will Immediately be glven effect {o by the Service Provider and the Service
Provider shall proceed with the Services with all diligence unless the Parties agres otherwise in

This Is the entire Contract betwaen the Parties and may only be amendeq |t reduced to writing and
signed by the duly authorised representatives of both Parties, whereafter sych amendments will {ske
effect.

The Coniract shall be governed by, construed ang interpreted accaording to the law of the Republic of
South Africa.

DOMICILIUM CITANDI ET EXECUTANDI

Any referance to words "Bld" or Bidder" hersin and/or In sny other documentation shall be construed to have the seme mesning as the words

“Tander*. or “Tenderar”, Page 17 of 18
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371 The domicillum citandj of executand) of the Parties for g PUrposes arlsing from this Contract for the
sarvice of notlces ang legal process shall be gs Specified by the Paritles in the Contract Dgtg,

37.2  Eachof the Parties shajj be entitied at any time by way of written notica g0 the other Party,

its domiciliym citand et executandi to another physica} addresg,

37.3  Any notice in terms of the condttions of the Agreement musy elther be:

374  Anotice In terms of the Provisions of this Agreement shail ba considered to be duly Iecelved:

37.4.1
37.4.2

If handdellvered on the date of delivery:

to change

if sent by registered post as Indicated in clause 37,3.2 above, ten (10) days after the date it

was posied, uniess ihe Gontrary is proveg

375 Notwithstanding anything to the contrary contained of implied in thig Agresment, the writger, notk

37.8 Any notice, request, consent, or other Gommunication mage between the Partieg Pursuant {o the

Ny reference to wordg “Bl*

“Tender* or “Tenderar”.

F
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PA-11: BIDDER’'S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1 s the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
fable below.

Full Name Identity Number Name of State institution |

(1) the power, by one person or a group of personsg heolding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” hereln and/or In any other documentation shall be construed to have the same

meaning as the words "Tender” or “Tenderer”. Page 1of 3
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2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is emplioyed by the procuring institution?
YES / NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES / NO

2.3.1 If so, furnish particulars:

3 DECLARATION

|, the UNdersigned, (NAME).......ccoiiieriiiricee e e e e e e e et eee et
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

3.1 Ihave read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of refarence for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
c¢ombining thelr expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or *Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Verslon: 2022/03
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3.7 | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penaities in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms .of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

[ ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bldder" herein and/or in any other documentation shall be construed to have the same
meaning as the words "Tender” or "Tenderer". Page 3 of 3
For Extemal Usge Effective date 5 July 2022 Verslon: 2022/03
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name end rogisiration number, If applicable, of the Enterprize)

Held at _ {place)
on (dats)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

{Project description as per Bid / Tender Document)

Bid / Tender Number: _ ___{Bid/ Tender Number as per Bid / Tender Document)
2. *Mr/Mrs/Ms: .
in *histher Capacity as: _ (Position in the Enterprise)

and who will sign as follows:

be, and is heraby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondeance In connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned
above.

Name Capacity Signature

|-h U|NI_:.

| 4,1

Qo ~N

Any reference to words “Bld” or Bldder" herein andfor [n any other documentation shall be tonstrued to have the same meaning as the
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18

20

The bidding enterprise heraby absolves the Department of Public Works fromn any llabllity whatsoever thet may arise as a resuit of this
document being signed.

Note: ENTERPRISE STA_MP

1. *Delole which Is not applicable.

2. NB: This resoiution must, where poesibls, be signed by gll
the Direclors / Members / Pertners of the Bldding
Enterprise.

3. Inthe avent that paragraph 2 cannot be compiled with, the
rasolution must be signad by Directors / Members /
Partners holding a majority of the sharas/ ownership aof the
Bidding Enferprise (aftach proof of shareholding /
ownership hereto).

4. Directors / Members / Pariners of the Bidding Enterprise
may alternatively appoint a person lo sign this document
on behalf of the Bidding Entsrprise, which person must be
so authorized by way of a duly completed power of
altorney, signed by the Directors / Members / Partners
holding & mejority of the sheres / ownership of the Bidding
Enterprise (proof of shareholding / ownership and powsr
of stforney are fo be attached herelo).

5. Should the number of Direciors / Members / Pariners
excesd the space avaliable above, additional names and |

| signatures must be supplfed on a separale page. |

Any refersnce to words "Bld” or Biddar” herein and/or in any other documentation shail be conatrued to have the same meaning s the

words *Tender" or "Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/04



ncoh
Lad

wmhd L

PR et i oy
-‘L" B PURIG OF SVTH APRICA

PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a mesting of the Board of *Directors / Members / Partners of:

{Legally correct full name and registration number, if applicable, of the Enterprise}

Held at - L S — (place}
on __ - {date)
RESOLVED that:

1. The Enterprise submits & Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legaily correct full names and reglstration nuumbers, if applicable, of the Enterprises forming the ConsortiumiJoint
Vanture) ’

to the Department of Public Works in respect of the foliowing project:

(Project description as per Bid /T ander Document)

Bid / Tender Number: __ (Bid/ Tendar Number as per Bld / Tendsr Document)
2. *Mr/Mrs/Ms:
in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:
be, and Is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
ltem 1 above, and any and all other documents and/or correspondence In connection with and relating to
the consortium/joint venture, In respect of the project described under item 1 above.

3. TheEnterprise accepts joint and several iabllity with the parties listed underitem 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and In any way connected with, the Contract to be entered
Into with the Department in respect of the project describad under item 1 above.

4. The Enterprise chooses as Its domicilium citand! et executandi for all purposaes arlsing from this Joint venture
agreament and the Contract with the Department in respect of the project under item 1 above:

Physlcél address: S

(code)

Any reference to words "Bid” or Bidder" hereln and/or In any other documentation shall be canstryed to have the same meaning as the

words "Tendes” of "Tenderar”. Pege 1 of2
For extarnal use Effective date 20 September 2021 Varelon: 2021/01
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Postal Address:

(code)

Telephone number: __

Fax number:

Name Capacity Slgnature

- |
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15 |

The bidding enterprise hereby absoivea the Depariment of Public Works from any Habllify whaisoever that m:y arise as & result of this
document being signed

Note: ENTERPRISE STAMP

{. *Delete which Is not applicable.

2. NB: This resciution must, where possible, be signed by gil
the Directors / Members / Fariners of the Bidding
Enterprise.

3. Inthe svent that paragraph 2 cannot be complied with, the
resolution must be slgned by Directors / Members /

' Pertners holding & mejority of the shares/ownersfilp of the
Bidding Enterprise (aftach proof of shareholding /
ownership herslo).

4. Direciors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person (o sign this document
on behaif of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Mombers / Pariners |
holding @ meforlly of the sharas / ownership of the Bldding
Enlerprise (proof of shareholding / ownership and power of
atlorney ere to be atlached herelo). ‘

5. Should the number of Direclors / Members / Partnets
axceed the space available above, additional names and
signatures must be supplied on a seperale page. J [

Any refaranca to words “Bid” or Bidder” hersin and/or in any other documentation ehall be construed to have the same meaning es the

words "Tender" or “Tendsrer". Page 2 of 2
For external use Effective date 20 Seplember 2021 Verslon: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/oint venture to Jointly bid for the project mentloned below: (fegally correct full names and
reglstration numbers, If eppilcebls, of the Enterprises forming a Consortlum/Joint Venlurs)

1. =

Held at : (plece)

on = . __ {(date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid In Consortium/Joint Venture to the Depariment of Public
Works in respact of the following project:

{Projsct description a8 per Bld /Tender Document)

Bid / Tender Number: _{Bid / Tender Number as per Bid /Tender Document)

Any refsrence to words “Bid® or Bidder” hersin and/or In any other dooumentation shall be construed fo have the same meaning as the

words *Tender” or "“Tenderar”, Page 1 of 3
For axternal use Effective date 20 Septambar 2021 Verslon: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *his/her Capacity as: {Pasition in the Enterprise)

and who will sign as follows:

be, and Is hereby, authorised to sign the Bid, and any and all other documents and/or corraspondence In
connection with and relating to the Bid, as weil as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentloned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Jolnt Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
anterad Into with the Department in respect of the project described under item A above.

E. Anyof the Enterprises to the Consortium/Joint Venture Intending to terminate the consortiumijoint venture
agresment, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminats, the Enterprises shall remaln Jointly and severally liable to the
Department for the due fulfliment of the obilgations of the Consortium/Joint Venture as mentloned under

item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to tha Consortium/Joint Venture and of the Department, cade any of its rights or assign any
of Its obligations under the consortium/joint venture agreement In relatlon to the Contract with the

Department referred to heraln.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arlsing from the consortium/joint venture agreement and the Contract with the Department In
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any referencs to words “Bld" or Bidder" hereln and/or In any cther dosumentation shall be conairued to have the same meaning as the

words *Tender” or ‘Tendersr”. Page 2 of
For extemal use Effective date 20 September 2021 V;,ﬂ:m ‘1)33
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REPYBLIC OF BOUTH AFRICA

PA-16.3: Special Resolution of Consortia or Joint Ventures

Capacity Signature

=k

[l

14

5

The bidding enlterprise hereby absolves the Department of Public Works &

a result of this document being signed.

— -

Infrastruciure from any liability whatsoever that may erise as

Any refarence to words "Bld" or Bidder* hereln and/ar In
words "Tender” or "Tenderer”,
For external usa

NB: This resolution must be signed by gil the Duly Authorised Represenfatives of the Legal Entitles {o the consortium/oint

Should the number of the Duly Authotised Representalives of the Legal Entities joining forces in this fender excesd the space
avallable abova, additional names, capacily and signatures must be supplied on a seperale page.

Resolution PA-15.2, duly completed and slgned, from the separate Enterpiises who parilcipate In this consortlum/oint venturs,
must be attached to this Special Resoiution (PA-15.3). )

Note:
1. *Delste which is not appliceble.
2
venture aubmitting this tender, as named In lem
3.
4

Effeclive date 20 September 2021

2 of Resolution PA-15.2

any othar documentation shell be conalrued fo have the same meaning as the

Page3of 3
Varsion: 1.3



L7l ‘uoisiap 1202 Jequeldag (Z ajep angoays sy [BLsP(] g [Bluell] Jo4
Z o0 | ebed Jelepusl,, Jo Jspus L, SpIoM 8y B Guuesw awes ay) eAry 0} PanUISUCS aq [|BYS UOREILSWNO0P Joaylo AUE Ul J0/PUE UIaISY ISppig JO _PIF, SPIOM ¢} eoualeyel Ay

asudiejuz sseuisng jews buidyend IS ;
esudiejuz ol pajdwexgy :JWT ,

{eowy yinog w1 woq suosiad 6} sigedydde jou) pauelqo diysueznio UBSUY YINOS JO 81ep B1e)s ##

Jequinu uogexnsiBey P Jayiebo) ‘Aueduiod BuipjoH a1 Jo diusieumo ey Auepi ‘ol diysieuue ‘uogelodion) esoj) ‘Auedwon) e seajeswel ae SIDUMQ) BISUYAA #
_ozﬂ_i hﬂnaﬂ_ 3..,_”_.4 ON[] seA[1 | oN[] seA[] -oz_u soA [ % | 4!
—_— _ " ']

oN(OJseA[d | nOLO0and ¥ ' oN[d n&:u_ozD saA[] | oN[] seA[] | oN[] seA [ % ‘b
roz_u soA[] | nOLJanJ 80 oN[JseA[] oN[] sea[1| oN[J seA[] | oN[] seA ] % ol
“oz_u saA [ :H._ 10and ¥ oN[OseA[] oN[dseA[]| oN[] seA[J | oN[] sea[] % L

oN[]seA[d | nOL0O0anJ V[0 oN[]seA[] oN[]seA[]| oN[] seA[] | oN[] seA [ % 8

oN[]sAd | nOL0O0and ¥ [oN[J #9A[] | oN[] seA[] | oN[] seA[] | oN[] sea[] o L

oN[] uo>_nﬂ NnOL0anJ 80 eoN[CseA[] oN[] seA[]| oN[J seA[] | oN[] seA[] % 9

oN[] ue._u. nd10and u _oz_u seA[] oN[] seA[]| oN[ seA[d | oN[] seA[d % S |

ON[JseA[d] | nOi10and u[] |oN[]seA[] oN[]seA[d| oN[ seA] | oN[] seA ] % L4

ON[]seA[] | nOi100anJ u[] |oN[JseA[] oN[]seA[1| oN[] ®2A[] | oN[] seA ] % >

oN[JseA[d | nOLand 3] |oN[] seA] oN[] seA[1| oN[] sea[] _oz_n_ seA ] % Z |

oN[]seA[d | nOrO0and ¥ |oN[d %A1 | oN[] seA[]| oN[] seA[] moz_n_ seA [] % b

uelejeA (n) Aunqesip _ #jdiysuezp|) pue
ey ueqin J (L) diysumo] .  uosiod uBLIOM ynok p— poauMmo Jegquwnu uodssed #
H 91e21pu] 1 (an) easy pedogarag | P " 4 ejeaipuy J! ;yesjpu) ebBejuassag Qpuep) sweuwns pue owen
18puq / (4) reany # SEIpUl
o | u Bupay 1 egeajpu) _

"SdNOYD GALYNDISAA ANV dIHSNIZILID “MITWNN t_._.zmn.__ ‘TNVN A€l SUIATOHINVHS YO SHIAWIN ‘SHOLIRIdONd TV 1SIT 'L
A“B a—anu—-nn“ xo_ﬂ- mwam:m :oz D Nmma D FM’N D -------------------------------------------------------------------------------------------------------- hp-“cwn—u JO aweN

:0u Jepua,

AINIWTUNOOUd TVILNTHIITUd ¥O4 SdrioUD GILYNOISIA 40 NOILVIVIO3d 0¥ -Vd T %



L} ‘uoIRIBA 120Z Joquisides 0Z elep eAgoayg oS [ewep ¥ RSN JoJ

Z Jo g abed “A2iSpusal, Jo Japusl, spiom ay) se Bulueew sLes ay) saey 0] panuisuos aq [[Eys UOEIUSWINDOp Jeyjo AUE LI JO/PUEB UIIDY ISP JO Pig, SPIOM 0] Soualajas Auy
ajeq esnjeubig oAljejuasaidal Jo ewepN
Jaiepue] ey} Aq paubjs

“aNe| aup Aq 1es aq
Aew se poued awg s uiyum Jakoidw3 ey} 0} papILgns aq [IM ‘UiBIBYy pepiacid uogeuuol ayy BuipieBbes Jekodwg ey Aq paanbai jooud Auejuswnoop Jeyuny Auy G
‘ursiey papjaoid uoneuLojul JUBINPNEY JO UocHEjUesaldelsiw 0} anp uolesyenbs|p Yons AUE JO JjNsal B SE JopUa) S[GEJINOAE) SSO| B
Jdeooe 0} Butaey Joy saiewep Joy wiejo e Suipnioul 10BRUOY) B} Ul pue me| ul 9AsY Aew )i Apswal Jayjo Aue asosoxe Aew soAojduig ey} ey} sydesoe Jesspus) sy ¥
‘uasey
Jayo sJasepus] ay) woy Bugnsal joeRuoY Aue [@oues 0} seholdwg ay) epnus |Im Jo ‘pajenieas Buleq Ajsnoaueynuwis Jasepua| ay) Jo (s)ieyo Jopusy JoLpo Aue
Se [|om se ‘uleley Jao s Jasapua | eyl Aenbsip [reys uessy papiacid uoneuLojul Jusinpney Jo uoneuesaidalsil [euonuUsiUI Aue Jey) SpuEjsiepun JaJapua] ay] ¢
‘SJUSLINOOP PIES U] PBUIEIUOD UORELLIOI puB Suoijuysp el o) Buipioooe paje|dios sem WOy SAOQE 8Y) Jel) pue
PoOjSISpuN pue palpn}s siam Japua L iyl 0} Bulurepad SjUSWINDOP |je pue papuswe Se 9661 10 ZOL 10V Ssauisng [[BwS [euoneN ‘Z L0z ‘suonenbey jueweinoold
[epuasajald ays (000Z J0 S 1PV) 000Z PV SHomeWel A3liod UaWeInNoold [BluIajald (€00 JO €6 10V) £00Z ‘1Y Jusuuamodiug JIWouooT Joe|g peseq-peaigayl g
‘sjoadsal ||e uj J0eU0d pue anJ) aJe JABPIY SiY] U] peulejuod sienoed pue ucheuLIoul 8y | L

‘Jey} suuyuod Aqesey ‘JaI9pus L ey} Jo Jeyeq Uo os op 0} pezuoyjne A|np s| eysey jey) sjueLIEM oYM ‘peubjsiepun ay
'NOILVYY103a 2

:ou Jopue |

LNINFUNI0Ud TVILNIIIATd HO4 SdNOYUD IALVYNDISAA 40 NOLLYVAVIDEA 0¥ -Vd




Daginmnnt:
Publl; Works
REPUBLIC OF SOUTH AFRICA

OCCUPATIONAL HEALTH AND SAFETY

GENERIC GUIDELINES FOR SAFETY, HEALTH AND
ENVIRONMENTAL SPECIFICATIONS

IN
CONSTRUCTION PROJECTS, REPAIRS,

RENOVATIONS & MAINTENANCE

MANAGED BY

THE DEPARTMENT OF
PUBLIC WORKS

Rev H&S Spec Guideline Oct 2015



TABLE OF CONTENT

1. Preamble ..c.ouveunuie N S— P TTTR—— SS—— "
2. Scope of health & safety specification dOCUMENt......c.c.uuiiiiiiincsrrnsareoemmeennsessrecsmmnsesrssnssies 5
3. PUrpoSe .caversrmarmrmanasias e besmrasaEeEEessaRarnnEnnnnnsannn soeranmnnnan . S 5
4. DeflnHons..ccseririrnrsimnssnnsansscnrnnrannanns resaraseanerenrensanrns vesenneen I reanens
6. Occupational health & safety management.....cvceverennnsesannns . . —— 8
5.1 Structure and organization of OHS responsiblilities........ R NE—— A — 8
5.1.1 Overall supsrvision and responsibllities OHS.........ceeriiicinensunnsesrssrersrrreessssssssessenssmns 8
5.1.2 Required appointment as per the construction regulation............. . PP {1
5.2 Communication, participation & consultation......evsreersasss erstrmnamnsurnrarasanna R 11
6. Interpretation...... CeareaNsrEasEERn s anra s nnnnnn . . . 11
7. Responsibilities...cccceencanraarnnarnns N Crenenrrsarannonnns . 12
7.1 Client....cusssnrrsnnessnarsass S ——— P S —— 12
7.2 Principal contractor...umsrmmsmssiassassrasasnsss T ——— N STT— T
7.3 Contractor...cvessiveserirsrnssnnsns S hEhednraEnEsmranserersannrann P st anes O 14
7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP).........ccceeremrsseenerne 15
8. Scope of WOrK..eeveusearressasmansnssnarasasennanns S T S .16
9. Preparing Health & Safety Pian...... CERNReEEaE e R anna s ann s rnn e P T 16
10. Health & Safety File........cueus F RN bessrRR R s ns A, ——— 19

11. OH&S Goals & Objective & Arangements for Monitoring & Reviewing OH&S Performance..19
11.1 Identtfication of Hazards & development of Risk Assessment, Standard working

Procedures (SWP) & Method Statement.......couseessasanssasserssnnsns Siamannraneanaresananan S 19
11.1.1. Monthly audit by cilent and/or its agent...... ervassasasEacanararEnn - renenmsennnsrnsa w19
11.1.2 Health & Safety Incident/accident reporting and investigation........rueescesrerenss [P— |
12- Raview IIIIIIIIIIIIIIIIII S IAAF U EEE NN NN NN SN SANENENINNN NN N ENEEES FPSPABENA FANVE NG EEEREDEY IENENGAEEEEEEER SN INAFECIGEFEENEREE |'.21
12.1 Site Rules & other Restrictions...... PR EEREeRERERN R R aTE R Rannnnan - wremmmmRsERanmnTs T .
12.1.1 Appointment of Health & Safety Reps.....c..sssccessnarennnas T P 23
12.1.2 Duties and functions of the Health & Safety Reps....secessrrsnnnes Cesamsassnane . 23
12.1.3 Establishment of Health & Safety Committee...veisveerarererarens . . w23
12.1.4 Training & AWareness.....coverermsannrsnnnnnns Ceesrsnrmrarenrasean P . viedd
13. Project Site Specific RequIrements...vsuieissssmmesnsssnssnsensscssrsnrennens . carrnnn D
14. Outlined Data References & Information on Certain & Specific Obligatory

Requirements to ensure compliance......oevsernreanas . ermrsennra . 26
16. Principal Contractor General dutles...cuesssesssessemsannanesss P —— P — 30
16. The Principal Contractor Specific DUti®S.s..sessssraessssssaesnsssusessnsens Wbamsussrunsraurnananannnn PSPPI |
17. The Principal Contractor Specific Responsibilities with regard to hazardous activities....... - |
18. General Notes to the Principal Contractor. .cveeceessessssasarasanas R - 32
19. House Keeping...cceessariivennasnnnasnarunnnsnnnisesenes essaMEnman e . Geemmrnrenranmas 33
20. Lockout System...ccveesmemransnnnnas e lrrsssreEEEEEEsERREaREEsEREnnLnnas A S |
21. Important Lists & Records to be Kept...sumesstssssnerssnsans R — S———— 36

Rev H&S Spec Guideline Oct 2019



1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Client and/or its Agent
on its behalf with the same.

The Client's further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as
the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, aithough the definition of Health and
Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertaining to assoclated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all heaith, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoling it is reiterated that environmental management
shall recelve due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a dalily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope

Rev H&S Spec Guideline Oct 2019 3



and detalils of any risk associated with any hazard at the construction site, in order to identify
the steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health
and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ (see definitions under Construction Regulations) detalling the key activities to
be performed in order to reduce as far as practicable, the hazards identified in the Risk
Assessment.

The Department of Public Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the goverance of the Department of Public Works. A very large number of State
employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of
South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which it is the custodian and may also include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facilities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a variety of
legal obligations. The Principal Contractor is to take due cognisance of the above
statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any
such Inaccuracies, inconsistencies and/or inadequacies must immediately be brought to
the attention of the Agent and/or Client.

Rev H4S Spec Guideline Oct 2019 4



2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, Including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify ény stipulation of the Act, Regulations and Safety Standards
which are promuigated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and Is
further obligated to monitor that these measures are structured and applied according to
the requirements of these Health and Safety Specifications.

The purpose of this specification document Is to provide the relevant Princlpal Contractor
(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Principal Contractor (and his
/her contractor) Is to be briefed on the significant health and safety aspects of the project
and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment:

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractor{and
his /her contractor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.

Rev H&S Spec Guideline Oct 2019 5



To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular In terms of Section 6,7 and 8 of the construction regulation
(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document
applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions in the Act and Regulations
pertaining to this specification document are hereby extracted.

“Purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work agalinst hazards to health and safety
arising out of or in connection with the activities of persons at work; to establish an advisory
councll for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors
when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and includes all
identified hazards, safe work procedures to mitigate, reduce & control the hazards identified
in a project.;

“Agent” —- means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed;

Rev H&S Spec Guideline Oct 2019 6



“ Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients
behalf in terms of the construction regulations;

“Construction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure:

(b) the installation, erection, dismantling or maintenance of a fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any
similar type of work;

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs
construction work and includes Principal Contractors;

“Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the
employer to pay to the contractor.

“Practical Completion Certificates” A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes Intended, although some minor work may
be outstanding.

“Accldent” — means unplanned occurrence that happens due to the unsafe condition and

may cause injury to a person, damage to the property, material, plant, equipment and the
environment;
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“Hazard” — means anything including work activities and practices with the potential to
cause harm;

“Rlsk” — means the likelihood that harm will occur and the subsequent consequencss.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce
or control such hazards.

Health and Safety File” — means a file, or other record in permanent form, containing the
information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilities
5.1.1. Overall Supervision and Responsibliity for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal
Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
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available to the principal Contractor to become part of site records (Health & Safety
File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardiess of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.
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5.12 Required appointments as per the Construction Regulations:-

[ item | Regulation | Appointment o ~ | Responsibl |
e Person

1. 3. Application Construction work permit Client

2, 5(1)(K) Principal contractor for sach phase or project Client

3, 5(6) ~ | Construction Health & Safety Agent | Client
4 [7.(1)0) Contractor T Principal

Contractor

5. 7(3) Contractor Contractor

6. 8(1) Construction manager Contractor

7 8(2) Assistance Construction manager o Contractor
8. 6(1) | Construction supervisor o “Contractor

9. | 6(2) Construction supervisor sub-ordinates ' Contractor
10. 8(5) ‘Construction Safety Officer o ‘Contractor
1. | 8(8) Responsible employee o

12. | 9(1) | Person to camry out risk assessment Contractor
3. | 10(1) Fall protection planner o Contractor
14, [12(1) | Temporal work designer - '

15. 12(2) Supervisor of temporal work operation
6. | 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations | Contractor |
18, | 14(11) Explosives expert Contractor
18, [ 14(1) Supervisor demolition work ' Contractor
20. 14(2) Scaffold supervisor ‘Contractor |
21. 16(1) Suspended platform supervisor Contractor
| 22. 18(1)a Rope access Contractor
23. | 19(8Xa) Material hoist inspector - N | Contractor |
24, 20(1) Bulk mixing plant supervisor o Contractor
25. | 21(2) Explosive actuated fastening device inspector Contractor
26. | 21(2Xg) Explosive actuated fastening device cartridge, nalls and | Contractor

studs: issuer & collector

27. |23(1) | Operator : construction vehicle and mobils plant Contractor
'28. | 28(a) | Stacking and storage supervisor - Contractor
|. 20. | 29 (h) | Fire equipment inspector - TontractT
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5.2

5.2.1

5.2.2

5.2,3

5.2.4

b)

Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined
by the client.

In addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors
and H&S Representatives ("SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of
hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively. It views consultants and
contractors as employees of the “owner” of a construction or operational project, the
“owner” being regarded as the employer.

(The position taken by the Construction Regulations is that the “owner”, in terms of
Its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,
i.e. the Principal Contractor and Contractors.
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7.1

c)

b)

d)

The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction
Regulations from all contractors on the project site.

RESPONSIBILITIES
Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project In writing for assuming the role of
Principal Contractor as inténded by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal
Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonabie steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals
of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor

and/or the Contractor from commencing or continuing with construction work should

the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

e have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

* have failed to implement or maintain their health and safety plan;

¢ have exacuted construction work which is not in accordance with their health and
safety plan; or
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7.2

b)

d)

f)

e act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being
employed or legitimately on the site of the works or in its vicinity.

Principal Contractor

The Principal Contractor shall accept the appointment under the terms and
Conditlons of Contract. The Principal Contractor shall sign and agree to those terms
and conditlons and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a
“Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his
Agent accordingly.

The Principal Contractor shall ensure that he Is fully conversant with the
requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner. or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable
be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he
has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to
commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety
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requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer’s offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is
available on site and is presented upon request to the Client, an inspector, Employee
or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

j) The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shalll
be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the
Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
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The construction Health & Safety Agent act as a link between the client, Principal

b)

d)

Contractor and the project team members with respect to health & Safety, They are
Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained

Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately
resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going fo contribute to the achievement of any client H&S goals
and objectives. They should also set their own H&S goals.

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the clients particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S
responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to Identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S
files.

SCOPE OF WORK
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These specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents, this amongst all includes for
example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of building and structures.

e Site clearance

Site hoarding, demarcation and demolition works
e excavations, filling, compaction, evening surface

Piling (by drilling, excavating, )

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water
reticulation system or any civil engineering structure or type of work

¢} Construction of a new two storied Administration bullding.

-  Preparation of site by leveling, compaction etc.
- Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detall required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one
time} and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &
workers on construction site.

(b} The plan must be implemented, maintained and kept up to date during the
construction of the project.

(¢) The principal contractor should prepare a H&S plan that includes

e project information;
o client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
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by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

« details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;
details of the principal contractor;

» details of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction
work that the H&S pian will cover;

* detalls on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and

 details on how the risks associated with falls, falling objects, moving plant,
electrical work and all high risk construction work that wili take place on a
construction project will be managed.

(e) The H&S plan should also include information on:

» the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;

» the safe use and storage of plant;
the development of a construction project traffic management plan;
obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;
workplace security and public safety; and
ensuring workers have appropriate licences and training to undertake the
construction work.

() The H&S plan must contain:

» a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed:

» the project program or schedule details, including start and finish dates,
showing principal activities;

* details of client, design team, principal contractor, subcontractors, and major
suppliers; and

» extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built’ plans, H&S files.

10. HEALTH AND SAFETY FILE
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11.

a)

b)

d)

The H&S file is a document prepared by the principal contractor containing important
project H&S Information for use by the owner of the completed structure after
construction has been completed.

The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
reguired information.

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client's format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11.

1

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in

the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times

agreed with the Principal Contractor Audit to comply with Construction Regulation

4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and

is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party will, however, take
responsibllity for the results of his/her own audit/Inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference
purposes.

11.1.2 Health & Safety Incident/accident reporting & Investigations

a) The Principal Contractor shall report all incidents where an employee Is injured on
duty to the extent that he/she:

iii.
iv.

dies

becomes unconscious

loses a limb or part of a limb

is injured or becomes ill to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at
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least 14 days elther fo work or continue with the activity for which he/she was
usually employed

OR where:

i. amajor incident occurred
ii. the health or safety of any person was endangered
iii. where a dangerous substance was spilled
iv. the uncontrolled release of any substance under pressure took place
v. machinery or any part of machinery fractured or failed resultlng' in flying,
falling or uncontrolled moving objects
vi. Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its Agent
on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the
Regulations.

c¢) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on

its behalf with copies of all intemal and external accident/incident investigation
reports.
The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the extent
that he/she/they had to receive first aid or be referred for medical treatment by a
doctor, hospital or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered into the Accldent/Incident Register
listed above. (General Administrative Regulation 9)
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12.

(f)

(9)

(h)

(i

The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar
incidents in future.

The Principal Contractor Is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations
including the steps taken to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave
rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors

* ldentification of corrective/preventative actions and continual improvement

o Communicating the outcome/results and documenting the events of the
investigation.

Reporting Of Near-Misses

¢ Department of Public Works views the reporting of near misses as a critical
component in creating a positive health and safety awareness culture on site.

» Department of Public Works retains the right to enforce the reporting of near
misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations
or amendments as contemplated In the above paragraph.
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12.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and
when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain
these throughout the construction period.

If not already tasked to the H&S Officer appointed In terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop

contingency plans for any emergency that may arise on site as indicated by the risk
assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives(‘SHE - Reps’)
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Where the Principal Contractor employs more than 20 persons (inciuding the
employees of other  Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and
General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is
required in terms of General Administration Regulation 6.

12.1.2 Dutles and Functions of the H&S Representatives

» The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

e The report must be consolidated and submitted to the Health & Safety
Committee.

¢ H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

e The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

* The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and dstermine the
procedures of the meetings including the chairmanship.

e The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall
determine its own procedures.

12.1.4 Tralning & Awareness
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The contents and syllabi of all training required by the Act and Regulations including any

other related or relevant training as required must be included In the Principal Contractor's
Health and Safety Plan and Health and Safety File.

13.

a) Tralning & Induction

All employees performing work or task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of
General Induction training

b) Site Specific induction Tralning

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

¢) Other Tralning

All operators, drivers and users of construction vehicles, mobile plant and other
equipment must be in possession of valid proof of training.

PROJECT/SITE SPECIFIC REQUIREMENTS
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The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c¢) Dealing with existing structures

d) Location of exlsting services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

j) Any welding work

k) Loading & offloading of trucks

) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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, 15. THE PRINCIPAL CONTRACTOR'S GENERAL DUTIES

» The Principal Contractor shall at all times ensure his status of an “employer”
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific
reference to Section 8 of the Act.

» The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titled “Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an interested party.

» The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

e The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

e The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES
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The Principal Contractor’s specific duties in terms of these specifications are detailed in the
Construction Regulations as published under govemment notice 07 August 2014,
stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR'S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities In accordance with the
following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobile plant.

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustivel All of the above requirements.
will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when
required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also apply to the State as well as
to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises”

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

¢. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1877) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4" October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation goveming the use of equipment, which may emit radlation (e.g. X-
Rays etc.)

j. Common Law

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or
Rev HA&S Spec Guideline Oct 2019 a2



increased accidents, fire or fire hazards and reduction in production. Good
housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it Is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and
applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting
including support services in respect of Heaith and Safety.

a) Facliltles

The site establishment plan shall make provision for:

b) Dining room facilities
The contractor shall make provision for adequate dining room facilities for his
employesas on site.

¢) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facilitles
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.
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e) Smoking Areas
Designated smoking areas shall be established by Department of Public Works.
f} Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and
Department of Public Works.

¢) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be limited
to:
L.lifting equipment and lifting tackle
ii.power driven machinery
iii.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors' barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact
number/s.

i) Erectlon of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor's
site plan.

Department of Public Works shall approve all structures erected for loglstical support
by the contractor. These structures include fences, workshops, tool sheds, offices,
ablution facilities, etc.
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J) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public
Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of
work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equig:ment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department
of Public Works in writing.

1) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable contalners to transport
The hazardous chemical waste from the source to the approved Department of Public
Works disposal point.

m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South
African National Standards (SANS) or similar.
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injurles and damage to people and equipment as far
as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before
commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction
Regulations. The lists are:

I.  List of appointments
ii. List of record keeping responsibilities
ii. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall
be developed
3) the risk assessment will also include activities like:
i. Transportation of passengers and goods to and from site
ii. Site establishment
ii. Physical and mental capabilities of employees
iv.  Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
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5) a review plan for risk assessments shall provide for:
i. the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work
methods, equipment or procedures and working conditions
iii. Risk assessment/s to be reviewed if the outcome of incident investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader.  All risk assessments and pre-task risk
assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Heaith
and Safety Plan.

c) Risk Based Inspection Program

The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and
assistance.

SERVICE NUMBER CONTACT PERSON

il-lgspital

l_ : — —]

" Ambulance }

oY Water i
| Electricity T

o E—— 5

Fire Brigade

@i Engineer - - i
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4DD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hersinafter referred to as Department of Public Works)

AND

(Name of contractor/supplier/Agent/)

L e e e et n e e et attarr e rre i resrn e s [
(name)representing .............cc.cce i e . |(186T N@Me Of
contractor/supplier], do hereby acknowledge that ................coviniiin it e,
[insert name of contractor/supplier] is an employer in histher own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

| undertake that ............cceviiiii e, [insert name of contractor/supplier]
shall strictly adhere to, and ensure that his’/her employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service ....................................[Insert
brief  details of project/service, for example, name, contract/project number]
............................... and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
.................................................................... linsert name of contractor/supplier/Agent
Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance
DY [Insert name of contractor/supplier] with the
provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, medification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
In any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
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This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has
the requisite authority to do so.

Signed this ..............ccoo e dayof ..o, 20 ............... at
...................................................... (Place)

(FUll N8MG)..........c.cce it e e (Signature) ...........coooeeeeeeniineinn, on

behalf of ..........cooviiiie e e (Suppller/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Department of Public Works'
contract on behalf of the contractor)

Witnesses

SIgNed this ...........ceverereennn., QBY OF v ee e 20,

At e, (PlECE)

(FUITNAMB.............oeceeeeiii s ceeeie e e e e seens (Signaturg)..............ccooeeeeeviieseeeeeieeiiis on

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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