website: www.publlcworks.gov.za
Supply Chain Managemeant: Mr. T. Zwane

Works Management ~ Mr D.van Blerk.
REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service
to be rendered at SAPS: KWA DABEKA 43 THEMBISILE MGAGA ROAD

Bid response documents to be deposited in the bid box situated at: National Department of
Public Works and Infrastructure: Corner of (formally known as) Alliwall and West Street
(Corner of Pixley Kaseme and Samora Machelle Street)

Item |Description | Quantity / Period |

4

1 | REPAIRS TO ROOF LEAKS AT CSC, DETECTIVE |
OFFICES AND ARMOUR ROOM

CLOSING DATE: 02/11/2022, CLOSING TIME @ 11h00 AM
NB: No Iate documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of
quantities or specifications attached in hereunder, and clearly indicate the delivery period and
the validity period of your quotation, Kindly also clearly indicates if you price includes or
excludes VAT. “You may claim VAT only if you are a VAT Vendor”

TERMS AND CONDITIONS

o If a supplier fails to deliver any or all goods or fails to deliver the required services
within the specified period on the order/ Contract or appointment letter the
Department of Public Works and Infrastructure may impose a penalty and further
deduct from the order / contract a sum of the delayed goods or unperformed services,
or terminate the contract in part or in whole.

e The Department of Public Works and Infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of witnesses and be forwarded
to the aforementioned physical address or email, failure to comply with these
requirements will result in the quotation being disregarded.

Yours Faithfully

SIGNATURE: W@' G@* ‘ \“@
ol | ol Zea

DATE:
For: National Department of Public Works and Infrastructure

Acknowledgement of the request to quote

Sign for acceptance Company Stamp

Sign for rejection
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PA 32: INVITATION TO BID
PART A B S
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)
1D;124481
BDNUMBER. | DBNQ22/10/105 | CLOSINGDATE: | D2/1 112022 | CLOSINGTIME: | 11:00 AM
.SAPS: KWA DABEKA: 48 THEMBISILE MGAGA ROAD: REPAIRS TO ROOF LEAKS
'DESCRIPTION AT C8C. DETECTIVE OFFICE AND ARMOUR ROOM.

| THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (L (DPWM 1 G8 or DPW04.2 G8).
‘BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID
BOX SITUATED AT (STREET ADDRESS!

'NDPWI Comer of Dr Pixlcy Kaseme &Samora Machele Street (West and Aliwal)Durban
Box Number 16 at Room (5
OR POSTED TO:

' S8UPPLIER INFORMATION
NAME OF BIDDER
 POSTAL ADDRESS

| STREET ADDRESS )
' TELEPHONE NUMBER CODE | NUMBER
' CELLPHONE NUMBER , )
| FACSIMILE NUMBER | CODE | | NUMBER
| E-MAIL ADDRESS |
VAT REGISTRATION NUMBER

| TCSPIN: | OR | CSDN:

B-BBEE STATUS LEVEL VERIFICATION | [ Yes B-BBEE STATUS | [ Yes

CERTIFICATE LEVEL SWORN

[TICK APPLICABLE BO¥] [1No AFFIDAVIT | [INo

IF YES, WHO WAS THE CERTIFICATE
ISSUED BY? -

AN ACCOUNTING OFFICER AS

CONTEMPLATED IN THE CLOSE .

CORPORATION ACT {CCA) AND NAME AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION
| THE APPLICABLE IN THE TICK BOX | ACT (CCA}
‘ [] |A VERFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN

| ACCREDITATION SYSTEM (SANAS)

g | A REGISTERED AUDITOR DETAILS:
NAME:

| REGISTRATION NUMBER:

BUSINESS ADDRESS:

Page 10f3

Any reference to words “Bld” or Bidder" herain and/or In any other documentation shall be conatrued to have the same meaning as the words “Tender” or “Tenderer”.
THIS FORM 1S ALIGNED TO SBD1

For Intemal Use Effective date 20 September 2021 Verslon:
2021/01




R PA-32: Invitation to Bid

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE SUBMITTED IN |
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] |

" ARE YOU THE ACCREDITED | Clves CINe | AREYOUAFOREIGN | [JYes [INo
REPRESENTATIVE IN SOUTH AFRICA BASED SUPPLIER FOR
RORITIE GO0RE& SERYILES ORI THE GOODS /SERVICES | [IF YES ANSWER PARTB3 |
OFFERED? [F YESENCLOSE PROOF] | WORKS OFFERED? | BELOW]
SIGNATURE OF BIDDER | o e | DATE

' CAPACITY UNDER WHICH THIS BID IS
SIGNED (Attach proof of authority to
sign this bid; e.g. resolution of

directors. etc.| S - -
TOTAL BID PRICE ("ALL |
' TOTAL NUMBER OF ITEMS OFFERED ) | APPLICABLE TAXES)
' BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: | TECHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT/ PUBLIC ENTITY | CONTACT PERSON =
CONTACT PERSON _ TELEPHONE NUMBER
. TELEPHONE NUMBER | FACSIMILE NUMBER o
FACSIMILE NUMBER ‘ E-MAIL ADDRESS

 E-MAIL ADDRESS

PART B
TERMS AND CONDITIONS FOR BIDDING
1. BID SUBMISSION:;

|
1.1, BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR |
CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION
NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND
BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST
BE SUBMITTED TO BIDDING INSTITUTION.

1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING
INSTITUTION.

1.5. THISBID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
. LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.
| 2. TAX COMPLIANGE REQUIREMENTS
21 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

25 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE PROOF OF TCS/PIN/CSD NUMBER.

Page 2 of 3
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%ﬁ%ﬁ"‘m PA-32; Invitation {o Bid

| 26 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD |
NUMBER MUST BE PROVIDED,

' 3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA}? O Yes [JNO
3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? ] YES [JNO
3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [ YEs [JNO
‘ 3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? [J YEs [INO
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS /
TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3

ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID, AN ORIGINAL OR CERTIFIED
COPY OF THE B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR
PREFERENCE POINTS FOR B-BBEE.

Nofe Well:

| 8)  In respect of non VAT vendors the bidders may not Increase the bid prioa under Section 67(1) of the Value Added Tax Act of 1991 where |
the relevant transaction would become subject to VAT by reason of the turnover thrashold belng exceeded and the bldder becomes lable
for VAT.

‘ b) All dellvery costs must be Includad In the bid prics, for delivery at the preseribed destination.

c) The price that appears on this form Is the one that will be considered for acceptance as 3

d) The grand total in the pricing scheduls(s), inclusive of VAT, atiached o the bid offer must corelate and be transferred to this ferm (PA32).

@) Where thera are inconsisiencles between the grand totel prics offer in the pricing schedulae) and the PA32 price offer, the price offer on
the PA32 shall prevall and deemad to be flem and final, No further correspondence ehall be entered into in this regand, |

! All applicable taxes” includes value- added tax, pay as you eam, income tax, unemployment insurance fund contributions and
skills development levies

Page 3 of 3
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SAPS: Kwadabeka 48 Thembisile Mgaga Road(Ref. no.. ID 124481) NORMAL SERVICE
Repairs to roof leaks at csc, Detective office and Armour room

public works
& infrastructure

Department:
Public Works and Infrasiructure
REPUBLIC OF SOUTH AFRICA

L

SPECIFICATION
UNPLANNED MAINTENANCE

AT

KWADEBEKA 48 THEMBISILE
MGAGA ROAD

FOR

REPAIRS TO ROOF LEAKS AT CSC,

DETECTIVE OFFICE AND ARMOUR ROCM
REF. ID 124481
NORMAL SERVICE

15/08/2022

Chief Works Manager: MR DAVID VAN BLERK - Cell: 082 8264906

CLOSING DATE BEFORE 11: 00 AM ON THE: ....ccccov0inrincricnscacen

NB: Contractor to visit site before quoting to make sure of what needs to
be done

' Total number of pages to be received and returned by Tenderer = 4 pages |




SAPS: Kwadabeka 48 Thembisile Mgaga Road(Ref. no.: ID 124481) NORMAL SERVICE
Repairs to roof leaks at cse, Detective office and Armour room

ND F

Contractor must introduce themselves and what they will be doing to the relevant official at the above institution
before any assumption of work: (Contact official at institution: Ms F Lithuli 061 404 8671

The successful Tenderer must only execute these services on receipt of an official order number and proceed
with due diligence to its final completion in all respects.

At the completion of the works the Tenderer is to submit the attached completion of service sheets that must be faxed /
emailed or delivered immediately to the Department of Public Works SCM official or Works Manager.

Tenderer to note that all quantities are remeasurable.

All prices quoted must be inclusive of labour, material, profit, transport and ll necessary scaffolding including step -
ladders.

Contractor may provide their quotations in their own format provided it is on their own company letterhead.
Tenderer is to supply project safety plan and work schedule at the commencement of works.

The tenderer must establish and maintain telephone, fax and cellular connection.

The tenderer must note that the work shall at all times, for the duration of the contract, be carried out under the
supervision of a skilled and competent representative of the contractor, who will be able and authorized to receive and
carry out instructions on behalf of the contractor. A sufficient number of workmen shall be employed at all times to
ensure the satisfactory progress of the work. In addition, the Department requests that the tenderer engages local
workers to carry aut skilled / unskilled work in keeping with the Expanded Public Works Programme.

The tenderer must comply with all Occupational Health and Safety regulations.

Tenderer to have insurance liabilities.

Job cards must be detailed, stamped and signed by the Client Department for each day on site.

Completion of Service must be detailed, stamped and signed by the Client Department on final completion of service.
Contractor must provide proof of relevant required registrations and sll compliant certification, namely CIDB
and CSD documentation.

The contractor is to submit the artisan’s proof of qualifications (certificate) that worked on this site and whose
name appears on the job cards.

Tenderer to note that all rubble must be removed from site on a regular basis. On completion, the tenderer is to leave
the site neat and tidy. If so required.

The contract period (3) THREE DAYS from the date the official order.

Times shall be considered as the essence of this contract. If the tenderer fails to complete the works within the above
specified contract period a penalty will be proportioned according to the estimated value of the contract and will be
deducted from the sum due.

In terms of the SANS requirements the appointed contractor must comply with the following:

Building requirements
Contractor must have suitably certifled/registered & qualified artisans/techniclans relative to the specific
service to be rendered.
Contractor must be registered with the Department of Labour & other relevant authorising bodies.
Contractor must be registered for Workmans Compensation and have a valid letter of good standing.
All work must be done in accordance with SANS 10400 (South African National Standards for Building)
All services carried out must comply with Occupational Health and Safety Act & Regulations: Act Number 85
of 1993.
Contractor to submit Artisan Qualifications for the person whose name is on the job card that was sent to do
the work at the appointed site.




SAPS: Kwadabeka 48 Thembisile Mgaga Road(Ref. no.: ID 124481) NORMAL SERVICE
Repairs to roof leaks at csc, Detective office and Armour room

' SCOPE OF WORKS :
CONTRACTOR TO REPAIR ROOF LEAKS AT CSC OFFICE DETECTIVE OFFICE AND ARMOUR ROOM AS PER

SPECIFICATION CONTRACTOR TO LEAVE SITE CLEAN AFTER COMPLETION AND TO NOT LEAVE LOOSE

| OBJECTS ON THE ROOF - -
No. = — Description Oty Rate Total
1 CONTRACTOR TO HAVE SAFETY PLAN IN PLACE TO PROCUCE |
SAFETY PLAN TO DEPARTMENTAL SAFETY OFFICER BEFORE 1
COMMENCING WORK. ON SITE AS PER OCCUPATIONAL HEALTH
AND SAFETY ACT B -
2 CONTRACTOR TO ERECT SAFE SECURE SCAFFOLDING TO
OCUPATIONAL HEALTH AND SAFETY REGULATIONS +- 7 METRES 1
3 CONTRACTOR TO CHECK AND PREPARE TO SEAL ROOF LEAKS -
WITH SABS APPROVED MEMBRANE AND ROOF SEALER TWO 45 m?
LAYERS TWO COATS ROOF SEALER AT CSC OFFICE DETECTIVE
| OFFICE AND ARMOUR ROOM | |
Sub Total
- - ) % mark up |
Total A:
END OF BILL OF QUANITIES )
4 TRANSPORT: (MILEAGE) Each i
{ ) KM™S @ (R JPERKMX ( ) TRIPS = ! B
5 LABOUR: Bach |
(x  JARTISAN (@ (R ) PER HOUR x ( JHRS = |
6 LABOUR: Bach '
| (x_ )ASSISTANCE @ (R JPERHOUR x (  )HRS= |
Total B:
END OF SPECIFICATION
Sub Total A+B R
= | Add 15% VAT R S
[— o Final Total R
A. | Total in Words:
'B. CSD registration No. | CIDB registration No.
Name of tendering Entity: |
c. | - o ]
Contract period Is
Signature : - Date: (3) THREE DAYS |
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{4 m‘;,w PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
REPUNLIC OF SOUTH AFRICA,

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

SAPS: KWA DABEKA: 48 THEMBISILE MGAGA ROAD: REPAIRS TO ROOF LEAKS

Project title: AT CSC, DETECTIVE OFFICES, AND ARMOUR ROOM.
Quotam_n; DBNQ22/10/05 ‘Referenceno: | ID-124481
Advertlsing date | 26/10/2022 Closing date: 02/11/2022
Closing time: | 11:.00 AM Valldity perlod: | 30 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 1 GB or higher, or 1 GB

*or hlgher
* Delete “or select fender value range select class of construction works” where only one class of construction works Is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of

Not applicable Not applicable PE or higher, or Not applicable Not applicable PE* or higher.

* Dalete "or select lender vaiue range select class of construction works PE” where only one class of construction works is applicable
2. RESOPONSIVNESS CRITERIA

2.1 Substantlve responsiveness criterla

Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit
tenders. Failure to comply with the criteria stated hereunder ghall result in the tender offer being disqualified
from further consideration:

1 = Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders. _

Tender offer must be properly received on the tender closing date and time specified on the

2 Bd | invitation, fully completed either electronically (if issued in electronic format), or by writing legibly

_in non-erasable ink. (All as per Standard Conditions of Tender]

3 | | Use of correction fluid Is prohibited.
4 L1 | submission of (DPW-07 EC): Form of Offer and Acceptance.

i 5 [ 0 Submission of (PA-18): Preference points claim form In terms of the Preferential Procurement
Regulations 2017.

6 <

7 [0 | Submission of DPW-09 (EC): Particulars of Tenderer's Projects.

8 | [ | Submission of DPW-16 (EC): Slte Inspection Meeting Certificate.

9 [0 | Submission of record of attending compulsory virtual bid clarifi cation { slte inspaction mesting.

10 | [ | Submisslon of DPW-21 {(EC): Record of Addenda to tender documents o
P K | The tenderer shall submit his fully priced Bills of Quantities / Pﬂﬂ%&m—m (complete |
. | document inclusive of all parts) together with his tender.

12 | X | submission of PA 32: Form of offer and acceptance

|

Any referance to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

"Tender” or “Tenderer”. Page 1 of 7
For Internal & External Use Effective date: 21 July 2022 Version: 2022/08
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PA-03 {EC): NOTICE AND INVITATION FOR QUOTATION

13| O
14| O ‘
15 [J ‘

2.2 Administrative responsiveness criteria
The Employer reserves the right to request further information regarding the undermentioned criteria. Failing
to submit further clarification and/or documentation within seven (7) calendar days from request or as
specifically indicated, will disqualify the tender offer from further consideration.

"Any carrection to be inftialled by the person authorised to sign the tender documentation as per
1 B | PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resoiution of Consortia
orJVs. ]
| Submission of applicable (PA-15.1, PA-15.2, PA-15.3). Resolution by the legal entity, or
2 5 | consortium / joint venture, authorising a dedicated person(s) fo sign documents on behalf of the
firm / consortium / joint venture.
3 | [ | Submission of (PA-11): Bidder's disclosure.
4 X | Submission of (PA 40): Declaration of Deslgnated Groups for Preferential Procurement.
5 P Submission of proof of Registration on National Treasury’s Central Supplier Database {CSD). '
8 | [J | Submission of DPW-15 (EC): Schedule of proposed sub-contractors
_7 ' 1 | The tenderer shall submit his fully priced Bills of Quantities (complete document Inclusive of all
= | parts) within 14 days from request. -
8 | [ Upon request, submission of fingerprints obtainable from local SAPS including any other
. additional documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with
9 [J | supporting documentation and Information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.
10 submission of a valid letter of good standing (COIDA)
1| [
12 [
C—
13 ‘ O |
| 14 ‘ O |
15 O

Any refersnce to words "Bid” or Bidder” hereln and/or in any other documentation shall be construed to have the same meaning es the words
“Tender" or "Tenderer”, Page2of 7
For Intemnal & External Use Effective date: 21 July 2022 - Varsion: 2022/08
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MEPUOLLE OF SOUTH AMREA

Quotatlon no: DBNQ22/10/105

3. PREQUALIFICATION CRITERIA
Preferentlal procurement: Select

Tenderer must comply with the Pre-quallfication criteria for Preferential Procurement listed below

A tenderer having stipulated minimum B-BBEE status [evel of contributor:
OLevel 1
or

O CLevei 2

or
OLevel 3

[0 ' AnEME or QSE
| A tenderer subcontracting a minimum of 30% to:

[0 An EME or QSE which is at least 51% owned by black pecple
[J An EME or QSE which is at least 51% owned by black people who are youth
[0 An EME or QSE which is at least 51% owned by black people who are women
| [J An EME or QSE which is at least 51% owned by black people with disabilities
[ An EME or QSE which is at least 51% owned by black people living in rural or underdeveloped
areas or townships
[ A co-operative which is at least 51% owned by black people
[C] An EME or QSE which is at least 51% owned by black people who are Military veterans
(] An EME or QSE;

Functionality: Select

Nota: All bids involving the acquisition of engineering and construction works from cidb Grade 4 and
above are subjected lo funclionalify.

Note: Functionality will be applied as a prequalification criterion. Such criteria are used to establish
minimum requirements where after bids will be evaluated solely on the basls of price and preference.

Minimum functionality score to qualify for further evaluation:

Waelghting factor:

Functionality criterla:

. Total | 100 Points

Any reference to words "Bld” or Bidder” hereln and/or In any other documentation shall be construed to have the same meaning as the words
"Tender” or "Tenderer”. Page 3 of 7
For Intemal & External Use Effective date: 21 July 2022 Version: 2022/09
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Quotation no: DBNQ22/10/105
4. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

(] so/20 1900 [] Elther 80/20 or 90/10
Preference points scoring system | Preferance points scoring system Preference points scoring systemn

In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine
the applicable preference point systam.

5. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criterla In respect of tenders recelved for routine projects
In the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Commiitee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professlonal Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

5.1 Technlcal risks:

Criterlon 1: Experlence on comparable projects during the past specify perlod between § and 10
years.

The tendering Service Provider's experience on comparable projects during the past specify period between
5 and 10 years. The number of current and previous comparable projects performed by the Tenderer as per
the evaluation report prepared by the Consultant Team, based on its research and inspection of a
representative sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as
well as, if necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will! result in the tender offer will be mutatis mutandis declared non-
respongive.

Aspects to be regarded as "comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of bulldings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past specify betwaen § and 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past specify perlod betwen 5 and 10 years as per the

Any referance to words “Bid" or Bldder" herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or "Tenderer". Page 4 of 7
For Intemnal & Extemnel Use Effective date: 21 July 2022 Varsion: 2022/09
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evaluation report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such Is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed,

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;

5. Quality of workmanship: extent of reworks and timeous attentlon to remedial works;

6. Personnel resources: sultably qualified and experienced, turnover in slte staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably,

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment; sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted In finalising the final account.

Criterion 3: Sultably qualifled and appropriately experlenced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman Including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified ID's of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, If applicable

If applicable, submission of confirmation of DPW-16.1 {PSB} attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

5.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financlal
capability and capacity whether the tenderer has or has access to sufficient financial resources to dellver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty

Any refarence to words "Bld” or Blidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender" or “Tenderer". Paga 5of 7
For Intemal & External Use Effsctive date: 21 July 2022 Verslon: 2022/08



O PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

L&

Quotation no: DBNQ22/10/105

claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which couk impact on the financial standing of the tenderer or the
delivery of the goods or services, financlal report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

6. COLLECTION OF TENDER DOCUMENTS

D Bid documents are available for free download on e-Tender portal www.etenders.gov.za

|:| Alternatively; quotation documents may be collected during working hours at the following address Insert physical
address. A non-refundable bid deposit of R Insert amount is payabla (cash only) on collection of the bid
documents.

7. SITE INSPECTION MEETING
A pre-tender site inspection mesting will not be held in respect of this tender.
Attendance of said pre- tender site inspection meeting is not compuisory

The particulars for said pre- tender site inspection mesting or virtual bid clarification / site inspection meating. are:

|
Venue: (type in here the place or "N/A")

Virtual meeting Link: | (type in here the place or "N/A")

Date: (type in here the date or "N/A") | Starting time: | (type in here the time or "N/A")

8. ENQUIRIES

Enquiries related to tender documents may be addressed to:

DPWI Project Manager: | Mr D. van Blerk Telephone no: | 031314 7000 ‘
Cellular phone no: 082 8264 906 | Fax no: ‘
E-mall: . david.van.blerk@dpw.gov.za

9. DEPOSIT/RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tanders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Any refarance to words "Bld” or Bidder” herein and/er in any other documentation shall be construed to have the same meaning as the words

“Tender* or "Tenderer". Page 6of 7
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Quotation no: DBNQ22/10/105

' Tender documents may be posted to:

The Director-General
Department of Public Works and Infrastructure
Private Bag X insert bag no

insert town
insert postal code

Attention:
Procurement section: Room insert room no

10. COMPILED BY:

OR

| Mr David van Blerk r wf 7?‘1"——1&

PA-03 (EC). NOTICE AND INVITATION FOR QUOTATION

Deposlted In the tender box at:

ingert physical address
insert building name
insert street name
insert room no

Name of Project Manager

26//0 022

Slgnature

Date

Any reference to words “Bid” or Bidder” hersin and/cr in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tendsrer”.
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Any raferance to words "Bid" or Bldder” hereln and/orln any other documentation shall be consirued to have the same meaning as the words
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1. DEFINITIONS

1.1.  The following words and expressions shall have the meanings hereby assigned to them except where
the contexi otherwlisa requires:

4.4.1. "Addltional Services® are increases In the quantity of the routine Services detailed In the Scope of
Works.

1.4.2, "Bl of Quaniities” means the dooument so designated in the Pricing Data that descri
S Indicates the quaniilies and rates aseociated with each ttem which the Em ployg:-:e;;g EB;J;BS
the Sarvice Provider for the Services completed;

1.4.3. "Certificate of Gompletion" means the certificete tsaued by the Service Manager s
Contract has explred; ger signifying thet the

1.1.4. "Gommencement Date” means the date on when the Service Provider is notified o
accapiance of its offer; f the Employer's

4.1.5. “Contracl’ means the Contract signed by the Partles and of which these Condlitions of Contract form
part of, and such amendments and additions to the Contract a8 may be agreed in writing between the
Parties;

1.1.6. "Contrac Date" means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collectively describe the risks, llablities and obligations of the contracting
pariles and the procedures for the administration of the Confract:

1.4.7. 'Contrac Period™ Is from Commencement Date for the pariod stated in the Contract Dats;

1.1.8. “Contract Price” means the price 1o be pald for the Services In accordance with the Pricing Data
subject o such addltions thereto or deductions thera from as may be made from time to time under
the provisions of the Contract;

1.4.9. "Coniract Sum" refers to the amount stated by the Service Provider in the Form of Offer and
Acceptancs,

1.1.10. "CPAP" means contract price adjustment provisions used forthe adjustment of fluct
of labour, plant and materlais and goods as stated In the Contract Data; mecd

1.1.11. "Day’ means a calendar day;

1.1.12. "Drawings’ means ell drawings, caloulations and technical information which are made avallable io
the Service Provider for inspection at & venue and time to be announced by the Service Manager and
any modifications thereof or additions thersto from time to time approved in writing by the Employer or

delivered to the Service Provider by the Employer;

1.1.43. "_Eln%gy_e_r_ means the contracting Party named in the Contract Data who appoints the Service
Provider;

1.4.14. "Equipment” includes all appliances, tools implements, machinery, articles and thi
nature raquired In or for the rendering, complation or defects correction of the Sarcig:sa:fbv:th::?::{
include malerlals;

1.1.15. "Faclliies” means the land and pulidings, detafled In the Scope of Works, and any additions, or
omisslon thereto, made avallabie by the Emplayer for the purposes of the Conlract, on under. over. In
or through which the Services are to be rendered or catried out; P A

1.1.16. "Form of Offer and Acceptance” means the writlar communication by the Empl
Provider recording the acceptance of the Service Provider's offer, Y ployer to the Servce

# 4.4.17. “|dentifled Projects’ means any projects, other than routine Services, identtfled and agreed to by the
Partles during the Coniract period or any extensions thereto, to be completed In terms of the Contract
! 44}’ refarence to words "Bid" of Bidder” hersin and/or In AnY other documentalion shall be-gonstued 4o have the same mesring es the words

*Tender” or "Tendersr".
For Internail & External Use ERective dste 1 Septamber 2005 P:Ig:s?o:!:g



1.1.18.

1.1.18.

1.1.20.
1.1.21.

1.1.22.

1.1.23.

1.1.24,

1.1.25.

1.1.26.

1.1.27.

2.

2.2,

2.3.
24,

2.6.

2.6.

Condltions of Contract: PA-10 (Fl\';l)

“Materials” Includes afl malerlais, commodities, articles and things required to be furnl
Contract for the axacullon of the Services; urnished under the

"Monih" refers to the period commencing on a certaln day of a month to the day precading the
corresponding day of the next month;

"Parties’ means the Empioyer snd the Service Provider;

"Pricing Data" means the document that contalns the Bill of Quaniities and provides the criteria and
assumptions, which Il will be assumed In the Contract were taken Into account by the Service
Provider when developing his prices,

"Services® means all the work to be performed by the Service Provider during the
accordanoe with the Contract, as more fully set out In the Scope of Works, aﬂ ame%r;m:;;im li?:
tima by wrliten agreament betwaen the Partles;

*Seryice Provider” means the Tenderer, as named in tha Contract D ata, whose offer has been
accepied by or on behaif of the Employer and, where applicable, inciudes ine Service Frovider's
heirs, exacutors, administrators, frustees, Judiclal managers or liquidators, as the case may be, bul
not, except with the written consent of the Employer, any asslgnee of the Service Provider; '

"Service Manager” means the representative of the Empioyer named as the Service.

Cotlhul Dala. The Empluye 1eserves the riglhil v 1upldvy Uw said Servive M Ia:: h’:‘ayn:ﬁﬁz:rlﬁﬁw
io the Service Provider, without the need to furnish reasons therefor; '

"Soope of Work" refers to the document which defines the Employer's objectives and

and specifications and any other requirements and constralnts relating toj the manner l{:%:rllirizmhneh
Services must, or may, be provided or performed;

*Service Period" refers to the pericd indicated In the Contract Data during which th
shall render the Services required In terms of the Contract; . & Service Provider

“Transitional Stage” refers to the period indicated In the Contract Data, which commences
immediately on the expiry of the Service Perlod, and during which tha Services to be provided by the
Service Provider shall Include, Inter alla, the provision and transfer to the incoming service provider of
managerial support and information, as detalled In the Scope of Works,

INTERPRETATION

In this Contract, except where the context otherwise raquires:

214 The masculine Includes the feminine and the neuter, vice versa;

2.1.2 The singular includes the plural; and vice versa

213 Anyreference to & natural person includes a body corporate, firm, association or
consortiumijoint veniure/partnership, vice versa.

The headings to the clauses of this Contracl are included for reference purpose
affect the Interpretation of the provislons to which thay relate. purposas only and shall not

Woards and phrases definad in any clause shall beer the meanings assigned thereto,
The verlous parts of the Contracl are geverahle and may be Interprated as such.

The expressions listed In ciause 1 bear the meanings as aselgned thereto and cognate expressions:
bear carresponding meanings.

If any provision in a deflnition clause is a substantive provision conferring rights or imposing
obligations on any Party, effect shall be glven to It as if it were a substantive clause In the body of the
Contract, notwithstanding that It ls only contained In the interpretation clause. "

Any refarence tof words “Bid” or Bldder” hereln andfor In any other documentalion shall be consliued {o have the aame mesRltig 2 the words

*Tender” or "Tendarar’.
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3.2

3.3.

5.1.

5.2,

5.3

5.4,

6.5.

5.6.

5.7.

5.8,

5.8.

AFREA

e

Condltions of Contract: FPA-10 (FM) -

DURATION

The rights and obilgations of the Parties to this Contract shall commance on tha Commencement
Date.

Subject to ihe terms of clauses 33 and 34 relating to breach and terminatlon respectively the
Contract will commence on the Commencement Date and terminale on the expiry of the 'Gontract
Pericd, unless it is extended In terme of clause 3.3.

The terms or duration of the Contract meay be extended as a result of bona fide negotiations betwean
the Partles. No extenslon of term or duration of the Contract shell however be valid unless the terms
and conditions of such exiension has bean reduced {o writing and slgned by the authorised
representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall glve access 0 of supply the Service Provider with:

414 Al relevant, avallable data and information required and requested by the Service Provider for
the proper execution of the Services; and

4.1.2 Such assistance as shall reasonably be required by the Service Provider for the execution of
ils Julivs undes e Cunlacl.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Senice Provider shall, In executing his abligations, comply with the Service Manager'
Instructions on any malter reiating to the Services. ager's written

The Service Provider shall take instructions only from the Service Manager or oth
authorised by the Service Maneger in terme of Clause 8. ¢ i pOISnns

The Service Provider shall not have the power of attorney or authority lo enter Inlo any co
otherwise bind or Incur liabillty on behalf of the Employer, save where prior written au%orlgtarlal:;tgat:
been oblained.

The Seivice Provider shail ensure that it, its amployees, agents and representatives have the relevant
experience and capacity necessary for rendering of the Services with the reasonable degree of skil
care and diligence that may be expected of professionals providing services similar to the Services.'

Should any member of the Service Provider's team, in the opinion of the Service Manager or
occupents of the Faciities, misconduct himself or is Incompetent or negligent in the delivery of the
Services, of whose presence on the Faclities is otherwise considered by the Service Manager, or
occupants of the Faciities, on reasonable grounds, to be undesirable, the Employer may, in w;lﬂng
and together with reasons therefor, request that such person be removed. Such person shall nat
again be employed on the.Services without the prior written consent of the Employer.

The Service Pravider underiakes to effect such removal, as referred to in 5.5 above, within a day of
recelpt of the Employer's written request. !

The Service Provider shall ensure thei reasonable ievels of care and responsibility ar
when using ltems belonging to the Employer in the delivery of the Serviona Y & exercised

During the ongoing provision of the Services the Service Provider shall at ali times keep the Facilties
clean end In a safe condition.

Noiwithstanding anything herein contained to the contrary, it s specifically agreed that the
appolniment of the Service Provider shall not create an employment contract or relationship between
the Partles and the Service Provider or his employees shall therefore not be entitied to any benslils to
which the employeses of tha Employer may be entitied.

Any raference to words “Bid"* or Bidder herein andfor In any olher documentation shall be conslived to have the sama meaning as the words

“Tander™ or "Tenderer".
For Internal & Extamat Use Eftecilve dets 1 Seplember 2005 Psg:a?o?\r::_
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6.1

6.2

6.3.

6.4.

7.1

7.2

8.1.

B8.2.

8.1.

9.2,

Conditions of Contract: PA-10 {FM)

SERVICE MANAGER

The Service Manager shell administer the Contrect on behalf of the Employer In accordance with he
provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such dalegalion,
on the prior written notification thereof to the Service Provider.

Such delegation shali continue In force untll the Service Manager notifies the Service Provider In
writing that the delegation is terminated.

The Service Provider may at any time, prior to glving effeat therelo, refer any written order or
Instruction of the Servica Manager's delegales to the Service Manager who shall confirm, reverss or
vary such order or Instruction.

SECURITY

The Service Provider shall provide to the Employer sacurity in the armount and in the form set outin
the Contract Data and any expenditure incurred in doing so shall ba borne by the Sarvioe Provider.

Should the Service Provider fall fo select the securlty to be provided or should the Service Provider

fall to provide the Empioyer with the selected security within 21 days from Commencement Date, It

shyall be doeined izt e Saivice Puvide hus suloulud u secwily i Lie fonn of g relention of 2,5%
of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

In the event of sacurlty clearance becoming necessary, the Service Provider, any subcontractors and
all human resources tllized by the Service Provider undertake o undergo security clearance, for
which purpose the necessary forms will be made avaliable to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they wilt not be allowed on the Facllitles to render the
Services.

it Is required that all persons engaged in the rendering of the Services shall be easiiy identifiable and
where required, securlty cleared.

CONFIDENTIALITY

The Service Provider undertakes 1o keep any and all information, of wheatever natura, relating to the
Coniracl or which he becomes privy {p due to his presence at the Faciillies, strictly confidential and
such shall not be eold, traded, published or otherwise disclosed to anyone In any manner whatsosver
Including by means of photocopy or other reproduction, without the Employer’s prior written conssnt. '
As disciosure or improper use of the confidential information, without the Employer's prior written
consent, will cause the Employer harm:

9.11 the Service Provider shall be liable for any loss or damages suffered by the Employer and
shall Indemnify the Employer against any claims by third parties as a result of such
unauthorised disclosure or use thereof , elther in whole or in part; and/or

9.2.1 the Employer shail be entitled to cancel the Contract

The Service Provider shall be entltied to disclose such confidentlal information to the following
persons, who have a clear need 1o know interest, in order to assist with the rendering of the Services
on the Confract:

8.241 employees, officers and directors of the Service Provider; and

9.22 any professional consultant or agent retained by the Service Pravider for the purpose of
randering the Services, provided that'the identity of such consultant or agent Is made known
to the Employer in writing and the Employer acknowledgss In writing that the confidential
information may be disclosed fo such person.

Any reference to words "Bid" or Bidder” hereln and/or in sny other documentation shell be construed {o have the sgame meaning as the words

"Tender" or "Tendarer. Page 6 of 18
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8.4.

10.

10.1.

1.

1.1,

12,

12.1.

12.2,

12.3.

124.

12.6.

13
13.1.

13.2.

13.3.

o

Condltlens of Contract: PA-10 (FM)

The Service Provider shall be responsible for ensuring thet all persoris to whom the confidential
Informatlon {s disclosed under this Contract shall keep such Information confidential and ghall nol
disclose or divuige the same fo any unauthorised person.

The confidential Informatlon shall remain the property of the Empioyer and the Employer may demand
ihe retumn or destruction thereof, at the cost of the Service Provider, at any time upon giving writian
nolice to the Service Provider. Within ten (10) days of recelpt of such notice, the Service Provider
shall return all of the criginal confidential information and shail destroy all coples and reproductions
(both wriltan and electronic) In Its posseesion or In the possession of parsons lo whom It was
disclosed and fumnish a certificate to the Employer stating as much,

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract ere to be taken,ag mutuaily explanatery of one another
and dhy'smbigulty In or discrapancy between them shall be explained and, If necessary, rectified by
the Service Manager who shall thereupon Issue to the Service Provider a written explanation glving
detalls of the adjustments, if any, and a written instruction directing what Service, If any, Is to be
delivered.

INSURANCES

It is the responsibility of the Service Provider lo assess his risks on this project and to ensure that he
ubliing td et U sdeyuule iiswances v coven suul tishs.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date, wilh an
acceptable heallh and safety plan and such other information required in terms of the Qccupational
Heallh and Safety Act (85 of 1893).

The Service Period shall commence 30 days from Commencement date, or on such other date as
maybe spacifled in the Contract Data

Noiwithstanding the provision of 12.2, the Service Provider shall be given access to the Facilities or
portions thereof, only after the provision by the Service Provider of an acceptable health and safaly
plan and of securlty ciearance being obtained In terms of Ciauses 12,1 and 8.1 respectively.

The Service Provider shall be given access fo the Faclllties or portions thereof and shall render the
Saervices In accordance with its programme, referred to in clause 13 or after the recelpt by him ofa
written instruction to this effect.

If the Employer falls to give the Service Provider access {0 the facility or any portion thereof for any
reason other than default by the Service Provider and the Service Provider suffers additional costs as
a result thereof, the Service Provider shall be entitied to make a claim therefor provided that the
Service Plrovlder is able to prove his claim and that he has taken all raasonable steps to mitigate the
addltional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from Commencement Dete,
a realisiic programme and a cash flow for the delivery of the Servicas. The programme shall describe
and detall the order In which the Services are to be rendered and shall be subject o the approval of

the Service Manager, which written approval shall not be unreascnably withhald,

The Service Provider shall, on receipt of a written request from the Service Manager, furnish the
Employer with any documents or information, of whatever nature, in support of the programme and/or
in relation to the manner in which the Services are io be rendered and/or the resources to be supplied
gnd used In the rendering of the Services and/or progress of the various parts of the Contract; andfor
g detalled cash flow forecast.

A programme and the cash flow forecast wiii be submitled in terms of 13.1 and reviewed quarterly or
as circumstances may require.

Any referance to words "Bld" or Bidder™ herein and/or in any other documentation shall be conslued to have the same meening es ths worde

*Tender” or “Tendersr”. P
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14.1.

14.2,

15’
15.1.

16.2,

16.
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18.2.

16.3.

16.4.

16.5.

16.6.

17,
17.1.

17.2.

17.3.

17.4.

Conditfons of Contract: PA-10 (FM)

Agresment lo the programme by the Service Manager or any adjustment thereto will not alter the
responsibliities of the Service Provider in terms of this Conlract.

SUBCONTRACTING

The Service Provider may subcontract any parl of the Services at its discrelion. The subcontracts
shall incorporate the appllcable terms, conditions and requirements of this Contract.

Subcontracting by the Service Provider ehali not be construed as relieving the Service Provi
any obligations under the Contract or imposing any llabillty on the Emploser. ' vider from

INTELLECTUAL PROPERTY RIGHTS INDEMRNITY

The Service Provider. undertakes to obtain the necessary consent from ther proprietars or their
licensees should the Service Provider make Use of the Intellectiis] Broperty of any other person.

The Service Provider further Indemnifies the Employer agalnst any claim or action (Including costs on
an attomey and client scals) caused by or arising from the fallure to obtain such consent.

COMPLIANCE WITH LEGISLATION

This cleuse applies lo legisiation smanating from national and provinclal government as well as lhat of
any local authorities in whose area of jurisdiction the Faclities tall and which have a bearing on the
delivery of the Services and Faclities under this Contract.

All the applicable legistation, which does not specifically allow discretion In respect of compllance b
the Empioyer, shall be followed exacily es intended by such legislation regardlgss of any iﬁiﬂﬂzﬁmrs
verbal or In writing, io the contrary. '

Should any applicable legislation allow discretion In respect of compilance by the Empl It
followad exactly as intended by the relevant legislation as if no discretion Is :llowad u‘:\:lyzuhstlllr:“ezea
specific Instructions in writing are jgsued to the Service Provider by the Service Manager.

The Service Provider shall in tha provision of the Services comply with the provislons of, and give all
notices and pay all faes, taxes, levies and other charges required tc be glven or paid In t.arms of any
leglslation or Imposed by any other body or person. The Service Provider hereby indemnifies the
Employer agalnsi any llabliity for any breach of the provision of this clause.

It Is the responsiblilty of the Service Provider to obtain the consents, parmissions an
referred to In Clause 16.4, In the provision of the Services. dfor permils,

The Service Provider shali not have a clalm against the Employer, and the Employar shall not be
lable to refund the Service Provider for any of the fees, texes, levies and other charges referred to
Clause 16.4.

REPORTING OF INCIDENTS

In addition to the above, the Service Provider shall, as soon as possible, notify the Empl
of any Incldents at the Facfilties, which resulted or could have resuited In darrfiyage to prﬂg’.fﬁ;.‘zr'ﬁ'ﬂ?f
or death to persons,

The Service Provider shall verbally riotify the Service Manager of any of the Incidents referred {oIn
47.1 immediately after the occurrence thereof,

The Service Provider shali follow up the verbal notification referred {o In 17.2 with a detalled wrillen
report on such incidents to the Service Manager within the time frame indicated by the Service
Manager, but in any event within 48 hours of the incldent.

The wrilten report referred to in 17.3 shall provide for all incidents, which resulted In Injury, death or
damageto property. '

Any refsrence to words "Bld” or Bldder* herein andlor in any othar documsniation shall be constriiad to ‘have the same meaning as the words

"Tendar* or ‘Tenderer”, Page 8 of 18
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203,

204,

2,

21.1.

Conditlons of Contract: PA-10 (FM)

The Service Provider shall notify the Employer Inmediately, on becoming aware of the Contract
raquiring him to undertake anything that Is flegal or Impossible

NUISANCE

The Service Provider shall deliver the Services In a manner that shali not cause unnecess
nulsancs, or hinder the normal activities in the Faciliies. ssery nolse,

The Service Provider hereby Indeminifies the Employer agalnst any liablilty arising out of t
Provider's non-compliance with his obligations In ierms of Clause 18.4. g out of the Servce

MATERIALS, WORKMANSHIP AND EQUIPMENT

Al Services dellvered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer's specification; good Industry practiee and the Service Manager's wrillen
instruclions and shall be sultable for tha purpose intended. Ce T T

The Service Provider shall, In accordance with the Scope of Works or Jf instructed by the Service
Manager, carry out tests demonsirating ihe scceplabllity of {he relevani Services provided, or the
sultablity of materials or equipment o be used. '

The Service Provider shall provide all necessary assistance, labour, materlals, testing equipmentand
instruments for the purpose of such iests to be performed by himself or, if so Instructed by the Service
Mutiage, fur lie purposes uf lests v by perfurried by any uthet parsun.

Al costs for tests carried out shall be deemed to be inciuded in the Service Providers prices

Coples of the reports on the tests referred to In Clause 18,2 shall be forwarded by the Service
Provider to the Employer within 10 days of the lests being completed.

URGENT WORK

The Employer may, by ltself or through another service provider, effect any remedial or other repair
work which becornes necessary due to no act or omission on the part of the Service Provider.

If the remed!al or repalr work became necessary due o an act or omiasion on the part of the Service
Provider, its employees, agenis or representatives, the Service Provider ehall eflect such remedial or
repair work at ts own cost.

if the remedlal or repalr work s urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representalives and the Service Provider refuses to oris
not avaliable or able to effect such remedial or repalr work, the Employer may effect such remedis! or
repalr work either by Hiseif or through another service provider.

If the Employer effecis the remedial or repair work In terms of 20.3, then the Employer may recover
such costs, iosses or damages from the Service Provider or by deducting the same from any emount
still due under this Contract or under any ather contraci presently or herasfter existing between the
Employer and :ha Service Provider and for this purpose all these contracts shall ba considerad one
indlvislble whola.

INDEMNIFICATIONS

The Service Provider shall be liable for and-hereby Indemnifles the Employer against any llabillly
claim, demand, loss, cost, damage, action, sulls or jegal proceedings whether arising in commor: law
or by stalute consequent upon:

21.1.1 personal injuries to or the death of any person arlaing out of, related to, cocasioned by
attributed to, or in the cause of or causad by the rendering of the Services; '

21.1.2 loss of or damage to any movable or immovable or personal property or proparty contigu
to the Facllitles whetlher belonging to or under the control of the Emmoye? orp an;; othargb:éj;
or person arising out of, related 1o, occasloned by, attributed to, or In the cause of or caused
by reason of the rendering of the Services;

Any refarance (o words "Bld" or Bidder" herein endfor in any other documentation shall be consltued 1o have the £sme-meanihg #s the words

"Tender” or Tenderer”.
For Inlernal & External Use Effective dale 1 Saplembar 2005 P\.}gﬁ;?oﬁs.:'g



@ ==

21.2,
22,
22.1,

22.2,
223,

Conditions of Coniract: PA-10 (FM)

21.1.3 any liens, atlachments, charges or other encumbrances ar claims upon or In respect
materlals paris, work-in-process or finished work furnished to, or In respect of wt?lcﬁ ao:;; N
payment has been made by the Employer.

The Employer accepts Hability for all acts or omissions of Its employaees, agants or representatives.

VARIATIONS

The Employar may at any time during the Contract Perlod, vary the Sarvices by way of addltions
omisslons, or substitutions. '

No variation by the Employer of whatever nature shall vitiate the Contract.

Any Services required by the Employer outside of the Services as referrad 1q in the Scops of Works

.will beregarded-as being Idéntified Projects and shall bé ‘déalt with under clause 23 and shall be

22.4,

22.65.

22.6.

22.7.

23.
23.1.

23.2,

23.3.

23.4.

23.5

23.6

executed as a varlation order.

The Service Frovider shail inform ine Empioyer of any instructions thai are deemed 10 be Additional
Services prior lo such instructions being executed.

Additional Services will only be executed by the Service Provider after receipt by him of a written
Instruction from the Service Manager.

If no prior written authorlsation, as required in 22.5 above, has been obtained, the Empl

relmburse the Service Provider for the Additional Services so executed, and the SErvlgeoge:t::Ig:irl et
agrees that It shall not have & claim for payment for such Additional Services,

The Additional Services will be valuad at the rates In the Pricing Data,

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed o be Identified
Projects prior to such instructions belng executsd,

The Employer Is not obliged fo engage the services of the Service Provider on Identified Projecis. The
Employer may, by ltself, through another service provider or through the Service Provider effect the
servicesiworks under Identified Projects.

Identified Projects will only be exscuted by the Service Provider afler receipt by him of a written
Instructlon from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been obtalned, the Employer shall not
reimburse the Service Provider for the Identifled Projects so executed, and the Service Provider
agreas that it shall not have a claim for payment for such Identified Projects.

In respect of the identifisd Projects, the written instruction referred ta in 23.3 shall;

(1) describe the services/works required to be executed by the Service Provider under the
Identified Project;

(b) state the due commencement and completion dates of the relevant Identifled Projact;
(e) state the total cost of the relevant Identifled Projact as agraed to between the Parlles; and

{d) any additional requiraments, conditions of contract and/or restrictions, other than th
already stated in the Contract, that will be epplicable. ose

Within 14 days of receipt of the writtan Instruction referred ta In 23.5, the Service Provider shall
fumish the Employer with a realistic programme and & cash flow for the relevant Identified Project as
required in 13. ‘

Any reference 1o words "Bid® or Bidder” herein andfor in any other documentation shall be consirvad to have the same meaning a& the words

"Tender” of "“Tenderst". Page 10 of
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23.7

23.8

23.9

23,10

Conditions of Contract: PA-10 (FM)

Where an Identifled Project comprises services/works that are of the same or simllar characier
executed under the same or simllar conditions as those to which the rates In the Pricing Data apply, It
shall be valued at such rates,

Where an Identified Project comprises services/works that are not of the same or similar cheracter
executed under the aame or similer conditions as those to which the rates in the Pricing Data epply, it
shall be valved at market related rates {o be agreed fo In writing betwesn the Employer and the
Service Provider and In advance of executing the Identifled Project. Falling agresment, the rates
applicable shall be as defermined by the Employer.

if the Service Provider fails to complete the identiflad Project by the completion date specified In the
written Instruction referred to in 23.3, then the Service Provider wiil be liable for a penaity, at the rate
stated in the Contract Data, for every day thet lapses from the due completion date of the relevant
Idenlifled Project to the date of the actual completion of such Identifisd Project. .

if the Identified Projacts are delayed by variations, omissions, ad ditions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclament weather, any substantial Increase In provisional quantities or any ather cause
beyand the Service Provider's control, including delaye caused by the Empioyer, then the Service
Provider shall be entitied to apply In writing within 24 days of the cause of delay arlsing to the Service
Manager for extension of the due completion daie of the relevant Identified Projec! stating the cause
of delay and perlod of extension applled for.

M during s perivd fur vompletion of he Identified Frojucl o sy extesion ool ot ofull
or wet condltions ocour, the formula below shall be used to calculate separately the delay for each
calendar month or part thereof. It shall ba calculated each month durlng the period referred to herain
abova, or untll the Issue date of the certificate of completion for the relevant Identified Project,
whichever Is the shorter period. The delay calculated for a given rmonth shali be used to determine the
Interim exiension of time granted for the month. At the end of the applicable perlod referred to above,
the aggregate of the monthly delays will be iaken into account for the final determination of the otal
extension of time for the Contract:

V = (Nw ~Nn) + (R\n)r(— Rn)

V.= Delays due torain in calender days in respect of the calendar month under consideration,

Nw = Actual number of days during the calendar month on which a rainfall of Y mm or maore per
day has been recorded

Rw = Actual rainfafi in mm for the calendar menth under consideration.

Nn = Average number of days in the relevant calendar month (as derived from exlsting rainfall
records provided In the project specifications) on which a rainfall of Y mm or mere per day
has been recorded,

Rn = Average rainfal in mm for tha calendar month, as derived from the rainfal| records
supplied in the project specifications.

X = 20, unless otherwlse provided in the project specifications,
Y = 10, uniess otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the tota| extansion of fime for
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But If
the grand fotal Is negatlve, the time for completion shail not be reduced on account of abnorma!
rainfall. The total extension of time for any calendar month shall not exceed (Nc — Nn) calendar days,
whera Nc = number of days calendar days in the month under consideration

The factor (Nw — Nn) shall be consldered to represent'a falr allowance for vartations from the average
number of days during which rainfall equals or exceeds Y mm per day.

Any refersnce to wards “Bid” or Bidder” hereln and/or in any other documantation shall be construed 1o have the sams meaning as the wards

"Tender” or "Tenderal". Pege 11 of 18
For Internal & External Use Effectiva date 1 Seplembar 2005 Verslon:1.0



ol I"b‘ll"l'_ l'ul:-‘—n

23.12

23.13
23.14

24,
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24.2

24.3

26.1

262

Conditions of Contract; PA-10 (FM)

The faclor (Rw ~ Rn) + X shall be considered o represent a fair ajowance for variations from the
average for the number of days during which rainfall does not equai or exceed Y mm per day, but
when wet condltions prevent or dlsrupt work. '

This formula does not take into account any flood damage, which could cause further or concurrent
delays and which should be treated separately In so far as extension of time Ig concerned,

Accurate rain gaugings shall be taken at e sultable point on the gjte daily at 08:00 unless otherwise
agreed to by the Service Manager, and the Contractor shell, at his own expenss, take all necessary
precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons,

Information regarding existing rainfall recards, if avallable from a sultable rainfall station nesr the site

wil be supplied In the project specifications, togethar wih calculations of rain delays for pravious '
years in eccordance with the above formula. The averags of these delays will be regarded sg normal
ralndelays which the Contrecior ahall accommodate In his programine, and Tor which no exisnsion of
time will be considered.

Upen recelpt of such written application, referred to In 23.10, the Employsr may in wrlting extend the
due compleiion date of the relevani identified Froject by a period to be determined by the Employer or
may refuse 1o extend the due completion dete of the relevant Idantified Project. The dus completion
date of an Identified Project may not be extended beyond the end of the Contract Period stated in the
Confract Data,

Any desision yiven by the Einployer, in lenms of 23,12, shiall be T e wnd Ui whing ot i Parlies,

Should the Service Pravider fall to apply in writing for an extension of the due ¢

relevant Identified Projects within the 21 days referred to in 23.10, or should theagg:lt::?r:rd:: ;:at:te
an extenslon of the due completion date then the dus completion dats stipulated in the relsvant
written instruction referred to In 23.5 shall not be extended nor the Service Provider exonarated from
liablitty to pay the penalty stipulaled in 23.9 or from speclfic performance of the service/works within
the pericd In the relevant wrilten instruction,

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such time or times and in such manner as the Service Manager shall
order and shall, during such suspension, properly protect the Services so far Bs [s necessary.

If the Service Provider Is Instructed In writing by the Service Manager to suspend any or all of e
Services, the Service Provider shall re-schedule the relevant Servigas, Far the duration of such
suspansion all penallles applicable to that Service will be walved. Shoyld the Service Provider suffer
any addillonal costs resuiting from such suspension, the Sarvice Provider shali be entitled to make &
claim therefor provided that the Service Provider shali prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

If the Service Provider Is unable to render any of the Services for any reescn other than an |

by the Employer o suspend the Services In terms of clause 24.1, the Employer shail not l;le E:tl;'uecg:_n
any clalm of whatever nature, Including a clalm for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANGCE

The Sarvice Providar shall be llable for a performance deduction, if the Service Provider in renderi
any of the Services required under the Scope of Works, as amended from fime to time, i rentenng

25.1.1 delays in performing any of the Services;
25.1.2 falls to perform any of the Services;

25.1.3 falls to perform any of the Services fo the standard required in the Scope of Works, as
amended from time {o time. !

The pericrmance deductlon shall be caiculated In accordance with the formuia detalled In the Scape
of Works.

Any reference to words "Bid" or Bidder" heren and/or In any other documentalion shall ba construed to have the same fneaning e the words

“Tender” or “Tendersar”. Pege 12 of 18
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Conditions of Contract: PA-10 (FM)

The Service Provider shall not be liable for a performance deduction, If the Service Frovider s unable
to perform due to no fault of his own, his employees, agents or representatives,

PAYMENTS
The Service Manager will evaluate the Service Provider's perforrnance on a monthly basis.
Tha Service Provider ghall submit a monthly certificate taking Into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including roulne
services, management fees, and services using call down rates;
26.2.2 adjustments In terms of the pricing data;

26.2.3 addltional work'rendered by the Setvicé Provider; . .
26.2.4 CPAP adjustment where stated In the Contract Date; and
26.2.5 VAT. Va will be indicated separately in ali documents.

If the Service Provider elects a security of 2,5% retentlon, of a 1,25% cash and 1,25% retention, then
5% of all moneys (excl. VAT) In the monthly certificale assessed by the Service Manager as ballng
due tothe Service Provider will be retained untll such time as the amount retained equals 2.5% or
1,25%, whicliever is applicable, uf the Couraut Suin (excl. VAT) )

The monthly cerfificate shall be supported by a delailed report substantiating the Services randered at
each Facility during the month under assessment.

The monthly cerlificate shall be assessed by the Service Manager. If the Service Manager agress
with the certlficate, he will issue a statemeni within 14 days of the recelpt of the ceriificata taking Into
account Inter alla the following: '

(1) deductions for penaltias;

(2) deductions for overpayments;
(3) deductions for retention

4) deductions for damages.

Tha Service Provider shall, on receipl of the stalament referred to In 28.5, issue to the Emplayer a tax
involce in the amount reflected In the statement, The Employar shall effect paymaent to the Sarvice
Provider within 16 days of recelpt of the tax involce.

If tha Service Manager does nol agree with the certificate issued by the Service Provider in terms of
Clause 26.2, the Service Manager shall within 14 days of recelpt of the cerlificate, Issue a stalsment
in the amount to which the Service Manager agrees and shall give reasons for rejecting the balance
of the claim indicated in the statement.

The Service Provider shall furnish the Employer with & tax involcs in the amount Indicated In the
statement referred to in Clause 26.7.

With regards o tha cialm In dispute, the Service Provider may, within 14 days of the Service Manager
Issulng the statement referred fc In 26.7, submit a revised certificale or a justification for his claim or
declare a dispute In terms of 34.

If It Is later resolved that the mount in dispute or any part thereof Is owing to the Service Providsr the
Employer shall be jlable for Interest thereon from 30 days after the issue of the relevant monthly '
certificale referred to In 26.2 until the date of payment al the Interest rate determinad from time to
time, by the Minister of Finance in ferms of section 80 (1)(b) of the Public Finance Management Ao
1999 (Act 1 of 1809}, as amended. '

All the work shall be evaluaied in accordance with the provisions of the Pricing Data.

Any referencs to words “Bld™ or Bldder" hersin endlor in any ather documentation shall be consluey ta hava the same meaning &= the worde

"Tender” or "Tenderer”. Page 13 of 18
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26.12 In assessing the quallty of the work presenied by the Service Provider, the Employer may enlist the
assisiance of third persons. In assessing the work the third persan shall act reasonably, The selectlon
of such third persons shall be in the absoluie discretion of the Erniployer and the Sarvice Provider
shall abide by such selection,

26.13 Any and all extra costs incurred by the Service Provider, resulling from the Service Pravider heving to
address and/or reclify queries erising from & claim submitied in respact of work done, shall be for the
account of the Service Provider.

21, RELEASE OF SECURITY

271 If ihe Service Provider has furnished a security by way of a varlable guarantee of 2.6% of the Contract
Sum (excl. VAT), the sacurily will be reduced end be released In accordance with the provisions of
such variable guaranies.

27.2  If the Service Provider elects to furnish a security by way of a tash deposit of 2.5% of the Conlract
Sum (axcl. VAT), then the security will be released as follows:

27.z.1 annuaily in equal portions, subject 10 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the exply of the
Service Perlod;

27.2.3 {lw remainity iviention shalt by 1eleased within 30 deys Of e issue of ile Ce lifiale of
Completion.

27.3 i the form of securlty selecied Is:

() arelention of 2.5% of the Contract Sum (excl. VAT); or
{(b) a1,25% cash deposit and a 1,26% retention of the Contract Sum (axcl. VAT),

then security wiil only be released after the 2,5% or 1,256% retenllon respectively has besn
accumulated, as follows:

27.3.1 annually in equal poriions, subject to 27.3.2 and 27.3.3;

27.3,2 95% of the last annual portion-of retention shall be released within 30 days of the expiry of the
Service Period;

27.3.3 the remalining retention shall be relsased within 30 days of the issue of the Certificate of
Compiletion.

28, OVERPAYMENTS

28.1  If any overpayment of whatever nature is made to the Service Provider, the Service Provider sheli be
obliged to repay such amount to the Employer and the Employer shall be entltied to deduct such over
payment from any amount dus 1o the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employar shall be entitled to
cialm Interest on any end al! overpayments made to the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance In terms of section 80 (1)(b) of the Public Finance
Managemeni Act, 1899 (Act 1 of 1980), as amended.

29. COMPLETION

281 Atthe expiry of the Service Period the Service Manager shall furnish the Service Provider with a
written list of Empioyer's Assets and Data handed over at commencement of the Contract and
accumulated during the Contract Period.

20.2  Atthe explry of the Contract Period, the Service Manager shall 1ssue to the Service Provider a
Cerllficala of Completion,

20.3  Upon the lssue of a Cerllficate of Completion, uniess otherwise provided in the Contract:

Any raference to words “Bid" or Bidder” heteln andior In any other documentalion shall be construsd lo have the same megning as the words

“Tendar” or “Tenderer’. Page 14 of 16
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Condilions of Coniract: PA-10 (FM)
293.1 . The Guarantee shall be returned, If applicable.
203.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero,
ASSIGNMENT

The rights and obligations of the Parties In terms of this Contract shall not be ceded, assigned,
delegated, or otharwise transferred, by sither Parly 1o any person outside of ihe Service Provider and
the Employar, save wilh the prlor writien consent of tha other Party.

Each Party warrants that he Is acting &s a principal and not as an agent of an undisclosed principail,
INDULGENCES

Ne extension of time, lafituds or.other indulgences which may be glven or allowed by either Party to
the other shall canstitute a walver or alteration of this Contract, or affsct such Parly's rights, or prevent
such Party from sirictly enforcing due compllance with each and avery provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will bacome the owner of the Information, documents, advice, recommendations and
rapaits collected, furnished andfor complled by the Service Provider during the course of, endfor the
purposes of executing this Contrac, all of which will be handed over io the Employer, unless
ulliswise slipulaled in the Cunbiaut, within te (10) days uf teguast e ofor, Gul iy dny evenl v thu
termination and/or canceliatlon of this Contract for whatever reason, The Service Provider
relinquishes Its retention or any other righls to which It may be entiiied.

The copyright of all documents, recommendations and reports Somplled by the Service Provider
during the course of and for the purposes of finalising Services, and the Coniract as a whole, wil vest
in the Employer, and may not be reproduced or disiributed or made avallable to any person outside
the Employer's service, or to any Institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such materiaj for any other purpose without the
approval of, natification fo or payment {o the Service Provider.

The copyright of all electronic aids, software programmes etc. Prepared or developad In ierms of this
Contract shali be vested In the Employer, who shail have the right 1o use such materlal for any other
purpose without the approval of, information or payment to the Service Provider,

In case of the Service Provider providing documents or material to the Employer, the development of
which has not been at the expanse of the Employer, copyright shalj not be vested In the Employer.
The Service Provider shall be required to Indlcale to which documents and/or materlals this provision
applies.

The Service Provider hersby indemnifies the Employer against any action or claim that may be
Instituted agalnst the Employer and for any damages suffered or legal costs {Including costs on an
altorney and client scale) Incurrad on the grounds of an alleged Infringement of any copyright or any
other Intellectual proparty right In connection with the work outlinad In this Contract.

All Information, documents, recommendations, programmes and reporis collectad or compiled must
be regarded as confidential and may not be communicated or made available to any person outside
the Employer's service and may not be published either during the currency of this Contract or after
termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

In the event of a breach by the Service Provider of any of the terms and conditions of this Contract,
the Empioyer shell issue a notice of non- compliance requiring compliance within 10 (ten) days. In the
event that the Service Provider falls to remedy such breach on expiry of the notice perlod, then the
Employsr shall without prejudice to any other rights that it may have, be entltied 1o exerclse any or all
of the following righis:

33.1.1 Enforce strict compliance with the terms and conditions of ihe Contract;

Any refarence to words "Bid" or Bldder* herein andior In any other documentstion shall be conslrued 1o have the same mesaning as ha words

"Fender" of Tenderer”, - Page 15 of 18
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33.2

33.3

34,
341

34.2

34.3

4.4

34.6

33.1.2 To terminate this Conlract without prejudics to any other rights it may have;
33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint ather service providers to complete the execution of the Services, In which event
the Service Provider shail be held liable for costs incurred In connection with and arising from
the appointment of such a service provider as well a8 damagas suffered.

The Service Provider agrees to, within ten (10) days of written request from the Employer, give
access 1o and lo make avallable all Information, documents, programmes, advice, recommendstions
and reports collected, furnished and/or compiled by them o enable the Em ployer o assume
responsibifity for and the benefit of the project as a whole.

In the event of breach by the Empioyer of the terms gnd conditlons of this @ontract, and In the event
of tha Employer remainitg in braach afler ten (10) days’ written riotice calling for rectification of the
breach, the Servica Provider shall be entitled to:

33.3.1 enforce strict compliance with the lerms and conditions of the Contract: or

33.3.2 terminale the Contract by defivering written notice to the Employer to that effect t
thet such breach Is of @ material term of this Conlract. e © the extant

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Empioyer reserves the right to terminate this Contracl or tem porarily stop the Services, or any
part thereof, at any stage of completion. !

The Employer shall have the right lo lerminate this Contract without prejudice to any of iis ri
the ocourrence of any of the following acts: y of lis rights upon

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

34.2.2 on commencement of any actlon for the dissolution and/or tiquidation of the Service Provider
except for purposes of an amalgamation or restructuring approved in advance by the '
Employer In writing;

34.2.3 i the Service Provider recelves a court order to be placed under judiclal management or to
commence liquidation proceedings that is not withdrawn or struck out within five {5) days;

34.2.4 If the Service Provider Informs the Employer that 1t intends 1o cease performing |
in terms of this Contract; P g lts abligetions

34,25 If the Service Provider informs the Employer that it Is incapable of completing the Services as
described; or

34.2.6 If In the oplnion of the Employer the Service Provider acted dishonestty;

The Employer reserves the right to, even In the absence of breach or the events referred ta In 34
terminaie this Contract at any time, by glving one (1) calendar month written notice 1o the Servlna'
Provider.

Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Conlract and/or the Project and Instructions to resume or
relnstate the Services are not issued within twelve (12) months of the instruction; or

34.4.2 1 instructions, necessary for the Service Provider 1o continue with the Services after a
stoppage Instruction, are not racelved from the Employer within three (3) months after such
Instructions were requested by the Service Frovider.

Should the Conlract between the Employar and the Service Pravider, or any part thereof, be
terminated by eilher of the Partles due to reasons not atiributed to the Service Provider:

Any reference lo words "Bld" or Bidder” hereln andlor In any olher documentallon shall be consiiued to have the sama meaning e 1he words

"Tender” or “Tenderer", Page 16 of 18
For Intermnal & External Use Effective date 1 Seplember 2005 Verslon:4.0
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35,
i

35.2

36,3

36.4

36.5
35.6

35.7

36.8
35.8

35.10

36.1

36.2

37.

Conditions of Contract: PA-10 (FM)

34.5.1 The Service Provider will be remunerated for the appro priate portion of the Services
setisfactorlly completed, calculeted in accordance with the egreed rates.

34.5.2 Involoes for work done shall be submitted to the Employer within three (3) months after the
termination of the Contract, falling which the Employer wii not be obliged to pay sams.

34.5.3 The Service Provider shall not be entitled io advance a right of retention or any similar right if
this Contract Is terminated and specificaily agrees to, Wlithin ten (10) days of written request
from the Employer, glve acoess to and to make avallable g} information, doouments
programmes, advice, recommendations and reports collected, furnished and/or com'pned by
them 1o enable the Emplayer to assume responsibility for and the benefit of the Conlract ag g
whole.

DISPUTE RESOLUTION
In the event of a disputs, the Parties shall andeavour to resolve such dispute through negotiation, In
good falth. )

It the Pertles tail to resaive a dispute through negotiation 8s mentioned in 35.1, within 14 days of
dispule being declared, the Parties may by written agreement refer the matter to mediation,

The mediator shall be a person agreed to by the Parties, fafling agreement, the Presidsnt: Souh
African Facliitles Management Instltute shail nominate the mediator,

Whether or not madiation resolves the dispute and irrespective of the outcome of thereof, the Partles
shall bear thelr own costs arlsing from the mediation and shafl equally share the costs of the mediator
and related costs. The medtator and the Partles shall, bafore the commencement of the mediation
agree on a scale of fess on which the medlator's fees will be baseq. )

The Parties shall appoin! the mediator within 21 days of agreeing to mediate.

On appointmant of the medlator, the Parties shall Jointly with the mediator declde on the procedurs to
be followed, representation, dates and venue for the mediation,

If the dispute or any par thereof Is setlied, the agreement shall be recorded by the mediator and
signed by hoth Parlies. The egreement shall be binding on the Parties to the extent thal it correcly
records the Issues agreed upon between the Parties.

If the dispute or any part thereof remains unresolved, It may be resolved by litigation proceedings,

if the mediator or any Parly, at any time during the mediation Process, Is of the opinion that the
mediation will not resolve the disputa, then he may In writihg stop the mediation process. The dispute
may then be dealt with in tarms of 35.8.

Notwithstanding anything else herein contained to the conlrary, itis agreed that Irrespective of the fact
that the dispute is referred to negotiation, mediation or fitigation In court, the declsion of {he Employar
on the dispute involved will iInmediately be given effsct to by the Service Provider and the Servica
Provider shall procead with the Services with all diligence unless thg Partles agree otherwise in
writing.

GENERAL

This is the entlre Coniract beiween the Parties and may only be emanded jf reduced 1o wriling and
signed by the duly authorised representatives of both Parties, Whersafter guch amendments will {ake
affect,

The Contract shall be governed by, construed and interpreted according to the law of the Republic of
South Africa.

DOMICILIUM CITANDI ET EXECUTANDI!

Any raference to words "Bid” or Bidder” hereln and/or In any other documentation shall ba construed 1o have tha same meening as the words

"Tender".or "Tenderer”, Page 17 of 18
Far inlernal & Exiernal Usa Effective date 1 Seplember 2005 \%Mnnﬂ_n



37.4

37.5

376

Any referanca 1o words "Bld"
“Tender" or "Tenderer".

Canditions of Contragi: PA-10 (FM)

The domicliium citandt et executandl of the Partles for all purpoges arising from this Contragl for the
service of notices and legal process shall be as specified by the Parities In the Contract Data,

Each of the Parties shall be entitied at any time by way of written notice to the other Pgrt
s domiclltum citand! et executandl to ancther physical address, arty, to change

Any notice In terms of the condiltions of the Agresment must elther be:

37.3.1 delivered by hand durlng normal business hours of the reciplent: or

37.3.2 sent by prepaid registered post to the address chosen by the addressee,

A notice In terms of the provisions of this Agreement shall ba, Considered to be'duly racslied:
37.41 If hend-dellvered on the date of delivery;

37.4.2 If sent by registered post es indicated In clause 37.3.2 above, ten (1 0) days after the date &
was poated, unless the contrary is proved.

Notwithstanding anything to the contrary contained or Impled in this Agreement, the written nofics or
communication actually received by ons of the Parties from the other, Including by way of facsimlle
transmission, shall ba adequate written notice or communication to such Party.

Any notlce, raquest, consent, or other communication mads between the Parties pursuant to the
Contract shall be in writing and shall be deemed to have been made whan delivered In person io an
authorized representalive of the Party to whom the communication is addressed, or one day afier
being sent by facsimile to such Party at the number apecified in the Contract Data or one wesk after
being sent by reglstered post to the addressee specified In the Contract Data,

or Bidder” herein and/or In any other documentation shall be construed o haye the §ame meaning as the wordy
Page 18 of 48

For intemal & Externail Use Effeolive date 1 September 2005 Verzion:1.0



1
‘I Dapmirank

Putte Warkr s hihwinecius
REPUBLIC OF BOUTH AFRICA

PA-11: BIDDER'S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1 s the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees /- shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name |_ Identity Number Name of State Instltution

{1) the power, by one perscn or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any refarence to words “Bld" or Bldder” hereln and/or in any other documentation shall be construed to have the same
meaning as the wards “Tender” or "Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

2.2.1  [f so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any Interest in any
other related enterprise whether or not they are bidding for this contract?

YES / NO

2.3.1 If so, furnish particulars:

3 DECLARATION

|, the undersigned, (NAMe).........cccciviiiiiiiiiiinc
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, gkill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid" or Bidder” herein and/or In any other documentation shall be construed to have the same
meaning as the words “Tendar” or “Tenderer". Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

{ ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with 8BD4

Any reference to words "Bid" or Bidder’ hereln and/or in any other documentation shall be construed to have the same

meaning as the words *Tender” or "Tenderar”. Page 3 of 3
For External Use Effective date 5 July 2022 Varslon: 2022/03
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a mesting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, If epplicabla, of the Enleiprise)

Held at (place}

on (date)

RESOLVED that:

1. The Enterprise submits a Bid ] Tender to the Department of Public Works in respect of the following project:

{Project descriplion 83 per Bid / Tender Document)

Bid / Tender Number: _ [Bid/ Tender Numbsr as per Bid / Tender Document)
*Mr/Mrs/Ms:
In *hisfher Capacity as: — (Position in the Enterprise)

and who will sign es follows:

be, and is hereby, authorised fo sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mantlbned

above.

Name _ Capacity Signature

|

14

~ [ ]

10 |

11

12

13

L ——

15 |

16

Any raference fo words "Bid” or Bldder" herein and/or In any other documentation shall be conslrued to have the same meaning as the

worda "Tender" or "Tendarer”,
For external use

Effective dale 20 Septembar 2021 fage 1 or2
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17

18

19

20

The bidding enierprise hereby absolves the Depertment of Publlc Works from any lablity whateoever that
document being signed. may arise aa @ result of this

Note: ENTERPRISE STAMP

1. *Delete which Is not applicable.

2 NB: This resolutionn must, whers possible, be signed by all
the Direciors / Members / Parinars of the Bidding
Enterpriss,

3. inthe event thal paragraph 2 cannot be complied with, the
resolutlon musl be signed by Direclors / Members /
Partnera holding a mejority of the shares / ownership of the
Bidding Enterprise (attech proof of shareholding /
ownership heralo).

4. Direciors / Members / Partners of the Bidding Enterprise
may aliernatively appolnt a persen fo slgn this document
on behalf of the Bidding Entsrprise, which person must be
g0 authorized by way of & duly compiefed pows’ of
alfornay, signed by the Directors / Members / Pariners
halding & mejorily of the shares / ownership of the Bldding
Enterprise (proof of shareholding / ownership and power
of atornay are lo be altached hersto).

5. Should the number of Directors / Members / Pariners
axcesd the space avallable abovs, additional nemes and
signaiures must be supplied on a seperate page.

Any refarence to words "Bid” or Bldder* hereln andfor In any ather documentation shall be construed to have the seme meaning as the

words "Tender” or "“Tendarar”. Paga 2 of 2
For external use Efective date 20 September 2021 Varslon'g2021 101
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Postal Address: - =

__ {code)

Telephone number:

Fax number:

Name _ Capacity _ Signature

-4|o> 3

|

| ©

Y
L=

-
| —

L ! ! 1 -

The bidding enterprise hereby absoives the -DeTarfanl of Publlc Works from any liabliity whatsoever that m
document being slgned ey arlse as & result of this

Nofs: E' ENTERPRISE STAMP

1. *Delete which Is not applicable.

2. NB; This resolutlon must, where possible, be signsd byell
the Directors / Members / Partners of the Bidding
Enterpriss.

3. in the event thal paregraph 2 cannoi be complied with, the
resolution must be signed by Direclors / Membera / |
Pariners holding a majonity of the shares/ ownership of the
Bidding Enferprise (ettech proof of shareholding /
ownership herelo).

4. Directors / Members / Perlners of the Bidding Enterprise
may sifernatively appoint & person to &ign this document

! on behalf of the Bidding Enterpries, which person mustbe
so authorized by way of a duly compieted powsr of
atlorney, signed by the Direclors / Members / Partners
holding a majority of the shares / ownership of the Bldding
Entarprise (proof of sharsholding / ownership and power of ‘
aliorney ere o be ettached heretoj.

5. Should the number of Direclors / Members / Pariners | |

| excead the space avallable above, additional names and

| slgnatures must be supplisd on a separate page. |

Any reference to words "Bid” of Bldder" herelin and/or In any other documantation shali be conatued to have the seme meaning as the

words "Tendey" or “Tendsrer”. Page2 of 2
For exlernal use Effsctive date 20 Seplamber 2021 verston: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSOR'TIA OR JOINT
VENTURES

RESOLUTION of ameeting of the duly authorised representatives of the following legal entities who have

entered Into a consortium/joint venture to jointly bid for the project mentioned below: (legally cormre
reglstration numbers, if epplicabls, of the Enierprises fonming a Conacriium/Joint Veniure) Uegally of full narmes and

1. —

Heldat {place)

on __(date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit & Bid In Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description &s par Bid /Tender Document)

Bid / Tender Number: (Btd / Tender Numbsr as per Bid /Tender Document)

Any reference to words “Bid" or Bidder* hereln and/or in eny other documentaion shall be consirued to have the same meaning as the

words "Tender™ or “Tenderer”, Page 1 of 3
For exlernal use Effective date 20 September 2021 Varslon: 2021?01
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PA-156.3: Speclal Resolution of Consortla or Joint Venturas

*Mr/Mrs/Ms: _

in *his/her Capacity as: — {Position in the Enterpriss}

and who will sign as follows: __

be, and Is hersby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

The Enterprises constituting the Consortlum/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of: '

The Enterprises to the Consortium/Joint Venture accept joint and several liabllity for the due fulfiiment of
the obligations of the Consortium/Joint Venture deriving from, and In any way connected with, the Contract
enterad into with the Department in respect of the project described under Item A above. ’

Any of the Enterprises to the Consortium/Joint Venture Intendlng to terminate the consortiumijoint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such Intention
Notwithstanding such declsion to terminats, the Enterprises shall remaln jointly and severally liable to thé
Dapartment for the dus fulfliment of the obligations of the Consortium/Joint Venture as mentioned under

{tem D above.

No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/iJoint Venture and of the Department, cede any of Its rights or assign any
of Its obligations under the consortium/joint venture agresment in relation to the Contract with the

Department refarred to herein.

The Enterprises choose as the domicllium citandi et exscutand! of the Consortlum/Joint Venture for all
purposes arising from the consortium/oint venture agreement and the Contract with the Dapartment In

respect of the project under item A above:

Physical address: __ = =

Postal Address: o _

(Postal code)

Telsphone number: s

Fax number: -

Any reference to words “Bid" or Bldder” hereln andor in any other documentation shail be conslued to have the same meaning as the

words "Tendes” or "Tenderer".

Page 2 of 3

For external use Effective data 20 September 2021 Version: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Name CEGWY - Signature ]l

- |

| B I|

1

|
| e
I
|

c:n\l-l:-

[ T
lw | o | ~| o

-~
(=}

=
|
|
-
|

I

| &

|

|

|

|

S (Al

|

| &

\

14
15

The bidding enterprise hereby absoives the Department of Publlc Works & infrasiructure from any [iabilfty what
a result of this document belng signed. y whelsowver that mey arise &2

e

Nofe:

| 4. *Delete which Is nol applicable.
2. NB: This resolutlon must be signed by gll the Duly Authorised Repressntatives of the Legal Entities fo the consartium/joint

venlture submiting this tender, as named in ltem 2 of Resoluiion PA-18.2,
3, Should the number of the Duly Authorised Repressniatives of the Legel Entitles joining forces In this tender exceed the space
avn;:;ble above, additional namas, capacily end signalures must be au:g:iad on @ separate page. P
4. Resolution PA-18.2, duly compleled end signed, from the sepsrate Enterprises who pariicipate In this con
| st be attached fo this Special Resolution (PA-16.3). sortiumfjoint verure,

Any reference {o words “BId" or Bidder” herain and/or In any other documentation shall be construsd 1o have tha same meaning as the

words “Tender” or "Tenderer". Page 3 of3
For exiernal use Effeclive date 20 Seplember 2021 Veralon: 1.3
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupationai Health and Safety Act, 1993
(Act 85 of 1893), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor
who Is making a bid or appointed to perform construction work for the Client and/or its Agent
on its behalf with the same.

The Client's further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Heaith & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as
the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1893 (Act No. 85 of 1983), hereinafter referred to as ‘The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement Is
limited to all health, safety and environmental issues pertaining fo the site of the projectas
referred to here-in. Despite the foregoing it Is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a daily basls.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope
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and details of any risk associated with any hazard at the construction site, in order to identify
the steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health
and Safety Plan. The Health and Safety Plan shall include documented 'Methods of
Statement’ (see definitions under Construction Regulations) dstalling the key activities to
be performed in order to reduce as far as practicable, the hazards identified in the Risk
Assessment.

The Department of Public Works Is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the governance of the Department of Public Works. A very large number of State
employees and public users of the facllities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of
South Africa as well as the National Pariiament.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are Its personnel, the personnel of its Clients
and the physical assets of which It is the custodian and may also include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facllities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a varisty of
legal obligations. The Principal Contractor is to take due cognisance of the above
statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any emmors or omissions they may not
be considered as grounds for claims under the-contract for additional relmbursement or
extension of time, or relieve the Principal Contractor from his responsibiiities and
accountability in respect of the project to which this specification document pertains. Any
such Inaccuracies, inconsistencies and/or inadequacies must immediately be brought to
the attention of the Agent and/or Client.
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7. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read In conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in foree or come into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in. all other documentation pertaining to the project, Including contract
documentation and technical specifications shall not be Interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards
which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and Is
further obligated to monitor that these measures are structured and applied according to
the requirements of these Health and Safety Specifications.

The purpose of this specification document Is to provide the relevant Principal Contractor
(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Principal Contractor (and his
/er contractor) is fo be briefed on the significant health and safety aspects of the project
and to be provided with information and requirements on inter glia:

a) Safety considerations affecting the site of the project and its environment;

b) Health and safety aspects of the assoclated structures and equipment:

c)  submissions on health and safety matters required from the Principal Contractor(and
his /her contractor); and

d) the Principal Contractor's (and his /her contractor) health & safety plan.
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To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction regulation
(2014).

To inform the Principal Contractor that the Occupational Heaith and Safety Act, 1993 (Act
85 of 1893) in its entirety shall apply to the contract to which this specification document
applies. The Construction Regulations promulgated on 07 February 2014,

4. DEFINITIONS - The most important definitions in the Act and Reguiations
pertaining to this specification document are hereby extracted.

“Purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work: to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors
when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and Includes all
identified hazards, safe work procedures to mitigate, reduce & control the hazards identified
in a project.;

“Agent” — means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed:
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« Construction Health & Safety Agent (SACPCMP)” ~The person or entity appolnted by
the client through the Agent and who has a fuli authority and obligation to act on the clients
behalf in tems of the construction regulations;

uConstruction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition fo a building or any similar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such
work includes the risk of a person faliing;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, plling, or any
similar type of work;

“Gontractor” — means an employer, as defined in Section 1 of the Act, who performs
construction work and includes Principal Contractors;

sContract Amount” Financial value of the contract at the time of the award of the contract
exclusive of all allowance and any value added tax or sales tax which the law requires the
employer to pay to the contractor.

“Practical Completion Certificates” A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may
be outstanding.

«Accident” - means unplanned occurrence that happens due to the unsafe condition and

may cause injury to a person, damage to the property, material, plant, equipment and the
environment;
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“Hazard" - means anything including work activities and practices with the potential to
cause harm;

“Risk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk assoclated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce
or control such hazards.

Health and Safety Flle” — means a file, or other record in permanent form, containing the
information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilities
5.1.1. Overall Supervision and Responsibliity for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintsins
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement will not relleve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations,

b) The Chief Executive Officer of the Principal Contractor in terms of Section 18 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal
Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1983), Section 16 (2) appointeels as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was mads
during any routine or ad hoc inspection and fo ensure that the reports are made
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available to the principal Contractor to become part of site records (Heaith & Safety
File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their princlpals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardiess of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
avallabie to the principal Contractor to become part of site records (Health & Safety
File).

) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.
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5.12 Required appolntments as per the Construction Regulations:-

Regulation | Appointment

Rev H&S Spec Guideline Oct 2019

Item | Responsibl |
¢ Person
1. 3. Application Construction work permit Client
2, 5(1)(k) “Principal contractor for each phase or project Client
3. |5(6) Construction Health & Safety Agent [ Client
4, 7.(1)¢) Contractor B = Principal
| Contractor
5 7(3) Contractor Contractor
8. 8(1) | Construction manager = Contracior |
. 8(2) | Assistance Construction manager T Contractor
8 6(1) Construction supervisor S Contracior
8. 6(2) Construction supervisor sub-ordinates “Contractor
0. | 8(5) Construction Safety Officer B
1. | 8(8) Responsble employee ~
12. | 9(1) Person to carry out risk assessment I Contractor
13, [ 10{1) Fall protection planner = Contracior
14. 12(1) | Temporal work designer o
15, 12(2) Supervisor of tsmporal work operation
16. | 13(1) Excavation supervisor R (T
17. | 13(2)(k) | Competent person in the use of explosive for excavations | Contractor
8. | 14(11) Explosives expert - = Contracior
9. | 14{1) Supervisor demolition work o Contracior |
20. [14(2) | Scaffoid supervisor o T Confractor
21. | 16(1) | Suspended platform supervisor = “Contracior
22. 18(1)a Ropse access | Contractor
23. | 19(8)(a) Material hoist inspector T Contractor |
.24, —'20(1) _ ' Bulk mixing plant supervisor = | Contractor |
'25. | 21(2) " Explosive actuated fastening device inspector "Confractor
26. | 21(2)g) Explosive actuated fastening device cartridge, nails and :, Contractor
studs: issuer & collector
27. | 23(1) Operator : construction vehicle and mobile plant T Contractor
'28. | 28(a) | Stacking and storage supervisor T “Contractor
20, | 29(h) | Fire equipment inspector [ Contractr
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5.2

5.2.1

5.2.2

5.2.3

5.2.4

Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concernad parties shall be through the H&S Committee or other means detemmined
by the client.

In addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors
and H&S Representatives ('SHE — Reps’)

The Princlpal Contractor will be responsible for the dissemination of all relevant
OH&S Information to the other Contractors e.g. design changes agreed with the
Client and/or Its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of
hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively. It views consuitants and
contractors as employees of the "owner® of a construction or operational project, the
“owner” being regarded as the employer.

b) (The position taken by the Construction Regulations is that the “owner”, in terms of

its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories
.e. the Principal Contractor and Contractors.
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7.1

c)

b)

d)

The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
condlitions and overseeing administrative measures required by the Construction
Regulations from all contractors on the project site.

RESPONSIBILITIES

Client

The Client or his appointed Agent on his behalf will appoint sach Principal Contractor
for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal
Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf wili take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintalned. The steps taken will include perlodic audits at intervals
of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commencing or continuing with construction work should
the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

o have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act,

» have failed to implement or maintain their health and safety plan;

« have executed construction work which is not In accordance with their health and
safety plan; or
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7.2

b)

d)

e act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being
employed or legitimately on the site of the works or in its vicinity.

Principal Conftractor

The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Princlpal Contractor shali sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a
"Notification of Construction Work™ form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his
Agent accordingly.

The Princlpal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sactions of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable
be applicable to this contract.

The Principal Contractor shall provide and demonsirate to the Client a suitable and
sufficlently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works, This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he
has to take responsibility in terms of this contract.

The Princlpal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a iicensed compensation insurer prior to
commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety

Rev H&S Spec Guideline Oct 2019 13



requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tend erer’s offer is based.)

g) The Principal Contractor shall conslstently demonstrate his competence and the
adequacy of his resources to perform the duties Imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

h) The Princlpal Contractor shall ensure that a copy of his health and safety plan is
avaliable on site and is presented upon request to the Client, an Inspector, Employee
or Sub-contractor.

i) The Principai Contractor shall ensure that a health and safety file, which shall include
all documentation required in tenns of the provisions of this Specification, the Act
and the Construction Regulations, Is opened and kept on site and mads avallable to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client,

J) The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as If they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the reievance of the Health
and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Client and/or hisfher Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the
Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
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The construction Health & Safety Agent act as a link between the client, Principal

b)

d)

Contractor and the project team members with respect to health & Safety, They are
Required to ensure that the client carry out its H&S responisibllities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are malntained
Throughout the duration of the project. In many cases this role starts from project
Initiation to project close-out.

H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regutations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that iIs competent and adequately
resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achlevement of any cllent H&S goals
and objectives. They should aiso set their own H&S goals,

H&S responsibliities: Prior to accepting the H&S agent appointment from cllents, H&S
agents need to ensure that they brief clients fully on the client's pariicular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meset their own H&S
responsibilities and dutles.

H&S information: H&S agents must provide the designer or deslign team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be Included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S
files.

SCOPE OF WORK
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These spacifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detalled in the tender documents, this amongst all Includes for
example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of building and structures.

Site clearance
Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface

Piling (by drilling, excavating,)

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantiing of any bridge, dam, canal, road, railway, runaway, sewer, or water
reticulation system or any civil engineering structure or type of work

¢) Construction of a new two storied Administration building,

- Preparation of site by leveling, compaction etc.
- Excavatlons for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one
time) and the risks involved in the work. The plan must be easlly accessible in a
construction site and it must be clearly understood by management, supervisors &
workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(¢) The principal contractor should prepare a H&S plan that includes

o project information;
o client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
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by others or developed by the principal contractor, to controi significant sit
H&S risks; H&S file & project H&S review. gnificant site

(d) The H&S plan should include the following information:

detalls of the client, that is the person commissioning the construction work. for
example thelr name, representative and contact d etails; '
detalls of the principal contractor;

details of the construction project, for example address of the workplace
anticlpated start and end date and a brief description of the type of construction
work that the H&S plan will cover;

details on how subcontractors will be managed and monitored, inciuding how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and

details on how the risks associated with falls, 'falling objects, moving plant
electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan shouid also include information on:

the provision and maintenance of a hazardous chemicals regi

sheets and hazardous chemicals storage;, register, safety data
the safe use and storage of plant;

the development of a construction project traffic management plan;

obtaining and providing essential services information - electrical, gas

telecom, water and similar services; ' ’
workplace security and public safety; and

ensuring workers have appropriate licences and training to undertake the
construction work.

(f) The H&S plan must contain:

a general description of the type of work activities involved in the project and
not just a description of the facllity to be constructed;

the project program or schedule details, including start and finish dates
showling principal activities; ’
detalls of client, design team, principal contractor, subcontractors, and major
suppliers; and

extent and location of relevant existing records, surveys, site i igati
geotechnical reports, ‘as-built’ plans, H&S files. Y6, site investigation and

10. HEALTH AND SAFETY FILE
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11.

a)

b)

d)

The H&S file is a document prepared by the principal contractor contalning important
project H&S Information for use by the owner of thhe completed structure after
construction has been completed.

The princlpal contractor is respensible for producing arm H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It s essential that the process of complling
the file commences as early as possible to ensure sufficlent time to gather the
required information.

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all imes that must Includ e all documentation required
in tems of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and detalls of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File,

The contractor must ensure that the client's format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

The Health and Safety File wili remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling Incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthiy basis.

11.1

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in
the contract or project.

The Identification of hazards is over and above the haza rds identification programme
and those hazards identified during the drafting of the IHeaith and Safety Plan.

11.1.1 Monthly Audit by Cllent and/or its Agent.

The Client and/or its Agent on its behalf wiil be conducting Perlodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation
4(1)(d) to ensure that the principat Contractor has implemented, is adhering to and
is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
auditinspection at the same time. Each party wili, however, take
responsibliity for the results of his/her own audit/inspection resuits. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee mesting refiecting possible
recommendations made by that committee to the Employer for reference
purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an empioyee is injured on
duty to the extent that he/she:

dies

becomes unconscious

loses a limb or part of a limb

is injured or becomes iil to such a degree that he/she is likely sither to die or
to suffer a permanent physical defect or likely to be unable for a period of at
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least 14 days elther to work or continue with the activity for which he/she was
usually smployed

OR where:

I. amaljor Incident occurred
ii. the health or safety of any person was endangered
ili. where a dangerous substance was spilied
iv. the uncontrolled release of any substance under pressure took place
v. machinery or any part of machinery fractured or falled resulting in flying,
falling or uncontrolled moving objects
vi. Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its Agent
on fts behalf.

b) The Principal Contractor Is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the
Regulations.

¢) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly "SHE Risk Management Report”,

d) ‘The Principal Contracior is required to provide a.s.a.p. the Client and/or its Agent on

its behalf with coples of all intemal and external accident/incident investigation
reports.
The Principal Contractor is responsible to oversee the investigation of all
accidents/incldents where employees and non-employees were Injured to the extent
that he/she/they had to receive first aid or be referred for medical treatment by a
doctor, hospital or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered Into the Accident/Incident Register
listed above. (General Administrative Regulation 9)
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12.

(f)

(9)

(h)

(®

The Principal Contractor is responsible for the inwvestigation of all non-injury
incidents as described In Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the stepos taken to prevent similar
incidents In future.

The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations
including the steps taken to prevent similar accldents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such Incident gave
rise to injury or damage.

» Dstermine the underlying H&S deficlencles and other contributory factors

e Identification of comrective/preventative actions and continual improvement

o Communicating the outcome/results and documenting the events of the
investigation.

Reporting Of Near-Misses
o Department of Public Works views the reporting of near misses as a critical
component in creating a positive health and safety awareness culture on site.

e Department of Public Works retains the right to enforce the reporting of near
misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concemed parties with copies of any changes, alterations
or amendments as contemplated in the above paragraph,
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12.1 Site Rules and other Restrictions
a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and assoclated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and
when necessary.

b) Security Arrangemenis

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must Include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintaln
these throughout the construction period.

If not already tasked to the H&S Officer appointed In terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop

contingency plans for any emergency that may arise on site as indicated by the risk
assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives("SHE — Reps’)
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Where the Principal Contractor employs more than 20 persons (including the
employees of other  Contractors (sub-contractors) he has fo appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and
General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed In writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is
required In terms of General Administration Regulation 6.

12.1.2 Dutles and Functlons of the H&S Representatives

o The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly Inspection of their respective areas of responsibllity
using a checklist developed by a Principal Contractor.,

» The report must be consolidated and submitted to the Health & Safety
Committee.

 H&S Representatives must form part of the incident/accident investigating team:.

12.1.3 Establishment of H&S Committee(s)

o The Principal Contractor must establish H&S Commiitees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the commiittee,

e The persons nominated by the employer on a H&S Committee must be
designated In writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the
procedures of the meetings. including the chairmanship,

e The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall
determine its own procedures.

12.1.4 Tralning & Awareness
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The contents and syllabi of all training required by the Act arad Regulations including any
other related or relevant training as required must be includec! in the Principal Contractor's
Health and Safety Plan and Health and Safety File.

13.

a) Training & induction

All employees performing work or task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, traiining & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put In place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

Ali employees of the Principal and other Contractors must be in possession of proof of
General induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

¢) Other Training

All operators, drivers and users of construction vehicles, moblile plant and other
equipment must be in possession of valid proof of training.

PROJECT/SITE SPECIFIC REQUIREMENTS
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The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c) Dealing with existing structures

d) Location of existing services

) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other refated diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

i) Any welding work

k) Loading & offloading of trucks

I) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and

n) Construction work as defined in the construction regulation 2014

Rev H&S Spec Guideline Oct 2019 25



GI0Z 420 auaping d>adg SpH A3y

uewiebeuely [q pauopoe spoday
‘spoday “dey $%H InjBujueapy

1B 9 HVO jo suus}
u peyoads Anqisuodsal jo eae pue pouad ‘Sunum u) uopeubiseg

|
|

18 9 suoljejnbay

"joa1a] Jed Jo seekojdwse O Yyoea 1o} "dey seAnejuasasdoy SAlJRJIS|LILLPY [BIBUD

S'9H [euonippe auo ‘sApejuesaldey S9H auo - seafojdwa OZ uByl aJ0N ¢ f1e3es 9 yiesy jo uoneulisag T gL %M _:o_uu,o,w
uopduosep qof Ljm JOS|AIadNG LUORONASUCD UBISISSY e (2)o

se Sugum u) pejujodde uosied Juejedwo) e aAoqE 10} JuEIsissy jo uopeubiseq |  uopeinBay UOKONASUOD
uogdLosap qof LM JOSAIBANG UORINASUD) e aus (109

se Bugum u pejuiodde uossed wejedwoen e | uo ejgisuodsay uosiad jo uoneuBisaq | uogenbey “UO[JoNASUOD

*030 Aq sjuosiad
Jaujo 0} peubisse 1oy SBHO 84} UM BuiAjdwion jo Ayjiqisuodsay  © (ssoBeuely) sepnp peubissy (z)ol uoo8s
peuexn/peulojul SIOPENUOD-qNg/seafojcwy e
a)IS UO BjqelleAB UE[d VY ©

pejepdry/dn umBIp UB|d — PUE JUSLUSSaSSY SRy e juswssassy | . uoneinbay “UORONRSUCD
papIod8y/iNo PALUED UOCHEOURUSP plezeH e ysi '3 UOREILBUSP| pIEZEH {(pX2)8 uonoes

fieinba1 peiepdn ¢ padojersp eiwesSoid SBHO  © (Le®

jleyeq sy uo jusby sy Jojpue JUSHD oy paAess! 29dg SBH ° swiuriBold B uonesyioeds §'gH | ¥ uopejnfiay “uoRoNsUoH

*1aansuj 08 uonoes
e)s uo ajgepeae Huipuels poob jo Jspejjuonesisibad jo joosd USRUAM  © uopesuadwo) Yim uopensifsy VY AI0D |

"seaiojdwe Aq [esruad Joj o|qe|leAs Apeay o # uopenbey

ays uo suopeinbey 3 jov Jo Adoo pajepdn o (2661 JO S8 39V} 19V SBHO J0 AdoD "UIWPY |eleus

BYS UO ejqe|ieAe adioN JO Ado) e IOM
paygou JnogeT jo jusugiedeq e uonongsuo) no Huplued jo 33RON uogejnbey "uoRdNRSUOD |
uojjenbey
juonoes PVY SHO
sjuswiesnbey welans

sjuawanbay [ebiaT] g eApeRsiUIWLpY

FUNSNT OL SINIWTHINDIY ANOLYOIE0 DIH1D3dS HO/ANY NIVLHID NO NOILVINIO-INI ANV SAINTUISN Vivad GINILNRO

FONVIMdINOD
A4



Y XA

6102 420 2uipping s2dg SPH A2y

pelequinu/peyauap] eppe) bUyl] g seuBl)

‘a)jig uo ayqelieAe esjujodde aAoqe Jo edusjediucy) Jo Jooi{ USHUAA
. yuewxdinbg » saulyoey

BupyT "seueln wadsuj o} Gugum u} pejuiodde uosied jusjedwon

ewdinb3g seupyoew Bupy R seuvs)

61 ® 81 suopenbay
Asulyoepy uaaug
uopgejnbay -uonanysuo)

a)iS Uuo s|qejleAy

pajepdn/dn umelp uejd uojosjoid fled

sjybiey Je yiom Jo} INO peLLLD JUSLISSasSY SR

8]iS uo ej|qejieae ssusjadiuos sesjujodde Jo jooid

ue|d uopoejold ||es oy dn meip o} pejujodde uosiad jusiedwo)

uoR0e}0Id P UOJUeAId [[E]

g uopenbay "uoRonsuon

JusuIaDEUBY a)iS Aq Usye) LUonay

Bunesw esniLLIO) SPH 1B PajqEL

a)s uo ojqejieae (| ainxeuuy) spiodey jo sejdod

“Bunum u|

pejeuBisop Jojebpsaau; Aq pajebjiseaul pue pepiooal ‘pie }si|) uey) Jeyjo
JusLnEan [eopeL BuiAjeoa) uosiad ey} Uj peynsal Lolym sepnful Iy

sjuapou]
jo Bupioday pue uopebpseau]

& uonejnbay
"ujLIpY [eJauRs)

1do) seun(u] piy 1S4 JO pI0dSY

a)ig Uo ejqejieAe spoday jo ssidod

pepodey} aseesi JeuopednodQ Jo SBSED

Jeyeq sy uo yueby s) Jo/pue Jueld o}

0} pue (Z Jo | TOM)(} 8inxeuuy) ‘sAep € ULAM InogeT Jo jusunreda(
“Joj0041(] [BIOUIAOL SLf 0} pajiodal g J0eg 4O suus] U] sjusppul i
‘pake|dsip ainpasold Suioday Juepjoul

(anoge jo 3deq)
sjuapou] jo Supsodey

Ly B 6€ ‘8€7309S 10V AIOD
g uopenbay

‘UILIpY [elsueD)
B ¢ Loldag

PIV 18114 ‘al sjuswebueLe US)UAA

sspiwwo) §BH 2 sdoy SBH

-aJ sjuswuebuele UBILIAA

pajeubjsep Josiaiadng UOKONISUOD)

Buipue)g poos) jo Jeper]/lemsu| uopesuadiuoy yim uogensibay jo joold
"pakejds|p siojeRUODGNS O 18I

siojoenuod(-qng) Wim Jueweaibe USRUAA

siopesuod(-gns)
jSeHOJepURN UNM JustiealBy

(2) ® (1)2€ uoposg

Juawalbeuep Aq peuocpoy

“dey| sepnugy ‘Ajyiuow piey sbupesiy

‘Bunum Ui pajujodde ale siaquusll [eUORIPPY
sesjjuwod SgH Jo siequslu eq |leys sdoy SBH IV
‘Paysiqe}sa s/aapjiluwo?) SRH

sjfeapiwwo) Ajejes R Wpieey

G suofjejnbay
SAjEnSIUILIPY [BleUaD)
0Z ' 61 uonoag




8e

6102 420 2u2ping s2dg SPH A3y

P9010JUS @sn/pequosald 35d JO SWeY)
INO poLLIEO JUBLUSSESSY YSiH ISd

(3Sd) uewrdinby fjajeg jeuosiad

| |N._
uofje|nbay Alejeg [eseusn |

san|uj pje suy Gujpnjoul sseujjyseunuj

Ife uodau o} seefoidwa Buponysuy) subig

"pates|pu; Auesjo sa/xoq ply 1sul4 JO UOREDOT

"padejdsip se/xoq piy )si14 jo abileyo u) sjuosiad Jo sweN

Sajeoyed pue SjeliO Pl 181l JO IS

(pefojdiue ale suosiad i UBL]) SIOW BIBYM

peanbey) "seeAojdwe g Asene Jo) pajutodde Japly isii4 payenb aup

1OV SSHO 8 Ut Jsif 8y Jed se Jusiudinb3
aiqelieAe Alael) Py 18414

(pekojdius ale aiowu o suosied G aiaym pannbay)
*80X0q Py JSJid JO Joquunu jusiowns UyMm pepjaoid ooe|dyom A1eal

Ply 1541

€
uonejnbay A9jes [esauad

Ajjenuue pasiales

1dey JeysiBey uonoedsu| “Apjoam pajedsul

~saysiBas uo pue pappuep) juewdinby BusiNBuRG al IV
N0 paLUED JUDLISSESSY NSk el

9]|S UO ejqE|ieAE SSOfIORIA/SU(] JO SPI0D8Y B UE[d

peoRoRId/pelua

:padojaasp UE|d uopendeAs Aouafirews

sainseall uopjuaeld

aulj pue uonnoaxe pue Bujuueld Aousbuguoo AousBiewse ejeulpio
-00 o} pajeubjsep souetiodxs pue apejmoun oyoads Yim sjuosied

uopdajold allj puy
Bujuue)d Aousbilewry ejeulpio-0)
0} uosiog e jo uoneubisaq

6
uopenbay [ejusIUCHALZ]
uopenbay "uolonnsuo)

B}iS U0 S|qe[IEAE esjulodde aAcqe JO 82us)adiung JO Jooud USNIAA
obeio)g 3 Buppoe)s jje esialedns o}
pejeubisep esusadxe pue afpapoun| oyvads UM s/uosiad juajedwon

1osiasadng
aBeio)g 3 Bupjoms jo uopeubisaqg

(e)X1)8
uogejnBoy Ajejes |eious)

uopeojjdde

meu Kieae elogeq Jo Aep - ("oje sBulls ureyorsedolssbuls)epoe) Bup -
uosJsad ‘dwod Aq Ajjenuue - seueJd ey -
Appuowigjuopoais iajje - s/oues) IeMoy -

Jojeredo Aq Apep - saueId ||y - :uopoadsuj

8Uel?) [ENPIAIPU] Yoese 10} Jday] joog Bo

apjoe | Suny Joj 1dey Jaysibay




62

6102 20 auljaping d2ds SpH A2y

Iejsibal Ui pajou pue pejedsu) Aleq
-day J9)s1Ba1 uogoadsu) "sdwey jo uogoadsu|
w uopoale ol asiaiedns o} Bunum u; pejujodde uosled juajedwion

sdwey

ael
uogejnbas fjejes [eLus)

16}siba] U] pejou pue suogoadsul pue bujuiel

Aq peyejnBai (012 WNjUILIN|E ‘USPOOM) SISppE] JO sadf ey jo uogeoyddy
1day Jeys|Bal

suopoadsu) "Jayeslst Apjoam pue ejis uo [eAlUe je pajoedsul s19ppe]
sieppe- Jadsu o) Bupum ul pejuodde uosied jusjedwion

sJappe jo uopodedsui

vEl
uopenboy Aajeg [eisudD)

S|@sseA Ajdwe pue jjny 16} o|qejjeAe ebe.ols apewl esodind ‘ejeiedeq
1day] JejsiBoy uogoedsul *Apeam pajoadsul juawdinba

Jejsibal e ojul pelsjue pue palequunu/peyipuapl jJuswdinbg

Ajeyeipawiwy Jajddns o} pawin)al Inq

3}o0)s Ul usye] L ON S|esseA Bupjee] ‘s)ee| Joj paxooLD S|esSseA mall [y
a)Ig uo ajgejieAr esjujodde aaoqe jo eousjedwiod) JO JOOId UBRUAA
jswdinbg Bumny awe|4 pue Buipjlepp Se) ‘ory oUjdelg 1oadsu| 0}
peleuBisep asuepadxe pue ebSpajmoLn] ooeds LM spUCSIB Jueleduion

wawdinbz Bupging
sweld/Bulpjop Jo esn g uopdedsu)

6
uonenbay Asjeg |e1auag

(Plz °uso
sasilweud woy paaowsal eq o} jou ‘JeAojdw3 jo Auadoid utewas 384

3Sd Jeomyesn 0} ealojdwzy Aq Bupyepapun
1dey] enss| Jo sploday




15. THE PRINCIPAL CONTRACTOR'S GENERAL DUTIES

« The Principal Contractor shall at all times ensure his status of an “employer”
as referred to In the Act, and will ablde by his’her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific
reference to Section 8 of the Act.

« The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will Introduce and
maintain a file titled “Health and Safety File", or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. - He/she will make this file
avallable to the client or his representative whenever necessary or on request
to an interested party.

« The project under control of the Principal Contractor shall be subject to
perlodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

s The Principal Contractor Is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

¢ The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficlencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR'S SPECIFIC DUTIES
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The Principal Contractor's specific duties in terms of these specifications are detailed in the
Construction Regulations as published under govemment notice 07 August 2014
stipulated In Section 7.

47. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the
following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

. Construction vehicles & mobille plant.

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustivel All of the above requirements
will be read in conjunction with the refevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when
required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (Inter alla Local Government) legistation that also apply to the State as well as
to State owned buildings and premises: -

a The latest Issue of SABS 0142: "Code of Practice for the Wiring of Premises”

b. The Local Government Ordinance 1838 (Ordinance 17 of 1839) as amended
and the municipal by-laws and any speclal requirements of the local supply
authority

c. The Fire Brigade Servicas Act 1987, Act 89 of 1987 as amended

d. The National Building Regulations and Bullding Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1884

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4™ October 1897

h. Leglslation pertaining to water usage and the environment

I. Legislation governing the use of equipment, which may emit radiation (e.g. X-
Rays etc.)

j. Common Law

19, HOUSE KEEPING

Good housekeeping will be maintained at ali times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or
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increased accidents, fire or fire hazards and reduction in production. Good
housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records wiil be maintaxined. Where it is found to be
impractical to use a registered dump site or It Is not available, the Principal
Contractor will ensure that the matter is brought 0 record with the client or his
representative, after which sultable, acceptable alternatives will be sought and
applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting
including support services in respect of Health and Safety.

a) Facllities
The site establishment plan shall make provision for:
b) Dining room faciiities

The contractor shall make provision for adequate dining room facilities for his
employees on site.

¢) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facillties
The contractor shall make provision for adequate ablution facliities for his employees
on site.

These facilities shall be maintained by the contractor.
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e) Smoking Areas
Designated smoking areas shall be established by Department of Public Works.
f) Drinking Water Facillties

The provision of drinking water facilities shall be negotiated between the Contractor and
Department of Public Works.

g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates ©of compliance Issued by a
competent person shall be presented. The equipment Includes but shall not be limited
to:
Llifting equipment and lifting tackle
il power driven machinery
il.electrical equipment
lv.testing and monltoring equipment

h) Barricading

All barricading shall be of the rigid type uniess the use of non-rigid barricading has been
approved In writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shali be
clearly marked with the company's name, site contact person as well as the contact
number/s.

I} Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor's
site plan.

Department of Pubiic Works shall approve all structures erected for logistical support
by the contractor. These structures include fences, workshops, tool sheds, offices,
ablution facilities, etc.
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j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public
Works may provide the salvage yard and the resources to manags it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of
work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at helghts of less
Agove helghts of 2.0 metres fall prevention equipment shall include ;‘;ﬁgr%fspetres.
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
vAvhatdan Iagpro riateﬂll?ad bearing p?ing iﬁ fg:r oonn'?_c?n fall prevention e%“pme ot
ny deviation from this requirement shall be negoua ed and agreed :
of Public Works In writing. greed with Department

) Hazardous Chemical Substances Waste Removali

Department of Public Works shall provide a facility to collect all .
waste material. hazardous chemical

The contractor shall provide adequately marked and sealable contal
The hazardous chemical waste from the source to the approved Deg:r?}ntgnttrﬁ?%%%r}ic
Works disposal point.

m) Personal Protective Equipment (PPE)
Personal protective equipment issued shall be specific to the risks assoctated with the

work to be performed and specific to conditions on site and shall co
African National Standards (SANS) or similar. mply with South
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery s out of commission
for any petiod, thus eliminating injuries and damage to people and equipment as far
as is reasonably practicable.

Physicalimechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before
commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are fo be kept in terms of the Construction
Regulations. The lists are:

i. List of appointments
ii. List of record keeping responsibilities
fi. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall
be developed
3) the risk assessment wili also include activities like:
i. Transportation of passengers and goods to and from slte
ii. Site establishment
iil. Physical and mental capabilities of employees
lv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
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5) a review plan for risk assessments shall provide for:
i the quarterly review of all applicable risk assessments
i the review of an assessment if there Is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work
methods, equipment or procedures and working conditions
il. Risk assessment/s to be reviewed If the outcome of incident investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
faciltated by the team leader. ~ All  risk assessments and pre-task risk
assessments shall be filed and be avallable on site.

b) RiskProflle
All contractors shall submit a risk profile of the work to be conducted with their Health
and Safety Plan.

¢) RiskBased Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add ail the important contact information about essentials services, support and

assistance.
SERVICE NUMBER CONTACT PERSON
[ Hosphtal |
& '\Ambulance | - | o |
o — | =
L) | Water | |
| Electricity | |
| Police | | - |
¥ !
L i ) |
| Fire Brigade | | |
[ 1 ]
@? ! Engineer |i__ —|| =
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apD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND

NECESSARY.
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred o as Department of Public Works)

T Ly [Insert name of
contractor/supplier], do hereby acknowledge that ......coveesrins v

[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1983 ("the Act’), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

| undertake 14 - ST PYDEL TYLLE LR bbb [insert name of conifactor/suppﬂed
shall strictly adhere to, and ensure that hisfher employees adhere to, the provisions of the
Occupational Heaith and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service .............cccooeiii s [insert

brisf  details  of project/service,  for example, name, coniract/project number]
e ..and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arangements and procedures between
.................................................................... [Insert name of contractor/supplier/Agent
Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance

DY cveevsereesseenan nn e s s e [Insert name of contractor/supplier] with the
provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shali be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
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This agreement is signed on behalf of the parties, sach signafory to this warranting that he/she has
the requisite authority to do so.

Signed this ...........ooevvvveenee. daY Of Liciiiiniinieeiiiies 20 innannen... at

... (Place)
(FUll N@MB).. ....covvsviiniiiiicinamraerems s svaeennenn. (SIGNAIUFG) - any
behalf of .. et s s ... (Supplier/contractor/Agent)

Contractor Respons!ble Manager (responsrble for signing the Department of Public Works'
contract on behalf of the contractor)

Witnesses

Signed this ..........cocceceevec dayof e 20, .,

- | P PRt (Place)

(Full name..........c..oovevninnninininicnicncnnennnnenn (SIGNAIUFG). .o vee e i on

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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