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v o P Daparntment:
';\ ' Public Works and infrastructure
V REPUBLIC OF SOUTH AFRICA

Privats Bag X54315, DURBAN 4000 Int. Code: +27 31 Tel: 314 7000 websita:
Supply Chaln Management: Mr. Thokozan] Zwane - 031 314 7100
Works Management — Mr. David Ven Blerk

REQUEST FOR QUOTATION

You are hereby Invited to submit a quotation for the supply and delivery of the following service to
“berendered at SAPS: Prospection vehicle pound ~

——Works_and_Infrastructure: Corner.of. Pixley Ka Seme (AlhnulLStmt)_and_Samora Machelle

_(West Street) - I L . -
__[tem_] Description __ . _ | Quantity / Perlod __ —_
S __E‘_AJRS___Q OFFIg_E_z,ﬁ_pAMAGED BYFIRE = |N/A -

CLOSING DATE: 25M1/2022 CLOSING TIME @ 11:00AM
NB: No latedocuments wlll be accepted.

Kindty submlt your quotation by fully completing the aftached bld document and blll of quantities or
specifications attached in hereunder, and clearly indicate the dellvery period and the valldity period
of your quotation, Kindly also clearly Indicates If you price includes or excludes VAT. “You may
claim VAT only If you are a VAT Vendor”.

TERMS AND CONDITIONS

¢ |f a supplier falls to deliver any or all goods or fails to deliver the required services within the
specified period on the order/ Contract or appointment letter.the Department of Public

—\Works-and-lpfrastructure maylmpose a penalty-and-further-deduet-from-the-order / contract:
a sum of thé delayed goods or unperformed services, or terminate the contract in part or in
= —wholer — — o W = W

i = Ana e — = — — sl — . 0 e ——

mmso-=-Fhe Deparimsent ef=Public-Werks: and-infrastructure -quetation-decuments-must be=fully — ———s

— ——-sonmplated; Signed-ey the bigtBr ardHear thé" sigiaturd oEwitEsEes i b&brwikded to—
N the aforemetifloned physical address or emall, failure to uomply with these reqiilreménts will
_—mult in mo-quotaﬂon being dlsregarded

Yours Fa[thfully -
P . Guapits Marcpn

DATE: "~ :Alnll o N =

— _For:-National- Departmenﬁif Public Works and-Infrastructure - -
Acknowledgement of the request to quote

Tl‘qv n'-'

Sign for acceptance Company Stamp

Sign for rejection




4  Depertment:
x Puiin Werlrs snd |rdmstruciure
A REFUBLIC OF SBOUTH AFRICA

PA 32: INVITATION TO BID

PART A
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (VAME OF DEPARTMENT/ PUBLICENTITY) |
BID NUMBER: | DBNQRIIHAO0 | cLosng DATE: | 2541112022 | cLosNG TIME: | 11-00AM

| SAPS: PR{}SPECTION VEHICLE POUND: REPAIRS TO! OFFICE 215 DAMAGED BY
DESCRIPTION FIRR

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (DPWD4.1 GS or DPW04.2 GS).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID
BOX SITUATED AT (STREET ADDRESS|

ComaDrPudeyKaSeme&Snm:MacheleStmel B
OR POSTED TO: -
Box no 16 st SCM benking hall - B
SUPPLIER INFORMATION —
NAME OF BIDDER B B
POSTAL ADDRESS |
STREET ADDRESS | )
TELEPHONE NUMBER | CODE | | NUMBER | o
CELLPHONE NUMBER |
FACSIMILE NUMBER | CODE | NUMBER J -
E-MAIL ADDRESS
VAT REGISTRATION NUMBER | -
| TCS PIN: [ | OR CSD No: | B
[
B-BBEE STATUS LEVEL VERIFICATION | []Yes B-BBEE STATUS [ Yes
| CERTIFICATE LEVEL SWORN
| [TICK APPLICABLE BOX] CINo AFFIDAVIT CINo
| IF YES, WHO WAS THE CERTIFICATE
_ISSUED BY?
AN ACCOUNTING OFFICER AS
CONTEMPLATED IN THE CLOSE ]
CORPORATION ACT (CCA) AND NAME AN ACCOUNTING QFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION
THE APPLICABLE IN THE TICK BOX ACT {CCA} B
O A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN
_ ACCREDITATION SYSTEM i SANASI
|
O] | A REGISTERED AUDITOR DETAILS:
NAME:
" REGISTRATION NUMBER: i
BUSINESS ADDRESS:
TELEPHONE NUMBER:..........cootirriineriesisinrssmssssssanssns s st sininansnnrmsessssssnssssnss
| E-MAIL ADDRESS:.............. SO e e

Page 1 of 3
Any reference to words "Bid® or Bldder” hereln and/or In any other documentation shall be construed to have the same meaning es the words “Tendes” or “Tenderer”.
THIS FORM IS ALIGNED TO SBD1
For Internal Use Effective date 20 September 2021 Version:
2021701
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PR R OF SOUTH AFRICA PA-32: Invitation to Bid

A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE ACCREDITED [Yes CINo ARE YOUAFOREIGN | [JYes [CINo
REPRESENTATIVE IN SOUTH AFRICA BASED SUPPLIER FOR

FOR THE GOODS /SERVICES WORKS THE GOODS /SERVICES | [ YES ANSWER PART B:3
OFFERED? [IF YES ENCLOSE PROOF] WORKS OFFERED? | BELOW]
SIGNATUREOFBIDDER | .coccecsssssmsssessssnssssssen DATE

CAPACITY UNDER WHICH THIS BID IS
SIGNED {Attach proof of authority to
sign this bid; e.g. resolution of

directors, etc.)
TOTAL BID PRICE ('ALL B

TOTAL NUMBER OF ITEMS OFFERED APPLICABLE TAXES)

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
_DEPARTMENT/ PUBLIC ENTITY CONTACT PERSON '

CONTACT PERSON - TELEPHONE NUMBER
 TELEPHONE NUMBER FACSIMILE NUMBER

FACSIMILE NUMBER | E-MAIL ADDRESS

E-MAIL ADDRESS

PART B
TERMS AND CONDITIONS FOR BIDDING
1. BID SUBMISSION:

1.1

12.

13.

14,

1.5.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED)} OR ONLINE

BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD} TO UPLOAD MANDATORY INFORMATION
NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND
BANKING INFORMATION FOR VERIFICATION PURPOSES), B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST
BE SUBMITTED TO BIDDING INSTITUTION.

WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING
INSTITUTION.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.

TAX GOMPLIANCE REQUIREMENTS

[ 21
22

23

24
25

28

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TC USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE PROOF OF TCS/PIN/CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

Page 2 of 3

Any referenca 1o words “Bid" or Bidder" harein and/or in any other documeniation shall be construed to have the same meaning as the words “Tender” or “Tenderer”.

THIS FORM 1S ALIGNED TO SBD1

Fnr intarnal | lra Fifactlve data ?0) Santambar 2071 Varsion' 18



oM PA-32: Invitation to Bid

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS B

3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSAY? O Yes [INo
3.2, DOES THE BIDDER HAVE A BRANCH IN THE RSA? ] yEs CINO
3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? O yes CINO
3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? [ ves CINo

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS /
TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3
ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. AN ORIGINAL OR CERTIFIED
COPY OF THE B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR
PREFERENCE POINTS FOR B-BBEE.

Note Well:

a)  In respact of non VAT vendors the biddsrs may not increase the bid price under Section 87(1) of the Value Added Tax Act of 1891 where

ge relevant fransaction would bacome subject to VAT by reason of the tumovar threshold being exceeded and the bidder becomes liable
r VAT.

b) Al delivery costs must be Included In the bid price, for delivery st the prescribed destination.

¢] The price that appears on this form ls the one that wilt be considered for acceptance as g finm gad fine! offer.

d) The grand totel In the pricing sohedule(s), inclushve of VAT, attachad to the bid offer must correlats and be transferred to this form (PA32).

@) Where there are Inconsistencles between the grand total price offer in the pricing schedule(s) amd the PA32 price offer, the price offer on
the PA32 shall prevall and deemad to be firm and final. No further correspondence shall be entered into in this reoard.

! All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and
skills development levies

Page 3 of 3
Any referenca to words "Bid" or Biider” herein and/or In any cther documentstion shall be construsd to have tha sames meaning as the words *Tender” or “Tendarer”.
THIS FORM IS ALIGNED TO SBD1
Fnr Intamnal | Ina Fffactiva data 20 Santemhar 2071 Varsion- 1 A



SAPS: Prospection vehicle pound (Ref. no.: ID 155053) urgent service
Repairs to office 215 damaged by fire

& - =
-..'*'ﬂﬁ'_ -

4 " Department:
“?..-U ¥ Public Works and Infrastructure
L REPUBLIC OF SOUTH AFRICA

SPECIFICATION
UNPLANNED MAINTENANCE

AT

SOUTH AFRICAN POLICE SERVICE
PROSPECTION VEHICLE POUND

FOR

REPAIRS TO OFFICE 215 DAMAGED
BY FIRE

REF. ID 155033
URGENT SERVICE

01/08/2022

Chief Works Manager: MR DAVID VAN BLERK - Cell: 082 8264906
REFAX QUOTE BACK TO SCM ON FAX NO.: c.cceceirereerenrecnceseosne
CLOSING DATE BEFORE 11: 00 AM ON THE: .....ccccccvvirvisnonsonenns

_NB: Contractor to visit site before quoting to make sure of what needs to be done
Total number of pages to be received and returned by Tenderer = 4 pages |




SAPS: Prospection vehicle pound (Ref. no.: ID 155053) urgent service
Repairs to office 215 damaged by fire

CONDITIONS OF TENDER

Contractor must introduce themselves and what they will be doing to the relevant official at the above institution
before any assumption of work: (Contact official at institution: Colonol ZJ Mkize 084 447 7425

The successful Tenderer must only execute these services on receipt of an official order number and proceed |
with due diligence to its final completion in all respects. .

At the completion of the works the Tenderer is to submit the attached completion of service sheets that must be faxed /
emailed or delivered immediately to the Department of Public Works SCM official or Works Manager.

Tenderer to note that all quantities are remeasurable.

All prices quoted must be inclusive of labour, material, profit, transport and all necessary scaffolding including step —
ladders.

Contractor may provide their quotations in their own format provided it is on their own company letterhead.
Tenderer is to supply project safety plan and work schedule at the commencement of works.

The tenderer must establish and maintain telephone, fax and cellular connection.

The tenderer must note that the work shall at all times, for the duration of the contract, be carried out under the
supervision of a skilled and competent representative of the contractor, who will be able and authorized to receive and
carry out instructions on behalf of the contractor.. A sufficient number of workmen shall be employed at all times to
ensure the satisfactory progress of the work. In addition, the Department requests that the tenderer engages local
workers to carry out skilled / unskilled work in keeping with the Expanded Public Works Programme.

"The tenderer must comply with all Occupational Health and Safety regulations.

Tenderer to have insurance liabilities.

Job cards must be detailed, stamped and signed by the Client Department for each day on site.

Completion of Service must be detailed, stamped and signed by the Client Department on final completion of service.
Contractor must provide proof of relevant required registrations and all compliant certification, namely CIDB
and CSD documentation,

The contractor is to submit the artisan’s proof of qualifications (certificate) that worked on this site and whose
name appears on the job cards.

Tenderer to note that all rubble must be removed from site on a regular basis. On completion, the tenderer is to leave
the site neat and tidy. If so required.

The contract period (4) four days from the date the official order.

Times shall be considered as the essence of this contract. If the tenderer fails to complete the works within the above
specified contract period a penalty will be proportioned according to the estimated value of the contract and will be
deducted from the sum due.

In terms of the SANS requirements the appointed contractor must comply with the following:

Building requirements
Contractor must have suitably certified/registered & qualified artisans/technicians relative to the specific

service to be rendered.

Contractor must be registered with the Depariment of Labour & other relevant authorising bodies.

Contractor must be registered for Workmans Compensation and have a valid letter of good standing.

All work must be done in accordance with SANS 10400 (South African National Standards for Building)

All services carried out must comply with Occupational Health and Safety Act & Regulations: Act Number 85
of 1993.

Contractor to submit Artisan Qualifications for the person whose name is on the job card that was sent to do




SAPS: Prospection vehicle pound (Ref. no.: ID 155053) urgent service

Repairs to office 215 damaged by fire

'SCOPE OF WORKS :

Contractor to repair office 215 damaged by fire as per specification

No. | Description Oy Rate |  Total
1 Contractor to have safety plan in place to produce safety plan to departmental
safety officer before commencing work on site as per Occupational health and 1
saftiy Act |
2 | Office 215 damaged by fire |
Contractor to erect secure scaffolding/trestle to reach the height of -++-4 meters to ceiling 1 |
h-1||l‘__ - | - 1
3| Contractor to remove light fittings by & qualified clectrician and discard and to remove Icluded | Included in lnbour
all ceilings in office 215 and front office door, excluding aerolite. 45m? bmd]::"“" below :
"4 | Contractor to clean all black soot off walls and floor in office 215 and once all off to Included | Included in labour |
wash wells down with sugar soap to prepare for painting (Contractor to wash off soot 3 inlabour | below
in jolning office as well at top corners) B B below
5 Contractor to supply and fit new ceilings to match existing ceilings including cornices
and cover strips only in main office (but do not Include light fittings do not fit any 45m?
| lighefittings)
6 Contractor to supply and paint all newly fitted ceiling in main office with two coats 45m?
| white PVA ceiliny puint | -
7 Contractor to supply and paint all walls in main office only, with light grey PVA wall 70m?
paint two coats on all walls
8 Contractor to supply and fit new front office door to match existing office door and to 1
sand and varnish three coats to instruction manual including supply new locks and
handles. o |
9 | Contractor to remove all rubble from site and to leave site clean on completion iload | |
Sub Total
- | % mark up =
Total A:
| END OF BILL OF QUANITIES
10 | TRANSPORT: (MILEAGE) Fach
| { JKM™S @ (R IPERKM X | | TRIPS = -
i1 | L-ABOUR: Each
(x JARTISAN @ (R )} PERHOUR x | ) HRS = —
12 | LABOUR: Each
i(x JASSISTANCE @ (R ) PER HOUR x | | HRS = ]
Total B:
_ END OF SPECIFICATION
Sub Total A+B R
Add 15% VAT |
Final Total ‘ R




SAPS: Prospection vehicle pound (Ref. no.: ID 155053) urgent service
Repuairs to office 215 damaged by fire

A. | Total in Words:
B. CSD registration No, | CIDB registration No. |
Name of tendering Entity:
C. - - T a
Contract period is
Signature : Date: i 4) four days
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o PA-03 (EC): NOTICE AND INVITATICN FOR QUOTATICN

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

Project title: ?&ITES: PROSPECTION VEHICLE POUND: REPAIRS TO OFFICE 215 DAMAGED BY
| Quotation no: DBNQ22/11/100 Reference no: | ID-155053

Advertising date: | 21/11/2022 Closing date: 25/M1/2022

Closing time: 11: 00 AM Valldity period: | 30 Calendar days
1. REQUIRED CIDB GRADING

It is estimated that tenderers should have a CIDB contractor grading designation of 7 GB or higher, or 1 GB

*ar higher.
* Dalste "or selact tender vaiue range select class of construction works™ whers only one class of construction works is epplicabls

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of

1 GB PE or higher, or T GB PE* or higher.
* Delels “or select tender vaiue range select class of construction works PE” where only one class of construction works is applicable

RESOPONSIVNESS CRITERIA

2.1 Substantive responsiveness criteria

Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit

tenders. Failure to comply with the criterla stated hereunder ghall result in the tender offer being disqualified

from further consideratlon:
=, Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
! B tenders. _
Tender offer must be properly received on the tender closing date and time speclified on the
2 X | invitation, fully completed either electronically (if issued in elecironic format), or by writing leglbly
' in non-erasable ink. (All as per Standard Conditions of Tender).
3 B Use of correction fluid is prohibited.
4 | & | submission of (DPW-07 EC): Form of Offer and Acceptance.
5 i Submisslon of {PA-18): Preference points claim form in terms of the Preferential Procurement
| | Regulations 2017. o
o T Subrnissien-ef-{PA-—36-and-Annenurels
B amont o dosinaied sscices, KM
7 1 | Submission of DPW-09 (EC): Particulars of Tenderer's Projects.
8 [ | submission of DPW-16 (EC): Site Inspection Mesting Certificate.
9 [0 | Submission of record of attending compulsory virtual bid clarification / slte inspection meeting.
10| [J | Submission of DPW-21 {EC): Record of Addenda to tender documents.
1| X The tenderer shall submit his fully priced Bills of Quantities /+-ump-—Sum-Desument complete
document inclusive of all parts) together with his tender. i
12| X Submission of PA: 32: form of offer and acceptance

Any refarence to words “Bid” or Bldder® hareln and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”, Page 10of 7
For internal & External Use Effective date: 21 July 2022 Verslon: 2022/09



N PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

’& CIURUIE OF BOUIN LIERCA

Quotation no: DBNQ22/11/100

13 T Submission of original B-BBEE sworn affidavit attested by Commissioner of Oaths or CIPC
| = Certificate or a SANAS approved certificate valid at the time of closing (subject to verification)

I14 O

15| O

2.2 Administrative responsiveness criteria
The Employer reserves the right to request further information regarding the undermentloned criteria. Failing
to submit further clarification and/or decumentation within seven (7} calendar days from request or as
specifically indicated, will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as per |
1 BJ | PA15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Speclal Resolution of Consortla
orJV's.

[ Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2 | X | consortium / Joint venture, authorising a dedicated person(s) to sign documents on behalf of the
| firm / consortium / joint venture.

3 [X] | Submission of (PA-11): Bidder's disclosure.

4 Xl | Submission of (PA 40): Declaration of Designated Groups for Preferentlal Procurement.

5 X | Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).

6 [0 | Submission of DPW-15 (EC): Schedule of proposed sub-contractors

7 | E_. The tanderer shall submit his fully priced Bills of Quantities (complete document inclusive of all |
. parts) within 14 days from request. =

0 Upon request, submisslon of fingerprints obtalnable from local SAPS Including any other
! additional documentation and Information required for vetting purposes.
Upon request, submisslon of a fully completed security clearance application form with
8 [0 | supporting documentation and Information as required. The security clearance form will be
provided by the Employer for projects requiring a securlty clearance. -

10 Contractor must be in good standing with Workmans Compensation (COIDA)
O
‘ 2 0O
| | | o -
‘ 13 O

14

Any referance to words “Bld" or Bidder” herein and/or In any other documentation sha!l ba construed to have the same meaning as the words
"Tender" or "Tenderer”. Page20of7
For Intemnal & External Use Effective date: 21 July 2022 Verslon: 2022/08
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§ P ——— PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

AEFURLIE A0 SOREW AMCA

Quotatlon no: DBNQ22/11/100

3. PREQUALIFICATION CRITERIA
Preferential procurement: Applicable

Tenderar must comply with the Pre-qualification critaria for Preferential Procurement listed below

A tenderer having stipulated minimum B-BBEE status level of contributor:
KLevel 1

or
X CLevel 2

or
OLevel 3

B | An EME or QSE
A tenderer subcontracting a minimum of 30% to:

| [] An EME or QSE which is at least 51% owned by black people
] An EME or QSE which Is at least 51% owned by black people who are youth
] An EME or QSE which Is at least 51% owned by black people who are women
0 ] An EME or QSE which Is at least 51% owned by black people with disabilities
[ An EME or QSE which is at least 51% owned by black people living in rural or underdevsiopad
areas or townships
] A co-operative which is at least 51% owned by black people
CJ An EME or QSE which is at least 51% owned by black people who are Miiltary veterans
[J An EME or QSE;

Functionality: Applicable

Note: All bids involving the acquisition of engineering and construction works from cidb Grade 4 and
above are subjected fo functionallfy.

Note: Functionality will be appliad as a prequalification criterion. Such criteria are used to establish
minimum requirements where after bids will be evaluated solely on the basis of price and preference.

Minimum functionality score to qualify for further evaluation: |
Functionality criteria: Welghting factor:
Total 100 Points

Any reference to words “Bid” or Bidder” harein and/or in any other documentation shall be construad to have the same meaning as tha words
“Tender” or “Tenderer”, Page 3 of 7

For intermnal & External Use Effective date: 21 July 2022 Verslon: 2022/09
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q PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
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Quotation no: DBNQ22/11/100

4.

5.1

BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicabie
preference point scoring system)

B4 8o/20 [1 9010 [] Elther 80/20 or 90/10
Preferance polnts scoring system | Preference points scoring system Preference points scoring system

In case where below/above R 50 000 000 is selected, the lowest acceptable tender wiil be used to determine
the applicable preference point system.

ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders recelved for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee basad on the technical and commercial risk
criteria listed hereunder. Each criterlon carries the same weight / Importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation If any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-08 (EC). Failure to complete the sald form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form, The
information must be provided by the Tenderer within the stipulated time as determined by the Bld Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

Technical risks:
Criterion 1: Experlence on comparable projects during the past 5 years.

The tendering Service Provider's experience on comparable projects during the past 5 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer's
cumrent and previous work as reflected on form DPW-09 (EC), as well as, If necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Falling to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-regponsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(bullding, engineering, high/low rise, etc.), locallty/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or In progress of belng created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 5 years.

Adherence to contractual commitments and quallty of performance of comparable current and previous
projects performed by the Tenderer during the past 5 years as per the

Quotation no: DBNQ22/14/100

Any reference to words “Bid” or Bidder™ herein and/or In any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer™. Page 4 of 7
For Internal & External Use Effective date: 21 July 2022 Varsion: 2022/09
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g PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
| RESLIC O BOUTH ATRCA

evaluatlon report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-08 (EC), as well as, if
necessary, of any additional work executed by the Tenderer.

Aspects to be considered Include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such Is not

avaiflable/applicable, to the contractual construction period In general;

The degres to which previous projects have been completed within the contractual completion periods

and/or extensions thereto, and the extend of penalties imposed;

Project parformance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

Sub-contractors: extent of tumover in subcontractors, general liaison and payment problems

experlenced;

8. Contract administration: contractual aspacts such as complying to laws and regulations, insurances,
securlty, submission of required documentation timeously, reactlon to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficlent resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

sk w N

&=~

Criterion 3: Sultably quallfled and appropriately experlenced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified ID's of all principals and employed workforce as well as proof of Professional Registration
will ba verified. Current and future workload of the tenderer in relation to capacity and capabllity will also be
considered. The tenderer should demonstrate that he or sha possesses the necassary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, If applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experiencad
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

5.2 Commercial risks:

The financial viabllity assessment evaluates the risk over the life of the construction period, as to whather
the tenderer will be able to deliver the goods and services which are specified In the contract and / or be able
to fulfil guarantees or warranties provided for in the contract In order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financlal
capabllity and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (Including fulfilling any guarantees or warranty

Quotation no: DBNQ22/11/100

Any reference to words "Bid" or Bldder” herein and/er in any other documentation shell be construed to have the same meaning as the words
“Tender” or “Tanderer”, Page 5 of 7
For Intemal & External Use Effective date: 21 July 2022 Version: 2022/00
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claims), whether the tenderer is not subject to any current or impending legal action (elther formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or sarvices, financial report from audifors as proof of current liquidity, and company or
any parent company or Investor guarantee/s and financlal statements.

6. COLLECTION OF TENDER DOCUMENTS

E Bid documents are available for free download on e-Tender portal www.stenders gov.za

D Alternatively; quotation documents may be collected during working hours at the following address corner Dr

pixley Ka Seme Samora Machel street, Durban . A non-refundable bid deposit of R 0.00 is
payable (cash only) an collection of the bid documents.

7. SITE INSPECTION MEETING
A pre-tender slte inspection meeting will not be held in respect of this tender.
Attendance of said pre- tender site Inspection meeting Is not compulsory

The particulars for said pre- tender site inspection meeting or virtual bid clarlfication / site inspection meeting. are:

Venue: N/A

Virtual meeting Link: | N/A

Date: N/A | Starting time: = N/A

8. ENQUIRIES

Enguirles related to tender documents may be addressed to:

DPWI Project Manager: | Mr David Van Blerk Telephone no: | 031 314 7162
! Cellular phone no: 082 826 4906 | Fax no: 031 337 5868

E-mail: david.vanblerk@dpw.gov.za

9. DEPOSIT/RETURN OF QUOTATION DOCUMENTS

Telegraphic, telsphonic, telex, facsimlie, electronic and / or late tenders will not be accepted.
Requirements for sealing, addressing, dslivery, opening and assessment of tenders are stated In the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — {forms not to be re-
typed).

Quotation no: DBNQ22/11/100

Any reference to words “Bid” or Bldder” hereln and/er in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tanderer”. Page6of 7
For Internal & Extemal Use Effective date: 21 July 2022 Version: 2022/08




g PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
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| Tender documents may be posted to: Deposited In the tender box at:
‘[l;he Dlrector-ngeTI Work Box No. 16
| Department of Public Works and infrastructure Comer Dr pixley Ka Seme Samora Machel Street
Private Bag X 54315 picey m
DURBAN Sifan
OR | Room 05
| 4000 o0
‘ Attention: | ‘
Procurement section: Room -05
L _ | ) S
10. COMPILED BY: /)
Mr David Van Blerk / ‘I/; ! Q A l }
| Nama of Project Manager Signature - ] J Date

Any raference to words “Bid" or Bidder” herein and/or In any other documentation shall be construsd 1o have the same meaning as the words
“Tender” or *Tenderer”. Paga 7 of 7
For intemal & Extemnal Use Effsctive date: 21 July 2022 Vaerslon: 2022/09
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS
= . SAPS: PROSPECTION VEHICLE POUND: REFAIRS TO OFFICE 215
Project title: DAMAGED BY FIRE
Tender / Quote no: DBNQ22/11/100 Reference no: ID-155053
Recelpt Number:

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Fallure to submit the applieable documents wiil result In the tender offer being disqualified

from further consideration.
Number of Returnable
Tender document name B pages Issued document
 [Form of Offer and Accaptancs (DPW=0TEC)" "4 Pages YsgTT
Declaration of Interest and Tenderer's Past Supply Chaln _ ==
_Management Practices (PA-11) _ 4 Pfge_s B - ﬁs _
Resolution of Board of DI Dlrectors {PA-1 5 .1) (If appﬂcable) 1 Page Yes
Resolution of Board o Dlrectors to enter into Consortla or J\/'s
(PA-15.2) _f}f_ﬂpﬂj'.lcab.l'ﬂj_ . 2 I_’ages = Yes
Special Resolution of Gonsortla or J\Vis {PA-15.3) (if applicabie) 3 Pages Yes -
Preference points clalm form In terms of the Preferental _
Procurement Regulations 2017 (PA - 16) 5 Pages Yes
Certificate of indeperident Bid Determifiation (PA - 29) 4 Pages Yes
Declaration™ Certificsite for™ Local Proguction and Content for Yes
designated sectors (PA — 38 and Annexure/s C)
Fully completed Declaration of Designated Groups for Preferential ,
Procurement {PA 40) 2 Pages Yes
Registration on _National Treasury's Central Supplier Database Y
“(CSD). — - es-
Particulars of Tenderer's Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (¥ applicable). 1 Page
Record of attendirg compulsory virtual bid clarlﬂcatlun Islte te inspection =
“mééting (Happiicable). ~1-Rage—-- ==
——Ramrd—oﬁmmmesumenwm EG}— — 1-Hage— —  YoB———
_Site Inspection Meeting Qertlﬂgﬁ( -16 EC) (if applicable) —1Page -
“Proof of 30% Subcont rtﬁpatrorﬁhﬂ‘lﬁted:ﬁbcurnants in =
terms of the Preferentlal” Procurement Ragulatims 2017 (i
-applicable). - S

* In compliance with the requirements of the CIDB SFU Annexure G

Any reference to words “Bid” or Bidder” harein and/or In any ather documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page 1aof 8
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Tender no: DBNQ22/11/100

PA-09 (EC): List of Returnable Documents

ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Fallure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result In the tender offer being
disqualified from further conslderation. [See aiso C.2.18 of the Standard Conditions of Tender]

Number of Returnable
Tender document name pages Issued ~document
1 Any additiong| information-required to complete a risk assessment {/f . ———Yes

applicable)

| -

3.. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED IN

Note: Failurs to subiilt the applicable documeiits wiil resuit Inthie Tendarer having to submit same
upon request within a sflpiilated time and If not complled with, will restlt in the tendér offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

TO THE CONTRACT

ot - Number of - Returnable
Tender document name pages lssued document
Schedule of proposed sub-contractors (DPW-15 EC) (if appiicabie) 1 Page Yes
Particulars of Electrical Contractor {DPW-22 EC) (if applicabie) 1 Page Yes
Machanical / Electrical / Security Work materlal and equipment
schedules (ifapplicable) — — ---- -Papes. Yes
Schedule for Imported Materials and Equipment (DPW-23 EC)
(f applicablo) 1 Page Yes

4. 'OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRAGT '
(Imﬂt:kJn.rha__:_Eatumgle_dn_cumeggcoluqm.to iumtamlcb.dmumﬂwustbamymedmubamdeg_l?

__NML"E’LM.;.!!__{M *.‘-:29"9110 &umsﬁ@i@uﬂ in the tender offer be_in_g: diqiqﬂ@

L

| -Tender-document-hame— - ——— —Pa%‘;—:—':::l?:;_ ?%gt:ﬂ%ilﬂ_f_’ -

e By S i ot | g | v v

‘I::::y tl?ent?‘r;d ::d completed-sectional sum’rhéry--q_;_d-flnal summary pages Pageés _,.. [IYes TING
— -Pages OYes—EiNo—

Pages Oyes [JNo

Pages OvYes [INe

Any reference to words "Bld” or Bkider” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For Internal & Extemal Uss Effective date 20 September 2021

Page 2 of 3
Verslon: 2.8



Tender no: DBNQ22/11/100

PA-08 (EC): List of Returnable Documents

§. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity:
If the Tendering Entity Is:

Documentation to be submitted with the tender, or which
may be required during the tender evaluation:

a. A close corporation, incorporated
prior o 1 May 2011 under the
Close Corporations Act, 1984 (Act
60 of 1984, as amended)

Coples of the Founding Statement -~ CK1

——.b._. A profit company duly registered as_.
a private company.,

[including._a_profit. company that
meets the criterla for a private
—company, whase Memorandum of
Incorporation _ states_ that the

~ company is a personal llabilify
— company_in_terms ..of. Section
8(2)(c) of the Companies Act, 2008

——(Act71 of 2008, as amended)].

.Copies of

liabilily company.

I.  Certificate of Incorporation — CM1;

ii. Shareholding Certlficates of all Shareholders of the

.—campany, leroant_of the company’s
Auditor, certifying each Shareholder's ocwnership /

... Bhareholding percentage relative 1o the total: and/or

il. Memorandum of Incorporation in the case of a personal

€ A profit company duly registered as-
a private company in which any, or
all, shares are heid by one or more
other close -—corporation(s) or
company(ies) duly registered as
profit or non-profit companyiles).

-Copies of documents

referred to in a.-andjor b. above in
respect of all such close corporation(s) and/or company(ies).

d. A profit company duly ragistered as Copy of Certificate of Incorporation — CM1, and a signed
& public company. statement of the company’s Secretary or Auditor confirming
that the company Is a public company.
€. A" non-profit_ company, | Coples of: o
Incorporated in terms of Section 10 | | the Founding Statement — CK1: and
and Schedule 1 of the Companies | ii the Memorandum of Incorporation setting out the object of
Act, 2008 (Act 71 of 2008, as the company, Indicating the public benefit, cultural or
| amended). social activity, or communal or group interest.
—— f—-Anaturel-person,-sole-proprietor or | Capy(ies) of the.Idantity Document(s).of .~ ___ |
a Partnership i. such natura! person/ sole proprietor, or
— — —each-of- tho-Parners-lo-the-Rartnershlp— —
g. " ATrust — = Desd of Trust-duiy-indicating-rames—of the-T rust®e(s) and
R - 2 == = | Bensficlary.(les).as.well.as.the-purposs.of the Trug.and.the
— = ‘= |Mmandate-oftheTFrustess. - - e —
Signed by the Tenderer:

Name of representative |

Signature

Any reference o words "Bid” or Bidder* hereln and/or In any other documentation shall be construsd to have the same meaning as the

worde “Tender” or “Tenderar”.
For Internal & External Use

Effective date 20 September 2021
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REPUBLIC OF SOUTH AFRICA

PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder fo make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder's declaration

2.1 s the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, fumish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controliing interest in the enterprise, in
table below.

' Full Name | Identity Number Name of State ‘
| Institution

——————

(1) the power, by one person or a group of perscons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any referenca to words "Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words ‘Tender” or “Tenderer”. Page 1 of 3
For Extarnal Use Effective date Jun2 2022 Verslon: 2022/01



__ PA-11: Declaration of Interest and Bidder's Past Supply Chaln Management Practices

2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution? YES /NO

2.21  If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES /NO
2.3.1 If so, furnish particulars:
3 DECLARATION
1, the undersigned,
(=131 =) PP PR P PRSP T RIE +er. IN submitting the

accompanying bid, do hereby make the foliowing statements that | certify to be frue
and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

32 | understand that the accompanying bid will be disqualified If this disclosure is found
not to be true and complete in every respect;

33 The bidder has amived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be, disciosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

35 There have been no consultations, communications, agreements or amrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

38 | am aware that, in addition and without prejudice fo any other remedy provided to

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, Bkill and knowledge in an
activity for the execution of a contract.

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page2 of 3
For External Use Effective date May 2022 Version: 2022/01



PA-11: Declaration of Interest and Bidder's Past Supply Chain Management Practices

combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3

ABOVE IS CORRECT.
| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF

PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning &s the words “Tender’ or “Tenderer”. Page 3 of 3
For External Use Effective date May 2022 Version: 2022/01



PA-15.1: RESOLUTION OF BOARD OF DIRECTORS
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

{Legally correct full name and registration number, If applicable, of the Enterprise)

Held at S )
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

{Project description as per Bid / Tender Document)

Bid / Tender Number: - _ (Bid / Tender Nurmber as per Bid / Tender Document)
2. *Mr/Mrs/Ms:
in *his/her Capaclty as: (Posttion in the Enierprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned
above.

|. | Name Capaclty Signature

Any reference io words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
For axtenal use Effective date 20 September 2021 Verslon: 1.4




S PA-15.1: Resolution of Board of Directors

19

| 20 |

- I8 - ! — —— i i
The bidding enterpriss hereby absolves the Depariment of Public Works from any liablilty whatsoever that may arise as a resulf of this
document being signed.

| Note: ENTERPRISE STAMP

1. * Delete which Is not applicable.

2, NB: This resolution must, where possible, be signad by ait
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragreph 2 cannot be complied with, the
rasoiution must be signed by Diractors / Members /
Pariners holding a mejority of the sharss / ownership of the
Bidding Enterprise (stiach proof of sharehoiding /
ownership hereto).

4, Directors / Members / Pariners of the Bidding Enterprise
may altarnatively appoint a person Io sign this document
on bahalf of the Bidding Enterprige, which person must be
8o authorized by way of a duly compisted power of
attorney, signed by the Directors / Members / Pariners
holding a majoriy of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of altorney are fo be atfached hereto).

5. Should the number of Directors / Membsrs / Partnors
exceed the space avelieble above, additional names and

signatures must be suppliad on & separate page.

Any reference to words “Bid" or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer™. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01



PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and regisiration number, if epplicabie, of the Enterprise}

Held at {place)
on {dats)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

{List all the legally correct full names and registration numbers, If applicable, of the Enterprises forming the Gonsortium/Joint
Veniure)

to the Department of Public Works in respect of the following project:

(Praject description as psr Bid /Tender Document)

Bid / Tender Number: o - {BId / Tender Number as per Bid / Tender Docurment)
2. "MrMrs/Ms: — —
in *his/her Capacity as: _— _ {Posttion In the Enterprise)

and who will sign as follows: _

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and ali other documents and/or correspondence in connection with and relating to
the consortium/joint venture, In respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and In any way connected with, the Conftract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicllium citandi ef executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

_ (code)

Any rafersncas to words “Bid" or Bidder™ herein and/or in any other documentation shall be consirued to have the same meaning as the
words "Tender” or “Tendesrer” Page 1 of 2
For extemnal use Effective date 20 September 2021 Version: 2021/01



ﬁ e e PA-15.2; Resolution of Board of Directors to enter into Consortia or Joint Ventures
Tostal Address:

{code)

Telephone number;

Fax number:
! Name | Capaclty SIgnatl_:re
— | - L =T —
£ .
. \ :
.- 4 1 B
| 5 . )

15

The bidding enterprise hereby absolves the Deperiment of Public Works from any liabiifty whatsoever that may arise as a resul of this
documant baing signed

| ENTERPRISE STAMP

Note:

1. * Delefa which Is not applicabls.

2. NB: This resolution must, where possibls, be signed by all
the Direclors / Members / Pariners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be complled with, the
resolution must be signed by Direclors / Members /
Pariners holding a majority of the shares / ownership of the

: homo. ¢ of ll

ownership ).

4. Directors / Members / Pariners of the Bidding Enterprise
may aiternatively appoint e person Io sigh this document
on behalf of the Bidding Enterprise, which person must be
S0 authorized by wey of a duly compleled power of
EMmey,algnedbyMsDiradorsIMemborsIPaMarS| ‘

holding a majortly of the shares / ownership of the Bidding

Entsrprise (proof of shareholding / ownership and power of

attomey are (o be atieched hereta).

| 5. Should the number of Direciors / Members / Partners
exceed the space available above, additional names and

signatures must be supplisd on a separate page.

Any reference to words “Bld" or Bidder” herein and/or in any othar documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For extemnal use Effective date 20 September 2021 Version: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/Joint venture to jointly bid for the project mentioned below: (legally correct full names end
registration numbers, If appiicable, of the Enterprises forming a Consortium/Joint Venturs)

Heidat R (place)

on (dste)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid In Consortium/Joint Venture to the Departiment of Public
Works in respect of the following project:

{Project dascription as per Bid /Tender Documeni)

Bid / Tender Number: ___ (Bid/ Tender Number as per Bid /Tender Document)

Any reference to words "Bid" or Bidder” herein and/or In any other documentation shall be construed to have the same meaning as the

words “Tender® or “Tenderer”. Page 10of 3
For external use Effectiva date 20 September 2021 Verslon: 2021/01



. *Mr/MrsfiMs:

P Sb R i
REPUBLIE QF SOUTH AFRICA -~

PA-15.3: Special Resolution of Consortia or Joint Ventures

in *his/her Capacity as: {Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resuiting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
alt business under the name and style of:

. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fuifiment of
the obllgations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under
item D above.

No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to hereln.

. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under lfem A above:

Physical address:

(Postal code)

Postal Address: B

(Postal code)

Telephone number:

Fax number:

Any reference {o words “Bid" or Bidder” herain and/or In any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3
For axternal use Effactiva date 20 September 2021 Version: 1.3



PA-15.3: Speclal Resolution of Consortia or Joint Ventures

Name Capacity Signature

]

-
o

11
12
13 |

14
15

The bidding enterprise hereby absoives the Dapariment of Public Works & Infrastructure from any liability whatsoever that may arise as
a resuit of this document belng signed.

1. *Delete which Is not applicable.

2. NB: This resolution must be signed by alil the Duly Aithorised Representatives of the Legel Entitles to the consortium/joint
venture submitiing this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legel Entities Joining forces In this tender excsed the space
aveliable above, additional names, capacity and signatures must be supplied on a seperate page

4. Resolution PA-15.2, duly compieted and signed, ﬂombﬁssupamteEnfemﬂsaswhoparﬂabaﬂainWswnsoﬂlunﬂomtvsnm
must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid" or Bidder™ hereln and/or In any other documentation shall be construed to have the same meaning as the
words “Tender" or “Tenderer". Page 3 of 3
For external use Effactive date 20 September 2021 Version: 1.3



r.  Dapartment
¥ Pulslia Werks and

Inimsinohrd
REPUBLIC Off SOUTH AFRICA

PA16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE

PREFERENTIAL PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It confains general information and serves
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE)
Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS,
2017 AND THE AMENDED B-BBEE CODES.

1. GENERAL CONDITIONS

1.1. The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and '

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2, The value of this bid is estimated to Nef ExeeegR50 000 000 (all applicable taxes included)
and therefore the...80/20............ system shall be applicable.

1.3. Preference points for this bid shall be awarded for:

() Price; and
(b) B-BBEE Status Level of Contribution.

1.3.1 The maximum points for this bid are allocated as follows:

POINTS

1.3.1.1 PRICE Bo

1.3.1.2 B-BBEE STATUS LEVEL OF CONTRIBUTION B0
Total points for Price and B-BBEE must not exceed 100

1.4, Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE
Verification Certificate from a Verification Agency accredited by the South African
Accreditation System (SANAS) or an Accounting Officer as conternplated in the Close
Corporation Act (CCA) together with the bid, will be interpreted to mean that preference
points for B-BBEE status level of contribution are not claimed.

1.5. An Exempted Micro Enterprise (EME) is only required to obtain a sworn affidavit or a
certificate issued by Companies and intellectual property Commission (CIPC) confirming
their annual turnover of R10 Million or less and level of black ownership to claim points.

1.6. Qualifying Small Enterprise (QSE) is only required to obtain a sworn affidavit or a certificate

issued by Companies and intellectual property Commission (CIPC) confirming their annual
turnover of R10 Million or less and level of black ownership to claim points.

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words "Tendar" or “Tenderer” Page10of6
For Intemal Use Effective date 20 September 2021 Verslon: 2021/01
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REPUBLIC OF SDUTH AFRICA PA-16: Preference Points Claim Form

The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or
atanytime subsequently, fo substantiate any claim in regard to preferences, in any manner
required by the purchaser.

CERTIFICATES ISSUED BY IRBA AND ACCOUNTING OFFICER HAVE BEEN
DISCONTINUED; HOWEVER VALID CERTIFICATES ALREADY ISSUED BEFORE 01
JANUARY 2017 MAY BE USED UNTIL THEY PHASE OUT COMPLETELY BY DECEMBER
2017

DEFINITIONS

(a) “all applicable taxes” includes value-added tax, pay as you eam, income tax,
unemployment insurance fund contributions and skills development levies;

(b) “B-BBEE" means broad-based black economic empowerment as defined in section 1 of
the Broad-Based Black Economic Empowerment Act;

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured
entity based on its overall performance using the relevant scorecard contained in the
Codes of Good Practice on Black Economic Empowerment, issued in terms of section 9(1)
of the Broad-Based Black Economic Empowerment Act;

(d) “bid” means a written offer in a prescribed or stipulated form in response io an invitation
by an organ of state for the provision of services, works or goods, through price quotations,
advertised competitive bidding processes or proposals;

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

() “comparative price” means the price after the factors of a non-firm price and all
unconditional discounts that can be utilized have been taken into consideration;

(g) “consortium or joint venture” means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an activity for
the execution of a contract;

(h) “contract” means the agreement that results from the acceptance of a bid by an organ of
state;

() “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice under
section 8 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of
2003);

(i) “Fim price” means the price that is only subject to adjustments in accordance with the
actual increase or decrease resulting from the change, imposition, or abolition of customs
or excise duty and any other duty, levy, or tax, which, in terms of the law or regulation, is
binding on the contractor and demonstrably has an influence on the price of any supplies,
or the rendering costs of any service, for the execution of the contract;

(k) “functionatity” means the measurement according to predetermined norms, as set out in
the bid documents, of a service or commodity that is designed to be practical and useful,
working or operating, taking into account, among other factors, the quality, reliability,
viability and durability of a service and the technical capacity and ability of a bidder;

() “non-firm prices” means all prices other than “fim” prices;
(m)*“person” includes a juristic person;
(n) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice under

Any reference to worde "Bld” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer" Page 2 of 6
For Internal Use Effective date 20 September 2021 Verslon: 1.4
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RAPUBLAC OF SOUTI APRICA PA-16: Preference Points Claim Form

saction 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 { Act No. 53 of
2003);

(o) “rand value” means the total estimated value of a contract in South African currency,
calculated at the time of bid invitations, and includes all applicable taxes and excise duties;

(p) “sub-contract” means the primary contractor's assigning, leasing, making out work to, or
employing, another person to support such primary contractor in the execution of part of a
project in terms of the contract;

(q) “total revenue” bears the same meaning assigned to this expression in the Codes of
Good Practice on Black Economic Empowerment, issued in terms of section 8(1) of the
Broad-Based Black Economic Empowerment Act and promulgated in the Government
Gazette on 9 February 2007,

{r) “trust” means the arrangement through which the property of one person is made over
or bequeathed to a trustee to administer such property for the benefit of ancther person;
and

(s) “trustee” means any person, including the founder of a trust, to whom property Is
bequeathed in order for such property to be administered for the benefit of another person.

3. ADJUDICATION USING A POINT SYSTEM

3.1 The bidder obtaining the highest number of total points will be awarded the contract.

3.2 Preference points shall be calculated after prices have been brought to a comparative basis
taking into account all factors of non-firm prices and alt unconditional discounts;.

3.3 Points scored must be rounded off to the nearest 2 decimal places.

34 In the event that two or more bids have scored equal total points, the successful bid

must be the one scoring the highest number of preference points for B-BBEE.

3.5 However, when functionality is part of the evaluation process and two or more bids have
scored equal points including equal preference points for B-BBEE, the successful bid must
be the one scoring the highest score for functionality.

36 Should two or more bids be equal in all respects, the award shall be decided by the drawing
of lots.

4, POINTS AWARDED FOR PRICE
4.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 80 points is allocated for price on the following basis:
80/20 or 90/10

Ps=so(1-P‘“P"““) or Ps=9o(1-£"P_3‘an

Pmin Pmin
Where
Ps = Polnts scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration

Any reference to words “Bid” or Bidder" herein and/or In any other documentation shall be construad to have the same meaning as the
words "Tender” or "Tenderer” Page 3 of 6
For Internal Use Effective date 20 September 2021 Version: 1.4
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@ REFUSLIC OF BOUTH APRIGA PA-16: Preference Points Claim Form
Pmin = Comparative price of lowest acceptable bid

5. Points awarded for B-BBEE Status Level of Contribution

5.1 In terms of Regulation 6(2) and /or 7(2), of the Preferential Procurement Regulations,
preference points must be awarded to a bidder for attaining the B-BBEE status ievel of

contribution in accordance with the table below:
' B-BBEE St;tus Level of | Number of poinis B Number of points
Contributor (90/10 system) (80/20 system)
| 1 10 - 20
2 9 18
) 3 6 | 14
4 5 B 12
5 ) 4 8
6 3 6—
7 2 4_
8 1 2
Non—oo.mpliant 0 . | 0
contributor

5.2 A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a
legat entity, provided that the entity submits their B-BBEE status level certificate.

5.3 A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an
unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard
as If they were a group structure and that such a consolidated B-BBEE scorecard is prepared
for every separate bid.

5.4 Tertiary institutions and public entities will be required to submit their B-BBEE status level
certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good
Practice.

5.5 A person awarded a contract may not sub-contract more than 25% of the value of the contract
to any other enterprise that does not have an equal or higher B-BBEE status level than the
person concerned, unless the contract is sub-contracted to an EME that has the capability and
ability to execute the sub-contract.

6. BID DECLARATION

6.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:

Any reference to words “Bid" or Bidder" hereln and/or In any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderar". Page 4 of 8
For Intemal Use Effective date 20 September 2021 Version: 1.4
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REPUBLIG ©f $GUTH AFRIGA PA-16: Preference Points Claim Form

7. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS
1.3.1.2 AND 5.1

7.1 B-BBEE Status Level of Contribution:  ............. = {maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 5.1 and must be substantiated by means of a B-BBEE certificate issued by a
Verification Agency accredited by SANAS or Sworn Affidavit for EME’'s and QSE's.

8 SUB-CONTRACTING (relates to 5.5)

8.1  Willany portion of the contract be sub-contracted? YES / NO (delete which is not applicable)

8.1.1 If yes, indicate:
(i) what percentage of the contract will be subcontracted? P OPPRTRPRPPRI. |-

(i) the name of the sub-contractor? ..o
(i} the B-BBEE status level of the sub-contractor? ................c.cooiiiii
(iv) whether the sub-contractor is an EME/ a QSE YES / NO (delete which is not applicable)

Designated Group: An EME or QSE which Is at last 51% owned EI:IIJE ' QjE ‘
by: _
Black people - |
Black people who are youth I |
Black people who are women
Black peorle with disabilities
Black people living in rural or underdeveloped areas or townships
' Cooperative owned by black people
Black people who are military veterans

Any EME N
Any QSE

9 DECLARATION WITH REGARD TO COMPANY/FIRM

9.1 Nameofcompanyffirm e e e sesermenees
9.2 VATregistration number ... e
9.3 Company registration number  ..........cocoii e et e s

9.4 TYPE OF COMPANY/ FIRM
Partnership/Joint Venture / Consorfium
One person business/sole propriety

Close corporation

Company

(Pty) Limited
Any reference to words "Bid” or Bidder” hereln and/or In any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer". Page50f6

For Internal Use Effactive date 20 September 2021 Version: 1.4



Depasmonl
et Vygrnr vy

REPUBLIE OF BOUTA ARRICA PA-16: Preference Points Claim Form

"CK APPLICABLE BOX]
y.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

9.6 COMPANY CLASSIFICATION
Manufacturer
Supplier
Professional service provider
Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

9.7  Total number of years the company/firm has been in business? ...................ccoecoviriinrenee.

9.8 l/iwe, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBE status level of contribution indicated in
paragraph 7 of the foregoing certificate/ Sworn Affidavit, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

(i) The information furnished is true and correct;

(i} The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form.

(i) In the event of a contract being awarded as a result of points claimed as shown in

paragraph 7, the contractor may be required to furnish documentary proof to the
satisfaction of the purchaser that the claims are correct;

(iv} If the B-BBEE status level of confribution has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have —

(a) Disqualify the person from the bidding process;

(b) Recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) Cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) restrict the bidder or contractor, its shareholders and directors, oronly  the
shareholders and directors who acted on a fraudulent basis, from obtaining
business from any organ of state for a period not exceeding 10 years, after
the audi alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution

WITNESSES:

Any referenca to words “Bid” or Bldder® hereln and/or in any other docurnentation shall ba construed to have the same meaning as the
words “Tender” or “Tenderer” Page 6 of &
For Internal Use Effective date 20 September 2021 Version: 1.4
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i. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Sefety Act, 1803
(Act 85 of 1893), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible o prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor
who Is making a bid or appointed to perform construction work for the Client and/or its Agent

on Its behalf with the same.

The Client's further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in fine with Construction Regulation 5 as well as
the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health

and Safety ‘Act, 1993 (Act

No. 85 of 1983), hereinafter referred to as ‘The Act.

. Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
safety Specifications stipulates ‘a documented specification of all heatth and safety
requirements pertaining to associated works on 2 construction site, so as to ensure the

health and safety of persons’,

it is required that the entire scope of the Labour legisiation,

including the Basic Conditions of Employment Act be considered as part of the legai
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is relterated that environmental management

premp——————

site will be different, and.circu

Therefore, due caution is o be taken by the Principal Contractor when drafting the Heatth
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope
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- =d details of any risk associated with any hazard at the construction site, in order to identify
the steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health
and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement' (see definitions under Construction Regulations) detailing the key activities to
be performed In order to reduce as far as practicable, the hazards identified .in the Risk
Assessment.

The Department of Public Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the govemance of the Department of Public Works. A very large number of State
employees and public users of the faciiities and the services provided there-in directly
interacts with-the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of
South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which it is the custodian and may also include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facilities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a variety of
legal obligations. The Principal Contractor s to take due cognisance of the above
statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
__extension of time ’ma ,_or _rgh_e_\_rg the Principal Contractor from his responsibilities and
acbodﬁt;)]llty in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to

the attention of the Agent and/or Client.
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= SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Reguigtions and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated info the Act and be in force or come Into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shalil not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards
which are promuigated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under ite custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to
the requirements of these Health and Safety Specifications.

The purpose of this specification document Is to provide the relevant Principal Contractor
(and his /her contractor) with 'any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the camying out of
construction work for the Department of Public Works. The Principal Contractor (and his
/her contractor) is to be briefed on the significant health and safety aspects of the project
and to be provided with information and requirements on inter alia:

a) _ Safety considerations affecting the site of the project and its environment;

b)' 'Health and safety aspects of the assoclated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractor(and
his /her contractor); and '

d) the Principal Contractor's (and his /her contractor) health & safety plan.
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To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1893) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction regulation
(2014).

To Inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) In its entirety shall apply to the contract to which this epecification document
applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions in the Act and Regulations
pertaining to this specification document are hereby extracted.

“purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work; to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

sHealth & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors
when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and includes all
identified hazards, safe wqu procedures to mitigate, reduce & control the hazards identified
in a project.;

“Agent” — means any person who acts as a representative for a client;

“Cjient” — means any person for whom construction work is performed;
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« Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients
behalf in terms of the construction regulations;

uConstruction Work™ is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantiing
of or addition to a building or any similar structure;

(b) the instaliation, erection, dismantling or maintenance of a fixed plant where such
work includes the risk of a person feilllng:

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, rallway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any
similar type of work;

sContractor” - means an employer, as defined: in Section 1 of the Act, who performs
construction work and includes Principal Contractors;

«Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the

employer to pay to the contractor.

«practical Completion Certificates” A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended., aithough some minor work may
be outstanding.

«Accident” — means unplanned occurrencs that happens due to the unsafe condition and

may cause injury to a person, damage to the property, material, plant, equipment and the

environment;
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#3azard” — means anything including work activities and practices with the potential to
cause harm,

“Risk” — means the likellhood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process 10 determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce
or control such hazards.

Health and Safety File” — means a file, or other record in permanent form, containing the
information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibliities
5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Confractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audlt may be used for this purpose by the Principal
Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detalled in his/her/their
respective appointment forms to regularly, in writing, report fo their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
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avallable to the principal Contractor to become part of site records (Health & Safety
Fhe).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matiers of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardiess of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become patt of site records (Health & Safety
Flle).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.
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5,12 Required appointments as per the Construction Regulations:-

lKem | Regulation | Appointment | Responsibl
e Person

1. 3. Application Construction work permit Client

2, 5(1)(k) Principal contractor for each phase or project Client

3. 5(6) Construction Health & Safety Agent Chent |

4. 7.{1Xc} Contractor Principal
Contractor

5. 7(3) Contractor Contractor

6. 8(1) Construction manager Contractor

7. 8(2) Assistance Construction manager Contractor |

8. | 6(1) Construction supervisor Contractor

9. 6(2) Construction supervisor sub-ordinates Contractor

10. 8(5) Construction Safety Officer Contractor

1. 8(8) Responsible employee

12. 9(1) Person to carry out risk assessment Contractor

13. 10(1) Fall protection planner Contractor |

14, 12(1) Temporal work designer

16. | 12(2) Supervisor of temporal work operation o

16. 13(1) Excavation supervisor Contractor

17. 13(2)(k) | Competent person in the use of explosive for excavations | Contractor

18. 14(11) | Explosives expert - Contractor

19. | 14{1) ! Supervisor demolition work B Contractor

20. 14(2) Scaffold supervisor Contractor

21. 16(1) Suspended platform supervisor | Contractor

22. 18(1)a Rope access Contractor

23. | 18(8)a) Material hoist inspector Contractor |

24, 20(1) Bulk mixing plant supervisor Contractor

25. 21(2) Explosive actuated fastening device inspector Contractor |

26. 21(2)(g) Explosivé actuated fastening device cartridge, nails and | Contractor

studs: issuer & collector

27. 23 (1) Operator : construction vehicle and mobile plant Contractor

28. 28 (a) Stacking and storage supervisor Contractor

20. | 29(h) Fire equipment inspector | Contractor
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5.2

5.2.1

5.2.2

523

524

a)

b)

Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concemed parties shall be through the H&S Committee or other means determined
by the client.

in addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors
and H&S Representatives (‘'SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OHA&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information beiween Contractors, the reporting of
hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and ali its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively. [t views consultants and
contractors as employees of the “‘owner” of a construction or operational project, the
"owner” being regarded as the employer.

(The position taken by the Construction Regulations is that the “owner”, in terms of
its instructions, operates (has to operate) in the roie of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,
i.e. the Principal Contractor and Contractors.
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7.1

c)

b)

d)

The Principal Contractor has to take full responsibliity for the health and safety on
the site of the relevant project / contract. This Includes monttoring heaith and safety
conditions and overseeing administrative measures required by the Construction
Regulations from all contractors on the project site.

RESPONSIBILITIES
Cllent

The Client or his appointed Agent on his behaif will appoint each Principal Contractor
for this project or phase/section of the project in writing for -assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Cllent or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal
Contractor and Contractor for approval.

The Ciient or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals
of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor

and/or the Contractor from commencing or continuing with construction work should

the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

e have failed to have complied with any of the adminlstrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

» have failed to implement or maintain their health and safety plan;

« have executed construction work which is not in accordance with their health and
safety plan; or
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7.2

b)

d)

« act In any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or In its vicinity, irespective of him/them being
employed or iegitimately on the site of the works or in its vicinity.

Principal Contractor

The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a
sNotification of Construction Work” form. The Principal Contractor shall submit the
notification In writing prior to commencement of work and inform the Client or his
Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable
be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he
has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified heaith and safety
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requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer's offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources o perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shail ensure that a copy of his health and safety plan is
avallable on site and is presented upon request to the Client, an Inspector, Employee
or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

j) The Principal Contractor shall -throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor:

k) The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Client and/or hisfher Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the
Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
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The construction Health & Safety Agent act as a link between the client, Principal

Contractor and the project team members with respect to health & Safety, They are

Required to ensure that the client canry out its H&S responsibilities in terms of

Legislation as well as to co-ordinate and ensure good H&S practices are maintained

Throughout the duration of the project. In many cases this role starts from project
Initiation fo project close-out.

a) H&S competence: In the event that the client Is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately

resourced with respect to H&S matters.

b) H&S goals: It s important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals

and objectives. They shouid also set their own H&S goals.

c) H&S responsibilities: Prior to accepting the H&S agent appointment from ciients, H&S
agents need to ensure that they brief clients fully on the clients particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S

responsibilities and duties.

d) H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or faclility, previous surveys and investigations and past H&S

files.

8. SCOPE OF WORK
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These specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents, this amongst all includes for
example:

a) - Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantiing of bullding and structures.

Site clearance
Site hoarding, demarcation and demolition works

excavations, filing, compaction, evening surface

Piling (by drilling, excavating,)

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, rallway, runaway, sewer, or water
reticulation system' or any civil engineering structure or type of work

¢) Construction of a new two storied Administration building.

- Preparation of site by ieveling, compaction etc.
- Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one
time) and the risks invoived In the work. The plan must be easily accessible in a
construction site and It must be clearly understood by management, supervisors &
workers on construction site.

(b) The plan must be implemented, maintained and kept up fo date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

o project information;
o client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
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by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

details of the cllent, that Is the person commissioning the construction work, for
example their name, representative and contact details;

detalls of the principal contractor;

detalls of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction
work that the H&S plan will cover;

details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and

detalls on how the risks associated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S pian should also include information on:

the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;

the safe use and storage of plant;

the development of a construction project traffic management plan;

obtaining and providing essential services infformation — electrical, gas,
telecom, water and simllar services;

workplace security and public safety; and .

ensuring workers have appropriate licences and training to undertake the
construiction work. '

(f) The H&S plan must contain:

a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed;

the project program or schedule details, including start and finish dates,
showing principal activities;

details of client, design téam, principal contractor, subcontractors, and major
suppliers; and

extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built’ plans, H&S files.

10. HEALTH AND SAFETY FILE
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1.

a) The H&S file is a document prepared by the principal contractor containing Important

b)

d)

project H&S information for use by the owner of the completed structure after
construction has been completed.

The principal contractor Is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compilling
the flle commences as early as possible to ensure sufficient time to gather the
required information. '

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client's format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsibie for the drafting of as-bullt drawings. The
contractor must establish procedures: '

The Health and Safety File will remain the property of the Client and/or its Agent on
its behatf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency

rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

111 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK

. ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed In
the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times
agreed with.the Principal Contractor Audit to comply with Construction Regulation
4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and
is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party wil, however, take
responsibility for the results of his/her own audit/inspection resuits. The Client
and/or its Agent on its behalf may require to be handed a copy of the mindfes
of the previous Health and Safety Commiitee meeting reflecting possible
recommendations made by that committee to the Employer for reference
purposes.

11.1.2 Health & Safety incident/accldent reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on
duty to the extent that he/she:

dies

becomes unconscious

loses a limb or part of a limb

is injured or becomes ill to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at
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least 14 days either to work or continue with the activity for which he/she was
usually employed

OR where:

vi.

a major incident occurred

the health or safety of any person was endangered

where a dangerous substance was spilled

the uncontrolled release of any substance under pressure took place
machinery or any part of machinery fractured or failed resulting in flying,
falllng or uncontrolled moving objects

Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its Agent
on lts behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the-
Regulations.

c)” The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agenton
its behalf with copies of all intemal and external accident/incident investigation

reports.

The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the extent
that he/she/they had to receive first aid or be referred for medical treatment by a
doctor, hospital or clinic. (General Administrative Regulation 8)

(e) The results of the investigation to be entered info the Accident/Incident Register
listed above. (General Administrative Regulation 9)
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12.

(M)

(9)

(h)

(i)

The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b) & (¢) of the Act and keeping a record of
the results of such investigations Including the steps taken to prevent similar
Incidents In future.

The Principal Contractor is responsibie for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations
including the steps taken to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, imespective of whether such incident gave
rise fo injury or damage.

» Detaermine the underlying H&S deficiencies and other contributory factors

o |dentification of corrective/preventative actions and continual improvement

s Communicating the outcomelresults and documenting the events of the
investigation.

Reporting Of Near-Misses

« Department of Public Works views the reporting of near misses as a critical
component in creating a positive health and safety awareness cuiture on site.

o Department of Public Works retains the right to enforce the reporting of near
misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concemed parties with copies of any changes, alterations
or amendments as contemplated in the above paragraph.
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12.1 Site Rules and other Restrictions
a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and assoclated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and
when necessary.

b) Securlty Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be piovided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain
these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop

contingency plans for any emergency that may arise on site ‘as indicated by the risk
assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives(*SHE — Reps’)
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Where the Principal Contracior employs more than 20 persons (including the
employees of other  Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and
‘General Administrative Regulation 8. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as Is
required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

e The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

e The report must be consolidated and submitted to the Health & Safety
Committee.

¢ H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

s The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

o The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the
procedures of the meetings including the chairmanship.

o The H&S Commiitee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall
determine its own procedures.

12.1.4 Training & Awareness
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The contents and syliabl of all training required by the Act and Regulations inciuding any
other related or relevant training as required must be included in the Principal Contractor's
Health and Safety Plan and Health and Safety File.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, training & experience.

All the tralning must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

“work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of
General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site

13.

Specific Occupational Health and Safety Induction or other qualifying training.
¢) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other
equipment must be in possession of valid proof of fraining.

PROJECT/SITE SPECIFIC REQUIREMENTS
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The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

[} Any Excavation work

i) Any welding work

k) Loading & offloading of trucks

[) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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45. THE PRINCIPAL CONTRACTOR'S GENERAL DUTIES

16.

The Principal Contractor shall at all times ensure his statue of an “employer”
as referred to In the Act, and wiil abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific
reference to Section 8 of the Act.

The Principal Contractor shall keep, and on demand make available, a copy
of the Act on slite at all times and in addition to that he/she will introduce and
maintain a file titled “Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and Information as
contemplated in the Consiruction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an interested party.

The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance and/or non-compiiance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

THE PRINCIPAL CONTRACTOR'S SPECIFIC DUTIES
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The Principal Contractor's specific duties in terms of these specifications are detsiled in the
Construction Regulations as published under government notice 07 August 2014,
stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR'S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activites are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the
following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demofition work

- Scaffolding

- Construction vehicles & mobile plant.

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive! All of the above requirements
will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when
required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alla Local Govemment) legislation that also apply to the State as wellas
to State owned bulldings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises"

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

¢. The Fire Brigade Services Act 1987, Act 98 of 1887 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1858 (Act 44 of 1958) as amended

f. . The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), inciuding Publications of the SABS
Standards and Codes of Practice, with ‘specific reference to GNR 17468
dated 4% October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation goveming the use of equipment, which may emit radiation (e.g. X-
Rays etc.)

J. Common Law

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or
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increased accidents, fire or fire hazards and reduction in production. Good
housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump she or It is not avallable, the Principal
Contractor will ensure that the matter Is brought to record with the client or his
representative, after which sultable, acceptable alternatives will be sought and
applied.

Dross and refuse from metals, and waste matters or by-products whose nature Is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting
including support services in respect of Health and Safety.

a) Facliitles
The éite establishment plan shall make provision for:
b) Dining room facllities

The contractor shall make provision for adequate dining room facilites for his
employees on site.

c¢) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees
on site.

These facilities shall be maintained by the contractor.
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e) Smoking Areas
Designated smoking areas shall be established by Department of Public Works.
f) Drinking Water Facliities

The provision of drinking water facilities shall be negotiated between the Contractor and
Department of Public Works.

g) Equipment Compllance Ceriificates

Before equipment is brought on site valid certificates of compllance issued by a
competent person shall be presented. The equipment includes but shall not be limited
to:
I.Iifting equipment and lifting tackle
ii.power driven machinery
iii.electrical equipment
iv.testing and monitoring equipment

h)- Barricading

All barricading shall be of the rigld type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors' barricading standard shalil be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact
number/s.

i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractors
site plan.

Department of Public Works shall approve all structures erected for logistical support
by the contractor. These structures include fences, workshops, tool sheds, offices,
ablution facilities, efc.
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) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public
Works may provide the salvage yard and the resources to manage It.

The salvage yard management shaill conform to safety, health and environmental
requirements. The contractors are required tc move the equipment from the placs of
work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Aggmved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
Rrhait‘:’ar:'I a_gpm riateﬂ!oad beiaring p:)inht iﬁ Lor conn:c;i:dg fall prevention equipment.

ny deviation from this requirement shall be negotiated and agreed with D
of gubllc Works in writing. . SRSfTent

I) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable containers to transport
-The hazardous chemical waste from the source to the approved Department of Public
Works disposal point.

m) Personal Protective Equipment (PPE)
Personal protective equipment issued shall be specific to the risks associated with the

work fo be performed and specific to conditions on site and shall comply wit
African National Standards (SANS) or similar. Ply with South
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energlze a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even If equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far
as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before
commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction
Regulations. The lists are:

i. List of appointments
ii. List of record keeping responsibilities
ii. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall
be developed
3) the risk assessment will also Include activities iike:
i. Transportation of passengers and goods to and from site
if. Site establishment
iii. Physical and mental capabilities of employees
iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
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5) a review pian for risk assessments shall provide for:
I. the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the previous
assessment is no longer valid, or there has been a change In a process, work
methods, equipment or procedures and working conditions
il. Risk assessment/s to be reviewed If the outcome of incident investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader. All risk assessments and pre-task risk
assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health
and Safety Plan.

¢) Risk Based Inspection Program

The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the im

assistance.

portant contact information about essentials services, support and
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4DD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Herelnafter referred to as Department of Public Works)

(Name of contractor/supplier/Agent/)

(name)representing ................. et e e eeeeaa. [0SO NGME OF
contractor/supplier], do hereby aoknowledge that ..o e e
[insert name of contractor/supplier] is an employer In his/her own right, with duties as prescribed In
the Occupational Heaith and Safety Act No. 85 of 1893 (“the Act”), a8 amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

| undertake that .............ccccoiiiiiiir i, [insert name of wntractor/supp}iar]
shall strictly adhere to, and ensure that histher employees adhere fo, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for PrOJECHSOIVICE ............ccvvveevie [insert
brief delails of project/service, for example, name, contract/project number]
............................... and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures befween
.................................................................... " [Insert name of contractor/supplier/Agent
Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance
DY e s [insert name of contractor/supplier} with the
provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such varation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
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rls agreement Is signed on behalf of the parties, each signatory to this warranting that he/she has
the requisite authority to do so.

Signedthis .......c...cceeeeeen dayof......cccccviiniici i 20 ............... at
...................................................... (Place)

(FUll n@MB)........cceeeeeeieieee e s (Signature) ..................ccoveviiiveieeeeennn. on

behalf of ........ccoeieriiiiiii (Supplier/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Department of Public Works'
contract on behalf of the contractor)

Witnesses
T
2.
Signed this .......... dayof ..o 20
-, {Placs)
(Full name.................cocoiiniiiiiiii i (Signature).............c..ccoovieiieeeiiieenns on

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works repressntative)

Witnesses
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8. Required procedures, documentation development and updates
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10.Managing and controlling flammable hazardous chemicals

11. Contractor management

12. Compliance monitoring and discipline

13.Additional resources and recourse management
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Introduction

COVID 19 Novel Corona virus has changed the world we live in and how we will conduct
business activities and life in the future. Due to this it has become necessary to take special
precautions, to plan and implement control measures, to prevent further spread of this disease.

These specifications are based on the prevention of persons, objects/tools being contaminated
with the virus, infection transmission and specific occupational hygiene practices that focus on
the need for employers to implement measures to mitigate or eliminate the transmission of the
virus in the workplace.

This document Is an addendum to the original project health and safety specification fo
assist the principal contractor and contractors to protect their workers, and to comply with the
interim Regulations that has been gazetted

References

The Department of Employment and Labour has appealed to employers to use the prescriptions
of the Occupational Health and Safety (OHS) Act of 1993 in governing workplaces in relation to
Coronavirus Disease 2019 COVID19 under the National Disaster Act
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Department of fabour, notice no. 479, 29 April 2020, covid-19, Occupational health and safety
measures in workplaces Covid-19 (c19 ohs), directive by the minister of employment and labour
in terms of regulation 10 (8) of the regulations issued by the minister of cooperative governance
and traditional affairs in terms of section 27 (2) of the disaster management act, 2002 (act no. 57
of 2002)

The OHS Act read with the Hazardous Biological Agents Regulations requires the employer to
provide and maintain as far as is reasonably practicable a working environment that is safe and
without risks to the health of employees

Section 8(2)(b) of OHS act requires steps such as may be reasonably practicable to eliminate or mitigate any
hazard or potential hazard before resorting to personal protective equipment (PPE). However, in the case of
COVID19, a combination of controls is required, although the main principle is to follow the
hierarchy of controls

However, before the implementation of control measures, current risk assessments need to be
reviewed and updated, considering the new hazards posed by exposure to COVID-19 in the
workplace. The risk assessment should take the Risk Assessment Guides published online by
the National Department of Health into account

Speclal appointments

The employer must appoint @ manager (from within the existing structure) to address the concerns of employees
and workplace representatives concerning COVID 19

Appointment and training of security personnel and adequate personnel to conduct procedures of
screening, isolating, conducting questionnaire and further actions required if person presents
positive COVID 19 symptoms

Workers transport

Where possible the contractors must arrange transport of their employees in line with the travel
rules of not more than 70% occupancy and social distancing

Where not possible to avoid the use of public transport provide employees with information on
the virus and precautions to take during public transport travet:

Frequent sanitising

Maintain social distancing (at least 2 m)

Always wear a mask

Coughing, sneezing safe practice and spitting

When being coughed or sneezed on, tumn face away and do not touch face before hands have
been sanitised

Do not travel if experiencing symptoms of infection

Provide employees with CIPC travel certificate
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Security/access control/control of visitors onslite

Only 1 access point allowed on site during the Phase lockdown period.

A policy of lockdown inside site for the whole shift must be maintained which will mean that
employees will not be allowed to exit and re-enter the site during working hours. This will prevent
employees from bringing contaminated food or articles onto site and will have to bring food
from home

The principal contractor must enforce strict access control and no person may enter the site
except those who have undergone induction training and who ig listed on the employee list

The only exceptions are persons who have pre-arranged official appointment which has been
approved by the project construction manager. This person may not enter the site before they
have passed the screening procedure (fever and questionnaire) and thereafter must be escorted
by a person designated by the construction manager

Biometric or any form of touch access entry is prohibited

Delivery vehicle drivers must undergo and pass the full COVID 19 screening procedure or may
not leave the cab of the vehicle and wear a face mask

Where more than one Principal Contractor operates on site. A meeting must be held with all the
Principal Contractors where an access plan must be formulated and agreed to In writing, which
incorporates the sharing of expenses and other resources.

Pre-construction evaluation, screening and training

Principal contractor and contractor's pre-construction requirements:

It is critical that the principal contractor conduct the following preparatory actions before going to
site. These actions must be documented and each employee must sign that he/she has
undergone this screening and training and understands and procedures

Evaluation:

Employees medical evaluation, ensuring annual medical is valid

. Screening:

Fever screening

Health questlonnaire (signs and symptoms)

Questionnaire of travel during shut down level 4 and exposure
Employee practical understanding of:
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the risks of the virus

how do you get contaminated?
how do you get infected?
signs and symptoms
prevention

Training program

It is important to understand that workers have been of site for an extended period and which
requires that the principal contractor and-contractors develop a full risk based induction training
and awareness program, policies and procedure for COVID 19 and communicate it with
management, employees and contractors which include the following:

Employees responsibllity to look after their own health and safety and preventing from being
infected or infecting other persons

i. What is COVID 19
i. How are you infected

Explanation of symptoms and signs (ever, cough, sore throat, redness of eyes or shortness of
breath or difficulty in breathing, body aches, loss of smell or loss of taste, nausea, vomiting,
diarrhoea, fatigue, weakness or tiredness

Incubation period

i. Explain the risk of underlying conditions, i.e.:

People 60 years and older

People with chronic lung disease or moderate to severe asthma
People who have serious heart conditions

People who are immunocompromised

People with diabetes

People with chronic kidney disease undergoing dialysis

People with liver disease

. Self-monitoring and reporting of symptoms, possible exposure or infection to company
. The importance of being aware of who you have been in contact with during work and after hours

to assist with tracking in case of being infected

. How to self-isolate

Company COVID sick leave and Temporary Employer Relief Scheme under regulation 10(8) of the
Regulations promulgated in terms of section 27(2) of the Disaster Management Act

How toprevent infection:

. Correct methods of sanitising

Hands
Personal hygiene
Site facilities
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Social distancing

Not touching face

The correct way to cough or sneeze

Correct use, limitations of and disposal of PPE
How to protect yourself and family after hours

i. What to do if employee is not feeling well and are presenting with the symptoms when already at

the work-place or before arrival onsite include:

. Employees

If already onsite

Immediate reporting to employer

. Social distancing and other preventative actions

When not onsite yet

Do not go to work

i. Who to contact at your company?
i. Relevant company contact numbers

Principal contractor and contractors

Procedures and PPE required when employee presents with symptoms at the site screening and
needs to be isolated and tracking of persons in contact with that employee

Procedures and care of persons who are in self isolation or being treated at hospital or COVID 19
facility

Company and employee return to work after recovery procedures

Updated company COVID 19:

SHE plan and risk assessment
Policies

PPE requirements

Method statements & risk assessment
Stay at home policy and sick leave
Employee assistance/care program

Include COVID awareness in every day DSTI/permit to work system

Facilities, resources and actlon required by principal contractor where applicable
contractor onsite

Provide these employees with appropriate PPE for their tasks
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Prevention of employees having to come into close-proximity (Queuing or bundling together)
Method/procedure of providing drinking water that cannot be contaminated with the virus
Adequate and appropriate risk-based:

PPE
Sanitising/hand washing facilities at entrance, eating areas, offices, kitchens, toilets (Foot pedal

hand sanitisers is the preferable option)

iii. Awareness signage and posters

Procedures for sanitising site, offices, toilets, eating areas, meeting rooms communal kitchen
appliances, printers and telephones
Procedures and rules to minimise exposure during:

Meetings (Alternates to close contact meetings)

. Duration and maximum number of delegates at close contact meetings
iii. Induction, Toolbox talk, DSTI

Sanitising of areas, offices, boardrooms and furniture
Communal drinking facility use

i. Housekeeping and garbage removal

Provide an isolation area/tent/room where person can be interviewed and remain until
instructions have been received from the COVID 19 control centre on next step to be taken

CORONA 24 Hour HOTLINE 0800029999
Required procedures, documentation development and updates

The contractor must develop new and update existing plans, policies, documentation and
procedures to include COVID 19

She plan and policy
Company COVID 19 plans, policies, procedures and programs to include:

Prevention, exposure, infection

ii. Social distancing during entering and exiting site, meetings, training
lii. Creating different areas for and staggering start of work and lunch-times, training sessions and

effective planning of required staff compliments

Cooperation with local police, clinic, emergency services and notifying them of the project and
developing beneficial relationships

Engaging with CLO and communities and establish a trust relationship by providing relevant
information and possible assistance where possible

Emergencies (mass infections)

Post-infection return to work guideline, which inctude:

minimum medical and practical criteria for return to work
medical evaluation by occupational health practitioner
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Employee emotional care and assistance during and post infection

Management and disposal of contaminated PPE and equipment

Planning to maximise social distancing

Planning of production and progress to optimise the work-force to minimise the amount of
persons onsite at one-time

Managing and disposal of biological (Virus) contaminated PPE and other personal waste

Daily reporting to management of screening results and of persons who were isolated, taken for
testing and follow-up

Reporting of persons who have been confirmed to be infected to company management,
department of labour and Health

Contact-tracing of persons who were in contact with a person who have been isolated or who has
been confied as being infected

Updated risk assessment to include COVID 19 hasards and risks

Evaluation of daily screening, reporting to management and if required update procedure and
training

Company policy related to paid sick leave in terms of section 22 of the BCEA illness benefit in terms of
clause 4 of the Directive issued on 25 March 2020 on the COVID-19 Temporary Employer Relief Scheme
under regulation 10(8) of the Regulations promulgated in terms of section 27(2} of the Disaster
Management Act;

Also revise the permit to work where required.

Procedures at start during and at end of shift
Include conducting and recording information of:

Sanitisation

. At start of shift all persons must sanitise with sanitiser that contains at least 70% alcohol with foot

pedal or automatic detection and spray device, no hand contact
Site facilities, offices, boardrooms, toilets, eating areas, surfaces
Hand and power tools, and other communal equipment to be wiped down

Fever screening and procedure when person has fever
Re-do fever screen and if high fever

Isolate and questionnaire

Procedurs if evidence points at infection

Contact call centre and follow instructions
Also follow company procedure for reporting to management, client and authorities

10.Managing and controlling flammable hasardous chemicals

The type of sanitiser used for CIVID 19 must have a minimum of 70% alcohol and it is important
that adequate stock is held onsite

Due to its high alcohol content it poses a fire risk as well as a possible risk of being used by
workers for intoxicating purposes which can lead to poisoning
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c. Itis therefore particularly important to include these risks into account when the risk assessments
is updated

d. The principal contractor and contractors must ensure that they provide a flammable liquid storage
facility, considering the quantities they will be storing onsite which conforms with local
government fire regulations and GSR 4

e. The storage area must be lockable and issuing and stock levels must be controlled by an
appointed competent hasardous chemical substance controller

f. Records of stock levels, issuing and usage must be updated daily and any discrepancies must be
reported to management and investigated

g. Decanting procedures must be developed which includes spillage control. Bottles into which it
has been decanted into must be marked to clearly show the contents

h. Appropriate and adequate signage must be posted

i. Adequate Alcohol resistant foam or Carbon dioxide (CO2) fire extinguishers must pe
appropriately positioned Inspections of the flammable hasardous chemicals store must be
conducted at least monthly

j. Inspections of the flammable hasardous chemicals store must be conducted at least monthly

k. First aiders should be trained on the first aid measures as set out in the MSDS

11. Contractor management

It is the responsibility of the principal contractors to ensure that all contractor comply with the
requirements of the addition to the original project health and safety specifications

12.Compliance monitoring and discipline

a. Monitoring of compliance is critical to the prevention program and there may be no tolerance of
non-compliance ,

b. Strict appropriate disciplinary action must be instituted against employees, contractors,
consultants or any person

c. found in breach of the requirements

d. The client will be responsible for compliance through audits and inspections and evaluation of
principal contractors’ reports

e. The principal contractor must monitor compliance through inspections and COVID 19 specific
audit of:

i. Available equipment
ii. Sanitiser/washing facilities
iii. Sanitising of site facilities
iv. Employee screening
v. Access control
vi. Availability of isolation facilities
vil. Separation and procedures followed when employees present with symptoms
Jii. Continues awareness training
ix. Recordkeeping
x. Sub-contractor training and screening records, risk assessments and monitoring
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f. Any suspected or confirmed infection or noncompliance with the COVID 19 requirements must be
reported to the client health and safety agent with immediate effect

g. A written incident report must be supplied within 24 hours after the incident. If the risk
assessment or procedures are required to be reviewed, same will be done within 36 hours.

13.Additional resources and recourse management

a. ltis a fact that finance and budgets of active projects that were shut down due to COVID 19 have
approved budgets and available capital projects that are currently running have already been
allocated and approved and Therefore funds should be available from the client to pay Principal
Contractors/Contractors

b. It is therefore critical that the principal contractor ensure that their payment certificates and
related documents are correct and is submitted before deadline dates with their invoices. Many
delays in payment from clients are due to incorrect or insufficient documentation that has been
submitted late.

c. Itis important to understand that the COVID 19 virus has affected all parties and cooperation will
increase the probability of completing the project successful

d. Itis critical that the client and principal contractor re-negotiate and discuss the project deadlines
and budget and agree on solutions to the benefit of all. The impact of screening, site access,
delayed delivery of long lead items due to manufacturing constraints and restrictions due to
COVID19 legislation must be considered when negotiating the program and deadlines
specifically.

e. Clients must not delay payment to principal contractors and principal contractors must do the
same with their contractors. Delaying payments will have a snowball effect all the way down to
the workers who have in some case already not received salaries or has only received partial
payment

f. Businesses most do their utmost to protect the workers who are the most crucial asset of
construction

g. Although SMME are businesses in their own right, many of these companies were already
struggling financially before lockdown started and the principal contractor could use the
assistance of the project CLO to ensure that workers are being paid and if not report it to the
principal contractor.

h. Contractor must assist employees with UIF claims.

All the above requirement and information must be filtered down to
the contractors onsite

“Health and safety is not negotiable”



-2 syblic works

:'g %ﬂmm

Conditions of Contract: PA-10 (FM)

FACILITIES MANAGEMENT
CONDITIONS OF CONTRACT (DPW)

SEPT. 2005 VERSION 1

Any refersnce to words “Bid® or Bldder" herein and/or in any other documentsation shall be construed to have the same meaning as the words

"Tander" or “Tenderer”. Page 1 of 18
For Intamal & External Use Effective date 1 September 2005 Version:1.0



¥ pupiit WOIES
g Conditlons of Contract: PA-10 (FM)

¥ %«mm

) PA-10 (FM): CONDITIONS OF CONTRACT

'"" CONTENTS

No. CLAUSES PAGES
1. Definitions 3
2, .Interpretation 4
3. Duration : 5
4, Rights and Obligations of the Employer 5
5, Rights and Obligations of the Service Provider 5
8. Service Manager 6
7. Security 6
8. Security Clearance 8
8. Confidentiality 6
10. Ambigulty in documents 7
11. Insurances , 7
12. Access to the facillties and commencement of the Services 7
13. Programme 7
14. Subcontracting 8
15. intellectual Property Rights Indemnity 8
16. Compliance with Legislation 8
17. Reporting on incidents 8
18. Nuisance _ 9
19. Materlais, workmanship and equipment 9
20. Urgent Works g
21, indemnifications 9
22, Variations 10
23. identified Projects 10
24. Suspension of the Services 12
25. Penalty for Non-Performance 12
26. Payments 13
27. Release of Security 14
28. Overpayments 14
20. Completion 14
30. Assignment 15
31. Induigences 15
32. Ownership and Publication of Documents 15
33. Breach of Contract 15
3. Stoppage and/or termination of Contract 16
35. Dispute Resolution 17
36. General 17
a7. Domicltium Citandi et Executandi 17

Any reference to words “Bid” or Bldder" herein end/or In any other documentation ghall be construed to have the same meaning as the words

*Tender” or "Tenderer”. Page 2 of 18
For Intemal & External Use Effective date 1 Saeptember 2005 Version:1.0



Py -0 Puu‘ll\- VELSE b
b PuUbii. v v
g mlﬂ""nrmm

11.

1.1.1.

114,

1.1.5.

1.1.6.

1.1.7.

1.1.8.

1.1.8.

1.1.10.

1.1.11.
1.1.12.

1.1.13.

1.1.14.

1.1.15.

1.1.16.

1.1.17.

Conditions of Contract: PA-10 (FM)

DEFINITIONS

The following words and expressions shall have the meanings hereby assigned to them except where
the context otherwise requires.

“Additional Services” are increases in the quantity of the routine Services detailed in the Scope of
Works.

"Biil of Quaniities” means the document so designated in the Pricing Data that describes the Services

and indicates the quantities and rates associated with each item which the Employer agrees to pay
the Service Provider for the Services completed;

"Certificate of Completion® means the certlficate Issued by the Service Manager signifying that the
Contract has expired;

"Commencement Date” means the date on when the Service Provider is notified of the Employer's
acceptance of its offer;

“Contract” means the Contract signed by the Parties and of which these Condltions of Contract form
part of, and such amendments and additions to the Contract as may be agreed In writing between the
Parties;

"Contract Data" means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collectively describe the risks, liabilitles and obligations of the contracting
Pariies and the procedures for the administration of the Contract;

“Contract Period” is from Commencement Date for the period stated in the Coniract Data;

“Contract Price” means the price to be paid for the Services In accordance with the Pricing Data,
subject to such additions thereto or deductions there from as may be made from time to time under
the provisions of the Contract; '

“Contract Sum" refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance;

*CPAP" means contract price adjustment provisions used for the adjustment of fluctuations in the cost
of labour, plant and materials and goods as stated in the Contract Data;

“Day" means a calendar day;

“Drawings” means all drawings, calculations and technical information which are made avaiiable to
the Service Provider for inspection at a venue and time to be announced by the Service Manager and
any modifications thereof or additions thereto from time to time approved in writing by the Employer or
deiivered to the Service Provider by the Em ployer,

“Emplover” means the contracting Party named in the Contract Data who appoints the Service
Provider;

"Equipment” includes all appllances, tools implements, machinery, articles and things of whatsoever
nature required in or for the rendering, completion or defects correction of the Saervices but does not
include materials;

"Facjiities" means the land and bulldings, detailed in the Scope of Works, and any additions, or
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in
or through which the Services are to be rendered or carried out;

“Form of Offer and Acceptance” means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider's offer;

“Identified Projects” means any projects, other than routine Services, identifled and agreed to by the

Parties during the Contract period or any extensions thereto, to be completed In terms of the Contract.

Any reference to words “Bid” or Bidder' hereln and/or in any other documentetion shall ba construed to have the same meaning as the words
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. "Materals” includes all materials, commodities, articles and things required to be furnished under the

Contract for the execution of the Services;

“Month” refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

"Parties" means the Employer and the Service Provider;

"Pricing Data" means the document that contains the Bill of Quantities and provides the criteria and
assumptions, which It will be assumed in the Contract were taken Into account by the Service
Provider when developing his prices;

“Services” means all the work to be performed by the Service Provider during the Contract Period in
accordance with the Contract, as more fully set out In the Scope of Works, as amended from time to
time by written agreement between the Parties;

“Seyvice Proviger" means the Tenderer, as named in the Contract Data, whose offer has been
accepted by or on behalf of the Employer and, where applicable, includes the Service Provider's
heirs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but
not, except with the written consent of the Employer, any assignee of the Service Provider;

"Service Manager" means the representative of the Employer named as the Service Manager in the
Contract Data. The Employer reserves the right to replace the sald Service Manager, by written notice
to the Service Provider, without the need to fumnish reasons therefor;

"Scope of Work”® refers to the document which defines the Employer's objectives and requirements
and specifications and any other requirements and constraints relating fo the manner in which the
Services must, or may, be provided or performed;

*Sarvice Period” refers to the period indicated in the Contract Data during which the Service Provider
shall render the Services required in terms of the Contract;

“Transitional Stage” refers to the period indicated in the Contract Data, which commences
immaediately on the expiry of the Service Period, and during which the Services to be provided by the
Service Provider shall inciude, inter alia, the provision and fransfer to the incoming service provider of
managerial support and information, as detalled in the Scope of Works.

INTERPRETATION

In this Contract, except where the context otherwise requires:

21.1 The masculine includes the feminine and the neuter, vice versa;

212 The singular Includes the plural; and vice versa

2.1.3 Anyreferencetoa natural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

The headings to the clauses of this Contract are included for reference purposes only and shall not
affect the Interpretation of the provisions to which they relate.

Words and phrases defined in any clause shall bear the meanings assigned thereto.
The various parts of the Contract are.severable and may be interpreted as such.

The expressions listed in clause 1 pear the meanings as assigned thereto and cognate expressions
bear corresponding meanings.

If any provision In a definition clause is 2 substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to It as If it were a substantive clause In the body of the
Contract, notwithstanding that it is only contained in the interpretatlon clause.

Any referance to words “Bid™ or Bldder hereln and/or In any other documentation shall be constrtued to have the same meaning as the words
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3. DURATION

.A.  Therights and obligations of the Parties to this Contract shall commence on the Commencement
Date..

3.2. Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the Contract
Period, unless It is extended In terms of clause 3.3.

3.3. The terms or duration of the Contract may be extended as a result of bona fide negotiations between
the Parties. No extenslon of term or duration of the Contract shall however be valid unless the terms
and conditions of such extension has been reduced to writing and signed by the authorised
representatives of both Parties.

4, RIGHTS AND OBLIGATIONS OF THE EMPLOYER
4.1. The Employer shail give access to or supply the Service Provider with:

411 Al relevant, avallable data and information required and requested by the Service Provider for
the proper execution of the Services; and

4.1.2 Such assistance as shall reasonably be required by the Service Provider for the execution of
lts duties under the Contract.

5. RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

5.1, The Service Provider shall, in executing his obligations, comply with the Service Manager's written
instructions on any matter relating to the Services.

5.2. The Service Provider shall take instructions only from the Service Manager or other persons
authoriged by the Service Manager in terms of Clause 6.

5.3. The Service Provider shall not have the power of attomey or authority to enter into any contract or to
otherwise bind or Incur llabitity on behalf of the Employer, save where prior written authorisation has
bsen obtained.

5.4, The Service Provider shail ensure that it, its empioyees, agents and representatives have the relevant
experience and capacity necessary for rendering of the Services with the reasonable degree of skill,
care and dlligence that may be expected of professionals providing services similar to the Services.

55. Should any member of the Service Provider's team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the
Services, or whose presence on the Fagcilities is otherwise consldered by the Service Manager, or
occupants of the Faclllties, on reasonable grounds, to be undesirable, the Employer may, In writing
and together with reasons therefor, request that such person be removed. Such person shall not
again be employed on the Services without the prior written consent of the Empioyer.

58. The Service Provider undertakes to effact such removal, as referred to in 5.5 above, within a day of
receipt of the Employer’s written request.

5.7. The Service Provider shall ensure that reasonable levels of care and responsibility are exercised
when using ltems belonging to the Empioyer in the delivery of the Services.

58. During the ongoing provision of the Services the Service Provider shall at all times keep the Facllities
clean and in a safe condition.

5.8. Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship betwesn
the Parties and the Service Provider or his employees shall therefore not be entitied to any benefits to
which the employees of the Employer may be entitled.

Any raference to words “Bld" or Bikider” hereln andfor in any other documentstion shall be construed to have the same meaning as the words
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SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accordance with the
provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such delegation,
on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider In
writing that the delegation Is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager’s delegatee to the Service Manager who shall confirm, reverse or
vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set out In
the Cortract Data and any expenditure incurred in doing so shall be borne by the Service Provider.

Should the Service Provider fall to select the security to be provided or shouid the Service Provider
fall to provide the Employer with the selected security within 21 days from Commencement Date, it
shall be deemed that the Service Provider has seiected a security in the form of a retention of 2.5 %
of the Contract Sum {excl. VAT)..

SECURITY CLEARANCE

In the event of security clearance becoming necessary, the Service Provider, any subcontractors and
alt human resources utilized by the Service Provider undertake to undergo security clearance, for
which purpose the necessary forms will be made available to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses fo
undergo the required securlty clearance, they will not be allowed on the Facilities to render the
Services.

It is required that all persons engaged in the rendering of the Services shall be easily identifiable and
where required, security cleared.

CONFIDENTIALITY

The Service Provider undertakes to keep any and all information, of whatever nature, relating fo the
Contract or which he becomes privy to due to his presence at the Facilities, strictly confidentlal and
such shall not be sold, traded, published or ctherwise disclosed to anyone in any manner whatsoever,
including by means of photocopy or other reproduction, without the Employer’s prior written consent.
As disclosure or improper use of the confidential information, without the Employer’s prior writien
consent, will cause the Employer harm:

8.1.1 the Service Provider shall be liabie for any loss or damages suffered by the Employer and
shall indemnify the Employer against any claims by third parties as a result of such
unauthorised disclosure or use thereof , either in whole or in part; and/or

9.2.1 the Employer shali be entitled to cancel the Contract

The Service Provider shall be entitled to disclose such confidential information to the following
persons, who have a clear need to know interest, in order to assist with the rendering of the Services
on the Contract:

9.2.1 employees, officers and directors of the Service Provider; and

8.2.2 any professional consultant or agent retained by the Service Provider for the purpose of
rendering the Services, provided that the identity of such consultant or agent is made known
to the Employer in writing and the Employer acknowledges in writing that the confldentlal
Information may be disclosed to such person.

Any referance to words “Bid” or Bldder” herein and/or in any other documentetion shall be construed to have the same meaning as the words
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12.4.

12.5.

13.
13.1.

13.2.

13.3.

“Conditions of Contract: PA-10 (FM)

The Service Provider shall be responsible for ensuring that all persons fo whom the confidential
information is disclosed under this Contract shall keep such information confidential and shall not
disclose or divulge the same to any unauthorised person.

The confidential information shail remain the property of the Employer and the Employer may demand
the return or destruction thereof, at the cost of the Service Provider, at any time upon giving written
notice to the Service Provider. Within ten (10) days of recelpt of such notice, the Service Provider
shall return all of the original confidential information and shall destroy all copies and reproductions
(both written and electronic) in its possession or in the possession of persons to whom It was
disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one another
and any ambigulty in or discrepancy between them shall be explained and, if necessary, rectified by
the Service Manager who shall thereupon Issue to the Service Provider a written explanation giving
details of the adjustments, if any, and a written Instruction directing what Service, if any, is to be
delivered.

INSURANCES

it is the responsibliity of the Service Provider to assess his risks on this project and to ensure that he
obtains and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date, with an
acceptable health and safety plan and such other information required in terms of the Occupational
Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other date as
maybe specified in the Contract Data i

Notwithstanding the provision of 12.2, the Service Provider shall be given access to the Facillities or
portions thereof, only after the provision by the Service Provider of an acceptable health and safety
plan and of security clearance being obtainad in terms of Clauses 12.1 and 8.1 respectively.

The Service Provider shall be given access to the Facillties or portions thereof and shall render the
Services in accordance with Its programme, referred to In clause 13 or after the receipt by him of a
wrltten Instruction to this effect.

If the Employer falls to give the Service Provider access to the facility or any portion thereof for any
reason other than default by the Service Provider and the Service Provider suffers additional costs as
a result thereof, the Service Provider shall be entitled to make a claim therefor provided that the
Service Provider is able to prove his claim and that he has taken all reasonable steps to mitigate the
additional costs.

PROGRAMME

The Service Provider shalt deliver to the Service Manager within 14 days from Commencement Date,
a realistic programme and a cash flow for the delivery of the Services. The programme shall describe
and detall the order in which the Services are to be rendered and shall be subject to the approval of
the Service Manager, which written approval shall not be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, fumnish the
Employer with any documents or information, of whatever nature, In support of the programme and/or
in relation to the manner in which the Services are to be rendered and/or the resources to be supplied
and used in the rendering of the Services and/or progress of the various parts of the Contract; and/or
a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or
as circumstances may require.

Any reference to words "Bid” or Bldder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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Agreement to the programme by the Service Manager or any adjustment thereto will not alter the
responsiblliiies of the Service Provider in terms of this Contract.

SUBCONTRACTING

The Service Provider may sisbcontract any part of the Services at its discretion. The subcontracts
shall incorporate the applicable terms, conditions and requirements of this Contract.

Subcontracting by the Service Provider shall not be consfrued as relieving the Service Provider from
any obligations under the Contract or imposing any liability on the Employer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other person.

The Service Provider further indemnifies the Employér against any claim or action (including costs on
an attorney and client scale) caused by or arising from the failure to obtain such consent.

COMPLIANCE WITH LEGISLATION

This clause applies to legislation emanating from national and provincial government as welt as that of
any local authorities in whose area of jurisdiction the Facilities fall and which have a bearing on the
dellvery of the Services and Facilities under this Confract.

All the applicable legisiation, which does not specifically allow discretion in respect of compliance by
the Employer, shall be followed exactly as intended by such legislation regardless of any instructions,
verbal or in writing, to the contrary.

Should any applicable legisiation allow discretion in respect of compliance by the Employer it shall be
followed exactly as intended by the relevant legisiation as if no discretion Is aliowed untll such time as
specific instructions in writing are issued to the Service Provider by the Service Manager.

The Service Provider shall in the provision of the Services comply with the provisions of, and give all
notices and pay all fees, taxes, levies and other charges required to be given or pald in terms of any
legislation or imposed by any other body or person. The Service Provider hereby indemnifies the
Employer against any liability for any breach of the provision of this clause.

It Is the responsibility of the Service Provider to obtain the consents, permissions and/or permits,
referred to in Clause 16.4, In the provision of the Services.

The Service Provider shali not have a claim against the Employer, and the Employer shall not be
liable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to
Clause 16.4.

REPORTING OF INCIDENTS

In addition to the above, the Service Provider shall, as soon as possibie, notify the Employer in writing
of any incidents at the Facilities, which resulted or could have resulted in damage to property or injury
or death to persons.

The Service Provider shall verbally notify the Service Manager of any of the incidents referred to in
17.1 immediately after the occurrence thereof.

The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed written
report on such Incidents to the Service Manager within the time frame indicated by the Service
Manager, but in any event within 48 hours of the incldent.

The written report referred to n 17.3 shall provide for all Incidents, which resulted In injury, death or
damage to property.

Any reference to words *Bid’ or Bldder” herein and/or In any other documentation shall be construed to have the same meaning as the words
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17.5.

18.1.

18.2.

19.
19.1.

18.2.

19.3.

19.4.
19.5.

20.1,

20.2.

20.3.

20.4,

21,
21.1.

The Service Provider shall notify the Employer immediately, on becoming aware of the Contract
requiring him to undertake anything that Is illegat or impossible

NUISANCE

The Service Provider shall deliver the Services in a manner that shall not cause unnecessary nolse,
nulsance, or hinder the normal activities in the Facilities.

The Service Provider hereby Indemnifles the Empiloyer against any llability arising out of the Service
Provider's non-compliance with his obligations in terms of Clause 18.1.

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shal! comply with the requirements of this
Contract, the manufacturer's specification; good industry practice and the Service Manager's written
instructions and shall be suitable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or If Instructed by the Service
Manager, carry out tests demonstrating the acceptabllity of the relevant Services provided, or the
suitabllity of materials or equipment to be used.

The Service Provider shall provide all necessary assistancs, labour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himself or, if so instructed by the Service
Manager, for the purposes of tests to be performed by any other person.

Al costs for tests carried out shall be desmed to be included in the Service Provider's pricés

Coples of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

URGENT WORK

The Employer may, by ttself or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omisslon on the part of the Service Provider.

if the remedial or repair work became nhecessary due to an act or omission on the part of the Service
Provider, its empioyees, agents or representatives, the Service Provider shall effect such remedial or
repair work at its own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, lts employees, agents or representatives and the Service Provider refuses to oris
not available or able to effect such remedial or repair work, the Employer may effect such remedial or
repair work either by itself or through another service provider.

i the Employer effects the remedial or repair work in terms of 20.3, then the Employer may recover
such costs, losses or damages from the Service Provider or by deducting the same from any amount
still due under this Contract or under any other contract presently or hereafter existing between the
Employer and the Service Provider and for this purpose all these contracts shall be considered one
ndivisible whole.

INDEMNIFICATIONS

The Service Provider shall be liable for and hereby indemnifies the Employer against any liability,
claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising In commen law
or by statute consequent upon:

21.1.1 persona! injuries to or the death of any person arising out of, related to, occasioned by,
attributed o, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any movable or immovable or personal property or property contiguous
to the Facilities whether belonging to or under the control of the Employer or any other body
or person arising out of, related to, occasloned by, attributed to, or in the cause of or caused
by reason of the rendering of the Services;

Any referance to words “Bid" or Bidder" herein and/or in any other documentation shell be construed to have the same mesning as the words
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21.1.3 any llens, attachments, charges or other encumbrances or claims upon or in respect of any
materlals parts, work-in-process or finished work furnished to, or in respect of which any
payment has been made by the E_mployer.

The Employer accepts liabllity for all acts or omissions of lts employees, agents or representatives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of additions,
omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.

Any Services required by the Employer outside of the Services as referred to in the Scope of Works
will be regarded as being Identifled Projects and shall be dealt with under clause 23 and shal! be
executed as a variation order.

The Service Provider shall Inform the Employer of any instructions that are deemed to be Additionel
Services prior to such instructions being executed.

Additional Services will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

if no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shall not
relmburse the Service Provider for the Additional Services so executed, and the Service Provider
agrees that it shall not have a clalm for payment for such Additional Services.

The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are ‘deemed to be Identified
Prolects prior to such instructions being executed.

The Employer is not obliged to engage the services of the Service Provider on Identified Projects. The
Employer may, by itself, through another service provider or through the Service Provider effect the
servicesiworks under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Identified Projects so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Identified Projects.

In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under the
identified Project;

() state the due commencement and completion dates of the relevant Identified Project;
(c) state the total cost of the relevant identified Project as agreed to between the Parties; and

{d) any additional requirements, conditions of contract and/or restrictions, other than those
already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to In 23.5, the Service Provider shall
furnish the Employer with a realistic programme and a cash flow for the relevant Identified Project as
required in 13.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed fo have the same meaning as the words
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23.7

23.8

23.9

2310

23.11

Where an Identified Project comprises services/works that are of the same or simliar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be vaiued at such rates.

Where an Identified Project comprises services/works that are not of the same or similar character
executed under the same or similar condltions as those to which the rates in the Pricing Data apply, it
shall be valued at market related rates to be agreed to in writing between the Empioyer and the
Service Provider and in advance of executing the identified Project. Failing agreement, the rates
applicable shall be as determined by the Employer.

If the Service Provider falls to complete the Identified Project by the completion date specified in the
written Instruction referrad to in 23.3, then the Service Provider will be liable for a penaity, at the rate
stated in the Contract Data, for every day that lapses from the due completion date of the relevant
Identified Project to the date of the actual completion of such Identifled Project.

If the Identified Projects are delayed by variations, omissions, addlitions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally Inclement weather, any substantial increase In provisional quantities or any other cause
beyond the Service Provider's control, including delays caused by the Employer, then the Service
Provider shall be entitled to apply in writing within 21 days of the cause of delay arising to the Service
Manager for extension of the due completion date of the relevant Identified Project stating the cause
of delay and period of extension applied for.

i during the perlod for completion of the Identified Project or any extenslon thereof abnormait rainfall
or wet conditions occur, the formula below shall be used to calcuiate separately the delay for each
calendar month or part thereof. It shall be calculated each month during the period referred to herein
above, or untll the Issue date of the certificate of completion for the relevant Identified Project,
whichever is the shorter period. The delay calculated for a given month shall be used to determine the
interim extension of time granted for the month. At the end of the applicable period referred to above,
the aggregate of the monthly delays will be taken into account for the final determination of the total
extension of time for the Contract:

V = {Nw~ Nn) + (Rw ~ Rn)
X

v = Delays due to rain in calendar days in respect of the calendar month under consideration.

Nw = Actual number of days during the calendar month on which a rainfall of Y mm or more per
day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days In the relevant calendar month (as derived from existing rainfalt
records provided in the project specifications) on which a rainfall of Y mm or more per day
has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records

supplled in the project specifications.
X = 20, unless otherwise provided In the project specifications.
Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of time for
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But if
the grand total is negative, the time for compietion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed (Nc — Nn) calender days,
where Nc = number of days calendar days In the month under consideration

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the average
number of days during which rainfall equals or exceeds Y mm per day.

Any reference to words "Bid" or Bidder" herein andfor in any other documnentation shall be canstruad to have the same meaning es the words
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23.12

23.13
23.14

24
241

24.2

24.3

25.1

25.2

The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfail does not equal or exceed Y mm per day, but
when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or concurrent
‘delays and which should be treated separately in so far as extension of time is concerned.

Accurate rain gaugings shali be taken at a suitable point on the site daily at 08:00 unless otherwise
agreed to by the Service Manager, and the Contractor shall, at his own expense, take all necessary
precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons.

Information regarding existing rainfall records, if available from a sultable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for previous
years in accordance with the above formula. The average of these delays will be regarded as nomal
rain delays which the Contractor shall accommodate in his programme, and for which no extension of
time will be considered.

Upon receipt of such written application, referred to in 23.10, the Employer may in writing extend the
due complation date of the relevant Identified Project by a period to be determined by the Employer or
may refuse to extend the due completion date of the relevant Identifled Project. The due completion
date of an ldentified Project may not be extended beyond the end of the Contract Perlod stated in the
Contract Data.

Any decision given by the Employer, in terms of 23.12, shall be final and binding on the Parties.

Should the Service Provider fail to apply in writing for an extension of the due completion date of the
relevart Identified Projects within the 21 days referred to in 23.10, or should the Employer not grant
an extension of the due completion date then the due completion date stipulated in the relevant
written instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
liability to pay the penalty stipulated in 23.8 or from specific performance of the service/works within
the period In the relevant written Instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such time or times and in such manner as the Service Manager shall
order and shall, during such suqunsion. properly protect the Services so far as Is necessary.

If the Service Provider Is Instructed in writing by the Service Manager to suspend any or all of the
Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension all penatties applicable to thet Service will be waived. Should the Service Provider suffer
any additional costs resulting from such suspension, the Service Provider shall be entitled to make a
claim therefor provided that the Service Provider shall prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other than an Instruction
by the Employer to suspend the Services in terms of clause 24.1, the Employer shall not be liable for
any claim of whatever nature, including a ciaim for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, if the Service Provider in rendering
any of the Services required under the Scope of Works, as amended from time to time,

25.1.1 delays in performing any of the Services;
25.1.2 fails to perfom any of the Services;

25.1.3 fails to perform any of the Services to the standard required In the Scope of Works, as
amended from time to time.

The performance deduction shall be calculated in accordance with the formula detailed in the Scope
of Works.

Any refarence to words *Bld® or Bldder herein and/or In any other docurhentation shall be construed to have the same meaning as the words
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26.10

26.11

Conditions of Contract: PA-10 (FM)

The Service Provider shall not be liable for a performance deduction, If the Service Provider is uneble
to perform due to no fault of his own, his employees, agents or representatives.

PAYMENTS
The Service Manager will evaluate the Service Provider's performance on a monthly basis.
The Service Provider shall submit a menthiy certificate taking into account the following:

28.2.1 the assessment of the Services rendered during the assesement month, including routine
services, management fees, and services using call down rates;
26.2.2 adjustments In terms of the pricing datay;

26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated in the Contract Data; and
26.2.5 VAT. Vat wili be Indicated separately in all documents.

If the Service Provider elects a security of 2,5% retention, or & 1,25% cash and 1,25% retention, then
5% of all moneys {excl. VAT) In the monthly certificate assessed by the Service Manager as bsing
due to the Service Provider will be retained until such time as the amount retained equals 2.5% or
1,25%, whichever Is applicable, of the Contract Sum (excl. VAT)

The monthly certificate shalt be supported by a detalied report substantiating the Services rendered at
each Facility during the month under assessment.

The monthly certificate shall be assessed by the Service Manager. If the Service Manager agrees
with the certificate, he wi! issue a statement within 14 days of the receipt of the certificate, taking into
account inter alia the following:

(1) deductions for penaities;

(2) deductions for overpayments;
(3) deductions for retention

(4) deductions for damages.

The Service Provider shall, on receipt of the statement referred to In 26.5, Issue to the Employer a tax
invoice In the amount reflected in the statement. The Employer shall effect payment to the Service
Provider within 16 days of receipt of the tax involce.

If the Service Manager does not agree with the certificate issued by the Service Provider in terms of
Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate, Issue a statement
in the amount to which the Service Manager agrees and shall give reasons for rejecting the balance
of the claim indicated In the statement.

The Service Provider shall furnish the Employer with & tax involce in the amount indicated in the
statement referred to in Clause 26.7.

WIth regards to the claim in dispute, the Service Provider may, within 14 days of the Service Manager
issuing the statement referred to in 26.7, submita revised certificate or a justification for his ciaim or
declare a dispute in terms of 34.

If it is later resolved that the amount in dispute or any part thereof is owing to the Service Provider, the
Employer shall be liable for interest thereon from 30 days after the issue of the relevant monthly
certificate referred to In 26.2 until the date of payment at the interest rate determined from time to
time, by the Minlster of Finance In terms of section 80 {1)(b} of the Public Finance Management Act,
1999 (Act 1 of 1999), as amended.

All the work shall be evaluated in accordance with the provisions of the Pricing Data.

Any reference to words "Bid” or Bldder” hersin and/or In any other documentation shall be construed to have the same meaning as the words
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27.2

27.3

28.1

20.2

29.3

Conditions of Contract: PA-10 (FM)

In assessing the quallty of the work presented by the Service Provider, the Employer may enlist the
assistance of third persons. In assessing the work the third person shall act reasonably. The selection
of such third persons shall be in the absolute discretion of the Employer and the Service Provider
shall ablde by such selection.

Any and all extra costs incurred by the Service Provider, resulting from the Service Provider having fo
address andfor rectify queries arising from a claim submitted in respect of work done, shall be for the
account of the Service Provider.

RELEASE OF SECURITY

If the Service Provider has fumished a security by way of a variable guarantee of 2.5% of the Contract
Sum (excl. VAT), the security wili be reduced and be released in accordance with the provislons of
such variable guarantee.

If the Service Provider elects to furmnish a security by way of a cash deposit of 2.5% of the Contract
Sum (excl. VAT), then the securty will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3,

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the axpiry of the
Service Period;

27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

If the form of security selected is:

(a) aretention of 2.56% of the Contract Sum (excl. VAT); or
(b) a1,25% cash depostt and a 1,256% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,6% or 1,26% retention respectively has been
accumulated, as follows:

27.3.1 annually In equa! portions, subject to 27.3.2 and 27.3.3,

27.32 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

OVERPAYMENTS

If any overpayment of whatever nature ls made to the Service Provider, the Service Provider shall be
obliged to repay such amount to the Employer and the Employer shall be entitled to deduct such over
payment from any amount due to the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitled to
clalm interest on any and all overpayments made to the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance in terms of section 80 (1)(b} of the Public Finance
Management Act, 1999 (Act 1 of 1909), as amended.

COMPLETION

At the expiry of the Service Period the Service Manager shall furnish the Service Provider with a
written Hist of Employer's Assets and Data handed over at commencement of the Contract and
accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall Issue to the Service Providera
Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:

Any referenca to words "Bid" or Bidder" hersin and/or in any other documentation shall be conetrued to have the same meaning as the words
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30.
30.1

30.2
31.
3.2

321

322

32.3

324

32.5

32.6

33.1

20.3.1 The Guarantee shall be returned, if applicable.
20.3.2 The final cash deposit or retention, whichever Is applicable, shafl be reduced to zero.

ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
delegated, or otherwise transferred, by elther Party to any person outslde of the Service Provider and
the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undisciosed principal.
{NDULGENCES

No extension of time, latitude or other indulgences which may be given or allowed by either Parly to
the other shail constitute a walver or alteration of this Contract, or affect such Party's rights, or prevent
such Party from strictly enforcing due compliance with each and every provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice, recommendations and
reports collected, furnished and/or compiled by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer, unless
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on the
termination and/or cancellation of this Contract for whatever reason. The Service Provider
relinquishes its retention or any other rights to which it may be entitled.

The copyright of all documents, recommendations and reports complled by the Service Provider
during the course of and for the purposes of finalising Services, and the Contract as a whole, wili vest
in the Employer, and may not be reproduced or distributed or made available to any person outside
the Employer’s servica, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such materlal for any other purpose without the
approval of, notification to or payment to the Service Provider.

The copyright of all electronic aids, software programmes etc. prepared or developed in terms of this
Contract shall be vested in the Employer, who shall have the right to use such material for any other
purpose without the approval of, information or payment to the Service Provider,

in case of the Service Provider providing documents or material to the Employer, the development of
which has not been at the expense of the Employet, copyright shall not be vested Iin the Employer.
The Service Provider shall be required to indicate to which documents and/or materials this provision
applies.

The Service Provider hereby indemnifies the Employer against any action or cialm that may be
instituted agalnst the Employer and for any damages suffered or legal costs (Including costs on an
attorney and client scale) Incurred on the grounds of an alleged Infringement of any copyright or any
other intellectual property right in connection with the work outlined in this Contract.

All informatlon, documents, recommendations, programmes and reports collected or compiied must
be regarded as confidential and may not be communicated or made available to any person outside
the Employer's service and may not be published either during the currency of this Contract or after

termination thereof without the prior written consent of the Employer,
BREACH OF CONTRACT

In the event of a breach by the Service Provider of any of the terms and conditions of this Contract,
the Employer shall Issue a notice of non- compliance requiring comptiance within 10 (ten) days. in the
event that the Service Provider fails to remedy such breach on expiry of the notice period, then the
Employer shall without prejudice to any other rights that it may have, be entitied to exercise any or all
of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

Any referance to wortds "Bid" or Bidder™ herein and/or in eny other documentation shall be construed to have the same meaning as the words
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33.2

33.3

344

34.5

Conditions of Contract: PA-10 (FM)
33.1.2 To terminate this Contract without _pre]udice fo any other rights it may have;
33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which event
the Service Provider shall be held liable for costs incurred in connection with and arising from
the appointment of such a service provider as well as damages suffered.

The Service Provider agrees to, within ten {10) days of written request from the Empiloyer, give
access to and to make availabie ail information, documents, programmes, advice, recommendations
and reports collected, furnished and/or compiled by them to enable the Employer to assume
responsibility for and the benefit of the project as a whole.

In the event of breach by the Employer of the terms and conditions of this Contract, and in the event
of the Employer remaining In breach after ten (10) days’ written notice calling for rectification of the
breach, the Service Provider shall be entitied fo:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering wriiten notice to the Employer to that effect to the extent
that such breach s of a material term of this Contract.

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right fo terminate this Contract or temporarily stop the Services, or any
part thereof, at any stage of completion.

The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service Provider,
except for purposes of an amalgamation or restructuring approved In advance by the
Employer in writing;

34.2.3 if the Service Provider receives a court order to be placed under judiciai management or to
commence liquidation proceedings that is not withdrawn or struck out within five (5) days;

34.2.4 if the Service Provider informs the Employer that It intends to cease performing its obligations
in terms of this Contract;

3425 If the Service Provider Informs the Employer that It is Incapable of completing the Services as
described; or

34.2.6 I in the opinion of the Empioyer the Service Provider acted dishonestly;

The Employer reserves the right to, even in the absence of breach or the events refarred tc In 34,
terminate this Contract at any time, by giving one (1) calendar month written notice fo the Service
Provider.

Further, the Contract shall be considered as having been terminated:

34.4.1 where the Empioyer stops the Contract and/or the Project and Instructions to resume or
reinstate the Services are not Issuad within twelve (12) months of the instruction; or

34.4.2 If Instructions, necessary for the Service Provider to continue with the Services after a
stoppage Instruction, are not received from the Employer within three (3) months after such
insfructions were requested by the Service Provider.

Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:

Any reference o words “Bid" or Bidder® herein and/or in any other documentation shall be construed to have the same meaning as the words
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34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorily compieted, calculated in accordance with the agreed rates.

34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months after the
termination of the Contract, falling which the Employer will not be obliged to pay same.

34.5.3 The Service Provider shall not be entitied to advance a right of retention or any similar right if
this Contract is terminated and specifically agrees to, within ten (10) days of written request
from the Employer, give access to and to make available all information, documents,
programmes, advice, recommendations and reports collected, fumnished and/or complled by
them to enable the Employer to assume responsibility for and the benef} of the Contract as a
whole.

DISPUTE RESOLUTION

In the event of a dispute, the Parties shall endeavour {o resolve such dispute through negotiation, in
good faith.

If the Parties falil to resolve a dispute through negotiation as mentioned in 35.1, within 14 days of a
dispute being declared, the Parties may by written agreement refer the matter to mediation.

The mediator shall be a person agreed to by the Parties, failing agreement, the President: South
African Faclities Management Institute shall nominate the mediator. '

Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the Parties
shall bear thelr own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Parties shall, before the commencement of the mediation,
agree on a scale of fees on which the mediator’s fees will be based.

The Parties shall appoint the mediator within 21 days of agreeing to mediate.

On appointment of the mediator, the Parties shall jointly with the mediator decide on the procedure to
be followed, representation, dates and venue for the mediation. '

If the dispute or any part thereof is settied, the agreement shall be recorded by the mediator and
signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly
records the issues agreed upon between the Parties.

If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.

If the mediator or any Party, at any time during the mediatlon process, Is of the opinion that the
mediation will not resolve the dispute, then he may in writing stop the mediatlon process. The dispute
may then be dealt with in terms of 35.8.

Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of the fact
that the dispute is referred to negotiation, mediation or litigation in court, the decision of the Employer
on the dispute involved will immediately be given effect to by the Service Provider and the Service
Provider shall proceed with the Services with all diigence unless the Parties agree otherwise in
writing.

GENERAL

This Is the entire Contract between the Parties and may only be amended if reduced fo writing and
signed by the duly authorised representatives of both Parties, whereafter such amendments will take
effect.

The Contract shall be governed by, construed and interpreted according to the law of the Republic of
South Africa.

DOMICILIUM CITANDI ET EXECUTANDI

Any reference to words "Bid" or Bldder* herein and/or in any other documentation shall be construed to have the same meaning as the words
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371 The domicillum citand! et executandl of the Parties for all purposes arising from this Confract for the
service of notices and legal process shall be as specified by the Parlties in the Contract Data.

272 Each of the Parties shall be entitied at any time by way of written notice to the other Party, to change
its domicifium citand! et executandi to another physical address.

37.3  Any notice in terms of the conditions of the Agreement must either be:
37.3.1 delivered by hand during normal business hours of the reciplent; or
37.3.2 sent by prepaid registered post to the address chosen by the addressee.

37.4 A notice in terms of the provisions of this Agreerrient shall be considered to be duly received:
37.41 if hand-dellvered on the date of delivery;

37.4.2 If sent by registered post as indicated in clause 37.3.2 above, fen (10) days after the date it
was posted, uniess the contrary Is proved.

37.5 Notwithstanding anything to the contrary contained or implied in this Agreement, the written notice or
communication actually received by one of the Parties from the other, including by way of facsimile
transmission, shail be adequate written notice or communication to such Party.

37.8 Any notice, request, consent, or other communication made between the Parties pursuant to the
Contract shall be in writing and shall be deemed to have been made when deliverad In person to an
authorized representative of the Party to whom the communication Is addressed, or ane day after
being sent by facsimile to such Party at the number specified in the Contract Data or one week after
being sent by registered post to the addressee specified in the Contract Data.
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