Depatment:
Pubr'e Works and infastn.clure
REPUBLIC OF SOUTH APRICA.

Private Bag X54315, DURBAN 4000 Int, Code: +27 31 Tel: 314 7000 webslte: www.publicworks.gov.za
Supply Chain Management: Miss Gugulethu Mbongwa ~ 031 314 7003 /086 262 2671
Project Leader ~ Mr. Dave Van Blerk

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service to
be rendered at SAPS BRIGHTON BEACH

Bld response documents to be deposited in the bid box sltuated ai: National Department of Publlc
Works and Infrastructure: Corner of Pixley Ka Seme (Allwal Street) and Samora Machelle
(West Street)

' Hem | Description ' | Quantity / Period

1 | REPAIRS TO CONCRETE ROOF LEAKS ABOVE MARRIED QUARTERS | 4 days

CLOSING DATE: 01M12/2022 : CLOSING TIME @ 11:00AM
NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and hill of quantities or
specifications attached in hersunder, and clearly indicate the delivery period and the validity period
of your quotation, Kindly also clearly indicates if you price includes or excludes VAT. “You may
claim VAT only If you are a VAT Vendor”.

TERMS AND CONDITIONS

e If a supplier fails to deliver any or all goods or fails to deliver the required services within the
speclfled perlod on the order/ Contract or appolntment letter the Department of Public
Works and Infrastructure may impose a penalty and further deduct from the order / contract
a sum of the delayed goods or unperformed sarvices, or tarminate the contract in part or In
whole.

e The Department of Publlc Works and Infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of witnesses and be forwarded to
the aforementioned physlcal address or emall, fallure to comply with these requirements will
result in the quotation being disregarded.

Yours Faithfully

SIGNATURE: WG" opleth Moo
DATE: az{nzoix,

For: Natlonal Department of Public Works and Infrastructure

Acknowlaedgement of the request to quote

Sign for acceptance ) Company Stamp

Sign for rejection



PA 32: INVITATION TO BID

BIONUMBER | DBNQRZA 1N 53

:LU'-H"\"" DATE

PART A

Iﬂh'lzﬂ'[.‘rl" |L,LfJ5t-."aC e | 11:00

SAPS BRIGHTON BEACH : REPAIRS TO CONCRETE ROOF LEAKS ABOVE MARRIED

_ DESCRIPTION | QUARTERS

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FiLL IN AND SIGN A WRITTEN CONTRACT FORM | iDP'.I"r'lH 1.G8 or DPW04.2 @s).

~ BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID

BOX SITUATED AT (STREET ADDRESS!

Corner Dr Pixley KaSeme & Samora Machele Street

Durban 4000 =
OR POSTED TO:
Box 1o 16 st SCM bankinc hall
 SUPPLIER INFORMATION — =
NAME OF BIDDER
POSTAL ADDRESS _ |l
STREETADDRESS i _
TELEPHONE NUMBER CODE | - | NUMBER |
| CELLPHONE NUMBER | I
FACSIMILE NUMBER | CODE | | NUMBER 1
E-MAIL ADDRESS
VAT REGISTRATION NUMBER B
| TGS PIN: OR | CSD No:
B-BBEE STATUS LEVEL VERIFICATION | (] Yes B-BBEE STATUS | [ Yes
CERTIFICATE LEVEL SWORN
[TICKAPPLICABLEBOX] | INo | AFFIDAVIT [INo
IF YES, WHO WAS THE CERTIFICATE
ISSUED BY? _
AN ACCOUNTING OFFICER AS
CONTEMPLATED IN THE CLOSE 0
CORPORATION ACT (CCA) AND NAME AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION
THE APPLICABLE IN THETICKBOX | | ACT (CCA|.
f | ] | A VERFICATION AGENCY ACCREDTED BY THE SOUTH AFRICAN
, | ACCREDITATION SYSTEM (SANAS) -
[] | AREGISTERED AUDITOR DETAILS:
NAME:
REGISTRATION NUMBER: S
BUSINESS ADDRESS:
TELEPHONE NUMBER:..........sesseeersensssossisssssssesssstesssemeessenensenesissssssesse
E-MAIL ADDRESS:.......c0.. et et e
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Any reference to words "Bld” or Bldder* hereln anc/or In any other documaentation shall be construed to hava the same meaning aa the words “Tender® or “Tenderer’.
THIS FORM 18 ALIGNED TO SBD1
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PA-32: Invitation to Bid

" [A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE SUBMITTED IN |
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] |

ARE YOU THE ACCREDITED [Yes CINo ARE YOUAFOREIGN | [JYes [CINo
REPRESENTATIVE IN SOUTH AFRICA BASED SUPPLIER FOR
FOR THE GOODS /SERVICES WORKS THE GOODS /SERVICES | [IF YES ANSWER PART B:3
OFFERED? | [IF YES ENCLOSE PROOF] IWORKS OFFERED? BELOW]
SIGNATURE OF BIDDER — s DATE !
CAPACITY UNDER WHICH THIS BID IS '
SIGNED (Attach proof of authority to
sign this bld; e.g. resolution of
directors. etc.)
TOTAL BID PRICE ('ALL
TOTAL NUMBER OF ITEMS OFFERED _ APPLICABLE TAXES
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
| DEPARTMENT/ PUBLIC ENTITY B | CONTACT PERSON — |
| CONTACT PERSON | TELEPHONE NUMBER
| TELEPHONE NUMBER | FACSIMILE NUMBER
FACSIMILE NUMBER | | E-MAIL ADDRESS
_ E-MAIL ADDRESS o B
PART B

TERMS AND CONDITIONS FOR BIDDING
1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED | FOR
CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PRCVIDED-(NOT TO BE RE-TYPED) OR ONLINE

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION
NAMELY: ( BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND
BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST
BE SUBMITTED TO BIDDING INSTITUTION.

14. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING
INSTITUTION.

1.5, THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER

 LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

241 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER {PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS {TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

25 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE PROOF OF TCS/PIN / CSD NUMBER.

28 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A C8D
NUMBER MUST BE PROVIDED.

Page 2 of 3
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R, PA-32: Invitation to Bid

(3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? O Yes CINo
3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? O YEs [Ino
33, DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? 0 yes [ONo
| 34. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? [] YES [INO

IF THE ANSWER IS "NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS / |

TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3
| ABOVE. |

NB:  FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. AN ORIGINAL OR CERTIFIED
COPY OF THE B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR
PREFERENCE POINTS FOR B-BBEE.

Note Well: _

| &  Inrespact of nen VAT vendors the bidders may not Increass the bid price undar Section 87(1) of the Valus Added Tax Agt of 1901 where |

the relevant transastion would become subject to VAT by reason of the tumover threshold being exeesded and ths bidder becomes llable |
for VAT.

b}  All delivery costs must be included in the bid price, for dellvery at the prescribed destination.
c) The price that appsars on this form Is the ons that will be consldered for acceptance as a fizm and finaj offer.
d) The grand total In the pricing schedule(s), incluslve of VAT, attached to the bid affer must corralate and be transferred to this form (PA32). ‘

8) Whera there ars Inconsistencles batween the grand total prics offer in the prcing schesuls(a) and the PA32 price offar, the price offer on
the PA32 shall pravall and deemed to bs firm and final. No further correspondence shall be entered into In this regard.

1 All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance furd contributions and
sldlls development levies

Page30of3
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SAPS:BRIGHTON BEACH 133 GRAY PARK ROAD (Ref. no.: ID 137846) URGENT SERVICE
TO SEAL ENTIRE CONCRETE ROQF LEAKS ABOVE MARRIED QUARTERS

public works
& infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

SPECIFICATION
UNPLANNED MAINTENANCE
AT

SOUTH AFRICAN POLICE
SERVICE BRIGHTON BEACH
133 GRAY PARK ROAD BRIGHTON
BEACH

FOR

SEAL ENTIRE LEAKING CONCRETE ROOF
ABOVE MARRIED QUARTERS
REF. ID 137846
URGENT SERVICE

22/09/2022

Chief Works Manager: MR DAVID VAN BLERK - Cell: 082 8264906
REFAX QUOTE BACK TO SCM ON FAX NO.: ccovcsvisiceinnsannsvasseses

CLOSING DATE BEFORE 11: 00 AMON THE: ....cccoiccveiernecnnnreren

NB: Contractor to visit site before quoting to make sure of what needs to
be done

! Total number of pages to be received and returned by Tenderer = 3 pages |




SAPS:BRIGHTON BEACH 133 GRAY PARK ROAD (Ref. no.: ID 13 7846) URGENT SERVICE
TO SEAL ENTIRE CONCRETE ROOF LEAKS ABOVE MARRIED QUARTERS

C ITIONS OF TENDER

Contractor must introduce themselves and what they will be doing to the relevant official at the sbove institution
before any assumption of work: (Contact official at institution: Captain Govender 063 868 4937 The successful
Tenderer must only execute these services on receipt of an official order number and proceed with dme
diligence to its final completion in all respects.

At the completion of the works the Tenderer is to submit the attached completion of service sheets that must be faxed /
emailed or delivered immediately to the Department of Public Works SCM official or Works Manager,

Tenderer to note that all quantities are remeasurable.

All prices quoted must be inclusive of labour, material, profit, transport and all necessary scaffolding including step —
ladders.

Contractor may provide their quotations in their own format provided it is on their own company letterhead.
Tenderer is to supply project safety plan and work schedule et the commencement of works,

The tenderer must establish and maintain telephone, fax and ceilular connection.

The tenderer must note that the work shall at all times, for the duration of the contract, be carried out under the
supervision of a skilled and competent representative of the contractor, who will be able and authorized to receive and
carry out instructions on behalf of the contractor. A sufficient number of workmen shall be employed at all times to
ensure the satisfactory progress of the work. In addition, the Department requests that the tenderer engages local
workers to carry out skilled / unskilled work in keeping with the Expanded Public Works Programme,

The tenderer must comply with all Occupational Health and Safety regulations,

Tenderer to have insurance liabilitics.

Job cards must be detailed, stamped and signed by the Client Depertment for each day on site,

Completion of Service must be detailed, stamped and signed by the Client Department on final completion of service.
Contractor must provide proof of relevant required registrations and all compHant certification, namely CIDB
and CSD documentation,

The contractor is to submit the artisan’s proof of qualifications {certificate) that worked on this site and whose
name appears on the job cards.

Tenderer to note that all rubble must be removed from site on a regular basis, On completion, the tenderer is to leave
the site neat and tidy. If so required.

The contract period (4) four days from the date the official order.

Times shall be considered as the essence of this contract. If the tenderer fails to complete the works within the above
specified contract period a penalty will be proportioned according to the estimated value of the contract and will be
deducted from the sum due,

In terms of the SANS requirements the appointed contractor must comply with the following:

Building requirements
Contractor must have suitably certified/registered & qualified artisans/technicians relative to the specific

service to be rendered.

Contractor must be registered with the Department of Labour & other relevant authorising bodies.

Contractor must be registered for Workmans Compensation and have a valid letter of good standing.

All work must be done in accordance with SANS 10400 (South African National Standards for Building)

All services carried out must comply with Occupational Health and Safety Act & Regulations: Act Number 85
of 1993,

Contractor to submit Artisan Qualifications for the person whose name is on the Job card that was sent to do
the work at the appointed site.




SAPS:BRIGHTON BEACH 133 GRAY PARK ROAD (Ref no.: ID 13 7846) URGENT SERVICE
TO SEAL ENTIRE CONCRETE ROOF LEAKS ABOVE MARRIED QUARTERS

| SCOPE OF W )
CONTRACTOR TO SEAL ENTIRE CONCRETE ROOF LEAKS ABOVE MARRIED QUARTERS AS PER SPECIFICATION

'No. - Description ) Qty | Rate [  Total
1 Contractor to have safety plan in place to produce safety plan to departmental '
safety officer before commencing work on site as per Occupational health and 1
| safity Act
2 | Sealing of entire concrete roof married quarters N 2080m?

Contractor to prepare entire concrete roof in cluding up all walls including
dwarf wallsfor sealing Contractor to apply two coats rubber flex rubberized
waterproof sealant and to apply to concrete roof as per instruction manual

'3 | Contractor to remove all rubble from site from site and to keep site clean on 1Load
|| completion 8 B
B . Sub Total
B { ) % mark up
Total |
END OF BILL OF QUANITIES
Total |
- END OF SPEC[FICA_'_I‘ION =
Sub Total R
Add 15% VAT R
|
| Final Total R
A. | Total in Words:
B. | CSD registration No. | CIDB registration No.
Name of tendering Entity:
lc.
Contract perlod is
_Signature - - Date: i4) four da}.-,q_




i Szpenmer PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

Proiect title: SAPS BRIGHTON BEACH : REPAIRS TC CONCRETE ROOQOF LEAKS ABOVE
) : MARRIED QUARTERS
Quotation no: DBNQ22/11/153 ' Reference no: ID 137846
Advertising date: | 28/11/2022 | Closing date: | 01/12/2022
Closing time: 11:00 | Valldity perlod: | 30 Calendar days
1. REQUIRED CIDB GRADING
It Is estimated that tenderers should have a CIDB contractor grading designaticn of 1 GB or higher, or 1 GB
* or higher.
* Delofe “or soloct tender value range select class of construction works® where only one class of construction works Is applicable
It Is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
select tender value range select class of construction works PE or higher, or
select tender value range select class of construction works PE* or higher.
* Delefo "or select tender value range select class of construction works PE” where only one class of consiruction works is applicable
2, RESOPONSIVNESS CRITERIA
2.1 Substantlve responsiveness criterla
Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit
tenders. Failure to comply with the criteria stated hereunder shall result in the tender offer being disqualified
from further consideration:
1 52 Only those tenderers who satisfy the eligibility criterla stated in the Tender Data may submit
| ¥ | tenders.
Tender offer must ba properly received on the tender closing date and time specified on the
2 X | invitation, fully completed either electronlcaily (if issued in electronic format), or by writing legibly
_ in non-erasable ink. (All as per Standard Conditions of Tender).
3 | B | Use of comection fluid Is prohibited.
4 = Submisslon of (DPW-07 EC): Form of Offer and Acceptance.
5 = Submission of (PA-18):. Preference points claim form In terms of the Prefarential Procurement
= Regulations 2017,
8 —— Submission of (PA = 36 and Ann -Ch-Declaratien-Gartificate-for-tocat-Productornr-and
= L Content for designated seciors. -
7 [0 | Submission of DPW-09 (EC): Particulars of Tenderer's Projects.
8 [0 | Submission of DPW-16 (EC): Site Inspection Meeting Certificate.
g ] | Submission of record of attending compulsory virtual bld clarification / site inspection mesting.
10 | [0J | Submisslon of DPW-21 (EC): Record of Addenda to tender documents.
11' The tenderer shall submit his fully priced Bills of Quantitles / Lump-Surm:- Dm(complete
<l | document inclusive of all parts) together with his tender. %
Submission of original swom affidavit signed by EME rapresentatlve & attestéd by commisloner |
12 | X | of oaths,or a copy of CIPC BBBEE certificate, or a SANAS approved BBEE certificate, valld at
- __| the tims af closingl subiect to verificatinn)

Any reference to words “Bld” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or ‘Tenderer”. Page 1 of 7

For |

nternal & External Use Effective date: 21 July 2022 Version: 2022/09



= PA-03 {(EC): NOTICE AND INVITATION FCR QUOTATION

w" w—-a-b.-i b--.'.:‘J—":.-.d.

Quotation no: DBNQ22/11/153

‘ 13 | Bd | submission of PA 32: Invitation to bid

14 | X

I15 O

22 Administrative responsiveness criterla
The Employer reserves the right to request further information regarding the undermentioned criteria. Falling
to submit further clarification and/or documsntation within seven {7) calendar days from request or as
specifically Indicated, wiil disqualify the tender offer from further consideration.

Any comection to be Initlalled by the person authorised to sign the tender documentation as per

1 = PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia
ordV's.

| Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or

2 B | consortlum / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
| — firm / consortium / joint venture.
3 <! | Submission of (PA-11): Bidder's disclosure.
4 BJ | Submission of (PA 40): Declaration of Deslgnated Groups for Preferential Procurement.
5 B4 | Submission of proof of Registration on National Treasury's Central Supplier Database (CSD).
8 [0 | Submission of DPW-15 (EC): Schedule of proposed sub-contractors
' 7| g |The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all |
_ parts) within 14 days from request.
8 ] Upon request, submission of fingerprints obtainable from local SAPS including any other
|l additional documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with
9 [0 | supporting documentation and informatlon as required. The security clearance form will be
| | provided by the Emyp:loyer for projects requlring a security clearance. o
10 | B | Submission of valid letter of good stading for workmens compensaticn{ COIDA)
1| O
12 O
13 O
1¢ O
15 O

Any reference to words “Bld"® or Bidder” heraln and/or In any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Pege 2of 7
For Internal & External Use Effectlve date: 21 July 2022 Veralon: 2022/08



PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

Quotation no: DBNQ22/11/153

3. PREQUALIFICATION CRITERIA
Preferential procurement: Applicable

Tenderer must comply with the Pre-quallfication criterla for Preferential Procurement listed below

| A tenderer having stipulated minimum B-BBEE status level of contributor:
KLevel 1
or
X [Level 2
or
CJLevel 3

X | AnEME or QSE
A tenderer subcontracting a minimum of 30% to:

] An EME or QSE which is at least 51% owned by black people
1 An EME or QSE which is at least 51% owned by black people who are youth
[ ] An EME or QSE which is at least 51% owned by black people who are women
0 ] An EME or QSE which is at least 51% owned by black people with disabilities
] An EME or QSE which is at least 51% owned by black people living in rural or underdeveloped
areas or townships
CJ A co-operative which is at least 51% owned by black people
[] An EME or QSE which is at least 51% owned by black people who are Military veterans
: [J An EME or QSE;

Functionallty: Not applicable

Note: All bids Involving the acquisition of engineering and construction works from cidb Grade 4 and
above are subjected to functionality.

Note: Functionalily will be applied as a prequalification criterion. Such criteria are used to establish
minimum requirements where after bids will be evaluated solely on the basis of price and preference.

Minlmum functionality score to quallfy for further evaluation:
Functlonality criterla: Woelghting factor:

Any reference to words "Bid” or Bidder* hereln end/or in any other documentation shall be conatrued to have the same meaning as the words
“Tender” or “Tenderer”. Page 3of 7
For Interna! & External Use Effective date: 21 July 2022 Version: 2022/09
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

Total 100 Points

Quotation no: DBNQ22/11/153

4,

5.1

BiD EVALUATION METHOD

This bid will be evaluated according to the preferential procurement modsi in the PPPFA: (Tick applicable
preference polnt scoring system)

|
80/20 [Je0r10 | [ Either 80/20 or 90/10
Preference points scoring system | Preferance polnts scoring system Preference points scoring system

In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine
the appiicable preference point systam.

ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criterla in respect of tenders recelved for routine projects
in the englneering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion camies the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaiuation Commiitee by the Profaessional Team appointed
on the project. A tender offer will be declared non-responslve and remaoved from any further evaluation if any
one criterion Is found to prasent an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive Information on form DPW-09 (EC). Failure to complete the sald form will cause the tender to
be declared non-responsive and removed from any further conslderation. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bld Evaluation
Comnmittee, falling which the tender offer will mutatis mutandis be declared non-responsive.

Technical risks:

Criterion 1: Experience on comparable projects during the 'past specify period between 5 and 10
years.

The tendering Service Provider's experience on comparable projects during the past specify period between
5 and 10 years. The number of current and previous comparable projects performed by the Tenderer as per
the evaluation report prepared by the Consultant Team, based on its research and Inspection of a
representative sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as
well as, if necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable referances will result in the tender offer will be mutatis mutandis declared non-
responsive,

Aspacts to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary vaiue or other project quantifying parameters), naturs of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influsnces, knowledge of
local conditions, etc.), complexity of project, projects for similar client department Irrespective of end purpose
of buildings/facilitles created or In progress of being created and time scales of projects (normal, fast track,
etc.) and stage of itsitheir development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past speclfy betwesn 5 and 10 years.

Any reference to words "Bid” or Bidder” herein and/or in eny other documentation shell be conatrued to have the same meaning as the words

“Tender” or “Tendersr”. Pegedof 7
For Internal & Exteral Use Effective date: 21 July 2022 Verslon: 2022/08



& PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
'_“’ . USLEC OF BT BEPSCE

Adherence to contractual commitments and quality of performance of comparable current and pravious
projects performed by the Tenderer during the past specify period betwen 5 and 10 years as per the

Quotation no: DBNQ22/11/153

evaluation report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tendserer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects In relation to the project programma or, if such Is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion perlods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;

5. Quallty of workmanshlip: extent of reworks and timeous attention to remediat works;

8. Personnel resources: suitably qualified and experlenced, tumnover in slte staff and labour force,
specificaily site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of tumover In subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract Instructions,
appointments of subcontractors, etc. as can generally be expected in standard/mormal conditions of
contract.

10. Health & Safety: adherencs to regulations and compliance, and number of transgressions & serious
Incidents,

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterlon 3: Sultably qualified and appropriatsly experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technlcal and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified iD’s of all principals and employed workforce as well as proof of Professlonal Registration
willl be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relatlon to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarlfication meeting, if applicable

if applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bld clarification
meeting or proof of attending the compulsory virtual meseting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

5.2 Commerclal risks:

The financial viabllity assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified In the contract and / or be able
to fulfil guarantees or warranties provided for in the contract In order to complete the project successfully for
the amount tendered.

Any reference to words "Bld" or Bldder” hereln and/or In any other documentation shall be construsd to have the same meaning as the words

"Tender” or “Tenderer”. Page50f 7
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o PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
S TR S wie e
Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial

capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described In the tender documentation (including fulfilling any guaranteses or warranty

Quotation no: DBNQ22/11/153

claims), whether the tenderer ig not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements,

COLLECTION OF TENDER DOCUMENTS

D Bld documents are available for free download on e-Tender portal www.etenders.gov.za

|:| Alternatively; quotation documents may be collected during working hours at the following address Insert physical

address. A non-refundable bid deposit of R insert amount is payable (cash only) on collection of the bld
documsnts.

SITE INSPECTION MEETING
A pre-tender site inspection meeting will sefect held in respect of this tender.
Attendance of said pre- tender site inspection meeting is sefect

The particulars for said pre- tender site inspection meeting or virtual bid clarlfication / site Inspection meeting. are:

- . _| = |
| Venue: N/A
[

| Virtual meeting Link: | N/A

| Date: NIA | Starting time: = N/A

ENQUIRIES

Enquiries related to tender documents may be addressed to:

Telephone no: | 031 314 7162 I

| D_PWI Praect Man:ger: i.Ea\m Van Blerk
| 031 337 5868

Cellular phone no: 082 826 4906

Fax no:

| E-mail: | david.vanblerk@dpw.gov.za

DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — {forms not to be re-
typed). :

Any reference to words “Bid" or Bidder” hereln and/or In any other documentation ahail be construed to have the same meaning as the worde

“Tender” or "Tendarer”. Page8of7
For Internal & External Use Effective date: 21 July 2022 Varslon: 2022/08



PA-03 (EC); NOTICE AND INVITATION FOR QUOTATION

Quotation no: DBNQ22/11/153

| Tender documents may be posted to: | | Deposited in the tender box at:

| The Director-General insert physlcal address
Department of Public Works and Infrastructure | | insert bullding name |
Private Bag X insert bag no

' insert street name |

insert town
oR |
| insert postal code | insert room no
| |
| Attention: |

Procurament sectlon: Room insart room no | |
|

10. COMPILED BY: h \

—— S ;
| | j'll ! ol ./ |
| ) B Da\i Van_BIerk i _iﬂﬁ : B 2 r? 'y 202 &
| Name of ProjectManager |~ sSignature |

Any reference to words "Bld" or Bidder” herain and/or In any cther documentation shell be construed to have the same meaning es the words

*Tender” or “Tenderar”. Page 7 of 7
For Internal & Extarnal Use Effective date: 21 July 2022 Verslon: 2022/08
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REPUBLID OF SOUTH AFRICA

PA-11: BIDDER'S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this Invitation
to bid. In line with the principles of transparency, accountability, impartlality, and ethics
as enshrined In the Constitution of the Republic of South Africa and further expressed
in various pieces of legisiation, it is required for the bidder to make this declaration In

raspect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder’'s declaration

2.1

211

Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

if so, fumish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.
Full Name Identity Number | Name of State Institution

(1) the power, by one perpon or a group of persons holding the majority of the
equity of an enterprise, alternatively,.the peraon/s having the deciding vote or
power to influence or to direct the course and decisions of the entexprise.

Any reference to words "Bld” or Bidder” herein and/or In any other documentation shall ba construed to have the same

Page 10f3

meaning as the words “Tender” or “Tenderer”.
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PA-11: BIDDER'S DISCLOSURE

2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

22.1 N so, furnish particulars:

abscusmunsaprzssarensrnannnys gusswnma gAtTpEEB I AT IR RN RARI RSN R R RRRNdREREFhsnonnn TR Srhvbbuuspananedirarss

,l............-......-..n.-i-.---oou----‘ ------- ghvenrananny ANgBASSNN IR SAVUARESLbdducdphrRanr RN AN AR iangRRE

2.3 Does the bldder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES /NO

2.3.1 If so, fumish particulars:

............................. ditTasonadditisnnovdarncioncascsnrvinsucsacanesengrsinausassusuvarasscbornonunsrnns

3 DECLARATION

|, the undersigned, (name) .......... o S Crearanibensaariios
in submitting the accompanying bid, do hereby make the following statements that |

certify to be true and completa [n every respect:

3.1 [ have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be frue and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have .been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
aliocation, the infention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditiong or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, dlrectly or indirectly, to any competitor, prior to the date and time of the officlal
bid opening or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bldding procass except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved In the drafilng of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an assoclation of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference o words "Bld® or Bldder™ hareln and/or in any other documentation shall be consirued to have the sams

mesning as the words *Tender” or “Tenderer”. Pape 2013
Version: 2022/03
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3.7

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
Imposition of administrative penalties In terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (1 0) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

sus'sseasannpneawE GhepmrasEBuysanaTERRigaannnD

.-o-----u_-_o'-_-.-snul-glroli;;';_- --------------- b'ate

--------------- epvisdannnnsgaasovardosaniannan

'Posftlon """"""" e Narne of bidder

This form has besn aligned with 88D4

ny other documentation shall be construed io hava the same

Any reference to words “Bid" or Bldder® herein and/or in a
Page 3 of 3

meaning as the words "“Tender” or “Tendsrer”.
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

{Legaily comect full neme and registretion number, i applicable, of the Enterpriss)

Held at . (place)
on _ __ (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(;qiacfdesamﬂon &s per Bid / Tender Document)

Bid / Tender Number: (Bid/ Tender Number as per Bid / Tendsr Document)
2. *Mr/Mrs/Ms:
in *his/her Capacity as: _ (Position In the Enferpriss)

and who will'sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name Capacity _I Signature
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Any reference to words "Bid” or Bidder" herein and/or in any other documentation shaii be construed to have the same meaning as the

words “Tender” or “Tendsrer", Paga 1 of 2
For external use Effectlve date 20 September 2021 Verslon: 1.4
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o EoARE i PA-15.1: Resolution of Board of Directors
|17 |
18 | |
[ 19

20
L 0 ! 4 |
The bidding enterprise hereby absoives the Depariment of Public Works from eny liebilty whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

1. * Delats which Is not applicabls,

2. NB: This resolution must, where possible, be signed by ail
the Direciors / Members / Pariners of the Bidding
Enterprise.

| 3. Inthe event thaf paragraph 2 cannot be complied with, the |
resolution must be signed by Direciors / Members /
Pariners holding a mafonily of the shares / ownership of the
Bidding Enferprise (sftech proof of sharsholding /
ownership herefo).

4.  Direcfors / Members / Pariners of the Bidding Enterprise
may aifernatively eppoint a parson io sign this document
on behalf of the Bidding Enterprise, which person must be
80 authorized by way of a duly compiasted power of
attornsy, signed by the Directors / Members / Pariners
holding a majority of the sheres / ownership of the Bldding
Enterprise (proof of shareholding / ownership and power
of etiomey are fo be altached herelo).

5. Should the number of Directors / Members / Periners
exceed the space avallable above, additional nemes and
signaturas must be suppiled on a separafe page. |

Any reference to words “Bld" or Bldde:" herein and/or In any other documentation shall be construsd to have the same meaning as the

words “Tender” or "Tenderer”. Page 2 of 2
For exisrnal use Effective date 20 September 2021 Verslon: 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
' CONSORTIA OR JOINT VENTURES

RESOLUTION of a mesting of the Board of *Directors / Members / Partners of:

(Legslly correct full name and regisiration number, Ifappfk;bla. of the Enferp;J

Held at — __ (piace)
on _ . — _ {cate}
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the jegally correct full names and registration numbers, if applicable, of the Enlerprises forming the Consortium/Joint
Venture) '

to the Depariment of Public Works in respect of the following project:

{Projeci description as per Bid /Tender Document)

Bid / Tender Number: (Bid/ Tender Number as per Bid / Tendsr Document)
2. *MrMrs/Ms:
in *his/her Capacity as: _ . {Posttion in the Enferprise)

and who will sign as follows: =

be, and Is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and afl other documentis and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under ttem 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domiclium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department In respect of the project under item 4 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” hereln and/or In any other documentation shall be construed to have the same meaning as the

words "Tender” or “Tanderer”. Page 1cof2
For external use Effective date 20 September 2021 Version: 2021/01
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v@f Wit e sanwaees  PA-15.2; Resolution of Board of Directors to enter into Consortia or Joint Ventures

Postal Address:

_ (code)

Telephone number:

Fax number:

Name R Capacity SIgn_;ture

a‘omﬂmm!hmm-s

11

Mebmgmmshmbyebsommmpmgmofm Works from any Hlablilty whetsoever that may arise as a result of this
document being signed

 Note: | ENTERPRISE STAMP

1.  *Defate which Is nof applicable. |
2. NB: This resolution must, whare possible, bedgmdbyd[
the Directors / Members / Pariners of the Bidding

Enterprise.
3. in the svent thet paragraph 2 cannot be compiied with, the
resolution must be signed by Directors / Members /
Pariners hoiding a mejority of the shares / ownership of the
Bidding Enterprise (affach proof of shareholding /
ownership hereio).
Directors / Members / Pariners of the Bidding Enterprise
mey alternatively appoint a parson to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly complefed power of
altorney, signed by the Directors / Members / Fariners
holding & mejority of the shares / awnership of the Bidding
Enterprise (proof of sharehoiding / ownership and powsr of
atforney are fo be attached hereto).
5. Shouid the number of Direciors / Members / Pariners
exceed the space available above, additional names and
signatures must be supplied on a separale page.

E)

Any referenca (o words "Bid” or Bldder™ herein and/or in any cther documantation shall be construad to have the same meaning as the
words “Tender” or "Tenderer”. Page 2 of 2
For exiernal use Effective date 20 September 2021 Version: 1,3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names end
registration numbers, If appiicabls, of the Enterprisss forming & Consortium/Joint Venture)

1. — —

Heldat (place)

{dats)

on -

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Docurnent)

Bid / Tender Number: = (Bid/ Tendsr Number es per Bid /Tender Document)

Any reforence to words "Bid” or Bidder” herein and/or In any other documentation shall be construed to have the same meaning as the

words “Tender” or "Tenderer”, Page1of3
For extemnal use Effective date 20 September 2021 Verslon: 2021/01
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PA-15.3: Special Resolution of Consortla or Joint Ventures

B. *Mr/Mrs/Ms: o o

in *his/her Capacity as: _ (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfiiment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered Irito with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Vegture Intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfliment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortlum/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under ltem A above:

Physical address: _ _
(Postal code)
Postal Address: o .
- (Postal code) .
Telephone number: _ -
Fax number: _

Any referance o words “Bid” or Bidder” herein and/cr in any other documentation shall be conetrued to have the same meaning as the

words “Tender” or "Tenderar”. Page 20f 3
For sxtemnal use Effective date 20 September 2021 Verslon: 1.3
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Any reference fo words “Bid" or Bldder” herein and/or in any other documentation shall be construed to have the same meaning as the
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PA16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE

PREFERENTIAL PROCUREMENT REGULATIONS 2017

This preference form must form part of al! bids invited. It contains general information and serves
as a claim form for preference points for Broad-Based Black Economic Empowerment {(B-BBEE)
Status Level of Contribution

1.1.

1.2.

1.3.

1.3.1

1.3.1.1
13.1.2

1.4.

1.5.

1.6.

BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS,
2017 AND THE AMENDED B-BBEE CODES.

GENERAL CONDITIONS

The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand vaiue of up to R50 000 000 (all
applicable taxes included), and ’

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

The value of this bid is estimated to Nyt Ex5a@R50 000 000 (all applicable taxes included)
and therefore the.. . BOVE0............ system shall be applicable.

Preference points for this bid shall be awarded for:

(a) Price;and |
(b) B-BBEE Status Level of Contribution.

The maximum points for this bid are allocated as follows:

POINTS
PRICE )
B-BBEE STATUS LEVEL OF CONTRIBUTION M
Total polnts for Price and B-BBEE must not exceed 100

Fallure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE
Verification Certificate from a Verification Agency accredited by the South African
Accreditation System (SANAS) or an Accounting Officer as contemplated in the Close
Corporation Act (CCA) together with the bid, will be interpreted to mean that preference
points for B-BBEE status level of contribution are not claimed.

An Exempted Micro Enterprise (EME) is only required fo obtain a sworm affidavit or a
certificate issued by Companies and inteliectual property Commission (CIPC) confirming
their annual turnover of R10 Million or less and level of black ownership to claim points.

Qualifying Small Enterprise (QSE) is only required to obtain a swom affidavit or a certificate
issued by Companies and intellectual property Commission (CIPC) confirming their annual
tumover of R10 Million or less and level of black ownership to claim points.

Any reference to words “Bld” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning es the

words “Tander” or “Tenderar” Page 1of 6
For Intemat Use Effective date 20 September 2021 Verslon: 2021/01
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REPUBLIC GF SOUTH ATRICA PA-16: Preference Points Claim Form

The purchaser reserves the right to require of a bidder, etther before a bid is adjudicated or
at any time subsequently, to siibstantiate any claim in regard to preferences, in any manner
required by the purchaser.

CERTIFICATES ISSUED BY IRBA AND ACCOUNTING OFFICER HAVE BEEN
DISCONTINUED; HOWEVER VALID CERTIFICATES ALREADY ISSUED BEFORE 01
JANUARY 2017 MAY BE USED UNTIL THEY PHASE OUT COMPLETELY BY DECEMBER

2017
DEFINITIONS

(a) “all applicable taxes” includes value-added tax, pay as you eam, income tax,
unemployment insurance fund contributions and skilis development levies;

{b) “B-BBEE" means broad-based black economic empowerment as defined in section 1 of
the Broad-Based Black Economic Empowerment Act;

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured
entity based on its overall performance using the relevant scorecard contained in the
Codes of Good Practice on Black Economic Empowerment, issued in terms of section 9(1)
of the Broad-Based Black Economic Empowerment Act;

(d) “bid” means a written offer in a prescribed or stipulated form in response to an invitation
by an organ of state for the provision of services, works or goods, through price quotations,
advertised competitive bidding processes or proposals;

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

() “comparative price” means the price after the factors of a non-firm price and ali
unconditional discounts that can be utilized have been taken into consideration:;

{(g) “consortium or joint venture” means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an activity for
the execution of a contract;

_ (h) “contract” means the agreement that results from the acceptance of a bid by an organ of

state;

(i) “EME" means an Exempted Micro Enterprise as defines by Codes of Gooed Practice under
section 9 (1) of the Broad-Based Black Economic Empowemment Act, 2003 (Act No. 53 of

2003);

(i) “Firm price” means the price that is only subject to adjustments in accordance with the
actual increase or decrease resulting from the change, Imposition, or abolition of customs
or excise duty and any other duty, levy, or tax, which, in terms of the law or regutation, is
binding on the contractor and demonstrably has an influsnce on the price of any supplies,
oor the rendering costs of any service, for the execution of the contract;

(k) “functionality” means the measurement according fo predetermined norms, as set outin
the bid documents, of a service or commodity that is designed to be practical and useful,
working or operating, taking into account, among other factors, the quality, refiabllity,
viabillty and durability of a service and the technical capacity and ability of a bidder;

(1) “non-firm prices” means all prices cther than “firm” prices;
(m)“person” includes a juristic person;
(n) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice under

Any reference to words "Bid" or Bidder™ herein and/or In any other documentation shall be construed to have the same meaning es the

words “Tender” or “Tenderer”. Page 2 of 6
For Intsmal Use Effective date 20 Septembar 2021 Verslon: 1.4
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section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 { Act No, 53 of
2003);

(o) “rand value” means the total estimated value of a contract in South African currency,
calculated at the time of bid invitations, and includes all applicable taxes and excise duties;

(p) “sub-contract” means the primary contractor's assigning, leasing, making out work to, or
employing, another person to support such primary contractor in the execution of part of a
project in terms of the contract,

(q) “total revenue” bears the same meaning assigned to this expression in the Codes of
Good Practice on Black Economic Empowerment, issued in terms of section 8(1) of the
Broad-Based Black Economic Empowerment Act and promulgated in the Government

Gazette on 9 February 2007,

(r} “trust” means the amrangement through which the property of one person is made over
or bequeathed to a trustee to administer such property for the benefit of another person;
and

(s) “trustee” means any pereon, including the founder of a trust, to whom properly is
bequeathed in order for such property to be administered for the benefit of another person.

ADJUDICATION USING A POINT SYSTEM
The bidder obtaining the highest number of total points will be awarded the contract.

Preference points shall be calculated after prices have been brought to a comparative basis
taking into account all factors of non-firm prices and all unconditional discounts;.

Points scored must be rounded off to the nearest 2 decimal places.

In the event that two or more bids have scored equal total points, the successful bid
must be the one scoring the highest number of preference points for B-BBEE.

However, when functionality is part of the evaluation process and two or more bids have
scored equal points including equal preference points for B-BBEE, the successful bid must
be the one scoring the highest score for functionality.

Should two or more bids be equal in all respects, the award shall be decided by the drawing
of lots.

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points Is allocated for price on the following basis:
80/20 or 90/10

_PFSO(]_m) or ps=9o(1_m]

Pmin Pmin
Where
Ps = Polnts scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration

Any reference to words "Bid" or Bidder™ herein and/or in any other documentation shail be construed to have the same meaning as the
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Pmin = Comparative price of lowest acceptable bid
Points awarded for B-BBEE Status Level of Contribution
In terms of Regulation 6(2) and /or 7(2), of the Preferential Procurement Regulations,

preference points must be awarded to a bidder for attaining the B-BBEE status level of
contribution in accordance with the tabie below:

B-BBEE Status Level of | Number of points |  Number of points
Contributor (90/10 system) |  (80/20 system)

1 10 | 20 ‘
18 |

m  ~N RO AW N

O N | MO @

Non-compliant
contributor

A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a
legal entity, provided that the entity submits their B-BBEE status level certificate.

A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an
unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard
as if they were a group structure and that such a consolidated B-BBEE scorecard is prepared
for every separate bid.

Tertiary institutions and public entities will be required to submit their B-BBEE status level
certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good
Practice.

A person awarded a contract may not sub-contract more than 25% of the value of the contract
to any other enterprise that does not have an equal or higher B-BBEE status level than the
person concerned, uniess the contract is sub-contracted to an EME that has the capability and
abllity to execute the sub-contract.

BID DECLARATION

Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the

following:

Any refarence to words “Bld" or Bidder" hereln and/or in any ‘other documentation shail be construed to have the same meaning s the
words "Tender” or ‘Tenderer”, Page 4 of 6
For Interns! Use Effective date 20 September 2021 Version: 1.4
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T. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF FARAGRAPHS
1.3.1.2 AND 5.1

7.1 B-BBEE Status Level of Contribution:  ............. = ... (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 5.1 and must be substantiated by means of a B-BBEE certificate issued by a
Verification Agency accredited by SANAS or Swom Affidavit for EME’s and QSE's.

8 SUB-CONTRACTING (relates to 5.5)
8.1  Will any portion of the contract be sub-contracted? YES/NO (delete which is not applicable)

8.1.1 If yes, indicate:
()  what percentage of the contract will be subcontracted? ... %

(i) the name of the sub-contractor? ...
(i) the B-BBEE status level of the sub-contractor? ...

(iv) whether the sub-contractor is an EME/ a QSE YES /NO (delete which is not applicable)

" Designated Group: An EME or QSE which is at last 51% owned EME | QSE

by: NN

Black people |
 Black people who are youth |
'Black people who are women
Black people with disabilities
Black people living in rural or underdeveloped areas or townships
_Cooperative owned by black people
 Black people who are military veterans

OR

" Any EME
LAny QSE

9 DECLARATION WITH REGARD TO COMPANY/FIRM

9.1  Name of company/fim = .o s
8.2 VAT registration number ..o
0.3 Company registration number ... DO 0L O g TGS

9.4 TYPE OF COMPANY/ FIRM
Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

(Pty) Limited
Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words "Tender” or “Tenderer” Page 50of 6
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[TICK APPLICABLE BOX]
5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

9.6 COMPANY CLASSIFICATION
Manufacturer
Supplier
Professional service provider
Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

9.7 Total number of years the company/firm has been in business? ...

9.8 liwe, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBE status leve! of contribution indicated in
paragraph 7 of the foregoing certificate/ Swom Affidavit, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

(i) The information furnished is true and correct;

(i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form.

(i} in the event of a contract being awarded as a result of points claimed as shown in

paragraph 7, the contractor may be required to furnish documentary proof to the
satigfaction of the purchaser that the claims are correct;

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfilled, the
purchaser may, In addition to any other remeady it may have —

(a) Disqualify the person from the bidding process;

(b) Recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) Cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) restrict the bidder or contractor, its shareholders and directors, oronly  the
shareholders and directors who acted on a fraudulent basis, from obtaining
business from any organ of state for a period not exceeding 10 years, after
the audi alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution

WITNESSES: =

. SIGNATURE(S) OF BIDDER(S)

Any reference to words “Bid" or Bidder" herein and/or in any other documentetion ehall be construed to have the same meaning as the
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FACILITIES MANAGEMENT
CONDITIONS OF CONTRACT (DPW)

SEPT. 2005 VERSION 1
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Conditions of Contract: PA-10 (FM)

DEFINITIONS

The following words and expressions shall have the meanings hereby assigned to them except where
the context atherwise requires:

=Additional Services” are increases In the quantity of the routine Services detalied in the Scope of
Works,

"Bill of Qugntities™ means the document so designated in the Pricing Data that describes the Services
and indicates the quantities and rates assoclated with each item which the Employer agrees to pay
the Service Provider for the Services completed;

"Cartificate of Complefion” means the certificate issued by the Service Manager signifying that the
Contract has expired; ignifying

"Commencement Date” means the date on when the Service Provider is notified of the Employers
acceptance of its offer;

“Contract” means the Contract signed by the Parties and of which these Conditions of Contract form
part of, and such amendments and additions to the Contract as may be agreed In writing between the
Parties;

“Contract Data" means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collectively describe the risks, liabiiities and obligations of the contracting
Parties and the procedures for the administration of the Contract;

“Contract Period" is from Commencement Date for the period stated in the Contract Data;

“Contract Price” means the price to be paid for the Services in accordance with the Pricing Data
subject to such additions thereto or deductions there from as may be made from time to time under
the provisions of the Contract; )

“Confract Sum" refers fo the amount stated by the Service Provider in the Form of Offer and
Acceptance;

“SPAP” means contract price adjustment provisions used for the adjustment of fluctuations in the cost
of labour, plant and materials and goods as stated in the Contract Data;

“Day” means a calendar day;

“Drawings” means all drawings, calculations and technical information which are made avallable to
the Service Provider for inspection at a venue and time to be announced by the Service Manager and
any modifications thereof or additions thereto from time to time approved in writing by the Empiloyer or
delivered to the Service Provider by the Employer;

“Emplover” means the contracting Party named in the Contract Data who appoints the Service
Provider;

"Equipment” includes ali appliances, tools implements, machinery, articles and things of whatsoever
nature required In or for the rendering, completion or defects correction of the Services but does not
include materials;

"Eacilitles” means the land and bulldings, detalled in the Scope of Works, and any additions, or
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in
or through which the Services are to be rendered or carried out; B

“Fom of Offer and Acceptance” means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider's offer;

“|dentified Projects” means any projects, other than routine Services, identified and agreed to by the
Partles during the Contract period or any extensions thereto, to be completed in terms of the Contract.

Any referenca to words °Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender" or "Tenderar’. Page 3
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2.6.

Conditlons of Contract: PA-10 (FM)

*Materiais® includes all materials, commodities, articles and things required to be furnished under the
Contract for the execution of the Services;

“Month® refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

"Parties" means the Employer and the Service Provider;
*Pricing Datg" means the document that contains the Bill of Quantities and provides the criteria and

assumptions, which it will be assumed in the Contract were taken into account by the Service
Provider when developing his prices;

. “Services" means all the work to be performed by the Service Provider during the Contract Pericd in

accordance with the Contract, as more fully set out in the Scope of Works, as amended from time to
time by written agreement between the Partles;

*Sarvice Provider" means the Tenderer, as named in the Contract Data, whose offer has been
accepted by or on behalf of the Empioyer and, where applicable, includes the Service Provider's
heirs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but
not, except with the written consent ofthe Employer, any assignee of the Service Provider;

“Service Manager" means the representative of the Empioyer named as the Service Manager in the
Contract Data. The Employer reserves the right to replace the said Service Manager, by written notice
to the Service Provider, without the need to fumish reasons therefor,

"Scope of Work” refers to the document which defines the Employer’s objectives and requirements
and specifications and any other requirements and constraints relating to the manner in which the
Services must, or may, be provided or performed;

“Service Period" refers to the period indicated in the Contract Data during which the Service Provider
shall render the Services required in terms of the Contract;

“Transitional Stage” refers 1o the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be provided by the
Service Provider shall inciude, inter alia, the provision and transfer to the Incoming service provider of
managerial support and information, as detatled in the Scope of Works.

INTERPRETATION

in this Contract, except where the context otherwise requires:

211 The masculine inciudes the feminine and the neuter, vice versa;

242 The singular includes the piural; and vice versa

2.1.3 Any reference to & natural person includes a body corporate, firm, assoclation or
consortium/joint venture/partnership, vice versa.

The headings to the clauses of this Contract are included for reference purposes only and shall not
affect the interpretation of the provisions to which they relate.

Words and phrases defined in any clause shall bear the meanings assigned thereto.
The various parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions
bear corresponding meanings.

If any provision in a definition clause is a substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to it as If it were a substantive clause In the body of the
Contract, notwithstanding that it is only contained in the interpretation clause.

Any reference to words "gid" or Bidder" herein andfor In any other documentation shall be constried to have the same meaning as the words
*Tander” or “Tenderser". Page 4 of 18
For Intemal & Extemnal Use Effective date 1 September 2005 Version:1.0
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:_5 = Conditions of Contract: PA-10 (FM)
1 DEFINITIONS
14.  The following words and expressions shall have the meanings hereby assigned to them except where
the context otherwise requires:
1.1.1. “Additionai Services” are increases in the quantity of the routine Services detailed in the Scope of
Works.
1.1.2. "Bill of Quantities" means the document so designated in the Pricing Data that describes the Services

and Indicates the quantities end rates associated with each item which the Employer agrees to pay
the Service Provider for the Services completed;

"Certificate of Completion” means the certificate issued by the Service Manager signifying that the
Contract has expired;

"Commencement Date" means the date on when the Service Provider is notified of the Employer's
acceptance of its offer;

“Contract” means the Contract signed by the Parties and of which these Conditions of Contract form
part of, and such amendments and additions to the Contract as may be agreed in writing between the
Parties;

"Contract Daja” means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collectively describe the risks, liabilities and obligations of the contracting
Parties and the procedures for the administration of the Contract;

“Contract Period” is from Commencement Date for the period stated in the Contract Date;

“Contract Price” means the price to be paid for the Services in accordance with the Pricing Data,
subject to such addltions thereto or deductions there from as may be made from time to time under
the provisions of the Contract; :

"Contract Sum" refers to the amount stated by the Service Provider in the Form of Offer and
Accepiance;

“CPAP” means contract price adjustment provisions used for the adjustment of fluctuations in the cost
of labour, plant and materials and goods as stated in the Contract Data;

“Day” means a calendar day;

“Drawings” means all drawings, calculations and technical information which are made available to
the Service Provider for inspection at a venue and time to be announced by the Service Manager and
any modifications thereof or additions thereto from time to time approved in writing by the Employer or
delivered to the Service Provider by the Employer;

"Emplover” means the contracting Party named in the Contract Data who appoints the Service
Provider,

"Eguipment” inciudes all appliances, tools implements, machinery, articles and things of whatsoaver
nature required in or for the rendering, completion or defecis correction of the Services but does not
include materials;

"Faclities” means the land and buildings, detailed in the Scope of Works, and any additions, or
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in
or through which the Services are to be rendered or carried out; '

“Form of Offer and Acceptance” means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider's offer;

“Identified Projects” means any projects, other than routine Services, identified and agreed to by the
Parties during the Contract period or any extensions thereto, fo be completed in terms of the Contract.

Any reference to words “Bid" or Bldder® herein andfor in any other documentation shall be construed to have the same meaning as the words

*“Tender” or "Tenderer”. Page 30f18
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1.1.18.
1.1.20.
1.4.21.

1.1.22,

1.1.23.

1.1.24.
1.1.25.

1.1.26.

1.1.27.

21.

2.2,

2.3.
24,

2.5.

2.6.

Conditions of Contract: PA-10 (FM)

“Materials” includes afi materlals, commodities, articles and things required to be furnished under the
Contract for the execution of the Services;

"Month® refers to the period commencing on a certain day of 2 month to the day preceding the
corresponding day of the next month;

"parties” means the Empicyer and the Service Provider;

"Pricing Data" means the document that contains the Bill of Quantities and provides the criteria and
assumptions, which it will be assumed in the Contract were taken into account by the Service
Provider when developing his prices;

*Services” means ali the work to be performed by the Service Provider during the Contract Period in
accordance with the Contract, s more fully set out in the Scope of Works, as amended from time to
time by written agreement between the Parties;

“Saryice Provider" means the Tenderer, as named in the Contract Data, whose offer has been
accepted by or on behalf of the Employer and, where applicabie, includes the Service Provider's
heirs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but
not, except with the written consent of the Employer, any assignee of the Service Provider;

"Service Manager” means the representative of the Employer named as the Service Manager in the
Confract Data. The Employer reserves the right to replace the said Service Manager, by written notice
to the Service Provider, without the need fo furnish reasons therefor;

"Scope of Work” refers to the document which defines the Employer’s objectives and requirements
and specifications and any other requirements and constraints relating to the manner in which the
Services must, or may, be provided or performed;

“Sarvice Period" refers to the period indicated in the Contract Data during which the Service Provider
shall render the Services required in terms of the Contract;

“Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be provided by the
Service Provider shall inciude, inter alia, the provision and fransfer to the incoming service provider of
managerial support and information, as detalled In the Scope of Works.

INTERPRETATION

In this Contract, except where the context otherwise requires:

244 The masculine includes the feminine and the neuter, vice versa,

24.2 The singular includes the plurai; and vice versa

2.1.3 Any reference to a natural person includes a body corporate, firm, association or
consortium/oint venture/partnership, vice versa.

The headings to the clauses of this Contract are included for reference purposes only and shall not
affect the interpretation of the provisions to which they relate.

Words and phrases defined In any clause shali bear the meanings assigned thereto.
The various parts of the Contract are severable and may be interpreted as such.

The expressions listed In clause 1 bear the meanings as assigned thereto and cognate expressions
bear corresponding meanings.

If any provision in a definition clause is a substantive provision conferring rights or imposing
obligations on any Party, effect shail be given to it as if it were a substantive clause in the body of the
Contract, notwithstanding that it Is only contained in the interpretation clause.

Any reference tc words "Bid" or Bidder® herein and/or in any other documentation shall be construed to have the same meaning as the words

"Tender” or "Tenderer". Page 4 of 18
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3.2,

3.3.

4.1.

5.1.

5.2.

6.3.

b.4.

5.5.

5.6.

5.7.

5.8.

5.8,

Condltions o Lontract: FA-1u (-ivi)

DURATION

The rights and obligations of the Parties to this Contract shall commence on the Commencement
Date.

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract wili commence on the Commencement Date and terminate on the expiry of the Contract
Period, uniess it is extended in terms of clause 3.3,

The terms or duration of the Contract may be extended as a result of bona fide negotlations between
the Parties. No extension of term or duration of the Contract shall however be valid unless the terms
and conditions of such extension has been reduced to writing and signed by the authorised
representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall give access to or supply the Service Provider with:

41.4 Al relevant, available data and information required and requested by the Service Provider for
the proper execution of the Services; and

4.1.2 Such assistance as shall reasonably be required by the Service Provider for the execution of
its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's written
instructions on any matter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

The Service Provider shall not have the power of attorney or authority to enter into any contract or to
otherwise bind or Incur liability on behalf of the Employer, save where prior written authorisation has
been obtained.

The Service Provider shall ensure that it, its employees, agents and representatives have the relevant
experience and capacity necessary for rendering of the Services with the reasonable degree of skil,
care and diligence that may be expected of professionals providing services simliar to the Services.

Should any member of the Service Provider’s team, in the opinion of the Service Manager or
occupants of the Facilifles, misconduct himself or is incompetent or negligent in the delivery of the
Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or
occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not
again be employed on the Services without the prior written consent of the Empioyer.

The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of
receipt of the Employer's written request.

The Service Provider shall ensure that reasonabie levels of care and responsibility are exercised
when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the Facilities
clean and in a safe condition.

Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shail not create an employment contract or relationship between
the Partles and the Service Provider or his employees shall therefore not be entitled to any benefits to
which the employees of the Employer may be entitled.

Any refsrence to words “Bid" or Bldder” herein and/or In any other docurmentation shall be construed to have the same mesaning as the words
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6.3.
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7.2,

8.1.

8.2,

8.1.

8.2,

Conditions of Confract: PA-10 (FM)

SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Empioyer in accordance with the
provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such delegation,
on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider In
writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager's delegatee to the Service Manager who shall confirm, reverss or
vary such order or Instruction.

SECURITY

The Setvice Provider shall provide to the Employer security in the amount and in the form set outin
the Contract Data and any expenditure incurred in doing so shall be borne by the Service Provider.

Should the Service Provider fail to seiect the security to be provided or should the Service Provider

fail fo provide the Employer with the selected security within 21 days from Commencement Dats, it

shall be deemed that the Service Provider has selected a security in the form of a retention of 2.5 %
of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

in the event of security clearance becoming necessary, the Service Provider, any subcontractors and
all human resources utilized by the Service Provider undertake to undergo security clearance, for
which purpose the necessary forms will be made available to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they will not be aliowed on the Facilities to render the
Services.

It is required that all persons engaged in the rendering of the Services shall be easily identifiable and
whers required, securliy cleared.

CONFIDENTIALITY

The Service Provider undertakes to keep any and all information, of whatever nature, relating to the
Contract or which he becomes privy to due to his presence at the Facilities, strictly confidential and
such shall not be sold, traded, published or otherwise disciosed to anyone in any manner whatsoever
including by means of photocopy or other reproduction, without the Employer's prior written consent.
As disclosure or improper use of the confidential information, without the Employer's prior written
consent, will cause the Employer harm:

9.1.1 the Service Provider shall be liable for any loss or damages suffered by the Employer and
shall indemnify the Employer against any claims by third parties as a result of such
unauthorised disclosure or use thereof , either in whole or in part; and/or

9.2.1 the Employer shall be entitied to cancel the Contract

The Service Provider shall be entitied to disclose such confidential information to the following
persons, who have a clear need to know interest, in order to assist with the rendering of the Services
on the Contract:

9.2.1 employees, officers and directors of the Service Provider; and

@.2.2 any professional consultant or agent retained by the Service Provider for the purpose of
rendering the Services, provided that the identity of such consuitant or agent Is made known
to the Employer in writing and the Employer acknowledges in writing that the confidential
information may be disclosed to such person.

Any reference to words “Bid” or Bidder" hereln and/or in any other documentation shall be construed {o have the same meaning as the words
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12.2,

12.3.

12.4.

12.5.

13,
43.1.

13.2.

13.3.

Conditions ot Contract: FA-1U {rM)

The Service Provider shall be responsible for ensuring that alt persons to whom the confidential
information is disclosed under this Contract shall keep such information confldential and shall not
disciose or divulge the same to any unauthorised person.

The confidential information shall remain the property of the Employer and the Employer may demand
the return or destruction thereof, at the cost of the Service Provider, at any time upon giving written
notice to the Service Provider. Within ten (10) days of recelpt of such notice, the Service Provider
shall return all of the original confidential information and shall destroy alt copies and reproductions
(both written and electronic) In its possession or in the possession of persons to whom k was
disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one another
and any ambigutty In or discrepancy between them shall be explained and, if necessary, recttfied by
the Service Manager who shail thereupon issue to the Service Provider a written explanation giving
detaiis of the adjustments, if any, and & written instruction directing what Service, if any, is to be
delivered.

INSURANCES

It is the responsibility of the Service Provider to assess his risks on this project and to ensure that he
obtains and maintains the adequate insurances to cover such risks,

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date, with an
acceptable health and sefety pian and such other information required in terms of the Occupational
Health and Safety Act (85 of 1883).

The Service Period shali commence 30 days from Commencement date, or on such other date as
maybe specified in the Contract Data ;

Notwithstanding the provision of 12.2, the Service Provider shall be given access to the Facllities or
portions thereof, only after the provision by the Service Provider of an acceptable health and safety
plan and of security clearance being obtained in terms of Clauses 12.1 and 8.1 respactively.

The Service Provider shall be given access to the Facilities or portions thereof and shall render the
Services in accordance with its programme, referred to in clause 13 or after the receipt by him of a
written Instruction to this effect.

if the Employer fails to give the Service Provider access to the facility or any portion thereof for any
reason other than default by the Service Provider and the Service Provider suffers additional costs as
a resuit thereof, the Service Provider shall be entitied to make a claim therefor provided that the
Service Provider is able to prove his claim and that he has taken all reasonable steps to mitigate the
additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date
a realistic programme and a cash flow for the delivery of the Services. The programme shall describe
and detail the order in which the Services are to be rendered and shali be subject to the approval of
the Service Manager, whiich written approval shall not be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish the
Empioyer with any documents or information, of whatever nature, in support of the programme and/or
in relation to the manner in which the Services are 1o be rendered and/or the resources to be supplied
and used in the rendering of the Services and/or progress of the various parts of the Contract; and/or
a detalled cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or
as circumstances may require.

Any reference tc words ‘Bid" or Bldder” herein and/or in any other documentation shall be construsd to have the seme meaning as the words
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Conditions of Contiact: PA-10 (FM)

Agreement fo the programme by the Service Manager or any adjustment thereto will not alter the
responsibilities of the Service Provider in terms of this Confract.

SUBCONTRACTING

The Service Provider may subcontract any part of the Services at its discretion. The subcontracts
shall incorporate the applicable terms, conditions and requirements of this Contract.

Subcontracting by the Service Pravider shall not be construed as relieving the Service Provider from
any obiigations under the Contract or imposing any liability on the Employer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider undertakes to obtain the necessary consent from the proprietors or thelr
licensees should the Service Provider make use of the intellectual property of any other person.

The Service Provider further indemnifies the Employer against any claim or action (including costs on
an attomey and client scale) caused by or arising from the failure to obtain such consent.

COMPLIANCE WITH LEGISLATION

This clause applies to legislation emanating from national and provincial government as well as that of
any local authorities In whose area of jurisdiction the Facilities fall and which have a bearing on the
delivery of the Services and Facllities under this Contract.

All the applicable legislation, which does not specifically allow discretion in respect of compliance by
the Employer, shall be followed exactly as intended by such legislation regardiess of any instructions
verbal or in writing, to the contrary. '

Should any applicable legislation allow discretion In respect of compilance by the Employer It shall be
foliowed exactly as intended by the relevant legislation as If no discretion is allowed until such fime as
specific instructions in writing are issued to the Service Provider by the Service Manager.

The Service Provider shall In the provision of the Services comply with the provisions of, and give all
notices and pay all fees, taxes, levies and other charges requlred to be given or paid In terms of any
legisiation or Imposed by any other body or person. The Service Provider hereby indemnifies the
Employer against any liability for any breach of the provision of this clause.

it is the responsibility of the Service Provider to obtain the consents, permissions and/or permits,
referred to in Clause 16.4, in the provision of the Services.

The Service Provider shall not have a claim against the Employer, and the Empioyer shall not be
liable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to
Clause 16.4.

REPORTING OF INCIDENTS

in addition to the above, the Service Provider shall, as soon as possible, nofify the Employer in writing
of any incidents at the Faciliies, which resulted or could have resulted in damage to property or injury
or death to persons.

The Service Provider shall verbally notify the Service Manager of any of the incldents referred to in
17.1 immediately after the occurrence thereof.

The Service Provider shall foliow up the verbal notification referred to in 17.2 with a detailed written
report on such incidents to the Service Manager within the time frame indicated by the Service
Manager, but in any event within 48 hours of the Incident.

The written report referred to in 17.3 shall provide for all incidents, which resutted in injury, death or
damage to property.

Any reference to words “Bid" or Bidder” herain and/or in any other documentation shall be construed to have the same meaning as the words
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Conditions of Contract: PA-10 (FM)

The Service Provider shalt notify the Employer immediateiy, on becoming aware of the Contract
requiring him to undertake anything that Is itlegal or impossible -

NUISANCE

The Service Provider shall deliver the Services in @ manner that shall not cause unnecessary noise
nuisance, or hinder the normal activities in the Facllities. '

The Service Provider hereby indemnifies the Employer against any liabllity arising out of the Service
Provider's non-compliance with his obligations in terms of Clause 18.1.

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer's specification; good industry practice and the Service Manager's writien
instructions and shall be suitable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service
Manager, carry out tests demonstrating the acceptabllity of the relevant Services provided, or the
suitabllity of materials or equipment to be used.

The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himself or, if so instructed by the Service
Manager, for the purposes of tests to be performed by any other person.

All costs for tests carried out shall be deemed to be included in the Service Provider's prices

Coples of the reports on the tests referred to in Clause 18.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

URGENT WORK

The Empioyer may, by Itseif or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omission on the part of the Service Provider.

# the remeadial or repair work became necessary due to an act or omission on the part of the Service
Provider, its employees, agents or representatives, the Service Provider shall effect such remedial or
repair work at its own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, Its employees, agents or representatives and the Service Provider refuses to or is
not available or able to effect such remedial or repalr work, the Employer may effect such remedial or
repair work either by itself or through another service provider.

if the Empioyer effects the remedial or repair work in terms of 20.3, then the Empioyer may recover
such costs, iosses or damages from the Service Provider or by deducting the same from any amount
still due under this Contract or under any other confract presently or hereafter existing between the
Employer and the Service Provider and for this purpose all these contracts shall be considered one
indivisible whole.

INDEMNIFICATIONS

The Service Provider shall be liable for and hereby indemnifies the Employer against any liabllity
claim, demand, loss, cost, damage, action, sults or legal proceedings whether arising in comimion law
or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned by
attributed to, or in the cause of or caused by the rendering of the Services; '

21.1.2 loss of or damage to any movabie or inmovable or personal property or property contiguous
to the Facilities whether belonging to or under the control of the Employer or any otherbody
or person arising out of, related to, occasioned by, attributed to, or in the cause of or caused
by reason of the rendering of the Services;

Any reference to words ‘Bid" or Bidder® herein and/or in any other documentation shall be construed to have the same meaning as the words
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21.2.

22.1.

22.2.
22.3.

22.7.

23.1.

23.2.

23.3.

23.4.

23.5

23.6

21.1.3 any llens, attachments, charges or other encumbrances or claims upon or in respect of any
materials parts, work-in-process or finished work furnished to, or in respect of which any
payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or representatives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of additions,
omissions, or substitutions.

No variation by the Empioyer of whatever nature shall vitiate the Contract.

Any Services required by the Employer outside of the Services as referred to In the Scope of Works
wili be regarded as being Identified Projects and shall be dealt with under clause 23 and shall be
executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed fo be Addltional
Services prior to such instructions belng executed.

Additional Services will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shail not
reimburse the Service Provider for the Additional Services so executed, and the Service Provider
agrees that It shall not have a claim for payment for such Additional Services.

The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are ‘deemed to be ldentified
Prolects prior to such instructions being exscuted.

The Employer is not obliged to engage the services of the Service Provider on Identified Projects. The
Employer may, by itself, through another service provider or through the Service Provider effect the
services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

if no prior written authorisation, as required in 23.3 above, has been obtained, the Employer shall not
reimburse the Service Provider for the ldentified Projects so executed, and the Service Provider
agrees that it shall not have a claim for payment for such identified Projects.

In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under the
Identified Project;

(b) state the due commencement and completion dates of the relevant |dentified Project;
{c) state the total cost of the relevant identified Project as agreed to between the Parties; and

(d) any additional requirements, conditions of contract and/or restrictions, other than those
already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23,5, the Service Provider shall
furnish the Employer with a realistic programme and a cash flow for the relevant identified Project as
required in 13.

Any reference to words "Bid" or Bidder" hereln and/or In any other documentation shall be construsd to have the same meaning as the words
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23.7  Where an Identifled Project comprises services/works that are of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at such rates.

23.8 Where an identified Project comprises services/works that are not of the same or similar character
executed under the same or similar conditions es those to which the rates in the Pricing Data apply, it
shail be vaiued at market related rates to be agreed to in writing between the Employer and the
Service Provider and in advance of executing the identified Project. Failing agreement, the rates
applicabie shall be as determined by the Employer.

230  Ifthe Service Provider fails to compiete the ldentified Project by the completion date specified in the
written Instruction referred to in 23.3, then the Service Provider will be liable for a penalty, at the rate
stated in the Contract Data, for every day that lapses from the due compietion date of the relevant
Identified Project to the date of the actual completion of such Identifled Project.

23.10 If the identified Projects are delayed by variations, omisslons, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclement weather, any substantial increase in provisional quantities or any other cause
beyond the Service Provider's control, including delays caused by the Empioyer, then the Service
Provider shall be entitied to apply in writing within 21 days of the cause of delay arising to the Service
Manager for extension of the due completion date of the reievant ldentified Project stating the cause
of delay and period of extension applied for.

2311 If during the period for completion of the Identified Project or any extension thereof abnormal rainfall
or wet conditions occur, the formula below shall be used to calculate separately the delay for each
calendar month or part thereof. It shall be calculated each month during the period referred to herein
above, or untll the issue date of the certificate of completion for the relevant Identified Project,
whichever is the shorter period. The delay caiculated for a given month shall be used to determine the
interim extension of time granted for the month. At the end of the applicable period referred to above
the aggregate of the monthly delays will be taken Into account for the final determination of the total '
extension of fime for the Contract:

V = (Nw— Nn} + {Rw - Rn)
X

V = Delays due to rain in calendar days in respect of the calendar month under consideration.

Nw = Actual number of days during the calendar month on which a rainfall of Y mm or more per
day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn =  Average number of days in the relevant calendar month (as derived from existing rainfall
records provided in the project specifications} on which a rainfatl of Y mm or more per day
has been recorded.

Rn =  Average rainfall in mm for the calendar month, as derived from the rainfall records
supplied in the project specifications.

X = 20, unless otherwise provided in the project specifications.

Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of time for
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But if
the grand total is negative, the time for completion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed (Nc — Nn) calendar days
where Nc = number of days calendar days in the month under consideration '

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the average
number of days during which rainfall equals or exceeds Y mm per day.

Any reference to words "Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
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The.factor (Rw— Rn) + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfall does not equal or exceed 'Y mm per day, but
when wet conditions prevent or disrupt work. '

This formuia does not take Into account any flood damage, which couid cause further or concurrent
delays and which should be treated separately in so far as extension of time is concerned.

Accurate rain gaugings shall be taken at a sultable point on the site daily at 08:00 uniess otherwise
agreed to by the Service Manager, and the Contractor shall, at his own expense, take all necessary
precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons.

information regarding existing rainfall records, if available from a sultable rainfall station near the site

will be supplied in the project specifications, together with calculations of rain delays for previous .
years in accordance with the above formula. The average of these delays will be regarded as normal

rain delays which the Contractor shall accommodate in his programme, and for which no extension of
time will be considered.

Upon receipt of such written application, referred to in 23.10, the Employer may in writing extend the
due compietion date of the relevant identified Project by a period to be determined by the Employer or
may refuse to extend the due completion date of the relevant Identified Project. The due completion
date of an Identified Project may not be extended bayond the end of the Contract Period stated in the
Contract Data.

Any decision given by the Employer, in terms of 23.12, shall be final and binding on the Parties.

Should the Service Provider fail to apply in writing for an extension of the due completion date of the
relevant Identified Projects within the 21 days referred to in 23.10, or should the Employer not grant
an extension of the due completion date then the due completion date stipulated in the reievant
written Instruction referred to in 23.5 shali not be extended nor the Service Provider exonerated from
liabiiity to pay the penalty stipulated in 23.9 or from specific performance of the service/works within
the period in the relevant written instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such time or times and in such manner as the Service Manager shail
order and shall, during such suspension, properly protect the Services so far as is necessary.

If the Service Provider is instructed in writing by the Service Manager to suspend any or ali of the
Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension all penalties applicable to that Service wilt be waived. Should the Service Provider suffer
any additional costs resulting from such suspension, the Service Provider shall be entitied to make a
clalm therefor provided that the Service Provider shall prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other than an instruction
by the Employer to suspend the Services in terms of clause 24.1, the Employer shall not be liable for
any claim of whatever nature, including & claim for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, if the Service Provider in rendering
any of the Services required under the Scope of Works, as amended from time to time,

25.1.1 delays in performing any of the Services;
25.1.2 falls to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as
amended from time to time. '

The performance deduction shall be calculated in accordance with the formula detailed in the Scope
of Works.

Any referance to words "Bid" or Bidder" hereln and/or In any other documentation shall be construed to have the same meaning as the words
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Conditions of Contract: PA-10 (FM)

The Service Provider shali not be liable for a performance deduction, if the Service Provider Is uneble
to perform due tono fault of his own, his employees, agents or representatives.

PAYMENTS
The Service Manager will evaiuate the Service Provider's performance on a monthly basis.
The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including routine
services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adiustment where stated in the Contract Data; and
26.2.5 VAT. Vat will be indicated separatety in all documents.

i the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25% retention, then
5% of all moneys (excl. VAT) in the monthly certificate assessed by the Service Manager as be;ing
due to the Service Provider wil be retalned until such time as the amount retained equals 2.5% or
1,25%, whichever Is applicabie, of the Contract Sum (excl. VAT)

The monthly certificate shall be supported by a detailed report substantiating the Services rendered at
each Facllity during the month under assessment.

The monthly certificate shall be assessed by the Service Manager. If the Service Manager agrees
with the certificate, he will Issue & statement within 14 days of the recelpt of the certificate, taking into
account inter alia the following:

{1) deductions for penaities;

(2) deductions for overpayments;
(3) deductions for retention

{4) deductions for damages.

The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer a tax
involce in the amount refiected in the statement. The Employer shall effect payment to the Service
Provider within 16 days of receipt of the tax involce.

If the Service Manager does not agree with the certificate issued by the Service Provider in terms of
Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate, issue a statement
in the amount to which the Service Manager agrees and shall give reasons for rejecting the balance
of the claim indicated in the statement.

The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in the
statement referred to in Clause 26.7.

With regards to the claim in dispute, the Service Provider may, within 14 days of the Service Manager
issuing the statement referred to in 26.7, submita revised certificate or a justification for his claim or
deciare a dispute in terms of 34.

If it is later resolved that the amount in dispute or any part thereof is owing to the Service Provider, the
Employer shall be liable for interest theraon from 30 days after the issue of the relevant monthly
certificate referred to in 26.2 until the date of payment at the intersst rate determined from time to
time, by the Minister of Finance in terms of section 80 (1)b) of the Public Finance Management Act
1999 (Act 1 of 1999), as amended. '

All the work shall be evaluated in accordance with the provisions of the Pricing Data.

Any refarence to words *Bid" or Bidder" herein and/or in any other documentation shall be constiued to have the same meaning as the words
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26.12 In assessing the quality of the work presented by the Service Provider, the Employer may enlist the
asslstance of third persons. In assessing the work the third person shall act reasonably. The selection
of such third persons shall be in the absolute discretion of the Employer and the Service Provider
shall abide by such selection.

26.43 Any and all extra costs Incurred by the Service Provider, resulting from the Service Provider having to
address and/or recttfy queries arising from a claim submitted in respect of work done, shall be for the
account of the Service Provider.

27, RELEASE OF SECURITY

271  If the Service Provider has furnished a sacurity by way of a variable guarantee of 2.5% of the Coniract
Sum (excl. VAT), the security will be reduced and be released in accordance with the provisions of
such variable guarantee.

272  tfthe Service Provider elects to fumnish a security by way of a cash deposit of 2.6% of the Contract
Sum (exci. VAT), then the security will be released as follows:

27.2.4 annually in equal portions, subject fo 27.2.2 and 27.2.3;

27.2.2 85% of the Iast annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Complation.

273  If the form of security selected is:

(a) aretention of 2.5% of the Contract Sum (excl. VAT); or
(b) a1,26% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

- 27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.3.3 the remalning retention shall be released within 30 days of the issue of the Certificate of
Completion.

28 OVERPAYMENTS

28.1 If any overpayment of whatever nature is made to the Service Provider, the Service Provider shall be
obliged to repay such amount to the Employer and the Employer shall be entitied to deduct such over
payment from any amount due to the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitied to
claim interest on any and all overpayments made to the Service Provider at the rate prescribed, from
#ime to time, by the Minister of Finance In terms of section 80 (1)(b} of the Public Finance ‘
Management Act, 1998 (Act 1 of 1999), as amended.

29, COMPLETION

281 At the expiry of the Service Period the Service Manager shall furnish the Service Provider with a
written list of Employer's Assets and Data handed over at commencement of the Contract and
accumulated during the Contract Period.

202 At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a
Certificate of Completion.

20.3 Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:
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Conditions of Contract: PA-10 (FM)

20.3.1 The Guarantee shall be returned, if applicable.
29.3.2 The final cash depostt or retention, whichever is applicable, shall be reduced to zero.

_ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
delegated, or otherwise fransferred, by either Party to any person outside of the Service Provider and
the Employer, save with the prior written consent of the other Party.

Each Party warrants that he s acting as a principal and not as an agent of an undisclosed principal.
INDULGENCES

No extension of time, latitude or other indulgences which may be given or allowed by either Party o
the other shall constitute a waiver or alteration of this Contract, or affect such Party’s rights, or prevent
such Party from strictly enforcing due compliance with each and every provision of thls Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice, recommendations and
reports collected, furnished and/or compiied by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer, unless
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on the
termination and/or cancellation of this Contract for whatever reason. The Service Provider
relinquishes lts retention or any other rights to which it may be entitled.

The copyright of all documents, recommendations and reporis compiled by the Service Provider
during the course of and for the purposes of finalising Services, and the Contract as a whole, will vest
in the Employer, and may not be reproduced or distributed or made available to any person outside
the Employer's service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right o use such material for any other purpose without the
approval of, notification to or payment to the Service Provider.

The copyright of ali electronic aids, software programmes etc. prepared or developed in terms of this
Contract shali be vesied in the Employer, who shall have the right to use such material for any other
purpose without the approval of, information or payment to the Service Provider,

In case of the Service Provider providing documents or material to the Employer, the development of
which has not been at the expense of the Employer, copyright shall not be vested in the Employer.
The Service Provider shall be required to indicate to which documents and/or materials this provision
appilies.

The Service Provider hereby indemnifies the Employer against any action or claim that may be
instituted agatnst the Employer and for any damages suffered or legal costs (including costs on an
attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or any
other intellectual property right in connection with the work outlined in this Contract.

All information, documents, recommendations, programmes and reports coltected or compiled must
be regarded as confidential and may not be communicated or made availabie to any person outside
the Employer's service and may not be published either during the currency of this Contract or after
termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

in the event of a breach by the Service Provider of any of the terms and conditions of this Contract
the Employer shall issue a notice of non- compliance requiring compliance within 10 (ten) days. In the
event that the Service Provider fails to remedy such breach on expiry of the notice period, then the
Employer shall without prejudice to any other rights that it may have, be entitied to exercise any or all
of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

Any reference o words “Bid" or Bidder” herein and/or in any other decumentation shall be construed to have the same meaning as the words
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33.1.2 To terminate this Contract without prejudice to any other rights It may have;
33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which event
the Service Provider shall be held liable for costs incurred in connection with and arising from
the appointment of such a service provider as well as damages suffered.

332 The Service Provider agrees to, within ten (10) days of written request from the Employer, give
access to and to make available alf information, documents, programmes, advice, recornmendations
and reports collected, furnished and/or complled by them to enable the Employer to assume
responsibllity for and the benefit of the project as a whole.

33.3 Inthe event of breach by the Erhployer of the terms and conditions of this Contract, and In the event
of the Employer remaining in breach after ten (10) days’ written notice calling for rectification of the
breach, the Service Provider shall be entitied to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 tarminate the Contract by delivering written notice to the Employer to that effect to the extent
that such breach is of a material term of this Contract.

34, STOPPAGE AND/OR TERMINATION OF CONTRACT

341 The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any
part thereof, at any stage of completion.

342 The Employer shall have the right to terminate this Contract without prejudice to any of Its rights upon
the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service Provider.
except for purposes of an amalgamation or restructuring approved in advance by the '
Employer in writing;

34.2.3 If the Service Provider receives a court order {0 be placed under judicial management or to
commence liquidation proceedings that is not withdrawn or struck out within five (5) days;

34.2.4 if the Service Provider informs the Employer that it intends to cease performing its obligations
in terms of this Contract;

34.2.5 i the Service Provider informs the Employer that it is incapable of completing the Services as
described; or

34.2.6 i inthe opinion of the Employer the Service Provider acted dishonestly;

343 The Employer reserves the right to, even in the absence of breach or the events referred to in 34
terminate this Contract at any time, by giving one (1) calendar month written notice to the Service
Provider.

344 Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and Instructions to resume or
reinstate the Services are not issued within twelve (12) months of the instruction; or

34.4.2 If instructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after such
instructions were requested by the Service Provider.

345 Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:
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34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorily completed, calculated In accordance with the agreed rates.

3452 Involces for work done shall be submitted to the Employer within three (3) months after the
termination of the Contract, failing which the Employer will not be obliged to pay same.

34.5.3 The Service Provider shall not be entitied to advance a right of retention or any simHar right if
this Contract is terminated and specifically agrees to, within ten (10) days of written request
from the Employer, give access fo and to make available all information, documents,
programmaes, advice, recommendations and reports coliected, furnished and/or compiled by
m to enable the Employer to assume responsibliity for and the benefit of the Contract as a

e.

DISPUTE RESOLUTION

In the event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, in
good faith. '

If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days of a
dispute being declared, the Parties may by written agreement refer the matter to mediation.

The mediator shall be a parson agreed to by the Partles, failing agreement, the President: South
African Facllities Management Institute shail nominate the mediator,

Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the Parties
shall bear their own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Partles shall, before the commencement of the mediation
agree on a scale of fees on which the mediator's fees will be based. '

The Parties shall appoint the mediator within 21 days of agreeing to mediate.

On appointment of the mediator, the Parties shall jointly with the mediator decide on the procedure to
be followed, representation, dates and venue for the mediation.

If the dispute or any part thersof is settled, the agreement shall be recorded by the mediator and
signed by both Partles. The agreement shall be binding on the Partles to the extent that it correctly
records the issues agreed upon between the Parties.

If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.

i the mediator or any Party, at any time during the mediation process, is of the opinion that the
mediation will not resolve the dispute, then he may in writing stop the mediation process. The dispute
may then be dealt with in terms of 35.8.

Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of the fact
that the dispute Is referred to negotiation, mediation or litigation in court, the decision of the Employer
on the dispute involved will Inmediately be given effect to by the Service Provider and the Service
Provider shall proceed with the Services with all diligence unless the Parties agree otherwise in
writing.

GENERAL

This is the entire Contract between the Parties and may only be amended if reduced to writing and
signed by the duly authorised representatives of both Parties, whereafter such amendments will take
effect.

The Contract shall be governed by, construed and interpreted according fo the law of the Republic of
South Africa.

DOMICILIUM CITAND! ET EXECUTANDI

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
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‘374 The domicllium citandi et executand! of the Parties for all purposes arising from this Contract for the
service of notices and legal process shall be as specifled by the Parities in the Contract Data.

372 Eachofthe Parties shall be entited at any time by way of written notice to the other Party, to change
its domicilium citandi et executandi to another physical address. '

37.3  Any notice in terms of the condltions of the Agresment must gither be:
37.3.1 dellverad by hand during normal business hours of the reciplent; or
37.3.2 sent by prepeid registered post to the address chosen by the addressee.

37.4 A nofice interms of the provisions of this Agreement shall be considered to be duly received:
37.4.1 i hand-delivered on the date of deilvery;

97.4.2 if sentby registered post as indicated in clause 37.3.2 gbove, ten (10) days after the date it
was posted, unless the contrary Is proved.

375  Notwithstanding anything to the contrary contained or implied in this Agreement, the written notice or
communication actually received by one of the Parties from the other, including by way of facsimile
transmission, shall be adequate written notice or communication to such Party.

376 Any notice, request, consent, or other communication made between the Parties pursuant to the
Contract shail be in writing and shall be deemed to have been made when delivered in person to an
authorized representative of the Party to whom the communication is addressed, or one day after

being sent by facsimile to such Party at the number specified In the Contract Data or one week after
belng sent by registered post to ihe addressee specified in the Contract Data.
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Introduction

COVID 19 Novel Corona virus has changed the world we live in and how we will conduct
business activities and life in the future. Due to this it has become necessary to take special
precautions, to plan and implement control measures, to prevent further spread of this disease.

These specifications are based on the prevention of persons, objects/tools being contaminated
with the virus, infection transmission and specific occupational hygiene practices that focus on
the need for employers to implement measures to mitigate or eliminate the transmission of the
virus in the workplace.

This document is an addendum to the original project health and safety specification to
assist the principal contractor and contractors to protect their workers, and to comply with the
interim Regulations that has been gazetted

References

The Department of Erhployment and Labour has appealed to employers to use the prescriptions
of the Occupational Health and Safety (OHS) Act of 1993 in governing workplaces in relation to
Coronavirus Disease 2019 COVID19 under the National Disaster Act
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Department of labour, notice no. 479, 29 April 2020, covid-19, Occupational health and safety
measures in workplaces Covid-19 (¢19 ohs), directive by the minister of employment and labour
in terms of regulation 10 (8) of the regulations issued by the minister of cooperative governance
and traditional affairs in terms of section 27 (2) of the disaster management act, 2002 (act no. 57
of 2002)

The OHS Act read with the Hazardous Biological Agents Regulations requires the employer to
provide and maintain as far as is reasonably practicable a working environment that is safe and
without risks to the health of employees

Sectlon 8(2)(b) of OHS act requires steps such as may be reasonably practicable to eliminate or mitigate any
hazard or potential hazard before resorting to personal protective equipment (PPE), However, in the case of
COVID19, a combination of controls is required, although the main principle is to follow the
hierarchy of controls

However, before the implementation of control measures, current risk assessments need to be
reviewed and updated, considering the new hazards posed by exposure to COVID-19 in the
workplace. The risk assessment should take the Risk Assessment Guides published online by
the National Department of Health into account

Special appointments

The employer must appoint a manoger (from within the existing structure} to address the concerns of employees
and workplace representatives concerning COVID 19

Appointment and training of security personnel and adequate personnel to conduct procedures of
screening, isolating, conducting questionnaire and further actions required if person presents
positive COVID 19 symptoms

Workers transport

Where possible the contractors must arrange transport of their employees in line with the travel
rules of not more than 70% occupancy and social distancing

Where not possible to avoid the use of public transport provide employees with information on
the virus and precautions to take during public transport travel:

Frequent sanitising

Maintain social distancing (at least 2 m)

Always wear a mask

Coughing, sneezing safe practice and spitting

When being coughed or sheezed on, tum face away and do not touch face before hands have
been sanitised

Do not travel if experiencing symptoms of infection

Provide employees with CIPC travel certificate
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Security/access control/control of visitors onsite
Only 1 access point allowed on site during the Phase lockdown period.

A policy of lockdown inside site for the whole shift must be maintained which will mean that
employees will not be allowed to exit and re-enter the site during working hours. This will prevent
employees from bringing contaminated food or articles onto site and will have to bring food
from home

The principal contractor must enforce strict access control and no person may enter the site
except those who have undergone induction training and who is listed on the employee list

The only exceptions are persons who have pre-arranged official appointment which has been
approved by the project construction manager. This person may not enter the site before they
have passed the screening procedure (fever and questionnaire) and thereafter must be escorted
by a person designated by the construction manager

Biometric or any form of touch access entry is prohibited

Delivery vehicle drivers must undergo and pass the full COVID 19 screening procedure or may
not leave the cab of the vehicle and wear a face mask

Where more than one Principal Contractor operates on site. A meeting must be held with all the

Principal Contractors where an access plan must be formulated and agreed to in writing, which
incorporates the sharing of expenses and other resources.

Pre-construction evaluation, screening and training

Principal contractor and contractor’s pre-construction requirements:

It is critical that the principal contractor conduct the following preparatory actions before going to

site. These actions must be documented and each employee must sign that he/she has
undergone this screening and training and understands and procedures

. Evaluation:

Employees medical evaluation, ensuring annual medical is valid

. Screening:

Fever screening

Health questionnaire (signs and symptoms)

Questionnaire of travel during shut down level 4 and exposure
Employee practical understanding of:
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the risks of the virus

how do you get contaminated?
how do you get infected?
signs and symptoms
prevention

Training program

It is important to understand that workers have been of site for an extended period and which
requires that the principal contractor and contractors develop a full risk based induction training
and awareness program, policies and procedure for COVID 19 and communicate it with
management, employees and contractors which include the following:

Employees responsibility to look after their own health and safety and preventing from being
infected or infecting other persons

ii. Whatis COVID 19
il
iv.

How are you infected

Explanation of symptoms and signs (ever, cough, sore throat, redness of eyes or shortness of
breath or difficulty in breathing, body aches, loss of smell or loss of taste, nausea, vomiting,
diarrhoea, fatigue, weakness or tiredness

v. Incubation period

Explain the risk of underlying conditions, i.e.:

People 60 years and older

People with chronic lung disease or moderate to severe asthma
People who have serious heart conditions

People who are immunocompromised

People with diabetes

People with chronic kidney disease undergoing dialysis

People with liver disease

. Self-monitoring and reporting of symptoms, possible exposure or infection to company
. The importance of being aware of who you have been in contact with during work and after hours

to assist with tracking in case of being infected

. How to self-isolate
. Company COVID sick leave and Temporary Employer Relief Scheme under regulation 10(8) of the

Regulations promulgated in terms of section 27(2) of the Disaster Management Act

How to prevent infection:

. Correct methods of sanitising

Hands
Personal hygiene
Site facilities
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Social distancing

Not touching face

The correct way to cough or sneeze

Correct use, limitations of and disposal of PPE
How to protect yourself and family after hours

What to do if employee is not feeling well and are presenting with the symptoms when already at
the work-place or before arrival onsite include:

. Employees

If already onsite

Immediate reporting to employer
Social distancing and other preventative actions

When not onsite yet

Do not go to work

ii. Who to contact at your company?
iii. Relevant company contact numbers

Principal contractor and contractors

Procedures and PPE required when employee presents with symptoms at the site screening and
needs to be isolated and tracking of persons in contact with that employee

Procedures and care of persons who are in self isolation or being treated at hospital or COVID 19
facility

Company and employse return to work after recovery procedures

Updated company COVID 19:

SHE plan and risk assessment
Policies

PPE requirements

Method statements & risk assessment
Stay at home policy and sick leave
Employee assistance/care program

Include COVID awareness in every day DSTI/permit to work system

Facliitles, resources and action required by principal contractor where applicable
contractor onsite

Provide these employees with appropriate PPE for their tasks
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Prevention of employees having to come into close-proximity (Queuing or bundling together)
Method/procedure of providing drinking water that cannot be contaminated with the virus

Adequate and appropriate risk-based:

PPE
Sanitising/hand washing facilities at entrance, eating areas, offices, kitchens, toilets (Foot pedal
hand sanitisers is the preferable option)

i. Awareness signage and posters

Procedures for sanitising site, offices, toilets, eating areas, mesting rooms communal kitchen
appliances, printers and telephones
Procedures and rules to minimise exposure during:

Meetings (Alternates to close contact meetings)
Duration and maximum number of delegates at close contact meetings

iii. Induction, Toolbox talk, DSTI

Sanitising of areas, offices, boardrooms and fumniture
Communal drinking facility use

i. Housekeeping and garbage removal

Provide an isolation area/tent/room where person can be interviewed and remain until
instructions have been received from the COVID 19 control centre on next step to be taken

CORONA 24 Hour HOTLINE 0800029999
Required procedures, documentation development and updates

The contractor must develop new and update existing plans, policies, documentation and
procedures to include COVID 19

She plan and policy
Company COVID 19 plans, policies, procedures and programs to include:

Prevention, exposure, infection

I. Social distancing during entering and exiting site, meetings, training
jii. Creating different areas for and staggering start of work and lunch-times, training sessions and

effective planning of required staff compliments

Cooperation with local polics, clinic, emergency services and notifying them of the project and
developing beneficial relationships

Engaging with CLO and communities and establigh a trust relationship by providing relevant
information and possible assistance where possible

Emergencies {(mass infections)

Post-infection return to work guideline, which include:

minimum medical and practical criteria for retum to work
medical evaluation by occupational health practitioner
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ii. Employee emotional care and assistance during and post infection

Management and disposal of contaminated PPE and equipment
Planning to maximise social distancing

i. Planning of production and progress to optimise the work-force to minimise the amount of

persons onsite at one-time

Managing and disposal of biological (Virus) confaminated PPE and other personal waste

Daily reporting to management of screening results and of persons who were isolated, taken for
testing and follow-up

Reporting of persons who have been confirmed to be infected to company management,
department of labour and Health

Contact-tracing of persons who were in contact with a person who have been isolated or who has
been confirmed as being infected

Updated risk assessment to include COVID 19 hasards and risks

Evaluation of daily screening, reporting to management and if required update procedure and
training

Company policy related to paid sick leave in terms of section 22 of the BCEA illness benefit in terms of
clause 4 of the Directive issued on 25 March 2020 on the COVID-19 Temporary Employer Relief Scheme
under regulation 10(8) of the Regulations promulgated in terms of section 27(2) of the Disaster
Management Act;

Also revise the permit to work where required.

Procedures at start during and at end of shift

Include conducting and recording information of:

Sanitisation

At start of shift all persons must sanitise with sanitiser that contains at least 70% alcohol with foot
pedal or automatic detection and spray device, no hand contact

Site facilities, offices, boardrooms, toilets, eating areas, surfaces
Hand and power tools, and other communal equipment to be wiped down

ii. Fever screening and procedure when person has fever

Re-do fever screen and if high fever

Isolate and questionnaire

Procedure if evidence points at infection

Contact call centre and follow instructions

Also follow company procedure for reporting to management, client and authorities

10.Managing and controlling flammable hasardous chemicals

a.

b.

The type of sanitiser used for CIVID 19 must have a minimum of 70% alcohol and it is important
that adequate stock is held onsite

Due to its high alcohol content it poses a fire risk as well as a possible risk of being used by
workers for intoxicating purposes which can lead to poisoning
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site will be different,

i. PREAMBLE

in terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on fts behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Client and/or its Agent
on its behalf with the same.

The Client's further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as
the Health and Safety Pian for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety ‘Act, 1993 (Act No. 85 of 1993), hereinafter referred to as The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, It is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

Therefore, due caution is to be taken by the Principai Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope
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¢ ~d detalis of any risk associated with any hazard at the construction site, in order to identify
the steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health
and Safely Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement' (see definitions under Construction Regulations) detailing the key activittes to
be performed In order to reduce as far as practicable, the hazards identified in the Risk
Assessment.

The Department of Public Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the govemance of the Department of Public Works. A very large number of State
employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, heaith and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of
South Africa as well as the National Pariliament.

In this a high premium' is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physicai assets of which it is the custodian and may also include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facilities or on the sites are captured further in this
specification document. These responsibllities stem from both moral, civil and a variety of
legal obligations. The Principal Contractor is to take due cognisance of the above
statement.

Every effort has been made to ensure that this specification document Is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extengpn of time, or relieve the Principal Contractor from his responsibilities and

accountability in respact of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to
the attention of the Agent and/or Client.
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"~ SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications shouid be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standarde which were or will be
promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained In all other documentation pertaining to the project, including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards
which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to
the requirements of these Heatth and Safety Specifications. '

The purpose of this specification document is to provide the relevant Princlpai Contractor
(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carmrying out of
construction work for the Department of Public Works. The Principal Contractor {and his
/her contractor) s to be briefed on the significant health and safety aspects of the project
and to be provided with information and requirements on inter alia:

a) _ Safety corsiderations affecting the site of the project and its environment;

a—

b) Health and safety aspects of the associated structures and equipment;

c)  submissions on health and safety matters required from the Principal Contractor(and
his /her contractor); and '

d) the Principal Contractor's (and his /her contractor) health & safety plan.
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To serve fo ensure that the Principal Contractor (and his /her contractor) is fully aware of
what Is expected from him/her with regard to the Occupational Health and Safety Act, 1983
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and In particular in terms of Section 6,7 and 8 of the construction regulation
(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1983 (Act
85 of 1993) in lts entirety shall apply to the contract to which this specification document
applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions in the Act and Reguiations
pertaining to this specification document are hereby extracted.

“Purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work; to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

"Health & Safety Speclfication” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors
when preparing their tenders or bids to clients.

“Health & Safety Plan" — means a document which is site specific and includes all
identified hazards, safe work procedures to mitigate, reduce & control the hazards identified
in a project.;

“Agent” — means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed;
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s:iazard” — means anything including work activities and practices with the potential to
cause harm;

“Risk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk assoclated with any hazard
at a construction stte in order to identify the steps needed to be taken to mitigate, reduce
or control such hazards.

Health and Safety File” — means a file, or other record in permanent form, containing the
information required a contempiated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilities
5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Constriction Regutation 4(1)(c). implements and maintains
the agreed and approved H&S Plan. Fallure on the part of the Client or Agent to
comply with this requirement  will not relieve the Principal Contractor from any one
or more of hisfher duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal
Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report fo their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardiess of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
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available to the principal Contractor to become part of site records (Health & Safety
Fiie).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed In
terms of Construction Regulation 6 to regularly, in writing, report to thelr principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardiess of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principat Contractor to become part of site records (Health & Safsty
File). ‘

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.
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5.12 Required appointments as per the Construction Regulations:-

“fiem | Regulation | Appointment ~ [ Responsibl |
e Person
4 3. | Application Construction work permit | Client
2 [5(1{K) | Principal contractor for each phase or project T | Cient
3. | 5(6) Construction Heaith & Safety Agent Client
4, 7{1Yc) | Contractor Principal |
Contractor
5. 7(3) Contractor "Contractor
6. | 8&1) | Construction manager ~ | Contractor |
7. 82 Assistance Construction manager ~ | Contractor
8. |8(1) | Construction supervisor Contractor |
. |62 Construction supervisor sub-ordinates _ Contractor |
10. | 8() | Construction Safety Officer | Contractor |
11. | 8(8) Responsible employee . ]
2. [9(1)  Person to carry out sk assassment - ~ Contractor
|W 7 10(1) | Fail protection planner | Contractor
14 |'1_2(T | Temporal work designer '
r | 112(2) | Supervisor of temporal w work operaton = |
16 | 13(1) | Excavation supervisor Contractor
Ws(Z)(k}__Lamthenmrso_nin the use of explosive for excavations | Contractor
i1a._ 4'_14(11) | Explosives expert - | Contractor
9. [ 14(1) Supervisor demolition work [ Contractor |
0. T142) | Scaffod supervisor o | Contractor
21. | 18(1) | Suspended i platform supervisor | Contractor
!i? 18(1)3 | Rope access - | Contractor
|23; ; 19(8Xa) |Mateﬂal hoist inspector ~ | Contractor
24 20(1) " Bulk mixing piant supervisor | Contractor
25. | 21(2) | Bxplosive actuated fastening device inspector ~ [Contractor |
26. | 21(2)g) | Explosive actuated fastening device cariridge, nails and | Contractor
l | studs: issuer & coliector |
27, _|'27(1)_ | Operator : construction vehicle and mobile plant i Contractor
8. _|_28(Tl) o Stacking “and storage supennsor o "—Contra?toF_‘
| 20. 29 (h) Flre equ1pment inspector __ - _EMME _|
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74

c)

b)

d)

The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction
Regulations from all contractors on the project site.

RESPONSIBILITIES
Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for -assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal
Contractor and Contractor for approval.

The Client or his appointed Agent on his behaif will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals
of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commencing or continuing with construction work should
the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

o have falled to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

o have failed to implement or maintain their health and safety plan;

o have executed construction work which is not in accordance with their health and
safety plan; or
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7.2

b)

d)

» act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, Irrespective of him/them baing
employed or iegitimately on the site of the works or in its vicinity.

Principal Contractor

The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the Intended construction. Annexure 2 of this construction regulation contains a
“Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his
Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will In no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable
be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shail be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he
has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to
commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety
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requirements, the Act and Construction Regulations. (Note: This shall have fo be
contained in the conditions of tender upon which a tenderer’s offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principai Contractor
in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is
available on site and Is presentsd upon request to the Client, an inspector, Employee
or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

j) The Principal Contractor shall,-throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principai Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised pian shall
be submitted to the Cllent and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Princlpal Contractor that he has the
Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
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The construction Health & Safety Agent act as a link between the client, ‘Principal

Contractor and the project team members with respect to health & Safety, They are

Required to ensure that the client carry out its H&S responsibiilties in terms of

Legislation as well as to co-ordinate and ensure good H&S practices are maintained

Throughout the duration of the project. in many cases this role starts from project
Initiation to project close-out.

a) H&S competence: In the event that the client Is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequatsly

resourced with respect to H&S matters.

b) H&S goals: It is important that the construction H&S agents demonstrate ciearly o
clients how they are going to contribute to the achievement of any client H&S goals

and objectives. They shouid also set their own H&S goals.

c) H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S

responsibilities and duties.

d) H&S information: H&S agents must provide the designer or design feam with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S

files.

8. SCOPE OF WORK
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by others or developed by the principal contractor, to control significant sfte
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

detalls of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;

details of the principal contractor;

detalls of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction
work that the H&S plan will cover;

details on how subcontractors will be managed and monitored, including how
the principal contractor intends to Implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how -
non-compliance will be handled; and

details on how the risks assoclated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a
construction project will be managed.

{(e) The H&S plan should also include information on:

the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;

the safe use and storage of plant;

the development of a construction project traffic management plan;

obtaining and providing essential services Information — electrical, gas,
telecom, water and similar services;

workplace security and public safety; and

ensuring workers have appropriate licences and training to undertake the
construction work. '

(f) The H&S plan must contain:

a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed;

the project program or schedule details, including start and finish dates,
showing principal activities;

details of client, design team, principal contractor, subcontractors, and major
suppliers; and

extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-buiit' plans, H&S files.

10. HEALTH AND SAFETY FILE
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11.

a)

b)

d)

The H&S file Is a document prepared by the principal contractor containing important
project H&S Information for use by the owner of the completed structure after
construction has been completed.

The principal contractor is responsible for preducing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information. '

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on stte at all times that must Include all documentation required
in terms of the Act and Regulations and must aiso include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and detalls of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety Fiie.

The contractor must ensure that the client's format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling'incldent frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

1.1

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in
the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times
agreed with.the Principal Contractor Audit to comply with Construction Regulation
4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and
is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
auditinspection at the same time. Each party will, however, take
responsibility for the results of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations' made by that committee to the Employer for reference

purposes.

11.1.2 Health & Safety Incldent/accident reporting & investigations

a) The Principal Contractor shall report all incldents where an employee Is injured on
duty to the extent that he/she:

dies

becomes unconscious

loses a limb or part of a limb

is injured or becomes ill to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at
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least 14 days either to work or continue with the activity for which he/she was
usually employed

OR where:

i. a _;na]or incldent occurred

ii. the health or safety of any person was endangered

ii. where a dangerous substance was spilled

iv. the uncontrolled release of any substance under pressure took place

v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects

vi. Machinery ran out of control, fo the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its Agent
on its behaif.

b) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the-
Regulations.

c) The Principal Contractor is required to provide the Client and/or its Agent on Its
behalf with a monthly "SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on

its behalf with copies of all internal and external accident/incident investigation
reports:
The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the extent
that he/shefthey had to receive first aid or be referred for medical treatment by a
doctor, hospitat or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered into the Accident/Incident Register
listed above. (General Administrative Regulation 9)
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12.1 Site Rules and other Restrictions
a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
appiled to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and
when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain
these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop

contingency plans for any emergency that may arise on site as indicated by the risk
assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives('SHE —~ Reps’)
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Where the Principal Contractor employs more than 20 persons (including the
employees of other Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and
General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as conciuded betwsen the parties as is
required in terms of General Administration Regulation 6.

12.1.2 Dutles and Functions of the H&S Representatives

« The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weeKly Inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

o The report must be consolidated and submitted to the Health & Safety
Committee.

o H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

« The Principal Contractor must ostablish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the commiitiee.

» The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the
procedures of the meetings including the chairmanship.

o The H&S Commiitee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall
determine its own procedures.

12.4.4 Training & Awareness
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The contents and syllabi of all training required by the Act and Regulations including any
other related or relevant training as required must be included in the Principal Contractor's
Health and Safety Plan and Health and Safety File.

13.

a) Tralning & Induction

All amployees performing work or task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, fraining & expetience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of
General induction training

b) Site Specific induction Training’

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

c) Other Tralning

All operators, drivers and users of construction vehicles, mobile plant and other
equipment must be in possession of valid proof of training.

PROJECT/SITE SPECIFIC REQUIREMENTS
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( The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor.

a) Clearing & grabbling the area/site

b) Site establishment

¢) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable elactrical & explosive tools

I} Any Excavation work

J) Anywelding work

k) Loading & offloading of trucks

{) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and

n) Construction work as defined in the construction regulation 2014

Rev H&5 Spec Guideline Oct 2019 25
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45. THE PRINCIPAL CONTRACTOR'S GENERAL DUTIES

e The Principal Contractor shall at all times ensure his status of an “employer”
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific
reference to Section 8 of the Act.

« The Princlpal Contractor shall keep, and on demand make avaliable, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titted “Health and Safety File®, or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
avallable fo the cllent or his representative whenever necessary or on request
to an interested party.

s The project under contro! of the Principal Contractor shall be subject to
pariodic heaith and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

» The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

s The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR'S SPECIFIC DUTIES
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The Principal Contractor’s specific duties in terms of these specifications are detsiled in the
Construction Regulations as published under government notice O7 August 2014,
stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR'S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activiies are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the
following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobile plant.

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.
This iist must not be taken to be exclusive or exhaustivel All of the above requirements
will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety Flle and will be made available at any time when
required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary leglsiation as well as
other (inter alla Local Government) legisiation that also apply to the State as well as
to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises"

b. The Local Govemnment Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

c. The Fire Brigade Services Act 1987, Act 98 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f. . The Electricity Act 1884, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with -specific reference to GNR 17468
dated 4% October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation govemning the use of equipment, which may emit radiation (e.g. X-
Rays etc.)

j. Common Law

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costiy or
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Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (Inter alla Local Government) legislation that also apply to the State as well as
to State owned bulidings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises"

b. The Local Government Ordinance 1938 (Ordinance 17 of 1938) as amended
and the municipal by-laws and any special requirements of the local supply
authority

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f. . The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with -specific reference to GNR 17468
dated 4% October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation goveming the use of equipment, which may emit radiation (e.g. X
Rays etc.)

j. Common Law

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or
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increased accidents, fire or fire hazards and reduction in production. Good
housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap stc, will be disposed
of at a registered dump site and records will be maintalned. Where it is found to be
impractical to use a registered dump slte or it is not avallabie, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable altemmatives will be sought and
applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nulsance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No empioyer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there Is adequate, suitable artificial lighting
including support services in respect of Health and Safety.

a) Facilities
The site establishment plan shall make provision for:

b) Dining room facllities
The contractor shall make provision for adequate dining room facilities for his

employees on site.

¢) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facllitles
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.
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e) Smoking Areas
Designated smoking areas shall be established by Department of Public Works.
f) Drinking Water Facliitles

The provision of drinking water facilities shall be negotiated between the Contractor and
Department of Public Works.

g) Equipment Compliance Certificates

Before equipment Is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment Includes but shall not be limited
to: :
Lifting equipment and lifting tackle
li.power driven machinery
fil.electrical equipment
iv.testing and monitoring equipment

h)- Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed bamicading shall be
clearly marked with the company's name, site contact person as well as the contact
number/s.

I) Erection of Structures for Logistic Support

Prior to site establishment Depqﬂment of Public Works shall approve the contractor's
site plan. '

Department of Public Works shall approve all structures erected for logistical support
by the contractor. These structures include fences, workshops, tool sheds, offices,
ablution facilities, etc.
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J) Salvage Yard Management

Depending on the site specific arangements and procedures, Department of Public
Works may provide the salvage yard and the resources to manage It.

The salvege yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of
work to the salvage vard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shali be used at helghts of less than 2.0 i
Agove heights of 2.0 metres fall prevention equipment shall include fall arrestm stres
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department
of Public Works in writing.

I) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facliity to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealabile containers to transport
-The hazardous chemical waste from the source to the approved Department of Public
Works disposal point.

m) Personal Protective Equipment (PPE)
Personal protective equipment issued shall be specific to the risks associated with the

work to be performed and specific to conditions on site and shall comply with
African National Standards (SANS) or similar. Py with South
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energlze a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far
as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included In training. Lockouts shall be tagged and the system tested before
commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction
Regulations. The lists are:

i. List of appointments
ii. List of record keeping responsibilities
fii. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall
be developed
3) the risk assessment will also include activities like:
i. Transportation of passengers and goods to and from site
ii. Site establishment
iii. Physical and mental capabi'ltties of employees
iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards

Rev H&S Spec 6uideline Oct 2019 36



5) a review plan for risk assessments shall provide for:
i. the quarterly review of all applicable risk assessments
il. the review of an assessment If there is reason to believe that the previous
assessment is no longer valid, or there has been a change In a process, work
methods, equipment or procedures and working conditions
ii. Risk assessment/s to be reviewed If the outcome of incident investigations
and audits etc. reguires stich action.

A pre - task risk assessment shall be conducted in writing on every task and be
faciltated by the team leader.  All risk assessments and pre-task risk
assessments shall be filed and be avallable on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health
and Safety Plan.

c) Risk Based Inspection Program

The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and

assistance.
SERVICE NUMBER CONTACT PERSON
@ Hospital | _{
% “Ambulance - B |
et o ‘.
j‘ - Water |
Electricity ]

 Police

ﬁ Fire Brigade | [ S

Engineer -
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D OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
{ECESSARY.
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Herelnafter referred to as Department of Public Works)

TE L R IT YT PSPPI [
(NBME)YFEPIBSENTING ....cc.vvrisrerenrsi e s [Insert name of
contractor/supplier], do hereby acknowledge that ..............cceenriiii e
[insert namne of contractor/supplier] is an employer in his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1983 (“the Act”), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

| undertake that ........cccoviieriiimii s s linsert name of contractor/supplier]
shall strictly adhere to, and ensure that hisher employees adhere to, the provisions of the
Occupational Health and Safety Act, 1893 (Act 85 of 1993).

| have been provided with SHE specifications for projectlsérvioe .................................... [inseri
brief details of project/service, for example, name, contract/project number]
............................... and will comply with the requirements set out in these.
| accept and agree that the SHE specifications constitute arrangements and procedures between
. [Insert name of contractor/supplier/Agent
Safety ManagerlSafety Ofﬂcar] and Department of Public Works, which will ensure compliance
DY trreeeeemii i e e s e [Insert name of confractor/supplier] with the
provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
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1his agreement is signed on behalf of the parties, each signatory to this warranting that he/she has
the requisite authority to do so.

Signed this ........cooveerreeenscens GBY OF i 20 ...t at
...................................................... (Place)

(&) T (SIQNBLUB) ...........occiiiirine i an e on
i Vi U URPPSPPTPPITIPPRRPISTTITIRELLE (Suppller/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Department of Public Works'
contract on behalf of the contractor)

Withesses
TR PTRITE
2.
Signed this ........... day of ....ccovmiimmrincn e 20, . s
P T UTT TP TR PUPIPPPISPPIEEEPRIPIIITELLD (Place)
(FUll RBMO.....ccorveeenren e e (Signature).......coceeviiveeineiiiiiiin e ON

Rehalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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