Private Bag X54315, DURBAN 4000 Int. Code: +27 31 Tel: 314 7000 website: www.publicworks giov.za
upply Chaln Management: M ] |- 031 314 7109

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service to
be rendered at SAPS: NONGOMA

Bid response documents to be deposited in the bid box situated at: Natlonal Department of
Public Works and Infrastructure: Corner of Pixley Ka Seme (Aliwal Street) and Samora
Machelle (West Street)

| item | Description | Quantity / Perlod |

. Repairing Faulty 41 x Perimeter Light Circuit
|

CLOSING DATE: 07/12/2022, CLOSING TIME @ 11:00 AM
NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of quantities
or specifications attached in hereunder, and clearly indicate the delivery period and the validity
period of your quotation, Kindly also clearly indicates if you price includes or excludes VAT. “You
may cilaim VAT only if you are a VAT Vendor”.

TERMS AND CONDITIONS

e |f a supplier fails to deliver any or all goods or fails to deliver the required services within
the specified period on the order/ Contract or appointment letter the Department of
Public Works and Infrastructure may impose a penalty and further deduct from the order /
contract a sum of the delayed goods or unperformed services, or terminate the contract
in part or in whole,

e The Department of Public Works and Infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of witnesses and be forwarded to
the aforementioned physical address or email, failure to comply with these requirements
will result in the quotation being disregarded.

Yours Faithfully
¢ I| II > o .____;
SIGNATURE: _ j,{t'_a.?ff-’;_-". j J .J:/
DATE: i A / ,f?f:;w g 30/” /M‘ZJ-
For: National Department of Public Works and Infrastructure

Acknowledgement of the request to quote

Sign for acceptance Company Stamp

Sign for rajection




PA 32: INVITATION TO BID

PART A
YOU ARE HEREBY BNVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) _'i
' CLOSING
' BIDNUMBER: | DBNQ22/11/171 | DATE: 07/12/2022 CLOSING TIME: | 11:00 AM |

SAPS : NONGOMA : REPAIRING FAULTY 41 X PERIMETER LIGHT
| DESCRIPTION | ICIRCUIT
THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (DPW04.1 GS or
DPWO4.2 88). A
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE
BID BOX SITUATED AT (STREET ADDRESS)

 NDPWI DURBAN REGIONAL OFFICE, SCM TENDER HALL, BOX 16
CORNER OF WEST & ALTWAL STREET, (DR, PIXLEY KA SEME & SAMORA MACHEL
ST.) DBN

" OR POSTED TO:

_ SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS

| STREET ADDRESS ) B

| TELEPHONE NUMBER | CODE | NUMBER

| CELLPHONE NUMBER

| FACSIMILE NUMBER CODE | | NUMBER

| E-MAIL ADDRESS
| VAT REGISTRATION
NUMBER

CsD | I
- TCS PIN: OR | Ne: |
B-BBEE STATUS LEVEL |
VERIFICATION Yes B-BBEE STATUS Yes
CERTIFICATE LEVEL SWORN
' [TICKAPPLICABLEBOX] | No | AFFIDAVIT | No
IF YES, WHO WAS THE |
CERTIFICATE ISSUED BY? | _ :
AN ACCOUNTING OFFICERAS | i
CONTEMPLATED IN THE |
CLOSE CORPORATION ACT
(CCA) AND NAME THE AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE
| APPLICABLE IN THE TICKBOX | CORPORATION ACT (CCAl
A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN |
| ACCREDITATION SYSTEM [SANAS) |

A REGISTERED AUDITOR DETAILS:
NAME:

| BUSINESS ADDRESS:

|
| REGISTRATION NUMBER; a |
|
I
i




E-MAIL ADDRESS:......cotvucererienssensnssssesanssssenses nssesssensessssessssessasessssassssssasatas
[ A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST
| BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] .
ARE YOU A
FOREIGN BASED

ARE YOU THE ACCREDITED Yes No SUPPLIER FORTHE | Yes No

REPRESENTATIVE IN SOUTH GOODS /SERVICES

AFRICA FOR THE GOODS IWORKS [IF YES ANSWER PART

I/SERVICES WORKS OFFERED? | [IF YES ENCLOSE PROOF] | OFFERED? B:3 BELOW}
| SIGNATUREOFBIDDER | .oooccvcccecisssenss s DATE

CAPACITY UNDER WHICH THIS

BID IS SIGNED {Attach proof of

authority to sign this bid; e.g.
| resolution of directors, etc.)

TOTAL NUMBER OF ITEMS TOTAL BID PRICE (ALL

OFFERED APPLICABLE TAXES) | |

BIDDING PROCEDURE ENQUIRIES MAY BE

DIRECTED TO: = | TECHNICAL INFORMATION MAY BE DIRECTEDTO:

DEPARTMENT/ PUBLIC ENTITY | CONTACT PERSON

CONTACT PERSON | TELEPHONE NUMBER

TELEPHONE NUMBER | FACSIMILE NUMBER

FACSIMILE NUMBER | | E-MAIL ADDRESS

E-MAIL ADDRESS B

PART B
~ TERMS AND CONDITIONS FOR BIDDING
BID SUBMISSION:

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT
BE ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-{NOT TO BE RE-TYPED) OR
ONLINE

BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY
INFORMATICN NAMELY: { BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS;
TAX COMPLIANCE STATUS; AND BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE
CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING INSTITUTION.

WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS
REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY
NOT BE SUBMITTED WITH THE BID DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR
B-BBEE MUST BE SUBMITTED TO BIDDING INSTITUTION.

THIS BID IS SUBJECT TC THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT {GCC)
AND, IF APPLICABLE. ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.

TAX COMPLIANCE REQUIREMENTS




*  BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

*  BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED
BY SARS TOENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

*  APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER |
‘ TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE

WEBSITE WWW.SARS.GOV.ZA,
BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

* IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY
MUST SUBMIT A SEPARATE PROOF OF TCS/PIN / CSD NUMBER. ‘

»  WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
{CSD), A CSD NUMBER MUST BE PROVIDED.

| * _ QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS e —

*  ISTHEBIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES NO ‘
»  DOES THE BIDDER HAVE A BRANCH IN THE RSA? YES NO
*  DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES NO

+  DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? YES NO

‘ IF THE ANSWER IS “NO" TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX
COMPLIANCE STATUS / TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE ‘

| (8ARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. AN
ORIGINAL OR CERTIFIED COPY OF THE B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE
SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE.

Nofe Wait:
*  Inrespsct of non VAT vendors the blddsra may not ncrease the bid price under Section 67(1) of the Value Added
Tax Act of 1891 where the relevant transacfion would become subjact to VAT by reason of the tumover threshold
being exceeded and the bldder becomes liabla for VAT.

*  All delivery costs must be Included in the bid price, for dellvary at the prescribed destination.

*  The prios that eppears on thla form is the one that will be censidered for acceptance as

«  The grand tatal In the pricing scheduls(s), Incluslve of VAT, attached fo the bid offer must comrelate and be
transferrad o this form (PA32).
Where there are inconsistencles between the grand total price offer In the pricing schadule(s) and the PA32 price
offer, the price offor on the PA32 shall prevail and deemed to bs firm and final. No further contespondence shall be
entered into In this regard.
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

Pubac Wans il Ibeea
MRPUELIC OF SOUTH AMMCA.

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

Project titie: SAPS : NONGOMA : REPAIRING FAULTY 41 X PERIMETER LIGHT CIRCUIT
| Quotation no: | DBNQ22/11/171 Reference no: ID-174099
| Advertising date: | 30/11/2022 | Closing date: 07/12/2022
| Closing time: 11:00 AM Validity perlod: | 30 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 1 EB or higher, or

select tender value range select class of construction works*® or higher.
* Dolote "or sefect tendar valus range select class of construction works® where only one class of construction works Is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
select tender value range select class of construction works PE or higher, or

select tender value range select class of construction works PE* or higher.
* Delote “or select tender value range select class of construction works PE” where only one class of consiruction works is applicable

2. RESOPONSIVNESS CRITERIA
2.1 Substantive responsliveness criterla
Only tenderers who are responslve to the following substantive responsiveness criteria are ellgible to submit

tenders. Failure to comply with the criteria stated hareunder ghall result in the tender offer being disqualified
from further consideration:

[y | R ""Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit |
tenders. =
Tender offer must be properly received on the tender closing date and time specified on the
2 B4 | invitation, fully completed either electronically (if issued in electronic format), or by writing legibly

in non-erasable ink. (All as ner Standard Conditions of Tender).

3 (= Uss of correction fluid is prohibited.

Submission of (DPW.07 EC): Form of Offer and Acceptance.

Submission of (PA-16): Preference points claim form in terms of the Preferential Procurement
Regulations 2017.

5

,,:.-_r
Submission of DPW-09 (EC): Particulars of Tenderer's Projects.
Submission of DPW-16 (EC): Site Inspection Meeting Certificate.

6

7

8

Submission of DPW-21 (EC): Record of Addenda to tender documents.

| The tenderer shall submit his fully priced Bilis of Quantities / Lump Sum Document (complete |
document inclusive of all parts) together with his tender.

10

11

O
=
O
]
g [0 | Submission of record of attending compulsory virtual bid clarification / site inspection meeting.
O

12 Submission of PA-32: Invitation to bid

Any refarencs to words "Bid” or Bldder” herein and/or in any other documentation shall be construed to have the same meaning as the words
‘Tender” or “Tendarar”. Page 1of 7
For Internat & External Use Effective date: 21 July 2022 Version: 2022/09

M



J PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
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Quotation no: DBNQ22/11/171

13‘ O |
14| [
15 O

2.2 Administrative responsiveness criterla
The Employer reserves the right to request further information regarding the undermentioned criteria. Failing
to submit further clarification and/or documentation within seven (7) calendar days from request or as
specifically indicated, will disquallfy the tender offer from further consideration.

| Any correction to be initialled by the person authorised fo sign the tender documentation as per
1 Bd | PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia
orJV's. _
' Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2 ‘ X | consortium / joint venture, authorising a dedicated person{s) to sign documents on behalf of the
firm / consortium / joint venture.
3 | [ | Submission of (PA-11): Bidder's disclosure.
4 [ | Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement.
5 Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
6 O | Submission of DPW-15 (EC): Schedule of proposed sub-contractors
o The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
7| O e =
il parts) within 14 days from request. -
8 | Upon request, submission of fingerprints obtainable from local SAPS including any other
additional documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with
8 O | supporting documentation and information as required. The security clearance form will be
_ ‘provided by the Emplover for projects requiring a security clearance.
10| K Submission of Letter of good standing ( COIDA).
1| O
12 | O
13| [
| 14 O
| N _
15| [

Any reference to words “Bid” or Bidder” heraln and/or in any other documentation shall be construsd to have the same meaning as the words
“Tender” or “Tenderar”. Page 2of7
For Intemnal & Extarnal Use Effectiva date: 21 July 2022 Verslon: 2022/09
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Quotation no: DBNQ22/11/171

3. PREQUALIFICATION CRITERIA
Preferential procurement: Select

Tenderar must comply with the Pre-quallfication criteria for Preferential Procurement listed below

|" A tenderer having stipulated minimum B-BBEE status level of contributor:
ClLevel 1
or
[ CLevel 2

or
(Orevel 3

[0 | An EME or QSE
A tenderer subcontracting a minimum of 30% to:

[C] An EME or QSE which is at least 51% owned by black people
] An EME or QSE which is at least 51% owned by black people who are youth
[[] An EME or QSE which Is at least 51% owned by black psople who are women
O [J An EME or QSE which s at least 51% owned by black people with disabilities
[J An EME or QSE which Is at least 51% owned by black people living in rural or underdeveloped
areas or townships
| O A co-operative which is at least 51% owned by black people
] An EME or QSE which is at least 51% owned by black people who are Military veterans
[J An EME or QSE;

Functionality: Select

Note: All bids involving the acquisition of engineering and construction works from cidb Grade 4 and
above are subjected to functionality.

Note: Functionality will be applfed as a prequalification critarion. Such criterla are used to establish
minimum requirements where after blids will be evaluated solely on the basis of price and preference.

Minimum functlonality score to qualify for further evaluation: |

'_ |
Functionality criteria: | Welghting factor:

Any raeference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 3 of 7
For Internal & Extemal Use Effective date: 21 July 2022 Varsion: 2022/09

A
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Total 100 Points

Quotation no: DBNQ22/11/171

4,

BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

[ so/20 [ 90110 [] Either 80/20 or 90/10
Preference points scoring system | Preference points scoring system Preference polnts scoring sysiem

In case where below/above R 50 000 000 s selected, the lowest acceptable tander will be used to determine
the applicable preferance point system.

ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders recelvad for routine projects
in the sngineering and construction works environments:

Tender offers will be evaluated by an Evaltuation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carrles the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the avaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which Is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated iime as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandls be declared non-responsive.

5.1 Technlcal risks:

Criterion 1: Experlence on comparable projects during the past specify period between 5 and 10
years,

The tendering Service Provider's experience on comparable projects during the past specify period between
5 and 10 years. The number of cument and previous comparable projects performed by the Tenderer as per
the evaluation report prepared by the Consultant Team, based on its research and Inspection of &
representative sample of the Tenderer's cument and previous work as reflected on form DPW-09 (EC), as
well as, if necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Falling to provide contactable references will result In the tendar offer will be mutatis mutandis declared non-
responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances). size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.}, locality/area of execution (site-specific influences, knowledge of
local conditions, etc.}, complexity of project, projects for similar client department irrespective of end purpose
of bulldings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterlon 2: Contractual commitment and quality of performance on comparable projects during the
past specify between 5 and 10 years.

Any reference to words “Bld” or Bidder® herein and/or in any other decumentation shall be construed to have the same meaning as the words
“Tender” or "Tenderer". Page 4 of 7
For Intemal & External Use Effective date: 21 July 2022 Version: 2022/09

A
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Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tendersr during the past spacify period betwen 5 and 10 years as per the

Quotation no: DBNQ22/11/171

evaluation report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, If
necessary, of any additional work executed by the Tenderer.

Aspscts to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degrae to which previous projects have been completed within the contractual completion periods

and/or extensions thereto, and the extend of penalties imposed;

Project performance: time management & programrmning of works, timeous ordering of materials and

appointment of subcontractors;

Financlal management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foraman;

Personnsl management: extent of labour disputes and ability to resolving labour disputes amicably;

Sub-contractors: extent of tumover In subcontractors, general liaison and payment problems

experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient rescurces on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
clalms.

13. Final account: extant to which the contractor assisted in finalising the final account.

ok @

o~

Criterion 3: Sultably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, slte agent, site foreman including other professional, technical and/or
adminisirative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able fo react/respond appropriately to the Services required herain. The Company Organogram with
CV's and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attenhdance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

5.2 Commerclal rigks:

The financial viability assessmant evaluates the risk over the life of the construction perlod, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Any reference to words “Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 5 of 7
For Intemal & External Use Effactive date: 21 July 2022 Verslon: 2022/09
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5 PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whather the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (Including fulfilling any guarantees or warranty

Quotation no: DBNQ22/11/171
claims), whether the tenderer is not subject to any cument or impending legal action (either formal
proceedings or notification of legal actlon) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statemants.

6. COLLECTION OF TENDER DOCUMENTS

[:I Bid documents are avallable for free download on e-Tender portal www.gtenders.qov.za

|:| Altarnatively; quotation documents may be collected during working hours at the following address insert physical
address. A non-refundable bid deposit of R insert amount Is payable (cash only) on collection of the bid
documents.

7. SITE INSPECTION MEETING
A pre-tender site inspaction meeting will sefect held in respect of this tender.
Attendance of said pre- tender site inspection meeting is select

The particulars for said pre- tender site inspection meeting or virtual bid clarification / slte Inspection meeting. are:

Venue: (type in here the place or "N/A")

== :
I Virtual meeting Link: | {type in here the place or "N/A")

Date: | (type in here the date or "N/A"} | Starting time: | (type in here the time or "N/A")

8. ENQUIRIES

Enquiries related to tender documents may be addressed to:

DPWI Project Manager: MBONGENI PUTUZO Telephone no: | 031 314 7054

| B ]
Cellular phone no: 083 464 7587 Fax no:
E-mall: mbongeni.putuzo@dpw.gov.zeza

9. DEPOSIT/RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not ba accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Any refarence to words “Bid" or Bldder” herein and/or In any other documentaticn shall be construed to have the same meaning as the words
“Tender” or “Tendarer”. Page 6of 7
For Internal & Extamnal Use Effective date: 21 July 2022 Version: 2022/09

/.



EE Do PA-03 (EC). NOTICE AND INVITATION FOR QUOTATION

Quotatlon no: DBNQ22/11/171

' Tender documents may_ be posted to: Deposited In the tender box at:
The Director-General gomer of Dr Pixloy Ka Seme & Samora Machel
Department of Public Works and Infrastructure treet
Private Bag X 54315 NDPWI{DURBAN)
DURBAN OR ROOM 05 BOX16
4000
Attentfon:

Procurement saction: Room 05 BOX 16

10, COMPILED BY:

Wéghg&m [ %mw R - - o—/]- 20

Name of Project Manager Signature I Date

Any reference to words “Bld” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
"Tender” or “Tenderar”, Page 7of 7
For Internal & Extarnal Use Effective data: 21 July 2022 Version: 2022/09
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SAPS: Nongoma
RefID No. : 174099
Repairs faulty 41x Perimeter light circuit

! ¢  After been awarded the tender and at the completion of the works, the Contractor iIs to submit the attached |

| completed paperwork which must be faxed / emailed or dropped off immediately to the Department of Public
Works Manager or SCM official who sent appointment Ietter, for final inspection of the works.

| ® Al supporting suppliers’ material and service invoices must be provided together with a1 Payment invoice |
claims.

| Contractor to note that all quantities are re-measurable, |

All prices quoted must be exclusive of labour, material, profit and transport,

Contractor is to supply project plan and work schedule at the commencement of works, |
The contractor must establish and maintain telephone, fax and cellyjar connection,
The Contractor must comply with all Occupational Health and Safety regulations and instructions, |
| Contractor must Provide proof of relevant required registrations and all compliant certification, namely CIDB |
and CSD documentation and if required the electrical certificate of compliance (€.0.0)
| ® The contractor is to submit the artisan’s proof of qualifications (certificate) that worked on this site and whose |
| Rame appears on the job cards
®  The contract period is Two (2) DAYS from the date the official order is an official order.

| ©  Time shall be considered as the essence of this contract If the contractor fails to complete the works within the above
| specified contract period a penalty will be proportioned according to the estimated valye of the contract and will be

deducted from the sum dye, |

L T
| SCOPE OF WORKS ]

Repairing of Perimeter Lighting: at Nongoma S4PS |
| NB: Before energizing the electrical equipment the electrical installation shall be declared safe and fimctional by the
| contractor. The user ghall be fully informed that the LV electrical instailation is energized and be allowed to inspect all |

E’Tﬂ‘_letid“@-_________ — = —
No| =~ _._emti_on_______l_yiw'._L_th_tﬁe_ _ Total |
1. | Re-lamp pole fittings by 50W/250VAC IP65 PION LED with surge arrestor | 30 R 1 R |
_;a:_ldm_ounﬂg_mche_t&________ — [ Ir

| | Repair or replacement of PVC pole extension cover for protecting the mside | |
| 3, MCBs 10 |R ]_R |

LMCBs —

|[_4._| Supply and install 1,5mm? 3 core LV PVC flat surfix cable 100m |R R

| 5. ]'_Straighteningandreﬁxrbishment of poles I 2 | R | R |
| 6. | Replace photo cell / Day night sensor | _rR R |
|_7_i' Repair or replacement contactor for perimeter light by CHINT contactor _'l'_ 1_ R 1 R_ - |
| series NCI AC mapnetic contactor NC1-1810 110V 3Pole o | _—
I8, | Repair place miniature circuit breaker SA one pole 6KA curve-c T s _|. R R |
_"I_oﬁAcTcoEIiEes_afeEﬁle_foﬁiijo? on this site mentioned | . | — ]
9 1 [R R

gt oobe lamed with quotation (Safety Plan) | |® | |
10 | Other: Unforeseen items - please list beiow 1R R

— L
— I__________ — ____________i__t__j__l_______|'

;|r.__.___________________4.____F__



SAPS: Nongoma
RefID No. : 174099
Repairs faulty 41x Perimeter light circuit

|” |TRA1\SPORT (  DEKMS@ @® JPERKM=x () TRIPS | Each [r R :I
12, JLABOUR ARTISAN@ (R  )PERHOUR x ( JHRS |_ R e R
. | LABOUR: ASSSTANGE 3+ — oo | Fach . ]
. :LABOUR: ASSISTANCE @ ( ) PER HOUR x ( ) | Rah |R E |
I ____ ENDOFS? SPECIFICATION |
. - SN OF§H e —
|
| SUMMARY OF FINAL PRICING
T e e—
Sub Total Reniaaiiish
| (Please note Quotation Total Transposed to DR02) | |% e ‘I
| | Add 15% VAT |
|_ - _Jﬁtalﬂlﬁidto_Dﬁﬁ__ e -
| A | Total in Words: |
|
| |
B. |'_ - | CSD Registration No —I_C]])BreglstratlonNo _l

|
!. _J&neiften_deﬁﬁﬁiﬁw; — | . :
< | |

| | | Contract perod is
L | Signature : =—---=- | Date: = | T (2) DAYS
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1.1.8.

1.1.7.

1.1.8.
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1.1.10.

1.1.11.
1.1.12.

1.1.13.

1.1.14.

1.1.15.

1.1.16.

1.1.17.

(1%

Conditions of Contract: PA-10 (FM)

DEFINITIONS

The following words and expressions shall have the meanings hereby assigned to them except where
the context otharwise requires:

“Additional Services® are increases in the quantity of the routine Services detailed in the Scope of
Works.

"Bil of Quantities” means the document so designated in the Pricing Data that describes the Services
and Indicates the quantities and rates assoclated with each item which the Employer agrees to pay
the Service Provider for the Services completsd;

"Certl of Completion” means the certificate issued by the Service Manager signi
Contract has expired; ger signifying that the

"Commengement Date” means the date on when the Service Provider is notified of the E
acceptance of its offer; of the Employer's

“Contract" means the Contract signed by the Partles and of which these Conditions of Contract form
part of, and such amendments and additions to the Contract as may be agreed in writing between the
Parties;

"Contract Data” means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collectively describe the risks, llablilities and obligations of the contracting
Partles and the procedures for the administration of the Contract;

“Contract Period" is from Commencement Date for the period stated in the Contract Data;

“Contract Pricg” meahs the price to be paid for the Services In accordance with the Pricing Data
subject to such additions thereto or deductions there from as may be made from time to time under
the provisions of the Contract;

“Contract Sym® refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance;

“CPAP" means contract price adjustment provisions used for the adjustment of fluctuatlons |
of labour, plant and materials and goods as stated in the Contract Data; ® In the cost

*Day’ means a calendar day,

“Drawings” means all drawings, caiculations and technical information which are made available to
the Service Provider for inspection at a venue and time to be announced by the Service Manager and
any modificatlons thereof or edditions thereto from time to time approved In writing by the Employer or
dellvered to the Service Provider by the Employer;

“Emplover” means the contracting Party named in the Contract Data who appoints the Service
Provider;

"Equipment” includes ail appiiances, tools implements, machinery, articles and things of whatsoever
nature required in or for the rendering, completion or defects correction of the Services but does not
include materlals;

"Facilties” means the land and buildings, detalled in the Scope of Works, and any addltions, or
omission thereto, made avallable by the Employer for the purposes of the Contract, on und'er over, in
or through which the Services are to be rendered or carrled out; ' ! !

“Form of Offer and nce” means the written communication by the Employer to th
Provider recording the acceptance of the Service Provider's offer, ploy @ Service

“|dentified Projects” means any projects, other than routine Services, identified and agreed to by the
Parties during the Contract period or any extensions thereto, to be completed in terms of the Contract

Any reference to words "Bid" or Biddar" harein andfor In any other documentation shall be constiued to have the sama meaning as the words

“Tender” or “Tenderar”.
For Internal & External Use Effective date 1 September 2005 Psgfs?‘,:t:_g
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1.1.18,

1.1.19.

1.1.20,
1.1.21.

1.1.22.

1.1.23.

1.1.24.

1.1.25.

1.1.26.

1.1.27.

21.

2.2,

23.
24,
2.5.

286.

Conditions of Contract: PA-10 (FM)

“Materjals” includes all materials, commodities, articles and things required to be furnished under the
Contract for the execution of the Services;

"Month" refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

"Parties" means the Employer and the Service Provider;

"Pricing Data" means the document that contains the Bill of Quantities and provides the criteria and
assumptions, which It will be assumed In the Contract were taken into account by the Service
Provider when develcping his prices;

‘Segrvices" means all the work to be performed by the Service Provider during the Contract Period in
accordance with the Contract, as more fully set out in the Scope of Works, as amended from time to
fime by written agreement between the Pariles;

“Seryice Provider” means the Tenderer, as named in the Contract Data, whose offer has been
accepted by or on behalf of the Employer and, where applicable, iIncludes the Service Provider's
heirs, execUtors, administrators, frustees, Judicial managers or liquidators, as the case may be, but
not, except with the written consent of the Employer, any assignee of the Servioe Provider; '

"Service Manager” means the representative of the Employer named as the Service Manager in the
Contract Data. The Employer reserves the right to replace the sald Service Manager, by written notice
to the Service Provider, without the need to furnish reasons therefor;

"Scope of Work" refers to the document which defines the Employer's objectives and requirements

and specifications and any other requirements and constraints relating to the manner in which the
Services must, or may, be provided or performed;

'Servjce Period” refers to the period indicated in the Contract Data during which the Service Provid
shall render the Services required in terms of the Contract; rovider

“Transitional Stage" refers to the period indicated in the Contract Data, which commences

immediately on the expiry of the Service Period, and during' which the Services to be provided by the
Service Provider shall include, inter alia, the provislon and transfer to the incoming service provider of
managerial support and information, as detailed in the Scope of Works.

INTERPRETATION

in this Contract, except where the context otherwise requires:

241 The masculine includes the feminine and the neuter, vice versa;

212 The singular includes the plural; and vice versa

2.1.3 Any reference to a natural person Iincludes a body corporate, firm, assoclation or
consortium/jolint venture/partnership, vice versa.

The headings to the clauses of this Contract are included for reference purposes only and shall not
affect the interpretation of the provisions to which they relate.

Words and phrases defined In any clause shall bear the meanings assigned thereto.
The various parts of the Contract are severable and may be Interpreted as such.

The expressions fisted in clause 1 bear the meanings as assigned thereto and cognate expressions
bear corresponding meanings.

If any provision In a definition clause Is a substantive provision conferring rights or Imposing
obligations on any Party, effect shall be given fo it as If It were a substantive clause in the body of the
Contract, notwithstanding that it Is only contained in the interpretation clause.

Any reference to words “Bid" or Bidder® herein and/or in any ather documentation shall be construed to have the same meaning as the words

*Tander” or “Tendersr’. Page 4
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5.9.

Conditions of Contract: PA-10 (FM)

DURATION

The rights and obligations of the Parties to this Contract shall commence on the Commencement
Date.

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the Contract
Perlod, unless It is extended In terms of clause 3.3.

The terms or duration of the Contract may be extended as a result of bona fide negotiations betwsen
the Parties. No extension of term or duration of the Contract shall however be valid uniess the terms
and conditions of such extenslon has been reduced to writing and signed by the authorised
representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall give access fo or supply the Service Provider with:

4.1.4 Al relevant, avallable data and Information required and requested by the Service Provider for
the proper execution of the Services; and

4.1.2 Such aselstance as shall reasonably be required by the Service Provider for the execution of
Its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing hie cbligations, comply with the Service Manager's written
instructions on any matter relating to the Services.

The Service Provider shall take Instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

The Service Provider shall not have the power of attorney or authority to enter into any contract or to
otherwise bind or incur liability on behalf of the Employer, save where prior written authorisation has
been obtalned.

The Service Provider shall ensure that It, its employees, agents and representatives have the relevant
experience and capaclty necessary for rendering of the Services with the reasonable degree of skill
care and difigence that may be expected of professionals providing services similar to the Servicss.

Should any member of the Service Provider's team, in the opinlon of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the
Services, or whose presence on the Facilities is otherwise consldered by the Service Manager, or
occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, In wr‘ltlng
and together with reasons therefor, request that such person be removed. Such person shall not
again be employed on the Services without the prior writien consent of the Employer.

The Service Provider undertakes to effect such removal, as referred to In 5.5 above, within a day of
receipt of the Employer's written request.

The Service Provider shall ensure that reasonable levels of care and responsibliity are exercised
when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the Facillties
clean and in a safe condition.

Notwithstanding anything herein contained to the contrary, It is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship between
the Partles and the Service Provider or his employees shall therefore not be entitied to any benefits to
which the employees of the Employer may be entitled.

Any referencs to words "Bld” or Bidder" hereln and/or in any other documentation shall be construed to have the same meaning as the words
“Tender" or “Tenderer". Page 5 of 18
For internal & Exteral Use Effective date 1 September 2005 Verslon:1.0
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6. SERVICE MANAGER

6.1. The Service Manager shall administer the Contract on behaif of the Employer in accordance with the
provisions of the Contract.

8.2.  The Serice Manager may delegate any of his powers and authority and may cance! such delegation
on the prior written notification therecf to the Service Provider. '

6.3.  Such delegation shall continue in force untii the Service Manager notifies the Service Provider in
writing that the delegation is terminated.

6.4. The Service Provider may at any time, prior to giving effect thereto, refer any written order or
Instruction of the Service Manager's delegatee to the Service Manager who shal! confirm, reverse or
vary such order or instruction.

T. SECURITY

7.1.  The Senvice Provider shall provide to the Employer security in the amount and in the form set outIn
the Contract Data and any expenditure incurred In dolng so shall be borne by the Service Provider.

7.2 Should the Service Provider fall to select the security to be provided or should the Service Provider
fall to provide the Employer with the selected securlty within 21 days from Commencement Date, It
shall be deemed that the Sarvice Provider has selected a security in the form of a retention of 2.5 %
of the Contract Sum (excl. VAT).

8. SECURITY CLEARANCE

8.1.  Inthe event of security clearance becoming necessary, the Service Provider, any subcontractors and
all human resources utilized by the Service Provider undertake to undergo security clearanca, for
which purpose the necessary forms wiil be made available to the Service Provider at the relevant tme
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Faclilties to render the
Services.

B.2. it is required that ali persons engaged In the rendering of the Services shall be easly identiflable and
where required, security cleared.

9. CONFIDENTIALITY

9.1. The Sarvice Provider undertakes to keep any and all information, of whatever nature, relating to the
Contract or which he becomes privy to due to his presence at the Facilities, strictly confidentlal and
such shall not be sold, fraded, published or otherwise disciosed to anyone in any manner whatsoaver
inciuding by means of photocopy or other reproduction, without the Employer's prior written consent '
As disciosure or improper use of the confidentlal information, without the Employer's prior written '
consent, will cause the Employer harm:

9.1.1 the Service Provider shall be liable for any loss or damages suffered by the Employer and
shall indemnify the Employer against any claims by third parties as a result of such
unauthorised disclosure or use thereof , either in whole or in part; and/or

9.2.1 the Employer shal be entitied to cance! the Contract

9.2. The Service Provider shali be entitled to disciose such confidentlal information to the following
persons, who have a clear need to know interest, in order to assist with the rendering of the Sarvices
on the Contract:

9.2.1 employees, officers and directors of the Service Provider; and

9.2.2 any professional consultant or agent retained by the Service Provider for the purposs of
rendering the Services, provided that the Identity of such consultant or agent Is made known
io the Employer in writing and the Employer acknowledges in writing that the confidentiai
information may be disclosed to such person.

Any referance to words "Bid" or Bldder" herein and/or In any other documentation shall be construed to have the same meaning as the words

*Tender" or "Tenderer”, p
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13.2.
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Conditions of Contract: PA-10 (FM)

The Service Provider shall be responsible for ensuring that all persons to whom the confidential
information is disclosed under this Contract shall keep such information confidential and shall not
disclose or divulge the same to any unauthorised person.

The confidential Information shall remain the property of the Employer and the Empioyer may demand
the refurn or destruction thereof, at the cost of the Service Provider, at any time upon giving written
notice to the Service Provider. Within ten (10) days of receipt of such notice, the Service Provider
shall return all of the originat confidential Information and shall destroy all coples and reproductions
{both written and electronic) in its possession or in the possession of persons to whom it was
disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one another
and any amblguity In or discrepancy between them shall be explained and, If necessary, rectified by
the Service Manager who shall thereupon issue to the Service Provider a written explanation giving
detalls of the adjustments, if any, and a written instruction directing what Service, If any, Is to be
delivered.

INSURANCES

It Is the responsiblity of the Service Provider to assess his risks on this project and to ensure that he
obtains and malntains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Dats, with an
acceptable health and safety plan and such other Information required in terms of the Occupational
Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other date as
maybe specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Provider shall be given access to the Facliltles or
portions thereof, only after the provision by the Service Provider of an acceptable health and safety
plan and of security clearance being obtained in terms of Clauses 12.1 and 8.1 respectively.

The Service Provider shall be given access to the Facilltles or portions thereof and shall render the
Services in accordance with Its programme, referred to in clause 13 or after the receipt by him of a
written instruction to this effect.

If the Employer falls to give the Service Provider access to the facility or any portion thereof for any
reascn other than default by the Service Provider and the Service Provider suffers additional costs as
a result thereof, the Service Provider shall be entifled to make a claim therefor provided that the
Service Provider Is able to prove his claim and that he has taken ail reasonable steps to mitigate the
additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date
a realistic programme and a cash flow for the dellvery of the Services. The programme shall describe
and detail the order in which the Services are to be rendered and shall be subject to the approval of
the Service Manager, which written approval shall not be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish the
Employer with any documents or information, of whatever nature, in support of the programme and/or
in relation to the manner n which the Services are to be rendered and/or the resources to be supplied
and used in the rendering of the Services and/or progress of the varlous parts of the Contract; and/or
a detalled cash flow forecast. '

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or
as clrcumstances may require.

Any reference to words "Bid" or Bldder" herain and/or in any other documentstion shall be construed to have the same meaning as the words
"Tender" or “Tenderer”. Page 7 of 18
For Internai & External Use Effectlve date 1 September 2006 Version:1.0
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14.1.
14.2.
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15.2.
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16.1.

16.2,

16.3.

16.4.

16.5.

16.6.

1.
17.1.

17.2.

17.3.

17.4.

Conditions of Contract: PA-10 (FM)

Agreement to the programme by the Service Manager or any adjustment thereto will not alter the
responsibliifies of the Service Provider in terms of this Contract. '

SUBCONTRACTING

The Service Provider may subcontract any part of the Services at Its discretion. The subcontracts
shall incorporate the applicabie terms, conditions and requirements of this Contract.

Subcontracting by the Service Provider shall not be construed as relieving the Service Provider from
any obligations under the Contract or imposing any liability on the Empioyer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider undertakes to obtaln the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other person.

The Service Provider further indemnifies the Empioyer against any claim or action {including costs on
an attorney and client scale) caused by or arising from the fallure to obtain such consent.

COMPLIANCE WITH LEGISLATION

This clause applies to legisiation emanating from national and provincial government as well as that of
any local authorities In whose area of jurisdiction the Facllities fall and which have a bsaring on the
delivery of the Services and Facliities under this Contract.

All the applicable legislation, which does not specificaily allow discretion in respect of compilance by
the Employer, shall be followed exactly as intended by such legisiation regardless of any Instructions
verbal or In writing, to the contrary. '

Should any applicable legislation allow discretion In respect of compliance by the Employer it shall ba
followed exactly as intended by the relevant iegisiation as if no discration is allowed until such time as
specific Instructions in writing are issued to the Service Provider by the Service Manager.

The Service Provider shall in the provision of the Services comply with the provislons of, and give all
notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of any
leglslation or Imposed by any other body or person. The Service Provider hereby indemnffies the
Employer agalnst any liability for any breach of the provision of this clause.

It Is the responsibiilty of the Service Provider to obtain the consents, permissions and/or permits
referred to in Clause 16.4, in the provision of the Services. '

The Service Provider shall not have a clalm against the Employer, and the Employer shall not be
liable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to
Clause 16.4.

REPORTING OF INCIDENTS

in addition to the above, the Service Provider shall, as soon as possible, notify the Employer In writing
of any incldents at the Facllities, which resulted or could have resuited in damage to propsrty or injury
or death to persons,

The Service Provider shall verbally notffy the Service Manager of any of the incidents referred to In
17.1 immediately after the occurrence thereof.

The Service Provider shall follow up the verbal notification referred to In 17.2 with a detalled writien
report on such Incidents to the Service Manager within the time frame Indicated by the Service
Manager, but In any event within 48 hours of the incldent.

The written report referred to in 17.3 shall provide for all incidents, which resulted In Injury, death or
damage to property.

Any reference to words "Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
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The Service Provider shall notify the Employer immaedlately, on becoming aware of the Contract
requiring him to undertake anything that is iliegal or impossible

NUISANCE

The Service Provider shall deliver the Services in a manner that shall not cause unnecessary noise
nuisance, or hinder the normal activities In the Facilities. '

The Service Provider hereby indemnifies the Employer against any liabllity arlsing out of the Service
Provider's non-compilance with his obligations in terms of Clause 18.1.

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer's specification; good industry practice and the Service Manager’s written
instructions and shall be suitable for the purpose intended.

The Service Provider shall, In accordance with the Scope of Works or ff instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the
sultablity of materials or equipment to be used.

The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himself or, If so Instructed by the Service
Manager, for the purposes of tests to be performed by any other person.

All costs for tests carried out shall be deemed to be included in the Service Provider’s prices

Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

URGENT WORK

The Employer may, by ltself or through ancther service provider, effect any remedial or other repair
work which becomes necessary due to no act o omission on the part of the Service Provider.

If the remedial or repair work became necessary due to an act or omission on the part of the Service
Provider, its employees, agents or representatives, the Service Provider shall effect such remedial or
repair work at lts own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives and the Service Provider refuses to or Is
not avallable or able to effect such remedial or repair work, the Employer may effect such remedial or
repalr work efther by itself or through another service provider.

If the Employer effects the remedlal or repalr work in terms of 20.3, then the Employer may recover
such costs, losses or damages from the Service Provider or by deducting the same from any amount
still due under this Contract or under any other contract presently or hereafter exlsting between the
Employer and the Service Provider and for this purpose all these contracts shall be considered one
indivisible whole.

INDEMNIFICATIONS

The Service Provider shall be liable for and hereby indemnifies the Employer against any liablity
clalm, demand, loss, cost, damage, action, sults or legal proceedings whether arising in commor; jaw
or by statute consequent upon:

21.1.1 personal injurles to or the death of any person arising out of, related to, occasioned by
attributed to, or in the cause of or caused by the rendering of the Services; '

21.1.2 loss of or damage to any movable or immovable or personal property or property conti
io the Fadilities whether belonging to or under the control of the Employe? orp an;’ othnelrg:::;
or person arising out of, related to, occasioned by, attributed to, or in the cause of or caused
by reason of the rendering of the Services;

Any reference to words "Bid" or Bidder” herein and/or in eny other documentation shall be construed to have the same meaning a& the words
“Tender" or “Tenderer". Pagae 8 of 18
For Internat & External Use Effective date 1 September 2005 Version:1.0



B DL 1y
: HIPURLE OFSOUTHANEA

21.2.

22.1.

22.2.

223.

22.4.

22.5.

22.6.

2217.
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23.2,

23.3.
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23.6

[

Conditions of Contract: PA-10 (FM)

21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect of any
materials parts, work-in-process or finished work furnished to, or in respect of which any
payment has been made by the Employer.

The Employer accapts liabllity for all acts or omissions of its employees, agents or representatives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of addltions
omissions, or substitutions. '

No variation by the Employer of whatever nature shall vitlate the Contract.

Any Services required by the Empioyer outside of the Services as referred to in the Scope of Works
will be regarded as belng identifled Projects and shall be dealt with under clause 23 and shall be
executed as a variation order.

The Service Provider shall Inform the Employer of any Instructions that are deemed to ba Additionai
Services prior to such instructions being executed.

Additional Services will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

If no prior written authorisation, as required In 22.5 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Add!tional Services so executed, and the Servics Provider
agrees that It shall not have a clalm for payment for such Additional Services.

The Additional Services will be valued at the rates In the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be Identified
Projetts prior to such Instructions being executed.

The Employer Is not obliged to engage the services of the Service Provider on Identifled Projects. The
Employer may, by Itself, through another service provider or through the Service Provider sffect the
services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

If no prior written authorisation, as required In 23.3 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Identifled Projects so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Identified Projects.

in respect of the Identified Projects, the written instruction referred to in 23.3 shall:

(8) describe the services/works required to be executed by the Service Provider under the
Identified Project;

(b) state the due commencement and completion dates of the relevant Identified Project;
(€) state the total cost of the relevant Identified Project as agreed to between the Parties; and

(d) any additional requirements, conditions of contract and/or restrictions, other than those
already stated in the Contract, that will be applicable.

Within 14 days of recelpt of the written instruction referred to in 23.5, the Service Provider shall
furnish the Employer with a realistic programme and a cash flow for the relevant identifled Project as
required in 13.

Any reference to words “Bid" ot Bidder" herein and/or in any other documantation shail be construed to have the sa B
"Tender” or "Tenderer”. g:g:‘:gfgﬁaas tha words
For Internal & External Use Effective date 1 September 2005 Varslon:1.0



PIUEIL Vonde s
_I'_._._.———

R scomamen, Conditions of Contract: PA-10 (FM)
237 Where an Identified Project comprises services/works that are of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, i
shall be valued et such rates.

238 Where an identified Project comprises services/works that are not of the same or similar character
executed under the same or simfiar condltions as those to which the rates in the Pricing Data apply, it
shall be valued at market reiated rates o be agreed to In writing between the Employer and the ’

Service Provider and In advance of executing the identifled Project. Faliing agreement, the rates
applicable shall be as determined by the Employer.

230 [ the Service Provider falls to complete the Identtfied Project by the completion date specified in the
written Instruction referred to in 23.3, then the Servica Provider will be liable for a penaity, at the rete
stated in the Contract Data, for every day that fapses from the due completion date of the relevant
Identified Project to the date of the actual completion of such ldentifled Project.

23.10 If the Identified Projects are delayed by variations, omissions, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclemant weather, any substantial increase in provislonal quantities or any other cause
beyond the Service Provider's control, including delays caused by the Employer, then the Service
Provider ghall be entitled to apply In writing within 21 days of the cause of delay arlsing to the Service
Manager for extenslon of the due completion date of the relevant Identified Project stating the cause
of delay and perlod of extension applied for.

2341 If during the period for completion of the Identified Project or any extension therecf abnormal rainall
or wet conditions occur, the formula below shall be used to calculate separately the delay for each
calendar month or part thereof. it shall be calculated each month during the period referred to hersin
above, or until the issue date of the ceriificate of completion for the relevant Identifled Project
whichever is the shorter pericd. The delay calculated for a given month shall be used to detar'mine the
interim extension of time granted for the month. At the end of the applicable perlod referred to above
the aggregate of the monthly delays will be taken into account for the final determination of the totel '
extenslon of time for the Contract:

V = (Nw— Nn) + (wa- Rn)

Vv =  Delays due to rain in calendar days in respact of the calendar month under consideration.

Nw = Actual number of days during the calendar month on which a rainfall of Y mm or more per
day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn =  Average number of days In the relevant calendar month (as derlved from existing rainfall
records provided in the project specifications) on which a ralnfall of Y mm or more per day
has been recorded.

Rn =  Average rainfall in mm for the calendar month, as derived from the rainfall records
supplied In the project specifications.

X = 20, unless otherwise provided in the project specifications.

Y = 10, unless otherwise provided in the project specffications.

The total delay that will be taken into account for the determination of the total extension of time for
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But i
the grand total Is negative, the time for cornpletion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed (Nc — Nn) calendar days
where Nc = number of days calendar days in the month under consideration '

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the average
number of days during which rainfall equals or exceeds Y mm per day.

Any reference to words sgid" or Bidder" herein and/or in any other documantation shall be construed to have the same meaning as the words

*Tender" or "Tenderer’. Page 11 of 18
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Conditions of Contract: PA-10 (FM)

The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfall does not equal or exceed Y mm per day, but
when wet condltions prevent or disrupt work. '

This formula does not take into account any flood damage, which could cause further or concurrent
delays and which should be treated separately In so far as extenslon of time is concerned.

Accurate rain gaugings shall be taken ata sultable polnt on the site daily at 08:00 unless otherwise
agreed to by the Service Manager, and the Contractor ghall, at his own expense, take all necessary
precautions to ensure that the rein gauges cannot be interfered with by unauthorized persons.

Information regarding existing rainfall records, if avallable from a suitable rainfall station near the site
wili be supplied in the project specifications, together with calculations of rain delays for previous '
years in accordance with the above formula. The average of these delays will be regarded as normal
rain delays which the Contractor shail accommodate In his programme, and for which no extension of
time will be considered.

Upon receipt of such written application, referred to in 23.10, the Employer may In writing ext
due compietion date of the relevant identified Project by a period to be detarml!lcned by thg Emepr;gy?re or
may refuse to extend the due completion date of the relevant Identified Project. The due completion

date of an Identified Project may not be extended beyond the end of the Contract Period stated in the
Contract Data.

Any decision glven by the Employer, in terms of 23.12, shall be final and binding on the Partles.

Should the Service Provider fail to apply in writing for an extension of the due completion date of the
relevent identified Projects within the 21 days referred to in 23.10, or should the Employer not grant
an extenslon of the due completion date then the due completion date stipulated in the relevant
written Instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
liability to pay the penaity stipulated in 23.9 or from specific performance of the service/works within
the perlod in the relevant written Instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such time or times and In such manner as the Service Manager shall
order and shall, during such suspension, properly protect the Services so far as Is necessary.

If the Service Provider Is instructed In writing by the Service Manager to suspend any or all of the
Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension all penalties applicable to that Service will be walved. Should the Service Provider suffer
any addltional costs resulting from such suspension, the Service Provider shall be entitied to make a
ciaim therefor provided that the Service Provider shall prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other than an instruction
by the Employer to suspend the Services in terms of clause 24.1, the Empioyer shall not be liable for
any claim of whatever nature, including a clalm for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, If the Service Provider in rendering
any of the Services required under the Scope of Works, as amended from fime to time,

25.1.4 delays in performing any of the Services;
25.1.2 falls to perform any of the Services;

25.1.3 falls to perform any of the Services to the standard required in the Scope of Works, as
amended from time to time. '

The performance deduction shail be calculated in accordance with the formula detailed in the Scope
of Works.

Any reference to words "Bid” or Bidder* herein and/or In any other documentation shail be construed to have the same meaning &s the words

*Tender” or "Tanderer”. P
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The Sarvice Provider shall not be liabie for a performance deduction, If the Service Provider Is unabie
to perform duse to no fault of his own, his empioyees, agents or representatives. '

PAYMENTS
The Service Manager wii evaluate the Service Provider's performance on a monthly basis.
The Service Provider shall submita monthly certificate taking Into account the following:

26.2.1 the assessment of the Services rendered during the.assessment month, Inciuding routine
services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated In the Contract Data; and
28.2.5 VAT. Vat wili be Indicated separately in all documents.

If the Service Provider elects a security of 2,5% retention, or a 1,26% cash and 1,25% retention, then
5% of all moneys (excl. VAT) In the monthly certificate assessed by the Service Manager as be;i'ng
due to the Service Provider will be retained untll such time as the amount retalned equals 2.5% or
4,25%, whichever is applicable, of the Contract Sum (excl. VAT)

The monthly certificate shall be supported by a detalled report substantiating the Services rendered at
each Fadility during the month under assessment.

The monthly certificate shall be assessed by the Service Manager. If the Service Manager agrees
with the certificate, he will issue a statement within 14 days of the recelpt of the certificate taking into
account Inter alia the following: '

(4h] dedtictions for penaltles;

(2) deductions for overpayments;
(3) deductions for retention

(4) deductions for damages.

The Service Provider shall, on receipt of the statement referred to in 26.5, issue fo the Employer a tax
involce In the amount reflected In the statement. The Employer shail effect payment to the Service
Provider within 16 days of receipt of the tax invoice.

If the Service Manager does not agree with the certificate issued by the Service Provider In terms of
Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate, Issue a statement
in the amount to which the Service Manager agrees and shall give reasons for rejecting the balance
of the claim Indicated In the statement.

The Setvice Provider shall furnish the Employer with a tax invoice in the amount indicated in the
statement referred to in Clause 26.7.

With regards to the claim in dispute, the Service Provider may, within 14 days of the Service Manager
issuing the statement referred to in 26.7, submit a revised certificate or a justfication for his claim or
declare a dispute In terms of 34.

If It is later resolved that the amount in dispute or any part thereof Is owing to the Service Provider, the
Employer shall be liable for Intarest thereon from 30 days after the Issue of the relevant monthly '
certificate referred to in 26.2 until the date of payment at the Interest rate determined from time to
time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance Management Act
1999 {Act 1 of 1998), as amended. '

Al the work shall be evaluated in accordance with the provisions of the Pricing Deta,

Any reference to words "Bid" or Bidder herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender" or “Tenderer’. Page
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2612 In assessing the quality of the work presented by the Service Provider, the Employer may enlist the
assistance of third persons. In assessing the work the third person shall act reasonably. The selection
of such third persons shall be In the absalute discretion of the Employer and the Service Provider
shall ablde by such selection.

26.43 Anyand all exira costs incurred by the Service Provider, resulting from the Service Provider having to
address and/or rectify queries arising from a claim submifted in respect of work done, shall be for the
account of the Service Provider.

27, RELEASE OF SECURITY

271  If the Service Provider has fumished a security by way of a variable guarantee of 2.5% of the Contract
Sum (excl. VAT), the security will be reduced and be released In accordance with the provisions of
such variable guarantee. '

272 If the Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the Co
Sum (excl. VAT), then the security will be released as follows: e Contrct

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Perlod;

27.2.3 the remaining retention shall be released within 30 days of the issue of the Cerlificate of
Completion.

27.3 i the form of security selected 1s:

(a) aretention of 2.5% of the Contract Sum (excl. VAT); or
(b) a1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.4 annually in equal portions, subject to 27.3.2 and 27.3.3;

97.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Compietion.

28, OVERPAYMENTS

281 If any overpayment of whatever nature Is made to the Service Provider, the Service Provider shall be
obliged fo repay such amount to the Empioyer and the Employer shall be entitled to deduct such over
payment from any amount due to the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitled to
claim Interest on any and all overpayments made to the Service Provider at the rate prescribed, from
time to fime, by the Minister of Finance in terms of section 80 {1)(b) of the Public Finance '
Management Act, 1928 (Act 1 of 1909}, as amended.

29, COMPLETION

281 At the explry of the Service Period the Service Manager shall furnish the Service Provider with a
written list of Employer's Assets and Data handed over at commencement of tha Contrect and
accumutated during the Contract Period.

202 Atthe expiry of the Contract Perlod, the Service Manager shall issue to the Service Provider a
Certificate of Completion.

203 Upontheissueof a Certificate of Completion, uniess otherwise provided in the Contract:

Any reference to words "gid* of Ridder” harein andfor In any other documentation shall be constiued to have the same meaning as the words
~Tender* or “Tendsrer". Pagse 14 of 18
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Conditions of Contract: PA-10 (FM)
20.3.1 The Guarantee shall be returned, if applicable.
29.32 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.
ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned
delegated, or otherwise transferred, by elther Party to any person outside of the Service Provic'.ier and
the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as & principal and not as an agent of an undisclosed principal.
INDULGENCES

No extension of time, latitude or other induigences which may be given or aliowed by slther Party to
the other shall constitute a walver or alteration of this Contract, or affect such Party’s rights, or prevent
such Party from strictly enforcing due compliance with each and every provision of this Confract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice, recommendations and
reports coliected, furnished and/or compited by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer, unlless
otherwise stipulated In the Contract, within ten (10) days of request therefor, but In any event on the
termination and/or cancellation of this Contract for whatever reason. The Service Provider
relinguishes Its retantion or any other rights to which It may be entitled.

The copyright of all documents, recommendations and reports compiled by the Service Provider
during the course of and for the purposes of finalising Services, and the Contract as a whole, will vest
in the Employer, and may not be reproduced or distributed or made available to any person outside
the Employer's service, or to any institution in any way, without the prior written consent of the
Employer. The Empioyer shall have the right to use such material for any other purpose without the
approval of, nofification o or payment to the Service Provider,

The copyright of all electronic aids, software programmes etc. prepared or developed in terms of this
Contract shall be vested in the Empioyer, who shall have the right to use such materlal for any other
purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or material to the Employer, the devel

which has not been at the expense of the Employer, copyright shall not bepvessr?ed in the Er:glrgxrt !
The Service Provider shall be required to indicate to which documents and/or materials this provlsion
applles.

The Service Provider hereby indemnlfies the Employer against any action or claim that may be
instituted against the Employer and for any damages suffered or legal costs (including costs on an
attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or any
other intellectual property fight in connection with the work outiined in this Contract.

All informatlon, documents, recommendations, programmes and reports collected or compiled must
be regarded as confidential and may not be communicated or made availabie to any person outside
the Employer's service and may not be published either during the currency of this Contract or after
termination thereof without the prior written consent of the Employer,

BREACH OF CONTRACT

in the event of a breach by the Service Provider of any of the terms and conditions of this Contract,
the Employer shall Izsue a notice of non- compliance requiring compliance within 10 (ten) days. In the
avent that the Servica Provider falls to remedy such breach on expiry of the notice period then the
Employer shall without prejudice to any other rights that it may have, be entitled to Sierolse any or all
of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

Any reference to words “Bid" or Biddar" herein and/or In any other documentation shall be construad to have the same meaning as the words
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Conditions of Contract: PA-10 (FM)
3312 To terminate this Contract without prejudics to any other rights it may have;
33.1.3 Tosuspend further payments to the Service Provider;
3314 To appoint other service providers fo complete the execution of the Services, in which event

the Service Provider shall be held liabie for costs Incurred In connection with and arising from
the appointment of such a service provider as well as damages suffered.

The Service Provider agrees o, within ten (10) days of written reguest from the Employer, glve
access to and to make available all Information, documents, programmes, advice, recomrhandations
and reports collected, furnished and/or compiled by them to enable the Employer to assume
responsibllity for and the benefit of the project as a whole.

in the event of breach by the Employer of the terms and conditions of this Contract, and in the event
of the Employer remaining In breach after ten (10) days' written notice calling for rectification of the
breach, the Service Provider shali be entitled to:

33.3.1 enforce strict compllance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by dellvering written notice to the Employer to that effect to
that such breach is of a material term of this Contract. ye the extent

STOPPAGE ANDI/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any
part thereof, at any stage of completion. '

The Employer shall have the right to terminate this Contract without prejudice to any of its ri
the occurrence of any of the following acts: Y rights upen

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

34.22 on commencementof any action for the dissolution and/or liquidation of the Service Provider.
except for purposes of an amalgamation or restructuring approved in advance by the ’
Employer in writing;

34.2.3 i the Service Provider receives & court order to be placed under judicial management of to
commence liquidation proceedings that Is not withdrawn or struck out within five (5) days;

34.2.4 If the Service Provider informs the Employer that it intends to cease performing its obligati
In terms of this Contract; pe g its obligations

34.2.5 K the Service Provider informs the Employer that itis incapabie of completing the Services as
described; or

34.2.6 If in the opinion of the Employer the Service Provider acted dishonestly;

The Employer reserves the right fo, even in the absence of breach or the events referred to in 34
terminate this Contract at any time, by giving one (1) calendar month written notice to the Servlca'
Provider.

Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume or
reinstate the Services are not ssued within twelve (12) months of the instruction; or

34.4.2 ff instructions, necessary for the Service Provider to continue with the Services aftera
stoppage instruction, are not received from the Employer within three (3) months after such
instructions were requested by the Service Provider.

Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by elther of the Parties due to reasons not atirlbuted to the Service Provider: '

Any reference to words Bid" or Bidder* herein andfor in any other documantation shall be construed to have the same meaning &s the words
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Conditions of Contract: PA-10 (FM)

34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorily completed, caiculated in accordance with the agreed rates.

34.52 Invoices for work done shall be submitted fo the Employer within three (3) months after the
termination of the Contract, falling which the Employer will not bs obliged to pay same.

34.5.3 The Service Provider shall not be entitied to advance right of retention or any similar right if
this Contract is terminated and specifically agrees to, within ten (10) days of written request
from the Employer, glve access to and to make available ali information, documents
programmes, advice, recommendations and reports collected, furnished and/or com'piled by
them to enable the Employer to assume responsibillty for and the benefit of the Contraci as
whole.

DISPUTE RESOLUTION

in the event of a dispute, the Parties shall sndeavour o resolve such dispute through negotiation, in
good faith, '

If the Pariies fall to resolve a dispute through negotiation as mentioned in 35.1, within 14 days of a
dispute being declared, the Parties may by written agreement refer the matter io mediation.

The mediator shall be a person agreed to by the Parties, falling agreement, the President: South
African Facllities Management institute shall nominate the mediator,

Whether or not mediation resolves the dispute and Irrespective of the outcome of thereof, the Parties
ghall bear thelr own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The med!ator and the Partles shall, before the commencement of the mediation
agree on a scale of fees on which the mediator's fees will be based, '

The Parties shall appoint the mediator within 21 days of agreeing to mediate.

On appointment of the mediator, the Parties shall jointly with the mediator decide on the proced
be foliowed, representation, dates and venue for the mediation., procedurs to

If the dispute or any part thereof is settled, the agreement shali be recorded by the mediator and
signed by both Partles. The agreement shall be binding on the Partles to the extent that it correctly
records the Issues agreed upon betwsen the Parties.

If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.

If the mediator or any Party, at any fime during the mediation process, Is of the opinion that the
mediation will not resolve the dispute, then he may In writing stop the medilation process. The dispute
may then be dealt with in terms of 35.8.

Notwithstanding anything else herein contained to the contrary, it is agreed that Irrespective of the fact
that the dispute Is referred to negotiation, mediation or litigation In court, the declsion of the Employer
on the dispute involved will immediately be given effect to by the Service Provider and the Service
Provider shall proceed with the Services with all diligence unless the Partles agree otherwise in
writing.

GENERAL

This Is the entlire Contract between the Parties and may only be amended K reduced to writing and
signed by the duly authorised representatives of both Parties, wheraafter such amendments will take
effect.

The Contract shall be governed by, construed and interpreted according to the law of the Republic of
South Africa.

DOMICILIUM CITANDI ET EXECUTANDI

Any reference to words "Bid* or Bidder" herein andfor in any other documentation shall ba construed to have the seme meaning as the words
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371  The domiclium cltandi et executandi of the Partles for all purposes arising from this Contract for the
’ gervice of notices and legal process shall be as specified by the Parities In the Contract Data.

272  Each of the Parties shall be entitled at any time by way of written notice to the other Party, to change
its domicllum citandi et executandi to another physical address.

37.3  Any nofice In terms of the conditlons of the Agreement must either be:
37.3.1 delivered by hand during normal business hours of the recipient: or
37.3.2 sent by prepaid registered post to the address chosen by the addressee.

374  Anotice in terms of the provisions of this Agreement shall be consiclered to be duly received:
37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it
was posted, unless the contrary is proved.

37.5 Notwithstanding anything to the contrary contained or implied in this Agreement, the written notice or
communication actually received by one of the Parties from the other, including by way of facsimile
transmission, shall be adequate written notice or communication to such Party.

37.6  Any notice, request, consent, or other communication mads between the Parties pursuant to the
Contract shall be In writing and shall be deemed to have been made when dellvered In person to an
authorized representative of the Party to whom the communication is addressed, or one day after
being sent by facsimlie to such Party at the number specified In the Contract Data or one week after
belng sent by registered post to the addressee specified In the Contract Data.

Any reference to words "Bid” or Bidder" herein and/or In any other documentation shall be construed to have the same meaning as the words
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PA-11: BIDDER'S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethice
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed In the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder's declaration

24 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controiling interest (1) in the enterprise, employed by the state?

YES /NO
2.1.1 If so, fumish particulars of the names, individual identity nhumbers, and, if applicable,

state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having & controlling interest in the enterprise, in

table below.
[Fill N_am_e__ - 1Tik-!"_ﬂtvﬂl“’lbl*l' | Name of State Instltutio:; 1_
/I .
"_______I___ ___i = I
. B (P E—
. -
I
 ——— -
— |

(1) the power, by one pexrson or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decislons of the enterprise.

Any reference to words “Big" or Bidder" herein andfor in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer. Page 1 0f 3
For External Use Effective date 5 July 2022 Version: 2022/03
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2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

2.2.1 Ifso, fumnish particulars:

23  Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES /NO

2.3.1 If so, furnish particulars:

3 DECLARATION

I, the undersigned, (NAMB)....c.cuvrreersrmresissimnin i s e
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

3.1 | haveread and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arangement with any competitor.
However, communication between partners in a joint venturs or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications
prices, including methods, factors or formulas used to calculate prices, markei
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

35 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words "Bid" or Bidder" herein and/or in any other documeniation shall ba construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effactive date 5 July 2022 Verslon: 2022/03
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| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
impesition of administrative penalties in terms of section 59 of the Competition Act No
80 of 1998 and or may be reported {0 the National Prosecuting Authority (NPA) for
criminal Investigation and or may be restricted from conducting business with the
public sector for a period not excoeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| GERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| AGGEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed lo have the same
meaning as the words “Tender" or “Tenderar”. Page3of 3
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name aend registration number, If appifcable, of the Enterprise)

Held at {place)
on (date)
RESOLVED that:

1.

The Enterprise submits a Bid / Tender to the Depariment of Public Works In respect of the following project:

(Project description B psr Bid / Tendar Documnent}

Bld / Tender Number: (Bid/ Tender Numnber as par Bld / Tender Document)
2. *Mr/Mrs/Ms: _ =
in *histher Capacity as: (Position In the Enferprise)

and who will sign as follows: _

be, and Is hereby, authorised to sign the BId / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bld / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name

Capacity

ol

g
|

Stgnature

a e

O’!|0‘I

q

| 12

13
14

15

16

Any referance to words *Bid" or Bldder" hereln and/or In any ovther docu

words "Tender” or "Tenderar”.
For extemnal use

mentallon shall be constued to have the same meaning as the

Paga 1 of 2

Efeclive date 20 September 2021 Verslon: 1.4
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e 5 vt PA-15.1: Resolution of Board of Directors

17 | |

_18 4{ ’
19 B

20 | |

The bidding snterpriss heraby sbsolves the Department of Public Works from any Hisbilly Whelsoever that may arlse as a result of
document being signed. may arlse as a result of this

Note: ENTERPRISE STAMP

— - - ..‘

1. *Delate which iz not applicable.

2. NB: This resclution must, where possible, be signed by all
the Directors / Members / Pariners of the Bidding
Entarprise.

2. Inthe event that paregraph 2 cannol be compfiad with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares/ ownership of the
Bldding Enterptise (altach proof of sharehoiding /
ownershlp hersio).

4. Direclors / Members / Pertners of the Bidding Enterprise
may alternatively appoint & persan lo slgn this document
on behaif of the Bidding Enterprise, which person must be
so authorized by way of a duly complefed power of
alloney, signed by the Directors / Members / Partners
holding a mejority of the sheras / ownership of the Bldding
Enterprige (proof of shareholding / ownership and power |
of atiorney are o be attached herelo).

5. Should the number of Directors / Members / Pariners |

axceed the space avellable ahove, addifionel names end

signelures must be supplied on a separate page.

Any referance to words *Bid” or Bidder” herein and/or In any other documentation shail b consined to have the sama meaning es the

words "Tender” or “Tenderer". Page 2 of 2
For sxternsl use Effective date 20 September 2021 Varsion 2021101
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURE S

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if epplicabie, of the Enterprise}

Held at = (place)
on _ (date}
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbsrs, If spplicabis, of the Enferprises formi 5
Venture) - 8 forming the Consortlum/Joint

to the Department of Public Works in respect of the following project:

Project description s per Bld /Tender Document)

Bld / Tender Number: . \sd/Tender Number as psr Bid / Tender Documsni)
2 *MrMrsMS:
In *hisfher Capecityas: === : - {Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in copnection with and relating to
the consortium/joint venture, in respect of the project described under ltem 1 above.

3. The Enterprise accepts jointand several liability with the parties listed under tem 1 above for the due fulfiiment
of the obligations of the joint venture derlving from, and in any way connected with, the Contract to be entered
inio with the Department in respect of the project described under ltem 1 aboya,

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising fro ;
agreement and the Contract with the Department In respect of the project under Itemg1 abrgvtgls loint venfure

Physlical address: e —— R

~_ (code)

Any referance fo words "Bid" or Bldder" herein and/or in any other documentation shall be ©oNttrued to have the same meaning as the

words "Tender” or “Tendsrer” Page 1 of 2
For exlernal use Effective date 20 September 2021 Veraion'g;021°m1
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Postal Address:

Telephone number.

(code)

Fax number:

Capaclty

Signature

PA-15.2: Resolution of Board of Diractors to enter into Consortla or Joint Ventures

|
m|_;|
| |

l

o))

:
|
|
|

-.J

%
|

(]

11

12

3] | |

| 14

.15 J_

The bidding enterprise hereby absolves the Department of Public Works from any {labifity whatscever thal may arise as & resuit of this

document baing signed

Note: |

4. *Delete which ls not applicable. |

2. NB: This resoluiion must, where possible, be signad by alf
the Direclors / Members / Pariners of the Bidding |
Enterptise.

3. Inthe event thatparegraph 2 cennot be complied with, the
resolulion must be signed by Directors / Membere /
Partnera holding a mejority of the shares/ownership of the
Bidding Enterprise (atiach proof of sharaholding / |
ownership herelo).

4. Dirsclors / Members / Pariners of the Bldding Enterprise |
may elternglively appoint a person fo slgn thls decumant
on behalf of the Bldding Enterprise, which person must be |
so autharized by way of a duly completed powsr of
atiorney, signed by the Directors / Members / Parinsrs
hoiding & majorlly of the shares / ownership of the Bidding
Enterprise (proof of sharsholding / ownership and power of
attorney are fo be attached herefo).

| 5 Should the number of Directors / Members / Pertners

excead the space avalleble above, additionel names and
| signatures mus! be supplied on & seperate pege.

—_———

—

ENTERPRISE STAMP

Any reference to words *Bid” or Bidder" hereln and/or In any other documentation shell be construed to have the same meaning as the

words "Tender" or “Tenderer”
For external use

Effective dete 20 September 2021
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered Into a consortium/jint venture to Jointly bid for the project mentioned below:
reglstration numbers, If applicable, of the Enterprises fonn!yng a Consortium/Joint Venture) Uegally corract full namss and

1.

Heldat (placs)

on

(dats)

RESOLVED that:

RESOLVED that:

A.

The above-mentioned Enterprises submit a Bid In Consortium/Joint Veniure to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: == (Bid / Tender Number as per Bid /Tendsr Document)

Any refarance to words "Bld" or Bldder” hereln and/or In any other documentation shall be conslrued {o have the same meaning as the

words "Tender” or "Tendersr”. Page 1 of 3
For exiernal use Effactive date 20 Septambar 2021 Verslon: 2021?01
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MrMrsMs: =

PA-15.3: Special Resolution of Consortla or Joint Ventures

in *his/her Capacity as: ___ S ___ [Position in the Enterprise)

and who will sign as follows: ____ o e

ba, and Is hereby, authorised to sign the Bid, and any and all other documents and/or correspondancs in
connection with and relating to the Bid, as well as to sign any Centract, and any and all documentation
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above. l

_ The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shail conduct
all business under the name and style of: '

. The Enterprises to the Consorium/Joint Venture accept joint and several llabiilty for the due fulfilment of
the obligations of the Consortium/Joint Venture derlving from, and In any way connected with, the Contract
entered Into with the Department in respect of the project described under item A above. '

. Anyofthe Enterprises to the ConsortiumiJolnt Venture intending to terminate the consortium/joint venture-
agreement, for whatever reason, shall give the Department 30 days written notice of such Intention

Notwithstanding such decision to terminats, the Enterprises shall remaln jointly and severally liable fo thé
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under

ltern D above.

No Enterprise fo the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign an
of its obilgations under the consortium/joint venture agreement In relation to the Contract with thg

Department referred to herein.

_ The Enterprisas choose as the domicilium citand! et executand! of the Consortium/Joint Venture for sli
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respact of the project under ltem A above:

Physical address:

Postal Address: o e

Telephone number: ____—————— _

Fexpumber: _

Any referance to words "Bid” or Bidder” hersin andfor in any clher documentaflon shall ba construed o have the same meaning as the

words "Tender” or "Tenderar”
For external use

Effectlve date 20 September 2021 V'::sgi:: :f:



PA-16.3: Special Resoclution of Consortia or Joint Ventures

| N _j_ - c_‘PEfY | | Signature

Name

|
|
|
|
|
|
|
1
|
|
|
|

|m\m
|
|
|
|
|
|
|
|
|
|
|

IFS
e
|
|

|

T
|

|
%

t“"l_‘”
|
|

=
| (=]
|
|

=3 | -
N -
|

14

45 I

nt of Public Works & Infrastructure from any liabillty whatscever thet may arise &s

The bidding enlerprise heraby absolvas tha Departme
a result of this document being gigned.

1. *Delete which Is not applicable.
| 2. NB: This resolution must be signed by gll tha Duly Authorlsed Representalives of the Lagal Entities la the consortiumfoint

vanture submitiing this tender, as named In Hem 2 of Resolution PA-16.2
X nialives of the Legal Entiiles jolning forcss in this |

available ebove, additional names, capaclly and signafures must be supplied on a separate page. ender exossd the space
| 4. Resoiution PA-18.2, duly compleled and signed, fom the separate Enlerprisea who parlicipate in this consortium/joint venture

must be altached fo this Speclel Resolution (PA-16.3).

Should the number of the Duly Authorised Repress

words "Bld" or Bidder” herein and/ar In any other documentation shall be construad to have the seme meaning as the
Page 3 of 3

EFfective date 20 Saplember 2021 Varslon: 1.3
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1. PREAMBLE

In'terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1893), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safaty
Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Client and/or its Agent
on its behalf with the same.

The Client's further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and In line with Construction Regulation 5 as well as
the Health and Safety Plan for the project.

This 'Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its sst of
Regulations can be read In isolation. Furthermore, although the definition of Health and
Safety Spedifications stipulates ‘a documented specification of all health and safety
requirements pertaining to assoclated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legisiation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
refarred to here-in. Despite the foregoing it is refterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope

Rev H&S Spec Guideline Oct 2019 3



and details of any risk associated with any hazard at the construction site, in order to identify
the steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or poinit of departure for the Health
and Safely Plan. The Health and Safety Plan shall include documented 'Methods of
Statement’ (see definitions under Construction Regulations) detalling the key activities to
be performed n order to reduce as far as practicable, the hazards identified in the Risk
Assessment.

The Depariment of Public Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the governance of the Department of Public Works. A very large number of State
employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of
South Africa as well as the National Parliament.

In this a high premium Is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clisnts
and the physical assets of which it is the custodian and may also include the public as well.
The responsibllities the Department and relevant stakeholders have toward ts employees
and other people present in the facilities or on the sites are captured further In this
specification document. These responsibilities stem from both moral, civil and a variety of
legal obligations. The Principal Contractor is to take due cognisance of the above

statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any erors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibliities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought fo-
the attention of the Agent and/or Client.

Rev HAS Spec Guideline Oct 2019 4



2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Reguiations and Safely Standards which were or wil be
promulgated under the Act or incorporated into the Act and be in force or come Into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaning to the project, including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulattions and Safety Standards
which are promuligated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and Is
further obligated to monitor that these measures are structured and applied according to
the requirements of these Health and Safety Specifications.

The purpose of this specification document Is to provide the relevant Principal Contractor
(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work agalnst hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Princlpal Contractor (and his
/her contractor) is fo be briefed on the significant health and safety aspects of the project
and to be provided with information and requirements on Inter alia;

a) Safety considerations affecting the site of the project and its environment:

b) Health and safety aspects of the associated structures and equipment:

c)  submissions on health and safety matters required fromthe Principal Contractor{and
his /her contractor), and

d)  the Principal Contractor's (and his /her contractor) health & safety plan.

Rev H&S Spec Guideline Oct 2019 5



To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupationa] Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction regulation
(2014).

To inform the Principal Contractor that the Occupational Heaith and Safety Act, 1083 (Act
85 of 1993) in its entirety shall apply to the confract to which this specification document
applies. The Construction Regulatlons promulgated on 07 February 2014,

4. DEFINITIONS - The most important definitions in the Act and Regulations
pertaining to this specification document are hereby extracted,

“Purpose of the Act” — To provide for the heaith and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work; to estabiish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors
when preparing their tenders or bids to clients.

“Health & Safety Plan” —~ means a document which is site specific and includes alf
identified hazards, safe work procedures to mitigate, reduce & control the hazards identified
in a project.;

“Agent” — means any person who acts as a representative for a client:

“Client” — means any person for whom construction work is performed:
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“ Construction Health & Safety Agent (SACPCMP)” - The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients
behalf in terms of the construction regulations;

“Construction Work™ is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantiing
of or addition to a building or any similar structure,

(b) the installation, erection, dismantiing or maintenance of a fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, raiway, runway, sewer or water reticulation system or any similar civil
englneering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any
similar type of work;

“Contractor” — means an employer, as defined in Sectlon 1 of the Act, who perfoms
construction work and includes Principal Contractors;

“Contract Amount” Financial value of the contract at the time of the award of the contract
exclusive of all allowance and any value added tax or sales tax which the law requires the
employer to pay to the contractor.

“Practical Completion Coertificates” A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes Intended, although some minor work may
be outstanding.

“Accldent” - means unplanned occurrence that happens due to the unsafe condition and

may cause Injury fo a person, damage to the property, material, plant, equipment and the
environment;
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“Hazard” - means anything including work activities and practices with the potential to
cause harm;

“Risk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site In order to identify the steps needed to be taken to mitigate, reduce
or control such hazards.

Health and Safety File” — means a file, or other record in permanent form, containing the
information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilitiss
5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Fallure on the part of the Client or Agent to
comply with this requirement  will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations,

b) The Chief Executive Officer of the Principal Contractor in terms of Section 18 (1) of
the Act to ensure that the Employer (as defined In the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal
Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/herftheir
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc Inspections and on any
deviations as soon as observed, regardiess of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made

Rev H&S Spec Guideline Oct 2019 8



available to the principal Contractor to become part of site records (Health & Safety
File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardiess of whether the observation was made
during any routine or ad hoc inspection and to ensure  that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

@) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.
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5.12 Required appointments as per the Construction Regulations:-

[Item | Regulation | Appointment Responsibl |
. “ L e Person
1. 3. Application Construction work permit o Client
2. | 51Xk | Principal contractor for each phase or project Cllent
3. 5(6) Construction Health & Safety Agent o Client
4. 7.((c) Contractor I Principal
| | B Contractor
5. 7(3) Contractor S Contracior
6. 8(1) Construction manager S Contracior
7. 8(2) Assistance Construction manager - Contractor |
8. 8(1) Construction supervisor I Contractor
9. 6(2) Construction supervisor sub-ordinates === "Contracior
10. | &(5) Construction Safety Officer B | Contracior |
[ 11. 8(8) Responsible employee
2. 81y "Person to carry out risk assessment Contracior
13. 10(1) Fall protection planner S Contractor
14, 12(1) Temporal work designer T ==
15. 12(2) Supervisor of temporal work operation D
16. | 13(1) | Excavation supervisor o Contradtor
17. | 13(2)(k) Competent person in the use of explosive for excavations | Contractor
| 18. 14(11) Explosives expert T Contrachor
19, | 14(1) Supervisordemolionwork [ CGontracir ‘I
:T 14(2) Scaffold supervisor i :_ [ Contractor
| 21, 16{1) Suspended platform supervisor - Contractor
22, 18(1)a Rope access - Contraclor
23, 19(8)(a) Material hoist inspector " Contractor
24, 20(1} Bulk mixing plant supervisor T | Contractor |
25 | 21(2) Explosive actuated fastening device inspector Contractor
26 21(2Xa) | Explosive actuated fastening device carlridgs, nails and Contractor
[ | stuiis: issuer & coH_ector B |
27. 23 (1) Operator : construction vehicle and mobile plant Contractor m
28. 28 (a) | Stacking and storage supervisor B - Contractor
28. 29 (h) | Fire equipment inspector . T Comatr
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5.2

5.2.1

5.2.2

5.2.3

5.2.4

Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall b® communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined
by the client.

In addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors
and H&S Representatives (‘SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of
hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibllities and
functions of employers and employees respectively. |t views consultants and
contractors as employees of the “owner” of a construction or operational project, the
“owner’ being regarded as the employer.

b) (The position taken by the Construction Regulations is that the “owner”, in terms of

its instructions, operates (has to operate} In the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories
i.e. the Principal Contractor and Contractors.
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7.1

c)

b)

d)

The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction
Reguiations from all contractors on the project site.

RESPONSIBILITIES
Cllent

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project In writing for assuming the role of
Principal Contractor as intended by the Construction Regulations,

The Cllent or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal
Contractor and Contractor for approval.

The Cllent or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Princlpal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals
of at least once every month.

The Client or his appeinted Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commencing or continuing with construction work should
the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

e have failed to have complied with any of the administrative measures raquired
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

¢ have falled to implement or maintain their heaith and safety plan;

» have executed construction work which is not in accordance with their health and
safety plan; or
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7.2

b)

d)

f)

o act in any way which may pose a threat to the healthy and safety of any person(s)
present on the site of the works or In its vicinity, Irrespective of him/fthem being
employed or legitimately on the site of the works or in its vicinity.

Principal Contractor

The Princlpal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a
"Notification of Construction Work™ form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his
Agent accordingly.

The Princlpal Contractor shall ensure that he is fully conversant with the
requirerments of this Specification and all relevant health and safety legistation.

The Principal Contractor will In no manner or means be absolved from the
responsibillty to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations prociaimed under the Act or which may perceivable
be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a sultable and
sufficiently documented health and safety plan based on thisg Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of executlon of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he
has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a illcensed compensation insurer prior to
commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety
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requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tendlerer’s offer is based.)

g) The Principal Contractor shall consistently demonstraxte his competence and the
adequacy of his resources to perform the duties Imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan Is
avallable on site and is presented upon request to the Client, an Inspector, Employee
or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made avallable to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

J) The Principal Contractor shall, throughout execution of the contract, ensure that all
condlions imposed on his Sub-contractors In terms of the Act and the Construction
Regulations are complied with as if they were the Princlpal Contractor,

k) The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Client and/or his’/her Agent for approva!.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the
Necessary competencies and resources to perform the construction work safely.

7.4 Responslbilities of Construction Health & Safety Agent (SACPCMP)
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The construction Health & Safety Agent act as a link between the client, Principal

b)

d)

Contractor and the project team members with respect to healith & Safety, They are
Reguired to ensure that the client carry out its H&S responisibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained

Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the ciient. Given the nead to
appoint a reglstered construction H&S agent that is competent and adequately
resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearlyto
clients how they are going to contribute fo the achievement of any client H&S goals
and objectives. They should also set their own H&S goals,

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 19883 and Construction Regulations as
amended from time fo time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S
responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA fo identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S
files.

SCOPE OF WORK
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These specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed In the tender documents, this amongst all includes for
example:

a) Construction, erecting, alteration, renovations, refurbisbyment, repairs, demolishing
or dismantling of building and structures.

Site clearance
Site hoarding, demarcation and demolition works

excavations, fllling, compaction, evening surface

Piling (by drilling, excavating,)

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water
reticulation system or any civil engineering structure or type of work

c) Construction of a new two storied Administration building,

- Preparation of site by leveling, compaction etc.
- Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one
time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &
workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S pian that includes

o project information;
o client requirements for H&S management on the project:
Environmental restrictions and existing on-site risks arrangements, imposed
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by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan shouid include the following information;

o details of the client, that Is the person commissioning the construction work, for
example their name, representative and contact d etails; '
details of the principal contractor;

o detalls of the construction project, for example address of the workplace
anticipated start and end date and a brief description of the type of constructlor;
work that the H&S plan will cover,;

e details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and

e details on how the risks assoclated with falls, falling objects, moving plant
electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan should also Include information on:

« the provision and maintenance of a hazardous chemicals reqi
sheets and hazardous chemicals storage; register, safety data
the safe use and storage of plant;
the development of a construction project traffic management plan:
obtalning and providing essential services information — electrical, gas
telecom, water and similar services; o
o workplace security and public safety; and
ensuring workers have appropriate licences and training to undertake the
construction work.

(f) The H&S plan must contain:

o a general description of the type of work actlvities involved in the project and
not just a description of the facility to be constructed: '

o the project program or schedule detalls, including start and finish dates
showing principal activities; !

o details of client, design team, princlpal contractor, subcontractors, and major
suppliers; and

o extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built' plans, H&S files.

10. HEALTH AND SAFETY FILE
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a) The H&S file is a document prepared by the principal contractor contalning important

b)

project H&S information for use by the owner of the completed structure after
construction has been completed.

The principal contractor is responsible for producing am H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compliing
the file commences as early as possible to ensure sufficient time to gather the
required information.

The Princlpal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable fo the Princlpal Contractor and the agreements between
the partles and details of work being done. A more detailed list of documents and

other legal requirements that must be kept in the Health & Safety File,

d) The contractor must ensure that the client's format and layout of the H&S file is

adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

e) The Health and Safety File will remain the property of the Client andior its Agent on

its behalf throughout the period of.the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the
project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor Is required to maintain an acceptable disabling incident frequency

rate (DIFR} and report on this to the Client and/or its Agent on Its behalf on a monthiy basis.

11.1

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements For each activity executed In
the contract or project.

The identification of hazards is over and above the haza rds Identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on Its behalf wili be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation
4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and
is maintaining the agreed and approved OH&S Plan.

a} A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on alt Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party will, however, take
responsibility for the results of histher own audit/inspection results. The Client
and/or its Agent on its behalf may require fo be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference
purposes.

11.1.2 Health & Safety incldent/accident reporting & investigations

a) The Principa! Contractor shall report all incldents where an employee is injured on
duty to the extent that he/she:

iii.
iv,

dies

becomes unconscious

loses a limb or part of a limb

is injured or becomes ill to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at
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least 14 days either to work or continue with the activity for which he/she was
usually employed

OR where:

i. a major incident occurred
i. the health or safety of any person was endangered
lli. where a dangerous substance was spilled
iv. the uncontrolied release of any substance under pressure took place
v. machinery or any part of machinery fractured or failed resulting In fiying,
falling or uncontrolled moving objects
vi. -Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its Agent
on lts behalf.

b} The Principal Contractor is required to provide the Client and/or its Agent on Its
behalf with coples of all statutory reports required in terms of the Act and the
Regulations.

c) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on

its behalf with coples of all internal and external accident/Incident investigation
reports.
The Principal Contractor is responsible fo oversee the investigation of all
accidents/Incidents where employees and non-employees were injured to the extent
that he/she/they had to receive first aid or be referred for medical treatment by a
doctor, hospital or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered into the Accident/incident Register
listed above. (General Administrative Regulation 9)
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12.

(f) The Principal Contractor is responsible for the Inwvestigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) ofthe Act and keeping a record of
the results of such investigations including the steps taken to prevent similar
incidents in future.

(g) The Princlpal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations
including the steps taken to prevent similar accidents in future.

(h) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irespective of whether such incident gave
rise to Injury or damage.

» Determine the underlying H&S deficlencles and other contributory factors

e Identification of corrective/preventative actions and continual improvement

o Communicating the outcome/results and documenting the events of the
investigation.

(i) Reporting Of Near-Misses
o Department of Public Works views the reporting of near misses as a critical
component in creating a positive health and safety awareness culture on site.
e Department of Public Works retains the right to enforce the reporting of near
misses within 24 hours of occurrence.

Review

The Principal Contractor Is to review the Hazard Identification, Risk Assessments
and Standard Work Processaes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Cllent and/orits Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations
or amendments as contemplated in the above paragraph,
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12.1 Site Rules and other Restrictions
a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and assoclated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be Issued with the proper Personal Protective Equipment (PPE) as and
when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain
these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation
the Principal Contractor must appoint a competent person who must develop

contingency plans for any emergency that may arise on site as indicated by the risk
assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives('SHE — Reps’)
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Where the Principal Contractor employs more than 20 persons (including the
employees of other  Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and
General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is
required in terms of General Administration Regulation 6.

12.1.2 Dutles and Functlions of the H&S Representatives

o The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

e The report must be consolidated and submiited to the Health & Safety
Committee.

o HA&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committes(s)

The Principal Contractor must establish H&S Committess consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee,

o The persons nominated by the employer on a H&S Committee must be
designated In writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and dstermine the
procedures of the meetings including the chairmanship,

o The H&S Committee must meet minimum monthly and consider, at least an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall
determine its own procedures.

12.1.4 Training & Awareness
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The contents and syllabl of all training required by the Act arvd Regulatlons including any
other related or relevant training as required must be included in the Principal Contractor's
Heaith and Safety Plan and Health and Safety File.

a) Training & Induction

All empioyees performing work or task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequencss of their

work activities & bensfits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of
General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site
Speclfic Occupational Health and Safety Induction or other qualifying training.

¢) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other
equipment must be in possession of valid proof of training.

13. PROJECT/SITE SPECIFIC REQUIREMENTS
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The following Is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (‘where necessary) have to be
developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

j) Any welding work

k) Loading & offloading of trucks

I} Driving & operations of Construction vehicles & mobile plant

m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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15, THE PRINCIPAL CONTRACTOR'S GENERAL DUTIES

e The Principal Contractor shall at all times ensure his status of an “employer”
as referred to In the Act, and will abide by his/he r responsibilities, duties and
functions as per the requirements of the Act arid Regulations with specific
reference to Section 8 of the Act.

« The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titled “Health and Safety File’, or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an interested party.

o The project under control of the Principal Contractor shall be subject to
periodic health and safety audiis that will be conducted by the client at
Intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

e The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above spacifications.

o The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficlencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR'S SPECIFIC DUTIES
Rev H&S Spec Guideline Oct 2015



The Principal Contractor's specific duties in terms of these sp ecifications are detailed in the
Construction Regulations as published under govemmert notice 07 August 2014
stipulated In Section 7.

17. THE PRINCIPAL CONTRACTOR'S SPECIFIC RESPOINSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activites are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities In accordance with the
following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & moblle plant.

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustivel Al of the above requirements
will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made availabie at any time when
required by the cllent or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

Rev H&S Spec Guideline Oct 2019 31



Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also  apply to the State as well as
to State owned bulldings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises"

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any speclal requirements of the local supply
authority

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Bullding Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4" October 1997

h. Legislation pertaining to water usage and the environment

. Legislation governing the use of equipment, which may emit radiation (e.g. X-
Rays etc.)

j. Common Law

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or
Rev H&S Spec Guideline Oct 2019 39



increased accidents, fire or fire hazards and red wuction in production. Geod
housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be mainta ined. Where It Is found to be
impractical to use a registered dump site or It is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which sultable, acceptable alternatives will be sought and
applied. '

Dross and refuse from metals, and waste matters or by-products whose naturs is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Princlpal Contractor) shall require or permit any person to
work at night or after hours unless there Is adequate, suitable artificial lighting
including support services in respect of Health and Safety,

a) Facilities
The site establishment plan shall make provision for:
b) Dining room facilities

The contractor shall make provision for adequate dining room facilities for his

employees on site.

¢) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees
on site.

These facllities shall be maintained by the contractor.
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e) Smoking Areas
Designated smoking areas shall be established by Dep artment of Public Works.
f} Drinking Water Facillities

The provision of drinking water facliities shall be negotiated between the Contractor and
Department of Public Works.

g) Equipment Compliance Certificates

Before equipment Is brought on site vaiid certificates ©f compliance Issued by a
competent person shall be presented. The equipment includes but shall not be imited
to:
i.lifting equipment and lifting tackle
il.power driven machinery
iii.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be inciuded in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact
number/s.

i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor's
site plan.

Department of Public Works shall approve ail structures erected for togistical support
by the contractor. These structures include fences, workshops, tool sheds, offices,
ablution facilities, efc.

Rev H&S Spec Guideline Oct 2019 34



j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public
Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, heaith and environmental
requirements. The contractors are required to move the equipment from the place of
work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less
Agove heights of 2.0 metres fall prevention equipment sﬂall inclucs!; ;Ia‘ﬁgrzréostm sires.
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
vAvhatdan pgpropriat%pad bearing pglng i'.;i Lor conngctin fall prevention equipment
ny deviation from this requirement shall be negotiated and s .
of Public Works in writing. agreed with Department

) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facllity to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable containers to transport

The hazardous chemical waste from the source to the approved D pon

Works disposal point. epartment of Public
m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the

work to be performed and specific to conditions on site and shail :
African National Standards (SANS) or similar. comply with South
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that o unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far
as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shali be tagged and the system tested before
commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction
Regulations. The lists are:

i.  List of appointments
ii. List of record keeping responsibllities
iiil. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall inciude:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be foliowed in performing the task shall
be developed
3) the risk assessment will also include activities like:
i. Transportation of passengers and goods to and from site
ii. Sie establishment
iii. Physical and mental capabilities of employees
iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
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5) a review plan for risk assessments shall provide for:
I the quarterly review of ali applicable risk assessrnents
ii. the review of an assessment If there Is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work
methods, equipment or procedures and working conditions
iil. Risk assessment/s to be reviewed if the outcorne of incident investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facllitated by the team leader. ~ All risk assessments and pre-task risk
assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Heaith
and Safety Plan.

c) Risk Based Inspection Program
The Inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.
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IMPORTANT CONTACT

DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact Information about essentials services, supportand
assistance. '

SERVICE NUMBER CONTACT PERSON

‘:_HOSpitai B

% Ambulance

<) 'Water | |.
'  Electricity '| |

@9 "Police | -
L I [

—

O [ Fire Brigade

i

1

@g ‘_fn_glneer i - —

Rev H&S Spec Guideline Oct 2019 38



aDD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAI
NECESSARY. LS AS MAY BE FOUND

Rev H&S Spec Guideline Oct 2019
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referrad to as Department of Public Works)

AND

{Name of contractor/supplier/Agent/)

(nama)representing ......................................................................................... [Insert name oEf
contractor/supplier}, do hereby acknowledge that ...urrsiremrssss s e
[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1883 ("the Act’), as amended, and agree o ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

| undertake that ..o serenssisesssmssseseem st [Insert name of contractor/supplier}
shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the
Occupational Health and Safety Act, 1983 (Act 85 of 1993).

| have been provided with SHE specifications for PrOJECYSEIVICE ... viviiceies s crir e linsert

prief  details of project/service, for example, name, contract/project number]
............................... and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
.................................................................... [lnsert name of Gontractor/suppﬂer/Agent
Safety Manager/Safety Officer] and Depariment of Public Works, which will ensure compliance
BY v eereeeernrmens s s T [Insert name of contractor/supplier] with the
provisions of the Act, as contemplated in saction 37(2) of the Act.

Tnis agreement constitutes the sole agreement between the partles, and no variation, modlfication,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, walver, or consent shall be effective only in the specific Instance and

for the specific purpose and to the extent for which it was made or given.
Rev H&S Spec Guideline Oct 2019 20



This agreement Is signed on behalf of the parties, each signatory to this warranting that he/she has
the requistte authority to do so.

Signed this ........cocvuvieniee day Of ...ooireee e e 20 .. at

(Place)
(FU DBMB)... cooronnrsremresissssssrssss s seness (Signature) ...... c...coovvvivnecerrniccrsannen.ni ON
b:‘hatf OF ovescereese s st ees s e eSS (Supplier/contractor/Agent)

Contractor Responsible Manager (responsibie for signing the Department of Public Works'
contract on behalf of the contractor)

Witnesses

Signed this .......ccoieennines day of ....cooiniimniineinnen 20

D TSP PE DT LT LR s (Place)

o T (SIGNALUrB).....covemeee et aenn e on

Behalf of Department of Publlc Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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i Depenmant
7 Pobiic Wodks al imanciey
REPUBELIC OF SOUTH AFRICA

Tender no:

Name of Tenderer

1. LIST ALL PROPRIETORS, MEMBERS OR SHAREHOLDERS BY NAME, IDENTITY NUM
_

- PA- 40: DECLARATION OF DESIGNATED GROUPS FOR PREFERENTIAL PROCUREMENT

] EME! []QSE?[] Non EME/QSE (tick applicable box)

BER, CITIZENSHIP AND DESIGNATED GROUPS.

indicate if fiving in ]
Indicate If Rural (R} / Under
Name and Sumame identity/ Percentage Black Indicate If Indicate if e aith | Developed Area (UD)/ | Indicate if
# Passport number owned ac youth woman P disability Township (T} / Urban military
7 and Citizenship## __ _ {U). veteran
A N % [ Yes _uzo_ Ces [ CINo |D<o|u_Wzo (1 Yes CINo. ORrR Ouo 17 Ou | m,_.ﬁl_uzox_
|N.| o |_' -] % [ Yes ﬂ_zo _H_<uu _H_zo ﬂ_<om DZQ D<on ﬂ_zo _H_N_H_:UD._.U_._ ._D<nu [iNo _
H |.7| - #||D<nm _H_zo D<om _H_z.u D<om Dzo _|I._<ou DZQ D_a DCUD._,D: [C1ves CINo
_P| - I_ - |_|$|| D<na_.|._zo|_|D<nu_Uzo-D<cuDzo _H_<anZo Dwﬂ_co_ﬂ_._.ﬂ_: _H_<n|m_Wzo|_,
_M ||_|| B |x_| * D<um dNo _uéw CiNo [] Yes Dzoﬁﬁn OONe | OrR OuoOT 0V _Démln._lzo._
_lm. o o _| - |._|.x.|| D<ou Dzo D<om DZO _nl._<uu _.Iu_zo [ Yes _H_zo Or _H_CUD._. u _|_H_<nm _H_Zo_
-~ |__ % [ Ovee DN | Oves ONe. [IYes ClNo | OYes ONe | IR OJUDOIT OV Ovee 0% |
s |4_| iy _u,amn_zo D<s_uzo _u.ammzo__uémmzo _uzn_cc_n:._u: _Dsa_uzo_
. - | % n_.asz.. D?DE Cives 0o | CYes N | OR Oun 0T OV _D,..a_uzo._
(o, T % [ Ove Ot _u<oszo D<oszo_D<anz|_|DwD=u_u:u= Tu#m_n_zo_
_._._ T T A“ T i % D<DMDZO D<OHDZO D*ﬂm Dzokua\ﬂu Dzo_ D—ﬂ D—.—UD.—. D—.— iDJ‘Ow Dzo_
_._N. _ % |-D<ﬂszo _H_<uﬁDzo D<ow _H_ZO__H_<nm _H_zo_ _H_W _H_CUD._. _H_c _D<om _.In_zo_
# Where Owners are themselves a Company, Close Corporation, Partnership etc, identify the ownership of the Holding Company, together with Registration number
T State date of South African citizenship obtained (not applicable to persons bom in South Africa)

1 EME: Exempted Micro Enterprise
2 QSE: Qualifying Small Business Enterprise

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be

For Infernal & External Use

construed to have the same meaning as the words “Tender” or “Tenderer”
Effactive data 20 September 2021

Page 10of2
Version: 1.1



PA- 40: DECLARATION OF DESIGNATED GROUPS FOR PREFERENTIAL PROCUREMENT

Tender no:

2. DECLARATION:
The undersigned, who warrants that he/she Is duly authorized to do so on behalf of the Tenderer, hereby confirms that:

1 The information and particulars contained in this Affidavit are frue and correct in all respects;
2 The Broad-based m_m.....x Economic Empowerment Act, 2003 (Act 53 of 2003), Preferential Procurement Policy Framework Act, 2000 (Act 5 of 2000), the Preferential
Procurement Regulations, 2017, National Small Business Act 102 of 1996 as amended and all documents pertaining to this Tender were studied and understood

and that the above form was completed according to the definitions and information contained in said documents;
3 The Tenderer understands that any intentional misrepresentation or fraudulent information provided herein shall disquaiify the Tenderer's offer herein, as weil as
loyer to cancel any Contract resulting from the Tenderer's offer

any other tender offer(s) of the Tenderer simultaneously being evaluated, or will entitle the Emp

herein; .
ave in law and in the Coniract, including a claim for damages for having to accept

4 The Tenderer accepts that the Employer may exercise any other remedy it may h . ]
a less favourable tender as a result of any such disqualification due to misrepresentation or fraudulent information provided herein;

5 Any further documentary proof required by the Employer regarding the information provided herein, will be submitted to the Empioyer within the time period as may
be set by the latter;

Mm:&gﬁ_o.—.o:no_d_. - = I ————————— :

7 Name of representative _ Signature 4 Date _
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