: Dopumont:
{ ? Pub.c V.0rke and infrasiucture
2 REPUBLIC OF SOUTH AFRICA

Private Bag X54315, DURBAN 4000 Int. Code: +27 31 Tel: 314 7000 webslte: www,bublicworks.ov.za
Supply Chaln Management: Mr. Thokozane Zwane = 031 314 7109
Project Manager: Mr All Imthiaz - 0721427537

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the foliowing service to
be rendered at JUSTICE: VERULAM MAGISTRATE COURT

Bid response documents to be deposited in the bid box situated af: National Department of Public
Works and Infrastructure: Corner of Pixley Ka Seme (Aliwal Street) and Samora Machelle
(West Street)

ltem | Description ~ | Quantity / Period

1. REPLACEMENT OF CEILING PANELS

CLOSING DATE: 21/11/2022, CLOSING TIME @ 11:00 AM
NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of quantities or
specifications attached in hereunder, and clearly indicate the delivery period and the validity period
of your quotation, Kindly also clearly indicates if you price includes or excludes VAT. “You may
claim VAT only if you are a VAT Vendor”.

TERMS AND CONDITIONS

e If a supplier fails to deliver any or all goods or fails to deliver the required services within the
specified period on the order/ Contract or appointment letter the Department of Public
Works and Infrastructure may impose a penalty and further deduct from the order / contract
a sum of the delayed goods or unperformed services, or terminate the contract in part or in
whole.

¢ The Depariment of Public Works and Infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of witnesses and be forwarded to
the aforementioned physical address or email, failure to comply with these requirements will
result in the quotation being disregarded.

Yours Faithfully

SIGNATURE: G
NV @\\M{;@q

DATE:
For: Natlional Departrent of Public Works and Infrastructure

Acknowledgement of the request to quote

Sign for acceptance Company Stamp

Sign for rejection




PA 32: INVITATION TO BID

PART A
" YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)
ID:170775 |
 BIDNUMBER: | DBN(22/11.39 CLOSING DATE: | 21/11/2022 | CLOSINGTIME: | 11200 AM
_DESCRIPTION | JUSTICE: VERULAM MAGISTRATE COURT: REPLACEMENT OF CEILING PANELS

_ _THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (DPW04.1 GS or DPW(4.2 GS).
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID
BOX SITUATED AT (STREET ADDRESS!

'NDPWI Comer of Dr Pixley Kaseme &:Sasnora Machole Strect (West and Atiwal)Durban
Box Number 16 at Room 05
OR POSTED TO:

" SUPPLIER INFORMATION

NAME OF BIDDER

 POSTAL ADDRESS
STREET ADDRESS ]
TELEPHONE NUMBER |cobE | NUMBER

CELLPHONE NUMBER _

| FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TCS PIN: |OR | CSDNo: |
[

B-BBEE STATUS LEVEL VERIFICATION | [] Yes B-BBEE STATUS | []Yes
CERTIFICATE LEVEL SWORN

| [TICK APPLICABLE BOX] [ ONe AFFIDAVIT ] No
IF YES, WHO WAS THE CERTIFICATE
ISSUED BY?

| AN ACCOUNTING OFFICER AS
CONTEMPLATED IN THE CLOSE 0
CORPORATION ACT (CCA) AND NAME AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION
THE APPLICABLE IN THE TICK BOX ACT (CCA)
O A VERFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN |
ACCREDITATION SYSTEM (SANAS)

] AREGISTERED AUDITOR DETAILS:
| NAME:

REGISTRATION NUMBER:

BUSINESS ADDRESS:
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e PA-32: Invitation to Bid

[ A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE SUBMITTED IN |
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE ACCREDITED [es [CINo ARE YOUAFOREIGN | [ves [CINo
REPRESENTATIVE IN SOUTH AFRICA BASED SUPPLIER FOR

FOR THE GOODS /SERVICES /WORKS THE GOODS /SERVICES | [IF YES ANSWER PART B:3
OFFERED? [IF YES ENCLOSE PROOF] IWORKS OFFERED? BELOW]
SIGNATUREOFBIDDER | ivrriscnscisnsinssinnns | DATE

CAPACITY UNDER WHICH THIS BID IS

SIGNED (Attach proof of authorlty to

sign this bld; e.g. resolution of
_directors, etc.)

TOTAL BID PRICE ('ALL

TOQTAL NUMBER OF ITEMS OFFERED APPLICABLE TAXES)

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT/ PUBLIC ENTITY CONTACT PERSON

CONTACT PERSON TELEPHONE NUMBER

TELEPHONENUMBER FACSIMILE NUMBER

FACSIMILE NUMBER - E-MAIL ADDRESS

E-MAIL ADDRESS |

PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION: [

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-{NOT TO BE RE-TYPED) OR ONLINE

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION
NAMELY: ( BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND
BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST '
BE SUBMITTED TO BIDDING INSTITUTION.

1.4, WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING
INSTITUTION.

1,5. THISBID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.

2. TAXCOMPLIANCE REQUIREMENTS

21 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

| 23 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE PROOF OF TCS/PIN/CSD NUMBER,

26 WHERE NO TCS IS AVAILABLE BUT THE BIDDER !S REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD |
Page 20f 3
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NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA {RSA)? [ yes CINO
3.2, DOES THE BIDDER HAVE A BRANCH IN THE RSA? [ yes [ONo
3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? J YES (INO
34. DOCES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES (INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS /
TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3
ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. AN ORIGINAL OR CERTIFIED
COPY OF THE B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TOQ QUALIFY FOR
PREFERENCE POINTS FOR B-BBEE.

Note Well:

a) Inrespect of nan VAT vendors the bidders may not Increase the kid price under Section 67(1) of the Value Added Tax Act of 1991 where
the relevant transaction would become subject to VAT by reason of the tumover threshald being exceeded and the bidder becomes llable
for VAT.

b) All dellvery costs must be included In the bid prics, for delivery at the prescribed destination.

¢} The price that appears on this form is the one that will be considerad for acceptance as a firm and finai offer.

d) The grand total In the pricing schedule(s), inclusive of VAT, attached to the bid offer must correlate and bae transferred to this form (PA32),

o) Where thera are inconsistsncies betwesn the grand total price offer in the pricing schedule(s} and the PA32 price offer, the price offer on
the PA32 shall prevail and deemed to be firm and final. No further correspendence shall be entsred into in this regard.

1 All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and
skills development levies

Page 3 of 3
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JUSTICE: VERULAM: MAGISTRATES COURT: REPLACEMENT OF CEILING
PANELS. ID 170775

Department:
Public Works
REPUBLIC OF SOUTH AFRICA

SPECIFICATION
UNPLANNED MAINTENANCE

JUSTICE

VERULAM

MAGISTRATES COURT

REPLACEMENT OF CEILING
PANELS.

Works Manacer: I. ALI Cell: 0721427537
Total number of pages to be received and returned by Bidder = 3 pages

‘ REF. No. ID 170775
|

1




A) CONDITIONS OF TENDER

JUSTICE: VERULAM: MAGISTRATES COURT: REPLACEMENT OF CEILING
PANELS. ID 170775

Contractor must introduce themselves and what they will be doing to the relevant official at the institution before any
assumption of work: [Contact official at institution: Mr. Muktasr Hayder - Tel: 0324391793/0832626419]

Due to the Urgent nature of the works ,the successful tenderer undertakes to commence the work immediately from
the receipt of an official complaint number and proceed with due diligence to its final completion in all respects

At the completion of the works the Contractor is to submit the attached completion certificate that must be faxed
immediately to the Department of Public Works at fax No.031 3375868 for final inspection of the works

The contractor must establish and maintain telephone, fax and cellular connection

The Contractor must comply with all Occupational Health and Safety regulations and instructions

The contract period is QNE (1) WEEK from the date the official order is received.

Time shall be considered as the essence of this contract .If the contractor fails to complete the works within the above
specified contract period a penalty will be proportioned according to the estimated value of the contract and will be
deducted from the sum due

_TB) Notes to tenderers

Contractor is to supply project plan and work schedule at the commencement of works

Contractor to note that all quantities are re-measurable

All supporting suppliers material and service invoices must be provided together with all payment invoice claims

Job cards must be detailed , stamped and signed by the Client Department and accompany all invoices claimed
Contractor must provide proof of relevant required registration and all compliant certification

The Contractor must notify the relevant Works Manager immediately on completion of Works in all respects for
inspection of the works

Contractor must have suitably certified & qualified artisan/technicians relative to the specific service rendered.
Contractor must be registered with the Department of Labour & other relevant authorizing bodies

Contractor must be registered for Workman's Compensation and have a valid letter of good standing

All work must be done in accordance with SANS 10400 [South African National Standards for Building]

All services carried out must comply with Occupational Health and Safefy Act & regulations: Act Number 83 of 1993

| C) SCOPE OF WORKS

REPLACEMENT OF CEILING PANELS.

No.

D) PRICING SCHEDULE

1.

Note All rates and totals must be filled in and completed in all respects
All prices quoted must be inclusive of labour, materials, profit and transport

.. - _ Description [ Qiy | Rate | Total
SAFETY FILE. = '
Contractor to provide safety file before commencement of service. To be scrutinized by 1 no. ‘ '
departments safety officer.

REPLACEMENT OF CEILING FANELS.

Carefully take down defective suspended ceiling panels and remove from site. Cover
ceiling with new panels to match existing in colour, texture and size. On completion leave
ceiling finished to a true level.

Allow for the following:

Room No: 5A: 5 no.
Room No: 5D: 15 no.
Room No: F5: 15 no.




JUSTICE: VERULAM: MAGISTRATES COURT: REPLACEMENT OF CEILING

PANELS. ID 170775

| 2. | NB: CONTRACTOR TO NOTE:

All materials specified to be SABS approved.

All final measurements to be taken on site.

Contractor to visit site before tendering to see extent of work to be done.
Contractor to adhere to OHSA. regulations.

All workmen to have overalls with company name and identity cards.
In the event that any damages/breakages caused to

building/furniture/glass will be at the contractors account,

| Name of tendering Entity

Date

END OF SPECIFICATION B
Sub Total
Add 15% VAT
Total carried to PA-32
Total in Words:
CIDB No. Signature




S! i; S PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

’7Proj oct title: JUSTICE: VERULAM MAGISTRATE COURT: REPLACEMENT OF CEILING
PANELS

|Quotationno: | DBNQ22/11/39 | Referenceno: | ID-170775

Advertising date: | 10/11/2022 Closing date: 21/11/2022

Closing time: 11:00 AM | Valldity period: | 30 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 1 GB or higher, or 1 GB

*or higher.
* Delete “or select tender value range select class of construction works” where only one class of consiruction works Is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of

Not applicable Not applicable PE or higher, or Not applicable Not applicable PE* or higher.
* Delete “or selsct tender value range select class of construction works PE” where only one class of construction works is applicable

2. RESOPONSIVNESS CRITERIA
2.1 Substantive responslvenass criteria
Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit

tenders. Failure to comply with the criterla stated hereunder shall result in the tender offer being disqualified
from further consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit

! i tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2 X invitation, fully completed either electronically (if issued in electronic format), or by writing legibly

in non-erasable ink. {All as per Standard Conditions of Tender).
Use of correction fluid is prohibited.

Submission of (DPW-07 EC): Form of Offer and Acceptance.
Submission of (PA-16): Preference points claim form in terms of the Preferential Procurement
Regulations 2017.

Tota

-

Submission of DPW-09 {EC): Particulars of Tenderer's Projects.
Submission of DPW-16 (EC): Site Inspection Meeting Certificate.

Submission of record of attending compulsory virtual bid clarification / site inspection meeting.

Submission of DPW-21 (EC): Record of Addenda to tender documents,

The tenderer shall submit his fully priced Bills of Quantities / Eump-Surm Bosument (complete
document inclusive of all parts) together with his tender.

10

11

X EDDDD#ID i

12 Submission of PA 32: Form of offer and acceptance

Any reference to words "Bid" or Bldder” herein and/cr in any other documentation shall bs construed to have the same meaning as the words
“Tender” or “Tenderer”. Page10of 7
For Internal & External Use Effective date: 21 July 2022 Version: 2022/09
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

14

15

DDD‘

22

Administrative responsiveness criteria
The Employer reserves the right to request further information regarding the undermentioned criteria. Failing
to submit further clarification andfor documentation within seven (7) calendar days from request or as
specifically indicated, will disqualify the tender offer from further consideration.

X

"Any correction to be Initialled by the person authorised to sign the tender documentation as per
PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia
orJV's.

Submilssion of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or

consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
firm / consortium / joint venture.

Submission of (PA-11): Bidder's disclosure.

Submission of (PA 40): Declaration of Deslgnated Groups for Preferentlal Procurement.

Submission of proof of Registration on National Treasury's Central Supplier Database (CSD}.

OX KN K

Submissien of DPW-15 (EC): Schedule of proposed sub-contractors

X

The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
pars) withip-iddaysfrosirequest [

Upon request, submission of fingerprints obtainable from local SAPS including any other

| additional documentation and information required for vetting purposes.

Upon request, submission of a fully completed security clearance application form with
supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.

10

submission of a valid letter of good standing (COIDA)

11

12

13

14

15

O/ oo o 0 x, 00

Any reference to words “Bld" or Bldder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender" or “Tenderer”.
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PA-03 (EC). NOTICE AND INVITATION FOR QUOTATION

Quotation no: DBNQ22/11/39

3. PREQUALIFICATION CRITERIA
Preferential procuroment: Select

Tenderer must comply with the Pre-qualification criteria for Preferential Procurement listed below

‘ " A tenderer having stipulated minimum B-BBEE status level of contributor:
OLevel 1
or
O [Orevel 2
or
| CLevel 3

| O |AnEMEorQsE
' A tenderer subcontracting a minimum of 30% to: - ————————— A‘

[J An EME or QSE which is at least 51% owned by black people
] An EME or QSE which Is at least 51% owned by black people who are youth
] An EME or QSE which is at least 51% owned by black people who are women
m [] An EME or QSE which is at least 51% owned by black people with disabilities
[J An EME or QSE which Is at least 51% owned by black people living in rural or underdeveloped
areas or townships
[] A co-operative which Is at least 51% owned by black people
] An EME or QSE which is at least 51% owned by black people who are Military veterans
‘ ] An EME or QSE;

Functionality: Select

Note: All bids involving the acquisition of engineering and construction works from cidb Grade 4 and
above are subjected to functionality.

Note: Functionality will be applied as a prequaiification criterion. Such criteria are used to establish
minimum requirements where after bids will be evaluated solely on the basis of price and preferences.

| Minimum functionality score to quallfy for further evaluation: W

Weighting factor: |

Functionallty criteria:

| Total 100 Polnts

Any refarence to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderar". Page 3of 7
For Internal & External Use Effective date: 21 July 2022 Verslon: 2022/09
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Quotation no: DBNQ22/11/39

4,

5.1

BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference polnt scoring system)

] so/20 [] e0/10 [J Elther 80/20 or 90/10
Preference points scoring system | Preference points scoring system Preference points scoring system

In case where below/above R 50 000 000 is selected, the lowest acceptabie tender will be used to determine
the applicable preference point system.

ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders recelved for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and willl be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

Technical risks:

Criterion 1: Experlence on comparable projects during the past specify period between 5 and 10
years.

The tendering Service Provider's experience on comparable projects during the past specify period between
5 and 10 years. The number of cumrent and previous comparable projects performed by the Tenderer as per
the evaluation report prepared by the Consultant Team, based on its research and inspection of a
representative sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as
well as, if necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will result in the tender offer will be mutatis mutandis declared non-
responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/acilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past specify between 5 and 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past specify period betwen 5§ and 10 years as per the

Any refarance to words “Bid” or Bidder" herein and/or In any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of 7
For Intemal & External Use Effective date: 21 July 2022 Varsion: 2022/09
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Quotation no: DBNQ22/11/39
evaluation report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer.
Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
avallable/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penaities imposed:;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;

5. Quallty of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman; , _

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, Insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficlent resources on site and in fime.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff {contract manager, site agent, site foreman including other professicnal, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demenstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterlon 4: Attendance of compulsory bid clarification meeting, If applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulscry bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

5.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified n the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty

Any refsrence to words “Bid" or Bidder" harain and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or "Tenderer”, Page Sof 7
For Internal & External Use Effective date: 21 July 2022 Version; 2022/09
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Quotation no: DBNQ22/11/38

claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

6. COLLECTION OF TENDER DOCUMENTS
|:| Bld documents are available for free download on e-Tender portal www.ctenders.qov.za
|:| Alternatively; quotation documents may be collected during working hours at the following address insert physical

address. A non-refundable bid deposit of R insert amount is payable (cash only} on collection of the bid
documents.

7. SITE INSPECTION MEETING
A pre-tender site inspection meeting will nof be held in respect of this tender.
Attendance of said pre- tender site inspection meeting is not compuisory

The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting. are:

Venue: {type in here the place or "N/A")

Virtual meeting Link: | {type in here the place or "N/A")

Date: (type in here the date or "N/A") = Starting time: = (type in here the time or "N/A")

8. ENQUIRIES

Enquiries related to tender documents may be addressed to:

! DPWI Project Manager: Mr Imthiaz Ali Telephone no: | 031 314 7000
Cellular phone no: 072 142 7537 Fax no:
E-mail: imthiaz.ali@dpw.gov.za

8. DEPOSIT/RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Any reference to words “Bid" or Bidder” herain and/or in any other documentation shall be consirued to have the same meaning as the words
“Tender” or "Tenderer”. Page6of7
For Internal & External Use Effective date: 21 July 2022 Version: 2022/09
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? PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
w ALIVIC OF SOW ATIIRA

Quotation no: DBNQ22/11/39

Tender documents may be posted to: i | Deposited in the tender box at:

The Director-General insert physical address
Department of Public Works and Infrastructure insert bullding name
Private Bag X insert bag no

insert sireet name

insert town OR | nsmt
insert postal code insert room no

Attention:
Procurement section: Room insert room no

10. COMPILED BY:

Mr Imthiaz Al A A ku\u\'h: o~ |

Name of Project Manager Signature o Date

Any reference to words “Bid" or Bidder” herein and/or In any other documentation shali be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page7 of 7

For Internal & External Use Effective date: 21 July 2022 Varsion: 2022/08
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PA-11: BIDDER'S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the defails required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1 s the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
merhbers/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State Institution

(1) the power, by one perscn or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words "Bid" or Bidder” hereln and/for In any other documentation shall be construed to have the sams
meaning as the words “Tender” or “Tenderer". ' Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



PA-11: BIDDER'S DISCLOSURE
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2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

2.2.1 i so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES / NO

2.3.1 If so, furnish particulars:

3 DECLARATION

|, the undersigned, (NAM)..........ciciarieririre e e e
in submitting the accompanying bid, do hereby make the following statements that |

certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision fo submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not invoived in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persone for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words "Bld" or Bidder” herein andj/or In any other documentation shall be construed to have the same

meaning as the words "Tender” or "Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Varsion: 2022/03
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| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words "Bid" or Bidder* hereln andfor in any other documentation shall be construed to have the same

meaning as the words "Tender” or “Tenderer”. Page3of 3
For Extermnal Use Effective date 5 July 2022 Version: 2022/03



PA-15.1: RESOLUTION OF BOARD OF DIRECTORS
RESGLUTION of a meeting of the Board of *Directors / Members / Partners of:

{Legally correct full name and reglstration number, If epplicable, of the Enterprise)

Held at {place)
on {date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

{Projoct dascription as per Bld / Tendsr Document)

Bid / Tender Number:
2, *Mr/Mrs/Ms:

in *his/her Capacity as:

(Bid/ Tender Number as psr Bid / Tendar Document)

and who will sign as follows:

(Position in the Enferpriss)

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Capacity

Slgneture
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Any referance to words “Bld” or Bidder® hereln and/or In any other documentation shall be construed to have the same meaning as the

words "Tender” or “Tenderer”,
For external use

Effective date 20 September 2021

Page 1 of 2
Verslon: 1.4



PA-15.1: Resolution of Board of Directors

20 . N 1

The bidding entarprise hereby absolves the Depariment of Public Works from any llability whatsoever thet may arise as a result of this
document baing signed.

Note: ENTERPRISE STAMP

1.  * Delsts which Is not !

2. NB: This resolution must, whare possible, be signed by alf
the Direciors / Members / Pertners of the Bidding
Enterprise,

3. in the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding & majority of the shares / ownership of the
Bidding Enterprisa (altach proof of sharehoiding /
ownership herefo).

4. Directors / Members / Partners of the Bldding Enterprise
may altematively appoint a person to sign this doocument
on behalf of the Bidding Enterprise, which person must be
so authorized by way of & duly completed power of
stiomey, signed by the Directors / Members / Pariners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and powsr
of atiorney are lo be attached herefo).

5. Should the number of Direciors / Members / Pariners
sxceed the space aveliable ebove, additionsl names and
signatures must be supplled on a sgparate page.

Any reference to words “Bid" or Bidder” hersin and/or in any other documentation shall be construed to have the same meaning as the
words “Tendar” or “Tenderer”. Page 2 of 2
For axternal use Effective date 20 September 2021 Vargion: 2021/01




PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

{Legelly correct full name and registration number, If appiicabls, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

{List all the legally comrsct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Veniure)

to the Department of Public Works in respect of the following project:

(Project dascripiion as per Bid /Tentlsr Document)

Bid / Tender Number: {Bld / Tender Number as per Bid / Tender Document)
2. *Mr/Mrs/Ms: -
in *hig/her Capacity as: (Position In the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consorilum/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfiment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as Its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bld” or Bldder” hereln and/or in any other documentation ehall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 1 of 2
For extenal use Effective date 20 September 2021 Verslon: 2021/01
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s o eoums arca - DA 5 2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

Postal Address.

Telephone number:

Fax number:

___ {code)

-
o

—r
=0y

12

13

14
| 15

The bidding enterpriss heraby absolves the Department of Public Works from any illabillly whetsoever that may arise as a result of this
document being signed

| Note:

1.
2,

* Delete which Is not applicable.

NB: This resolution must, where possibie, be signad by gif
the Directors / Members / Periners of the Bidding
Enferprige.

in the event that paragraph 2 cannot be complied with, the
resolution must be signed by Direciors / Members /
Partners holding a mejority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

Directaors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
altorney, signed by the Directors / Members / Parthers
holding a majorily of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to bo aitached herelo),

Should the number of Directors / Members / Pariners
oxcead the spece avallable above, additional names and
signatures musf be supplied on & separals page.

ENTERPRISE STAMP

Any reference to words “Bid" or Bidder” hereln and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

For external use

Effective date 20 September 2021

Page 2 of 2
Version: 1.3



PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentloned below: (legally correct full names and
registration numbers, if appiiceble, of the Enterprises forming a Consortium/Joini Venture)

1.

Held at {placs)

on _ (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Projact description as per Bid /Tender Document)

Bid / Tender Number: {(Bld / Tender Number as per Bid /Tender Document)

Any reference to words “Bid" or Bldder" herein and/or in any other documentstion shall be construed to have the same meaning as the
words "Tender” or “Tenderer”. Page 1 of 3
For extamal use Effective date 20 September 2021 Varslon: 2021/01
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PA-15.3: Special Resolution of Consortla or Joint Ventures

*Mr/Mrs/Ms; _

in *his/her Capacity as: _(Position in the Enterpriss)

and who will sign as follows:

be, and is hereby, authorised to sign the BIid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

The Enterprises constituting the Consortium/Joint Venture, notwithstanding Its composition, shall conduct
all business under the name and style of:

The Enterprises to the Consortium/Joint Venture accept joint and severa! liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such Intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfiiment of the obligations of the Consortium/Joint Venture as mentioned under
item D above.

No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/AJoint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to hereln.

The Enterprises choose as the domicillum citandi ef executandi of the Consortium/Joint Venture for all

purposes arising from the consortium/oint venture agreement and the Contract with the Department In
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

{Postal code)

Telephone number:

Fax number:

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
wards "Tender* or “Tenderer”. Page2of3
For external use Effective date 20 September 2021 Varsion: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capaclty Signature
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The bidcing enterprise hereby absoives the Department of Public Works & Infrastructure from any llability whatscever thel may &rise as
& result of this document being signed.

1.  *Delete which Is not applicabla.

2 NB: This resolution must be signed by gil the Duly Authorised Representatives of the Legal Enililes to the consoriium/foint |
venlture submitting this tender, as named In item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Repressntatives of the Legal Entities joining forces In this tender excead the space
avallable above, additional names, capacily and signatures must be supplled on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprisas who participate In this consortium/oint venture,
must be attached to this Spacial Resolution (PA-15.3).

Any referance to words “Bid” or Bidder” hereln and/or In any other documentation shall be construed fo have the same meaning as the
words ‘“Tender" or “Tenderar”. Page 3of 3
For external use Effective date 20 September 2021 Version: 1.3
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Any rafersnce to words B or Bidder" herein and/orin any oiher documentation shall be construed to have the same meaning es the words
*Tender” or “Tendera”. . Page 1 of 18
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PA-10 (FM): CONDITIONS OF CONTRACT

CONTENTS
No. CLAUSES
1. Definitions
2. interpratation
3. Duratlon
4. Rights and Obiligations of the Employer
5. Rights and Obligations of the Service Provider
6. Service Manager
T. Securlty
B. Security Clearance
g, Confidentiailty
10. Ambigulty In documents
1. insurances '
12. Access to the facililies and commencement of the Services
13, Pregramme
14, Subcontracting _
16. intellectual Property Rights indemnity
16. Compliance with Legisiation
17. Reporting on Incidents
18. Mulsance )
19. Materials, workmanship and eguipment
20, Urgent Works
21. indemnifications
22. yarlations
23. \dentifled Projects
24. Suspension of the Services
26. Penalty for Non-Performance
26, payments
27. Release of Seourlty
28. Overpayments
20. Completion
30. Assignment
31. Indulgences
32. Ownershlp end publication of Documents
33. Breach of Contract
34. Stoppagse and/or termination of Contract
35. Dispute Resolution
38. General
37. Domlciflum Citand! el Executand!

Any referenca o words "Bid™ or Biddar” hereln and/or in sny other documentation shalt be construed to have the s»

*Tendar or "Tendarar.
For internal & Extams! Use

Effective dale 1 Saplember 2006
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3 P by varen Conditions of Contract: PA-10 (FM)
1. DEFINITIONS

1.4.  The follawing words and expressions shall have the meanings hereby assigned t
the context otherwisa requires: gred to them except whers

1.1.1. M are Increases In the quantity of the routine Services detalled In the Scope of

Works.
1.1.2. "Biil of Quaniitles” means the document so designatad in the Pricing Data that describes the Services

and indicates the quantities and rates agsociated with each item which the Empl !
the Service Provider for the Services completed; ployer egrees 1o pey

143, Cerifigale of Completion” means the certficate lssued by the Service Manage ,
Contract has expired; ger signifying that the

44.4. "Commencement Date” means the date on when the Service Provider is notified
acceptance of its affer; of the Employer's

1.4.6. "Contmct’ means the Contract signed by tha Parties and of which these Conditi
part of, end such amendments and additions 1o the Contract 88 may be agreed ?nn:v::l:.: ; Egta“‘:te;?‘"l“he
Partles;

1.1.6. "Contract Data" means the spectfic data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collectively describa the risks, liabilities and obligations of the coniractln
Partles and the procedures for the administration of the Contract: g

1.4.7. ‘“Contract Period” Is from Commencement Date for the period stated In the Contract Dats;

1.1.8. “Contract Price” means the price 1o be paid for the Services in accordance with the Pricing Data
subject to such additions thereto or deductions thera from as may be mada from time to time under
the provisions of the Contract;

1.4.9. "Contract Sum" refers to the amount stated by the Service Provider in the Form of Offer and
Accepiance;

1.4.10. "CPAP" means contracl price adjustment provisions used for the adjustment of i
of labotr, plant and materisls and goods as stated In the Contract Data; uctuations n the cost

1.1.11. "Pay" means & calendar day;

1.1.12. "Drawings” means all drawings, calculations and technical information which are made avallable to
the Service Provider for inspection at a venue and time to be announced by the Service Managet and
any modifications thereof or additions thereto from time to time approved in writing by the Em glo ,n o
delivered to the Service Provider by the Employer; ployer or

1.1.13. “Employer” means the contracting Party named In the Contract Data who appoints the Service
Provider:

1.1.14. "Equipment” Includes all appliances, tools implements, machinery, articles and things of whatsoaver
~alure required In or for the rendering, completion of defects correction of the Services but doss not
Include materials;

1.1.15. "Fecliles” means the land and bulldings, detafled in the Scope of Works, and any edditions, or
omisslon thereto, made avallable by the Employer for the purposss of the Conlract, on und'er over. In
or through which the Services are to be rendaered or carried out; P VI

1.1.16, “Eorm of Offer and Acceptance” means ths writtan communication by the Empl ,
Provider recarding the acceptance of the Service Provider's offer, Y ployer to the Servics

+ 4 4,17. “|dentiled Projects’ means any projects, other than routine Services, Identified & i
Partles during the Contract period or any extensions thereto, to be cornpleted in ?;;gr:fe&:ogg:cl
! Afy reference to words "BId" of Bldder” herein andfor in any other documentation shall ba-somstbusd Ao have the same mesning &s the words

*Tender" or “Tenderer".
For Internal & External Use Efiective dats 1 September 2006 P;E;?ﬂ:! 113
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1.1.18.

1.1.1¢8.

1.1.20,
1.1.21.

1.1.22,

1.1.23.

1.1.24,

1.1.26.

1.1.26.

1.1.27.

2.1.

2.2,

2.3
2.4.
2.5.

2.6.

Conditions of Contrac:t: PA-10 (FM)

"Malerigls” Includes all materials, commodities, articles and things required o be f
Contractfor the execution of the Services; urntshed under he

“Month® refers o the period commencing on e certain day of a manth to the da
corresponding day of the next month; y preceding the

"Parties" means the Employar and the Service Provider;

"Priging Data” means the document that contains the Blll of Quaniitiess and provides the criteria and
assumplions, which il will be assumed In the Coniract were taken Into account by the Service
Provider when developing his prices;

"Safvices” means all the work to be performed by the Service Provider during the Co
accordance with the Contract, as more fully set out in the Scope of Works, aﬂ amend:m?;;at?rﬂga
time by writlen agreement betwaen the Partles;

*Service Provider” means the Tendarer, &8 named in the Contract Data, whose offer has been
accepted by or on behaif of the Employsr and, where applicable, inciudes the Service Provider's
helrs, execulors, administrators, trustees, judiclal managers or liquidators, as the case mey be, bul
not, except with the written consent of the Employer, any assignee of the Service Provider; '

*Service Menager” means the representative of the Employer named as the Service Manager inthe
Conbiact Dida, T Emnpluyer 1eserves e tight iv yuplave e said Service Manaye, by willen nulice
io the Service Provider, without the need to furnish reasons therefar; '

*Sgope of Work” refers to the document which defines the Employar's objeciives

and specifications and any cther requirements and constraints rolating toJ the ma::edr 1:%??';2?;1?
Services must, or may, be provided or parformed;

rgervice Perod” refars to the perlod indicated In the Conlrect Data during which
shall render the Services required in terms of the Contract; g the Service Provider

“Transifionaj Siage” refers to the period indicated in the Contract Data, which commences
immediatsly on the expiry of the Service Perlod, and during which the Services to be provided by the
Service Provider shall Include, Inter alia, the provision and transfer to the incoming service provider of
managerial suppor and informatlon, as detalled In the Scope of Works.

INTERPRETATION

(n this Contract, except where the context otherwise requlres:

214 The masculine Includes the feminine and the neuter, vice versa;

242 Thesinguler includes the plurel; and vice varsa

2.1.3 Any reference to a natural person inciudes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

The headings to the clauses of this Contract are Included for reference purpos
affect the Interpretation of the provisions to which they relate. purposes only and shall not

Words and phrases defined in any clause shall bear the meanings assigned thereto.
The varlous paris of the Contracl ere geverable and may be interpreled as such,

The expressions listed in clause 1 bear the meanings as assigned thereto and cognete expressions:
bear corresponding meanings.

If any provision in a definition clause |s a substantive provision conferring rights or imposing
obligalions on any Party, effect shell be given to It as if It were a subgtantive clause in the body of the
Contract, notwithstanding that It is only contained in the Interpreletion clause. -

Any refarance 1o’ wards "Bid" or Bidder” herein and/or n any other documentalion shell ba constued to have th neanin
“Tende” or "Tenderar", 8 “'“;a::';‘_:’::ﬁe“ the words
For interna! & Exlernal Use Effeciive date 1 September 2005 Verslon:1.0



3.2.

3.3.

4
4.1.

5.1.

5.2.

53

5.4,

5.5.

5.6.

B.7.

5.8.

5.0.

Condilions of Contract: PA-10 (FM) -

DURATION

The rights and obligations of the Parties to this Contract ghali commeance on thea Commancement
Date.

Subject to the terms of clauses 23 and 34 relating to breach and termination respectivaly, the
Contract wili commence on the Commengcement Date and terminate on the explry of the Contract
perlod, uniess It Is extended In terms of cleuse 3.3.

The terms or duration of the Coniract may be extended as a result of bona fide negotlations between
the Parties. No extension of term or duration of the Contract sheil howaver be valld unless the terms
and condltions of such exiensian has been reduced o writing and signed by the authorlsed
representatives of bott Parlles.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall give access to or supply the Service Provider with;

44.4 Al relevant, avaliable data and Informatlon required and requested by the Service Provider for
the proper execution of the Services; and

442 Such eesistance es shall reasonably be required by the Service Provider for the execution of
it dulios unde the Cunliaul.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Semvice Provider shall, in executing his obligations, comply with the Service M
Instructions on any matter relating fo the Services. anager's wriiten

The Service Provider shall take insiructions only from the Service Manager or oth
authorised by the Service Manager In terms of Clause 6. g @r persons

The Service Provider shall not have the power of attorney or authority to enter Inlo
octherwise bind or incur Hiability on pehalf of the Employer, save where prior written :3?{,‘2;::3::‘%2:
been obtained.

The Service Provider shall ensure that it, its employees, agents and represeniatives have fhe relevant
experience and capaclty necessary for rendering of the Services with the reasonable degree of skil
care and dillgence that may be expected of professionals providing services similar to the Sarvloes.'

Should any member of the Service Provider's team, In the opinlon of the Service Manager or
occupants of the Facliities, misconduct himseif or Is incompetent ar negligent In the delivery of the
Sarvices, or whose presence on the Faciiities Is otherwise considered by the Service Manager, or
occupants of the Facliities, on rapsonable grounds, to be undesirable, the Employer may, In wr'ItIng
and together with reasons therefor, request that such person be removed. Such person s'hall not
again be employed on the Services without the prior written conssnt of the Employer.

The Service Provider underiakes to effect such removal, as referred to In 5.5 abov
recelpt of the Employer's written request. ove, within & day of

The Service Provider shell ensure that reasonable levels of care and responsibilt
when using ltems belonging to the Employer In the delivery of the Servlcga. 'y are exarciaed

Durlng the ongolng provision of the Services the Service Provider shall at all times keep the Facllities
clean end In a safe condition.

Noiwithstanding anything herein contained to the contrary, it Is specifically egreed that the
appointment of the Service Provider shall not create an smployment contract or relationship beiween
the Parties and the Service Provider or his employees shall therefore not be entitied to any bensfits to
which the employees of the Employer may be entitied.

Any reference {0 words "Bld" or Bldder” herein andfor in any other documentation shall be construed 1o have the sama meaning es the words

“Tender” or "Tenderer'.
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6. SERVICE MANAGER

64  The Service Manager shall administer the Contract on behalf of the Employer in accordance with ihe
provisions of the Contract.

8.2. The Service Manager may delegate any of his powers and authorlty and may cancel such delegation,
on the prlor written notification thereof to the Service Provider.

6.3.  Such delsgation shall continue In force untl] the Service Manager notifies the Service Provider in
writing that the delegation is terminated.

6.4. The Service Provider may at any time, prior to giving effect therelo, refer any written order or
instruction of the Service Manager's delegates to the Service Managar who shall confirm, reverss or
vary such order or ipstruction.

[ SECURITY

74.  The Semvice Frovider shall provide to the Empioyer seourity in the amoumt and in the form set outin
the Confract Data and any expenditure Incurred in doing 0 shell ba borne by the Service Provider.

72, Should the Service Provider fell to select the securlty fo be provided or should the Service Provider
fall to provide the Employer with the selecled securlty within 21 days from Commencement Dat, I
shull be desmned Uil e Ser vice Pruvidel hus selecled @ souurily in e fonn of = retention of 2"5%
of the Contract Sum (excl. VAT).

8. SECURITY CLEARANCE

8.1. Inthe evenl of security clearance becoming necessary, the Service Provider, any subcontractors and
all human resources utilized by the Service Provider undertake to undergo seourity clearance, for
which purpose the necessary forms will be made avallable to the Service Provider at the relavantime
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Faclities to render the
Services.

8.2. W lIsrequired that all persons engaged In the rendering of the Services shall be easlly identifiable and
whera requlred, security cleared.

8, CONFIDENTIALITY

g1. The Servica Provider undertakes to keep any and all informatlon, of whatever nature, relating to the
Contract or which he becomes privy to due fo his presence at the Fagcilitles, strictly confidential and
such shall not be sold, traded, published or otherwise disclosed to anyone In any manner whatsoever
Including by means of photocopy or other reproduction, without the Employer's prior written consent. '
As disclosure or Improper use of the confidential information, without the Employer's prior writtan
consent, wili cause the Employer harm:

.14 the Service Provider shall be liable for any loss or demages suffered by the Employer and
shell indemnify the Employer agalnst any claims by third partles as a result of such
unauthorised disciosurs or usa thereof , either in whole or in part; and/or

p.2.1 the Employer shall be entitied io cancsl the Contract

g2. The Service Provider shall be entitled to disclose such confidentlal Information to the following
persons, who have a clear need to know Intereet, in order to assist with the rendering of the Services
on the Contract:

8.21 employess, officers and directors of the Service Provider; and

0.22 any prafessional consultant or agent retained by the Service Pravider for the purpose of
rendering the Services, provided thatthe Identity of such consultant or agent Is mads known
to the Empioyer in writing and the Employer acknowledges In wrifing that the confidential
information may be disclosed 1o such parson.

Any raferenca to words *Bid” or Bldder” heraln and/or In any other documentation shali be construsd to have the same meaning es the worde

"Tender" or ‘Tenderer. Pane B of 18
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The Service Provider shall be responsible for ensuring that all persons to whom the confidential
information Is disclosed under this Contract shall keep such Information confldential and shall not
disclose or divulge the same to any unauthorised person.

The confidential Information shals remein the property of the Employer and the Employer may demand
the retum or destruction thereof, at the cost of the Service Provider, at any time upon glving written
nofice to the Service Provider. Within ten (10) days of recelpt of such notice, the Service Provider
shail return all of the original confidential Information and shall destroy all coples and raproductions
(both written and electronic) In its passesslon or In the possession of persons to whom it was
disclosed and furnish a certificate o the Employer stating as much,

AMBIGUITY IN DOCUMENTS

The several docurnents forming the Contract ere to be taken ag mutually explanatory of one another
and dhy'ambigulty in or discrepancy between them shall be explained and, If necessary, rectifled by
the Service Manager who shall thersupon issue to the Service Provider a writien axplan'aﬂon glving
detalls o;the adjustments, If any, and a written instruction directing what Service, If any, Is to be
delivered,

INSURANCES

It I8 the responsibility of the Service Provider io assess his risks on this project and 1o ensure that he
ubleiis sud meintaing e edegualy insuances lu cuver sudliisks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shail provide the Employer, within 24 days of the Commencement Date, with an
acceptable heallh and safety plan and such other information required in terms of the Occupational
Health and Safety Acl (85 of 1883).

The Service Perlod shall commence 30 days from Commencement date, or on such other date a8
maybe specified in the Contract Daia

Notwithstanding the provision of 12.2, the Service Provider shall be given access to the Facilities or
portions thersof, only effer the provision by the Service Provider of an acceptable health and safely
plan end of security clearance being obtained In terms of Clauses 12,1 and 8.1 respectively.

The Service Provider shall ba given access to the Fecilities or portions thereof and shall render the
Services In accordance with its programme, referred to in clause 13 or efier the receipt by him ofa
written instruction to this effect.

if the Employer {alls to give the Service Provider access {0 the facllity or any portion thereaf for any
reason other than defauit by the Service Provider and the Service Provider suffers additional costs as
a result thereof, the Service Provider shall be entitled to make & clalm therefor provided that the
Sarvice Provider Is able fo prove his clalm and that he has taken all reasonable steps to mitigate the
additional costs.

PROGRAMME

The Service Provider shall deliver fo the Service Manager within 14 days from Commencement Date
a reallstic programme and a cash flow for the delivary of the Services. The programme shall desoﬂba‘
and detall the order In which the Sarvices are o be rendered and shall be subject to the approval of
the Service Manager, which written approval shall not be unreasonably withhelkd.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish the
Employer with any documents or information, of whatever nature, in support of the programme endfor
in relation 1o the manner in which the Sarvices are {o be rendered and/or the resources to be eupplied
and used In the rendering of the Services and/or progress of the varlous parts of the Contract; and/or
a detalled cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or
as circumstances may require.

Any referance lo words "Bid* or Bldder” hersin and/or In any olher documentation shall be coneliued o have the same meaning as Lhe worde

*Tender” or “Tenderer". Pape
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Agreement to the programme by the Service Manager or any adjustment thereto will not alter the
responsbllities of the Service Provider in terms of this Conlract.

SUBCONTRACTING

The Seivice Provider may subcontract any part of the Services al Its discretion. The subcontracis
shall incorporate the applicable terms, condltions and requirements of this Contract.

Subcontracting by the Service Pravider ehall not be construed as relieving the Service
any obiigations under the Contrect or imposing any liability on the Employer. Provider from

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Frovider. undertakes o obtain the necessary consent from the PmPﬂatum or thelr
llcansees should the Service Provider make use of the Intellectiial Sroperty of any other person.

The Servics Provider further indemnifies the Employer agalnst any claim or action (Including costs on
an attorney and client scale) caused by or arising from the fallure to obtaln such consent.

COMPLIANCE WITH LEGISLATION

This clause applies to legisiation smanaling from natlonal and provincial government as well as |hat of
any local authorities in whose area of jurisdiction the Facliities tall and which have a bearing on the
delivery of the Services and Facliities under this Contract.

All the applicable legislation, which does not specificelly aliow diseretion In respect of compll
the Employar, shali be followed exactlly as intended by such legisiation ragardlgss of any Ir':starﬂ?:tela?s
verbal or In writing, lo the contrary. !

Should any applicable legisiation allow discretion In respect of compilance by the Emp}
followad exactly as intended by the relevant legislation as if no discretion Is :!Iowsd u?’nt?ly:t:t:thst?r:t I;es
specific Instructions in writing are Iseued 10 the Service Provider by the Service Manager.

The Service Provider shall in the provision of the Services comply with the provislons of, and glve all
notices and pay all faes, taxes, levies and other charges reguired to be glven or paid in l'erms of any
leglslation or Imposed by any other body or person. The Service Provider hereby indemnifies the
Employaer against any liabliity for any breach of the provision of this clause.

It Is the responsibliity of the Service Provider to obtain the consents, permission
referred to In Clause 18.4, In the provision of the Services. P s andfor permis,

The Service Provider shail not have a clalim against the Employer, and the Employer shall not be
llable to refund the Service Provider for any of ihe fees, texes, levies and other charges referred to
Cleuse 16.4.

REPORTING OF INCIDENTS

in edditlon to the above, tha Service Provider shall, as soon as possible, notlfy the E .
of any inoldents at the Facilties, which resuited or could have resulted in damyage to ?ﬁ:ﬁ;'ﬂrﬂﬂ?f
or dealh to persons.

The Service Provider shall verbally riotify the Service Manager of any of the Incldenis referred fo In
17.1 immediately after the occurrenca thereaf,

The Service Provider shat! follow up the verbal notification referred 1o in 17.2 with a detailed wrilien
report on such Incidents to the Service Manager within {he time frame Indicated by the Service
Manager, but In any event within 48 hours of the Incident.

The wrilten report referred fo in 17.3 shall provide for all incldents, which resulted In Injury, death or
demege to property. '

Any refsrence o words “Bld" ot Bldder™ herein andior in any other documentation shalt be conslriad o ‘have the same meaning a8 the words

*Tender” or “Tenderer”,
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17.5. The Service Provider shall notify the Employer immediately, on becoming aware of the Contract

requlring him to undertake anything that is llegal or impossible

u

18. NUISANCE

181 The Service Provider shall deliver the Services in a manner that shall not cause unnecess
nulsance, or hinder the normal activities in the Facilities. recessary folse,

48.2. The Service Provider heraby Indemnifiss the Employer against any llabllity arlsing out of {
Provider's non-compilance with his obligations in terms of Clause 18.1. 9 out of the Senke

18, MATERIALS, WORKMANSHIP AND EQUIPMENT

18.1. Al Services delivered, and materials and workmanship shall comply with the requirements of thls
Contract, the manufacturer's specification; good industry practice and the Servioa Manager's wrilien
instruclions and shall be suitable for thé purpose intended. R

18.2. The Service Provider shall, In accordance with the Scope of Works or If Instructed by the Service
Manager, carry out tests demonsirating the acceptabliity of the relevanl Services provided, or the
sultabliity of materiels or equipment to be used.

18.3. The Service Provider shall provide all necessary assistance, labour, materlals, testing equipmen! and
Instruments for the purpose of such lests to be performed by himse!f or, if so instrucied by the Service
Matiag, fur e puipuses of Tesls lu bu perfuiied by any ulhet per s,

10.4. All costs for tests carried out shall be deemed to be Included in the Service Pravider's prices

19,5. Coples of the reports on ihe tests referred to In Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests balng complsted,

20 URGENT WORK

20.4. The Employer may, by itself or through another service provider, effect any remedial or other repar
work which becomes necessary dus to no act or omisslon on the pari of the Service Provider.

20.2. If the remedial or repair work became necessary due lo an act or omission on the part of the Service
Provider, its employees, agents or representatives, the Service Provider shall effect such remedial or
repalr work at iis own cost.

20.3. If the remedial or repair work Is urgently necessary dus io an act or omission on the part of the
Service Provider, lts employees, agents or representatives and the Service Provider refuses to orls
not avaliable or able to effect such remedial or repair work, the Employer may effect such remedial or
rapalr work either by ltself or through another sarvice provider.

20.4. If the Employer effects the remedial or repalr work In terms of 20.3, then the Employer may recover
such costs, iosses or damages from the Service Provider or by deducting the same from any amount
stlli due under this Contract or under any other cantract presently or hereafter existing between the
Em plolgger and the Service Provider and for this purpose all these contracts shail be consldered ane
indivisible whole.

2% INDEMNIFICATIONS

214, The Service Provider shall be liable for and hereby Indemnifies the Employer against any llabillty
clalm, demand, foss, cost, damage, action, sults or legal proceedings whether arlsing In common' law
or by slatute consequent upon:

21,1.1 personal Injuries to or the death of any person arising out of, related to, occasloned by
attributed to, or in the cause of or caused by the rendering of the Services; '

21.4.2 loss of or damage lo any movable or immovable or personal property or property conti
lo the Facilities whelher belonging to or under the control of the EmplOye': OI?an;, og‘tnelrgl;':;;
or person arising out of, reiated to, occasioned by, attributed to, or In the cause of or caussd
by reascn of the rendering of the Services;

Any refsrance to words “Bld” or Bldder” herein mndfor in any other documentalion shell be construed lo have the same meanihg es the words

“Tender” or "Tendsrer, P
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21.1.3 anyliens, atlachments, charges or other encumbrances Or claims upon or in respec! of any
maerlals parts, work-in-process or finished wark furnished to, or in respect of which any
payment has been made by the Employer.

The Employer accepts Hability for all acts or omissions of its employees, agents or representativas.

VARIATIONS

The Employer may at any fime during the Contract Period, vary the Services by way of additions
omisslons, or substitulions. '

No varlation by tha Employer of whatever nature shall vitiate the Contract.

Any Services required by the Employer outside of the Services as referred 1o In the Scope of Works

will beegarded as being Idenfified Projects and shall bé déalt with under clause 23 and shall bs

executed as a variation order,

The Sefvice Frovider shail inform ihe Employer of any insiruclions ihat are deemed 1o be Additional
Sarvices prior 1o such Instructions being executed.

Addltional Services wlll only be executed by the Service Provider after receipt by him of a written
Instruction from the Service Manager.

If no prior written authorisation, as required in 22.5 above, has been obtalned, the Employer shall not
relmburse the Service Provider for the Additional Services 8o executed, and the Service Provider
agrees that R shall not have a claim for payment for such Additional Services.

The Additional Services will be valued at the rates in the Pricing Data,

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be Identiflad
Projects prior to such Instructions belng executed.

The Empioyer Is not obliged to engage the services of the Service Provider on Identified Projects. The
Employer may, by itself, through another service provider or through the Service Provider effect the
services/works under Identified Projects.

|dentifiad Projects wlll only be executed by the Service Provider after recelpt by him of a written
Instruction from the Service Manager.

If no prior written authorisation, as requlred in 23.3 above, has been obtalned, the Employer shall not
raimburse the Service Provider for the Identified Projects so executed, and the Service Provider
agrees that It shall not have a claim for paymaént for such Identifled Projects.

In respect of the Identtied Projects, the writien instruction referred to in 23.3 shall:

(a) describe the services/works required lo be execuied by the Service Provider under the
ldentified Project;

(b) state the due commencement and compietion dates of the relevant Identified Project;
(c} state the total cost of the relevant Identifled Project as agreed to between the Partles; and

{d) any additional requirements, conditions of contract and/or restrictions, other than those
already stated In the Contract, that wiil be applicable.

Within 14 days of receipt of the written ingtruction referred to in 23,5, the Service Provider shall
fumish the Employer with a reallstic programme and a cash flow for the relevant Identified Projacl as
required in 13. .

Any reference to words "Bld” or Bidder” herein and/or In any oither documeniation shalt be construed to have the same meaning as fhe words

*Tender” or “Tenderer”. P
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Where an Identifled Project comprises services/works that are of the same or similar charaoler
executed under tha same or similar conditions as those to which the rates In the Pricing Data apply, It
shall be valued at such rates.

Where an Ideniified Project comprisea servioes/works that are not of the same or similar charactar
executed under the same or simiier conditions as those to which the rates in the Pricing Data epply, It
shall be valued at market related rates lo be agreed io in writing between the Employer and lhe
Service Provider and In advancs of executing the |dentifled Project. Falling agresment, the rales
applicable shall be as determined by the Employer.

If the Service Provider falls to complete the Identifled Project by the completion date specified In the
written Instruction referred to in 23.3, then the Service Provider will be fiable for a penalty, et the rate
stated In the Contract Data, for every day that lapses from the due completion date of the relevant
|dentified Project to the date of the actual completion of such Identified Project. .

If the Identified Projects are delayed by variations, omissions, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclement weather, any substantial Increase In provisional quantities or any other cause
beyond the Service Provider's control, inciuding delays caused by the Employer, then the Sevics
Provider shall ba entitled to apply In writing within 21 daye of the causs of delay arising to the Service
Manager for extension of the due completion date of the relevant Identified Project stating the cause
of delay and parlod of extension applied for.

IF duritsg e period ot vompletion of the ldenlified Projecl o sty extension Ui wuf sbiiot iinfull
or wel conditions occur, the formula below shall be used to calculate separately the delay for aach
cafendar month or part thereof. It shall be calculated each month during the- period referred to hereln
aboves, or unti} the lesue date of the certificate of completion for the relevant Identified Project
whichever Is the shorter perlod. The delay calculated for & given month shall be used io detalfmlne the
Interim exiension of fime granted for the month. At the end of the applicable perlod referred to abova
the aggregate of the monthly delays will be taken inio account for the final determination of the lotal '
extengion of time for the Contract:

V = (Nw ~Nn) + (Rv;(— Rn)

V =  Delays due to rain in calendar days in respect of the calendar manth under consldaration.

Nw = Actual number of days during the calendar month on which a rainfall of Y mm or more per
day has been recorded

Rw = Actual ralnfall in mm for the calendar month under consideration,

Nn = Averege number of days In the relevant calendar month (as derived from existing ralnfali
records provided in the project specifications) on which a rainfall of Y mm or more per day
has been recorded.

Rn = Average rainfall In mm for the calendar month, as derived from the rainfall records
supplied in the project specifications.

X = 20, uniess otharwise provided in the project specifications,
Y = 10, unless otherwise provided in the project specifications,

The lotal delay that will be taken into account for the determination of the tolg] extension of me for
the Contract shall be the algebralc sum of the monthiy totals for the period under consideration, But if
the grand {otal Is negative, the time for completion shall not be reduced on account of abnormal
rainfall, The totai extension of time for any calendar month shall not excesd (Nc — Nn) calendar days
where No = number of days calendar days in the month under consideration '

The factor (Nw — Nn) shall be consldered to reprasent'a.falr allowance for variations from the average
number of days during which rainfall equals or exceeds Y mm per day,

Any reference to words “Bid" or Bidder" harein andior In any other dooumantation shall be construed to have the Eame meaning as the words

*Tender* or "Tenderer”, Prge 11 of 18
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The faclor (Rw —~ Rn) + X shall be considered to represent a fair afiowance for variations from the
average for the number of days during which rainfell does not equal or exceed Y mm per day, but
when wel conditions prevent or disrupt work. ' '

This formula does nol take Into account any flood damage, which could cause further
delays and which should be treated seperately In so far as extension of ime Is concarz;g?"w“m

Accurate rain gaugings shall be laken at a sultable point on the gite dally at 08:00 un!
agreed lo by the Service Manager, and the Contractor shell, at his own expangs, taz: :ﬂ :1:::::;
precautions to ensura that the rain gauges cannot be Inlerfered with by unauthorized persons.

Infomatlon regarding existing rainfall records, if avallabla from a gultable ral

will be supplled in the project specifications, togsther with calculations of ral: f:;!I:;as“f%rrI ::;ri;?; se.

years In accordance with the above formuia. The averags of these delays will be regarded as normal

raindelaye: which the Contréctor shall accommodate in his programine, and Tor which no a'-xlenslon of
tire will be considered.

Upon receipt of such written application, refaerred to In 23.10, the Employer may In writing extend the

due completion date of ihe relevani Identliied Project by a pericd 1o be determined by the Employer or

may refuse 1o extend the due completion date of the relevant ldentified Project. The due completion

gat:tg arlx) Identified Project may not be extended beyond the end of the Contract Period stated in the
onfraci Data.

Adty duuision given by (e Enployer, in leims of 23,12, shall be G and by wing ot Ure Parlius,

Shaould the Service Provider fall to apply In writing for an extenslon of the du

relevant Identiflad Projects within the 21 days referred to In 23.10, or should ?h?grﬁﬁmrd:;? ;rfat::te
an exiension of the due completion date then the due completion date stipulated in the relevent
written instruction referred to In 23.5 shall not be exlended nor the Servics Provider exonerated from
liablity 1o pay the penaity stipulated in 23.8 or from speclfic performance of the service/works within
the period In the relevant written instructlon.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part theraof for such time or imes and In such manner as the Service Manager shall
order and shall, during such suspension, properly protect the Services so far as is necessary,

If the Service Provider Is Instructed in writing by the Service Manager to suspend any or all of the
Services, the Servica Provider shall re-schedule the relevant Services. For the duration of such
suspansion all penalties appficabie to that Service will be walved. Shouid the Servics Provider suffer
any addilional costs resulting from such suspension, the Service Provider shall be entitled to make &
claim therefor provided that the Service Provider shall prove his clatm and that he has taken all
reasonable steps (o mitigate the additional costs.

If the Service Provider Is unable io render any of the Services for any reason other than an i

by the Employer {o suspend the Services In terms of clause 24.1, the Empioyer shall n:ta;e'ﬁ:l;:ﬂg"
any claim of whatever nature, including a clalm for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be llable for & performance deductlon, if the Service Provider |
any of the Services required under the Scope of Works, as amended from time to tlme?r " rendering

25.1.1 delays in performing any of the Services;
26.1.2 falls to perform any of the Services;

25.1.3 falls to perform any of the Sarvices o the standard required In the Scope of Works, as
amaendad from time to time. '

The performance deduction shall be caiculated In accordance with the formula detalled In the Scope
of Works.

Any refarance 1o words "Bid” or Bldder” herein and/er In any other documenistion shall bs consirued to have the same maeaning as the words

“Tender" or "Tenderer”. Pa
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26.3  The Service Provider shalf not be liable for a performance deduction, If the Sarvice Provider Is unable
ta perform due to no fault of his own, his empioyees, agents or representativas.,

28, PAYMENTS
26.1  The Service Manager will evaluate the Service Provider's perforrnance on a monthly basis.
26.2  Tha Service Provider shali submit a monthfy cartificate taking Into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, Including routine
servicee, managemsnt fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 addltional work'rendared by the Setvicé Provider; o
26.2.4 CPAP adjustment where stated In the Conlract Data; and
26.2,5 VAT. vVal will be indicated separateiy in all documents.

28.3 If the Service Provider elects a security of 2,6% retention, or a 1,25% cash and 1,25% retention then
5% of all moneys (excl. VAT) in the monihly certificate assessed by tha Service fﬂanger as be'ing
due to the Service Provider will be retained untll such ime as the amount retained equals 2.5% or
1,25%, whichovet is applivable, of v Conlraul Sum (eact. VAT )

26.4 The monthly certificate shall be supported by a detailed report substantisting the Services rendered at
each Facllity during the month under assessment.

26.5 The monthly certificate shall be assessed by the Service Manager. if the Service Manager agrees
with the cerlificate, he will issue a statement within 14 days of the recelpt of the certificata taking Into
accourt Inter alla the following: '

(1) deductions for penalties;

{2) deductions for overpayments;
{3) deductions for retention

(4) deductions for damages.

26.8 The Service Provider shall, on receipt of the statement referred to In 28.5, lssue 1o the Employer a tax
invelce in the amount refiscted in the statement. The Employer shall effect paymant to the Service
Provider within 16 days of recelpt of the tax invoice.

26.7 If the Service Manager does nol agree with the certificate Issued by the Servics Provider in terms of
Clause 26.2, the Service Manager shall within 14 days of recelipt of the cerlificate, Issue & statement
In the amount to which the Service Manager agreas and shali give raasons for rej.ectlng the balance
of the tlaim Indlcated in the stalement.

268.8 The Service Provider shall furnish the Employer with & tax Invoica In the amount Indicsted In the
statement referred 1o fn Clause 26.7.

268  With regards lo tha claim in dispute, the Service Provider may, within 14 days of the Servi
Issuing the statement referred to in 26.7, submit a revised cerlificale or 8 jugllﬂcatlon for hl?c?ﬂli!r:acﬂar
declare a dispute In terms of 34.

28.10 If it Is lalar resolved that the amount In dispute or any pari thereof is owing fo the
Employer shall be flable for interest thereon from 30 days after the lasuengf the rei?grl:t:emz;oﬂ‘::an fhe
certificale referred o In 26.2 unill the date of payment al the Interest rate determined from tme to
time, by the Minlster of Finance in lerms of saction 80 (1){b) of the Public Finance Management Acl
1998 (Act 1 of 1008}, as amended. !

2611 All the work shall bs evaluated In acoordance with the provisions of the Pricing Data.

Any reference lo words “Bid” or Bldder" herein andfor in any other documentation shall be coneliued o have the same meaning es the words

"Tender” or "Tenderar". B 13
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29.3

Conditions of Contract: PA-10 (FM)

in assessing the quality of the work presented by the Service Provider, the Employer may enllst the
asslsiance of third persons. In assessing the work the third person shall act reasonably. The selsctlon
of such third persons shall be in the absolute discretion of the Emniployar and the Service Provider
shall abide by such selaction.

Any and all extra costs incurred by the Service Provider, resulting from the Service Provider hsving to
address and/or reciify queries ariging from a claim submitted In respect of work done, shali be for the
account of the Service Provider.

RELEASE OF SECURITY

If the Service Provider has furnished a security by way of a varlable guarantee of 2,5% of the Contract
Sum (excl. VAT), the sacurily wlll be reduced and be released In accordence with the provisions of
such varlable guarantee.

If the Service Provider elects to furnieh a security by way of a ¢cash deposit of 2.5% of the Contract
Sum {excl. VAT), than the security will be released as follows:

27.2.1 annualiy in equai portions, subject 10 27.2.2 and 27.2.3;

27.2.2 95% of the iast annual portion of retention shall be released within 30 days of the axplry of the
Service Perlod;

27.2.3 (hw remaining 1etention shall by 1eluasod willin 30 days Of U issue ol e Ceililivale uf
Completion.

If the form of security selecled Is:

(a) aretention of 2.5% of the Contract Sum (excl. VAT); or
(b} a1,25% cash deposi and a 1,25% retention of the Contract Sum (axcl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulaied, as follows:

27.3.1 annually in equei porilons, subject to 27.3.2 and 27.3.3;

27.3.2 95% of tha last annual portion of retantion shall be released within 30 days of the expiry of the
Service Parlod;

27.3.3 the remaining retentlon shall be raleased within 30 days of the issue of the Certificate of
Completion.

OVERPAYMENTS

If any overpayment of whataver nature Is made to the Service Provider, tha Service Provider shall be
cbliged to repay such amount to the Employer and the Employer shall be entltied to deduct such over
payment from any amount due to the Servics Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Empioyar shall be entitied to
claim Interest on any and all overpayments made to the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance In terms of section 80 (1)(b) of the Pubile Finance
Management Act, 1988 (Act 1 of 1889), as amended.

COMPLETION

At the expiry of the Service Perlod the Service Manager shall fumish {he Service Provider with e
written list of Empioyar's Assets and Data handad over at commaencement of the Contract and
accumulated during the Contract Perlod.

Af the expiry of the Contract Period, the Service Manager shall Issue to the Service Provider a
Certificate of Completion.

Upon the lssue of a Certificate of Completion, unless otherwise provided in the Contract:

Any referencs o words "Bld" or Bldder” hereln and/or In any other documentation shall be consirusd {0 have the same maaning as the worde

“Tender” or "Tendarer". Page 14 of 18
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33.1

Conditions of Contract: PA-10 (FM)
20.3.1 The Guarantee shall be returned, If applicable.
28.3.2 The final cash deposlt or retention, whichever is applicable, shall be reduced to zero,
ASSIGNMENT

The rights and obilgations of the Parties In ferms of this Contract shall not be ceded, assigned,
delegated, or otherwise transferred, by elther Party to any person outside of the Service Provider and
the Employer, save wilh the prior written consent of the other Parly.

Each Party warrants that he is acting as a principal and not as an agent of an undisciosed principal.
INDULGENCES

No extenslon of time, latitude or.other Indulgences whichi may be given or aliowed by elther Party to
the other shall canstitute a walver or alteration of this Contract, or affect such Party's rights, or prevent
such Party from strictly enforclng due compllance with each and every provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employsr will become the awner of the Information, documens, advice, recommendations and
reports collecied, furnished and/or compiled by the Service Provider during the course of, andfor the
purposes of executing this Contract, all of which will be handad over 10 the Employer, unless
ulliiwivy slipulaled v e Conbiaul, wilhin len (10) days of 1equest L olut, bul inany evenl us lhe
termination and/or cancellatlon of this Contract for whatever reason, The Service Provider
relinquishes Its relention or any other rights to which it may be entitied.

The copyright of sll documenis, recommendations and reports compiled by the Service Provider
during the course of and for the purposes of finalising Services, and the Contract as a whole, will vest
in the Employer, and may not be reproduced or distributed or made avallable to any person outside
the Employers sarvice, or to any institution in any way, without tha prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose withoul lhe
approval of, natification fo or payment to the Service Provider.

The copyright of all electronic aids, software programmes eto. prepared or developed in ferms of this
Contract shall be vested In the Employer, who shali have the right to use such materig| for any other
purpose without the approval of, Information or payment to the Service Provider.

In case of the Service Provider providing documents or material to the Employer, the development of
which has not been at the expense of the Employer, copyright shall not be vested [n the Employer.
The Service Provider shall be raquired to Indicate to which documents and/or materials this provision
applles,

The Service Provider hereby indemnifies the Employer agalnst any gotlon or claim that may be
Instituted agalnst the Employer and for any damages suffered or legal costs (Indluding costs on an
attomey and cilent scale) incurrad on the grounds of an alleged Infringement of any copyright or any
other intellectual property right In connection with the work outlined In this Contract,

All information, documnents, recommendations, programmes and reports coflected or compiled must
be regarded as confldential and may not be communicated or made avallable to any person oulside
the Employer's service and may not be published elther during the currency of thia Contract or after
tarmination thereof without the prior writtan consenl of the Employar,

BREACH OF CONTRACT

in the event of a breech by the Service Provider of any of the terms and conditiong of this Contract,
the Employer shall issue a notice of non- compliance requiring compliance within 10 (len) days, In the
event that the Service Provider falls to remedy such breach on explry of the notice period, then the
Employer shall without prejudice to any other rights that  may have, be entltied (o exercise any or all
of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

Any reference lo words “Bid” or Bidder" herein and/or In any other documentation shal) be consluad to have the eame meaning as lhe words

“Tender” or "Tandaser", Page 15 of 18
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34.4

34.5

Conditions of Contract: PA-10 (FM)
33.1.2 To terminale this Contract without prejudice o any other rights it may have;
33.1.3 Tosuspend further paymants o the Service Provider;

33.1.4 To appolini uther service providers to complete the execution of the Services, in which event
the Service Provider shali be held fiable for coste incurred in connection with and arsing from
the appolntment of such a service provider as well 88 damages suffered.

Tha Service Provider agrees to, within ten (10) days of wrilten request from the Employer, give
access 1o and fo make avallable all Information, documents, programmes, advice, recommendations
and reports collected, furnished and/or complied by them to enable the Employer tc assume
responsibility for and the benefit of the projeci as a whole.

In the event of breach by the Employer of the terms and conditions of this ©oniract, and In the event
of the Employer remalnihg in'breach after ten (10) days’ written rtoticé calling for rectification of the
breach, the Service Provider shall be entitied to:

33.3.1 enforce strict compliance with the larms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice 1o the Employer to that effect
that such breach Is of @ maierial term of this Contract. to th extent

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to lerminate this Contract or temporarily siop the Services, or any
part theraof, at any stage of complstion. ’

The Employer shall have the right to lerminate this Contract without prejudice to any of s rights upon
the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated In Clause 33;

34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service Provider
except for purposes of an amalgamation or restructuring approved In advance by the '
Employer in writing;

34.2.3 if the Service Provider receives a court order to be placed under Judictal management or io
commence liquidation proceedings that is not withdrawn or struck out within five (5) days;

34.24 If the Service Provider informs the Employer that It intends to cease parforming Its obligations
In terms of his Contract;

34.2.5 If the Service Provider informs the Employer that it Is incapable of compieting the Services as
described; ar

34.2.6 If In the opinion of the Employer the Service Provider acled dishonastly;

The Empioyer reserves the right to, even In the absence of breach or the events referred to In 34
terminate this Coniract at any time, by giving one (1) calendar month written notice (o the Ssrvice
Provider.

Further, the Contract shall be congldered as having been terminated:

34.4.4 where the Employer stops the Contract and/or the Project and Instructions to resume or
relnstate the Services are not Issuad within twelve {12) months of the Instruction; or

34.4.2 Ifinstructions, necessary for the Service Provider o continue with the Services aftera
stoppage Instruction, are not received from the Employer within three (3) months after such
Instructions were requested by the Service Provider.

Should the Contract betwesn the Employer and the Service Provider, or any part thereof, be
terminated by ellher of the Parties dus to reasons not atiributed to the Service Provider:

Any refarencs to words “Bid" or Bldder” hereln andlor in any other documentation shall bs construed 1o have the sama meaning s the words

"Tendsr* or “Tenderer". Page 18 of 18
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¥ 359"

35.2

36.3

35.4

35.5

36.6

38.7

35.8
35.8

35.10

38.1

36.2

37.

34.6.1 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorlly completed, calculated In accordance with the agreed rates.

34.5.2 Involces for work done shall be submitted to the Employaer within three (3 1
termination of the Contract, falling which the Employer will not be ¢::I:vlie(d)t:;TI ;yh:a?nn;r the

34.5.3 The Service Provider ghall not be entitled {0 advance a right of rete
this Contract is terminated and specifically agrees to, WIthnin ten (1 o?g‘;;: ::: %;Ln;“r:rqﬂ?t '
from the Employer, glve access to and to make availabla g Information, documents
programmes, advice, recommendations and reports collected, furnished and/or oom'pllad by
thﬁm to enable the Employer to assume responsibility for and the benefit of the Coniract as a
whola.

DISPUTE RESOLUTION
In the event of a disputs, the Partles shall endeavour to resolve such dispute thraugh nagotiation, In
good faith. |

it the Parties tall to resolve a dispute through negotlation as mentionad in 36.1 , Within 14 days of &
dispute being declared, the Partles may by written agresment refer the matter to mediation.

The mediator ehall be a person agreed 1o by the Parties, falling agreement, the President:
African Facllitles Management Institute shall nominate the medlator. snt: Sout

Whether or not mediation resolves the dispute and irrespactive of the outcome of there

shall bear their own costs arlsing from the mediation and shall equally share the costs ::'ﬂ?;e,::‘;:::r
and related costs. The mediator end the Partles shall, before the commencement of ihe medistion
agree on a scale of fees on which the mediator’s fees will be based. '

The Parties shall appoint the mediator within 21 days of agreeing to mediate.

On appointment of tha medlator, the Partles shalt Jointly with the mediator decide on th
be followed, representatlon, dates and venue for the mediation. on the procadure to

If the dispute or any part thereof is eeltied, the agresment shall be racorded by the mediator and
signed by both Partles. The agreement shall be binding on the Parties to the extent that |t correclly
records the issues agreed upon between the Parlles.

If ihe dispute or any part thereof remalns unresolved, it may be resojved by litigation procaedings.

If the mediator or any Party, at any time during the mediation process, is of the opinton that the
mediafion will nhot resolvs the dispute, then he may In writing stop the mediation process, T
may then be deait with In terms of 35.8. process. The dispute

Notwithsianding anylhing else herein contalned 1o the conlrary, itis agreed that Irespective

that the dispute Is refsrred to negotiation, mediation or litigation in court, the decllonpofclha Erfnm;:?t
on the dispute Involved will inmediately be glven sffect to by the Service Provider and the Servicg
Pravider shall proceed with the Services with all ditigence unless the Partles agree otherwise in
writing.

GENERAL

This Is the antire Contract between the Parties and may only be amended if raduced to writing and
signed by the duly authorised representatives of both Parties, whereafter such amendments will taka
affect.

The Conlract shall be governed by, construed and interpreted according to the law of the Repubilic of
South Africa.

DOMICILIUM CITANDI ET EXECUTAND/

Any referance lo words "Bid" or Bldder" hereln and/or In any olher documentalion shall be consirued ip have the same meening es the words

*Tender".or “Tenderer”, Page 17
For Inlernal & External Use Effeclive date 1 Seplember 2005 s:mn::r.;‘_g



Pt T Condllions of Contract: PA-10 (FM)

REPUTUIE OF BOUTH AFRICA

371 The domiclllum citandt et execulandl of the Parties for all purposes arising from thi
service of notices and legal process shall be as specified by the Parities Iga the c:::trca::tng:cl;.m the

37.2  Each of the Parties shall be entitied at any time by way of written notice to the oth
its domicllium cltand et exacutand! to another physical address, ® other Perty, to change

37.3  Anynotice in terms of the conditions of the Agresment must alther be:
37.3.1 dalivered by hand during normal buainess hours of the recipient; or
37.3.2 sent by prepald reglstered post to the address chosen by the addressee,

374  Anotice In terms of the provisions of this Agreament shall be considered to beduly recelved:
37.4.1 If hand-delivered on the dats of delivery;

374.2 if sent by reglstered post s Indicated In clause 37,3.2 above, ten (10) days after the date It
was posiad, uniess the contrary is proved.

375  Notwithstanding anything to the contrary contalned ar Implied In this Agreement 1h
communication actually recelved by one of the Parties from the Other':\lgnclud]ng 'by :,x 'f,‘,?;‘ags",‘,'n",fe‘“
transmission, shall be adequate written notice or communication to such Party.

37.8  Any notice, request, consent, or other communication made betwesn the Parties pursuant to the
Contract shall be In writing and shall be deemed to have been made when delivered In pefson {o an
authorized representative of the Party to whom the communication Is addressed, or one day afier
belng sent by facsimlle fo such Party at the number specified in the Coniract Data or one week after
belng sent by reglstered post to the addressee specified In the Contract Data,

Any referance to words “Bld” or Bldder® herein and/or In any other documentation shall be cansirued to have the sams meaning as the words

*Tender” or "Tendera:”. P
For internal & External Use Effactive data 1 September 2006 ‘5:,1?0::113
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PA-11: BIDDER'S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pleces of legislation, it is required for the bidder to make this declaration in
respect of the details required hersunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder's declaration

2.1

2.1.1

Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controliing interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or "Tenderer”. Page 1 0of3
For External Use Effective date 5 July 2022 Version: 2022/03
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2.3

2.3.1
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Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

If so, fumish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES / NO
If so, furnish particulars:

3 DECLARATION

3.1
3.2

3.3

3.4

3.5

3.6

I, the undersigned, (NAMB)........civiriimiiiiriire s e e sa s
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to caiculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid" or Bidder" herein and/or In any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effectlve date 5 July 2022 Version: 2022/03
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3.7 | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or ‘Tenderer”. Page 3 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS
RESOLUTION of a meeting of the Board of *Directors / Members | Partners of:

(Legally comrect full name and registration number, if applicable, of the Entarprise)

Held at = e —— = _ (placs)
on __ e e {date}
RESOLVED that:

1. The Enterprise submits a 8id / Tender to the Department of Public Works In respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number: . (Bid/Tender Numberas per Bid/ Tender Document)
2, *Mr/Mrs/Ms: . -
in *his/her Capacityas: ___ (Position In the Enterpriss)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any end all other documents and/or
correspondenca in connection with and relating o the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above,

|_ :!i_ B _N;;_ _rt - EPH‘EY_ 1 Signature T

o ls
||
|
|
|
|
|
m
|
|
|
|

|
|
|
|
|
|
|
|
|
e
|
|

il
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|
|
|
|
|
|
|
|
|
|
|
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|
|
|
|

Any reference fo words “Bld"” or Bidder" herein and/or In any other documentetion ghall be construed to have the same meaning as the

words "Tender” or “Tenderer”. Page 1 of 2
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PA-15.1: Resolution of Board of Directors

—

The bidding enterprise hereby absolves the Dapariment of Public Works from any Hablilty whe
dogument being signed.

{scever thal may ariss as a resull of this

| Note;
* Delate which is not applicable.

NB: This resolution must, where possible, be signed by ail
the Directors / Members / Pariners of the Bldding
Entarprise,

In the event that paragreph 2 cannot be complied with, the
resolution musl be signed by Directors / Members /
Partners holding a mejority of the sheres /ownership of the
Bidding Enterprise (altach proof of shareholding /
ownership herelo).

Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person fo sign this document
on behalf of the Bidding Entarprise, which person must b
so authorized by way of a duly compleied power of
atiomey, &igned by tha Directors / Members / Pariners
holding & mejority of the shares /7 ownership of the Bldding
Enterprise (proof of shareholding / ownership and power
of atforney are to be atiached herelo).

Should the number of Directors / Members / Partners
exceed the space avelieble above, additional names and
signatures must be supplled on a separaie page.

1.
2

Any reference to words “Bid" or Bidder” hersin and/or In any other documentatio
words Tender” or "Tenderar”".

For external use Effactive date 20 September 2021
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTERINTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Dlrectors / Members / Partners of:

(Legally corrsct fuli name and registration number, if spplicable, of the Enterptise)

Held at _ . e ____ (placs)
(11 I ——— (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List el the iegally correct full names and registration numbers, if appliceble, of the Enterprises forming the Consortium/Joint
Venture) ’

to the Department of Public Works In respect of the foilowing project:

{Project deacription as per Bld /Tender Document)

Bid / Tender Number: - _(BId/ Tander Number as per Bid / Tender Dacument)
2, *MrMrs/iMs:
in *his’her Capacity as: ___ _____{Position in the Enterprise)

and who willsign as follows:

be, and Is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and ail other documents and/or correspondence In connection with and relating to
the consortium/joint venture, tn respect of the project described under item 1 above.

3. The Enterprise acceptsjointand several llability with the parties listed under item 1 above for the due fulfliment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department In respect of the project described under item 1 above,

4. The Enterprise chooses as Its domicilium citand! et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

_ (code)

Any reference to words “Bid" or Bldder” herain and/or In any other dooumentation shall be-constryad to have the same meaning as the

words “Tender” or Tenderer” Page 1 of 2
For external use Effaclve date 20 Ssptember 2021 Verslon: 2021/01
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Postal Address.

Telephone number:

Fax number:

Capacity

it o suimarees  PA15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

Signature
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W N

14

19

=%

1.
2,

Any reference to words ‘Bid" or Bidder"

Note:

* Dalale which [s not epplicable.
NB: This resolution must, where possible, be signed by alt
the Direclors / Membars / Pariners of the Bidding
Entferprise.

In the event that paragraph 2 cennot be compiled with, the
resclution must be signed by Directors / Members /
Partners hoiding 8 majority of the shares / ownership of the
Bidding Enterprise (eftach proof of shareholding /
ownership herelo).

Directors / Members / Partners of the Bidding Entsrprise
may allernatively appoint a person fo sigh this document
on behalf of the Bidding Enterpriss, which person must be
so authorized by way of a duly compieted power of
atiorney, signed by the Directors / Members / Partners
holding a mejortly of the sheres / ownership of the Bidding
Enterprise (proaf of shareholding / ownership and power of
atlornay are to be atfachad hereto).

Should the number of Directors / Members / Partners
excsed the space available above, additional names end
slgnetures must be supplied on e separaie page.

words "Tendar or “Tenderer”.

For external use
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Effectlve dats 20 September 2021

ENTERPRISE STAMP

The bidding enterprise heraby absolves the Depertment of Public Works from any Hability whalscever thel may arise as a m;m ofthis

acument being signed

harein and/or In any other documentation shall be construed to have the same meaning as the
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REPUBLIG OF MOUTH ATRICA

PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a mesting of the duly authorised representatives of the following legal entities who have
entered Into a consortium/joint venture to Jointly bid for the project mentioned below: (lsgally correct full names and
reglstration numbers, if applicable, of the Enterprigss forming 8 ConsortiumtJoint Venlure)

1. . —

Held at —_ (place)

on _ (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit & Bld in Consortlum/Joint Venture to the Department of Public
Works In respect of the following project:

{Project descripiion as per Bid /Tender Document)

Bid / Tender Number: (Btd / Tender Number as per Bid /Tender Document)

Any reference to words “Bid" or Bldder" herain and/or In any ather documentation shall be construsd to have the asme meaning as the

words *Tender" or “Tenderer". Page 1 of 3
For axternal use Effaclive date 20 September 2021 Varslon: 2021/01



Y "
;m;% IEEETI—
? PRy e

\ug? REPUSLIC OF SOUTH ATRICA

. *Mr/MrsfMs:

PA-15.3: Speclal Resolution of Consortia or Joint Ventures

in *his/her Capacity as: (Position In the Enterprize)

and who will sign as follows: _ —— ——

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connaction with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bld to the Enterprises In Consortium/Joint Venture mentioned above.

. The Enterprises constituting the Consortium/Joint Venturs, notwithstanding Its composition, shall conduct
all business under the name and style of:

. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulflment of
the obligations of the Consortium/Joint Venture deriving from, and In any way connected with, the Contract
enterad Into with the Department in respect of the project described under item A above.

. Any of the Enterprises to the Consortlum/Joint Venture intending to terminate the consortlum/oint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decislon to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortlum/Joint Venture as mentioned under

item D above.

No Enterprise to the Consortlum/Joint Venturs shall, without the prior writlen consent of the other
Enterprises to the Consortium/Joint Venture and of the Depariment, cede any of Its rights or assign any
of its obligations under the consortium/oint venture agresment In relation to the Contract with the

Department referred to hereln.

. The Enterprises choose as the domicilium citandi et executand! of the Consortlum/Joint Venture for afl
purposes arising from the consortium/oint venture agresment and the Contract with the Department In
respect of the project under iftem A above:

Physical address: ; : .

_ {Postal code)

Postal Addrass: — -

(Postalcode}

Telephone number:

Fax number: . =

Any referance to words "Bid” or Bidder" hereln and/or In any other documentation shall be conslrued fo have the same meaning as the

words “Tender” or “Tenderer”.
For extarnal use Effective date 20 September 2021 VF;:SI:; ‘1":
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PA-15.3: Special Resolution of Consortla or Joint Ventures

Name

Capacity

N

Y (N O

14

15

The bidding entsrprise hereby absolves the Depertment of Public Works & Infrastructure from any llabillly v;rhetsoevar that may aﬁsé as

a result of this document being signed.

Nofe:
* Delete which is not applicable.

NB: This resoiution musat be signe
venlure submitling this tender, as namsd in ttem 2 of Resolutlon PA-15.2.
gentatives of the Legel Entilles joining forces in this tendsr exceed the space
avallable above, addftional names, capaclly and signatures must be supplled on a sepsarate pags.

Resoclution PA-16.2, duly completed and signed, from the separate En

1.
2,

| 3. Should the number of the Duly Authorised Repre.
4 tarprises who participate in this consortiumyjaint ventur,

must be atfached fo this Special Resolution (PA-15.3).

d by alf the Duly Authorised Ropresentatives of the Legel Entities to the consortiumdoint

Any raference to words “81d" or Bidder” hersln andfor in any other documentation shall be construed to have the same meaning as the

words "Tender” or "Tendersr”.
For external use

Effective date 20 September 2021
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupatlonai Health and Safety Act, 1993
(Act 85 of 1893), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Cllent and/or its Agent on Its behalf, shall be responsible to prepare Health & Safsty
Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed fo perform construction work for the Client and/or its Agent
on its behalf with the same.

The Client's further duties are as described in The Act and the Regulations made there-
under. The Princlpal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as
the Health and Safety Plan for the project.

This ‘Health and Safety Specifications' document is governed by the “Occupational Health
and Safety Act, 1983 (Act No. 85 of 1983), hereinafter referred to as ‘The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates 'a documented specification of all health and safety
requirements pertaining to assoclated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in conslderation of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope

Rev H&S Spec Guideline Oct 2019 3



and detalils of any risk associated with any hazard at the construction site, in order to identify
the steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health
and Safety Plan. The Health and Safety Plan shall include documented 'Methods of
Statement' (see definitions under Construction Regulations) detalling the key activities to
be performed in order to reduce as far as practicable, the hazards identified in the Risk
Assessment.

The Department of Public Works is tasked fo provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the governance of the Department of Public Works. A very large number of State
employses and public users of the facilities and the services provided there-in directly
interacts with the faciiities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or Indirectly, an impact on the Republic of
South Africa as well as the National Parliament.

In this a high premium is fo be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which It is the custodian and may also include the public as wel.
The responsibliities the Department and relevant stakeholders have foward its employees
and other people present in the facilities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a variety of
legal obligations. The Principal Contractor is to take due cognisance of the above
statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it howaverl. contain any errors or omissions they may not
be considered as grounds for clalms under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsiblilties and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to
the attention of the Agent and/or Client.

Rev H&S Spec Guideline Oct 2019 4



2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be In force or come Into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained In all other documentation pertaining fo the project, Including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards
which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to
the requirements of these Health and Safety Specifications.

The purpose of this specification document Is to provide the relevant Principal Contractor
(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work- and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Princlpal Contractor (and his
/her contractor) is to be briefed on the significant health and safety aspects of the project
and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment:

b) Health and safety aspects of the associated structures and equipment:

c)  submissions on health and safety matters required from the Principal Contractor(and
his /her contractor); and

d) the Principal Contractor's (and his /her contractor) health & safety plan.

Rev H&S Spec Guideline Oct 2019 5



To serve to ensure that the Principal Contractor (and hls ther contractor) is fully aware of
what Is expected from him/her with regard fo the Occupational Health and Safety Act, 1993
{Act No. 85 of 1993) and the Regulations made there-under fncluding the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction regulation
(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993} in its entirety shall apply to the contract to which this specification document
applies. The Construction Regulations promulgated on 07 February 2014,

4. DEFINITIONS - The most important definitions In the Act and Regulations
pertaining to this specification document are hereby extracted.

“Purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work; to establish an advisory
councll for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors
when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and includes all
identified hazards, safe work procedures to mitigate, reduce & control the hazards Identified
in a project.;

“Agent” — means any person who acts as a representative for a client:

“Client” — means any person for whom construction work is performed:

Rey H&S Spec Guideline Oct 2019 8



“ Construction Heaith & Safety Agent (SACPCMP)” — The person or entity appointed by
the client through the Agent and who has a full authority and obiligation to act on the clients
behalf in terms of the construction regulations;

“Construction Work” is defined as any work In connection with ~

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantiing of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any
similar type of work;

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs
construction work and includes Principal Contractors;

“Contract Amount” Financial value of the contract at the time of the award of the contract
exclusive of all allowance and any value added tax or saies tax which the law requires the
employer to pay to the contractor.

“Practical Completion Certificates” A certificates Issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may
be outstanding.

sAccident” — means unplanned occurrence that happens due to the unsafe condition and

may cause injury to a person, damage to the property, material, plant, equipment and the
environment;
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“Hazard” - means anything including work activities and practices with the potential to
cause harm;

“Risk” — means the likellhood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order fo identify the steps needed to be taken to mitigate, reduce
or control such hazards.

Health and Safety File” — means a file, or other record in permanent form, contalning the
information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilities
5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Princlpal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan, Failure on the part of the Client or Agent to
comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations,

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal
Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
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available to the principal Contractor to become part of site records (Health & Safsty
File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regulary, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.
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5.12 Required appointments as per the Construction Regulati ons:-

item | Regulation | Appointment Responsibl
e Person
1. 3. Application Construction work permit Client
2. 5(1)(k) Principal contractor for each phase or projact Client
3. 5(6) Construction Health & Safety Agent Client
4, 7.(1)Xc) Contractor Principal
Contractor
5. 7(3) Contractor Contractor
6. 8(1) Construction manager Contractor
7. 8(2) Assistance Construction manager Contractor |
8. 6(1) Construction supervisor Conﬁactor
0. 6(2) Construction supervisor sub-ordinates Contractor
10. | 8(5) Construction Safety Officer - Contracior
11. 8(8) Responsible employee
12, (1) Person to carry out risk assessment Contracior
13. 10(1) Fall protection planner Contracior
14. 12(1) Temporal work designer
16. 12(2) Supervisor of temporal work operation
186. 13(1) Excavation supervisor o Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations | Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22, 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
.24, 20(1) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(g) Explosive actuated fastening device carridge, nails and | Contractor
studs: issuer & collector
27. 23 (1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) | Stacking and storage supervisor Contracior
| 29. 29 (h) Fire equipment inspector Contractor
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5.2

5.2.1

5.2.2

5.2.3

5.2.4

Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Princlpal Contractor, the other Contractors, the Designer and other
concerned partles shall be through the H&S Committee or other means detemined
by the client.

In addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors
and H&S Representatives ('SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of
hazardous/dangerous conditions/sltuations etc.

INTERPRETATION

a) The Occupational Health and Safety Act and all its Regulations, with the exception

of the Construction Regulations, distinguish between the roles, responsibliities and
functions of employers and employees respectively. It views consultants and
contractors as employees of the “owner” of a construction or operational project, the
“owner” being regarded as the employer.

b) (The position taken by the Construction Regulations is that the “owner”, in terms of

its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories
i.e. the Principal Contractor and Contractors.
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7.1

c)

b)

d)

The Principa! Contractor has fo take full responsibility for the health and safety on
the site of the relevant project / contract. This includes rmonitoring health and safety
conditions and overseeing administrative measures required by the Construction
Regulations from all contractors on the project site.

RESPONSIBILITIES

Client

The Client or his appolnted Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal
Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will Include periodic audits at intervals
of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commencing or continuing with construction work should
the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

o have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

o have falled to implement or maintaln their health and safety plan;

« have executed construction work which is not in accordance with their health and
safety plan; or
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7.2

b)

d)

e act in any way which may pose a threat to the heaith and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of himthem being
smployed or legitimately on the site of the works or in its vicinity.

Principal Contractor

The Principal Contractor shall accept the appointrment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a
“"Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his
Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations prociaimed under the Act or which may perceivable
be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the heaith and safety plans of all Sub-contractors for which he
has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation Insurer prior to
commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified heaith and safety

Rev H&S Spec Guideline Oct 2019 13



requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer’s offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is
avallable on site and is presented upon request to the Client, an Inspector, Employee
or Sub-contractor.

i) The Principal Contractor shail ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

) The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Heslth
and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the
Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
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The construction Health & Safety Agent act as a link between the client, Principal

b)

d)

Contractor and the project team members with respect to health & Safety, They are
Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&SS practices are maintained

Throughout the duration of the project. in many cases this role starts from project

Initiation to project close-out.

H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that Is competent and adequately
resourced with respect to H&S matters.

H&S goals: It is Important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achlevement of any client H&S goals
and objectives. They should also set their own H&S goals,

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief ciients fully on the clients par{icular
responsibilities In terms of the OH&SA of 1893 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S
responsibllities and duties.

H&S information; H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a deslgn HIRA to identify the significant hazards
that need to be included In the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S
files.

SCOPE OF WORK
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These specifications are applicable to the specific scope of wwork pertaining to the above-
mentioned project as detalled in the tender documents, this amongst all includes for
example:

a) Construction, erecting, alteration, renovations, refurbis hment, repalrs, demolighing
or dismantling of building and structures.

Site clearance
Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface

Piling (by drilling, excavating,)

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water
reticulation system or any civil engineering structure or type of work

¢) Construction of a new two storied Administration buiiding,

- Preparation of site by leveling, compaction etc.
- Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The leve! of detail required for a H&S plan wilt depend on how complex the
workplace Is (in particular, the number of contractors at the workplace at any one
time) and the risks involved In the work. The plan must be easily accessible in 2
construction site and It must be clearly understood by management, supervisors &
workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principai contractor should prepare a H&S plan that includes

o project information;
o client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
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by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S pian should include the following information:

detalls of the client, that is the person commissioning the construction work, for
example thelr name, representative and contact d etalls; '
detalis of the principal contractor;

detalls of the construction project, for example address of the workplace
anticipated start and end date and a brief description of the type of construcﬁor;
work that the H&S plan will cover;

detalls on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-comgpliance will be handled; and

detalls on how the risks associated with falis, falling objects, moving plant
electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan shouid also include Information on:

the provision and malntenance of a hazardous chemicals reglster, safety data
sheets and hazardous chemicals storage;

the safe use and storage of plant;

the development of a construction project traffic management plan;

obtaining and providing essential services information — electrical gas

telecom, water and simllar services; P
workplace security and public safety; and

ensuring workers have appropriate licences and tralning to undertake the
construction work.

() The H&S plan must contain:

general description of the type of work activities involv i

not just a description of the facllity to be constructed; od in the project and
the project program or scheduie details, Including start and finish dates
showing principal activities; ’
detalls of client, design team, principal contractor, subcontractors, and major
suppliers; and

extent and location of relevant existing records, surveys, site i i
geotechnical reports, ‘as-buiit' plans, H&S files. s, site investigation and

10. HEALTH AND SAFETY FILE
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11.

a)

b)

d)

The H&S file Is a document prepared by the principal contractor contalning important
project H&S information for use by the owner of the completed structure after
construction has been completed.

The principal contractor is responsible for producing am H&S file. it contains
important project H&S Information for use by the owne r of the completed structure
after construction has been compieted. It is essential that the process of complling
the fle commences as early as possible to ensure sufficlent time to gather the
required information.

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must includ e ali documentatlon required
in tems of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work belng done. A more detaliled list of documents and
other legal requirements that must be kept in the Health & Safety File,

The contractor must ensure that the client's format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be respensible for the drafting of as-buitt drawings. The
contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or lts Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintaln an acceptable disabling Incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalfon a monthly basis.

11.1

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in
the contract or project.

The identification of hazards is over and above the haza rds identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or Its Agent.

The Client and/or its Agent on its behalf wili be conducting Periodic Audits at times
agreed with the Princlpal Contractor Audit to comply with Construction Reguiation
4(1)(d) to ensure that the principal Contractor has Implemented, is adhering to and
is maintaining the agreed and approved OH&S Pilan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and inspections and may conduct their own
auditinspection at the same time. Each party wil, however, take
responsibility for the results of his/her own audi¥inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee fo the Employer for reference
purposes.

11.1.2 Health & Safety Incident/accident reporting & investigations

a) The Principal Contractor shall report all Incidents where an employee is injured on
duty to the extent that he/she:

dies

becomes unconscious

loses a limb or part of a limb

is injured or becomes ill to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at
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least 14 days elther to work or continue with the actlvity for which he/she was
usually employed

OR where:

i. amajorincident occurred

ii. the health or safety of any person was endangered

iil. where a dangerous substance was spliled

lv. the uncontrolled release of any substance under pressure took place

v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolied moving objects

vi. Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its Agent
on its behalf.

b} The Principal Contractor Is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the
Regulations.

¢) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”,

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on

its behalf with copies of all intemal and extemal accident/incident investigation
reports.
The Principal Contractor Is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the extent
that he/shefthey had to receive first aid or be referred for medical treatment by a
doctor, hospital or clinic. {General Administrative Regulation 9)

(e} The results of the investigation to be entered Into the Accident/incident Register
listed above. (General Administrative Regulation 9)
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12.

(N The Princlpal Contractor is responsible for the Inwvestigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations Including the steps taken to prevent similar
incidents in future.

(g) The Principal Contractor Is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the resuilts of such investigations
including the steps taken to prevent similar accldents in future.

(h) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave
rise to injury or damage.

¢ Determine the underlying H&S deficiencles and other contributory factors

o Identification of comrective/preventative actions and continual improvement

¢ Communicating the outcome/results and documenting the events of the
investigation.

() Reporting Of Near-Misses
o Department of Public Works views the reporting of near misses as a critical
component in creating a positive health and safety awareness culture on site.
o Department of Public Works retains the right to enforce the reporting of near
misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations
or amendments as contemplated in the above paragraph,
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12.1 Site Rules and other Restrictions
a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and assoclated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be Issued with the proper Personal Protective Equipment (PPE) as and
when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain
these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation
the Principal Contractor must appoint a competent person who must develop

contingency plans for any emergency that may arise on site as indicated by the risk
assassments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives(*SHE — Reps’)
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Where the Principal Confractor employs more than 20 persons (including the
employees of other  Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and
General Administrative Regulation 8. & 7.)

H&S Representatives must be appointed Iin writing and the designation shall be in
accordance with the Collective Agresment as conciuded between the parties as Is
required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

 The Princlpal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibliity
using a checklist developed by a Principal Contractor.

o The report must be consolidated and submitted to the Health & Safety
Committee.

e H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

» The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Empioyers
Representatives appointed as per Section 18(3) that are not allowed to exceed
the number of H&S Representatives on the committee,

o The persons nominated by the employer on a H&S Committee must be
designated In writing for such period as may be determined by him. The H&S
Committes shall co-opt advisory (temporary) members and determine the
procedures of the meetings Including the chalmanship.

e The H&S Committee must meet minimum monthly and consider, at least an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall
determine its own procedures.

12.1.4 Training & Awareness
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The contents and syllabi of all training required by the Act ard Regulations including any
other related or relevant training as required must be included in the Principal Contractor's
Health and Safety Plan and Health and Safety File.

13.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performancs.

All employees of the Principal and other Contractors must be in possession of proof of
General induction training

b) Slte Specific Induction Tralning

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other
equipment must be in possession of valid proof of tralning,

PROJECT/SITE SPECIFIC REQUIREMENTS
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The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements ('where necessary) have to be
developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c) Dealing with existing structures

d) Location of existing services

&) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i} Any Excavation work

j) Any welding work

k) Loading & offloading of trucks

) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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15. THE PRINCIPAL CONTRACTOR'S GENERAL DUTIES

« The Principal Contractor shall at all times ensure his status of an "employer”
as referred to in the Act, and will abide by his/her responsibliities, duties and
functions as per the requirements of the Act and Regulations with specific
reference to Section 8 of the Act.

« The Principal Contractor shall keep, and on demand make avallable, a copy
of the Act on site at all imes and in addition to thiat he/she will Introducs and
maintain a file fitled “Health and Safety File", or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated In the Construction Regulations. He/she will make this flle
available to the client or his representative whenever necessary or on request
to an interested party.

e The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

« The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

« The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resuiting deficiencies due to delays caused by
non-conformance and/or non-compllance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES
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The Principal Contractor's specific duties in terms of these specifications are detailed in the
Construction Regulations as published under govemment notice 07 August 2014
stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR'S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of actlvities are identifiable as hazardous In terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the
following Construction Regulations and other applicable reguiations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scafiolding

- Construction vehicies & moblle plant.

- Water environments

- Housekesping on construction sites

- Fire precautions on construction sltes.
This list must not be taken to be exclusive or exhaustivel All of the above requirements
will be read in conjunction with the refevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when
required by the cilent or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also apply to the State as well as
to State owned buildings and premises: -

a. The latest Issue of SABS 0142: "Code of Practice for the Wiring of Premises"

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

c. The Fire Brigade Services Act 1987, Act 89 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific refersnce to GNR 17468
dated 4t October 1897

h. Legislation pertaining to water usage and the environment

I. Legislation governing the use of equipment, which may emit radiation (e.g. X~
Rays etc.)

J. Common Law

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or
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increased accidents, fire or fire hazards and reduction in production. Good
housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where It is found to be
Impractical to use a registered dump site or i is not avallable, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which sultable, acceptable alternatives will be sought and
applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificlal lighting
including support services in respect of Health and Safety.

a) Facliities
The site establishment plan shall make provision for:
b) Dining room facllities

The contractor shall make provision for adequate dining room facilities for his
employees on site.

¢) Change rooms
The contractor shall make provision for adequate change rooms for his employees on
site.

d) Ablution facilities
The contractor shall make provision for adequate ablution facliiities for his employees
on site.

These facilities shall be maintained by the contractor.
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e) Smoking Areas
Designated smoking areas shall be established by Department of Public Works.
f) Drinking Water Facilities

The provision of drinking water facllities shall be negotiated between the Contractor and
Department of Public Works.

g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be limited
to:
i.lifting equipment and liting tackle
ii.power driven machinery
iil.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor I8 working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact
number/s.

i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor's
site plan.

Department of Public Works shall approve all structures erected for logistical support
by the contractor. These structures include fences, workshops, tool sheds, offices,
ablution facllities, etc.
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J) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public
Works may provide the salvage yard and the resources to manage It.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of
work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fail prevention equipment shall be used at heights of less

Above heights of 2.0 metres all prevention equipment sﬂau include Eﬁ"arzrfs{“ms-

Equipment. Users of fall arrest equipment shall, amongst other things be trained in

vAvhatdan_a%pro ﬁatgtllcl)ad be‘aring p?Inl_t‘ Ieﬁ fé)r conngctin fall prevention equipment.
ny deviation from this requirement shall be negouaie and agreed

of Public Works in writing. greed with Department

[) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facillty to collect all hazardous chemical
waste matertal.

The contractor shall provide adequately marked and sealable containers to transport

The hazardous chemical waste from the source to the approved D
Works disposal point. epartment of Public

m) Personal Protective Equipment (PPE)}
Personal protective equipment issued shall be specific to the risks assoclated with the

work to be performed and specific to conditions on site and shall co
African National Standards (SANS) or simliar. mply with South
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circult, open a valve, or activate a machine on which people are working
or dolng maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far
as Is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in fraining. Lockouts shall be tagged and the system tested before
commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are o be kept in terms of the Construction
Regulations. The lists are:

a)

1)
2)

3)

4)

List of appolntments
List of record keeping responsibilities
Inspection checklist

Contractor Risk Assessment Process
The risk assessment process shall include:
an evaluation of the method of the work to be conducted
the method statement on the procedure to be followed in performing the task shall
be developed
the risk assessment will also include actlvities like:
i, Transportation of passengers and goods to and from site

ii. Site establishment

iil. Physical and mental capabilities of employees

iv. Others as may be specified.
the hazards as listed in the paragraph — Site Specific Health and Safety Hazards

Rev H&S Spec Guideline Oct 2019 36



5) a review plan for risk assessments shall provide for:
| the quarterly review of all applicable risk assessments
i the review of an assessment if there is reason to believe that the previous
assessment is no longer valid, or there has been a change In a process, work
methods, equipment or procedures and working conditions
ifi. Risk assessment/s to be reviewed If the outcome of incident investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader. Al sk assessments and pre-task risk
assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with thelr Heaith
and Safety Plan.

c) Risk Based Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and

assistance.
SERVICE NUMBER CONTACT PERSON

}ﬂ)Spital I | :l

Ambulance '| |
| | |

L) | Water | I|
@ Electricity |. |
Police + |

E [ Fire Brigade \ |
: . \ ]

i === s bl
= Englneer
o e ———
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aDD OTHER IMPORTANT HEALTH
NECESSARY.

Rev H&S Spec Guideline Oct 2019

& SAFETY CONTACT DETAILS AS MAY BE FOUND
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Herelnafter referred to as Department of Public Works)

(Name of contractor/supplier/Agent/)

(NmB)representing ... oo s ses e vvennenn [Insert name of
contractor/supplier], do hereby acknowledge that .........coeeceennannnnn, e
[insert name of contractor/supplier] is an employer in his/her own right, with dutles as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 ("the Act’), as amended, and agres to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

| undertake that .....c..ocovecieiemsscriasmannensssn e sssssemenees [insert name of contractor/supplier]
shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for ProjoCt/SBIVICe ........ccceriuverrenveeniiesrenns [insert

prief details of project/service, for example, name, contract/project number]
.and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
.................................................................... [insert name of contractor/supplier/Agent

DY cunveenensennasann e s s s [Insert name of contractor/supplier] with the
provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or walver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and 1o the extent for which it was made or given.
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This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has
the requisite authority to do so.

Signed this .......covveeeererrirennns GBY OF civiiimninicsniisiisiee 20 i, at

(FUl BBMB)... c.veevvcrvanrensisseins s i ane e eanes (SIGNAIUIT) . ...c.vveeereeecrnreveeeiesssaessessn OO
[T 272 L ) AT OO RPPRPPPPEITRT SIS (Supplier/contractor/Agent)

Contractor Responsibie Manager (responsible for signing the Department of Public Works'
contract on behalf of the contractor)

Witnesses

{FUll NBMB....ceeeriiiiririiiaire e s e (SIgNatUre)......... c..cocevveireeenier e ensesnsna O

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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