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g:-X Pt ¢ Warks and Infrastssiu
o REPUBLIC OF SOUTH AFRICA

Private Bag X54315, DURBAN 4000 Int. Code: +27 31 Tel: 314 7000 website: www,publicworks.gov.za
Supply Chaln Management: Mr. Thokozane Zwane — 031 314 7109
Works Manager: Zinhle Mkhize - 031 314 7041

REQUEST FOR QUOTATION

You are hereby invited to submlt a quotation for the supply and delivery of the following service to
be rendered at JUSTICE: CAMPERDOWN

Bid response documents to be deposited in the bid box situated at: National Department of Public
Works and Infrastructure: Corner of Pixley Ka Seme (Aliwal Street) and Samora Machelle
{West Street)

| tem | Description | Quantity / Perlod

1. | REPAIR FAULTY GATE MOTOR

CLOSING DATE: 22/11/2022, CLOSING TIME @ 11:00 AM
NB: No late documents wlll be accepted.

Kindly submit your quotation by fully complsting the attached bid document and bill of quantities or
specifications attached in hereunder, and clearly Indicate the delivery period and the validity period
of your quotation, Kindly also clearly indicates If you price includes or excludes VAT. “You may
claim VAT oniy If you are a VAT Vendor™”.

TERMS AND CONDITIONS

¢ If a supplier fails to deliver any or all goods or fails to deliver the required services within the
specified period on the order/ Contract or appointment letter the Department of Public
Works and Infrastructure may impose a penalty and further deduct from the order / contract
a sum of the delayed goods or unperformed services, or terminate the contract In part or in
whole.

e The Department of Public Works and Infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of witnesses and be forwarded to
the aforementioned physical address or email, failure to comply with these requirements will
result in the quotation being disregarded.

Yours Faithfully

A-fuse e

SIGNATURE: {

DATE: /é/"/v‘;v

For: National Department of Publlc Works and Infrastructure

Acknowledgement of the request to quote

Sign for acceptance Company Stamp

Sign for rejection
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PA 32: INVITATION TO BID
| - PART A B
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)
ID:157161 |
BID NUMBER: | ITBNI22/11/86 | cLosING DATE: | BJEi/20 CLOSINGTIME: | 11:00°AM

JUSTICE: CAMPERDOWN MAGISTRATE COURT: REPAIR 10 FAULTY GATE
DESCRIPTION MGTUR

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FiLL IN AND 8IGN A WRITTEN CONTRACT FORM (DFW04.1 38 or DPW04.2 G8).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID
BOX SITUATED AT (STREET ADDRESS)

‘NDPWI Comer of Dr Pixley : Kumne &Samora Machele Strect {Welt und Aliwal)Durban

 Box Number 16 s Room 09

ORPOSTEDTO: |

SUPPLIER INFORMATION
NAME OF BIDDER

. POSTAL ADDRESS

STREET ADDRESS
TELEPHONE NUMBER CODE | | NUMBER
CELLPHONE NUMBER
'FACSIMILE NUMBER | CODE |_ | NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TCS PIN: OR | CSD No:

B-BBEE STATUS LEVEL VERIFICATION | [] Yes B-BBEE STATUS | [] Yes
CERTIFICATE LEVEL SWORN
[TICK APPLICABLE BOX| I No AFFIDAVIT | [ No
"IF YES, WHO WAS THE CERTIFICATE
ISSUED BY?
AN ACCOUNTING OFFICER AS I
CONTEMPLATED IN THE CLOSE 0
CORPORATION ACT {CCA) AND NAME AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION
THE APPLICABLE IN THE TICKBOX ACT (CCAJ
| [] | A VERFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN
| ACCREDITATION SYSTEM (SANAS)

| A REGISTERED AUDITOR DETAILS:
NAME:

REGISTRATION NUMBER:

BUSINESS ADDRESS:

Page 10of3

Any reference to words "Bld® or Bldder* herein and/or in any other decumentation shall be construed to have the same meaning as the words “Tender or "Tenderar”.
THIS FORM IS ALIGNED TO SBD1

For Internal Use Effective date 20 September 2021 Version;
2021/01
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REPUBLIS OF BOUTH AFRICA PA-32: Invitation to Bid

JA B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE SUBMITTED IN

|

ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE|

ARE YOU THE ACCREDITED [Ives [CONo | AREYOUAFOREIGN | [JYes [INo

REPRESENTATIVE IN SOUTH AFRICA BASED SUPPLIER FOR

FOR THE GOODS /SERVICES /WORKS | THE GOODS /SERVICES | [IF YES ANSWER PART B:3

OFFERED? [IF YES ENCLOSE PROOF] JWORKS OFFERED? | BELOW] |
| SIGNATUREOFBIDDER | wooeoeooeesreseesosseoeseees oo DATE

| CAPACITY UNDER WHICH THIS BID IS
SIGNED (Attach proof of authorlty to
sign this bid; e.g. resolution of

| directors, etc.} B
TOTAL BID PRICE ("ALL
TOTAL NUMBER OF ITEMS OFFERED APPLICABLE TAXES)
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: | TECHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT/ PUBLIC ENTITY | CONTACT PERSON
CONTACT PERSCN o TELEPHONE NUMBER
TELEPHONE NUMBER | FACSIMILE NUMBER [ |
FACSIMILE NUMBER | E-MAIL ADDRESS '
E-MAIL ADDRESS |
PART B
_ TERMS AND CONDITIONS FOR BIDDING
1.  BID SUBMISSION: |

1.2,
13.

14,

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FCR |
CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE {CSD)} TO UPLOAD MANDATORY INFORMATION
NAMELY: { BUSINESS REGISTRATION/ DIRECTORSHIP! MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND
BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST
BE SUBMITTED TO BIDDING INSTITUTION.

WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP; MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID |
DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING
INSTITUTICON.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.

23

|
24

25

| 26

TAX COMPLIANCE REQUIREMERTS
BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS,

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE PROOF OF TCS/PIN/CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD

Page 2 of 3

Any refarence to words “Bid" or Bldder” herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender” or “Tenderer”.

THIS FORM IS ALIGNED TO SBD1

For Intemal Use Effective date 20 September 2021 Version: 1.8
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" REPUBLIS OR BOUTH AFRICA PA-32: Invitation to Bid

NUMBER MUST BE PROVIDED.

| 3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ ves [INO
3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? [J yEs [JNO
3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [J YEs [JNO
3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? O YES (ONO I

TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3
| ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. AN ORIGINAL OR CERTIFIED
COPY QF THE B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR
PREFERENCE POINTS FOR B-BBEE.

Note Well.

IF THE ANSWER IS “NO" TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS / ‘

a) In respect of non VAT vendors the bidders may not increass the bid price under Section 67(1) of the Value Addad Tax Act of 1681 wherfe
[ the relevant transaction would become subject 1o VAT by reason of the tumover threshold being excesded and the bidder bacomes llable

for VAT.

b) Al delivery costs must be Includad In the bid price, for delivery at the prescribed destination.

¢} The price that appears on this form is the one that will ba considered for acceptance as g fnn and Anal offar.

d) The grand total in the pricing schedule{s), Induelve of VAT, atiached to the bid offer must correlate and be transfarred to this form (PA32),

8) Where there are Inconsistencles between the grand total price offer in the pricing schedule(s) and the PA32 price offer, the price offer on
the PA32 shall prevall and desmed fo be firm and finat. No further correspondence shall be entered Into I this reard.

1 All applicable taxes” includes value- added tax, pay as you eam, income tax, unemployment insurance fund contributions and
skills development levies

Page 3 of 3

Any reference to words “Bid" or Bidder” hersin and/or In any other documentation shall be construsd to have the same meaning as the words “Tender” or "Tenderer”.
THIS FORM IS ALIGNED TO SBD1

For Intemal Use Effaective date 20 September 2021 Version: 1.6



JUSTICE: CAMPERDOWN MAG COURT
-: Ref: ID 157161
ELECTRICAL: REPAIR TO FAULTY GATE MOTOR

public works
& infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

SPECIFICATION

UNPLANNED MAINTENANCE

ID 157161
DOJ: CAMPERDOWN MAG COURT

REPAIR TO FAULTY GATE
MOTOR

27 July 2022
2 Days

Any enquiries please contact:
Works Manager: Zinhle Mkhize 031 314 7041/066 301 7628

Total number of pages to be received and returned by contractor = 5 pages

REFAX QUOTE BACK TO SCM ON FAX NO.

N.B: The contractor to visit site before quoting to make sure of
what needs to be done.



JUSTICE: CAMPERDOWN MAG COURT
- Ref: ID 157161
ELECTRICAL: REPAIR TO FAULTY GATE MOTOR

CONDITIONS OF TENDER

Contractor must introduce themselves and what they will be doing, to the relevant official at the
institution before any assumption of work: (Contact official at institution) MARLENE LE SUEUR
Tell No: 0215913171 Cell: 0722767928

Due to the Urgent nature of the works ,the successful tenderer undertakes to commence the work
immediately from the receipt of en official order number and proceed with due diligence to its final
completion in all respects

After the completion of the works the Contractor is to submit the attached completion certificate

All suppliers invoices for the materials must be provided together with all payment invoice claims
Contractor to note that all quantities are re-measurable

The contractor must establish and maintain telephone, fax and cellular connection, before, during and
completion of work

Contractor must have a valid Installation or Master Installation Electrician License or a Medium Voltage
Operating Certificate.

Contractor must be registered with the Department Of Labour.

All work must be done in accordance with SANS 101421 and SANS 10142 { South African National
Standards For The Wiring Of Premises )

Contractor must issue a Certificate of Compliance when requested / required.

The Contractor must comply with all Occupational Health and Safety regulations and instructions

Job cards must be detailed , stamped and signed by the Client Department and accompany all invoices
claimed

The bill of quantities must be completed by the contractor, and clear identification of all materials,
labour and transport cost be indicated in the detailed quotation attached to the bill of quantities

All repair work shall be executed using approved materials and equipment suitable to the systems they
serve and in accordance to the relevant codes of practice, standards, regulations , manufacturers
specifications, municipal ilaws and by-laws

All new equipment ,materials and systems shall be original and furnished with a guarantee or a defects
liability period of minimum of 6 months or original manufacture’s guarantee commencing from the
completion of the works ( All replaced part/serial numbers must clearly indicated in the invoice)

The guarantee shall cover the materials and workmanship for the period stipulated above

Contractor must inspect and ascertain the reason of the malfunctioning of the equipment prior to
submitting detailed quotation

Prior to visiting site when quoting: contractor/tenderer to contact the on-site contact person and make

timeous arrangements to inspect site,

Con to note that all :
A) nece PE for th works i included in ra
B) scaffoldi gts to be arately & detaj

work. cost of the Safety Plan if any should be includiny in the detailed quotation
Anv/all scaffoldine to be in #ood conditivn & sl erections to be certified by a cotnpetent person.

Detail quotation must be attached indicating all repairs, materials. labour and trapsport.

s is 70% or h




JUSTICE: CAMPERDOWN MAG COURT
-: Ref: ID 157161
ELECTRICAL: REPAIR TO FAULTY GATE MOTOR

In terms of the SANS requirements the appointed contractor must comply with the
following;:

ELE CAL RE MENT

*  Contractor must be a qualified artisans/technicians in the field of Electrical Engineering and the proof of
qualifications should be submitted with the quotation

*  Contractor must have a valid Instaliation or Master Installation Electrician License or a Medium Voltage
Operating Certificate.

»  Contractor must be registered with the Department Of Labour.

* All work must be done in accordance with SANS 101421 and SANS 10142 ( South African National
Standards For The Wiring Of Premises )

¢  Contractor must issue a Certificate of Compliance when requested / required.

*  Contractor must be registered for Workman’s Compensation and have a valid letter of good standing,
»  All services carried out must comply with Occupational Health and Safety Act & Regulations; Act
Number 85 of 1993, regulation 734,

CONCLUSION

That a contractor must be qualified and registered with the recognised body in the field of Electrical Engineering
and all installation and repairs to be conducted in accordance with SANS 10142 (South African Natlonal
Standards for the Wiring of Premises)

SCOPE OF WORKS

Repairs to 1 x Faulty Gate Motor as per Code of Practice SANS 10142 wiring Code. Test, fault find and repair all
faulty circuits.

Contractor to carry out the necessary service and repairs to above mention equipment as per above SOW

The detailed quotation should clearly indicate defect and the repairs required

Service of electric gate motor to be done according to manufacturer’s specifications.

Submit detail quotation for the service and repairs (if required) or replacement of the above mention
equipment (attached your quotation with detail breakdown to official BQ form). Quotation must include:

Description of fault.

Detail break down on labour time (technician and assistant).

Detail break down on materials and markup.

Detail break down on transport (amount of kilometers and cost per kilometer).

Please note: if cost of repairs are higher than 50% of replacement value then contractor must submit
attachment with replacement price and indicated clearly as alternative option.

Alll prices quoted must be fnclusive of labour, materials and transport.



JUSTICE: CAMPERDOWN MAG COURT
~; Ref: ID 157161
ELECTRICAL: REPAIR TO FAULTY GATE MOTOR

| Service and Repairs | Replacement ]
Description QTY | COSTPER QTY COST TOTAL
UNIT PER UNIT | COST
Centurion Evo D5 sliding | N/A | N/A
gate motor(Replace if
Faulty)
Operator System and N/A | N/A
Controller(Replace if
Faulty)
24 Vdc Batteries(Replace | N/A | N/A
if Faulty)
Gate Motor Foundational N/A | N/A
Plate(Re-align)
Steel Rack(replace if N/A | N/A
damaged)
Sub Total
( ) % mark up
Total A:
END OF BILL OF QUANITIES
Labour: His. Rate
( ) Artisan
( ) Assistant
Total B:
Transport: Km's Rate
() Trips @R __p/km x ( ) return mileage per day
' Total C: |
Sub Total A+B-+C
Add 15% VAT |
Transposed to DRO2: Total |
Total in Words:
Name of Tendering Entity:
CSD Registration No.
CIDB Registration No.
ECB Registration No.
Contract period is (2) Days
| Signature Date:




JUSTICE: CAMPERDOWN MAG COURY
. -: Ref: ID 157161
ELECTRICAL: REPAIR TO FAULTY GATE MOTOR

CONDITIONS O ER

Contractor must introduce themselves and what they will be doing, to the relevant official at the
institution before any assumption of work: (Contact official at institution) MARLENE LE SUEUR
Tell No: 0215913171 Cell: 0722767928 '

Due to the Urgent nature of the works ,(the successful tenderer undertakes to commence the work
immediately from the receipt of an official order number and proceed with due diligence to its final
completion in all respects

After the completion of the works the Contractor is to submit the attached completion certificate

All suppliers invoices for the materials must be provided together with all payment invoice claims
Contractor to nots that all quantities are re-measurable

The contractor must establish and maintain telephone, fax and cellular connection, before, during and
completion of work

Contractor must have a valid Installetion or Master Installation Electrician License or a Medium Voltage
Operating Certificate,

Contractor must be registered with the Department Of Labour.

All work must be done in accordance with SANS 101421 and SANS 10142 ( South African National
Standards For The Wiring Of Premises )

Contractor must issue a Certificate of Compliance when requested / required.

The Contractor must comply with all Occupational Health and Safety regulations and instructions

Job cards must be detailed , stamped and signed by the Client Department and accompany all invoices
claimed

The bill of quantities must be completed by the contractor, and clear identification of all materials,
labour and transport cost be indicated in the detailed quotation attached to the bill of quantities

All repair work shall be executed using approved materials and equipment suitable to the systems they
serve and in accordance to the relevant codes of practice, standards, regulations , manufacturers
specifications, municipal laws and by-laws

All new equipment ,materials and systems shall be original and furnished with a guarantee or a defects
liability period of minimum of 6 months or original manufacture’s guarantee commencing from the
completion of the works ( All replaced part/serial numbers must clearly indicated in the invoice)

The guarantee shall cover the materials and workmanship for the period stipulated above

Contractor must ingpect and ascertain the reason of the malfunctioning of the equipment prior to
submitting detailed gugtation

Prior to vigiting site when quoting: contractor/tenderer to contact the on-site contact person and make

timeous arrengements to ingpect site,
to note that all ;

PE forthe ¢ ete works is t included in rat

actor/tende ing der and before ement of
work, cost of the Safety Plan if any should be including in the detailed quotation
Anv/all scaffolding to be in good conditi: ctions to be certified by a competent person.

Detail guotation must be attached indicating all repairs, materials, labour and transport.
If repairs is 70% or higher in comparis ith cos an ¢
acement indicate this on the guotati;




JUSTICE: CAMPERDOWN MAG COURT
-: Ref: ID 157161
ELECTRICAL: REPAIR TO FAULTY GATE MOTOR

- xms of the SANS requirements the appointed contractor must comply with the
following:

LECTRICAL REQU.

¢ Contractor must be a qualified artisans/technicians in the field of Electrical Engineering and the proof of
qualifications should be submitted with the quotation

»  Contractor must have a valid Installation or Master Installation Electrician License or a Medium Voltage
Operating Certificate. '

*  Contractor must be registered with the Department Of Labour.

*  All work must be done in accordance with SANS 101421 and SANS 10142 ( South African National
Standards For The Wiring Of Premises )

*  Contractor must issue a Certificate of Compliance when requested / required,

*  Contractor must be registered for Workman'’s Compensation and have a valid letter of good standing,
¢ All services carried out must comply with Occupational Health and Safety Act & Regulations: Act
Number 85 of 1993, regulation 734.

CONCLUSION

That a contractor must be qualified and registered with the recognised body in the field of Electrical Engineering
and all installation and repairs to be conducted in accordance with SANS 10142 (South African National
Standards for the Wiring of Premises)

SCOPE OF WORKS

Repairs to 1 x Faulty Gate Motor as per Code of Practice SANS 10142 wiring Code. Test, fault find and repair all
faulty circuits.

Contractor to carry out the necessary service and repairs to above mention equipment as per above SOW

The detailed quotation should clearly indicate defect and the repairs required

Service of electric gate motor to be done according to manufacturer's specifications.

Submit detail quotation for the service and repairs (if required) or replacement of the above mention
equipment (attached your quotation with detail breakdown to officlal BQ form), Quotation must include:

Description of faull.

Detail break down on labour time (1echnician and assisiant).

Detail break down on materials and markup.

Detail break down on transport {amount of kilometers and cost per kilometer),

Please note; if cost of repairs are higher than 50% of replacement value then contractor must submijt
attachment with replacement price and indicated clearly as alternative option.

All prices quoted must be inclustve of labour, materials and transport,
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@ [ rica I PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
REPUBLIC OFf BOUTH AMRICA,

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

JUSTICE: CAMPERDOWN MAGISTRATE COURT: REPAIR TO FAULTY GATE

Project title: MOTOR
|
| Quotation no: DBNQ22/11/86 B - Reference no: ID-157161
Advertising date: | 16/11/2022 Closing date: 22/11/2022
Closing time: 11:00 AM Valldity perlod: | 30 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 1 EB or higher, or 1 EB

* or higher.
* Delete “or selact tender value range selact class of consiruction works” where only one class of construction works is appiicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of

Not applicable Not applicable PE or higher, or Not applicable Not applicable PE* or higher.

* Delete “or select tender velue range select class of consiruction works PE" whera only one class of construction works Is applicable
2. RESOPONSIVNESS CRITERIA

2.1 Substantive responsiveness criteria

Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit
tenders. Failure to comply with the criteria stated hereunder shall result in the tender offer being disqualified
from further consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit

! X tenders. — =
Tender offer must be properly received on the tender closing date and time specified on the
2 Bd | invitation, fully completed either electronically (If Issued in electronic format), or by writing legibly
|| innon-erasable ink. (All as per Standard Conditions of Tender).
3 | & | Use of correction fluid Is prohibited.
4 L Submission of (DPW-07 EC): Form of Offer and Acceptance. .
s | [] | Submission of (PA-16): Preference points claim form in terms of the Preferential Procurement |
| — | Regulations 2017. -
6 = o iasianat (R
7 [0 | Submission of DPW-09 (EC): Partlculars of Tenderer s Prolects
8 | [OJ | Submission of DPW-16 (EC): Site Inspectlon Meeting Certificate.
9 [J | submission of record of attending compulsory virtual bid clarification / site inspection meeting.
10 | [0 | Submission of DPW-21 (EC): Record of Addenda to tender documents. _
11 [ 52 The tenderer shall submit his fully priced Bills of Quantitles / {-emp-Bum-Beeument (complete '
L = | document inclusive of all parts) together with his tender.
12 ] | submission of PA 32: Form of offer and acceptance

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words

*Tender” or “Tenderer”. Page 10f7
For Internal & Extemal Use Effectlve date: 21 July 2022 Varslon: 2022/09



S e PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
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Quotation no: DBNQ22/11/86

13| O
14 | O
15| O

2.2 Administrative responslveness criterla
The Employer reserves the right to request further information regarding the undermentioned criteria. Failing
to submit further clarification and/or documentation within seven (7) calendar days from request or as
specifically indicated, will disqualify the tender offer from further consideration.

' Any correction to be initialled by the person authorised to sign the tender documentation as per
1 ] | PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia
orJV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2 BJ | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
| |  firm / consortium / joint venture. B
3 Submission of (PA-11): Bidder's disclosure.
. 4 | B | Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement.
5 X | Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
6 O | Submission of DPW-15 (EC): Schedule of proposed sub-contractors
_7 ' X The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
L | parts) within 14 day= from request. -
8 0 Upon request, submission of fingerprints obtainable from local SAPS including any cther
L additional documentation and Information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with
9 O | supporting documentation and information as required. The security clearance form will be
provided by the Empioyer for projects requiring a security clearance.
10| M submission of a valid letter of good standing (COIDA)
11 | O
12| O
13 O
14 O
15 [

Any referenca to words "Bid" or Bldder” herein and/or in any other documentation shall be construed to have the same meaning as the words

‘Tender” or “Tenderer”. Page 2 of 7
For Intermal & External Use Effective date: 21 July 2022 Version: 2022/09



T Beere T PA-03 (EC). NOTICE AND INVITATION FOR QUOTATION
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Quotation no: DBNQ22/11/86

3. PREQUALIFICATION CRITERIA
Preferential procurement: Select

Tenderer must comply with the Pre-qualification criteria for Preferential Procurement listed below

A tenderer having stipulated minimum B-BBEE status level of contributor:
OLevel 1
or
O CLevel 2
or
[JLevel 3

0 | An EME or QSE
A tenderer subcontracting a minimum of 30% to:

] An EME or QSE which is at least 51% owned by black people
£ ] An EME or QSE which is at least 51% owned by black people who are youth
[] An EME or QSE which is at least 51% owned by black people who are women
[ [J An EME or QSE which is at least 51% owned by black people with disabilities
] An EME or QSE which is at least 51% owned by black people living in rural or underdeveloped
areas or townships
[] A co-operative which is at least 51% owned by black people
[[] An EME or QSE which is at least 51% owned by black people who are Military veterans
] An EME or QSE;

Functionality: Select

Note: All bids involving the acquisition of engineering and construction works from cidb Grade 4 and
above are subjected to functionalily.

Note: Functionalily will be applied as a prequalification criterion. Such criteria are used to estabiish
minimum requirements where after bids will be evalualed solely on the basis of price and preference.,

Minimum functionality score to qualify for further evaluation:
' Functionality criteria: Woeighting factor:
Total 100 Points

Any reference to words “Bid" or Bidder® herain and/or In any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 3 of 7
For Intemal & External Use Effective date: 21 July 2022 Verslon: 2022/09



Swrroees PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

Quotation no: DBNQ22/11/86

4.

5.1

BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (TIck applicable
preference point scoring system)

[180/20 | J 90/10 (] Either 80/20 or 90/10
Preference polnts scoring system | Preference points scoring system Prsferance points scoring system

In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine
the applicable preference point system.

ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each critericn carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

Technical rigks:

Criterion 1: Experlence on comparable projects during the past specify perlod between 5 and 10
yoars.

The tendering Service Provider's exparience on comparable projects during the past specify period between
5 and 10 years. The number of current and previous comparable projects performed by the Tenderer as per
the evaluation report prepared by the Consultant Team, based on Its research and inspection of a
representative sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as
well as, if necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Falling to provide contactable references will result in the tender offer will be mutatis mutandis declared non-
responsive,

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, efc.), complexity of project, projects for similar client department irrespective of end purpose
of bulldings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past specify between 5 and 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past specify period betwen 5 and 10 years as per the

Any raferance to words "Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender" or "Tenderer". Page 4 of 7
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Quotation no: DBNQ22/11/86

evaluation report prepared by the Consultant Team, based on its research and Inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not

available/applicable, to the contractual construction period in general;

The degree to which previous projects have been completed within the contractual completion periods

and/or extensions thereto, and the extend of penalties imposed,;

Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced;

8. Contract administration; contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, efc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

aop © N

o~

Criterlon 3: Suitably qualified and appropriately experienced human resources

Aliocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified ID's of all principals and employed workforce as well as proof of Professional Registration
willl be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bld clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

5.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction perlod, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered Include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty

Any reference to words "Bld" or Bidder" hersin and/or In any other documentation shall be construad to have the same meaning as the words
"Tender” or "Tendersr”. Page5of 7
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claims), whether the tenderer Is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

6. COLLECTION OF TENDER DOCUMENTS
D Bld documents are available for free download on s-Tender portal www.etenders.gov.za

l:l Alternatively; quotation documents may be collected during working hours at the following address Insert physical
address. A non-refundable bld deposit of R insert amount is payable (cash only) on collecticn of the bld
documents.

7. SITE INSPECTION MEETING
A pre-tender site inspection meeting will not be held in respect of this tender.
Attendance of sald pre- tender site inspection meeting is not compulisory

The particulars for said pre- tender site inspection mesting or virtual bid clarification / site inspection meeting. are:

Venue: | {type in here the place or "N/A") |

— L
Virtual meeting Link: | (type in here the place or "N/A") |
L .

1 | —
Date: | {type in here the date or "N/A") Starting time: | (type in here the time or "N/A") |
A | i

8. ENQUIRIES

Enquiries related to tender documents may be addressed to:

DPWI Project Manager: | Ms Zinhle Mkhize Telephone no: 031 314 7041
Cellular phone no: 066 301 7628 Fax no: | ‘
| E-mall: | Zinhle.mkhize@dpw.gov.za

9. DEPOSIT /RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, slectronic and / or late tenders will not be accepted.
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated In the Tender
Data,

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Any refarence to words “Bid" or Bidder” hersin and/or in any other docurnentetion shall be construed to have the same meaning as the words
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| Tender documents may be posted to: | | Deposlted in the tender box at:
The Director-General | | insert physical address
Department of Public Works and infrastructure | | insert building name

| Private Bag X insert bag no

insert town
insert postal code

| Attentlion:

| Insert street name
| OR | Insert room no

| Procurement sectlon: Room Insert room no ‘ |

10. COMPILED BY:
——

Any reference to worde “Bld”
“Tender” or “Tenderer".
For Internal & External Use

Ms Zinhle Mkhize |%§f"' ¢ Mdizg | I(;/” /ZO?,‘:
_ == __| {a

Name of Project Manager |

___Signature

or Bidder” hereln and/or In any other documentation shall be construed to have the same meaning as the words
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PA-10 (FM): CONDITIONS OF CONTRACT
CONTENTS
No. CLAUSES
1. Definitions
2. interpretation
3. Duration
4, Rights and Obligations of the Employer
5. Rights and Obligations of the Service Provider
8. Service Manager
T. Security
8. Sacurity Clearance
9, Confidentlaliy
10. Ambiguity In documents
1. Insurances ‘
12. Access to the faciliiies and commencement ofthe §
13. Programme
14. Subcontracting _
16. inellectual Property Rights Indemnity
18. Compliance with Lagisiation
17. Reporting on Incidents
18. Nuisence .
1e. Materials, workmanship and equipment
20. Urgent Works
21. Indemnifications
22, variations
23. identified Projects
24, Suspension of the Services
26. Penglty for Non-Performance
26. Payments
27. Ralease of Security
28. Overpayments
20. Completion
30. Assighment
M. indulgences x
32. Ownership and Publication of Documents
33. Breech of Contrect
34. Stoppage and/or termination of Contract
35. Dispute Rasolution
36. General
a7. Domicilium Citandi et Executandi
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PR, souriarues Condltlons of Contract: PA-10 (FM)
1. DEFINITIONS
4.4.  The fallowing words and expressions shall have the meanings hereby assigned to them except where

111,

112,

143

1.1.4.

1.1.5.

1.4.7.

1.1.8.

1.1.8.

1.1.10.

1141,
1.1.12.

1.1.13.

1.1.14.

1.1.15.

1.1.16.

“ 1117,

the conlext otherwise requires:

i onal Services” are increaaes in the quantity of the routine Services detalied In the Scope.of
Works. |

"Bill of Quantities” means the document so designated in the Pricing Data that d
B uanities and rates esaociated with each ltem which the e s 10 70
ihe Service Provider for the Services completed; : : y

*Cerifficate of Compleion” means the certificate Issued by the Service Mana
Contract has expired; ger signifying that the

*Commencement Dete” means the date on when the Service Provider is notified
acceptance of fts offer; of the Employer's

“Contract’ means the Contract signed by the Parties and of which these Condltio
part of, and such amandments and additions to the Contract as may be agreed ":1 :,:Ih?go ngwczme
Parties;

"Contrect Data” means the specific data, which tegether with these Conditions of Contract, Scope of
Works and Pricing Data coflectively describa the risks, liabiiitles and obligations of the contractin
Parlles end the procedures for the administration of the Contract: g

"Conlract Period” Is from Commencement Date for the period stated in the Contract Dats;

*Contract Price” means the price to be pald for the Services In accordancs with the Pricing Data
subject to such additions thereto or deductions there from as may be made from time to time u nder
the provisions of the Contract;

*Confragt Sym" refers to the amount stated by the Service Provider In the Form of Offer and
Acceptence,

*CPAP" means contrac! price adjustment provisions used for the adjustment of fi i
~F labour, plant and materials and goods as stated in the Coniract Data: uctuations In the cost

"Dgy” means 8 calendar day,

"Drawings” means all drawings, caiculations and technical information which a

the Service Provider for inspection at a venua and time {o be announced by th?sn;:\ﬂ:eaﬁa“:: Iearmand
gny modifications thereof or additions thereto from time to time &pproved in writing by the Em&o  or
delivarsd to the Sarvice Provider by the Employer; ¥e

;mré\;ld%yrﬂ: means the contracting Party named In the Contract Data who appolints the Service

"Equipment" includes all appliances, tools impiements, machinery, articles and th
" ature required In or for the rendering, completion or defects conection of the Serl::l%aa:f bv:?:;s;a::{r
include materials;

"Facliiiles™ means the land and bulldings, detalied in the Scope of Works, and any additions, or
omisslon thereto, made avaitable by the Employer for the purposes of the Conlract, on, un d'er over. |
or through which the Services are to be rendered or carried out; e ! L

Mﬂﬁrﬁmﬁ: means the written communication by the Em
Provider recording the acceptance of the Service Provider's offer, Y Fioysr io fie Seovi

“dentified Projects’ means any projecis, other than routine Services, Identified
Perties during the Coniract perlod or any extensions therato, to be completed 1: ?frr:fz?f’h?gm:m

Afy* referance o words “Bid" or Biddar" herein andfor In any other documentation shall ba-censhued o have the seme mesaning as the words
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1.1.18.

1.1.18.

1.1.20.

1.1.21.

1.1.22.

1.1.23.

1.1.24.

1.1.26.

1.1.26.

1.1.27.

2.1,

2.2

2.3,
2.4.
2.6.

2.6.

Condltions of Contract: PA-10 (FM)

“Materigls” includes all malerials, commodities, arlicies and things rexqulred fo b
Contract for the execution of the Services; e furnished under the

“Month" refers to the perlod commencing on a certain day of a month to the da
corresponding day of the next manth; ‘ y preceding the

“Pgrties" means the Employer and the Service Provider,

"Pricing Data" means the document that contains the Bill of Quaniities and provid
assumptions, which it will be assumed In the Contract were taken into acuuzrnt byet;;hsa:vlit:: B o
Provider when developing his prices;

“Sayvices” means all the work to be performed by the Service Provider during th -
accordance with the Contract, as more fully set oul in the Scopa of Waorks, ags a;;ﬂ:ﬁ?ﬂgﬂﬁm
time by writlen agreement betwaean the Parties;

“Service Proyider" means the Tenderer, as named in tha Contract Data, whose offer has besn
accepled by or on pehaif of the Employer and, where applicable, inciudes the Service Provider's
helrs, axaculors, administrators, trustees, judiclai managers or fiquidators, as the case may be, bul
not, except with the writtan consent of the Employer, any assignee of the Service Provider; '

"Service Manager™ means the representative of the Employer named as the Service Manager inthe
Cotiaul Dala. Thu Enpluyer 1eseives Uie tighl v oplise e said S vice M rager, by wilien wlice
to the Service Provider, without the need to furnish reasons therefor; '

=Scopa of Work” refers to the document which defines the Employar's objectives and

and specifications and any other requirements and constraints relating toj the manangr ::%]riﬁz?tehn:s
Services must, or may, be provided or performed;

"Seryics Perjod” refers to the period indicated in the Contract Data during which
shall render the Services required in terms of the Confract; 9 which the Servics Provider

Transiiional Stage" refers to the period indicated in the Contracl Data, which commences
immedistely on the expiry of the Service Period, and during which the Services to be provided by the
Service Provider shall includa, inler alla, the provision and transfer to the Incoming eervice provldyar of
managerial support and information, as detalled In the Scope of Works,

INTERPRETATION

In this Confract, except where the context olherwise requires:

2.1.4 The masculine includes the feminine and the neuter, vice versa;

242 The singular Inciudes the plurel; and vice versa

21.3 Any reference to a natural person includes a body corporate, firm, association or
consortium/joint venture/parinership, vice versa.

The headings to the clauses of this Conlract are Included for reference purpos
affect the Interpretation of the provisions to which they relate. PUEPCRER Bty ane shk i

Words and phrases defined in any clause shall bear the meanings assigned thersto.
The various parts of the Contract ere severable and may be Interpreted as such,

The expressions listed In clause 1 bear the meanings as assigned thereto and co i
bear corresponding meanings. gnate exprassions

If any provision in a definition clause is a substantive provision conferring rights or imposing
obligations an any Party, effect shall be given to 1t as if it were asubstantive clause in the body of the
Contract, notwithstanding that it is only contalned in the interpretation clause. 200y

Any refarence Lo words "Big" or Bidder" herein and/or in any olher documentation shall be constuag {o hava the same rr"iiahlr‘:g 88 lha words

*Tender” or ‘Tenderar’. -
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3.2

3.3

5.1.

6.2.

5.3.

5.4.

5.5

E.8.

B.7.

5.B.

5.9,

Condltions of Contract: PA-10 (FM) -

DURATION

The rights and obligations of the Partles to this Contract shall commence on the Commencement
Dale.

Subject to the terms of clauses 33 and 34 relating to breach and term ination respectively, the
Contract will commangs on the Commencement Date and terminate ©n the expiry of the Contract
Perlod, unless It 18 exiended In terms of clause 3.3.

The fermns or duration of the Contract may be axtended as a result of bona fide negotiations between
the Parties. No extension of term or duration of the Contract shell howwever be valld uniess the terms
and condtions of such exiensian has been reduced to writing end slgned by the authorisad
represantatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall give access to or supply the Service Provider with:

444 Al relevant, avallable deta and Information required and reuested by the Service Provider for
the proper exacution of the Services; and

44.2 Such essistance as shall reasonably be required by the Service Provider for the execution of
ity dulivs utder the Cunlraul.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Semvice Provider shall, In executing his obligetions, comply with the Service
instructions on any metter relating to the Servicee. Manager's written

The Service Provider shall take instructions only from the Service Manager or ot
authorieed by the Service Manager in terms of Clauss 6. g her peraons

The Service Pravider shall not have the power of altorney or authority 1o enter into
otherwise bind or incur liabliity on wehalf of the Employer, save where prior written ::%32:3:“;?
been oblalned.

The Service Provider shall ensure that It, its employees, agents and represeniat}
axperisnce and capacity neceseary for rendering of the Services with the raason:%?eh::;rtezec:fe:ek‘l’ﬂam
care and dligence that may be expected of professionals providing services similar to the Servi m'

Should any member of the Sarvice Provider's team, In the opinkan of the Service Manager or
occupents of the Faclities, misconduci himself or is incompetent or negligent in the dellvery of the
Sarvices, or whose presence on the Faciiities is otherwise considerad by the Sarvice Manager, of
occupants of the Facliities, on reasonable grounds, to be undesirable, the Employer may, in w;lﬂn
and together with reasons therefor, request that such person be removed. Such person s'hall not g
agein be employed on the Services without the prior written consent of the Employer.

The Service Provider undertakes to effect such removal, as referrad to in 5.5 a
recelpt of the Employer's writien request bove, within a dayof

The Service Provider shall ensure thel reasonable levels of care and respons!bill
when using items belonging to the Empioyer in the delivery of the Sarvlcgs. ty are exercieed

During the ongoing provision of the Services the Service Provider shall at all times keep the Faclilies
clean and In & safe condition.

Notwithstanding anything hersin contained to the contrary, il is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationshlp between
the Partles and the Service Provider or his employees shall therefore not be eniitled to any baneflts t
which the employees of the Employer may be entitied. N

Any refarence 1o words “Bld* or Bidder* herein and/or in any olher documentalion shall be constiued to have the same meanlng as the words

"Tender” or “Tenderer’.
Page & of 18
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6.1
6.2.
6.3

6.4.

8.1.

8.2.

8.1

8.2,

[R5

Condltions of Coniract: PA-10 (FM)

SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accordance with the
provisions of the Contract.

The Service Manager may delegate any of his powers and authorlty and may cancal del
on the prior writien notification thereof to the Service Provider. nd such delagstion,

Such delegation shall continue In force until ihe Service Manager nOtifles the Service Provider in
writing that the delegation is terminated.

The Senvice Provider may at any time, prior to glving effect thersto, refer any written order or
Instruction of the Sarvice Manager's delegates to the Service Manager who shall confirm, raverss or
vary such order or Ipstruction.

SECURITY

The Service Provider shali provide to the Employer sacurity in the amoumn and in the form set outin
the Contract Data and any expenditure incurred in doing so shall ba borne by the Service Provider.

Should the Service Provider fall o sslect the security to be provided or should the Service Provider
fall o provide the Employar with the selected security within 21 days from Commencement Date, I

sl all bes deened hal Do Se vics Piuvidol ligs sulecled u swowily in the funn of « jelention ui 2 5';%
of the Contraci Sum {exci. VAT). '

SECURITY CLEARANCE

in the event of security clearance becoming necessary, the Service Provider, an

all human resources utllized by the Service Provider underieke to undergo mcur!{t;lé?::;t;ﬁogrand
which purpose the necessary forms will be made available to the Service Provider at the rala\;am ime
by the Employer. The Service Provider accepts that if he or any of his human resources refuses 1o
undarge the required security clearance, they will not be allowed on the Faclities to render the
Services.

it is required that all persons engaged In the rendering of the Services shall be easlly identifiable and
where requlred, securlty cleared.

CONFIDENTIALITY

The Service Provider undertakes io keep any and all Information, of whatever nature, relating to the
Contract or which he becomes privy o due fo his presenca at the Fagilities, strictly confidential and
such shall not be sold, traded, published or otherwise disciosed to anyone In any manner whatsosver
including by means of photocopy or other reproduction, without the Empioyer’s prior written consent. !
As disclosure or Improper use of the confidential information, without the Employer's prior writtan
consent, wiil cause the Employer harm:

0.14 the Service Provider shall be iiable for any loss or damages suffered by the Employer and
shali Indemnify the Employer against any claims by {hird partles as & result of such
unauthorised disclosure or use thereof , either in whole or in part; and/or

0.2.4 the Employer shall be entitied 1o cancel the Contract

The Service Provider shall be entitied to disclose such confldentlal informatlon to the fallowing
persons, who have a clear need to know Intereet, in order fo assist with the rendering of the Services
on the Contract:

g.21 employess, offlcers and directors of the Servica Provider; and

g.22 any professional consultant or agent retained by the Service Provider for the purpose of
rendering the Services, provided that'the identity of such consultant or agent is mads known
to the Employer In writing and the Employer acknowledges in writing that the confidential
information may be disclosed to such person.

Any referenca to words »gld" or Bldder" hereln and/or in any other documentation shall be consliued to have the =same meaning es the words

"Tender” or “Tenderar”. P [
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B.4.

10.

10.1.

1.

1.1

12.

12.1.

12.2.

12.3.

12.4.

12.5.

13.

13.1.

13.2.

13.3.

Conditions of Contract: PA-10 (FM)

The Service Provider shall be responsible for ensuring that all persors to whom the confidential
informetion Is disclosed under this Contract shall keep such information confldential and shall nol
disclose or divulge the same fo any unauthorised person.

The confideniial Information shall remain the property of the Employer and the Employer may demend
the retum or destruction thereof, at the cost of the Service Provider, at any time upon giving written
notice to the Service Provider, Within ten (10} days of receipt of such notics, the Service Provider
shall return all of the original confidential information and shall destroy all coples and reproductions
(both written and electronic) In its possesslon of In the possession of persons to whom it wes
disclosed and furnish a cartificate o the Empioyer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract ere to be taken a5 mutually explanatory of one anoth
and dhy'ambiguity in or discrepancy between them shell be expiained and, If necearga?yf, rac;tlaﬂadb:(r
the Service Manager who shall thereupon Issue 1o the Service Provider a written expianation glving
detalls of the adjustments, If any, and a written Instruction directing what Service, If any, Is to be
deiivered. '

INSURANCES

It Is the responsibliity of the Service Provider to assess his risks on this project and to ensure that he
chtuings sod inginlains e adeyudle iisuances Tu covel such ishs.,

ACCESS TO THE FAGILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date, withan
acoeptable heallh and safety plan and such other Information required In terms of the Occuptlonal
Health and Safety Act (86 of 1883).

The Service Period shall commence 30 days from Commencement date, or on such oth
maybe specified in the Contract Data other date as

Notwithstanding the provision of 12.2, the Service Provider s.hall be given access to the Facilities or
portions thereof, only after the provision by the Service Provider of an acceptable health and safety
plan and of security clearance belng oblained in terms of Clauses 12.1 and 8.1 respectively.

The Service Provider shall ba given access ta the Faciiities or portions thereof and shall render the
Services In accordance with lts programme, referred to In clause 13 or afier the recelpt by him ofa
written instruction to this effect.

If the Employer fails to give the Service Provider access 10 the facility or any portion the

raason other than default by the Service Provider and the Service Provldariﬂﬁers addlﬂr:gfa{cgoﬂ“
a result lherect, the Service Provider shall ba entitied to meke & clalm iherefor provided that the
Sarvice Provider Is able to prove his clalm and that he hes taken all reasonable steps to mitigate the
additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date
a realistic programme and a cash flow for the dellvery of the Sarvices. The programme shall describe
and detall the order in which the Services are fo be rendered and shall be subjact to the approval of
the Service Manager, which written approval shail not be unreasonably withheld,

The Service Provider shall, on recelpt of a written request from the Saervice Manager, furnish the
Employer with any documents of information, of whatever nature, In support of the pll'ogramme and/or
in relation to the manner in which the Sarvices are lo be rendered and/or the resources to be suppiled
and used in the rendering of the Services and/or progress of the varlous parts of the Contract; and/or
a detalied cash flow forecast.

A programme and the cash flow forecast will be submitied in terms of 13.1 and reviewed quarterly or
@s circumstances may require.

Any refarencs to words "Bld" or Bidder" hersin and/or in any other documentation shall be constued to have the same meaning es the worde

*Tender" or “Tendatar™. P
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16.3.

168.4.

16.5.
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Condltions of Contract: PA-10 (FM)

Agresment to the programme by the Service Manager or any adjustment thereto will
responsibilitias of the Service Provider In terms of this Contract. fll not after the

SUBCONTRACTING

The Service Provider may subcontract any parl of the Services &l Its discrelion. The subcontracis
shall incorporate the applicabis terms, conditions and requirements of this Contract,

Subcontraciing by the Servioe Provider shall not be construed 88 relleving the Servi
any obligations under the Contract or imposing any Hability on the Emploger. ervice Provider from

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider. undertakes to obtain the necessary consent from the: PrDPrigmm or thelr v
licanbess should the Service Provider make Use of the intellectusl ﬁr'of,g'ﬁy of &riy 'btﬁer"person. :

The Service Provider furiher Indemnifies the Employer agalnst any ‘claim or action (I
an attorney and cllent scais) caused by or arlsing from the fallure to obtain such m%r;:’:td ing cos on

COMPLIANCE WITH LEGISLATION

This clause applies to legislation smanaling from national and provincial government
any local authorities in whose area of jurisdiction the Facillties tall and which have a ba:ami :: g::l g
dellvery of the Services and Faclities under this Contract.

All the applicable lagisiation, which does not specifically allow discretion in respect of
the Employer, shail be followed exactly &8 intended by such legistation regardlzsa :f ::ﬂg;tﬂﬁni
verbal or In writing, lo the contrary. !

Should eny applicable iegis!ation allow discration In respect of compliance by the Empl
followed exactly as intended by the relevant legisiation as if no discretion is Ilowad u[:‘gly:ru;ths;l;li l::,
specific instructions In writing are |ssued to the Service Provider by the Service Manager.

The Service Provider shall in the provision of the Services comply with the provisions of, and give all
notices and pay all faes, taxes, levies.and other charges required to be given or paid In l'erms of en
legislation or Imposed by any other body or persofi. The Service Provider hereby Indemnifiss the Y
Employer agalnst any liabllity for any breach of the provision of this clause.

It is the responsibiiity of the Service Provider 1o obtain the consents, permission:
referred to in Clause 16.4, in the provision of the Services. s and/or permits,

The Service Provider shall not have a claim against the Employer, and the Employer shall not be
liable to refund the Service Provider for any of the fees, taxes, levies and other charges referred o
Clause 16.4.

REPORTING OF INCIDENTS

in additlon to the above, the Service Provider shall, as soon as poesible, notify the E
of any Incidents at the Facilities, which resulted or could have resulted in damyageatu ?ﬂ:ﬁ;‘grﬂﬂ""
or death io persons, 4

The Service Provider shall verbally nofify the Service Manager of any of the Incidents
17.1 immedialely after the occurrence thereof. ents referred foin

The Service Provider shall follow up the verbal notification referred 1o In 17.2 with a detsil
report on such Incidents to the Service Manager within ihe time frame Indicated by th:tgla?'six e
Manager, but in any event within 48 hours of the Incident.

The written report referred o in 17.3 shall provide for all incldents, which resulted in Injury, death or
damage{o propearty. '

Any relarencs io words "Bid” or Bidder” hartein andfor in any other documentation shall be construed to ‘have the seme meaning as the words

*Tander” or “Tenderer”.
For Interne! b Extarnal Use Effacive date 1 Seplembar 2005 ch;fczt{'_g
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Conditions of Contract: PA-10 (FM)

Agresment to the programme by the Service Manager or any adjustment thereto wi
responsibliities of the Service Provider in terms of this Contract. Wil not alter the

SUBCONTRACTING

The Service Provider may subcontract any parl of the Services al its discretion. The subcontracis
shall Incorporate the applicable terms, condliions and requirements of this Contract.

Subconiracting by the Service Provider shall not be construed as relieving the Servi
any obiigations under the Contract or imposing any llabiity on the Emplngar. ervioe Provider fiom

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider. undertakes 1o obtain the necessary consent from ther proprietors or their .
licanasesk should the Service Provider make se of the intellectusi Property of &riy other person. ‘

The Servica Provider further indemnifies the Employer against any ‘claim or action (I
an attoney and client scale) caused by or arising from the fallure to obtain such go(nr;:]:td ke

COMPLIANCE WITH LEGISLATION

This ciause applies to legisiation emanating from national and provincial governmea ;
any local authorities In whose area of jurisdiction the Faclities tall and wrﬁch have an tbaesa;agﬂ:: mlhaat of
delivery of the Services and Facllities under this Contract.

Al the applicable legistation, which does not specifically allow discretion In respect of compliance by
the Employer, shall be followad exactly as intended by such lagisiation ragard]
verbal or in writing, {o the contrary. garcless of any Instrutons,

Should any applicable legislation allow discretion In respect of compliance by the E
followad exactly as inlended by the relevent legisiation as if no discretion s :"md":,'::uoly:l:;m}:“e:z
spacific instructions In writing are issued to the Service Provider by the Service Manager.

The Service Provider shall in the provision of the Services comply with the provisi

notices and pay all fees, taxes, levies and other charges required to be glve‘raw or p:mrﬁ;:r:g g}v:n;h
legislation or imposed by any other body or person. The Service Provider hereby Indemnifies the
Employer against any llabillity for any breach of the provision of Ihs ciause.

It Is the responsibility of the Service Provider lo obtain the consents, permissio perm
referred to In Clause 16.4, In the provision of the Services. P ns andor ls,

The Service Provider shall not have a claim against the Employer, and the Employer shail not be
liable to refund the Service Provider for any of the fees, laxes, levias and other charges referred o
Clause 16.4.

REPORTING OF INCIDENTS

In addition to the above, the Service Provider shall, as soon as possible, notlfy th i
of any Incldents at the Facllities, which resulted or could have resulted in dan?ag:tf ?g;z?{ ':rvi‘rf‘;ﬂng
or death io persons, Y ry

The Service Provider shall verbally rotify the Service Manager of any of the Incid
17.1 iImmedialely after the occurrence thereof, ents referred lo in

The Service Provider shall follow up the verbal natification referred 1o in 17.2 with a detalled written
report on such incidents to the Service Manager within the time frame indicated by the Service
Managar, but in any event within 48 hours of the incldent.

The written report refarred io in 17.3 shall provide for all incldents, which resulted in injury, desth or
damage to property. '

Any referance to words “Bid” or Bidder™ herein andlor in any other documentatlon shali be construed 1o "have the seme maaning es the words

“Tandar” or "Tenderer”,
For interngl & Extamal Use Effeciive date 7 September 2005 PS%:;&:S?.S
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1
18.1.

18.2,

18.3.

19.4,
19.5.

20.1.

20.2,

20.3,

204,

21
21.1.

The Service Pravider shell notlfy the Empioyer tmmediately, on becoming aware of the C
raquiring him to undertake anything that Is llegal or impossible ¢ he Contract

NUISANCE

The Service Provider shall dellver the Services in a manner thal shall not cause
nulsancs, or hinder the normal activities In the Facllttiea. unnecessary nolse,

The Service Provider hareby indemnifies the Employer against eny liabiitty arising out
Provider's non-compilance with his obligations in terms of Clause 18.1, g out of the Servce

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shail comply with the requirements of this
Contract, the manufacturer's specification; good industry practiee and the Service Manager's writien
instructions and shall be sultable for the purpose intended. ce T

The Service Provider shall, In accordance with the Scope of Works or if Instructed by the Service
Manager, carry oul tests demonsirating ihe acceplability of the relevani Services provided, or the
suftability of materials or equipment to be used. '

The Service Provider shall provide gll necessary assistance, labour, materiais, testin
instruments for the purpose of such tests to be performed by himself o, if so lnstrucigdeg;rnﬂz?;:?:a
Wianager, fur U purpuses uf lests o be patfuiied by any ol per s,

All costs for tests carried out shall be deemed to be Included in the Service Provider's prices

Coples of the reports on ihe tests referred to in Clause 19.2 shell be forwarded by the Service
Pravider lo the Employer within 10 days of the tests being completed,

URGENT WORK

The Employer may, by Itseif or through another service provider, effect any remedial or other repak
work which becormnes neceasary due to no act or omission on the par of the Service Provider.

If the remedial or rapalr work became necessary due lo an act of omission on the part of the Service
Provider, its employees, agents or representatives, the Service Provider shall effeot such remedial or
repalr work at lts own cost.

If the remedial or repalr work is urgently necessary due to an acl or omission on the part of the
Service Provider, Ite employees, agents or representatives and the Service Provider refuses to or is
not avalleble or able to effect such remedial or repair work, the Employer may effect such remedial or
repair work elther by ltsalf or through another sarvice provider.

If the Employer effects the remadial or repalr work in ierms of 20.3, then the Employer may recover
such costs, iosses or damages from the Service Provider or by deducting the same from any amount
stiil due under this Contract or under any other contract presently or hereafter existing betwean the
Emp:oyal; and }he Service Provider and for this purpose all these contraots shall be considerad on
indivisibla whole,

INDEMNIFICATIONS

The Service Providar shall be liable for and hereby Indemnifles the Employer against any llabiilty
clalm, demand, loss, cost, damage, action, eults or legal proceedings whether arising In comman law
or by stetute consequent upon:

21.1.1 persona! injurles to or the death of any person arising out of, related to, occasloned by
attributed to, or In the cause of or caused by the rendering of the Services; '

21.1.2 loss of or damage to any movabis or Immovable or persanal property or propert :
lo the Faclities whether belonging to or under the control of the Emg]oyar: mP :n:: :;nat;g;::;
or parson arlsing out of, related to, oceasloned by, attributed 1o, or In the cause of or caused
by reason of the rendering of the Services;

Any teference to words "Bld” or Bidder” herein and/for in any other documantatlon shall be constrred [o have the same’ meanihy as the words

“Tender” or "Tendsrer”.
For internal & Extemsl Uss Effective dals 1 Septambar 2005 Pogs b of 18
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227,
23,
23.1.

23.2.

23.3.

23.4.

235

23.6

Condltions of Contract: PA-10 (FM)

21.1.3 eanyliens, aitachments, charges or other encumbrances or claims upon or In respect of any
materials parts, work-in-prooess or finished work furnished to, or in respect of which any
payment has been made by the Employer.

The Employar accepts liabliity for all acts or omisslons of its employees, agente or representatives.

VARIATIONS

The Employar may at any time during the Contracl Period, vary the Services by way of additions
omissions, or substitutions. '

No variation by the Employer of whatever nature shati vitiate the Contract.

Any Services required by tha Employer outside of the Services a8 referred ig In the Scope of Warks

.will ba-regarded ‘as being Idéntified Projects and shiall bé déalt with under cfause 23 and shall be

executed as a variation order.

The Service Frovider shail infarm ihe Employer of any instruclions ihai are deemed 10 be Additional
Services prior fo such instructions belng executed.

Additional Services will only be executed by the Service Provider after reoeipt by him of a written
Instruction from the Service Maneger.

If no prior written authorisation, s required in 22.5 above, has been obtalned, the Employer
relmburse the Service Provider for the Additional Services so exscuted, and the Srvlge I);Bro\?izzi:! not
agress that It shall not have & claim for payment for such Addiliona| Services,

The Additional Services will be valuad at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Ssivice Provider shail Inform the Employer of any instructions that are deemed to be Identified
Projects prior to such Insiructions being executed.

The Employer is not obliged to engage the services of the Servica Provider on Identifled Projecis. The
Employer may, by itself, through another service provider or through the Service Provider effect the
services/works under Identified Projects.

Identifled Projects will only be executed by the Service Provider afier receipt by him of a written
Instruction from the Service Manager.

I no prior written authorisation, as required In 23.3 above, hes been obtained, the Employer ehall not
reimburse the Service Provider for the ldentified Projects so execuled, and the Service Provider
agress that it shall not have a clalm for payment for such Identifled Projects.

In respect of the Identifled Projects, the writien instruction referred to in 23.3 shall;

{a) describe the services/works required to be execuled by the Sarvice Provider under the
identified Project;

(b) state the due commencemeni and completion dates of the relevant identified Project;
(e) state the total cost of the relevant Identified Project &s agreed ta between ths Partles; and

{d) any additional requirements, conditions of contract and/or restrictions, other than those
already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23,5, the Service Provider shall
fumish the Employer with a realistic programme and a cash flow for the relevant Identified Project as
regulred In 13,

Any teference io words "Bld" or Bidder’ herein andier in any cther documentation shall be consirued 1o have the seme meenling as the words

*Tander" or *“Tendersr”. Page 10
For Inlernal & Extemal Use Effectlva daie 1 Septembar 2005 s:,lmgf.:_g
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23.7  Where an identifled Project comprises services/works that are of the same or similar characier
executad under the same or simlar condltions as those 1o which the rates In the Pricing Data apply, It
shall be valued at such rates.

23.8  Where an Identiiled Project comprises services/works that aré not of the smme or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, It
shall be valued at markat relatad rates 1o be agreed to in writing between the Employer and fhe
Service Provider and In advance of exacuting the \dentifled Projexct. Failing agresment, the rales
applicable shall be as determined by the Employer.

23.9  Ifthe Service Provider fails to complete the identifled Project by the completion date specifiad In the
writtan Instruction referred to In 23.3, then the Service Provider wwiil be liable for a penaity, at the rate
stated In the Contract Data, for evary day that lapses from the due completion date of the relevant
Identifed Project to the date of the actual completion of such Identifiad Project. R

23.10 Ifthe Identifled Projects are delayed by variations, omissions, ad ditions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclament weather, any substanfial Increase In provisional quantities or any other cause
beyond the Service Provider's control, including delays caused by the Empiaysr, then the Sanice
Provider shall be entitied to apply In writing within 21 days of the cause of delay arising to the Service
Manager for extansion of the due compietion date of the relevant |dentified Project stating the cause
of delay and perlod of extension applied for.

-

T T during s period fur sompistion ul tw kenlified Project v any gatenmion Uiereol gl .
or wet conditions occur, the formula below shell be used to calculete separately the d‘;l:;:frl;i ::Lﬁ""
calender month or part thereof. It shall be aalculated each month during the period referred to herein
above, or until the Issue date of the certificate of compietion for the relevant identified Project,
whichever ls the shorter periad. The delay calculated for & given month shall be used to determine the
interim extension of time granted for the month. At the end of the applicable period referred i ahove
the aggrapate of the monthly delays will be taken into account for the final determination of the iotal |
extension of time for the Contract:

N
[4}]

V = (Nw ~ Nn) + (Rw—Rn)
X

Vv = Delays-due to rain in calendar days in respect of the calendar monih under conslderation.

Nw = Actual number of days during the calendar month on which g rainfall of Y mm or more per
day has besn racorded

Rw = Actual rainfalt in mm for the calendar month under considaration,

Nn = Average number of days in the relevant calendar month (as derived from existing rainfall
records provided In the project specifications) on which & rainfali of Y mm or maore per day
has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfal records
supplied In the project specifications.

X = 20, unless otherwise provided in the project speciilcations,
Y = 10, uniess otherwlise provided in the project specificaiions,

The fotal delay thai will be taken into account for the determination of the total extension of time for
the Contract shall be the algebraic sum of the monthly totals for the perlod under consideration, But If
the grand lotal Is negative, the time for completion shall not be reduced on account of abnormal
rainfall. The total extension of ime for any calendar month shall not gxceed (Nc - Nn) calendar days
whera Nc = number of deys calendar days In the month under consideration '

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the average
number of days during which rainfall equals or exceeds Y mm per day.

Any reference to werds "Bid” or Bidder” herein and/or in any other documentation shall be conslrusd to have the same meaning as ths words

"Tendar or "Tenderer". Page 11 of 18
For Internal & External Use Effactive date 1 September 2005 8anlon:1.o
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Condltions of Co ntract; PA-10 (FM)

The factor (Rw ~ Rn) + X shall be congidered to represenl a fair allowance for variati
average for the number of days during which rainfall does not equal or exceed Yann?m(’::r?g llr;:t
when wet conditions prevent or disrupt work. '

This formula does not take into account any flood damage, which could cause furth
delays and which should be treated separately In so far as extensjon of fime Is mme;n:;:? neurent

Accurate rain gaugings shall be taken at a suitable point on the alte dally at 08:00 un
agreed {o by the Sarvice Manager, and the Contractor shall, at his own :xpansa ta:: :ﬁ m::y
precautions {o ensure that the rain gauges cannot be interfered! with by unauthor!lzad persons.

Information regarding existing rainfall records, If avallable from a sultable ral j

will be supplled in the project specifications, together with calculations of ralr'1ﬂ :;Il:;“gr‘ ;:m e
yeers In sccordance with the above formula. The average of theae delays will be ragarded s normal
raindelays which the Contreotor shall accommodate In his programine, and Tor Wh]g:r:o extension of
tire will be considared.

Upon recelpt of such written application, referred to In 23.10, the Employsr may In writing extend the

due completion dale of the relevant identiiied Froject by & pariod to be determined by the Employer or

may refuse {o extend the due completion date of the relevant Identified Project, The due completion

dcala trzf ar;) Identifled Project mey not be extended beyond the end of the Contracl Period stated in the
onfract Data.

Aty deuisivn given by lie Employes, itlenns of 23,92, shall be el and Linds; i ot e Pan iy

Should ths Service Provider fall to apply in writing for an extenslon of the due completi

relevant identified Projecis within the 21 days referred to in 23.10, or shouid the grl:lpltlz?fgrd :I.I'.!T ;:atr'\‘?
an exlension of the dus completion date then the due completion date stipuiated In the releven
written instruction referred to in 23.5 shall not be extended nor the Service Provider exonarated from
liabilty io pay the penalty stipulaled in 23.9 or from specific performance of the i

the perlod in the relevant written instruction. servios/works wilhin

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend th
Servkes or any part thereof for such time or times and In such manner as lhg Ser\rlceephl;loavr:sai;:rnsfl:glf
order and shall, during such suspension, properly protect the Services so far ag s nacessary.

If the Service Provider Is Instructed In writing by the Service Manager to sus

Services, the Service Provider shall re-schedule the relevant Servi%gs. For tg:r:!du::lrozroaf“szghe
suspansion all penaltles applicable to that Service will be walved. Shouid the Service Provider suffer
any additional costs resulting from such suspension, the Service Provider shall be entitied to make &
clalm therefor provided that the Service Provider shall prove his claim and that he has taken sl
reasonable steps io mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other th i

by the Employer o suspend the Services In terms of clause 24.1, the Employer sahrall ﬁgta;elﬁ:ibrrecg:-n
any claim of whatever nature, including a claim for cests, by the Service Provider.

PENALTY FOR NON-PERFORMANCE

The Service Providar shall be llable for a performance deductlon, If the Service
any of lhe Services reguired under the Scope of Works, s amended from time tI::r ?1?1%? it rendering

25.1.1 delays in performing any of the Services;
25.1.2 fails to perform any of the Services;

25.1.3 falls to perform any of the Services to the standard required In the Scope of Works. as
amended from time to time. '

The performance deduction shall be caiculated In accordance with the formula detalled In the Scope
of Works.

Any reference to words “Bid” or Bidder” herein and/ar In sny other documentation shall be construed o have the sams meaning as ths words

"Tender" or *Tenderar”.
For Internal & Extamsl Use Effective dete 1 Seplembar 2005 Paga 12af 18
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The Service Provider shali not be llable for a performance deduction, If the Service Fravider is unable
to perform due to no fault of his own, his employees, agenis or representatives,

PAYMENTS
The Service Manager will evaiuate the Service Provider's performance on monthly basis,
The Service Provider shail submit a monthiy cerificate taking into account the foliowing:

26.2.1 the assessment of the Services rendered during the assessment month, Including routine
services, management fees, and services using call down rates;
26.2.2 adjustments In terms of the pricing data;

26.2.3 additional worle rendered by the Setvicé Provider; - -
26.2.4 CPAP adjustment where stated in the Contract Date; and
26.2.5 VAT. Vat wili be indicated separateiy in all documers.

If the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25

5% of all moneys (excl. VAT) in the monthly certificate assessed by the Service Mar"}:gr::a:;lgn;.lr:gen
dus tothe Service Provider will be retained untll such time as the amount retained equais 2.5% or
1,25%, whichioven s applivabiy, of the Conliucl Suin (adt. YAT) ’

The monthly certificate shall be supparied by & detailed repor! substantiating the Serv!
each Facillty during the month under assessment. = Brvices [mideed &t

The monthly certificate shall be assessed by the Service Manager. If the Service Manager agress
with the cerlificate, he will Issue a statement within 14 days of the recsipt of the certificate taking into
account inter alla the following: '

{1} deductlons for penalties;

{2) deductions for overpayments;
(3) deductions for retention

{4) deductions for damages.

The Service Provider shall, on receipt of the statement referred to in 28.5, issus to the E
Invalce in the amount refiected in the statement. The Employer shall effect payment 12 u:g%?:{; fex
Provider within 16 days of recelpt of the tax Involce.

If the Service Manager does not agree with the certificate issued by the Service Provider In terms of
Clause 26.2, the Service Manager shell within 14 days of receipt of the certificate, issue a statement
in the amount to which the Service Manager agrees and shall give reascns for rej'ectlng the bafance
of the claim indicated in the statement.

The Service Provider shall furnish the Employer with a tax invoice in the amount ind
statement refarred to In Clause 28.7. ndicated In the

With regards io the claim In dispute, the Service Provider may, within 14 days of the Sery
issuing the statement referred fo in 28,7, submit a revised certificate or g ju:gt?flcaﬂon for I-fl?ctl‘:lar:ag'ar
declare a dispute In lerms of 34.

if It Is laler resolved that the emount in dispule or any part thereof is owing o th

Employer shall be liabie for Interest thereon from 30 days after the lssue gf- the reei:ravrl:t:;'::\mgm’ e
certificate referred to in 26.2 until the date of payment al the intarest rate determined from time to
time, by the Minister of Finance In lerms of section 80 (1 ¥b) of the Public Finance Menagement Aot
1898 (Act 1 of 1889}, as amended. '

Al the work shall be evaluated In accordance with the provisions of ine Pricing Data.

Any raferencs to words “Bid” or Bidder” harein endfor in any other documentation shall be conslued (o have the same meanig as Ihe words

"Tender” or "Tenderar". P
For Internal & Exiernal Use Effeclive date 1 Saptember 2006 as:r;?n:!:.g
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26.12

26.13

21,
271

27.2

27.3

28,

28.1

28,

28.1

20.2

20.3

Conditions of Contract: PA-10 (FM)

In mssessing the quality of the work presented by the Service Provider, the Employer may anlist the
assisiance of third persons. In assessing the work the third person shalf act reasonably. The seiection
of such third persons shall be In the absolute discretion of the Ernipioyer and the Service Provider
shall ablde by such selection.

Any and all extra cosis incurred by the Service Provider, resulting from the Service Provider heving to
address and/or rectify queries arising from a clalm submitted In respect of work daone, shall be for the
account of the Service Provider.

RELEASE OF SECURITY

i the Sarvice Provider has furnished a security by way of a variable guarantee of 2,6% of th

Sum {excl. VAT). the securlty wiil be reduced and be released In accordance with the provlaleor?so r;}ract
such variable guarantee.

It the Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the
Sum (excl. VAT), then the security will be released as foliows: Contract

27.z.1 annuaily in equai portions, subject 10 27.2.2 and 27.2.3;

27.2.2 B5% of the last annual portion of retention shall be released within 30 days of the explry of the
Service Period;

=~}

[
L& |

U 1emmining setention shall by 1eleased willin 30 days OF e issue of ihe Cer Ulvate of
Completion. ’

N

If the form of securlty selecled Is:

(a) aretention of 2.5% of the Contract Sum (excl. VAT); or
(c) a1,26% cash deposit and a 1,25% retention of the Contract Sum (axcl. VAT),

then security will only be released after the 2,5% or 1,26% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal porlions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of tha last annual portion of retention shall be released within 30 Hays of the explry of the
Service Period;

27.3.3 the ramaining retentlon shall be released within 30 days of the issue of the Cerifficate of
Compiletion.

OVERPAYMENTS

If any overpayment of whatever nature is made to the Service Provider, the Service Provider shall be
obliged to repay such amount to the Empioyer and the Employer shall be entitied to deduct such over
payment from any amount due to the Service Provider, in respact of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitled to
cizim Inlerest on any and all overpayments made to the Service Provider at the rate prescribed, from
time to tme, by the Minister of Finance in terms of sectlon 80 (1){b) of the Public Finance !
Managementi Act, 1988 (Act 1 of 1988), as amended.

COMPLETION

At the expiry of the Service Period the Service Managar shall furnish the Service Provider with a
written list of Emiployar's Assets and Data handed over at commencemant of the Contract and
accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider 2
Ceriificate of Compietion.

Upon the lesue of a Certificate of Completion, unless otherwise provided In the Contract:

Any referenca (o words "Bld" or Bidder” herein and/or in any olher dacumentalion shall be consirued fo have the same meaning as the worde

“Tendar" or "Tenderer’. Page 14 of
For Internal & Exlemal Use Efleclive dete 1 Septembar 2006 Sarslo::11,g
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30.

30.4

30.2
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31.2
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32.2

32.3

32.4

32.5

326

33

33.1

Conditions of Contract: PA-10 (FM)
20.3.1 The Guarantee shall be returned, if applicable.
29.3.2 The final cash deposit or retention, whichever Is applicable, shall be reduced 1o zero,
ASSIGNMENT

Therights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
delsgated, or otherwise transferred, by elther Party io any person outside of the Service Provider and
the Employer, save with the prior written consent of the other Parly,

Each Perty warranis that he is ecting as a principal and not as an agent of an undisclosed princtpal,
INDULGENCES

Ne extension of time, Iatitude or.other indulgences which may be given or aliowed by elther Party to
the other shall constitute a waiver or alteration of this Cantract, or affect such Party's rights, or prevent
such Party from strictly enforcing due compliance with each and every provision of this Conirac,

OWNERSHIFP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, docum ©nts, advice, recommandations and
reports collected, furnished and/or complied by the Service Provider during the course of, andfor the
purposes of executing this Contract, ali of which will be handed over o the Employer, unless
ulliiwise slipuialed i e Cunlracd, wilhin lan {10} days of tequest §) wrefur, bul it iy avenl v dh
termination and/or canceliation of this Contract for whalever reason, The Service Provider

refinquishes Its retention or any other rights to which it may be entitied.

The copyright of all documenits, recommendations and reporis Sompiled by the Service Provider
during the course of and for the purposes of finalising Services, and the Contract a8 a whole, wiil vest
in the Employer, and may nol be reproduced or distributed or made avaliable to any person oulside
the Employer's service, or to any institution in any way, without the prior written consent of tha
Employer. The Employer shall have the right to use such materiaj for any other purpose without the
approval of, notification to or payment to the Service Provider,

The capyright of all electronic aids, software programmes elc. prepared or developed In terms of this
Contract shall be vested in the Employar, who shall have the right 1o use such materiaf for anydiher
purposs without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or materlal to the Employer, the development of
which has not been at the expense of the Employer, copyright shal] not be vested in the Employer.
The Service Provider shall be required to indicats to which documents and/or materiais this provision
applies.

The Service Provider hersby Indemnifies the Employer against any actlon or claim that may be
instituted against the Employer and for any damages sulfered or legal costs {including costs on an
attorney and client scale) incurred on the grounds of an alleged Infringement of any copyright or any
other intellectual property right in connection with the work outiined In this Contract,

All Information, documents, recommendations, programmes and reports collected or compiled must
be regarded as confldential and may not be communicated or made avallable to any person outside
the Employer's service and may not be published elther during the currency of this Contrac! or after
termination thereof without the prior written consent of the Employer,

BREACH OF CONTRACT
In the event of & breach by the Service Provider of eny of the terms and conditions of this Coniract,

the Employer shall issue a notice of non- compliance requiring compliance within 10 (ien) days, In the
aveni that the Service Provider falls to remedy such breach on expiry of the noticg perlod, then the

.Employer shall without prejudice to any other rights that it may have, be entitled to exercise any or ail

of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of he Contract;

Any reference io words "Bid" or Bidder" herein and/or In any other documentation shall be construed o have the same maaning as the words

“Tender" of "Tengerar”, Pege 15 of 18
For {nternal & External Use Effeciive date 1 September 2005 Varelon:.0
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33.2

33.3

34,

34,1

34.2

4.3

34.4

34.6

33.1.2 To terminate this Contract without prejudice 1o any other rights it may have;
33.1.3 To suspend further payments to the Service Provider:

33.14 To appoint ather service providers to complete the execution of the Services, | i
the Service Provider shall be held liable for costs Incurred in connection wll;'azc‘f” :rllt;h}n;vf?'g:n
the appointment of such a service provider as well a8 damages suffered.

The Service Provider agrees to, within ter (10) days of writien raquest from the Empioyer, give
access to and to make avallabie all information, documents, Programmes, advice, recommendations
and reparis collected, furnished and/or compiled by them o enabie the Em ployer'to- assume
reaponsibility for and the benefit of the project as a whole.

In the event of breach by the Employer of ihe terms gnd conditions of this Sontract, and |

of the Employer remaining In braach after ten (10) days’ written Notics calling for ial'cﬂﬁcagot:;fet;aem
breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compllance with the terms and conditions of ihe Contract; or

33.32 terminate the Coniract by dellvering written notice to the Employer to that
that sueh breach Is of a material term of this Coniract, peve effeot to e erlent

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to ierminate this Contract or tem porarily slop the Services. or any
part thereof, at eny siage of completion. !

The Employer shall have the right to lerminate this Contract without prejudice to any of |
the occurrence of any of the following acts: y ot lts righis upon

34.2.1 on breach of this Contract by the Service Provider as stipulated In Clause 33;

34.2.2 on commancemsnt of any action for the dissolution and/or liquidation of the Service Provider
except for purposes of an amalgemation or restructuring approved in advance by the '
Employer in writing;

34.2.3 if the Service Provider recelves a court order io be placed under judicial management or fo
commenca liquidation proceedings that Is not withdrawn or struck out within five (5) days;

34.2.4 If the Service Provider Informs the Employer that it intends g cease parformi
in terms of (his Coniract; periorming lis obligations

34.2.5 If the Service Provider informs the Employer that it is incapabje of compieting the Services as
described: or

34.2.6 If inthe opinion of the Employer the Service Provider acted dishanesily:

The Employer reserves the right to, even in the absence of breach or the events refarred to In 34
terminate this Cantract at any time, by giving one (1) calendar month writien notice o the Sarvlce'
Provider.

Further, the Contract shall be considerad @s having been terminateg:

34.4.1 where the Employer stops the Coniract and/or the Projec! ang instructions to resume or
reinstate the Services are not issusd within twelve (12) months of the Inslruction; or

34.4.2 | instructions, necassary for the Service Pravider 1o continug with the Services after a
stoppage Instruction, are not received from the Employer within three (3) months afier such
instructions were requested by the Service Provider.

Should the Contract between the Employer and the Service Provider, or any pan thereof, be
terminated by eliher of the Parlles due to reasons nof atiributed to 1he Service Provider: '

Any refarence to words "Bld” or Bidder” hereln andior In any other documentation shall be construed to have the same meaning es the words

Tender" or "Tenderar”. Page 18 of 18
For Internal & External Use Effective date 1 Seplember 2005 \glerslon:‘l.o
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35.8
36.0

35.10

36.1

38.2

37.

Condltions of Cantract: PA-10 (FM)

34.5.1 The Service Provider will be remunerated for the appro priate portion of the Services
satisfactorlly completed, calculated in accordance with the agreed rates,

34.5.2 Involcas for work done shall be submitted to the Emplower within three (3) months afe th
termination of the Contract, falling which the Employer il not be obllge(d)to pay samg,r ¢

34.6.3 The Service Provider shall not be entitled io advance q right of retention or any similar right if
thls Contract is terminated and specifically agrees o, Within ten (1 0) days of written request
from the Employer, give acoess to and to make availabig g)) information, documents
programmes, advics, recommendations and reports Collecled, furnished andjor com) y
thhem to enable the Empiayer to assume responsibility for and the benefit of the Contmct ag g
whola.

DISPUTE RESOLUTION

In thie evanl of a disputs, the Parties shall endeavour to resolve gyeh dispute through nhegotiation, In
good falth, '

It the Parties tail to resoive a dispute through negotietion as mentioned In 36.1, within 14 daysol &
dispufe being declared, the Parties mey by writtan agreement refer the matter to mediation,

The mediator shall be a person agreed to by the Parties, falling agresment, the President: South
African Facliities Management tnstliute shall nominate the mediator,

Whather or not madiation resolves the dispute and Irespective of thg outcome of thereof, { e Pert)
shail bear thelr own costs arising from the mediatlon and shaf equally share the costs of th: m?irlta?gr
and related costs. The mediator and the Parties shall, before the commencement of the mediation
agree on a scale of fees an which the mediator's fees will be based. !

The Parties shall appoint the mediator within 21 days of agreeing to mediate.

On appointment of the medlator, the Perties shalj Jointly with the mediator decide o the
be followed, representation, dates and venue for the mediation. procedure to

If the dispute or any part thereof is settied, the agresment shall bg recorded by the mediaior gng
signed by both Pariles. The égreement shall be binding on the Parties 10 the exient that Jt correcly
records the Issues agreed upon beiween the Partles.

If the dispute or any part thereof remalns unresolved, It may be resglved by litigation proceedings,

if the mediator or any Party, at any time during the mediation Process, Is of the oplnion that the
medialion will not resolve the dispute, then ha may In wriling stop the mediation process. The dispute
may then ba dealt with in terms of 35.8.

Notwithstanding anything elss herein contained to the contrary, it ig agreed that imespective of the fact
that the dispute Is referred to negotiation, mediation or litigation in court, the decision of [he Employar
an the dispute Invoived wil immediately be given effect to by the Service Provider and the Sarvice
Provider shall proceed with the Services with all dliigence unless the Pariles agree otherwise in

writing.
GENERAL

This is the entire Contract between the Parties and may only be emengeqy H reduced io wriling and
signed by the duly authorised representatives of both Parfies, whereaiter such amendments wij iake
effect.

The Conlract shall be governed by, construed and interpreled according to the law of the Repubiic of
South Africe,

DOMICILIUM CITANDI ET EXECUTANDY

Any reference to words *Bld" or Bldder” hareln andfor In sny other documentation shall be construag 1o have the same meaning es the worde

"Tender”.or “Tenderer", Page 17 of 18
For Inlemna) & External Use Effeciive date 1 September 2005 Version:4.0
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PA-11: BIDDER'S DISCLOSURE

1. PURPOSE OF THE FORM

Any person {natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountabiiity, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder’s declaration

2.1

2141

Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling intersst (1) in the enterprise, employed by the state?

YES /NO

If so, fumnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ ditectors / trustees / sharehoiders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State Instltution

{1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, altermatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words "Bid” or Bidder” hereln and/er In any other documentation shall be construed fo have the same

meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Verslon: 2022/03
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2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

2.2.1 If so, furnish particuiars:

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controliing interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES / NO

2.3.1 If so, furnish particulars:

3 DECLARATION

l, the undersigned, (NAME)........cceiiiiiee i cerrrers e e erem s erean e e e seenneesns
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and compliete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium?2 will not
be construed as collusive bidding. .

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particuiars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6  There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bld" or Bidder” hereln and/or in any other documentation shall be construed to have the same
meaning as the words “Tender’ or “Tenderer". Page 2 of 3
For Extemnal Use Effective date 5 July 2022 Version: 2022/03
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PA-11: BIDDER'S DISCLOSURE
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| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
pubiic sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has baen aligned with SBD4

Any reference to words “Bid” or Bidder" hereln and/or in any other documentation shall be construed to have the same

meaning as the words "Tender” or “Tenderer”. Page 3 of 3
For Externa! Use Effective date 5 July 2022 Version: 2022/03



PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

ELegalfy correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on _ (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender fo the Department of Public Works in respect of the following project:

{Project dascription as per Bid / Tender Document)

Bid / Tender Number:

2. *Mr/Mrs/Ms:

{Bid / Tender Number as per Bid / Tender Document}

in *his/her Capaclty as:

and who will sign as follows:

{Position in the Enterprise)

be, and is hereby, authorised fo sign the Bld / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Capacity

ja‘imm-q|oa|m.hum_n
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Any reference to words “Bid" or Bldder” hereln and/or in any other documantation shall be construed fo have the seme meaning as the

words “Tender” or “Tenderer”,
For external use

Effactiva date 20 September 2021

Page 1 of 2
Version; 1.4



REPUBLIE OF BOA/TH APMIZA PA-15.1; Resolution of Board of Directors

18 | )
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The bidding enterprise hereby absoives the Depariment of Public Works from any llabiiity whatsoever that may erise as a resulf of this
document being signed.

Note: ENTERPRISE STAMP

i ———— S

1. " Delete which Is not applicable.

3, NB: This resolution must, where possible, be signed by glf
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
rasolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (altech proof of shareholding /
ownership herefo).

4. Directors / Members / Pariners of the Bldding Enterprise
may slternatively appoint a person lo sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of e duly completed power of
afforney, signed by ths Directors / Members / Pariners
hoiding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney ere to be altached hersio).

5. Shouid the number of Directors / Members / Partners

exceed the space avallable above, edditional names and

signatures must be supplied on a separaie page.

Any refarence to words “Bid" or Bidder” herein and/or In any other documentation shall be construed to have the same meaning as the
words "Tender” or "Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Verslon; 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

{Legally comect full name end registratior: number, If applicable, of the Enterprise)

Held at (place)
on _ (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, In consortium/Joint Venture with the following Enterprises:

(List alf the legally corract full names and registration numbers, If applicabls, of the Enterprises forming the Consorfium/Jolnt
Venture)

to the Department of Public Works in respect of the following project:

{Projact description as psr Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number es per Bid / Tender Document)
2. *MrMrs/Ms: _
in *his/her Capacity as: (Position in the Enterpriss)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfiment
of the obligations of the joint venture deriving from, and in any way connected with, the Confract to be entered
into with the Depariment in respect of the project described under item 1 above.

4, The Enterprise chooses as its domiciium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any refarence to words "Bid” or Bldder” herein and/cr in any other documentation shall be construed fo have the same maaning as the
words ‘Tender” or “Tenderer” Page10of2
For external use Effective date 20 September 2021 Version: 2021/01
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srunx o sovm amcs  PA_15,2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

Postal Address:

Telephone number:

Fax number:

(code)
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Capacilty
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The bidding enterprise hereby abscives the Deperiment of Public Works from any liabliity whatsoever thet may arise as a result of this
document being signed

I Nofe:

1.
2,

* Delate which Is not applicable,

NB: This resolution must, where possible, be signed by gl
the Direciors / Members / Pariners of the Bidding
Enterprise.

In the event that paragraph 2 cannof be complied with, the |
resolutlon must be signed by Directors / Members / |
Partners holding & mejorily of the sheres / ownership of the
Bidding Entsrprise (sttach proof of shareholding /
ownership herelo).

Directors / Membars / Partners of the Bidding Enterprise
may alternatively appoint & person o sign this document
on behalf of the Bldding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding & majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership end power of
attomey are to be attached hereto).

Should the number of Dirsctors / Members / Partners
excead the space available above, addifional names and
signatures must ba supplied an e separals page.

.

ENTERPRISE STAMP i

Any reference to words “Bid” or Bldder” hereln and/or in any othar documentation hall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

For extarmal use

Effective date 20 September 2021

Page 2 of 2
Version: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
reglstration numbers, If applicabie, of the Enterprises forming a Consartium/Joint Venture)

1.

Held at (placs)

on (date}

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Profect description as per Bld /Tender Docurnent)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bld” or Bldder" herein and/or in any other documentation shalt be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 10of 3
For extemnal use Effective date 20 Septamber 2021 Version: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

in *hisfher Capacity as: {Position in the Enierprise)

and who will sign as follows:

be, and Is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence In
connaction with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortlum/Joint Venture mentioned above.

. The Enterprises constituting the Consortium/Joint Venture, notwithstanding Its composition, shall conduct
all business under the name and styie of:

. The Enterprises to the Consortium/Joint Venture accept joint and several liabllity for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the prolect described under item A above.

. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/oint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfiiment of the obligations of the Consortium/Joint Venture as mentioned under
item D above.

No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/oint venture agreement In relation to the Contract with the
Department referred to herein.

. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number; _ —

Fax number:

Any reference to words “Bid" or Bidder” hereln and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2of 3
For extsmal use Effective date 20 September 20214 Version: 1.3
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B Name

Capacity

Signature

—
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The bidding enterprise hereby absolves the Dapartment of Public Works & Infrestructure from any ltabillty whatsoever that may ariss as

& result of this document being signed.

:

* Delete which Is not appiicable,

NB: This resclution must be signed by gil the Duly Authorised Representatives

venture submitiing this tendsr, as named In llem 2 of Resolution PA-15.2,

avaifable above, addifional names, capacily and signatures must be supplied on a separate page.

1.
2
3. Should the number of the Duly Authorised Represen
4. Resolution PA-15.2, duly completed and signed, from the

must be atiached to this Special Resolution (PA-15.3).

of the Legal Entities to the consortium/oint
tatives of the Legal Entities joining forces In this tender exceed the space
saparate Enlerprises who participate In this consortium/oint venture,

Any reference to words “Bid” or Bidder" herein and/or In any other documentation shall be construed to have the same meaning as the

words “Tender” or "Tenderer”.
For external use

Effective date 20 September 2021
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Tender no:

Name of Tenderer

PA- 40: DECLLARATION OF DESIGNATED GROUPS FOR PREFERENTIAL PROCUREMENT

CJ EME' [] QSE? [] Non EME/QSE (tick applicable box)
1. LIST ALL PROPRIETORS, MEMBERS OR SHAREHOLDERS BY NAME, IDENTITY NUMBER, CITIZENSHIP AND DESIGNATED GROUPS.

Indicate if living In
Rural {R} / Under

1. ) % [Yes CINo | [1Yes CINo | IYes CINo | [IYes CINo "OROupOT U | CIYes CINo |
2. g ClYes CINo | []Yes CINo | [1Yes CINo | CiYes C1No | OR CJUDCIT [JU | O Yes [N
3, 1 % [IYes CINo | [JYes CINo |[JYes CINo | CIYes CINo | IR CJUDCIT OV CIYes CINo |
4, * Clves CNo | [IYes ClNo | C1Yes CINo | ClYes CINo | CIR CJUDCIT QU ' OlYes ONo
5. ) "% | Cves CINo | [1Yes CINo | CIYes CINo | C1Yes CiNo | CIR CIUDEIT OO | [ Yes ClNo
8. % [Yes [1No | [1Yes CiNo | [ Yes Dzo_ﬂ_<ou CINe | OOR _ucaDch 1Yes _uzow
7. * [IYes CINo | CIYes CINo | [1Yes CINo | [IYes CINo | CIR b 1T U | C1Yes CINo
8. : * [Yes CINo | [1Yes [C1No | []Yes CINe | [IYes [INo | IR CJUD[IT C1u | []Yes [INo
9. - * E1Yes CINo | [1Yes [INo | [IYes CINo | [1Yes CINo "OROuOTOU | [Yes ClNo
0. % | ves ONo 'O Yes I No -_u<..a|_uzo__u<nu CONo | ORJUPOT OOV | IYes Dzo.
1. % [IYes CINo | CIYes [INo |[]Yes CINo | [1Yes [INo | CIR CluD 1T 00U | CTYes CINo
12. % [1Yes OONo | [Yes [1No | [1Yes [INo | CIYes CINo | OR CJUBLCIT (JU _ [1Yes C1No

# Where Owners are themselves a Company, Close Corporation, Partnership etc, identify the ownership of the Holding Company, together with Registration number

## State date of South African citizenship obtained (not applicable to persons bom in South Africa)

1 EME: Exempted Micro Enterprise

2 QSE: Qualifying Small Business Enterprise

Any reference to words “Bid” or Bidder* herein and/er in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tendarer”.
Effective date 20 September 2021

For intemal & External Use

Page 1 of 2
Version: 1.1
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H.H...+ PA- 40: DECLARATION OF DESIGNATED GROUPS FOR PREFERENTIAL PROCUREMENT

Tender no:

2. DECLARATION:
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, hereby conflrms that:

1 The information and particulars contained in this Affidavit are true and correct in all respects;

2 The Broad-based Black Economic Empowerment Act, 2003 {Act 53 of 2003), Preferential Procurement Policy Framework Act, 2000 (Act 5 of 2000), the Preferential
Procurement Regulations, 2017, National Small Business Act 102 of 1996 as amended and all documents pertaining to this Tender were studied and understood
and that the above form was completed according to the definitions and information contained in said documents;

3 The Tenderer understands that any intentional misrepresentation or fraudulent information provided herein shall disqualify the Tenderer's offer herein, as well as
any other tender offer(s) of the Tenderer simultaneously being evaluated, or will entitle the Employer to cancel any Contract resulting from the Tenderer's offer
herein;

4 The Tenderer accepts that the Employer may exercise any other remedy it may have in law and in the Confract, including a claim for damages for having to accept
a less favourable tender as a result of any such disqualification due to misrepresentation or fraudulent information provided herein;

5 Any further documentary proof required by the Employer regarding the information provided herein, will be submitted fo the Employer within the time period as may

be set by the latier;

Signed by the Tenderer =
| TR — - —_— o = —
Name of representative Signature Date
- S | B ———— —
Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. Page 2 of 2

For intemnal & Extemal Use Effective date 20 Sepiember 2021 Version: 1.1
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupationatl Health and Safety Act, 1993
(Act 85 of 1093), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Client and/or its Agent
on its behalf with the same.

The Client's further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and In line with Construction Regulation 5 as well as
the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 19893), hereinafter referred to as ‘The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates 'a documented specification of all health and safety
requirements pertaining to assoclated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
Including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a dally basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope

Rev H&S5 Spec Guideline Oct 2019 3



and details of any risk associated with any hazard at the construction site, in order to identify
the steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identifled will be the basis or point of departure for the Health
and Safely Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ (see definitions under Construction Regulations) detalling the key activities to
be performed in order to reduce as far as practicable, the hazards identified in the Risk
Assessment.

The Department of Public Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the governance of the Department of Public Works. A very large number of State
employees and public users of the facllities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of
South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which It is the custodian and may also include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facliities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a variety of
fjegal obligations. The Principal Contractor is to take due cognisance of the above
statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsiblilities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to
the attention of the Agent and/or Client.

Rev H&S Spec Guideline Oct 2019 4



2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or wil be
promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards
which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to
the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor
(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and o
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Principal Contractor (and his
/her contractor) is to be briefed on the significant health and safety aspects of the project
and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractor(and
his fher contractor); and

d) the Principal Contractor's (and his /her contractor) heaith & safety plan.

Rev H&S Spec Guideline Oct 2019 5



To serve to ensure that the Principal Contractor {and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1983) and the Regulations made there-under including the applicable safety
standards, and in particuiar in terms of Section 6,7 and 8 of the construction regulation
(2014).

To Inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1983) in its entirety shalil apply fo the contract to which this specification document
applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions In the Act and Regulations
pertaining to this specification document are hereby extracted.

“Purpose of the Act” — To provide for the health and safety of persons at work and the
heaith and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work: to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors
when preparing their tenders or bids fo clients.

“Health & Safety Plan” — means a document which is site specific and includes all
identified hazards, safe work procedures to mitigate, reduce & control the hazards identified
in a project.;

“Agent” — means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed:

Rev H&S Spec Guideline Oct 2019 6



“ Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
the cllent through the Agent and who has a full authority and obligation to act on the clients
behalf in terms of the construction regulations;

“Construction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure;

(b) the installation, erectlon, dismantiing or maintenance of a fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any
similar type of work;

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs
construction work and includes Principal Contractors;

“Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the
employer to pay to the contractor.

“Practical Completion Certificates” A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may
be outstanding.

“Accldent” ~ means unplanned occurrence that happens due to the unsafe condition and

may cause injury to a person, damage to the property, material, plant, equipment and the
environment;

Rev H&S Spec Guideline Oct 2019 7



“Hazard” - means anything including work activities and practices with the potential to
cause harm;

“Risk"” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce
or control such hazards.

Heaith and Safety File” — means a file, or other record in permanent form, containing the
information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibllities
5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal
Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed In his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of heaith and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
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available to the princlpal Contractor to become part of site records (Health & Safety
File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

e) All Health and Safety Representatives (SHE-Reps) shall act and raport as per
Section 18 of the Act.

Rev H&S Spec Guideline Oct 2019 9



5.12 Required appointments as per the Construction Regulations:-

| Item | Regulation | Appointment ~TResponsibl
| @ Person

KR! Application Construction work permit Client

2. | 5K Principal contractor for each phase or projest | Glient

3. 5(6) I Construction Health & Safety Agent o Client

4, 7.{1Xc) | Contractor B Principal |

Contractor

B, 7(3) "["Contractor - Contractor
6. | 8(1) ' Construction manager - Contractor
7. | 8(2)  Assistance Construction manager - Contractor
8. |6(1) Construction supervisor - = Contractor
9. |82 Construction supervisor sub-ordinates o Contractor
10. | 8(5) Construction Safety Officer o ‘Contractor |
11. | &(8) Responsible employee = i
2. 9(1) ' Person to camy out risk assessment | Contractor
13, 10(1) Fall protection planner ' Contractor |
14120 Temporal work designer I | Bl
15. | 12(2) Supervisor of temporal work operation ]
| 16. 13(1) Excavation supervisor | Contractor
7. 13@)K) Competent person in the use of explosive for excavations | Contracior |

18. | 14(11) Explosives expert " Contactor |

19. 14(1) Supervisor demolition work Contractor

20. 14(2) Scaffold supervisor | Contractor |

21. 16(1) Suspended platform supervisor Contractor

22. 18(1)a Rope access _ - Contractor |
| 23. 19(8)(a) | Material hoist Inspector o - | Contractor
‘24, | 20(1) ' Bulk mixing plant supervisor N - Contractor |
|ZT T 21(2) “Explosive actuated fastening device inspacior Contractor _‘
| 26. | 21(2)g) Explosive actuated fastening device cartridge, nails and  Contractor
| studs: issuer & collector J

27. 23 (1) Operator : construction vehicle and mobile plant Contractor |
' 28. 28 (a) Stacking and storage supervisor o o Contractor
'28. |29(h) | Fire equipment inspector [ Contractor A‘

Rev H&S Spec Guideline Oct 2019
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5.2

5.2.1

5.2.2

5.2.3

5.24

Communicatlon, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined
by the client.

In addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors
and H&S Representatives ("SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OHA&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of
hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively.' It views consultants and
contractors as employees of the “owner” of a construction or operational project, the
"owner” being regarded as the employer.

b) (The position taken by the Construction Regulations is that the “owner’, in terms of

its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,
i.e. the Principal Contractor and Contractors.
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7.1

c)

b)

d)

The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction
Regulations from ali contractors on the project site.

RESPONSIBILITIES
Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal
Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety pian of both the Principai Contractor and Contractor is
impiemented and maintained. The steps taken will include periodic audits at intervals
of at least once every month.

The Client or his appointed Agent on his behalf, wilt prevent the Principal Contractor

and/or the Contractor from commencing or continuing with construction work should

the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

e have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

« have failed to Implement or maintain their health and safety plan;

« have executed construction work which is not in accordance with their health and
safety plan; or
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7.2

b)

d)

f)

e act in any way which may pose a threat fo the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being
employed or legitimately on the site of the works or in its vicinity.

Principal Contractor

The Principal Confractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contzins a
“Notification of Construction Work™ form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his
Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant heaith and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable
be applicable to this contract.

The Princlpal Contractor shali provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he
has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to
commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified heaith and safety

Rev H&S Spec Guideline Oct 2019 13



requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer’s offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is
available on site and is presented upon request to the Client, an Inspector, Employee
or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made avalilable to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

j) The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Ciient and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the
Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
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The construction Health & Safety Agent act as a link between the client, Principal

b)

d)

Contractor and the project team members with respect to health & Safety, They are
Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained
Throughout the duration of the project. In many cases this role starts from project
Initiation to project close-out.

H&S competence: In the event that the client Is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately
resourced with respect to H&S matters.

H&S goals: it is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals
and objectives. They should also set their own H&S goals,

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S
responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with ali H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S
files.

SCOPE OF WORK
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These specifications are applicable to the specific scope of work pertaining o the above-
mentioned project as detailed in the tender documents, this ‘amongst - all includes for
example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of building and structures.

Site clearance
Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface

Piling (by drilling, excavating,)

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water
reticulation system or any civil engineering structure or type of work

¢) Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction etc.
- Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S pian will depend on how complex the
workplace is (in particular, the number of contractors at the workpiace at any one
time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &
workers on construction site.

(b) The plan must be implemented, malintained and kept up to date during the
construction of the project.

{c) The principal contractor should prepare a H&S plan that includes

o project information;
o client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
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by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the folldvving information:

details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;

details of the principal contractor;

details of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction
work that the H&S plan will cover;

details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be harklled; and

detalls on how the risks associated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a
construction project wili be managed.

(e) The H&S plan should also include information on:

the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;

the safe use and storage of plant;

the development of a construction project fraffic management plan;

obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;

workplace security and public safety; and

ensuring workers have appropriate licences and training to undertake the
construction work.

(f) The H&S plan must contain:

a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed:

the project program or schedule details, including start and finish dates,
showing principal activities;

details of client, design team, principal contractor, subcontractors, and major
suppliers; and

extent and location of relevant existing records, surveys, site investigation and
geotechnical reporis, ‘as-built’ ptans, H&S files.

10. HEALTH AND SAFETY FILE
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1.

a) The H&S file is a document prepared by the principal contractor containing important

b)

d)

project H&S information for use by the owner of the completed structure after
construction has been completed.

The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient ime to gather the
required information.

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client’s format and layout of the H&S file is
adhered fo. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of.the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthiy basis.

1.1

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in
the confract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

41.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times

agreed with the Principal Contractor Audit to comply with Construction Regulation

4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and

is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party will, however, take
responsibility for the results of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference
purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on
duty to the extent that he/she:

dies

becomes unconscious

loses a limb or part of a limb

is injured or becomes ill to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unabla for a period of at
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least 14 days either to work or continue with the activity for which he/she was
usually employed

OR where:

i. a major incident occurred

i. the health or safety of any person was endangered

iii. where a dangerous substance was spilled

iv.  the uncontrolled release of any substance under pressure took place

v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects

vi. Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its Agent
on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the
Regulations.

¢) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on

its behalf with copies of all internal and external accident/incident investigation
reports.
The Principal Contractor Is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the extent
that he/she/they had to receive first aid or be referred for medical treatment by a
doctor, hospital or clinic. (General Administrative Regulation 8)

(e) The results of the investigation to be entered Into the Accident/Incident Register
listed above. (General Administrative Regulation 9)
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12.

®

(9)

(h)

(i)

The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b} & (c) of the Act and keeping a record of
the results of such investigations-including the steps taken to prevent similar
incidents in future.

The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations
including the steps taken to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave
rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors

o Identification of corrective/preventative actions and continual improvement

o Communicating the outcome/results and documenting the events of the
investigation.

Reporting Of Near-Misses

o Department of Public Works views the reporting of near misses as a critical
component in creating a positive health and safety awareness culture on site.

o Department of Public Works retains the right to enforce the reporting of near
misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
mesting as the construction work develops and progresses and sach time changes
are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concemed parties with copies of any changes, alterations
or amendments as contemplated in the above paragraph.
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12.1 Slte Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and
when necessary.

b) Security Arrangements

The Principal Contractor must establish slte access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain
these throughout the construction period.

If not aiready tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must deveiop

contingency plans for any emergency that may arise on site as indicated by the risk
assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives("SHE — Reps')
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Where the Principal Contractor employs more than 20 persons (including the
employees of other  Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and
General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is
required in terms of General Administration Regulation 6.

12.1.2 Dutles and Functions of the H&S Representatives

o The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

e The report must be consolidated and submitted {0 the Health & Safety
Committee.

o H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

o The Principal Contractor must establish H& Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

o The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary} members and determine the
procedures of the meetings including the chairmanship.

¢ The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall
determine its own procedures.

12.1.4 Training & Awarsness
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The contents and syllabl of all training required by the Act and Regulations including any
other related or relevant training as required must be included in the Principal Contractor's
Health and Safety Plan and Health and Safety File.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of
General Induction training

b) SHe Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

¢) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other
equipment must be in possession of valid proof of training.

13. PROJECT/SITE SPECIFIC REQUIREMENTS
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The following Is a list of specific activities and considerations that have been identified for
the project and-site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

¢) Dealing with existing structures

d) Location of existing services

e} Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

i) Any welding work

k) Loading & offloading of trucks

) Driving & operations of Construction vehicles & mobile piant

m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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15. THE PRINCIPAL CONTRACTOR'S GENERAL DUTIES

= The Principal Contractor shall at ali times ensure his status-of an "employer”
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific
reference to Section 8 of the Act.

e The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titied “Health and Safety File", or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an interested party.

e The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed petiods of one month.

¢ The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

¢ The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Pian based on these specifications.

16. THE PRINCIPAL CONTRACTOR'S SPECIFIC DUTIES
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The Principal Contractor’s specific duties in terms o'f'.these specifications are detailed in the
Construction Regulations as published under govemment notice 07 August 2014,
stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activiies are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities In accordance with the
following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobile plant.

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exciusive or exhaustive! All of the above requirements
will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when
required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary Iégislation as well as
other (Inter alia Local Government) legislation that also apply to the State as well as
to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises”

b. The Local Government Ordinance 1838 (Ordinance 17 of 1938) as amended
and the municipal by-laws and any special requirements of the local supply
authority

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Bullding Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4% October 1987

h. Legislation pertaining to water usage and the environment

I. Legislation governing the use of equipment, which may emit radiation (e.g. X-
Rays etc.)

ji- Common Law

19. HOUSE KEEPING

Good housekeeping wili be maintained. at all fimes as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or
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Increased accidents, fire or fire hazards apd reduction in -production. Good
housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not avallable, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and
applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting
including support services in respect of Health and Safety.

a) Faclilities
The site establishment plan shall make provision for:

b) Dining room facilities
The contractor shall make provision for adequate dining room facilities for his

employees on site.

c) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facllities
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.

Rev H&S Spec Guideline Oct 2019 33



e) Smoking Areas
Designated smoking areas shall be established by Department of Public Works.
f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and
Department of Public Works.

g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be limited
{o:
i.lifting equipment and lifting tackle
ii.power driven machinery
ili.electrical equipment
iv.testing and monitoring equipment

h) Barricading

Ali barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors' barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact
number/s.

i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor's
site plan.

Department of Pubiic Works shall approve all structures erected for logistical support
by the contractor. These structures include fences, workshops, tool sheds, offices,
ablution facilities, etc.
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J) Sailvage Yard Management

Depending on the site specific arrangements anid procedures, Department.of Public
Works may provide the salvage yard and the resources to manage It.

The salvage yard management shall conform to safety, heaith and environmental
requirements. The contractors are required to move the equipment from the place of
work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department
of Public Works in writing.

) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public
Works disposal point.

m) Personal Protective Equipment {(PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South
African National Standards (SANS) or similar.
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even If equipment, plant or machinery is out of commission
for any period, thus eliminating Injuries and damage to people and equipment as far
as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before
commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction
Regulations. The lists are:

i. List of appointments
ii. List of record keeping responsibilities
iii. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall
be developed
3) the risk assessment will also include activities like:
i. Transportation of passengers and goods to and from site
ii. Site establishment
iii. Physical and mental capabilities of employees
iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
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5) a review plan for risk assessments shall provide for:
I.  the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work
methods, equipment or procedures and working conditions
iii. Risk assessment/s to be reviewed if the outcome of incident investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader.  All risk assessments and pre-task risk
assessments shall be filed and be available on site.

b) Risk Proflle
All contractors shall submit a risk profile of the work to be conducted with their Health

and Safety Plan.

c) Risk Based Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part

of the Health and Safety Plan.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and
assistance.

SERVICE NUMBER CONTACT PERSON

Hospital

% Ambulance | )
R 2k | _

Y Water B
' Electricity - a

69 Police B B

Fire Brincade

/?f/ I Engineer —__ — 4{

Rev H&S Spec Guideline Oct 2019 38



aDD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY,
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SECTION 37(2) AGRE_E,__i"JI_ENTs
CONCLUDED BETWEEN -
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

AND

(Name of contractor/supplier/Agent/)

(hame)representing . OO TOPURSPRR F ¢ 11-'s a s 1= -3 * 1 i
contractor/supplier], do hereby acknowledge that ..
linsert name of contractor/supplier] is an employer in hisfher own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 (“the Act’), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

| undertake that ........cccoceeeii e {insert name of contractor/supplier]
shall strictly adhere to, and ensure that his’/her employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1983).

| have been provided with SHE specifications for project/service .................c.cceeeeniennne, [insert
brief details of project/service, for example, name, contract/project number]
............................... and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arangements and procedures between
.................................................................... [Insert name of contractor/supplier/Agent
Safety Manager/Safety Offlcer] and Department of Public Works, which will ensure compliance
DY et e [Insert name of contractor/supplier] with the
provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the partles, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless c.onﬁrrf-ied in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
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This agreement is signed on behalf of the parties, each signatory to this Warreinting that he/she has
the requisite authority to do so.

Signed this .........coevvennnnn dayof ......coociiiiviiiiciiiiennnnn 20 L, at

(FUll name)... .............c.oov i eecieneenne. (SIGNELUFG) .o 0N
DONAI OF -....eovvevesereesseeees oeseseesess s eoeeseesereeenesseens (Supplier/contractor/Agent)
Contractor Responsible Manager (responsible for signing the Department of Public Works'
contract on behaif of the contractor)

Witnesses
1 PP
2 e e e
Signed this ..........ccccevenienvennns day of 20 i,
Bt (Place)
(FUll name...........c.co v e e (Signature).............c...cooeevvnieneninin on

Bshalf of Department of Public Works.
{Contracts and/or Project Manager or Department of Public Works reprosentative)

Witnesses
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