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Depariment:
1 0 Pubiic Works and infrastruchue
w REPUBLIC OF SOUTH AFRICA

Private Bag X54315, DURBAN 4000 Int Code: +27 31 Tel: 314 7000 website: www.publicworks.gov.za
Supply Chain Management: Mr. Thokozanl Zwane — 031 314 7109
Works Management - Mr. Sifilso Magubane

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and dslivery of the following service
to be rendered at SAPS: Richards bay Pollce Statlon

Bid response documents to be deposited in the bid box sltuated at: Natlonal Department of
Public Works and Infrastructure: Corner of (formally known as) Aliwall and West Street
(Comner of Pixley Kaseme and Samora Machelle Street)

Item [Descrlption | Quantity / Perlod

1 Repairs to damaged security fencing |

CLOSING DATE: 21/ 11/ 2022, CLOSING TIME @ 11h00 AM
NB: No late documents wlil be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of
quantities or specifications attached in hereunder, and clearly indicate the delivery period and
the validity period of your quotation, Kindly also clearly indicates if you price includes or
excludes VAT. “You may clalm VAT only if you are a VAT Vendor”

TERMS AND CONDITIONS

» If a supplier fails to deliver any or all goods or fails to deliver the required services
within the specified period on the order/ Contract or appointment letter the
Department of Public Works and Infrastructure may impose a penalty and further
deduct from the order / contract a sum of the delayed goods or unperformed services,
or terminate the contract in part or in whole.

e The Department of Public Works and Infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of withesses and be forwarded
to the aforementioned physical address or email, failure to comply with these
requirements will result in the quotation being disregarded.

o

Yours Faithfully N >

/ J/ ~ 7 /
SIGNATURE: ,,-—4? / fvm /7 /II /’bﬂ;" .
DATE:

For: National Department of Publlc Works and Infrastructure

Acknowledgement of the request to quote
Sign for acceptance Company Stamp

Sign for rejection
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Department:

Pub 1 Yol A0 (AT uchaty
REMIBLIK) OF SOUTH AFRICA

PA 32: INVITATION TO BID

PART A
YOU ARE HEREBY INVITED TO BID FOR REQUIRENENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) S
D:152407
‘BIDNUMBER: | DBNQ22/11/87 CLOSING DATE: | 21/11/2022 CLOSING TIME: | 11:00 AM

SAPS: RICHARDSBAY POLICE STAYION: REPAIRS TO DAMAGED SECURITY

= e o

DESCRIPTION | FENCING.

THE SUCCESSFUL BIDDER WiLL BE REQUIRED TO FILL iN AND SIGN A WRITTEN CONTRACT FORM (DPW04.1 GS or DPW04.2 GS). |

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID
_BOX SITU SITUATED AT (STREET ADDRESS)

'NDPWI Corner of Dr Pixlcy Kaseme &Samora Machele Street (West and Aliwal)Durban

‘Box Number 16 at Room 05
OR POSTED TO:
SUPPLIER INFORMATION e
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER |
CELLPHONE NUMBER ]
FACSIMILE NUMBER CODE | NUMBER |
E-MAIL ADDRESS o _J.
VAT REGISTRATION NUMBER B
TCS PIN: OR | CSD No:
B-BBEE STATUS LEVEL VERIFICATION | [] Yes B-BBEE STATUS [ Yes
CERTIFICATE LEVEL SWORN
[TICK APPLICABLE BOX) 1 No AFFIDAVIT [ No
IF YES, WHO WAS THE CERTIFICATE
ISSUED BY?
AN ACCOUNTING OFFICER AS [
CONTEMPLATED IN THE CLOSE 0
CORPORATION ACT (CCA) AND NAME AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION
THE APPLICABLE IN THE TICK BOX ACTICCAl
| = A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN
B ACCREDITATION SYSTEM (SANAS)
O A REGISTERED AUDITOR DETAILS:
NAME:
REGISTRATION NUMBER:
| BUSINESS ADDRESS: - o
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Any reference to words “Bld” or Bidder” herein and/or in any other documentation shall be construed to hava the same meaning as the words “Tender” or “Tendarer”.
THIS FORM IS ALIGNED TO SBD1

For Intemal Usa Effective date 20 September 2021 Vearsion:

2021/01




REPUBLIC OF SOUTH APRCA PA-32: Invitation to Bid

[AB-BBE TATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE SUBMITTED IN
| ORDER TU QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

| ARE YOU THE ACCREDITED Cves [CINo ARE YOUAFOREIGN | [JYes Cino
REPRESENTATIVE IN SOUTH AFRICA BASED SUPPLIER FOR

FOR THE GOODS /SERVICES /WORKS THE GOODS /SERVICES | [IF YES ANSWER PART B:3
OFFERED? [IF YES ENCLOSE PROOF] IWORKS OFFERED? BELOW ]

SIGNATURE OF BIDDER | eoeeererarisess s csssrnrasnens DATE B ]

CAPACITY UNDERWHICH THISBID IS |

SIGNED (Attach proof of authority to
sign this bid; e.g. resolution of

| dlrectors, etc.) -
| TOTAL BID PRICE {'ALL |

TOTAL NUMBER OF ITEMS OFFERED | APPLICABLE TAXES) s S

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:

DEPARTMENT/ PUBLIC ENTITY 1 CONTACT PERSON ' —
 CONTACT PERSON TELEPHONE NUMBER

TELEPHONE NUMBER FACSIMILE NUMBER ]

FACSIMILE NUMBER E-MAIL ADDRESS

E-MAIL ADDRESS B -

PART B
TERMS AND CONDITIONS FOR BIDDING
BID SUBMISSION: -

— |

1.2
1.3.

14.

1.5.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-{NOT TO BE RE-TYPED) OR ONLINE

BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION
NAMELY: ( BUSINESS REGISTRATION! DIRECTORSHIP! MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND
BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST
BE SUBMITTED TO BIDDING INSTITUTION.

WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING
INSTITUTION.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.

TAX COMPLIANCE REQUIREMENTS

21
22

23

24
25

26

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE PROOF OF TCS/PIN / CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.
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Any referance io words "Bld” or Bidder’ heraln and/or In any other documentation shall be construed o have the same meaning as the words “Tender" or “Tenderer”,

THIS FORM IS ALIGNED TO SBD1

For Internal Use Effective date 20 September 2021 Verslon: 1.6




REFUBLIE OF SOUTH AFRICA PA-32: Invitation to Bid

TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3
ABOQVE.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
3.1. IS Tr BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ yes COno
3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? O ves [CINO
3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? 0 Yes CINO
34. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? [J yes O NO
IF THE ANSWER IS "NO" TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS /

FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. AN ORIGINAL OR CERTIFIED
COPY OF THE B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR
PREFERENCE POINTS FOR B-BBEE.

Note Well:

a)

In respect of non VAT vendors the bidders may not Increase the bid price under Section 67(1) of the Value Added Tax Act of 1881 where
the relevant transaction would becoms subject to VAT by reascon of the tumover threshold being exceeded and the bidder becomes llable
for VAT.

All dellvery costs must be Included In the bid price, for dellvery at the prescribed destination.

The price that appears on this form Is the one that will be considered for acceptance as g firm and fingl offer.

The grand totel in the pricing scheduls(s), Inclusive of VAT, attached to the bld offer must correlate and be transferred fo this form (PA32).
Where there are Inconsistencles between the grand total prica offer In the pricing schedule(s) and the PA32 price offer, the price offer on

the PA32 shall prevall and deemed to be firm and final. No further correspondence shall be entered Into In this reqgard.

1 All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and
skills development levies

Page 30f 3

Any referance to words "Bld” or Bldder” heraln and/or In any other documentation shall be construed to have the same meaning as the words "Tender” or “Tenderer”,
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RICHARDSBAY SAPS: (Ref. no.: ID-152407) URGENT SERVICE
REPAIRS TO DAMAGED SECURITY FENCING

public works
& infrastructure

Department:
Public Works and Infrestructure
REPUBLIC OF SOUTH AFRICA

SPECIFICATION
UNPLANNED MAINTENANCE

AT

SOUTH AFRICAN POLICE
SERVICE: RICHARDSBAY
FOR
REPAIRS TO DAMAGED SECURITY FENCING

REF. ID-152407
URGENT SERVICE

17 AUGUST 2022

Chief Works Manager: MR S. MAGUBANE - Cell: 0785694422
REFAX QUOTE BACK TO SCM ON FAX NO.: cccocovovesessesissnsosarons
CLOSING DATE BEFORE 11: 00 AM ON THE: ....cc.vevveerericnsessens

NB: Contractor to visit site before quoting to make sure of what needs to
be done

Total number of pages to be received and returned by Tenderer = 4 pages




CONDITIONS OF TENDER

Contractor must introduce themselves and what they will be doing to the relevant official at the above institution
before any assumption of work: (Contact official at institution: MR MUZI GWALA: 0810046456 / 0810046456,
The successful Tenderer must only execute these services on receipt of an official order number and proceed
with due diligence to its final completion in all respects.

At the completion of the works the Tenderer is to submit the attached completion of service sheets that must be faxed /
emailed or delivered immediately to the Department of Public Works SCM official or Works Manager.

Tenderer to note that all quantities are remeasurable.

All prices quoted must be inclusive of labour, material, profit, transport and all necessary scaffolding including step —
ladders.

Contractor may provide their quotations in their own format provided it is on their own company letterhead.
Tenderer is to supply project safety plan and work schedule at the commencement of works.

The tenderer must establish and maintain telephone, fax and cellular connection.

The tenderer must note that the work shall at afl times, for the duration of the contract, be carried out under the
supervision of a skilled and competent representative of the contractor, who will be able and authorized to receive and
carry out instructions on behalf of the contractor. A sufficient number of workmen shall be employed at all times to
ensure the satisfactory progress of the work. In addition, the Department requests that the tenderer engages local
workers to carry out skilled / unskilled work in keeping with the Expanded Public Works Programme.

The tenderer must comply with all Occupational Health and Safety regulations.

Tenderer to have insurance liabilities.

Job cards must be detailed, stamped and signed by the Client Department for each day on site.

Completion of Service must be detailed, stamped and signed by the Client Department on final completion of service.
Contractor must provide proof of relevant required registrations and all compliant certification, namely CIDB
and CSD documentation.

The contractor is to submit the artisan’s proof of qualifications (certificate) that worked on this site and whose
name appears on the job cards.

Tenderer to note that all rubble must be removed from site on a regular basis. On completion, the tenderer is to leave
the site neat and tidy. If so required.

The contract period (1) MONTH from the date the official order.

Times shall be considered as the essence of this contract. If the tenderer fails to complete the works within the above
specified contract period a penalty will be proportioned according to the estimated value of the contract and will be
deducted from the sum due.

In terms of the SANS requirements the appointed contractor must comply with the following:

Building requirements
Coniractor must have suitably certified/registered & qualified artisans/technicians relative to the specific
service to be rendered.
Contractor must be registered with the Depariment of Labour & other relevant authorising bodies.
Contractor must be registered for Workmans Compensation and have a valid letter of good standing.
All work must be done in accordance with SANS 10400 (South African National Standards for Building)
All services carried out must comply with Occupational Health and Safety Act & Regulations: Act Number 85
of 1993.
Contractor to submit Artisan Qualifications for the person whose name is on the job card that was sent to do
the work at the appointed site.

SCOPE OF WORKS:




RICHARDSBAY SAPS: (Ref. no.: ID-152407) URGENT SERVICE
REPAIRS TO DAMAGED SECURITY FENCING

SCOPE OF WORKS :

REPAIRS TO DAMAGED SECURITY FENCING.

No.

Description

Qiv Rate

Total

1

Contractor to have safety plan in place to produce safety plan to
departmental safety officer before commencing work on site as per
Occupational health and safety Act.

TAKE DOWN AND REMOVE THE EXISTING WIRE MESH FENCING
INCLUDING SINGLE AND DOUBLE GATE WHERE NECESSARY.

250M

SUPPLY AND INSTALL 2,4m HIGH PALISADE SECURITY FENCE
COMPRISING 3,0m HIGH POSTS AT 2m CENTRES, V-TYPE TOP AND
BOTTOM RAILS AND THIRTEEN 2,4m HIGH PALES BETWEEN POSTS,
SET UP AND FIXED COMPLETE INCLUDING 400X400X600mm DEEP
CONCRETE BASES TO POSTS.

250M

EXTRA OVER ON PALISADE FOR GATE POSTS.

EXTRA OVER ON PALISADE FOR CORNER POSTS,

11280, |

26NO.

SUPPLY AND INSTALL 2X38mm DIAMETER TUBULAR
FRAMED DOUBLE GATE SIZE 7000X3200mm HIGH INCLUDING
BARREL BOLT WITH 25mm DIAMETER PIPE KEEP AND
STANDARD SEMI-CIRCULAR HINGED GATE LOCK, HUNG TO
POSTS.

INO.

SUPPLY AND INSTALL SINGLE GALVANISED GATE
900X2400mm HIGH, FORMED WITH 51mm DIAMETER X 2mm
FRAMEWORK WITH TWO BRACES, COMPLETE WITH
LOCKING PADBOLT, BARREL BOLTS, HEAVY DUTY 51mm
BRASS PADLOCK, HUNG TO POSTS.

INO.

Sub Total

{ ) % mark up

Total




RICHARDSBAY SAPS: (Ref. no.: ID-152407) URGENT SERVICE

REPAIRS TO DAMAGED SECURITY FENCING

Add 15% VAT
Final Total
Total in Words:
CSD registration No. | CIDB registration No.
Name of tendering Entity:
Contract period is
Signature ; Date: (1) MONTH
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

— _
Project title: SAPS: RICHARDSBAY POLICE STATION: REPAIRS TO DAMAGED SECURITY
FENCING
[_Quotatlon no: Reference no: ID-152407
Advertising date: Closing date:
Closing time: . Validity period: | 30 Calendar days
REQUIRED CIDB GRADING

It is estimated that tenderers should have a CIDB contractor grading designation of 7 SQ or higher, or
select tender value range select class of construction works* or higher.
* Delele *or selact tender value range seiect class of construction works” where only one class of consiruction works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
select tender value range seolect class of construction works PE or higher, or

select tender value range select class of construction works PE* or higher.
* Delste “or select tender valus renge select class of consiruciion works PE” where only one class of construction works /s applicable

2, RESOPONSIVNESS CRITERIA
2.1 Substantive responsiveness criteria
Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit
tenders. Failure to comply with the criteria stated hereunder shall result in the tender offer being disqualified
from further consideration:
1 X | Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2 Xl | invitation, fully completed either electronlcally (if issued in electronic format), or by writing legibly
L _in non-erasable ink. (Al as per Standard Conditions of Tender).
3 & Use of correction fluid is prohibited.
4 = Submission of (DPW-07 EC): Form of Offer and Acceptance,
5 s | Submission of (PA-18): Preference points claim form In terms of the Preferential Procurement
| © | Regulations 2017.
6 | [ [Submissior : clionand |
= -Gefitentierdoslgnated-sestars. e
7 ] | Submission of DPW-09 (EC): Particulars of Tenderer's Projects.
8 O | Submission of DPW-16 (EC): Site inspection Mesting Certificate.
9 [0 | Submission of record of attending compulsory virtual bid clarification / site inspection meeting.
10 | [0 | Submission of DPW-21 (EC): Record of Addenda to tender documents.(f
11 | B | The tenderer shall submit his fully priced Bills of Quantities / Lump-Sum<Document (complete |
= document inclusive of all parts) together with his tender.
Submission of BBBEE sworn affidavit of certificate attested the Commissioner of oath or a
12| X | certified copy of BBBEE certificate issiued by CIPC or SANAS approved BBBEE certified valid

L

| at the time of closing (subiect for vertification)

Any reference to words "Bid” or Bidder” herein and/or In any other documnentation shall be construed to have the same meaning as the words
“Tender" or “Tenderer". Page1of 7
For Internal & External Use Effective date: 21 July 2022 Version: 2022/09



TR PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

BEEER O AOUTY AVEE(A

¢ statlon no:

Bl ‘
13 | X | Submission of PA-32 invitation to bid

J:4 & | PA-DO
15| O

| |

22  Administrative responsiveness criteria _
The Empioyer reserves the right to request further information regarding the undermentioned criteria. Falling
to submit further clarification and/or documentation within seven (7) calendar days from request or as
specifically indlcated, will disquallfy the tender offer from further conslideration.

Any correction to be initialled by the person authorised to sign the tender documentation as per
1 Xl | PA15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia
orJV's,

Submission of appiicable (PA-1 5.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
consortium / jolnt venture, authorising a dedicated person(s) to sign documents on behalf of the
firm / consortium / joint venture.

Submission of (PA-11): Bidder's disclosure.

X

&

X

Submigsion of (PA 40): Declaration of Designated Groups for Preferential Procurement.

Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).

i
-Jm|u1-hmm
X

O | Submisslon of DPW-15 (EC): Schedule of proposed sub-contractors
v The tenderer shall submit his fully priced Blils of Quantities (complete document inciusive of all
;
parts) within 14 days from request.
8 0 Upon request, submission of fingerprints obtainable from local SAPS including any other
additional documentation and information re uired for vetting purposes.
Upon request, submission of a fully completed security clearance application form with
9 O supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.
10 | BJ | Contractor must be in good standing with Workmans Compensation (COIDA)
1m0
12| O
13| O
14 [J
15| [J

Any referenca to words “Bid” or Bidder” herein and/or In any other documentation shall be consirued to have the same meaning as the words
“Tender” or *Tendarer". Page 2 of 7
For Internal & External Use Effective date: 21 July 2022 Version; 2022/09



‘ﬁ" PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

\h-l' RS B NG Bk
¢ tatlon no:

3. PREQUALIFICATION CRITERIA
Preferentlal procurement: Not applicable

Tenderer must comply with the Pre-qualification criterla for Preferential Procurement listed below

' A tenderer having stipulated minimum B-BBEE status level of contributor:
KiLevel 1
or
X CLevel 2
or
CLeve! 3

X | AnEMEor QSE

A tenderer subcontracting a minimum of 30% to:

[ ] An EME or QSE which is at least 51% owned by black people
[J An EME or QSE which is at least 51% owned by black people who are youth
[J An EME or QSE which is at least 51% owned by black people who are women
] [ An EME or QSE which is at least 51% owned by black people with disabllities
[J An EME or QSE which is at least 51% owned by black people living in rural or underdeveloped
areas or townships
A co-operative which Is at least 51% owned by black people
L] An EME or QSE which is at Isast 51% owned by black people who are Milltary veterans
[] An EME or QSE;

Functionality: Not applicable

Note: All bids involving the acquisition of engineering and construction works from cidb Grade 4 and
above are subjacted to functionallty.

Note: Functionality will be applied as & prequalification criterion. Such criteria are used to establish
minimum requirements where after bids will be evaluated solely on the basis of price and preferencs.

Minimum functionallty score to qualify for further evaluation:

Functlonality criterla; Woelghting factor:

Any reference to words “Bld” or Bidder” herein and/or In any other documentation shall be construed to have the same meaning as the words
“Tender" or “Tenderer”, Page 3of 7
For Intemnal & External Use Effective date: 21 July 2022 Verslon: 2022/09




T PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

| Total 100 Polnts

Quotatlon no:
4. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

i ]
80/20 | [ 80/10 (] Elther 80/20 or 90/10
Preference points scoring system | Preference points scoring sysiam Preference polnts scoring system

In case where below/above R 50 000 000 is selected, the iowest acceptable tender will be used to determine
the applicable preference point system,.

5. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria In respect of tenders recelved for routine projects
In the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committes based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one crliterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obl iged to provide
comprehensive Information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer wiil mutatis mutandis be declared non-responsive.

5.1 Technlcal risks:

Criterlon 1: Experience on comparable projects during the past speclfy perlod between 5 and 10
years.

The tendering Service Provider's experience on comparable projects during the past specify period betwesn
5and 10 years. The number of current and previous comparable projects performed by the Tenderer as per
the evaluation report prepared by the Consultant Team, based on its research and inspection of a
representative sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as
well as, if necessary, of any additional work executed by the Tenderer, not reflacted on form DPW-09 (EC).
Falling to provide contactabie references will result in the tender offer will be mutatis mutandis deciared non-
responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(bullding, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for simliar client department irrespective of end purpose
of buildings/facilities created or In progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterlon 2: Contractual commitment and quallty of performance on comparable projects during the
past specify between 5 and 10 years.

Any reference to words “Bld” or Bidder” herein andvor In any other documentation shall be construed to have the game meaning as the words
“Tender” or "Tenderer”, Page4of 7
For Intemal & External Use Effective date: 21 July 2022 Verslon: 2022/09



PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

.*:.n.
-& nty L Y

Adherence fo contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past specify period betwen 5 and 10 years as per the

Quotation no:

evaluation report prepared by the Consultant Team, based on its research and Inspection of a representative
sample of the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, If
necessary, of any additional work executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such Is not
available/applicable, to the contractual construction period in general:

2. The degree to which previous projects have bean completed within the contractual com pletion periods

and/or extensions thereto, and the extend of penalties imposed;

Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems:

Quallty of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, furnover In site staff and labour force,

specffically site manager and foreman;

Personnel management: extent of labour disputes and abiilty to resolving labour disputes amlcably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents,

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor asslsted in finalising the final account.

ok w

N

Criterlon 3: Sultably quallfied and appropriately experienced human resources

Allocatlon of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified ID's of all principals and employed workforce as well ag proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capabllity will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relatlion to the scope of work and work to be undertaken.

Criterlon 4: Attendance of compulsory bid clarification meeting, if applicable

if applicable, submisslon of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compuisory virtual meeting by e suitably qualified and experienced
representative of the tenderer In terms of PA-04 (EC): Notice and Invitation to Tender.

5.2 Commerclal risks:

The financial viabllity assessment evaluates the rigk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified In the contract and/ or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Any reference to words “Bld" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer". Page 5 of 7
For Intemal & Extemnal Use Effective date: 21 July 2022 Verslon; 2022/09



"ﬁ’ PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
V PURIC OF BOUTH aflica

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financlal
yapabillty and capacity whether the tenderer has or has access to sufficlent financial resources to dellver the
goods or services described In the tender documentation (including fulfilling any guarantees or warranty

Quotatlon no:
claims), whether the tenderer is not subject to any current or impending legal action {elther formal
proceedings or notification of legal action) which could impact on the financlal standing of the tenderer or the
dellvery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or Investor guarantee/s and financial statements.

6. COLLECTION OF TENDER DOCUMENTS
D Bid documents are avaliable for free download on e-Tender portal M.mne_rum
D Alternatively; quotation documents may be coliected during working hours at the following address . A non-

refundable bid deposit of R | Is payable (cash only) on collection of the bid documents.

7. SITE INSPECTION MEETING
A pre-tender site Inspection meeting will select held in respect of this tender.
Attendance of said pre- tender site Inspection meeting is select

The particulars for said pre- tender site inspection meeting or virtual bid clartfication / site inspection meeting. are:

Venue:

Virtual meeting Link:

Date: Starting time:

8. ENQUIRIES

Enquirles related to tender documents may be addressed to:

DPWI Project Manager: | S. MAGUBANE | Telephone no: | 031-3147201 }
| Cellular phone no: 0785694422 Fax no: 031 337 5868
E-mall: sifiso.magubane@dpw.gov.za 4‘

9. DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimiie, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data,

All tenders must be completed in non-erasable ink and submitted on the officlal forms — {forms not to be re-
typed).

Any reference to words “Bid" or Bldder® herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender" or "Tenderer”, Page 8 of 7
For Internal & External Use Effective date: 21 July 2022 Verslon: 2022/00



- ﬁ PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

Quotation no:

' Tender documents may be posted to: Deposited In the tender box at: ]
The Director-General gorner of Dr Pixley Ka Seme & Samora Machel
Department of Public Works and Infrastructure freet
Private Bag X 154315 NDPWIKDURBAN)

:J:(;gan OR gt%rgr of Dr Pixiey Ka Seme & Samora Machel
ROOM 05 BOX16
Attention:
Procurement section: Room 5
10. COMPILED BY: = 7
/] ;
T -\-{ T '
S. MAGUBANE ‘ ( l f&l }@ﬁ \%ZZ. |
Name of Project Manager | “—Signature ! Date ' {

Any reference to words "Bld" or Bidder” herein and/or In any cther documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page7of7
For internal & External Use Effective date: 21 July 2022 Verslon: 2022/08
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

Projact title:

FENCING

SAPS: RICHARDSBAY POLICE STATION: REFAIRS TO DAAGED SECURITY

Receipt Number:

Tl'encle_rl’ Quote no: | Reference no:

ID-152407

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Fallure to submit the applicable documents will result In the tender offer being disqualified

from further conslderation.
a Number of Returnable

Tender document name pages Issued document
Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Declaration of Interest and Tenderer's Past Supply Chain

 Management Practices (PA-11) 4 Pages Yes
Resolution of Board of Directors {PA-15.1} (i applicable) 1 Page Yes
Resolution of Board of Directors to enter into Consortia or JV's

| (PA-15.2) (If applicable) 2 Pages Yes
Special Resolution of Consortia or JV's (PA-15.3) (if applicable) 3 Pagss Yes
Certificate of independent Bld Determination (PA - 29) | 4 Pages Yes
Declaration Certificate for Local Production and Content for | Yes
_deslgnated sectors (PA — 36 and Annexure/s C)
Registration on National Treasury'’s Central Supplier Database | Y

- es

(CSD).
Particulars of Tenderer's Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Mesting Certificate (DPW-16 EC) (if applicable). 1 Page
Record of attandﬁl_g compulsory virtual bid clarification / site Inspection 1 Page

| mesting (if applicable). s —
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable) 1 Page

J In compliance with the requirements of the CIDB SFU Annexure G

Tender no:

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Any reference to words “Bld" or Bldder" herein and/or In any other documentation shall be construed to have the same maeaning as the

v_vor@s. "Tender" " or "Tenderar"

Page 1 of 3
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PA-09 (EC): List of Returnable Documents

Note: Failure to submit the applicable documents wlll result In the Tenderer having to submit same
upon request within a stipulated time and if not complled with, will result In the tender offer belng
di=qualified from further consideratlon. [See also C.2.18 of the Standard Conditions of Tender]

Tender document name

applicable)

Number of Returnable
pages Issued document
_Any additional information required to complete a risk assessment (i ) Yes

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Fallure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and If not complled with, will result in the tender offer being
disqualified from further conslderation. [See also C.2.18 of the Standard Conditlons of Tender]

(if applicable)

Number of Returnable
Tender document name pages lssued document
Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes
Particulars of Electrical Contractor (DPW-22 EC) (if applicabie) 1 Page Yes
Mechanical / Electrical / Security Work material and equlpment T
schedules (if applicable) Pages Yies
Schedule for Imported Materials and Equipment (DPW-23 EC) 1 Page Yeos

4, OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(insert a tick in the "Returnable document” column to Indicate which documents must be returned with the fender)

Note: Fallure to submit the applicable documents wlll result in the tender offer being disqualified

from further conslderatlon.

Tender document name

Priced Bills of Quantities / Lump Sum Document {complete document
Inclusive of all parts)

Fully priced and completed sectional summary- and final summary pages
‘with the tender.

Number of Returnable
pages lssued document
4 Pages Yes [INo

Pages Ovyes [CINo
Pages CJyes [INo
_Pa1995 Clves [INo

Pages I_:IYes CINo

Tender no:

Any reference to words "Bld" or Bidder" hereln and/or in any other documentation shall be construed to have the same meaning as the

words "Tender" or “Tenderer”.

For Intemal & External Use Effective date May 2022

Page 2 of 3
Verslon: 2.7




F Wi o bt pvece PA-08 (EC): List of Returnable Documents

5, ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity: Documentation to be submitted with the tender, or which |

may be required during the tender evaluation:

If the Tendering Entity Is: _ |
a. A close corporation, incorporated | Coples of the Founding Statement — CK1

prior to 1 May 2011 under the

Close Corporations Act, 1984 (Act

69 of 1984, as amended; |

b. A profit company duly registered as | Coples of:
a private company. I. Coertificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of the
{including a profit company that company, plus a signed statement of the company’s
meets the criteria for a private Auditor, certlfying each Shareholders ownership /
company, whose Memorandum of shareholding percentage relative to the total; and/or
Incorporation states that the | li. Memorandum of Incorporation in the case of a personal
company is a personal liabllity | llability company.
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

c. A profit company duly registered as | Copies of documents referred fo in a. and/or b. above In
a private company in which any, or | respect of all such close corporation(s) and/or company(ies).
all, shares are held by one or more
other close corporation(s) or
company(ies) duly registered as
profit or non-profit company(ies).

d. A profitcompany duly registered as | Copy of Certificate of Incorporation — CM1, and a signed
a public company. statement of the company’s Secretary or Auditor confirming

that the company is a public company.

e. A non-profit company, | Copies of:
incorporated in terms of Section 10 | | the Founding Statement — CK1; and
and Schedule 1 of the Companies | Il the Memorandum of Incorporation setting out the object of

Act, 2008 (Act 71 of 2008, as the company, indicating the public benefit, cultural or
amended]). social activity, or communal or group interest. |
f. A natural person, sole proprietor or | Copy(ies) of the Identity Document(s) of:
a Partnership i. such natural person/ sole proprietor, or
. each of the Partners to the Partnership.
g. ATrust Deed of Trust duly indicating names of the Trustee(s} and
] Beneficiary (ies) as well as the purpose of the Trust and the
L ‘| mandate of the Trustees.

Signed by the Tenderer:

Name of representative 1 Slgnature Date

Any reference to words “Bld” or Bidder” hereln and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 30of 3
For Intemal & External Use Effactive date May 2022 Verslon: 2.7
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ot Conditions of Contract: PA-10 (FM)

1. DEFINITIONS

1.1.  The following words and expressions shall have the meanings hereby assigned to them except where
the context otherwise requires:

1.1.1. “Additional Services® are increases in the quantity of the routine Services detailed in the Scope of
Works.
1.1.2. "Bl of Quantities" means the document so designated in the Pricing Data that describes the Services

and Indicates the quantities and rates associated with each item which the Employer agrees to pay
the Service Provider for the Services completed;

1.1.3. "Certifl mpletion” means the certificate issued by the Service Manager signifying that the
Contract has expired;

1.1.4. "Commencement Date" means the date on when the Service Provider ig notified of the Employer’s
acceptance of its offer;

1.1.5. *Contract' means the Contract signed by the Parties and of which these Conditions of Contract form
part of, and such amendments and additions to the Contract as may be agreed in writing between the
Parties;

1.1.6. "Contract Data" means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collectively describe the risks, liabilities and obligations of the contracting
Parties and the procedures for the administration of the Contract;

1.1.7. ‘“Contract Period" Is from Commencement Date for the pericd stated in the Contract Data;

1.1.8. “Contract Price” means the price to be paid for the Services in accordance with the Pricing Data,
subject to such addltions thereto or deductions there from as may be made from time to time under
the provislons of the Contract;

1.1.9. “Contract Sum" refers to the amount stated by the Service Provider In the Form of Offer and
Acceptance;

1.1.10. “CPAP" means contract price adjustment provisions used for the adjustment of fluctuations in the cost
of labour, plant and materials and goods as stated in the Contract Data;

1.1.11. “Day" means a calendar day;

1.1.12. “Drawings” means all drawings, calculations and technical information which are made available to
the Service Provider for'inspection at a venue and time to be announced by the Service Manager and
any modifications thereof or additions thereto from time to time approved In writing by the Employer or
delivered to the Service Provider by the Employer;

1.1.13. “Employer” means the contracting Party named in the Contract Data who appoints the Service
Provider;

1.1.14. "Equipment” includes all appllances, tools implements, machinery, articles and things of whatsoever
nature required in or for the rendering, completion or defects correction of the Services but does not
include materials;

1.1.15. "Facilities" means the land and buildings, detailed In the Scope of Works, and any additions, or
omission thereto, made avallable by the Employer for the purposes of the Contract, on, under, over, in
or through which the Services are to be rendered or carried out;

1.1.16. “Form of Offer and Acceptance” means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider's offer;

1.1.17. “Identified Projects” means any projects, other than routine Services, Identified and agreed to by the
Parties during the Contract period or any extensions thereto, to be completed in terms of the Contract.

Any reference to words “Bld" or Bidder” hereln and/or In any other documentetion shall be construed to have the same meaning as the words
“Tender” or ‘“Tenderet”. Page 3 of 18
For Intemal & External Use Effective date 1 September 2005 Verslon:1.0



Conditions of Contract: PA-10 (FM)

1.1.18. “"Materials" includes all materlals, commodities, articles and things required to be furnished under the
Contract for the execution of the Services;

1.1.19. "Month" refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

1.1.20. "Partles" means the Employer and the Service Provider,

1.1.21. "Pricing Data" means the document that contains the Blll of Quantities and provides the criteria and
assumptions, which it will be assumed in the Contract were taken into account by the Service
Provider when developing his prices;

1.1.22. "Services" means all the work to be performed by the Service Provider during the Contract Perlod in
accordance with the Contract, as more fully set out in the Scope of Works, as amended from time to
time by written agreesment between the Parties;

1.1.23. "Service Provider" means the Tenderer, as named in the Contract Data, whose offer has been
accepted by or on behalf of the Employer and, where applicable, includes the Service Provider's
heirs, executors, adminlstrators, trustees, judicial managers or liquidators, as the case may be, but
not, except with the written consent of the Employer, any assignee of the Service Provider;

1.1.24. "Service Manarer" means the representative of the Employer named as the Service Manager in the
Contract Data. The Employer reserves the right to replace the said Service Manager, by written notice
to the Service Provider, without the need to furnish reasons therefor;

1.1.25. "Scope of Work" refers to the document which defines the Employer's objectives and requirements
and specifications and any other requirements and constralnts relating to the manner in which the
Services must, or may, be provided or performed,;

1.1.26. “Service Pericd” refers to the period indicated in the Contract Data during which the Service Provider
shall render the Services required In terms of the Centract;

1.1.27. "Transitional Stage" refers to the period indicated In the Contract Data, which commences
Immediately on the expiry of the Service Period, and during which the Services to be provided by the
Service Provider shall include, inter alia, the provision and transfer to the incoming service provider of
managerial support and Information, as detailed in the Scope of Works.

2. INTERPRETATION

21. In this Contract, except where the context otherwise requires:

2.1.1 The mascutine includes the feminine and the neuter, vice versa;

2.1.2 The singular includes the plural; and vice versa

2.1.3 Any reference to a natural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

2.2. The headings to the clauses of this Contract are included for reference purposes only and shall not
affect the interpretation of the provisions to which they relate.

2.3. Words and phrases defined in any clause shall bear the meanings assigned thereto.
2.4. The various parts of the Contract are severable and may be Interpreted as such.

2.5. The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions
bear corregponding meanings.

28. if any provision in a deflnition clause is a substantlve provision conferring rights or imposing
obligations on any Party, effect shall be given to It as if it were a substantive clause In the body of the
Contract, notwithstanding that it is only contained in the interpretation clause.

Any reference to words "Bid" or Bidder" hereln and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderar”. Peage 4 of 18
For Internal & External Use Effective date 1 September 2005 Verslon:1.0



&

il

3.3

4.1,

6.1.

5.2.

53.

54.

5.5,

5.6.

6.7.

5.8.

5.0.

Conditions of Contract: PA-10 (FM)

DURATION

The rights and obligations of the Parties to this Contract shall commence on the Commencement
Date.

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the Contract
Period, unless it is extended in terms of clause 3.3.

The terms or duration of the Contract may be extended as a result of bona fide negotiations between
the Parties. No extension of term or duration of the Contract shall however be valld unless the terms
and conditions of such extension has been reduced to writing and signed by the authorised
representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall give access to or supply the Service Provider with:

4.1.1 All relevant, available data and information required and requested by the Service Provider for
the proper execution of the Services; and

4.1.2 Such assistance as shall reasonably be required by the Service Provider for the execution of
its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's written
instructions on any matter relating to the Services.

The Service Provider shall take instructicns only from the Service Manager or other persens
authorised by the Service Manager in terms of Clause 6.

The Service Provider shall not have the power of attorney or authority to enter into any contract or to
otherwise bind or Incur liabllity on behalf of the Employer, save where prior written authorisation has
been obtained.

The Service Provider shall ensure that if, its employees, agents and representatives have the relevant
experience and capaclty necessary for rendering of the Services with the reasonable degree of skil,
care and diligence that may be expected of professionals providing services similar to the Services.

Should any member of the Service Provider's team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or s incompetent or negligent in the delivery of the
Services, or whose presence on the Facllitles Is otherwise considered by the Service Manager, or
occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not
again be employed on the Services without the prior written consent of the Employer.

The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of
receipt of the Employer's written request.

The Service Provider shall ensure that reasonable levels of care and responsibility are exercised
when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the Facilities
clean and in a safe condition.

Notwithstanding anything hersein contained to the contrary, It is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relaticnship between
the Parties and the Service Provider or his employees shall therefore not be entitied to any beneflts to
which the employees of the Employer may be entitled.

Any reference to words “Bid" or Bidder” herein andfor In any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer". Page 5 of 18
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6.3.

6.4.

7.1.

7.2,

8.1.

8.2

9.1.

9.2

Conditions of Contract: PA-10 {FM)

SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accerdance with the
provigions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such delegation,
on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider In
writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager’s delegatee to the Service Manager who shall confirm, reverse or
vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set out-in
the Contract Data and any expenditure incurred in doing so shall be borne by the Service Provider.

Should the Service Provider fail to select the security to be provided or should the Service Provider
fail to provide the Employer with the selected security within 21 days from Commencement Date, it
shall be deemed that the Service Provider has selected a security in the form of a retention of 2.5 %
of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

In the event of security clearance becoming necessary, the Service Provider, any subcontractors and
all human resources utilized by the Service Provider undertake to undergo security clearance, for
which purpose the necessary forms will be made avallable to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that If he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Facilities to render the
Services.

It is required that all persons engaged in the rendering of the Services shall be easily Identiflable and
whers required, security cleared.

CONFIDENTIALITY

The Service Provider undertakes to keep any and all information, of whatever nature, relating to the
Contract or which he becomes privy to due to his presence at the Faclilities, strictly confidential and
such shall not be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever,
including by means of photocopy or other repreduction, without the Employer’s prior written consent.
As disclosure or improper use of the confidential information, without the Employer’s prior written
consent, will cause the Employer harm:

9.1.1 the Service Provider shall be liable for any loss or damages suffered by the Employer and
shall indemnify the Employer against any claims by third parties as a result of such
unauthorised disclosure or use thereof , either in whole or in part; and/or

9.21 the Employer shall be entitled to cancel the Contract

The Service Provider shall be entitled to disclose such confidential information to the following
persons, who have a clear need to know interest, in order to assist with the rendering of the Services
on the Contract:

9.21 employees, officers and directors of the Service Provider; and

9.2.2 any professional consultant or agent retained by the Service Provider for the purpose of
rendering the Services, provided that the identity of such consultant or agent Is made known
to the Employer in writing and the Employer acknowledges In writing that the confidential
information may be disclosed to such person.

Any reference to words “Bid" or Bidder" hereln and/or In any cther documentation shall be construed to have the same meaning as the words
"Tender” or “Tenderer". Page 6 of 18
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Conditions of Contract: PA-10 (FM)

The Service Provider shall be responsible for ensuring that all persons to whom the confidential
information Is disclosed under this Contract shall keep such information confidential and shalf not
disclose or divulge the same to any unauthorised person,

The confldential information shall remain the property of the Employer and the Employer may demand
the return or destruction thereof, at the cost of the Service Provider, at any time upon giving written
notice to the Service Provider. Within ten {10) days of receipt of such notice, the Service Provider
shall return all of the orlginal confidential information and shall destroy all copies and reproductions
(both written and electronic} in its possession or In the possession of persons to whom it was
disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one another
and any ambigulity in or discrepancy between them shall be explained and, if necessary, rectified by
the Service Manager who shall thereupon Issue to the Service Provider a written explanation giving
detalls of the adjustments, if any, and a written instruction directing what Service, If any, is to be
delivered.

INSURANCES

It Is the responsibility of the Service Provider to assess his risks on this project and to ensure that he
obtalns and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date, with an
acceptable health and safety plan and such other information required in terms of the Occupational
Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other date as
maybg specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Provider shall be given access to the Facllities or
portions thereof, only after the provision by the Service Provider of an acceptable health and safety
plan and of security clearance being obtained in terms of Clauses 12.1 and 8.1 respectively.

The Service Provider shall be given access to the Facilities or portions thereof and shall render the
Services in accordance with its programme, referred to In clause 13 or after the receipt by him of a
written ingtruction to this effect.

If the Employer fails to give the Service Provider access to the facility or any portion thereof for any
reason other than default by the Service Provider and the Service Provider suffers additional costs as
a result thereof, the Service Provider shall be entitied to make a claim therefor provided that the
Service Provider Is able to prove his claim and that he has taken all reasonable steps to mitigate the
additional costs.

PROGRAMME

The Service Provider shall dellver to the Service Manager within 14 days from Commencement Date,
a realistic programme and a cash flow for the delivery of the Services. The programme shall describe
and detail the order in which the Services are to be rendered and shall be subject to the approval of
the Service Manager, which written approval shall not be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish the
Employer with any documents or information, of whatever nature, in support of the programme and/or
in relation to the manner in which the Services ars to be rendered and/or the resources to be supplied
and used In the rendering of the Services and/or progress of the various parts of the Contract; and/or
a detalled cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or
as circumstances may require.

Any reference to words “Bid" or Bidder” hareln and/or In any other documentation shall be construed to have the same meaning as the words
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13.4. Agreement to the programme by the Service Manager or any adjustment thereto will not alter the
responsibllities of the Service Provider in terms of this Contract.

14. SUBCONTRACTING

14.1. The Service Provider may subcontract any part of the Services at Its discretion. The subconiracts
shall incorporate the applicable terms, conditions and requirements of this Contract.

14.2. Subcontracting by the Service Provider shall not be construed as relleving the Service Provider from
any obligations under the Contract or imposing any liability on the Employer.

15. INTELLECTUAL PROPERTY RIGHTS INDEMNITY

15.1. The Service Provider undertakes to obtain the necessary consent from the proprietors or their
liconsees shouid the Service Provider make use of the intellectual property of any other person.

15.2. The Service Provider further indemnifies the Employer against any claim or action (including costs on
an attorney and client scale) caused by or arising from the fallure to obtaln such consent.

16. COMPLIANCE WITH LEGISLATION

16.1. This clause applies to legislation emanating from national and provincial government as well as that of
any local authorities in whose area of jurisdiction the Facilitles fall and which have a bearing on the
delivery of the Services and Feclitles under this Contract.

16.2.  All the applicable legislation, which does not specifically allow discretion in respect of compliance by
the Employer, shall be followed exactly as intended by such legislation regardiess of any instructions,
verbal or in writing, to the contrary.

16.3. Should any applicable legislation allow discretion in respect of compliance by the Employer it shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time as
specific instructions in writing are issued to the Service Provider by the Service Manager.

16.4. The Service Provider shall in the provision of the Services comply with the provisions of, and give all
notices and pay all fees, taxes, levies and other charges required to be given or pald in terms of any
legislation or imposed by any other body or person. The Service Provider hereby indemnifies the
Employer against any liability for any breach of the provision of this clause,

16.5. lt is the responsibliity of the Service Provider to obtain the consents, permissions and/or permits,
referred to in Clause 16.4, in the provision of the Services.

16.8. The Service Provider shall not have a claim against the Employer, and the Employer shall not be
liable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to
Clause 16.4.

17. REPORTING OF INCIDENTS

17.1. In addition to the above, the Service Provider shall, as soon as possible, notify the Employer in writing
of any incidents at the Facilities, which resulted or could have resulted in damage to property or injury
or death to persons.

17.2. The Service Provider shali verbally notify the Service Manager of any of the incidents referred to in
17.1 immediatsly after the occurrence thereof.

17.3. The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed written
report on such incidents to the Service Manager within the time frame indicated by the Service
Manager, but in any event within 48 hours of the incident.

17.4. The written report referred to in 17.3 shall provide for all incidents, which resulted In Injury, death or
damage to property.
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17.5. The Service Provider shall notify the Empioyer immediately, on becoming aware of the Contract
requiring him to undertake anything that is illegal or impossible

t NUISANCE

18.1. The Service Provider shall deliver the Services in a manner that shall not cause unnecessary noise,
nulsance, or hinder the normal activities in the Facilities.

18.2. The Service Provider hereby indemnifies the Employer against any liability arising out of the Service
Provider's non-compliance with his obligations in terms of Clause 18.1.

18. MATERIALS, WORKMANSHIP AND EQUIPMENT

19.1. All Services delivered, and materlals and workmanship shall comply with the requirements of this
Contract, the manufacturer’s specification; good industry practice and the Service Manager's written
instructions and shall be suitable for the purpose intended.

19.2, The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the
sultability of materials or equipment to be used.

19.3. The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himself br, if so instructed by the Service
Manager, for the purposes of tests to be performed by any other person.

19.4.  All costs for tests carried out shall be deemed to be included in the Service Provider's prices

19.5. Copies of the reports on the tests referred to In Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

20. URGENT WORK

20.1. The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omission on the part of the Service Provider.

20.2. If the remedial or repair work became necessary due to an act or omisgion on the part of the Service
Provider, its employees, agents or representatives, the Service Provider shali effect such remedial or
repalr work at its own cost.

20.3. If the remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives and the Service Provider refuses to or is
not available or able to effect such remedial or repair work, the Employer may effect such remedial or
repair work either by itself or through another service provider.

20.4. If the Employer effects the remedial or repalr work in terms of 20.3, then the Employer may recover
such costs, losses or damages from the Service Provider or by deducting the same from any amount
* still due under this Contract or under any other contract presently or hereafter existing between the
Employer and the Service Provider and for this purpose all these contracts shall be considered one
indivisible whole.

2. INDEMNIFICATIONS

21.1. The Service Provider shall be liable for and hereby indemnifias the Employer against any liabllity,
claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising in common law
or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned by,
attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any movable or immovable or personal property or property contiguous
to the Facilities whether belonging to or under the control of the Employer or any other body
or person arising out of, related to, occasioned by, attributed to, or in the cause of or caused
by reason of the rendering of the Services;
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21.1.3 any liens, attachments, charges or other encumbrances or claims upon or In respect of any
materials parts, work-in-process or finished work furnished to, or In respect of which any
payment has been made by the Employer.

The Employer accepts liabllity for all acts or omissions of its employees, agents or representatives.

VARIATIONS

The Employer may at any time during the Contract Perlod, vary the Services by way of additions,
omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.

Any Services required by the Employer outside of the Services as referred to in the Scope of Works
will be regarded as being Identified Projects and shall be dealt with under clause 23 and shall be
executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be Additional
Services prior to such Instructions being executed.

Additional Services will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager. .

If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Additional Services so executed, and the Service Provider
agrees that It shall not have a claim for payment for such Additional Services.

The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed.to be Identified
Projects prior to such instructions being executed.

The Employer is not obliged to engage the services of the Service Provider on Identifled Projects. The
Employer may, by itself, through another service provider or through the Service Provider effect the
services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Identified Projects so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Identified Projects.

In respect of the Identified Projects, the written instruction referred to in 23.3 shalll:

(a) describe the services/works required to be executed by the Service Provider under the
Identified Project;

(b) state the due commencement and completion dates of the relevant Identified Project;
{c) state the total cost of the relevant Identified Project as agreed to between the Parties; and

{(d) any additional requirements, conditions of contract and/or restrictions, other than those
already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider shall
furnish the Employer with a realistic programme and a cash fiow for the relevant Identified Project as
required in 13.
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Where an Ildentified Project comprises services/works that are of the same or similar character
executed under the same or simllar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at such rates.

238 Where an Identified Project comprises services/works that are not of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at market related rates to be agreed to In writing between the Employer and the
Service Provider and in advance of executing the Identifled Project. Failing agreement, the rates
applicable shall be as determined by the Employer.

23.9 If the Service Provider fails to complete the Identified Project by the completion date specified in the
written instruction referred to In 23.3, then the Service Provider will be liable for a penalty, at the rate
stated in the Contract Data, for every day that lapses from the due completion date of the relevant
Identified Project to the date of the actual completion of such Identified Project.

23.10 If the Identified Projects are delayed by variations, omisslons, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally Inclement weather, any substantial Increase in provisional quantities or any other cause
beyond the Service Provider's control, including delays caused by the Employer, then the Service
Provider shall be entitied to apply in writing within 21 days of the cause of delay arising to the Service
Manager for extenslon of the due completion date of the relevant Identified Project stating the cause
of delay and period of extension applied for.

23.11 If during the period for completion of the Identified Project or any extension thereof abnormal rainfall
or wet conditions occur, the formula below shall be used to calculate separately the delay for each
calendar month or part thereof. It shall be calculated each month during the period referred to herein
above, or until the issue date of the certificate of completion for the relevant Identifled Project,
whichever is the shorter period. The delay calculated for a given month shall be used to determine the
interim extension of time granted for the month. At the end of the applicable period referred to above,
the aggregate of the monthly delays will be taken into account for the final determination of the total
extension of time for the Contract:

V = (Nw = Nn) + (Rw - Rn)
X

vV = Delays due to rain in calendar days in respect of the calendar month under consideration.

Nw = Actual number of days during the calendar month on which a rainfall of Y mm or more per
day has been recorded

Rw = Actual rainfall in mm for the calendar month under conslderation.

Nn = Average number of days In the relevant calendar month (as derived from existing rainfall
records provided in the project specifications) on which a rainfall of Y mm or more per day
has been recorded.

Rn =  Average rainfall in mm for the calendar month, as derived from the rainfall records
supplied In the project specifications.

X = 20, unless otherwise provided in the project specifications.

Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken Into account for the determination of the total extension of time for
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But if
the grand total is negative, the time for completion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed (Nc — Nn) calendar days,
where Nc = number of days calendar days in the month under consideration

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the average
number of days during which rainfall equals or exceeds Y mm per day.
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The factor (Rw - Rn) + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfall does not equal or exceed Y mm per day, but
when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or concurrent
delays and which should be treated separately in so far as extension of time is concerned.

Accurate rain gaugings shall be faken at a sultable point on the site dally at 08:00 unless otherwise
agreed to by the Service Manager, and the Contractor shall, at his own expense, take all necessary
precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for previous
years in accordance with the above formula. The average of these delays will be regarded as normal
rain delays which the Contractor shall accommodate in his programme, and for which no extension of
time will be considered.

Upon receipt of such written application, referred to in 23.10, the Employer may in writing extend the
due completion date of the relevant Identified Project by a period to be determined by the Employer or
may refuse to extend the due completion date of the relevant Identified Project. The due completion
date of an identified Project may not be extended beyond the end of the Contract Period stated in the
Contract Data.

Any declslon given by the Employer, in terms of 23.12, shall be final and binding on the Parties.

Should the Service Provider fall to apply in writing for an extension of the due completion date of the
relevant identified Projects within the 21 days referred to in 23.10, or should the Employer not grant
an extension of the due completion date then the due completion date stipulated in the relevant
written instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
llabllity to pay the penalty stipulated in 23.9 or from specific performance of the service/works within
the period in the relevant wrltten instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such time or times and in such manner as the Service Manager shall
order and shall, during such suspension, properly protect the Services so far as is necessary.

If the Service Provider is instructed in writing by the Service Manager to suspend any or all of the
Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension all penalties applicable to that Service will be walved. Should the Service Provider suffer
any additional costs resulting from such suspension, the Service Provider shall be entitled to make a
claim therefor provided that the Service Provider shall prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other than an instruction
by the Employer to suspend the Services in terms of clause 24.1, the Employer shall not be liable for
any claim of whatever nature, Including a claim for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deductlon, if the Service Provider In rendering
any of the Services required under the Scope of Works, as amended from time to time,

25.1.1 delays in performing any of the Services;
25.1.2 falls to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as
amended from time to time.

The performance deduction shall be calcuiated in accordance with the formula detalled in the Scope
of Works.
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25.3 The Service Provider shall not be liable for & perfermance deduction, if the Service Provider is unable
to perform due to no fault of his own, his employees, agents or representatives.

26. PAYMENTS
26,1 The Service Manager will evaluate the Service Provider's performance on a monthly basls.
26.2 The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, Including routine
services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider,
26.2.4 CPAP adjustment where stated in the Contract Data; and
26.2.5 VAT. Vat will be Indicated separately in all documents.

26.3 If the Service Provider elects a security of 2,5% retention, or a 1,256% cash and 1,25% retention, then
5% of all moneys (excl. VAT) in the monthly certificate assessed by the Service Manager as being
due to the Service Provider will be retained until such time as the amount retained equals 2.5% or
1,25%, whichever Is applicable, of the Contract Sum {excl. VAT)

26.4 The monthly certificate shall be supported by a detailed report substantiating the Services rendered at
each Facility during the month under assessment.

26.5 The monthly certificate shall be assessed by the Service Manager. If the Service Manager agrees
with the certificate, he will issue a statement within 14 days of the receipt of the certificate, taking into
account Inter alia the following:

(1) deductions for penalties;

(2) deductions for overpaymenis;
3) deductions for retention

(4) deductions for damages.

26.6 The Service Provider shall, on recelpt of the statement referred to in 26.5, issue to the Employer a tax
involce in the amount reflected in the statement. The Employer shall effect payment to the Service
Provider within 16 days of receipt of the tax invoice.

26.7 If the Service Manager does not agree with the certificate issued by the Service Provider in terms of
Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate, issue a statement
in the amount to which the Service Manager agrees and shall give reasons for rejecting the balance
of the claim indicated In the statement..

26.8 The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in the
statement referred to in Clause 26.7.

26.9 With regards to the claim in dispute, the Service Provider may, within 14 days of the Service Manager
iesuing the statement referred to in 26.7, submit a revised certificate or a justlfication for his claim or
daclare a dispute in terms of 34,

26.10 If it is later resolved that the amount in dispute or any part thereof Is owing to the Service Provider, the
Employer shall be liable for interest thereon from 30 days after the Issue of the relevant monthly
certificate referred to In 26.2 until the date of payment at the interest rate determined from time to
time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance Management Act,
1999 (Act 1 of 1999), as amended.

26.11 All the work shal! be evaluated In accordance with the provisions of the Pricing Data.
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In assessing the quality of the work presented by the Service Provider, the Employer may enlist the
assistance of third persons. In assessing the work the third person shall act reasonably. The selection
of such third persons shall be in the absolute discretion of the Employer and the Service Provider
shall abide by such selection.

Any and all extra costs incurred by the Service Provider, resulting from the Service Provider having to
address and/or rectify queries arising from a claim submitted in respect of work done, shall be for the
account of the Service Provider.

RELEASE OF SECURITY

If the Service Provider has furnished a security by way of a variable guarantee of 2.5% of the Contract
Sum {excl. VAT), the security will be reduced and be released in accordance with the provisions of
such variable guarantee.

If the Service Provider slects to furnish a security by way of a cash deposit of 2.5% of the Contract
Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.2.3 the remaining retention shall be released within 30 days of the Issue of the Certlficate of
Complstion.

If the form of security selected is:

(a) a retention of 2.6% of the Contract Sum (excl. VAT); or
(b) a1,25% cash deposlt and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respeciively has been
accumulated, as follows:

27.3.1 annually In equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.3.3 the remaining retention shall be released within 30 days of the Issue of the Certificate of
Completion.

OVERPAYMENTS

If any overpayment of whatever nature is made to the Service Provider, the Service Provider shall be
obliged to repay such amount to the Employer and the Employer shall be entitled to deduct such over
payment from any amount due to the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitled to
claim interest on any and all gverpayments made to the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance in terms of section 80 (1){b) of the Public Finance
Management Act, 1999 (Act 1 of 1999), as amended.

COMPLETION

At the expiry of the Service Perlod the Service Manager shall furnish the Service Provider with a
written list of Employer's Assets and Data handed over at commencement of the Contract and
accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a
Certificate of Completion.

Upon the Issue of a Certificate of Completion, unless otherwise provided in the Contract:
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20.3.1 The Guarantee shall be returned, if applicable.
29.3.2 The final cash deposlt or retention, whichever is applicable, shall be reduced to zero.
ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
delegated, or otherwise transferred, by either Party to any person outside of the Service Provider and
the Employer, save with the prior written consent of the other Party.

Each Party warrants that he Is acting as a principal and not as an agent of an undisclosed principal.
INDULGENCES

No extension of time, latitude or other indulgences which may be given or allowed by elther Party to
the other shall constitute a waliver or alteration of this Contract, or affect such Party’s rights, or prevent
such Party from strictly enforcing due compliance with each and every provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice, recommendations and
reports collected, furnished and/or compiled by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which wlll be handed over to the Employer, unless
otherwise stipulated In the Contract, within ten (10) days of request therefor, but in any event on the
termination and/or cancellation of this Contract for whatever reason. The Service Provider
relinquishes its retention or any other rights to which It may be entitled.

The copyright of all documents, recommendations and reports compiled by the Service Provider
during the course of and for the purposes of finalising Services, and the Contract as a whole, will vest
in the Employer, and may not be reproduced or distributed or made available to any person outslde
the Employer’s service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose without the
approval of, notification to or payment to the Service Provider.

The copyright of all electronic alds, software programmes etc. prepared or developed In terms of this
Contract shall be vested in the Employer, who shall have the right to use such material for any other
purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or material to the Employer, the development of
which has not been at the expense of the Employer, copyright shall not be vested in the Employer.
The Service Provider shall be required to indicate to which documents and/or materialg this provision
applies.

The Service Provider hereby indemnifies the Employer against any action or claim that may be
instituted against the Employer and for any damages suffered or legal costs (including costs on an
attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or any
other intellectual property right in connection with the work outlined in this Contract.

All information, documents, recommendations, programmes and reports collected or compiled must
be regarded as confidential and may not be communicated or made available to any person outside
the Employer's service and may not be published elther during the currency of this Contract or after
termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

in the event of a breach by the Service Provider of any of the terms and conditions of this Contract,
the Employer shall issue a notice of non- compliance requiring compliance within 10 (ten) days. In the
event that the Service Provider fails to remedy such breach on expiry of the notice peried, then the
Employer shall without prejudice to any other rights that it may have, be entitled to exercise any or all
of the following rights:

33.1.1 Enforce strict compllance with the terms and conditions of the Contract;
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33.1.2 To terminate this Contract without prejudice to any other rights it may have;

33.1.3 To suspend further payments to the Service Provider,;

33.1.4 To appoint other service providers to complete the execution of the Services, in which event
the Service Provider shall be held liable for costs incurred in connection with and arising from
the appointment of such a service provider as well as damages suffered.

The Service Provider agrees to, within ten (10) days of written request from the Employer, give

access o and to make available all information, documents, programmes, advice, recommendations

and reports collected, furnished and/or compiled by them te enable the Employer to assume
responsibility for and the benefit of the project as a whole.

In the event of breach by the Employer of the terms and conditions of this Contract, and in the event

of the Employer remaining in breach after ten {10) days’ written notice calling for rectification of the

breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the extent
that such breach is of a material term of this Contract.

,STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any
part thereof, at any stage of complstion.

The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service Provider,
except for purposes of an amalgamation or restructuring approved in advance by the
Employer in writing;

34.2.3 if the Service Provider receives a court order to be placed under judicial management or to
commence liguidation proceedings that is not withdrawn or struck ocut within five {5) days;

34.2.4 if the Service Provider informs the Employer that It intends to cease performing its obligations
in terms of this Contract;

34,25 if the Service Provider informs the Employer that it Is Incapable of compieting the Services as
described; or

34,2.6 if in the opinion of the Employer the Service Provider acted dishonestly;

The Employer reserves the right to, even In the absence of breach or the events referred to in 34,
terminate this Contract at any time, by giving one {1) calendar month written notice to the Service
Provider.

Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume or
reinstate the Services are not issued within twelve {12) monthe of the instruction; or

34.4.2 if instructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after such
instructions were requested by the Service Provider.

Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Partles due to reasons not attributed to the Service Provider:

Any reference to words “Bid” or Bldder® hereln and/or In any other documentation shall be construed to have the same meaning as the words
"Tender” or “Tanderer”, Page 16 of 18
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34.5.1 The Service Provider wlill be remunerated for the appropriate portion of the Services
satisfactorily completed, calculated in accordance with the agreed rates.

34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months after the
termination of the Contract, failing which the Employer will not be obliged to pay same.

34.5.3 The Service Provider shall not be entitied to advance a right of retention or any similar right If
this Contract is terminated and specifically agrees to, within ten (10) days of written request
from the Employer, give access to and to make available all information, documents,
programmes, advice, recommendations and reports collected, furnished and/or compiled by
them to enable the Employer to assume responsibility for and the benefit of the Contract as a
whole.

35. DISPUTE RESOLUTION

35.1 Inthe event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, in
good falth.

35.2 If the Parties fall to resolve a dispute through negotiation as mentioned In 35.1, within 14 days of a
dispute being declared, the Partles may by written agreement refer the matter to mediation.

35.3 The mediator shall be a person agreed to by the Parties, falling agreement, the President: South
Afrlcan Facilities Management Institute shall nominate the mediator.

354  Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the Parties
shall bear their own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Parties shall, before the commencemaeant of the mediation,
agree on a scale of fees on which the mediator's fees will be based.

3565 The Parties shall appoint the mediator within 21 days of agreeing to mediate.

35.6 On appointment of the mediator, the Partles shall jointly with the mediator decide on the procedure to
be followed, representation, dates and venue for the mediation.

35.7 If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator and
signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly
records the issues agreed upon between the Parties.

35.8 If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.

35.9 If the mediator or any Party, at any time during the mediation process, is of the opinion that the
mediation will not resolve the dispute, then he may in writing stop the mediation process. The dispute
may then be dealt with in terms of 35.8.

35.10 Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of the fact
that the dispute Is referred to negotiation, mediation or litigation in court, the declision of the Employer
on the dispute Involved will immediately be given effect to by the Service Provider and the Service
Provider shall proceed with the Services with all diligence unless the Parties agree otherwise in
writing.

36. GENERAL

36.1  This is the entire Contract between the Parties and may only be amended if reduced to writing and
signed by the duly authorised representatives of both Parties, whereafter such amendments will take
effect.

36.2 The Contract shall be governed by, construed and interpreted according to the law of the Republic of
South Africa.

3. DOMICILIUM CITANDI ET EXECUTANDI

Any reference to words “Bld" or Bldder" heraln and/or In any other documentation shall be construed to have the same meaning as the words
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37.1 The domiclllum citandi et executandi of the Partles for all purposes arising from this Contract for the
service of notices and legal process shall be as specified by the Parities in the Contract Data.

37.2 Each of the Parties shall be entitled at any time by way of written notice to the other Party, to change
its domlicilium citandi et executandi to another physical address.

37.3  Any notice In terms of the conditions of the Agreement must either be:
37.3.1 delivered by hand during normal business hours of the recipient; or
37.3.2 sent by prepaid registered post.to the address chosen by the addressee.

37.4 A notice In terms of the provisions of this Agreement shall be considered to be duly received:
37.4.1 I hand-delivered on the date of delivery;

37.4.2 if sent by registered post as Indicated in clause 37.3.2 above, ten (10) days after the date it
was posted, unless the contrary Is proved.

37.5 Notwithstanding anything to the contrary contalned or implied in this Agreement, the written notice or
communication actually recelved by one of the Parties from the other, including by way of facsimile
transmission, shall be adequate written notice or communication to such Party.

37.6 Any notice, request, consent, or other communication made between the Partles pursuant to the
Contract shall be in writing and shall be deemed to have been made when delivered in person to an
authorized representative of the Party to whom the communication is addressed, or cne day after
being sent by facsimile to such Party at the number specifled In the Contract Data or one week after
being sent by registered post to the addressee specified in the Contract Data.

Any reference to words “Bid” or Bldder” herein and/or In any other documentetion shall be construed to have the same meaning as the words
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountabllity, impartiality, and ethics
as enshrined In the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder's declaration

21 s the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, fumnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole propristor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, In

‘table below.

Full Name

Identity Number

Name of State Institution

(1} the power, by one perscn or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisiona of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or In any other documentation shall be construed to have the same

meaning as the words "Tender” or “Tenderer”.

For External Use Effective dete 5 July 2022

. Page 1 of 3
Version: 2022/03



PA-11; BIDDER'S DISCLOSURE

2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

2.21 If so, fumnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controiling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES /NO

2.3.1 If so, fumnish particulars:

3 DECLARATION

|, the undersigned, (NBME).........ccoeciiiireiiiir e e e e e et e e
in submitting the accompanying bid, do hereby make the following statements that !
certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or amangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, Including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6  There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution: and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bld” or Bidder” hereln and/or In any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page2of3
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| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

------------------------------------------------------------------------------------------

Position Name of bidder

This form has been aligned with SBD4

Any reference to words "Bid” or Bldder” herein and/or In any other documentation shall be construed to have the same
meaning as the words “Tender” or *Tenderer”. Page 3 of 3
For External Use Effective date 5 July 2022 Verslon; 2022/03



PA-15.1: RESOLUTION OF BOARD OF DIRECTORS
REé‘u..UTION of a meeting of the Board of *Directors / Members / Partners of:

({Legally comect full na}ne and regisiration number, If applicable, of the Enterprise)

Held at {placs)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

{Project description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)
2. "Mr/Mrs/Ms: o
in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence In connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned
above,

Name Capaclty Signature

O o Ny AW N =

'y
(=

-
-

-
)

-
L ]

-—
»

-
[4/]

-
=2}

Any referencs to words “Bid" or Bidder” herein and/or In any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderar”. Page 1 of 2
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e PA-15.1: Resolution of Board of Directors

17
18

19

20

The bidding entarprise heraby absolves the Department of Public Works from any llabillty whatsoever that may arise as a resulf of this
document being signed.

: Note: ENTERPRISE STAMP

1. * Delote which Is not eppilicable.

2. NB: This resolution musi, where possible, ba signed by gl
the Dirsctors / Members / Partners of the Bidding
Enterprise.

3. inthe event that paragreph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Pariners holding & majority of the shares / ownership of the
Bidding Enterprise (altach proof of shareholding /
ownership herato).

| 4. Directors / Members / Pariners of the Bidding Enterprise
mey alternatively appoint e person lo sign this document
on behalf of the Bidding Enterpriss, which psrson must be
8o authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Pariners
holiding a majority of the sharas / ownership of the Bidding
Enterprise (proof of shareholding / ownership end power
of alforney are io be aftached hereiv).

5. Should the number of Directors / Members / Pariners
exceed the space avaliable above, additional names and
signatures must be supplied on & seperate page.

Any referance to words “Bld” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Verslon: 2021/01



P. .15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of “Directors / Members / Partners of:

{Lagally comrect full neme and regisiration number, if applicabls, of the Enterprise)

Held at {place)
on _ (dete)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List aif the legally comect full names and regisiration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: {Bid / Tendar Number as per Bid / Tender Document)
2. *Mr/Mrs/Ms: -
in *hig/her Capacity as: ) (Pasltion in the Enierpriss)

and who will sign as follows: I

be, and Is hereby, authorigsed to sign a consortium/oint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liabllity with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4, The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address.

(code)

Any reference to words “Bid" or Bidder” hereln and/or In any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page10of2
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Postal Address:

PA-15.2: Resolution of Board of Directors to enter into Consortla or Joint Ventures

{code)

Telephone number:

Fax number:

Il Name Capacity Signature
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15

The bidding enterprise hereby absoives the Department of Public Works from any llability whetsocever that may arise as a result of this
document being sighed

Note: ENTERPRISE STAMP

1. * Defate which Is not eppiicable.

2. NB: This resoiution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. inthe event that paragraph 2 cannot be complied with, the
resolufion must be signed by Directors / Members /
Periners holding a majority of the sheres / ownership of the
Bidding Entorprise (altach proof of shareholding /
ownership hereto).

4. Directors / Members / Paritners of the Bldding Enterprise
may siternatively appolnt & person fo sign this document
on behalf of the Bidding Enterprise, which parson must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Parthers
holding & maforily of the shares / ownership of the Bidding
Enterprise (proof of sharsholding / ownership and power of
attorney are lo be altached herelo).

5.  Should the number of Directors / Members / Partners
exceed the space avallable above, additionel names and
signaluras must be supplied on a separate page.

Any reference to words "Bld" or Bldder" herein and/or In any other documentation shall be construed to heve the same meaning as the
words "Tendar” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Verslon: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (fegatly correct full names and
regisiration numbers, if applicable, of the Enferprises forming a Consortium/Joint Vaniure)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

{Project description as per Bid /Tender Document)

Bid / Tender Number: _ {Bid / Tender Number as per Bid /Tender Docurnent)

Any refarence to words “Bid" or Bldder” herein and/or in any other documentation shali be construed to have the same meaning as the
words "Tender” or "Tenderer". Pege 1 of 3
For external use Effective date 20 September 2021 Verslon: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

“wadMrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows: _

be, and Is hereby, authorised to sign the Bld, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all bueiness under the name and style of:

The Enterprises to the Consortlum/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such Intention.
Notwithstanding such declsion to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfliment of the obligations of the Consortium/Joint Venture as mentioned under
item D above.

No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement In relation to the Contract with the
Department referred to herein.

The Enterprises choose as the domicilium citandi et executandi of the Consortlum/Joint Venture for all
purposes arising from the consortium/oint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address: -

_ {Postal code)

Telephone number:

Fax number:

reference to words “Bid" or Bidder” herein and/or In any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 3
For extemal use Effective date 20 September 2021 Version: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures
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& result of this docurnent being signed.

The bidding enterprize hereby absolves the Depertment of Public Works & Infrastructure from any Habillty whatsoever that may erise as

* Dslste which is not applicabls.

1

2. NB: This resolution must be signed by glf the Duly Authorised Representatives of the Legal Entitles to the consortium/joint
venture submitting this fender, as named in ltem 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representalivas of the Legal Entities joining forces in this fender exceed the space
&avallable above, additional names, capacily and signefures must be supplled on a separate page.

4. Resolution FA-15.2, duly completed and signed, from the separate Enterprises who participate In this consortium/joint venture,
must be attached to this Speciel Resolution (PA-15.3).

Any referance to words “Bid” or Bidder” hersin and/or In any other documentation shall be construed to have the same mearing as the

words “Tender” or “Tenderer”,
For external use

Effective date 20 September 2021
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PA16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE

PREFERENTIAL PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE)
Status Level of Contribution

BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS,
2017 AND THE AMENDED B-BBEE CODES.

1.1.

1.2.

1.3.

1.3.1

1.3.11
1.3.1.2

1.4.

1.5.

1.6.

GENERAL CONDITIONS
The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes inciuded); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

The value of this bid is estimated to Sefect R50 000 000 (all applicable taxes included) and
therefore the.. $0/20............ system shall be applicable.

Preference points for this bid shall be awarded for:

(a) Price; and
(b) B-BBEE Status Leve! of Contribution.

The maximum poirits for this bid are allocated as follows:
POINTS

PRICE B8
B-BBEE STATUS LEVEL OF CONTRIBUTION 20
Total points for Price and B-BBEE must not exceed 100

Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE
Verification Certificate from a Verification Agency accredited by the South African
Accreditation System (SANAS) or an Accounting Officer as contemplated in the Close
Corporation Act (CCA) together with the bid, will be interpreted to mean that preference
points for B-BBEE status level of contribution are not claimed.

An Exempted Micro Enterprise (EME) is only required to obtain a sworn affidavit or a
certificate issued by Companies and Intellectual property Commission (CIPC) confirming
their annual turnover of R10 Million or less and level of black ownership te claim points.

Qualifying Small Enterprise (QSE) is only required to obtain a swom affidavit or a certificate
issued by Companies and intellectual property Commission (CIPC) confirming their annual
turnover of R10 Million or less and level of black ownership to claim points.

Any reference to words "Bid” or Bidder” hereln and/or In any other documentation shall be construed to have the same meaning as the
words “Tendet” or “Tenderer” Page 1 of 6
For Internal Use Effective date 20 September 2021 Version: 2021/01
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1.. The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or
atany time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.

1.8 CERTIFICATES ISSUED BY IRBA AND ACCOUNTING OFFICER HAVE BEEN
DISCONTINUED; HOWEVER VALID CERTIFICATES ALREADY ISSUED BEFORE 01
JANUARY 2017 MAY BE USED UNTIL THEY PHASE OUT COMPLETELY BY DECEMBER
2017

2. DEFINITIONS

(a) “all applicable taxes” includes value-added tax, pay as you eam, income tax,
unemployment insurance fund contributions and skills development levies;

(b) “B-BBEE" means broad-based black economic empowerment as defined in section 1 of
the Broad-Based Black Economic Empowerment Act;

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured
entity based on its overall performance using the relevant scorecard contained in the
Codes of Good Practice on Black Economic Empowerment, issued in terms of section 9(1)
of the Broad-Based Black Economic Empowerment Act;

(d) “bid” means a written offer in a prescribed or stipulated form in response to an invitation
by an organ of state for the provision of services, works or goods, through price quotations,
advertised competitive bidding processes or proposals;

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(f) “comparative price” means the price after the factors of a non-firm price and all
unconditional discounts that can be utilized have been taken into consideration;

(g) “consortium or joint venture” means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an activity for
the execution of a contract;

(h) “contract” means the agreement that results from the acceptance of a bid by an organ of
state;

(I} “EME" means an Exempted Micro Enterprise as defines by Codes of Good Practice under
section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of
2003);

(i) “Firm price"” means the price that is only subject to adjustments in accordance with the
actual increase or decrease resulting from the change, imposition, or abolition of customs
or excise duty and any other duty, levy, or tax, which, in terms of the law or regulation, is
binding on the contractor and demonstrably has an influence on the price of any supplies,
or the rendering costs of any service, for the execution of the contract;

(k) “functionality’” means the measurement according to predetermined norms, as set outin
the bid documents, of a service or commodity that is designed to be practical and useful,
working or operating, taking into account, among other factors, the quality, reliability,
viability and durability of a service and the technical capacity and ability of a bidder;

() “non-firm prices” means all prices other than “firm” prices;
(m)“person” includes a juristic person;
(n) “QSE"” means a Qualifying Small Enterprise as defines by Codes of Good Practice under

Any reference to words “Bid” or Bldder” herein and/or In any other documentation shall be construed to have the same meaning as the
words ‘Tender” or “Tenderer". Page20f6
For Intemmal Use Effectlve date 20 September 2021 Version: 1.4
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R oF Sou Atca PA-16: Preference Points Clalm Form

section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 { Act No. 53 of
2003);

(o) “rand value” means the total estimated value of a contract in South African currency,
caiculated at the time of bid invitations, and includes all applicable taxes and excise duties;

(p) “sub-contract” means the primary contractor's assigning, leasing, making out work to, or
employing, another person to support such prirary contractor in the execution of part of a
project in terms of the contract;

{q) “total revenue” bears the same meaning assigned to this expression in the Codes of
Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the
Broad-Based Black Economic Empowerment Act and promulgated in the Government
Gazette on 9 February 2007;

(r) “trust” means the arrangement through which the property of one person is made over
or bequeathed to a trustee to administer such property for the benefit of another person;
and

(s) “trustee” means any person, including the founder of a trust, to whom property is
bequeathed in order for such property to be administered for the benefit of another person.

ADJUDICATION USING A POINT SYSTEM
The bidder cbtaining the highest number of total points will be awarded the contract.

Preference points shall be calculated after prices have been brought to a comparative basis
taking into account all factors of non-firm prices and all unconditional discounts;.

Points scored must be rounded off to the nearest 2 decimal places.

In the event that two or more bids have scored equal total points, the successful bid
must be the one scoring the highest number of preference points for B-BBEE.

However, when functionality is part of the evaluation process and two or more bids have
scored equal points including equal preference points for B-BBEE, the successful bid must
be the one scoring the highest score for functionality.

Should two or more bids be equal in all respects, the award shalt be decided by the drawing
of lots.

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points s allocated for price on the following basis:
80/20 or 90/10

Ps= 80(1 - wj or Ps= 90(1 - Pﬂ]
P P

min min
Where
Ps = Polints scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration

Any reference to words “Bld” or Bidder” hereln and/or In any other documentation shall be construed to have the same msaning as the
wordg "Tender” or “Tenderer". Page 3 of 6
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Pmin = Comparative price of lowest acceptable bid
5. Points awarded for B-BBEE Status Level of Contribution

5.1 In terms of Regulation 6(2) and /or 7(2), of the Preferential Procurement Regulations,
preference points must be awarded tc a bidder for attaining the B-BBEE status level of

contribution in accordance with the table below:
| B-BBEE Status Level of N _Number of points Number of points
Contributor (80/10 system) (80/20 system)
1 10 | - 20
2 | 8 18
3 6 - 14
4 5 12
5 4 o 8
— ; - = . —_
7 2 4
B 8 - 1 2
Non-compliant 0 0
contributor

5.2 A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a
legal entity, provided that the entity submits their B-BBEE status level certificate.

5.3 A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an
unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard
as if they were a group structure and that such a consolidated B-BBEE scorecard is prepared
for every separate bid.

5.4 Tertlary institutions and public entities will be required to submit their B-BBEE status level
certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good
Practice.

5.5 A person awarded a contract may not sub-contract more than 25% of the value of the contract
to any other enterprise that does not have an equal or higher B-BBEE status level than the
person concerned, unless the contract is sub-contracted to an EME that has the capability and
ability to execute the sub-contract.

6. BID DECLARATION

6.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:

.Any reference to words “Bid” or Bidder" hereln and/or In any other documentation shall be construed to have the same meaning as the
words "Tender” or “Tenderer”, Page 4of 6
For Internal Use Effective date 20 September 2021 Version: 1.4
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7. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS
1.3.1.2 AND 5.1

7.1 B-BBEE Status Level of Contribution: ............. T, (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 5.1 and must be substantiated by means of a B-BBEE certificate issued by a
Verification Agency accredited by SANAS or Sworn Affidavit for EME's and QSE's.

8 SUB-CONTRACTING (relates to 5.5)

8.1  Willany portion of the contract be sub-contracted? YES /NO (delete which is not applicable)

8.1.1 If yes, indicate:
() what percentage of the contract will be subcontracted? R, | .

(ii) the name of the sub-contractor? ..........coccoiiiiiiricc i
(i} the B-BBEE status level of the sub-contractor? ............occeeiiiiiiniieninicincniicnieenn

(iv) whether the sub-contractor is an EME/ a QSE YES / NO (delete which is not applicable)

Designated Group: An EME or QSE which is at last 51% owned | EI:IIIE (TsE =N
by: :

| Black people _
Black people who are youth
Black people who are women

| Black people with disabilities
Black people living in rural or underdeveloped areas or townships
Cooperative owned by black people

' Black psople who are military veterans

OR

"Any EME
| Any QSE

9 DECLARATION WITH REGARD TO COMPANY/FIRM

9.1  Nameofcompany/fiTmM = e e e e e e resranrres
9.2 VAT registration number ... e e
9.3 Company registration nUMber .. .. i e e e

94 TYPE OF COMPANY/ FIRM
Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

{Pty) Limited
Any referance to words “Bld" or Bidder” hereln and/or In any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 5 of 6
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[TICK APPLICABLE BOX]
9-=  DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

9.6 COMPANY CLASSIFICATION
Manufacturer
Supplier
Professional service provider
Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

9.7 Total number of years the companyi/firm has been in business? ............ccccevvrieiriiiieiennene.

9.8 l/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBE status level of contribution indicated in
paragraph 7 of the foregoing certificate/ Sworn Affidavit, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

® The information fumnished is true and correct;

(ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form.

iii) In the event of a contract being awarded as a result of points claimed as shown in

paragraph 7, the contractor may be required to furnish documentary proof to the
satisfaction of the purchaser that the claims are correct;

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have —

(a) Disqualify the person from the bidding process;

(b) Recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

{c) Cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) restrict the bidder or contractor, its shareholders and directors, oronly the
shareholders and directors who acted on a fraudulent basis, from obtaining
business from any organ of state for a period not exceeding 10 years, after
the audi alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution

WITNESSES:

Any reference to words “Bld" or Bidder” hereln and/or In any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer". Page8of 6
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1. PREAMBLE

in terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Client and/or its Agent
on its behalf with the same.

The Client's further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as
the Health and Safety Plan for the project.

This ‘Health and Safety Specifications' document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons', it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope

Rev H&S Spec Guideline Oct 2019 3



and details of any risk associated with any hazard at the construction site, in order to identify
fi steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health
and Safely Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ (see definitions under Construction Regulations) detailing the key activities to
be performed in order to reduce as far as practicable, the hazards identified in the Risk
Assessment.

The Department of Public Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the governance of the Department of Public Works. A very large number of State
employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of
South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which it Is the custodian and may also include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facilities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a variety of
legal obligations. The Principal Contractor is to take due cognisance of the above
statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to
the attention of the Agent and/or Client.

Rev H&S Spec Guideline Oct 2019 4



2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction V\:'i'th the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards
which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to
the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor
(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Principal Contractor (and his
/her contractor) is to be briefed on the significant health and safety aspects of the project
and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractor(and
his /her contractor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.

Rev H&S Spec Guideline Oct 2019 5



1 serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction regulation
(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document
applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions in the Act and Regulations
pertaining to this specification document are hereby extracted.

“Purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work; to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors
when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and includes all
identified hazards, safe work procedures to mitigate, reduce & control the hazards identified
in a project.;

“Agent” — means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed;

Rev H&S Spec Guideline Oct 2019 6



“ onstruction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients
behalf in terms of the construction regulations;

“Constructlon Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure;

{b) the installation, erection, dismantling or maintenance of a fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any
similar type of work;

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs
construction work and includes Principal Contractors;

“Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the
employer to pay to the contractor.

“Practical Completlon Certificates” A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may
be outstanding.

“Accldent” — means unplanned occurrence that happens due to the unsafe condition and

may cause injury to a person, damage to the property, material, plant, equipment and the
environment;
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“Hazard” — means anything including work activities and practices with the potential to
¢ se harmm;

“Risk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce
or control such hazards.

Health and Safety Flle” — means a file, or other record in permanent form, containing the
information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibllities
5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal
Contractor or his’her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine. and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
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available to the principal Contractor to become part of site records (Health & Safety
File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.
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5. ! Required appointments as per the Construction Regulations:-

item | Regulation | Appointment o " | Responsibl
e Person
1. 3. Application Construction work permit "Client
2. | 5(1)k) | Principal contractor for each phase orproject | Client |
3. | 5(6) " Construction Health & Safety Agent | Client
4. | 7.(1)c) Contractor | Principal
Contractor
5. 7(3) Contractor Contractor
6. 8(1) Construction manager Contractor
7. 8(2) | Assistance Construction manager Contractor
8. 6(1) _ Construction supervisor Contractor
9.  [8(2 " Construction supervisor sub-ordinates Contractor
10. 8(5) Construction Safety Officer Contractor
11. | 8(8) Responsible employee
12. 9(1) Person to carry out risk assessmaent - Contractor
13. 10(1) | Fall protection planner Contractor |
14, | 12(1) | Temporal work designer ]
15, | 12(2) | Supervisor of temporal work operation ——
16. 13(1) | Excavation supervisor - ' Contractor
17. 13(2)k) | Competent person in the use of explosive for excavations | Contractor
18. 14(11) Explosives expert | Contractor
19. 14(1) Supervisor demolition work | Contractor
' 20, 14(2) ‘Scaffold supervisor " Contractor
21, | 16(1) | Suspended platform supervisor Contractor
| 22, 18(1)a Rope access | Contractor
23. | 19(8)(a) 'Material hoist inspector = iﬁ\tractor
24, 20(1) Bulk mixing plant supervisor ' Contractor
25, 21(2) " Explosive actuated fastening device inspector Contractor
| 26. 21(2)(g) | Explosive actuated fastening device cartridge, nails and | Contractor
studs: issuer & collector
i??. 123 (1) | Operator : construction vehicle and mobile plant Contractor
| 28. 28 (a) Stacking and storage supervisor Contractor
I 29. ‘ 29 (h) | Fire equipment inspector Contractor
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5.2

5.2.1

5.2.2

5.2.3

524

b)

Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined
by the client.

In addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors
and H&S Representatives ("SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of
hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively. It views consultants and
contractors as employees of the “owner” of a construction or operational project, the
“owner” being regarded as the employer.

(The position taken by the Construction Regulations is that the “owner”, in terms of
its instructions, operates (has to operate) In the role of client as per relevant
definition. The contractors working for the "client” are seen to be in two categories,
i.e. the Principal Contractor and Contractors.
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7.1

c)

b)

d)

The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction
Regulations from all contractors on the project site.

RESPONSIBILITIES

Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal
Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals
of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor

and/or the Contractor from commencing or continuing with construction work should

the Principal Contractor and/or the Contractor at any stage in the execution of the

works be found to:

¢ have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

» have failed to implement or maintain their health and safety plan;

 have executed construction work which is not in accordance with their health and
safety plan; or
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7.2

b)

d)

e act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being
employed or legitimately on the site of the works or in its vicinity.

Principal Contractor

The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a
“Natification of Construction Work" form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his
Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable
be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he
has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to
commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety

Rev H&S Spec Guideline Oct 2019 13



requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer's offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is
avalilable on site and is presented upon request to the Client, an Inspector, Employee
or Sub-contractor.

I) The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

j} The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the
Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
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b)

d)

8 construction Health & Safety Agent act as a link between the client, Principal
Contractor and the project team members with respect to health & Safety, They are
Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained
Throughout the duration of the project. In many cases this role starts from project
Initiation to project close-out.

H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately
resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals
and objectives. They should also set their own H&S goals.

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S
responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facllity, previous surveys and investigations and past H&S
files.

SCOPE OF WORK
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T )se specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents, this amongst all includes for
example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of building and structures.

s Site clearance

Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface

Piling (by drilling, excavating,)

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water
reticulation system or any civil engineering structure or type of work

c) Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction etc.
- Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one
time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &
workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

{c) The principal contractor should prepare a H&S plan that includes

¢ project information;
« client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
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by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

o details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;
details of the principal contractor;

e detalls of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction
work that the H&S plan will cover;

o details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and ,

o details on how the risks associated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan should also include information on:

¢ the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;
the safe use and storage of plant;
the development of a construction project traffic management plan,
obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;
workplace security and public safety; and
ensuring workers have appropriate licences and training to undertake the
construction work.

(f) The H&S plan must contain:

e a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed,

e the project program or schedule details, including start and finish dates,
showing principal activities,

e detalls of client, design team, principal contractor, subcontractors, and major
suppliers; and

e extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-bullt’ plans, H&S files.

10. HEALTH AND SAFETY FILE
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11.

a)

b)

d)

The H&S file is a document prepared by the principal contractor containing important
project H&S information for use by the owner of the completed structure after
construction has been completed.

The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information.

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client's format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11.

1

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in

the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times

agreed with the Principal Contractor Audit to comply with Construction Regulation

4(1){d) to ensure that the principal Contractor has implemented, is adhering to and

is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party wil, however, take
responsibility for the results of his/fher own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference
purposes.

11.1.2 Health & Safety Incident/accident reporting & Investigations

a) The Principal Contractor shall report all incidents where an employee is injured on
duty to the extent that he/she:

dies

becomes unconscious

loses a limb or part of a limb

is injured or becomes ill to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at
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b)

d)

least 14 days either to work or continue with the activity for which he/she was
usually employed

OR where:

i. amajor incident occurred
ii. the health or safety of any person was endangered
iii. where a dangerous substance was spilled
iv. the uncontrolled release of any substance under pressure took place
v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolied moving objects
vi. Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its Agent
on its behalf.

The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the
Regulations.

The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”.

The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agenton
its behalf with copies of all intemal and external accident/incident investigation
reports.

The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the extent
that he/she/they had to receive first aid or be referred for medical treatment by a
doctor, hospital or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)
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12

() The Principal Contractor Is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar
incidents in future.

{g) The Principal Contractor Is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations
including the steps taken to prevent similar accidents in future.

¢(h) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave
rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors

o |dentification of corrective/preventative actions and continual improvement

e Communicating the outcome/results and documenting the events of the
investigation.

() Reporting Of Near-Misses
o Department of Public Works views the reporting of near misses as a critical
component in creating a positive health and safety awareness culture on site.
o Department of Public Works retains the right to enforce the reporting of near
misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concemed parties with copies of any changes, alterations
or amendments as contemplated in the above paragraph.
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1 1 Site Rules and other Restrictions
a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and
when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain
these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop

contingency plans for any emergency that may arise on site as indicated by the risk
assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives("SHE —~ Reps’)
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Where the Principal Contractor employs more than 20 persons (including the

employees of other Contractors (sub-contractors) he has to appoint one H&S

Representatives for every 50 employees or part thereof. (Section 17 of the Act and

General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in

accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

The report must be consolidated and submitted to the Health & Safety
Committee.

H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the
procedures of the meetings including the chairmanship.

The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall
determine its own procedures.

12.1.4 Tralning & Awareness

Rev H&S Spec Guideline Oct 2019 23



3 contents and syllabi of all training required by the Act and Regulations including any

other related or relevant training as required must be included in the Principal Contractor's
Health and Safety Plan and Health and Safety File.

13.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of
General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

¢) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other
equipment must be in possession of valid proof of training.

PROJECT/SITE SPECIFIC REQUIREMENTS
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1 i following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control'measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

i) Any welding work

k) Loading & offloading of trucks

[) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

e The Principal Contractor shall at all times ensure his status of an "employer”
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific
reference to Section 8 of the Act.

o The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titted “Health and Safety File", or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an interested party.

» The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

e The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

» The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR'S SPECIFIC DUTIES
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T Principal Contractor's specific duties in terms of these specifications are detailed in the
Construction Regulations as published under govemment notice 07 August 2014,
stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR'S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the
following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobile plant.

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustivel All of the above requirements
will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when
required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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L )al Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also apply to the State as well as
to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises”

b. The Local Govemment Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4% October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation (e.g. X-
Rays etc.)

j. Common Law

198. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or
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increased accidents, fire or fire hazards and reduction in production. Good
housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and
applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting
including support services in respect of Health and Safety.

a) Facllitles

The site establishment plan shall make provision for:

b) Dining room facilities
The contractor shall make provision for adequate dining room facilities for his
employees on site.

¢) Change rooms
The contractor shall make provision for adequate change rooms for his employees on
site.

d) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees
on site.

These facilities shall be maintained by the contractor.
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e) Smoking Areas
Designated smoking areas shall be established by Department of Public Works.
f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and
Department of Public Works.

g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be limited
to:
i.lifting equipment and lifting tackle
ii.power driven machinery
iii.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors' barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact
number/s.

I} Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor's
site plan.

Department of Public Works shall approve all structures erected for logistical support
by the contractor. These structures Include fences, workshops, tool sheds, offices,
ablution facilities, etc.
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j)' Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public
Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental

requirements. The contractors are required to move the equipment from the place of
work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.

Any deviation from this requirement shall be negotiated and agreed with Department
of Public Works in writing.

I} Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable containers to transport

The hazardous chemical waste from the source to the approved Department of Public
Works disposal point.

m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South
African National Standards (SANS) or similar.
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far
as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before
commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction
Regulations. The lists are:

i. List of appointments
ii. List of record keeping responsibilities
iii. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall
be developed
3) the risk assessment will also include activities like:
i. Transportation of passengers and goods to and from site
ii. Site establishment
iii. Physical and mental capabilities of employees
iv. Others as may be specified.
4) the hazards as listed in the paragraph - Site Specific Health and Safety Hazards
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5) a review plan for risk assessments shall provide for:
i. the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work
methods, equipment or procedures and working conditions
iii. Risk assessment/s to be reviewed if the outcome of incident investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader. All risk assessments and pre-task risk
assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a rigk profile of the work to be conducted with their Health
and Safety Plan.

¢) Risk Based Inspection Program

The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The coniractor is to add all the important contact information about essentials services, support and

assistance.

SERVICE

NUMBER

CONTACT PERSON

Hospital

Ambulance

Water

Electricity

Police

Fire Brigade

Engineer
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ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hersinafter referred to as Department of Public Works)

AND

(Name of contractor/supplier/Agent/)

L, e ettt ettt n bt sneaes [

(name)representing ............cccciininicn e 180T N@Me of
contractor/supplier], do hereby acknowledge that ...............cccei i
[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

| undertake that ..........ccooriirii [insert name of contractor/supplier]
shall strictly adhere to, and ensure that histher employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

I have been provided with SHE specifications for project/service .............ccooviiviiiinians [insert
brief details of profect/service, for example, name, coniract/project number]
............................... and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
.................................................................... [Insert name of contractor/supplier/Agent
Safety Manager/Safety Offlcer] and Depariment of Public Works, which will ensure compliance
DY [Insert name of contractor/supplier] with the
provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consgent to any departure from these shall,
in any manner, be of any force or effect, unless ¢onfirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
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T ;agreement is signed on behalf of the parties, each signatory to this warranting that he/she has
the requisite authority to do so.

Signed this .............coivinniennnn dayof ...covvivieciiici e, 20 ... at
...................................................... (Place)

(Full n@ame)...........ccooeeiiiciiiii (Signature) ......c....ccoceviieiiiiiiiinininienn, on

behalf of .......cccciiiiiii s e (Supplier/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Depariment of Public Works’
contract on behalf of the contractor)

Witnesses
2 R
2. e
Signed this ........c.covviiriiininnns dayof ...c.ceoviieiiiiiiiiee 20.....ccciennennn.
- | AP (Place)
(Full n@ame............c.ccoveevneiinnii e (SIgnature).......ccevvvvvrvvrieeriresrinirneirnnns on

Behalf of Department of Public Works,
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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