, Depariment.
;.@J_.' Publ ¢ Woeith o) Infastiueture
V REPUBLIC OF SOUTH AFRICA

Private Bag X54315, DURBAN 4000 Int. Cods: +27 31 Tel: 314 7000 webalte: www. )
Supply Chaln Management: Miss Gugulsthu Mbongwa — 031 314 7003 /066 202 2671
Project Leader — Nir. Imthiaz All

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service to
be rendered at OTHER : NATIONAL DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE

Bid response documents to be deposited in the bid box situated at: Natlonal Department of Publlc
Works and Infrastructure: Corner of Pixley Ka Seme (Aliwal Street) and Samora Machelle
(West Street)

item | Description | Quantity / Perlod

|
‘ 1 | REMOVAL OF BIRDS AND BIRD PROOFING One moth

CLOSING DATE: 07/12/2022 : CLOSING TIME @ 11:00AM
NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of quantities or
specifications attached in hereunder, and clearly Indicate the dellvery period and the validity period
of your quotation, Kindly also clearly indicates If you price includes or excludes VAT. “You may
clalm VAT only If you are a VAT Vendor™.

TERMS AND CONDITIONS

» If a supplier fails to deliver any or all goods or fails to deliver the required services within the
specifled period on the order/ Contract or appointment letter the Dapartment of Public
Works and Infrastructure may Impose a penalty and further deduct from the order / contract
a sum of the delayed goods or unperformed services, or terminate the contract In part or in
whole.

s The Department of Pubiic Works and Infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of witnesses and be forwarded to
the aforementioned physical address or email, fallure to comply with these requirements will
result in the quotation baing disregarded.

Yours Faithfully

sionatuRs: G- %ﬂe\w M=

DATE: U\\ 2\ iz
For: National Department of Public Works and Infrastructure

Acknowledgement of the request to quote

Sign for acceptance Company Stamp

Sign for rejection




PA 32: INVITATION TO BID

PART A
YOU ARE HEREBY INVITED T0 BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)
o NUMBER: | DBNQ22AI201 | CLOSING DATE: | D7/12/2022 CLOSING TIME- | 111400

OTHER . NATIONAL DEPARTMENT OF PUBLIC WORKS & DINFRASTRUCTURE :
DE-:?:.H|PT|_c+_r31__J_m@yﬁ&;@F=‘Bmﬂs_M';-EmD PROCFING

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (DPW04.1 GS or DPW(4.2 GS).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID
BOX SITUATED AT (STREET ADDRESS|

' Comer Dr Pixley KaSeme & Samora Machele Stroet

: Durban 4000 - o
| OR POSTED TO: _
. Box no 16 at SCM banking hall
' SUPPLIER INFORMATION . _
NAME OF BIDDER
| POSTAL ADDRESS B
| STREET ADDRESS
TELEPHONE NUMBER CODE | NUMBER |
| CELLPHONE NUMBER ) _
| FACSIMILE NUMBER CoDE | | NUMBER |
| E-MAIL ADDRESS —
| VAT REGISTRATION NUMBER o )
TCSPIN: | |OR | CSDNe: |
B-BBEE STATUS LEVEL VERIFICATION | [ Yes B-BBEE STATUS O Yes
CERTIFICATE LEVEL SWORN
[TICK APPLICABLE BOX| 1 Ne | AFFIDAVIT | ONo
IF YES, WHO WAS THE CERTIFICATE
 ISSUED BY? - =
| AN ACCOUNTING OFFICER AS
CONTEMPLATED IN THE CLOSE O
CORPORATION ACT (CCA) AND NAME AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION
THE APPLICABLE IN THE TICK BOX ACT (CCAl
O A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN
ACCREDITATION SYSTEM | SANAS|
0O A REGISTERED AUDITOR DETAILS:
NAME:
REGISTRATION NUMBER: = =
' BUSINESS ADDRESS:
TELEPHONE NUMBER:.....c0c001s resssesisssins sesssssssssessssssssssisstassssssnsstssssmsessa s
E-MAIL ADDRESS:.....0csmseeeisnerserensassas sessssssessesssseesssssaisssssantssssstsssssstsnens
Page 1 of 3
Any refersnce to words "Bid” or Bidder” herein andfor !n any other documentation shall ba construed to have the same meaning as the words “Tender” or "Tenderar”.
THIS FORM IS ALIGNED TO SBD1
For Intamnal Use Effective date 20 September 2021 Verslon:
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{A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE SUBMITTED IN |
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

REPUBLIG O SOUTH AFRICA PA-32: Invitation to Bid

ARE YOU THE ACCREDITED ' OYes [ONe | AREYOUAFOREIGN | [Yes CINe
REPRESENTATIVE IN SOUTH AFRICA BASED SUPPLIER FOR
FOR THE GOODS /SERVICES WORKS THE GOODS /SERVICES | [IF YES ANSWER PART B:3
OFFERED? [IF YES ENCLOSE PROOF] /WORKS OFFERED? ‘ BELOW]
SIGNATUREOFBIDDER | ... DATE |
CAPACITY UNDER WHICH THIS BID IS
SIGNED (Attach proof of authority to
slgn this bid; e.g. resolution of
| directors, etc.) B B |
B | TOTAL BID PRICE ('ALL
‘ TOTAL NUMBER OF ITEMS OFFERED | APPLICABLE TAXES)
| BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: . TECHNICAL INFORMATION MAY BE DIRECTED TO: _‘
DEPARTMENT/ PUBLIC ENTITY ] CONTACT PERSON
CONTACT PERSON ' TELEPHONE NUMBER ‘
| TELEPHONE NUMBER FACSIMILE NUMBER
'FACSIMILE NUMBER _ E-MAIL ADDRESS B —
E-MAIL ADDRESS . |
PARTB
TERMS AND CONDITIONS FOR BIDDING o
BID SUBMISSION: '

.
1.1.

14,

- THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE {CSD) TO UPLOAD MANDATORY INFORMATION
NAMELY: ( BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND
BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MuST
BE SUBMITTED TO BIDDING INSTITUTION.

WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING
INSTITUTION.

PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.

TAX COMPLIANCE REQUIREMENTS

23

24
2.5

28

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA,

BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID,

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE PROOF OF TCS/PIN/CSD NUMBER,

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED,

Page 2 of 3

Any referenca to words “Bid” or Bidder" hersin and/or In any other documentation shall be construed to have the same meaning es the worda “Tender" or “Tendsrer”,
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NEFUSLY F SO Armca PA-32: Invitation to Bid

3. au‘ssno‘uuﬁneﬁmﬁ:mﬁonﬁeu‘suwﬁen? Bl
| T T UUING FOREIGN SUPPLIE

| 3.1. 1S THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [J YEs CONo !

| 3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? [J ves [INO

| 3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [J YES [ONO |
34. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? [ YES [INo |

['IF 'i'HE ANSWER I8 “NO" TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS /
TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 |
ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. AN ORIGINAL OR CERTIFIED
COPY OF THE B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR
’I.’REFERENCE POINTS FOR B-BBEE,

Well:

b) Al delivery costs must be Incleded In the bid price, for delivery at the presoribed destination.
| €}  The price that appears on this form is the one that wili be considerad for acceptance ag [
d) The grand totel in the Prieing sohedula(s), inclusive of VAT, altached to the bid offer frust corralate and be transferred 1o this form (PA32).

8) Whare there are Inconsistencies between the grand total price offer in the pricing scheduls(s) and the PA32 price offer, the price offer on (
| the PA32 shall prevall and deemed to be firm and final. No further Correspondence shall be entered inte In this regard.

! All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and
skills development levies

Page 3 of 3
Any referance to words "Bid® or Bldder” harein and/or in any other documentation shall be construed to have the sama meaning as the words "Tender” or "Tenderer”,
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

Proiect itle: OTHER : NATIONAL DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE :
d : REMOVAL OF BIRDS AND BIRD PROOFING

Emtatlon n_o: ] DBNQ22/12/01 Reference no: ID 171648

| Advertising date: = 01/12/2022 Closing date: 07/1 2/2022

! Closing time: 11HOO Valldity period: | 30 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of T GB or higher, or 1 GB

* or higher.
* Delele "or select tender value range sslect class of construction works” where only one class of consiruction works is epplicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
select tender value range select class of construction works PE or higher, or
select tender value range select class of construction works PE* or higher.

* Delsts "or select fender value range select class of consiruction works PE” where only one class of consiruction works Is applicable
2. RESOPONSIVNESS CRITERIA
2.1 Substantlve responsiveness criteria

Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit

tenders. Fallure to comply with the criteria stated hereunder shall result in the tender offer being disqualified
from further consideration:

1 ¢ Only those tenderers who satisfy the ellglbility criteria stated in the Tender Data may submit
tenders.
Tender offer must be properly recelved on the tender closing date and time specified on the |

2 B | inviiation, fully completed either electronically {If issued in electronic format), or by writing legibly
| in non-arasable Ink. {All as per Standard Conditions of Tender).
3 | | Use of comection fluid is prohibited.
4 [ Submission of (DPW-07 EC): Form of Cffer and Acceptance.
| 5 | X | Submission of (PA-16): Preference points claim form In terms of the Preferential Procurement |
! | Requlations 2017. |
8 Submissienof (FA = 30and -Annexurels—Gl-Beclaration-Sediflcate for Local Produstion.and
X
1] | Contant for designated-sectore. (oA — =
7 O Submlsslon of DPW-09 (EC): Particulars of T\e?nderer 's Projects.
8 Submlssmn of DPW-16 (EC): Site Inspectlon Meet|n| Certiflcate.
9 O Submlssmn of record of attending compulsory virtual bid clarification / site inspection meeting.
' 10 O | Submission of DPW-21 (EC): Record of Addenda to tender documents.
11 | 5q | The tenderer shall submit his fully priced Bills of Quantities / Luma *;um{nocument (complete |
i | document Inclusive of all parts) together with his tender. |
Submission of original sworn affidavit signed by EME representative & aﬂasted by commisioner
12 X | of oaths,or a copy of CIPC BBBEE certificate, or a SANAS approved BBEE certificate, valid at

L0 | the time of closingl sublect Lo verdficatlon).

Any reference o words "Bid" or Bldder” herein and/or In any other documentation shall be construed to have the same meaning as the words
"Tendar” or "Tenderar”. Page 1of 7
For Intemal & External Usa Effective date: 21 July 2022 Version: 2022/09



PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

-.‘-.1-’

Quotation no: DBNQ22/12/01

13 | XI | Submission of PA 32; Invitation to bid

.14‘ O |
|

|15 l:l—

2.2 Administrative responsiveness criterla
The Employer reserves the right to request further Information regarding the undermentioned criteria. Falling
to submit further clarification and/or documentation within seven (7) calendar days from request or as
specffically indlcated, will disqualify the tender offer from further consideration.

] | Any correction to be initlalted by the person authorised to sign the tender documentation as per
1 B | PA15.1 or PA 15.2 resolution of board/s of diractors / or PA15.3 Speclal Resolution of Consortla
arJv's . _ == i
| Submission of applicable (PA-15.1, PA-16.2, PA-15.3): Resolution by the legal entity, or
consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
| firm / consortium / joint venture.

Submisslon of (PA-11): Bldder's disclosure.

2

O0KXKKX

Submission of (PA 40): Declaration of Deslgnated Groups for Preferential Procurement.

Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD),

Submission of DPW-15 (EC): Schedule of proposed sub-contractors

The tenderer shall submilt his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 days from request. 3
| Upon request, submission of fingerprints obtainable from local SAPS including any other
additional documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance appllcation form with
| supporting documentation and Informatlon as required. The security clearance form will be
provided by the Employer for projects requiring a securlty clearance.

] T
) | H | 5

IZIIEI IZI|

iy
o

Submission of valid letter of good stading for workmens compensation( COIDA)

e

-
N

‘DDI'_"I

-
L

o
O
L

Any reference to words *Bld" or Bidder" hereln anc/or in any other decumentation shall ba construed to have the same meaning as the words
“Tender" or "“Tenderer". Page 2of 7
For internal & External Use Effective date: 21 July 2022 Verslon: 2022/00



‘.}""{r e PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
M MR 00 GOUNM Mt

Quotation no: DBNQ22/12/01

3. PREQUALIFICATION CRITERIA
Preferential procurement: Applicable

Tenderer must comply with the Pre-qualification criteria for Preferential Procurement listed below

' A tenderer having stipulated minimum B-BBEE status level of contributor:
| KLevel 1
or
X CJrevel 2

or
COLevel 3

X | An EME or QSE
| A tenderer subcontracting a minimum of 30% to:

[] An EME or QSE which s at least 51% owned by black people
[ 1 An EME or QSE which is at least 51% owned by black people who are youth
[] An EME or QSE which is at least 51% owned by black people who are women
0 C] An EME or QSE which is at least 51% ownad by black people with disabilities
(] An EME or QSE which is at least 51% owned by black people living in rural or underdeveloped
areas or townships
A co-operative which [s at least 51% owned by black people
L] An EME or QSE which is at least 51% owned by black people who are Mititary veterans
[J An EME or QSE:

Functionality: Not applicable

Note: All bids invoiving the acquisition of engineering and construction works from cidb Grade 4 and
above are subjected to functionality.

Note: Functionality will be applied as a prequalification criterion. Such criteria are used to establish
minimum requirements where after bids will be evaluated solely on the basis of price and prefarence,

Minimum functlonaiity score to qualify for further evaluation:

Functionality criteria: Weighting factor:

Any refarence to wards “Bld" or Bidder” herein and/or In any other documentetion shall ba construad to have the same meaning as the words
“Tender” or “Tenderer”, Page 3of 7
For Intemal & External Use Effective date: 21 July 2022 Version: 2022/09
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% FrpiAras PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

frudc OF SOUTH APRCA

| Total 100 Polnts

Quotation no: DBNQ22/12/01

4,

5.1

BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model In the PPPFA: (Tick applicable
preference point scoring system)

| .
X 80/20 [ so0r10 (] Either 80/20 or 80/10 |
Preference points scoring system | Preference points scoring system Preferance points scoring system

In case where below/above R 50 000 000 is selectad, the lowest acceptable tender will be used to determine
the applicable preference point system.

ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criterla in respect of tenders recelved for routing projects
In the engineering and construction works environments:

Tender offers will be avaluated by an Evaluation Committee based on the technical and commercial risk
criterla listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professlonal Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterlon is found to present an unacceptabile risk to the Employer.

In order for the evaluation reports to be prepared by the Professlonal Team, the Tendereris obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committes, falling which the tender offer will mutalls mutandis be declared non-responsive.

Technical risks:

Criterlon 1: Experlence on comparable projects during the past specify period betwesn 5 and 10
years.

The tendering Service Providers experience on comparable projects during the past specify period between
5 and 10 years. The number of current and previous comparable projects performed by the Tenderer as per
the evaluation report prepared by the Consultant Team, based on its ressarch and Inspection of a
representative sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as
well as, if necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will result In the tender offer will be mutatis mutandis declared non-
responsive.

Aspects to be regarded as “comparable” Includes (but may be extended according to circumstances): size
of projects (measured against monstary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific Influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.} and stage of its/their development.

Criterion 2: Contractual commitment and quallty of performance on comparable projects during the
past spaclfy between 5 and 10 years.

Any referance to words “Bid” or Bldder” herain and/or In any other documentation shell be construed to have the same meaning as the words

“Tender” or “Tenderar”. Page 4 of 7
For Intemnal & External Usa Effsctlve date: 21 July 2022 Varslon: 2022/09



Beprrwre PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

A S T et
Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past specify period betwen 5 and 10 years as per the

Quotation no: DBNQ22/12/01

evaluation report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer.

Aspects to be considered include, but are not limited to the followlng:

1. The level of progress on cument projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projacts have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors:

4.  Financial management: payment to suppliers and cash flow problems:;

5. Quality of workmanship: extent of reworks and timeous attention to remedial works:

6. Personnel resources: sultably qualified and experlenced, turnover in site staff and labour force,
specifically site manager and foreman:

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably:

8. Sub-contractors: extent of tumover in subcontractors, general liaison and payment problems
experienced,;

8. Contract administration: contractual aspects such as complying to laws and regulations, insurancss,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serlous
incidents.

11. Plant & equipment: sufficient resources on site and in tims.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13.  Final account: extent to which the contractor assisted in finalising the final account.

Criterlon 3: Sultably qualified and appropriately experlenced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV’s and certified ID's of all principals and employad workforce as well as proof of Professional Reglstration
will be verified. Current and future workload of the tenderer In relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bld clarification meeting, If applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compuisory virtual meeting by a suitably qualiffed and experienced
representative of the tenderer in terms of PA-04 (EC): Notlce and Invitation to Tender.

5.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Any reference to words *Bid” or Bidder” hereln and/or In any other documentation shall be construed to have tha same meaning as the words

"Tender” or “Tenderer". Page 5 of 7
For Internal & External Usa Effective date: 21 July 2022 Verslon: 2022/09



PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

e
—

Aspects to be considered inciude but are not limited to, the respective rates tenderad, bank rating, financlal
capability and capacity whether the tenderer has or has access to sufficlent financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty

Quotation no: DBNQ22/12/01

delivery of the goods or services, financlal report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

6. COLLECTION OF TENDER DOCUMENTS
|:| Bld documents are available for free download on e-Tender portal www.otenders.gov.za

|:] Alternatively; quotation documents may be collected during working hours at the following address insert physical
address. A non-refundable bid deposit of R insert amount Is payable (cash only) on collection of the bid
documents.

7. SITE INSPECTION MEETING
A pre-tender site inspection meeting will be hald in respact of this tender.
Attendance of said pre- tender site inspection meeting is compulisory

The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspsction meeting. are;

Virtual meeting Link: | N/A |
— |

| Venue: DPWiI Offices parking lot, comer of Dr Pixley Ka Seme and Samora Machels |

Date: | 05/12/2022 | Starting time: | 10:00am |

8. ENQUIRIES

Enquiries related to tender documents may be addressed to:;

Telephone no: | 031 314 7091
Fax no: 031 337 5868

! DPWI Project Manager: ' Imthiaz Ali
| Collular phone no: | 072 142 7537

| E-mail: | imthiaz.all@dpw.gov.za

DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Any reference to words “Bid" or Bidder” herein and/or in any.other documentation shall ba construed to have the same meaning as the words
*Tender” or "Tenderer”, Page 6of 7
For Intsmal & External Use Effective date: 21 July 2022 . Version: 2022/09



Quotation no: DBNQ22/12/01

| Tender documents may be postad to:

| The Director-General

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

|_ | Deposited In the tender box at:
| insert physical address

| Depariment of Public Works and Infrastructure | | Insert building name

Private Bag X insert bag no
insert town
| insert postal code

[
Attention:
| Procurement section: Room Insert room no

10. COMPILED BY:

imthiaz All

__Name of Project Manager

insert street name
| OR | insert room no

— —

/E A |°t\hLvL'\.

Signature ___Date

Any raferencs to words "Bld" or Bidder” hereln and/or In any other documentation shall e construed to have the same meaning as the words

*Tender” or “Tenderer”.
For intarnal & External Uge
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{Publlo Works 1t Infrastuchrn
REPUBLIC OF SQUTH AFRICA

PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
“as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respechof the detals required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
procsss.

2. Bidder's declaration

2.1 s the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1} in the enterprise, employed by the state?

YES /NO

2.1.1 If so, fumish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identlty Number | Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterpriss.

Any reference to words “Bid” or Bldder" herein and/or in any other documentation shall be construed to have the same

meaning as the words "Tender” or “Tenderer". Page 1 of 3
For Extornal Use Effective date 5 July 2022 Version: 2022/03
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2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any Interest in any
other related enterprise whether or not they are bidding for this contract?

YES /NO

2.3.1 If so, furnish particulars:

3 DECLARATION

1, the undersigned, (NAME).........cieierrriiiiier e e
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

3.1 | have read and I understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consuitation, communication, agreement or arrangement with any competitor.
Howsever, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services fo which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

5 Joint venture or Consortium meang an asscociation of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words "Bld” or Bldder" hereln and/or in any other documentation shall be construed to have the same
meaning as the words "Tendat” or “Tenderer”. Page 2 of 3
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i am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any referance to words "Bid" or Bldder” herein and/or In any other documentation shall be construed to have the same

meaning as the words "Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date 5 July 2022 Verslon: 2022/03



PA-15.1: RESOLUTION OF BOARD OF DIRECTORS
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

{Legally correct full name and registration nurnber, if applicable, of the Enlerprise)

Held at (place}
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Depariment of Public Works in respect of the following project:

{Project description: as per Bid / Tender Document)

Bld / Tender Number: - (Bid / Tender Number as per Bid / Tender Document)
2. "Mr/Mrs/Ms:
in *hisfher Capacity as: R {Position in the Enterprise)

and who will sign as follows: _

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned
above.

Name Capacity Signature ]

—

o O ~N O o AW N

—

—

Any reference to words "Bid" or Bidder” hevrain and/or in any other documentation shall be construed to have the same meaning as the
words ‘Tender” or "Tenderer”, Page 1 of 2
For external use Effective data 20 September 2021 Version: 1.4
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The bidding enterprise hereby absolves the Department of Public Works from any llabliffy whatsoever that may arise as a resuft of this
documant being signed.

Note: ENTERPRISE STAMP

1. * Delete which Is not applicable.

2. NB: This resolution must, where possible, be signed by sll
the Directors / Members / Pariners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be compiled with, the
resolution must be signed by Direclors / Members /
Pariners holding a meforiy of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto}.

4. Directors / Members / Pariners of the Bidding Enterprise
may alternatively appoint & person fo sign this document
oh bahalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attornay, signed by the Directors / Members / Partners |
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attornay are to be attached herefo).

5. Should the number of Diractors / Members / Pariners
excoed the space available above, additional names and
signatures must be suppiled on a separate page.

Any reference to words “Bid” or Bidder” hereln and/or in any other documentation shall be construed to have the same meaning as the
words "Tender” or "“Tenderer”. Page20of2
For external use Effectiva date 20 Septembar 20214 Version: 2021/01



PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Pariners of:

{Legally comect full name and registration number, If éppllcabla, of the Enterprise}

Held at — {place)
on S (date}
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legaily comract full names and registration numbers, If applicable, of the Enterprises forming the Consortium/Joint
Veniurs)

to the Department of Public Works in respect of the following project:

{Project description as per Bid /Tender Docurnent)

Bid / 'I'énder Number: - _(Bid / Tender Number as per Bid / Tender Document)
2. *MriMrs/Ms:
in *his/her Capacity as: (Position In the Enterprize)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortlum/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts Joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under ltem 1 above,

4, The Enterprise chooses as its domicilium citandi et executand! for all purposes arising from this joint venture
agreement and the Contract with the Department In respect of the project under item 1 above:

Physical address:

(code)

Any reference to words "Bid” or Bidder" herein and/or in any other decumentation shall be construed to have the same meaning as the
words ‘“Tender” or “Tenderer". Page 1 0of 2
For external use Effective date 20 September 2021 Version: 2021/01
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Postal Address:

Telephone number:

Fax number. _

i oo PA-15.2' Resolution of Board of Directors to enter into Consortia or Joint Ventures

(code)

Capacity

AW N

s

© |~ | |

-
w

15

The bidding enterprise heraby absolves the Depariment of Public Works from any lebility whetscaver that may arise as & rasulf of this

document being signed

Note:

* Delete which Is not eppiicable.

NB: This rasolution must, where possibls, be signed by all
the Directors / Members / Pariners of the Bldding
Enferprise.

In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Pariners holding a majorlty of the shares / ownership of the
Bidding Enterprise (attech proof of shareholding /
ownership hereto).

Diractors / Mambers / Pariners of the Bidding Enterprise
mey alfernatively sppoint & person to sign this documert

ENTERPRISE STAMP

on bahalf of the Bidding Enterpriss, which person must be |

so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majonity of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
altorney are o be attached hereto).

Should the number of Direclors / Members / Pariners
sxcead the space avallable abovs, additfonal names end
signatures must be supplied on a separals page.

Any reference to words “Bid"

words "Tender” or “Tenderer”,

For external use

or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the

Effective date 20 September 2021
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortlum/joint venture to jointly bid for the project mentioned betow: (legally comect full names and
registration numbers, If appiicable, of the Enterprises forming & Consortiurn/Joint Venlture)

1. : —

Held at N (place)

on _ (date}

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per_Bld;endsr Document)

Bid / Tender Number: {Bid/ Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder™ harein and/or In any other documentatlon shall be construed to have the same meaning as the

words ‘Tender® or “Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Version; 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms: . _

in *his/fher Capacity as: {Fosition in the Enterpriss)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and alil other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding lts composition, shall conduct
all business under the name and style of:

D. The Enterprises o the Consortium/Joint Venture accept joint and several liability for the due fuifiment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfiiment of the obligations of the Consortium/Joint Venture as mentioned under
item D above.

F. No Enterprise to the Consortium/Joint Venture shail, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consertium/joint venture agreement in relatlon to the Contract with the
Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consartium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postai code)

Postal Address:

{Postal code)

Telephone number: = — e a———

Fax number:

Any reference to words “Bid" or Bidder” harein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tendersr”, Page 2 of 3
For external use Effective date 20 September 2021 Verslon: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Capacity
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The bidding entsrprise hereby absolves the Department of Public Works & Inirastructure from any lability whatsoever that may arise as

a resull of this document being signed.

#PN.“E
g |

* Delste which is not appiicable.

NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entitles to the consortium/foint

venture submitiing this tender, as nemed in itam 2 of Resoiution PA-15.2.

Should the number of the Duly Authorised Representatives of the Legel Entities joining forces in this tender exceed the space

available above, additional namaes, capacily and signalures must ba suppiled on & separale psge.

Resolution PA-15.2, duly completed and signed, from the seperate Enterprises who participate in this consortium/joint venture,
must be atteched to this Special Resolution (PA-15.3).

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words ‘Tender” or “Tenderer”.
For external use

Effective date 20 Septermnber 2021
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PA16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2017 -

This preference form must form part of ail bids invited. It confains generat information and serves
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE)
Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS,
2017 AND THE AMENDED B-BBEE CODES.

1. GENERAL CONDITIONS
1.1. The following preference point sysiems are applicable to all bids:
- the 80/20 system for requirements with a Rand value of up to R50 000 00Q (all
applicable taxes included); and
- the 80/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2. The value of this bid is estimated to Not ExcesdR50 000 000 (all applicable taxes included)
and therefore the...80/20... ......... system shall be applicable.

1.3. Preference points for this bid shall be awarded for:

(a) Price; and
(b) B-BBEE Status Level of Contribution.

1.3.1 The maximum points for this bid are allocated as follows:

POINTS
1.31.1 PRICE 80
1.3.1.2 B-BBEE STATUS LEVEL OF CONTRIBUTION 20
Total points for Price and B-BBEE must not exceed 100

1.4. Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE
Verification Certificate from a Verification Agency accredited by the South African
Accreditation System (SANAS) or an Accounting Officer as contemplated in the Close
Corporation Act (CCA) together with the bid, will be interpreted to mean that preference
points for B-BBEE status level of contribution are not claimed.

1.5. An Exempted Micro Enterprise (EME) is only required to obtain a sworn affidavit or a
certificate issued by Companies and intellectual property Commission (CIPC) confirming
their annual turnover of R10 Million or less and level of black ownership to claim points.

1.6. Qualifying Small Enterprise (QSE) is only required to obtain a sworn affidavit or a certificate
issued by Companies and intellectuat property Commission (CIPC) confirming their annual
turnover of R10 Million or less and level of black ownership to claim points.

Any reference to words “Bid” or Bidder® herein and/or In any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1of 6
For Internal Use Effective date 20 September 2021 Version: 2021/01
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The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or
atany time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.

CERTIFICATES ISSUED BY IRBA AND ACCOUNTING OFFICER HAVE BEEN
DISCONTINUED; HOWEVER VALID CERTIFICATES ALREADY ISSUED BEFORE 01
JANUARY 2017 MAY BE USED UNTIL THEY PHASE OUT COMPLETELY BY DECEMBER
2017

DEFINITIONS

(a) “all applicable taxes” includes value-added tax, pay as you eam, income tax,
unempiloyment insurance fund contributions and skills development levies;

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of
the Broad-Based Black Economic Empowerment Act;

(c) “B-BBEE status lavel of contributor” means the B-BBEE status received by a measured
entity based on its overall performance using the reievant scorecard contained in the
Codes of Good Practice on Black Economic Empowerment, issued in terms of section 9(1)
of the Broad-Based Black Economic Empowerment Act;

(d) “bid” means a written offer in a prescribed or stipulated form in response to an invitation
by an organ of state for the provision of services, works or goods, through price quotations,
advertised competitive bidding processes or proposals;

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003},

(f) “comparative price” means the price after the factors of a non-firm price and all
unconditional discounts that can be utilized have been taken into consideration;

(g) “consortium or joint venture” means an associafion of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an activity for
the execution of a contract;

(h) “contract” means the agreement that results from the acceptance of a bid by an organ of
state;

(i} “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice under
section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 {Act No. 53 of
2003),

() “Firm price” means the price that is only subject to adjustments in accordance with the
actual increase or decrease resulting from the change, imposition, or abolition of customs
or excise duty and any other duty, levy, or tax, which, in terms of the law or reguiation, is
binding on the contractor and demonstrably has an influence on the price of any suppites,
or the rendering costs of any service, for the execution of the contract;

(k) “functionality” means the measurement according to predetermined norms, as set out in
the bid documents, of a service or commodity that is designed to be practical and usefut,
working or operating, taking info account, among other factors, the quality, reliability,
viability and durability of a service and the technical capacity and ability of a bidder;

() “non-firm prices” means all prices other than “firm"” prices;
(m)“person” includes a juristic person;
(n) “QSE"” means a Qualifying Small Enterprise as defines by Codes of Good Practice under

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words "Tender” or "Tenderer” Page 2of &
For Intemal Use Effective date 20 September 2021 Version: 1.4
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REPUBLIC OF SDUTH AFRIGA PA-18: Preference Polnts Claim Form

section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of
2003},

(o) “rand value” means the total estimated value of a contract in South African currency,
calculated at the time of bid invitations, and includes all applicable taxes and excise duties;

(v) “sub-contract” means the primary contractor's assigning, leasing, making out work to, or
employing, another person to support such primary contractor in the execution of part of a
project in terms of the contract;

(q) “total revenue” bears the same meaning assigned to this expression in the Codes of
Good Practice on Black Economic Empowerment, issued in terms of section 8(1) of the
Broad-Based Black Economic Empowerment Act and promulgated in the Government
Gazette on 9 February 2007;

(r) “trust” means the arrangement through which the property of one person is made over
or bequeathed to a trustee to administer such property for the benefit of another person;
and

(s) “trustee” means any person, including the founder of a trust, to whom property is
bequeathed in order for such property to be administered for the benefit of another person.

ADJUDICATION USING A POINT SYSTEM
The bidder obtaining the highest number of total points will be awarded the contract.

Preference points shall be calculated after prices have been brought to a comparative basis
taking into account all factors of non-firm prices and all unconditional discounts;.

Points scored must be rounded off to the nearest 2 decimal places.

In the event that two or more bids have scored equal total points, the successful bid
must be the one scoring the highest number of preference points for B-BBEE.

However, when functionality is part of the evaluation process and two or more bids have
scored equal points including equal preference points for B-BBEE, the successful bid must
be the one scoring the highest score for functionality.

Should two or more bids be equal in all respects, the award shall be decided by the drawing
of lots.

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps=80(l-— &Pﬂn) or  Ps=90/1- Pt——P.mm
Pmin Pmin
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration

Any reference to words "Bid” or Bidder™ hersin and/or in any other documentation shall be construed to have the same meaning as the
words "Tender’ or "Tenderar” Page 3 of 6
For Intemal Use Effective date 20 September 2021 Version: 1.4
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Pmin = Comparative price of lowest acceptable bid

o

Points awarded for B-BBEE Status Level of Contribution

5.1 In terms of Regulation 6(2) and for 7(2), of the Preferential Procurement Regulations,
preference points must be awarded to a bidder for attaining the B-BBEE status level of

contribution in accordance with the table below:
B BBEE Status Level of Number of points | Number of points
Contributor (90110 system) | (80/20 system)

10 20

2 9 : 18

3 6 14

4 5 12

B 5 i 4 8

6 | 3 6

7 ! 2 4

8 1 2

Non-compliant 0 0
contributor | |

5.2 A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a
legal entity, provided that the entity submits their B-BBEE status ievel certificate.

5.3 A trust, consortium or joint venture wili qualify for points for their B-BBEE status level as an
unincorporated entity, provided that the entity submits their consoclidated B-BBEE scorecard
as if they were a group structure and that such a consolidated B-BBEE scorecard is prepared
for every separate bid.

5.4 Tertiary institutions and public entities will be required to submit their B-BBEE status level
certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good
Practice.

5.5 A person awarded a contract may not sub-contract more than 256% of the value of the contract
to any other enterprise that does not have an equal or higher B-BBEE status level than the
person concerned, unless the contract is sub-contracted to an EME that has the capability and
ability to execute the sub-contract..

6. BID DECLARATION

6.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:

Any referance to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or "Tenderer” Page 4 of 6
For Intemal Use Effective date 20 September 2021 Version: 1.4



Depurment
Putbin, Wams

RAPUBLIC OF BOUTH ATRICA PA-16: Preference Points Claim Form

7. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS
1.3.1.2 AND 5.1
7.1 B-BBEE Status Level of Contribution: ............. = . {maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 5.1 and must be substantiated by means of a B-BBEE certificate issued by a
Verification Agency accredited by SANAS or Swomn Affidavit for EME's and QSE's.

8 SUB-CONTRACTING (relates to 5.5)

8.1  Willany portion of the contract be sub-contracted? YES /NO (delete which is not applicable)

8.1.1 If yes, indicate:
(i) what percentage of the contract will be subcontracted? rerereneereranvae e ranraenneerens 70

(i) the name of the sub-contractor?  .........cooivn i
(i} the B-BBEE status level of the sub-contractor? .............coi i

(iv) whether the sub-contractor is an EME/ a QSE YES / NO (delete which is not applicable)

Designated Group: An EME or QSE which is at last 5% owned EI:}E ' 03E
by:

Black people

Black people who are youth
Black people who are women
Black people with disabllities
Black peogle living in rural or underdeveloped areas or fownships
Cooperative owned by black people

Black people who are military veterans

OR

Any EME
Any QSE

9 DECLARATION WITH REGARD TO COMPANY/FIRM

0.1  Name of company/fimn e e sresenrnaees
9.2 VATregistration number ...
9.3 Company registration number ... e

9.4 TYPE OF COMPANY/ FIRM
Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

(Pty) Limited
Any reference to words “Bid" or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the
words ‘“Tender” or “Tenderer” Page 5of 6
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[TICK APPLICABLE BOX]
g DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

96 COMPANY CLASSIFICATION
Manufacturer
Supplier
Professional service provider
Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

9.7 Total number of years the company/firm has been in business? ...

9.8 l/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points ciaimed, based on the B-BBE status level of contribution indicated in
paragraph 7 of the foregoing certificate/ Sworn Affidavit, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

(i) The information furnished is true and correct;

(i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form.

(i) In the event of a contract being awarded as a result of points claimed as shown in

paragraph 7, the contractor may be required to fumnish documentary proof to the
satisfaction of the purchaser that the claims are correct;

(iv) If the B-BBEE status leve! of contribution has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fuffilled, the
purchaser may, in addition to any other remedy it may have -

(a) Disqualify the person from the bidding process;

(b) Recover costs, losses or damages it has incurred or suffered as a result of
that person's conduct;

(c) Cancet the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) restrict the bidder or contractor, its shareholders and directors, oronly  the
shareholders and directors who acted on a fraudulent basis, from obtaining
business from any organ of state for a period not exceeding 10 years, after
the audi alteram partem (hear the other side) rule has been applied; and

{e) forward the matter for criminal prosecution

WITNESSES:

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer". Page 6 of 6
For Intemal Use Effective date 20 September 2021 Varsion: 1.4
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DPW-16 (EC): SITE INSPECTION MEETING CERTIFICATE

OTHER : NATIONAL DEPARTMENT OF PUBLIC WORKS & -

| Project title: | INFRASTRUCTURE : REMOVAL OF BIRDS AND BIRD PROOFING

| Tender no: l DBNQ22/12/01 Reference no: | ID 171646

' Closing date: | 0771272022

This is to certify that |, - reprasenting

— in the company of
visited the site on: 05/12/2022

| have made myself familiar with all local conditions likely to influence the work and the cost thereof. | further
certify that | am satisfied with the description of the work and explanations given at the site Inspectlion
meeting and that | understand perfectly the work to be done, as spacified and implied, in the execution of this
contract.

Name of Tenderer | Slonature Date !

| Name of DPW Representative | Signature | Date |

Any reference to words “Bid” or Bidder” hereln and/or In any other documentation shall be construed 10 have the same meaning as the
words “Tender” or "Tenderer”. Page 10f1
For Intornal Use Effectlve date 20 September 2021 Verslon: 1.2



REPUBLIC OF SOUTH AMRICA
PA-10: Generai Conditions of Contract (GCC)

PA-10: GENERAL CONDITIONS OF CONTRACT (GCC)

NOTES:
The purpose of this document is to:
(i) Draw special attention: to certain general conditions applicable to government bids, contracts and

orders; and

(il To ensure that clisnts be familiar with regard to the rights and obligations of all parties involved
In doing business with government.

In this document words in the singular also mean in the plural and vice versa and words in the mascullne
also mean In the feminine and neuter. '

The General Conditions of Contract will form part of all bid documents and may not ba amended.
Special Conditions of Contract (SCC) relevant to a specific bid should be compiled separately for
every bid (if applicable} and will supplement the General Conditions of Contract. Whenever there is a
conflict, the provisions in the SCC shall prevail.

TABLE OF CLAUSES

Definitions

Application

General

Standards

Use of contract documents and informatlon; inspection
Patent rights

Performance securlty

Inspections, tests and analysls
Packing

10. Dellvery and documents

11. Insurance

42. Transportation

13. Incidental services

14. Spare parts

15. Warranty

16. Payment

17. Prices

18. Contract amendments

18. Assignment

20. Subcontracis

21. Delays In the suppller’s performance
22. Penaltles

23. Termination for default

24. Dumping and countervalling duties
25. Force Majeure

26. Termination for Insolvency

27. Settlement of disputes

28. Limitation of llability

28. Governing language

30. Applicable law

31. Notlces

32. Taxes and dutles

33. National Industrial Participation Programme (NIPP)
34. Prohlbition of restrictive practlces

OB WP

Any referance to words “Bld" or Bidder” herain and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or "Tenderer”. Page 1 of 10
For External Use Effective date 02 August 2010 Varsion:1.1
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PA-10: General Conditions of Contract (GCC)

General Conditions of Contract

1. Definitlons
1. The foliowing terms shall be interpreted as indicated:
1.1. “Closing time” means the date and hour specified in the bidding documents for the receipt of bids.

1.2. “Contract” means the written agreement entered into between the purchaser and the supplier, as
recorded in the contract form signed by the parties, including ali attachments and appendices
thereto and all documents incorporated by reference thereln.

1.3. “Contract price” means the price payable to the supplier under the contract for the full and proper
performance of his contractual obligations.

1.4. “Corrupt practice” means the offering, giving, recelving, or soliciting of any thing of value to
influence the action of a public official in the procurement process or in contract execution.

1.5. "Countervalling dutles” are imposed in cases where an enterprise abroad is subsidized by its
government and encouraged to market Its products internationally.

1.6. “Country of origin” means the place where the goods were mined, grown or produced or from
which the services are supplied. Goods are produced when, through manufacturing, processing or
substantial and major assembly of components, a commercially recognized new product results that
is substantially different in basic characteristics or in purpose or utility from its components.

1.7. “Day” means calendar day.
1.8. “Delivery” means delivery in compliance of the conditions of the contract or order.
1.9. “Delivery ex stock” means immediate delivery directly from stock actually on hand.

1.10. “Delivery Into congignees store or to his site” means delivered and unloaded in the specifled
store or depot or on the specified site in compliance with the conditions of the contract or order, the
supplier bearing all risks and charges involved until the supplies are so delivered and a valid receipt
is obtained.

1.11.  "Dumpling” occurs when a private enterprise abroad market its goods on own initiative in the RSA
at lower prices than that of the country of origin and which have the potential to harm the local
industries in the RSA.

1.12. "Force majeure” means an event beyond the conirol of the suppller and not involving the
supplier's fault or negligence and not foreseeable. Such events may include, but is not restricted to,
acts of the purchaser In its sovereign capacity, wars or revolutions, fires, floods, epidemics,
quarantine restrictions and freight embargoes.

1.13. “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of any bidder, and includes collusive practice
among bidders (prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the bidder of the benefits of free and apen competition.

1.14. “GCC” means the General Conditions of Contract.

1.15. “Goods” means all of the equipment, machinery, andfor other materials that the supplier is
required to supply to the purchaser under the contract.

Any reference to words “Bld" or Bldder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or "Tenderer". Page 2 of 10
For External Use Effective date 02 August 2010 Version:1.1



PA-10: General Conditions of Contract (GCC)

1.16. “Imported content” means that portion of the bidding price represented by the cost of
componente, parts or materials which have been or are still io be imported (whether by the supplier
or his subconiractors) and which costs are inclusive of the costs abroad, plus freight and other
direct iImportation costs such as landing costs, dock dues, import duty, sales duty or other similar
tax or duty at the South African place of entry as well as transportation and handling charges to the
factory in the Republic where the suppiies covered by the bid will be manufactured.

1.17.  “Local content” means that portion of the bidding price which is not included in the imported
content provided that local manufacture does take place.

1.18.  “Manufacture” means the production of products in a factory using labour, materials, components
and machinery and includes other related value-adding activities.

1.19. “Order” means an official written order Issued for the supply of goods or works or the rendering of
a service.

1.20. “Project site” where applicable, means the place indicated in bidding documents.
1.21. “Purchaser” means the organization purchasing the goods.

1.22. “Repubilc” means the Republic of South Africa.

1.23. “8SCC” means the Special Conditions of Centract.

1.24. “Services” means those functional services anciilary to the supply of the goods, such as
transportation and any other incidental services, such as installation, commissioning, provision of
technical assistance, training, catering, gardening, security, maintenance and other such obligations
of the supplier covered under the contract.

1.25. “Written” or “In writing” means handwritten in ink or any form of electronic or mechanical writing.

2. Application

2.1. These general conditions are applicable to all bids, contracts and orders including bids for flinctionat
and professional services, sales, hiring, letting and the granting or acquiring of rights, but excluding
immovable property, unless otherwise indicated In the bidding documents.

2.2. Where applicable, special conditions of contract are also laid down- to cover specific supplies,
services or works.

2.3. Where such special conditions of contract are in conflict with these general conditions, the special
conditions shall apply.

3. General

3.1. Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any
expense incurred in the preparation and submission of a bid. Where applicable a non-refundable
fee for documents may be charged.

3.2. With certain exceptions, invitations to bid are only published in the Government Tender Bulletin.
The Government Tender Bulletin may be obtained direcily from the Government Printer, Private
Bag X85, Pretoria 0001, or accessed electronically from www.treasury.gov.za

4. Standards
4.1. The goods supplied shall conform to the standards mentioned in the bidding documents and
specifications,

5. Use of contract documents and information; inspection.

5.1. The supplier shall not, without the purchaser's prior written consent, disclose the contract, or any
provision thereof, or any specffication, plan, drawing, pattern, sample, or information furnished by or
on behalf of the purchaser in connection therewith, to any person other than a person employed by
the supplier in the performance of the contract. Disclosure to any such employed person shall be

Any reference to worde "Bid” or Bidder” herain andfor In any other documentation shall be construed to have the same meaning es the
words “Tender” or “Tenderer”. Page 3 of 10
For External Use Effective date 02 August 2010 Version:1.1



PA-10: General Cenditions of Contract (GCC)

made in confidence and shall extend only so far as may be necessary for purposes of such
performance.

5.2. The supplier shall not, without the purchaser's prior written consent, make use of any document or
information mentioned in GCC clause 5.1 except for purposes of performing the contract.

5.3. Any document, other than the contract itseif mentioned in GCC clause 5.1 shall remain the property
of the purchaser and shall be returned {all copies) to the purchaser on completion of the supplier's
performance under the contract if so required by the purchaser.

5.4. The supplier shall permit the purchaser to inspect the supplier's records relating to the performance
of the supplier and to have them audited by auditors appointed by the purchaser, if so required by
the purchaser.

6. Patent rights

8.1. The supplier shall indemnify the purchaser against all third-party claims of infringement of patent,
trademark, or industrial design rights arising from use of the goods or any part thereof by the
pburchaser.

7. Performance security
7.14. Within thirty (30) days of receipt of the notification of contract award, the successful bidder shall
furnish to the purchaser the performance security of the amount specified in SCC.

7.2 The proceeds of the performance security shall be payable to the purchaser as compensation for
any loss resulting from the supplier’s failure to complete his obligations under the contract.

7.3. The performance security shall be denominated in the currency of the contract, or In a freely
convertible currency acceptable to the purchaser and shall be in one of the following forms:

(a) a bank guarantee or an irrevocable letter of credft lssued by a reputable bank located in the
purchaser’s country or abroad, acceptable to the purchaser, in the form provided in the bidding
documents or another form acceptable to the purchaser; or

(b) a cashier's or certified cheque

7.4, The performance security will be discharged by the purchaser and returned to the supplier not later
than thirty (30) days following the date of completion of the supplier's performance obligations under
the contract, inciuding any warranty obligations, unless otherwise specified in SCC.

8. inspections, tests and analyses
8.1. All pre-bidding testing will be for the account of the bidder.

8.2. If it is a bid condition that supplies to be produced or services to be rendered should at any stage
during production or execution or on complstion be subject to inspection, the premises of the bidder
or contractor shall be open, at all reasonable hours, for inspection by a representative of the
Department or an organization acting on behalf of the Department.

8.3. If there are no Ingpection requirements indicated in the bidding documents and no mention is made
in the contract, but during the contract period it is decided that inspections shall be carried out, the
purchaser shall itself make the necessary arrangements, including payment arangements with the
testing authority concerned.

8.4, if the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the supplies to be in
accordance with the contract requiremenis, the cost of the inspections, tests and analyses shall be
defrayed by the purchaser.

8.5. Where the supplies or services referrad to in clauses 8.2 and 8.3 do not comply with the contract
requirements, irrespective of whether such supplies or services are accepted or not, the cost in
connection with these inspections, tests or analyses shall be defrayed by the supplier.

Any reference to words “Bid" or Bidder” herein and/or In any other documentation shall be construed to have the same meaning as the

words "Tender” or “Tenderar". Page 4 of 10
For Extemnal Uise Effective date 02 August 2010 Version:1.1
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8.6. Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply with the
contract requirements may be rejected.

8.7. Any confract supplies may on or after delivery be inspected, tested or analyzed and may be
rejected If found not to comply with the requirements of the contract. Such rejected supplies shall be
held at the cost and risk of the supplier who shall, when called upon, remove them Immediately at
his own cost and forthwith substitute them with supplies which do comply with the requirements of
the contract. Failing such removal the rejected supplies shall be returned at the suppliers cost and
risk. Should the supplier fail to provide the substitute supplies forthwith, the purchaser may, without
giving the supplier further opportunity to substitute the rejected supplies, purchase such supplies as
may be necessary at the expense of the supplier.

8.8. The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser fo cancel the
contract on account of a breach of the conditions thereof, or to act in terms of Ciause 23 of GCC.

9. Packing

9.1. The supplier shall provide such packing of the goods as is required to prevent their damage or
deterioration during transit to their final destination, as indicated In the contract. The packing shall
be sufficient to withstand, without limitation, rough handling during transit and exposure to extreme
temperatures, salt and precipitation during transit, and open storage. Packing, case size and
weights shall take Intc consideration, where appropriate, the remoteness of the goods' final
destination and the absence of heavy handling facilities at all points in transit.

9.2, The packing, marking, and documentation within and outside the packages shall comply strictly with
such special requirements as shall be expressly provided for in the contract, including additional
requirements, If any, specified in SCC, and in any subsequent instructions ordered by the
purchasger.

10. Dellvery and documents

10.1.  Delivery of the goods shall be made by the supplier in accordance with the terms specified in the
contract. The details of shipping and/or other documents to be furnished by the supplier are
specified in SCC.

10.2. Documents to be submitted by the supplier are spacified in SCC.

11. Insurance

11.1.  The goods supplied under the contract shail be fully insured in a freely convertible currency against
loss or damage incidental to manufacture or acquisition, transportation, storage and delivery in the
manner specified in the SCC.

12. Transportation .
12.1.  Should a price other than an all-inclusive delivered price be required, this shall be specified in the
SCC.

43. Incldental services
13.1.  The supplier may be required to provide any or all of the following services, including additional
services, If any, specified in SCC:

(a) performance or supervision of on-site assembly and/or commissioning of the supplied goods;
{b) furnishing of tools required for assembly and/or maintenance of the supplied goods;

{c) furnishing of a detailed operatlons and maintenance manual for each apprepriate unit of the
supplied goods;

(d) performance or supervision or maintenance and/or repair of the supplied goods, for a period of
time agreed by the parties, provided that this service shall not relieve the supplier of any
warranty obligations under this contract; and

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 5 of 10
For Extemal Use Effectlve date 02 August 2010 Verslon:1.1
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(e) training of the purchaser's personnel, at the supplier's plant and/or on-slte, in assembly, start-up,
operation, maintenance, and/or repair of the supplied goods.

13.2.  Prices charged by the supplier for incidental services, if not inciuded in the contract price for the
goods, shall be agreed upon in advance by the parties and shall not exceed the prevailing rates
charged to other parties by the supplier for simliar services.

14. Spare parts
14.1.  As specified in SCC, the supplier may be required to provide any or all of the following materials,
notifications, and information pertaining to spare parts manufactured or distributed by the supplier:

(a) such spare parts as the purchaser may elect to purchase from the supplier, provided that this
election shall not relieve the supplier of any warranty obligations under the contract; and
(b} In the event of termination of production of the spare parts:

(i) Advance notification to the purchaser of the pending termination, in sufficient time to
permit the purchaser to procure needed requirements; and

(ii) following such termination, furnishing at no cost to the purchaser, the blueprints,
drawings, and specifications of the spare parts, if requested.

15. Warranty

15.1.  The supplier warrants that the goods supplied under the contract are new, unused, of the most
recent or current modeis, and that they incorporate all recent improvements in design and materials
unless provided otherwise in the contract. The supplier further warrants that ail goods supplied
under this contract shall have no defect, arising from design, materials, or workmanship (except
when the design and/or material is required by the purchaser's specifications) or from any act or
omission of the supplier, that may develop under normal use of the supplied goods in the conditions
prevailing in the country of final destination.

15.2.  This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as the
case may be, have been delivered to and accepted at the final destination indicated in the contract,
or for eighteen (18) months after the date of shipment from the port or piace of loading in the source
country, whichever period concludes earlier, uniess specified otherwise in SCC.

16.3.  The purchaser shall promptly notify the supplier in writing of any claims arising under this warranty.

16.4.  Upon recelipt of such notice, the supplier shall, within the period specified in SCC and with all
reasonable speed, repair or replace the defective goods or parts thereof, without costs to the
purchaser.

16.5.  If the supplier, having been notified, fails to remedy the defect(s) within the perlod specified in SCC,
the purchaser may proceed to take such remedial action as may be necessary, at the supplier's rigk
and expense and without prejudice to any other rights which the purchaser may have against the
supplier under the contract.

16. Payment
16.1. The method and conditions of payment to be made to the supplier under this contract shalf be
specified in SCC,

16.2.  The supplier shall furnish the purchaser with an invoice accompanied by a copy of the delivery note
and upon fulfiiment of other obligations stipulated In the contract.

16.3.  Payments shalt be made promptly by the purchaser, but in no case later than thirty (30) days after
submission of an invoice or claim by the supplier.

16.4. Payment will be made in Rand unless otherwise stipulated in SCC.

17. Prices

Any reference to words “Bid" or Bidder” hereln and/or in any other documentation shall be construed to have the same meaning as the
words “Tender" or “Tenderar”, Page 6 of 10
For External Use Effective date 02 August 2010 Version:1.1
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7. Prices charged by the supplier for goods delivered and services performed under the contract shall
not vary from the prices quoted by the supplier in his bid, with the exception of any price
adjustments authorized in SCC or in the purchaser's request for bid validity extension, as the case
may be.

18. Contract amendments
18.1.  No variation in or modification of the terms of the contract shall be made except by written
amendment signed by the parties concerned.

19. Assignment
18.1.  The suppiier shall not assign, In whole or in part, its obligations to perform under the contract,
except with the purchaser’s prior written consent.

20. Subcontracts

20.1.  The supplier shall notlfy the purchaser in writing of all subcontracts awarded under this contracts i
not already specified In the bid. Such notification, in the original bid or later, shall not relieve the
supplier from any liabllity or obligation under the contract.

21. Delays In the suppller's performance
21.1.  Delivery of the goods and performance of services shall be made by the supplier in accordance with
the time schadule prescribed by the purchaser in the contract.

21.2, If at any time during performance of the contract, the supplier or its subcontractor(s) should
encounter conditions impeding timely delivery of the goods and performance of services, the
supplier shall promptly notify the purchaser in writing of the fact of the deiay, its likely duration and
its cause(s). As soon as practicable after receipt of the supplier's notice, the purchaser shall
evaluate the situation and may at his discretion extend the supplier's time for performance, with or
without the imposition of penalties, in which case the extension shall be ratifled by the parties by
amendment of contract.

21.3.  No provision in a contract shall be deemed to prohibit the obtaining of supplles or services from a
national department, provincial department, or a local authority.

21.4. The right is reserved to procure outside of the contract small quantities or to have minor essential
services executed if an emergency arises, the supplier’s point of supply is not situated at or near the
place where the supplies are required, or the supplier's services are not readily available.

21.5.  Except as provided under GCC Clause 25, a delay by the supplier in the performance of its delivery
obligations shall render the supplier liable to the imposition of penalties, pursuant to GCC Clause
22, unless an extension of time is agreed upon pursuant to GCC Clause 21.2 without the
application of penalties.

21.6.  Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser shall,
without cancelling the contract, be entitled to purchase supplies of a similar quality and up to the
same quantity in substitution of the goods not supplied in conformity with the contract and to return
any goods delivered later at the supplier's expense and risk, or to cance! the contract and buy such
goods as may be required to complete the contract and without prejudice to his other rights, be
entiled to claim damages from the supplier.

22. Penaitles

22.1. Subject to GCC Clause 25, If the supplier fails to deliver any or all of the goods or to perform the
services within the period(s) spacified in the contract, the purchaser shall, without prejudice to its
other remedies under the contract, deduct from the contract price, as a penalty, a sum calculated on
the delivered price of the delayed goods or unperformed services using the current prime interest
rate calculated for each day of the delay until actual delivery or performance. The purchaser may
also consider termination of the contract pursuant to GCC Clause 23.

23. Termination for default
23.1.  The purchaser, without prejudice to any other remedy for breach of contract, by written notice of
default sent to the supplier, may terminate this contract in whole or in part:

Any reference to words “Bid" or Bidder" herein and/or In any other documentation shall be construed o have the same meaning as the
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PA-10: General Conditions of Contract (GCC)

(a) if the supplier fails to deliver any or all of the goods within the period(s) specified in the contract,
or within any extension thereof granted by the purchaser pursuant to GCC Clause 21.2;

(b) ¥ the Supplier falis to perform any other obligation(s) under the contract; or

(c) If the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent practices
in competing for or in executing the contract.

in the event the purchaser terminates the contract in whole or in part, the purchaser may procure,
upon such terms and in such manner as it deems appropriate, goods, works or services similar to
those undelivered, and the supplier shall be liable to the purchaser for any excess costs for such
similar goods, works or services. However, the supplier shall continue performance of the contract
to the extent not terminated.

Where the purchaser terminates the contract in whole or in part, the purchaser may decide to
impose a restriction penalty on the supplier by prohibiting such supplier from doing business with
the public sector for a period of not exceeding 10 years.

If a purchaser intends imposing a restriction on a suppiier or any person with the supplier, the
supplier will be allowed a time period of not more than fourteen (14) days to provide why the
envisaged restriction should not be imposed. Should the supplier fall to respond within the stipulated
fourteen (14) days the purchaser may regard the intended penalty as not objected against and may
impose it on the supplier.

Any restriction on any person by the Accounting Officer/ Authority will, at the discretion of the
Accounting Officer/ Authority, also be applicable to any enterprise or any partner, manager,

director or other person who wholly or partly exercises or exercised or may exercise control over the
enterprise of the first-mentioned person, and with which the first-mentioned person, is or was in the
opinion of the Accounting Officer/ Authority actively associated.

If a restriction is imposed, the purchaser must, within five (5) working days of such imposition, furnish
The National Treasury, with the following information:

[) The name and address of the suppiier and/or person restricted by the purchaser;

ii) The date of commencement of the restriction

i) The period of the restriction: and

iv} The reasons for the restriction.

These details will be loaded in the National Treasury’s central database of suppliers or persons
prohibited from dolng business with the public sector.

If a count of law convicts a person of an offence as contemplated in sections 12 or 13 of the
Prevention and Combating of Corrupt Activities Act No. 12 of 2004, the court may also ruie

that such person’s name be endorsed on the Register for Tender Defaulters. When a person’s name
has been endorsed on the Register, the person wil! be prohibited from doing business with the pubic
sector for a period not less than five years and not more than ten years. The Natlonal Treasury is
empowered to determine the perlod of restriction and each case will be dealt with on its merits.
According to section 32 of the Act the Reglster must be open to the public. The Register can be
perused on the National Treasury website.

24. Anti-<dumpling and countervalling duties and rights

24.1,

When, after the date of bid, provisional payments are required, or antidumping or countervailing
duties are imposed, or the amount of a provisional payment or anti-dumping or countervalling right
is increased in respect of any dumped or subsidized import, the State is not liable for any amocunt so
required or imposed, or for the amount of any such increase. When, after the said date, such a
provisional payment is no longer required or any such anti-dumping or countervailing right is
abolished, or where the amount of such provisional payment or any such right is reduced, any such
favourable difference shail on demand be paid forthwith by the contractor to the State or the State
may deduct such amounts from moneys (if any) which may otherwise be due to the contractor in
regard to supplies or services which he delivered or rendered, or is to deliver or render in terms of
the contract or any other contract or any other amount which may be due to him,

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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25.. .rce Majeure

25.1.  Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable for
forfeiture of its performance security, damages, or termination for default if and to the extent that his
delay in performance or other failure to perform his obligations under the contract is the result of an
event of force majeure.

25.2.  If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing of such
condition and the cause thereof. Uniess otherwise directed by the purchaser in writing, the supplier
shail continue to perform its obligations under the contract as far as is reasonably practical, and
shall seek ali reasonable aiternative means for performance not prevented by the force majeure
event.

26. TermInation for insolvency

28.1.  The purchaser may at any time terminate the contract by giving written notice fo the supplier if the
supplier becomes bankrupt or otherwise insolvent. in this event, termination will be without
compensation to the supplier, provided that such termination will not prejudice or affect any right of
action or remedy which has accrued or will accrue thereafter to the purchaser.

27. Settlement of Disputes

27.1  If any dispute or difference of any kind whatsoever arises between the purchaser and the supplier in
Connection with or arising out of the contract, the parties shall make every effort to resolve amicably
such dispute or difference by mutual consultation.

27.2 I, after thirty (30} days, the parties have failed to resolve their dispute or difference by such mutual
consultation, then either the purchaser or the suppller may give notice to the other party of his
intention to commence with mediation. No mediation In respect of this matter may be commenced
untess such notice is given to the other party.

27.3  Should it not be possible to settle a dispute by means of mediation, it may be settled in a South
African court of law.

27.4  Mediation proceedings shall be conducted in accordance with the rules of the procadure specified in
the SCC.

27.5  Notwithstanding any reference to mediation and/or court proceedings herein,

(a) the parties shall continue to perform their respective obligations under contract unless they
Otherwise agree; and

{b) the purchaser shall pay the supplier any monies due the supplier.
28. Limitation of Liabllity

281  Except in cases of criminal negligence or willful misconduct, and in the case of infringement pursuant
to Clause 8;

(a) the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any
indirect or consequential loss 12 or damage, loss of use, loss of production, or loss of profits or
interest costs, provided that this exclusion shall not apply to any obligation of the supplier to pay
penalties and/or damages to the purchaser; and

(b) the aggregate llability of the supplier to the purchaser, whether under the contract, in tort or
otherwise, shall not exceed the total contract price, provided that this limitation shall not apply to
the cost of repairing or replacing defective equipment.

Any reference to words “Bld” or Bidder herein and/or In any other documentation shall be construed to have the same meaning as the
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29. verning language
29.1.  The contract shall be written in English. All correspondence and other documents pertaining to the
contract that is exchanged by the parties shall also be written in English.

30. Applicable law
30.1.  The contract shail be interpreted in accordance with South African laws, unless otherwise specified

in SCC.

31. Notices

31.1.  Every written acceptance of a bid shall be posted to the supplier concerned by registered or
certified mail and any other notice to him shall be posted by ordinary mall to the address furnished
in his bid or to the address notified later by him in writing and such posting shall be deemed to be
proper service of such notice

31.2.  The fime mentioned In the contract documents for performing any act after such aforesaid notice
has been given, shall be reckoned from the date of posting of such notice.

32. Taxes and duties
32.1. A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and other
such levies imposed outside the purchaser's country.

32.2. A local supplier shall be eﬁtirely responsible for all taxes, duties, license fees, atc., incurred until
delivery of the contracted goods to the purchaser.

32.3.  No contract shall be concluded with any bidder whose tax matters are not in order. Prior to the
award of a bid the Department must be in possession of a tax clearance certificate, submitted by
the bidder. This certificate must be an original Issued by the South African

33. Natlonal Industrial Participation Programme (NIPP)

33.1  The NIP Programme administered by the Department of Trade and Industry shall be applicable to all
contracts that are subject to the NIP obligation.

34. Prohibition of Restrictive Practices

34.1  In terms of section 4 (1) (b} (iii) of the Competition Act No. 89 of 1998, as amended, an agreement
between, or concerted practice by, firms, or a decision by an association of firms, is prohibited if it is
between parties in a horizontal relationship and if a bidder (s) is / are or a contractor{s) was / were
involved in collusive bidding (or bid rigging).

34.2 I a bidder(s) or contractor(s), based on reasonable grounds or evidence obtained by the purchaser,
has / have engaged in the restrictive practice referred to above, the purchaser may refer the matter
to the Competition Commission for investigation and possible imposition of administrative penalties
as contempiated in the Competition Act No. 89 of 1998,

34.3  If a bidder{s) or contractor(s), has / have been found guilty by the Competition Commission of the
restrictive practice referred to above, the purchaser may, in addition and without prejudice to any
other remedy provided for, invalidate the bid(s) for such item(s) offered, and / or terminate the
contract in whole or part, and / or restrict the bidder(s) or contractor(s) from conducting business with
the public sector for a period not exceeding ten (10) years and / or claim damages from the bidder(s)

or contractor(s) concerned.

Name of Bidder ' ~_ Signature i Date |
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1. PREAMBLE

In terms of Construction Regulation 4(1)a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1893), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Client and/or its Agent
on its behalf with the same.

The Client's further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as
the Health and Safety Plan for the project.

This 'Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1983), hereinafter referred to as The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Heaith and
Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site wilt be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior fo drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope
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and details of any risk associated with any hazard at the construction site, in order to identify
«e steps needed o be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health
and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ (see definitions under Construction Regulations) detailing the key activities to
be performed in order to reduce as far as practicable, the hazards identified in the Risk
Assessment.

The Department of Public Works is tasked o provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the governance of the Department of Public Works. A very large number of State
employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of
South Africa as well as the National Pariiament.

in this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which 1t is the custodian and may also include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facilities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a variety of
legal obligations. The Principal Contractor is to take due cognisance of the above
statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracles, inconsistencies and/or inadequacies must immediately be brought to
the attention of the Agent and/or Client.
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2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shali not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards
which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to
the requirements of these Heaith and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor
(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the camrying out of
construction work for the Department of Public Works. The Principal Contractor (and his
fher contractor) is to be briefed on the significant health and safety aspects of the project
and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment:

b} Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractorn(and
his /her contractor); and

d) the Principal Contractor's (and his /her contractor) health & safety plan.
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lo serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1903
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction regulation
(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1983) in its entirety shall apply to the contract to which this specification document
applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions in the Act and Regulations
pertaining to this specification document are hereby extracted.

“Purpose of the Act” — To provide for the health and safety of persons at work and the
heaith and safety of persons In connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work: to establish an advisory
council for occupational health and safety; and to provide for matters connectsd therewith.

“Health & Safety Specification” — means a document that includes information required
under the construction reguiation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors
when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and includes all
identified hazards_, safe work procedures to mitigate, reduce & control the hazards identified
in a project.;

“Agent” — means any person who acts as a representative for a client:

“Client” — means any person for whom construction work is performed:
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‘ Construction Health & Safety Agent (SACPCMP)" — The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients
behalf in terms of the construction regulations;

“Construction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any
similar type of work;

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs
construction work and includes Principal Contractors;

“Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the
employer to pay to the contractor.

“Practical Completion Certificates” A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may
be outstanding.

“Accident” - means unplanned occurrence that happens due to the unsafe condition and

may cause injury to a person, damage fo the property, material, plant, equipment and the

environment;
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."Hazard” - means anything including work activities and practices with the potential to
cause hamn;

“Risk” - means the likelihood that harm will occur and the subsequent consequences.

“Risk asseasment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce
or controf such hazards.

Health and Safety File” — means a file, or other record in permanent form, containing the
information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1 Structure and Organlzation of OH&S Responsibilities

5.1.1. Overall Supervision and Responsiblility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations,

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal
Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regulary, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardiess of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
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available to the principal Contractor to become part of site records (Health & Safety
File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardiess of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
Fite).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.
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-5.12 Required appointments as per the Construction Regulations:-

'ltem | Reguiation | Appointment " Responsibl
. e Person
ETE} | Application Construction work permit ' Client
2. [5(1)Kk) Principal contractor for each phase or project Client |
;?' ' 5(6) | Construction Health & Safety Agent - | Client

4. 7.(1)(c) Contractor " Principal
| | I ) B | Contractor

5 7(3) Contractor | Contractor
6. 8(1) Construction manager - T Contractor |
7. 8(2) ' Assistance Construction manager - Confracior |
I_B. '8(1) | Construction supervisor ) | Contractor
K 6(2) | Construction supervisor sub-ordinates " Contractor
10. | 8(5) Construction Safety Officer N | Contractor :
1. [ 8(8) Responsibie employee : '
12, | 9(1) | Person to carry out risk assessment Contractor |
113, | 10(1) | Fall protection planner B Contractor i
14. | 12(1) ' Temporal work designer - I

15. 12(2) "I Supervisor of temporal work operation

16. 13(1) Excavation supervisor - | Contractor
17 13(2)(k) Competent person in the use of explosive for excavations | Contractor
18, | 14(11) | Explosives expert o | Contractor
19, | 14(1) | Supervisor demolition work - Contractor
!_25. - 1'1?2)  Scaffold supervisor - Contractor ‘
21, | 18(1) Suspended platform supervisor = | Contractor
22. | 18(1)a. Rope access - | Contractor
23, | 19(8)a) Materia! hoist inspector B Contractor |
24. | 20(1) " Bulk mixing plant supervisor - Contractor “
25. | 21(2) | Explosive actuated fastening device inspecior  Contractor
'268. | 21(2)(g) | Explosive actuated fastening device cartridge, nails and | Contractor

studs: issuer & collector |

| 27. | 23 (1) Operator _ co_nsEuction vehicle and mobile Elant Contractor |
I 28. 28 (a) Stacking and storage supervisor - | Contractor 1
! 29. | 29(h) fire equipment iEspector - | Contractor
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5.2

5.2.1

5.2.2

5.2.3

52.4

Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Commiittee or other means determined
by the client.

In addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises,

Consultation with the workforce on OH&S matters will be through their Supervisors
and H&S Representatives ('SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of
hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively. It views consultants and
contractors as employees of the “owner” of a construction or operational project, the
“owner” being regarded as the employer.

b) (The position taken by the Construction Regulations is that the “owner”, in terms of

its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,
i.e. the Principal Contractor and Contractors.

Rev HAS Spec Guideline Oct 2019 11



7.1

c)

b)

d)

The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction
Regulations from all contractors on the project site.

RESPONSIBILITIES
Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Ciient or. his appointed Agent on his behaif shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal
Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals
of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor

and/or the Contractor from commencing or continuing with construction work should

the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

« have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

» have falled to implement or maintain their health and safety plan;

¢ have executed construction work which is not in accordance with their health and
safety plan; or

Rev H&S Spec Guideline Oct 2019 12



7.2

b)

d)

f)

* actin any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being
employed or legitimately on the site of the works or in its vicinity.

Principal Contractor

The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those tems
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a
“Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his
Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the
requirements of-this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply ‘with all applicable sections of the Act, the Construction
Reguiations or any Regulations proclaimed under the Act or which may perceivable
be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he
has to take responsibillity in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to
commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety
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requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer's offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is
avallable on site and is presented upon request to the Client, an Inspector, Employee
or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

j) The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from.time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the
Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
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he construction Health & Safety Agent act as a link between the client, Principal

b)

d)

Contractor and the project team members with respect to health & Safety, They are
Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained

Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

H&S competence: in the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately
resourced with respect to H&S matters.

H&S goais: It is important that the construction H&S agents demonstrate cleéﬂy to
clients how they are going to contribute to the achievement of any client H&S goals
and objectives. They should also set their own H&S goals.

H&S responsibilities.: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibllities, H&S agents will not be able to adequately meet their own H&S
responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S
flles.

SCOPE OF WORK
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hese specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents, this amongst all includes for
example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of building and structures.

Site clearance

Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface

Piling (by drilling, excavating,)

Temporal works

b) Construction, erecting; alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water
reticulation system or any civil engineering structure or type of work

c) Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction etc.
- Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one
time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &
workers on construction site.

(b) The plan must be implemented, maintained and kept up o date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

project information;
¢ client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arangements, imposed
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by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;

details of the principal contractor;

details of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction
work that the H&S plan will cover;

details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and

details on how the risks associated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan shouid also include information on:

the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;

the safe use and storage of plant;

the development of a construction project traffic management plan;

obtaining and providing essential services information - electrical, gas,
telecom, water and similar services;

workplace security and public safety; and

ensuring workers have appropriate licences.and training to undertake the
construction work.

(f) The H&S plan must contain:

10.

a general description of the type of work activities invoived in the project and
not just a description of the facility to be constructed;

the project program or schedule details, including start and finish dates,
showing principal activities;

details of client, design team, principal contractor, subcontractors, and major
suppliers; and

extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built’ plans, H&S files.

HEALTH AND SAFETY FILE
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1.

a)

b)

d)

The H&S file is a document prepared by the principal contractor containing important
project H&S information for use by the owner of the completed structure after
construction has been completed.

The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the flle commences as early as possible to ensure sufficient time to gather the
required information.

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors ori
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client’s format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to- the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11.1

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in
the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthiy Audit by Client and/or Its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation
4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and
is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on alt Audits and inspections and may conduct their own
audit/inspection at the same time. Each party will, however, take
responsibility for the results of hisfher own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference
purposes.

11.1.2 Health & Safety incident/accident reporting & Investigations

a) The Principal Contractor shall report all incidents where an employee is injured on
duty to the extent that he/she:

dies

becomes unconscious

loses a limb or part of a limb

is injured or becomes ill to such a degree that hefshe is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at
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least 14 days either to work or continue with the activity for which he/she was
usually employed

OR where:

i. a major incident occurred
ii. the health or safety of any person was endangered
iii. where a dangerous substance was spilled
iv. the uncontrolled release of any substance under pressure took place
v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontroliled moving objects
vi.  Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its Agent
on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the
Regulations.

¢) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Ciient and/or its Agent on

its behalf with copies of all intemal and extemal accident/incident investigation
reports.
The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the extent
that he/she/they had to receive first aid or be referred for medical treatment by a
doctor, hospital or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered into the Accident/incident Register
listed above. (General Administrative Regulation 9)
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12.

)

(9)

(h)

(i)

The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar

incidents in future.

The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations
including the steps taken to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave
rise to injury or damage.

¢ Determine the underlying H&S deficiencies and other contributory factors

Identification of corrective/preventative actions and continual improvement

o Communicating the outcome/results and documenting the events of the
investigation.

Reporting Of Near-Misses

» Department of Public Works views the reporting of near misses as a critical
component in creating a positive health and safety awareness culture on site.

o Department of Public Works retains the right to enforce the reporting of near
misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/orits Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations
or amendments as contemplated in the above paragraph.
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12,1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and
when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain
these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop

contingency plans for any emergency that may arise on site as indicated by the risk
assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives('SHE — Reps’)
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Where the Principal Contracior employs more than 20 persons (including the
employees of other  Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and
General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is
required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

» The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

s The report must be consolidated and submitted to the Health & Safety
Committee.

o H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establlshment of H&S Committee(s)

e The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

o The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the
procedures of the meetings including the chairmanship.

¢ The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall
determine its own procedures.

12.1.4 Training & Awareness
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Ihe contents and syllabi of all training required by the Act and Regulations including any
other related or relevant training as required must be included in the Principal Contractor's
Health and Safety Plan and Health and Safety File.

a) Tralning & Induction

All employees performing work or task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place fo ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of
General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety induction or other qualifying training.

¢) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other
equipment must be in possession of valid proof of training.

13. PROJECT/SITE SPECIFIC REQUIREMENTS
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The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i)y Any Excavation work

j) Any welding work

k) Loading & offloading of trucks

I) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and

n} Construction work as defined in the construction regulation 2014
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15. THE PRINCIPAL CONTRACTOR'S GENERAL DUTIES

» The Principal Contractor shall at all times ensure his status of an “employer”
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific
reference to Section 8 of the Act.

+ The Principai Contractor shall keep, and on demand make avallable, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titted “Health and Safety File", or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an interested party.

¢ The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

o The Principal Contractor Is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

e The Principal Contractor should note that he/she shall be held liabie for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Heaith and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES
Rev H&S Spec Guideline Oct 2015



The Principal Contractor’s specific duties in terms of these specifications are detailed in the
Construction Regulations as published under govemment notice 07 August 2014,
stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the
following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobiie plant,

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive! All of the above requirements
will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when
required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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t.egal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also apply to the State as well as
to State owned bulldings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises”

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1984

g. The Reguiations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4% October 1997

h. Legislation pertaining to water usage and the environment

. Legislation goveming the use of equipment, which may emit radiation (e.g. X-
Rays etc.)

j. Common Law

18. HOUSE KEEPING

Good housekeseping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or
Rev H&S Spec Guideline Oct 2019 32



increased accidents, fire or fire hazards and reduction in production. Good
housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap stc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought 1o record with the client or his
representative, after which suitable, acceptable altematives will be sought and
applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting
including support services in respect of Health and Safety.

a) Facillties
The site establishment plan shall make provision for:

b) Dining room facilities
The contractor shall make provision for adequate dining room facilities for his

employees on site.

c) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facilitles
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.
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6) Smoking Areas
Designated smoking areas shall be established by Department of Public Works.
f) Drinking Water Facllities

The provision of drinking water facilities shall be negotiated between the Contractor and
Department of Public Works.

g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be limited
to:
i.lifting equipment and lifting tackle
ii.power driven machinery
iii.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearty marked with the company's name, site contact person as well as the contact
number/s.

) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor's
site plan.

Department of Public Works shall approve all structures erected for logistical support
by the contractor. These structures include fences, workshops, too! sheds, offices,
ablution facilities, etc.
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j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public
Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required o move the equipment from the place of
work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department
of Public Works in writing.

) Hazardous Chemical Substances Waste Removal

Department-of Public Works shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public
Works disposal point.

m) Personal Protective Equipment (PPE)
Personal protective equipment issued shall be specific to the risks associated with the

work to be performed and specific to conditions on site and shall comply with South
African National Standards (SANS) or similar.
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far
as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before
commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction
Regulations. The lists are:

i.  List of appointments
ii. Listof record keeping responsibilities
ili. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall
be developed
3) the risk assessment will also include activities like:
i. Transporiation of passengers and goods to and from site
i. Site establishment
i. Physical and mental capabilities of employees
iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
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5) a review plan for risk assessments shall provide for:
i. the quarterly review of all applicable' risk assessments
ii. the review of an assessment if there is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work
methods, equipment or procedures and working conditions
iii. Risk assessment/s to be reviewed if the outcome of incident investigations
and audits etc. requires such action.

A pre - task risk assessment shall be ‘conducted in writing on every task and be
facilitated by the team leader. All risk assessments and pre-task risk
assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health
and Safety Plan.

c) Risk Based Inspection Program

The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add ail the important contact information about essentials services, support and
assistance.

SERVICE NUMBER CONTACT PERSON

% Ambulance | |

£y ‘Water B - |
 Electricity [ . ]

g&/;’ Engineer N |
' = ]
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.ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
JECESSARY.
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

L e e eee et ettt [

(name)representiNg ................viiiiii i s [Insert name of
contractor/supplier], do hereby acknowledge that ..................cooc i,
{insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 (“the Act"), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

| undertake that ...............cc.coeeiii i e nvie e e [iNSOIt name of contractor/supplier]
shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service .................................... [insert
brief details of project/service, for example, name, contract/project number]
............................... and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between:

[Insert name of contractor/supplier/Agent
Safety ManagerlSafoty Officer] and Department of Public Works, which will ensure compliance
DY i [Insert name of coniractor/supplier] with the
provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
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This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has
the requisite authority to do so.

Signed this ......................... dayof ..., 20 ............... at
...................................................... {Place)

(FUll n@me)...................oveeeeieeee it eeeacr s (Signature) .....................coviiiiiii on

behalf of ... e (Supplier/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Department of Public Works'
contract on behalf of the contractor)

Withesses
1 S
e e e e e e e s

Signed this ........................... dayof .......o.ovvveviiiiiie e 20,

- | (Place)

(Full name................ccocooiiiiiiiiii e, (Signeture)..............c.cooiieieiinni oh

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

Additions to health and safety specifications for all construction sites to include COVID 19

OTHER: NATIONAL DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE: REMOVAL OF BIRDS AND

8.

9.

NN~

BIRD PROOFING.

Date: 14 OCTOBER 2022

Introduction

References

Special appointments

Workers transport

Security/access control/control of visitors onsite

Pre-construction evaluation of medical requirements, screening and training
Facilities, resources and actlon required by principal contractor where applicable
contractor onsite

Required procedures, documentation development and updates

Procedures at start during and at end of shift

10.Managing and controlling flammable hazardous chemicals
11. Contractor management

12.Compliance monitoring and discipline

13. Additional resources and recourse management

1. Introduction

COVID 19 Novel Corona virus has changed the world we live in and how we will conduct
business activities and life in the future. Due to this it has become necessary to take special
precautions, to plan and implement control measures, to prevent further spread of this disease.

These specifications are based on the prevention of persons, objects/tools being contaminated
with the virus, infection transmission and specific occupational hygiene practices that focus on
the need for employers to implement measures to mitigate or eliminate the transmission of the
virus in the workplace.

This document is an addendum to the original project health and safety speclification to
assist the principal contractor and contractors to protect their workers, and to comply with the
interim Regulations that has been gazetted

2. References



vi.
Al

- public works
& infrastructure

Deperiment:
Publlc Warks and Inframinicturs
REPUBLIC OF SOUTH AFRICA

Department of labour, notice no. 479, 29 April 2020, covid-18, Occupational health and safety
measures in workplaces Covid-19 (¢c19 ohs), directive by the minister of employment and labour
in terms of regulation 10 (8) of the regulations issued by the minister of cooperative govemance
and traditional affairs in terms of section 27 (2) of the disaster management act, 2002 (act no. 57
of 2002) -

The OHS Act read with the Hazardous Blological Agents Regulations requires the employer to
provide and maintain as far as is reasonably practicable a working environment that is safe and
without risks to the heatlth of employees

Section 8(2)(b) of OHS act requires steps such as moy be reasonably practicable to eliminate or mitigate any
hazard or potential hazard before resorting to personal protective equipment (PPE}. However, in the case of
COVID19, a combination of controls is required, although the main principle is to follow the
hierarchy of controls

However, before the implementation of control measures, current risk assessments need to be
reviewed and updated, considering the new hazards posed by exposure to COVID-19 in the
workplace. The risk assessment should take the Risk Assessment Guides published online by
the National Department of Health into account

Special appointments

The employer must appoint a manager (from within the existing structure) to address the concerns of employees
and workplace representatives concerning COVID 19

Appointment and training of security personnel and adequate personnel to conduct procedures of
scresning, isolating, conducting questionnaire and further actions required if person presents

positive COVID 19 symptoms
Workers transport

Where possible the contractors must arrange transport of their employees in line with the travel
rules of not more than 70% occupancy and social distancing

Where not possible to avoid the use of public transport provide employees with information on
the virus and precautions to take during public transport travel:

Frequent sanitising

Maintain social distancing (at least 2 m)

Always wear a mask

Coughing, sneezing safe practice and spitting

When being coughed or sneezed on, turn face away and do not touch face before hands have
been sanitised

Do not travel if experiencing symptoms of infection

Provide employees with CIPC travel certificate
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Security/access control/control of visitors onsite

Only 1 access point allowed on site during the Phase lockdown period.

A policy of lockdown inside site for the whole shift must be maintained which will mean that
employees will not be allowed to exit and re-enter the site during working hours. This will prevent

employees from bringing contaminated food or articles onto site and will have to bring food
from home

The principal contractor must enforce strict access control and no person may enter the site
except those who have undergone induction training and who is listed on the employee list

The only exceptions are persons who have pre-arranged official appointment which has been
approved by the project construction manager. This person may not enter the site before they
have passed the screening procedure (fever and questionnaire) and thereafter must be escorted
by a person designated by the construction manager

Biometric or any, f_orm of touch access entry is prohibited

Delivery vehicle drivers must undergo and pass the full COVID 18 screening procedure or may
not leave the cab of the vehicle and wear a face mask

Where more than one Principal Contractor operates on site. A meeting must be held with all the
Principal Contractors where an access plan must be formulated and agreed to in writing, which
incorporates the sharing of expenses and other resources.

Pre-construction evaluation, screening and training

Principal contractor and contractor's pre-construction requirements:

It is critical that the principal contractor conduct the following preparatory actions before going to
site. These actions must be documented and each employee must sign that he/she has
undergone this screening and training and understands and procedures

Evaluation:

Employees medical evaluation, ensuring annual medical is valid

i. Screening:

Fever screening

Health questionnalre (signs and symptoms)

Questionnaire of trave! during shut down level 4 and exposure
Employee practical understanding of:
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the risks of the virus

how do you get contaminated?
how do you get infected?
signs and symptoms
prevention

Training program

It is important to understand that workers have been of site for an extended period and which
requires that the principal contractor and contractors develop a full risk based induction training
and awareness program, policies and procedure for COVID 18 and communicate it with
management, empioyees and contractors which inciude the following:

Employees responsibility to lock after their own health and safety and preventing from being
infected or infecting other persons

i. Whatis COVID 19
.. How are you infected

Explanation of symptoms and signs (ever, cough, sore throat, redness of eyes or shortness of
breath or difficulty in breathing, body aches, loss of smell or loss of taste, nausea, vomiting,
diarrhoea, fatigue, weakness or tiredness

Incubation period

. Explain the risk of underlying conditions, i.e.:

Peopie 80 years and older

People with chronic lung disease or moderate to severe asthma
People who have serious heart conditions

People who are immunocompromised

People with diabetes

People with chronic kidney disease undergoing dialysis

People with liver disease

Self-monitoring and reporting of symptoms, possible exposure or infection to company
The importance of being aware of who you have been in contact with during work and after hours
to assist with tracking in ¢ase of being infected
How to self-isolate

Company COVID sick leave and Temporary Employer Relief Scheme under regulation 10(8) of the
Regulations promulgated in terms of section 27(2) of the Disaster Management Act

How to prevent infection:

. Correct methods of sanitising

Hands
Personal hygiene
Site facilities
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Social distancing

Not touching face

The correct way to cough or sneeze

Correct use, limitations of and disposal of PPE
How to protect yourself and family after hours

i. What to do if employee is not feeling well and are presenting with the symptoms when already at

the work-place or before arrival onsite include:

. Employees

If already onsite

Immediate reporting to employer

[. Social distancing and other preventative actions

When not onsite yet

Do not go to work

i, Who to contact at your company?
iii. Relevant company contact numbers

Principal contractor and contractors

Procedures and PPE required when employee presents with symptoms at the site screening and
needs to be isolated and tracking of persons in contact with that employee

Procedures and care of persons who are in self isolation or being treated at hospitai or COVID 19
facility

Company and employee return to work after recovery procedures

Updated company COVID 19:

SHE plan and risk assessment
Policies

PPE requirements

Method statements & risk assessment
Stay at home policy and sick leave
Employee assistance/care program

Include COVID awareness in every day DSTI/permit to work system

Facllities, resources and action required by principal contractor where applicable
contractor onsite

Provide these employees with appropriate PPE for their tasks
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Prevention of employees having to come into close-proximity (Queuing or bundling together)
Method/procedure of providing drinking water that cannot be contaminated with the virus
Adequate and appropriate risk-based:

PPE

ii. Sanitising/hand washing facilities at entrance, eating areas, offices, kitchens, toilets (Foot pedal

hand sanitisers is the preferable option)

i. Awareness signage and posters

Procedures for sanitising site, offices, toilets, eating areas, meeting rooms communal kitchen
appliances, printers and telephones
Procedures and rules to minimise exposure during:

Meetings (Alternates to close contact meetings)
Duration and maximum number of delegates at close contact meetings

jii. Induction, Toolbox talk, DSTI

Sanitising of areas, offices, boardrooms and furniture
Communal drinking facility use

. Housekeeping and garbage removal

Provide an isolation area/tent/room where person can be interviewed and remain until
instructions have been received from the COVID 19 control centre on next step to be taken

CORONA 24 Hour HOTLINE 0800029999
Required procedures, documentation development and updates

The contractor must develop new and update existing pians. policies, documentation and
procedures to include COVID 19

She plan and policy
Company COVID 19 plans, policies, procedures and programs o include:

Prevention, exposure, infection

i. Social distancing during entering and exiting site, meetings, training
ii. Creating different areas for and staggering start of work and lunch-times, training sessions and

effective planning of required staff compliments
Cooperation with local police, clinic, emergency services and notifying them of the project and
developing beneficial relationships

Engaging with CLO and communities and establish a trust relationship by providing relevant
information and possible assistance where possible

Emergencies (mass infections)

. Post-infection return to work guideline, which include:

. minimum medical and practical criteria for retum to work

medical evaluation by occupational health practitioner
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Employee emotional care and assistance during and post infection

Management and disposal of contaminated PPE and equipment

Pianning to maximise social distancing

Planning of production and progress to optimise the work-force to minimise the amount of
persons onsite at one-time

Managing and disposal of biological (Virus) contaminated PPE and other personal waste

Daily reporting to management of screening results and of persons who were isolated, taken for
testing and follow-up

Reporting of persons who have been confirmed to be infected to company management,
department of labour and Health

Contact-tracing of persons who were in contact with a person who have been isolated or who has
been confirmed as being infected

i. Updated risk assessment to include COVID 18 hasards and risks
vii.

Evaluation of daily screening, reporting to management and if required update procedure and
training

Company policy related to paid sick leave in terms of section 22 of the BCEA illness benefit in terms of
clause 4 of the Directive issued on 25 March 2020 on the COVID-19 Temporary Employer Relief Scheme
under regulation 10(8) of the Regulations promulgated in terms of section 27(2) of the Disaster
Management Act;

Also revise the permit to work where required.

Procedures at start during and at end of shift

Include conducting and recording information of:

Sanitisation

At start of shift all persons must sanitise with sanitiser that contains at least 70% alcohol with foot
pedal or automatic detection and spray device, no hand contact

Site facilities, offices, boardrooms, tollets, eating areas, surfaces
Hand and power tools, and other communal equipment to be wiped down

. Fever screening and procedure when person has fever

Re-do fever screen and if high fever

Isolate and questionnaire _

Procedure if evidence points at infection

Contact call centre and follow instructions

Also follow company procedure for reporting to management, client and authorities

10. Managing and controliing flammable hasardous chemicais

a.

The type of sanitiser used for CIVID 19 must have a minimum of 70% alcohol and it is important
that adequate stock is held onsite

b. Due to its high alcohol content it poses a fire risk as well as a possible risk of being used by

workers for intoxicating purposes which can lead to poisoning
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It is therefore particularly important to include these risks into account when the risk assessments
is updated

The principal contractor and contractors must ensure that they provide a flammabile liquid storage
facility, considering the quantities they will be storing onsite which conforms with local
government fire regulations and GSR 4

The storage area must be lockable and issuing and stock levels must be controlled by an
appointed competent hasardous chemical substance controller

Records of stock levels, issuing and usage must be updated daily and any discrepancies must be
reported to management and investigated

Decanting procedures must be developed which includes spillage control. Bottles into which it
has been decanted into must be marked to clearly show the contents

Appropriate and adequate signage must be posted

Adequate Alcohol resistant foam or Carbon dioxide (CO2) fire extinguishers must pe
appropriately positioned Inspections of the flammabie hasardous chemicals store must be
conducted at least monthly

Inspections of the flammable hasardous chemicals store must be conducted at least monthly
First aiders should be trained on the first aid measures as set out in the MSDS

Contractor management

It is the responsibility of the principal contractors to ensure that all contractor comply with the
requirements of the addition to the original project health and safety specifications

12.Compliance monltoring and discipline

Monitoring of compliance is critical to the prevention program and there may be no tolerance of
non-compliance

Strict appropriate disciplinary action must be instituted against employees, contractors,
consultants or any person

found in breach of the requirements

The client will be responsible for compliance through audits and inspections and evaluation of
principal contractors’ reports

The principal contractor must monitor compliance through inspections and COVID 19 specific
audit of:

Available equipment

i. Sanitiser/washing facilities
lii. Sanitising of site facilities

Employee screening
Access control

i. Avallability of isolation facilities
i. Separation and procedures folliowed when employees present with symptoms

Continues awareness training
Recordkeeping
Sub-contractor training and screening records, risk assessments and monitoring
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f. Any suspected or confirmed infection or noncompliance with the COVID 19 requirements must be
reported to the client health and safety agent with immediate effect

g. A written incident report must be supplied within 24 hours after the incident. If the risk
assassment or procedures are required to be reviewed, same will be done within 36 hours.

13. Additional resources and recourse management

a. Itis a fact that finance and budgets of active projects that were shut down due to COVID 19 have
approved budgets and available capital projects that are currently running have aiready been
allocated and approved and Therefore funds should be available from the client to pay Principal
Contractors/Contractors

b. itis therefore critical that the principal contractor ensure that their payment certificates and
related documents are cormect and is submitted before deadline dates with their invoices. Many
delays in payment from clients are due to incorrect or insufficient documentation that has been
submitted late.

c. ltis important to understand that the COVID 19 virus has affected all parties and cooperation will
increase the probability of completing the project successful

d. Itis critical that the client and principal confractor re-negotiate and discuss the project deadlines
and budget and agree on solutions to the benefit of all. The impact of screening, site access,
delayed delivery of long lead items due to manufacturing constraints and restrictions due to
COVID19 legislation must be considered when negotiating the program and deadlines
specifically.

e. Clients must not delay payment to principal contractors and principal contractors must do the
same with their contractors. Delaying payments will have a snowball effect all the way down to
the workers who have in some case already not received salaries or has only received partial
payment

f Businesses most do their utmost to protect the workers who are the most crucial asset of
construction |

g. Although SMME are businesses in their own right, many of these companies were already
struggling financially before lockdown started and the principal contractor could use the
assistance of the project CLO to ensure that workers are being paid and if not report it to the
principal contractor.

h. Contractor must assist employees with UIF claims.

[. All the above reguirement and irformatior. must ke fiitered cown teo
the contractors onsifte

“Health and safety is not negotiable”



