

# DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE DURBAN REGIONAL OFFICE

# **REFERENCE NUMBER – DBNQ23/05/69**

# SERVICE DESCRIPTION: DCS SEVONTEIN PRISON: OPERATION & MAINTENANCE OF OIL FIRED BOILERS FOR A PERIOD OF THREE MONTHS

SUBMITTED BY:	
Company Name:	
CSD registration:	

### CLOSING DATE: 01/06/2023 @11:00 Box Number 16 – 157 Monty Naicker Street

TECHNICAL ENQUIRIES	OTHER ENQUIRIES
Name : Zama Magubane	Name : Gugulethu Mbongwa
Contact number: 071 354 6019	Tel no.: 031 314 7003
Email: zama.magubane@dpw.gov.za	Email: gugulethu.mbongwa@dpw.gov.za



Private Bag X54315, DURBAN 4000 Int. Code: +27 31 Tel: 314 7000 website: <u>www.publicworks.gov.za</u> Supply Chain Management: Miss Gugulethu Mbongwa – 031 314 7003 Works Manager: Mr. Zama Magubane

### **REQUEST FOR QUOTATION**

You are hereby invited to submit a quotation for the supply and delivery of the following service to be rendered at DCS SEVONTEIN PRISON

Bid response documents to be deposited in the bid box situated at: National Department of Public Works and Infrastructure: 157 Monty Naicker Street

item	Description	Quantity / Period
1	OPERATION & MAINTENANCE OF OIL FIRED BOILERS FOR A PERIOD	03 MONTHS
	OF THREE MONTHS	

CLOSING DATE: 01/06/2023 : CLOSING TIME @ 11:00AM

NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of quantities or specifications attached in hereunder, and clearly indicate the delivery period and the validity period of your quotation, Kindly also clearly indicates if you price includes or excludes VAT. "You may claim VAT only if you are a VAT Vendor".

### **TERMS AND CONDITIONS**

- If a supplier fails to deliver any or all goods or fails to deliver the required services within the specified period on the order/ Contract or appointment letter the Department of Public Works and Infrastructure may impose a penalty and further deduct from the order / contract a sum of the delayed goods or unperformed services, or terminate the contract in part or in whole.
- The Department of Public Works and Infrastructure quotation documents must be fully completed, signed by the bidder and bear the signature of witnesses and be forwarded to the aforementioned physical address or email, failure to comply with these requirements will result in the quotation being disregarded.

Yours Faithfully

SIGNATURE: DATE:	Comment of the second	Giguletti 24/0	Mlang w 5 2023	5		
For: National I	Departme	nt of Public V	Vorks and	Infrastructur	е	
Acknowledgement of the request to quote						
Sign for accept	ance				Company Stamp	
Sign for rejection	on		<del></del> ()			

30 Calendar days



### PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

### THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

Project title:	DCS SEVONTEIN PRISON : OPERATION & MAINTENANCE OF OIL BOILERS FOR A PERIOD OF THREE MONTHS		
Quotation no:	DBNQ23/05/69	Reference no:	19/2/3/2/5/6
Advertising date:	24/05/2023	Closing date:	01/06/2023

### 1. REQUIRED CIDB GRADING

11:00

Closing time:

It is estimated that tenderers should have a CIDB contractor grading designation of **1 ME** or higher, or **1 ME** \* or higher.

Validity period:

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of **Not applicable Not applicable PE** or higher, or **Not applicable Not applicable PE\*** or higher.

### 2. RESPONSIVENESS CRITERIA

### 2.1 Substantive responsiveness criteria

Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit tenders. Failure to comply with the criteria stated hereunder <u>shall</u> result in the tender offer being disqualified from further consideration:

1	$\boxtimes$	Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit tenders.
2	×	Tender offer must be properly received on the tender closing date and time specified on the invitation, fully completed either electronically (if issued in electronic format), or by writing legibly in non-erasable ink. (All as per Standard Conditions of Tender).
3	Ø	Use of correction fluid is prohibited.
4	$\boxtimes$	Submission of (DPW-07 EC): Form of Offer and Acceptance.
5		Submission of DPW-16 (EC): Site Inspection Meeting Certificate.
6		Submission of record of attending compulsory virtual bid clarification / site inspection meeting.
7		Submission of DPW-21 (EC): Record of Addenda to tender documents.
8		The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete document inclusive of all parts) together with his tender.

<sup>\*</sup>Select tender value range and select class of construction works" or select "Not applicable" where only one class of construction works is applicable.

<sup>\*</sup>Select tender value range and select class of construction works" or select "Not applicable" where no or only one class of construction works is applicable.



Quotation no: DBNQ23/05/69

9	$\boxtimes$	Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement Regulations 2022
10	$\boxtimes$	All parts of tender documents submitted must be fully completed in ink and signed where required
11	$\boxtimes$	The tenderer shall submit his fully priced and completed sectional summary- and final summary pages with the tender.
12	$\boxtimes$	Bidder to submit proof of vehicle ownership (motor vehicle license (MLV 1 CC (2)(2008/02) or proof of registration or logbook/s) for Bakkie or panel van registration under him/her or company or letter of intent to hire the bakkie or panel van to be used during this contract period
13	$\boxtimes$	Bidder to submit a proof of relevant experience for one month in sewerage and water treatment plants of similar size on operations and maintenance by means of award/ appointment letter and completion certificate for one month
14		
15		
16		

#### 2.2 Administrative responsiveness criteria

The Employer reserves the right to request further information regarding the undermentioned criteria. Failing to submit further clarification and/or documentation within seven (7) calendar days from request or as specifically indicated, will disqualify the tender offer from further consideration.

1	$\boxtimes$	Any correction to be initialled by the person authorised to sign the tender documentation as per PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or JV's.
2	×	Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm / consortium / joint venture.
3		Submission of DPW-09 (EC): Particulars of Tenderer's Projects.
4	$\boxtimes$	Submission of (PA-11): Bidder's disclosure.
5	$\boxtimes$	Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement.
6	$\boxtimes$	Submission of proof of Registration on National Treasury's Central Supplier Database (CSD).
7		Submission of DPW-15 (EC): Schedule of proposed sub-contractors
8		The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all parts) within 14 days from request.
9		Upon request, submission of fingerprints obtainable from local SAPS including any other additional documentation and information required for vetting purposes.
10		Upon request, submission of a fully completed security clearance application form with supporting documentation and information as required. The security clearance form will be provided by the Employer for projects requiring a security clearance.
11		Submission of (PA $-$ 36 and Annexure/s C): Declaration Certificate for Local Production and Content for designated sectors.
12	$\boxtimes$	Contractor must be in good standing with Workmans Compensation (COIDA)



### PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

13	Submission of valid public liability certificate
14	
15	



Quotation no: DBNQ23/05/69

### 3. Method to be used to calculate points for specific goals

	For procurement transaction with rand value greater than R2 000, 00 and up (Inclusive of all applicable taxes) the specific goals listed below are applicable.	to R	1 Million
	An EME or QSE which is at least 51% owned by black people	10	Points
	An EME or QSE which is at least 51% owned by women	4	Points
	An EME or QSE which is at least 51% owned by people with disabilities	2	Points
	An EME or QSE which is at least 51% owned by youth	2	Points
	Located in a specific Municipality or District Municipality or Metro or Province area for work to be done or services to be rendered in that area	2	Points

### 4. Indicate the functionality criteria if applicable to this bid: not applicable

Note: All bids involving the acquisition of engineering and construction works from cidb Grade 4 and above are subjected to functionality.

Note: Functionality will be applied as a prequalification criterion. Such criteria are used to establish minimum requirements where after bids will be evaluated solely on the basis of price and preference.

Functionality criteria:	Weighting factor:
Total	100 Points

(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process to arrive at the total functionality points)

Minimum functionality score to qualify for further evaluation:	

(Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below)

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer".

For Internal & External Use

Effective date: January 2023

Version: 2023/01



nsert motivation (if the provided space is not enough attach a memorandum)				

### 5. BID EVALUATION METHOD

This bid will be evaluated according to the 80/20 Preference points scoring system:

**80/20** 

Preference points scoring system

### 6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to be declared non-responsive and removed from any further consideration. The Employer reserves the right to request additional information over and above that which is provided by the Tenderer on said form. The information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

### 6.1 Technical risks:

Criterion 1: Experience on comparable projects during the past specify between 5 and 10 years.

The tendering Service Provider's experience on comparable projects during the past specify between 5 and 10 years. The number of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will result in the tender offer will be mutatis mutandis declared nonresponsive.

Aspects to be regarded as "comparable" includes (but may be extended according to circumstances): size of projects (measured against monetary value or other project quantifying parameters), nature of projects (building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track, etc.) and stage of its/their development.

For Internal & External Use



# Criterion 2: Contractual commitment and quality of performance on comparable projects during the past specify between 5 and 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous projects performed by the Tenderer during the past specifiy between 5 and 10 years as per the evaluation report prepared by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

- The level of progress on current projects in relation to the project programme or, if such is not available/applicable, to the contractual construction period in general;
- The degree to which previous projects have been completed within the contractual completion periods and/or extensions thereto, and the extend of penalties imposed;
- 3. Project performance: time management & programming of works, timeous ordering of materials and appointment of subcontractors;
- 4. Financial management: payment to suppliers and cash flow problems;
- 5. Quality of workmanship: extent of reworks and timeous attention to remedial works;
- Personnel resources: suitably qualified and experienced, turnover in site staff and labour force, specifically site manager and foreman;
- 7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;
- 8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems experienced:
- Contract administration: contractual aspects such as complying to laws and regulations, insurances, security, submission of required documentation timeously, reaction to written contract instructions, appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of contract.
- Health & Safety: adherence to regulations and compliance, and number of transgressions & serious incidents.
- 11. Plant & equipment: sufficient resources on site and in time.
- Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay claims.
- 13. Final account: extent to which the contractor assisted in finalising the final account.

### Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider will be able to react/respond appropriately to the Services required herein. The Company Organogram with CV's and certified ID's of all principals and employed workforce as well as proof of Professional Registration will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be considered. The tenderer should demonstrate that he or she possesses the necessary professional and technical qualifications and -competence in relation to the scope of work and work to be undertaken.

### Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.



Quotation no: DBNQ23/05/69

#### 6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the goods or services described in the tender documentation (including fulfilling any guarantees or warranty claims), whether the tenderer is not subject to any current or impending legal action (either formal proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or any parent company or investor guarantee/s and financial statements.

	, parameter, parameter, co	<b>G</b>							
7.	7. COLLECTION OF TENDER DOCUMENTS								
	Bid documents are available for free download on e-Tender portal www.etenders.gov.za								
	insert physical ad	Alternatively; quotation documents may be collected during working hours at the following address insert physical address. A non-refundable bid deposit of <b>R insert amount</b> payable (cash only) on collection of the bid documents.							
8.	S. SITE INSPECTION MEETING A pre-tender site inspection meeting will select held in respect of this tender. Attendance of said pre- tender site inspection meeting is select  The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting. are:								
	Venue:	(type in here the place or "N/A")							
	Virtual meeting Link: (type in here the place or "N/A")								
	Date:	(type in here the time or "N/A")							

### 9. ENQUIRIES

Enquiries related to tender documents may be addressed to:

DPWI Project Manager:	Zama Magubane	ma Magubane Telephone no:		
Cellular phone no:	071 354 6019 Fax no:			
E-mail:	zama.magubane@dpw.gov.za			



Quotation no: DBNQ23/05/69

# 10. DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data.

All tenders must be completed in non-erasable ink and submitted on the official forms – (forms not to be retyped).

Tender documents may be posted to:

The Director-General Department of Public Works and Infrastructure Private Bag X 154315

Durban 4000

Attention:

Procurement section: Room insert room no

Deposited in the tender box at:

BOX NUMBER 16 DPT OF PUBLIC WORKS 157 MONTY NAICKER DURBAN

OR insert room no

### 11. COMPILED BY:

Zama Magubane	en A	2000/ 1
Name of Project Manager	Signature	2028/05/2



	DCS SEVONTEIN PRISC FOR A PERIOD OF THR			ANCE OF OIL FIRED BOILER
Tender no:	DBNQ23/05/69		Reference no:	19/2/3/2/5/6
FFER	· ·	18		
he Employer, identi	fied in the acceptance signatur	e bloc	k, has solicited offers to	o enter into a contract for th
CS SEVONTEIN PRIONTHS	ISON : OPERATION & MAINTE	NANC	E OF OIL FIRED BOILE	RS FOR A PERIOD OF THRE
he Tenderer, identific nereto as listed in the	ed in the offer signature block, has returnable schedules, and by su	exam bmittin	ined the documents listed g this offer has accepted	I in the tender data and addend the conditions of tender.
cceptance, the Tend ocluding compliance	e of the Tenderer, deemed to be lerer offers to perform all of the with all its terms and conditions ance with the conditions of contra	obliga accord	tions and liabilities of the ling to their true intent an	e Contractor under the contract and meaning for an amount to b
	NCLUSIVE OF ALL APPLICABLE nt insurance fund contributions and sk			es value- added tax, pay as you ear
Rand (in words):				
Rand in figures:	R			
<u> </u>				
considered for acceptance his offer may be accepturning one copy of	hay be subjected to further price negotiation as a firm and final offer.  epted by the Employer by signing this document to the Tenderer better becomes the party named a	g the a	acceptance part of this fo he end of the period of v	rm of offer and acceptance an
considered for acceptance his offer may be acceptained eturning one copy of whereupon the Tende ontract data.	e as <u>a firm and final offer.</u> epted by the Employer by signin this document to the Tenderer b	g the a efore t as the	acceptance part of this fo he end of the period of v Contractor in the conditi FY: (cross out block whice	rm of offer and acceptance and alidity stated in the tender data ons of contract identified in the children is not applicable)
considered for acceptance his offer may be acceptained eturning one copy of whereupon the Tende ontract data.	e as a firm and final offer. epted by the Employer by signin this document to the Tenderer better becomes the party named at EBY THE FOLLOWING LEGAL	g the a efore t as the	acceptance part of this fo he end of the period of v Contractor in the conditi	rm of offer and acceptance and alidity stated in the tender data ons of contract identified in the children is not applicable)
considered for acceptance his offer may be accepturing one copy of whereupon the Tender ontract data.  HIS OFFER IS MAD	e as a firm and final offer. epted by the Employer by signin this document to the Tenderer better becomes the party named at EBY THE FOLLOWING LEGAL	g the a efore t as the	acceptance part of this fo he end of the period of v Contractor in the conditi FY: (cross out block whice	rm of offer and acceptance and alidity stated in the tender data ons of contract identified in the children is not applicable)
considered for acceptance his offer may be accepturing one copy of whereupon the Tender ontract data.  HIS OFFER IS MAD	e as a firm and final offer. epted by the Employer by signin this document to the Tenderer better becomes the party named at EBY THE FOLLOWING LEGAL prporation:	g the a efore t as the	acceptance part of this fo he end of the period of v Contractor in the conditi FY: (cross out block whice	rm of offer and acceptance and alidity stated in the tender data ons of contract identified in the chief is not applicable)
considered for acceptance this offer may be acceptant to the copy of thereupon the Tende contract data.  HIS OFFER IS MAD Company or Close Co	e as a firm and final offer. epted by the Employer by signin this document to the Tenderer better becomes the party named at EBY THE FOLLOWING LEGAL prporation:	g the a efore the sthe	Contractor in the condition  TY: (cross out block whice Natural Person or Partner	rm of offer and acceptance and alidity stated in the tender data ons of contract identified in the sh is not applicable) reship:
considered for acceptance his offer may be accepturning one copy of thereupon the Tende contract data.  HIS OFFER IS MAD  Company or Close Company or Close Company  And: Whose Registration	e as a firm and final offer.  epted by the Employer by signin this document to the Tenderer better becomes the party named at the EBY THE FOLLOWING LEGAL proporation:  dion Number is:	g the a efore the sthe	Contractor in the condition  FY: (cross out block whice Natural Person or Partner Whose Identity Number(s	rm of offer and acceptance and alidity stated in the tender data ons of contract identified in the sh is not applicable) reship:
considered for acceptance his offer may be accepturning one copy of thereupon the Tende contract data.  HIS OFFER IS MAD  Company or Close Company or Close Company  And: Whose Registration	eas a firm and final offer.  epted by the Employer by signin this document to the Tenderer better becomes the party named at EBY THE FOLLOWING LEGAL orporation:  ion Number is:  fax Reference Number is:	g the a efore the sthe sthe OR	Contractor in the condition  FY: (cross out block whice Natural Person or Partner Whose Identity Number(s	rm of offer and acceptance and alidity stated in the tender data ons of contract identified in the sh is not applicable) reship:  (a) is/are:

<sup>\*</sup>Any reference to words "Bid" or "Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender".

\*\*Any reference to the words "payment reduction" herein shall be construed to have the same meaning as the word "retention"

Page 1 of 4

For Internal & External Use

### of Offer and Acceptance

### DPW-07 (EC): Form

### Tender no:

### AND WHO IS:

Represented herein, and who is duly authorised to do so, by:  ###################################	Note:  A Resolution / Power of Attorney, signed by all the Directors Members / Partners of the Legal Entity must accompany this			
n his/her capacity as:		ntative to make this offer.		
NED FOR THE TENDERER:				
Name of representative	Signature	Date		
NESSED BY:				
Name of witness	Signature	Date		
e official documents e official alternative n alternative (only if documentation makes provision the CURITY OFFERED:  the Tenderer accepts that in respect of contracts up to R1 m	erefore)	(N.B.: Separate Offer and Acceptance forms are to be completed for the main and for each alternative offer)		
(1) cash deposit of 10 % of the Contract Sum (excluding VA	T)	Yes 🗌 No 🗍		
(2) variable construction guarantee of 10 % of the Contract	Sum (excluding VAT)	Yes 🗌 No 🛄		
(3) payment reduction of 10% of the value certified in the pa	ayment certificate (excluding VAT)	Yes 🗌 No 🗌		
		Yes ☐ No ☐		
		Yes 🗌 No 🗍		
Guarantees submitted must be issued by either an insurance compar 3 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998 0) on the pro-forma referred to above. No alterations or amendments	<li>8)] or by a bank duly registered in terms</li>	s of the Banks Act, 1990 (Act 94 of		
	Name of representative  Name of witness  Soffer is in respect of: (Please indicate with an "X" in the official documents  official alternative  n alternative (only if documentation makes provision the VAT) will be applicable and will be deducted by the Employ in respect of contracts above R1 million, the Tenderer offers  (1) cash deposit of 10 % of the Contract Sum (excluding VAT) (2) variable construction guarantee of 10 % of the Contract  (3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT of the value certified in the payment certificate (excluding VAT of the value certified in the payment certificate (excluding VAT of the value certified in the payment certificate (excluding VAT of the value certified in the payment certificate (excluding VAT of the value certified in the payment certificate (excluding VAT of the value certified in the payment certificate (excluding VAT of the value certified in the payment certificate (excluding VAT of the value certified in the payment certificate (excluding VAT of the value certified in the payment certificate (excluding VAT of the value certified in the payment certificate (excluding VAT of the value certified in the payment certificate (excluding VAT of the value certified in the payment certificate (excluding VAT of the value certified in the payment certified in the payment certificate (excluding VAT of the value certified in the payment	A Resolution / Power of Attorn Members / Partners of the Le Offer, author/sing the Representative Signature  Name of representative Signature  Name of witness Signature  Name of witne		

<sup>&</sup>quot;Tender" or "Tenderer".

\*\*Any reference to the words "payment reduction" herein shall be construed to have the same meaning as the word "retention"

For Internal & External Use



### of Offer and Acceptance

DPW-07 (EC): Form

### Tender no:

Other Contact Details of the Tenderer are:	
Telephone No	Cellular Phone No.
Fax No	
Postal address	
Banker	Branch
Registration No of Tenderer at Department of La	abour
CIDB Registration Number:	
ACCEPTANCE	

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer's offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

#### The terms of the contract are contained in:

- Part C1 Agreement and contract data, (which includes this agreement)
- Part C2 Pricing data
- Part C3 Scope of work
- Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of deviations (if any), contact the Employer's agent (whose details are given in the contract data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer (now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the parties.

or the Employer:			
Name of sign	atory	Signature	Date
Name of Organisation: Department of Pub		ic Works and Infrastructure	
Address of Organisation:			

/ITNESSED BY:		
Name of witness	Signature	Date

Version 2021/01

<sup>\*</sup>Any reference to words "Bid" or "Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer".

<sup>&</sup>quot;\*Any reference to the words "payment reduction" herein shall be construed to have the same meaning as the word "retention"
For Internal & External Use



### of Offer and Acceptance

DPW-07 (EC): Form

#### Tender no:

### **Schedule of Deviations**

1.1.1. Subject:	
Detail:	
	_
1.1.2. Subject:	
Detail:	
	_
1.1.3. Subject:	
Detail:	
1.1.4. Subject:	
Detail:	
1.1.5. Subject:	
Detail:	
1.1.6. Subject:	
Detail:	

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.

### Notes:

- 1. The extent of deviations from the tender documents issued by the employer before the tender closing date is limited to those permitted in terms of the conditions of tender.
- 2. A tenderer's covering letter shall not be included in the final contract document. Should any matter in such letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer and acceptance, the outcome of such agreement shall be recorded here.
- 3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be recorded here.
- 4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also be incorporated into the final draft of the Contract. (Note: This note must be deleted by the Project Manager/Consultant(s) when compiling the tender document)

Version 2021/01

<sup>\*</sup>Any reference to words "Bid" or "Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer".

<sup>\*\*</sup>Any reference to the words "payment reduction" herein shall be construed to have the same meaning as the word "retention"

Ref	Item	Description Contractor to note that all work conducted on the boilers and other items mentioned in this tender, shall be done in accordance with manufacturer's specification.								
		GEN	NERAL							
		VARIOUS ROUTINE PREVENTATIVE MAINTENACE ACTIONS AS SPECIFIED IN TECHN SPECIFICATION.								
	The routine inspections and maintenance checks shall include all material and labour cost r to conduct the items specified.									
		Maintenance description	Action responsibility	Action						
	101.1	Routing daily maintenance inspections and duties to be conducted.	Contractor	Check/Record						
	101.2	Routing weekly maintenance inspections and duties to be conducted.	Contractor	Check/Record						
	101.3	Routing monthly maintenance inspections and duties to be conducted.	Contractor	Check/Record						
3	101.4	Routing three monthly maintenance inspections and duties to be conducted.	Contractor	Check/Record						
	102	FEED-WATER EQUIPMENT AND CONTROLS								
	102.1	Adjust make-up water ball float valve to correct level.	Contractor	Check/Record						
	102.2	Check and adjust tank temperature control system c/w all valves and sparge pipe.	Contractor	Check/Record						
	102.3	Refill tank with treated make-up water. (in event of damage to hot well tank)	Contractor	Check/Record						
	103	Boiler water - level equipment and controls:								
SC.12.01	103.1	Test alarm levels and operation and recalibrate.	Contractor	Check/Record						
	103.2	Test dual mobrey controls for correct operation and recalibrate.	Contractor	Check/Record						

Ref	Item	Description Contractor to note that all work con this tender, shall be done in accordance				
	103.3	Inspect repair, reconditioning, comissioning, high water level controls.		Cont	ractor	Check/Record
	103.4	Inspect repair, reconditioning, comissioning, low water level controls.		Cont	ractor	Check/Record
SC.12.02	104	Boiler chemicals and softner plant	Lt	700		
	104.1	Water softener : Remove and replace "resin" with new in dual vessels.		Cont	ractor	Check/Record
			unit	Qty	Rate	Amount
	104.2	Supply, delivery, installation and commissioning of steam boiler brine tank salt. Sufficient boiler salt shall be kept on site at all times and the item shall be priced all inclusive per month. Item priced ( 2 x 50 kg bags of salt per month)	Kg	300	R	R
	104.3	Supply, delivery and installation of steam boiler chemicals for boiler working at full capacity, minimum of 17 hours per day, 7 days a week. Chemicals supplied shall conform to the boiler manufactures specification. Sufficient boiler chemical shall be kept on site at all times and the item shall be priced all inclusive for three months supply of chemicals.	Lt	400	R	R
	105	OIL HANDLING AND CONVEYING EQUIP	MENT			
	105.1	Inspect and service conveyor gearbox drive chains and gears.		Cont	ractor	Check/Record
	105.2	Test, inspect, service, commission motor drives and gear boxes, including testing windings for balancing of phases, insulation test and check wiring.	Contractor		ractor	Check/Record
	105.3	Lubricate all required lubrication points and replace gearbox oil as directed by the manufacturer.			ractor	Check/Record
	105.4	Inspection of oil hopper level control pressure switch.			ractor	Check/Record
	111.9	Inspect, test, service and repair oil hopper and level control.			ractor	Check/Record
	105.5	Inspect, clean, test electrical control panel and controls.		Cont	ractor	Check/Record
	105.6	Prepare and clean complete oil distribution line.		Cont	ractor	Check/Record

Ref	Item	Description Contractor to note that all work contractor to note that all work contractor to note that all work conditions this tender, shall be done in accordance.	ducted on the boilers and othe ance with manufacturer's spec	r items mentioned in ification.
	106	COAL TESTING NOTE: OIL SUPPLIED BY USER DEPARTMENT		
	106.1	Test Oil and report back to Departmental Representative / Engineer on conformance/non-conformance of coal as specified by the boiler manufacturer. Coal testing shall include, collecting sample, transport, test, certification from a approved laboratory. Priced per sample test.	User Client/ Contractor	Check/Record /Report
	107	ASH AND GRIT REMOVAL EQUIPMENT NOTE:		
		Grit collectors:		
	107.1	Inspect, clean out all grit, dust and foreign matter, including inspection of grit collector supports and casing material.	Contractor	Check/Record
	107.2	Inspect all access ports and discharge ports, and replace all joint seals and gaskets with new.	Contractor	Check/Record
	107.3	Prepare and repaint complete grit collector, support structure and casing.	User Client	Check/Record /Report
	107.4	Removal and disposal of boiler ash to an approved dumping site. Priced per removal of 2 m <sup>3</sup> of ash per load.	User Client	Client Resonsibility
	109	ELECTRICAL INSTALLATION, WIRING AND CON	ITROL PANELS	
		Boiler Room Distribution Board		
	109.1	Inspect, test, service and clean all instrumentation and control equipment.	Contractor	Check/Record
	110	Boiler mounted electrical control panels:		
	110.1	Inspect, test, service and clean all the electrical control panels	Contractor	Check/Record
	110.2	Inspect and test the operation and condition of all MCBs, motor starters, overloads, indication lights, control equipment, selector switches, etc, and report all the defects to the Client (DCS)	Contractor	Check/Record

Ref	Item	Description Contractor to note that all work cond this tender, shall be done in accordance	ucted on the boilers and othen noe with manufacturer's spec	er items mentioned in cification.
	110.3	Check and repair all primary and secondary control panel wiring for proper conducting where required.	User Client	Check/Record /Report
	110.4	Clean out control panels interior and exterior, inspect panel body, fascias, doors. (inclusive of painting and minor repairs)	User Client	Check/Record /Report
	110.5	Remove and complete replacement of boiler panel electric indicator lights to suit existing.	User Client	Check/Record /Report
	110.6	Any additional tests which may be required by the Departmental Representative / Engineer resulting from the above inspections.	Engineer	
	111	General lighting installation:		
	111.1	Inspection and reporting of all faulty lamps (Mercury vapour 250 Watt)	Contractor	Check/Record
	111.2	Inspection and reporting of all faulty fluorescent tubes (58 Watt)	Contractor	Check/Record
	111.3	Inspect, test, service and clean alle tube, 58 Watt open channel fluorescent fitting	Contractor	Check/Record
	111.4	Inspect, test, service and clean all High Bay fitting (Mercury vapour 250 Watt)	Contractor	Check/Record
	112	BOILER HOUSE ANCILLARY EQUIPMENT		
		Blow-down sump:		
	112.1	Clean blow down sump drain into existing sewage system.	Contractor	Check/Record
	112.2	Inspect, clean all blow-down gullies, secure piping and test for coorect blowdown operation.	Contractor	Check/Record
	112.3	Repair existing boiler house blow down trench where concrete is cracked and unstable.	User Client/ Contractor	Check/Record /Report
	112.4	Repair fixing points for covering. Protect covering from corrosion with etch coat primer, paint and make secure and safe.	User Client/ Contractor	Check/Record /Report

Ref	Item	Description Contractor to note that all work cond this tender, shall be done in accorda	ducted on the boilers and oth nce with manufacturer's spe	er items mentioned in cification.
	J			
	113	Ladders and galleries on one (1) boiler:		
	113.1	Clean and inspect ladders and galleries for any		
	113.1	defects, corrosion, mountings and supports.	Contractor	Check/Record
	113.2	Repair ladder steps, side rails, gallery floors and hand rails.	User Client/ Contractor	Check/Record /Report
	113.3	Prepare and repaint ladders and galleries.	User Client/ Contractor	Check/Record /Report
	114	Painting of equipment, plant and building:		
	114.1	Clean boiler house interior walls (where painting is required).	User Client/ Contractor	Check/Record /Report
	115	BOILER HOUSE PIPED INSTALLATIONS		
		Steam and condensate installation:		
	115.1	Clean, test, inspect, service all steam and condensate pipe, fittings, accessories, components and equipment inside the boiler house.	Contractor	Check/Record
	115.2	Repair and complete recondition of existing steam traps sets including steam and water side valves.	User Client/ Contractor	Check/Record /Report
	116	Blow-down pipe installation, per one (1) boiler:		
	116.1	Clean out blow-down pipe channel and remove all old blow-down piping, drain pipework and accessories. (Ensure that the drainange point is piped correctly into the drain pit and functioning properly)	Contractor	Check/Record
	116.2	All blow-down and drains pipework to be removed and replaced with steam schedule 40 piping and welded fittings. (Ensure that the drainange point is piped correctly into the drain pit and functioning properly)	User Client/ Contractor	Check/Record /Report
	117		E MANAGEMENT	-
	117.1	Establish and implement a system for the system efficiency and boiler performance audit.	Contractor	Check/Record
	118	Boiler House To	ols and Equipment	•

Ref	Item		nducted on the boilers and other items mentioned in dance with manufacturer's specification.
	Tools and	Equipment to be utilized for daily operation  Steam boiler blowdown spanner	T
	110.1	John Done Done Done Done Done Done Done Don	Contractor Responsibility
	118.2	Steam boiler handhole spanner	Contractor Responsibility
	118.3	Steam boiler manhole spanner	Contractor Responsibility
	118.4	Steam boiler grate crank handle spanner	Contractor Responsibility
	118.5	Coal shovel (spade)	Contractor Responsibility



# RANSPORT AND LABO COST

ment rs to	Item	Description	Unit	Qty	Rate	Amount
	400	Occupational Health and Safety Act				
		Bidder to provide health and safety plan which will be verified and approved by the safety officer in the department (only awarded contractor).				
		PPE Materials: Gloves, Safety shoes, Earplugs, High Visibility Clothing, ect.				
	401	Amounts for expected transport, material and labour costs over the maintenance period of three (3) months				
		TRANSPORT COSTS (in transit to site)				
				200 km x		
	401.1	Transport costs per cycle loop of one month	200 km	3months		
	402	MATERIAL COSTS  Boiler chemicals and softner plant				
	402.1	Supply, delivery and installation of steam boiler chemicals for boiler working at full capacity, minimum of 17 hours per day, 7 days a week. Chemicals supplied shall conform to the boiler manufactures specification. Sufficient boiler chemical shall be kept on site at all times and the item shall be priced all inclusive for three months supply of chemicals.	400 L	3,00		
	402.2	Supply of boiler brine tank salt. Sufficient boiler salt shall be kept on site at all times and the item shall be priced all inclusive per month. Item priced ( 2 x 50 kg bags of salt per month)	100 kg	3,00		
	402.3	Toiletries - Supply of Toilet paper pack of 48 rolls	pck	3,00		
	402.4	Cleaning Materials- Floor polish 10L	10L	3,00		
	402.5	Engine Cleaner 5L	5L	3,00		
_	402.6	Disposable face mask box of 100	box	3,00		
11.1		SUB TOTAL A	24	X-14		R0,00
	403	LABOUR COSTS (on site)				
22-1	403.1	Plant supervisor normal time(Provisional)	520,00	3,00	Bate	Amount
		Plant health and safety officer	208,00	1,00		
	403.3	Plant Operator normal time (Provisional)	520,00	3,00		
_	403.4	Assistant normal time (Provisional)	520,00	3,00		
	400.4					
	403.5	Plant Supervisor Saturdays	104,00	3,00		
			404.00	3,00		
_	403.6	Plant Operator Saturdays	104,00	3,00		
	403.7	Assistant Saturdays	104,00	3,00		WRUP.
	403.8	Plant Supervisor Sundays	104,00	3,00		
		Plant Operator Sundays	104,00	3,00		
		Assistant Sundays	104,00	3,00		
		SUB TOTAL B	SE NIM			
		SUBTOTAL A + B				
			V	AT for Items	401 to 402.6	
			1		d to Form of Offer	



### PA-11: BIDDER'S DISCLOSURE

### 1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that person will automatically be disqualified from the bid process.

### 2. Bidder's declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest (1) in the enterprise, employed by the state?

YES / NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling interest in the enterprise, in table below.

Full Name	Identity Number	Name of State institution
-		

<sup>(1)</sup> the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.



2.2	who is employed by the procuring institution?	
	Wild is employed by the procuring institution:	YES / NO
2.2.1	If so, furnish particulars:	
		***
2.3	Does the bidder or any of its directors / trustees / shareholders / members or any person having a controlling interest in the enterprise have any interother related enterprise whether or not they are bidding for this contract?	
		TES / NO
2.3.1	If so, furnish particulars:	
		*******

### 3 DECLARATION

- I, the undersigned, (name)......
  in submitting the accompanying bid, do hereby make the following statements that I certify to be true and complete in every respect:
- 3.1 I have read and I understand the contents of this disclosure;
- 3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete in every respect;
- 3.3 The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement or arrangement with any competitor. However, communication between partners in a joint venture or consortium will not be construed as collusive bidding.
- 3.4 In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of the products or services to which this bid invitation relates.
- 3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.
- 3.6 There have been no consultations, communications, agreements or arrangements made by the bidder with any official of the procuring institution in relation to this procurement process prior to and during the bidding process except to provide clarification on the bid submitted where so required by the institution; and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer". Page 2 of 3 For External Use Effective date 5 July 2022 Version: 2022/03

<sup>2</sup> Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.



I am aware that, in addition and without prejudice to any other remedy provided to 3.7 combat any restrictive practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms of the Prevention and Compating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature	Date	
Position	Name of bidder	

For External Use

Effective date 5 July 2022



### PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

**RESOLUTION** of a meeting of the Board of \*Directors / Members / Partners of:

(Le	gally o	correct full name and registration number, if applica	ble, of the Enterprise)	
He	ld at		(place)	
on	_		(date)	
RE	SOL	.VED that:		
1.	The	e Enterprise submits a Bid / Tender to the I	Department of Public Works in re	spect of the following project:
	(Pro	ject description as per Bid / Tender Document)		
	Bid	/ Tender Number:	(Bid / Tender Nu	ımber as per Bid / Tender Document)
2.	*Mr	/Mrs/Ms:		
	in *l	nis/her Capacity as:		(Position in the Enterprise)
	and	who will sign as follows:		
-	corr	and is hereby, authorised to sign the respondence in connection with and relater and all documentation, resulting from tove.	ting to the Bid / Tender, as well	as to sign any Contract, and
		Name	Capacity	Signature
	1			
	2			
	3			
	4			
	5			
	6			
	7			
	8			
	9			
	10			
	11			
	12			
	13			
	14			
	15			
	16			



### PA-15.1: Resolution of Board of Directors

17	
18	
19	
20	

20			
	dding enterprise hereby absolves the Department of ent being signed.	Public Works from any liability wha	tsoever that may arise as a result of this
Not	e:	ENT	TERPRISE STAMP
1. 2. 3. 4.	* Delete which is not applicable.  NB: This resolution must, where possible, be signe the Directors / Members / Partners of the Enterprise.  In the event that paragraph 2 cannot be complied we resolution must be signed by Directors / Mem Partners holding a majority of the shares / ownership Bidding Enterprise (attach proof of sharehold ownership hereto).  Directors / Members / Partners of the Bidding Enterprise (attach proof of sharehold ownership hereto).  Directors / Members / Partners of the Bidding Enterprise (attach proof to sign this does not behalf of the Bidding Enterprise, which person in so authorized by way of a duly completed positional attorney, signed by the Directors / Members / Pholding a majority of the shares / ownership of the Enterprise (proof of shareholding / ownership and of attorney are to be attached hereto).  Should the number of Directors / Members / Pexceed the space available above, additional name signatures must be supplied on a separate page.	th, the coers / cof the ling / ling / ling / ling / ling ling ling ling ling ling ling ling	



## PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO **CONSORTIA OR JOINT VENTURES**

	SOLUTION of a meeting of the board of Directors / Members / Partners of				
(Leg	gally correct full name and registration number, if applicable, of the Enterprise)				
Не	ld at (place)				
on	(date)				
RE	SOLVED that:				
1.	The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:				
	(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint Venture)				
	to the Department of Public Works in respect of the following project:				
	(Project description as per Bid /Tender Document)  Bid / Tender Number:(Bid / Tender Number as per Bid / Tender Document)				
2.	*Mr/Mrs/Ms:				
	in *his/her Capacity as: (Position in the Enterprise)				
	and who will sign as follows:				
	be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item 1 above, and any and all other documents and/or correspondence in connection with and relating to the consortium/joint venture, in respect of the project described under item 1 above.				
3.	The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered into with the Department in respect of the project described under item 1 above.				
4.	The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture agreement and the Contract with the Department in respect of the project under item 1 above:				
	Physical address:				
	(code)				



# PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

**RESOLUTION** of a meeting of the duly authorised representatives of the following legal entities who have entered into a consortium/joint venture to jointly bid for the project mentioned below: (*legally correct full names and registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture*)

	(Project description as per Bid /Tender Document)  Bid / Tender Number:(Bid / Tender Number as per Bid	/Tender Document
A.	. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Depa Works in respect of the following project:	rtment of Public
RE	ESOLVED that:	
RE	RESOLVED that:	
on	n	(date)
He	eld at	(place)
<b>~</b> .		
8.		
7.		
6.		
5.		
4.		
3.		
2.	•	
1.		
1.		



### PA-15.3: Special Resolution of Consortia or Joint Ventures

В.	*Mr/Mrs/Ms:			
	in *his/her Capacity a	as:(Position in the Enterprise)		
	and who will sign as	follows:		
	connection with and	athorised to sign the Bid, and any and all other documents and/or correspondence in relating to the Bid, as well as to sign any Contract, and any and all documentation, ward of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.		
C.		stituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct se name and style of:		
D.	the obligations of the	ne Consortium/Joint Venture accept joint and several liability for the due fulfilment of Consortium/Joint Venture deriving from, and in any way connected with, the Contract Department in respect of the project described under item A above.		
E.	agreement, for what Notwithstanding such	y of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture reement, for whatever reason, shall give the Department 30 days written notice of such intention twithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the partment for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under m D above.		
F.	No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any of its obligations under the consortium/joint venture agreement in relation to the Contract with the Department referred to herein.			
G.	purposes arising from	ose as the <i>domicilium citandi et executandi</i> of the Consortium/Joint Venture for all m the consortium/joint venture agreement and the Contract with the Department in t under item A above:		
	Physical address:			
		(Postal code)		
	Postal Address:			
		(Postal code)		
	Telephone number:			
	Fax number:			



### PA-15.3: Special Resolution of Consortia or Joint Ventures

	Name	Capacity	Signature
1			
2			
3		7.	
4			
5			
6			
7			
8			
9			
10			
11			
12			
13			
14			
15			

The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as a result of this document being signed.

#### Note:

- \* Delete which is not applicable.
- NB: This resolution must be signed by <u>all</u> the Duly Authorised Representatives of the Legal Entities to the consortium/joint venture submitting this tender, as named in item 2 of Resolution PA-15.2. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
- available above, additional names, capacity and signatures must be supplied on a separate page.
- Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture, must be attached to this Special Resolution (PA-15.3).



# PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim form for preference points for specific goals.

NB:

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

### 1. GENERAL CONDITIONS

- 1.1 The following preference point systems are applicable to invitations to tender:
  - the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); and
  - the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

# 1.2 Preference Points System to be applied

(tick whichever is applicable).

- ☐ The applicable preference point system for this tender is the 80/20 preference point system.
   ☐ The applicable preference point system for this tender is the 90/10 preference point system.
   ☐ Either the 90/10 or 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable tender will be used to determine the accurate system once tenders are received.
- 1.3 Points for this tender shall be awarded for:
- 1.3.1 Price; and
- 1.3.2 Specific Goals

# 1.4 The maximum points for this tender are allocated as follows:

	80/20
PRICE	80
SPECIFIC GOALS	20
Total points for Price and Specific Goals	100

- 1.5 Breakdown Allocation of Specific Goals Points
- 1.5.1 For Procurement transactions with rand value greater than R2 000.00 and up to R1 Million (Inclusive of all applicable taxes), the specific goals as listed in table 1 below are applicable.

### **All Acquisitions**

### Table 1

Serial No	Specific Goals	Preference Points allocated out of 20	Documentation to be submitted by bidders to validate their claim for points	
1.	An EME or QSE which is at least 51% owned by black people (Mandatory)		• ID Copy	
			SANAS Accredited BBBEE Certificate or sworn affidavit where applicable	
			CSD Report	
			CIPC (company registration)	
2.	Located within KZN Province area for work to be done or services to be rendered in that area (Mandatory)	2	Office Municipal Rates     Statement	
			Permission To Occupy from local chief in case of rural areas (PTO)	
			Lease Agreement	
3.	An EME or QSE which is at least 51% owned by <b>women (Mandatory)</b>	4	• ID Copy	
			CSD Report	
		•	CIPC (company registration)	

1	Serial No	Specific Goals	Preference Points allocated out of 20	Documentation to be submitted by bidders to validate their claim for points
	4.	An EME or QSE which is at least 51% owned by people with disability	2	ID Copy (Mandatory)
		(Mandatory)		Medical Certificate
				South African Social Security Agency (SASSA) registration
				<ul> <li>National Council for Persons with Physical Disability in South Africa registration (NCPPDSA)</li> </ul>
				CSD Report
L				CIPC (company registration)
5		An EME or QSE which is at least 51% owned by youth. (Mandatory)	2	• ID Copy
				• CSD Report
				CIPC (company registration)

- 1.6 Failure on the part of the tenderer to submit proof or documentation required in terms of this tender to claim points for specific goals, if the service provider/ tenderer did not submit proof or documentation required to claim for specific goals will be interpreted to mean that preference points for specific goals are not claimed.
- 1.7 The organ of state reserves the right to require of a service provider/tenderer, either before a tender is adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state.

### 2. **DEFINITIONS**

(a) "tender" means a written offer in the form determined by an organ of state in response to an invitation to provide goods or services through price quotations, competitive tendering process or any other method envisaged in legislation;

- (b) "price" means an amount of money tendered for goods or services, and includes all applicable taxes less all unconditional discounts;
  - (c) "rand value" means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and includes all applicable taxes;
  - (d) "tender for income-generating contracts" means a written offer in the form determined by an organ of state in response to an invitation for the origination of income-generating contracts through any method envisaged in legislation that will result in a legal agreement between the organ of state and a third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales and disposal of assets through public auctions; and
  - (e) "the Act" means the Preferential Procurement Policy Framework Act, 2000 (Act No.

### FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 3.

#### 3.1. POINTS AWARDED FOR PRICE

80/20

### THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 3.1.1.

A maximum of 80 or 90 points is allocated for price on the following basis:

$$Ps = 80 \left(1 - \frac{Pt - Pmin}{Pmin}\right)$$
 or  $Ps = 90 \left(1 - \frac{Pt - Pmin}{Pmin}\right)$ 

Ps = Points scored for price of tender under consideration

= Price of tender under consideration Pt Pmin = Price of lowest acceptable tender

### FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 3.2. **GENERATING PROCUREMENT**

#### 3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

$$Ps = 80\left(1 + \frac{Pt - Pmax}{Pmax}\right)$$
 or 
$$Ps = 90\left(1 + \frac{Pt - Pmax}{Pmax}\right)$$

Where

= Points scored for price of tender under consideration Ps

Price of tender under consideration Pmax = Price of highest acceptable tender

# 4. POINTS AWARDED FOR SPECIFIC GOALS

- 4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points based on the goals stated in table 1,2 and 3 above as may be supported by proof/ documentation stated in the conditions of this tender:
- 4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, stipulate in the case of—
  - (a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point system will apply and that the highest acceptable tender will be used to determine the applicable preference point system; or
  - (b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the lowest acceptable tender will be used to determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

The specific goals allocated points in terms of this tender	Number of points allocated (80/20 system) (To be completed by the organ of state)	Number of points claimed (80/20 system) (To be completed by the tenderer)	
<ol> <li>An EME or QSE which is at least 51% owned by black people (Mandatory)</li> </ol>	10		
<ol><li>Located within KZN Province area for work to be done or services to be rendered in that area (Mandatory)</li></ol>	2		
3. An EME or QSE or any entity which is a least 51% owned by women	4		
<ol> <li>An EME or QSE or any entity which is at least 51% owned by people with disability</li> </ol>	2		
<ol><li>An EME or QSE or any entity which is at least 51% owned by youth.*</li></ol>	2		

Note: \*in respect of the 90/10 point system a selection of either disability or youth may be nade with an allocation of 2 points for either of them.

### **DECLARATION WITH REGARD TO COMPANY/FIRM**

a.	Name of company/firm	
b.	Company registration number:	
C.	TYPE OF COMPANY/ FIRM	
	<ul> <li>□ Partnership/Joint Venture / Consortium</li> <li>□ One-person business/sole propriety</li> <li>□ Close corporation</li> <li>□ Public Company</li> <li>□ Personal Liability Company</li> <li>□ (Pty) Limited</li> <li>□ Non-Profit Company</li> <li>□ State Owned Company</li> <li>[TICK APPLICABLE BOX]</li> </ul>	

- d. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown and I acknowledge that:
  - i) The information furnished is true and correct;
  - ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this form;
  - iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the claims are correct;
  - iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have
    - (a) disqualify the person from the tendering process;
    - recover costs, losses or damages it has incurred or suffered as a result of that person's conduct;
    - (c) cancel the contract and claim any damages which it has suffered as a result of having to make less favourable arrangements due to such cancellation;
    - (d) recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders and directors who acted on a fraudulent basis, be restricted from obtaining business from any organ of state for a period not exceeding 10 years, after the audi alteram partem (hear the other side) rule has been applied; and
    - (e) forward the matter for criminal prosecution, if deemed necessary.

	SIGNATURE(S) OF TENDERER(S)	
SURNAME AND NAME:		1
DATE:		
ADDRESS:		
	***************************************	l

## Department: Public Works and Infrashucture REPUBLIC OF SOUTH AFRICA

# PA- 40: DECLARATION OF DESIGNATED GROUPS FOR PREFERENTIAL PROCUREMENT

0
C
_
Ф
77
•
ĕ
enc
Leuc

Name of Tenderer	Name of Tenderer					EME'   QSE' [	□ EME¹ □ QSE² □ Non EME/QSE (tick applicable box)	icable box)
1. LIST ALL PROP	LIST ALL PROPRIETORS, MEMBERS OR SHAREHOLDERS BY	R SHAREHOLDI	ERS BY NAME, IC	/ NAME, IDENTITY NUMBER, CITIZENSHIP AND DESIGNATED	, CITIZENSHIP A	ND DESIGNATE	O	
Name and Surname #	Identity/ Passport number and Citizenship##	Percentage	Black	Indicate if youth	Indicate if woman	Indicate if person with disability	Indicate if living in Rural (R) / Under Developed Area (UD) / Township (T) / Urban (U).	Indicate if military veteran
		%	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No	□ Yes □ No	□R □ UD □T □ U	☐ Yes ☐ No
2.		%	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No	□R □ UD □T □ U	☐ Yes ☐ No
3.		%	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No	□R □ UD □T □ U	□ Yes □ No
4.		%	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No	□ Yes □ No		☐ Yes ☐ No
5.		%	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		□ Yes □ No
6.		%	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		☐ Yes ☐ No
7.		%	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		☐ Yes ☐ No
8.		%	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		☐ Yes ☐ No
9.		%	☐ Yes ☐ No	□ Yes □ No	☐ Yes ☐ No	☐ Yes ☐ No	□R □ UD □T □ U	☐ Yes ☐ No
10.		%	☐ Yes ☐ No	□ Yes □ No	☐ Yes ☐ No	☐ Yes ☐ No	□R□UD□T□U	☐ Yes ☐ No
11.		%	□ Yes □ No	□ Yes □ No	☐ Yes ☐ No	☐ Yes ☐ No	□R □ UD □T □ U	☐ Yes ☐ No
12.		%	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No	□R □ UD □T □ U	☐ Yes ☐ No

Where Owners are themselves a Company, Close Corporation, Partnership etc, identify the ownership of the Holding Company, together with Registration number State date of South African citizenship obtained (not applicable to persons born in South Africa) ##

<sup>&</sup>lt;sup>1</sup> EME: Exempted Micro Enterprise <sup>2</sup> QSE: Qualifying Small Business Enterprise

# PA- 40: DECLARATION OF DESIGNATED GROUPS FOR PREFERENTIAL PROCUREMENT

## Tender no:

## **DECLARATION:**

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, hereby confirms that:

- The information and particulars contained in this Affidavit are true and correct in all respects;
- The Broad-based Black Economic Empowerment Act, 2003 (Act 53 of 2003), Preferential Procurement Policy Framework Act, 2000 (Act 5 of 2000), the Preferential Procurement Regulations, 2017, National Small Business Act 102 of 1996 as amended and all documents pertaining to this Tender were studied and understood and that the above form was completed according to the definitions and information contained in said documents;  $\alpha$
- The Tenderer understands that any intentional misrepresentation or fraudulent information provided herein shall disqualify the Tenderer's offer herein, as well as any other tender offer(s) of the Tenderer simultaneously being evaluated, or will entitle the Employer to cancel any Contract resulting from the Tenderer's offer က
- The Tenderer accepts that the Employer may exercise any other remedy it may have in law and in the Contract, including a claim for damages for having to accept a less favourable tender as a result of any such disqualification due to misrepresentation or fraudulent information provided herein; S
  - Any further documentary proof required by the Employer regarding the information provided herein, will be submitted to the Employer within the time period as may be set by the latter;

# Signed by the Tenderer

Date
Signature
Name of representative



#### **FACILITIES MANAGEMENT**

### **CONDITIONS OF CONTRACT (DPW)**

SEPT. 2005 VERSION 1



#### PA-10 (FM): CONDITIONS OF CONTRACT

#### **CONTENTS**

No.	CLAUSES	PAGES
1.	Definitions	3
2.	Interpretation	4
3.	Duration	5
4.	Rights and Obligations of the Employer	5
5.	Rights and Obligations of the Service Provider	5
6.	Service Manager	6
7.	Security	6
8.	Security Clearance	6
9.	Confidentiality	6
10.	Ambiguity in documents	7
11.	Insurances	7
12.	Access to the facilities and commencement of the Services	7
13.	Programme	7
14.	Subcontracting	8
15.	Intellectual Property Rights indemnity	8
16.	Compliance with Legislation	8
17.	Reporting on incidents	8
18.	Nuisance	9
19.	Materials, workmanship and equipment	9
20.	Urgent Works	9
21.	Indemnifications	9
22.	Variations	10
23.	Identified Projects	10
24.	Suspension of the Services	12
25.	Penalty for Non-Performance	12
26.	Payments	13
27.	Release of Security	14
28.	Overpayments	14
29.	Completion	14
30.	Assignment	15
31.	Indulgences	15
32.	Ownership and Publication of Documents	15
33.	Breach of Contract	15
34.	Stoppage and/or termination of Contract	16
35.	Dispute Resolution	17
36.	General	17
37.	Domicilium Citandi et Executandi	17



#### DEFINITIONS

- 1.1. The following words and expressions shall have the meanings hereby assigned to them except where the context otherwise requires:
- 1.1.1. <u>"Additional Services"</u> are increases in the quantity of the routine Services detailed in the Scope of Works.
- 1.1.2. "Bill of Quantities" means the document so designated in the Pricing Data that describes the Services and indicates the quantities and rates associated with each item which the Employer agrees to pay the Service Provider for the Services completed;
- 1.1.3. "Certificate of Completion" means the certificate issued by the Service Manager signifying that the Contract has expired:
- 1.1.4. "Commencement Date" means the date on when the Service Provider is notified of the Employer's acceptance of its offer:
- 1.1.5. "Contract" means the Contract signed by the Parties and of which these Conditions of Contract form part of, and such amendments and additions to the Contract as may be agreed in writing between the Parties;
- 1.1.6. "Contract Data" means the specific data, which together with these Conditions of Contract, Scope of Works and Pricing Data collectively describe the risks, liabilities and obligations of the contracting Parties and the procedures for the administration of the Contract;
- 1.1.7. "Contract Period" is from Commencement Date for the period stated in the Contract Data;
- 1.1.8. "Contract Price" means the price to be paid for the Services in accordance with the Pricing Data, subject to such additions thereto or deductions there from as may be made from time to time under the provisions of the Contract;
- 1.1.9. "Contract Sum" refers to the amount stated by the Service Provider in the Form of Offer and Acceptance;
- 1.1.10. "CPAP" means contract price adjustment provisions used for the adjustment of fluctuations in the cost of labour, plant and materials and goods as stated in the Contract Data;
- 1.1.11. "Day" means a calendar day;
- 1.1.12. "Drawings" means all drawings, calculations and technical information which are made available to the Service Provider for inspection at a venue and time to be announced by the Service Manager and any modifications thereof or additions thereto from time to time approved in writing by the Employer or delivered to the Service Provider by the Employer;
- 1.1.13. <u>"Employer"</u> means the contracting Party named in the Contract Data who appoints the Service Provider;
- 1.1.14. "Equipment" includes all appliances, tools implements, machinery, articles and things of whatsoever nature required in or for the rendering, completion or defects correction of the Services but does not include materials;
- 1.1.15. "Facilities" means the land and buildings, detailed in the Scope of Works, and any additions, or omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in or through which the Services are to be rendered or carried out;
- 1.1.16. <u>"Form of Offer and Acceptance"</u> means the written communication by the Employer to the Service Provider recording the acceptance of the Service Provider's offer;
- 1.1.17. "Identified Projects" means any projects, other than routine Services, identified and agreed to by the Parties during the Contract period or any extensions thereto, to be completed in terms of the Contract.



- 1 18. "Materials" includes all materials, commodities, articles and things required to be furnished under the Contract for the execution of the Services;
- 1.1.19. "Month" refers to the period commencing on a certain day of a month to the day preceding the corresponding day of the next month;
- 1.1.20. "Parties" means the Employer and the Service Provider;
- 1.1.21. "Pricing Data" means the document that contains the Bill of Quantities and provides the criteria and assumptions, which it will be assumed in the Contract were taken into account by the Service Provider when developing his prices;
- 1.1.22. "Services" means all the work to be performed by the Service Provider during the Contract Period in accordance with the Contract, as more fully set out in the Scope of Works, as amended from time to time by written agreement between the Parties;
- 1.1.23. "Service Provider" means the Tenderer, as named in the Contract Data, whose offer has been accepted by or on behalf of the Employer and, where applicable, includes the Service Provider's heirs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but not, except with the written consent of the Employer, any assignee of the Service Provider;
- 1.1.24. "Service Manager" means the representative of the Employer named as the Service Manager in the Contract Data. The Employer reserves the right to replace the said Service Manager, by written notice to the Service Provider, without the need to furnish reasons therefor;
- 1.1.25. "Scope of Work" refers to the document which defines the Employer's objectives and requirements and specifications and any other requirements and constraints relating to the manner in which the Services must, or may, be provided or performed;
- 1.1.26. <u>"Service Period"</u> refers to the period indicated in the Contract Data during which the Service Provider shall render the Services required in terms of the Contract;
- 1.1.27. <u>"Transitional Stage"</u> refers to the period indicated in the Contract Data, which commences immediately on the expiry of the Service Period, and during which the Services to be provided by the Service Provider shall include, inter alia, the provision and transfer to the incoming service provider of managerial support and information, as detailed in the Scope of Works.

#### 2. INTERPRETATION

- 2.1. In this Contract, except where the context otherwise requires:
  - 2.1.1 The masculine includes the feminine and the neuter, vice versa;
  - 2.1.2 The singular includes the plural; and vice versa
  - 2.1.3 Any reference to a natural person includes a body corporate, firm, association or consortium/joint venture/partnership, vice versa.
- 2.2. The headings to the clauses of this Contract are included for reference purposes only and shall not affect the interpretation of the provisions to which they relate.
- 2.3. Words and phrases defined in any clause shall bear the meanings assigned thereto.
- 2.4. The various parts of the Contract are severable and may be interpreted as such.
- 2.5. The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions bear corresponding meanings.
- 2.6. If any provision in a definition clause is a substantive provision conferring rights or imposing obligations on any Party, effect shall be given to it as if it were a substantive clause in the body of the Contract, notwithstanding that it is only contained in the interpretation clause.





#### **DURATION**

- The rights and obligations of the Parties to this Contract shall commence on the Commencement 3.1.
- Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the 3.2. Contract will commence on the Commencement Date and terminate on the expiry of the Contract Period, unless it is extended in terms of clause 3.3.
- The terms or duration of the Contract may be extended as a result of bona fide negotiations between 3.3. the Parties. No extension of term or duration of the Contract shall however be valid unless the terms and conditions of such extension has been reduced to writing and signed by the authorised representatives of both Parties.

#### RIGHTS AND OBLIGATIONS OF THE EMPLOYER 4.

- The Employer shall give access to or supply the Service Provider with: 4.1.
  - All relevant, available data and information required and requested by the Service Provider for 4.1.1 the proper execution of the Services; and
  - Such assistance as shall reasonably be required by the Service Provider for the execution of 4.1.2 its duties under the Contract.

#### RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER 5.

- The Service Provider shall, in executing his obligations, comply with the Service Manager's written 5.1 instructions on any matter relating to the Services.
- The Service Provider shall take instructions only from the Service Manager or other persons 5.2. authorised by the Service Manager in terms of Clause 6.
- The Service Provider shall not have the power of attorney or authority to enter into any contract or to 5.3. otherwise bind or incur liability on behalf of the Employer, save where prior written authorisation has been obtained.
- The Service Provider shall ensure that it, its employees, agents and representatives have the relevant 5.4. experience and capacity necessary for rendering of the Services with the reasonable degree of skill, care and diligence that may be expected of professionals providing services similar to the Services.
- Should any member of the Service Provider's team, in the opinion of the Service Manager or 5.5. occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing and together with reasons therefor, request that such person be removed. Such person shall not again be employed on the Services without the prior written consent of the Employer.
- The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of 5.6. receipt of the Employer's written request.
- The Service Provider shall ensure that reasonable levels of care and responsibility are exercised 5.7. when using items belonging to the Employer in the delivery of the Services.
- During the ongoing provision of the Services the Service Provider shall at all times keep the Facilities 5.8. clean and in a safe condition.
- Notwithstanding anything herein contained to the contrary, it is specifically agreed that the 5.9. appointment of the Service Provider shall not create an employment contract or relationship between the Parties and the Service Provider or his employees shall therefore not be entitled to any benefits to which the employees of the Employer may be entitled.



#### SERVICE MANAGER

- 6.1. The Service Manager shall administer the Contract on behalf of the Employer in accordance with the provisions of the Contract.
- 6.2. The Service Manager may delegate any of his powers and authority and may cancel such delegation, on the prior written notification thereof to the Service Provider.
- 6.3. Such delegation shall continue in force until the Service Manager notifies the Service Provider in writing that the delegation is terminated.
- 6.4. The Service Provider may at any time, prior to giving effect thereto, refer any written order or instruction of the Service Manager's delegatee to the Service Manager who shall confirm, reverse or vary such order or instruction.

#### 7. SECURITY

- 7.1. The Service Provider shall provide to the Employer security in the amount and in the form set out in the Contract Data and any expenditure incurred in doing so shall be borne by the Service Provider.
- 7.2. Should the Service Provider fail to select the security to be provided or should the Service Provider fail to provide the Employer with the selected security within 21 days from Commencement Date, it shall be deemed that the Service Provider has selected a security in the form of a retention of 2.5 % of the Contract Sum (excl. VAT).


#### 8. SECURITY CLEARANCE

- 8.1. In the event of security clearance becoming necessary, the Service Provider, any subcontractors and all human resources utilized by the Service Provider undertake to undergo security clearance, for which purpose the necessary forms will be made available to the Service Provider at the relevant time by the Employer. The Service Provider accepts that if he or any of his human resources refuses to undergo the required security clearance, they will not be allowed on the Facilities to render the Services.
- 8.2. It is required that all persons engaged in the rendering of the Services shall be easily identifiable and where required, security cleared.

#### 9. CONFIDENTIALITY

- 9.1. The Service Provider undertakes to keep any and all information, of whatever nature, relating to the Contract or which he becomes privy to due to his presence at the Facilities, strictly confidential and such shall not be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever, including by means of photocopy or other reproduction, without the Employer's prior written consent. As disclosure or improper use of the confidential information, without the Employer's prior written consent, will cause the Employer harm:
  - 9.1.1 the Service Provider shall be liable for any loss or damages suffered by the Employer and shall indemnify the Employer against any claims by third parties as a result of such unauthorised disclosure or use thereof, either in whole or in part; and/or
  - 9.2.1 the Employer shall be entitled to cancel the Contract
- 9.2. The Service Provider shall be entitled to disclose such confidential information to the following persons, who have a clear need to know interest, in order to assist with the rendering of the Services on the Contract:
  - 9.2.1 employees, officers and directors of the Service Provider; and
  - 9.2.2 any professional consultant or agent retained by the Service Provider for the purpose of rendering the Services, provided that the identity of such consultant or agent is made known to the Employer in writing and the Employer acknowledges in writing that the confidential information may be disclosed to such person.





9.4. The confidential information shall remain the property of the Employer and the Employer may demand the return or destruction thereof, at the cost of the Service Provider, at any time upon giving written notice to the Service Provider. Within ten (10) days of receipt of such notice, the Service Provider shall return all of the original confidential information and shall destroy all copies and reproductions (both written and electronic) in its possession or in the possession of persons to whom it was disclosed and furnish a certificate to the Employer stating as much.

#### 10. AMBIGUITY IN DOCUMENTS

10.1. The several documents forming the Contract are to be taken as mutually explanatory of one another and any ambiguity in or discrepancy between them shall be explained and, if necessary, rectified by the Service Manager who shall thereupon issue to the Service Provider a written explanation giving details of the adjustments, if any, and a written instruction directing what Service, if any, is to be delivered.

#### 11. INSURANCES

11.1. It is the responsibility of the Service Provider to assess his risks on this project and to ensure that he obtains and maintains the adequate insurances to cover such risks.

#### 12. ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

- The Service Provider shall provide the Employer, within 21 days of the Commencement Date, with an acceptable health and safety plan and such other information required in terms of the Occupational Health and Safety Act (85 of 1993).
- 12.2. The Service Period shall commence 30 days from Commencement date, or on such other date as maybe specified in the Contract Data
- 12.3. Notwithstanding the provision of 12.2, the Service Provider shall be given access to the Facilities or portions thereof, only after the provision by the Service Provider of an acceptable health and safety plan and of security clearance being obtained in terms of Clauses 12.1 and 8.1 respectively.
- 12.4. The Service Provider shall be given access to the Facilities or portions thereof and shall render the Services in accordance with its programme, referred to in clause 13 or after the receipt by him of a written instruction to this effect.
- 12.5. If the Employer fails to give the Service Provider access to the facility or any portion thereof for any reason other than default by the Service Provider and the Service Provider suffers additional costs as a result thereof, the Service Provider shall be entitled to make a claim therefor provided that the Service Provider is able to prove his claim and that he has taken all reasonable steps to mitigate the additional costs.

#### 13. PROGRAMME

- 13.1. The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date, a realistic programme and a cash flow for the delivery of the Services. The programme shall describe and detail the order in which the Services are to be rendered and shall be subject to the approval of the Service Manager, which written approval shall not be unreasonably withheld.
- 13.2. The Service Provider shall, on receipt of a written request from the Service Manager, furnish the Employer with any documents or information, of whatever nature, in support of the programme and/or in relation to the manner in which the Services are to be rendered and/or the resources to be supplied and used in the rendering of the Services and/or progress of the various parts of the Contract; and/or a detailed cash flow forecast.
- 13.3. A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or as circumstances may require.



 Agreement to the programme by the Service Manager or any adjustment thereto will not alter the responsibilities of the Service Provider in terms of this Contract.

#### 14. SUBCONTRACTING

- 14.1. The Service Provider may subcontract any part of the Services at its discretion. The subcontracts shall incorporate the applicable terms, conditions and requirements of this Contract.
- 14.2. Subcontracting by the Service Provider shall not be construed as relieving the Service Provider from any obligations under the Contract or imposing any liability on the Employer.

#### 15. INTELLECTUAL PROPERTY RIGHTS INDEMNITY

- 15.1. The Service Provider undertakes to obtain the necessary consent from the proprietors or their licensees should the Service Provider make use of the intellectual property of any other person.
- 15.2. The Service Provider further indemnifies the Employer against any claim or action (including costs on an attorney and client scale) caused by or arising from the failure to obtain such consent.

#### 16. COMPLIANCE WITH LEGISLATION

- 16.1. This clause applies to legislation emanating from national and provincial government as well as that of any local authorities in whose area of jurisdiction the Facilities fall and which have a bearing on the delivery of the Services and Facilities under this Contract.
- 16.2. All the applicable legislation, which does not specifically allow discretion in respect of compliance by the Employer, shall be followed exactly as intended by such legislation regardless of any instructions, verbal or in writing, to the contrary.
- 16.3. Should any applicable legislation allow discretion in respect of compliance by the Employer it shall be followed exactly as intended by the relevant legislation as if no discretion is allowed until such time as specific instructions in writing are issued to the Service Provider by the Service Manager.
- 16.4. The Service Provider shall in the provision of the Services comply with the provisions of, and give all notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of any legislation or imposed by any other body or person. The Service Provider hereby indemnifies the Employer against any liability for any breach of the provision of this clause.
- 16.5. It is the responsibility of the Service Provider to obtain the consents, permissions and/or permits, referred to in Clause 16.4, in the provision of the Services.
- 16.6. The Service Provider shall not have a claim against the Employer, and the Employer shall not be liable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to Clause 16.4.

#### 17. REPORTING OF INCIDENTS

- 17.1. In addition to the above, the Service Provider shall, as soon as possible, notify the Employer in writing of any incidents at the Facilities, which resulted or could have resulted in damage to property or injury or death to persons.
- 17.2. The Service Provider shall verbally notify the Service Manager of any of the incidents referred to in 17.1 immediately after the occurrence thereof.
- 17.3. The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed written report on such incidents to the Service Manager within the time frame indicated by the Service Manager, but in any event within 48 hours of the incident.
- 17.4. The written report referred to in 17.3 shall provide for all incidents, which resulted in injury, death or damage to property.



The Service Provider shall notify the Employer immediately, on becoming aware of the Contract requiring him to undertake anything that is illegal or impossible

#### **NUISANCE** 18.

- The Service Provider shall deliver the Services in a manner that shall not cause unnecessary noise, 18.1. nuisance, or hinder the normal activities in the Facilities.
- The Service Provider hereby indemnifies the Employer against any liability arising out of the Service 18.2. Provider's non-compliance with his obligations in terms of Clause 18.1.

#### MATERIALS, WORKMANSHIP AND EQUIPMENT 19.

- All Services delivered, and materials and workmanship shall comply with the requirements of this 19.1. Contract, the manufacturer's specification; good industry practice and the Service Manager's written instructions and shall be suitable for the purpose intended.
- The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service 19.2. Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the suitability of materials or equipment to be used.
- The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and 19.3. instruments for the purpose of such tests to be performed by himself or, if so instructed by the Service Manager, for the purposes of tests to be performed by any other person.
- All costs for tests carried out shall be deemed to be included in the Service Provider's prices 19.4.
- Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service 19.5. Provider to the Employer within 10 days of the tests being completed.

#### 20. **URGENT WORK**

- The Employer may, by itself or through another service provider, effect any remedial or other repair 20.1. work which becomes necessary due to no act or omission on the part of the Service Provider.
- If the remedial or repair work became necessary due to an act or omission on the part of the Service 20.2. Provider, its employees, agents or representatives, the Service Provider shall effect such remedial or repair work at its own cost.
- If the remedial or repair work is urgently necessary due to an act or omission on the part of the 20.3. Service Provider, its employees, agents or representatives and the Service Provider refuses to or is not available or able to effect such remedial or repair work, the Employer may effect such remedial or repair work either by itself or through another service provider.
- If the Employer effects the remedial or repair work in terms of 20.3, then the Employer may recover 20.4. such costs, losses or damages from the Service Provider or by deducting the same from any amount still due under this Contract or under any other contract presently or hereafter existing between the Employer and the Service Provider and for this purpose all these contracts shall be considered one indivisible whole.

#### **INDEMNIFICATIONS** 21.

- The Service Provider shall be liable for and hereby indemnifies the Employer against any liability, 21.1. claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising in common law or by statute consequent upon:
  - 21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned by, attributed to, or in the cause of or caused by the rendering of the Services;
  - 21.1.2 loss of or damage to any movable or immovable or personal property or property contiguous to the Facilities whether belonging to or under the control of the Employer or any other body or person arising out of, related to, occasioned by, attributed to, or in the cause of or caused by reason of the rendering of the Services;



- 21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect of any materials parts, work-in-process or finished work furnished to, or in respect of which any payment has been made by the Employer.
- 21.2. The Employer accepts liability for all acts or omissions of its employees, agents or representatives.

#### 22. VARIATIONS

- 22.1. The Employer may at any time during the Contract Period, vary the Services by way of additions, omissions, or substitutions.
- 22.2. No variation by the Employer of whatever nature shall vitiate the Contract.
- 22.3. Any Services required by the Employer outside of the Services as referred to in the Scope of Works will be regarded as being Identified Projects and shall be dealt with under clause 23 and shall be executed as a variation order.
- 22.4. The Service Provider shall inform the Employer of any instructions that are deemed to be Additional Services prior to such instructions being executed.
- 22.5. Additional Services will only be executed by the Service Provider after receipt by him of a written instruction from the Service Manager.
- 22.6. If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shall not reimburse the Service Provider for the Additional Services so executed, and the Service Provider agrees that it shall not have a claim for payment for such Additional Services.
- 22.7. The Additional Services will be valued at the rates in the Pricing Data.

#### 23. IDENTIFIED PROJECTS

- 23.1. The Service Provider shall inform the Employer of any instructions that are deemed to be Identified Projects prior to such instructions being executed.
- 23.2. The Employer is not obliged to engage the services of the Service Provider on Identified Projects. The Employer may, by itself, through another service provider or through the Service Provider effect the services/works under Identified Projects.
- 23.3. Identified Projects will only be executed by the Service Provider after receipt by him of a written instruction from the Service Manager.
- 23.4. If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer shall not reimburse the Service Provider for the Identified Projects so executed, and the Service Provider agrees that it shall not have a claim for payment for such Identified Projects.
- 23.5 In respect of the Identified Projects, the written instruction referred to in 23.3 shall:
  - (a) describe the services/works required to be executed by the Service Provider under the Identified Project;
  - (b) state the due commencement and completion dates of the relevant Identified Project;
  - (c) state the total cost of the relevant Identified Project as agreed to between the Parties; and
  - (d) any additional requirements, conditions of contract and/or restrictions, other than those already stated in the Contract, that will be applicable.
- Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider shall furnish the Employer with a realistic programme and a cash flow for the relevant Identified Project as required in 13.





- 23.7
- Where an Identified Project comprises services/works that are of the same or similar character executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it shall be valued at such rates.
- Where an Identified Project comprises services/works that are not of the same or similar character 23.8 executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it shall be valued at market related rates to be agreed to in writing between the Employer and the Service Provider and in advance of executing the Identified Project. Failing agreement, the rates applicable shall be as determined by the Employer.
- If the Service Provider fails to complete the Identified Project by the completion date specified in the 23.9 written instruction referred to in 23.3, then the Service Provider will be liable for a penalty, at the rate stated in the Contract Data, for every day that lapses from the due completion date of the relevant Identified Project to the date of the actual completion of such Identified Project.
- If the Identified Projects are delayed by variations, omissions, additions, substitutions or organised 23.10 work stoppages by any workman not due to any action on the part of the Service Provider, exceptionally inclement weather, any substantial increase in provisional quantities or any other cause beyond the Service Provider's control, including delays caused by the Employer, then the Service Provider shall be entitled to apply in writing within 21 days of the cause of delay arising to the Service Manager for extension of the due completion date of the relevant Identified Project stating the cause of delay and period of extension applied for.
- If during the period for completion of the Identified Project or any extension thereof abnormal rainfall 23.11 or wet conditions occur, the formula below shall be used to calculate separately the delay for each calendar month or part thereof. It shall be calculated each month during the period referred to herein above, or until the issue date of the certificate of completion for the relevant Identified Project, whichever is the shorter period. The delay calculated for a given month shall be used to determine the interim extension of time granted for the month. At the end of the applicable period referred to above, the aggregate of the monthly delays will be taken into account for the final determination of the total extension of time for the Contract:

$$V = (Nw - Nn) + (Rw - Rn)$$

$$X$$

- Delays due to rain in calendar days in respect of the calendar month under consideration.
- Actual number of days during the calendar month on which a rainfall of Y mm or more per Nw day has been recorded
- Actual rainfall in mm for the calendar month under consideration. Rw ==
- Average number of days in the relevant calendar month (as derived from existing rainfall Nn = records provided in the project specifications) on which a rainfall of Y mm or more per day has been recorded.
- Average rainfall in mm for the calendar month, as derived from the rainfall records Rn supplied in the project specifications.
- 20, unless otherwise provided in the project specifications. Х =
- 10, unless otherwise provided in the project specifications. Y =

The total delay that will be taken into account for the determination of the total extension of time for the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But if the grand total is negative, the time for completion shall not be reduced on account of abnormal rainfall. The total extension of time for any calendar month shall not exceed (Nc - Nn) calendar days, where Nc = number of days calendar days in the month under consideration

The factor (Nw - Nn) shall be considered to represent a fair allowance for variations from the average number of days during which rainfall equals or exceeds Y mm per day.





The factor (Rw – Rn) ÷ X shall be considered to represent a fair allowance for variations from the average for the number of days during which rainfall does not equal or exceed Y mm per day, but when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or concurrent delays and which should be treated separately in so far as extension of time is concerned.

Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless otherwise agreed to by the Service Manager, and the Contractor shall, at his own expense, take all necessary precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near the site, will be supplied in the project specifications, together with calculations of rain delays for previous years in accordance with the above formula. The average of these delays will be regarded as normal rain delays which the Contractor shall accommodate in his programme, and for which no extension of time will be considered.

- 23.12 Upon receipt of such written application, referred to in 23.10, the Employer may in writing extend the due completion date of the relevant Identified Project by a period to be determined by the Employer or may refuse to extend the due completion date of the relevant Identified Project. The due completion date of an Identified Project may not be extended beyond the end of the Contract Period stated in the Contract Data.
- 23.13 Any decision given by the Employer, in terms of 23.12, shall be final and binding on the Parties.
- 23.14 Should the Service Provider fail to apply in writing for an extension of the due completion date of the relevant Identified Projects within the 21 days referred to in 23.10, or should the Employer not grant an extension of the due completion date then the due completion date stipulated in the relevant written instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from liability to pay the penalty stipulated in 23.9 or from specific performance of the service/works within the period in the relevant written instruction.

#### 24. SUSPENSION OF THE SERVICES

- 24.1 The Service Provider shall, on the written order of the Service Manager, suspend the provision of the Services or any part thereof for such time or times and in such manner as the Service Manager shall order and shall, during such suspension, properly protect the Services so far as is necessary.
- 24.2 If the Service Provider is instructed in writing by the Service Manager to suspend any or all of the Services, the Service Provider shall re-schedule the relevant Services. For the duration of such suspension all penalties applicable to that Service will be waived. Should the Service Provider suffer any additional costs resulting from such suspension, the Service Provider shall be entitled to make a claim therefor provided that the Service Provider shall prove his claim and that he has taken all reasonable steps to mitigate the additional costs.
- 24.3 If the Service Provider is unable to render any of the Services for any reason other than an instruction by the Employer to suspend the Services in terms of clause 24.1, the Employer shall not be liable for any claim of whatever nature, including a claim for costs, by the Service Provider.

#### 25. PENALTY FOR NON-PERFORMANCE

- 25.1 The Service Provider shall be liable for a performance deduction, if the Service Provider in rendering any of the Services required under the Scope of Works, as amended from time to time,
  - 25.1.1 delays in performing any of the Services;
  - 25.1.2 fails to perform any of the Services;
  - 25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as amended from time to time.
- 25.2 The performance deduction shall be calculated in accordance with the formula detailed in the Scope of Works.



7 3 T

The Service Provider shall not be liable for a performance deduction, if the Service Provider is unable to perform due to no fault of his own, his employees, agents or representatives.

#### 26. PAYMENTS

- 26.1 The Service Manager will evaluate the Service Provider's performance on a monthly basis.
- 26.2 The Service Provider shall submit a monthly certificate taking into account the following:
  - 26.2.1 the assessment of the Services rendered during the assessment month, including routine services, management fees, and services using call down rates;
  - 26.2.2 adjustments in terms of the pricing data;
  - 26.2.3 additional work rendered by the Service Provider;
  - 26.2.4 CPAP adjustment where stated in the Contract Data; and
  - 26.2.5 VAT. Vat will be indicated separately in all documents.
- 26.3 If the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25% retention, then 5% of all moneys (excl. VAT) in the monthly certificate assessed by the Service Manager as being due to the Service Provider will be retained until such time as the amount retained equals 2.5% or 1,25%, whichever is applicable, of the Contract Sum (excl. VAT)
- 26.4 The monthly certificate shall be supported by a detailed report substantiating the Services rendered at each Facility during the month under assessment.
- 26.5 The monthly certificate shall be assessed by the Service Manager. If the Service Manager agrees with the certificate, he will issue a statement within 14 days of the receipt of the certificate, taking into account inter alia the following:
  - (1) deductions for penalties;
  - (2) deductions for overpayments;
  - (3) deductions for retention
  - (4) deductions for damages.
- 26.6 The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer a tax invoice in the amount reflected in the statement. The Employer shall effect payment to the Service Provider within 16 days of receipt of the tax invoice.
- 26.7 If the Service Manager does not agree with the certificate issued by the Service Provider in terms of Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate, issue a statement in the amount to which the Service Manager agrees and shall give reasons for rejecting the balance of the claim indicated in the statement.
- 26.8 The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in the statement referred to in Clause 26.7.
- 26.9 With regards to the claim in dispute, the Service Provider may, within 14 days of the Service Manager issuing the statement referred to in 26.7, submit a revised certificate or a justification for his claim or declare a dispute in terms of 34.
- 26.10 If it is later resolved that the amount in dispute or any part thereof is owing to the Service Provider, the Employer shall be liable for interest thereon from 30 days after the issue of the relevant monthly certificate referred to in 26.2 until the date of payment at the interest rate determined from time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance Management Act, 1999 (Act 1 of 1999), as amended.
- 26.11 All the work shall be evaluated in accordance with the provisions of the Pricing Data.



- 26.12 In assessing the quality of the work presented by the Service Provider, the Employer may enlist the assistance of third persons. In assessing the work the third person shall act reasonably. The selection of such third persons shall be in the absolute discretion of the Employer and the Service Provider shall abide by such selection.
- Any and all extra costs incurred by the Service Provider, resulting from the Service Provider having to address and/or rectify queries arising from a claim submitted in respect of work done, shall be for the account of the Service Provider.

#### 27. RELEASE OF SECURITY

- 27.1 If the Service Provider has furnished a security by way of a variable guarantee of 2.5% of the Contract Sum (excl. VAT), the security will be reduced and be released in accordance with the provisions of such variable guarantee.
- 27.2 If the Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the Contract Sum (excl. VAT), then the security will be released as follows:
  - 27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;
  - 27.2.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the Service Period;
  - 27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate of Completion.
- 27.3 If the form of security selected is:
  - (a) a retention of 2.5% of the Contract Sum (excl. VAT); or
  - (b) a 1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been accumulated, as follows:

- 27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;
- 27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the Service Period;
- 27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of Completion.

#### 28. OVERPAYMENTS

28.1 If any overpayment of whatever nature is made to the Service Provider, the Service Provider shall be obliged to repay such amount to the Employer and the Employer shall be entitled to deduct such over payment from any amount due to the Service Provider, in respect of this Contract or any other contract, which the Employer may have with the Service Provider. The Employer shall be entitled to claim interest on any and all overpayments made to the Service Provider at the rate prescribed, from time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance Management Act, 1999 (Act 1 of 1999), as amended.

#### 29. COMPLETION

- 28.1 At the expiry of the Service Period the Service Manager shall furnish the Service Provider with a written list of Employer's Assets and Data handed over at commencement of the Contract and accumulated during the Contract Period.
- 29.2 At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a Certificate of Completion.
- 29.3 Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:



 $\bigcap_{i \in \mathcal{I}_{i}} \bigcap_{i \in \mathcal{I}_{i}} \mathcal{I}_{i}$ 

- 29.3.1 The Guarantee shall be returned, if applicable.
- 29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.

#### 30. ASSIGNMENT

- 30.1 The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned, delegated, or otherwise transferred, by either Party to any person outside of the Service Provider and the Employer, save with the prior written consent of the other Party.
- 30.2 Each Party warrants that he is acting as a principal and not as an agent of an undisclosed principal.

#### 31. INDULGENCES

No extension of time, latitude or other indulgences which may be given or allowed by either Party to the other shall constitute a waiver or alteration of this Contract, or affect such Party's rights, or prevent such Party from strictly enforcing due compliance with each and every provision of this Contract.

#### 32. OWNERSHIP AND PUBLICATION OF DOCUMENTS

- 32.1 The Employer will become the owner of the information, documents, advice, recommendations and reports collected, furnished and/or compiled by the Service Provider during the course of, and for the purposes of executing this Contract, all of which will be handed over to the Employer, unless otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on the termination and/or cancellation of this Contract for whatever reason. The Service Provider relinquishes its retention or any other rights to which it may be entitled.
- The copyright of all documents, recommendations and reports compiled by the Service Provider during the course of and for the purposes of finalising Services, and the Contract as a whole, will vest in the Employer, and may not be reproduced or distributed or made available to any person outside the Employer's service, or to any institution in any way, without the prior written consent of the Employer. The Employer shall have the right to use such material for any other purpose without the approval of, notification to or payment to the Service Provider.
- 32.3 The copyright of all electronic aids, software programmes etc. prepared or developed in terms of this Contract shall be vested in the Employer, who shall have the right to use such material for any other purpose without the approval of, information or payment to the Service Provider.
- In case of the Service Provider providing documents or material to the Employer, the development of which has not been at the expense of the Employer, copyright shall not be vested in the Employer. The Service Provider shall be required to indicate to which documents and/or materials this provision applies.
- 32.5 The Service Provider hereby indemnifies the Employer against any action or claim that may be instituted against the Employer and for any damages suffered or legal costs (including costs on an attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or any other intellectual property right in connection with the work outlined in this Contract.
- 32.6 All information, documents, recommendations, programmes and reports collected or compiled must be regarded as confidential and may not be communicated or made available to any person outside the Employer's service and may not be published either during the currency of this Contract or after termination thereof without the prior written consent of the Employer.

#### 33. BREACH OF CONTRACT

- In the event of a breach by the Service Provider of any of the terms and conditions of this Contract, the Employer shall issue a notice of non- compliance requiring compliance within 10 (ten) days. In the event that the Service Provider fails to remedy such breach on expiry of the notice period, then the Employer shall without prejudice to any other rights that it may have, be entitled to exercise any or all of the following rights:
  - 33.1.1 Enforce strict compliance with the terms and conditions of the Contract;



- 33.1.2 To terminate this Contract without prejudice to any other rights it may have;
- 33.1.3 To suspend further payments to the Service Provider;
- 33.1.4 To appoint other service providers to complete the execution of the Services, in which event the Service Provider shall be held liable for costs incurred in connection with and arising from the appointment of such a service provider as well as damages suffered.
- 33.2 The Service Provider agrees to, within ten (10) days of written request from the Employer, give access to and to make available all information, documents, programmes, advice, recommendations and reports collected, furnished and/or compiled by them to enable the Employer to assume responsibility for and the benefit of the project as a whole.
- 33.3 In the event of breach by the Employer of the terms and conditions of this Contract, and in the event of the Employer remaining in breach after ten (10) days' written notice calling for rectification of the breach, the Service Provider shall be entitled to:
  - 33.3.1 enforce strict compliance with the terms and conditions of the Contract; or
  - 33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the extent that such breach is of a material term of this Contract.

#### 34. STOPPAGE AND/OR TERMINATION OF CONTRACT

- 34.1 The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any part thereof, at any stage of completion.
- 34.2 The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon the occurrence of any of the following acts:
  - 34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;
  - 34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service Provider, except for purposes of an amalgamation or restructuring approved in advance by the Employer in writing;
  - 34.2.3 if the Service Provider receives a court order to be placed under judicial management or to commence liquidation proceedings that is not withdrawn or struck out within five (5) days;
  - 34.2.4 if the Service Provider informs the Employer that it intends to cease performing its obligations in terms of this Contract:
  - 34.2.5 if the Service Provider informs the Employer that it is incapable of completing the Services as described; or
  - 34.2.6 if in the opinion of the Employer the Service Provider acted dishonestly;
- 34.3 The Employer reserves the right to, even in the absence of breach or the events referred to in 34, terminate this Contract at any time, by giving one (1) calendar month written notice to the Service Provider.
- 34.4 Further, the Contract shall be considered as having been terminated:
  - 34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume or reinstate the Services are not issued within twelve (12) months of the instruction; or
  - 34.4.2 if instructions, necessary for the Service Provider to continue with the Services after a stoppage instruction, are not received from the Employer within three (3) months after such instructions were requested by the Service Provider.
- 34.5 Should the Contract between the Employer and the Service Provider, or any part thereof, be terminated by either of the Parties due to reasons not attributed to the Service Provider:



- 34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services satisfactorily completed, calculated in accordance with the agreed rates.
- 34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months after the termination of the Contract, failing which the Employer will not be obliged to pay same.
- 34.5.3 The Service Provider shall not be entitled to advance a right of retention or any similar right if this Contract is terminated and specifically agrees to, within ten (10) days of written request from the Employer, give access to and to make available all information, documents. programmes, advice, recommendations and reports collected, furnished and/or compiled by them to enable the Employer to assume responsibility for and the benefit of the Contract as a whole.

#### **DISPUTE RESOLUTION** 35.

- In the event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, in 35.1 good faith.
- 35.2 If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days of a dispute being declared, the Parties may by written agreement refer the matter to mediation.
- The mediator shall be a person agreed to by the Parties, failing agreement, the President: South 35.3 African Facilities Management Institute shall nominate the mediator.
- Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the Parties 35.4 shall bear their own costs arising from the mediation and shall equally share the costs of the mediator and related costs. The mediator and the Parties shall, before the commencement of the mediation. agree on a scale of fees on which the mediator's fees will be based.
- The Parties shall appoint the mediator within 21 days of agreeing to mediate. 35.5
- On appointment of the mediator, the Parties shall jointly with the mediator decide on the procedure to 35.6 be followed, representation, dates and venue for the mediation.
- If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator and 35.7 signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly records the issues agreed upon between the Parties.
- If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings. 35.8
- If the mediator or any Party, at any time during the mediation process, is of the opinion that the 35.9 mediation will not resolve the dispute, then he may in writing stop the mediation process. The dispute may then be dealt with in terms of 35.8.
- Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of the fact 35.10 that the dispute is referred to negotiation, mediation or litigation in court, the decision of the Employer on the dispute involved will immediately be given effect to by the Service Provider and the Service Provider shall proceed with the Services with all diligence unless the Parties agree otherwise in writing.

#### 36. **GENERAL**

- This is the entire Contract between the Parties and may only be amended if reduced to writing and 36.1 signed by the duly authorised representatives of both Parties, whereafter such amendments will take effect.
- The Contract shall be governed by, construed and interpreted according to the law of the Republic of 36.2 South Africa.

#### DOMICILIUM CITANDI ET EXECUTANDI 37.



- The domicilium citandi et executandi of the Parties for all purposes arising from this Contract for the service of notices and legal process shall be as specified by the Parities in the Contract Data.
- 37.2 Each of the Parties shall be entitled at any time by way of written notice to the other Party, to change its domicilium citandi et executandi to another physical address.
- 37.3 Any notice in terms of the conditions of the Agreement must either be:
  - 37.3.1 delivered by hand during normal business hours of the recipient; or
  - 37.3.2 sent by prepaid registered post to the address chosen by the addressee.
- 37.4 A notice in terms of the provisions of this Agreement shall be considered to be duly received:
  - 37.4.1 if hand-delivered on the date of delivery;
  - 37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it was posted, unless the contrary is proved.
- 37.5 Notwithstanding anything to the contrary contained or implied in this Agreement, the written notice or communication actually received by one of the Parties from the other, including by way of facsimile transmission, shall be adequate written notice or communication to such Party.
- 37.6 Any notice, request, consent, or other communication made between the Parties pursuant to the Contract shall be in writing and shall be deemed to have been made when delivered in person to an authorized representative of the Party to whom the communication is addressed, or one day after being sent by facsimile to such Party at the number specified in the Contract Data or one week after being sent by registered post to the addressee specified in the Contract Data.



#### OCCUPATIONAL HEALTH AND SAFETY

# GENERIC GUIDELINES FOR SAFETY, HEALTH AND ENVIRONMENTAL SPECIFICATIONS IN CONSTRUCTION PROJECTS, REPAIRS, RENOVATIONS & MAINTENANCE

**MANAGED BY** 

### THE DEPARTMENT OF PUBLIC WORKS

DESCRIPTION: DCS: NCOME PRISON 3 MONTHS TERM CONTRACT, OPERATION AND MAINTENANCE OF SEWERAGE TREATMENT PLANT.

#### TABLE OF CONTENT

1.	Preamble	3
2.	Scope of health & safety specification document	5
3.	Purpose5	
4.	Definitions	6
5.	Occupational health & safety management	
5.1	Structure and organization of OHS responsibilities	
5.1.		
5.1		
5.2	Communication, participation & consultation	11
6.	Interpretation1	1
7.	Responsibilities1	
7.1	Client	12
7.2	Principal contractor1	3
7.3	Contractor	14
7.4		
8.	Scope of work	16
9.	Preparing Health & Safety Plan	16
10.	Health & Safety File	19
	OH&S Goals & Objective & Arrangements for Monitoring & Reviewing OH&S Performance.	
11.	I Identification of Hazards & development of Risk Assessment, Standard working  Procedures (SWP) & Method Statement	19
	1.2 Health & Safety incident/accident reporting and investigation	
12.	Review	.21
12.	1 Site Rules & other Restrictions	22
12.	1.1 Appointment of Health & Safety Reps	23
	1.2 Duties and functions of the Health & Safety Reps	23
12		
14.	1.3 Establishment of Health & Safety Committee	23
12.	1.4 Training & Awareness	23 .24
12. 13. 14. F 15.	1.4 Training & Awareness  Project Site Specific Requirements  Outlined Data References & information on Certain & Specific Obligatory  Requirements to ensure compliance  Principal Contractor General duties	23 .24 .25 .30
12. 13. 14. F 15. 16. 17.	1.4 Training & Awareness  Project Site Specific Requirements  Outlined Data References & information on Certain & Specific Obligatory  Requirements to ensure compliance	23 .24 .25 .26 .30 .31 .31

20. Lockout System	
21. Important Lists & Records to be kept	• • • • • • • • • • • • • • • • • • • •
21. Important Lists & Records to be kept	***************************************

#### 1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works, as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety Specifications for any intended construction project and provide any Principal Contractor who is making a bid or appointed to perform construction work for the Client and/or its Agent on its behalf with the same.

The Client's further duties are as described in The Act and the Regulations made thereunder. The Principal Contractor shall be responsible for the Health & Safety Policy for the site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as the Health and Safety Plan for the project.

This 'Health and Safety Specifications' document is governed by the "Occupational Health and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as 'The Act'. Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of Regulations can be read in isolation. Furthermore, although the definition of Health and Safety Specifications stipulates 'a documented specification of all health and safety requirements pertaining to associated works on a construction site, so as to ensure the health and safety of persons', it is required that the entire scope of the Labour legislation, including the Basic Conditions of Employment Act be considered as part of the legal compliance system. With reference to this specification document this requirement is limited to all health, safety and environmental issues pertaining to the site of the project as referred to here-in. Despite the foregoing it is reiterated that environmental management shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and site will be different, and circumstances and conditions may change even on a daily basis. Therefore, due caution is to be taken by the Principal Contractor when drafting the Health and Safety Plan based on these Health and Safety Specifications. Prior to drafting the Health and Safety Plan, and in consideration of the information contained here-in, the

contractor shall set up a Risk Assessment Program to identify and determine the scope and details of any risk associated with any hazard at the construction site, in order to identify the steps needed to be taken to remove, reduce or control such hazard. This Risk Assessment and the steps identified will be the basis or point of departure for the Health and Safety Plan. The Health and Safety Plan shall include documented 'Methods of Statement' (see definitions under Construction Regulations) detailing the key activities to be performed in order to reduce as far as practicable, the hazards identified in the Risk Assessment.

The Department of Public Works is tasked to provide accommodation and operational facilities to a very large proportion of the approximate 35 National Departments responsible for the governance of the Department of Public Works. A very large number of State employees and public users of the facilities and the services provided there-in directly interacts with the facilities provided by the well-being, health and safety of a great number of people. This Department thus has directly or indirectly, an impact on the Republic of South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets of the Department of Public Works. These are its personnel, the personnel of its Clients and the physical assets of which it is the custodian and may also include the public as well. The responsibilities the Department and relevant stakeholders have toward its employees and other people present in the facilities or on the sites are captured further in this specification document. These responsibilities stem from both moral, civil and a variety of legal obligations. The Principal Contractor is to take due cognisance of the above statement.

Every effort has been made to ensure that this specification document is accurate and adequate in all respects. Should it however, contain any errors or omissions they may not be considered as grounds for claims under the contract for additional reimbursement or extension of time, or relieve the Principal Contractor from his responsibilities and accountability in respect of the project to which this specification document pertains. Any such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to the attention of the Agent and/or Client.

#### 2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction Regulations and all other Regulations and Safety Standards which were or will be promulgated under the Act or incorporated into the Act and be in force or come into force during the effective duration of the project. The stipulations in this specification, as well as those contained in all other documentation pertaining to the project, including contract documentation and technical specifications shall not be interpreted, in any way whatsoever, to countermand or nullify any stipulation of the Act, Regulations and Safety Standards which are promulgated under, or incorporated into the Act.

#### 3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all people and properties affected under its custodianship or contractual commitments, and is further obligated to monitor that these measures are structured and applied according to the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor (and his /her contractor) with any information other than the standard conditions pertaining to construction sites which might affect the health and safety of persons at work and the health and safety of persons in connection with the use of plant and machinery; and to protect persons other than persons at work against hazards to health and safety arising out of or in connection with the activities of persons at work during the carrying out of construction work for the Department of Public Works. The Principal Contractor (and his /her contractor) is to be briefed on the significant health and safety aspects of the project and to be provided with information and requirements on inter alia:

- a) Safety considerations affecting the site of the project and its environment;
- b) Health and safety aspects of the associated structures and equipment;
- c) submissions on health and safety matters required from the Principal Contractor(and his /her contractor); and
- d) the Principal Contractor's (and his /her contractor) health & safety plan.

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is expected from him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Regulations made there-under including the applicable safety standards, and in particular in terms of Section 6,7 and 8 of the construction regulation (2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993) in its entirety shall apply to the contract to which this specification document applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions in the Act and Regulations pertaining to this specification document are hereby extracted.

"Purpose of the Act" – To provide for the health and safety of persons at work and the health and safety of persons in connection with the use of plant and machinery; the protection of persons other than persons at work against hazards to health and safety arising out of or in connection with the activities of persons at work; to establish an advisory council for occupational health and safety; and to provide for matters connected therewith.

"Health & Safety Specification" – means a document that includes information required under the construction regulation and obtained from the clients & designers during the early planning & design stage for a specific project on a specific site for use by the contractors when preparing their tenders or bids to clients.

"Health & Safety Plan" – means a document which is site specific and includes all identified hazards, safe work procedures to mitigate, reduce & control the hazards identified in a project.;

"Agent" – means any person who acts as a representative for a client;

"Client" - means any person for whom construction work is performed;

"Construction Health & Safety Agent (SACPCMP)" – The person or entity appointed by the client through the Agent and who has a full authority and obligation to act on the clients behalf in terms of the construction regulations;

"Construction Work" is defined as any work in connection with -

- (a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a building or any similar structure;
- (b) the installation, erection, dismantling or maintenance of a fixed plant where such work includes the risk of a person falling;
- (c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway, sewer or water reticulation system or any similar civil engineering structure; or
- (d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work;

"Contractor" – means an employer, as defined in Section 1 of the Act, who performs construction work and includes Principal Contractors;

"Contract Amount" Financial value of the contract at the time of the award of the contract, exclusive of all allowance and any value added tax or sales tax which the law requires the employer to pay to the contractor.

"Practical Completion Certificates" A certificates issued in terms of a contract by the employer, signifying that the whole of the construction works have reached a state of readiness for occupation or use for the purposes intended, although some minor work may be outstanding.

"Accident" – means unplanned occurrence that happens due to the unsafe condition and may cause injury to a person, damage to the property, material, plant, equipment and the environment;

"Hazard" – means anything including work activities and practices with the potential to cause harm;

"Risk" - means the likelihood that harm will occur and the subsequent consequences.

"Risk assessment" – means a process to determine any risk associated with any hazard at a construction site in order to identify the steps needed to be taken to mitigate, reduce or control such hazards.

**Health and Safety File"** – means a file, or other record in permanent form, containing the information required a contemplated in the regulations;

#### 5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

#### 5.1 Structure and Organization of OH&S Responsibilities

#### 5.1.1. Overall Supervision and Responsibility for OH&S

- a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed in terms of Construction Regulation 4(1)(c), implements and maintains the agreed and approved H&S Plan. Failure on the part of the Client or Agent to comply with this requirement will not relieve the Principal Contractor from any one or more of his/her duties under the Act and Regulations.
- b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act to ensure that the Employer (as defined in the Act) complies with the Act. The pro forma Legal Compliance Audit may be used for this purpose by the Principal Contractor or his/her appointed contractor.
- c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective appointment forms to regularly, in writing, report to their principals on matters of health and safety per routine and ad hoc inspections and on any deviations as soon as observed, regardless of whether the observation was made during any routine or ad hoc inspection and to ensure that the reports are made

available to the principal Contractor to become part of site records (Health & Safety File).

- d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of Construction Regulation 6 to regularly, in writing, report to their principals on matters of health and safety per routine and ad hoc inspections and on any deviations as soon as observed, regardless of whether the observation was made during any routine or ad hoc inspection and to ensure that the reports are made available to the principal Contractor to become part of site records (Health & Safety File).
- e) All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of the Act.

#### 5.12 Required appointments as per the Construction Regulations:-

ltem	Regulation	Appointment	Responsibl
			e Person
1.	3.	Application Construction work permit	Client
2.	5(1)(k)	Principal contractor for each phase or project	Client
3.	5(6)	Construction Health & Safety Agent	Client
4.	7.(1)(c)	Contractor	Principal Contractor
5.	7(3)	Contractor	Contractor
6.	8(1)	Construction manager	Contractor
7.	8(2)	Assistance Construction manager	Contractor
8.	6(1)	Construction supervisor	Contractor
9.	6(2)	Construction supervisor sub-ordinates	Contractor
10.	8(5)	Construction Safety Officer	Contractor
11.	8(8)	Responsible employee	
12.	9(1)	Person to carry out risk assessment	Contractor
13.	10(1)	Fall protection planner	Contractor
14.	12(1)	Temporal work designer	,
15.	12(2)	Supervisor of temporal work operation	
16.	13(1)	Excavation supervisor	Contractor
17.	13(2)(k)	Competent person in the use of explosive for excavations	Contractor
18.	14(11)	Explosives expert	Contractor
19.	14(1)	Supervisor demolition work	Contractor
20.	14(2)	Scaffold supervisor	Contractor
21.	16(1)	Suspended platform supervisor	Contractor
22.	18(1)a	Rope access	Contractor
23.	19(8)(a)	Material hoist inspector	Contractor
24.	20(1)	Bulk mixing plant supervisor	Contractor
25.	21(2)	Explosive actuated fastening device inspector	Contractor
26.	21(2)(g)	Explosive actuated fastening device cartridge, nails and studs: issuer & collector	Contractor
27.	23 (1)	Operator : construction vehicle and mobile plant	Contractor
28.	28 (a)	Stacking and storage supervisor	Contractor
29.	29 (h)	Fire equipment inspector	Contractor

#### 5.2 Communication, Participation & Consultation

- 5.2.1 Occupational Health & Safety matters/issues shall be communicated between the Employer, the Principal Contractor, the other Contractors, the Designer and other concerned parties shall be through the H&S Committee or other means determined by the client.
- 5.2.2 In addition to the above, communication may be directly to the Client or his appointed Agent, verbally or in writing, as and when the need arises.
- 5.2.3 Consultation with the workforce on OH&S matters will be through their Supervisors and H&S Representatives ('SHE Reps')
- 5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant OH&S information to the other Contractors e.g. design changes agreed with the Client and/or its Agent on its behalf and the Designer, instructions by the Client and/or his/her agent, exchange of information between Contractors, the reporting of hazardous/dangerous conditions/situations etc.

#### 6. INTERPRETATION

- a) The Occupational Health and Safety Act and all its Regulations, with the exception of the Construction Regulations, distinguish between the roles, responsibilities and functions of employers and employees respectively. It views consultants and contractors as employees of the "owner" of a construction or operational project, the "owner" being regarded as the employer.
- b) (The position taken by the Construction Regulations is that the "owner", in terms of its instructions, operates (has to operate) in the role of client as per relevant definition. The contractors working for the "client" are seen to be in two categories, i.e. the Principal Contractor and Contractors.

c) The Principal Contractor has to take full responsibility for the health and safety on the site of the relevant project / contract. This includes monitoring health and safety conditions and overseeing administrative measures required by the Construction Regulations from all contractors on the project site.

#### 7. RESPONSIBILITIES

#### 7.1 Client

- a) The Client or his appointed Agent on his behalf will appoint each Principal Contractor for this project or phase/section of the project in writing for assuming the role of Principal Contractor as intended by the Construction Regulations.
- b) The Client or his appointed Agent on his behalf shall discuss and negotiate with the Principal Contractor the contents of the health and safety plan of the both Principal Contractor and Contractor for approval.
- c) The Client or his appointed Agent on his behalf will take reasonable steps to ensure that the health and safety plan of both the Principal Contractor and Contractor is implemented and maintained. The steps taken will include periodic audits at intervals of at least once every month.
- d) The Client or his appointed Agent on his behalf, will prevent the Principal Contractor and/or the Contractor from commencing or continuing with construction work should the Principal Contractor and/or the Contractor at any stage in the execution of the works be found to:
  - have failed to have complied with any of the administrative measures required by the Construction Regulations in preparation for the construction project or any physical preparations necessary in terms of the Act;
  - have failed to implement or maintain their health and safety plan;
  - have executed construction work which is not in accordance with their health and safety plan; or

act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being
employed or legitimately on the site of the works or in its vicinity.

#### 7.2 Principal Contractor

- a) The Principal Contractor shall accept the appointment under the terms and Conditions of Contract. The Principal Contractor shall sign and agree to those terms and conditions and shall, before commencing work, notify the Department of Labour of the intended construction. Annexure 2 of this construction regulation contains a "Notification of Construction Work" form. The Principal Contractor shall submit the notification in writing prior to commencement of work and inform the Client or his Agent accordingly.
- b) The Principal Contractor shall ensure that he is fully conversant with the requirements of this Specification and all relevant health and safety legislation.
- c) The Principal Contractor will in no manner or means be absolved from the responsibility to comply with all applicable sections of the Act, the Construction Regulations or any Regulations proclaimed under the Act or which may perceivable be applicable to this contract.
- d) The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently documented health and safety plan based on this Specification, the Act and the Construction Regulations, which shall be applied from the date of commencement of and for the duration of execution of the works. This plan shall, as appendices, include the health and safety plans of all Sub-contractors for which he has to take responsibility in terms of this contract.
- e) The Principal Contractor shall provide proof of his registration and good standing with the Compensation Fund or with a licensed compensation insurer prior to commencement with the works.
- f) The Potential Principal Contractor shall, in submitting his tender, demonstrate that he has made provision for the cost of compliance with the specified health and safety

requirements, the Act and Construction Regulations. (Note: This shall have to be contained in the conditions of tender upon which a tenderer's offer is based.)

- g) The Principal Contractor shall consistently demonstrate his competence and the adequacy of his resources to perform the duties imposed on the Principal Contractor in terms of this Specification, the Act and the Construction Regulations.
- h) The Principal Contractor shall ensure that a copy of his health and safety plan is available on site and is presented upon request to the Client, an Inspector, Employee or Sub-contractor.
- i) The Principal Contractor shall ensure that a health and safety file, which shall include all documentation required in terms of the provisions of this Specification, the Act and the Construction Regulations, is opened and kept on site and made available to the Client or Inspector upon request. Upon completion of the works, the Principal Contractor shall hand over a consolidated health and safety file to the Client.
- j) The Principal Contractor shall, throughout execution of the contract, ensure that all conditions imposed on his Sub-contractors in terms of the Act and the Construction Regulations are complied with as if they were the Principal Contractor.
- k) The Principal Contractor shall from time to time evaluate the relevance of the Health and Safety Plan and revise the same as required, following which revised plan shall be submitted to the Client and/or his/her Agent for approval.

#### 7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the Necessary competencies and resources to perform the construction work safely. The construction Health & Safety Agent act as a link between the client, Principal Contractor and the project team members with respect to health & Safety, They are Required to ensure that the client carry out its H&S responsibilities in terms of Legislation as well as to co-ordinate and ensure good H&S practices are maintained Throughout the duration of the project. In many cases this role starts from project Initiation to project close-out.

- a) H&S competence: In the event that the client is unable to satisfy the requirements of the Construction Regulations for whatever reasons, the construction H&S agent may be appointed to perform these functions on behalf of the client. Given the need to appoint a registered construction H&S agent that is competent and adequately resourced with respect to H&S matters.
- b) H&S goals: It is important that the construction H&S agents demonstrate clearly to clients how they are going to contribute to the achievement of any client H&S goals and objectives. They should also set their own H&S goals.
- c) H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S agents need to ensure that they brief clients fully on the client's particular responsibilities in terms of the OH&SA of 1993 and Construction Regulations as amended from time to time. In the absence of acceptance by clients of these responsibilities, H&S agents will not be able to adequately meet their own H&S responsibilities and duties.
- d) H&S information: H&S agents must provide the designer or design team with all H&S information to enable them to conduct a design HIRA to identify the significant hazards that need to be included in the H&S specification. This information may be gathered from multiple sources such as, for example, discussion with the client, previous historical use of the site or facility, previous surveys and investigations and past H&S files.

#### 8. SCOPE OF WORK

These specifications are applicable to the specific scope of work pertaining to the abovementioned project as detailed in the tender documents, this amongst all includes for example:

- a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing or dismantling of building and structures.
  - Site clearance
  - Site hoarding, demarcation and demolition works
  - excavations, filling, compaction, evening surface
  - Piling (by drilling, excavating,)
  - Temporal works
- b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water reticulation system or any civil engineering structure or type of work
- c) Construction of a new two storied Administration building.
  - Preparation of site by leveling, compaction etc.
  - Excavations for parking areas/services

# 9. PREPARING A HEALTH & SAFETY PLAN

- (a) The level of detail required for a H&S plan will depend on how complex the workplace is (in particular, the number of contractors at the workplace at any one time) and the risks involved in the work. The plan must be easily accessible in a construction site and it must be clearly understood by management, supervisors &
- (b) The plan must be implemented, maintained and kept up to date during the
- (c) The principal contractor should prepare a H&S plan that includes
  - project information;
- client requirements for H&S management on the project; Environmental restrictions and existing on-site risks arrangements, imposed Rev H&S Spec Guideline Oct 2019

by others or developed by the principal contractor, to control significant site H&S risks; H&S file & project H&S review.

## (d) The H&S plan should include the following information:

- details of the client, that is the person commissioning the construction work, for example their name, representative and contact details; details of the principal contractor;
- details of the construction project, for example address of the workplace, anticipated start and end date and a brief description of the type of construction work that the H&S plan will cover;
- details on how subcontractors will be managed and monitored, including how
  the principal contractor intends to implement and ensure compliance with the
  H&S plan such as checking on the performance of subcontractors and how
  non-compliance will be handled; and
- details on how the risks associated with falls, falling objects, moving plant, electrical work and all high risk construction work that will take place on a construction project will be managed.

## (e) The H&S plan should also include information on:

- the provision and maintenance of a hazardous chemicals register, safety data sheets and hazardous chemicals storage;
- the safe use and storage of plant;
- the development of a construction project traffic management plan;
- obtaining and providing essential services information electrical, gas, telecom, water and similar services;
- workplace security and public safety; and
- ensuring workers have appropriate licences and training to undertake the construction work.

#### (f) The H&S plan must contain:

- a general description of the type of work activities involved in the project and not just a description of the facility to be constructed;
- the project program or schedule details, including start and finish dates, showing principal activities;
- details of client, design team, principal contractor, subcontractors, and major suppliers; and
- extent and location of relevant existing records, surveys, site investigation and geotechnical reports, 'as-built' plans, H&S files.

#### 10. HEALTH AND SAFETY FILE

- a) The H&S file is a document prepared by the principal contractor containing important project H&S information for use by the owner of the completed structure after construction has been completed.
- b) The principal contractor is responsible for producing an H&S file. It contains important project H&S information for use by the owner of the completed structure after construction has been completed. It is essential that the process of compiling the file commences as early as possible to ensure sufficient time to gather the required information.
- c) The Principal Contractor must, in terms of Construction Regulation 7(7), keep a Health & Safety File on site at all times that must include all documentation required in terms of the Act and Regulations and must also include a list of all Contractors on site that are accountable to the Principal Contractor and the agreements between the parties and details of work being done. A more detailed list of documents and other legal requirements that must be kept in the Health & Safety File.
- d) The contractor must ensure that the client's format and layout of the H&S file is adhered to. The contractor must identify the responsible person that will prepare the H&S file and who will be responsible for the drafting of as-built drawings. The contractor must establish procedures:
- e) The Health and Safety File will remain the property of the Client and/or its Agent on its behalf throughout the period of the project and shall be consolidated and handed over to the Client and/or its Agent on its behalf at the time of completion of the project.

# 11. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11.1 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS, STANDARD WORKING PROCEDURES (SWP) AND METHOD STATEMENTS

The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures (SWP) and Method Statements for each activity executed in the contract or project.

The identification of hazards is over and above the hazards identification programme and those hazards identified during the drafting of the Health and Safety Plan.

## 11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times agreed with the Principal Contractor Audit to comply with Construction Regulation 4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and Safety Representative(s) (SHE-Reps) must accompany the Client and/or its Agent on its behalf on all Audits and Inspections and may conduct their own audit/inspection at the same time. Each party will, however, take responsibility for the results of his/her own audit/inspection results. The Client and/or its Agent on its behalf may require to be handed a copy of the minutes of the previous Health and Safety Committee meeting reflecting possible recommendations made by that committee to the Employer for reference purposes.

## 11.1.2 Health & Safety incident/accident reporting & investigations

- a) The Principal Contractor shall report all incidents where an employee is injured on duty to the extent that he/she:
  - i. dies
  - ii. becomes unconscious
  - iii. loses a limb or part of a limb
  - iv. is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a permanent physical defect or likely to be unable for a period of at

least 14 days either to work or continue with the activity for which he/she was usually employed

#### OR where:

- i. a major incident occurred
- ii. the health or safety of any person was endangered
- iii. where a dangerous substance was spilled
- iv. the uncontrolled release of any substance under pressure took place
- v. machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled moving objects
- vi. Machinery ran out of control, to the Provincial Director of the Department of Labour within seven days and at the same time to the Client and/or its Agent on its behalf.
- b) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with copies of all statutory reports required in terms of the Act and the Regulations.
- c) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with a monthly "SHE Risk Management Report".
- d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its behalf with copies of all internal and external accident/incident investigation reports.
  - The Principal Contractor is responsible to oversee the investigation of all accidents/incidents where employees and non-employees were injured to the extent that he/she/they had to receive first aid or be referred for medical treatment by a doctor, hospital or clinic. (General Administrative Regulation 9)
- (e) The results of the investigation to be entered into the Accident/Incident Register listed above. (General Administrative Regulation 9)

- (f) The Principal Contractor is responsible for the investigation of all non-injury incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including the steps taken to prevent similar incidents in future.
- (g) The Principal Contractor is responsible for the investigation of all accidents relating to the construction site and keeping a record of the results of such investigations including the steps taken to prevent similar accidents in future.
- (h) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be investigated and reported on in writing, irrespective of whether such incident gave rise to injury or damage.
  - Determine the underlying H&S deficiencies and other contributory factors
  - Identification of corrective/preventative actions and continual improvement
  - Communicating the outcome/results and documenting the events of the investigation.

#### (i) Reporting Of Near-Misses

- Department of Public Works views the reporting of near misses as a critical component in creating a positive health and safety awareness culture on site.
- Department of Public Works retains the right to enforce the reporting of near misses within 24 hours of occurrence.

#### 12. Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard Work Processes at each Production Planning and Progress Report meeting as the construction work develops and progresses and each time changes are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other Contractors and all other concerned parties with copies of any changes, alterations or amendments as contemplated in the above paragraph.

### 12.1 Site Rules and other Restrictions

#### a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate the Health and Safety Plan and associated aspects of the construction. When required for a site by law, visitors and non-employees upon entering the site shall be issued with the proper Personal Protective Equipment (PPE) as and when necessary.

#### b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain these throughout the construction period. Access control must include the rule that non-employees shall at all times be provided with fulltime supervision while on site. The Principal Contractor must develop a set of Security rules and procedures and maintain these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation, the Principal Contractor must appoint a competent person who must develop contingency plans for any emergency that may arise on site as indicated by the risk assessments.

## 12.1.1 Appointment of Health & Safety Representatives

## a) H&S Representatives('SHE - Reps')

Where the Principal Contractor employs more than 20 persons (including the employees of other Contractors (sub-contractors) he has to appoint one H&S Representatives for every 50 employees or part thereof. (Section 17 of the Act and General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in accordance with the Collective Agreement as concluded between the parties as is required in terms of General Administration Regulation 6.

## 12.1.2 Duties and Functions of the H&S Representatives

- The Principal Contractor must ensure that the designated H&S Representatives conduct at least a weekly inspection of their respective areas of responsibility using a checklist developed by a Principal Contractor.
- The report must be consolidated and submitted to the Health & Safety Committee.
- H&S Representatives must form part of the incident/accident investigating team.

## 12.1.3 Establishment of H&S Committee(s)

- The Principal Contractor must establish H&S Committees consisting of designated H&S Representatives together with a number of Employers Representatives appointed as per Section 19(3) that are not allowed to exceed the number of H&S Representatives on the committee.
- The persons nominated by the employer on a H&S Committee must be designated in writing for such period as may be determined by him. The H&S Committee shall co-opt advisory (temporary) members and determine the procedures of the meetings including the chairmanship.
- The H&S Committee must meet minimum monthly and consider, at least, an agreed Agenda for the first meeting. Thereafter the H&S Committee shall determine its own procedures.

## 12.1.4 Training & Awareness

The contents and syllabi of all training required by the Act and Regulations including any other related or relevant training as required must be included in the Principal Contractor's Health and Safety Plan and Health and Safety File.

#### a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures must be put in place to ensure that all workers are aware of the consequences of their work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of General Induction training

#### b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site Specific Occupational Health and Safety Induction or other qualifying training.

#### c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other equipment must be in possession of valid proof of training.

#### 13. PROJECT/SITE SPECIFIC REQUIREMENTS

. . . .

The following is a list of specific activities and considerations that have been identified for the project and site and for which Risk Assessments, Standard Working Procedures (SWP), management and control measures and Method Statements (where necessary) have to be developed by the Principal Contractor:

- a) Clearing & grabbling the area/site
- b) Site establishment
- c) Dealing with existing structures
- d) Location of existing services
- e) Boundary & Access control/Public liability exposures
- f) Protection against heat exhaustion, dehydration, wet & cold conditions
- g) Dealing with HIV & aids other related diseases
- h) Use of portable electrical & explosive tools
- i) Any Excavation work
- j) Any welding work
- k) Loading & offloading of trucks
- 1) Driving & operations of Construction vehicles & mobile plant
- m) Temporal works and
- n) Construction work as defined in the construction regulation 2014

14. OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC OBLIGATORY REQUIREMENTS TO ENSURE COMPLIANCE

Administrative & Legal Requirements

OHS Act Section/ Regulation	Subject	Requirements
Construction. Regulation	Notice of carrying out Construction work	<ul> <li>Department of Labour notified</li> <li>Copy of Notice available on Site</li> </ul>
General Admin. Regulation 4	Copy of OH&S Act (Act 85 of 1993)	<ul> <li>Updated copy of Act &amp; Regulations on site.</li> <li>Readily available for perusal by employees.</li> </ul>
COID Act Section 80	Registration with Compensation Insurer.	<ul> <li>Written proof of registration/Letter of good standing available on Site</li> </ul>
Construction. Regulation 4 & 5(1)	H&S Specification & Programme	<ul> <li>H&amp;S Spec received from Client and/or its Agent on its behalf</li> <li>OH&amp;S programme developed &amp; Updated regularly</li> </ul>
Section 8(2)(d) Construction. Regulation 7	Hazard Identification & Risk Assessment	<ul> <li>Hazard Identification carried out/Recorded</li> <li>Risk Assessment and – Plan drawn up/Updated</li> </ul>
•		<ul> <li>RA Plan available on Site</li> <li>Employees/Sub-Contractors informed/trained</li> </ul>
Section 16(2)	Assigned duties (Managers)	<ul> <li>Responsibility of complying with the OH&amp;S Act assigned to other person/s by CEO.</li> </ul>
Construction. Regulation 6(1)	Designation of Person Responsible on Site	<ul> <li>Competent person appointed in writing as</li> <li>Construction Supervisor with job description</li> </ul>
Construction. Regulation 6(2)	Designation of Assistant for above	<ul> <li>Competent person appointed in writing as</li> <li>Assistant Construction Supervisor with job description</li> </ul>
Section 17 & 18 General Administrative Regulations 6 & 7	Designation of Health & Safety Representatives	<ul> <li>More than 20 employees - one H&amp;S Representative, one additional H&amp;S Rep. for each 50 employees or part thereof.</li> <li>Designation in writing, period and area of responsibility specified in</li> </ul>
		terms of GAR 6 & 7  • Meaningful H&S Rep. reports. • Reports actioned by Management.

Rev H&S Spec Guideline Oct 2015

п	•	

Section 19 & 20	Health & Sarety Committee/s	<ul> <li>H&amp;S Committee/s established.</li> </ul>
General Administrative		<ul> <li>All H&amp;S Reps shall be members of H&amp;S Committees</li> </ul>
Regulations 5		<ul> <li>Additional members are appointed in writing.</li> </ul>
		<ul> <li>Meetings held monthly, Minutes kept.</li> </ul>
		Actioned by Management.
Section 37(1) & (2)	Agreement with Mandatories/	Written agreement with (Sub-)Contractors
	(Sub-)Contractors	<ul> <li>List of SubContractors displayed.</li> </ul>
		<ul> <li>Proof of Registration with Compensation Insurer/Letter of Good Standing</li> </ul>
		Construction Supervisor designated
		Written arrangements re.
		H&S Reps & H&S Committee
		<ul> <li>Written arrangements re. First Aid</li> </ul>
Section 24 &	Reporting of Incidents	<ul> <li>Incident Reporting Procedure displayed.</li> </ul>
General Admin.	(Dept. of Labour)	<ul> <li>All incidents in terms of Sect. 24 reported to the Provincial Director,</li> </ul>
Regulation 8		Department of Labour, within 3 days. (Annexure 1)(WCL 1 or 2) and to
COID Act Sect.38, 39 & 41		the Client and/or its Agent on its behalf
		Cases of Occupational Disease Reported
		<ul> <li>Copies of Reports available on Site</li> </ul>
		<ul> <li>Record of First Aid injuries kept</li> </ul>
General Admin.	Investigation and Recording of	<ul> <li>All injuries which resulted in the person receiving medical treatment</li> </ul>
Regulation 9	Incidents	other than first aid, recorded and investigated by investigator designated
		in writing.
		<ul> <li>Copies of Reports (Annexure 1) available on Site</li> </ul>
		<ul> <li>Tabled at H&amp;S Committee meeting</li> </ul>
		<ul> <li>Action taken by Site Management.</li> </ul>
Construction. Regulation 8	Fall Prevention & Protection	<ul> <li>Competent person appointed to draw up the Fall Protection Plan</li> </ul>
		<ul> <li>Proof of appointees competence available on Site</li> </ul>
		<ul> <li>Risk Assessment carried out for work at heights</li> </ul>
		<ul> <li>Fall Protection Plan drawn up/updated</li> </ul>
		<ul> <li>Available on Site</li> </ul>
Construction. Regulation	Cranes & Lifting Machines Equipment	<ul> <li>Competent person appointed in writing to inspect Cranes, Lifting</li> </ul>
Driven Machinery		Machines & Equipment
Regulations 18 & 19		<ul> <li>Written Proof of Competence of above appointee available on Site.</li> </ul>
		<ul> <li>Cranes &amp; Lifting tackle identified/numbered</li> </ul>

Rev H&S Spec Guideline Oct 2019

•		-
•	•	•
•	٦	Ĺ

		<ul> <li>Register kept for Lifting Tackle</li> <li>Log Book kept for each individual Crane</li> </ul>
		Inspection: - All cranes - daily by operator
		- Tower Crane/s - after erection/6monthly
		- Other cranes - annually by comp. person
		<ul> <li>Lifting tackle(slings/ropes/chain slings etc.) - daily or before every new application</li> </ul>
General Safety Regulation	Designation of Stacking & Storage	<ul> <li>Competent Person/s with specific knowledge and experience designated</li> </ul>
8(1)(a)	Supervisor.	to supervise all Stacking & Storage
		<ul> <li>Written Proof of Competence of above appointee available on Site</li> </ul>
Construction. Regulation	Designation of a Person to	Person/s with specific knowledge and experience designated to co-
Changing he guidhor	And Fire Protection	prevention measures
)		Emergency Evacuation Plan developed:
		Drilled/Practiced
		<ul> <li>Plan &amp; Records of Drills/Practices available on Site</li> </ul>
		Fire Risk Assessment carried out
		<ul> <li>All Fire Extinguishing Equipment identified and on register.</li> </ul>
		<ul> <li>Inspected weekly. Inspection Register kept</li> </ul>
		Serviced annually
General Safety Regulation	First Aid	<ul> <li>Every workplace provided with sufficient number of First Aid boxes.</li> </ul>
က		(Required where 5 persons or more are employed)
		<ul> <li>First Aid freely available</li> </ul>
		<ul> <li>Equipment as per the list in the OH&amp;S Act.</li> </ul>
		<ul> <li>One qualified First Aider appointed for every 50 employees. (Required</li> </ul>
		where more than 10 persons are employed)
		<ul> <li>List of First Aid Officials and Certificates</li> </ul>
		<ul> <li>Name of person/s in charge of First Aid box/es displayed.</li> </ul>
		<ul> <li>Location of First Aid box/es clearly indicated.</li> </ul>
		<ul> <li>Signs instructing employees to report all</li> </ul>
		<ul> <li>Injuries/illness including first aid injuries</li> </ul>
General Safety Regulation	Personal Safety Equipment (PSE)	PSE Risk Assessment carried out
2		<ul> <li>Items of PSE prescribed/use enforced</li> </ul>

		Records of Issue kept
		Undertaking by Employee to use/wear PSE
		<ul> <li>PSE remain property of Employer, not to be removed from premises</li> </ul>
		GSR 2(4)
General Safety Regulation	Inspection & Use of Welding/Flame	<ul> <li>Competent Person/s with specific knowledge and experience designated</li> </ul>
O	Cutting Equipment	to Inspect Electric Arc, Gas Welding and Flame Cutting Equipment
		<ul> <li>Written Proof of Competence of above appointee available on Site</li> </ul>
		<ul> <li>All new vessels checked for leaks, leaking vessels NOT taken into stock</li> </ul>
		but returned to supplier immediately
		<ul> <li>Equipment identified/numbered and entered into a register</li> </ul>
		<ul> <li>Equipment inspected weekly. Inspection Register kept</li> </ul>
		<ul> <li>Separate, purpose made storage available for full and empty vessels</li> </ul>
General Safety Regulation	Inspection of Ladders	<ul> <li>Competent person appointed in writing to inspect Ladders</li> </ul>
13A		<ul> <li>Ladders inspected at arrival on site and weekly thereafter. Inspections</li> </ul>
		register kept
		<ul> <li>Application of the types of ladders (wooden, aluminium etc.) regulated by</li> </ul>
		training and inspections and noted in register
General Safety regulation	Ramps	<ul> <li>Competent person appointed in writing to supervise the erection &amp;</li> </ul>
13B		inspection of Ramps. Inspection register kept.
		<ul> <li>Daily inspected and noted in register</li> </ul>

#### 15. THE PRINCIPAL CONTRACTOR'S GENERAL DUTIES

- The Principal Contractor shall at all times ensure his status of an "employer"
  as referred to in the Act, and will abide by his/her responsibilities, duties and
  functions as per the requirements of the Act and Regulations with specific
  reference to Section 8 of the Act.
- The Principal Contractor shall keep, and on demand make available, a copy of the Act on site at all times and in addition to that he/she will introduce and maintain a file titled "Health and Safety File", or other record in permanent form, which shall contain all relevant aspects and information as contemplated in the Construction Regulations. He/she will make this file available to the client or his representative whenever necessary or on request to an interested party.
- The project under control of the Principal Contractor shall be subject to periodic health and safety audits that will be conducted by the client at intervals agreed upon between the Principal Contractor and the client, provided such intervals will not exceed periods of one month.
- The Principal Contractor is to ensure that he/she and all persons under his control on the construction site shall adhere to the above specifications.
- The Principal Contractor should note that he/she shall be held liable for any anomalies including costs and resulting deficiencies due to delays caused by non-conformance and/or non-compliance to the above Health and Safety Specifications and the Health and Safety Plan based on these specifications.

The Principal Contractor's specific duties in terms of these specifications are detailed in the Construction Regulations as published under government notice 07 August 2014, stipulated in Section 7.

# 17. THE PRINCIPAL CONTRACTOR'S SPECIFIC RESPONSIBILITIES WITH REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the Construction Regulations. The contractor shall execute the activities in accordance with the following Construction Regulations and other applicable regulations of the Act:

- Fall protection
- Structures
- Excavation work
- Demolition work
- Scaffolding
- Construction vehicles & mobile plant.
- Water environments
- Housekeeping on construction sites
- Fire precautions on construction sites.

This list must not be taken to be exclusive or exhaustive! All of the above requirements will be read in conjunction with the relevant regulations and health and safety standards as required by the Act. All documents and records required by the Construction Regulations will be kept in the Health and Safety File and will be made available at any time when required by the client or his representative, or on request to an interested party.

## 18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

#### Legal Framework

#### Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as other (inter alia Local Government) legislation that also apply to the State as well as to State owned buildings and premises: -

- a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises"
- The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the municipal by-laws and any special requirements of the local supply authority
- c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended
- d. The National Building Regulations and Building Standards Act 1977 (Act 103 of 1977) as amended and relevant proclaimed Regulations (SABS 0400)
- e. The Post Office Act 1958 (Act 44 of 1958) as amended
- f. The Electricity Act 1984, Act 41 of 1984
- g. The Regulations of Local Gas Board(s), including Publications of the SABS Standards and Codes of Practice, with specific reference to GNR 17468 dated 4<sup>th</sup> October 1997
- h. Legislation pertaining to water usage and the environment
- Legislation governing the use of equipment, which may emit radiation (e.g. X-Rays etc.)
- i. Common Law

#### 19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or

Rev H&S Spec Guideline Oct 2019

32

increased accidents, fire or fire hazards and reduction in production. Good housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed of at a registered dump site and records will be maintained. Where it is found to be impractical to use a registered dump site or it is not available, the Principal Contractor will ensure that the matter is brought to record with the client or his representative, after which suitable, acceptable alternatives will be sought and applied.

Dross and refuse from metals, and waste matters or by-products whose nature is such that they are poisonous or capable of fermentation, putrefaction or constituting a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to work at night or after hours unless there is adequate, suitable artificial lighting including support services in respect of Health and Safety.

#### a) Facilities

The site establishment plan shall make provision for:

#### b) Dining room facilities

The contractor shall make provision for adequate dining room facilities for his employees on site.

#### c) Change rooms

The contractor shall make provision for adequate change rooms for his employees on site.

#### d) Ablution facilities

The contractor shall make provision for adequate ablution facilities for his employees on site.

These facilities shall be maintained by the contractor.

00

#### e) Smoking Areas

Designated smoking areas shall be established by Department of Public Works.

#### f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and Department of Public Works.

## g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a competent person shall be presented. The equipment includes but shall not be limited to:

i.lifting equipment and lifting tackle

ii.power driven machinery

iii.electrical equipment

iv.testing and monitoring equipment

#### h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been approved in writing by the Department of Public Works Project Manager. The contractors' barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be clearly marked with the company's name, site contact person as well as the contact number/s.

## i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor's site plan.

Department of Public Works shall approve all structures erected for logistical support by the contractor. These structures include fences, workshops, tool sheds, offices, ablution facilities, etc.



#### j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental requirements. The contractors are required to move the equipment from the place of work to the salvage yard.

## k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres. Above heights of 2.0 metres fall prevention equipment shall include fall arrest Equipment. Users of fall arrest equipment shall, amongst other things be trained in what an appropriate load bearing point is for connecting fall prevention equipment. Any deviation from this requirement shall be negotiated and agreed with Department of Public Works in writing.

## I) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical waste material.

The contractor shall provide adequately marked and sealable containers to transport The hazardous chemical waste from the source to the approved Department of Public Works disposal point.

## m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the work to be performed and specific to conditions on site and shall comply with South African National Standards (SANS) or similar.

#### 20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can energize a circuit, open a valve, or activate a machine on which people are working or doing maintenance, even if equipment, plant or machinery is out of commission for any period, thus eliminating injuries and damage to people and equipment as far as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and included in training. Lockouts shall be tagged and the system tested before commencing with any work or repairs.

#### 21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction Regulations. The lists are:

- i. List of appointments
- ii. List of record keeping responsibilities
- iii. Inspection checklist

#### a) Contractor Risk Assessment Process

The risk assessment process shall include:

- 1) an evaluation of the method of the work to be conducted
- 2) the method statement on the procedure to be followed in performing the task shall be developed
- 3) the risk assessment will also include activities like:
  - i. Transportation of passengers and goods to and from site
  - ii. Site establishment
  - iii. Physical and mental capabilities of employees
  - iv. Others as may be specified.
- 4) the hazards as listed in the paragraph Site Specific Health and Safety Hazards

## 5) a review plan for risk assessments shall provide for:

- i. the quarterly review of all applicable risk assessments
- ii. the review of an assessment if there is reason to believe that the previous assessment is no longer valid, or there has been a change in a process, work methods, equipment or procedures and working conditions
- iii. Risk assessment/s to be reviewed if the outcome of incident investigations and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be facilitated by the team leader. All risk assessments and pre-task risk assessments shall be filed and be available on site.

#### b) Risk Profile

All contractors shall submit a risk profile of the work to be conducted with their Health and Safety Plan.

#### c) Risk Based Inspection Program

The inspection programme shall be risk based. The inspection plan shall form part of the Health and Safety Plan.

# IMPORTANT CONTACT DETIALS

#### (FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and assistance.

	SERVICE	NUMBER	CONTACT PERSON
	Hospital		
	Ambulance		
	Water Electricity		
C.	Police		
	Fire Brigade		
	Engineer		

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND NECESSARY.

# SECTION 37(2) AGREEMENTS CONCLUDED BETWEEN DEPARTMENT OF PUBLIC WORKS

(Hereinafter referred to as Department of Public Works)

AND
(Name of contractor/supplier/Agent/)
(name)representing
contractor/supplier], do hereby acknowledge that
[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 ("the Act"), as amended, and agree to ensure that all work will be performed and/or machinery or plant used in accordance with the provisions of the Act.
I undertake that
I have been provided with SHE specifications for project/service[insert
brief details of project/service, for example, name, contract/project number
l accept and agree that the SHE specifications constitute arrangements and procedures between
Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance
by
provisions of the Act, as contemplated in section 37(2) of the Act.
This agreement constitutes the sole agreement between the parties, and no variation, modification.
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and
for the specific purpose and to the extent for which it was made or given.

Rev H&S Spec Guideline Oct 2019

40

the requisite authority to do so.
Signed this day of
(Place)
(Full name)(Signature)
behalf of
Witnesses         1.         2.
Signed this
at( <i>Place</i> )
(Full name(Signature)on
Behalf of Department of Public Works.  (Contracts and/or Project Manager or Department of Public Works representative)
Witnesses
1
2

This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has

.00



#### Additions to health and safety specifications for all construction sites to include COVID 19

- 1. Introduction
- 2. References
- 3. Special appointments
- 4. Workers transport
- 5. Security/access control/control of visitors onsite
- 6. Pre-construction evaluation of medical requirements, screening and training
- 7. Facilities, resources and action required by principal contractor where applicable contractor onsite
- 8. Required procedures, documentation development and updates
- 9. Procedures at start during and at end of shift
- 10. Managing and controlling flammable hazardous chemicals
- 11. Contractor management
- 12. Compliance monitoring and discipline
- 13. Additional resources and recourse management

#### 1. Introduction

COVID 19 Novel Corona virus has changed the world we live in and how we will conduct business activities and life in the future. Due to this it has become necessary to take special precautions, to plan and implement control measures, to prevent further spread of this disease.

These specifications are based on the prevention of persons, objects/tools being contaminated with the virus, infection transmission and specific occupational hygiene practices that focus on the need for employers to implement measures to mitigate or eliminate the transmission of the virus in the workplace.

This document is an addendum to the original project health and safety specification to assist the principal contractor and contractors to protect their workers, and to comply with the interim Regulations that has been gazetted

#### 2. References

The Department of Employment and Labour has appealed to employers to use the prescriptions of the Occupational Health and Safety (OHS) Act of 1993 in governing workplaces in relation to Coronavirus Disease 2019 COVID19 under the National Disaster Act

Department of labour, notice no. 479, 29 April 2020, covid-19, Occupational health and safety measures in workplaces Covid-19 (c19 ohs), directive by the minister of employment and labour in terms of regulation 10 (8) of the regulations issued by the minister of cooperative governance



and traditional affairs in terms of section 27 (2) of the disaster management act, 2002 (act no. 57 of 2002)

The OHS Act read with the Hazardous Biological Agents Regulations requires the employer to provide and maintain as far as is reasonably practicable a working environment that is safe and without risks to the health of employees

**Section 8(2)(b) of OHS act** requires steps such as may be reasonably practicable to eliminate or mitigate any hazard or potential hazard before resorting to personal protective equipment (PPE). However, in the case of COVID19, a combination of controls is required, although the main principle is to follow the hierarchy of controls

However, before the implementation of control measures, current risk assessments need to be reviewed and updated, considering the new hazards posed by exposure to COVID-19 in the workplace. The risk assessment should take the Risk Assessment Guides published online by the National Department of Health into account

#### 3. Special appointments

- a. The employer must appoint a manager (from within the existing structure) to address the concerns of employees and workplace representatives concerning COVID 19
- Appointment and training of security personnel and adequate personnel to conduct procedures of screening, isolating, conducting questionnaire and further actions required if person presents positive COVID 19 symptoms

#### 4. Workers transport

- a. Where possible the contractors must arrange transport of their employees in line with the travel rules of not more than 70% occupancy and social distancing
- b. Where not possible to avoid the use of public transport provide employees with information on the virus and precautions to take during public transport travel:
- i. Frequent sanitising
- ii. Maintain social distancing (at least 2 m)
- iii. Always wear a mask
- iv. Coughing, sneezing safe practice and spitting
- v. When being coughed or sneezed on, turn face away and do not touch face before hands have been sanitised
- vi. Do not travel if experiencing symptoms of infection
- vii. Provide employees with CIPC travel certificate

#### 5. Security/access control/control of visitors onsite



- a. Only 1 access point allowed on site during the Phase lockdown period.
- b. A policy of lockdown inside site for the whole shift must be maintained which will mean that employees will not be allowed to exit and re-enter the site during working hours. This will prevent employees from bringing contaminated food or articles onto site and will have to bring food from home
- c. The principal contractor must enforce strict access control and no person may enter the site except those who have undergone induction training and who is listed on the employee list
- d. The only exceptions are persons who have pre-arranged official appointment which has been approved by the project construction manager. This person may not enter the site before they have passed the screening procedure (fever and questionnaire) and thereafter must be escorted by a person designated by the construction manager
- e. Biometric or any form of touch access entry is prohibited
- f. Delivery vehicle drivers must undergo and pass the full COVID 19 screening procedure or may not leave the cab of the vehicle and wear a face mask
- g. Where more than one Principal Contractor operates on site. A meeting must be held with all the Principal Contractors where an access plan must be formulated and agreed to in writing, which incorporates the sharing of expenses and other resources.
- 6. Pre-construction evaluation, screening and training

Principal contractor and contractor's pre-construction requirements:

It is critical that the principal contractor conduct the following preparatory actions before going to site. These actions must be documented and each employee must sign that he/she has undergone this screening and training and understands and procedures

- a. Evaluation:
- i. Employees medical evaluation, ensuring annual medical is valid
- ii. Screening:
- 1. Fever screening
- 2. Health questionnaire (signs and symptoms)
- 3. Questionnaire of travel during shut down level 4 and exposure
- 4. Employee practical understanding of:
- a. the risks of the virus



- b. how go you get contaminated?
- c. how do you get infected?
- d. signs and symptoms
- e. prevention

#### b. Training program

It is important to understand that workers have been of site for an extended period and which requires that the principal contractor and contractors develop a full risk based induction training and awareness program, policies and procedure for COVID 19 and communicate it with management, employees and contractors which include the following:

- i. Employees responsibility to look after their own health and safety and preventing from being infected or infecting other persons
- ii. What is COVID 19
- iii. How are you infected
- iv. Explanation of symptoms and signs (ever, cough, sore throat, redness of eyes or shortness of breath or difficulty in breathing, body aches, loss of smell or loss of taste, nausea, vomiting, diarrhoea, fatigue, weakness or tiredness
- v. Incubation period
- vi. Explain the risk of underlying conditions, i.e.:
- 1. People 60 years and older
- 2. People with chronic lung disease or moderate to severe asthma
- 3. People who have serious heart conditions
- 4. People who are immunocompromised
- People with diabetes
- 6. People with chronic kidney disease undergoing dialysis
- 7. People with liver disease
- vi. Self-monitoring and reporting of symptoms, possible exposure or infection to company
- vii. The importance of being aware of who you have been in contact with during work and after hours to assist with tracking in case of being infected
- /iii. How to self-isolate
- ix. Company COVID sick leave and Temporary Employer Relief Scheme under regulation 10(8) of the Regulations promulgated in terms of section 27(2) of the Disaster Management Act
- x. How to prevent infection:
- 1. Correct methods of sanitising
- f. Hands
- g. Personal hygiene
- h. Site facilities
- 2. Social distancing
- 3. Not touching face



- 4. The correct way to cough or sneeze
- 5. Correct use, limitations of and disposal of PPE
- 6. How to protect yourself and family after hours
- xi. What to do if employee is not feeling well and are presenting with the symptoms when already at the work-place or before arrival onsite include:
- 1. Employees
- a. If already onsite
- i. Immediate reporting to employer
- ii. Social distancing and other preventative actions
- b. When not onsite yet
- i. Do not go to work
- ii. Who to contact at your company?
- iii. Relevant company contact numbers
- 2. Principal contractor and contractors
- a. Procedures and PPE required when employee presents with symptoms at the site screening and needs to be isolated and tracking of persons in contact with that employee
- b. Procedures and care of persons who are in self isolation or being treated at hospital or COVID 19 facility
- c. Company and employee return to work after recovery procedures
- xii. Updated company COVID 19:
- 1. SHE plan and risk assessment
- 2. Policies
- 3. PPE requirements
- 4. Method statements & risk assessment
- 5. Stay at home policy and sick leave
- 6. Employee assistance/care program
- kiii. Include COVID awareness in every day DSTI/permit to work system
- 7. Facilities, resources and action required by principal contractor where applicable contractor onsite
- a. Provide these employees with appropriate PPE for their tasks
- b. Prevention of employees having to come into close-proximity (Queuing or bundling together)
- c. Method/procedure of providing drinking water that cannot be contaminated with the virus
- d. Adequate and appropriate risk-based:



- i PPE
- ii. Sanitising/hand washing facilities at entrance, eating areas, offices, kitchens, toilets (Foot pedal hand sanitisers is the preferable option)
- iii. Awareness signage and posters
- e. Procedures for sanitising site, offices, toilets, eating areas, meeting rooms communal kitchen appliances, printers and telephones
- f. Procedures and rules to minimise exposure during:
- i. Meetings (Alternates to close contact meetings)
- ii. Duration and maximum number of delegates at close contact meetings
- iii. Induction, Toolbox talk, DSTI
- iv. Sanitising of areas, offices, boardrooms and furniture
- v. Communal drinking facility use
- vi. Housekeeping and garbage removal
- g. Provide an isolation area/tent/room where person can be interviewed and remain until instructions have been received from the COVID 19 control centre on next step to be taken

#### CORONA 24 Hour HOTLINE 0800029999

#### 8. Required procedures, documentation development and updates

The contractor must develop new and update existing plans, policies, documentation and procedures to include COVID 19

- a. She plan and policy
- b. Company COVID 19 plans, policies, procedures and programs to include:
- i. Prevention, exposure, infection
- ii. Social distancing during entering and exiting site, meetings, training
- iii. Creating different areas for and staggering start of work and lunch-times, training sessions and effective planning of required staff compliments
- iv. Cooperation with local police, clinic, emergency services and notifying them of the project and developing beneficial relationships
- v. Engaging with CLO and communities and establish a trust relationship by providing relevant information and possible assistance where possible
- vi. Emergencies (mass infections)
- vii. Post-infection return to work guideline, which include:
- 1. minimum medical and practical criteria for return to work
- 2. medical evaluation by occupational health practitioner
- /iii. Employee emotional care and assistance during and post infection
- ix. Management and disposal of contaminated PPE and equipment



- x. Planning to maximise social distancing
- xi. Planning of production and progress to optimise the work-force to minimise the amount of persons onsite at one-time
- xii. Managing and disposal of biological (Virus) contaminated PPE and other personal waste
- ciii. Daily reporting to management of screening results and of persons who were isolated, taken for testing and follow-up
- civ. Reporting of persons who have been confirmed to be infected to company management, department of labour and Health
- xv. Contact-tracing of persons who were in contact with a person who have been isolated or who has been confirmed as being infected
- cvi. Updated risk assessment to include COVID 19 hasards and risks
- vii. Evaluation of daily screening, reporting to management and if required update procedure and training
- viii. Company policy related to paid sick leave in terms of section 22 of the BCEA illness benefit in terms of clause 4 of the Directive issued on 25 March 2020 on the COVID-19 Temporary Employer Relief Scheme under regulation 10(8) of the Regulations promulgated in terms of section 27(2) of the Disaster Management Act;
- (ix. Also revise the permit to work where required.
  - 9. Procedures at start during and at end of shift
  - a. Include conducting and recording information of:
  - i. Sanitisation
- 1. At start of shift all persons must sanitise with sanitiser that contains at least 70% alcohol with foot pedal or automatic detection and spray device, no hand contact
- 2. Site facilities, offices, boardrooms, toilets, eating areas, surfaces
- 3. Hand and power tools, and other communal equipment to be wiped down
- ii. Fever screening and procedure when person has fever
- Re-do fever screen and if high fever
- a. Isolate and questionnaire
- b. Procedure if evidence points at infection
- c. Contact call centre and follow instructions
- d. Also follow company procedure for reporting to management, client and authorities

#### 10. Managing and controlling flammable hasardous chemicals

- a. The type of sanitiser used for CIVID 19 must have a minimum of 70% alcohol and it is important that adequate stock is held onsite
- b. Due to its high alcohol content it poses a fire risk as well as a possible risk of being used by workers for intoxicating purposes which can lead to poisoning
- c. It is therefore particularly important to include these risks into account when the risk assessments is updated



- d. The principal contractor and contractors must ensure that they provide a flammable liquid storage facility, considering the quantities they will be storing onsite which conforms with local government fire regulations and GSR 4
- e. The storage area must be lockable and issuing and stock levels must be controlled by an appointed competent hasardous chemical substance controller
- f. Records of stock levels, issuing and usage must be updated daily and any discrepancies must be reported to management and investigated
- g. Decanting procedures must be developed which includes spillage control. Bottles into which it has been decanted into must be marked to clearly show the contents
- h. Appropriate and adequate signage must be posted
- i. Adequate Alcohol resistant foam or Carbon dioxide (CO2) fire extinguishers must pe appropriately positioned Inspections of the flammable hasardous chemicals store must be conducted at least monthly
- j. Inspections of the flammable hasardous chemicals store must be conducted at least monthly
- k. First aiders should be trained on the first aid measures as set out in the MSDS

#### 11. Contractor management

It is the responsibility of the principal contractors to ensure that all contractor comply with the requirements of the addition to the original project health and safety specifications

#### 12. Compliance monitoring and discipline

- a. Monitoring of compliance is critical to the prevention program and there may be no tolerance of non-compliance
- b. Strict appropriate disciplinary action must be instituted against employees, contractors, consultants or any person
- c. found in breach of the requirements
- d. The client will be responsible for compliance through audits and inspections and evaluation of principal contractors' reports
- e. The principal contractor must monitor compliance through inspections and COVID 19 specific audit of:
- i. Available equipment
- ii. Sanitiser/washing facilities
- iii. Sanitising of site facilities
- iv. Employee screening
- v. Access control
- vi. Availability of isolation facilities
- vii. Separation and procedures followed when employees present with symptoms
- iii. Continues awareness training
- ix. Recordkeeping
- x. Sub-contractor training and screening records, risk assessments and monitoring
- f. Any suspected or confirmed infection or noncompliance with the COVID 19 requirements must be reported to the client health and safety agent with immediate effect



g. A writton incident report must be supplied within 24 hours after the incident. If the risk assessment or procedures are required to be reviewed, same will be done within 36 hours.

## 13. Additional resources and recourse management

- a. It is a fact that finance and budgets of active projects that were shut down due to COVID 19 have approved budgets and available capital projects that are currently running have already been allocated and approved and Therefore funds should be available from the client to pay Principal Contractors/Contractors
- b. It is therefore critical that the principal contractor ensure that their payment certificates and related documents are correct and is submitted before deadline dates with their invoices. Many delays in payment from clients are due to incorrect or insufficient documentation that has been submitted late.
- c. It is important to understand that the COVID 19 virus has affected all parties and cooperation will increase the probability of completing the project successful
- d. It is critical that the client and principal contractor re-negotiate and discuss the project deadlines and budget and agree on solutions to the benefit of all. The impact of screening, site access, delayed delivery of long lead items due to manufacturing constraints and restrictions due to COVID19 legislation must be considered when negotiating the program and deadlines specifically.
- e. Clients must not delay payment to principal contractors and principal contractors must do the same with their contractors. Delaying payments will have a snowball effect all the way down to the workers who have in some case already not received salaries or has only received partial payment
- f. Businesses most do their utmost to protect the workers who are the most crucial asset of construction
- g. Although SMME are businesses in their own right, many of these companies were already struggling financially before lockdown started and the principal contractor could use the assistance of the project CLO to ensure that workers are being paid and if not report it to the principal contractor.
- h. Contractor must assist employees with UIF claims.
- i. All the above requirement and information must be filtered down to the contractors onsite

"Health and safety is not negotiable"



Ref. No.	Call out #	NDPW Official
	Ret. No.	Ref. No. Call out #

#### **Description:**

1. (	а	۱ (	lor	<u>mal</u>	Ser	<u>Vi</u>	ce	<u>s:</u>	-

When assuming duty ensure that the order and bill of quantities/scope of works is shown to the client's representative on site, otherwise you will not be allowed to commence work.

(b) Emergencies/Urgent services: -

Reference number & Control/Area Works Manager's (who called you out) name & cell phone number to be given to clients' representative.

2. On completion of the Works (in all respects) this certificate must returned by hand, faxed or emailed Immediately in order for the Area Works Manager to conduct a final inspection. Any delays on your part will result in client dissatisfaction & late payments.

# NOTIFICATION OF COMPLETION BY CONTRACTOR \*The above works is complete in all respects and is ready for inspection.\*

	ame and stamp above	Contractors S		Date
CLIENTS CO	NFIRMATION: (COMP	ULSORY) Logistical (	Officer who compl	lained or equal.
Name	Signature	Rank	<u>Clients</u> -	Date Stamp

NDPW USE: CONFIRMATION OF SERVICE

I, the undersigned hereby confirm that the works has / has not been inspected and was found / confirmed to be satisfactory and complete in all respects ( delete where n/a).

Name:	Rank:	Signature:		Date:
Order No.	Date issued	1 1	Inv no.	

Please proceed with the	Name	Rank	Date in	Date out	Signature
Works Manager		C.W.M			
Control Works Manager		C.W.M			
WM Admin Support					
Property Payment					
Finance					





Client	Town / Institution	Ref. No.	Call out #	NDPW Official

#### **Description:**

1. (a) Normal Services: -

When assuming duty ensure that the order and bill of quantities/scope of works is shown to the client's representative on site, otherwise you will not be allowed to commence work.

(b) Emergencies/Urgent services: -

Reference number & Control/Area Works Manager's (who called you out) name & cell phone number to be given to clients' representative.

2. On completion of the Works (in all respects) this certificate must returned by hand, faxed or emailed Immediately in order for the Area Works Manager to conduct a final inspection. Any delays on your part will result in client dissatisfaction & late payments.

# NOTIFICATION OF COMPLETION BY CONTRACTOR \*The above works is complete in all respects and is ready for inspection.\*

Trading Entity's Na	me and stamp above	gnature Date		
CLIENTS CON	NFIRMATION: (COMP	JLSORY) Logistical C	Officer who complained or equal.	
Name	Signature	Rank	Clients - Date Stamp	

NDPW USE: CONFIRMATION OF SERVICE

I, the undersigned hereby confirm that the works has / has not been inspected and was found / confirmed to be satisfactory and complete in all respects ( delete where n/a).

Name:	Rank:	Signature:	Date:
Order No.	Date issued	/ / Inv no.	

	Name	Rank	Date in	Date out	Signature
Works Manager		C.W.M			
Control Works Manager		C.W.M			
WM Admin Support					
Property Payment					
Finance					



Client	Town / Institution	Ref. No.	Call out #	NDPW Official

#### Description:

1. (a) Normal Services: -

When assuming duty ensure that the order and bill of quantities/scope of works is shown to the client's representative on site, otherwise you will not be allowed to commence work.

(b) Emergencies/Urgent services: -

Reference number & Control/Area Works Manager's (who called you out) name & cell phone number to be given to clients' representative.

2. On completion of the Works (in all respects) this certificate must returned by hand, faxed or emailed immediately in order for the Area Works Manager to conduct a final inspection. Any delays on your part will result in client dissatisfaction & late payments.

# NOTIFICATION OF COMPLETION BY CONTRACTOR \*The above works is complete in all respects and is ready for inspection.\*

	ame and stamp above	Contractors Si	gnature Date
CLIENTS COI	NFIRMATION: (COMPL	JLSORY) Logistical (	Officer who complained or equal.
<u>Name</u>	Signature	<u>Rank</u>	Clients - Date Stamp

NDPW USE: CONFIRMATION OF SERVICE

I, the undersigned hereby confirm that the works has / has not been inspected and was found / confirmed to be satisfactory and complete in all respects ( delete where n/a).

Name:	Rank:	Signatu	ure:	Date:
Order No.	Date issued	1 1	Inv no.	

	Name	Rank	Date in	Date out	Signature
Works Manager		C.W.M			
Control Works Manager		C.W.M			
WM Admin Support					
Property Payment					
Finance					





Client	Town / Institution	Ref. No.	Call out #	NDPW Official

#### Description:

1. (a) Normal Services: -

When assuming duty ensure that the order and bill of quantities/scope of works is shown to the client's representative on site, otherwise you will not be allowed to commence work.

(b) Emergencies/Urgent services: -

Reference number & Control/Area Works Manager's (who called you out) name & cell phone number to be given to clients' representative.

2. On completion of the Works (in all respects) this certificate must returned by hand, faxed or emailed Immediately in order for the Area Works Manager to conduct a final inspection. Any delays on your part will result in client dissatisfaction & late payments.

## NOTIFICATION OF COMPLETION BY CONTRACTOR \*The above works is complete in all respects and is ready for inspection.\*

CLIENTS CO	NFIRMATION: (COMP	ULSORY) Logistical (	Officer who complained or equal
<u>Name</u>	Signature	Rank	Clients - Date Stamp

#### NDPW USE: CONFIRMATION OF SERVICE

I, the undersigned hereby confirm that the works has / has not been inspected and was found / confirmed to be satisfactory and complete in all respects (delete where n/a).

Name:	Rank:		Signat	Date:	
Order No.	Date issued	1	1	Inv no.	163

	Name	Rank	Date in	Date out	Signature
Works Manager		C.W.M			
Control Works Manager		C.W.M			
WM Admin Support					
Property Payment					
Finance					

	•10·				J	OB CARD			PRIORITY:	
public		-		NATIONAL	. DEPARTM	ENT OF		PROBLEM TYPE:		
W	ORX4U	Public Vityria and Infrastructure REPUBLIC OF SOUT		ı	PUBLIC WORKS	AND INFR	ASTUCTURE		STATUS:	
	REQUESTED /	REGION : DBN Durban Regional		UILDING	FACILITY NA	AME:			REQUEST NUMBER	
REQUI	ESTOR							TEL NR		
ADDRI	C DEPARTMENT	NAME								
	Γ NAME							TEL NR		
	IPTION							TEETHI		
SCOPE	OF WORK									
DATE S	DATE SCHEDULED			IME SCHED	ULED			SCHEDUL	LED HOURS	
No.	SERVICE PRO	VIDER COMPANY:						Cell nu	umber	Qty
										4.7
		-								
SERVIC	E PROVIDER NA	ME: NEED ARTISAN	Di	ATE STARTI	D: PER DAY	Ť		T		
		TACHED AND CERTIFI		TIME STARTED: PER DAY DATE FINISHED: PER DAY						
	Artisan: Name: Assistance:	:						SIGNA.	MATHER	
		Y 1( ), DAY 2( ), D			D: PER DAY	) DAY 7/	I DAVO/ I	SIGNAT		- Tatalian of A
intoro	M HILLONII. DA	· 1( ), DA ( 2( ), D	,, o,	A1 -1, D.	A1 3( ), U(	), DAT /(	), DAT 0( )	, DAT 5( ),	, DAT 10 ( ),	= Total hrs. : ( )
HRS FO	R ASSISTANCE:	DAY 1( ), DAY 2(	), DAY 3( )	, DAY 4(	), DAY 5( ), 6	( ), DAY 7	( ), DAY 8(	), DAY 9(	), DAY 10 ( ),	= Total hrs. : ( )
REMAR	RKS									
	TO BE COMPLI	ETED BY CLIENT MAN	JAGER							
		onally checked and a		tnat the wo			wever I do no	ot certify te	chnical correctness).	
NAME:		TEL	. Nr.		DESIG	NATION		CLII	ENT DEPARTMENT OFF	ICAL DATE STAMP
SIGNAT	ÜRE	'		DATE	1					
	SER	VICE PROVIDER MUS	T SUBMIT TH	HE COMPLE	TED FORM WI	TH SIGNATI	JRE AND DAT	TE STAMP O	F CLIENT DEPARTMENT	
	TO BE COMPLE	ETED BY WORKS MAI	NAGER							
				-Alafa - A 11		4/				
									cification and were rece	
	good order, in	stailed and that all re	cords were	updated. (	Circle or N/a (\	Nork comp	eted: Yes, N	lo, N/a) (V	Work Incomplete: Yes,	No, N/a)

DESIGNATION : CWM

TEL Nr.

Cell Nr.

DATE

NAME:

			JOB CARD				PRIORITY:		
- 0		h(c xin/s) dissinatory parlment			DEPARTMENT OF		PROBLEM TYPE:		
	RX4U W R	PUBLIC OF SOUTH AFRICA	PL	JBLIC WORKS	AND INFRASTUCTURE		STATUS:		
DATE REQU	. 1	N : DBN n Regional Office	BUILDING NAME	FACILITY NAI	ME:		REQUEST NUMBER		
REQUESTO		ii kegionai Ornce	IVAIVIE			TEL NR	ID:		
CLIENT DEP	PARTMENT NAME					1227411			
ADDRESS						,			
DESCRIPTION						TEL NR			
DESCRIPTION	ON								
SCOPE OF V	WORK								
DATE SCHEDULED			TIME SCHEDU	LED		SCHEDUL	ED HOURS		
	ERVICE PROVIDER COM					Cell nu	mber	Qty	
SERVICE PR	OVIDER NAME: NEED	ARTISAN	DATE STADTE	DED DAY					
			DATE STARTED: PER DAY TIME STARTED: PER DAY						
CERTIFICATE TO BE ATTACHED AND CERTIFIED  ( ) x Artisan: Name:		DATE FINISHED: PER DAY							
1 1		L.	DATE FINISHE	D: PER DAY					
( ) x Assis	istance:		TIME FINISHED	: PER DAY		SIGNAT			
( ) x Assis			TIME FINISHED	: PER DAY	, DAY 7( ), DAY 8( )			= Total hrs. : ( )	
( ) x Assis	istance:	AY 2( ), DAY 3( ),	TIME FINISHEE DAY 4( ), DA	D: PER DAY Y 5( ), 6( )		, DAY 9( ),	DAY 10 ( ),	= Total hrs. : ( ) = Total hrs. : ( )	
( ) x Assis	istance: RTISAN: DAY 1(    ), DA	AY 2( ), DAY 3( ),	TIME FINISHEE DAY 4( ), DA	D: PER DAY Y 5( ), 6( )		, DAY 9( ),	DAY 10 ( ),		
HRS FOR AS HRS FOR AS HRS FOR AS	istance: RTISAN: DAY 1( ), DA SSISTANCE: DAY 1( ),	AY 2( ), DAY 3( ), , DAY 2( ), DAY 3(	TIME FINISHEE DAY 4( ), DA	D: PER DAY Y 5( ), 6( )		, DAY 9( ),	DAY 10 ( ),		
HRS FOR AS HRS FOR AS REMARKS	istance:  RTISAN: DAY 1( ), DA  SSISTANCE: DAY 1( ),	AY 2( ), DAY 3( ), , DAY 2( ), DAY 3(	TIME FINISHEE DAY 4( ), DA ), DAY 4( ),	D: PER DAY Y 5( ), 6( ). DAY 5( ), 6(	), DAY 7( ), DAY 8(	, DAY 9( ), ), DAY 9(	DAY 10 ( ), :		
HRS FOR AS HRS FOR AS REMARKS TO	istance: RTISAN: DAY 1( ), DA SSISTANCE: DAY 1( ),	AY 2( ), DAY 3( ), , DAY 2( ), DAY 3(  LIENT MANAGER  cked and am satisfied	TIME FINISHEE DAY 4( ), DA ), DAY 4( ),	D: PER DAY Y 5( ), 6( ) DAY 5( ), 6(	), DAY 7( ), DAY 8(	, DAY 9( ), ), DAY 9(	DAY 10 ( ), :		
HRS FOR AS HRS FOR AS REMARKS	istance:  RTISAN: DAY 1( ), DA  SSISTANCE: DAY 1( ),	AY 2( ), DAY 3( ), , DAY 2( ), DAY 3(	TIME FINISHEE DAY 4( ), DA ), DAY 4( ),	D: PER DAY Y 5( ), 6( ). DAY 5( ), 6(	), DAY 7( ), DAY 8(	, DAY 9( ), ), DAY 9( ot certify tec	DAY 10 ( ), :	= Total hrs. : ( )	
HRS FOR AS HRS FOR AS REMARKS TO	istance:  RTISAN: DAY 1( ), DA  SSISTANCE: DAY 1( ),	AY 2( ), DAY 3( ), , DAY 2( ), DAY 3(  LIENT MANAGER  cked and am satisfied	TIME FINISHEE DAY 4( ), DA ), DAY 4( ),	D: PER DAY Y 5( ), 6( ) DAY 5( ), 6(	), DAY 7( ), DAY 8(	, DAY 9( ), ), DAY 9( ot certify tec	DAY 10 ( ), :  ), DAY 10 ( ), :  hnical correctness).	= Total hrs. : ( )	
HRS FOR AS HRS FOR AS REMARKS TO	istance:  RTISAN: DAY 1( ), DA  SSISTANCE: DAY 1( ),	AY 2( ), DAY 3( ), , DAY 2( ), DAY 3(  LIENT MANAGER  cked and am satisfied	TIME FINISHEE DAY 4( ), DA ), DAY 4( ),	D: PER DAY Y 5( ), 6( ) DAY 5( ), 6(	), DAY 7( ), DAY 8(	, DAY 9( ), ), DAY 9( ot certify tec	DAY 10 ( ), :  ), DAY 10 ( ), :  hnical correctness).	= Total hrs. : ( )	
HRS FOR AS HRS FOR AS REMARKS TO	istance:  RTISAN: DAY 1( ), DA  SSISTANCE: DAY 1( ),	AY 2( ), DAY 3( ), , DAY 2( ), DAY 3(  LIENT MANAGER  cked and am satisfied	TIME FINISHEE DAY 4( ), DA ), DAY 4( ),	D: PER DAY Y 5( ), 6( ) DAY 5( ), 6(	), DAY 7( ), DAY 8(	, DAY 9( ), ), DAY 9( ot certify tec	DAY 10 ( ), :  ), DAY 10 ( ), :  hnical correctness).	= Total hrs. : ( )	
HRS FOR AS HRS FOR AS REMARKS TO	istance: RTISAN: DAY 1( ), DA SSISTANCE: DAY 1( ),  D BE COMPLETED BY CL ertify I personally chec	AY 2( ), DAY 3( ), , DAY 2( ), DAY 3(  LIENT MANAGER  cked and am satisfied	TIME FINISHEE DAY 4( ), DA ), DAY 4( ),	D: PER DAY Y 5( ), 6( ) DAY 5( ), 6(	), DAY 7( ), DAY 8(	, DAY 9( ), ), DAY 9( ot certify tec	DAY 10 ( ), :  ), DAY 10 ( ), :  hnical correctness).	= Total hrs. : ( )	
HRS FOR AS HRS FOR AS REMARKS  TO I ce	istance: RTISAN: DAY 1( ), DA SSISTANCE: DAY 1( ),  D BE COMPLETED BY CL ertify I personally chec	AY 2( ), DAY 3( ), , DAY 2( ), DAY 3(  LIENT MANAGER cked and am satisfied	TIME FINISHEE DAY 4( ), DAY 4( ), DAY 4( ), I that the work	DESIGN	), DAY 7( ), DAY 8( cuted (however I do no	ot certify tec	DAY 10 ( ), :  ), DAY 10 ( ), :  hnical correctness).	= Total hrs. : ( )	
( ) x Assis HRS FOR AR HRS FOR AS REMARKS TO I ce NAME:	istance: RTISAN: DAY 1( ), DA SSISTANCE: DAY 1( ),  D BE COMPLETED BY CL ertify I personally chec	AY 2( ), DAY 3( ), , DAY 2( ), DAY 3(  LIENT MANAGER cked and am satisfied  TEL Nr.	TIME FINISHEE DAY 4( ), DAY 4( ), DAY 4( ), I that the work	DESIGN	), DAY 7( ), DAY 8( cuted (however I do no	ot certify tec	DAY 10 ( ), :  ), DAY 10 ( ), :  hnical correctness).  INT DEPARTMENT OFFICA	= Total hrs. : ( )	
( ) x Assis HRS FOR AR HRS FOR AS REMARKS TO I ce NAME:	istance: RTISAN: DAY 1( ), DA SSISTANCE: DAY 1( ), D BE COMPLETED BY CL ertify I personally chec SERVICE PROVE BE COMPLETED BY W	AY 2( ), DAY 3( ), , DAY 2( ), DAY 3(  LIENT MANAGER cked and am satisfied  TEL Nr.	TIME FINISHEE DAY 4( ), DA ), DAY 4( ),  I that the work  DATE	DESIGN  DESIGN	), DAY 7( ), DAY 8( cuted (however I do no	ot certify tec	DAY 10 ( ), :  ), DAY 10 ( ), :  hnical correctness).  ENT DEPARTMENT OFFICA	E Total hrs. : ( )	
( ) x Assis HRS FOR AR HRS FOR AS REMARKS  TO I ce NAME:  TO I ce	istance: RTISAN: DAY 1( ), DA SSISTANCE: DAY 1( ), D BE COMPLETED BY CL ertify I personally chec  SERVICE PROVI	AY 2( ), DAY 3( ), , DAY 2( ), DAY 3(  LIENT MANAGER cked and am satisfied  TEL Nr.  IDER MUST SUBMIT  ORKS MANAGER e work was executed	TIME FINISHEE DAY 4( ), DA ), DAY 4( ),  I that the work  DATE  THE COMPLETI  satisfactorily,	DESIGN  DESIGN  That the good	), DAY 7( ), DAY 8( cuted (however I do no ATION  H SIGNATURE AND DA'	ot certify tec	DAY 10 ( ), :  ), DAY 10 ( ), :  hnical correctness).  INT DEPARTMENT OFFICA  F CLIENT DEPARTMENT  ification and were receive	E Total hrs. : ( )	
( ) x Assis HRS FOR AR HRS FOR AS REMARKS  TO I ce NAME:  TO I ce	istance: RTISAN: DAY 1( ), DA SSISTANCE: DAY 1( ), D BE COMPLETED BY CL ertify I personally chec  SERVICE PROVI	AY 2( ), DAY 3( ), , DAY 2( ), DAY 3(  LIENT MANAGER cked and am satisfied  TEL Nr.  IDER MUST SUBMIT  ORKS MANAGER e work was executed	TIME FINISHEE DAY 4( ), DA ), DAY 4( ),  I that the work  DATE  THE COMPLETI  satisfactorily,	DESIGN  DESIGN  That the good	), DAY 7( ), DAY 8( cuted (however I do no ATION  H SIGNATURE AND DA'	ot certify tec  CLIE  TE STAMP OI  rding to spec	DAY 10 ( ), :  ), DAY 10 ( ), :  hnical correctness).  ENT DEPARTMENT OFFICA	E Total hrs. : ( )	

DATE

<b>-</b> 10				JOB CARD				PRIORITY:		
	1	gures à viener Départment				DEPARTMENT OF		PROBLEM TYPE:		
W	ORX4U	PUBLIC OF SOI	NICLION RUTH AFRICA	PU	BLIC WORKS	AND INFRASTUCTURE		STATUS:		
I	REQUESTED	REGION : DBN		UILDING	FACILITY NA	ME:		REQUEST NUMBER		
REQUI	/ ESTOR	Durban Regiona	al Office N	IAME			TEL NR	ID:		
_	DEPARTMENT N	IAME					TELIAN			
ADDR										
	NAME						TEL NR			
	OF WORK									
DATE SCHEDULED			T	IME SCHEDUL	ED		SCHEDUL	ED HOURS		
	SERVICE PROV	IDER COMPANY: _					Cell nu	umber		
No.	Description of v	work done							Qty	
									-	
SERVIC	E PROVIDER NAM	ME: NEED ARTISAN	N D	ATE STARTED	: PER DAY					
CERTIF	ICATE TO BE ATTA	ACHED AND CERTI	-	ME STARTED			_			
1 : :	Artisan: Name:		-	ATE FINISHED						
	Assistance:	1/ \ DAY2/ \		TIME FINISHED: PER DAY ), DAY 4( ), DAY 5( ), 6( ), DAY 7( ), DAY 8(			SIGNATURE			
									= Total hrs. : ( )	
TIKO T C	KASSISTAITEE. D	A1 1( ), DA1 1(	), DAT 3( )	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	JA 1 3( ), 0(	), DAT /( ), DAT 6(	), DA1 3(	), DAT 10 ( ),	= Total hrs. : ( )	
REMAR	RKS									
	TO BE COMPLET	TED BY CLIENT MA	NAGER							
				that thee.	has been	ecuted (however I do no	-4	sheet and a second of		
				that the work						
NAME:		T	EL Nr.		DESIGN	IATION	CLII	ENT DEPARTMENT OFFICA	L DATE STAMP	
SIGNAT	URE			DATE						
	CEDVI	ICE DDOVIDED MIL	CT CLIDSAIT TI	UE CONADIETE	D FORMALAUT	TI CICLIATURE AND DA				
		TED BY WORKS MA		HE COMPLETE	D FUKIVI WII	n Signa luke and Da'	IE SIAMP O	F CLIENT DEPARTMENT		
				adafaat		/ materials		150		
								cification and were receive		
NABAE -		aneu and that all i	recoras were		cie or N/a (W	ork completed: Yes, f		Vork Incomplete: Yes, No	, N/a)	
NAME:				TEL Nr.			DESIGNAT	ION : CWM		
				Cell Nr.						

DATE

1

godi c was A A A A A A A A A A A A A A A A A A A				JOB CARD				PRIORITY:	
					NATIONAL DEPA			PROBLEM TYPE:	
W	ORX4U			Р	UBLIC WORKS AND	INFRASTUCTURE		STATUS:	
	REQUESTED	REGION : DBN		BUILDING	FACILITY NAME :			REQUEST NUMBER	
	/	Durban Regional	Office 1	NAME	I			ID:	
	ESTOR T DEPARTMENT N	IARAE					TEL NR		
ADDR		IMIVIE							
	T NAME						TEL NR		
DESCR	RIPTION								
SCOPE	OF WORK								
DATE SCHEDULED			Т	IME SCHEDU	JLED		SCHEDUL	ED HOURS	
	SERVICE PROV	IDER COMPANY: _					Cell nu	umber	
No.	Description of	work done							Qty
SERVIC	E PROVIDER NAM	ME: NEED ARTISAN		ATE STARTE	D: PER DAY		T		
		ACHED AND CERTIF	H-	IME STARTE					
( )x	Artisan: Name:		_	ATE FINISHE					
	Assistance:			TIME FINISHED: PER DAY			SIGNATURE		
HRS FC	R ARTISAN: DAY	1( ), DAY 2( ), D	DAY 3( ), D	AY 4( ), D	AY 5( ), 6( ), DA	77( ), DAY 8( ),	DAY 9( ),	, DAY 10 ( ),	= Total hrs. : ( )
HRS FC	OR ASSISTANCE: D	PAY 1( ), DAY 2(	), DAY 3(	), DAY 4( )	, DAY 5( ), 6( ),	DAY 7( ), DAY 8(	), DAY 9(	), DAY 10 ( ),	= Total hrs. : ( )
REMAF	RKS								
	TO BE COMPLE	TED BY CLIENT MAN	NAGER						
	I certify I perso	nally checked and a	m satisfied	that the wo	rk has been execute	d (however I do no	t certify ted	chnical correctness).	
NAME:			L Nr.	-	DESIGNATIO			ENT DEPARTMENT OFFIC	AL DATE CTARAD
.,		"-"	- /41 -		DESIGNATIO	, , , , , , , , , , , , , , , , , , ,	CLI	ENI DEPARTMENT OFFIC	AL DATE STAINIP
_									
				T			-		
IGNAT	TURE			DATE					
IGNAT	TURE	l.		DATE					
IGNAT		ICE PROVIDER MUS	T SUBMIT T		TED FORM WITH SIG	NATURE AND DAT	E STAMP O	F CLIENT DEPARTMENT	
IGNAT	SERV	ICE PROVIDER MUS			TED FORM WITH SIG	NATURE AND DAT	E STAMP O	F CLIENT DEPARTMENT	
IGNAT	SERV TO BE COMPLET	TED BY WORKS MAI	NAGER	HE COMPLE					ved in
SIGNAT	SERV TO BE COMPLET	TED BY WORKS MAI	NAGER s executed s	HE COMPLE	, that the good / ma	iterials were accor	ding to spec	F CLIENT DEPARTMENT  cification and were received.  Vork Incomplete: Yes, No	
	SERV TO BE COMPLET I certify/ declare good order, inst	TED BY WORKS MAI	NAGER s executed s	HE COMPLE	, that the good / ma	iterials were accor	ding to spec	cification and were receiv	
SIGNAT	SERV TO BE COMPLET I certify/ declare good order, inst	TED BY WORKS MAI	NAGER s executed s	HE COMPLE satisfactorily updated. (	, that the good / ma	iterials were accor	ding to spec	cification and were receiv Work Incomplete: Yes, No	

DATE