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QUOTATION DOCUMENT

PROJECT DESCRIPTION: Goedemoed Prison(Xhariep District) - 02 Months operation and
maintenance of water and sewer treatment plants

QUOTATIO NO: ID-3172793
Closing Date: 06 December 2023
Closing Time: 11h00

Bid Briefing Meeting Date: N/A

Bid Briefing Meeting time: N/A

Tenderers CSD NO: ... oo e e st a e

Name of the Tenderer: ... e i e

Bid Box Address

Department of Public Works & Infrastructure
18 President Brand Street

Bloemfontein

9301

SCM SPECIFIC ENQUIRIES: TECHNICAL / PROJECT SPECIFIC ENQUIRIES
Enquires: Ms Keneilwe Poonyane Enquires: Prejeetteader kne\g mbq
Tel No: 051-408 7346 during office hours Tel No: 051 408 7393 during office hour

Cell No: N/A Cell No: 071602 7744

Email Address: Keneilwe.poonyane@dpw.gov.za Email Address: Anele.Ngqumba@dpw.gov.za
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Public Works and infrastructure
REPUBLIC OF SOUTHAFRICA

QUOTE NO: ID-3172793

Bid Number ID-3172793
. . Goedemoed Prison(Xhariep District) - 02 Months operation and maintenance of
Bid/ Project
e water and sewer treatment plants
Description

Bid Closing date &
Time

Wednesday, 06 December 2023

Closing Time: 11h00

Bid Briefing Date
& Time

Date of Bid Briefing (if any)

Time of Bid Briefing (if any)

Bid Validity Period

l

84 calendar days

Bid Document
Price

Free of Charge

(If applicable) BiA NIA
Venue N/A
SCM SPECIFIC | Ms Keneilwe Poonyane Keneilwe.poonyane@dpw.gov.za :
SRAUIRIES: 051-408 7346 N/A
! |
TECHNICAL / | Anele Ngqumba [
e e | Anele.Nggumba@dpw.gov.za |
SPECIFIC ’ ‘
ENQUIRIES ! 051 408 7393 071 611 4444 |
|

Procurement Plan
Reference Number

Not applicable
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Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

@

Goedemoed Prison(Xhariep District) - 02 Months operation and maintenance of ‘

‘ Project title: water and sewer treatment plants ‘

Bid no: ID-3172793 Procurement Plan

Reference no: ‘ Not applicable
[ . 0 . | Wednesday, 22 [ . . | Wednesday, 06 December
! Advertising date: November 2023 Closing date: | 2023
Closing time: 11h00 Validity period: | 84 calendar days

1. REQUIRED CIDB GRADING

It is estimated that tenderers should have a CIDB contractor grading designation of 1 CE or 7 ME* or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or Not applicable Not applicable PE* or higher.

* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable

2. FUNCTIONALITY CRITERIA APPLICABLE
2.1 The Bid will be evaluated on Functionality and the following Functionality evaluation criteria will apply and
failure to meet minimum functionality score will result in the tenderer being disqualified. From further
evaluation:

Functionality criteria’: Weighting factor:
1.

2,
3.
4.

5
6.
7
8

TOTAL : N/A

(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process to arrive
at the total functionality points)

Minimum functionality score to qualify for further evaluation: _ N/A
(Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below)

The points allocated to each functionality criterion should not be generic but should be determined separately for each

tender on a case by case basis.
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3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

3.1.The following Evaluation Method for responsive bids will be applicable:

’ [[] Method 1 (Financial offer) X Method 2 (Financial and Preference offer)

3.2.The 80/20 Preference points scoring system will be applicable for this bid

4. RESPONSIVENESS CRITERIA

4.1 Indicate substantive responsiveness criteria applicable for this tender. Failure to comply with the
criteria stated hereunder shall result in the tender offer being disqualified from further
consideration:

1 X

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may
submit tenders.

N

Tender offer must be properly received on the tender closing date and time specified on
the invitation, completed either electronically (if issued in electronic format), or by writing
legibly in non-erasable ink. (All as per Standard Conditions of Tender).

Use of correction fluid is prohibited. Corrections to be crossed out and initialled.

W

%
Submission of a signed bid offer as per the DPW-07 (-EG).({FN\B

Submissien-of-DRW-09-(EC)-Particulars-of Tenderers-Projests. k.L

on

_' Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.

~N o

" The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document

(complete document inclusive of all parts) together with his tender.

Submission of DPW-16.1 signed by the authorised official and completion of bid briefing
attendance register.
insert motivation why the tender clarification meeting is declared compulsory

[(e)
0l 0 | xmlonn sl =

| summary pages with the tender.

The tenderer shall submit his fully priced and completed sectional summary- and final

| Submission of accredited qualifications/certificates in Operation of drinking water

and waste water treatment plants [Certified copies of Class lll Process Controller
and Class V Overall Plant Supervisor certificates as issued by Department of Water
& Sanitation or by accredited institution (Certified copies).

| Submission of proof of relevant accredited qualifications in mechanical and

electrical engineering at least NQF Level 5 (Certified copies).Submission of CVs for
all personnel.Relevant experience in operation of drinking water and wastewater
treatment plants

12 | [ | Specify other responsiveness criteria

3.3.Indicate administrative requirements applicable for this tender. Tenderers may be required to
submit the below documents where applicable.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request or
as specifically indicated, will disqualify the tender offer from further consideration.
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i Any correction to be initialled by the person authorised to sign the tender documentation
1 | X | as per PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special
Resolution of Consortia or JV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2 | X | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf
of the firm / consortium / joint venture.
3 | X | Submission of (PA-11): Bidder's disclosure
| 4| [ | Submission-ofPA-16.1{EC)-Ownership-Rarticulars K.
' 5 | O Submission of documentation relating to risk assessment criteria as contained in C 2.1
{ - of T1.2 Tender Data. _
6 | [J | Data provided by the Service Provider (C1.2.3) completed.
' Submission of proof of Registration on National Treasury’s Central Supplier Database
| 7 (CSD). Insert the Supplier Registration Number on the form of offer, including proposed
, sub-contractors if any
‘ All parts of tender documents submitted must be fully completed in ink and signed where
8 | X ;
required.
Upon request, submission of fingerprints obtainable from local SAPS including any other
9 X s ; ) . ; .
additional documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with
10 | X | supporting documentation and information as required. The security clearance form will
be provided by the Employer for projects requiring a security clearance.
1| X The tender must submit a valid, original or certified copy of BBBEE certificate/
B Sworn affidavit or DTI certificate together with a bidding document at closure
12 | [ | Specify other responsiveness criteria
S | =
13 | [ | Specify other responsiveness criteria
14 | [ | Specify other responsiveness criteria
[1 | Specify other responsiveness criteria

-
(8}

3.4.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below document if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific
goals.

X

Submission of (PA-16): Preference Points Claim Form in terms of the Preferential
Procurement Regulations 2022

5. EVALUATION METHOD

5.1

The following Evaluation Method for responsive bids will be applicable:

[ Method 1 (Financial offer)

Xl Method 2 (Financial and Preference offer)

" 5.2. This bid will be evaluated according to the 80/20 Preference points scoring sysfem

6. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS
6.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million (Inclusive of all
applicable taxes) the specific goals listed below are applicable.

[ Serial Specific Goals Preference Points Documentation to be submitted by bidders to

No Allocated out of 20 validate their claim

| 1. An EME or QSE which is at least 10 e  SANAS Accredited BBBEE Certificate or
51% owned by black people . Sworn Affidavit where applicable.
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Serial Specific Goals Preference Points Documentation to be submitted by bidders fo
No Allocated out of 20 validate their claim
2. Located in a specific Local 2 « (Official Municipal Rates Statement which
Municipality or District Municipality is in the name of the bidder.
or Metro or Province area for work Or
to be done or services to be e Any account or statement which is in the
rendered in that area (Mandatory) name of the bidder.
Or
CX}\CM/L b‘bhf C:!P/> s  Permission To Occupy from local chief in
@ case of rural areas (PTO) which is in the

name of the bidder.

Or
e Lease Agreement which is in the name of
- a the bidder.

3. An EME or QSE which is at least 4 s  SANAS Accredited BBBEE Certificate or
51% owned by black women ] | Sworn Affidavit where applicable.

4. An EME or QSE which is at least 2 e  SANAS Accredited BBBEE Certificate or
51% owned by black people with Sworn Affidavit where applicable.
disability | and

e Medical Certificate indicating that the
disability is permanent.

Or

o  South African Social Security Agency
(SASSA) Registration indicating that the
disability is permanent.

Or

e National Council for Persons with Physical
Disability in South Africa registration
(NCPPDSA).

5. An EME or QSE which is at least 2 ¢  SANAS Accredited BBBEE Ceritificate or

51% owned by black youth Sworn Affidavit where applicable.

7. BID EVALUATION METHOD
This bid will be evaluated according to the preferential procurement model in the PPPFA and the 80/20
preference point scoring system will be applicable

8. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:
Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:
Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.
In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the
tender to be declared non-responsive and removed from any further consideration. The Employer reserves
the right to request additional information over and above that which is provided by the Tenderer on said
form. The information must be provided by the Tenderer within the stipulated time as determined by the Bid
Evaluation Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

7.1 Technical risks:

Criterion 1: Experience on comparable projects during the past 5 up to 10 years.

The tendering Service Provider's experience on comparable projects during the past 5 up to 10 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative sample
of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of
any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide
contactable references will result in the tender offer will be mutatis mutandis declared non-responsive.
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I I rerer— Aspects to be regarded as "comparable” includes (but may be extended according

Department;

V 2‘;‘;}53",5;’;";;,"5’;;‘;?,;“,;’,\ to circymstances): size of projects (measured a.gz?inst monetary valqe or othgr
project quantifying parameters), nature of projects (building, engineering, high/low rise,
etc.), locality/area of execution (site-specific influences, knowledge of local conditions, etc.), complexity of
project, projects for similar client department irrespective of end purpose of buildings/facilities created or in
progress of being created and time scales of projects (normal, fast track, etc.) and stage of its/their

development.
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Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 5 up to 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 5 up to 10 years as per the evaluation report prepared
by the Consuitant Team, based on its research and inspection of a representative sample of the Tenderer's
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional
work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable
references will result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed,;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;

5.  Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors; extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the tendering
Service Provider will be able to react/respond appropriately to the Services required herein. The Company
Organogram with CV's and certified ID’s of all principals and employed workforce as well as proof of
Professional Registration will be verified. Current and future workload of the tenderer in relation to capacity
and capability will also be considered. The tenderer should demonstrate that he or she possesses the
necessary professional and technical qualifications and -competence in relation to the scope of work and
work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable
If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification

meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.
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7.2 Commercial risks:

9.

The

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be
able to fulfil guarantees or warranties provided for in the contract in order to complete the project
successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver
the goods or services described in the tender documentation (including fulfilling any guarantees or
warranty claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or
the delivery of the goods or services, financial report from auditors as proof of current liquidity, and
company or any parent company or investor guarantee/s and financial statements.

CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.L.L.D. PROGRAMME

contractor shall achieve in the performance of the contract the following Contract Participation Goals

(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the

Spe

(a)

cification of this contract.

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published inthe | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

(b)

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

(c)

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published inthe | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb

Best Practice Project Assessment Scheme Notice No. 43726 of 18 September

2020 — Condition of Contract.

(d)

CIDB BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190 | Not applicable
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

(e)

®

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
accordance with the cidb Standard for Developing Skills through Infrastructure .
Contracts as published in the Government Gazette Notice No. 43495 of 3 July | Not applicable
2020, as amended in cidb Best Practice Project Assessment Scheme Notice No.
43726 of 18 September 2020 — Condition of Contract.

DPWI National Youth Service training and development programme (NYS) - | Not applicable
Condition of Contract.

(9

Labour Intensive Works — Condition of Contract. Not applicable
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10. COLLECTION OF TENDER DOCUMENTS

X Bid documents are available for free download on e-Tender portal www.etenders.qov.za

IZI Alternatlvely, Bld documents may be collected durmg workmg hours atth foIIowmg ad reéEYNDPWI

A non-refundable bld dep03|t of Free of Charge is payable (cash only) on collectlon of the bid documents.

11. SITE INSPECTION MEETING
Details of Bid Briefing meeting (if any)
There will be no bid briefing meeting.

Venue: N/A

Virtual meeting link: | N/A

Time of Bid Briefing (ifany)
N/A

Date of Bid Briefing (if any)

Date: N/A

Starting time:

12. ENQUIRIES
12.1_Technical enquiries may be addressed to:

DPWI Project Manager Rm}oct-l.oaderh\%\Q Nﬂ@kﬂf\&:ﬂ Telephone no: | 051 408 7393

Cellular phone no 071 602 7744 Fax no: N/A

E-mail Anele.quumba@dpw.qov.za

12.2 SCM enquiries may be addressed to:

SCM Official Ms Keneilwe Poonyane Telephone no: | Landline number
Cellular phone no Cell Number Fax no: N/A
E-mail Keneilwe.poonyane@dpw.gov.za

13. DEPOSIT / RETURN OF TENDER DOCUMENTS
Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the
Tender Data.
All tenders must be completed in non-erasable ink and submitted on the official forms - (forms not to be re-

typed).

Closing Date: = Wednesday, 06 December 2023
Closing Time: 11h00

Tender documents may be posted to: Deposited in the tender box at:

The Director-General

Department of Public Works and Infrastructure The Bid Box

Private Bag X 20605 OR Department of Public Works & Infrastructure
Bloemfontein 18 President Brand Street

9301 Bloemfontein

Documents must be deposited in The Bid Box
| before the closing date of the bid
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EVALUATION ON FUNCTIONALITY

Paste Functionality Criteria here

Not Applicable
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8 n' Department:
E Sy Public Works and Infrastructure

V REPUBLIC OF SOUTHAFRICA

DPW-07: FORM OF OFFER AND ACCEPTANCE

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of;

Bid no: ID-3172793

Bid/ Project Description: Goedemoed Prison(Xhariep District) - 02 Months operation and maintenance of
water and sewer treatment plants

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions
of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and responsibilities of the Service Provider under
the contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX (All applicable taxes” includes

value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and skills development levies) IS:

Rand (in words): ‘

Rand in figures: R ‘

The award of the tender may be subjected to price negotiation with the preferred tender(s). The negotiated and agreed price will be
considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the Tenderer before the end of the period of validity stated in the
tender data, whereupon the Tenderer becomes the party named as the Service Provider in the conditions of
contract identified in the contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGA!_ ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:
And: Whose Registration Number is: Whose Identity Number(s) is/are:
(0] - T VO PU
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:
CSD supplier NUMDbET: ...t CSD supplier number: ...,
AND WHO IS (if applicable):
Trading under the name and Style Of: ... .. ... i ittt e

~ AND WHO IS: B
Represented herein, and who is duly authorised to do so, by: Note:
ME/MIES/MS: oo eerveceecarecsvsinres AResolution / Power of Attorney, signed by all the Directors /
In his/her capacity as: Member / Partners of the Legal Entity must accompany this
.................. Offer, authorising the Representative to make this offer.
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i v 3 ki Department:
i 4 Public Works and Infrastructure
V REPUBLIC OF SOUTHAFRICA

Bid No: ID-3172793

Bid/ Project Description: Goedemoed Prison(Xhariep District) - 02 Months operation and maintenance of
water and sewer treatment plants

SIGNED FOR THE TENDERER:

Name of representative - Signature Date |
WITNESSED BY: o ‘

Name of witness | Signature Date

This Offer is in respect of: (Please indicate with an “X” in the I
appropriate block)

The official docUMENtS .......ovvininiir e, -
The official aternative ...........cooviiiiiiie e 1
Own alternative (only if documentation makes provision therefore)

SECURITY OFFERED: (Not required for this quotation/ bid)

The Service Provider will provide one of the following forms of security:

(1) Cash deposit of 2.5% of the Contract Sum (excl. VAT) Yes [] No [X]
(2) Variable guarantee of 2.5% of the Contract Sum (excl. VAT) (DPW-10.5: FM) Yes [] No [
(3) Retention of 2.5% of the Contract Sum (excl. VAT) Yes[] No[X
(4) 1.25% cash deposit and 1.25% retention of the Contract Sum (excl. VAT) Yes[] No [X]

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Short-
Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be
accepted.

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all
legal notices may be served, as (physical address):

Other Contact Details of the Tenderer are:

Telephone NOo........coiiiiiiiii e Cellular Phone NO. ......oov vt "
Fax NO. .o

20T b= IR Yo [0 === P mesrenghe e s i
BanKer ....covviiiiiii e Branch.......coocooviiiiii
Bank Account NO. ..., Branch Code .......cocviiiiiiie

Registration No of Tenderer at Department of Labour................... Y TP SO
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[\ 5 Department:
5 Public Works and Infrastructure
V REPUBLIC OF SOUTHAFRICA

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer's
offer. In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with
the conditions of contract identified in the contract data. Acceptance of the Tenderer’s offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

Bid No: ID-3172793

Bid/ Project Description: Goedemoed Prison(Xhariep District) - 02 Months operation and maintenance of
water and sewer treatment plants

The terms of the contract, are contained in:

Part 1 Agreements and contract data, (which includes this agreement)
Part 2 Pricing data

Part 3 Scope of work.

Part 4 Site information

and drawings (where applicable) and documents or parts thereof, which may be incorporated by reference into
Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed
in the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this
schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the Employer's agent (whose details are given in the contract data) to arrange the
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of
the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance
with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if delivered by hand on the day of
delivery, or if delivered by courier within two working days after submission by the Employer to the courier
services for a door-to door delivery to the tenderer, provided that the Employer notifies the tenderer of the tracking
number within 24 hours of such submission. Unless the tenderer (now Service Provider) within seven working
days of the date of such submission notifies the Employer in writing of any reason why he cannot accept the
contents of the schedule of deviation to this agreement if applicable), this agreement shall constitute a binding
contract between the parties.

For the Employer:

Name of signatory | Signature Date ‘

Name of Organisation: | Department of Public Works

Address of
Organisation:

WITNESSED BY:

Name of witness Signature Date
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! . "1‘ Department:
(1 p—
SCHEDULE OF DEVIATIONS

Bid no: ID-3172793

Bid/ Project Description: Goedemoed Prison(Xhariep District) - 02 Months operation and maintenance of
water and sewer treatment plants

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

1 Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed
in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification
or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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Department:
! Public Works and Infrastructure
V REPUBLIC OF SOUTHAFRICA

§#& public works _
‘&mﬁ 8 QUOTE NO: ID-3172793

TERMS OF REFERENCE/ SPECIFICATIONS

Bid no: ID-3172793

Bid/ Project Description: Goedemoed Prison(Xhariep District) - 02 Months operation and maintenance of
water and sewer treatment plants

SEE ANNEXURE A.
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-, -
Department:
Public Works and Infrastructure

[} @‘
W REPUBLIC OF SOUTHAFRICA

PRICING SCHEDULE/ BILLL OF QUANTITIES

Bid no: ID-3172793

Bid/ Project Description: Goedemoed Prison{Xhariep District) - 02 Months operation and maintenance of
water and sewer treatment plants
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~SZ.
i ,I! Department:
¥ 'q Public Works and Infrastructure

V REPUBLIC OF SOUTHAFRICA

NB: PLEASE SEE ANNEXURE A FOR BILL AFTER PAGE 65.
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v . ‘) Department:

VB! Public Works and Infrastructure

V REPUBLIC OF SOUTHAFRICA

DRPW - 03 (EC) TENDER DATA

Bid no: ID-3172793
Bid/ Project Description: Goedemoed Prison{Xhariep District) - 02 Months operation and maintenance of
water and sewer treatment plants

Not applicable
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<12

f . J ‘. Department:
L Public Works and Infrastructure
V REPUBLIC OF SOUTHAFRICA

PA-11: BIDDER’S DISCLOSURE

Full Name Identity Number Name of State institution

PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder
to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,
that person will automatically be disqualified from the bid process.

BIDDER’S DECLARATION

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having

a controlling interest® in the enterprise, employed by the state?
[JYES [INO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a
controlling interest in the enterprise, in table below.

(3) the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively,
the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
For External Use
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

N
B |
LT

4 2 5
R 3 3
N \

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed
by the procuring institution?

[dyes [INO
2.2.1  If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise whether
or not they are bidding for this contract?

COYES [INO
2.3.1  If so, furnish particulars:
3. DECLARATION
I, the undersigned, (NAME)........cocoiiiiiii e in submitting the

accompanying bid, do hereby make the following statements that | declare to be true and complete in
every respect:

3.1 I have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect;

33 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium* will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid,
bidding with the intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

3.6 There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted where so required by the institution;
and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

4 Joint venture or Consortium means an association of persons for the purpo&nf combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
For External Use
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Deparimant:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

| am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)
for criminal investigation and or may be restricted from conducting business with the public sector for a
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

| DECLARE THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. |
ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6
OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY
CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Name of Bidder Signature Date Position J

This form is aligned to SBD 4.
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}' Departmant:

Public Werks and Infrastucture

REPUBLIC OF SOUTHAFRICA

PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1 The Enterprise submits a Tender to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

2 *Mr/Mrs/Ms:

in *histher Capacity as: Position in the Enterprise)
y

and who will sign as follows:

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence
in connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Tender to the Enterprise mentioned above.
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w REPUBLIC OF SOUTHAFRICA

QUOTE NO: ID-3172793

Name

Capacity

Signature

11

12

13

14

15

16

17

18

19

20

-

Note:

* Delete which is not applicable.

NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Tendering
Enterprise.

in the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of
the Tendering Enterprise (attach proof of shareholding /
ownership hereto).

Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to sign this
document on behalf of the Tendering Enterprise, which
person must be so authorized by way of a duly completed
power of attorney, signed by the Directors / Members /
Partners holding a majority of the shares / ownership of
the Tendering Enterprise (proof of shareholding /
ownership and power of atforney are to be attached
hereto).

Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP
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Department:
Public Works and infrastructura
REPUBLIC OF SOUTHAFRICA

&‘“‘;’@ public works

PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

{legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Tender, in consortium/joint venture with the following Enterprises:

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the consortium/joint venture)

to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

1 *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item
1 above, and any and all other documents and/or correspondence in connection with and relating to the
consortium/joint venture, in respect of the project described under item 1 above.

2  The Enterprise accept joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

3 The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

Postal Code

Page 26 of 65
Goedemoed Prison{Xhariep District) - 02 Months operation and maintenance of water and sewer treatment plants



%:“lé public works
48 & infrastructure

~ 1
1 @ | Department:
A 1 Public Works and Infrastructure .
REPUBLIC OF SOUTHAFRICA POStaI Address'

QUOTE NO: ID-3172793

Postal Code

Telephone number:

Fax number:

Name

Capacity

Signature

9

10

The tendering enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a resuit of this

document being signed.

Note:

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed
by all the Directors / Members / Partners of the Tendering
Enterprise.

3. In the event that paragraph 2 cannot be complied

with, the resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Tendering Enterprise (attach proof of shareholding / ownership
hereto).

4. Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person fo sign this
document on behalf of the Tendering Enterprise, which person
must be so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners holding a
majority of the shares / ownership of the Tendering Enterprise
(proof of shareholding / ownership and power of aftorney are to
be attached hereto).

5. Should the number of Directors / Members / Pariners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a consortium/joint venture)

1

Held at (place)

on (date)

RESOLVED that:

A. The above-mentioned Enterprises submit a tender in consortium/joint venture to the Department of
Public Works & Infrastructure in respect of the following project:

(project description as per Tender Document)

Tender Number: (tender number as per Tender Document)

B. Mr/Mrs/Ms:
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Y
i v . Department:
i &, Public Works and infrastructure
fnet REPUBLIC OF SOUTHAFRICA

y@

in *his/her Capacity as: (position in theEnterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the tender, and any and all other documents and/or correspondence in
connection with and relating to the tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the tender to the Enterprises in consortium/joint venture mentioned above.

C. The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct all
business under the name and style of:

D. The Enterprises to the consortium/joint venture accept joint and several liability for the due fulfilment of the
obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract entered
into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days’ written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the consortium/joint venture as mentioned under item
D above.

F. No Enterprise to the consortium/joint venture shall, without the prior written consent of the other Enterprises
to the consortium/joint venture and of the Department, cede any of its rights or assign any of its obligations
under the consortium/joint venture agreement in relation to the Contract with the Department referred to
herein.

G. The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

Postal Code
Postal Address:
Postal Code
Telephone number Fax number:
E-mail address:
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! .'i Department.
3 pd Public Works and Infrastructure
V- REPUBLIC OF SOUTHAFRICA

Name Capacity Signature

10

11

12

13

The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a resuit of this document being signed.

Note:

1. * Delete which is not applicable.
2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint

venture submitting this tender, as named in item 2 of Resolution PA-15.2.
3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the

space available above, additional names, capacity and signatures must be supplied on a separate page.
4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint

venture, must be attached to this Special Resolution (PA-15.3).
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i 3 ) Department:
4  Public Works and Infraslructure

V REPUBLIC OF SOUTHAFRICA

DPW-16. TENDER BRIEFING MEETING CERTIFICATE

Goedemoed Prison(Xhariep District) - 02 Months operation and

Project title: maintenance of water and sewer treatment plants

Tender / Quotation no: | ID-3172793 . Reference no: | Not applicable

Date Bid Briefing Meeting: N/A
Time of Bid Briefing Meeting: N/A
Venue: N/A

This is to certify that |,

representing

attended the tender clarification meeting on:

| further certify that | am satisfied with the description of the work and explanations given at the tender clarification
meeting and that | understand the work to be done, as specified and implied, in the execution of this contract.

Name of Tenderer Signature Date |

Name of DPW Representative Signature Date
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t ,J Depariment:
i Public Works and Infrastructura
V REPUBLIC OF SOUTHAFRICA

DPW-21: RECORD OF ADDENDA TO TENDER DOCUMENTS

Goedemoed Prison(Xhariep District_) - 02 Months operation and maintenance

‘ Project title: of water and sewer treatment plants

‘ Tender / Quotation no: | ID-3172793 Reference no: Not applicable

1. | / We confirm that the following communications received from the Department of Public Works before the
submission of this tender offer, amending the tender documents, have been taken into account in this tender
offer: (Attach additional pages if more space is required)

Date Title or Details

10.

Name of Tenderer Signature Date

2. |/ We confirm that no communications were received from the Department of Public Works before the
submission of this tender offer, amending the tender documents.

Name of Tenderer Signature Date

Page 1 of 1
DPW-21 (EC)
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8- & public works
Mo & infrastructure
/R Bepmrmom:

i [ Public Works and Infrastructure
V REPUBLIC OF SQUTHAFRICA

QUOTE NO: ID-3172793

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. it contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,

DEFINITIONS AND DIRECTIVES APPLICABLE
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

IN RESPECT OF THE TENDER AND

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes

included); and

1.2 Preference Points System to be applied

[X] The applicable preference point system for this tender is the 80/20 preference point system.

1.3 Points for this tender shall be awarded for:

1.31 Price: Maximum 80 points

1.3.2 Specific Goals: Maximum 20 points

1.4 The maximum points for this tender are allocated as follows:

[ Preference Points System to be applied 80/20
| PRICE 80
SPECIFIC GOALS 20

; Total points for Price and Specific Goals

1.5 Breakdown Allocation of Specific Goals Points

1.5.1 For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million
(Inclusive of all applicable taxes) the specific goals listed below are applicable:

Serial

Preference Points

Documentation to be submitted by bidders to

No REecieoe's Allocated out of 20 | validate their claim
1. An EME or QSE which is at least 51% | 10 ¢ SANAS Accredited BBBEE Certificate or |
owned by black people Sworn Affidavit where applicable.
2. Located in a specific Local 2 o Official Municipal Rates Statement which is in
Municipality or District Municipality or the name of the bidder.
Metro or Province area for work to be Or
done or services to be rendered in e  Any account or statement which is in the
that area name of the bidder.
i N - . Or
er hls%*ﬂCQ e Permission To Occupy from local chief in
- { S | case of rural areas (PTO) which is in the
name of the bidder.
Or
» Lease Agreement which is in the name of the
bidder.
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?{@4": & infrastructure
\ @‘ Ezgﬁg\rln\l:rr‘l::s and Infrastructure
V REPUBLIC OF SOUTHAFRICA
Serial ; Preference Points Documentation to be submitted by bidders to
No SEetic Cosls Allocated out of 20 validate their claim
3. An EME or QSE which is at least 51% | 4 e SANAS Accredited BBBEE Certificate or
owned by black women Sworn Affidavit where applicable.
4, An EME or QSE which is at least 51% | 2 e SANAS Accredited BBBEE Certificate or
owned by black people with disability Sworn Affidavit where applicable.
and
¢ Medical Certificate indicating that the
disability is permanent.
Or
e  South African Social Security Agency
(SASSA) Registration indicating that the
disability is permanent.
Or
¢ National Council for Persons with Physical
Disability in South Africa registration
| (NCPPDSA).
5. An EME or QSE which is at least 2 ¢  SANAS Accredited BBBEE Certificate or
. 51% owned by black youth ! Sworn Affidavit where applicable.

1.6 Failure on the part of the tenderer to submit proof or documentation required in terms of this tender to
claim points for specific goals, if the service provider/ tenderer did not submit proof or documentation
required to claim for specific goals will be interpreted to mean that preference points for specific goals
are not claimed.

1.7 The organ of state reserves the right to require of a service provider/tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price quotations, competitive tendering process or any other
method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all applicable
taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ
of state in response to an invitation for the origination of income-generating contracts through any
method envisaged in legistation that will result in a legal agreement between the organ of state and a
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and
disposal of assets and concession contracts, excluding direct sales and disposal of assets through
public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1 POINTS AWARDED FOR PRICE

3.1.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10

Pt—P min )
Pmin

Ps = 80 (1 _
Where

Pt—Pmin )
Pmin

or Ps=90(1—
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3.2.

3.2.1.

Where

4.2.

Table 1

& infrastructure

Departmant:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P max Pt—-Pmax
Ps=80(1+220% ) or  ps=90(1+" )
Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender the
tenderer will be allocated points based on the goals stated in table 1,2 and 3 above as may be supported
by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the
tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.

: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to

tenderers: The tenderer must indicate how they claim points for each preference point system.)
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2@ public works
340
i

f N

The specific goals allocated points in terms of this
tender

1. An EME or QSE or any entity which is at least
51% owned by Historically Disadvantaged
| Individuals (HDI)

Number of points
allocated
(80/20 system)

(To be completed by
the organ of state)

QUOTE NO: ID-3172793

Number of points
claimed (80/20
system)

(To be completed by
the tenderer)

2. Located in a specific Local Municipality or District
Municipality or Metro or Province area for work to
be done or services to be rendered in that area

3. An EME or QSE or any entity which is at least
51% owned by women

4. An EME or QSE or any entity which is at least
51% owned by people with disability

5. An EME or QSE or any entity which is at least
51% owned by youth.*

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm. ...

4.4. Company registration number: .................... Gen e v e nn e euiee e e e den et e enannss

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

Qoooooon

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for

the preference(s) shown and | acknowledge that:

i} The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as indicated in

paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of

the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may

have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
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- N
1 3 .1 Department:
u Public Works and Infraslructure

REPUBLIC OF SOUTHAFRICA
person’s conduct;

(¢) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the aud/ alteram partem (hear the other side) rule has

been applied; and
(e) forward the matter for criminal prosecution, if deemed necessary.

I
| e SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ..., PO -~ S
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{- ‘@lh Department:
5 . Public Works and Infraslructure
V REPUBLIC OF SOUTHAFRICA

QUOTE NO: ID-3172793

SWORN AFFIDAVIT - B-BBEE EXEMPTED MICRO ENTERPRISE -

GENERAL

This affidavit must not
be used for Construction/
CIDB related projects/

I, the undersigned,

services

.l Full name & Surname

. Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. |1 am a Member / Director / Owner (Select one) of the following enterprise and am duly

authorised to act on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction
Business:

Definition of “Black
People”

As per the Broad-Based Black Economic Empowerment Act 53
of 2003 as Amended by Act No 46 of 2013 “Black People” is a
generic term which means Africans, Coloureds and Indians —
(a) who are citizens of the Republic of South Africa by birth or
descent; or

(b) who became citizens of the Republic of South Africa by
naturalisation-

i. before 27 April 1994; or

ii. on or after 27 April 1994 and who would have been entitled to
acquire citizenship by naturalization prior to that date;”

Definition of “Black
Designated Groups”

“Black Designated Groups means:

(a) unemployed black people not attending and not required by law
to attend an educational institution and not awaiting admission to an
educational institution;

(b) Black people who are youth as defined in the National Youth
Commission Act of 1996;

(c) Black people who are persons with disabilities as defined in the
Code of Good Practice on employment of people with disabilities
issued under the Employment Equity Act;

(d) Black people living in rural and under developed areas;

(e) Black military veterans who qualifies to be called a military
veteran in terms of the Military Veterans Act 18 of 2011;”
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TR

3.

{ v B § Department:
L Public Warks and Infrastructura
V REPUBLIC OF SOUTHAFRICA

| hereby declare under Oath that:

0 The Enterprise is % Black Owned using the flow-through principle as per
Amended Code Series 100 of the Amended Codes of Good Practice issued under section 9
(1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

0O The Enterprise is % Black Female Owned as per Amended Code Series
100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53
of 2003 as Amended by Act No 46 of 2013,

0O The Enterprise is % Black Designated Group Owned as per Amended
Code Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-
BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

O Black Designated Group Owned % Breakdown as per the definition stated above:

¢ Black Youth % = %
e Black Disabled % = %

e Black Unemployed % = %

e Black People living in Rural areas % = %

s Black Military Veterans % = %

OBased on the Audited Financial Statements/Financial Statements and other information

available on the latest financial year-end of / / the annual Total
Date/ month /year

Revenue was R10, 000,000.00 (Ten Million Rands) or less
0 Please Confirm on the below table the B-BBEE Level Contributor, by ticking the
applicable box.

100% Black Owned Level One (135% B-BBEE procurement recognition level) \‘

At Least 51% black owned Level Two (125% B-BBEE procurement recognition level)

Less than 51% Black Level Four (100% B-BBEE procurement recognition
Owned | level)
4. | know and understand the contents of this affidavit and | have no objection to take the

prescribed oath and consider the oath binding on my conscience and on the owners of the
enterprise which | represent in this matter.

The sworn affidavit will be valid for a period of 12 months from the date signed by
commissioner.

Deponent Signature

Date:

Commissioner of Oaths
Signature & stamp

Stamp Commissioner of Qaths
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PR
{ . d Department:
5 f Public Works and Infrastructure

V REPUBLIC OF SOUTHAFRICA

SWORN AFFIDAVIT - B-BBEE QUALIFYING SMALL ENTERPRISE -
GENERAL This affidavit must not

be used for Construction/
CIDB related projects/
I, the undersigned, | Services

Full name & Surname |

Identity number |

Hereby declare under oath as follows:
1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. | am a Member / Director / Owner (Select one) of the following enterprise and am duly
authorised to act on its behalf:

_Enterprise Name:

Trading Name (If
Applicable):

Registration Number: |

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):
Nature of Construction

Business:

Definition of “Black As per the Broad-Based Black Economic Empowerment

People” Act 53 of 2003 as Amended by Act No 46 of 2013 “Black
People” is a generic term which means Africans,
Coloureds and Indians —
(a) who are citizens of the Republic of South Africa by

| birth or descent; or

(b) who became citizens of the Republic of South Africa by
naturalisation-
i. before 27 April 1994; or
ii. on or after 27 April 1994 and who would have been
entitled to acquire citizenship by naturalization prior to that
date;”

Definition of “Black “Black Designated Groups means:

Designated Groups” (a) unemployed black people not attending and not required

by law to attend an educational institution and not awaiting
admission to an educational institution;

(b) Black people who are youth as defined in the National
Youth Commission Act of 1996;

(c) Black people who are persons with disabilities as defined
in the Code of Good Practice on employment of people with
disabilities issued under the Employment Equity Act;

(d) Black people living in rural and under developed areas;
(e) Black military veterans who qualifies to be called a military
veteran in terms of the Military Veterans Act 18 of 2011;"
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, N, e
! .*' Department:
Ey 4 Public Works and Infrastructure

V REPUBLIC OF SOUTHAFRICA

| hereby declare under Oath that:

U The Enterprise is % Black Owned using the flow-through principle as per
Amended Code Series 100 of the Amended Codes of Good Practice issued under section 9
(1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

O The Enterprise is % Black Female Owned as per Amended Code Series
100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53
of 2003 as Amended by Act No 46 of 2013,

O The Enterprise is % Black Designated Group Owned as per Amended
Code Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-
BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

[1 Black Designated Group Owned % Breakdown as per the definition stated above:

e Black Youth % = %
¢ Black Disabled % = %

¢ Black Unemployed % = %

o Black People living in Rural areas % = %

e Black Military Veterans % = %

0 Based on the Audited Financial Statements/ Financial Statements and other information

available on the latest financial year-end of / /
Day/ month / year

(the annual Total Revenue was between R10,000,000.00 (Ten Million Rands) and
R50,000,000.00 (Fifty Million Rands),

0 Please Confirm on the below table the B-BBEE Level Contributor, by ticking the
applicable box. B

100% Black Owned Level One (135% B-BBEE procurement recognition level)

At Least 51% black owned Level Two (125% B-BBEE procurement recognition level) J

3. | know and understand the contents of this affidavit and | have no objection to take the
prescribed oath and consider the oath binding on my conscience and on the owners of the
enterprise which | represent in this matter.

4. The sworn affidavit will be valid for a period of 12 months from the date signed by
commissioner.

Deponent Signature

Date:

Commissioner of Oaths
Signature & stamp

Stamp Commiissioner of Oath
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Issued in terms of paragraph 3.6.2.4.1 (B) projects/ service
only

I, the undersigned,

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

QUOTE NO: ID-3172793

This affidavit
must be used
for Construction/

Full name & Surname

Identity number

Hereby declare under oath as follows:
1) The contents of this statement are to the best of my knowledge a true reflection of the facts.
2) | am a Member / Director / Owner of the following enterprise and am duly authorized to act on its behalf:

: Enterprise Name:

Trading Name (If
Applicable):

j Registration Number:

Enterprise Physical
Address:

| Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction
Business:

BEP

(Built Environment Professional) Contractor

Supplier

Definition of “Black
People”

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as

Amended by Act No 46 of 2013 “Black People” is a generic term which means

\Africans, Coloureds and Indians —

who are citizens of the Republic of South Africa by birth or descent; or who became

i»citizens of the Republic of South Africa by naturalization before 27 April 1994; or after 27
iAprit 1994 and who would have been entitled to acquire citizenship by naturalization prior

Definition of “Black
Designated Groups”

Fo that date:” —
Black Designated Groups” means:

(a) unemployed black people not attending and not required by law to attend an

leducational institution and not awaiting admission to an educational institution;

(b) Black people who are youth as defined in the National Youth Commission Act of 1996;

(c) Black people who are persons with disabilities as defined in the Code of Good Practice

on employment of people with disabilities issued under the

Employment Equity Act;

(d) Black people living in rural and under developed areas;

(e) Black military veterans who qualifies to be called a military veteran in terms of the

Military Veterans Act 18 of 2011,”

3) | hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

The Enterprise is

% Black Owned

The Enterprise is

% Black Female Owned

The Enterprise is

% Owned by Black Designated Group (provide Black Designated Group

Breakdown below as per the definition in the table above)

o Black Youth % %
o Black Disabled % %
o Black Unemployed % %
o Black People living in Rural areas % %
o Black Military Veterans % %
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4) Based on the Financial Statements/Management Accounts and other information available on the
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latest financial year-end of / / , the annual Total Revenue was less
day month year

than the applicable amount confirmed by ticking the applicable box below.

BEP R1.8 million o |
Contractor R3.0 million \
Supplier R3.0 million ‘

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable and an EME certificate must be
obtained from a rating agency accredited by SANAS or when applicable a B-BBEE Verification Professional Regulator appointed by the
Minister of Trade and Industry.

Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box below.

100% Black Owned Level One (135% B-BBEE procurement recognition level)

At least 51% Black Owned | Level Two (125% B-BBEE procurement recognition level)

At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level)

Il
|

Less than 30% Black Owned | Level Five (80% B-BBEE procurement recognition level)

I

5) | know and understand the contents of this affidavit and | have no objection to take the prescribed oath and
consider the oath binding on my conscience and on the Owners of the Enterprise which | represent in this
matter.

6) The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature

Date:

Commissioner of Oaths
Signature & stamp

Stamp Commissioner of Oath
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FACILITIES MANAGEMENT CONDITIONS
OF CONTRACT (DPW)

SEPT. 2005 VERSION 1
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PA-10 (FM): CONDITIONS OF CONTRACT

1. DEFINITIONS

1.1. The following words and expressions shall have the meanings hereby assigned to them
except where the confext otherwise requires:

1.1.1. “Additional Services” are increases in the quantity of the routine Services detailed in the
Scope of Works.

1.1.2. "Bill of Quantities” means the document so designated in the Pricing Data that describes the
Services and indicates the quantities and rates associated with each item which the Employer
agrees to pay the Service Provider for the Services completed;

1.1.3. '"Certificate of Completion” means the certificate issued by the Service Manager signifying
that the Contract has expired;

1.1.4. "Commencement Date" means the date on when the Service Provider is notified of the
Employer’s acceptance of its offer;

1.1.5. “Contract” means the Contract signed by the Parties and of which these Conditions of
Contract form part of, and such amendments and additions to the Contract as may be agreed
in writing between the Parties;

1.1.6. "Contract Data" means the specific data, which together with these Conditions of Contract,
Scope of Works and Pricing Data collectively describe the risks, liabilities and obligations of
the contracting Parties and the procedures for the administration of the Contract;

1.1.7.“Contract Period” is from Commencement Date for the period stated in the Coniract Data;

1.1.8. “Contract Price” means the price to be paid for the Services in accordance with the Pricing
Data, subject to such additions thereto or deductions there from as may be made from time to
time under the provisions of the Contract;

1.1.9. “Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance;

1.1.10. “CPAP” means conlract price adjustment provisions used for the adjustment of fluctuations in
the cost of labour, plant and materials and goods as stated in the Contract Dala;

1.1.11. “Day” means a calendar day;

1.1.12. “Drawings” means all drawings, calculations and technical information which are made
available to the Service Provider for inspection at a venue and time to be announced by the
Service Manager and any modifications thereof or additions thereto from time fo time
approved in writing by the Employer or delivered to the Service Provider by the Employer;

1.1.13. “Employer” means the contracting Party named in the Contract Data who appoints the
Service Provider;

1.1.14. "Equipment” includes all appliances, tools implements, machinery, articles and things of
whatsoever nature required in or for the rendering, completion or defects correction of the
Services but does not include materials;

1.1.15. "Facilities" means the land and buildings, detailed in the Scope of Works, and any additions,
or omission thereto, made available by the Employer for the purposes of the Contract, on,
under, over, in or through which the Services are to be rendered or carried out;
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1.1.16.

1.1.17.

1.1.18.

1.1.19.

1.1.20.

1.1.21.

1.1.22.

1.1.23.

1.1.24.

1.1.25.

1.1.26.

1.1.27.

2.1.

2.2

“Form of Offer and Acceptance” means the written communication by the Employer to the
Service Provider recording the acceptance of the Service Provider’s offer;

“Identified Projects” means any projects, other than routine Services, identified and agreed to
by the Parties during the Contract period or any extensions thereto, to be completed in terms
of the Contract.

“Materials” includes all materials, commodities, articles and things required to be furnished
under the Contract for the execution of the Services;

“Month” refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

"Parties"” means the Employer and the Service Provider;

"Pricing Data" means the document that contains the Bill of Quantities and provides the
criteria and assumptions, which it will be assumed in the Contract were taken into account by
the Service Provider when developing his prices;

“Services” means all the work to be performed by the Service Provider during the Contract
Period in accordance with the Contract, as more fully set out in the Scope of Works, as
amended from time to time by written agreement between the Parties;

“Service Provider" means the Tenderer, as named in the Contract Data, whose offer has
been accepted by or on behalf of the Employer and, where applicable, includes the Service
Provider’s heirs, executors, administrators, frustees, judicial managers or liquidators, as the
case may be, but not, except with the written consent of the Employer, any assignee of the
Service Provider;

"Service Manager" means the representative of the Employer named as the Service Manager
in the Contract Data. The Employer reserves the right to replace the said Service Manager,
by written notice to the Service Provider, without the need to furnish reasons therefor;

"Scope of Work" refers to the document which defines the Employer’s objectives and
requirements and specifications and any other requirements and constraints relating to the
manner in which the Services must, or may, be provided or performed;

“Service Period” refers to the period indicated in the Contract Data during which the Service
Provider shall render the Services required in terms of the Contract;

“Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be
provided by the Service Provider shall include, inter alia, the provision and transfer fo the
incoming service provider of managerial support and information, as detailed in the Scope of
Works.

INTERPRETATION

In this Contract, except where the context otherwise requires:

2.1.1  The masculine includes the feminine and the neuter, vice versa;

2.1.2  The singular includes the plural; and vice versa

2.1.3  Anyreference to a natural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

The headings to the clauses of this Contract are included for reference purposes only and
shall not affect the interpretation of the provisions to which they relate.
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2.3.

2.4,

2.5.

2.6.

3.1

3.2.

3.3.

4.1.

5.1.

5.2.

5.3.

54.

5.5.

Words and phrases defined in any clause shall bear the meanings assigned thereto.
The various parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate
expressions bear corresponding meanings.

If any provision in a definition clause is a substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to it as if it were a substantive clause in the
body of the Contract, notwithstanding that it is only contained in the inferpretation clause.

DURATION

The rights and obligations of the Parties to this Contract shall commence on the
Commencement Date.

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the
Contract Period, unless it is extended in terms of clause 3.3.

The terms or duration of the Contract may be extended as a result of bona fide negotiations
between the Parties. No extension of term or duration of the Contract shall however be valid
unless the terms and conditions of such extension has been reduced to writing and signed by
the authorised representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall give access to or supply the Service Provider with:

411 Allrelevant, available data and information required and requested by the Service
Provider for the proper execution of the Services; and

41.2 Such assistance as shall reasonably be required by the Service Provider for the
execution of its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's
written instructions on any malter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

The Service Provider shall not have the power of attorney or authority to enter into any
contract or to otherwise bind or incur liability on behalf of the Employer, save where prior
written authorisation has been obtained.

The Service Provider shall ensure that it, its employees, agents and representatives have the
relevant experience and capacity necessary for rendering of the Services with the reasonable
degree of skill, care and diligence that may be expected of professionals providing services
similar to the Services.

Should any member of the Service Provider’s team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of
the Services, or whose presence on the Facilities is otherwise considered by the Service
Manager, or occupants of the Facilities, on reasonable grounds, to be undesirable, the
Employer may, in writing and together with reasons therefor, request that such person be
removed. Such person shall not again be employed on the Services without the prior written
consent of the Employer.
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5.6.

5.7.

5.8.

5.9.

6.1.

6.2.

6.3.

6.4.

7.1.

7.2

8.1.

8.2.

9.1.

The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a
day of receipt of the Employer’s written request.

The Service Provider shall ensure that reasonable levels of care and responsibility are
exercised when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the
Facilities clean and in a safe condition.

Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment coniract or relationship
between the Parties and the Service Provider or his employees shall therefore not be entitled
to any benefits to which the employees of the Employer may be entitled.

SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accordance
with the provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such
delegation, on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager nolifies the Service Provider
in writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager’s delegatee to the Service Manager who shall confirm,
reverse or vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set
out in the Contract Data and any expenditure incurred in doing so shall be borne by the
Service Provider.

Should the Service Provider fail to select the security to be provided or should the Service
Provider fail to provide the Employer with the selected security within 21 days from
Commencement Date, it shall be deemed that the Service Provider has selected a security in
the form of a retention of 2.5 % of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

In the event of security clearance becoming necessary, the Service Provider, any
subcontractors and all human resources utilized by the Service Provider undertake to
undergo security clearance, for which purpose the necessary forms will be made available to
the Service Provider at the relevant time by the Employer. The Service Provider accepts that
if he or any of his human resources refuses to undergo the required security clearance, they
will not be allowed on the Facilities to render the Services.

It is required that all persons engaged in the rendering of the Services shall be easily
identifiable and where required, security cleared.

CONFIDENTIALITY
The Service Provider undertakes to keep any and all information, of whatever nature, relating

to the Contract or which he becomes privy to due to his presence at the Facilities, strictly
confidential and such shall not be sold, traded, published or otherwise disclosed to anyone in
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9.2.

9.3.

9.4.

10.

10.1.

11.

12,

121.

12.2.

12.3.
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any manner whatsoever, including by means of photocopy or other reproduction, without the
Employer’s prior written consent. As disclosure or improper use of the confidential
information, without the Employer’s prior written consent, will cause the Employer harm:

9.1.1 the Service Provider shall be liable for any loss or damages suffered by the Employer
and shall indemnify the Employer against any claims by third parties as a result of
such unauthorised disclosure or use thereof , either in whole or in part; and/or

9.2.1 the Employer shall be entitled to cancel the Contract

The Service Provider shall be entitled to disclose such confidential information fo the following
persons, who have a clear need to know interest, in order to assist with the rendering of the
Services on the Contract:

9.2.1 employees, officers and directors of the Service Provider; and

9.2.2 any professional consultant or agent retained by the Service Provider for the purpose
of rendering the Services, provided that the identity of such consultant or agent is
made known to the Employer in writing and the Employer acknowledges in writing
that the confidential information may be disclosed to such person.

The Service Provider shall be responsible for ensuring that all persons to whom the
confidential information is disclosed under this Contract shall keep such information
confidential and shall not disclose or divulge the same to any unauthorised person.

The confidential information shall remain the property of the Employer and the Employer may
demand the return or destruction thereof, at the cost of the Service Provider, at any time upon
giving written notice to the Service Provider. Within ten (10) days of receipt of such notice, the
Service Provider shall return all of the original confidential information and shall destroy all
copies and reproductions (both written and electronic) in its possession or in the possession
of persons to whom it was disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one
another and any ambiguity in or discrepancy between them shall be explained and, if
necessary, rectified by the Service Manager who shall thereupon issue to the Service
Provider a written explanation giving details of the adjustments, if any, and a written
instruction directing what Service, if any, is to be delivered.

INSURANCES

It is the responsibility of the Service Provider to assess his risks on this project and to ensure
that he obtains and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date,
with an acceptable health and safety plan and such other information required in terms of the
Occupational Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other
date as maybe specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Provider shall be given access to the
Facilities or portions thereof, only after the provision by the Service Provider of an acceptable
health and safety plan and of security clearance being obtained in terms of Clauses 12.1 and
8.1 respectively.
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12.4.

12.5.

13.

13.1.

13.2.

13.3.

13.4.

14,

14.1.

14.2.

15.

15.1.

15.2.

16.

16.1.

16.2.

The Service Provider shall be given access to the Facilities or portions thereof and shall
render the Services in accordance with its programme, referred to in clause 13 or after the
receipt by him of a written instruction to this effect.

If the Employer fails to give the Service Provider access to the facility or any portion thereof
for any reason other than default by the Service Provider and the Service Provider suffers
additional costs as a result thereof, the Service Provider shall be entitled to make a claim
therefor provided that the Service Provider is able to prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from
Commencement Date, a realistic programme and a cash flow for the delivery of the Services.
The programme shall describe and detail the order in which the Services are to be rendered
and shall be subject to the approval of the Service Manager, which written approval shall not
be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish
the Employer with any documents or information, of whatever nature, in support of the
programme and/or in relation to the manner in which the Services are to be rendered and/or
the resources to be supplied and used in the rendering of the Services and/or progress of the
various parts of the Contract; and/or a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed
quarterly or as circumstances may require.

Agreement to the programme by the Service Manager or any adjustment thereto will not alter
the responsibilities of the Service Provider in terms of this Contract.

SUBCONTRACTING

The Service Provider may subcontract any part of the Services at its discretion. The
subcontracts shall incorporate the applicable terms, conditions and requirements of this
Contract.

Subcontracting by the Service Provider shall not be construed as relieving the Service
Provider from any obligations under the Contract or imposing any liability on the Employer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other
person.

The Service Provider further indemnifies the Employer against any claim or action (including
costs on an attorney and client scale) caused by or arising from the failure to obtain such
consent.

COMPLIANCE WITH LEGISLATION

This clause applies to legisiation emanating from national and provincial government as well
as that of any local authorities in whose area of jurisdiction the Facilities fall and which have a
bearing on the delivery of the Services and Facilities under this Contract.

All the applicable legislation, which does not specifically allow discretion in respect of

compliance by the Employer, shall be followed exactly as intended by such legislation
regardless of any instructions, verbal or in writing, fo the conirary.
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16.3.

16.4.

16.5.

16.6.

17.

17.1.

17.2.

17.3.

17 4.

17.5.

18.

18.1.

18.2.

19.

19.1.

19.2.

19.3.

Should any applicable legislation allow discretion in respect of compliance by the Employer it
shall be followed exactly as intended by the relevant legislation as if no discretion is allowed
until such time as specific instructions in writing are issued to the Service Provider by the
Service Manager.

The Service Provider shall in the provision of the Services comply with the provisions of, and
give all notices and pay all fees, taxes, levies and other charges required to be given or paid
in terms of any legisfation or imposed by any other body or person. The Service Provider
hereby indemnifies the Employer against any liability for any breach of the provision of this
clause.

It is the responsibility of the Service Provider to obtain the consents, permissions and/or
permits, referred to in Clause 16.4, in the provision of the Services.

The Service Provider shall not have a claim against the Employer, and the Employer shall not
be liable to refund the Service Provider for any of the fees, taxes, levies and other charges
referred to Clause 16.4.

REPORTING OF INCIDENTS

In addition to the above, the Service Provider shall, as soon as possible, notify the Employer
in writing of any incidents at the Facilities, which resulted or could have resulted in damage to
property or injury or death fo persons.

The Service Provider shall verbally notify the Service Manager of any of the incidents referred
to in 17.1 immediately after the occurrence thereof.

The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed
written report on such incidents to the Service Manager within the time frame indicated by the
Service Manager, but in any event within 48 hours of the incident.

The written report referred to in 17.3 shall provide for all incidents, which resulted in injury,
death or damage to property.

The Service Provider shall notify the Employer immediately, on becoming aware of the
Contract requiring him to undertake anything that is illegal or impossible

NUISANCE

The Service Provider shall deliver the Services in a manner that shall not cause unnecessary
noise, nuisance, or hinder the normal activities in the Facilities.

The Service Provider hereby indemnifies the Employer against any liability arising out of the
Service Provider's non-compliance with his obligations in terms of Clause 18.1.

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with the requirements of
this Contract, the manufacturer’s specification; good industry practice and the Service
Manager's written instructions and shall be suitable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or if instructed by the
Service Manager, carry out tests demonstrating the acceptability of the relevant Services
provided, or the suitability of materials or equipment to be used.

The Service Provider shall provide all necessary assistance, labour, materials, testing
equipment and instruments for the purpose of such tests to be performed by himself or, if so
instructed by the Service Manager, for the purposes of tests to be performed by any other
person.
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19.4.

19.5.

20.

20.1.

20.2.

20.3.

20.4.

21.

21.1.

21.2.

22,

22.1.

22.2.

22.3.

22.4,

All costs for tests carried out shall be deemed to be included in the Service Provider’s prices

Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

URGENT WORK

The Employer may, by itself or through another service provider, effect any remedial or other
repair work which becomes necessary due fo no act or omission on the part of the Service
Provider.

If the remedial or repair work became necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives, the Service Provider shall effect
such remedial or repair work at its own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of
the Service Provider, its employees, agents or representatives and the Service Provider
refuses to or is not available or able to effect such remedial or repair work, the Employer may
effect such remedial or repair work either by itself or through another service provider.

If the Employer effects the remedial or repair work in terms of 20.3, then the Employer may
recover such costs, losses or damages from the Service Provider or by deducting the same
from any amount still due under this Contract or under any other contract presently or
hereafter existing between the Employer and the Service Provider and for this purpose all
these contracts shall be considered one indivisible whole.

INDEMNIFICATIONS

The Service Provider shall be liable for and hereby indemnifies the Employer against any
liability, claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising
in common law or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned
by, attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any movable or immovable or personal property or property
contiguous to the Facilities whether belonging to or under the control of the Employer
or any other body or person arising out of, related to, occasioned by, attributed to, or
in the cause of or caused by reason of the rendering of the Services;

21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect
of any materials parts, work-in-process or finished work furnished to, or in respect of
which any payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or
representaltives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of
additions, omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.

Any Services required by the Employer outside of the Services as referred to in the Scope of
Works will be regarded as being Identified Projects and shall be dealt with under clause 23
and shall be executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be
Additional Services prior to such instructions being executed.
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22.6.

22.7.
23.

23.1.

23.2.

23.3.

23.4.

23.5

23.6

23.7

23.8

23.9

Additional Services will only be executed by the Service Provider after receipt by him of a
written instruction from the Service Manager.

If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer
shall not reimburse the Service Provider for the Additional Services so executed, and the
Service Provider agrees that it shall not have a claim for payment for such Additional
Services.

The Additional Services will be valued at the rates in the Pricing Data.
IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be
Identified Projects prior to such instructions being executed.

The Employer is not obliged to engage the services of the Service Provider on Identified
Projects. The Employer may, by itself, through another service provider or through the
Service Provider effect the services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a
wriften instruction from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer
shall not reimburse the Service Provider for the Identified Projects so executed, and the
Service Provider agrees that it shall not have a claim for payment for such Identified Projects.
In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under
the Identified Project;

(b) state the due commencement and completion dates of the relevant Identified Project;
(c) state the total cost of the relevant Identified Project as agreed to between the Parties;
and

(d) any additional requirements, conditions of contract and/or restrictions, other than

those already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider
shall furnish the Employer with a realistic programme and a cash flow for the relevant
Identified Project as required in 13.

Where an Identified Project comprises services/works that are of the same or similar
character executed under the same or similar conditions as those to which the rates in the
Pricing Data apply, it shall be valued at such rates.

Where an Identified Project comprises services/works that are not of the same or similar
character executed under the same or similar conditions as those to which the rates in the
Pricing Data apply, it shall be valued at market related rates to be agreed to in writing
between the Employer and the Service Provider and in advance of executing the Identified
Project. Failing agreement, the rates applicable shall be as determined by the Employer.

If the Service Provider fails to complete the Identified Project by the completion date specified
in the written instruction referred to in 23.3, then the Service Provider will be liable for a
penally, at the rate stated in the Contract Data, for every day that lapses from the due
completion date of the relevant Identified Project fo the date of the actual completion of such
Identified Project.
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23.10 Ifthe Identified Projects are delayed by variations, omissions, additions, substitutions or
organised work stoppages by any workman not due to any action on the part of the Service
Provider, exceptionally inclement weather, any substantial increase in provisional quantities
or any other cause beyond the Service Provider’s control, including delays caused by the
Employer, then the Service Provider shall be entitled to apply in writing within 21 days of the
cause of delay arising to the Service Manager for extension of the due completion date of the
relevant Identified Project stating the cause of delay and period of extension applied for.

23.11 If during the period for completion of the Identified Project or any extension thereof abnormal
rainfall or wet conditions occur, the formula below shall be used to calculate separately the
delay for each calendar month or part thereof. It shall be calculated each month during the
period referred to herein above, or until the issue date of the certificate of completion for the
relevant Identified Project, whichever is the shorter period. The delay calculated for a given
month shall be used to determine the interim extension of time granted for the month. At the
end of the applicable period referred to above, the aggregate of the monthly delays will be
taken into account for the final determination of the total extension of time for the Contract:

V= (Nw - Nn) + (Rw - Rn)
X

v = Delays due to rain in calendar days in respect of the calendar month under
consideration.
Nw = Actual number of days during the calendar month on which a rainfall of Y mm or

more per day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month (as derived from existing
rainfall records provided in the project specifications) on which a rainfall of Y mm
or more per day has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall
records supplied in the project specifications.

X 20, uniess otherwise provided in the project specifications.

Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of
time for the Coniract shall be the algebraic sum of the monthly totals for the period under
consideration. But if the grand total is negative, the time for completion shall not be reduced
on account of abnormal rainfall. The total extension of time for any calendar month shall not
exceed (Nc — Nn) calendar days, where Nc = number of days calendar days in the month
under consideration

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the
average number of days during which rainfall equals or exceeds Y mm per day.

The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from
the average for the number of days during which rainfall does not equal or exceed Y mm per
day, but when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or
concurrent delays and which should be treated separately in so far as extension of fime is
concerned.

Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless
otherwise agreed to by the Service Manager, and the Contractor shall, at his own expense,
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23.12

23.13

23.14

24,

24.1

24.2

24.3

25.

25.1

252

take all necessary precautions to ensure that the rain gauges cannot be interfered with by
unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near
the site, will be supplied in the project specifications, together with calculations of rain delays
for previous years in accordance with the above formula. The average of these delays will be
regarded as normal rain delays which the Contractor shall accommodate in his programme,
and for which no extension of time will be considered.

Upon receipt of such written application, referred to in 23.10, the Employer may in writing
extend the due completion date of the relevant Identified Project by a period to be determined
by the Employer or may refuse to extend the due completion date of the relevant Identified
Project. The due completion date of an Identified Project may not be extended beyond the
end of the Contract Period stated in the Contract Data.

Any decision given by the Employer, in terms of 23.12, shall be final and binding on the
Parties.

Should the Service Provider fail to apply in writing for an extension of the due completion date
of the relevant Identified Projects within the 21 days referred to in 23.10, or should the
Employer not grant an extension of the due completion date then the due completion date
stipulated in the relevant written instruction referred to in 23.5 shall not be extended nor the
Service Provider exonerated from liability to pay the penalty stipulated in 23.9 or from specific
performance of the service/works within the period in the relevant written instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the
provision of the Services or any part thereof for such time or times and in such manner as the
Service Manager shall order and shall, during such suspension, properly protect the Services
so far as is necessary.

If the Service Provider is instructed in writing by the Service Manager to suspend any or all of
the Services, the Service Provider shall re-schedule the relevant Services. For the duration of
such suspension all penalties applicable to that Service will be waived. Should the Service
Provider suffer any additional costs resulting from such suspension, the Service Provider shall
be entitled to make a claim therefor provided that the Service Provider shall prove his claim
and that he has taken all reasonable steps to mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other than an
instruction by the Employer to suspend the Services in terms of clause 24.1, the Employer
shall not be liable for any claim of whatever nature, including a claim for costs, by the Service
Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, if the Service Provider in
rendering any of the Services required under the Scope of Works, as amended from time to
time,

25.1.1 delays in performing any of the Services;

25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works,
as amended from time to time.

The performance deduction shall be calculated in accordance with the formula detailed in the
Scope of Works.
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26.

26.1

26.2

26.3

26.4

26.5

26.6

26.7

26.8

26.9

26.10

The Service Provider shall not be liable for a performance deduction, if the Service Provider is
unable to perform due to no fault of his own, his employees, agents or representatives.

PAYMENTS
The Service Manager will evaluate the Service Provider’s performance on a monthly basis.
The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including
routine services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated in the Contract Data; and
26.2.5 VAT. Vat will be indicated separately in all documents.

If the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,26%
retention, then 5% of all moneys (excl. VAT) in the monthly certificate assessed by the
Service Manager as being due to the Service Provider will be retained until such time as the
amount retained equals 2.5% or 1,25%, whichever is applicable, of the Contract Sum (excl.
VAT)

The monthly certificate shall be supported by a detailed report substantiating the Services
rendered at each Facility during the month under assessment.

The monthly certificate shall be assessed by the Service Manager. If the Service Manager
agrees with the certificate, he will issue a statement within 14 days of the receipt of the
certificate, taking into account inter alia the following:

i. Deductions for penalties;

ii. Deductions for overpayments;
iii.  Deductions for retention
iv.  Deductions for damages.

The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the
Employer a tax invoice in the amount reflected in the statement. The Employer shall effect
payment to the Service Provider within 16 days of receipt of the tax invoice.

If the Service Manager does not agree with the certificate issued by the Service Provider in
terms of Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate,
issue a statement in the amount to which the Service Manager agrees and shall give reasons
for rejecting the balance of the claim indicated in the statement.

The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in
the statement referred to in Clause 26.7.

With regards to the claim in dispute, the Service Provider may, within 14 days of the Service
Manager issuing the statement referred to in 26.7, submit a revised certificate or a justification
for his claim or declare a dispute in terms of 34.

If it is later resolved that the amount in dispute or any part thereof is owing to the Service
Provider, the Employer shall be liable for interest thereon from 30 days after the issue of the
relevant monthly certificate referred to in 26.2 until the date of payment at the interest rate
determined from time to time, by the Minister of Finance in terms of section 80 (1)(b) of the
Public Finance Management Act, 1999 (Act 1 of 1999), as amended.
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26.11

26.12

26.13

27.

27.1

27.2

27.3

28.

28.1

29.

All the work shall be evaluated in accordance with the provisions of the Pricing Data.

In assessing the quality of the work presented by the Service Provider, the Employer may
enlist the assistance of third persons. In assessing the work the third person shall act
reasonably. The selection of such third persons shall be in the absolute discretion of the
Employer and the Service Provider shall abide by such selection.

Any and all extra costs incurred by the Service Provider, resulting from the Service Provider
having to address and/or rectify queries arising from a claim submitted in respect of work
done, shall be for the account of the Service Provider.

RELEASE OF SECURITY

if the Service Provider has furnished a security by way of a variable guarantee of 2,.6% of the
Contract Sum (excl. VAT), the security will be reduced and be released in accordance with
the provisions of such variable guarantee.

If the Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the
Contract Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the
expiry of the Service Period;

27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate
of Completion.

If the form of security selected is:

(a) aretention of 2.5% of the Contract Sum (excl. VAT), or
(b) a 1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the
expiry of the Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate
of Completion.

OVERPAYMENTS

If any overpayment of whatever nature is made to the Service Provider, the Service Provider
shall be obliged to repay such amount to the Employer and the Employer shall be entitled to
deduct such over payment from any amount due to the Service Provider, in respect of this
Contract or any other contract, which the Employer may have with the Service Provider. The
Employer shall be entitled to claim interest on any and all overpayments made to the Service
Provider at the rate prescribed, from time to time, by the Minister of Finance in terms of
section 80 (1)(b) of the Public Finance Management Act, 1999 (Act 1 of 1999), as amended.

COMPLETION
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29.2

29.3

30.

30.1

30.2
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31.2

32,

32.1

32.2

32.3

32.4

32.5

At the expiry of the Service Period the Service Manager shall furnish the Service Provider
with a written list of Employer’s Assets and Data handed over at commencement of the
Contract and accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a
Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:
29.3.1 The Guarantee shall be returned, if applicable.

29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.
ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded,
assigned, delegated, or otherwise transferred, by either Parly to any person outside of the
Service Provider and the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undisclosed
principal.

INDULGENCES

No extension of time, latitude or other indulgences which may be given or allowed by either
Party to the other shall constitute a waiver or alteration of this Contract, or affect such Party’s
rights, or prevent such Party from strictly enforcing due compliance with each and every
provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice,
recommendations and reports collected, furnished and/or compiled by the Service Provider
during the course of, and for the purposes of executing this Contract, all of which will be
handed over to the Employer, unless otherwise stipulated in the Contract, within ten (10) days
of request therefor, but in any event on the termination and/or cancellation of this Contract for
whatever reason. The Service Provider relinquishes its refention or any other rights to which it
may be entitled.

The copyright of all documents, recommendations and reports compiled by the Service
Provider during the course of and for the purposes of finalising Services, and the Contract as
a whole, will vest in the Employer, and may not be reproduced or distributed or made
available to any person outside the Employer’s service, or to any institution in any way,
without the prior written consent of the Employer. The Employer shall have the right to use
such material for any other purpose without the approval of, notification to or payment to the
Service Provider.

The copyright of all electronic aids, software programmes etc. prepared or developed in terms
of this Contract shall be vested in the Employer, who shall have the right to use such material
for any other purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or material to the Employer, the
development of which has not been at the expense of the Employer, copyright shall not be
vested in the Employer. The Service Provider shall be required to indicate to which
documents and/or materials this provision applies.

The Service Provider hereby indemnifies the Employer against any action or claim that may

be instituted against the Employer and for any damages suffered or legal costs (including
costs on an attorney and client scale) incurred on the grounds of an alleged infringement of
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32.6

33,

33.1

33.2

33.3

34,

34.1

34.2

any copyright or any other intellectual property right in connection with the work outlined in
this Contract.

All information, documents, recommendations, programmes and reports collected or compiled
must be regarded as confidential and may not be communicated or made available to any
person outside the Employer's service and may not be published either during the currency of
this Contract or after termination thereof without the prior wriften consent of the Employer.

BREACH OF CONTRACT

In the event of a breach by the Service Provider of any of the terms and conditions of this
Contract, the Employer shall issue a notice of non- compliance requiring compliance within 10
(ten) days. In the event that the Service Provider fails to remedy such breach on expiry of the
notice period, then the Employer shall without prejudice to any other rights that it may have,
be entitled to exercise any or all of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

33.1.2 To terminate this Contract without prejudice to any other rights it may have;

33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which
event the Service Provider shall be held liable for costs incurred in connection with

and arising from the appointment of such a service provider as well as damages
suffered.

The Service Provider agrees to, within ten (10} days of written request from the Employer,
give access to and to make available all information, documents, programmes, advice,
recommendations and reports collected, furnished and/or compiled by them to enable the
Employer to assume responsibility for and the benefit of the project as a whole.

In the event of breach by the Employer of the terms and conditions of this Contract, and in the
event of the Employer remaining in breach after ten (10) days’ written notice calling for
rectification of the breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the
extent that such breach is of a material term of this Contract.

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or
any part thereof, at any stage of completion.

The Employer shall have the right to terminate this Contract without prejudice to any of its
rights upon the occurrence of any of the following acts:

34.2.1 on breach of this Coniract by the Service Provider as stipulated in Clause 33;

34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service
Provider, except for purposes of an amalgamation or restructuring approved in
advance by the Employer in writing,

34.2.3 ifthe Service Provider receives a court order to be placed under judicial management

or to commence liquidation proceedings that is not withdrawn or struck out within five
(5) days;
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34.4

34.5

35.

35.1

35.2

35.3

35.4

35.5

34.2.4 ifthe Service Provider informs the Employer that it intends to cease performing its
obligations in terms of this Contract;

34.2.5 ifthe Service Provider informs the Employer that it is incapable of completing the
Services as described; or

34.2.6 if in the opinion of the Employer the Service Provider acted dishonestly;

The Employer reserves the right to, even in the absence of breach or the events referred to in
34, terminate this Contract at any time, by giving one (1) calendar month written notice fo the
Service Provider.

Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume
or reinstate the Services are not issued within twelve (12) months of the instruction;
or

34.4.2 ifinstructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after
such instructions were requested by the Service Provider.

Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:

34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorily completed, calculated in accordance with the agreed rates.

34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months
after the termination of the Contract, failing which the Employer will not be obliged fo
pay same.

34.5.3 The Service Provider shall not be entitled to advance a right of retention or any
similar right if this Contract is terminated and specifically agrees to, within ten (10)
days of written request from the Employer, give access to and to make available all
information, documents, programmes, advice, recommendations and reports
collected, furnished and/or compiled by them to enable the Employer to assume
responsibility for and the benefit of the Contract as a whole.

DISPUTE RESOLUTION

In the event of a dispute, the Parties shall endeavour to resolve such dispute through
negotiation, in good faith.

If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days
of a dispute being declared, the Parties may by written agreement refer the matter to
mediation.

The mediator shall be a person agreed to by the Parties, failing agreement, the President:
South African Facilities Management Institute shall nominate the mediator.

Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the
Parties shall bear their own costs arising from the mediation and shall equally share the costs
of the mediator and related costs. The mediator and the Parties shall, before the
commencement of the mediation, agree on a scale of fees on which the mediator’s fees will
be based.

The Parties shall appoint the mediator within 21 days of agreeing to mediate.
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35.7

35.8

35.9

35.10

36.
36.1

36.2

37,

37.1

37.2

37.3

37.4

37.5

37.6

On appointment of the mediator, the Parties shall jointly with the mediator decide on the
procedure to be followed, representation, dates and venue for the mediation.

If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator
and signed by both Parties. The agreement shall be binding on the Parties to the extent that it
correctly records the issues agreed upon between the Parties.

If the dispute or any part thereof remains unresolved, it may be resolved by litigation
proceedings.

If the mediator or any Party, at any time during the mediation process, is of the opinion that
the mediation will not resolve the dispute, then he may in writing stop the mediation process.

The dispute may then be dealt with in terms of 35.8.

Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of
the fact that the dispute is referred to negotiation, mediation or litigation in court, the decision
of the Employer on the dispute involved will immediately be given effect to by the Service
Provider and the Service Provider shall proceed with the Services with all diligence unless the
Parties agree otherwise in writing.

GENERAL

This is the entire Contract between the Parties and may only be amended if reduced to writing
and signed by the duly authorised representatives of both Parties, whereafter such
amendments will take effect.

The Contract shall be governed by, construed and interpreted according to the law of the
Republic of South Africa.

DOMICILIUM CITANDI ET EXECUTANDI
The domicilium citandi et executandi of the Parties for all purposes arising from this Contract
for the service of notices and legal process shall be as specified by the Parities in the

Contract Data.

Each of the Parties shall be entitled at any time by way of written notice to the other Party, to
change its domicilium citandi et executandi to another physical address.

Any notice in terms of the conditions of the Agreement must either be:

37.3.1 delivered by hand during normal business hours of the recipient; or

37.3.2 sent by prepaid registered post to the address chosen by the addressee.

A notice in terms of the provisions of this Agreement shall be considered to be duly received:
37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the
date it was posted, unless the contrary is proved.

Notwithstanding anything to the contrary contained or implied in this Agreement, the written
notice or communication actually received by one of the Parties from the other, including by
way of facsimile transmission, shall be adequate written notice or communication to such
Party.

Any notice, request, consent, or other communication made between the Parties pursuant to
the Contract shall be in writing and shall be deemed to have been made when delivered in
person to an authorized representative of the Party to whom the communication is addressed,
or one day after being sent by facsimile to such Party at the number specified in the Contract
Data or one week after being sent by registered post to the addressee specified in the
Contract Data.
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% Migfié;vt?ﬁn_ Note; Failing to submit required qualification under
o . ltem (1,1; 1,2 & 1,3 ), will lead to disqualification of
the bid.

DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
XHARIEP DISTRICT - DEPARTMENT OF CORRECTIONAL SERVICE
ID-3172793
Operation and Maintenance of the sewer and water purification plant at Goedemoed Management Area for 2x months
2 MONTH CONTRACT

SCHEDULE OF QUANTITIES

ITEM DESCRIPTION UNIT QTY | SUPPLY RATE AEE)R;\]I?}-% AMOUNT
1 |Daily operations of portable water and wastewater works: Human Resources
1.1 _|Overall Plant Supervisor: Class V [Process Controller| No 1 R 2
1.2 _|General workers for both plants(two per shift] No 4 R 2
1.3 |Class (!} Process Controllers(one per shift] No 2 R 2

profit for operation of portable water and wastewater freatment 25%
works (SUM of ltem 1.1; 1.2, 1.3,3,4 & 5) °

3 |Provision of Personal Protective Gear

3.1 _|Respiratory masks

3.2 |Safety boots

3.3 |Rubber CGloves[Safety golves]

3.4 |Two piece overall

Disposal of 5m?® sludge and screening to a certified site No 1

[Wastewater plant] cirlificate of disposal to be issued

5 |Supply of portable water and wastewater chemical services

Provision of Chemicals: Profloc M1160 and Bioblitz Hypo(Both 1000 litres per month)

5.1 |Profloc M1160 11000 L | 3000L
5.2 |Bioblitz Hymo/Chlorine 1000 L | 3000L
6 Testing of portable water and wastewater discharge by an 4

accredited laboratory twice a month.

7 |Provision for Unscheduled Labour and Material

7.1 _|Artisan Mechanical/ Electrical ltem
7.2 |General Assistance ltem
8 _|Provisional amount|material. labour and mark-up| Month 83 000,00

[arass cutting, repairs and other configencies]

SUB TOTAL = (Sum of item 1 up fo 8)

15% VAT (If VAT Registered)

TOTAL AMOUNT (TO BE CARRIED FORWARD TO FORM OF OFFER)
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GOEDEMOED PRISON: 02 MONTHS OPERATION AND MAINTENANCE OF WATER AND SEWER TREATMENT
PLANTS

BILL OF QUANTITIES

IMPORTANT NOTES

In addition to the General Conditions of Contract (PA-10 FM)

The contract is for 36 months operation of water and sewer treatment plants.

The contractor must have previous experience for a similar type of work and the previous work experience must
be attached to the tender document and DPW-09 to be completed.

The contractor is expected to conform to operational standards as outlined by the water services regulations.

The contractor will be required keep daily operational records and to submit drinking and wastewater compliance
tests results on a monthly basis to the Department. Only the SANS accredited laboratory must be used by the
contractor for the determination of the water quality of final drinking water and wastewater.

The water and wastewater treatment plants is classified as Class D as per Regulation 813 of the Water Services
Act; and as such it requires 4 x General labour, 2 x Class (|11} process controllers and Class (V) process controller as
a supervisor; The staff compliment can work interchangeably at these facilities as they are in close proximity to
each other. The plants operation is managed in a 2 shift pattern.

The Operation & Maintenance is for both the water and sewage treatment plants. (See basic conditions lower
down).

The contractor will notify the Chief Works Manager immediately whenever there is a break-down.

For the maintenance and repair work does form part of this contract, however the operator will inform the Chief
Works Manager (CWM) and the call can be logged. After a call has been logged, the contractor will receive
instruction in a complaint form (DPW 415) to carry out the maintenance or repairs. The Contactor will source
quotations for material/s and provide a quotation of labour and material cost and submit a final quotation to Chief
Works Manager/Project Manager for approval before work can commence.

Failure to comply with the aforementioned conditions may result in the termination of the contract and the matter
forwarded to the legal section for litigation.

Lefapha la Ditiro tsa Setshaba Department of Public Works Lefapha la ya Kgoro ya Mes! ya Sets] ya Mintirho ya Vaaki LiTko leTemisebenti
yaHul de Y ISebe yoluNtu L i zi yomPhakathi Y hinl wa ya
Tshitshavha Deg van Op Werke
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Pricing Instruction

Water Treatment Plant, Operation of Portable Water Purification Works

DAILY OPERATIONS HUMAN RESOURCES

1.1

1.2

13

2.1

2.2

Monthly-

The payment of personnel shall include the all cost to company for the daily operations
itemized in the Operation and Maintenance Manual. The water treatment plant must have a
full time registered Class Ill or higher Process Controller per shift. The Waste Water Treatment
Plant requires a Class Il or higher Process Controller per shift. Both plants must have a
registered Class V supervisor who must be available at all times but does not necessarily have
to be on site. If the plant does not comply, the supervisor will be expected to be on site for
remedial intervention.

OPERATIONAL TESTING EQUIPMENT / INSTRUMENTATION

Monthly-

The payment item shall include provisioning of all testing equipment which shall always be
optimally functioning at all times.

MONITORING AND COMPLIANCE WITH SANS 241

Monthly-

The payment item shall include sampling at the specified point of consumption and testing of
drinking water final at the accredited water testing laboratory. The results shall be submitted
to the Department and if some of the parameters do not comply, the Service Provider shall
submit the remedial action plan to the Department. It should be noted that that the
Department will not accept the result if non-compliant is for two consecutive months.

MONITORING AND COMPLIANCE WITH NATIONAL WATER ACT, 1998 (ACT 36 OF 1998) WASTE

WATER DISCHARGE STANDARDS FOR CLASS D TREATMENT PLANT

Monthly-

The payment item shall include sampling of the final effluent and testing at an accredited
water testing laboratory. The results shall be submitted to the Department and if some of the
parameters do not comply, the Service Provider shall submit remedial action plan to the
Department within three days. It should be noted that that the Department will not accept
the result if non-compliance is for two consecutive months.

SUPPLY OF PORTABLE WATER AND WASTEWATER CHEMICALS

Monthly-

The payment item includes the supply of all listed chemicals for both 1.6 Ml (Mega liters per
day) water and 1.5 M| wastewater treatment plants.

MEDICAL SURVEILLANCE INCLUDING VACCINATION

Item-

The payment item includes the screening, testing and vaccination of all plant personnel

SUPPLY OF PERSONAL PROTECTIVE EQUIPMENT

Number-

the payment item includes supply of protective gear of all plant personnel.
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GOEDEMOED PRISON: 02 MONTHS OPERATION AND MAINTENANCE OF WATER AND SEWER TREATMENT |

PLANTS |

OPERATION WATER AND WASTEWATER TREATMENT PLANT

Special care shall be exercised during the progress of the work to ensure that any electrical installations, water
supply pipes, telephone and other services which may be encountered are not interfered with and notice shall
be given to the Principal Agent if any disconnection or alterations become necessary.

The Contractor shall take all precautions necessary to prevent any pollution from chemicals or spillage of raw
sewage in the environment whilst carrying out the work.

NOTES TO CONTRACTORS

Y VvV VYV V

VVVVVVY

v

Bill of Quantities MUST be fully completed by the contractor; failure will invalidate the contractors
quotation

The Contractor is advised NOT TO EXECUTE any additional work other than specified above/ or one
the scope of works

The Contractor SHALL NOT TAKE any instruction(s) from the Client department or any person other
than the relevant Works Manager when executing the service

The Contractor MUST visit the site to acquaint themselves with the condition of the service to be
rendered

Quantity of material listed is provisional, the Contractor will only be paid for maintenance material

used on site and proof of purchase for the material utilized for this service must be attached to the
invoice. Cost of Operation material must be included in the quoted rates in the Bill of Qu uantities.

The Guarantee provided MUST comply with requirement set out in the Scope of Works

Electrical Work MUST be executed by a qualified Installation Electrician

Mechanical Work MUST be executed by a qualified Artisan/Tradesman

Plumbing Work MUST be executed by a qualified Artisan/Tradesman

Works MUST be done according to SABS and Public Works Standards

NO HIDDEN service(s) (e.g. underground) will be covered before being verified by the Works Manager
Kindly be advised that the above service is NOT to be sub-contracted in its entirety to third parties
as the agreement is only between the Department and the Contractor herein.

Please provide VAT No. (if registered)

Please provide CIDB Registration number. (if applicable)

Lefapha la Ditiro tsa Setshaba Department of Public Works Lefapha la ya Kgoro ya Mes ya Setshab: ya Mintirho ya Vaald LiTiko leTemisebenti
yat Y i [Sebe yoluNtu UmNyango wezemiSebenz yomPhakathi Yomphakathi eMiphakathini wa va
At D van Openbare Werke
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TENDER NO: 8224636 K.L

Project title:

GOEDEMOED PRISON: 02 MONTHS OPERATION AND MAINTENANCE OF WATER
AND SEWER TREATMENT PLANTS
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C3.1.

3.2,

Any

PROJECT DESCRIPTION

Description of services: Operations and Maintenance of the Wastewater and Water Treatment
Plants at Goedemoed Correctiona!l Centre

Department: Department of Correctional Services

Place / Area: Goedemoed Prison

Number of Plants: 2

BROAD DESCRIPTION OF THE SERVICE

Provide operations and maintenance to the water treatment plant commencing with water abstraction
from the Vaal River, storage at the dams, water treatment plant maintenance and associated works
(dosing equipment, sluice gates, channels, filtration, etc.) and ending at the storage tower, including
but not limited to, sludge removal from site and cutting of grass and mowing of lawns around the
storage dams and water to ensure safe portable water for human consumption.

Provide operations and maintenance to the waste water treatment works commencing with inlet
works and preliminary treatment / pre-treatment (screening, grit removal), primary treatment, sludge
treatment and removal from site, secondary treatment (biological filtration, final settlement) and
tertiary treatment to ensure the discharge (effluent) to the river is compliant. In addition, cleaning of
facilities, mowing of lawns and cutting of grass within one (1) metre of the perimeter fence and carting
away of garbage.

Provide preventative and corrective maintenance on all equipment and on the waste water and water
treatment plants comprising of the standby generator set, pumps, Scada equipment, dosing equipment,
cleaning of storage tanks for chemicals.

reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning

as the words “Tender” or “Tenderer”.

For

Internal & External Use Version: 2.0 — Aug 2020 Page 2
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C3.3.  STANDARD SPECIFICATIONS

e The following standard specifications, regulations, By-Laws and guidelines are applicable to this
service:

e Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)

e Regulations for Hazardous Biological Agents (Issued in terms of: Occupational Health and Safety
Act, 1993 (Act No. 85 of 1993)

e Department of Health COVID-19 Environmental Health Guidelines

e National Regulator for Compulsory Specifications Act {Act 5 of 2008) and Compulsory Specification
for Chemical Disinfectants — VC 8054

e National Environmental Management Act, 1998 (Ac No. 107 of 1998)

e Environmental Conservation Act, 1989 (Act No. 73 of 1989

¢ Basic Conditions of Employment Act, 1997 (No. 75 of 1997)

e Disaster Management Act, 2002 (No. 57 of 2002)

e 150 9001 - Quality Management System

e IS0 14001 — Environmental Management Systems

e Local Municipality By-Laws and Regulations

e South African National Standards (SANS)

C3.4. SCOPE OF WORKS: CATEGORIES

The scope of works (SOW) for this operations and maintenance, is divided into the following categories:

$01: Operation of water treatment works

$02: Operation of wastewater treatment works and Green Drop Requirements
Chemicals

S03: Scheduled maintenance

SO1. OPERATION OF WATER TREATMENT WORKS

The water treatment works consists of screening and straining, abstraction of water, raw water storage,
treatment process (chemical addition)

S01.1. ABSTRACTION, SCREENING AND STRAINING: RAW WATER PUMP STATION AND
PUMPING MAIN

1.1.1  Abstraction
The source of water for domestic use at the prison is abstracted from the Vaal River.

1.1.2 Screening and straining
Routine Maintenance of the bar screen by removing the large items trapped on the screen must
be done regularly by plant personnel. Tasks by appointed personnel.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning
as the words “Tender” or “Tenderer”.
For Internal & External Use Version: 2.0 — Aug 2020 Page 3



ublic works

i & infrastructure
Department:
N4 Public Works and Infrastruclure
[az®®  REPUBLIC OF SOUTH AFRICA
Address: Private Bag X 20605 BLOEMFONTEIN 9300
Website: www.publicworks.gov.za; Email: Anele.Ngqumba@dpw.gov.za; Tel: (051) 408-7393 _Scope of Works—FM: DCC PG-01.1
REFERENCE NO:

TENDERNO: ID—317]1 271938

1.1.3 Pump station and pumping main

The pump station house and pumping main require routine maintenance by daily physical
inspection of electrical equipment, pumps and the generator set.

Weekly cleaning by removal of dust, wiping of equipment with anti-static cloths, removal
and removal of spider webs should be done by appointed personnel.

Testing of the standby generator should be done weekly and recorded in a log book.

S01.2. RAW WATER STORAGE DAMS AND AREA

S01.3

1.2.1. 2 x raw water storage dam for agricultural purposes

Routine inspections on the level of dams on a daily basis including surface raking of suspended
solids and monthly inspections on the condition of dams.
1.2.2. 2 xraw water storage dams for processing

Routine inspections on the level of dams on a daily basis including surface raking of suspended
solids and monthly inspections on the condition of dams.

WATER TREATMENT WORKS

1.3.1. Chemical Tanks

Once-off cleaning of 2 x 5000It chemical tanks prior to storage of chemical and bi-annual
cleaning of the tanks using approved sustainable methods.

1.3.2. Chemical Addition

Equipment: provision of equipment to sample, analyse raw water at the plant to test the
turbidity of the water {sampling bottle, turbidity meter, and jar-test).

Test results: provision of official turbidity results for analysis and logging on a book on a
daily basis. Results must be for pre-treated raw water and post-treated water.

**%NB: Test results should determine the type of coagulant to be used below.
Coagulants for flocculation: provision of sufficient coagulants depending on the turbidity
(Ferric chloride, sodium aluminate, activated silica, poly-aluminium chloride etc.)
throughout the term of the contract. Coagulants contact and dosing should ensure well

mixing with water to ensure a heavier floc.

1.3.3. Sedimentation, clarification and sludge removal

Sludge removal: at the sedimentation and clarification process, on a weekly basis, remove
all dry sludge and dispose of in an environmentally friendly way / dispose of in a reclamation
facility.

The majority of solids must be removed before filtration.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning
as the words “Tender” or “Tenderer”
For Internal & External Use Version: 2.0 - Aug 2020 Page 4
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$S02.

1.3.4.

1.3.5.

1.3.6.

13.7.

Filtration

e Sand filter tests: an age and efficiency analysis of the current sand filter should be
performed at the beginning of the contract. Sand older than six (6) months must be
replaced. Depending on cost and availability, a multi-media (sand and anthracite, or sand
and granular activated carbon, or a third layer may also be incorporated) is preferred as it
provides excellent mechanical filtration of particulate matter and removes organic
compounds which can cause odour problems.

e Routine daily inspections are required including removal of debris which may collect on the

filters.
***NB: There is currently excess sand on site.

Soda Ash

Soda ash application: coagulants can increase the pH of water to be more acidic. Testing of
water for pH after filtration, prior to disinfection on a daily basis is important. Soda ash should
be added to balance the pH of water to ensure the water is not acidic.

Disinfection: Sodium Hypochlorite

Chlorination: the service provider must provide sufficient chlorine throughout the contract
period to ensure remaining viruses and bacteria are eliminated from the final water. Chlorine
levels must be monitored continuously and carefully in the treated water to ensure only
sufficient amounts and avoid excesses that can cause taste and odour problems at the point

of consumption.

Storage of portable water

Sufficient capacity: the service provider must ensure sufficient capacity of water is available
throughout the day. In a longer term contract, consideration should be given to annual cleaning
and desludging of storage facilities (on ground reservoirs).

OPERATION OF WASTEWATER TREATMENT WORKS AND GREEN DROP REQUIREMENTS

The wastewater treatment works consists of bio-filters with a sludge a digestion system.

S02.1. OPERATION OF WASTEWATER TREATMENT WORKS

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning
as the words “Tender” or “Tenderer”.
For Internal & External Use Version: 2.0 — Aug 2020 Page 5
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2.1.1

2.1.2

2.13

2.1.4

2.15

2.1.6

2.1.7

2.1.8

2.1.9

2.1.10

2.1.11

Duties in the operation of the works

The service provider shall ensure that all the duties in the operation of the works and related
systems are fulfilled. The service provider shall interact with the Department’s Project Manager
(or appointed Departmental Representative), to receive any additional guidance or
coordination necessary to ensure these tasks are performed in a manner consistent with the
Department needs and that of the plant.

Direct supervision of employees

A service provider shall provide labour in the form of operators and process controllers, the
direct supervision to their employees and the Department’s Interns and/or subcontractors. The

service provider shall however coordinate with the Department’s authorised personnel; for the
purpose of scheduling work activities and other WWTW Operations-related items - Daily

Shift documentation
Document each shift by completing the necessary paperwork — Per Shift

Procurement of resources
Perform a resources needs / requirement prior to the project and procure the all the resources
required to perform the duties effectively, and update the inventory list — As required

Laboratory tests

Perform laboratory tests such as chlorine level and pH, analyses results, takes or recommends
necessary action — Daily

Laboratory records

Maintains lab records, equipment, orders supplies. Prepares and files daily tests result reports
— Continuous

Cleaning humus tanks and clarifiers
Cleaning and maintaining humus tanks and clarifiers. Determines aid adjustments in the
process units and adjusts pH as needed — Daily

Sewage lines
Inspect and maintain outlying pump station to ensure standards of operation - Daily
Sludge management

Determine when and how much sludge to waste or to pump and perform classification and
utilisation — Daily

Ground maintenance

Performs ground maintenance — As and when is required (must first obtain approval from
Project leader)

Chemical quality levels and lime

e Add necessary chemicals to maintain quality levels necessary for operation of a Wastewater
Treatment Works — As required

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning
as the words "“Tender” or “Tenderer”.
For Internal & External Use Version: 2.0 — Aug 2020 Page 6
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2.1.12

2.1.13

2.1.14

2.1.15

2.1.16

2.1.17

2.1.18

2.1.19

e Chemicals to be added include chlorine / HTH tablets.
e Lime to be added to sludge and screens.

Judgement of test results

Judge test results and other data to determine treatment plans and operations — As required

Equipment maintenance and calibration
Perform maintenance, calibration and operation of equipment — As required
Data interpretation

Interpret data under unique circumstances or to reconcile conflicting data from laboratory tests
and other sources of information although guidelines and procedures are available — As and
when is required

Maintenance of electrical and mechanical components

Responsible for maintenance of the Department’s electrical and mechanical components with
direct assistance from the Department authorised personnel per operating standards such as
contacting equipment representatives/ original equipment manufacturers (OEMs) for the
maintenance of proprietary equipment as it currently applies in the facilities ~ As required

Non-compliance notifications
Responsible for non-compliance notifications — As required
Attend audits and inspections

Should attend all audits and inspections requested by Department of Water and Sanitation —
As required

Performance of measurement devices
Responsible for the proper performance of flow measurement devices - Daily
Maintenance of building structures

Maintenance of building and structures for the duration of the contract — Continuous

S$02.2. GREEN DROP REQUIREMENTS

2.2.1

2.2.2

2.23

Maintenance and repairs logbooks

Keep maintenance and repairs logbook with all updated entries — Continuous

Operational logbook
Keep operational logbook with daily entries to date — Continuous

Process monitoring equipment

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning
as the words “Tender” or “Tenderer”.
For Internal & External Use Version: 2.0 — Aug 2020 Page 7
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2.24

2.25

2.2.6

Ensure process monitoring equipment is functional and recorded in logbook — Continuous

Process flow diagrams

Ensure drawing or Process Flow Diagram is displayed — Continuous

Process flow diagrams

Ensure incident management procedures are available and Contact List displayed — Continuous

Electricity meter

Ensure the electricity meter is working and electricity use by plant is recorded — Daily

2.2.7

2.2.8

2.2.9

2.2.10

2,211

2.2.12

2,213

2.2.14

2.2.15

Garden and terrain tidiness

Ensure good state and tidiness of the garden and terrain — Continuous

Support facilities

Keep good state and tidiness of the workers’ bathroom, lockers and lunch facility — Daily
Full operation

Ensure the process full operation as per 502.1.

Daily disinfection

Disinfection is taking place — daily

Sludge management

e Sludge on the beds is level (raked) and free of weeds — Continuous
e Dried sludge is stored and disposed safely — As required

Walls on drying beds

Walls of the drying beds are intact and not serious cracks — Continuous

Sand management

Sand is replaced as dried sludge is removed and a schedule is in place — As required
Draining system

The draining system, pipes and valves are working — Continuous

Monitoring schedule

A monitoring schedule is in place to record: Total Solids, drying time per bed, thickness of
sludge layer added, date of application, climate records (rainfall, temp) and malfunctions —
Continuous

$03. SCHEDULED MAINTENANCE

The wastewater treatment works consists of bio-filters with a sludge a digestion system.

$03.1. MAIN SEWERS

3.11

Main sewer lines

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning
as the words “Tender” or “Tenderer”.
For Internal & External Use Version: 2.0 — Aug 2020 Page 8
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2.1.2

3.1.3

3.1.4

3.15

Survey and inspect resultant repairs and unblocking of all main sewer lines — Beginning of a
contract

Blockages

Check, inspect, report and unblock any blockage that occurs — As and when required
Manhole benching

Check, inspect and repair manhole benching — As and when required

Equipment Traps

Check, inspect, repair / replace and clean out all equipment traps — As and when required
Sewer pipes

Check, inspect, repair / replace sewer pipes where necessary on approval by the Project
Manager / a delegated Departmental Representative to maintain good working condition at
all times — As required

$03.2. PUMPING EQUIPMENT

3.21

Water Treatment Works, Piggery & Wastewater Treatment Works

3.2.1.1 Check oil level and presence of water in oil - After first 20 running hours, and as and
when is required

3.2.1.2 Refresh grease in main bearing - Every 10 000 running hours

3.2.1.3 Check cable entry into pump for leakage — Beginning of the contract

3.2.1.4 Remove inspection plug to check for presence of water in motor housing —
Beginning of the contract

$03.3. GENERATOR SET & PUMP ENGINE & FIRE PROTECTION EQUIPMENT

3.3.1

3.3.2

333

Generator set

Service the generator after every 200hrs / as recommended by the manufacturer, change
filters, oil and ensure the generator is able to start on a weekly test basis — as and when
Pump engine

Service the pump engine after every 200hrs / as recommended by the manufacturer, change
filters, oil and ensure the generator is able to start on a weekly test basis — weekly

Fire protection equipment

Service all expired fire protection equipment and ensure equipment service is up to date -
beginning of contract / once per year

$03.4. GENERAL HOUSEKEEPING

3.4.1

3.41.1
3.41.2
3413

3414

3415
3.4.1.6
3417
3418
3.4.1.9

Water Treatment Works & Wastewater Treatment Works

Irrigate lawns and gardens — Daily
Cut lawns and trim edges — Fortnightly (grass not be exceed 3 cm in length)
Maintain 1 metre strip free of vegetation either side of perimeter fences — Ongoing

Maintain garden beds weed free — Ongoing

Rake gravel areas and keep weed free — Weekly
Sweep floors inside buildings — Daily

Clean windows — Weekly

Sweep outside walkways — Weekly

Dust down inside walls etc. — Weekly

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning
as the words “Tender” or “Tenderer”.
For Internal & External Use Version: 2.0 — Aug 2020 Page 9
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C3.5.

C3.6.

c3.7.

3.4.1.10Maintain area litter free — Daily
3.4.1.11Maintenance of equipment required in terms of OHS Act e.g. fire extinguishers, safety

clothing, first aid box etc. — Ongoing

USE OF LOCAL LABOUR

A minimum of 50% of the Labour must be sourced from the local community comprising of
previously disadvantaged individuals {PDIs).

Further Labour composition requirements to be complied with are:

i.  60% Women (Unless all the existing employees are re-employed in the new contract)

li  55% Youth aged from 18 to 35 years

lii 2% people with disabilities

Service providers must report on employment opportunities created by fully populating a Job
reporting template every month or at the end of the service (whichever comes earlier) and submit
same with the invoice. As a minimum requirement, the job reporting template must contain the
name of service provider, contact details, project details, Ward Councillor's name and contact
details, names and contact details of employed personnel, their job description, total hours
worked and signatures as per the attached template.

The department will, on discretion, verify the details of local labour with the respective Ward
Councillor. Non-compliance of use of local labour constitutes breach of conditions of contract.

PERSONAL PROTECTIVE EQUIPMENT (PPE)

Obligation to provide PPE

Service Providers are under obligation to provide their workers with appropriate PPE needed to keep
them safe while performing cleaning and disinfection duties. The types of PPE required during a
COVID-19 outbreak should be based on the risk of being infected with SARS-CoV-2 while working and
job tasks that may lead to exposure.

MACHINERY, EQUIPMENT AND CONSUMABLES

Cleaning machinery, equipment and storage

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning

as the words “Tender” or “Tenderer"”.
For Internal & External Use Version: 2.0 — Aug 2020 Page 10
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The Service Provider must provide all the commercial mechanical and electrical equipment necessary
for the operations of the facilities. Energy saving machinery and specialist equipment with a low
operating noise (less than 85 decibels) appropriate for the O&M must be provided such as:

i.  Commercial brush cutters

ii. Commercial lawn mowers

iii. Commercial vacuum cleaners and blowers for plant room maintenance and personnel facilities

iv. Brooms, hosepipes, dust pans, dusters and cloths.

e  The operator of the machinery must be a trained person in compliance with the General
Machinery Regulations, 1988 issued in terms of the Occupational Health and Safety Act, 1993.

e The Department can, where possible, provide a space for the storage of equipment free of
charge. Where there is no space for storage the Service Provider must remove the equipment
from site on a daily basis. The Department has the right to inspect at any time the provided space
and at upon discretion cancel the arrangement.

3.8 SLUDGE DISPOSAL AND TRANSPORT COSTS

C3.8.1

C3.8.2

C3.9.1

€3.9.2

Sludge disposal

All treated tried sludge must be removed from site and disposed of in an environmentally friendly
manner / sludge reclamation facility in compliance with applicable laws and by-laws. Classification of
sludge by certified accredited lab.

Transport costs

i.  The service provider must include the transport costs in the sludge removal costs.

li  Transport costs should further make provision for; transportation of labour personnel, materials
and provision for meetings with the service manager. The quoted transport costs must cover the
duration of the contract.

INSURANCE

The Service Provider shall provide comprehensive insurance and maintain during the entire period of
this contract (regardless of the duration of the contract, whether once-off, medium or long-term) as
follows:

General liability insurance

Operations and application hazard, collapse hazard, products, completed operations, contractual,

independent contractors, broad form property damage and personal injury.

Damage to electronic equipment and furniture, theft of materials and equipment

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be canstrued to have the same meaning
as the words “Tender” or “Tenderer”.
For Internal & External Use Version: 2.0 — Aug 2020 Page 11
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C3.9.2

vi.

vii.

viii.

The Service Provider shall provide adequate insurance for the damage to electric and electronic
equipment, furniture, theft of materials and equipment.

Government of RSA as additional insured

The general liability policy required of the Contractor shall name "the Republic of South Africa, acting
by and through the Presidency", as an additional insured with respect to operations performed under
this contract.

EXEMPTION FROM LIABILITY

The Service Provider agrees that the Government shall be exempted from liability and not be
responsible for personal injuries or for damages to:

i. any property of the Contractor,

ii. its employees,

iii. agents, or

iv. any other person
Arising from an incident / negligence or any other kind of loss as a result of intended or unintended
actions of the Service Provider in performance of this contract.

FAMILIARISATION WITH THE PROJECT SITE

It is important that Service Providers familiarise themselves with the site prior to submitting a final
tender offer and make provision for all material, equipment use / hire, overhead costs, transport
costs, Labour costs (including statutory requirements as per the Basic Conditions of Employment Act,
1997 (No. 75 of 1997)), Occupational Health Safety costs and profit; in relation to the size and
requirements per each facility / site.

AN OFFICIAL ORDER FOR APPOINTMENT OF SERVICES

e An official order for the operations and maintenance of the treatment works on acceptance of the
Service Provider’s offer, will be issued to the Service Provider by the Departmental Representative.

e The Service Provider shall not proceed with any work without the official order form. Payments
can be delayed if order numbers do not appear on invoices submitted by the Service Provider for
payment.

e Fraudsters are targeting Service Providers. The Department of Public Works and Infrastructure
warns ALL service providers about a scam, wherein unscrupulous people use the name of the
Minister, Deputy Minister, Director-General and other officials of the department to invite service
providers to deliver large amounts of goods to various departmental buildings. If there is a
suspicion of fraud, the Service Provider must contact the National Anti-Corruption Hotline on 0800
701 701 or contact the Head of Supply Chain Management from which the tender has been
advertised.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning
as the words “Tender” or “Tenderer”.
For Internal & External Use Version: 2.0 — Aug 2020 Page 12
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ix.

Xi.

Xii.

ATTENDANCE REGISTER OF EMPLOYEES

Employees’ attendance register

The Service Provider must on a daily basis capture the details of the employees and submit the register
on a prescribed format to the Project Leader for the purpose of reporting on job opportunities created
under this contract.

BID PRICE

The total bid price for this service must include all labour and material required for the proper
execution of the work and shall be carried to the Form of offer which must be returned together with
this document. The use and variable costs of the Service Providers’ own equipment should be built
into a task. For instance, a rate for cutting of grass / mowing of fawn should include costs for fuel,
equipment use and labour. In most operations work, labour costs will be sunk costs of permanently
employed personnel.

HEALTH AND SAFETY FILE

NOTE that a successful bidder will be required to sign the service level agreement and keep a Health
and Safety file which must easily accessible for inspection and be handed over to the Department on
request.

SECURITY CLEARANCE

The successful bidder including his employees might be required to undergo a security clearance
before acceptance or anytime during the operation of the contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning
as the words “Tender” or “Tenderer”.
For Internal & External Use Version: 2.0 — Aug 2020 Page 13
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1.2

INTRODUCTION AND BACKGROUND

Background to the Pre-Construction Health and Safety Specification

1)

2)

3)

4)

5)

6)

The Construction Regulations of February 2014 in terms of Regulation 5(1)(b)
places the onus on the Client to prepare a Pre-Construction Health and Safety
Specification, highlighting all risks not successfully eliminated during design.
Section 37.2 of the Act, Act 85 of 1993 requires the Department of Works as
an Employer to enter into a written agreement with the Contractor
(Mandatory) as far as arrangements and procedures are concerned to ensure
that the Contractor complies with the requirements of the Act, Act 85 of 1993
and all its Regulations.

This document serves to address all the abovementioned requirements and by
submission of his/her tender the Contractor undertakes to abide with the
conditions as stipulated by the Department of Works hereinafter referred to as
the Client throughout this document.

This documentation will give the Client or its duly appointed representative
the required information to be able to evaluate the Contractors competency
and resources as is required by Regulation 5(1)(h) of the Construction
Regulations of February 2014 and to determine his/her suitability to perform
such work in a safe and healthy manner.

When submitting his/her tender the Contractor must supply the Client with the
following:

e A detailed Site Safety Plan indicating how the contractor will manage all
Safety, Health and Environmental aspects whilst working on the Clients
premises or on premises under his/her control, which must be based on
the contents of this document as is required by Regulation 7(1)(a) of the
Construction Regulations of February 2014.

e A Cost breakdown of funds being allocated to make adequate provisions
for Safety, Health and Environmental requirements as is required by
Regulation 5 (1)(g) of the Construction Regulations of February 2014.

No approval or acceptance of any document required by this specification shall
be construed by the Contractor as an absolvent of the Contractor from
achieving the required level of performance and compliance with legal
requirements whatsoever.

The Contractor is an employer in his/her own right and therefore must assume
all the responsibilities as required from any legal obligation imposed on him or
her.

Purpose of the Pre-Construction Health and Safety Specification

To assist in achieving compliance with the Occupational Health and Safety Act
85/1993 and the now promulgated Construction Regulations of February 2014 in
order to reduce incidents and injuries.

The Pre-Construction Safety, Health and Environmental Specification sets out the
requirements to be followed by the Principal Contractor and other Contractors so
that the Health and Safety of all persons potentially at risk and the potential risk to
the environment may receive the same priority as other facets of the project such
as Scope, Time, Cost and Quality.



1.3

2.2

2.3

2.4

Implementation of the Pre-Construction Health and Safety Specification

This specification forms an integral part of the contract, and the Contractor is
required to use it at pre-tender phase when drawing up his/her project-specific
Construction Phase Health and Safety Plan as indicated above. The Principal
Contractor shall forward a copy of this specification to all Sub-Contractors at their
bidding stage so that they can in turn prepare Health and Safety Plans relating to
their operations.

PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION
SCOPE

This Specification covers the requirements for eliminating and mitigating incidents
and injuries on the particular project.

The scope also addresses legal compliance, hazard identification and risk
assessment, risk control, and promoting a Health and Safety culture amongst those
working on the project. The specification also makes provision for the protection of
those persons other than employees.

Contractual Issues

1) Due to fact that this document is based on legislative requirements the Client
requires that all Contractors comply with the requirements of this document
and all other relevant legislative requirements not covered by this document.

2) The Client or its duly appointed representative reserves the right to stop any
contractor from working whenever Safety, Health or Environmental
requirements are being violated. Any resultant costs of such work stoppages
will be for the Contractors account.

3) The requirements as specified by the Client in this document must not be
deemed to be exhaustive and the Client reserves the right to make changes
as and if the Client deems fit.

4) The Client will not entertain any claim of any nature whatsoever which has
come about as result of costs incurred or delays being experienced due to the
Contractor not complying with the requirements of this document or any other
applicable legislative requirements imposed on the Contractor.

Safety, Health and Environmental Standards and Procedures

1) The Contractor will ensure that all work performed by him/her is executed in
accordance with work procedures which comply with accepted safety practices
and applicable safety, health and Environmental legislation.

2) Procedures as indicated above may be the Contractors own procedures on
condition that they comply with the conditions as stipulated above.

3) Where procedures have been specified by this Client in the contents of this
document such procedures must be adhered to unless otherwise agreed to
with the Client or it’s duly appointed representative.

Interpretations

2.4.1 APPLICATION

This specification is a compliance document drawn up in terms of South African
legislation and is therefore binding. It must be read in conjunction with relevant
legislation as noted previously.



2.4.2

2.5
2.5.1

2.5.2

2.5.3

DEFINITIONS

1) The definitions as listed in the Occupational Health and Safety Act 85/1993
and Construction Regulations of February 2014 shall apply unless otherwise
stipulated.

2) Any reference to “The Contractor” includes — the Principal and  Sub -
Contractor unless otherwise stipulated.

Minimum Administrative Requirements

Notification of Intention to Commence Construction Work

1) The Contractor shall notify the Provincial Director of the Department of
Labour in writing before construction work commences if required in the
format of Annexure 2. A copy of this notification must be forwarded to the
Client prior to the commencement of Construction work.

2) Copies of such notification can be obtained from any Department of Labour
Office.

Assignment of Contractor’s Responsible Persons to Supervise Health
and Safety on Site.

1) The Contractor shall submit in the format of Annexure B, proof of all
supervisory as well as any other relevant appointments as is required by the
OHS Act and the Construction Regulations.

2) 1Itis acknowledged that the Contractor may need to allocate more than one
appointment to certain staff members. This practice may only take place if
Safety, Health and Environmental Standards would not be negatively
affected.

3) Should the Client or its representative deem such practice as having a
negative affect on Safety, Health and Environmental Standards, then
alternative arrangements will have to be made.

4) Itis a specific requirement for this project that a competent Health
and Safety Officer be appointed for the project on a full time basis
for the duration of the Project.

Competency of Contractor’s Appointed Competent Persons

1) Contractors’ competent persons for the various risk management portfolios
shall fulfill the criteria as stipulated under the definition of “Competent
Person” in accordance with the Construction Regulations of February 2014
and the Occupational Health and Safety Act, Act 85 of 1993.

2) The Client reserves the right to require levels of Competency, which exceeds
the requirements as stipulated by the Act and or Construction Regulations.

3) In the event of the Client requiring additional levels of Competency,
alternative arrangements will have to be made.



2.5.4 Compensation of Occupational Injuries and Diseases Act, Act 130 of
1993 (COID ACT)

1) The Contractor warrants that his and all his workmen are fully covered in

2)

3)

4)

terms of the COID, Act 130 of 1993 and that such cover shall remain in force
for the duration of his contractual relationship with the Client or whilst
working on the Clients premises or premises under the Clients control.

The Contractor will supply proof of such insurance cover to the Client with
his/her tender submission.

The Contractor undertakes to ensure that all Sub-Contractors appointed by
him/her will be fully covered in terms of the COID Act, Act 130 of 1993 and
that such cover shall remain in force for the duration of their contractual
relationship with the Contractor

The Contractor must also ensure that he has additional insurance cover that
will adequately make provisions for any losses and/or his employee’s acts
and/or omissions whilst working on the Clients premises or on premises
under the client’s control.

2.5.5 Occupational Health and Safety Policy

1)
2)

3)

The Contractor shall submit a Health and Safety Policy signed by the Chief
Executive Officer.

The Policy must outline objectives and how they will be achieved and
implemented by the Company / Contractor.

A copy of such policy must be included in the Site Safety Plan and the Site
Safety File.

2.5.6 Health and Safety Organogram

1)

2)

3)

The Contractor shall submit an Organogram, outlining the Health and Safety
Site Management Structure including the relevant appointments / competent
persons.

In cases where appointments have not been made, the organogram shall
reflect the intended persons to be appointed to such positions.

The organogram shall be updated when there are any changes in the Site
Management Structure.

2.5.7 Preliminary Hazard Identification and Risk Analysis and Progress
Hazard Identification and Risk Analysis

1)

2)

A Preliminary Hazard Identification and Risk Analysis was conducted and can
be found in the format of Annexure D. This Hazard Identification and Risk
Analysis was performed to make the Contractor aware of potential Hazards,
which could be present on the site and may not be comprehensive.

The Contractor shall cause a Hazard Identification and Risk Analysis exercise
to be performed by a Competent Person before commencement of
construction work, and the assessed risks shall form part of the Construction
phase Health and Safety Plan submitted for approval by the Client. The Risk
Assessment must include:

a) A list of hazards identified as well as potentially hazardous tasks;

b) A documented risk assessment based on the list of hazards and tasks;

c) A set of safe working procedures to eliminate, reduce and/or control
the risks assessed;

d) A monitoring and review procedure of the risks assessment as the risks
change.



2.5.8

2.5.9

2.5.10

3) The Principal Contractor shall ensure that all Contractors are informed,
instructed and trained by a Competent Person/s regarding hazards, risks
and related safe work procedures before any work commences and
thereafter at regular intervals as the risks change and as new risks
develop.

4) The Contractor shall be responsible for ensuring that all persons who could
be negatively affected by its operations are informed and trained according
to the hazards and risks and are conversant with the Safe Work
Procedures, control measures and other related rules (tool box talk
strategy to be implemented and so on).

5) Should the Client or its duly appointed Representative identify alternative
hazardous activities performed by the Contractor or its Sub-Contractors on
site for which a Risk Assessment was not performed then the contractor
will be required to perform such an exercise before continuing such work.

Health and Safety Representative(s)

1) The Contractors shall ensure that Health and Safety Representative(s) are
appointed under consultation and trained to carry out their functions.

2) The appointments must be in writing and the Health and Safety
Representative shall carry out regular inspections, keep records and report
all findings to the Responsible Person forthwith and at Health and Safety
meetings.

Health and Safety Committees

The Principal Contractor shall ensure that project Health, Safety and
Environmental meetings are held monthly or as deemed necessary by the project
requirements.

1) Minutes must be kept on record and filled in the Site Health and Safety
File.

2) Meetings must be organized and chaired by the Principal Contractors’
Responsible Person.

Health and Safety Training
2.5.10.1 Induction

1) The Principal Contractor shall ensure that all site personnel
undergo a site-specific Health and Safety Induction Training
Session before starting work. A record of attendance shall be
kept in the Health and Safety file. A suitable venue must be
supplied to provide this training.

2) All visitors to the site must also be subjected to site-specific
induction training highlighting items such as steps to follow in
the event of an emergency, restricted areas and so on.

2.5.10.2 Awareness

The Principal Contractor shall ensure that, on site, periodic toolbox
talks take place daily. These talks should deal with risks relevant to
the construction work at hand. A record of attendance shall be kept
in the Health and Safety File. All Contractors have to comply with
these minimum requirements.

2.5.10.3 Competency



2.5.11

2.5.12

2.5.13

1) All competent persons shall have the knowledge, experience,
training, and qualifications specific to the work they have been
appointed to supervise, control, and carry out.

2) The abovementioned competency requirements will be assessed
on a regular basis by the Client, by means of Audits, Progress
Meetings, and any other means deemed fit by the Client.

3) The Principal Contractor is responsible to ensure that competent
Contractors are appointed to carry out construction work and
records should be kept of criteria used to determine
competency.

4) The Client reserves the right to require competencies which may
exceed the Contractors standards in which case alternative
arrangements will have to be made to meet the Clients
requirements.

General Record Keeping

1)

2)

3)

The Contractors shall keep and maintain Health and Safety records to
demonstrate compliance with this Specification, with the OHS Act
85/1993; and with the Construction Regulations of February 2014.

The Contractor shall ensure that all records of incidents/accidents, training,
inspections, audits, and so on are kept in a Health and Safety file held in
the Site Office.

The Principal Contractor must ensure that every Contractor opens his/her
own Health and Safety file, maintains the file and makes it available on
request by any duly authorized person.

Health and Safety Audits, Monitoring and Reporting

1)

2)

3)

4)

5)

The Client shall conduct monthly Health and Safety audits of the work
operations including a full audit of physical site activities as well as an audit
of the administration of Health and Safety.

The Principal contractor is obligated to conduct similar audits on all
Contractors appointed by him/her.

Detailed reports of the audit findings and resultant corrective measures
shall be reported on at all levels of project management meetings/forums.

Copies of the Clients audit reports will be forwarded to the Contractor and
must be kept in the Site Health and Safety File.

The Principal Contractor must audit the activities and administration of all
appointed Sub-Contractors, forward a copy to the Client or its
representative within seven days of completion of the audit and file a copy
on the Site Safety File.

Emergency Procedures/Plans

1)

2)

The Principal Contractor shall submit a detailed Emergency Procedure/Plan

for approval by the Client prior to commencement of work on site. The

procedure shall detail the response plan/s including the following key

elements:

e List of key competent personnel;

s Details of emergency services;

o Actions or steps to be taken in the event of the specific types of
emergencies;

o Information on hazardous material/situations.

Emergency Procedures/Plans shall include, but shall not be limited to, fire,
spills, use of hazardous substances, bomb threats, major
incidents/accidents major and minor and any other anticipated
emergencies.



2.5.14

2.5.15

2.5.16

3)

4)

5)

The Principal Contractor shall advice the Client in writing forthwith, of any
emergencies, together with a record of action taken. A contact list of all
service providers (Fire Department, Ambulance, Police, Medical and
Hospital, etc) must be maintained and be available to site personnel.

Emergency procedures/Plans must be developed by a competent person
such as a Safety, Health and Environmental Officer or in the absence of a
Safety, Health and Environmental Officer by the Construction Work
Supervisor.

Emergency Procedures/Plans must form part of the Agenda of monthly
safety meetings as the Procedures/Plans would have to be revisited on a
continuous basis due to the changing environment on construction sites.

First Aid Boxes and First Aid Equipment

1)

2)

3)
4)

5)

6)

All Contractors shall appoint in writing First Aider(s) in terms of legislative
requirements.

The appointed First Aider(s) must be sent for accredited first aid training
should they not have received such training prior to commencement of
work on site.

Valid certificates to be kept on site in the Site Safety File.

The Principal Contractor shall provide an on-site First Aid Station with first
aid facilities, where required, including first aid boxes adequately stocked
at all times.

All Contractors with more than 5 employees shall supply their own first aid
box

In the event of hazards chemical substances being present on site, first
aiders must be trained to address any incidents of accidental exposure and
their first aid kits stocked accordingly

Accident / Incident Reporting and Investigation

1)

2)
3)

4)
5)

6)
7)

8)

Injuries are to be categorized into the following categories:

1) first aid;

2) medical;

3) disabling; and

4) fatal injuries.

All Contractors have to report on the 4 categories of injuries to the Principal
Contractor as soon as is reasonably practicable.

The Principal Contractor must stipulate in his/her construction phase
Health and Safety plan how he/she will handle each of these categories.

When reporting injuries to the Client, these categories shall be used.

All injuries will be investigated by the Principal Contractors or his/her
Competent Person, with a report being forwarded to the Client forthwith.

The Principal Contractor must report all injuries to the Client in the form of
a detailed injury report at least monthly.

All incidents taking place in terms of Section 24 of the Act must be reported
in the prescribed period and manner to the Department of Labour.

Copies of Section 24 reports, including WCL 1 & 2 forms must be forwarded
to the Client immediately after completion.

Hazards and Potential Situations

1)

The Principal Contractor shall immediately notify other Contractors as well
as the Client of any hazardous or potentially hazardous situations that may
arise during performance of construction activities.

10



2.5.17

2.5.18

2)

Should a hazardous situation require work stoppages the work must be
stopped and corrective steps taken such as written Safe Work Procedures
and issuing of Personal Protective Equipment.

Personal Protective Equipment (PPE) and Clothing

1)
2)

3)

4)

5)
6)
7)
8)
9)
11)
12)

13)

14)

15)
16)

17)

18)

The Contractor shall ensure that all workers are issued and wear Hard
Hats, Safety Boots/Shoes and Overalls.

The Contractor and all Contractors shall make provision and keep adequate
quantities of SABS approved PPE on site at all times.

The Contractor shall clearly outline procedures to be taken when PPE or
Clothing is:

o Lost or stolen;

. Worn out or damaged.

The above procedure applies to Contractors and their Sub-Contractors.

The Contractor must ensure that no person enters the Site without the
required Personal Protective Equipment.

Visitors to the Site must be provided with the required PPE such as Hard
Hats, Earmuffs and Eye Protection.

Records of all PPE issued to staff must be kept on site in the Site Safety
File.

Employees are to be made conversant with the purpose of PPE and where
and when it is required to be used by the employee.

Safety belts are not to be allowed on site due to its associated potential of
injury to the user; only double lanyard safety harnesses are permitted.

Suitable eye protection must at all times be worn by the worker when
performing grinding, chipping, chasing and other associated activities.

In the event that onlookers may be struck by flying objects as a result of
work being performed, suitable screens must be erected.

Any person performing welding or brazing work will wear suitable eye
protection, gloves, aprons, and spats. Suitable screens are to be provided
to protect onlookers from the harmful rays associated with such activities.

Where employees are required to work with corrosive liquids, suitable eye
protection, gloves and acid resistant overalls must be provided.

Ear protection must be worn in designated noise zone (in excess of 85dB)

Suitable respirators must be provided to all employees and visitors
required working in or entering areas where toxic vapors could be present.

All staff working in an elevated position (2m or higher) or where the
potential exists that such person may fall must be provided with a suitably
secured safety harness.

Any person refusing to wear personal Protective Equipment must be
instructed to wear such equipment and in the event of such person refusing
to wear such equipment he/she must be removed from the premises.

Occupational Health and Safety OHS Signage

1)

2)

The Contractor shall provide adequate on-site OHS signage including but
not limited to: “no unauthorized entry”, “report to site office”, “site office”,
“beware of overhead work”, “hard hat area”.

Signage shall be posted up at all entrances to the site as well as on site in
strategic locations e.g. access routes, stairways, entrances to structures
and buildings, scaffolding, and other potential risk areas/operations.

11



2.5.19

2.6
2.6.1

2.6.2

2.6.3

3) In the event where work is being performed on a premises displaying
sighage such as no-parking, speed limits and so on, the Contractor will
abide by the requirements of such signage except if otherwise instructed.

Permits

1) The Contractor shall draft and implement where required permits which
may include the following:

e Use of Explosives and Blasting;
e Work for which a fall prevention plan is required;
e Use of cradles, and
e Electrical work
e Hot works
2) The Contractor will ensure that where permits are required that it is used

and adhered to.

Physical Requirements

Demolition Work

1)

2)
3)
4)

5)

Prior to any demolition work being carried out, the Principal Contractor
shall submit a safe working procedure and a detailed engineering survey
for approval by the Client.

Such Safe Work Procedures’ must where possible be submitted with the
Site SHE Plan

Acceptance will then be issued to the Principal Contractor to proceed with
the demolition work.

The Principal Contractor shall ensure that demolition work complies with
the Construction Regulations of February 2014.

In the event where a structure identified for demolition includes substances
such as lead or asbestos it must be performed within the requirements of
the applicable legislative.

Excavations, Shoring, Dewatering or Drainage

1)

2)

3)

4)

5)

6)

All excavation work must be performed under the supervision of a
Competent Person as specified in Annexure B of this document and the
Construction Regulations of July 2003.

Adequate Shoring and Bracing must be provided where required to ensure
that the health and safety of the employees working in such excavations
are not put at risk.

. Adequate provisions must be made to ensure that water is drained from

excavations which may enter such excavations as a result of seepage or
rain.

All excavation made by the Contractor must be clearly demarcated and
protected to prevent accidental access.

Barricading tape may only be used to make solid barricading more visible
and may not be used as a means of barricading.

In addition to the abovementioned the requirements of Regulation 11 of
the Construction Regulations of July 2003 must be adhered to.

Edge Protection.

1)

All open edges posing the risk of resulting in injuries or damage to
equipment must be adequately guarded fenced or barricaded or other
similar suitable means used to prevent injuries or damage to equipment.

12



2.6.4

2.6.5

2.6.6

2.6.7

2.6.8

2)

Barricading tape is not deemed to be suitable and may only be used in
addition to other suitable means as indicated above.

Explosives and Blasting

1)
2)
3)

4)

All explosives must be transported or stored according to the requirements
of SANS 0228.

Written approval must be obtained from the Chief Inspector Occupational,
Health and Safety prior to any blasting activities taking place.

A copy of such permission from the Chief Inspector Occupational, Health
and Safety must be supplied to the client prior to Blasting.

Prior to blasting a siren must be sounded, warning flags posted and guards
placed at strategic locations points to prevent accidental entry to the
blasting area.

Stacking of Materials

1)

2)

3)

Stacking and storage of materials must be performed under the
Supervision of a Competent Person whom has been appointed in writing
as required by Annexure B.

Storage areas must be designated, kept neat and under control. In addition
to the abovementioned the requirements of General Safety Regulations as
promulgated by Government Notice No R1031 dated 30 May 1986 as
amended must be complied with.

In the event that unauthorized persons may enter an area where materials
are stacked such area must be barricaded off to prevent access to such
area.

Speed Restrictions and Protections

1)
2)

3)

Unless otherwise stipulated the speed limit on site to be adhered to is 10
Km/h.

Vehicle movement routes on site must be clearly indicated where
applicable.

Signage to ensure the safe movement of vehicles on site as well as to
ensure the health and safety of all employees and visitors on site must be
displayed in strategic locations.

Hazardous Chemical Substances (HCS)

1)

2)

All employees required to use Hazardous Chemical Substances or products
containing Hazardous Chemical Substances must be adequately and
comprehensively trained with regard to the requirements of the Hazardous
Chemical Substances Regulations as amended in Government Gazette No
25130 of June 2003, the potential sources of exposure and the potential
risks to their health caused by exposure.

In addition to the abovementioned, Material Safety Data Sheets must be
kept on site for all materials, which may contain hazardous chemical
substances.

Asbestos

1)

2)

3)

Asbestos work may only be performed subject to prior notification of the
Provincial Director, Occupational Health and Safety, Department of Labour,
in writing.

Proof of such notification must be supplied to the Client prior to work
proceeding.

All asbestos work shall be carried out as per the Asbestos Regulations by

an approved Asbestos Contractor.
13



2.7

4) All employees must be informed and receive training on aspects such as
the contents and scope of the Asbestos Regulations as published in
Government Gazette 23108 of February 2002, the potential risks of
exposure to asbestos, precautionary measures employees have to take
and all other requirements deemed necessary to provide a safe and healthy
environment for all employees as specified by the Asbestos Regulations as
indicated above.

5) All asbestos will be removed from site by an approved asbestos contractor
to an approved asbestos dump site.

Plant and Machinery

2.7.1 Construction Plant

2.7.2

2.7.3

2.7.4

2.7.5

. All Construction Plant must comply with and be used in conjunction with the
requirements of Section 23 of the Construction Regulations and in specific
that all records of inspections rendering such plant safe must be kept on
site.

o Operators will be competent and trained and copies of training certificates
shall be placed on the health and safety file on site.

. Operators shall be in possession of medical certificate declaring that they
are physically and psychologically fit to operate such construction vehicle
and plant and copy of medical certificate shall be on the file.

. Original operating and medical certificates shall be kept by the operators
and shall be on site in-possession of the operators at all times.

Vessels under Pressure (VUP)

The Principal Contractor and all relevant Contractors shall comply with the Vessels
under Pressure Regulations, including:

e Providing competency and awareness training to the operators;

e Providing PPE or clothing;

e Inspecting equipment regularly and keeping records of inspections;
e Providing appropriate fire fighting equipment.

Fire Extinguishers and Fire Fighting Equipment

1) The Principal Contractor and Sub Contractors shall provide or ensure
adequate provision of regularly serviced fire fighting equipment located at
strategic points on site, specific to the classes of fire likely to occur.

2) The appropriate notices and signs must be posted up as required.

3) Contractors may not utilize fire protection equipment belonging to the
client without prior consent.

Hired Plant and Machinery

1) The Contractor shall ensure that any hired plant and machinery used on
site is safe for use.

2) The requirements as stipulated by the OHS Act 85/1993 and Construction
Regulations of February 2014 shall apply.

3) The Principal Contractor shall ensure that operators hired with machinery
are competent and that certificates are kept on site in the Site Health and
Safety File. All relevant Contractors must ensure the same.

Scaffolding / Working at Heights

1) Working at heights includes any work that takes place in an elevated
position in excess of 2m.

2) The Contractor must submit a risk-specific fall prevention plan and include
a rescue plan in accordance with the Construction Regulations of February

2014 before this work is undertaken.
14



2.7.6

2.7.7

2.7.8

2.7.9

2.7.10

3) The fall prevention plan must be approved by the Client before work may
commence.

Formwork and Support Work for Structures

1) The Principal Contractor shall ensure that the provisions of Section 10 of
the Construction Regulations of February 2014 are adhered to.

2) These provisions must include but not be limited to ensuring that all
equipment used is examined for suitability before use; that all Formwork
and Support Work is inspected by a competent person immediately before,
during and after placement of concrete or any other imposed load and
thereafter on a daily basis until the Formwork and Support Work has been
removed.

3) Records of all inspections must be kept in a register on site.
Lifting Machines and Tackle

1) The Contractor shall ensure that lifting machinery and tackle is inspected
before use and thereafter in accordance with the Driven Machinery
Regulations and the Construction Regulations (Section 20).

2) There must be a competent appointed lifting Machinery and Tackle
Inspector on site who must inspect the equipment daily or before use,
taking into account that:

All lifting machinery and tackle has a safe working load clearly indicated;
Regular inspection and servicing is carried out;

Records are kept of inspections and of service certificates;

There is proper supervision in terms of guiding the loads that includes a
trained banksman to direct lifting operations and check lifting tackle;

The tower crane bases have been approved by an engineer;,

The operators are competent as well as physically and psychologically fit
to work and be in possession of a medical certificate of fitness which must
be available on site.

Ladders and Ladder Work

1) The Contractor shall ensure that all ladders are inspected at least monthly,
are in a good safe working order, are the correct height for the task, extend
at least 1m above the landing, fastened and secured, and at a safe angle.

2) Records of inspections must be kept in a register on site.
General Machinery

The Contractor shall ensure compliance with the Driven Machinery
Regulations, which include inspecting machinery regularly, appointing a
competent person to inspect and ensure maintenance, issuing PPE or
clothing, and training those who use machinery.

Portable Electrical Tools and Explosive Powered Tools

1) The Contractor shall ensure that use and storage of all explosive powered
tools and portable electrical tools are in compliance with relevant
legislation.

2) The Contractor shall ensure that all electrical tools, electrical distribution
boards, extension leads, and plugs are kept in a safe working order.

3) The Contractor shall apply the following:

A competent person undertakes routine inspections and records are kept.

Only authorized trained persons use the tools.
15



The safe working procedures apply.

Awareness training is carried out and compliance is enforced at all times.
PPE and clothing is provided and maintained.

A register indicating the issue and return of all explosive rounds is
implemented and maintained, and

That signs are posted up in the areas where explosive powered tools are
being used.

2.7.11 High Voltage Electrical Equipment

1)

2)

All contractors must be made aware of the presence and location of High

Voltage Equipment such as underground cables and overhead lines, and
that the necessary precautionary steps are taken where work has to be
executed in the vicinity of such equipment.

Precautionary measures such as Isolation and Lock-Out of electrical
systems or the use of electrically isolated tools must be used.

2.7.12 Public and Site Visitor Health and Safety

1)

2)

The Contractor shall ensure that every person working on or visiting the
site, as well as the public in general, shall be made aware of the dangers
likely to arise from site activities, including the precautions to be taken to
avoid or minimize those dangers.

Appropriate Health and Safety Notices and signs shall be posted up, but
shall not be the only measure taken.

2.7.13 Night Work

The Contractors must ensure that adequate lighting is provided to allow for work
to be carried out safely.

2.7.14 Transportation of Workers

1)

2)
3)

4)

5)

6)

7)

8)

9)

The Contractor and shall not:

Transport persons together with goods or tools unless there is an
appropriate area or section to store such goods.

Transport persons on the back of trucks except if a proper canopy (properly
covering the sides and top) has been provided with suitable seating areas.
Permit workers to stand or sit on the edge of the transporting vehicle.
Transport workers in LDV’s unless they are closed/covered and have the
correct number of seats for the passengers.

No driver will transport more than six people on the back of a 1 Ton LDV
and more than four passengers on the back of a Y2 Ton LDV.

The driver of any LDV will not permit more than 2 passengers to occupy
the cab of any single cab LDV and 4 passengers of any double cab LDV.

All vehicles operated on the site will in all aspects comply with the
requirements of the Road Traffic Ordinance Act

Drivers of such vehicles will have a valid license for the code of vehicle
being driven by them.

No servicing of vehicles will be permitted on a Construction Site, which is
occupied by staff working for the Client.

Servicing or repairs of vehicles on site may only take place if such activities
are performed with the necessary procedures in place to prevent any
harmful effects to the environment.

All waste generated from servicing vehicles must be disposed off in
accordance with relevant Environmental legislation.

In the event where Earth Moving Equipment is present on site the following
must be adhered to:

16



2.8
2.8.1

2.8.2

2.8.3

e Drivers of vehicles must be instructed to avoid parking behind earth
moving vehicles to ensure that their vehicles are visible to the operator
of earth moving vehicles.

¢ Right of way must be afforded to earth moving machinery at all times.
Vehicles must only be permitted to park where possible in designated
areas

Occupational Health and Environmental Management.

Occupational Hygiene

1)

2)

3)
4)

5)

6)

Exposure of workers to occupational health hazards and risks is very
common in any work environment, especially in construction.

Occupational exposure is a major problem and all Contractors must ensure
that proper health and hygiene measures are put in place to prevent
exposure to these hazards.

Contractors must prevent inhalation, ingestion, absorption, and noise
induction.

Site-specific health risks are tabled in Annexure D such as cement -dust,
wood-dust, noise and so on but is not limited to these items.

Water to be utilized for drinking purposes may only be drawn from taps
designated for drinking water purposes. Fire hydrants and fire hose reels
may not be utilized for drinking water purposes.

In the event where staff is required to be away from home due to the work
they have to perform on behalf of the Contractor, the Contractor will
provide suitable clean dry and hygienic accommodation, the cost thereof
shall be borne by the Contractor.

Environmental Management

1)

2)

3)

4)
5)

6)

The Contractor shall take all precautionary steps to prevent any pollution
of the Environment.

Any material, which may pose a harmful effect when disposed of by normal
means, must be disposed of in an appropriate manner to eliminate its
harmful effect on the environment after disposal.

The Contractor will ensure that adequate procedures are implemented and
maintained to ensure that all waste generated including asbestos waste is
placed in suitable receptacles and removed from the site promptly.

Plans to deal with spillages must be in place and maintained.

No waste materials liquid or solid may be disposed of in drains.

No burning of waste material may take place where such material being
burned may result in pollution of the air or give off toxic vapors which could
be harmful to the health of employees or any other person present on site.

Welfare Facilities

1)

2)
3)
4)
5)
6)

Contractors will supply sufficient toilets (1 toilet per 30 workers). Toilets will
be so positioned that it is in close proximity of the workers. If more toilets
are required contractors must make provision for this.

Showers (1 for every 15 workers).

Changing facilities.

Hand washing facilities, soap, toilet paper, and hand drying materials.
Waste bins must be strategically placed and emptied regularly.

Safe, clean storage areas must be provided for workers to store personal
belongings and personal protective equipment.
17



7) Workers must not be exposed to hazardous materials/substances while

eating and must be provided with sheltered eating areas.

2.8.4 Alcohol and other Drugs

1)
2)
3)

4)

5)

No alcohol and other drugs will be allowed on site without the express
permission of the Principal Contractor.

No person may be under the influence of alcohol or any other drugs while
on the construction site.

Any person on prescription drugs must inform his/her Employer, who shall
in turn report this to the Principal Contractor forthwith.

Any person suffering from any illness/condition that may have a negative
effect on his/her safety performance must report this to his/her Employer,
who in turn must report this to the Principal Contractor forthwith.

Any person suspected of being under the influence of alcohol or other drugs
must be sent home immediately, to report back the next day for a
preliminary inquiry. A full disciplinary procedure must be followed by the
Contractor concerned and a copy of the disciplinary action must be
forwarded to the Principal Contractor for his records.

2.9 Electrical fencing.

1)

Contractor must comply with sect 12, 13 and 14 of the Electrical Machinery
Regulations.
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ANNEUXRE A

The Contractor must submit proof of compliance with Annexure A with the construction

phase H&S plan where applicable.

| HSS Requirement OHSA Requirement Submission Date
| Item No. ., ]
12.3.1 Notification of | Complete Annexure 2 Before
Intention to (Construction commencement on
Commence Regulations) site
Construction/Building
Work _ a
2.3.2 Assignment of | All relevant Together with SHE
Responsible Persons | appointments as per Plan
OHS Act, Con Regs and
I Annexure B
2.3.3 Competence of Client Requirement & Together with SHE
Responsible Persons OHS Act Plan |
2.3.4 | Compensation of Construction Reg and Together with SHE
| Occupational Injuries | Client Requirement Plan
and Diseases Act
(COIDA) 130 of 1993 |
2.3.5 Occupational Health OHS Act Together with SHE
'| and Safety Policy Plan
1 2.3.6 Health and Safety Client Requirement Together with SHE
L Organogram Plan
2.3.7 Initial Hazard Construction Regs. Together with SHE
Identification and Risk Plan
Assessment
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ASSIGNMENT OF CONTRACTOR’S RESPONSIBLE PERSONS

ANNEXURE B

The Principal Contractor shall make the following appointments according to the initial risk
assessment or as deemed necessary: (further appointments could become necessary as the
project progresses)

| ___Appointment OHSA Reference Requirement abbreviated
CEO Assignee Section 16(2) A competent person to assist with the on-
site H&S, overall responsibility -
Contractor’s Responsible Person
Construction Manager | CR 8(1) A competent person(s) to supervise and
be responsible of Health & Safety related |
issues on site. The person is appointed to
assist the CEO with his/her overall duties. |
Construction Work CR 8(7) A competent person(s) to supervise and
Supervisor be responsible of Health & Safety related
issues on site. The person is appointed to
assist the CEO with his/her overall duties.
Subordinate CR 8(8) A competent person to assist with daily
Construction Work supervision of construction work. The
Supervisors person assists the Construction Work
Supervisor.
Health and Safety CR 8(5) A competent Health and Safety officer in
Officer the control of all safety related aspects on
site for the duration of the repair phase of
this project.
Health & Safety Section 17 A competent person(s) to inspect H&S in
reference to plant, machinery and Health
& Safety of persons in the workplace.
Health & Safety Section 19 A competent person(s) representing the
Committee employer to assist with the on site Health
Member(s) & Safety matters.
Incident /Accident GAR 8 A competent person(s) to investigate
Investigator incidents/accidents on site and could be:
e The employer
e H&S Representative
e Designated person
e  Members of the H&S Committee
Risk Assessment Co- |CR 9 A competent person(s) to co-ordinate all
ordinator risk assessments on behalf of the Principal
Contractor. The same applies to
Contractors.
Fall Protection Plan CR 10 A competent person(s) to prepare &
Co-ordinator amend the fall protection plan.
First Aiders GSR 3 A qualified person(s) to address all on site
I first aid cases.
Lifting Machine & DMR 18 A competent person(s) to inspect lifting
Equipment inspector | machines, equipment & tackle.
Scaffolding Erector CR 16.1 A competent person(s) to erect scaffolding
Scaffolding Inspector | CR 16.2 A competent person(s) to inspect
scaffolding before use and every time
after bad weather etc
Temporary Works CR 12 A competent person(s) to inspect
formwork & support work
Excavation Inspector | CR 13 A competent person(s) to inspect
excavation work and ensure that approved
safe working procedures, are followed at
- all times -
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Ladder Inspector GSR 13A A competent person(s) to inspect monthly
and ensure they are safe for use, keeping
monthly record

Stacking Supervisor CR 28 A competent person(s) to supervise all
stacking and storage operations

Demolition CR 14(1) | A competent person(s) to supervise all

Supervisor | demolition work

Explosive Powered CR 21 A competent person(s) to inspect & clean

Tools the tool daily and controlling all operations

Inspector/Supervisor thereof.

Temporary Electrical | CR 24 A competent person(s) to control all

Installations
Supervisor

temporary electrical installations.

Construction vehicles
and Mobile Plant
Supervisor.

CR 23(1)(k)

A competent person to inspect vehicles
and plant on a daily basis prior to use and
record such finding in register.

Fire-Fighting
Equipment Inspector

CR 29

A competent person(s) to inspect fire-
fighting equipment with required training

certificate.
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OTHER REQUIREMENTS

ANNEXURE C

—

The Principal Contractor shall comply but not be limited to the following requirements:
report on these to the Client at progress meetings or at least monthly which ever is sooner.

What

When

Output

Accepted
Client & date

by

' Induction training

Every worker
before he/she
starts work.

Attendance registers

Awareness
Training (Tool Box
Talks)

At least weekly

Attendance registers

Health & Safety Monthly Report covering:
Reports + Incidents/accidents
and investigations
¢ Non conformances by
employees & External
H&S audit reports |
Emergency Ongoing Table procedure in writing as
procedures evaluation of well as tel. Numbers
procedure
Risk assessment Continuous Documented risk assessment

rules & Section
37.2 Mandatory
Agreement

up Mandatory’s

Safe work Drawn up before | Documented set of safe work
procedures workers are procedures (method
exposed to new | statements) updated and
risks signed off.
General Weekly & daily Report OHS Act compliance:
Inspections ¢ Scaffolding
e Excavations
e Formwork & support
work
B e Explosive tools
General Monthly ' Fire fighting equipment
Inspections Portable electrical
equipment
e Ladders
e Lifting
equipment/slings
What When Output Accepted by
. Client & date
List of contractors | List to be Table list, number of workers
- updated weekly | and Company tel. Numbers
Workman'’s Ongoing Table a list of Contractors’
Compensation Workman’s Compensation
- proof of good standing
Construction site Ongoing Table a report of all signed
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ANNEXURE D
Project/site Specific Requirements

The following is a list of activities and considerations that have been identified for the
project and site and for which the Risk Assessment, Standard Working Procedures (SWP),
management and control measures and Method Statements

(where necessary) have to be developed by the Principal Contractor.

Demolition work
Creating openings in walls
Preparation of paint surfaces
Painting of walls
Working with cement products
Dust
Metal/Steel work
Exposure to noise
Establishment of site office
Locating of existing services
Loading and offloading of trucks
Aggregate/sand and other material delivery
Protection against dehydration and heat exhaustion
Manual and mechanical handling
Lifting and lowering operations.
Use of Potable electrical Equipment
° Angle grinder
° Electric Drilling Machine
° Skill Saw
Use and storage of flammable liquids and other Hazardous substances
Site works
Excavations
Electrical installation work
Mechanical works
Working in the vicinity of the public, inmates (prisoners) and staff of the client
Working at heights
Working with construction machinery and plant
Persons working in close vicinity of construction machinery and plant.
Working with asbestos products i.e. gutters, down pipes, insulation etc.
Hot works i.e. welding, flame cutting etc.

NOTE:

The above list is by no means exhaustive and should not be limited to these activities bit
must cover all activities that forms part of the said construction work. Each activity must be
split down to individual tasks and all associated hazards identified and listed in the risk
assessment. This ensures that the critical tasks and subsequent critical hazards are not
missed.

Although some of the work related to health and safety work is mentioned /noted
in certain measured items in the bill of quantities it is still the contractor's
responsibility to allow in his tender price for all work related to health and safety
and the requirements as per this Health and Safety Specificati

23



