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PA-04 (EC):  NOTICE AND INVITATION TO TENDER 
 

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR: 

 

Project title: FLAGSTAFF SAPS: REPAIRS TO CELL DOORS AND PAINTWORK TO THE CELLS 

 

Tender no:       Reference no: 19/2/4/2/2/55580/01     

Advertising date:       Closing date:       

Closing time: 11H00 Validity period: 84 Calendar days 

 
1. REQUIRED CIDB GRADING 

It is estimated that tenderers should have a CIDB contractor grading designation of 2  GB or Not applicable 
Not applicable* or higher. 
* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable 

 
It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of 
Not applicable Not applicable PE or Not applicable Not applicable PE* or higher. 
* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable 

 
2. RESPONSIVENESS CRITERIA 
 
2.1 Substantive responsiveness criteria 
 

Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit 
tenders. Failure to comply with the criteria stated hereunder shall result in the tender offer being disqualified 
from further consideration: 

 

1  
Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit 
tenders. 

2  
Tender offer must be properly received on the tender closing date and time specified on the 
invitation, fully completed either electronically (if issued in electronic format), or by writing legibly 
in non-erasable ink. (All as per Standard Conditions of Tender).  

3  Use of correction fluid is prohibited.  

4  Registration on National Treasury’s Central Supplier Database. 

5  Submission of (DPW-07 EC): Form of Offer and Acceptance. 

6  Submission of DPW-09 (EC): Particulars of Tenderer’s Projects. 

7  Submission of DPW-16 (EC): Site Inspection Meeting Certificate  

8  Submission of record of attending compulsory virtual bid clarification / site inspection meeting. 

9  Submission of DPW-21 (EC): Record of Addenda to tender documents 

10  
The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete 
document inclusive of all parts) together with his tender. 

MTHQ85/2023

18 January 2024 01 February 2024
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Tender no:       
 

11  
The tenderer shall submit his fully priced and completed sectional summary- and final summary 
pages with the tender. 

12  
All parts of tender documents submitted must be fully completed in ink and signed where required 
 

13  
      
 

 
2.2   Administrative responsiveness criteria 

The Employer reserves the right to request further information regarding the undermentioned criteria. Failing 
to submit further clarification and/or documentation within seven (7) calendar days from request or as 
specifically indicated, will disqualify the tender offer from further consideration. 

 

1  
Any correction to be initialled by the person authorised to sign the tender documentation as per 
PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia 
or JV’s . 

2  
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or 
consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the 
firm / consortium / joint venture. 

3  Submission of (PA-09 (EC)): List of Returnable Documents 

4  Submission of (PA-11): Bidder’s disclosure.  

5  
Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement 
Regulations 2022 

6  Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement. 

7  Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD). 

8  Submission of DPW-15 (EC): Schedule of proposed sub-contractors 

9  
The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all 
parts) within 14 days from request. 

10  
Upon request, submission of fingerprints obtainable from local SAPS including any other 
additional documentation and information required for vetting purposes. 

11  
Upon request, submission of a fully completed security clearance application form with 
supporting documentation and information as required. The security clearance form will be 
provided by the Employer for projects requiring a security clearance. 

12  Submission of (PA-29): Certification of independent Bid Determination 

 
3. Method to be used to calculate points for specific goals 
 
 

 

For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million 
(Inclusive of all applicable taxes) the specific goals listed below are applicable. 
 

 
Serial 
No 

Specific Goals Preference 
Points Allocated 
out of 20 

Documentation to be submitted by 
bidders to validate their claim 

1. An EME or QSE which is at 
least 51% owned by black 
people. 

 10 ID Copy. 
or 
SANAS Accredited BBBEE Certificate/ 
Sworn Affidavit. 
or 
CSD Report. 
or 
CIPC (Company registration) 
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2. Located in a specific Local 
Municipality or District 
Municipality or Metro or 
Province area for work to be 
done or services to be 
rendered in that area. 

 2 Office Municipal Rates Statement. 
or 
Permission to occupy from local chief in 
case of rural areas (PTO). 
or 
Lease Agreement 

3. An EME or QSE which is at 
least 51% owned by women 

 4 ID Copy 
or 
CSD Report 
or 
CIPC (Company Registrations) 
 

4. An EME or QSE which is at 
least 51% owned by people 
with disability. 

 2 Medical Certificate 
or 
South African Social Security Agency 
(SASSA) Registration 
or 
National Council for Persons with 
Physical Disability in South Africa 
registration (NCPPDSA) 
 

5.  An EME or QSE which is at 
least 51% owned by youth. 

 2 ID Copy 
or 
CSD Report 
Or 
CIPC 

  

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

For procurement transaction with rand value greater than R1 Million and up to R50 Million 

(Inclusive of all applicable taxes) the specific goals listed below are applicable. 

 

Serial 
No 

Specific Goals Preference 
Points Allocated 
out of 20 

Documentation to be submitted by 
bidders to validate their claim 

1. An EME or QSE which is at 
least 51% owned by black 
people. 

 10 ID Copy. 
or 
SANAS Accredited BBBEE Certificate/ 
Sworn Affidavit. 
or 
CSD Report. 
or 
CIPC (Company registration) 
 

2. Located in a specific Local 
Municipality or District 
Municipality or Metro or 
Province area for work to be 
done or services to be 
rendered in that area. 

 2 Office Municipal Rates Statement. 
or 
Permission to occupy from local chief in 
case of rural areas (PTO). 
or 
Lease Agreement 

3. An EME or QSE which is at 
least 51% owned by women 

 4 ID Copy 
or 
CSD Report 
or 
CIPC (Company Registrations) 
 

4. An EME or QSE which is at 
least 51% owned by people 
with disability. 

 2 Medical Certificate 
or 
South African Social Security Agency 
(SASSA) Registration 
or 
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National Council for Persons with 
Physical Disability in South Africa 
registration (NCPPDSA) 
 

5.  An EME or QSE which is at 
least 51% owned by youth 
(Mandatory) 

 2 ID Copy 
or 
CSD Report 
Or 
CIPC 

 

 

For procurement transaction with rand value greater than R50 Million (Inclusive of all 

applicable taxes) the specific goals listed below are applicable. 

 
Serial 
No 

Specific Goals Preference 
Points Allocated 
out of 10 

Documentation to be submitted by 
bidders to validate their claim 

1. An EME or QSE which is at 
least 51% owned by black 
people. 

 4 ID Copy. 
or 
SANAS Accredited BBBEE Certificate/ 
Sworn Affidavit. 
or 
CSD Report. 
or 
CIPC (Company registration) 
 

2. Located in a specific Local 
Municipality or District 
Municipality or Metro or 
Province area for work to be 
done or services to be 
rendered in that area. 

 2 Office Municipal Rates Statement. 
or 
Permission to occupy from local chief in 
case of rural areas (PTO). 
or 
Lease Agreement 

3. An EME or QSE which is at 
least 51% owned by women 

 2 ID Copy 
or 
CSD Report 
or 
CIPC (Company Registrations) 

4.  
 
 
 
 
 
 
 
 
 
 
 
5.  

An EME or QSE which is at 
least 51% owned by people 
with disability (Mandatory)  
 
 
 
 
 
 
OR 
 
 
An EME or QSE which is at 
least 51% owned by youth 
(Mandatory 
 
 

NB. (The use of this goal is 
mandatory however the BSC 
must select either one of the 
two and not both) 
 

 2 
 
 
 
 
 
 
 
 
 
 
 
  2 

Medical Certificate 
or 
South African Social Security Agency 
(SASSA) Registration 
or 
National Council for Persons with 
Physical Disability in South Africa 
registration (NCPPDSA) 
 
 
 
 
ID Copy 
or 
CSD Report 
Or 
CIPC 

 

 



                              
                 PA-04 (EC): Notice and Invitation to Tender               
 

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words 
“Tender” or “Tenderer”.          Page 5 of 9 
For Internal & External Use                                                         Effective date: March 2023                                              Version: 2023/03 
 

 

 

4. Functionality criteria: 
 

Note: All bids involving the acquisition of engineering and construction works from cidb Grade 3 and 
above are subjected to functionality.  

 
Note:  Functionality will be applied as a prequalification criterion.  Such criteria are used to establish 
minimum requirements where after bids will be evaluated solely on the basis of price and preference. 
 

Functionality criteria: Weighting factor: 

            

            

            

            

            

            

            

            

            

            

Total  100 Points 

 
(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process to arrive at 
the total functionality points) 
 

Minimum functionality score to qualify for further evaluation:       

(Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below) 

 
 
5. BID EVALUATION METHOD 
 

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable 
preference point scoring system) 

 

 80/20  

Preference points scoring system 
 90/10 

Preference points scoring system 
 Either 80/20 or 90/10  

Preference points scoring system 

 
In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine 
the applicable preference point system.  

 
6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER: 

 
Standard risk management assessment criteria in respect of tenders received for routine projects 
in the engineering and construction works environments: 
 
Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk 
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated 
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed 
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any 
one criterion is found to present an unacceptable risk to the Employer. 
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In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide 
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to 
be declared non-responsive and removed from any further consideration. The Employer reserves the right 
to request additional information over and above that which is provided by the Tenderer on said form. The 
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation 
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive. 

 
 
6.1  Technical risks: 

 
Criterion 1: Experience on comparable projects during the past 7 years. 
 
The tendering Service Provider’s experience on comparable projects during the past  7 years.  The number 
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared 
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s 
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work 
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will 
result in the tender offer will be mutatis mutandis declared non-responsive. 

 
Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size 
of projects (measured against monetary value or other project quantifying parameters), nature of projects 
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of 
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose 
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track, 
etc.) and stage of its/their development. 
 

Criterion 2: Contractual commitment and quality of performance on comparable projects during the          
past  7 years. 

 
Adherence to contractual commitments and quality of performance of comparable current and previous 
projects performed by the Tenderer during the past  7 years as per the evaluation report prepared by the 
Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s current 
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work 
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will 
result in the tender offer be mutatis mutandis declared non-responsive. 

 
Aspects to be considered include, but are not limited to the following: 
 
1. The level of progress on current projects in relation to the project programme or, if such is not 

available/applicable, to the contractual construction period in general; 
2. The degree to which previous projects have been completed within the contractual completion periods 

and/or extensions thereto, and the extend of penalties imposed; 
3. Project performance: time management & programming of works, timeous ordering of materials and 

appointment of subcontractors; 
4. Financial management: payment to suppliers and cash flow problems; 
5. Quality of workmanship: extent of reworks and timeous attention to remedial works; 
6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force, 

specifically site manager and foreman; 
7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;  
8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems 

experienced; 
9. Contract administration:  contractual aspects such as complying to laws and regulations, insurances, 

security, submission of required documentation timeously, reaction to written contract instructions, 
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of 
contract.   

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious 
incidents. 

11. Plant & equipment: sufficient resources on site and in time. 
12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay 

claims. 
13. Final account: extent to which the contractor assisted in finalising the final account. 
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Criterion 3: Suitably qualified and appropriately experienced human resources 
 
Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals 
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or 
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider 
will be able to react/respond appropriately to the Services required herein. The Company Organogram with 
CV’s and certified ID’s of all principals and employed workforce as well as proof of Professional Registration 
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be 
considered. The tenderer should demonstrate that he or she possesses the necessary professional and 
technical qualifications and -competence in relation to the scope of work and work to be undertaken. 

  
Criterion 4: Attendance of compulsory bid clarification meeting, if applicable 
 
If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification 
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced 
representative of the tenderer in terms of PA-04 (EC):  Notice and Invitation to Tender. 

 
6.2 Commercial risks: 

 
The financial viability assessment evaluates the risk over the life of the construction period, as to whether 
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able 
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for 
the amount tendered. 
 
Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial 
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the 
goods or services described in the tender documentation (including fulfilling any guarantees or warranty 
claims), whether the tenderer is not subject to any current or impending legal action (either formal 
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the 
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or  
any parent company or investor guarantee/s and financial statements. 

 
 

7. CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.I.L.D. PROGRAMME 

 
The contractor shall achieve in the performance of the contract the following Contract Participation Goals (CPGs) 
as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC):  Pricing Assumptions and in accordance with 
the feasibility study, which forms part of the specifications in the CPG Section of the Specification of this contract. 
 

 
(a) 

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb 
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 
– Condition of Contract.  

Not applicable 

 
(b) 

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb 
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 
– Condition of Contract.  

 

Not applicable 

 
(c) 

Minimum Targeted Local Labour Skills Development Contract Participation Goal in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb 
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 
– Condition of Contract.  

Not applicable 
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(d) 

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract 
Participation Goal in accordance with the cidb Standard for Indirect Targeting for 
Enterprise Development through Construction Works Contracts, No 36190 
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project 
Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of 
Contract.  

Not applicable 

 
(e) 
 

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in 
accordance with the cidb Standard for Developing Skills through Infrastructure 
Contracts as published in the Government Gazette Notice No. 43495 of 3 July 2020, 
as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 
of 18 September 2020 – Condition of Contract.   

Not applicable 

 
 
 
 
 
Tender no:       
 

 
(f) 
 

DPWI National Youth Service training and development programme (NYS) – 
Condition of Contract.  

Not applicable 

       
(g) 
 

Labour Intensive Works – Condition of Contract.  Not applicable 

 
(h) 
 

      Select  

 
(i) 
 

      Select  

 
 
8. COLLECTION OF TENDER DOCUMENTS 
 

 Bid documents are available for free download on e-Tender portal www.etenders.gov.za 

 

  Alternatively; Bid documents may be collected during working hours at the following address PRD 2, 
BUILDING, 26 SUTHERLAND STREET, 5TH FLOOR. A non-refundable bid deposit of R 

100,00 is payable (cash only) on collection of the bid documents. 

 
9. SITE INSPECTION MEETING 

A pre-tender site inspection meeting will be held in respect of this tender. 
Attendance of said pre- tender site inspection meeting is compulsory 
 
The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting. are: 

 

Venue: FLAGSTAFF SAPS 

Virtual meeting link: "N/A" 

Date:       Starting time:       

 
10. ENQUIRIES  
 

Enquiries related to tender documents may be addressed to: 

x

http://www.etenders.gov.za/
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DPWI Project Manager: Mr Thandile Xani Telephone no: 047 502 7115 

Cellular phone no: 066 248 9147 Fax no: N/A 

E-mail: thandile.xani@dpw.gov.za 

 
 

11. DEPOSIT / RETURN OF TENDER DOCUMENTS 
 

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted. 

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender 
Data. 

 

All tenders must be completed in non-erasable ink and submitted on the official forms – (forms not to be re-
typed). 

 
 

Tender documents may be posted to: 
 
The Director-General 
Department of Public Works and Infrastructure 

Private Bag X 5007 
 
Mthatha 
 
5099 

 
Attention:  
Procurement section: Room 5th Floor 
 
 

OR 

Deposited in the tender box at: 
 
emailed at 
 
mthathaquotation@dpw.gov.za 
 
      
 
      
 
 
 

 
 

12. COMPILED BY: 
 

             

Name of Project Manager Signature Date 

 

T. Xani 17 January 2024



T1.2 Tender Data 

 

 
 
 
 
 

 
 
 
 
 

 
 
 
 

T1.2 TENDER DATA 
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DPW-03 (EC):  TENDER DATA 
 

Project title: 
FLAGSTAFF SAPS: REPAIRS TO CELL DOORS AND PAINTWORK TO THE 
CELLS 

Reference no: 19/2/4/2/2/55580/01 

 

Tender / Quotation no:       Closing date:       

Closing time: 11H00 Validity period:  12 Weeks (84 Calender days) 

 
Clause 
number:  

 The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard 
for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government 
Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za). 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the Standard Conditions of Tender. 
 
Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard 
Conditions of Tender. 

C.1.1 The employer is the Government of the Republic of South Africa in its Department of Public Works and 
Infrastructure. 

C.1.2 For this contract the three volume approach is adopted. 
 
This procurement document has been formatted and compiled under the headings as contained in the CIDB’s 
“Standard for Uniformity in Construction Procurement.” 
 

The three volume procurement document issued by the employer comprises the following: 
 
 
Volume 1: Tendering procedures 
T1.1 -  Notice and invitation to tender (PA-04 EC) 
T1.2 - Tender data (DPW-03 EC) 
 
Volume 2:  Returnable documents 
T2.1 - List of returnable documents (PA-09 EC) 
C1.1 - Form of offer and acceptance (DPW-07 EC) 
C1.2 – Contract Data  
T2.2 - Returnable schedules  
 
Volume 3: Contract 
Part C1: Agreement and contract data  
C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC) 
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC) 
             
Part C2: Pricing data 
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC) 
C2.2 - Bills of Quantities / Lump sum document (if not a returnable document) 
 
Part C3: Scope of work 
C3 - Scope of work  (PG-01.2 EC or PG-01.1EC) 
 
Part C4: Site information 
C4 - Site information (PG-03.2 EC or PG03.1EC) 
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Tender no:       
     

C.1.4 The Employer’s agent is: 

Name:   Thandile Xani 

Capacity: Departmental Project Manager 

Address: PRD 2 Building , Sutherland street 

Tel:  0475027115 

Fax: N/A 

E-mail:   thandile.xani@dpw.gov.za 

C.2.1 
C.3.11 
 

A. ELIGIBILITY IN RESPECT OF CIDB REGISTRATION: 
 
The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the 
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being 
so registered, or who have applied for registration but have not yet received confirmation of such registration, 
must provide, with this tender, acceptable documentary proof thereof): 
 
a) contractors who have a contractor grading designation equal to or higher than a contractor grading 

designation determined in accordance with the sum tendered, or a value determined in accordance with 
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, for a  2 GB or 2 
GB** class of construction work; and 
 

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one 
contractor grading designation lower than that required in terms of a) above 

 
Joint ventures are eligible to submit tenders provided that: 
 
1. every member of the joint venture is registered with the CIDB; 

 
2. the lead partner has a contractor grading designation in the 2 GB or 2 GB** class of construction work; 

and 
 

3. the combined contractor grading designation calculated in accordance with the Construction Industry 
Development Regulations is equal to or higher than a contractor grading designation determined in 
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25 
(7A) of the Construction Industry Development Regulations for a 2 GB or  2 GB** class of construction 
work 

** Delete “or select tender value range select class of construction works” where only one class of construction works is 
applicable 

 
A contract will be entered into with a tenderer who has in his employ management and supervisory staff 
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and 
management staff. -  Not applicable 
 

 
 
 
 
 
 
Tender no:       
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 B.   INDICATE THE FUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID: 
 

Note: All bids involving the acquisition of engineering and construction works from cidb 
Grade 4 and above are subjected to functionality.  

 
Note: Functionality will only be applied as a prequalification criterion.  Such criteria are 
used to establish minimum requirements where after bids will be evaluated solely on the 
basis of price and preference. 
 

Functionality Criteria Weighting Factor 

            

            

            

            

            

            

            

            

            

            

Total 100 Points 
 
(Weightings will be multiplied by the scores allocated during the evaluation process to arrive at the total functionality 
points) 

 

Minimum functionality score to qualify for further evaluation: 
 
N/A 
 

 
(Total minimum qualifying score for functionality is 50 Percent). 

 
 
C ELIGIBILITY IN RESPECT OF RISK TO EMPLOYER: 
 

Standard risk management assessment criteria in respect of tenders received for routine 
projects in the engineering and construction works environments: 
 

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial 
risk criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated 
individually based on reports presented to the Bid Evaluation Committee by the Professional Team 
appointed on the project. A tender offer will be declared non-responsive and removed from any further 
evaluation if any one criterion is found to present an unacceptable risk to the Employer. 
 
In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to 
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause 
the tender to be declared non-responsive and removed from any further consideration. The Employer 
reserves the right to request additional information over and above that which is provided by the 
Tenderer on said form. The information must be provided by the Tenderer within the stipulated time as 
determined by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be 
declared non-responsive. 
 
 

 C.1 Technical risks: 

 
Criterion 1: Experience on comparable projects during the past 5 years. 

 
The tendering Service Provider’s experience on comparable projects during the past 5 years.  The 
number of current and previous comparable projects performed by the Tenderer as per the evaluation 
report prepared by the Consultant Team, based on its research and inspection of a representative 
sample of the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if 
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). 
Failing to provide contactable references will result in the tender offer will be mutatis mutandis declared 
non-responsive. 

Tender no:       
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 Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): 
size of projects (measured against monetary value or other project quantifying parameters), nature of 
projects (building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, 
knowledge of local conditions, etc.), complexity of project, projects for similar client department 
irrespective of end purpose of buildings/facilities created or in progress of being created and time 
scales of projects (normal, fast track, etc.) and stage of its/their development. 
 
 

Criterion 2: Contractual commitment and quality of performance on comparable projects during 
the past 5 years. 

 

Adherence to contractual commitments and quality of performance of comparable current and previous 
projects performed by the Tenderer as per the evaluation report prepared by the Consultant Team, 
based on its research and inspection of a representative sample of the Tenderer’s current and previous 
work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by 
the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will result 
in the tender offer be mutatis mutandis declared non-responsive. 
 
 
Aspects to be considered include, but are not limited to the following: 
 

1. The level of progress on current projects in relation to the project programme or, if such is not 
available/applicable, to the contractual construction period in general; 

2. The degree to which previous projects have been completed within the contractual completion 
periods and/or extensions thereto, and the extend of penalties imposed; 

3. Project performance: time management & programming of works, timeous ordering of materials 
and appointment of subcontractors; 

4. Financial management: payment to suppliers and cash flow problems; 

5. Quality of workmanship: extent of reworks and timeous attention to remedial works; 

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force, 
specifically site manager and foreman; 

7. Personnel management: extent of labour disputes and ability to resolving labour disputes 
amicably;  

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems 
experienced; 

9. Contract administration:  contractual aspects such as complying to laws and regulations, 
insurances, security, submission of required documentation timeously, reaction to written contract 
instructions, appointments of subcontractors, etc. as can generally be expected in 
standard/normal conditions of contract.   

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & 
serious incidents. 

11. Plant & equipment: sufficient resources on site and in time. 

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated 
delay claims. 

13. Final account: extent to which the contractor assisted in finalising the final account. 
 
 
Criterion 3: Suitably qualified and appropriately experienced human resources 

 
Allocation of suitably qualified and appropriately experienced human resources, both in respect of 
principals and/or other staff (contract manager, site agent, site foreman including other professional, 
technical and/or administrative) of the tendering Service Provider to the project, as proof that the 
tendering Service Provider will be able to react/respond appropriately to the Services required herein. 
The Company Organogram with CV’s and certified ID’s of all principals and employed workforce as 
well as proof of Professional Registration will be verified. Current and future workload of the tenderer 
in relation to capacity and capability will also be considered. The tenderer should demonstrate that he 
or she possesses the necessary professional and technical qualifications and -competence in relation 
to the scope of work and work to be undertaken. 
 
Criterion 4: Attendance of compulsory bid clarification meeting, if applicable 

 
If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification 
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced 
representative of the tenderer in terms of PA-04 (EC):  Notice and Invitation to Tender.  

 
 

Tender no:       
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 C.2 Commercial risks: 

 
The financial viability assessment evaluates the risk over the life of the construction period, as to 
whether the tenderer will be able to deliver the goods and services which are specified in the contract 
and / or be able to fulfil guarantees or warranties provided for in the contract in order to complete the 
project successfully for the amount tendered. 
 
Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, 
financial capability and capacity whether the tenderer has or has access to sufficient financial resources 
to deliver the goods or services described in the tender documentation (including fulfilling any 
guarantees or warranty claims), whether the tenderer is not subject to any current or impending legal 
action (either formal proceedings or notification of legal action) which could impact on the financial 
standing of the tenderer or the delivery of the goods or services, financial report from auditors as proof 
of current liquidity, and company or  any parent company or investor guarantee/s and financial 
statements. 

C.2.7 For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1 

C.2.12 If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such alternative 
tender offer is that it demonstrably satisfies the Employer’s standards and requirements.  A tenderer may 
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of 
the tender documents, is also submitted.  Provided that the tenderer’s main tender offer is according to 
specification and would under normal circumstances be recommended for acceptance, his alternative tender 
offer may also be considered for the purpose of the award of the contract.  
 
Calculations, drawings and all other pertinent technical information and characteristics as well as modified 
or proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to 
evaluate the efficacy of the alternative and its principal elements, to take a view on the degree to which the 
alternative complies with the Employer’s standards and requirements and to evaluate the acceptability of 
the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect 
all design assumptions.  Pricing Data must reflect all assumptions in the development of the pricing proposal.  
 
Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation 
of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and 
liability that the alternative offer complies in all respects with the Employer’s standards and requirements.  
 
The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative 
offer to cover the Employer’s costs of confirming the acceptability of the detailed design before it is 
constructed. 
 
Alternative tender offer permitted:                                                         Yes  No  

C.2.13.2 The list of Returnable Documents identifies which of the documents a tenderer must complete when 
submitting a tender offer. The tenderer must submit his tender offer by completing the Returnable 
Documents, signing the “Offer” section in the “Form of Offer and Acceptance” and delivering the Returnable 
Documents back to the Department. 

C.2.13.5 
 

The Employer’s address for delivery of tender offers and identification details to be shown on each tender 
offer package are as per Notice and Invitation to Tender T1.1. 

C.2.13.6 
C.3.5 

A two-envelope procedure will not be followed. 

C.2.15 The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1. 

C.2.16 The tender offer validity period is as per Notice and Invitation to Tender T1.1. 

C2.16.3 Omit the wording of the last sentence for those projects which are subject to CPAP 

C.2.18 The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete 
document inclusive of all parts): 
 

  Together with his tender; 
or 

 The tenderer shall submit his fully priced and completed sectional summary- and final summary pages 
with the tender and thereafter submit the fully completed Bills of Quantities within fourteen (14) calendar 
days of the date requested to do so prior to the award of the contract. 

 
Tender no:       
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C.2.19 Access shall be provided for inspections, tests and analysis as may be required by the Employer. 

C.3.4.1 
C.3.4.2 

The location for opening of the tender offers, immediately after the closing time thereof shall be at: 
PRD 2 Building, 26 Sutherland Street 

C.3.8 The words “responsive tender” and “acceptable tender” shall be construed to have the same meaning. 

C.3.9.3 Omit the wording and replace with the following: 
“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender offer and 
request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with 
C.3.9.4.“ 

C.3.9.4 Omit the wording of the first sentence and replace with the following: 
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected 
as follows:” 

C.3.9.4 Add sub paragraph c) to C.3.9.4, as follows: 
“c) If the tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer 

on a corrected tender offer, the tender is to be classified as not acceptable/non responsive and 
removed from further contention.” 

C.3.11.1 The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference. 

C.3.13 Add the following to sub paragraph a), as follows: 
 
The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the 
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from 
doing business with the public sector; 

 

C.3.17 Provide to the successful tenderer one copy of the signed contract document. 

  
 



DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE 

FLAGSTAFF SAPS: REPAIRS TO CELL DOOR AND PAINTWORK TO THE CELLS 

WCS: 055580 

 

Volume 2: Returnable Documents 

 

 
 
 
 
 

 

TABLE OF CONTANT 

 
THE TENDER 
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T.2.1 List of Returnable Documents 

C.1.1 Form of Offer and Acceptance 

T2.2.1 Returnable Documents required for tender evaluation   purposes 

T2.2.2 Returnable Documents: Additional returnable documents for 

tender evaluation purposes  

T2.2.3 Returnable Documents that will be incorporated into the contract 

T2.2.4 Returnable Documents: Other Documents that will be 

incorporated into the contract 

T2.2.5 Additional Information required for the tender evaluation purposes 
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PA-09 (EC):  LIST OF RETURNABLE DOCUMENTS 
 

Project title: 
FLAGSTAFF SAPS: REPAIRS TO CELL DOORS AND PAINTWORK TO THE 
CELLS 

Tender / Quotation no:       Reference no: 19/2/4/2/2/55580/01 

Receipt Number:  

 
1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES 

 
Note: Failure to submit the applicable documents will result in the tender offer being disqualified 
from further consideration. 

Tender document name 
Number of 

pages issued 
Returnable 
document 

Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes 

Submission of Bidder’s disclosure (PA-11) 3 Pages Yes 

Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes 

Resolution of Board of Directors to enter into Consortia or JV’s  
(PA-15.2) (if applicable) 

2 Pages Yes 

Special Resolution of Consortia or JV’s (PA-15.3) (if applicable) 3 Pages Yes 

Preference points claim form in terms of the Preferential 
Procurement Regulations 2017 (PA – 16.1) 

5 Pages Yes 

Declaration Certificate for Local Production and Content for 
designated sectors (PA – 36 and Annexure/s C)  

N/A Yes 

Fully completed Declaration of Designated Groups for Preferential 
Procurement (PA 40) 

2 Pages Yes 

Registration on National Treasury’s Central Supplier Database 
(CSD). 

- Yes 

Particulars of Tenderer’s Projects (DPW-09 EC) 2 Pages Yes 

Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page No 

Record of attending compulsory virtual bid clarification / site inspection 

meeting (if applicable). 
1 Page No 

Record of Addenda to tender documents (DPW-21 EC)  1 Page Yes 

Proof of 30% Subcontracting participation and related documents in 
terms of the Preferential Procurement Regulations 2017 (if 
applicable).  

            

                  

                  

                  

                  

                  

                  

                  

                  

* In compliance with the requirements of the cidb SFU Annexure G 
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Tender / Quotation no:        
 
2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES 

Note: Failure to submit the applicable documents will result in the Tenderer having to submit same 
upon request within a stipulated time and if not complied with, will result in the tender offer being 
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender] 

 

Tender document name 
Number of 

pages issued 
Returnable 
document 

Any additional information required to complete a risk assessment (if 
applicable) 

- Yes 

   Any correction to be initialled by the person authorised to sign the 
tender documentation as per PA 15.1 or PA 15.2 resolution of 
board/s of directors / or PA15.3 Special Resolution of Consortia or 
JV’s .    

            

Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution 
by the legal entity, or consortium / joint venture, authorising a 
dedicated person(s) to sign documents on behalf of the firm / 
consortium / joint venture. 

            

                  

                  

                  

                  

                  

 
 
3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT 

Note: Failure to submit the applicable documents will result in the Tenderer having to submit same 
upon request within a stipulated time and if not complied with, will result in the tender offer being 
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender] 

 

Tender document name 
Number of 

pages issued 
Returnable 
document 

Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes 

Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes  

Mechanical / Electrical / Security Work material and equipment 
schedules (if applicable) 

N/A Pages Yes   

Schedule for Imported Materials and Equipment (DPW-23 EC)  
(if applicable) 

1 Page Yes   

 
 
4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT 

(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender) 
 

Note: Failure to submit the applicable documents will result in the tender offer being disqualified 
from further consideration. 
 

Tender document name 
Number of 

pages issued 
Returnable 
document 

Priced Bills of Quantities / Lump Sum Document (complete document 
inclusive of all parts) 

      Pages Yes  No 

Fully priced and completed sectional summary- and final summary pages 

with the tender. 
      Pages Yes  No 
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Tender / Quotation no:        
  

Tender document name 
Number of 

pages issued 
Returnable 
document 

insert document name       Pages Yes  No 

insert document name       Pages Yes  No 

insert document name       Pages Yes  No 

 
 
5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES 
 

Legal Status of Tendering Entity: 
 
If the Tendering Entity is: 

Documentation to be submitted with the tender, or which 
may be required during the tender evaluation: 

a. A close corporation, incorporated 
prior to 1 May 2011 under the 
Close Corporations Act, 1984 (Act 
69 of 1984, as amended) 

Copies of the Founding Statement – CK1 

b. A profit company duly registered as 
a private company. 

 
[including  a profit company that 
meets the criteria for a private 
company, whose Memorandum of 
Incorporation states that the 
company is a personal liability 
company in terms of Section 
8(2)(c) of the Companies Act, 2008 
(Act 71 of 2008, as amended)]. 

Copies of: 
i. Certificate of Incorporation – CM1;  
ii. Shareholding Certificates of all  Shareholders of the 

company, plus a signed statement of the company’s 
Auditor, certifying each Shareholder’s ownership / 
shareholding percentage relative to the total; and/or 

iii. Memorandum of Incorporation in the case of a personal 
liability company. 

c. A profit company duly registered as 
a private company in which any, or 
all, shares are held by one or more 
other close corporation(s) or 
company(ies) duly registered as 
profit or non-profit company(ies).   

Copies of documents referred to in a. and/or b. above in 
respect of all such close corporation(s) and/or company(ies). 

d. A profit company duly registered as 
a public company. 

 
 

Copy of Certificate of Incorporation – CM1, and a signed 
statement of the company’s Secretary or Auditor confirming 
that the company is a public company. 

e. A non-profit company,  
incorporated in terms of Section 10 
and Schedule 1 of the Companies 
Act, 2008 (Act 71 of 2008, as 
amended). 

Copies of: 
I   the Founding Statement – CK1; and 
ii the Memorandum of Incorporation setting out the object of 

the company, indicating the public benefit, cultural or 
social activity, or communal or group interest. 

f. A natural person, sole proprietor or 
a Partnership 

Copy(ies) of the Identity Document(s) of: 
i. such natural person/ sole proprietor, or 

each of the Partners to the Partnership. 

g. A Trust Deed of Trust duly indicating names of the Trustee(s) and 
Beneficiary (ies) as well as the purpose of the Trust and the 
mandate of the Trustees. 

 
Signed by the Tenderer 

             

Name of representative Signature Date 

 



C1.1 

Form of Offer and Acceptance 

 

 
 
 
 
 

 
 
 
 
 

 
 
 

C1.1 FORM OF OFFER AND ACCEPTANCE 
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DPW-07 (EC):  FORM OF OFFER AND ACCEPTANCE 

 

Project title: FLAGSTAFF SAPS: REPAIRS TO CELL DOORS AND PAINTWORK TO THE CELLS 

Tender / Quotation no:       Reference no: 19/2/4/2/2/55580/01 

               
OFFER 

 
The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
REPAIRS TO THE CELL DOOR AND PAINTWORK TO THE CELLS 
 
The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda 
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender. 
 
By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be 
determined in accordance with the conditions of contract identified in the contract data. 

 

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (All applicable taxes” includes value- added tax, pay as you earn, 

income tax, unemployment insurance fund contributions and skills development levies) IS: 
 

Rand (in words): 

 
……………………………………………………………………………………………………….…… 
 
……………………………………………………………………………………………………………. 
 
……………………………………………………………………………………………………………. 
 

Rand in figures: R ………………………………………………………………………………………………………….. 

 
The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with 
the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.  

 
This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and 
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data, 
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the 
contract data. 
 

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY:  (cross out block which is not applicable) 
Company or Close Corporation: 

…………………………………………………………… 

…………………………………………………………… 

And: Whose Registration Number is: 

………………………………………………………………….. 

And: Whose Income Tax Reference Number is: 

…………………………………………………………… 

CSD supplier number:……………………………….... 

OR 

Natural Person or Partnership: 

…………………………………………………………………….. 

……………………………………………………………............. 

Whose Identity Number(s) is/are: 

……………………………………………………………... 

Whose Income Tax Reference Number is/are: 

……………………………………………………………... 

CSD supplier number:…………………………………... 
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Tender / Quotation no:          
 

AND WHO IS (if applicable): 

 

Trading under the name and style of: ………………………………………………………………………………………………………… 

 

 

AND WHO IS: 

Represented herein, and who is duly authorised to do so, by: 

 

Mr/Mrs/Ms: 

…………………………………………………………………………………….... 

In his/her capacity as: 

……………………………………………………………………………………….  
 

Note: 

A Resolution / Power of Attorney, signed by all the 

Directors / Members / Partners of the Legal Entity must 

accompany this Offer, authorising the Representative to 

make this offer. 

     
SIGNED FOR THE TENDERER: 

   

Name of representative Signature Date 

 
WITNESSED BY: 

   

Name of witness Signature Date 

 

This Offer is in respect of: (Please indicate with an “X” in the appropriate block) 

The official documents ……………………………………………………………….…… 

The official alternative ……………………………………….….………………………....    

Own alternative (only if documentation makes provision therefore) …………………. 
 
SECURITY OFFERED: 
 
(a)   the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction** of 5% of the contact value 

(excluding VAT)  will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract 
(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below: 

      (1) cash deposit of 10 % of the Contract Sum (excluding VAT)    Yes   No   

      (2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT)  Yes   No  
 
 (3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes   No  

 (4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%    

 of the value certified in the payment certificate (excluding VAT)    Yes   No   

       
(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment    

 reduction of  5% of the value certified in the payment certificate (excluding VAT)         Yes   No   
    
NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term Insurance Act, 
1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted. 

 

 

 

(N.B.: Separate Offer and 
Acceptance forms are to 
be completed for the 
main and for each 

alternative offer) 
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Tender / Quotation no:          
 

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal 
notices may be served, as (physical address):  

…………………………………………………………………………………………………………………………………………. 

…………………………………………………………………………………………………………………………………………. 

Other Contact Details of the Tenderer are: 

Telephone No……………………………………. Cellular Phone No. …………………………………………………………   

Fax No  ………………………………………….. 

Postal address  ……………………………………………………………………………………………………………………… 

Banker ……………………………………………………………………… Branch………………………………………….. 

Registration No of Tenderer at Department of Labour …..……………………………………………………………………… 

CIDB Registration Number: ………………………………………………………………………………………………………... 
      
 
ACCEPTANCE 

 
By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer.  In 
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of 
contract identified in the contract data. Acceptance of the Tenderer’s offer shall form an agreement between the 
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the 
subject of this agreement. 
 
The terms of the contract are contained in: 
Part C1   Agreement and contract data, (which includes this agreement) 
Part C2   Pricing data 
Part C3   Scope of work 
Part C4  Site information and drawings and documents or parts thereof, which may be incorporated by reference into  

the above listed Parts. 
 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the 
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this 
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this 
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule. 
 
The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of 
deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the delivery 
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the 
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those 
terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives 
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer 
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason 
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between 
the parties. 
 
For the Employer: 

   

Name of signatory Signature Date 
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Tender / Quotation no:          
 

Name of Organisation: Department of Public Works and Infrastructure 

Address of Organisation: 

PRD 2 Building 
26 Sutherland Street 
Mthatha 
5th floor 
 

 
WITNESSED BY: 

   

Name of witness Signature Date 

       
 
Schedule of Deviations 
 
 

1.1.1. Subject: 

Detail:        

 

1.1.2. Subject: 

Detail:        

 

1.1.3. Subject: 

Detail:        

 

1.1.4. Subject: 

Detail:        

 

1.1.5. Subject: 

Detail:        

 

1.1.6. Subject: 

Detail:        

 
By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the 
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender 
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the 
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between 
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall 
have any meaning or effect in the contract between the parties arising from this agreement. 
 



T2.2 

Returnable Documents 

 

 
 
 
 
 

 
 
 
 
 

 
 

T2.2 RETURNABLE DOCUMENTS 
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PA-11:  BIDDER’S DISCLOSURE 
 

 
1. PURPOSE OF THE FORM 

 
Any person (natural or juristic) may make an offer or offers in terms of this invitation 
to bid. In line with the principles of transparency, accountability, impartiality, and ethics 
as enshrined in the Constitution of the Republic of South Africa and further expressed 
in various pieces of legislation, it is required for the bidder to make this declaration in 
respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of 
Restricted Suppliers, that person will automatically be disqualified from the bid 
process.  

 
 

2. Bidder’s declaration 
 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or 

any person having a controlling interest (1) in the enterprise, employed by the state?
                   

               YES  / NO  
 
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, 

state employee numbers of sole proprietor/ directors / trustees / shareholders / 
members/ partners or any person having a controlling interest in the enterprise, in 
table below. 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                                                 
(1) the power, by one person or a group of persons holding the majority of the 

equity of an enterprise, alternatively, the person/s having the deciding vote or 

power to influence or to direct the course and decisions of the enterprise. 

 

 

Full Name Identity Number Name of State institution 
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2.2 Do you, or any person connected with the bidder, have a relationship with any person 
who is employed by the procuring institution?       

            YES / NO
                                                

2.2.1     If so, furnish particulars: 
………………………………………………………………………………………………… 
………………………………………………………………………………………………… 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners 

or any person having a controlling interest in the enterprise have any interest in any 
other related enterprise whether or not they are bidding for this contract?  
           YES / NO 

 
2.3.1 If so, furnish particulars: 

 
……………………………………………………………………………………………..…. 
 
……………………………………………………………………………………………..…. 

 
3 DECLARATION 

 
I, the undersigned, (name)…………………………………………………………………. 
in submitting the accompanying bid, do hereby make the following statements that I 
certify to be true and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found 

not to be true and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 
However, communication between partners in a joint venture or consortium2 will not 
be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or 
arrangements with any competitor regarding the quality, quantity, specifications, 
prices, including methods, factors or formulas used to calculate prices, market 
allocation, the intention or decision to submit or not to submit the bid, bidding with the 
intention not to win the bid and conditions or delivery particulars of the products or 
services to which this bid invitation relates. 

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the 
bidder, directly or indirectly, to any competitor, prior to the date and time of the official 
bid opening or of the awarding of the contract. 

3.6  There have been no consultations, communications, agreements or arrangements 
made by the bidder with any official of the procuring institution in relation to this 
procurement process prior to and during the bidding process except to provide 
clarification on the bid submitted where so required by the institution; and the bidder 
was not involved in the drafting of the specifications or terms of reference for this bid. 

                                                 
2 Joint venture or Consortium means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skill and knowledge in an 

activity for the execution of a contract. 
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3.7 I am aware that, in addition and without prejudice to any other remedy provided to 
combat any restrictive practices related to bids and contracts, bids that are suspicious 
will be reported to the Competition Commission for investigation and possible 
imposition of administrative penalties in terms of section 59 of the Competition Act No 
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for 
criminal investigation and or may be restricted from conducting business with the 
public sector for a period not exceeding ten (10) years in terms of the Prevention and 
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 
ABOVE IS CORRECT.  
 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN 

TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON 

PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT 

SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 
 

……………………………..………              ..…………………………………..…   
             Signature                                  Date 
 

 
…………………………..…………              …………………………………….… 

               Position       Name of bidder 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
This form has been aligned with SBD4  
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PA- 29:  CERTIFICATION OF INDEPENDENT BID DETERMINATION  
 

Project title: 
FLAGSTAFF SAPS: REPAIRS TO CELL DOORS AND PAINTWORK TO THE 
CELLS 

Bid no:       Reference no: 19/2/4/2/2/55580/01 

 
 
INTRODUCTION 
 

1. This PA-29 [Certificate of Independent Bid Determination] must form part of all bids¹ invited. 

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of firms, 

if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid 

rigging).² Collusive bidding is a per se prohibition meaning that it cannot be justified under 

any grounds. 

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities 
must take all reasonable steps to prevent abuse of the supply chain management system 
and authorizes accounting officers and accounting authorities to: 

 
a. disregard the bid of any bidder if that bidder, or any of its directors have 

abused the institution’s supply chain management system and or committed 
fraud or any other improper conduct in relation to such system. 

 
b. cancel a contract awarded to a supplier of goods and services if the supplier 

committed any corrupt or fraudulent act during the bidding process or the 
execution of that contract. 

 
 

4. This form (PA-29) serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any form of 

bid-rigging.  

 

5. In order to give effect to the above, the attached Certificate of Bid Determination (PA-29) 

must be completed and submitted with the bid: 

 

 

 

 

 

________________________________________________________________________ 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to 

raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through 

a bidding process.  Bid rigging is, therefore, an agreement between competitors not to compete. 

MTHQ85/2023
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 

 

________________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

________________________________________________________________________ 

(Name of Institution) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of: _________________________________________________ that: 

(Name of Bidder) 

 

1. I have read and I understand the contents of this Certificate. 

 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be 

true and complete in every respect. 

 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 

behalf of the bidder. 

 

4. Each person whose signature appears on the accompanying bid has been authorized by the 

bidder to determine the terms of, and to sign the bid, on behalf of the bidder. 

 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or not 

affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line 

of business as the bidder. 
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6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication 

between partners in a joint venture or consortium³ will not be construed as collusive bidding. 

 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market 

allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and conditions 

of the bid; or 

(f)        bidding with the intention not to win the bid. 

 

8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 

 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of 

the awarding of the contract. 

 

 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in 

terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 

Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of the 

Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable 

legislation. 

 
 

             
 

      

Name of Bidder Signature Date Position 

 
 
 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, 
efforts, skill and knowledge in an activity for the execution of a contract. 
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PA-15.1:  RESOLUTION OF BOARD OF DIRECTORS 

 

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of: 
 
_____________________________________________________________________________________ 
 

(Legally correct full name and registration number, if applicable, of the Enterprise) 

 
Held at ______________________________________________ (place) 

 
on   _________________________________________________ (date) 
 
RESOLVED that: 
 
1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project: 

 
__________________________________________________________________________________ 
 

(Project description as per Bid / Tender Document) 
 

Bid / Tender Number:  _________________________________ (Bid / Tender Number as per Bid / Tender Document) 
 

2. *Mr/Mrs/Ms:  __________________________________________________________________________ 
 

in *his/her Capacity as:  ________________________________________________ (Position in the Enterprise) 
 
and who will sign as follows:  ___________________________________________________________ 

 
be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or 
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and 
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned 
above. 
 

 Name Capacity Signature 

1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

11    

12    

13    

14    

15    

16    
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17    

18    

19    

20    
 

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this 
document being signed. 
 

 

Note:  ENTERPRISE STAMP 

1. * Delete which is not applicable. 
2. NB: This resolution must, where possible, be signed by all 

the Directors / Members / Partners of the Bidding 
Enterprise. 

3. In the event that paragraph 2 cannot be complied with, the 
resolution must be signed by Directors / Members / 
Partners holding a majority of the shares / ownership of the 
Bidding Enterprise (attach proof of shareholding / 
ownership hereto). 

4. Directors / Members / Partners of the Bidding Enterprise 
may alternatively appoint a person to sign this document 
on behalf of the Bidding Enterprise, which person must be 
so authorized by way of a duly completed power of 
attorney, signed by the Directors / Members / Partners 
holding a majority of the shares / ownership of the Bidding 
Enterprise (proof of shareholding / ownership and power 
of attorney are to be attached hereto). 

5. Should the number of Directors / Members / Partners 
exceed the space available above, additional names and 
signatures must be supplied on a separate page. 

  

 



 

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the 
words “Tender” or “Tenderer”.  Page 1 of 2 
For external use Effective date 20 September 2021 Version: 2021/01 
 

 

 
 

PA-15.2:  RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO 
CONSORTIA OR JOINT VENTURES 

 
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of: 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________  
 

(Legally correct full name and registration number, if applicable, of the Enterprise) 

 
Held at ______________________________________________ (place) 

 
on  _________________________________________________ (date) 
 
RESOLVED that: 
 
1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:  

 
_____________________________________________________________________________________ 

 
_____________________________________________________________________________________ 
 

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint 
Venture) 

 
to the Department of Public Works in respect of the following project: 

 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
 

(Project description as per Bid /Tender Document) 

 
Bid / Tender Number:  _______________________________ (Bid / Tender Number as per Bid / Tender Document) 

 

2. *Mr/Mrs/Ms:  __________________________________________________________________________ 
 

in *his/her Capacity as:   _____________________________________________ (Position in the Enterprise) 
 

and who will sign as follows:  ___________________________________________________________ 
 
be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under 
item 1 above, and any and all other documents and/or correspondence in connection with and relating to 
the consortium/joint venture, in respect of the project described under item 1 above. 

 
3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment 

of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered 
into with the Department in respect of the project described under item 1 above. 

 
4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture 

agreement and the Contract with the Department in respect of the project under item 1 above: 
 

Physical address:  _______________________________ 
 
   _______________________________ 

 
   _______________________________ 
 
   _________________________  (code) 
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Postal Address:  _______________________________ 
 
   _______________________________ 

 
   _______________________________ 
 
   _________________________  (code) 
 
Telephone number:  ______________________________ 
 
Fax number:  ____________________________________ 

 

 Name Capacity Signature 

1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

11    

12    

13    

14    

15    
 

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this 
document being signed 
 

Note:  ENTERPRISE STAMP 

1. * Delete which is not applicable. 
2. NB: This resolution must, where possible, be signed by all 

the Directors / Members / Partners of the Bidding 
Enterprise. 

3. In the event that paragraph 2 cannot be complied with, the 
resolution must be signed by Directors / Members / 
Partners holding a majority of the shares / ownership of the 
Bidding Enterprise (attach proof of shareholding / 
ownership hereto). 

4. Directors / Members / Partners of the Bidding Enterprise 
may alternatively appoint a person to sign this document 
on behalf of the Bidding Enterprise, which person must be 
so authorized by way of a duly completed power of 
attorney, signed by the Directors / Members / Partners 
holding a majority of the shares / ownership of the Bidding 
Enterprise (proof of shareholding / ownership and power of 
attorney are to be attached hereto). 

5. Should the number of Directors / Members / Partners 
exceed the space available above, additional names and 
signatures must be supplied on a separate page. 
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PA-15.3:  SPECIAL RESOLUTION OF CONSORTIA OR JOINT 
VENTURES 

 
RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have 
entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and 

registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture) 

 
1. __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 

2. __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 

3. __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 

4. __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 

5. __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 

6. __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 

7. __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 

8. __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 

Held at __________________________________________________________________________ (place) 

 
on ______________________________________________________________________________ (date) 
 

RESOLVED that: 
 
 
RESOLVED that: 
 
A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public 

Works in respect of the following project: 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
 

(Project description as per Bid /Tender Document) 

 
Bid / Tender Number:  ________________________________ (Bid / Tender Number as per Bid /Tender Document)   
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B. *Mr/Mrs/Ms:  ________________________________________________________________________ 
 
in *his/her Capacity as:   ______________________________________________(Position in the Enterprise) 
 
and who will sign as follows:  ___________________________________________________________ 
 
be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in 
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation, 
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above. 
 

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct 
all business under the name and style of: 
 
__________________________________________________________________________________ 

 
D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of 

the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract 
entered into with the Department in respect of the project described under item A above. 

 
E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture 

agreement, for whatever reason, shall give the Department 30 days written notice of such intention. 
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the 
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under 
item D above. 

 
F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other 

Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any 
of its obligations under the consortium/joint venture agreement in relation to the Contract with the 
Department referred to herein. 

 
G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all 

purposes arising from the consortium/joint venture agreement and the Contract with the Department in 
respect of the project under item A above: 

 
 

Physical address:  __________________________________________________________________ 
 
      __________________________________________________________________ 

 
      __________________________________________________________________ 
 
      ______________________________________  (Postal code)_________________ 
 
 
Postal Address:  __________________________________________________________________ 
 
      __________________________________________________________________ 

 
      __________________________________________________________________ 
 
      _______________________________________(Postal code)________________ 
 

 
Telephone number:  __________________________________________________________________ 
 
Fax number: ________________________________________________________________________ 
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 Name Capacity Signature 

1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

11    

12    

13    

14    

15    
 

The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as 
a result of this document being signed. 
 
 

Note: 

1. * Delete which is not applicable. 
2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint 

venture submitting this tender, as named in item 2 of Resolution PA-15.2. 
3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space 

available above, additional names, capacity and signatures must be supplied on a separate page. 
4.  Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture, 

must be attached to this Special Resolution (PA-15.3). 

 



                                      

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the 
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DPW-16 (EC):  SITE INSPECTION MEETING CERTIFICATE 

 

Project title: 
FLAGSTAFF SAPS: REPAIRS TO CELL DOORS AND PAINTWORK TO THE 
CELLS 

Tender / Quotation no:   Reference no: 19/2/4/2/2/55580/01 

Closing date:        

 

  

This is to certify that I, __________________________________________________________representing  

 

________________________________________________________________________in the capacity of  

 

___________________________________________________________ visited the site on:        

 
I have made myself familiar with all local conditions likely to influence the work and the cost thereof.  I further 
certify that I am satisfied with the description of the work and explanations given at the site inspection meeting 
and that I understand perfectly the work to be done, as specified and implied, in the execution of this contract. 

 
 

             

Name of Tenderer Signature Date 

 
 
 

             

Name of DPW Representative Signature Date 

 
 
 
 

MTHQ85/2023

01 February 2024
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information 
and serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE 

GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN 
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 
 

1.2 Preference Points System to be applied 

 (Tick whichever is applicable). 

The applicable preference point system for this tender is the 80/20 preference point system. 

 The applicable preference point system for this tender is the 90/10 preference point system. 

 Either the 90/10 or 80/20 preference point system will be applicable in this tender. The 
lowest/ highest acceptable tender will be used to determine the accurate system once 
tenders are received. 

 

1.3 Points for this tender shall be awarded for: 

1.3.1 Price; and 

1.3.2 Specific Goals 

 

1.4 The maximum points for this tender are allocated as follows: 

 

CHOOSE APPLICABLE PREFERENCE 
POINT SCORING SYSTEM 

X  80/20    90/10 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and Specific Goals 100 
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1.5 Breakdown Allocation of Specific Goals Points 

1.5.1 For Procurement transactions with rand value greater than R2 000.00 and up to 
R1 Million (Inclusive of all applicable taxes), the specific goals as listed in table 
1 below are applicable. 

All Acquisitions  

Table 1  

Serial 

No 

Specific Goals  Preference 

Points 

allocated 

out of 20 

Documentation to be 

submitted by bidders to 

validate their claim for points 

1. An EME or QSE which is at least 51% 
owned by black people  

10 
ID Copy 

 Or 

SANAS Accredited BBBEE 
Certificate or sworn affidavit 
where applicable 

 Or 

CSD Report 

Or 

CIPC (company registration) 

2. Located in OR Tambo District 
Municipality for work to be done or 
services to be rendered in that area  

2 
Office Municipal Rates 
Statement 

 Or 

Permission To Occupy from 
local chief in case of rural areas 
(PTO) 

Or 

Lease Agreement  

3. An EME or QSE which is at least 51% 
owned by women  

4 
ID Copy 

Or 

CSD Report 

Or 

CIPC (company registration) 
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Serial 

No 

Specific Goals  Preference 

Points 

allocated 

out of 20 

Documentation to be 

submitted by bidders to 

validate their claim for points 

4. An EME or QSE which is at least 51% 
owned by people with disability  

2 
Medical Certificate 

Or 

South African Social Security 
Agency (SASSA) registration 

Or 

National Council for Persons 
with Physical Disability in South 
Africa registration (NCPPDSA) 

5. An EME or QSE which is at least 51% 
owned by youth.  

2 
ID Copy 

Or 

CSD Report 

Or 

CIPC (company registration) 

 

1.5.2 For procurement transactions with rand value greater than R1 Million and up to 
R50 Million (Inclusive of all applicable taxes) the specific goals as listed in table 
2 below are applicable: 

 

All Acquisitions 

Table 2 

Serial 
No 

 Specific Goals Preference 
Points 
allocated 
out of 20 

Documentation to be 
submitted by bidders to 
validate their claim for points 

1. An EME or QSE or any entity which is 
at least 51% owned by Historically 
Disadvantaged Individuals (HDI)  

10 
ID Copy 

Or 

SANAS Accredited BBBEE 
Certificate or sworn affidavit 
where applicable 

Or 

CSD Report 
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Serial 
No 

 Specific Goals Preference 
Points 
allocated 
out of 20 

Documentation to be 
submitted by bidders to 
validate their claim for points 

Or 

CIPC (company registration) 

2. Located in a specific Local 
Municipality or District Municipality 
or Metro or Province area for work 
to be done or services to be rendered 
in that area  

2 
Office Municipal Rates 
Statement 

Or 

Permission To Occupy from 
local chief in case of rural areas 
(PTO) 

Or 

Lease Agreement  

3. An EME or QSE or any entity which is 
at least 51% owned by women  

4 
ID Copy 

Or 

CSD Report 

Or 

CIPC (company registration) 

4. An EME or QSE or any entity which is 
at least 51% owned by people with 
disability  

2 
Medical Certificate 

 Or 

South African Social Security 
Agency (SASSA) registration 

Or 

National Council for Persons 
with Physical Disability in South 
Africa registration (NCPPDSA) 

5. An EME or QSE or any entity which is 
at least 51% owned by youth.  

2 
ID Copy 

Or 

CSD Report 

Or 

CIPC (company registration) 
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1.5.3 For procurement transactions with rand value greater than R50 Million (Inclusive 
of all applicable taxes) the specific goals as listed in table 3 below are applicable 

All Acquisitions  

Table 3 

Serial 
No 

Specific Goals Preference 
Points 
allocated 
out of 10 

Documentation to be 
submitted by bidders to 
validate their claim for points 

1. An EME or QSE or any entity which is 
at least 51% owned by Historically 
Disadvantaged Individuals (HDI)  

4 
ID Copy 

Or 

SANAS Accredited BBBEE 
Certificate or sworn affidavit 
where applicable 

Or 

CSD Report 

Or 

CIPC (company registration) 

2. Located in a specific Local 
Municipality or District Municipality 
or Metro or Province area for work 
to be done or services to be rendered 
in that area  

2 
Office Municipal Rates 
Statement 

Or 

Permission To Occupy from 
local chief in case of rural areas 
(PTO) 

Or 

Lease Agreement  

3. An EME or QSE or any entity which is 
at least 51% owned by women  

2 
ID Copy 

Or 

CSD Report 

Or 

CIPC (company registration) 

4.  

 

 

 

An EME or QSE or any entity which is 
at least 51% owned by people with 
disability   

 

2 
Medical Certificate 

Or 
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Serial 
No 

Specific Goals Preference 
Points 
allocated 
out of 10 

Documentation to be 
submitted by bidders to 
validate their claim for points 

 

 

 

 

 

 

 

5.  

 

 

 

 

 

OR 

An EME or QSE or any entity which is 
at least 51% owned by youth.  

(only one specific goal is applicable 
between specific goal number 4 and 
specific goal number 5 under 90/10 
Preference Point System) 

South African Social Security 
Agency (SASSA) registration 

Or 

National Council for Persons 
with Physical Disability in South 
Africa registration (NCPPDSA) 

 

ID Copy 

Or 

CSD Report 

Or 

CIPC (company registration) 

 

1.6 Failure on the part of the tenderer to submit proof or documentation required in terms 
of this tender to claim points for specific goals, if the service provider/ tenderer did not 
submit proof or documentation required to claim for specific goals will be interpreted to 
mean that preference points for specific goals are not claimed. 

1.7 The organ of state reserves the right to require of a service provider/tenderer, either 
before a tender is adjudicated or at any time subsequently, to substantiate any claim 
in regard to preferences, in any manner required by the organ of state. 

 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in 
response to an invitation to provide goods or services through price quotations, 
competitive tendering process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and 
includes all applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form 
determined by an organ of state in response to an invitation for the origination of 
income-generating contracts through any method envisaged in legislation that will 
result in a legal agreement between the organ of state and a third party that produces 
revenue for the organ of state, and includes, but is not limited to, leasing and disposal 
of assets and concession contracts, excluding direct sales and disposal of assets 
through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 
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5 of 2000).   
 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 
Regulations, preference points must be awarded for specific goals stated in the tender. 
For the purposes of this tender the tenderer will be allocated points based on the goals 
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated 
in the conditions of this tender:  
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4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, 
an organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 
or 90/10 preference point system will apply and that the highest acceptable 
tender will be used to determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 
system will apply and that the lowest acceptable tender will be used to 
determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 
90/10 and 80/20 preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table 
below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each 
preference point system.)   

The specific goals allocated 
points in terms of this tender 

Number of 
points 

allocated 

(90/10 
system) 

(To be 
completed 

by the 
organ of 

state) 

 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed 

by the 
organ of 

state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed 

by the 
tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed 

by the 
tenderer) 

1. An EME or QSE or any entity 
which is at least 51% owned 

by Historically 
Disadvantaged Individuals 

(HDI)  

4 10   

2. Located in a specific Local 
Municipality or District 

Municipality or Metro or 
Province area for work to be 

done or services to be rendered 
in that area  

2 2   

3. An EME or QSE or any entity 
which is at least 51% owned 

by women  

2 4   
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The specific goals allocated 
points in terms of this tender 

Number of 
points 

allocated 

(90/10 
system) 

(To be 
completed 

by the 
organ of 

state) 

 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed 

by the 
organ of 

state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed 

by the 
tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed 

by the 
tenderer) 

4. An EME or QSE or any entity 
which is at least 51% owned 

by people with disability 
 
 or  
 

5. An EME or QSE or any entity 
which is at least 51% owned 
by youth.*  

(only one specific goal is 
applicable between specific 
goal number 4 and specific 
goal number 5 under 90/10 
Preference Point System) 

        2  

 

 

 

          

2 

 

 

 

        2 

  

 

Note: *in respect of the 90/10 point system a selection of either disability or youth may be 
made with an allocation of 2 points for either of them. 

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, 
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certify that the points claimed, based on the specific goals as advised in the tender, 

qualifies the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown 
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary 
proof to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any 
of the conditions of contract have not been fulfilled, the organ of state may, in 
addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due 
to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
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DPW-09 (EC):  PARTICULARS OF TENDERER’S PROJECTS 
 

Project title: FLAGSTAFF SAPS: REPAIRS TO CELL DOORS AND PAINTWORK TO THE CELLS 

Tender / quotation no:       Closing date:       

Advertising date:       Validity period: 84 days 

 

1. PARTICULARS OF THE TENDERER’S CURRENT AND PREVIOUS COMMITMENTS 

  

1.1. Current projects 

Projects currently engaged in 
Name of Employer 
or Representative 
of Employer 

Contact tel. no. Contract sum 
Contractual 
commence-
ment date 

Contractual 
completion 
date 

Current 
percentage 
progress 

1 
 
      
 

                                    

2 
 
      
 

                                    

3 
 
      
 

                                    

4 
 
      
 

                                    

5 
 
      
 

                                    

6 
 
      
 

                                    

7 
 
      
 

                                    

8 
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Tender no:  MTHQ 56/2023 
 

 
1.2. Completed projects 

Projects completed in the previous 5 
(five) years 

Name of Employer 
or Representative 
of Employer 

Contact tel. no. Contract sum 
Contractual 
commence-
ment date 

Contractual 
completion 
date 

Date of Certificate 
of Practical 
Completion 

1 
 
      
 

                                    

2 
 
      
 

                                    

3 
 
      
 

                                    

4 
 
      
 

                                    

5 
 
      
 

                                    

6 
 
      
 

                                    

7 
 
      
 

                                    

8 
 
      
 

                                    

9 
 
      
 

                                    

 

             

Name of Tenderer Signature Date 

 



T2.2 

Returnable Documents 
 

 
 
 
 
 

 
 
 
 
 

 
 

T2.2 RETURNABLE DOCUMENTS 
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Tender no:  M 
 
Name of Tenderer ………………………………………………………..…………………………………                                    EME1   QSE2  Non EME/QSE (tick applicable box) 
 

1. LIST ALL PROPRIETORS, MEMBERS OR SHAREHOLDERS BY NAME, IDENTITY NUMBER, CITIZENSHIP AND DESIGNATED GROUPS.  

Name and Surname 
# 

 
Identity/ 

Passport number 
and Citizenship## 

Percentage 
owned  

Black  
Indicate if 

youth  
Indicate if 

woman 

Indicate if 
person with 

disability 

Indicate if living in 
Rural (R) / Under 

Developed Area (UD) / 
Township (T) / Urban 

(U).   

 
 

Indicate if 
military 
veteran 

1.  
      % 

 Yes   No  Yes   No  Yes   No  Yes   No  R   UD  T   U   Yes   No 

2.  
      % 

 Yes   No  Yes   No  Yes   No  Yes   No  R   UD  T   U  Yes   No 

3.  
      % 

 Yes   No  Yes   No  Yes   No  Yes   No  R   UD  T   U  Yes   No 

4.  
      % 

 Yes   No  Yes   No  Yes   No  Yes   No  R   UD  T   U  Yes   No 

5.  
      % 

 Yes   No  Yes   No  Yes   No  Yes   No  R   UD  T   U  Yes   No 

6.  
      % 

 Yes   No  Yes   No  Yes   No  Yes   No  R   UD  T   U  Yes   No 

7.  
      % 

 Yes   No  Yes   No  Yes   No  Yes   No  R   UD  T   U  Yes   No 

8.  
      % 

 Yes   No  Yes   No  Yes   No  Yes   No  R   UD  T   U  Yes   No 

9.  
      % 

 Yes   No  Yes   No  Yes   No  Yes   No  R   UD  T   U  Yes   No 

10.  
      % 

 Yes   No  Yes   No  Yes   No  Yes   No  R   UD  T   U  Yes   No 

11.  
      % 

 Yes   No  Yes   No  Yes   No  Yes   No  R   UD  T   U  Yes   No 

12.  
      % 

 Yes   No  Yes   No  Yes   No  Yes   No  R   UD  T   U  Yes   No 

 
# Where Owners are themselves a Company, Close Corporation, Partnership etc, identify the ownership of the Holding Company, together with Registration number 
## State date of South African citizenship obtained (not applicable to persons born in South Africa)  

                                                      
1 EME: Exempted Micro Enterprise 
2 QSE: Qualifying Small Business Enterprise 

THQ85/2023
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Tender no:        

 
 

2. DECLARATION: 
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, hereby confirms that: 
 

1 The information and particulars contained in this Affidavit are true and correct in all respects; 
2 The Broad-based Black Economic Empowerment Act, 2003 (Act 53 of 2003), Preferential Procurement Policy Framework Act, 2000 (Act 5 of 2000), the Preferential 

Procurement Regulations, 2017, National Small Business Act 102 of 1996 as amended and all documents pertaining to this Tender were studied and understood 
and that the above form was completed according to the definitions and information contained in said documents; 

3 The Tenderer understands that any intentional misrepresentation or fraudulent information provided herein shall disqualify the Tenderer’s offer herein, as well as 
any other tender offer(s) of the Tenderer simultaneously being evaluated, or will entitle the Employer to cancel any Contract resulting from the Tenderer’s offer 
herein; 

4 The Tenderer accepts that the Employer may exercise any other remedy it may have in law and in the Contract, including a claim for damages for having to accept 
a less favourable tender as a result of any such disqualification due to misrepresentation or fraudulent information provided herein; 

5 Any further documentary proof required by the Employer regarding the information provided herein, will be submitted to the Employer within the time period as may 
be set by the latter; 

 
Signed by the Tenderer 

             

Name of representative Signature Date 

 



 

 Effective date: 20 September 2021                                       Version: 1.2 

 
DPW-21 (EC):  RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

Project title: 
FLAGSTAFF SAPS: REPAIRS TO CELL DOORS AND PAINTWORK TO THE 
CELLS 

Tender no:     Reference no: 19/2/4/2/2/55580/01 

 

1. I / We confirm that the following communications received from the Department of Public Works and 
Infrastructure before the submission of this tender offer, amending the tender documents, have been taken 
into account in this tender offer:  (Attach additional pages if more space is required) 

 

 Date Title or Details 

1.  
  

2.  
  

3.  
  

4.  
  

5.  
  

6.  
  

7.  
  

8.  
  

9.  
  

10.  
  

11.  
  

12.  
  

13.  
  

 

             

Name of Tenderer Signature Date 

 
2. I / We confirm that no communications were received from the Department of Public Works and 

Infrastructure before the submission of this tender offer, amending the tender documents. 
 

             

Name of Tenderer Signature Date 

 

MTHQ85/2023
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DPW-04 (EC):  CONTRACT DATA: JBCC PRINCIPAL BUILDING 
AGREEMENT (Edition 6.2 of May 2018) 

Project title: 
 
FLAGSTAFF SAPS: REPAIRS TO CELL DOORS AND PAINTWORK TO THE CELLS 
 

 

Tender /  
Quotation no: 

      WCS no: 055580 Reference no: 19/2/4/2/2/55580/01 

 

 

The Conditions of Contract are clauses 1 to 30 of the JBCC®  Principal Building Agreement (Edition 
6.2 of May 2018) prepared by the Joint Building Contracts Committee. 
 
Contractors are cautioned to read the JBCC PBA and Contract Data (DPW-04 (EC)) together 
as some clauses in the JBCC PBA have been amended in the Contract Data (DPW-04 (EC)). 
 
Copies of these conditions of contract may be obtained through most regional offices of the 
Association of South African Quantity Surveyors, Master Builders Association, South African 
Association of Consulting Engineers, South African Institute of Architects, Association of 
Construction Project Managers, Building Industries Federation South Africa, South African 
Property Owners Association or Specialist Engineering Contractors Committee. 
 
Bidders to note that materials procured for the works should be from South African manufactures 
and suppliers. Imported materials shall only be considered under exceptional circumstances, 
based on compelling technical justifications, and subject to the approval by the NDPWI. 
 

 

CONTRACT VARIABLES  
 
THE SCHEDULE 
 
The schedule is the listed variables in this agreement and contains all variables referred to in this 
document including specific changes made to JBCC® documentation. It is divided into part 1: 
contract data completed by the employer and part 2: contract data completed by the tenderer. 
Part 1 must be completed in full and included in the tender documents.  Both the part 1 and part 2 
form part of this agreement. 
 
Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not 
left blank.  Where choices are offered, the non-applicable items are to be deleted.  Where 
insufficient space is provided the information should be annexed hereto and cross referenced to 
the applicable clause of the schedule.  Reference to clause numbers in the JBCC Principal 

Building Agreement are shown in [square brackets] in this contract data e.g. [3.1].  
 

 
PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER: 
 
A PROJECT INFORMATION 
 

A 1.0 Works [1.1] 
 

Works description Refer to document PG01.2 (EC) – Scope of Works for detailed description 

Repairs to cell doors and paintwork to the cells 
 
 
 
 
 
 
 
 

MTHQ85/2023
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Tender / Quotation no:       
 

A 2.0 Site [1.1] 
 

Erf / stand number       

Site address  T23 Road Main Street 

Township / Suburb Flagstaff  

City / Town Flagstaff 

Province Eastern Cape 

Local authority Ingquza Local Municipality 

GPS Coordinates Latitude: -31.08187               Longitude: 29.49472 

 

 
A 3.0 EMPLOYER AND ITS REPRESENTATIVE 
 
A 3.1  Employer: 
 

Official Name of Organ of 
State / Public Sector Body 

Government of the Republic of South Africa in its Department of Public Works 
& Infrastructure 

Business registration number Not applicable VAT number Not applicable 

E-mail thandile.xani@dpw.gov.za Telephone 0475027115 

 

Postal address 

 

Private bag x 5007 
Mthatha 
Mthatha 
5099 

Physical address 

PRD Building 
26 Sutherland Street 
Mthatha 
5099 

 
 
A 3.2 Employer’s representative: 
 

Name Thandile Xani Telephone number 0475027115 

E-mail thandile.xani@dpw.gov.za Mobile number 0662489147 

 

Postal address 

 

Private bag x 5007 
Mthatha 
Mthatha 
5099 

Physical address 

PRD 2 Building 
Sutherland street 
Mthatha 
5099 
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Tender / Quotation no:       
 

A 4.0 Principal Agent [1.1; 6.2] Discipline Departmental Project Manager 

 

Name    DPWI 

Legal entity of above DPWI Contact person Thandile Xani 

Practice number N/A Telephone number 0475027115 

  Country South Africa Mobile number 0662489147 

E-mail thandile.xani@dpw.gov.za 

Postal address 

Private bag x 5007 
Mthatha 
Mthatha 
5099 

Physical address 

PRD 2 Building 
SutherLand Street 
Mthatha 
5099 

 

A 5.0 Agent [1.1; 6.2] Discipline N/A 

 

Name        

Legal entity of above N/A Contact person       

Practice number N/A Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
      

 

A 6.0 Agent [1.1; 6.2] Discipline N/A 

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 
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Tender / Quotation no:       
 

A 7.0 Agent [1.1; 6.2] Discipline N/A 

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 
 

A 8.0 Agent [1.1; 6.2] Discipline N/A 

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 
 

A 9.0 Agent [1.1; 6.2] Discipline N/A 

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 
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Tender / Quotation no:       
 

A 10.0 Agent [1.1; 6.2] Discipline N/A 

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 
 

A 11.0 Agent [1.1; 6.2] Discipline N/A 

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 
 

A 12.0 Agent [1.1; 6.2] Discipline N/A 

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 
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Tender / Quotation no:       
  
B CONTRACT INFORMATION 
 
B 1.0 Definitions [1.1] 
 

Bills of quantities: System/Method of 
measurement 

Standard system of measurement of building 
works 7th edition   

 
 
B 2.0 Law, regulations and notices [2.0]  
 

Law applicable to the works, state country [2.1] Law of the Republic of South Africa 

 
 
B 3.0 Offer and acceptance [3.0]  
 

Currency applicable to this agreement [3.2]  South African Rand 

 
 
B 4.0  Documents [5.0] 
 

The original signed agreement is to be held by the principal agent [5.2], if not, 
indicate by whom 

Employer 

Number of copies of construction information issued to the contractor at no cost 
[5.6]  

3 

 

Documents comprising the agreement  Page numbers 

The JBCC® Principal Building Agreement, Edition 6.2 May 2018 1 to 30 

DPW-04 (EC):  CONTRACT DATA: JBCC PRINCIPAL BUILDING AGREEMENT 
(Edition 6.2 of May 2018) 

1 to 31 

The JBCC® General Preliminaries for use with the JBCC® Principal Building 
Agreement, Edition 6.2 May 2018 

      

Specifications issued with the tender        

Bills of Quantities issued with the tender        

             

             

             

            

            

            

            

            

 
 
B 5.0  Employer’s agents [6.0] 
   

Authority is delegated to the following agents to issue contract instructions and 
perform duties for specific aspects of the works [6.2] [6.7 [CD] ] 

 
Principal Agent 

 

Principal agent’s and agents’ interest or involvement in the works other than a professional 
interest [6.3]  
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Tender / Quotation no:       
 
B 6.0 Insurances [10.0]     
  

Insurances by contractor 
NB: Insurances submitted must be issued by either an insurance company duly registered in terms of 
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990).  
Insured amounts to include VAT. 

 

 New works [10.1.1]  
With a deductible not exceeding 5% of each and every claim 

Contract sum 
plus 10% 

Applicable 

Or Works with practical completion in sections [10.2]  
With a deductible not exceeding 5% of each and every claim 

Contract sum 
plus 10% 

Not Applicable 

Or 
Works with alterations and additions [10.3] (reinstatement 

value of existing structures with or including new works) With a 
deductible not exceeding 5% of each and every claim 

Contract sum 
plus 10% 

Not Applicable 

 
Direct contractors [10.1.1; 10.2] where applicable, to be 
included in the contract works insurance   

R0 Not Applicable 

 
Free issue [10.1.1; 10.2] where applicable, to be included 
in the contract works insurance              

R0 Not Applicable 

 
Escalation, professional fees and reinstatement costs 
must be included in the above respective insurances 

 Applicable 

Supplementary insurance [10.1.2; 10.2]  
Contract sum 

plus 10% 
Applicable 

Public liability insurance [10.1.3; 10.2] R 5 000 000 Applicable 

Removal of lateral support insurance [10.1.4; 10.2] R 0 Not Applicable 

Other insurances [10.1.5]   

Hi Risk Insurance Refer B18.0 [10.1.5.1] R 0 Not Applicable 

Other insurances: If applicable, description 1: R 0 Not Applicable 

      

Other insurances; If applicable, description 2: R 0 Not Applicable 
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Tender / Quotation no:       
 
B 7.0 Obligations of the employer [12.1] 
 

Existing premises will be in use and occupied [12.1.2]  Applicable 

If applicable, description:  
The station is currently occupied and in operation. The contractor will have to coordinate and arrange 
in planning for a proper program.     

Restriction of working hours [12.1.2] Applicable 

If applicable, description:  
  The contractor will be restricted to work in the cells where there are detainees  

Natural features and known services to be preserved by the contractor [12.1.3] Not Applicable 

If applicable, description:  
    Not applicable  

Restrictions to the site or areas that the contractor may not occupy [12.1.4] Applicable 

If applicable, description:  
  Such areas will be identified during site handover 

Supply of free issue of material and goods [12.1.10]  
 

Not Applicable 

If applicable, description:  
      

 
 
B 8.0  Appointment of Nominated Subcontractors [14.0] 
   

Not Applicable If applicable, description of specialisation 

 

Specialisation 1       

Specialisation 2       

Specialisation 3       

Specialisation 4       

Specialisation 5       

 
 
B 9.0 Appointment of Selected Subcontractors [15.0] 
 

Not Applicable If applicable, description of specialisation 

 

Specialisation 1       

Specialisation 2       

Specialisation 3       

Specialisation 4       

Specialisation 5       
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Tender / Quotation no:       
 
B 10.0 Appointment of Direct Contractors [16.0] 
 

Not Applicable If applicable, description of extent of work [12.1.11] 

Extent of work        

Extent of work       

Extent of work       

Extent of work        

Extent of work        

 
B 11.0 Works to be completed in sections [20.1] 
 

Not Applicable If applicable, description of sections 

Section 1       

Section 2       

Section 3       

Section 4       

Section 5       

Section 6       

 
Remainder of the works.       
 

 
B 12.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [12.1.5], Practical 

Completion [19.0; 20.0], Works Completion Refer B18.0 [19.8], Final Completion [21] and 
Penalties [24.0]  

  
B12.1 Contract Period 
 

Contract period [B18: 1.2]: Period in months as indicated, include time for submitting contractual 
obligatory documents, submission of Health & Safety Plan and approval, period for obtaining the 
Construction Permit (if applicable), the Construction Period and the Defect Liability Period up to and 
including Final Completion 

The contract period is determined as follows (Period/s indicated in months):  

Period to submit contractual obligatory documents including submission and 
approval of health and safety plan by the appointed Health & Safety Agent 

5 days 
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Tender / Quotation no:       
 

Period to obtain Construction Permit from Department of Labour upon approval of 
the Health & Safety Plan by the appointed Health & Safety Agent 

5 days 

Total construction period for the Works as a whole up to and including Practical 
Completion, as indicated below [24.1] 

6 months 

Period to achieve Works Completion Refer B18.0 [19.8] 14 days 

Defect liability period up to and including Final Completion 3 

Total Contract period [B18: 1.2] 9 months 

Penalty amount per calendar day for late submission of contractual obligatory 
documents: Ten percent (10%) of the penalty amount per calendar day for late 
Practical Completion, excluding VAT. [24.1] 

R 0.0375per 
R100,00 of 
Contract Value 

 
 
B12.2 Construction Period for completion of the Works as a whole 
 

Construction period [B18: 1.2] and Practical Completion for the Works as a 
whole [19.0] The time for achieving Practical Completion of the whole of the Works 
is measured from the date of possession of the site by the contractor inclusive 
of all public holidays, special non-working days and builders’ holiday shut 
down periods. 

Applicable 

The date for practical completion for the works as a whole shall be the period in 
months as indicated, starting from the date of possession of the site by the 
contractor inclusive of all special non-working days and builders’ holiday shut down 
periods [12.2.7; 24.1]    

4 months 

Period for inspection in working days by the principal agent [19.3]        

Penalty amount per calendar day for late Practical Completion, excluding VAT. 
[24.1]  

0,0375 cents 
per R100,00 of 
contract Value 

Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]: 
Thirty percent (30%) of penalty amount per calendar day for late Practical 
Completion, excluding VAT. 

R 0,0113 per 
R100,00 of 
Contract value 

Penalty amount per calendar day for late Final Completion [21]: Fifteen percent 
(15%) of penalty amount per calendar day for late Practical Completion, excluding 
VAT. 

R 0,00563 per 
R100,00 of  
contract value 

 
 
B12.3 Construction Period for completion of the Works in portions 
 

Construction period [B18: 1.1] and Practical completion for portions of the 
Works [20.0] 

Not Applicable 

Portions of the Works in sections: 1 2 3 4 5 6 

Period for inspection by the principal agent in 
working days  [19.3]  

                                    

The date for practical completion shall be the 
period in months as indicated from the date 
of possession of the site by the contractor 
[12.2.7; 24.1] 
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Tender / Quotation no:       
 

The date for practical completion for the whole of the Works, if applicable shall 
be the period in months as indicated from the date of possession of the site by 
the contractor inclusive of all public holidays, special non-working days and 
builders’ holiday shut down periods [12.2.7; 24.1]  

Not Applicable 

Penalty for late Practical Completion, if completion in sections is required, excluding VAT 

The penalty amount per day for failing to complete section 1 of the Works is: R       

The penalty amount per day for failing to complete section 2 of the Works is: R       

The penalty amount per day for failing to complete section 3 of the Works is: R       

The penalty amount per day for failing to complete section 4 of the Works is: R       

The penalty amount per day for failing to complete section 5 of the Works is: R       

The penalty amount per day for failing to complete section 6 of the Works is: R       

The penalty amount per day for failing to complete the whole of the Works, if 
applicable, is: 

R       

Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]: To be calculated at 
Thirty percent (30%) of penalty / calendar day to complete the whole of the Works, excluding VAT   

Penalty amount per calendar day for late Final Completion [21]: To be calculated at Fifteen percent 
(15%) of penalty / calendar day to complete the whole of the Works, excluding VAT 

 
B 13.0 Criteria to achieve Practical Completion [19.0; 20.0] 
 

Criteria to achieve Practical Completion not covered in the definition of practical completion  

13.1       

13.2       

13.3       

13.4   

13.5       

13.6       

13.7       

13.8       

13.9       

13.10 
      
 
 
 
 

 
Tender / Quotation no:       
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B 14.0 Defects liability period [21.0] 
 
 Extended defects liability period: Refer B18.0 [21.13] 
 

Applicable If applicable, description of applicable elements  

 

14.1 Cell doors  

14.2       

14.3        

14.4       

14.5       

14.6       

14.7       

14.8       

14.9       

14.10       

 
 
B 15.0 Payment [25.0] 
 

Date of month for issue of regular payment 
certificates Refer B18.0 [25.2] 

25 

Contract price adjustment / Cost fluctuations  
Refer [25.3.4; 26.9.5] 

Not Applicable 

If applicable, method to calculate  CPAP 

Employer shall pay the contractor within:   
Refer B18.0 [25.10] 

Thirty (30) calendar days 

 
 
B 16.0 Dispute resolution [30.0] 
 

Mediation Applicable 

Name of nominating body Association of Arbitrators (Southern Africa) 

Appointment of Mediator State Attorney  

Litigation  Court with Jurisdiction 

 
 
 
 
 
Tender / Quotation no:       
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B 17.0  JBCC® General Preliminaries - selections 
 

Provisional bills of quantities [P2.2] Not Applicable 

Availability of construction information [P2.3] Applicable 

Previous work - dimensional accuracy - details of previous contract(s) [P3.1] Not Applicable 

Previous work - defects - details of previous contract(s) [P3.2]  Not Applicable 

Inspection of adjoining properties - details [P3.3] Not Applicable 

Handover of site in stages - specific requirements   [P4.1] Not Applicable 

Enclosure of the works - specific requirements [P4.2] Not Applicable 

Geotechnical and other investigations - specific requirements [P4.3] Not Applicable 

Existing premises occupied - details [P4.5] Applicable 

Services - known - specific requirements [P4.6] Applicable 

Water [P8.1] 

By contractor   Applicable 

By employer   Select  

By employer – metered   Select  

 
Electricity [P8.2] 

By contractor   Applicable 

By employer   Select  

By employer – metered   Select  

Ablution and welfare facilities [P8.3] 
By contractor   Applicable 

By employer   Select  

Communication facilities - specific requirements [P8.4] 
      

Applicable 

Protection of the works - specific requirements [P11.1] 
      

Applicable 

Protection / isolation of existing works and works occupied in sections - specific 
requirements [P11.2] 
      

Not Applicable 

Disturbance - specific requirements [P11.5] 
      

Not Applicable 

Environmental disturbance - specific requirements  [P11.6] 
      

Not Applicable 

 
Tender / Quotation no:       
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B 18.0 SPECIFIC CHANGES MADE TO JBCC® DOCUMENTATION  
 [Details of changes made to the provisions of JBCC standard documentation]  
 

 
Tender / Quotation no:       

1.2 Definitions 
 
The following definitions replace corresponding definitions or are added to the definitions in the 
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), whatever the case may be.   
 
ADVERSE WEATHER CONDITIONS: Adverse weather and inclement weather has the same meaning and 
used interchangeably and means any weather conditions i.e.: Rain, wind, snow, frost, temperature (cold or 
heat) that are not in the norm for the area where the construction takes place and during which no work is 
possible on site.  
 
AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building 
Agreement and contract data for organs of state and other public sector bodies, the contract drawings, 
the priced document and any other documents reduced to writing and signed by the authorised 
representative or representatives of the parties. 
 
CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the 
contractor and ending on the date of practical completion. 
 
CONTRACT PERIOD: The period commencing on the date of the letter of acceptance and ending on 
the date of final completion.  
 
COST FLUCTUATION shall mean contract price adjustment provision (CPAP) for the adjustment of 
fluctuation in the cost of labour, plant, material and goods as stated in the schedule. 
 
DEFAULT INTEREST: No clause. 
 
GUARANTEE FOR CONSTRUCTION: A security in terms of the DPWI’s Guarantee for Construction 
form/s, obtained by the contractor from an institution approved by the employer [CD]. 
 
INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant 
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of 
section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) as amended, calculated 
as simple interest, in respect of debts owing to the State, and will be the rate as published by the Minister  
of  Justice  and  Correctional  Services from time to time, in terms of section 1(2) of the Prescribed Rate 
of Interest Act, 1975 (Act No 55 of 1975) as amended, calculated as simple interest, in respect of debts 
owing by the State.  
 
LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's or Service Provider’s 
Tender / Bid, issued and signed by the Employer. 
 
PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD] by the principal agent to 
the parties certifying the amount due and payable in terms of clause 25.3.   
 
PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data 
for organs of state and other public sector bodies. In the event of a principal agent not being 
appointed, then all the duties and obligations of a principal agent as detailed in the agreement shall be 
fulfilled by the employer’s representative as named in the contract data for organs of state and other 
public sector bodies.  
 
TARGETED SUBCONTRACTORS: Subcontractors that must be appointed to a total of 30% or more of 
the contract sum, by the contractor, projects with a contract sum of the amount determined by the 
Minister in terms of the latest Preferential Procurement regulations, as may be amended from time to 
time.  
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CONTRACT SPECIFIC DATA 

The following contract specific data, referring to the General Conditions of Contract for Construction Works, 
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), are applicable to this Contract: 

3.3 Replace clause with the following:  
This agreement shall come into force on the date of letter of acceptance and continue to be of 
force and effect until the end of the latent defects liability period [22.0] notwithstanding 
termination [29.0] or the certification of final completion [21.0] and final payment [25.0]. 
 

4.2 Refer to clause 6.7 [CD]. 

4.3 Replace clause with the following: 
Where a contractor cedes any right or any monies due to or to become due under this 
agreement as security in favour of a financial institution, the prior written consent of the 
employer, which consent shall not be unreasonably withheld, must be obtained. 
 

5.2 Replace last sentence with the following:   
The original signed agreement shall be held by the Employer. 
 

5.4 Replace clause with the following: 
The Bills of Quantities shall not be used as a specification of material and goods or methods 
unless so instructed by the Principal Agent. The contractor may not use the Bills of Quantities 
for purpose of ordering material. All dimensions and quantities must be determined on site 
before ordering. In the event of discrepancy between the drawings and Bills of Quantity, the 
drawings shall take preference. 
 

5.5 Replace clause with the following: 
The parties may publish or disclose on any platform only the contract scope and contract 
amount. 
  

6.5 Replace clause with the following:  
Where the principal agent and/or an agent fails to act or is unable to act or ceases to be the 
principal agent or an agent in terms of this agreement, the employer may appoint another 
principal agent and/or an agent, be it temporary or permanently.  
 

6.7 Add the following as clause 6.7: 
In terms of the clauses listed hereunder, the employer has retained its authority and has not 
given a mandate to the principal agent, notwithstanding other provisions in the contract.  The 
employer shall sign all documents in relation to clauses 4.2, 14.1.4, 14.4.1, 14.6, 15.1.4, 15.4.1, 
23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12. 
 

7.2 Replace first sentence with the following:  
Any design responsibility undertaken by a subcontractor shall not devolve on the contractor 
except for items that require specific component design and or compatibility design and or shop 
drawings and or the assembly thereof. 
 

8.4 Replace clause with the following: 
The contractor shall bear the full risk of damage to and/or destruction of the works by whatever 
cause during construction of the works and hereby indemnifies and holds harmless the 
employer against any such damage. The contractor shall take such precautions and security 
measures and other steps for the protection and security of the works as the contractor may 
deem necessary. 
 

9.2.7 Add the following to the end of the first sentence: “…. due to no fault of the contractor”. 
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9.2.9 No clause. 

9.2.10 No clause. 

9.3 Add the following as clause 9.3: 
The employer's rights to claim damages for the contractor's omissions and actions will not be 
affected. 
 

10.1 Replace clause with the following: 
The party responsible shall effect and keep the respective insurances [CD] in force, in favour 
of the employer as beneficiary, from the date of possession of the site until the issue of the 
certificate of practical completion and with an extension to cover the contractor’s obligations 
after the date of practical completion [8.2.2]. 
 

10.1.5.1 Add the following as clause 10.1.5.1: 
Hi Risk Insurance 
In the event of the project being executed in a geological area classified as a “High Risk Area”, 
that is an area which is subject to highly unstable sub-surface conditions that might result in 
catastrophic ground movement evident by sinkhole or doline formation the following will apply: 
 

10.1.5.1.1 Add the following as clause 10.1.5.1.1: 
Damage to the works 
The contractor shall, from the date of possession of the site until the date of the certificate of 
practical completion, bear the full risk of and hereby indemnifies and holds harmless the 
employer against any damage to and/or destruction of the works consequent upon a 
catastrophic ground movement as mentioned above.  The contractor shall take such 
precautions and security measures and other steps for the protection of the works as he may 
deem necessary. 
 
When so instructed to do so by the principal agent, the contractor shall proceed immediately 
to remove and/or dispose of any debris arising from damage to or destruction of the works and 
to rebuild, restore, replace and/or repair the works, at the contractor’s own costs. 
 

10.1.5.1.2 Add the following as clause 10.1.5.1.2: 
Injury to persons or loss of or damage to property 
The contractor shall be liable for and hereby indemnifies and holds harmless the employer 
against any liability, loss, claim or proceeding arising at any time during the period of the 
contract whether arising in common law or by statute, consequent upon personal injuries to or 
the death of any person whomsoever resulting from, arising out of or caused by a catastrophic 
ground movement as mentioned above. 
 
The contractor shall be liable for and hereby indemnifies the employer against any and all 
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or 
immovable property, or personal property, or property contiguous to the site, whether belonging 
to or under the control of the employer or any other body or person whomsoever arising out of 
or caused by a catastrophic ground movement, as mentioned above, which occurred during 
the period of the contract. 
 

10.1.5.1.3 Add the following as clause 10.1.5.1.3: 
It is the responsibility of the contractor to ensure that he has adequate insurance to cover his 
risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2.  Without limiting the contractor’s 
obligations in terms of the contract, the contractor shall, within twenty-one (21) calendar days 
of the date of letter of acceptance, but before commencement of the works, submit to the 
employer proof of such insurance policy. 
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10.1.5.1.4 Add the following as clause 10.1.5.1.4: 
The employer shall be entitled to recover any and all losses and/or damages of whatever 
nature suffered or incurred consequent upon the contractor’s default of his obligations as set 
out in 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3.  Such losses or damages may be recovered from 
the contractor or by deducting the same from any amounts still due under this contract or under 
any other contract presently or hereafter existing between the employer and the contractor 
and for this purpose all these contracts shall be considered one indivisible whole. 
 

10.2 Replace clause with the following: 
Where practical completion in sections is required [20.0), or where the works is for alterations 
and additions, the contractor shall effect and keep in force contract works insurance [10.1.1], 
supplementary insurance [10.1.2], public liability insurance [10.1.3] and where applicable, 
removal of lateral support insurance [10.1.4] and other insurances [10.1.5) in favour of the 
employer as beneficiary. 
 

10.6  No clause. 

10.11 Add the following as clause 10.11 
In the event that an insurer dispute the amount of the claim to be paid to the employer, the 
contractor shall be liable to the employer for the difference between the claim (as determined 
by the employers QS appointed on the project) made by the employer and the amount that the 
insurer is willing to pay. 
 

11.1 Add the following to clause 11.1. 
In respect of contracts with a contract sum up to R1 million, the security to be provided by the 
contractor to the employer will be a payment reduction of five per cent (5%) of the value 
certified in the payment certificate (excluding VAT). 
 
In respect of contracts with a contract sum above R1 million, the contractor shall have the right 
to select the security to be provided in terms of C 1.0 Securities, as stated in the schedule. 
Such security shall be provided to the employer within fifteen (15) working days from contract 
commencement date. Should the contractor fail to select the security to be provided or should 
the contractor fail to provide the employer with the selected security within fifteen (15) working 
days from the contract commencement date, the security in terms of C 1.0 Option C shall be 
deemed to have been selected.  
 
The payment reduction of the value certified in a payment certificate shall be mutatis mutandis 
in terms of 25.12.1 - 25.12.5. 
 

11.1.1 No clause. 

11.1.2 No clause. 

11.2.2 No clause. 

11.3 No clause. 

11.4.1 Replace clause 11.4.1 with the following: 
Hand over the site to the contractor and withhold an amount equal to ten per cent (10%) of 
each interim payment certificate until practical completion is achieved. The value certified shall 
be subject to the adjustments in terms of 25.12.6 to 25.12.10. 
 

11.5 No clause. 

11.6 No clause. 
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11.7 No clause. 

11.8 No clause. 

11.9 No clause. 

11.10 No clause. 

11.11 Add the following as clause 11.11 
Where the security as a cash deposit of ten per cent (10%) of the contract sum (excluding VAT) 
has been selected: 
 

11.11.1 Add the following as clause 11.11.1 
The contractor shall furnish the employer with a cash deposit equal in value to ten percent 
(10%) of the contract sum (excluding VAT) within fifteen (15) working days from the contract 
commencement date. Failure to furnish the employer with a cash deposit within fifteen (15) 
working days clause 11.4 will apply mutatis mutandis. 
 

11.11.2 Add the following as clause 11.11.2 
The employer shall be entitled to recover expense and loss from the cash deposit in terms of 
27.0 provided that the employer notifies the Contractor in which event the employer’s 
entitlement shall take precedence over his obligations to refund the cash deposit security or 
portions thereof to the contractor. 
 

11.11.3. Add the following as clause 11.11.3 
Within fifteen (15) working days of the date of practical completion of the works the employer 
shall reduce the cash deposit to an amount equal to three per cent (3%) of the contract value 
(excluding VAT). 
 

11.11.4 Add the following as clause 11.11.4 
Within fifteen (15) working days of the date of final completion of the works the employer shall 
reduce the cash deposit to an amount equal to one per cent (1%) of the contract value 
(excluding VAT). 
 

11.11.5 Add the following as clause 11.11.5 
On the date of payment of the amount in the final payment certificate, the employer shall refund 
the remainder of the cash deposit to the contractor. 
 

11.11.6 Add the following as clause 11.11.6 
The parties expressly agree that neither the employer nor the contractor shall be entitled to 
cede the rights to the deposit to any third party. 
 

11.12 Add the following as clause 11.12 
Where security as a variable construction guarantee of ten percent (10%) of the contract sum 
(excluding VAT) has been selected: 
 

11.12.1 Add the following as clause 11.12.1 
The contractor shall furnish the employer with an acceptable variable construction guarantee 
equal in value to ten per cent (10%) of the contract sum (excluding VAT) within fifteen (15) 
working days after issuance of the letter of acceptance. Failure to submit an acceptable 
variable construction guarantee within fifteen (15) working days clause 11.4 will apply mutatis 
mutandis. 
 

11.12.2 Add the following as clause 11.12.2 
The variable construction guarantee shall reduce and expire in terms of the Variable 
Construction Guarantee form included in the invitation to tender.  
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11.12.3 Add the following as clause 11.12.3 
The employer shall return the variable construction guarantee to the contractor within fourteen 
(14) calendar days of it expiring. 
 

11.12.4 Add the following as clause 11.12.4 
Where the employer has a right of recovery against the contractor in terms of 27.0, the 
employer shall issue a written demand in terms of the variable construction guarantee. 
 

11.13 Add the following as clause 11.13 
Where security is a fixed construction guarantee of five per cent (5%) of the contract sum 
(excluding VAT) and a five per cent (5%) payment reduction of the value certified in the 
payment certificate (excluding VAT) has been selected: 
 

11.13.1 Add the following as clause 11.13.1 
The contractor shall furnish a fixed construction guarantee to the employer equal in value to 
five per cent (5%) of the contract sum (excluding VAT). 
 

11.13.2 Add the following as clause 11.13.2 
The fixed construction guarantee shall come into force on the date of issue and shall expire on 
the date of the last certificate of practical completion. 
 

11.13.3 Add the following as clause 11.13.3 
The employer shall return the fixed construction guarantee to the contractor within fourteen 
(14) calendar days of it expiring. 
 

11.13.4 Add the following as clause 11.13.4 
The payment reduction of the value certified in a payment certificate shall be mutatis mutandis 
in terms of 25.12.1 - 25.12.5. 
 

11.13.5 Add the following as clause 11.13.5 
Where the employer has a right of recovery against the contractor in terms of 27.0, the 
employer shall be entitled to issue a written demand in terms of the fixed construction 
guarantee or may recover from the payment reduction or from both. 
 

11.14.1 Add the following as clause 11.14.1 
Where security as a cash deposit of five per cent (5%) of the contract sum (excluding VAT) 
and a payment reduction of five per cent (5%) of the value certified in the payment certificate 
(excluding VAT) has been selected: 
 

11.14.2 Add the following as clause 11.14.2 
The contractor shall furnish the employer with a cash deposit equal in value to five per cent 
(5%) of the contract sum (excluding VAT) within fifteen (15) working days from the contract 
commencement date. Failure to submit a cash deposit within fifteen (15) working days clause 
11.4 will apply mutatis mutandis. 
 

11.14.3 Add the following as clause 11.14.3 
Within fifteen (15) working days of the date of practical completion of the works the employer 
shall refund the cash deposit in total to the contractor. 
 

11.14.4 Add the following as clause 11.14.4 
The payment reduction of the value certified in a payment certificate shall be mutatis mutandis 
in terms of 25.12.1 - 25.12.5. 
 

11.14.5 Add the following as clause 11.14.5 
Where the employer has a right of recovery against the contractor in terms of 27, the employer 
may recover from the payment reduction or cash deposit or from both. 
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11.15 Add the following as clause 11.15 
Where security as a payment reduction of ten per cent (10%) of the value certified in the 
payment certificate (excluding VAT) has been selected: 
 

11.15.1 Add the following as clause 11.15.1 
The payment reduction of the value certified in a payment certificate shall be mutatis mutandis 
in terms of 25.12.6 to 25.12.10. 
 

11.15.2 Add the following as clause 11.15.2 
The employer shall be entitled to recover expense and loss from the cash deposit in terms of 
27.0 provided that the employer notifies the Contractor in which event the employer’s 
entitlement shall take precedence over his obligations to refund the cash deposit security or 
portions thereof to the contractor. 
 

11.16 Add the following as clause 11.16 
Payments made by the guarantor to the employer in terms of the fixed or variable construction 
guarantee shall not prejudice the rights of the employer or contractor in terms of this agreement. 
  

11.17 Add the following as clause 11.17 
Should the contractor fail to furnish the security in terms of 11.2 the employer, in his sole 
discretion, and without notification to the contractor, is entitled to change the contractor’s 
selected form of security to that of a ten per cent (10%) payment reduction of the value certified 
in the payment certificate (excluding VAT). 
 

12.1.1  
 

No Clause. 

12.1.5 Replace clause with the following: 
Give possession of the site to the contractor within ten (10) working days after approval of the 
Health and Safety Plan or the issue of a construction permit by the Department of Labour, if 
applicable, after the contractor complied with the terms of 12.2.22. 
 

12.1.6  
 

No clause. 

12.1.8 No clause. 

12.2.2 Replace clause with the following: 

The priced Bills must be submitted to the Employer within fourteen (14) calendar days from 

date of request. Where the priced document contains errors or discrepancies and/or 

prices considered by the employer or principal agent to be imbalanced or unreasonable 

the em ployer  or  principal agent and the contractor shall adjust such prices without 

any change to the contract sum. 

 

12.2.5 Replace clause with the following: 

Effect and keep in force insurances in favour of the employer as beneficiary where the 

contractor is responsible for providing insurances [10.0) [CD]. 

 

12.2.13 Replace clause with the following: 

Designate a competent person full time on site to continuously administer and control the 

works on site and to receive and implement notices and contract instructions on behalf of the 

contractor. 

 

12.2.22 Insert the following clause as 12.2.22:  
Within fourteen (14) working days of the date of the letter of acceptance submit to the principal 
agent an acceptable health and safety plan, required in terms of the Occupational Health and 
Safety Act, 1993 (Act No 85 of 1993). 
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12.2.23 Insert the following clause as 12.2.23: 
The contractor shall within reasonable time inform the agents regarding inspection of the works 
before covering / closing [B 12.0]. 
 

14.1.4  
 

Refer to clause 6.7 [CD]. 

14.1.5  
 

No clause. 

14.4.1  
 

Replace “principal agent” with “employer” [6.7 [CD]]. 

14.6  
 

Refer to clause 6.7 [CD]. 

15.0 See clause 6.7 above for clauses, 15.5. 
 

15.1.2 Replace clause with the following: 
The principal agent shall call for tenders from a list of tenderers agreed between the contractor 
and the employer. 
 

15.1.4 
 

Refer to clause 6.7 [CD]. 

15.1.5  
 

No clause. 

15.4.1   
 

Replace “principal agent” with “employer” [6.7 [CD]]. 

17.4  
 

Replace clause with the following: 
The contractor shall comply with and duly execute all contract instructions except any contract 
instruction for additional work issued after the date of practical completion other than making 
good physical loss and repairing damage to the works in terms of 8.0 and 21. 
 

17.6  
 

Add the following as clause 17.6: 
Minutes of meetings shall not constitute a site instruction unless reduced to a written contract 
instruction issued by the principal agent in terms of this contract / agreement.  
 

19.5  
 

Replace clause with the following: 
On issue of the only or last certificate of practical completion the employer shall be entitled to 
possession of the works and the site. On issue of the certificate of practical completion for a 
section, the employer shall be entitled to possession of such section. 
 

19.8 Add the following as: 19.8  
 
WORKS COMPLETION 
(1) Within seven (7) calendar days of the date of practical completion the principal agent 

shall issue to the contractor a works completion list defining the outstanding work 
and defects apparent at the date of practical completion to be completed or rectified 
to achieve works completion. 

 
(2) Where, in the opinion of the contractor, the works completion list has been completed 

the contractor shall notify the principal agent who shall inspect within seven (7) 
calendar days of receipt of such a notice. Where, in the opinion of the principal agent, 
the W orks Completion list: 

 
(2)(a)    Has been satisfactorily completed, the principal agent shall forthwith issue a 

certificate of Works Completion to the contractor with a copy to the employer 
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19.8 
Continued 

 
(2)(b) Has not been satisfactorily completed, the principal agent shall forthwith identify 

the works completion list items that are not yet complete and inform the contractor 
thereof. The contractor shall repeat the procedure in terms of 19.8(2) 

 

(3) Should the principal agent not issue a works completion list, in terms of 19.8 (1) or 
19.8 (2) (b), within seven (7) calendar days from the end of the inspection period, the 
contractor shall notify the employer and principal agent. Should the principal agent 
not issue such Works Completion list within seven (7) calendar days of receipt of such 
notice, the employer may within seven (7) calendar days issue to the contractor a 
Works Completion list. Should the employer: 

 
(3)(a) Not issue such works completion list within seven (7) calendar days, then the 

certificate of Works Completion shall be deemed to have been issued on the 
date of expiry of the initial notice period and works completion shall be deemed 
to have been achieved on such date 

 

(3b)   Issue a works completion list and the work on Works Completion list not have 

been completed or where further defects have become apparent, the employer 
shall forthwith identify such items on the updated works completion list and notify 

the contractor. The contractor shall repeat the procedure in terms of 19.8 (2) (b) 

until such items have been completed to the satisfaction of the employer 
 

(4) Should the works completion list not be completed to the satisfaction of the employer 
within a period of twenty (20) working days of the issue final works completion list the 
contractor shall be liable to a daily penalty as described in B13.  
 

(5) The defects liability period in terms of 21.1 shall commence with the issue or deemed 
issue of the certificate of Works Completion in terms of 19.8(2)(a) or 19.8(3). 

20.2.1.A Add the following as: 20.2.1.A 
A certificate of Works Completion [19.8] 
 

21.1 Replace clause 21.1 with the following: 
The defects liability period for the works shall commence on the calendar day following the 
date of works completion and end at midnight (00:00) ninety (90) calendar days from the 
date of works completion [CD] or when work on the list for completion has been satisfactorily 
attended to [21.6), whichever is the later (if we use works completion). 
 

21.6 Replace clause 21.6 with the following: 
 On the expiry of the ninety (90) calendar days defects liability period [21.1] for items not 
indicated as items with an extended liability as indicated in B14 and on receipt of the 
contractor's notice to the principal agent. 
 
And/or 
  
On the expiry of the defects liability period as indicated in B14, for items indicated in B14 
and on receipt of the contractor's notice to the principal agent, the principal agent shall: 

 
(1) inspect the works And within ten (10) working days either issue a list for final completion 

detailing all outstanding work or defects that must be attended to, or rectified to 
achieve final completion or  

(2) issue the certificate of final completion to the contractor with a copy to the employer 
for that part of the works where defects liability period has expired.  

21.6.1.  
 

Omit clause. 
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21.6.2   
 

Omit clause. 

21.13        Add the  following as clause 21.13 
The ninety (90) calendar day defects liability period for the works [21.1] is replaced with an 
extended defects liability period of three hundred and sixty-five (365) calendar days in respect 
of the listed applicable elements in B14. 
 

21.14 Add the following as clause 21.14  
Penalties will be applied if the items on the completion list have not been attended to within 
a period of ninety (90) calendar days [21.1]. If additional defect items have being added to 
the list during this period, then the Principal Agent and Contractor will agree on a revised 
completion date. Failing in achieving the revised date will result in penalties being applied 
[B12.0].   
 

22.3.2  
 

No clause. 

23.1  
 

Refer to clause 6.7 [CD]. 

23.2  
 

Refer to clause 6.7 [CD]. 

23.2.13 No clause. 
 

23.3 Replace 23.3 with the following:  
Further circumstances that delays practical completion due to any other cause beyond the 
contractor's reasonable control that could not have reasonably been anticipated and provided 
for which the contractor may be entitled to a revision of the date for practical completion, with 
or without an adjustment of the contract value as determined by the Employer [6.7 CD]. 
 

23.7  
 

Refer to clause 6.7 [CD]. 

23.8  
 

Refer to clause 6.7 [CD]. 

24.1 Replace clause 24.1 with the following: 
Where the contractor fails to bring the works, or a section thereof, to practical-, works-, or 
final- completion by the applicable completion date [B10 CD], or the revised applicable 
completion date, the contractor shall be liable to the employer for the penalty [B10 CD]. 

 

24.2 Replace clause 24.2 with the following: 
Where the employer elects to levy such penalty the employer, or the principal agent on 
instruction from the employer, shall give notice thereof to the contractor. The principal 
agent shall determine the penalty due from the later of the date for practical- works-, or 
final- completion [B10 CD], or the revised date for practical- works-, or final- completion, 
up to and including the earlier of: 
 

24.2.1 Replace clause 24.2.1 with the following: 
The actual or deemed date of practical-, works- or final- completion of the works, or a 
section thereof [23.7.1]. 
 

25.2 Replace clause 25.2 with the following: 
The principal agent shall issue at regular agreed intervals [CD] payment certificates, to the 
contractor with a copy to the employer, up to and including practical completion. Interim 
Payment certificates may be issued to the contractor between practical completion and the 
final payment certificate. A payment certificate may be for a nil or negative amount. 
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25.3 Add the following to clause 25.3: 
 
25.3.12 Monthly Local content report.  
 
25.3.13 EPWP / NYS payment register, labour reports and certified ID document of EPWP/ 

NYS beneficiaries, Contract between Contractor and EPWP/ NYS beneficiaries, 
attendance register (if applicable). 

 
25.3.14 Tax Invoice. 
 
25.3.15 Labour intensive report. 
 
25.3.16 Contract participation goal and cidb BUILD programme reports. 
 

25.5 No Clause. 
 

25.6 Replace clause 25.6 with the following: 
Materials and goods will only be certified and paid for upon providing proof of full 
payment to the supplier and proof of transfer of ownership from the supplier to the 
contractor by the contractor. Once paid, material and goods shall become the property of 
the employer and shall not be removed from site without the written authority of the Employer. 

 

25.7.5  
 

No clause. 

25.10 Replace clause 25.10 with the following: 
The employer shall pay the contractor the amount stipulated in an issued payment certificate, 
correct in all material respects, within thirty (30) calendar days from the date of receiving the 
payment certificate and invoice including all other substantiating documentation for items 
certified in the payment certificate. 
 

25.12 Replace clauses 25.12 to 25.12.3 with the following: 
The value certified shall be subject to the following percentage adjustments : 
 
(Clauses 25.12.1 to 25.12.5 shall be applicable to a contract sum up to R1 million. In the event 
of a contract sum more than R1 million for Options D & E (C 1.0 Securities [11.0]) Clauses 
25.12.1 to 25.12.5 shall be applicable) 

 
25.12.1 Where a security is selected in terms of C 1.0 Securities [11.0] the value of the 

works in terms of 25.1 and of the materials and goods in terms of 25.4 shall be 
certified in full. The value certified shall be subject to the following percentage 
adjustments: 

 
25.12.2 Ninety-five per cent (95%) of such value in interim payment certificates issued up 

to the date of practical completion. 
 
25.12.3  Ninety-seven per cent (97%) of such value in interim payment certificates issued 

on the date of works completion and up to but excluding the date of final 
completion. 

 
25.12.4 Ninety-nine per cent (99%) of such value in interim payment certificates issued on 

the date of final completion and up to but excluding the final payment certificate 
in terms of 26.  

 
25.12.5 One hundred per cent (100%) of such value in the final payment certificate in terms 

of 26 except where the amount certified is in favour of the employer.  In such an 
event the payment reduction shall remain at the adjustment level applicable to the 
final payment certificate. 
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25.12 
Continued 

(Clauses 25.12.6 to 25.12.10 shall be applicable to a contract sum more than R1 million for 
Option C (C 1.0 Securities [11.0]) 
 
25.12.6 Where security is a payment reduction in term of Option C, the value of the works 

in terms of 25.1 and materials and goods in terms of 25.4 shall be certified in full. 
The value certified shall be subject to the following percentage adjustments: 

 
25.12.7 Ninety per cent (90%) of such value in interim payment certificates issued up to the 

date of practical completion. 
 
25.12.8 Ninety-seven per cent (97%) of such value in interim payment certificates issued 

on the date of practical completion and up to but excluding the date of final 
completion. 

 
25.12.9 Ninety-nine per cent (99%) of such value in interim payment certificates issued on 

the date of final completion and up to but excluding the final payment certificate 
in terms of 26. 

 
25.12.10 One hundred per cent (100%) of such value in the final payment certificate in 

terms of 26 except were the amount certified is in favour of the employer.  In such 
an event the payment reduction shall remain at the adjustment level applicable to 
the final payment certificate. 

 
 

26.1  
 

 Refer to clause 6.7 [CD]. 

26.4.3  
 

 Omit clause. 

26.7 
 

 Refer to clause 6.7 [CD]. 

26.10  
 

 Replace 26.10 with the following: 
The principal agent shall prepare the final account in consultation with the employer and 

issue the final account, to the contractor within sixty (60) working days of the date of 

practical completion. 

 

26.12  Refer to clause 6.7 [CD]. 
 

27.1. 2  
 

Replace 27.1.2 with the following:  
Interest due to late payment only. 
 

27.1.4  
 

 Replace 27.1.4 with the following: 
Interest due to late payment only. 
 

27.1.5  
 

 No clause. 

27.5  Add the following as clause 27.5: 
Where the employer decides to recover an amount due in terms of 27.2 from a construction 
guarantee, cash deposit or retention money held as security, the employer shall issue a written 
demand to the contractor before recovering the amount.  Should such amount not be paid to 
the employer within fourteen (14) calendar days of the date-of notice by the employer, the 
employer may recover such an amount from the security. 
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27.6  Add the following as clause 27.6: 
Where a provisional sequestration or provisional liquidation order has been granted or where 
an order has been granted which commences sequestration, liquidation, bankruptcy, 
receivership, winding-up or any similar effect, against the contractor or this agreement is 
cancelled in terms of 29, the employer may issue a demand to the guarantor  in terms 
of the construction guarantee or advance payment guarantee held as security. 
  

28.0  
 

No clause. 

28.1 No clause. 

28.1.1 No clause. 

28.1.2 No clause. 

28.1.3 No clause. 

28.1.4 No clause. 

28.1.5 No clause. 

28.2 No clause. 

28.3 No clause. 

28.4 No clause. 

29.1.4  
 

Add the following as clause 29.1.4: 
The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the 
insolvency laws in force within the Republic of South Africa. 
 

29.1.5  
 

Add the following as clause 29.1.5: 
The contractor has engaged in corrupt or fraudulent practices in competing for or in executing 
the contract. 
 

29.1.6  
 

Add the following as clause 29.1.6: 
Honour his obligations in terms of clauses 10.1.5.1.3, 11.4.1 and 12.2. sub-clauses 5, 6, 8, 9, 
10, 11, 12, 13, 15, 16, 19, 20, 22. 
 

29.7  
 

Replace clause 29.7 with the following: 
The employer, on notice to the contractor, may recover damages from the contractor from 
the date of termination including, but not limited to, additional costs incurred in the completion, 
consultant cost, rental of alternative accommodation, invitation of completion tenders, salaries 
of officials and safeguarding the site, of the remaining work [25.3.7; 27.1.3]. 
 

29.9  
 

Replace clause 29.9 with the following: 
The employer has the right of recovery against the contractor, where applicable, [CD] from:  
 
The guarantee for construction (variable) until the final payment has been made; 
 or 
The guarantee for construction (fixed) until the date of practical completion;  
or  
The payment reduction until the final payment is made;  
or 
The cash deposit made as security until the final payment is made. 
 

29.14.1 No clause. 

29.14.3 No clause. 
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29.14.4 No clause. 

29.14.5 No clause. 

29.14.6 No clause. 

29.14.7 No clause. 

29.15 No clause. 

29.16 No clause. 

29.17.3 No clause. 

29.17.6 No clause.  

29.21.5 No clause. 

29.22 No clause. 

29.23 No clause. 

29.25.3 No clause. 

29.25.4 No clause. 

29.27  
 

No clause. 

30.2 
 

Replace clause 30.2 with the following: 
Where such disagreement is not resolved within ten (10) working days of receipt of such notice 
it shall be deemed to be a dispute and shall be submitted to Mediation as a first method of 
dispute resolution failing which the parties will resort to Litigation. 
 

30.3 to 30.7.7  
 

No clauses. 

30.8  
 

Replace clause 30.8 with the following: 
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation, 
in which event:  
 

30.8.1  
 

No clause. 

30.8.2 Replace clause 30.8.2 with the following: 
The appointment of a mediator, the procedure, and the status of the outcome shall be agreed 
between the parties. 
 

30.8.3 
 

Replace clause 30.8.3 with the following: 
Regardless of the outcome of a mediation the parties shall bear their own costs concerning the 
Mediation and equally share the costs of the mediator and related expenses. 
 

30.9 Replace clause 30.9 with the following: 
Institution of Litigation shall be commenced and process served within three (3) year from the 
date of existence of the dispute, failing which the dispute shall lapse. 
 

30.10 No clause. 

30.12 No clause. 
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B 19.0  CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.I.L.D. PROGRAMME 

 
The contractor shall achieve in the performance of the contract the following Contract Participation Goals 
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC):  Pricing Assumptions and in 
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the 
Specification of this contract. 

 

 
(a) 

Minimum 30% mandatory Subcontracting to SMMEs in accordance with the 
Preferential Procurement Policy Framework Act, 2000: Preferential Procurement 
Regulations, 2017 as published in the Government Gazette Notice No. 40553 of 20 
January 2017 – Condition of Tender. (Applicable to all projects above R30 Mil for  
all class of works categories) 

Not applicable 

 
(b) 

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb 
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 
2020 – Condition of Contract. (Applicable to projects which require 7GB or 7CE 
cidb grading, i.e. R20 000 001 and above with minimum 6 month construction 
period) 

Not applicable 

 
(c) 

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb 
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 
2020 – Condition of Contract. (Applicable to projects which require 7GB or 7CE 
cidb grading, i.e. R20 000 001 and above with minimum 6 month construction 
period) 

 

Not applicable 

 
(d) 

Minimum Targeted Local Labour Skills Development Contract Participation Goal in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb 
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 
2020 – Condition of Contract. (Applicable to projects which require Grade 7 to 9 
cidb grading, i.e. R20 000 001 and above with minimum 12 month construction 
period) 

Not applicable 

 
(e) 

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract 
Participation Goal in accordance with the cidb Standard for Indirect Targeting for 
Enterprise Development through Construction Works Contracts, No 36190 
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project 
Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of 
Contract. (Applicable to projects which require 7GB or 7CE cidb grading, i.e. R20 
000 001 and above with minimum 6 month construction period) 

Not applicable 

 
(f) 
 

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in 
accordance with the cidb Standard for Developing Skills through Infrastructure 
Contracts as published in the Government Gazette Notice No. 43495 of 3 July 
2020, as amended in cidb Best Practice Project Assessment Scheme Notice No. 
43726 of 18 September 2020 as amended in cidb Best Practice Project 
Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of 
Contract.  (Applicable to projects which require cidb Grade 7 and above for  all class 
of works categories, i.e. R20 000 001 and above with minimum 12 month 
construction period)  

Not applicable 

 
(g) 
 

DPWI National Youth Service training and development programme (NYS) – 
Condition of Contract. (Applicable to projects with a minimum contract value R2 Mil 
and minimum 12 month construction period.  

Not applicable 
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(h) 
 

Labour Intensive Works – Condition of Contract. (Applicable to all CE projects and 
all GB projects ≥ R30 million) 

Not applicable 

 
(i) 
 

      Not applicable 

 
(j) 
 

      Not applicable 

 
 

PART 2: CONTRACT DATA COMPLETED BY THE TENDERER: 
 
 
C  TENDERER’S SELECTIONS 
 
C 1.0 Securities [11.0]   
 
In respect of contracts with a contract sum up to R1 million, the security to be provided by the contractor to the 
employer will be a payment reduction of five per cent (5%) of the value certified in the payment certificate 
(excluding VAT). 
 
In respect of contracts with a contract sum more than R1 million, the security to be provided by the contractor 
to the employer will be selected by the Contractor as indicated below: 
 

 
Guarantee for construction: Select Option A, B, C, D or E     
 

c 

 

 
Option A  
 

 
cash deposit of 10 % of the contract sum (excluding VAT) 
 

Option B    
 

 
variable construction guarantee of 10 % of the contract sum  
(excluding VAT) (DPW-10.3 EC) 
 

Option C   
 
payment reduction of 10% of the value certified in the payment certificate (excluding VAT) 
 

Option D  

 
cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of the 
value certified in the payment certificate (excluding. VAT) 
 

Option E  

 
fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment 
reduction of  5% of the value certified in the payment certificate  
(excluding VAT) (DPW-10.1 EC)] 
 

 
NB: Insurances submitted must be issued by either an insurance company duly registered in terms of 
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 
(Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the 
pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be 
accepted. 
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Guarantee for payment by employer [11.5.1; 11.10] 
 

Not applicable 

 
Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] 
 

Not applicable 

 
 
C 2.0 Payment of preliminaries [25.0] 
 
Contractor’s selection   
 

 
Select Option A or B    
 

A 

 
Where the contractor does not select an option, Option A shall apply   
 
Payment methods  
  

Option A 

The preliminaries shall be paid in accordance with an amount prorated to the value of the 
works executed in the same ratio as the amount of the preliminaries to the contract sum, 
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any 
provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio 

 

Option B 

The preliminaries shall be paid in accordance with an amount agreed by the principal agent 
and the contractor in terms of the priced document to identify an initial establishment charge, 
a time-related charge and a final dis-establishment charge. Payment of the time-related charge 
shall be assessed by the principal agent and adjusted from time to time as may be necessary 
to take into account the rate of progress of the works  

  
 
Lump sum contract 

 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the 
contract sum, excluding contingency sum(s) and any provision for cost fluctuations. 
 
 
C 3.0 Adjustment of preliminaries [26.9.4] 
 
Contractor’s selection   
 

 
Select Option A or B    
 

A 

 
Where the contractor does not select an option, Option A shall apply. 

 
Provision of particulars 

 
The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his 
selection. Where completion in sections is required, the contractor shall provide an apportionment of 
preliminaries per section. 
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Option A 
An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts 
as defined for adjustment method Option A below, within fifteen (15) working days of the date 
of acceptance of the tender 

Option B 

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of 
possession of the site.  Such breakdown shall include, inter alia, the administrative and 
supervisory staff, the use of construction equipment, establishment and dis-establishment 
charges, insurances and guarantees, all in terms of the programme  

 
Adjustment methods 

 
The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or 
value have on preliminaries.  Such adjustment shall be based on the particulars provided by the contractor 
for this purpose in terms of Options A or B, shall preclude any further adjustment of the amount of 
preliminaries and shall apply notwithstanding the actual employment of resources by the contractor in the 
execution of the works. 

 

Option A 

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts 
provided by the contractor, apportioned to sections where completion in sections is required  
 
Fixed - An amount which shall not be varied. 
 
Value-related - An amount varied in proportion to the contract value as compared to the 
contract sum.  Both the contract sum and the contract value shall exclude the amount of 
preliminaries, contingency sum(s) and any provision for cost fluctuations. 
 
Time-related - An amount varied in proportion to the number of calendar days extension to the 
date of practical completion to which the contractor is entitled with an adjustment of the 
contract value [23.2; 23.3] as compared to the number of calendar days in the initial 
construction period [26.9.4].  

Option B 

The adjustment of preliminaries shall be based on the number of calendar days extension to 
the date of practical completion to which the contractor is entitled with an adjustment of the 
contract value [23.2; 23.3] as compared to the number of calendar days in the initial 
construction period [26.9.4]. The adjustment shall take into account the resources as set out 
in the detailed breakdown of the preliminaries for the period of construction during which the 
delay occurred. 

 
Failure to provide particulars within the period stated 
 

Option A 

Where the allocation of preliminaries amounts for Option A is not provided, the following 
allocation of preliminaries amounts shall apply: 
 
Fixed - Ten per cent (10%) 
Value-related - Fifteen per cent (15%) 
Time-related - Seventy-five per cent (75%) 
 
Where the apportionment of the preliminaries per section is not provided, the categorised 
amounts shall be prorated to the cost of each section within the contract sum as determined 
by the principal agent 

Option B 

 
Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A 
shall apply  
 

  
Lump sum contract 

 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the 
contract sum, excluding contingency sum(s) and any provision for cost fluctuations. 



PART C2 

PRICING DATA 
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PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000 PRINCIPAL 

BUILDING AGREEMENT (Edition 6.2 of May 2018) 
      

Project title: 
FLAGSTAFF SAPS: REPAIRS TO CELL DOORS AND PAINTWORK TO THE 
CELLS 

Tender / Quotation no:  
WCS 
no: 

055580 Reference no: 19/2/4/2/2/55580/01 

 
C2.1 Pricing Assumptions  
 
 
C2.1.1 BILLS OF QUANTITIES / LUMP SUM DOCUMENT 

 
The bills of quantities / lump sum document forms part of and must be read and priced in 
conjunction with all the other documents forming part of the contract documents, the Standard 
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant 
documentation. 
 
The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive 
prices to be paid by the Employer for the work described under the several items, and shall include 
full compensation for all cost and expenses that may be required in and for the completion and 
maintenance during the defects liability period of all the work described and as shown on the drawings 
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations 
set forth or implied in the documents on which the Tender is based. 
 
Each item shall be priced and extended to the “Total’ column by the Tenderer, with the exception of 
the items for which only rates are required, or items which already have Prime Cost or Provisional 
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these 
items will be considered to have a nil rate or price. 
 
No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these 
Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same 
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity 
Surveyor will be adhered to. 
 
The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the 
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the 
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items 
are measured net in accordance with the drawings, and no allowance is made for waste. 
 
 
 
The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive 
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs 
and expenses that may be required in and for the execution of the work described, and shall cover the 
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the 
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as 
these will be used as a basis for assessment of payment for additional work that may have to be 
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within 
the Tendered Amount.  
 
A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are 
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate 
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an 
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no 
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having 
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such 
rates. 
 

MTHQ85/2023
Type texthere
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Should the full intent and meaning of any description not be clear, the bidder shall, before submission 
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that 
the contractor has allowed in his pricing for materials and workmanship in terms of National Best 
Practice. 

 
All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer 
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during 
the execution of the Contract. 
 
The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should 
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of 
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry 
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have 
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by 
reason of the Contractor having failed to comply with the foregoing instruction.  
 
The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the 
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the 
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items 
are measured net in accordance with the drawings, and no allowance is made for waste. 

 
No alterations, erasures, omissions, or additions are allowed to be made to the text and/or conditions 
contained in these Bills of Quantities.  If any such alteration, amendment, note or addition is made, it 
will not be recognised and the Bills of Quantities will be deemed to be as originally drawn up by the 
Quantity Surveyor. 

 
A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are 
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate 
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an 
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no 
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having 
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such 
rates. 
 
All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer 
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during 
the execution of the Contract. 

 
The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total” column. 
“Rate Only” items have been included where: 

 
(a) variations of specified components in the make-up of a pay item may be expected; and 
(b) no work under the item is foreseen at tender stage but the possibility that such work may be 

required is not excluded. 
 
For ‘Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply 
in the event of work under this item being required. The Tenderer shall however note that in terms of 
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may 
regard as unbalanced. 

 
Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the “PW 371” 
and the principles contained in the latest version of the Standard System for Measuring Builders’ Work 
in South Africa. It is the intention that the abbreviated descriptions be fully described when read with 
the applicable measuring system and the relevant preambles and/or specifications. However, should 
the full intent and meaning of any description not be clear, the bidder shall, before submission of his 
tender, call for a written directive from the principal agent, failing which it shall be assumed that the 
contractor has allowed in his pricing for materials and workmanship in terms of National Best Practice. 
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The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the 
complete work to which it refers, as described in the Conditions of Contract and Specifications and as 
shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision, 
commissioning, wastage, as well as the builders profit and attendance. 
 
The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the 
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final 
Summary and the Section Summary pages MUST be returned with the tender document as indicated 
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.    
 
The tenderers are to ensure that they have read and understood the project specifications included in 
C3:  Scope of Work.  All the information provided in the Scope of Works form part of the work and 
must be included in the rates. 
 
“The Contractor shall be deemed to have inspected and examined the Site and its surroundings and 
information available in connection therewith and to have satisfied himself before submitting his tender 
(as far as is practicable) as to: 

 
(a) the form and nature of the Site and its surroundings, including subsurface conditions, 
 
(b) the hydrological and climatic conditions, 
 
(c) the extent and nature of work and materials necessary for the execution and completion of the 

Works, 
(d) the means of access to the Site and the accommodation he may require 

 
and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks, 
contingencies and all other circumstances which may influence or affect his Tender” 

  
C2.1.2 VALUE ADDED TAX 

 
The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills 
of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes 
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however 
be net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final 
Summary. All rates and amounts quoted in the Bill of Quantities 

 
 

C2.1.3 CORRECTION OF ENTRIES 
 

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. 
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be 
initialled by the Tenderer. 

 
 

C2.1.4 ARITHMETICAL ERRORS 
 

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be 
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.  
 
 

C2.1.5 TRADE NAMES 
 
Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue 
have been made in these Bills of Quantities, it is purely to establish a standard for the required material.  
If use is made of any other equally approved material in lieu of the prescribed trade name or catalogue, 
the necessary price adjustments will be made. 
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C2.1.6 CONTRACT DOCUMENTS 
 
The Tenderers are advised to examine the bills of quantities, drawings and specifications including all 
other contract documents and make themselves thoroughly acquainted with the nature and 
requirements of the work, as no claim for extra payment in this regard will be entertained. Should any 
parts of the drawings not be clearly intelligible to the Tender, he must, before submitting his tender, 
obtain clarification from the Principal Agent.  

 
 
C2.1.7 FIXED PRICE CONTRACT 

 
(a)   Tenderers are to take note that contract price adjustments are not applicable to this contract. 

Tenderers should therefore make provision in the contract sum, schedule of rates, etc., for possible 
price increases during the contract period, as no claims in this regard shall be entertained. 

 
 

   
C2.1.8 PAYMENTS 

  
Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of 
contract.  
   
The contractor is to note that no payment will be made for materials stored off site and in the case of 
materials being stored on site, payment will only be made for such materials on condition that they 
have not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is 
submitted by the Contractor.  

   
 

C2.1.9     ACCOMMODATION ON SITE 
  

It is imperative to note that no living quarters for construction workers on site will be permitted for the 
full duration of the contract unless otherwise stated in the contract data or permission be granted by 
the Employer. 
 
 

C2.1.10   LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT) 
 

Bidders to note that materials procured for the works should be from South African manufactures and 
suppliers. Imported materials shall only be considered under exceptional circumstances, based on 
compelling technical justifications, and subject to the approval by the NDPWI. 
 
The contractor shall achieve in the performance of this contract the prescribed local content 
deliverables as listed in PA36 and annexures C thereto in the respective designated sectors as 
published by Department Trade Industry and Competition (DTIC). The Service Provider shall submit 
an accumulative monthly report to the Employer’s representative indicating the percentage targets 
achieved which must be reconciled upon completion of the project and to form part of the final account.  
 
The contractor shall be responsible for record keeping, documenting and submission of monthly local 
material utilization report with supporting documentation to the Employer’s representative within 7 
working days of the beginning of the successive month, in terms of DTI&C designated 
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender 
document. The final percentage achievement to be reconciled upon completion of the project and form 
part of the final account.  
 
Failure by the contractors to achieve the specified percentage of local content per designated 
industry/sector/sub-sector as listed will result in a thirty percent thirty percent (30%) penalty of the 
value not achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that 
the non-achievement was beyond his/her control. Allowance must be made for submitting monthly 
reports illustrating the value of local material utilisation report.  
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C2.1.11    CONTRACT PARTICIPATION GOALS AND CIDB BUILD PROGRAMME 
 

The contractor shall achieve in the performance of this contract the following Contract Participation 
Goals (CPGs) as indicated below: 

 
Provision for pricing of compliance with the achieving the CPGs is made in the Contract Participation 
Goal Section of the Bills of Quantities and it is explicitly pointed out that all requirements in respect of 
the aforementioned are deemed to be priced thereunder and no additional claims in this regard shall 
be entertained 
 
Monthly progressive reports to be submitted to the Employer’s representative indicating the 
percentage targets achieved which must be reconciled upon completion of the project and to form part 
of the final account.  
 
 

C2.1.11.1 MINIMUM THIRTY PERCENT 30% SUB-CONTRACTING CONTRACT PARTICIPATION GOAL   
 

MINIMUM THIRTY PERCENT (30%) MANDATORY SUBCONTRACTING TO SMMES: 
IMPLEMENTATION OF PREFERENCIAL PROCUREMENT RGULATIONS 2017 
 
30% Mandatory subcontracting is " not appliacble" to this project. 

 

Provision is made within the Contract Participation Goal section in the Bill of Quantities for thirty 
percent (30%) subcontracting to SMMEs in the execution of this project as described in PG-01.2 (EC) 
SCOPE OF WORKS C3.6.1.  The contractor shall price his Profit and Attendance, all inclusive of 
associated costs to the contractor for implementation. Allowance must be made for submitting reports 
to the Employer’s Representative on a monthly basis in terms of monthly and accumulative targets 
achieved with audited supporting documentation. 
 
 
 

C2.1.11.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT 
PARTICIPATION GOAL 

 
The Minimum Targeted Local Building Material Manufacturers CPG is  "not applicable" to 
this project.  

 

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the 
Minimum Targeted Local Building Material Manufacturers CPG in the execution of this project as 
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.2. The contractor shall price his Profit and 
Attendance, all inclusive of associated costs to the contractor for implementation. Allowance must be 
made for submitting reports to the Employer’s Representative on a monthly basis in terms of monthly 
and accumulative targets achieved with audited supporting documentation. 

 
 
C2.1.11.3 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT 

PARTICIPATION GOAL 
 
The Minimum Targeted Local Building Material Suppliers CPG is "not applicable" to this 
project.  

 

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the 
Minimum Targeted Local Building Material Suppliers CPG in the execution of this project as described 
in PG-01.2 (EC) SCOPE OF WORKS C3.6.3. The contractor shall price his Profit and Attendance, all 
inclusive of associated costs to the contractor for implementation. Allowance must be made for 
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submitting reports to the Employer’s Representative on a monthly basis in terms of monthly and 
accumulative targets achieved with audited supporting documentation. 

 
 

C2.1.11.4 MINIMUM TARGETED LOCAL LABOUR SKILLS DEVELOPMENT CONTRACT 
PARTICIPATION GOAL 

 
The Minimum Targeted Local Labour Skills Development CPG is "not applicable" to this 
project.  

 

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the 
Minimum Targeted Local Labour Skills Development CPG in the execution of this project as described 
in PG-01.2 (EC) SCOPE OF WORKS C3.6.4. The contractor shall price his Profit and Attendance, all 
inclusive of associated costs to the contractor for implementation. Allowance must be made for 
submitting reports to the Employer’s Representative on a monthly basis in terms of monthly and 
accumulative targets achieved with audited supporting documentation. 
 
 

C2.1.11.5 CIDB BUILD PROGRAMME: MINIMUM TARGETED ENTERPRISE DEVELOPMENT: 
CONTRACT PARTICIPATION GOALS (CPG)  

 
The Minimum Targeted Enterprise Development CPG is "not applicable" to this project.  
 

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of 
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as 
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.5. The provisional amount allowed is for the 
appointment of training coordinator, mentor, training service providers and training of the beneficiary 
enterprises. 

 

The contractor shall price his Profit and Attendance, all inclusive of associated costs to the contractor 
for implementation. Allowance must be made for submitting reports to the Employer’s Representative 
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting 
documentation. 
 

The contractor shall complete a separate bill of quantities upon the award of the project and 
identification of the respective beneficiaries and the appointment of the training coordinator, mentor, 
training service providers of which the cost will be offset against the provisional amount allowed in the 
Bills of Quantities.  

 
C2.1.11.6 CIDB BUILD PROGRAMME: MINIMUM TARGETED CONTRACT SKILLS DEVELOPMENT 

GOALS (CSDG) 
 

 
The Minimum Targeted Contract Skills Development CPG is "not applicable" to this 
project.  

 

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of 
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as 
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.6. The provisional amount allowed is for: 

 stipends payable to the beneficiaries  

 appointment of training coordinator 

 appointment of mentor (where applicable) 

 appointment of training service providers  
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 other additional costs as per table 3 of the Standard 

 

The contractor shall price his Profit and Attendance (all inclusive of associated costs to the contractor 
for implementation and reporting), based on the provisional amount in the Contract Participation Goal 
section in the Bill of Quantities. The contractor shall complete a separate bill of quantities upon the 
award of the project and identification of the respective beneficiaries. The CPG value to be achieved 
will be based on the actual contract amount which will be offset against the provisional amount allowed 
for within the Contract Participation Goal section in the Bill of Quantities.  

Allowance must be made for submitting reports to the Employer’s Representative on a monthly basis 
in terms of monthly and accumulative targets achieved with audited supporting documentation. 
 
Payment 
   
The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated 
costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed 
against for inclusion in the monthly payment certificates.  
 
 
(a) Payment to the contractor to accommodate Part/Full Occupational qualification and Trade 

qualifications; 
 
Should the contractor select Part/Full Occupational qualification and Trade qualifications learners, 
then the employer shall make provision for payment to the contractor as indicated in Table 3 of 
the Standard. 

 

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount 
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of 
construction works. Should the contractor select Part/Full Occupational qualification and Trade 
qualifications learners, then the employer shall make provision for payment to the contractor as 
indicated in Table 3 of the Standard. 
 

No provision for an additional payment item for the payment of the supervisor and/or mentors for 
the provision of training as provided for in the Contract Participation Goal section in the Bill of 
Quantities for the training of part/full time occupational learners and/or trade qualification learners. 
The associated cost is deemed to be included in general supervision on site. 

The contractor shall complete a separate bill of quantities upon award, indicating the type and 
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on 
which payment will be based.    

 
(b) Payment to the contractor to accommodate Work Integrated Learners and Candidates for 

professional registration; 

 
Should the contractor select Work Integrated Learners and/or Candidates for professional 
registration, then the employer shall make provision for payment to the contractor as indicated in 
Table 3 of the Standard. 

Provisional amounts have been included in the Contract Participation Goal section in the Bill of 
Quantities for the training of Work Integrated Learners and Candidates for professional 
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs 
to the contractor for implementation and reporting), based on the provisional amount in the 
Contract Participation Goal section in the Bill of Quantities.  

The contractor shall complete a separate bill of quantities upon award, indicating the type and 
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on 
which payment will be based.    
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The CPG value to be achieved will be based on the contract amount as defined by the Standard, 
which will be offset against the provisional amount allowed for within the Contract Participation 
Goal section in the Bill of Quantities.  

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2 
learners) and candidates for professional registration by using Table 3 in the Standard and this 
cost will be used to determine the Rand value and will be used in determining the contract 
participation goal in the Bills of Quantities. 
 
 

Table 3: Notional Cost of Training; Headcount 
Source: cidb Standard for Skills Development 

 
Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the 
beneficiaries have been appointed and actual costs are known. The notional cost of providing training opportunities will 
increase by CPI on an annual basis based on April CPI. Should the rates increase after bid award or during construction 
the rates will be adjusted as a remeasuarble item. 

 
 

Example: Training Target Calculation for a R65,7m GB contract 
Contract amount  R65 700 000 
Contract duration  12 Months 
CSDG factor  0,50% 

        Minimum CSDG target        0,50% x R65 700 000 = R328 500 (Minimum requirement) 
 

Table 4: Notional cost recalculation upon appointment of beneficiaries 
 

Skills Types 

 
Number of 
learners 

Notional 
Cost I 

Learner I 
Quarter 

Notional 
cost/learner/year 

Total Notional 
Cost over 12 

months Contract 

Method  2: 

Workplace learning 

opportunities, with 
unemployed TVET graduates 

 

1 

 

R23 000 

 

R92 000 

 

R92 000 

Method 3: 

Candidacy for an unemployed 
learner with a 3-year 
qualification 

 

1 

 

R61 500 

 

R246 000 

 

R246 000 

Total 2   R338 000 

 
 
C2.1.11.7 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME 
 

Type of Training 
Opportunity 

Provision for 
stipends 

(Unemployed 
learners 

only) 

Provisions 
for 

mentorship 

Provisions 
for 

additional 
costs* 

 
Total costs 

Unemployed 
learners 

Employed 
learners 

Method 1 

Occupational qualification R7 000 R0 R9 000 R16 000 R9 000 

Method 2 

TVET College graduates R14 000 R0 R9 000 R23 000 N/A 

Apprenticeship R14 000 R0 R12 000 R26 000 R12 000 

Method 3 

P1 and P2 learners R24 000 R20 000 R4 500 R48  500 N/A 

Method 4 

Candidates with a 3 year 
diploma 

R37 000 R20 000 R4 500 R61 500 R20 000 

Candidates with 4 year 
qualification 

R47 000 R20 000 R4 500 R71 500 R20 000 
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The National Youth Service Training and Development Programme is not applicable to this 
project. 
 
The programme shall be implemented in terms of the Implementation of the National Youth Service 
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the 
Bills of Quantities.   
 
Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the 
National Youth Service Training and Development Programme CPG in the execution of this project as 
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.7. The contractor to price all elements of this 
section and allowance must be made for submitting monthly reports in the prescribed manner as per 
examples of reports bound in the specification document. 
 
 

C2.1.11.8 LABOUR-INTENSIVE WORKS  
 
 
Labour Intensive Works is not applicable to this project.  
 
Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor 
must price for and include in rates. Contractors are expected to use their initiative to identify additional 
activities that can be done labour-intensively to comply with the set minimum labour intensity target. 
Allowance must be made for submitting monthly reports illustrating the value of the works executed 
under Labour Intensive Works. 
 

C2.2 Submission of Accrual Reports 
 

The Contractor shall submit accrual reports to the client representative at the end of March and 
September each year for the duration of the Service Contract period from the date of appointment up 
to and including project closeout. This is to ensure that PMTE complies with the accounting framework 
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date. 
Allowance must be made for submitting reports to the Employer’s Representative on a monthly basis 
in terms of monthly and accumulative targets achieved with audited supporting documentation. 
 



C2.2 

Bills of Quantities 

 

 
 
 
 
 

 
 
 
 
 

 
 

C2.2 BILLS OF QUANTITIES 

 

 

 

 

 

 

 
 

 

 

 



AmountItem
No

Quantity Rate

MTHQ85/2023

WCS 055580

FLAGSTAFF SAPS - REPAIRS TO CELL DOORS & PAINTING TO CELLS

SECTION NO. 1

BILL NO. 1

PRELIMINARIES

ItemAll preliminaries1

The contractor is to allow hereunder for any 
Preliminaries that may be required for the execution of 
the Contract, for the full duration of the project. All items 
related to the work shall be included in this section, 
these include but not limited to: Occupational Health and 
Safety compliance items (OHS Act of 1993 and 2014 
Regulations), Supervision of works, Water, Electricity, 
Site Storage, Site Office, etc.

1No
Purchase of electronic copy of JBCC Document (JBCC 
2000 May 2018)

2

-1-

Preliminaries
Bill No.  1
Section No.  1

Carried to Final Summary R



AmountItem
No

Quantity Rate

MTHQ85/2023

WCS 055580

FLAGSTAFF SAPS - REPAIRS TO CELL DOORS & PAINTING TO CELLS

SECTION NO. 2

BILL NO. 1

ALTERATIONS

NOTE: Bidders are advised to study the 
"Standard System of Measuring Building 
Work" and "Model Preambles for Trades" 
before pricing this Bill

12m2
One brick wall where door frames are to be removed 
with and including debris

1

Break down and remove:

6No

Steel combination door, frame and burglar bar with 
approximate size 1208 x 2030mm high overall, including 
steel frame built into brickwork (Removed door to be 
handed over to SAPS)

2

Take out and remove existing combination door:

2NoSteel burglar bars to window size 1000x1500mm high3

Take out and remove existing steel burglars:

-2-

Alterations
Bill No.  1
Section No.  2

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

MTHQ85/2023

WCS 055580

FLAGSTAFF SAPS - REPAIRS TO CELL DOORS & PAINTING TO CELLS

SECTION NO. 2

BILL NO. 2

MASONRY

NOTE: Bidders are advised to study the 
"Standard System of Measuring Building 
Work" and "Model Preambles for Trades" 
before pricing this Bill

Sizes in descriptions:
Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick 

Hollow walls etc.:
Descriptions of hollow walls and brickwork in two skins shall
Walls in two skins described as "bagged and sealed" shall
deemed to include having the outer face of the inner skin
bagged with 1:6 cement and sand mixture and sealed with
coats "Brixeal" bitumen emulsion waterproofing coating.

SUPERSTRUCTURE

15m2One brick walls1

Brickwork of NFP bricks in class II mortar

-3-

Masonry
Bill No.  2
Section No.  2

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

MTHQ85/2023

WCS 055580

FLAGSTAFF SAPS - REPAIRS TO CELL DOORS & PAINTING TO CELLS

SECTION NO. 2

BILL NO. 3

WATERPROOFING

NOTE: Bidders are advised to study the 
"Standard System of Measuring Building 
Work" and "Model Preambles for Trades" 
before pricing this Bill

DAMP PROOFING OF WALLS AND FLOORS

30m2In walls1

One layer of 375 micron "Consol Plastics Brikgrip DPC 
or equally approved" embossed damp proof course

-4-

Waterproofing
Bill No.  3
Section No.  2

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

MTHQ85/2023

WCS 055580

FLAGSTAFF SAPS - REPAIRS TO CELL DOORS & PAINTING TO CELLS

SECTION NO. 2

BILL NO. 4

METALWORK

NOTE: Bidders are advised to study the 
"Standard System of Measuring Building 
Work" and "Model Preambles for Trades" 
before pricing this Bill

6No

Supply and install galvanised solid steel combination 
cell door, door frame and grill, complete including lock 
box, code lock CC with 4 code C keys, hinges with 
frame built into brickwork with 200x25x2mm mild steel 
lugs welded on 50x50x6mm angle iron frame. 

Door with overall size 1018x2030mm high formed of 
50x50x4mm hollow steel tubing frame and 2mm sheet 
metal fixed onto frame with 6x16mm mono-bolts at 
120mm centres on both sides. 

Door frame formed of 50x50x6mm angle iron with 
hinges mounted on both sides with overall size 40x8mm 
flatsteel welded to door frame and door frame on one 
side and cell grill on the other side.

Cell door grill formed of 50x50x6mm angle iron frame 
with 16mm diameter bright mild steel vertical rods EN8 
at 88mm centres, grill with hinges mounted on both 
sides with overall size 40x8mm flatsteel welded to door 
frame and door frame on one side and cell grill on the 
other side.

(Doors, Frame and Grill in line with attached Type Cell 
Door Plans & Sections, Type Cell Door Section B-B and 
Type Cell Door Section A-A and Details)

1

GALVANISED PRESSED STEEL DOOR AND FRAME

-5-

Metalwork
Bill No.  4
Section No.  2
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AmountItem
No

Quantity Rate

MTHQ85/2023

WCS 055580

FLAGSTAFF SAPS - REPAIRS TO CELL DOORS & PAINTING TO CELLS

SECTION NO. 2

BILL NO. 5

PLASTERING

NOTE: Bidders are advised to study the 
"Standard System of Measuring Building 
Work" and "Model Preambles for Trades" 
before pricing this Bill

SCREEDS 

2m230 mm to floors and landings.1

1:3 Cement mortar screed finished smooth with a steel 
trowel 

PLASTERING 

Internally 

36m2Walls 2

One coat cement plaster 15 mm thick with 1 : 5 cement 
mix finished to a smooth even surface with a steel 
trowel, finished to brickwork and concrete with v-joints 
cut into junction between on:

9m2
Reveals, returns, etc. in narrow widths not exceeding 
300 mm wide. 

3

-6-

Plastering
Bill No.  5
Section No.  2

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

MTHQ85/2023

WCS 055580

FLAGSTAFF SAPS - REPAIRS TO CELL DOORS & PAINTING TO CELLS

SECTION NO. 2

BILL NO. 6

PLASTERING

PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

NOTE: Bidders are advised to study the 
"Standard System of Measuring Building 
Work" and "Model Preambles for Trades" 
before pricing this Bill

ON METAL

298m2
Exterior gates, grilles, burglar screens, balustrades, etc. 
(both sides measured over the full flat area).

1

Clean down thoroughly with galvanised iron cleaner, 
wash down with water, prime with one coat galvanised 
metal primer and finish with two coats superior universal 
non drip enamel on:

64m2Windows with burglar bars (both sides measured).2

Clean down thoroughly with galvanised iron cleaner, 
wash down with water, prime with one coat metal primer 
and finish with two coats superior quality enamel on:

18m2On door frames3

ON PLASTERED SURFACES

1 152m2Interior walls4

Prepare and apply one undercoat and paint with three 
coats premium quality pure gloss on:

ON CONCRETE SURFACES

-7-

Paintwork
Bill No.  6
Section No.  2

Carried Forward R
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MTHQ85/2023

WCS 055580

FLAGSTAFF SAPS - REPAIRS TO CELL DOORS & PAINTING TO CELLS

192m2On floated concrete soffits5

Remove any loose and flaking residue by means of wire 
brushing, wash with "Polycell Sugar Soap" or weak 
spirits of salts, open up cracks and make good with 
"Polycell Mendall 90" or "Polycell Polyfilla Exterior" filler 
sanded smooth, apply two coats "Abecote wd 337" 
epoxy emulsion paint"

-8-

Paintwork
Bill No.  6
Section No.  2

Carried Forward to Summary of Section No. 2 R
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FLAGSTAFF SAPS - REPAIRS TO CELL DOORS & PAINTING TO CELLS

SECTION SUMMARY - Building Works

Bill
No

Page
No

Amount

2Alterations1

3Masonry2

4Waterproofing3

5Metalwork4

6Plastering5

8Paintwork6

-9-

Section No.  2

Carried to Final Summary R



MTHQ85/2023

WCS 055580

FLAGSTAFF SAPS - REPAIRS TO CELL DOORS & PAINTING TO CELLS

Page
No

FINAL SUMMARY

Section
No

Amount

1Preliminaries1

9Building Works2

RSub Total

RValue Added Tax

-10-
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PG-01.2 (EC) SCOPE OF WORKS – JBCC 2000 PRINCIPAL BUILDING 

AGREEMENT (Edition 6.2 of May 2018) 
 

Project title: 
FLAGSTAFF SAPS: REPAIRS TO CELL DOORS AND PAINTWORK TO THE 
CELLS 

Tender / Quotation no:  Reference no: 19/2/4/2/2/55580/01 

 

C3. Scope of Works 
 

C3.1 EXTENT OF THE WORKS 
 

Repairs to cell doors and paintwork to the cells  
 

C3.2 ORDER OF THE WORKS 
 

Not applicable 
 

 
C3.3 BUILDINGS OCCUPIED 
 

    The site is currently operating, arrangement should be made with the station  
  

  
C3.4 ACCESS 

 
Contractor will be restricted to install repair cell doors or painting of cells where there are inmates 

 
 
Standard for Minimum Requirements for Engaging Contractors and Sub- 
Contractors on Construction Works Contracts, Government Gazette No. 42021 of 9 November 
2018. 

 
 

C3.5 STANDARD MINIMUM REQUIREMENTS 
 

In terms of section 5(2) of the Construction Industry Development Board Act, 2000 (Act no. 38 of 
2000) (the Act), the Construction Industry Development Board is empowered to establish and 
promote best practice standards, Standard Requirements and Guidelines which includes the 
following but not limited to: 

 
 
C3.5.1 cidb Best Practice: Green Building Certification, No. 34158 Government Gazette, 1 April 2011 
 
 
C3.5.2 cidb Standard for Developing Skills through Infrastructure Contracts, No. 36760 Government 

Gazette, 23 August 2013  
 
C3.5.3 cidb Standard for Indirect Targeting for Enterprise Development through Construction Works 

Contracts, No 36190 Government Gazette, 25 February 2013 
 
C3.5.4 Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations, 2017, 

No. 40553 Government Gazette, 20 January 2017 
 
C3.5.5 cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through 

Construction Works Contracts, No. 41237 Government Gazette,10 November 2017 
 
C3.5.6 cidb Standard for Minimum Requirements for Engaging Contractors and Sub-Contractors on 

Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017 
 

MTHQ85/2023

85/2023



                                                                                                                                                 
                                                     Tender no.: MTHQ 
                                                      WCS no.:055580        

PG-01.2 (EC): Scope of Works – JBCC  
(JBCC 2000- Edition 6.2 of May 2018) 

 

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the 
words “Tender” or “Tenderer”.  Page 2 of 14 
For Internal & External Use                                             Effective date 5 July 2022                                                Version: 2022/05 
 
 

C3.5.7 cidb Standard for Minimum Requirements for Engaging Contractors and Sub- Contractors on 
Construction Works Contracts, No. 42021 Government Gazette, 9 November 2018 

 
C3.5.8 cidb Standard for Developing Skills through Infrastructure Contracts, No. 43495 Government 

Gazette, 3 July 2020 
 
 
 
C3.6 CONTRACT PARTICIPATION GOALS AND CIDB BUILD PROGRAMME 
 

The contractor shall achieve in the performance of the contract the following Contract Participation 
Goals (CPGs) as indicated below. Provision for pricing of compliance with the achieving the CPGs 
is made in the Contract Participation Goal Section of the Bills of Quantities and it is explicitly pointed 
out that all requirements in respect of the aforementioned are deemed to be priced thereunder and 
no additional claims in this regard shall be entertained: 
 

 
C3.6.1 Minimum Thirty Percent (30%) Mandatory Sub-contracting Contract Participation Goal   
 

MINIMUM THIRTY PERCENT (30%) MANDATORY SUBCONTRACTING TO SMMES: 
IMPLEMENTATION OF PREFERENCIAL PROCUREMENT RGULATIONS 2017 
 
30% Mandatory subcontracting is not applicable to this project. 
 
It is the requirement of the employer that the contractor enhances the use of local Small, Micro and 
Medium Enterprises (SMME’s) in executing this contract, irrespective whether the thirty percent 
(30%) Participation Goal is applicable or not.   
 
The thirty percent (30%) mandatory Sub-contracting shall be achieved in the execution of the 
contract in accordance with the Preferential Procurement Policy Framework Act, 2000: Preferential 
Procurement Regulations, 2017 as published in the Government Gazette Notice No. 40553 of 20 
January 2017. 
 
 
 (a) SMME’s involvement of at least five percent (5%) of the tender amount at the time of tender to 

be sourced from within 50km radius of the project site with the intention to maximize use of local 
SMMEs within “Insert Ward/s, Municipal District, Town, City, Province”, 

(b)  SMME’s involvement of at least of the Tender Value to be sourced from within 250km radius of 
the project site.  

 
 

Bidders are cautioned not to under-price items earmarked to be executed by SMMEs as adjustment 
to too low rates will not be entertained by the Employer.  
 
Bidders to sub-contract a minimum of thirty percent (30%) of the tender amount including VAT at the 
time of tender (All inclusive, Including VAT). to any one or more of the following categories: 
 
a. An EME or QSE 
b. An EME or QSE which is at least 51% owned by black people 
c. An EME or QSE which is at least 51% owned by black people who are youth 
d. An EME or QSE which is at least 51% owned by black people who are women 
e. An EME or QSE which is at least 51% owned by black people with disabilities 
f. An EME or QSE which is at least 51% owned by black people living in rural or underdeveloped 

areas or townships 
g. A co-operative which is at least 51% owned by black people 
h. An EME or QSE which is at least 51% owned by black people who are Military veterans 
i.     More than one of the categories referred to in paragraphs (a) to (h). 
 
Bidders to refer to the CSD for a list of prospective sub-contractors provided with the tender. The 
bidder may to refer to the CSD website should the list provided be insufficient.   
 

85/852023
852 

Type text here

Type text here



                                                                                                                                                 
                                                     Tender no.: MTHQ 
                                                      WCS no.:055580        

PG-01.2 (EC): Scope of Works – JBCC  
(JBCC 2000- Edition 6.2 of May 2018) 

 

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the 
words “Tender” or “Tenderer”.  Page 3 of 14 
For Internal & External Use                                             Effective date 5 July 2022                                                Version: 2022/05 
 
 

Bidders must ensure that the sub-contractors conform to the following: 
 
a. Possess relevant accreditation where applicable; 
b. Be registered with relevant bodies (CIDB, various Councils, etc.) where applicable; 
c. Possess necessary capabilities to deliver the sub-contracted work; 
d. Meet the requirements in terms of the stipulated designated groups; and 

e. Geographical located at the place where the project will be delivered. Geographical location 
must be determined using the following criteria: 

 Relevant Ward. If not available; 

 Relevant neighbouring Wards. If not available; 

 Relevant Local Municipality. If not available; 

 Relevant District Municipality. If not available; 

 Relevant Metro. If not available; 

 Relevant Province. If not available; 

 Relevant Neighbouring Province. And If not available; 

 Anywhere within the borders of South Africa. 
 
It is the bidder’s responsibility to source alternative SMMEs should the parties with whom 
agreements were entered into at the time of tendering either no longer exist or do not perform or 
render work of an acceptable standard, subject to the approval by the Employer. Failure to achieve 
the minimum thirty percent (30%) SMME participation based on the tender amount including VAT, 
will result in a two percent (2%) penalty on the amount of work on which there is no compliance 
(Excluding VAT), unless the contractor can prove to the Employer’s satisfaction that the non-
achievement was beyond his/her control. 
 
The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets 
achieved including audited supporting documentation to the Employer’s Representative. 
 

 
 
C3.6.2 Minimum Targeted Local Material Manufacturer Contract Participation Goal 
 

The Minimum Targeted Local Building Material Manufacturers CPG is not applicable to this 
project.  

 
It is the requirement of the employer that the contractor enhances the use of local Small, Micro and 
Medium Enterprise Local Material Manufacturers (SMME’s) in executing this contract, irrespective 
whether a minimum percentage Participation Goals is applicable or not. 
 
The Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance 
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through 
Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10 
November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 
of 18 September 2020. 

 
A Targeted Local Material Manufacturer is a targeted enterprise that operates or maintains a factory 
or establishment that produces on its premises materials or goods required by the principal 
contractor for the performance of the contract. 
Note: Adapted from SANS 10845-7:2015, definition 2.13 

 
Preference shall be given to the Targeted Local Material Manufacturer in “Flagstaff, Eastern Cape. 
and provided that: 
(a) Such materials comply in all respects with the specific requirements of PW371 and SANS 

specifications, 
(b) The non-availability of such materials shall not adversely affect the desired progress of the 

specific works, 
(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in 

respect thereof, 
(d) Materials of at least two percent (2%) of the total value of materials purchased including VAT 

to be sourced from within 50km radius of the project site, 

852 023
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(e) Material of at least eight percent (8%) of the total value of materials purchased including 
VAT to be sourced from within 250km radius of the project site. 

 
Failure to achieve the minimum ten percent (10%) Targeted Local Material Manufacturer 
participation expressed as a percentage of the original tender amount, excluding allowances and 
VAT, will result in a two percent (2%) penalty of the prorate targeted value of materials not complied 
with unless the contractor can prove to the Employer’s satisfaction that the non-achievement was 
beyond his/her control. 
 
Example: Total material to be purchased from local manufacturers = R 10 Million and only achieved 
a R8 Million CPG then the penalty = R2 Million x 2%. The bidder shall submit monthly reports in 
terms of monthly achievement and accumulative targets achieved including audited supporting 
documentation to the Employer’s Representative. 

 

 
C3.6.3 Minimum Targeted Local Building Material Suppliers Contract Participation Goal 

 
The Minimum Targeted Local Building Material Suppliers CPG is not applicable to this 
project.  

 
It is the requirement of the employer that the contractor enhances the use of local Small, Micro and 
Medium Enterprise Local Material Suppliers (SMME’s) in executing this contract, irrespective 
whether a  minimum percentage Participation Goals is applicable or not. 
 
The Minimum Targeted Local Manufacturers of Material Contract Participation Goal shall be 
achieved in accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the Government 
Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best Practice Project 
Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of Contract.. 
 
A targeted supplier is a targeted enterprise that 
a)  owns, operates or maintains a store, warehouse or other establishment in which goods are 

 bought, kept in stock and regularly sold to wholesalers, retailers or the public in the usual 
 course of business; and 

b)  engages, as its principal business and in its own name, in the purchase and sale of goods. 
Note: Adapted from SANS 10845-7:2015, definition 2.14 

 
Preference shall be given to the local material suppliers in the “Insert Ward/s, Municipal District, 
Town, City, Province”, and provided that: 
(a) Such materials comply in all respects with the specific requirements of PW371 and SANS 

specifications, 
(b) The none availability of such materials shall not adversely affect the desired progress of the 

specific works, 
(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in 

respect thereof, 
(d) Materials of at least 2% of the total value of materials purchased including VAT to be sourced 

from within 50km of the project site, 
(e) Material of at least 8% of the total value of materials purchased including VAT to be sourced 

from within 250km of the project site. 
 

Failure to achieve the minimum ten percent (10%) Targeted Local Material Manufacturer 
participation expressed as a percentage of the original tender amount, excluding allowances and 
VAT, will result in a two percent (2%) penalty of the prorate targeted value of materials not complied 
with, unless the contractor can prove to the Employer’s satisfaction that the non-achievement was 
beyond his/her control.  
 
Example: Total material to be purchased from local manufacturers = R 10 Million and only achieved 
a R8 Million CPG then the penalty = R2 Million x 2%. The bidder shall submit monthly reports in 
terms of monthly achievement and accumulative targets achieved including audited supporting 
documentation to the Employer’s Representative. 

85/2023
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C3.6.4 Minimum Targeted Local Labour Skills Development Contract Participation Goal 
 

The Minimum Targeted Local Labour Skills Development CPG is not applicable to this 
project.  

 
It is the requirement of the employer that the contractor enhances the use of local labour in executing 
this contract.  This is required to be done through the use of both traditional building techniques and 
labour-intensive construction techniques careful and considered construction planning and 
implemented in the project irrespective whether a minimum percentage Participation Goal is 
applicable or not. 
 
The Minimum Targeted Local Skills Development Contract Participation Goal shall be achieved in 
accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and 
Labour through Construction Works Contracts as published in the Government Gazette Notice No. 
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice 
No. 43726 of 18 September 2020 – Condition of Contract.. 
 
Targeted labour: individuals who: 

a)  are employed by the principal contractor, sub-contractor or targeted enterprises in the 
performance of the contract; 

b)  are defined as the target group in the targeting data; and 
c)  permanently reside in the target area or who are recognized as being residents of the target 

area on the basis of identification and association with and recognition by the residents of 
the target area. 
 
Adapted from SANS 10845-7:2015, definition 2.12 

 
Targeting of labour by skills categories is only permissible within categories of semi-skilled 
and unskilled labour. 
 
Contract participation goals for semi-skilled and unskilled labour shall be limited to on-the-job training 
to targeted labour to enable such labour to master the basic work techniques required to undertake 
the work in accordance with the requirements of the contract and in a manner that does not 
compromise worker health and safety. In the case of targeted labour, the certification of records shall 
be in accordance with SANS 10845-8. 
 
Beneficiaries will be sourced from the “Insert Ward/s, Municipal District, Town, City, Province”. The 
contractor shall attain or exceed the enterprise development goal in the performance of the contract. 
Failing to achieve the Participation Goal will result in a thirty percent (30%) penalty of the total labour 
cost based on labour rates per day of the number of working days not achieved, excluding VAT.for 
noncompliance, unless the contractor can prove to the Employer’s satisfaction that the non-
achievement was beyond his/her control.  
 
The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets 
achieved including audited supporting documentation to the Employer’s Representative. 
 

 
 

C3.6.5  CIDB BUILD PROGRAMME: Minimum Targeted Enterprise Development Contract 
Participation Goal  
 
The Minimum Targeted Enterprise Development CPG is not applicable to this project.  
 
The aim of this best practice standard for indirect targeting for enterprise development in accordance 
with the Standard for Indirect Targeting for Enterprise Development (published in Government 
Gazette  36190 of 25 February 2013), as amended in cidb Best Practice Project Assessment Scheme 
Notice No. 43726 of 18 September 2020 – Condition of Contract. is to promote enterprise 
development by providing for a minimum contract participation goal (CPG) of five percent (5%) of 
the contract amount as defined in the Standard (Tender amount, excluding allowances and VAT on 
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selected contracts to be undertaken by joint-venture partners or to be sub-contracted to developing 
contractors that are also to be beneficiaries of enterprise development support from the main 
contractor.  
 
The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets 
achieved including audited supporting documentation to the Employer’s Representative. 
 
The contractor shall attain or exceed the enterprise development goal in the performance of the 
contract. Failing to achieve the Participation Goal will result in A) a thirty percent (30%) penalty of 
the value not achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction 
that the non-achievement was beyond his/her control. 
 
The lead partner or main contractor shall dedicate a minimum five percent (5%) of total project value 
to provide developmental support to targeted subcontractor or joint venture partner applicable to 
contracts in Grades 7 to 9, General Building and Civil Engineering contracts. Preference will be given 
to (Insert type of enterprises. eg General Building, Electrical, Mechanical, Plumbing, etc. It could be 

either just one or any combination of all) Enterprises. 
 

 
Provision for pricing of compliance with the aforementioned is made in the preliminaries and it is 
explicitly pointed out that all requirement in respect of the aforementioned are deemed to be priced 
thereunder and no additional claims in this regard shall be entertained. 

 
C3.6.5.1 Criteria 
 

The main or lead partner of the successful bidder shall: 
 

(a) There must be a needs analysis for indirect targeting and development or skill standard and 
should be development in at least any two developmental areas namely; 
 

 Administrative and cost control systems 

 construction management systems and plans 

 planning, tendering and programming 

 business; technical; procurement skills 

 legal compliance 

 credit rating/history; financial loan capacity/history 

 contractual knowledge 
 

(b) The above needs analysis shall be mutually agreed upon between contractor and targeted 
enterprise 

 
(c) The contractor shall appoint an enterprise development coordinator to: 

 

 perform needs analysis on the targeted enterprise to identify developmental goals 

 develop a project specific enterprise development plan to improve the targeted enterprise/s 
performance in the identified developmental areas  

 provide internal mentorship support to improve the targeted enterprise/s performance 

 monitor and submit to the employer’s representative a monthly enterprise development 
report thereby reporting on the progress of the agreed development areas with the targeted 
enterprise/s  

 submit a project completion report to the Employer’s representative for each targeted 
enterprise. 

 

C3.6.5.2 Management 

 
The contractor shall provide a competent person/s to provide internal mentorship to the Targeted 

Enterprise/s in the two agreed developmental areas. 
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C3.6.5.3 Competence Criteria for an Enterprise Development Co-ordinator 
 

The enterprise development co-ordinator shall have the following competencies: 
 

 Minimum experience of 5 years in the construction industry at Managerial level as a Site Agent, 
Contracts Manager, Site Manager, Construction Manager, Business Development Manager or 
Enterprise Development Manager. 

 Minimum experience of 2 years in training and development in Building or Construction; and 

 National Diploma or B Degree in the Built Environment or Business Management 
 
 
 

C3.6.5.4 Format of Communications 
 

The contractor shall submit to the Employer’s Representative:  
    

• Project interim reports in the specified format (ED105P) detailing interim values of the CPG that 

was achieved together with an assessment of the enterprise development support provided 

should be tabled and discussed at least monthly at progress meetings between employer’s 

representative and the contractor; 

• Project completion report in the specified format (ED101P) to the Employer’s Representative for 

acceptance within 15 days of achieving practical completion. The report shall include the value 

of the CPG that was certified in accordance with the contract, cidb registration numbers of each 

and every targeted enterprise, and the value of the subcontracted works or of the joint venture 

entered into; and the participation parameter  

• Enterprise development declaration (ED104P). 
 
 

C3.6.5.5 The Key Personal 
 
The contractor shall appoint an Enterprise Development Co-ordinator and a competent person/s to 
provide internal mentorship. 
 
 

C3.6.5.6 Management Meetings 
 
The contractor shall report to the Employer’s Representative on the implementation and progress of 
the targeted enterprise development and CPG at monthly progress site meetings. 
 

C3.6.5.7 Forms for contract administration 
 
The contractor shall submit to the Employer’s Representative the following proformas: 
 
• Form ED 105P Project Interim Report  
• Form ED 104P Enterprise Development Declaration  
• Form ED 101P Project Completion Report 

 
 
C3.6.5.8 Records 

 
The contractor shall: 
 
• keep records of the targeted enterprise development  
• keep records of the payments made to the targeted enterprises in relation to the CPG. 

•    ensure all the documentation required in terms of the Standard is provided with each monthly 
progress payment certificate and according to a prescribed format where applicable.  



                                                                                                                                                 
                                                     Tender no.: MTHQ 
                                                      WCS no.:055580        

PG-01.2 (EC): Scope of Works – JBCC  
(JBCC 2000- Edition 6.2 of May 2018) 

 

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the 
words “Tender” or “Tenderer”.  Page 8 of 14 
For Internal & External Use                                             Effective date 5 July 2022                                                Version: 2022/05 
 
 

 

C3.6.5.9 Payment Certificates 
 
The contractor shall: 
 
• achieve the measurable CPG and providing enterprise development support to the targeted 

enterprise/s as per the Standard. 
• submit payment certificates to the Employer Representative at intervals determined in the 

Contract. 
 
 
C3.6.5.10 Compliance requirements 

 
Non-compliance with the Best Practice Project Assessment Scheme  
 
The wording of regulation 27A of the cidb regulations makes provision for the Board to enforce the 
cidb code of conduct in the event of clients being found to be in breach of the best practice project 
assessment scheme. 
  
• Not including the requirements of the cidb standards in the conditions of tender 
• Not registering the award of contract on the cidb Register of Projects (RoP) 
• Not reporting practical completion on the cidb Register of Projects (RoP) 

 
 
3.6.6 CIDB BUILD PROGRAMME: Minimum Targeted Contract Skills Development Goal (CSDG) 
 

The Minimum Targeted Contract Skills Development CPG is not applicable to this project.  
 

The contractor shall achieve or exceed in the performance of the contract the Contract Skills 
Development Goal (CSDG) established in the Standard for Developing Skills through Infrastructure 
Contracts (published in Government Gazette No  43495 of 3 July 2020, as amended in cidb Best 
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of 
Contract. 
 
Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent 
(30%) penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of 
completion certificates only after the completion certificate of achieving the skills development goal, 
counter-signed by the relevant individuals has been submitted, unless the contractor can prove to 
the Employer’s satisfaction that the non-achievement was beyond his/her control. 
 
The contractor shall apportion the learners in the different construction activities based on the scope 
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard 
and this cost will be used to determine the value in Rand and will be added to the provision for training 
as provided for in the Preliminary and General section in the Bill of Quantities/Pricing 
schedules/Activity schedule. 
 
 

C3.6.6.1 Methodology 
 

The contractor shall achieve the measurable contract skills development goal by providing 

opportunities to learners requiring structured workplace learning using one or a combination of any 

of the following in relation to work directly related to the contract or order: 

 
Method 1: structured workplace learning opportunities for learners towards the attainment of a 

part or a full occupational qualification; 

Method 2: structured workplace learning opportunities for apprentices or other artisan learners 

towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 31 August 
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2012) subject to at least sixty percent (60%) of the artisan learners being holders of public TVET 

college qualifications; 

Method 3:  work   integrated   learning opportunities   for   University of Technology   or 

Comprehensive University students completing their national diplomas; 

Method 4: structured workplace learning opportunities for candidates towards registration in a 

professional category by a statutory council listed in Table 1 above. 

 
The contract skills participation goals, expressed in Rand, shall not be less than the contract amount 
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of 
construction works.  
 

Table 2: Contracting skills development goals for different classes of engineering and construction 

works contracts  

Class of construction works as identified in terms of Regulation 25 
(3) of the Construction Industry Regulations 2004 

Construction skills 
development goal 

(CSDG) (%) Designation  Description  

CE Civil Engineering  0.25 

CE and GB  Civil engineering and General Building  0.375 

EE  Electrical Engineering works (buildings)  0.25 

EP Electrical Engineering works (infrastructure) 0.25 

GB  General Building  0.5 

ME  Mechanical Engineering works  0.25 

SB  Specialist  0.25 
 
 
The contractor shall apportion the learners in the different construction activities based on the scope 
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard 
and this cost will be used to determine the value in Rand and will be added to the provision for training 
as provided for in the Preliminary and General section in the Bill of Quantities/Pricing 
schedules/Activity schedule. 
 
 
Table 3: Notional Cost of Training per Headcount 
Source: cidb Standard for Skills Development 

 

Type of Training 
Opportunity 

Provision for 
stipends 

(Unemployed 
learners 

only) 

Provisions 
for 

mentorship 

Provisions 
for 

additional 
costs* 

 
Total costs 

Unemployed 
learners 

Employed 
learners 

Method 1 

Occupational qualification R7 000 R0 R9 000 R16 000 R9 000 

Method 2 

TVET College graduates R14 000 R0 R9 000 R23 000 N/A 

Apprenticeship R14 000 R0 R12 000 R26 000 R12 000 

Method 3 

P1 and P2 learners R24 000 R20 000 R4 500 R48  500 N/A 

Method 4 

Candidates with a 3 year 
diploma 

R37 000 R20 000 R4 500 R61 500 R20 000 

Candidates with 4 year 
qualification 

R47 000 R20 000 R4 500 R71 500 R20 000 
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Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the 
beneficiaries have been appointed and actual costs are known. The notional cost of providing training opportunities will 
increase by CPI on an annual basis based on April CPI. Should the rates increase after bid award or during construction the 
rates will be adjusted as a remeasuarble item. 

 
 

(a) The successful contractor may employ part/full occupational qualification learners, trade 
qualification learners, work integrated learners or candidates (delete that which is not applicable) 
directly or through a Skills Development Agency (SDA), (A1 - List of cidb accredited SDAs). 

 
(b)  The successful contractor must employ at least sixty percent (60%) of the learners from an FET 

/ TVET college should the contractor select to have part/full occupational qualification learners 
and trade qualification learners contributing to the CSDG. 

 
(c) The successful contractor shall employ at least (insert percentage number) from eligible part/full 

occupational qualification learners, trade qualification learners, work integrated learners or 
candidates (delete that which is not applicable) in the employment of the employer. 

 
(d) The successful contractor shall ensure that no single method shall contribute more than seventy 

five percent (75%) of the CSDG for the contract. 
 

(e) The successful contractor may only place thirty three percent (33%) employed employees or that 
of his subcontractors contributing to the CSDG.  

 
(f) The contractor shall employ at least sixty percent (60%) of the learners from a Public FET / TVET 

college should the contractor select to have trade qualification learners (Method 2) contributing to 
the CSDG. 
 

(g) One of the objectives of the project is to train (Insert number) Occupational qualifications, trade 
qualification, work integrated learners – P1 and P2 learners, professional candidates (Delete that 
which is not applicable). 

C3.6.6.2 Management 
 

(a) The successful contractor must keep site records regarding the part/full occupational 
qualification learners’, trade qualification learners’, work integrated learners’ or candidates’ 
(delete that which is not applicable) progress, site attendance, hours worked and other relevant 
information as required by the Standard. 

 
(b) The successful contractor shall provide the required number of appropriately qualified mentors 

to the maximum number of part/full occupational qualification learners, trade qualification 
learners, work integrated learners in the proportion as specified in the Standard. 

 
(c) The successful contractor shall provide a supervisor to manage the training of the part/full 

occupational qualification learners, trade qualification learners, work integrated learners, 
candidates (delete that which is not applicable). 

 
(d) The successful contractor shall submit to the employer’s representative a baseline training plan 

in the specified format (Pro-forma A2) for the part/full occupational qualification learners, trade 
qualification learners, work integrated learners, candidates (delete that which is not applicable) 
within 30 days of start of the contract. 

 
(e) The successful contractor shall submit to the employer’s representative project interim report in 

the specified format (Pro-forma A3) on the progress of each of part/full occupational qualification 
learner, trade qualification learner, work integrated learner, candidate (delete that which is not 
applicable) every three months. 

 
(f) The successful contractor shall submit to the employer’s representative the names and 

particulars in the specified format (Pro-forma A4) of the supervisor, mentors for the part/full 
occupational qualification learners, trade qualification learners, work integrated learners or 
candidates (delete that which is not applicable) within 30 days of start of the contract. 
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(g) The successful contractor shall keep a daily record of all the part/full occupational qualification 
learners, trade qualification learners, work integrated learners, candidates on site and their daily 
activities and shall be made available to the employer’s representative on request. 

 
(h) The successful contractor shall submit to the employer’s representative the reports on the 

progress and status of the part/full occupational qualification learners, trade qualification 
learners, work integrated learners or candidates (delete that which is not applicable) with the 
monthly invoice for the payment certificate. 

 
(i) The successful contractor shall have health and safety inductions for all part/full occupational 

qualification learners, trade qualification learners, work integrated learners or candidates (delete 
that which is not applicable). 

 
(j) The successful contractor shall conduct entry and exit medical tests of all part/full occupational 

qualification learners, trade qualification learners, work integrated learners or candidates (delete 
that which is not applicable). 

 
(k) The successful contractor shall provide personal protective equipment (PPE) to all part/full 

occupational qualification learners, trade qualification learners, work integrated learners or 
candidates (delete that which is not applicable) at the start of their employment on site. 

 
(l) Based on the agreed skills methods the contractor may employ part/full Occupational 

Qualification Learners and /or Trade Qualification Learners and/or Work Integrated Learners 
and/or Candidates (delete that which is not applicable) directly or through a Skills Development 
Agency (SDA), training provider or skills development facilitator (Form A1 - List of cidb accredited 
SDAs). The contractor shall ensure that no more than one Method shall be applied to any 
individual concurrently in the calculation of the CSDG for the contract. 

 
  

 
C3.6.7 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME (NYS) 

 
The National Youth Service Training and Development Programme is not applicable to this 
project. 

 
The programme shall be implemented in terms of the Implementation of the National Youth Service 
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of 
the Bills of Quantities.  Monthly reports are to be submitted to the Employer’s Representative. 
 
Failure by the contractors to achieve the specified number to be trained in the NYS section of the 
CPG section within the Bills of quantities will result in a Payment reduction as per bill of quantities per 

person, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that the non-
achievement was beyond his/her control. 
 

 
 
C3.6.8 LABOUR-INTENSIVE WORKS 
 

Labour Intensive Works is not applicable to this project.  
     
 
Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor 
must price for and include in rates. Contractors are expected to use their initiative to identify additional 
activities that can be done labour-intensively to comply with the set minimum labour intensity target. 
Allowance must be made for submitting monthly reports illustrating the value of the works executed 
under Labour Intensive Works. 
 
Failure by the contractor to achieve the specified value of the Labour Intensive Participation Goal as 
stipulated within the Bills of quantities will result in a thirty percent (30%) penalty of the value of the 
works not done by means of labour intensive methods, excluding VAT, unless the contractor can 
prove to the Employer’s satisfaction that the non-achievement was beyond his/her control. 
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Employer’s objectives: 
The employer’s objectives are to deliver public infrastructure using labour-intensive methods in 
accordance with EPWP Guidelines. 
 
Labour-intensive works: 
Labour-intensive works shall be constructed/maintained using local workers who are temporarily 
employed in terms of the scope of work. 
 
Labour-intensive competencies of supervisory and management staff: 
Contractors shall only engage supervisory and management staff in labour-intensive works that have 
completed the skills programme including Foremen/ Supervisors at NQF level 4 “National Certificate: 
Supervision of Civil Engineering Construction Processes” and Site Agent/ Manager at NQF level 5 
"Manage Labour-Intensive Construction Processes" or equivalent QCTO qualifications (See 
Appendix C) at NQF outlined in Table 1 
 

C3.6.8.1 GENERIC LABOUR-INTENSIVE SPECIFICATION  
 

 
Contractors are referred to the Guidelines for the Implementation of Labour-intensive Infrastructure 
Projects under the Expanded Publics Works Programme (EPWP) for the generic labour-intensive 
specification applicable to the contract. 
 
This specification establishes general requirements for activities which are to be executed by hand 
involving the following: 

 trenches having a depth of less than 1.5 metres 

 stormwater drainage 

 roads 

 sidewalks and non-motorised transport infrastructure 

 water and sanitation 
 
Precedence 
Where this specification is in conflict with any other standard or specification referred to in the Scope 
of Works to this Contract, the requirements of this specification shall prevail 
. 
Hand excavateable material 
Hand excavateable material is: 
a) granular materials: 
i) whose consistency when profiled may in terms of table 2 be classified as very loose, loose, medium 
dense, or dense; or 
ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles 
or isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate 
100mm; 
b) cohesive materials: 
i) whose consistency when profiled may in terms of table 2 be classified as very soft, soft, firm, stiff 
and stiff / very stiff; or 
ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles 
or isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate 
100mm; 
 
Note 
1) A boulder is material with a particle size greater than 200mm, a cobble and gravel is material 
between 60 and 200mm. 
2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of a 
soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and 
drives a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the horizontal) 
into the material being used. 
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Table 2: Consistency of materials when profiled 

GRANULAR MATERIALS COHESIVE MATERIALS 

CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION 

Very loose Crumbles very easily 
when scraped with a 
geological pick. 

Very soft Geological pick head can 
easily be pushed in as far 
as the shaft of the handle. 

Loose Small resistance to 
penetration by sharp 
end of a geological 
pick. 

Soft Easily dented by thumb; 
sharp end of a geological 
pick can be pushed in 30-
40 mm; can be moulded 
by fingers with some 
pressure. 

Medium dense Considerable 
resistance to 
penetration by sharp 
end of a geological 
pick. 

Firm Indented by thumb with 
effort; sharp end of 
geological pick can be 
pushed in up to 10 mm; 
very difficult to mould with 
fingers; can just be 
penetrated with an 
ordinary hand spade. 

Dense Very high resistance 
to penetration by the 
sharp end of a 
geological pick; 
requires many blows 
for excavation. 

Stiff Can be indented by 
thumb-nail; slight 
indentation produced by 
pushing geological pick 
point into soil; cannot be 
moulded by fingers. 

Very dense High resistance to 
repeated blows of a 
geological pick. 

Very stiff Indented by thumb-nail 
with difficulty; slight 
indentation produced by 
blow of a geological pick 
point. 

 
 
Trench excavation 
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated 
by hand. 
 
Compaction of backfilling to trenches (areas not subject to traffic) 
Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 
100mm. Each layer shall be compacted using hand stampers; 
a) to 90% Mod AASHTO; 
b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to penetrate 
100 mm of the backfill, provided that backfill does not comprise more than 10% gravel of size less 
than 10mm and contains no isolated boulders, or 
c) such that the density of the compacted trench backfill is not less than that of the surrounding 
undisturbed soil when tested comparatively with a DCP. 
 
Excavation 
All excavateable material including topsoil classified as hand excavateable shall be excavated by 
hand. Harder material may be loosened by mechanical means prior to excavation by hand. Any 
material which presents the possibility of danger or injury to workers shall not be excavated by hand. 
 
Clearing and grubbing 
Grass and bushes shall be cleared by hand. 
 
Shaping 
All shaping shall be undertaken by hand. 
 
Loading 
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All loading shall be done by hand. Haulage equipment should be selected in a manner that allows 
loading by hand to the greatest extent possible. 
 
Haul 
Excavation material shall be hauled to its point of placement by means of wheelbarrows where the 
haul distance is not greater than 150m. 
 
Offloading 
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for 
haulage. 
 
Spreading 
All material shall be spread by hand. 
 
Compaction 
Small areas may be compacted by hand provided that the specified compaction is achieved. 
Appropriate rollers should be used where higher (than can be achieved by hand) levels of compaction 
are required or for large areas. 
 
Grassing 
All grassing shall be undertaking by sprigging, sodding, or seeding by hand. 
 
Stone pitching and rubble concrete masonry 
All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must to 
be collected, loaded, off loaded and placed by hand. 
Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul 
distance is not greater than 150m. 
Grout shall be mixed and placed by hand. 
 
Manufactured Elements 
Elements manufactured or supplied by the Contractor, such as manhole rings and cover slabs, 
precast concrete planks and pipes, masonry units and edge beams shall not individually, have a 
mass of more than 320kg. Where the mass of an element exceeds 55 kg, consideration should be 
given to the size of the element relative to its total mass related to the number of workers who would 
be needed to lift such mass 
 

C3.7 Submission of Accrual Reports 
 

 The Contractor shall submit accrual reports to the client representative at the end of March and 
September each year for the duration of the Service Contract period from the date of appointment 
up to and including project closeout. This is to ensure that PMTE complies with the accounting 
framework GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting 
date. 

 
C3.8 Submission of Monthly Local Material Utilisation Report (Local Content) 

 
The contractors shall be responsible for record keeping, documenting and submission of monthly 
local material utilization report with supporting documentation to the Employer’s representative within 
7 working days of the beginning of the successive month, in terms of DTI&C designated 
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender 
document. The final percentage achievement to be reconciled upon completion of the project and 
form part of the final account. Failure by the contractors to achieve the specified percentage of local 
content per designated industry/sector/sub-sector as listed will result in a thirty percent thirty percent 
(30%) penalty of the value not achieved, excluding VAT, unless the contractor can prove to the 
Employer’s satisfaction that the non-achievement was beyond his/her control. 
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AGREEMENT (edition 4.1 of March 2005) 

 

Project title: 
FLAGSTAFF SAPS: REPAIRS TO CELL DOORS AND PAINTWORK TO THE 
CELLS 

Tender no:  Reference no: 19/2/4/2/2/55580/01 

 
C4 Site Information 
 

1. GENERAL (Note to departmental project manager/consultant(s): This item serves as a 
guideline only and must be deleted) 

 
(a) The Standard for Uniformity in Construction Procurement published in terms of the Construction 

Industry Development Board (CIDB) Act, 2000 (Act no. 38 of 2000), the Standardized 
Construction Procurement Documents for Engineering and Construction Works as issued by the 
CIDB and any other relevant documentation pertaining thereto must be studied and all principles 
in this regard must be applied to all procurement documentation, practices and procedures. 

 
(b) The consultant(s)/project manager must acquaint themselves fully with all relevant matters 

pertaining to this section in order to enable prospective tenderers to price for all eventualities. 
 

2. The following serves as a guideline only with regard to the type of items to be included in the Site 
Information. (Delete this instruction and re-number the items as required)  
 
(a) Specific requirements must be described in clause 12.1 of the Schedule of Variables, Section B, 

JBCC Preliminaries (Delete this instruction) 
 

(b) The station had no burglar before 
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1. PREAMBLE 
 
 
In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 

(Act 85 of 1993), and 5(1) construction regulation of 2014,  the Department of Public Works, 

as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety 

Specifications for any intended construction project and provide any Principal Contractor 

who is making a bid or appointed to perform construction work for the Client and/or its Agent 

on its behalf with the same.  

 

The Client’s further duties are as described in The Act and the Regulations made there-

under. The Principal Contractor shall be responsible for the Health & Safety Policy for the 

site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as 

the Health and Safety Plan for the project. 

 

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health 

and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’.  

Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of 

Regulations can be read in isolation.  Furthermore, although the definition of Health and 

Safety Specifications stipulates ‘a documented specification of all health and safety 

requirements pertaining to associated works on a construction site, so as to ensure the 

health and safety of persons’, it is required that the entire scope of the Labour legislation, 

including the Basic Conditions of Employment Act be considered as part of the legal 

compliance system.  With reference to this specification document this requirement is 

limited to all health, safety and environmental issues pertaining to the site of the project as 

referred to here-in.  Despite the foregoing it is reiterated that environmental management 

shall receive due attention. 

Due to the wide scope and definition of construction work, every construction activity and 

site will be different, and circumstances and conditions may change even on a daily basis.  

Therefore, due caution is to be taken by the Principal Contractor when drafting the Health 

and Safety Plan based on these Health and Safety Specifications.  Prior to drafting the 

Health and Safety Plan, and in consideration of the information contained here-in, the 

contractor shall set up a Risk Assessment Program to identify and determine the scope 

and details of any risk associated with any hazard at the construction site, in order to identify 

the steps needed to be taken to remove, reduce or control such hazard. This Risk 

Assessment and the steps identified will be the basis or point of departure for the Health 
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and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of 

Statement’ (see definitions under Construction Regulations) detailing the key activities to 

be performed in order to reduce as far as practicable, the hazards identified in the Risk 

Assessment. 

 

The Department of Public Works is tasked to provide accommodation and operational 

facilities to a very large proportion of the approximate 35 National Departments responsible 

for the governance of the Department of Public Works.  A very large number of State 

employees and public users of the facilities and the services provided there-in directly 

interacts with the facilities provided by the well-being, health and safety of a great number 

of people.  This Department thus has directly or indirectly, an impact on the Republic of 

South Africa as well as the National Parliament.   

  

In this a high premium is to be placed on the health and safety of the most valuable assets 

of the Department of Public Works. These are its personnel, the personnel of its Clients 

and the physical assets of which it is the custodian and may also include the public as well.  

The responsibilities the Department and relevant stakeholders have toward its employees 

and other people present in the facilities or on the sites are captured further in this 

specification document. These responsibilities stem from both moral, civil and a variety of 

legal obligations.  The Principal Contractor is to take due cognisance of the above 

statement. 

 

Every effort has been made to ensure that this specification document is accurate and 

adequate in all respects. Should it however, contain any errors or omissions they may not 

be considered as grounds for claims under the contract for additional reimbursement or 

extension of time, or relieve the Principal Contractor from his responsibilities and 

accountability in respect of the project to which this specification document pertains.  Any 

such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to 

the attention of the Agent and/or Client. 
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2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT 

 

These Specifications should be read in conjunction with the Act, the Construction 

Regulations and all other Regulations and Safety Standards which were or will be 

promulgated under the Act or incorporated into the Act and be in force or come into force 

during the effective duration of the project. The stipulations in this specification, as well as 

those contained in all other documentation pertaining to the project, including contract 

documentation and technical specifications shall not be interpreted, in any way whatsoever, 

to countermand or nullify any stipulation of the Act, Regulations and Safety Standards 

which are promulgated under, or incorporated into the Act.    

 

3. PURPOSE 

 

The Department is obligated to implement measures to ensure the health and safety of all 

people and properties affected under its custodianship or contractual commitments, and is 

further obligated to monitor that these measures are structured and applied according to 

the requirements of these Health and Safety Specifications.   

 

The purpose of this specification document is to provide the relevant Principal Contractor 

(and his /her contractor) with any information other than the standard conditions pertaining 

to construction sites which might affect the health and safety of persons at work and the 

health and safety of persons in connection with the use of plant and machinery; and to 

protect persons other than persons at work against hazards to health and safety arising out 

of or in connection with the activities of persons at work during the carrying out of 

construction work for the Department of Public Works.  The Principal Contractor (and his 

/her contractor) is to be briefed on the significant health and safety aspects of the project 

and to be provided with information and requirements on inter alia: 

 

a) Safety considerations affecting the site of the project and its environment; 

b) Health and safety aspects of the associated structures and equipment; 

c) submissions on health and safety matters required from the Principal Contractor(and 

his /her contractor); and 

d) the Principal Contractor’s (and his /her contractor) health & safety plan. 
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To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of 

what is expected from him/her with regard to the Occupational Health and Safety Act, 1993 

(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety 

standards, and in particular in terms of Section 6,7 and 8 of the construction regulation 

(2014). 

 

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 

85 of 1993) in its entirety shall apply to the contract to which this specification document 

applies. The Construction Regulations promulgated on 07 February 2014. 

 

 

4. DEFINITIONS  

The most important definitions in the Act and Regulations pertaining to this specification 

document are hereby extracted.          

     

 

“Purpose of the Act” – To provide for the health and safety of persons at work and the 

health and safety of persons in connection with the use of plant and machinery; the 

protection of persons other than persons at work against hazards to health and safety 

arising out of or in connection with the activities of persons at work; to establish an advisory 

council for occupational health and safety; and to provide for matters connected therewith. 

 

“Health & Safety Specification” – means a document that includes information required 

under the construction regulation and obtained from the clients & designers during the early 

planning & design stage for a specific project on a specific site for use by the contractors 

when preparing their tenders or bids to clients.  

 

“Health & Safety Plan” – means a document which is site specific and includes all 

identified hazards, safe work procedures to mitigate, reduce & control the hazards identified 

in a project.; 

 

“Agent” – means any person who acts as a representative for a client; 

 

“Client” – means any person for whom construction work is performed; 
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“ Construction Health & Safety Agent (SACPCMP)” – The person or entity appointed by 

the client through the Agent and who has a full authority and obligation to act on the clients 

behalf in terms of the construction regulations; 

 

‘‘Construction Work’’ is defined as any work in connection with – 

 

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling 

of or addition to a building or any similar structure; 

(b) the installation, erection, dismantling or maintenance of a fixed plant where such 

work includes the risk of a person falling; 

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, 

road, railway, runway, sewer or water reticulation system or any similar civil 

engineering structure; or 

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any 

similar type of work; 

 

“Contractor” – means an employer, as defined in Section 1 of the Act, who performs 

construction work and includes Principal Contractors; 

 

“Contract Amount” Financial value of the contract at the time of the award of the contract, 

exclusive of all allowance and any value added tax or sales tax which the law requires the 

employer to pay to the contractor. 

 

“Practical Completion Certificates” A certificates issued in terms of a contract by the 

employer, signifying that the whole of the construction works have reached a state of 

readiness for occupation or use for the purposes intended, although some minor work may 

be outstanding.  

 

“Accident” – means unplanned occurrence that happens due to the unsafe condition and 

may cause injury to a person, damage to the property, material, plant, equipment and the 

environment; 
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“Hazard” – means anything including work activities and practices with the potential to 

cause harm; 

 

“Risk” – means the likelihood that harm will occur and the subsequent consequences.  

 

“Risk assessment” – means a process to determine any risk associated with any hazard 

at a construction site in order to identify the steps needed to be taken to mitigate, reduce 

or control such hazards. 

 

Health and Safety File” – means a file, or other record in permanent form, containing the 

information required a contemplated in the regulations; 

 

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 

 

5.1       Structure and Organization of OH&S Responsibilities 

 

5.1.1. Overall Supervision and Responsibility for OH&S 

 

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor, 

appointed in terms of Construction Regulation 4(1)(c), implements and maintains 

the agreed and approved H&S Plan.  Failure on the part of the Client or Agent to 

comply with this requirement   will not relieve the Principal Contractor from any one 

or more of his/her duties under the Act and Regulations. 

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of 

the Act to ensure that the Employer (as defined in the Act) complies with the Act.  

The pro forma Legal Compliance Audit may be used for this purpose by the Principal 

Contractor or his/her appointed contractor. 

 

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their 

respective appointment forms to regularly, in writing, report to their principals on 

matters of health and safety per routine and ad hoc inspections and on any 

deviations as soon as observed, regardless of whether the observation was made 

during any routine or ad hoc inspection and to ensure that the reports are made 
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available to the principal Contractor to become part of site records (Health & Safety 

File). 

 

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in 

terms of Construction Regulation 6 to regularly, in writing, report to their principals 

on matters of health and safety per routine and ad hoc inspections and on any 

deviations as soon as observed, regardless of whether the observation was made 

during any routine or ad hoc inspection and to ensure that the reports are made 

available to the principal Contractor to become part of site records (Health & Safety 

File). 

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per 

Section 18 of the Act. 
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5.12 Required appointments as per the Construction Regulations:- 

 

Item Regulation Appointment Responsibl

e Person 

1.  3. Application Construction work permit  Client 

2.  5(1)(k) Principal contractor for each phase or project Client 

3.  5(6) Construction Health & Safety Agent Client 

4.  7.(1)(c)  Contractor Principal 

Contractor 

5.  7(3) Contractor Contractor 

6.  8(1) Construction manager  Contractor 

7.  8(2) Assistance Construction manager  Contractor 

8.  6(1) Construction supervisor  Contractor 

9.  6(2) Construction supervisor sub-ordinates  Contractor 

10.  8(5) Construction Safety Officer   Contractor 

11.  8(8) Responsible employee  

12.  9(1) Person to carry out risk assessment Contractor 

13.  10(1) Fall protection planner Contractor 

14.  12(1) Temporal work designer  

15.  12(2) Supervisor of temporal work operation  

16.  13(1) Excavation supervisor Contractor 

17.  13(2)(k) Competent person in the use of explosive for excavations  Contractor 

18.  14(11) Explosives expert Contractor 

19.  14(1) Supervisor demolition work Contractor 

20.  14(2) Scaffold supervisor Contractor 

21.  16(1) Suspended platform supervisor Contractor 

22.  18(1)a Rope access Contractor 

23.  19(8)(a) Material hoist inspector Contractor 

24.  20(1) Bulk mixing plant supervisor Contractor 

25.  21(2) Explosive actuated fastening device inspector Contractor 

26.  21(2)(g) Explosive actuated fastening device cartridge, nails and 

studs: issuer & collector 

Contractor 

27.  23 (1) Operator : construction vehicle and mobile plant Contractor 

28.  28 (a) Stacking and storage supervisor Contractor 

29.  29 (h) Fire equipment inspector Contractor 

 

5.2    Communication, Participation & Consultation 
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5.2.1 Occupational Health & Safety matters/issues shall be communicated between the 

Employer, the Principal Contractor, the other Contractors, the Designer and other 

concerned parties shall be through the H&S Committee or other means determined 

by the client. 

 

5.2.2 In addition to the above, communication may be directly to the Client or his appointed 

Agent, verbally or in writing, as and when the need arises. 

 

5.2.3 Consultation with the workforce on OH&S matters will be through their Supervisors 

and H&S Representatives (‘SHE – Reps’) 

 

5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant 

OH&S information to the other Contractors e.g. design changes agreed with the 

Client and/or its Agent on its behalf and the Designer, instructions by the Client 

and/or his/her agent, exchange of information between Contractors, the reporting of 

hazardous/dangerous conditions/situations etc. 

 

6. INTERPRETATION  
 

a) The Occupational Health and Safety Act and all its Regulations, with the exception 

of the Construction Regulations, distinguish between the roles, responsibilities and 

functions of employers and employees respectively.  It views consultants and 

contractors as employees of the “owner” of a construction or operational project, the 

“owner” being regarded as the employer.   

 

b) (The position taken by the Construction Regulations is that the “owner”, in terms of 

its instructions, operates (has to operate) in the role of client as per relevant 

definition.  The contractors working for the “client” are seen to be in two categories, 

i.e. the Principal Contractor and Contractors.   

 

c) The Principal Contractor has to take full responsibility for the health and safety on 

the site of the relevant project / contract.  This includes monitoring health and safety 

conditions and overseeing administrative measures required by the Construction 

Regulations from all contractors on the project site. 
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7. RESPONSIBILITIES 

 

7.1 Client 

 

a) The Client or his appointed Agent on his behalf will appoint each Principal Contractor 

for this project or phase/section of the project in writing for assuming the role of 

Principal Contractor as intended by the Construction Regulations.  

 

b) The Client or his appointed Agent on his behalf shall discuss and negotiate with the 

Principal Contractor the contents of the health and safety plan of the both Principal 

Contractor and Contractor for approval. 

 

c) The Client or his appointed Agent on his behalf will take reasonable steps to ensure 

that the health and safety plan of both the Principal Contractor and Contractor is 

implemented and maintained. The steps taken will include periodic audits at intervals 

of at least once every month.  

 

d) The Client or his appointed Agent on his behalf, will prevent the Principal Contractor  

and/or the Contractor from commencing or continuing with construction work should 

the Principal Contractor and/or the Contractor at any stage in the execution of the 

works be found to: 

 have failed to have complied with any of the administrative measures required 

by the Construction Regulations in preparation for the construction project or any 

physical preparations necessary in terms of the Act; 

 have failed to implement or maintain their health and safety plan; 

 have executed construction work which is not in accordance with their health and 

safety plan; or 

 act in any way which may pose a threat to the health and safety of any person(s) 

present on the site of the works or in its vicinity, irrespective of him/them being 

employed or legitimately on the site of the works or in its vicinity. 
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7.2 Principal Contractor  

a) The Principal Contractor shall accept the appointment under the terms and 

Conditions of Contract. The Principal Contractor shall sign and agree to those terms 

and conditions and shall, before commencing work, notify the Department of Labour 

of the intended construction. Annexure 2 of this construction regulation contains a 

“Notification of Construction Work” form. The Principal Contractor shall submit the 

notification in writing prior to commencement of work and inform the Client or his 

Agent accordingly. 

 

b) The Principal Contractor shall ensure that he is fully conversant with the 

requirements of this Specification and all relevant health and safety legislation.  

 

c) The Principal Contractor will in no manner or means be absolved from the 

responsibility to comply with all applicable sections of the Act, the Construction 

Regulations or any Regulations proclaimed under the Act or which may perceivable 

be applicable to this contract.   

 

d) The Principal Contractor shall provide and demonstrate to the Client a suitable and 

sufficiently documented health and safety plan based on this Specification, the Act 

and the Construction Regulations, which shall be applied from the date of 

commencement of and for the duration of execution of the works. This plan shall, as 

appendices, include the health and safety plans of all Sub-contractors for which he 

has to take responsibility in terms of this contract.  

 

e) The Principal Contractor shall provide proof of his registration and good standing 

with the Compensation Fund or with a licensed compensation insurer prior to 

commencement with the works.    

 

f) The Potential Principal Contractor shall, in submitting his tender, demonstrate that 

he has made provision for the cost of compliance with the specified health and safety 

requirements, the Act and Construction Regulations.  (Note:  This shall have to be 

contained in the conditions of tender upon which a tenderer’s offer is based.) 
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g) The Principal Contractor shall consistently demonstrate his competence and the 

adequacy of his resources to perform the duties imposed on the Principal Contractor 

in terms of this Specification, the Act and the Construction Regulations. 

 

h) The Principal Contractor shall ensure that a copy of his health and safety plan is 

available on site and is presented upon request to the Client, an Inspector, Employee 

or Sub-contractor.  

 

i) The Principal Contractor shall ensure that a health and safety file, which shall include 

all documentation required in terms of the provisions of this Specification, the Act 

and the Construction Regulations, is opened and kept on site and made available to 

the Client or Inspector upon request. Upon completion of the works, the Principal 

Contractor shall hand over a consolidated health and safety file to the Client. 

 

j) The Principal Contractor shall, throughout execution of the contract, ensure that all 

conditions imposed on his Sub-contractors in terms of the Act and the Construction 

Regulations are complied with as if they were the Principal Contractor. 

 

k) The Principal Contractor shall from time to time evaluate the relevance of the Health 

and Safety Plan and revise the same as required, following which revised plan shall 

be submitted to the Client and/or his/her Agent for approval. 

 
7.3   Contractor 

 

       The contractor must demonstrate to the Principal Contractor that he has the  

        Necessary competencies and resources to perform the construction work safely. 
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7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP) 

 

 The construction Health & Safety Agent act as a link between the client, Principal  

      Contractor and the project team members with respect to health & Safety, They are 

      Required to ensure that the client carry out its H&S responsibilities in terms of 

      Legislation as well as to co-ordinate and ensure good H&S practices are maintained 

      Throughout the duration of the project. In many cases this role starts from project 

      Initiation to project close-out. 

 

 

a) H&S competence: In the event that the client is unable to satisfy the requirements of 
the Construction Regulations for whatever reasons, the construction H&S agent may 
be appointed to perform these functions on behalf of the client. Given the need to 
appoint a registered construction H&S agent that is competent and adequately 
resourced with respect to H&S matters.  

 
b) H&S goals: It is important that the construction H&S agents demonstrate clearly to 

clients how they are going to contribute to the achievement of any client H&S goals 
and objectives. They should also set their own H&S goals. 

 
c) H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S 

agents need to ensure that they brief clients fully on the client’s  particular 
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as 
amended from time to time. In the absence of acceptance by clients of these 
responsibilities, H&S agents will not be able to adequately meet their own H&S 
responsibilities and duties. 

 
d) H&S information: H&S agents must provide the designer or design team with all H&S 

information to enable them to conduct a design HIRA to identify the significant hazards 
that need to be included in the H&S specification. This information may be gathered 
from multiple sources such as, for example, discussion with the client, previous 
historical use of the site or facility, previous surveys and investigations and past H&S 
files. 
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8. SCOPE OF WORK   
 

These specifications are applicable to the specific scope of work pertaining to the above-

mentioned project as detailed in the tender documents, this amongst all includes for 

example:   

 

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing 

or dismantling of building and structures. 

             

 Site clearance  

  Site hoarding, demarcation and demolition works 

  excavations, filling, compaction, evening surface 

 Piling (by drilling, excavating,) 

 Temporal works 

 

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing 

or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water 

reticulation system  or any civil engineering structure or type of work 

 

c) Construction of a new two storied Administration building. 

 

- Preparation of site by leveling, compaction etc. 

- Excavations for parking areas/services 

 

9. PREPARING A HEALTH & SAFETY PLAN 
    

(a) The level of detail required for a H&S plan will depend on how complex the workplace 

is (in particular, the number of contractors at the workplace at any one time) and the 

risks involved in the work. The plan must be easily accessible in a construction site 

and it must be clearly understood by management, supervisors & workers on 

construction site. 

 

(b) The plan must be implemented, maintained and kept up to date during the 

construction of the project. 

 



 Rev H&S Spec Guideline Oct 2015 

 
17 

(c) The principal contractor should prepare a H&S plan that includes 

 

 project information; 

 client requirements for H&S management on the project; 

          Environmental restrictions and existing on-site risks arrangements, imposed 

          by others or developed by the principal contractor, to control significant site 

          H&S risks; H&S file & project H&S review. 

 

(d) The H&S plan should include the following information: 

 

 details of the client, that is the person commissioning the construction work, for 

example their name, representative and contact details;  

          details of the principal contractor; 

 details of the construction project, for example address of the workplace, 

anticipated start and end date and a brief description of the type of construction 

work that the H&S plan will cover; 

 details on how subcontractors will be managed and monitored, including how 

the principal contractor intends to implement and ensure compliance with the 

H&S plan such as checking on the performance of subcontractors and how 

non-compliance will be handled; and 

 details on how the risks associated with falls, falling objects, moving plant, 

electrical work and all high risk construction work that will take place on a 

construction project will be managed. 

 

(e)  The H&S plan should also include information on: 

 

 the provision and maintenance of a hazardous chemicals register, safety data 

sheets and hazardous chemicals storage; 

 the safe use and storage of plant; 

 the development of a construction project traffic management plan; 

 obtaining and providing essential services information – electrical, gas, 

telecom, water and similar services; 

 workplace security and public safety; and 
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 ensuring workers have appropriate licences and training to undertake the 

construction work. 

 

(f) The H&S plan must contain: 

 

 a general description of the type of work activities involved in the project and 

not just a description of the facility to be constructed; 

 the project program or schedule details, including start and finish dates, 

showing principal activities; 

 details of client, design team, principal contractor, subcontractors, and major 

suppliers; and 

 extent and location of relevant existing records, surveys, site investigation and 

geotechnical reports, ‘as-built’ plans, H&S files. 

 

10. HEALTH AND SAFETY FILE 
 

a) The H&S file is a document prepared by the principal contractor containing important 

project H&S information for use by the owner of the completed structure after 

construction has been completed. 

b) The principal contractor is responsible for producing an H&S file. It contains 
important project H&S information for use by the owner of the completed structure 
after construction has been completed. It is essential that the process of compiling 
the file commences as early as possible to ensure sufficient time to gather the 
required information.  

 

c) The Principal Contractor must, in terms of Construction Regulation 7(7), keep a 

Health & Safety File on site at all times that must include all documentation required 

in terms of the Act and Regulations and must also include a list of all Contractors on 

site that are accountable to the Principal Contractor and the agreements between 

the parties and details of work being done. A more detailed list of documents and 

other legal requirements that must be kept in the Health & Safety File.  

d) The contractor must ensure that the client’s format and layout of the H&S file is 
adhered to.  The contractor must identify the responsible person that will prepare 
the H&S file and who will be responsible for the drafting of as-built drawings.  The 
contractor must establish procedures: 
 

e) The Health and Safety File will remain the property of the Client and/or its Agent on 

its behalf throughout the period of the project and shall be consolidated and handed 
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over to the Client and/or its Agent on its behalf at the time of completion of the 

project. 

 
 

11. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING 
AND REVIEWING OH&S PERFORMANCE   

 

The Principal Contractor is required to maintain an acceptable disabling incident frequency 

rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis. 

 

11.1 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK 

ASSESSMENTS, STANDARD WORKING 

PROCEDURES (SWP) AND METHOD STATEMENTS 

 

The Principal Contractor is required to develop Risk Assessments, Standard 

Working Procedures (SWP) and Method Statements for each activity executed in 

the contract or project. 

 

The identification of hazards is over and above the hazards identification programme 

and those hazards identified during the drafting of the Health and Safety Plan. 

  

11.1.1 Monthly Audit by Client and/or its Agent. 

 

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times 

agreed with the Principal Contractor Audit to comply with Construction Regulation 

4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and 

is maintaining the agreed and approved OH&S Plan. 

 

a) A representative of the Principal Contractor and the relevant Health and 

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its 

Agent on its behalf on all Audits and Inspections and may conduct their own 

audit/inspection at the same time. Each party will, however, take 

responsibility for the results of his/her own audit/inspection results. The Client 

and/or its Agent on its behalf may require to be handed a copy of the minutes 

of the previous Health and Safety Committee meeting reflecting possible 
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recommendations made by that committee to the Employer for reference 

purposes. 

 

11.1.2 Health & Safety incident/accident reporting & investigations 

 

a) The Principal Contractor shall report all incidents where an employee is injured on 

duty to the extent that he/she: 

i. dies 

ii. becomes unconscious 

iii. loses a limb or part of a limb 

iv. is injured or becomes ill to such a degree that he/she is likely either to die or 

to suffer a permanent physical defect or likely to be unable for a period of at 

least 14 days either to work or continue with the activity for which he/she was 

usually employed  

 

OR where: 

  

i. a major incident occurred 

ii. the health or safety of any person was endangered 

iii. where a dangerous substance was spilled 

iv. the uncontrolled release of any substance under pressure took place 

v. machinery or any part of machinery fractured or failed resulting in flying, 

falling or uncontrolled moving objects 

vi. Machinery ran out of control, to the Provincial Director of the Department of 

Labour within seven days and at the same time to the Client and/or its Agent 

on its behalf.  

 

b) The Principal Contractor is required to provide the Client and/or its Agent on its 

behalf with copies of all statutory reports required in terms of the Act and the 

Regulations. 

 

c) The Principal Contractor is required to provide the Client and/or its Agent on its 

behalf with a monthly “SHE Risk Management Report”. 
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d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on 

its behalf with copies of all internal and external accident/incident investigation 

reports.  

The Principal Contractor is responsible to oversee the investigation of all 

accidents/incidents where employees and non-employees were injured to the extent 

that he/she/they had to receive first aid or be referred for medical treatment by a 

doctor, hospital or clinic. (General Administrative Regulation 9) 

 

(e) The results of the investigation to be entered into the Accident/Incident Register 

listed above. (General Administrative Regulation 9) 

 

(f) The Principal Contractor is responsible for the investigation of all non-injury 

incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of 

the results of such investigations including the steps taken to prevent similar 

incidents in future. 

 

(g) The Principal Contractor is responsible for the investigation of all accidents relating 

to the construction site and keeping a record of the results of such investigations 

including the steps taken to prevent similar accidents in future. 

 

(h) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be 

investigated and reported on in writing, irrespective of whether such incident gave 

rise to injury or damage. 

 

 Determine the underlying H&S deficiencies and other contributory factors 

 Identification of corrective/preventative actions and continual improvement 

 Communicating the outcome/results and documenting the events of the 

investigation. 

 

(i) Reporting Of Near-Misses 

 Department of Public Works views the reporting of near misses as a critical 

component in creating a positive health and safety awareness culture on site. 

  Department of Public Works retains the right to enforce the reporting of near 

misses within 24 hours of occurrence. 
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12. REVIEW 
 

The Principal Contractor is to review the Hazard Identification, Risk Assessments 

and Standard Work Processes at each Production Planning and Progress Report 

meeting as the construction work develops and progresses and each time changes 

are made to the designs, plans and construction methods and processes.  

 

The Principal Contractor must provide the Client and/or its Agent on its behalf, other 

Contractors and all other concerned parties with copies of any changes, alterations 

or amendments as contemplated in the above paragraph.                                                                                                                                                                                                                                              

 

12.1 Site Rules and other Restrictions 

 

a) Site OH&S Rules 

 

The Principal Contractor must develop a set of site-specific OH&S rules that will be 

applied to regulate the Health and Safety Plan and associated aspects of the 

construction. When required for a site by law, visitors and non-employees upon entering 

the site shall be issued with the proper Personal Protective Equipment (PPE) as and 

when necessary. 

 

b) Security Arrangements 

 

The Principal Contractor must establish site access rules and implement and maintain 

these throughout the construction period. Access control must include the rule that non-

employees shall at all times be provided with fulltime supervision while on site. The 

Principal Contractor must develop a set of Security rules and procedures and maintain 

these throughout the construction period. 

 

If not already tasked to the H&S Officer appointed in terms of Construction Regulation, 

the Principal Contractor must appoint a competent person who must develop 

contingency plans for any emergency that may arise on site as indicated by the risk 

assessments.  
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12.1.1 Appointment of Health & Safety Representatives 

 

a) H&S Representatives (‘SHE – Reps’) 

 

Where the Principal Contractor employs more than 20 persons (including the 

employees of other   Contractors (sub-contractors) he has to appoint one H&S 

Representatives for every 50 employees or part thereof. (Section 17 of the Act and 

General Administrative Regulation 6. & 7.) 

 

H&S Representatives must be appointed in writing and the designation shall be in 

accordance with the Collective Agreement as concluded between the parties as is 

required in terms of General Administration Regulation 6.  

 

12.1.2  Duties and Functions of the H&S Representatives 

 

 The Principal Contractor must ensure that the designated H&S Representatives 

conduct at least a weekly inspection of their respective areas of responsibility 

using a checklist developed by a Principal Contractor. 

 The report must be consolidated and submitted to the Health & Safety 

Committee. 

 H&S Representatives must form part of the incident/accident investigating team. 

 

12.1.3 Establishment of H&S Committee(s) 

 

 The Principal Contractor must establish H&S Committees consisting of 

designated H&S Representatives together with a number of Employers 

Representatives appointed as per Section 19(3) that are not allowed to exceed 

the number of H&S Representatives on the committee. 

  The persons nominated by the employer on a H&S Committee must be 

designated in writing for such period as may be determined by him. The H&S 

Committee shall co-opt advisory (temporary) members and determine the 

procedures of the meetings including the chairmanship. 
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 The H&S Committee must meet minimum monthly and consider, at least, an 

agreed Agenda for the first meeting. Thereafter the H&S Committee shall 

determine its own procedures. 

 

12.1.4 Training & Awareness 

 

The contents and syllabi of all training required by the Act and Regulations including any 

other related or relevant training as required must be included in the Principal Contractor’s 

Health and Safety Plan and Health and Safety File.  

 

a)  Training & Induction 

 

All employees performing work or task on site that potentially impact on H&S must be 

competent & have the necessary appropriate education, training & experience. 

 

All the training must be closely aligned with the risk profile of the project; procedures 

must be put in place to ensure that all workers are aware of the consequences of their 

work activities & benefits of improved H&S performance. 

 

All employees of the Principal and other Contractors must be in possession of proof of 

General Induction training 

 

b) Site Specific Induction Training 

 

All employees of the Principal and other Contractors must be in possession of Site 

Specific Occupational Health and Safety Induction or other qualifying training. 

 

c) Other Training 

 

All operators, drivers and users of construction vehicles, mobile plant and other 

equipment must be in possession of valid proof of training.  
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13. PROJECT/SITE SPECIFIC REQUIREMENTS 
 

The following is a list of specific activities and considerations that have been identified for 

the project and site and for which Risk Assessments, Standard Working Procedures (SWP), 

management and control measures and Method Statements (where necessary) have to be 

developed by the Principal Contractor: 

 

a) Clearing & grabbling the area/site 

b) Site office establishment 

c) Dealing with existing structures 

d) Location of existing services 

e) Boundary & Access control/Public liability exposures 

f) Protection against heat exhaustion, dehydration, wet & cold conditions 

g) Dealing with HIV & aids other related diseases 

h) Use of portable electrical & explosive tools 

i) Any Excavation work 

j) Any welding work 

k) Loading & offloading of trucks 

l) Driving & operations of Construction vehicles & mobile plant 

m) Temporal works and 

n) Construction work as defined in the construction regulation 2014 

o) Electrical Installation work 

p) Mechanical work 

q) Working in the vicinity of the public and stuff of the client 

r) Persons working in close vicinity of construction machinery and plant. 
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14. OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC OBLIGATORY REQUIREMENTS 
TO ENSURE COMPLIANCE 

 
Administrative & Legal Requirements 
 

OHS Act Section/ 

Regulation 

Subject Requirements 

Construction. Regulation  Notice of carrying out Construction 
work 

 Department of Labour notified 

 Copy of Notice available on Site 

General Admin. 
Regulation 4 

Copy of OH&S Act (Act 85 of 1993)  Updated copy of Act & Regulations on site. 

 Readily available for perusal by employees.  

COID Act 
Section 80 

Registration with Compensation 
Insurer. 

 Written proof of registration/Letter of good standing available on Site 

Construction. Regulation 4 
& 5(1) 

H&S Specification & Programme   H&S Spec received from Client and/or its Agent on its behalf 

 OH&S programme developed & Updated regularly 

Section 8(2)(d)  
Construction. Regulation 7 

Hazard Identification & Risk 
Assessment 

 Hazard Identification carried out/Recorded 

 Risk Assessment and – Plan drawn up/Updated 

 RA Plan available on Site 

 Employees/Sub-Contractors informed/trained 

Section 16(2) Assigned duties (Managers)  Responsibility of complying with the OH&S Act assigned to other 
person/s by CEO.  

Construction. Regulation 
6(1) 

Designation of Person Responsible on 
Site 

 Competent person appointed  in writing as 

 Construction Supervisor with job description 

Construction. Regulation 
6(2) 

Designation of Assistant for above  Competent person appointed  in writing as 

 Assistant Construction Supervisor with job description 

Section 17 & 18 
General Administrative 
Regulations 6 & 7 

Designation of Health & Safety 
Representatives 

 More than 20 employees - one H&S Representative, one additional H&S 
Rep. for each 50 employees or part thereof. 

 Designation in writing, period and area of responsibility specified in 
terms of GAR 6 & 7  

 Meaningful H&S Rep. reports. 

 Reports actioned by Management. 
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Section 19 & 20 
General Administrative 
Regulations 5 

Health & Safety Committee/s  H&S Committee/s established. 

 All H&S Reps shall be members of H&S Committees 

 Additional members are appointed in writing. 

 Meetings held monthly, Minutes kept. 

 Actioned by Management. 

Section 37(1) & (2) Agreement with Mandatories/ 
(Sub-)Contractors 

 Written agreement with (Sub-)Contractors 

 List of SubContractors displayed.  

 Proof of Registration with Compensation Insurer/Letter of Good Standing 

 Construction Supervisor designated 

 Written arrangements re.  

 H&S Reps & H&S Committee  

 Written arrangements re. First Aid 

Section 24 & 
General Admin. 
Regulation 8 
COID Act Sect.38, 39 & 41 

Reporting of Incidents 
(Dept. of Labour) 

 Incident Reporting Procedure displayed. 

 All incidents in terms of Sect. 24 reported to the Provincial Director, 
Department of Labour, within 3 days. (Annexure 1)(WCL 1 or 2) and to 
the Client and/or its Agent on its behalf 

 Cases of Occupational Disease Reported 

 Copies of Reports available on Site 

 Record of First Aid injuries kept 

General Admin. 
Regulation 9 

Investigation and Recording of 
Incidents 

 All injuries which resulted in the person receiving medical treatment 
other than first aid, recorded and investigated by investigator designated 
in writing. 

 Copies of Reports (Annexure 1) available on Site  

 Tabled at H&S Committee meeting 

 Action taken by Site Management. 

Construction. Regulation 8 Fall Prevention & Protection  Competent person appointed to draw up the Fall Protection Plan 

 Proof of appointees competence available on Site 

 Risk Assessment carried out for work at heights 

 Fall Protection Plan drawn up/updated 

 Available on Site 

Construction. Regulation  
Driven Machinery 
Regulations 18 & 19 

Cranes & Lifting Machines Equipment  Competent person appointed in writing to inspect Cranes, Lifting 
Machines & Equipment 

 Written Proof of Competence of above appointee available on Site. 

 Cranes & Lifting tackle identified/numbered 
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 Register kept for Lifting Tackle 

 Log Book kept for each individual Crane 

 Inspection: - All cranes  - daily by operator 
- Tower Crane/s - after erection/6monthly 
- Other cranes - annually by comp. person 

 - Lifting tackle(slings/ropes/chain slings etc.) - daily or before every new 
application 

General Safety Regulation 
8(1)(a) 

Designation of Stacking & Storage 
Supervisor. 

 Competent Person/s with specific knowledge and experience designated 
to supervise all Stacking & Storage 

 Written Proof of Competence of above appointee available on Site 

Construction. Regulation 
Environmental Regulation 
9 

Designation of a Person to  
Co-ordinate Emergency Planning 
And Fire Protection 

 Person/s with specific knowledge and experience designated to co-
ordinate emergency contingency planning and execution and fire 
prevention measures 

 Emergency Evacuation Plan developed: 

 Drilled/Practiced  

 Plan & Records of Drills/Practices available on Site 

 Fire Risk Assessment carried out 

 All Fire Extinguishing Equipment identified and on register. 

 Inspected weekly. Inspection Register kept 

 Serviced annually 
 

General Safety Regulation 
3 

First Aid  Every workplace provided with sufficient number of First Aid boxes. 
(Required where 5 persons or more are employed) 

 First Aid freely available 

 Equipment as per the list in the OH&S Act. 

 One qualified First Aider appointed for every 50 employees. (Required 
where more than 10 persons are employed) 

 List of First Aid Officials and Certificates  

 Name of person/s in charge of First Aid box/es displayed. 

 Location of First Aid box/es clearly indicated. 

 Signs instructing employees to report all  

 Injuries/illness including first aid injuries 

General Safety Regulation 
2 

Personal Safety Equipment (PSE)  PSE Risk Assessment carried out 

 Items of PSE prescribed/use enforced 
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 Records of Issue kept 

 Undertaking by Employee to use/wear PSE 

 PSE remain property of Employer, not to be removed from premises 
GSR 2(4) 

General Safety Regulation 
9 

Inspection & Use of Welding/Flame 
Cutting Equipment 

 Competent Person/s with specific knowledge and experience designated 
to Inspect Electric Arc, Gas Welding and Flame Cutting Equipment 

 Written Proof of Competence of above appointee available on Site 

 All new vessels checked for leaks, leaking vessels NOT taken into stock 
but returned to supplier immediately 

 Equipment identified/numbered and entered into a register 

 Equipment inspected weekly. Inspection Register kept 

 Separate, purpose made storage available for full and empty vessels 

General Safety Regulation 
13A 

Inspection of Ladders  Competent person appointed in writing to inspect Ladders 

 Ladders inspected at arrival on site and weekly thereafter. Inspections 
register kept 

 Application of the types of ladders (wooden, aluminium etc.) regulated by 
training and inspections and noted in register 

General Safety regulation 
13B 

Ramps  Competent person appointed in writing to supervise the erection & 
inspection of Ramps. Inspection register kept. 

 Daily inspected and noted in register 

 
 

  



 
 

Rev H&S Spec Guideline Oct 2015 

 
 

15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES 
 

 The Principal Contractor shall at all times ensure his status of an “employer” 

as referred to in the Act, and will abide by his/her responsibilities, duties and 

functions as per the requirements of the Act and Regulations with specific 

reference to Section 8 of the Act. 

 

 The Principal Contractor shall keep, and on demand make available, a copy 

of the Act on site at all times and in addition to that he/she will introduce and 

maintain a file titled “Health and Safety File”, or other record in permanent 

form, which shall contain all relevant aspects and information as 

contemplated in the Construction Regulations. He/she will make this file 

available to the client or his representative whenever necessary or on request 

to an interested party. 

 The project under control of the Principal Contractor shall be subject to 

periodic health and safety audits that will be conducted by the client at 

intervals agreed upon between the Principal Contractor and the client, 

provided such intervals will not exceed periods of one month. 

  The Principal Contractor is to ensure that he/she and all persons under his 

control on the construction site shall adhere to the above specifications. 

  The Principal Contractor should note that he/she shall be held liable for any 

anomalies including costs and resulting deficiencies due to delays caused by 

non-conformance and/or non-compliance to the above Health and Safety 

Specifications and the Health and Safety Plan based on these specifications.  
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16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES 
 

The Principal Contractor’s specific duties in terms of these specifications are detailed in the 

Construction Regulations as published under government notice 07 August 2014, 

stipulated in Section 7. 

 

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH 
REGARD TO HAZARDOUS ACTIVITIES 

 

The following examples of activities are identifiable as hazardous in terms of the 

Construction Regulations. The contractor shall execute the activities in accordance with the 

following Construction Regulations and other applicable regulations of the Act: 

 

- Fall protection 

- Structures  

- Excavation work 

- Demolition work 

- Scaffolding  

- Construction vehicles & mobile plant. 

- Water environments 

- Housekeeping on construction sites 

- Fire precautions on construction sites.  

This list must not be taken to be exclusive or exhaustive!   All of the above requirements 

will be read in conjunction with the relevant regulations and health and safety standards as 

required by the Act. All documents and records required by the Construction Regulations 

will be kept in the Health and Safety File and will be made available at any time when 

required by the client or his representative, or on request to an interested party. 
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18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR  
 

Legal Framework 

 

Part of legal obligations 

 

The more important Acts and relevant subordinate/secondary legislation as well as 

other (inter alia Local Government) legislation that also apply to the State as well as 

to State owned buildings and premises: - 

 

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises" 

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended 

and the municipal by-laws and any special requirements of the local supply 

authority 

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended  

d. The National Building Regulations and Building Standards Act 1977 (Act 103 

of 1977) as amended and relevant proclaimed Regulations (SABS 0400) 

e. The Post Office Act 1958 (Act 44 of 1958) as amended 

f. The Electricity Act 1984, Act 41 of 1984  

g. The Regulations of Local Gas Board(s), including Publications of the SABS 

Standards and Codes of Practice, with specific reference to GNR 17468 

dated 4th October 1997 

h. Legislation pertaining to water usage and the environment 

i. Legislation governing the use of equipment, which may emit radiation (e.g. X-

Rays etc.) 

j. Common Law 
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19. HOUSE KEEPING  
 

Good housekeeping will be maintained at all times as per Construction Regulation 

No. 25. Poor housekeeping contributes to three major problems, namely, costly or 

increased accidents, fire or fire hazards and reduction in production. Good 

housekeeping will enhance production time. 

 

In promotion of environmental control all waste, rubble, scrap etc, will be disposed 

of at a registered dump site and records will be maintained. Where it is found to be 

impractical to use a registered dump site or it is not available, the Principal 

Contractor will ensure that the matter is brought to record with the client or his 

representative, after which suitable, acceptable alternatives will be sought and 

applied. 

 

Dross and refuse from metals, and waste matters or by-products whose nature is 

such that they are poisonous or capable of fermentation, putrefaction or constituting 

a nuisance shall be treated or disposed of by methods approved of by an inspector. 

    

NOTE:  No employer (Principal Contractor) shall require or permit any person to 

work at night or after hours unless there is adequate, suitable artificial lighting 

including support services in respect of Health and Safety. 

a) Facilities 

 The site establishment plan shall make provision for: 

 

b) Dining room facilities 

The contractor shall make provision for adequate dining room facilities for his 

employees on site.  

 

c) Change rooms 

The contractor shall make provision for adequate change rooms for his employees on 

site. 
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d) Ablution facilities 

The contractor shall make provision for adequate ablution facilities for his employees 

on site. 

 

 These facilities shall be maintained by the contractor.  

e) Smoking Areas 

 Designated smoking areas shall be established by Department of Public Works. 

f) Drinking Water Facilities 

The provision of drinking water facilities shall be negotiated between the Contractor and 

Department of Public Works. 

g) Equipment Compliance Certificates 

Before equipment is brought on site valid certificates of compliance issued by a 

competent person shall be presented. The equipment includes but shall not be limited 

to:  

i.lifting equipment and lifting tackle 

ii.power driven machinery  

iii.electrical equipment  

iv.testing and monitoring equipment 

 

h) Barricading 

All barricading shall be of the rigid type unless the use of non-rigid barricading has been 

approved in writing by the Department of Public Works Project Manager. The 

contractors’ barricading standard shall be included in the Health and Safety Plan. 

 

Where more than one contractor is working on a site, the fixed barricading shall be 

clearly marked with the company's name, site contact person as well as the contact 

number/s. 
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i) Erection of Structures for Logistic Support 

Prior to site establishment Department of Public Works shall approve the contractor’s 

site plan.  

Department of Public Works shall approve all structures erected for logistical support 

by the contractor. These structures include fences, workshops, tool sheds, offices, 

ablution facilities, etc.  

j) Salvage Yard Management 

Depending on the site specific arrangements and procedures, Department of Public 

Works may provide the salvage yard and the resources to manage it.  

 

The salvage yard management shall conform to safety, health and environmental 

requirements. The contractors are required to move the equipment from the place of 

work to the salvage yard. 

k)  Fall Arrest and Prevention Equipment 

Approved fall prevention equipment shall be used at heights of less than 2.0 metres. 

Above heights of 2.0 metres fall prevention equipment shall include fall arrest 

Equipment. Users of fall arrest equipment shall, amongst other things be trained in what 

an appropriate load bearing point is for connecting fall prevention equipment. Any 

deviation from this requirement shall be negotiated and agreed with Department of 

Public Works in writing. 

l)  Hazardous Chemical Substances Waste Removal 

Department of Public Works shall provide a facility to collect all hazardous chemical 

waste material. 

 

The contractor shall provide adequately marked and sealable containers to transport the 

hazardous chemical waste from the source to the approved Department of Public Works 

disposal point. 
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m)  Personal Protective Equipment (PPE) 

Personal protective equipment issued shall be specific to the risks associated with the 

work to be performed and specific to conditions on site and shall comply with South 

African National Standards (SANS) or similar. 

 
20. LOCKOUT SYSTEMS   

 

A system of control shall be established in order that no unauthorized person can 

energize a circuit, open a valve, or activate a machine on which people are working 

or doing maintenance,  even if equipment, plant or machinery is out of commission 

for any period, thus eliminating injuries and damage to people and equipment as far 

as is reasonably practicable. 

 

Physical/mechanical lock-out systems shall be part of the safety system and 

included in training.  Lockouts shall be tagged and the system tested before 

commencing with any work or repairs. 

 

21. IMPORTANT LISTS AND RECORDS TO BE KEPT 
 

The following are lists of several records that are to be kept in terms of the Construction 

Regulations. The lists are: 

 

i. List of appointments 

ii. List of record keeping responsibilities 

iii. Inspection checklist 

 

a) Contractor Risk Assessment Process 

 The risk assessment process shall include: 

1) an evaluation of the method of the work to be conducted 

2) the method statement on the procedure to be followed in performing the task shall 

be developed 

3) the risk assessment will also include activities like: 

i. Transportation of passengers and goods to and from site 

ii. Site establishment 

iii. Physical and mental capabilities of employees 
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iv. Others as may be specified. 

4) the hazards as listed in the paragraph – Site Specific Health and Safety Hazards 

5) a review plan for risk assessments shall provide for: 

i. the quarterly review of all applicable risk assessments 

ii. the review of an assessment if there is reason to believe that the previous 

assessment is no longer valid, or there has been a change in a process, work 

methods, equipment or procedures and working conditions 

iii. Risk assessment/s to be reviewed if the outcome of incident investigations 

and audits etc. requires such action. 

 

A pre - task risk assessment shall be conducted in writing on every task and be 

facilitated by the team leader. All risk assessments and pre-task risk 

assessments shall be filed and be available on site. 

 

b)   Risk Profile    

All contractors shall submit a risk profile of the work to be conducted with their Health 

and Safety Plan. 

 

c)  Risk Based Inspection Program 

The inspection programme shall be risk based. The inspection plan shall form part 

of the Health and Safety Plan. 
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IMPORTANT CONTACT DETAILS 
 
 
 

(FOR HEALTH & SAFETY ASPECTS ONLY) 
 
The contractor is to add all the important contact information about essentials services, support and 
assistance. 
 
       SERVICE     NUMBER          CONTACT PERSON 
 

    
  
 
 

  
 
 
 

  
 
 
 

  
 
 
 

  
 
 
 

Hospital   

   

Ambulance   

   

Water   

Electricity   

Police   

   

Fire Brigade   

   

Engineer   
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ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND 
NECESSARY. 
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SECTION 37(2) AGREEMENTS 

CONCLUDED BETWEEN 

DEPARTMENT OF PUBLIC WORKS 

(Hereinafter referred to as Department of Public Works) 

 

AND 

………………………………………………………………………………………. 

(Name of contractor/supplier/Agent/) 

 

 

I, ………………………………………………………………………………………..[ 

(name)representing ……………………….............................................................. [Insert name of 

contractor/supplier], do hereby acknowledge that ……………………………………………………... 

[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in 

the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure 

that all work will be performed and/or machinery or plant used in accordance with the provisions of 

the Act.  

 

I undertake that ………………………………………………… [insert name of contractor/supplier] 

shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the 

Occupational Health and Safety Act, 1993 (Act 85 of 1993). 

 

I have been provided with SHE specifications for project/service ………………………………[insert 

brief details of project/service, for example, name, contract/project number] 

………………………….and will comply with the requirements set out in these. 

 

I accept and agree that the SHE specifications constitute arrangements and procedures between 

………………………………………………………….. [Insert name of contractor/supplier/Agent 

Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance 

by ……………………………………………………. [Insert name of contractor/supplier] with the 

provisions of the Act, as contemplated in section 37(2) of the Act. 

 

This agreement constitutes the sole agreement between the parties, and no variation, modification, 

or waiver of any of the provisions of this agreement or consent to any departure from these shall, 

in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and 

such variation, modification, waiver, or consent shall be effective only in the specific instance and 

for the specific purpose and to the extent for which it was made or given. 



 Rev H&S Spec Guideline Oct 2015 

 
41 

 

This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has 

the requisite authority to do so. 

 

Signed this …………………….. day of ……..…………………….... 20 …………… at 

 

 ………………………………………..……. (Place) 

 

(Full name)……………………………………………… (Signature) …………………………………on 

 

behalf of …………………………………………………….. (Supplier/contractor/Agent) 

Contractor Responsible Manager (responsible for signing the Department of Public Works’ 

contract on behalf of the contractor) 

 

Witnesses 

1. ………………………………………………… 

2. ………………………………..……………… 

 

Signed this ……………………… day of …………………………...20………………  

 

at ………………………………….………………….…… (Place) 

 

(Full name………………………………………….. (Signature)……………………………………on  

 

Behalf of Department of Public Works. 

(Contracts and/or Project Manager or Department of Public Works representative) 

 

Witnesses 

1. ……………………………………………... 

2. ………………………………………………. 
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PROJECT:            

    (full name AND site address of project) 

                                               (and full or proper description of project) 

 
 
 
 
 
 
WCS NO:       (works control system number) 
 

SUPERVISION BY THE DEPARTMENT OF PUBLIC WORKS: 
 
 
Mr /Ms/Me    -   CONSTRUCTION PROJECT MANAGER 
     (add full details of the project manager) 
……………………….. 
……………………….. 
 
Mr /Ms/Me    -   CONSTRUCTION MANAGER 
     (add full details ) 
……………………….. 
……………………….. 

 
Mr /Ms/Me     AGENT:   
      (full particulars of agent)  

……………………….. 
……………………….. 
 
 
 
 
SUPERVISION BY THE PRINCIPAL CONTRACTOR: 
 
 

PRINCIPAL CONTRACTOR:  (full particulars of principle contractor / contractor) 

 
 
 
Mr /Ms/Me      - CONSTRUCTION HEALTH & SAFETY OFFICER                  
     (add full details and contact of this officer) 
……………………….. 
……………………….. 
 
 
Mr /Ms/Me      - CONSTRUCTION HEALTH & SAFETY MANAGER  
     (add full details of this officer) 
……………………….. 
……………………….. 
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Mr /Ms/Me      - CONSTRUCTION HEALTH & SAFETY AGENT                 
     (add full details of this officer) 
……………………….. 
……………………….. 
 
 
Mr /Ms/Me    -   CONSTRUCTION MANAGER    
     (add full details of the head of the project) 
……………………….. 
……………………….. 
 



PART C4 

SITE INFORMATION 
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