

Erratum

Please note that the closing date for the below quotation has been moved to 06 September 2023 at 11h00.

PEU 10/2023: Maintenance and repair of air-con equipment for a period of three months

It must also be noted that bullet 11 and 12 under the substantive responsiveness criteria is erroneously selected.

The provisional sum is R300 000, see revised pricing schedule to be complete and returned with your quotation submission.

Bid no: [Keywords]

Bid/ Project Description: [Abstract]

Maintenance and Repairs of Air-conditioning for a period of three month					
1. Estimated labour for Breakdowns/ Call outs					
Item	Description	UOM	Estimate Qty	Rate/ hour	Cost /Month
1.1.	1 x Technician with Certificate	Hrs	150		
1.2.	1 Semi-skill (Apprentice) with Certificate	Hrs	150		
1.3.	1 x Assistant (150 Hours/ assistant)	Hrs	150		
1.4.	Travelling	KM	500		
SUB TOTAL 2 (Labour for Breakdowns/ Call outs: Item 1.1 + Item 1.2 + Item 1.3 +Item 1.4)					
2. Estimated Material Cost					
Item	Description				Cost /Month
2.1.	Provisional Amount for Material				R 300 000
2.2.	Mark-up on material (Percentage mark-up x Provisional Amount for Material)			10%	
SUB TOTAL 2 (Estimated material Costs: Item 2.1 + Item 2.2)					
TOTAL COST (EXCLUDING VAT) (SUB TOTAL 1 + SUB TOTAL 2 + SUB TOTAL 3)					
Vat @ 15%					
GRAND TOTAL (Including Vat)					