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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

QUOTATION NO: PLKQ22/82

RETURNABLE DOCUMENTS
AND
TERMS OF REFERENCE
FOR
HLANGANANI POLICE: STATION:

INSTALLATION OF TWELVE (12) AIR-

CONDITIONERS.

ADVERT DATE: 03/11/2022
Site Briefing Details as follows:

Venue: Hlanganani Police Station
Date: 10/11/2022 : Time 10H30

CLOSING DATE: 17/11/2022
CLOSING TIME: 11H00



YOU ARE HEREBY INVITED TO TENDER TO THE GOVERNMENT OF THE REPUBLIC OF SOUTH AFRICA

PLEASE TAKE NOTE BID NUMBER: PLKQ 22/82

CLOSING TIME: 11H00

CLOSING DATE: 17 NOVEMBER 2022

TENDERS RECEIVED AFTER THE CLOSING TIME AND DATE ARE LATE AND WILL AS A RULE NOT

BE ACCEPTED FOR CONSIDERATION

The Tax Clearance Certificate for Tender Purposes from the Receiver of Revenue and the Tender
Form must be completed and signed in the original that is in ink. Forms with photocopied signatures or

other such reproduction of signatures may be rejected.

TENDER DOCUMENTS MAY BE POSTED TO N

REGIONAL MANAGER
Department of Public Works
Private Bag X 9469
POLOKWANE

0700

ATTENTION: TENDER SECTION: ROOM 03, GROUND FLOOR

Tender documents that are posted must reach the Department of
Public Works before the closing date of the tender.

OR

The tender documents may be deposited in the tender box which is
identified as the tender box of the Department of Public Works which is
located at 78 Hans van Rensburg Street, Old Mutual Building, Room 03,
Ground Floor.
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The tender box at the Regional Office: Department of Public Works: POLOKWANE is

open (Mondays to Fridays 07:30 — 12:15 / 13:00 — 16:00.) However, if the tender is late,

it will as a rule not be accepted for consideration.

Tenderers should ensure that tenders are delivered timeously to the correct address.

SUBMIT ALL TENDERS ON THE OFFICIAL FORMS - DO NOT RETYPE.

Tenders by telegram, facsimile or other similar apparatus will not be accepted for consideration.

SUBMIT EACH TENDER IN A SEPARATE SEALED ENVELOPE.

The Government Tender Bulletin is available on the Internet on the following web sites:

1. http://www.treasury.gov.za
2. http://www.gov.za/tenders/

ST3 Dec 2001




VOLUME 1: TENDERING PROCEDURES
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

Project title: Hlanganani Police Station: Installation of Twelve (12) Air-Conditioners

Quotation no: PLKQ 22/82 Reference no: 000

Advertising date: | 03 November 2022 Closing date: 17 November 2022

Closing time: 11h00 Validity period: | 30 Calendar days
1. REQUIRED CIDB GRADING

It is estimated that tenderers should have a CIDB contractor grading designation of 1 ME or higher, or 1 ME

2 .
or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where only one class of construction works

is applicable.

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of

Not applicable Not applicable PE or higher, or Not applicable Not applicable PE* or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where no or only one class of construction

works is applicable.

2. RESPONSIVENESS CRITERIA
2.1 Substantive responsiveness criteria
Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit
tenders. Failure to comply with the criteria stated hereunder shall resuit in the tender offer being disqualified
from further consideration:
Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
! X tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2 X [ invitation, fully completed either electronically (if issued in electronic format), or by writing legibly
in non-erasable ink. (All as per Standard Conditions of Tender).
3 X | Use of correction fluid is prohibited.
4 X | Submission of (DPW-07 EC): Form of Offer and Acceptance.
5 K Submission of (PA-16): Preference points claim form in terms of the Preferential Procurement
Regulations 2017.
= Submission of (PA — 36 and Annexure/s C): Declaration Certificate for Local Production and
6 .
Content for designated sectors.
7 X | Submission of DPW-09 (EC): Particulars of Tenderer’s Projects.
8 [0 | Submission of DPW-16 (EC): Site Inspection Meeting Certificate.
9 O Submission of record of attending compulsory virtual bid clarification / site inspection meeting.
10 X Submission of DPW-21 (EC): Record of Addenda to tender documents.
11 4 The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
= document inclusive of all parts) together with his tender.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 1 of 7
For Internal & External Use Effective date: 29 August 2022 Version: 2022/10
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

Quotation no: PLKQ 22/82

12| O
Submission of a Trade test certificate in Air conditioning / Refrigeration. Trade test must be
13 X supported by an identity document of the owner. Recommended bidder will be required to submit
original ar ariainallv certified conv of a Trade test and identitv document
14 | X | Submission of Valid BBBEE certificate issued by SANAS, DTI, or Valid sworn affidavit
15| O
2.2  Administrative responsiveness criteria
The Employer reserves the right to request further information regarding the undermentioned criteria. Failing
to submit further clarification and/or documentation within seven (7) calendar days from request or as
specifically indicated, will disqualify the tender offer from further consideration.
Any correction to be initialled by the person authorised to sign the tender documentation as per
1 X PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia
orJV's .
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2 X | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
firm / consortium / joint venture.
3 X | Submission of (PA-11): Bidder's disclosure.
4 X Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement.
5 X | Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
6 X | Submission of DPW-15 (EC): Schedule of proposed sub-contractors
7 0 The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 days from request.
8 Upon request, submission of fingerprints obtainable from local SAPS including any other
s additional documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with
9 [J | supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.
Site Inspection Meeting Certificate: Attending a site briefing meeting is not compulsory. However,
10 site briefing meeting will be held for bidders that are interested in familiarizing with site conditions
and risk associated with works. so as to enable proper oricing
1| O
12| O
13| O
14| [
15|

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 2 of 7
For Internal & External Use Effective date: 29 August 2022 Version: 2022/10
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Quotation no: PLKQ 22/82

3. PRE-QUALIFICATION CRITERIA
Preferential Procurement Pre-qualification Criteria is applicable

Tenderer must comply with the Pre-qualification criteria for Preferential Procurement listed below

A tenderer having stipulated minimum B-BBEE status level of contributor:

<] X Level 1 or [X] Level 2 or [] Level 3

| (J An EME or [J A QSE or [J An EME or QSE

Functionality is not applicable

Note: All bids involving the acquisition of engineering and construction works from cidb Grade 4 and
above are subjected to functionality.

Note: Functionality will be applied as a prequalification criterion. Such criteria are used to establish
minimum requirements where after bids will be evaluated solely on the basis of price and preference.

Minimum functionality score to qualify for further evaluation:
Functionality criteria: Weighting factor:
Total 100 Points

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 30of 7
For Internal & External Use Effective date: 29 August 2022 Version: 2022/10
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Quotation no: PLKQ 22/82

4. BID EVALUATION METHOD

5.1

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

80/20 (] 90/10 [] Either 80/20 or 90/10
Preference points scoring system | Preference points scoring system Preference points scoring system

In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine
the applicable preference point system.

ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

Technical risks:
Criterion 1: Experience on comparable projects during the past period between 5 and 10 years.

The tendering Service Provider’s experience on comparable projects during the past period between 5 and
10 years. The number of current and previous comparable projects performed by the Tenderer as per the
evaluation report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to
provide contactable references will result in the tender offer will be mutatis mutandis declared non-

responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 4 of 7
For Internal & External Use Effective date: 29 August 2022 Version: 2022/10
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Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past period between 5 and 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past period between 5 and 10 years as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative sample of
the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any
additional work executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

ook~

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV’s and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 5 of 7
For Internal & External Use Effective date: 29 August 2022 Version: 2022/10
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Quotation no: PLKQ 22/82
5.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

6. COLLECTION OF TENDER DOCUMENTS

@ Bid documents are available for free download on e-Tender portal www.etenders.gov.za

& Alternatively; quotation documents may be collected during working hours at the following address 78
Hans van rensburg street, Polokwane. A non-refundable bid deposit of R 0.00 payable (cash
only) on collection of the bid documents.

7. SITE INSPECTION MEETING
A pre-tender site inspection meeting will be held in respect of this tender.
Attendance of said pre- tender site inspection meeting is not compulsory

The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting. are:

Venue: Hlanganani Police Station

Virtual meeting Link: | N/A

Date: 10 November 2022 Starting time: | 10h30

8. ENQUIRIES

Enquiries related to tender documents may be addressed to:

DPWI Project Manager: | Mr. NJ Malatji Telephone no: | 015 291 6427
Cellular phone no: 082 9222 993 Fax no:
E-mail: ngwako.malatji@dpw.gov.za

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 6 of 7
For Internal & External Use Effective date: 29 August 2022 Version: 2022/10
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

9. DEPOSIT/RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender

Data.

All tenders must be completed in non-erasable ink and submitted on the official forms - (forms not to be re-

typed).

Tender documents may be posted to:
The Director-General

Private Bag X 9469

Polokwane
i0700

Attention:
Procurement section: Room 10

Department of Public Works and Infrastructure

Deposited in the tender box at:

Department of Public Works & infrastructure
Old Mutual Building

78 Hans van rens burg street

OR | Ground floor entrance

10. COMPILED BY:

Mr. NJ Malatji

Name of Project Manager

Signature

Date

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Effective date: 29 August 2022

Page 7 of 7
Version: 2022/10
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DPW-03 (EC): TENDER DATA

Project title: Hlanganani Police Station: Installation of Twelve (12) Air-Conditioners
Reference no: 000

Tender / Quotation no: | PLKQ 22/82 Closing date: 17 November 2022

Closing time: 11h00 Validity period: | 30 Calendar days

Clause

number:

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
Conditions of Tender.

C.1i1

The employer is the Government of the Republic of South Africa in its Department of Public Works and
Infrastructure.

c.1.2

For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the CIDB’s
“Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1 - Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of returnable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 — Contract Data

T2.2 - Returnable schedules

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC)
C2.2 - Bills of Quantities / Lump sum document (if not a retumable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1EC)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 7
For Internal & External Use Effective date: 29 August 2022 Version: 2022/02
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Tender no: PLKQ 22/82

C.1.4 The Employer’s agent is:

Name: Mr. Malatji NJ

Capacity: Departmental Project Manager

Address: 77 Hans van Rens burg Street, Polokwane 0700
Tel: 015 291 6427

Fax: N/A

E-mail: ngwako.malatji@dpw.gov.za

c.21 A. ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:
C.3.11

The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being
so registered, or who have applied for registration but have not yet received confirmation of such registration,
must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, fora 1 ME or 1

ME** class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above: Not applicable

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. thelead partner has a contractor grading designation in the 1 ME or 1 ME** class of construction work;
and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A) of the Construction Industry Development Regulations for a 7 ME or 1 ME** class of construction
work

** Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff. Applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 7
For Internal & External Use Effective date: 29 August 2022 Version: 2022/02
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Tender no: PLKQ 22/82

B. ELIGIBILITY IN TERMS OF PRE-QUALIFICATION CRITERIA FOR PREFERENTIAL PROCURMENT:

A tenderer having stipulated minimum B-BBEE status level of contributor:

X Level 1 or [X] Level 2 or [ Level 3

[] | OAnEME or (] AQSE or ] An EME or QSE

C. INDICATE THE FUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:

Note: All bids involving the acquisition of engineering and construction works from cidb
Grade 4 and above are subjected to functionality.

Note: Functionality will only be applied as a prequalification criterion. Such criteria are
used to establish minimum requirements where after bids will be evaluated solely on the
basis of price and preference.

Functionality Criteria Weighting Factor
Total 100 Points

(Weightings will be multiplied by the scores allocated during the evaluation process to arrive at the total functionality
points)

Minimum functionality score to qualify for further evaluation:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3of 7

For Internal & External Use Effective date: 29 August 2022 Version: 2022/02
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Tender no: PLKQ 22/82

D. ELIGIBILITY IN RESPECT OF RISK TO EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine
projects in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial
risk criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause
the tender to be declared non-responsive and removed from any further consideration. The Employer
reserves the right to request additional information over and above that which is provided by the
Tenderer on said form. The information must be provided by the Tenderer within the stipulated time as
determined by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be
declared non-responsive.

D.1 Technical risks:

Criterion 1: Experience on comparable projects during the past period between 5 and 10
years.

The tendering Service Provider's experience on comparable projects during the past period between
5 and 10 years. The number of current and previous comparable projects performed by the Tenderer
as per the evaluation report prepared by the Consultant Team, based on its research and inspection
of a representative sample of the Tenderer’s current and previous work as reflected on form DPW-09
(EC), as well as, if necessary, of any additional work executed by the Tenderer, not reflected on form
DPW-09 (EC). Failing to provide contactable references will result in the tender offer will be mutatis
mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances):
size of projects (measured against monetary value or other project quantifying parameters), nature of
projects (building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences,
knowledge of local conditions, etc.), complexity of project, projects for similar client department
irrespective of end purpose of buildings/facilities created or in progress of being created and time
scales of projects (normal, fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during
the past period between 5 and 10 years.

Adherence to contractual commitments and quality of performance of comparable current
and previous projects performed by the Tenderer on comparable projects during the past
period between 5 and 10 years as per the evaluation report prepared by the Consultant
Team, based on its research and inspection of a representative sample of the Tenderer’s
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of
any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing
to provide contactable references will result in the tender offer be mutatis mutandis declared

non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion
periods and/or extensions thereto, and the extend of penalties imposed;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 4 of 7
For Internal & External Use Effective date: 29 August 2022 Version: 2022/02
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Project performance: time management & programming of works, timeous ordering of

materials and appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour

force, specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes

amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced;

Contract administration: contractual aspects such as complying to laws and regulations,

insurances, security, submission of required documentation timeously, reaction to written

contract instructions, appointments of subcontractors, etc. as can generally be expected in

standard/normal conditions of contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions &
serious incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or
exaggerated delay claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

© ® N ook W

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the
tendering Service Provider will be able to react/respond appropriately to the Services required herein.
The Company Organogram with CV’s and certified 1D’s of all principals and employed workforce as
well as proof of Professional Registration will be verified. Current and future workload of the tenderer
in relation to capacity and capability will also be considered. The tenderer should demonstrate that he
or she possesses the necessary professional and technical qualifications and -competence in relation
to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

D.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to
whether the tenderer will be able to deliver the goods and services which are specified in the contract
and / or be able to fulfil guarantees or warranties provided for in the contract in order to complete the
project successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating,
financial capability and capacity whether the tenderer has or has access to sufficient financial resources
to deliver the goods or services described in the tender documentation (including fulfiling any
guarantees or warranty claims), whether the tenderer is not subject to any current or impending legal
action {either formal proceedings or nofification of legal action) which could impact on the financial
standing of the tenderer or the delivery of the goods or services, financial report from auditors as proof
of current liquidity, and company or any parent company or investor guarantee/s and financial

statements.

c.27 For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 5 of 7
For Internal & External Use Effective date: 29 August 2022 Version: 2022/02
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Tender no: PLKQ 22/82

c.212

If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such alternative
tender offer is that it demonstrably satisfies the Employer's standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of
the tender documents, is also submitted. Provided that the tenderer's main tender offer is according to
specification and would under normal circumstances be recommended for acceptance, his alternative tender
offer may also be considered for the purpose of the award of the contract.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified
or proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to
evaluate the efficacy of the alternative and its principal elements, to take a view on the degree to which the
alternative complies with the Employer's standards and requirements and to evaluate the acceptability of
the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect
all design assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation
of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in all respects with the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative
offer to cover the Employer's costs of confirming the acceptability of the detailed design before it is
constructed.

Alternative tender offer permitted: Yes (] No[X

C.2.13.2

The list of Returnable Documents identifies which of the documents a tenderer must complete when
submitting a tender offer. The tenderer must submit his tender offer by completing the Returnable
Documents, signing the "Offer” section in the “Form of Offer and Acceptance” and delivering the Returnable
Documents back to the Department.

C.2.135

The Employer’s address for delivery of tender offers and identification details to be shown on each tender
offer package are as per Notice and Invitation to Tender T1.1.

C.2.13.6
C35

A two-envelope procedure will not be followed.

C.215

The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1.

C.2116

The tender offer validity period is as per Notice and Invitation to Tender T1.1.

C2.16.3

Omit the wording of the last sentence for those projects which are subject to CPAP

C.2.18

The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts):

[ Together with his tender;

or

[ The tenderer shall submit his fully priced and completed sectional summary- and final summary pages
with the tender and thereafter submit the fully completed Bills of Quantities within fourteen (14) calendar
days of the date requested to do so prior to the award of the contract.

C.2.19

Access shall be provided for inspections, tests and analysis as may be required by the Employer.

C.3.41
C.34.2

The location for opening of the tender offers, immediately after the closing time thereof shall be at:
78 Hans van Rens burg street, Room 10, Old Mutual Building, Polokwane, Limpopo Province

C.3.8

The words “responsive tender” and “acceptable tender” shall be construed to have the same meaning.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 6 of 7
For Internal & External Use Effective date: 29 August 2022 Version: 2022/02
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Tender no: PLKQ 22/82

C.3.9.3 Omit the wording and replace with the following:
“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender offer and

request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with
C.3.94.°

C.3.94 Omit the wording of the first sentence and replace with the following:
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected

as follows:”

C.3.94 Add sub paragraph c) to C.3.9.4, as follows:

“c) Ifthe tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer
on a corrected tender offer, the tender is to be classified as not acceptable/non responsive and
removed from further contention.”

C.3.11.1 | The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference.

C.3.13 Add the following to sub paragraph a), as follows:

The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from
doing business with the public sector;

C.3.17 Provide to the successful tenderer one copy of the signed contract document.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 7 of 7
For Internal & External Use Effective date: 29 August 2022 Version: 2022/02
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

Project title: Hlanganani Police Station: Installation of Twelve (12) Air-Conditioners

Tender / Quotation no: | PLKQ 22/82 Reference no: 000

Receipt Number:

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified
from further consideration.

Tender document name Numt_:er of Returnable
pages issued document
Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Submission of Bidder’s disclosure (PA-11) 3 Pages Yes
Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes
Resolution of Board of Directors to enter into Consortia or JV'’s
2 Pages Yes

(PA-15.2) (if applicable)
Special Resolution of Consortia or JV's (PA-15.3) (if applicable) 3 Pages Yes
Preference points claim form in terms of the Preferential

Procurement Regulations 2017 (PA —16.1) 5 Pages Yes
Declaration Certificate for Local Production and Content for 5 Page Y
designated sectors (PA — 36 and Annexure/s C) ges es
Fully completed Declaration of Designated Groups for Preferential 2 Pages Y
Procurement (PA 40) 9 es
Registration on National Treasury’'s Central Supplier Database

- Yes
(CSD).
Particulars of Tenderer’s Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page Yes
Record of attending compulsory virtual bid clarification / site inspection 1 Page No

meeting (if applicable).
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes

Proof of 30% Subcontracting participation and related documents in
terms of the Preferential Procurement Regulations 2017 (if

applicable).

* In compliance with the requirements of the cidb SFU Annexure G

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 3
For Internal & External Use Effective date 20 July 2022 Version: 2022/01



Tender / Quotation no: PLKQ 22/82

1 PA-09 (EC): List of Returnable Documents

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

applicable)

Number of Returnable
Tender document name pages issued document
Any additional information required to complete a risk assessment (if ) Yes

Any correction to be initialled by the person authorised to sign the
tender documentation as per PA 15.1 or PA 15.2 resolution of
board/s of directors / or PA15.3 Special Resolution of Consortia or
JV's .

Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution
by the legal entity, or consortium / joint venture, authorising a
dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

(if applicable)

Tender document name p:;er:?:;:: d %ZTJ;Z?:
Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes
Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes
Mechanical ./ Eleptrical / Security Work material and equipment Pages Yes
schedules (if applicable)

Schedule for Imported Materials and Equipment (DPW-23 EC) 1 Page Yes

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

with the tender.

Number of Returnable
Tender document name pages issued document
Priced Bills of Quantities / Lump Sum Document (complete document -
inclusive of all parts) 3 Pages Xyes [INo
Fully priced and completed sectional summary- and final summary pages Pages [Yes [INo

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For Internal & External Use Effective date 20 July 2022

Page 2 of 3
Version: 2022/01
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Tender / Quotation no: PLKQ 22/82

PA-09 (EC): List of Returnable Documents

Tender document name

Number of Returnable
pages issued document

insert document name

Pages [(Jyes [JNo

insert document name

Pages CJyes [ONo |

insert document name

Pages CJyes [No

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity:

If the Tendering Entity is:

Documentation to be submitted with the tender, or which |
may be required during the tender evaluation:

a. A close corporation, incorporated

prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act
69 of 1984, as amended)

Copies of the Founding Statement — CK1

A profit company duly registered as
a private company.

[including a profit company that
meets the criteria for a private
company, whose Memorandum of
Incorporation states that the
company is a personal liability
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

Copies of:

i. Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company's
Auditor, certifying each Shareholder's ownership /
shareholding percentage relative to the total; and/or

iii. Memorandum of Incorporation in the case of a personal

liability company.

A profit company duly registered as
a private company in which any, or
all, shares are held by one or more
other close corporation(s) or
company(ies) duly registered as
profit or non-profit company(ies).

Copies of documents referred to in a. and/or b. above in
respect of all such close corporation(s) and/or company(ies).

A profit company duly registered as
a public company.

Copy of Certificate of Incorporation — CM1, and a signed
statement of the company’s Secretary or Auditor confirming
that the company is a public company.

A non-profit company,
incorporated in terms of Section 10
and Schedule 1 of the Companies
Act, 2008 (Act 71 of 2008, as
amended).

Copies of:

! the Founding Statement — CK1: and

i the Memorandum of Incorporation setting out the object of
the company, indicating the public benefit, cultural or
social activity, or communal or group interest.

A natural person, sole proprietor or
a Partnership

Copy(ies) of the Identity Document(s) of:
i. such natural person/ sole proprietor, or
each of the Partners to the Partnership.

A Trust

Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

Signed by the Tenderer

Name of representative

Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use

Effective date 20 July 2022

Page 3 of 3
Version: 2022/01



DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

Project title: Hlanganani Police Station: Installation of Twelve (12) Air-Conditioners
Tender / Quotation no: | PLKQ 22/82 Reference no: 000
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the

procurement of:
Installation of Twelve (12) Air-Conditioners

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

RaNG (N WOTHS ) | ..o et e et e e e e e naas R

RaNd TN FIgUIeS: | R oo e e et et e e e et ae e

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with
the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the

contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:

And: Whose Registration Number is: Whose |dentity Number(s) is/are:
............................................................................. OR W m M e AR N N A N R R e NN €N YR S A AN EEEEEEE EAAEEEEEEE e EERESNEAN AR SO ER B AN
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:

CSD supplier number:..............oiiiis CSD supplier number:............ccooiiiiiiiiiieiiee,

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 10of4

For Internal & External Use
Effective date 27 June 2022 Version 2022/01
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Tender / Quotation no: PLKQ 22/82

DPW-07 (EC): Form of Offer and Acceptance

AND WHO IS (if applicable):

Trading under the name and style of: ...,

AND WHO IS:

Represented herein, and who is duly authorised to do so, by:

Mr/Mrs/Ms:

Note:

A Resolution / Power of Attorney, signed by all the
Directors / Members / Partners of the Legal Entity must
accompany this Offer, authorising the Representative to
make this offer.

SIGNED FOR THE TENDERER:
Name of representative Signature Date
WITNESSED BY:
Name of witness Signature Date

This Of.fe:r is in respect of: (Please indicate with an “X” in the appropriate block) (N.B.. Separate Offer and
The official dOCUMENS ... O Acceptance forms are to
The official alternative ... O be comlﬂl(t’!tedf for thﬁ
. . . . main an or eac

Own alternative (only if documentation makes provision therefore) ...................... O alternative offer)
SECURITY OFFERED:
(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction** of 5% of the contact value

(excluding VAT) wili be applicable and will be deducted by the Employer in terms of the applicable conditions of contract
(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:

(1 cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [] No [

2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [] No []

(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes [ ] No []

4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%
of the value certified in the payment certificate (excluding VAT) Yes [] No [

(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [] No []

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term Insurance Act,
1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 2 of 4

For Internal & External Use

Effective date 27 June 2022 Version 2022/01
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REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PLKQ 22/82

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

BANKET ...iitit e eee ettt e e e e Branch.........ocoviiiiii i SR
Registration No of Tenderer at Department of Labour ..o
CIDB Registration NUMDber: . ........coooiiiii e e e e e e e Biee e e e er e

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the

subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into

the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer's agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those

terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between

the parties.

For the Employer:

Name of signatory Signature Date

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
*“*Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 3 of 4

For Internal & External Use
Effective date 27 June 2022 Version 2022/01
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Tender / Quotation no: PLKQ 22/82

Name of Organisation: Department of Public Works and Infrastructure

Address of Organisation:

WITNESSED BY:

Name of witness Signature Date

Schedule of Deviations

1.1.1. Subject:

Detail:

[ 1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 4 of 4

For Internal & External Use
Effective date 27 June 2022 Version 2022/01



DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
WCS: 056036
SAPS: HLANGANANI: INSTALLATION OF TWELVE (12) AIR CONDITIONERS

SCHEDULE OF QUANTITIES

SCHEDULE 1: PRELIMINARY AND GENERAL

Reference Item Description Unit Qty Rate Amount

1 PRELIMINARY & GENERAL
1.1 SITE FACILITIES

1.1.1 |Ablution and latrine facilities Item 1

1.1.2 |Water and Electricity item 1
1.2 |INSURANCES

1.2.1  |Works Insurance Item 1

1.2.2 |Workmen's Compensation ltem 1

1.2.3 |Third Party Insurance Item 1
1.3 |WORKSHOP AND DRAWINGS

1.3.1  |Builders work drawings Item 1

1.3.2 |Allowance for drawings in electric format Item 1

1.3.3 |Operation and maintenance manuals ltem 1

1.3.4 |One year written guarantee, maintenance for 12 months Item 1

OCCUPATIONAL HEALTH AND SAFETY (INCLUDING CODE QF PRACTICE: MANAGING EXPOSURE
14 |TO SARS-COV-2 IN THE WORKPLACE, 2022)

SUPPLY OF ALL ITEMS OF PERSONAL PROTECTIVE CLOTHING / EQUIPMENT AND ENSURE USE

141 THEREOF, FOR FULL COMPLIANCE (INCLUDING PPE) Sum

142 |OCCUPATIONAL HEALTH AND SAFETY ADMINISTRATION

Develop of a Site Specific Health and Safety Plan and Hazard and Risk Assessment by Competent person ltem 1

1422 (Including Code of practice: Managing Exposure to SARS-COV-2 in the workplace, 2022) (combined file)
1.4.3 |EMPLOYEES MEDICALS
1.4.3.1 |Medical from Occupational Practitioner on Annexure 3 format Sum
144 |WORKERS WELFARE FACILITIES
1.4.4.1 |Toliet facilities (chemical) 1:30 1x each gender with personnel hand sanitizer for each toilet no. 1
1.4.4.2 |Paper towel roll for hand cleaning no. 1
1.4.4.3 |1 x Hand wash point & soap at eating area no. 1
145 COVID-19 PROTECTION AND PREVENTION INCLUDING DISINFECTION OF EQUIPMENT AND AC
o UNITS
1.4.5.1 |70% alcohol based hand sanitizer (2L) no. 1
14.6 |TRAINING OF CLIENT
1.4.6.1 |Training of client's staff to operate HVAC systems Sum
1.4.7 |SITE CLEARANCE
1.4.7.1 |Clearing of site facilities upon completion Sum

Carried forward to Final Summary




DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE

WCS: 056036

SAPS: HLANGANANI: REPLACEMENT AND NEW INSTALLATION OF AIR CONDITIONERS

SCHEDULE OF QUANTITIES

SCHEDULE 2: AIR CONDITIONERS INSTALLATION

REFERENCE | ITEM DESCRIPTION UNIT [*184 RATE AMOUNT
2.1 |ISOLATION, DISCONNECTION, REMOVAL AND DISPOSAL
SUPPLEMENTARY PREAMBLES
| Air conditioners removat
Complete isolation, disconnection, removal of the existing units including all pipework, valves,
panels, motors, pumps, electrical connections, etc and all other associated fittings, fixtures and
accessories associated with the installation as noted on site.
In taking down and removing existing work the utmost care must be taken to avoid any structural
or other damags to the remaining portions of the building and the Contractor shall provide all
shoring, needling, strutting, etc. to ensure the stability of all structures during the removal work.
The Contractor will be held solely responsible for the safety and stability of the buildings for the
whole period of the contract and must make good any damage at his own expense.
Contractor to liaise with the Management of the facility with regards to the programming of the
works (availability of rooms, etc) so as to not disrupt the functioning of the facility.
The contractor shall make good to chased brickwork with internal cement plaster, paintwork to
previously painted surfaces and make good paintwork to chasing of walls
The contractor shall provide to the engineer prior to works commencement a methodology on the
proposed procedure for comment
Power Reauirements
The contractor must, before commencing with the installations check if the power currently
availlable in the facility is adequate for all the installations pertaining to this project and produce
report.
211 DECOMMISSIONING AND REMOVAL OF EXISTING UNITS AND ASSOCIATED 1
11 |INSTALLATIONS ne. R
2.2 |Split Type Air Codnitioning Units for Hlanganani SAPS Offices
The supply, delivery and installation of a new air conditioning system, complete with mounting
brackets, vibration absorbing mountings, drain & refrigerant piping, and all ancillaries to allow for
full operation as specified and as shown on the drawings, with assoclated equipment and
accessories.
All work must be done according to the drawings and design specifications.
Note: Allowance must be made for pricing of insulation on all pipes and fittings. All insulation, as
per specification, shall be applied after the erection of equpment and pipework and after all joints
have been completed.
ACO1 ACO1
2.2.1 | Individual Mid Wall Split Unit of cooling capacity 2,6kW (9000 Btu/hr), inverter no. 7 R
2.2.2 |PVC condensate drain piping, to nearest drain point m 4 R
2.2.3 |Refrigerant piping pair (liquid and gas) m 8 R
2.2.4 |Support brackets no. 14 R
AC02 ACO2
2.2.5 |Individual Mid Wall Split Unit of cooling capacity 3,5kW (12000Btu/hr), Inverter no. 1 R
2.2.6 |PVC condensate drain piping, to nearest drain point m 3 R
2.2.7 |Refrigerant piping pair {liquid and gas) m 8 R
2.2.8 |Support brackets no. 2 R
ACO3 ACO03
2.2.9 |Individual Mid Wall Split Unit of cooling capacity 5,3kW (18000Btu/hr), Inverter no. 1 R
2.2.10|PVC condensate drain piping, to nearest drain point m 1 R
2.2.11|Refrigerant piping pair (liquid and gas) m 2 R
2.2.12|Support brackets no. 2 R
CSuo1 csuo1
2.2.13|Individual Cassette Split Unit of cooling capacity 8,8kW (30000Btu/hr), Inverter no. 2 R
2.2.14|PVC condensate drain piping, to nearest drain point m 3 R
2.2.15|Refrigerant piping pair (liquid and gas) m 6 R
2.2.16|Support brackets no. 4 R
CSsuU02 CSsuo2
2.2.17| Individual Cassette Split Unit of cocling capacity 9,4kW (32000Btu/hr), Inverter no. 1 R
2.2.18|PVC condensate drain piping, to nearest drain point m 4 R
2.2.19| Refrigerant piping pair (liquid and gas) m 8 R
2.2.20|Support brackets no. 2 R
2.3 |Investigation of power trip and available power
2.3.1 |Investigate and fix the cause of the circuit breaker trip for the air conditioning unit in hall. sum 1 R
2.4 |Electrical requirements complete with wiring
2.4.1 | Test for availability of power and produce report sum 1 R
2.4.2 |Electrical isolator for AC no 1 R
2.4.3 |Circuit breaker for AC no 1 R
2.5 [Commisioning
251 Test and commisioning of installation, including the issuing of an Electrical Certificate of ftern 1 R
=" |Compliance (COC)
R

Carried forward to Final Summary




DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE

WCS: 056036
SAPS: HLANGANANI: REPLACEMENT AND NEW INSTALLATIONS OF AIR CONDITIONERS

FINAL SUMMARY

ITEM

01

DESCRIPTION

TOTAL OF SCHEDULE OF QUANTITIES - 01. PRELIMINARY AND GENERAL

AMOUNT

02 |TOTAL OF SCHEDULE OF QUANTITIES - 02. AIR CONDITIONERS INSTALLATION
SUB TOTAL A
03 LESS CREDIT FOR 11 AIR-CONDITIONERS REMOVED ON SITE, CONSISTING OF
7 X9000BTU, 1x 12 000 BTU, 1 X 18 000 BTU and 2 x 30 000 BTU
NOTE:
THE REMOVED AIR CONDITIONERS (11 OFF) BECOMES PROPERTY OF APPOINTED
CONTRACTOR
SUB TOTAL B
04 |[GRAND TOTAL

VALUE ADDED TAX (VAT) ..o

(The tenderer shall add 15% of the subtotal for VAT)

TENDER SUM CARRIED TO FORM OF OFFER AND ACCEPTANCE
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder’s declaration

21 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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2.2

2.21

2.3

2.3.1

PA-11: BIDDER’S DISCLOSURE

REPUBLIG OF SOUTH AFRICA

Do you, or any person connected with the bidder, have a relationship with any person

who is employed by the procuring institution?
YES / NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES / NO

If so, furnish particulars:

3 DECLARATION

3.4

3.5

3.6

I, the undersigned, (NAME).........ciuuiii ittt
in submitting the accompanying bid, do hereby make the following statements that |

certify to be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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3.7 | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder® herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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PA- 29: CERTIFICATION OF INDEPENDENT BID DETERMINATION

Project title: Hianganani Police Station: Installation of Twelve (12) Air-Conditioners

Bid no: PLKQ 22/82 Reference no: 000

INTRODUCTION

1. This PA-29 [Certificate of Independent Bid Determination] must form part of all bids” invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of firms,
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid
rigging).2 Collusive bidding is a.per se prohibition meaning that it cannot be justified under

any grounds.

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management system
and authorizes accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have
abused the institution’s supply chain management system and or committed
fraud or any other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
execution of that contract.

4, This form (PA-29) serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form of

bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (PA-29)

must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to
raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through
a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 20 September 2021 Version: 2021/01
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:

(Name of Bidder)

| have read and | understand the contents of this Certificate.

I understand that the accompanying bid will be disqualified if this Certificate is found not to be

true and complete in every respect.

| am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder.

Each person whose signature appears on the accompanying bid has been authorized by the
bidder to determine the terms of, and to sign the bid, on behalf of the bidder.

For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line

of business as the bidder.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 20 September 2021 Version: 1.1
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6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication

between partners in a joint venture or consortium? will not be construed as collusive bidding.
g

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market
allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions
of the bid; or

() bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery

particulars of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of

the awarding of the contract.

I am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable

legislation.

Name of Bidder Signature Date Position

* Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date 20 September 2021 Version: 1.1
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name Capacity Signature

-_—
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 1.4
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18

19

20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (aftach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are to be attached herefo).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed fo have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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Postal Address:

(code)

Telephone number:

Fax number:

Name Capacity Signature

—_

O | | N |l | | W|DN

—_
o

11

12

13

14

15

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

* Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Pariners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Pariners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership herefo).

4. Directors / Members / Partners of the Bidding Enterprise
may alternalively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Direciors / Members / Pariners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
aftorney are to be attached hereto).

5. Should the number of Directors / Members / Partners

exceed the space available above, additional names and

signatures must be supplied on a separate page.

-

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the

Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 3
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capacity Signature

—_—
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16

The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Note:

1. *Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacily and signatures must be supplied on a separate page.

4.  Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,
must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 3
For external use Effective date 20 September 2021 Version: 1.3
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DPW-16 (EC): SITE INSPECTION MEETING CERTIFICATE
Project title: Hlanganani Police Station: Installation of Twelve (12) Air-Conditioners
Tender / Quotation no: PLKQ 22/82 Reference no: 000
Closing date: 17 November 2022

This is to certify that |,

representing

in the capacity of

visited the site on: insert date

| have made myself familiar with all local conditions likely to influence the work and the cost thereof. | further
certify that | am satisfied with the description of the work and explanations given at the site inspection meeting
and that | understand perfectly the work to be done, as specified and implied, in the execution of this contract.

Name of Tenderer

Signature

Date

Name of DPW Representative

Signature

Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal Use

Effective date June 2022

Page 1 of 1
Version: 2022/01
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PA16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE)
Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS,
2017 AND THE AMENDED B-BBEE CODES.

1. GENERAL CONDITIONS
1.1. The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all

applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable

taxes included).

1.2. The value of this bid is estimated to WQI Eﬁge;d%o 000 000 (all applicable taxes included)
and therefore the... 50720 system shall be applicable.

1.3. Preference points for this bid shall be awarded for:

(a) Price; and
(b) B-BBEE Status Level of Contribution.

1.3.1 The maximum points for this bid are allocated as follows:

POINTS
1.3.1.1 PRICE
1.3.1.2 B-BBEE STATUS LEVEL OF CONTRIBUTION Bo

Total points for Price and B-BBEE must not exceed 100

1.4. Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE
Verification Certificate from a Verification Agency accredited by the South African
Accreditation System (SANAS) or an Accounting Officer as contemplated in the Close
Corporation Act (CCA) together with the bid, will be interpreted to mean that preference
points for B-BBEE status level of contribution are not claimed.

1.5. An Exempted Micro Enterprise (EME) is only required to obtain a sworn affidavit or a
certificate issued by Companies and intellectual property Commission (CIPC) confirming
their annual turnover of R10 Million or less and level of black ownership to claim points.

1.6. Qualifying Small Enterprise (QSE) is only required to obtain a sworn affidavit or a certificate
issued by Companies and intellectual property Commission (CIPC) confirming their annual
turnover of R10 Million or less and level of black ownership to claim points.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 6
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1.7

1.8

2,

The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or
at any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.

CERTIFICATES ISSUED BY IRBA AND ACCOUNTING OFFICER HAVE BEEN
DISCONTINUED; HOWEVER VALID CERTIFICATES ALREADY ISSUED BEFORE 01
JANUARY 2017 MAY BE USED UNTIL THEY PHASE OUT COMPLETELY BY DECEMBER

2017
DEFINITIONS

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax,
unemployment insurance fund contributions and skills development levies;

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of
the Broad-Based Black Economic Empowerment Act;

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured
entity based on its overall performance using the relevant scorecard contained in the
Codes of Good Practice on Black Economic Empowerment, issued in terms of section 9(1)
of the Broad-Based Black Economic Empowerment Act;

(d) “bid” means a written offer in a prescribed or stipulated form in response to an invitation
by an organ of state for the provision of services, works or goods, through price quotations,
advertised competitive bidding processes or proposals;

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(H “comparative price” means the price after the factors of a non-firm price and all
unconditional discounts that can be utilized have been taken into consideration;

(g) “consortium or joint venture” means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an activity for
the execution of a contract;

(h) “contract” means the agreement that results from the acceptance of a bid by an organ of
state;

() “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice under
section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of

2003),

() “Firm price” means the price that is only subject to adjustments in accordance with the
actual increase or decrease resulting from the change, imposition, or abolition of customs
or excise duty and any other duty, levy, or tax, which, in terms of the law or regulation, is
binding on the contractor and demonstrably has an influence on the price of any supplies,
or the rendering costs of any service, for the execution of the contract;

(k) “functionality” means the measurement according to predetermined norms, as set out in
the bid documents, of a service or commodity that is designed to be practical and useful,
working or operating, taking into account, among other factors, the quality, reliability,
viability and durability of a service and the technical capacity and ability of a bidder;

() “non-firm prices” means all prices other than “firm” prices;
(m) “person” includes a juristic person;
(n) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice under

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page 2 of 6
For Internal Use Effective date 20 September 2021 Version: 1.4
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REPUBLIC OF SOUTH AFRICA PA-16: Preference Points Claim Form

section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of
2003);

(o) “rand value” means the total estimated value of a contract in South African currency,
calculated at the time of bid invitations, and includes all applicable taxes and excise duties;

(p) “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or
employing, another person to support such primary contractor in the execution of part of a
project in terms of the contract;

(q) “total revenue” bears the same meaning assigned to this expression in the Codes of
Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the
Broad-Based Black Economic Empowerment Act and promulgated in the Government
Gazelte on 9 February 2007,

(n “trust” means the arrangement through which the property of one person is made over
or bequeathed to a trustee to administer such property for the benefit of another person;
and

(s) “trustee” means any person, including the founder of a trust, to whom property is
bequeathed in order for such property to be administered for the benefit of another person.

ADJUDICATION USING A POINT SYSTEM
The bidder obtaining the highest number of total points will be awarded the contract.

Preference points shall be calculated after prices have been brought to a comparative basis
taking into account all factors of non-firm prices and all unconditional discounts;.

Points scored must be rounded off to the nearest 2 decimal places.

In the event that two or more bids have scored equal total points, the successful bid
must be the one scoring the highest number of preference points for B-BBEE.

However, when functionality is part of the evaluation process and two or more bids have
scored equal points including equal preference points for B-BBEE, the successful bid must
be the one scoring the highest score for functionality.

Should two or more bids be equal in all respects, the award shall be decided by the drawing
of lots.

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
- i Pt — Pmi
ps=go1- LL=Pmin) ps=9o(1_f_,m"z
Pmin Pmin
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 6
For Internal Use Effective date 20 September 2021 Version: 1.4
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Pmin = Comparative price of lowest acceptable bid
5. Points awarded for B-BBEE Status Level of Contribution

5.1 in terms of Regulation 6(2) and for 7(2), of the Preferential Procurement Regulations,
preference points must be awarded to a bidder for attaining the B-BBEE status level of

contribution in accordance with the table below:
B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)
1 10 20
2 9 18
3 6 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant 0 0
contributor

52 A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a
legal entity, provided that the entity submits their B-BBEE status level certificate.

5.3 A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an
unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard
as if they were a group structure and that such a consolidated B-BBEE scorecard is prepared
for every separate bid.

5.4 Tertiary institutions and public entities will be required to submit their B-BBEE status level
certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good
Practice.

5.5 A person awarded a contract may not sub-contract more than 25% of the value of the contract
to any other enterprise that does not have an equal or higher B-BBEE status level than the
person concerned, unless the contract is sub-contracted to an EME that has the capability and
ability to execute the sub-contract.

6. BID DECLARATION

6.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 4 of 6
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7. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS
1.3.1.2 AND 6.1

7.1 B-BBEE Status Level of Contribution:  ............. = e (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 5.1 and must be substantiated by means of a B-BBEE certificate issued by a
Verification Agency accredited by SANAS or Sworn Affidavit for EME’s and QSE's.

8 SUB-CONTRACTING (relates to 5.5)

8.1 Will any portion of the contract be sub-contracted? YES/NO (delete which is not applicable)

8.1.1 If yes, indicate:
(i)  what percentage of the contract will be subcontracted? ... %

(i) the name of the sub-contractor? ...
(i) the B-BBEE status level of the sub-contractor? ...

(iv) whether the sub-contractor is an EME/ a QSE YES / NO (delete which is not applicable)

| Designated Group: An EME or QSE which is at last 51% owned EI\\I/IE QSE
by: v

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships
Cooperative owned by black people

Black people who are military veterans

OR

Any EME
Any QSE

9 DECLARATION WITH REGARD TO COMPANY/FIRM

9.1 Name of company/firm e ceeer e
9.2 VAT registration number .. feeER
9.3 Company registration number ... TR SO

4  TYPE OF COMPANY/ FIRM
Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation
Company
(Pty) Limited
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 5 of 6
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[TICK APPLICABLE BOX]
9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

9.6 COMPANY CLASSIFICATION

O Manufacturer

O Supplier

O Professional service provider

O Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

9.7  Total number of years the company/firm has been in business? ...............ooiiviiieininnan.

9.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBE status level of contribution indicated in
paragraph 7 of the foregoing certificate/ Sworn Affidavit, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

0] The information furnished is true and correct;

(i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form.

(i) In the event of a contract being awarded as a result of points claimed as shown in

paragraph 7, the contractor may be required to furnish documentary proof to the
satisfaction of the purchaser that the claims are correct;

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have —

(a) Disqualify the person from the bidding process;

(b) Recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(¢)  Cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation:

(d) restrict the bidder or contractor, its shareholders and directors, oronly  the
shareholders and directors who acted on a fraudulent basis, from obtaining
business from any organ of state for a period not exceeding 10 years, after
the audi alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution

WITNESSES:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 6 of 6
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Medical Certificate for the Confirmation of Permanent Disability Status: PA-14

‘t Department:
¢ Public Works
REPUBLIC OF SOUTH AFRICA

PA-14: MEDICAL CERTIFICATE FOR THE CONFIRMATION OF
PERMANENT DISABLED STATUS

Project title: Hlanganani Police Station: Installation of Twelve (12) Air-Conditioners

Tender / Bid no: PLKQ 22/82 Reference no:

I, (surname and name),

identity number, do hereby declare that | am a registered medical

practitioner, with my practice number being , practising at

{Physical or postal addresses)

declare that | have examined Mr. / Ms. ,

identity number and have found the said person to be

permanently disabled or having a recurring disability.

“Disability” means, in respect of a person, a permanent impairment of a physical, intellectual, or sensory
function, which results in restricted, or lack of, ability to perform an activity in the manner, or within the
range, considered normal for a human being.” —

The nature of the disability is as follows:

Thus signed at on this day of 20

Signature Date

OFFICIAL STAMP OF
MEDICAL PRACTITIONER

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page 1 of 1
For internal & External Use Effective date April 2017 Version: 1.4
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W REPUBLIC OF SOUTH AFRICA This form has been aligned with NT - SBD 6.2

PA-36: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS  PLKQ 22/82

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local content

are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions,
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement
Regulations, 2017, the South African Bureau of Standards (SABS) approved technical
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local
Content together with the Local Content Declaration Templates [Annex C (Local Content
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the
promotion of local production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must
advertise such tenders with the specific bidding condition that only locally produced or
manufactured goods, with a stipulated minimum threshold for local production and content

will be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding
process may be followed, where the first stage involves a minimum threshold for local
production and content and the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in
such a manner that the local production and content of the overall value of the contract is
reduced to below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in
accordance with the SABS approved technical specification number SATS 1286: 2011 as

follows:

LC=[1-x/y]* 100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the
exchange rate published by South African Reserve Bank (SARB) on the date of
advertisement of the bid as indicated in paragraph 3.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible
on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
the words “Tender” or “Tenderer”. Page 1 of 4

For Internal Use Effective date 20 September 2021 Version: 2021/01
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1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content
Declaration: Summary Schedule) are not submitted as part of the bid documentation;

2. The stipulated minimum threshold(s) for local production and content (refer to Annex
A of SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold
PVC condensate drain pipe (item 2.2.2) 100 %
PVC condensate drain pipe (item 2.2.6) 100 %
PVC condensate drain pipe (item 2.2.10) 100 %
PVC condensate drain pipe (item 2.2.14) 100 %
PVC condensate drain pipe (item 2.2.18) 100 %
3. Does any portion of the goods or services offered
have any imported content?
(Tick applicable box)
| VES | | no | |
3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by
SARB for the specific currency on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.resbank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below
(refer to Annex A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated
minimum threshold for local content the dti must be informed accordingly in order for the dti
to verify and in consultation with the AO/AA provide directives in this regard.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
the words “Tender” or “Tenderer”. Page 2 of 4

For Internal Use Effective date 20 September 2021 Version: 1.2
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LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

INRESPECT OF BID NO. .......oooiiiiiic e

ISSUED BY: (Procurement Authority / Name of Institution):

1 The obligation to complete, duly sign and submit this declaration cannot be transferred
to an external authorized representative, auditor or any other third party acting on

behalf of the bidder.
2 Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C, D and E) is accessible on

hitp://iwww.thedti.gov.za/industrial _development/ip.jsp. Bidders should first complete
Declaration D. After completing Declaration D, bidders should complete Declaration
E and then consolidate the information on Declaration C. Declaration C should be
submitted with the bid documentation at the closing date and time of the bid in
order to substantiate the declaration made in paragraph (c) below. Declarations
D and E should be kept by the bidders for verification purposes for a period of at least
5 years. The successful bidder is required to continuously update Declarations C, D
and E with the actual values for the duration of the contract.

I, the undersigned, ............ ceeeeennnns (fUll Nn@amMes),

do hereby declare, in my capamtyas ........................................................
o) PP UP R PP (name of bidder

entity), the following:

{a) The facts contained herein are within my cwn personal knewledge.

(b) | have satisfied myself that:

0] the goods/services/works to be delivered in terms of the above-specified bid
comply with the minimum local content requirements as specified in the bid, and
as measured in terms of SATS 1286:2011; and

(c) The local content percentage (%) indicated below has been calculated using the
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in
paragraph 3.1 above and the information contained in Declaration D and E which has
been consolidated in Declaration C:

Bid price, excluding VAT (y) R

Imported content (x), as calculated in terms of SATS 1286:2011 R
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
the words “Tender” or “Tenderer”. Page 3 of 4
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Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1
above and the information contained in Declaration D and E.

(d) | accept that the Procurement Authority / Institution has the right to request that the
local content be verified in terms of the requirements of SATS 1286:2011.

(e) | understand that the awarding of the bid is dependent on the accuracy of the
information furnished in this application. | also understand that the submission of
incorrect data, or data that are not verifiable as described in SATS 1286:2011, may
result in the Procurement Authority / Institution imposing any or all of the remedies as
provided for in Regulation 14 of the Preferential Procurement Reguiations, 2017
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5

of 2000).
SIGNATURE:

WITNESS No. 1 DATE:
WITNESS No. 2 DATE:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
the words “Tender” or “Tenderer”. Page 4 of 4
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{01}
(02)
(03)
{04)
{0s)
(08)

Tender No.

Tender description:
Designated Products:
Tender Authority:
Tendering Entity name:
Tender Exchange Rate:

PLKQ 22/B2

Imported C

Annex D

Hianganani Police Station: Installation of twelve {12) Air-conditioners

A. Exempted imported content

Pula

1

Declaration - Suppo

EU R 9,00

g Schedule to Annex C

Note: VAT to be excluded from
all calculations

GBP R 12,00

Calculation of imported content

SATS 1286.2011

Summ:

:::r::"cy Tender All locally
i of | Freight
Tender item Description of imparted content Local supplier Overseas Supplier value as per | Exchange Local value reight costs to Infurred Total landed Tender Qty Exempted imported
no's imports port of entry | landing costs | cost excl VAT value
Commercial Rate N
¢ & duties
Invoice
{D7} (D8} (D9) (D10) (D11) (D12} D13) {D14) {D15) {D16) (D17) {D18)
(D19} Total exempt imported value R Q
B. Imported directly by the Tenderer on of imported co
c:::f.:v All locally
i | val f | Freight costs t:
Tender item Description of imported content Unit of measure Overseas Supplier value as per [Tender Rate Loc.a value o relgnt costs to im.:nrred jotalisnded Tender Qty| Total imported value
no's N of Exchange imports portof entry | landing costs | cost excl VAT
Commercial ¢
N & duties
invoice
(D20) (D21] (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)
{D32) Total imported value by tenderer RO
C. Imported by a 3rd party and supplied to the Tenderer on of imported co
Forign All locally
D - £il Sp— Unit of Loes I . Suppli El“":ncver Tender Rate | Local value of | Freight costs to incusred Total landed Quantity Total i rted val
escription of imported ¢ nit of measure cal supplier verseas Supplier Z:::“:r:ia] of Exchange imports portof entry | landing costs | cost excl VAT imported 'otal imported value
& duties
Invoice
(D33) (D34) (D35) (D36) (D37) (D38] (D39) {D40) (D41} (D42) (D43) (D44)
{D45] Total imported value by 3rd party, R 0
. Calculation of foreign currency Summary of
D. Other foreign currency payments S ients .
T of payment Lo:alldsupz:ler Overseas Foreign currency value | Tender Rate Local value of
Ype of pay! making the beneficiary paid of Exchange payments
(D46) (D47) (D48) (D49) (D50) {D51)

Signature of tenderer from Annex B

Date:

{D52) Total of foreign currency payments declared by tenderer and/or 3rd party

{D53) Total of imported content & foreign currency payments - (D32}, (D45) & (D52) ahove

This total must correspond with
AnnexC -C23




SATS 1286.2011

Annex E
Local Content Declaration - Supporting Schedule to Annex C
(E1) |Tender No. PLKQ 22/82 | j
Note:
(E2) |Tender description: Hlanganani Police Station: Installation of twelve (12) Air-conditioners ote: VAT to bis exluded from sll calculstions
(E3) |Designated products:
(E4} |Tender Authority:
(E5) |Tendering Entity name:
Local Products
{Goods, Services and Description of items purchased Local suppliers Value
Works)
(E6) (E7) (E8)

{E9) Total local products {Goods, Services and Works)

{E10) ( Tenderer's manpower cost)

(E11) It a el 1 (Rental, depreciation & amortisation, utility costs, consumables etc.)

[{2¥]8 Administration overheads and mark-up {Marketing, insurance, financing, interest etc.)

=
o

(E13) Total local content|

This total must correspond with Annex C - €24

Signature of tenderer from Annex B

Date:
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W REPUBLIC OF SOUTH AFRICA

DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS

Project title:

Hianganani Police Station: Installation of Twelve (12) Air-Conditioners

Tender no:

PLKQ 22/82

Reference no: 000

1.

| / We confirm that the following communications received from the Department of Public Works and

Infrastructure before the submission of this tender offer, amending the tender documents, have been taken
into account in this tender offer: (Attach additional pages if more space is required)

Date

Title or Details

10.

1.

12.

13.

Name of Tenderer

Signature

Date

2.

| / We confirm that no communications were received from the Depariment of Public Works and

Infrastructure before the submission of this tender offer, amending the tender documents.

Name of Tenderer

Signature

Date

Effective date: 20 September 2021 Version: 1.2
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( & Z . 'P Department:
! @ ¥ Public Works and Infrastructura
REPUBLIC OF SOUTH AFRICA

DPW-15 (EC): SCHEDULE OF PROPOSED SUBCONTRACTORS
Project title: Hlanganani Police Station: Installation of Twelve (12) Air-Conditioners
Tender no: PLKQ 22/82 Reference no: 000

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the
National Home Builders Registration Council.

Name and adress Oproposed | Naure and extentofwork | CLOMS Sxparience Wi
1
2
3
4
5
Name of representative Signature Capacity Date

Name of organisation:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For External Use

Effective date 20 September 2021

Page 1 of 1
Version: 1.2
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- . Doparment:
< Fublic Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

DPW-22 (EC): PARTICULARS OF ELECTRICAL CONTRACTOR

Project title: Hlanganani Police Station: Installation of Twelve (12) Air-Conditioners

Tender no: PLKQ 22/82 Reference no: 000

Name of Electrical Contractor:

Address:

Electrical Contractor registration number at the
Department of Labour

Name of Tenderer Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or "Tenderer”. o . Page 1 of 1
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! . ‘l Department:
\ @ 4 Public Works and Infrastructura
V REPUBLIC OF SOUTH AFRICA

DPW-23 (EC): SCHEDULE FOR IMPORTED

MATERIALS AND EQUIPMENT

Project title:

Hlanganani Police Station: Installation of Twelve (12) Air-Conditioners

Tender no:

PLKQ 22/82

Reference no:

000

This schedule should be completed by the tenderer. (Attach additional pages if more space is required)

Item

Material / Equipment

Rand (R) (Excluding VAT)

1.

ola|p|w|n

A A|A A ATA

The Contractor shall list imported items, materials and/or equipment which shall be excluded from the
Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency
fluctuations only. Copies of the supplier’s quotations for the items, materials or equipment (provided that
such costs shall not be higher than the relevant contract rate as listed above) should be lodged with the
Principal Agent / Engineer of the Department of Public Works and Infrastructure within 60 (sixty) days from the
date of acceptance of the tender. No adjustment of the local VAT amount, nor the contractor’s profit, discount,

mark-up, handling costs, etc.

shall be allowed.

These net amounts will be adjusted as follows:

FORMULA:

The net amount to be added to or deducted from the contract sum:

A=V(Z -1)
Y

A = the amount (R) of adjustment

V = the net amount (supplier’s quotation) (R) of the imported item

Y = exchange rate at the closing date of tender submission

Z = exchange rate on the date of payment.

Name of Tenderer

Signature

Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal Use

Effective date: 20 September 2021

Page 1 of 1
Version: 1.3
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"\ Department:
@, .. Public Works and Infrasiructura
REPUBLIC OF SOUTH AFRICA

e

DPW-05: (EC) CONTRACT DATA - (GCC (2010) 2! EDITION: 2010)

Project title:  Hlanganani Police Station: Installation of Twelve (12) Air-Conditioners

Tender/

PLKQ 22/82 WCS no: 056036 Reference no: | 000

Quotation no:

PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works, Second Edition, 2010, published by
the South African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is
applicable to this Contract and is obtainable from www.saice.ora.za

Bidders to note that materials procured for the works should be from South African manufactures
and suppliers. Imported materials shall only be considered under exceptional circumstances, based
on compelling technical justifications, and subject to the approval by the NDPWI.

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for Construction Works, Second Edition,
2010, are applicable to this Contract:

CLAUSES

COMPULSORY DATA

1.1.1.8

Amend Clause 1.1.1.8 to include the word “rights” to read as follows:

“Contract Data” means the specific data which, together with these General Conditions of Contract, collectively
describe the rights, risks, liabilities and obligations of the contracting parties and the procedures for the
administration of the Contract.

1.1.1.13

Amend Clause 1.1.1.13 as follows, clarify when the defects liability period starts:

“Defects Liability Period” means the period stated in the Contract Data, commencing on the date indicated on
the Certificate of Completion or Certificates of Completion in the event of more than one Certificate of
Completion is issued for different parts of the Works, during which the Contractor has both the right and the
obligation to make good defects in the materials, Plant and workmanship covered by the Contract.

Defects liability period is: 12 months.

1.1.1.14

5.14.7

The time for achieving Practical Completion of the whole of the works is: 3 months measured from the
Commencement Date. The time thus stated includes special non-working days and the year-end break.

or, if Practical Completion in portions is required,

The times for achieving Practical Completion for the portions as set out in the Scope of Works are mutatis
mutandi

For portion 1 within N/A
For portion 2 within N/A
For portion 3 within N/A

Tender no: PLKQ 22/82

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 0f 13
For Internal & External Use Effective date 27 July 2022 Version: 2022/03




[, DPW-05: (EC): Contract Data- (GCC (2010): 2 Edition 2010

For portion 4 within /A
(followed by further portions as required)

The time for achieving Practical Completion of the whole of the Works is: 3 months, measured from the
Commencement Date. The time thus stated includes special non-working days and the year-end
hreak.

P15 The name of the Employer is:
The Government of the Republic of South Africa in its Department of Public Works and Infrastructure.

1.1.1.16 The name of the Engineer is:
Mr George Molomo

1.1.1.26 The Pricing Strategy is a: Re-measurement Contract.

1.1.1.31 Not applicable to this Contract.

1.1.1.35 Insert the definition of “Value of Works” as Clause 1.1.1.35:

“Value of Works” means the value of the Works certified by the Engineer as having been satisfactorily executed
and shall include the value of the works done, the value of the materials and/or plant and Contract Price

Adjustments.

12.1.2 Employer’s address:

Physical Address:

78 Hans van rens burg street
Polokwane

0700

Postal Address:
Private Bag X 9469
Polokwane

0700

Facsimile: insert fax no

Telephone: 015 291 6427 / 6300

Engineer’s address:

Physical Address:

Sixth floor, 256 Madiba Street
Pretoria Central

0oo1

Postal Address:
insert postal address
insert town

insert postal code

Facsimile: insert fax no

Telephone: +27 12 406 2055/079 712 3684

1.34 Not applicable to this Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 13
For Internal & External Use Effective date 27 July 2022 Version: 2022/03
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Department:

Public Works and Infrastruciure
REPUBLIC OF SOUTH AFRICA

DPW-05: (EC): Contract Data- (GCC (2010): 2" Edition 2010

Tender no: PLKQ 22/82 PLKQ 22/82

1.35

(@)

(b)

Replace Clause 1.3.5 with the following provisions:

The Employer will become the owner of the information, documents, advice, recommendation and
reports collected, furnished and/or compiled by the Contractor during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer on request, but
in any event on the termination and/or cancellation of this Contract for whatever reason. The Contractor
relinquishes its retention or any other rights thereon to which it may be entitled.

The copyright of all documents, recommendations and reports compiled by the Contractor during the
course of and for the purposes of finalizing the Works will vest in the Employer, and may not be
reproduced or distributed or made available to any person outside the Employer’s service, or to any
institution in any way, without the prior written consent of the Employer. The Employer shall have the
right to use such material for any other purpose without the approval of information or payment to the
Contractor.

The copyright of all electronic aids, software programmes etc. prepared or developed in terms of the
Contract shall vest in the Employer, who shall have the right to use such material for any other purpose
without the approval of, information or payment to the Contractor.

In case of the Contractor providing documents, electronic aids, software programs or like material to
the Employer, the development of which has not been at the expense of the Employer, copyright shall
not vest in the Employer. The Contractor shall be required to indicate to which documents, electronic
aids, software programs or like material this provision applies.

The Contractor hereby indemnifies the Employer against any action, claim, damages or legal cost that
may be instituted against the Employer on the grounds of an alleged infringement of any copyright,
patents or any other intellectual property right in connection with the Works outlined in this Contract.

All information, documents, recommendations, programs and reports collected or compiled must be
regarded as confidential and may not be communicated or made available to any person outside the
Employer's service and may not be published either during the currency of this Contract or after
termination thereof without the prior written consent of the Employer.

313

The Engineer's authority to act and/or to execute functions or duties or to issue instructions are
expressly excluded in respect of the following:

(@) Appointment of nominated Sub-contractors — clause 4.4.3;

(b) Granting of an extension of time and/or ruling on claims associated with claims for extension of
time - clauses 5.12.3, 10.1.5;

(c) Acceleration of the rate of progress and determination of the cost for payment of such acceleration
~ clause 5.12.4;

(d) Rulings on claims and disputes - clauses 10.1.5, 10.2.3 and 10.3.3;

e} Suspension of the Works — clause 5.11.1;

f) Final Payment Certificate — clause 6.10.9;

g) Issuing of mora notices to the Contractor — clauses 9.1.1,9.1.2.1 and 9.2.1;

h) Cancellation of the contract between the Employer and Contractor ~ clauses 9.1.1, 9.1.2.1 and
9.2.1.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 13
For Internal & External Use Effective date 27 July 2022 Version: 2022/03
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FE N oparmen:
\ e . DPW-05: (EC): Contract Data- (GCC (2010): 2nd Edition 2010

Tender no: PLKQ 22/82

In order to be legally binding and have legal bearing and consequence, any ruling in respect of the
above matters (a) to (h) must be on an official document, signed and issued by the Employer to the
Contractor.

The Contractor must submit claims, demands, notices, notifications, updated particulars and reports
in writing, as well as any other supporting documentation pertaining thereto, in respect of any of the
above listed matters (a) to (h), to the Engineer within the time periods and in the format(s) as
determined in the relevant clauses of the Conditions of Contract. Failing to deliver such to the Engineer
timeous and in the correct format will invalidate any claim and the consequences of such failure will
mutatis mutandis be as stated in clause 10.1.4.

Clauses 6.10.9 and 10.1.5 shall be amended as follows to indicate the limitation on the Engineer’s
authority in respect thereof:

Clause 6.10.9 - Amend to read as follows:

Within 14 days of the date of final approval as stated in the Final Approval Certificate, the Contractor
shall deliver to the Engineer a final statement claiming final settlement of all moneys due to him (save
in respect of matters in dispute, in terms of Clauses 10.3 to 10.11, and not yet resolved). The Employer
shall within 14 days issue to the Contractor a Final Payment Certificate the amount of which shall be
paid to the Contractor within 28 days of the date of such certificate, after which no further payments
shall be due to the Contractor (save in respect of matters in dispute, in terms of Clauses 10.3 to 10.11
and not yet resolved).

Clause 10.1.5 — Amend to read as follows:

Unless otherwise provided in the Contract, the Employer shall, within 28 days after the Contractor has
delivered his claim in terms of Clause 10.1.1 as read with Clause 10.1.2, deliver to the Contractor his
written and adequately reasoned ruling on the claim (referring specifically to this Clause). The amount
thereof, if any, allowed by the Employer shall be included to the credit of the Contractor in the next
payment certificate.

Insert the following under 3.1.3:

Provided that, notwithstanding any provisions to the contrary in the Contract, the Employer shall have
the right to reverse and, should it deem it necessary, to amend any certificate, instruction, decision or
valuation of the Engineer and to issue a new one, and such certificate instruction, decisions or
valuations shall for the purposes of the Contract be deemed to be issued by the Engineer, provided
that the Contractor shall be remunerated in the normal manner for work executed in good faith in terms
of an instruction issued by the Engineer and which has subsequently been rescinded.

3.2.2.1 Amend Clause 3.2.2.1 to insert the word “Plant” to read as follows:

Observe the execution of the Works, examine and test material, Plant and workmanship, and receive from the
Contractor such information as he shall reasonably require.

3232 Amend Clause 3.2.3.2 to insert the word “Plant” to reads as follows:

Notwithstanding any authority assigned to him in terms of Clauses 3.2.2 and 3.2.4, failure by the Engineer’s
Representative to disapprove of any work, workmanship, Plant or materials shall not prejudice the power of
the Engineer thereafter to disapprove thereof and exercise any of his powers in terms of the Contract in respect
of thereof.

4.8.2.1 Amend Clause 4.8.2.1 to include the word “person”, as follows:

Makes available to the Employer, or to any such contractor, person or authority, any roads or ways for the
maintenance of which the Contractor is responsible, or

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 4 of 13
For Internal & External Use Effective date 27 July 2022 Version: 2022/03
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e\ peperment
@ S DPW-05: (EC): Contract Data- (GCC (2010): 21 Edition 2010

Tender no: PLKQ 22/82

4822

Amend Clause 4.8.2.2 to include “Employer” and “contractors”, as follows:

Provides any other facility or service of whatsoever nature to the Employer or to any of the said contractors,
persons or authorities,

5.3.1

The documentation required before commencement with Works execution are:

Health and Safety Plan ~ (Refer to Clause 4.3)
Initial programme (Refer to Clause 5.6)
Security (Refer to Clause 6.2)
Insurance (Refer to Clause 8.6)
insert other requirements
insert other requirements
insert other requirements

53.2

The time to submit the documentation required before commencement with Works execution is: 21 days.

5.4.2

The access to, and possession of, the Site referred to in Clause 5.4.1 shall be "not exlcusive" fo the
Contractor. In the event of access to, and possession of, the Site is not exclusive to the Contractor, the

following limitations apply:
Building is currently occupied by SAPS. Access is subject to permission.

5.8.1

The non-working days are: Saturdays and Sundays

The special non-working days are:
(1) Public Holidays;

2 The year-end break commencing on 16 December until the Sunday preceding the first
working Monday of January of the succeeding year.

5.9.1

Amend Clause 5.9.1 as follows:

On the Commencement Date, the Engineer shall deliver to the Contractor three (3) copies, at no cost to the
Contractor, of the drawings and any instructions required for the commencement of the Works. The cost of
any additional copies of such drawings and/or instructions, as may be required by the Contractor, will be for
the account of the Contractor.

5.13.1

The penalty for failing to complete the Works is: R440 (VAT excl) per day

or, if completion in portions is required,

The penalty for failing to complete portion 1 of the Works is: RInsert penalty amount per day.
The penalty for failing to complete portion 2 of the Works is: Rinsert penalty amount per day.
The penalty for failing to complete portion 3 of the Works is: Rinsert penalty amount per day.
The penalty for failing to complete portion 4 of the Works is: Rinsert penalty amount per day.
Followed by further portions as required.

The penalty for failing to complete the whole of the works is: RInsert penalty amount per day.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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5.14.1 Amend the second paragraph of Clause 5.14.1 as follows:
When the Works are about to reach the said stage, the Contractor shall, in writing, request a Certificate of
Practical Completion and the Engineer shall, within 14 days after receiving such request, issue to the
Contractor a written list setting out the work to be completed to justify Practical Completion. Should the
Engineer not issue such a list within the 14 days, the Contractor shall notify the Employer accordingly. Should
the Employer not issue such a list within 7 days of receipt of such notice, Practical Completion shall be deemed
to have been achieved on the 14t day after the contractor requested the Certificate of Practical Completion.

5.16.1 Amend Clause 5.16.1 to delete the proviso in the third paragraph of this clause.

5.16.2 Amend Clause 5.16.2 as follows:
No certificate other than the Final Approval Certificate referred to in Clause 5.16.1 shall be deemed to
constitute approval of the Works or shall be taken as an admission of the due performance of the Contract or
any part thereof, nor of the accuracy of any claim made by the Contractor, nor shall any other certificate
exclude or prejudice any of the powers of the Engineer and/or the Employer.

5.16.3 The latent defect period for all works is: 5 years.

6.2.1 The type of security for the due performance of the Contract, as selected by the Contractor in the Contract
Data, must be delivered to the Employer.

6.2.3 Amend Clause 6.2.3 as follows:
If the Contractor has selected a performance guarantee as security, he shall ensure that it remains valid and
enforceable as required in terms of the Contract.

6.5.1.2.3 The percentage allowance to cover overhead charges is:
33%, except on material cost where the percentage allowance is 10%.

6.8.2 Contract Price Adjustment (CPA) will be applicable: "No™.

If CPA is indicated as ‘Yes® above the value of payment certificates is to be adjusted by a Contract Price
Adjustment Factor:

The value of the certificates issued shall be adjusted in accordance with the Contract Price Adjustment
Schedule with the following values:

The value of %" is 0.15.

The values of the coefficients are:
a = 0.25. (Labour)

b=0.3 (Contractor's equipment)
¢=0.3 (Material)

d=0.15 (Fuel)

The values of the coefficients for “Repair and Maintenance Project” (RAMP) contracts are:
a=0.35 (Labour)

b=0.20 (Contractor's equipment)
¢=0.35 (Material)
d=0.10 (Fuel)

Tender no: PLKQ 22/82
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6.8.2

The urban area nearest the Site is Morebeng (Soekmekaar), Limpopo Province.
(Select urban area from Statistical News Release, P0141, Table 7.1.)

The applicable industry for the Producer Price Index for materials is insert name of industry.
(Select the applicable industry from Statistical News Release, P01421, Table 11.)

The area for the Producer Price Index for fuel is insert name of area.
(Select the area from Statistical News Release, P01421, Table 12.)

The base month is insert month 20 insert year. (The month prior to the closing of the tender.)

6.8.3

Price adjustments for variations in the costs of special materials are not allowed.

6.10.1.5

The percentage advance on materials not yet built into the Permanent Works is: 85 %.

6.10.3

The limit of retention money is dependent on the security to be provided by the Contractor in terms of Clause
6.2.1.

6.10.5

Replace Clause 6.10.5 with the following:

In respect of contracts up to R2 million and in respect of contracts above R2 million where the Contractor
elects a security by means of a 10% retention, 50% of the retention shall be released to the Contractor when
the Engineer issues the Certificate of Completion in terms of clause 5.14.4. The remaining 50% of the retention
shall be released in accordance with the provisions of the conditions of contract and will become due and
payable when the Contractor becomes entitied, in terms of Clause 5.16.1, to receive the Final Approval
Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means of a cash deposit or
fixed quarantee of 5% of the Contract Sum (excl. VAT) and a 5% retention of the Value of the Works (excl.
VAT), the cash deposit or fixed guarantee, whichever is applicable, shall be refunded to the Contractor or
return to the guarantor, respectively, when the Engineer issues the Certificate of Completion in terms of Clause
5.14.4. The 5% retention of the Value of the Works (excl. VAT) shall become due and payable when the
Contractor becomes entitled, in terms of Clause 5.16.1, to receive the Final Approval Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means of a cash deposit or
a variable quarantee of 10% of the Contract Sum (excl. VAT), the cash deposit or the variable guarantee,
whichever is applicable, will be reduced to 5% of the Value of the Works (excl. VAT) when the Engineer issues
the Certificate of Completion in terms of Clause 5.14.4. The balance of the cash deposit shall become due
and payable or the variable guarantee shall expire when the Contractor becomes entitled in terms of Clause
5.16.1 to receive the Final Approval Certificate.

7.91

Insert the following at the end of Clause 7.9.1:

Provided that, should the Contractor on demand not pay the amount of such costs to the Employer, such
amount may be determined and deducted by the Employer from any amount due to or that may become due
to the Contractor under this or any other previous or subsequent contract between the Contractor and the

Employer.

8.2.2.1

Insert the following as a second paragraph to Clause 8.2.2.1:

The Contractor shall at all times proceed immediately to remove or dispose of any debris arising from damage
to or destruction of the Works and to rebuild, restore, replace and/or repair the Works, failing which the
Employer may cause same to be done and recover the reasonable costs associated therewith from the

Contractor.

Tender no: PLKQ 22/82
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8.4.3

Insert a new Clause 8.4.3 as follows:

The Contractor shall on receiving a written instruction from the Engineer immediately proceed at his own cost
to remove or dispose of any debris and to rebuild, restore, replace and/or repair such property and to execute
the Works.

8.6.1.1.1

Amend Clause 8.6.1.1.1 to read as follows: Contract Sum plus 10%.

8.6.1.1.2

The value of Plant and materials supplied by the Employer to be included in the insurance sumis: Nil

8.6.1.1.3

The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is:
Nil

8.6.1.3

Amend Clause 8.6.1.3 to delete reference to limit of indemnity, to read as follows:

Liability insurance that covers the Contractor against liability for the death of, or injury to any person, or loss
of, or damage to any property (other than property while it is insured in terms of Clause 8.6.1.1) arising from
or in the course of the fulfilment of the Contract, from the Commencement Date to the date of the end of the
Defects Liability Period, if there is one, or otherwise to the issue of the Certificate of Completion.

8.6.15

1. Public liability insurance to be effect by the Contractor to a minimum value of:
X R5 million
or
1 R insert amount in figures (and in words)
With a deductible not exceeding 5% of each and every claim.

2. Support insurance is to be effected by the Contractor to a minimum value of:
R insert amount in figures (and in words)

With a deductible not exceeding 5% of each and every claim.

8.6.5

Amend Clause 8.6.5 as follows:

Save as otherwise provided in the Contract Data, the insurances referred to in Clause 8.6.1 shall be effected
with an insurance company registered in the Republic of South Africa. The Contractor shall submit the
insurance policy to the Employer for approval, if so requested.

8.6.7

Amend Clause 8.6.7 as follows:

Ifthe Contractor fails to effect and keep in force any of the insurances referred to in Clause 8.6.1, the Employer
may cancel the Contract in terms of Clause 9.2.

8.6.8

Insert a new Clause 8.6.8 in provide for high risk insurance for projects executed on areas classified as “High
Risk Areas”.

HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High Risk Area’, thatis an area
which is subject to highly unstable subsurface conditions that might result in catastrophic ground movement
evident by sinkhole or doline formation the following will apply:

Tender no: PLKQ 22/82
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8.6.8

(1)  Damage to the Works
The Contractor shall, from the date of Commencement of the Works until the date of the Certificate of

Completion, bear the full risk of and hereby indemnifies and holds harmless the Employer against any
damage to and/or destruction of the Works consequent upon a catastrophic ground movement as
mentioned above. The Contractor shall take such precautions and security measures and other steps
for the protection of the Works as he may deem necessary.

When so instructed to do so by the Engineer, the Contractor shall proceed immediately to remove
and/or dispose of any debris arising from damage to or destruction of the Works and to rebuild, restore,
replace and/or repair the Works, at the Contractor's own costs.

(2)  Injury to Persons or Loss of or damage to Properties

The Contractor shall be liable for and hereby indemnifies and holds harmless the Employer against
any liability, loss, claim or proceeding arising during the Contract Period whether arising in common
law or by Statute, consequent upon personal injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic ground movement as mentioned above.

The Contractor shall be liable for and hereby indemnifies the Employer against any and all liability,
loss, claim or proceeding consequent upon loss of or damage to any moveable, or immovable or
personal property or property contiguous to the Site, whether belonging to or under the control of the
Employer or any other body or person whomsoever arising out of or caused by a catastrophic ground
movement, as mentioned above, which occurred during the Contract Period.

(3) ltis the responsibility of the Contractor to ensure that he has adequate insurance to cover his risk and
liability as mentioned in Clauses 8.6.8(1) and 8.6.8 (2) above. Without limiting his obligations in terms
of the Contract, the Contractor shall, within 21 days of the Commencement Date and before
Commencement of the Works, submit to the Employer proof of such insurance policy, if requested to
do so.

(4)  The Employer shall be entitled to recover any and all losses and/or damages of whatever nature
suffered or incurred consequent upon the Contractor's default of his obligations as set out in Clauses
8.6.8 (1), 8.6.8 (2) and 8.6.8 (3). Provided that, should the Contractor on demand not pay the amount
of such costs to the Employer, such amount may be determined and deducted by the Employer from
any amount due to or that may become due to the Contractor under this or any other existing or
subsequent contract between the Contractor and the Employer.

9.14

Amend Clause 9.1.4 as follows:

In the circumstances referred to in Clauses 9.1.1, 9.1.2 or 9.1.3 (provided that the circumstances in 9.1.3 is
not due to the fault of the Contractor, his employees, contractors or agents), and whether or not the Contract
is terminated under the provisions of this Clause, the Contractor shall be entitled to payment of any increased
cost of or incidental to the execution of the Works which is specifically attributable to, or consequent upon the
circumstances defined in Clauses 9.1.1, 9.1.2 or 9.1.3;

9.15

Amend Clause 9.1.5 as follows:

If the Contract is terminated on any account in terms of this Clause (provided that the circumstances in 9.1.3
is not due to the fault of the Contractor, his employees, contractors or agents) , the Contractor shall be paid
by the Employer (insofar as such amounts or items have not already been covered by payments on account
made to the Contractor) for all measured work executed prior to the date of termination, the amount (without
retention), payable in terms of the Contract and, in addition:

9.1.6

This Clause is not applicable to this Contract.
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9.2.1.3.8 Insert a new Clause 9.2.1.3.8 as follows:
Has failed to effect and keep in force any of the insurances referred to in Clause 8.6.1,

9.24 Insert a new Clause 9.2.4 as follows, to provide for unilateral termination by the Empioyer:
The Employer shall be entitled at any time to unilaterally terminate or cancel this Contract or any part thereof.
Save for the following, the Contractor shall not be entitled to claim any other amounts whatsoever in respect
of such termination or cancellation of this Contract. The Employer shall be obliged to pay the Contractor as
damages and/or loss of profit the lesser of:
9.2.4.1 An amount not exceeding 10% of the Contract Sum;
9.24.2 10% of the value of incomplete work; or
9.2.4.3 The Contractor's actual damage or loss as determined by the Employer after receipt of evidence

substantiating any such damage or loss.

9.32.2 Amend Clause 9.3.2.2 as follows to delete the proviso on lien:
The ownership of Plant and unused materials brought onto the Site by the Contractor, and for which the
Employer has not made any payment, shall revest to the Contractor and he shall, with all reasonable dispatch,
remove from the Site such Plant, materials and all Construction Equipment and Temporary Works.

9.3.3 Insert the following at the end of Clause 9.3.3
After cancellation of the Contract by the Contractor, the Contractor, when requested by the Employer to do so,
shall not be entitled to refuse to withdraw from the Works on the grounds of any lien or a right of retention or
on the grounds of any other right whatsoever.

10.1.3.1 Amend Clause 10.1.3.1 as follows to insert the word “Plant™.
All facts and circumstances relating to the claims shall be investigated as and when they occur or arise. For
this purpose, the Contractor shall deliver to the Engineer, records in a form approved by the Engineer, of all
the facts and circumstances which the Contractor considers relevant and wishes to rely upon in support of his
claims, including details of all Construction Equipment, labour, Plant and materials relevant to each claim.
Such records shall be submitted promptly after the occurrence of the event giving rise to the claim.

10.1.6 Insert a new Clause 10.1.6 as follows:
If the Employer fails to give his ruling within the period referred to in Clause 10.1.5 he shall be desmed to have
given a ruling dismissing the claim.

10.2.1 Amend Clause 10.2.1 as follows:
In respect of any matter arising out of or in connection with the Contract, which is not required to be dealt with
in terms of Clause 10.1 or which does not require the decision or ruling of the Employer, the Contractor or the
Employer shall have the right to deliver a written dissatisfaction claim to the Engineer. This written claim shall
be supported by particulars and substantiated.

10.2.2 Amend Clause 10.2.2 as follows:
If, in respect of any matter arising out of or in connection with the Contract, which is not required to be dealt
with in terms of Clause 10.1 or which does not require the decision or ruling of the Employer, the Contractor
or the Employer fails to submit a claim within 28 days after the cause of dissatisfaction, he shall have no further
right to raise any dissatisfaction on such matter.

Tender no: PLKQ 22/82
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10.3.2 Amend Clause 10.3.2 as follows to replace “adjudication” with “court’:
If either party shall have given notice in compliance with Clause 10.3.1, the dispute shall be referred to court
proceedings in terms of Clause 10.8, unless amicable settlement is contemplated.

10.3.3 Replace “Engineer” with “Employer”.

10.4.2 Amend Clause 10.4.2 as follows to provide for submission to court:
If the other party rejects the invitation to amicable settlement in writing or does not respond in writing to the
invitation with 14 days, or amicable settlement is unsuccessful, either party may submit the dispute to court.

10.4.4 Amend Clause 10.4.4 to delete reference to “adjudication” and “arbitration” to read as follows:
Save for reference to any portion of any settiement or decision which has been agreed to be final and binding
on the parties, no reference shall be made by or on behalf or either party in any subsequent court proceedings,
to any outcome of an amicable settlement, or to the fact that any particular evidence was given, or to any
submission, statement or admission made in the course of the amicable settlement.

10.5 The entire provisions of these Clauses are not applicable to this Contract.

10.6

&10.7

10.10.3 Amend Clause 10.10.3 as follows to reword and remove reference to “arbitrator™
The court shall have full power to open up, review and revise any ruling, decision, order, instruction, certificate
or valuation of the Engineer and Employer and neither party shall be limited in such proceedings before such
court to the evidence or arguments put before the Engineer or Employer for the purpose of obtaining his ruling.

CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.L.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

(a)

Minimum 30% mandatory Subcontracting to SMMEs in accordance with the
Preferentiai Procurement Policy Framework Act, 2000: Preferential Procurement
Regulations, 2017 as published in the Government Gazette Notice No. 40553 of 20
January 2017 — Condition of Tender.

Not applicabie

(b)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

Not applicable

(c)

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

Not applicable

Tender no: PLKQ 22/82
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Minimum Targeted Local Labour Skills Development Contract Participation Goal in
(d) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published inthe | not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

() cidb BUILD Programme: Minimum Targeted Enterprise Development Contract

Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190 | nof applicable
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
{f) accordance with the cidb Standard for Developing Skills through Infrastructure
Contracts as published in the Government Gazette Notice No. 43495 of 3 July
2020, as amended in cidb Best Practice Project Assessment Scheme Notice No. | Not applicable
43726 of 18 September 2020 as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of

Contract.

(@) DPWI National Youth Service training and development programme (NYS) — | Not applicable
Condition of Contract.

(h) | Labour Intensive Works — Condition of Contract. Not applicable

(i) Select

() Select

Tender no: PLKQ 22/82
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PART 2: DATA PROVIDED BY THE BIDDER
1.1.1.9 The name of the Bidder is:
12.1.2 The address of the Bidder is:
Postal address:
Postal Code:
Tel: Fax:
TAX [ VAT Registration No:
Physical address:
Postal Code:
E-mail address:
6.2.1 The security to be provided by the Contractor shall be one of the following;
(@) Cash deposit of 10 % of the Contact Sum (excl. VAT) [JYES or [INO
(b) Variable performance guarantee of 10 % of the
Contract Sum (excl. VAT) [IYES o [INO
(c) Retention of 10 % of the value of the Works (excl. VAT) LJYES o [JNO
(d) Cash deposit of 5 % of the Contract Sum (excl. VAT) plus
retention of 5 % of the value of the Works (excl. VAT) [JYES o [INO
(e) Performance guarantee of 5 % of the Contract Sum (excl. VAT)
plus retention of 5 % of the value of the Works (excl. VAT) [JYES or [JNO
NB: Guarantees submitted must be issued by either an insurance company duly registered in terms
of the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act,
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on
the pro-forma referred to above. No alferations or amendments of the wording of the pro-forma will be
accepted.
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Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Insert name

Private Bag insert no
insert town

insert postal code

Sir,

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN
TERMS OF GCC (2010) 2" EDITION 2010

1. With reference to the contract between

(hereinafter referred
to as the “contractor”) and the Government of the Repubiic of South Africa in its Department of Public
Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No: insert
Contract/ Tender No, for the insert description of works (hereinafter referred to as the “contract”)
for the sum of R insert amount, (insert amount in words), (hereinafter referred to as the “contract

sum”).
1/ We,
in my/our capacity as and hereby
representing (hereinafter referred

to as the “guarantor”) advise that the guarantor holds at the employer's disposal the sum of R insert
amount, (insert amount in words) being 10% of the contract sum (excluding VAT), for the due
fulfilment of the contract.

2. | / We advise that the guarantor's liability in terms of this guarantee shall be as follows:

(@8 From and including the date on which this guarantee is issued and up to and including the day
before the date on which the last certificate of completion of works is issued, the guarantor will
be liable in terms of this guarantee to the maximum amount of 10% of the contract sum (excluding

VAT);

(b) The guarantor's liability shall reduce to 5 % of the value of the works (excluding VAT) as
determined at the date of the last certificate of completion of works, subject to such amount not
exceeding 10% of the contract sum (excluding VAT);

(c) This guarantee shall expire on the date of the last final approval certificate.

3. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti: excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof l/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;
or

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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(b) the contractor’s estate is sequestrated, liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa.

4. Subject to the above, but without in any way detracting from the employer's rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

5. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

6. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

7.  The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

8. This guarantee is neither negotiable nor transferable, and
(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor

in terms of clause 5 above, or
(b) shall lapse in accordance with clause 2 (c) above.

9. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS

1.

2,

By and on behalf of

(insert the name and physical address of the guarantor)
NAME:

CAPACITY:

{duly authorised thereto by resolution attached marked
Annexure A)

DATE:

A. No alterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s
domicilium citandi et executandi, for all purposes arising from this guarantee.

C.  This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page 2 of 2
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DPW-10.4 (EC): FIXED CONSTRUCTION GUARANTEE
GCC (2010) 2" EDITION: 2010

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Insert name

Private Bag insert no
insert town

insert postal code

Sir,

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF GCC 2NP EDITION 2010

With reference to the contract between

(hereinafter
referred to as the “contractor”) and the Government of the Republic of South Africa in its Department
of Public Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No:
insert Contract / Tender No, for the insert description of Works (hereinafter referred to as the
“contract”), for the sum of R insert amount,.(insert amount in words), (hereinafter referred to as the

“contract sum”).

1/ We,
in my/our capacity as and hereby
representing (hereinafter referred to as the

“guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R insert amount,
(insert amount in words) being 5% of the contract sum (excluding VAT), for the due fulfillment of the

contract.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti: excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof I/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;

or
(b) the contractor’s estate is sequestrated; liquidated or surrendered in terms of the insolvency laws

in force within the Republic of South Africa.

Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
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Contract/Tender No: insert Contract / Tender No

5. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor's
obligation shall not affect the validity of this guarantee.

6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

7.  This guarantee is neither negotiable nor transferable, and

(@ must be surrendered to the guarantor at the time when the employer accounts to the guarantor
in terms of clause 4 above, or

(b) shall lapse on the date of the last certificate of completion of works.

8. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than the
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS

1.

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:
(duly authorised thereto by resolution attached marked
Annexure A)

DATE:
A. No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s
domicilium citandi et executandi, for all purposes arising from this guarantee.
C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
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REPUBLIC OF SOUT‘;:I\FRICA Tender NO.

PG-02.1 (EC) PRICING ASSUMPTIONS - GCC (2010) 2" Edition 2010

‘ Project title: Hianganani Police Station: Installation of Twelve (12) Air-Conditioners

‘ Tender / Quotation no: | PLKQ 22/82 Reference no: 000

c2.1

C2.1.1

c21.2

Cc21.3

C2.1.4

C21.5

Pricing Assumptions

GENERAL

The Bill of Quantities forms part of the Contract Documents and must be read and priced in conjunction
with all the other documents comprising the Contract Documents, which include the Conditions of
Tender, Conditions of Contract, the Specifications (including the Project Specification) and the
Drawings.

DESCRIPTION OF ITEMS IN THE SCHEDULE
The Bill of Quantities has been drawn up generally in accordance with Civil Engineering Quantities
1990 issued by the SA Institution of Civil Engineers.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standardized Specifications and the Particular
Specifications, read together with the relevant clauses of the Project Specification and directives on
the drawings, set out what ancillary or associated work and activities are included in the rates for the

operations specified.

QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Bill of Quantities are estimates only, and subject to remeasuring during the
execution of the work. The Contractor shall obtain the Engineer's detailed instructions for all work
before ordering any materials or executing work or making arrangements for it.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities and in accordance with the General and Special Conditions of
Contract, the Specifications and Project Specifications and the Drawings. Unless otherwise stated,
items are measured net in accordance with the Drawings, and no allowance has been made for waste.

The validity of the contract will in no way be affected by differences between the quantities in the Bill
of Quantities and the quantities finally certified for payment.

PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in accordance with Clause 45 of the General
Conditions of Contract 2004. The Employer reserves the right, during the execution of the works, o
adjust the stated amounts upwards or downwards according to the work actually done under the item,
or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
in the “Amount” column of the Bill of Quantities and in the Summary of the Bill of Quantities unless
ordered or autharized in writing by the Employer before closure of tenders. Unauthorized changes
made by the Tenderer to provisional items in the Bill of Quantities, or to the provisional percentages
and sums in the Summary of the Bill of Quantities will lead to the disqualification of the Tenderer.

PRICING OF THE BILL OF QUANTITIES

The bills of quantities / lump sum document forms part of and must be read and priced in
conjunction with all the other documents forming part of the contract documents, the Standard
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant
documentation.

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed fo have the same meaning as the
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full compensation for all cost and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the “Total’ column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by
reason of the Contractor having failed to comply with the foregoing instruction.

No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these
Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity
Surveyor will be adhered to.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs
and expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within
the Tendered Amount.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

Should the full intent and meaning of any description not be clear, the bidder shall, before submission
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that
the contractor has allowed in his pricing for materials and workmanship in terms of National Best

Practice.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total” column.
“Rate Only” items have been included where:

(a) variations of specified components in the make-up of a pay item may be expected; and
(b) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

For ‘Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall however note that in terms of

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the “PW 371"
and the principles contained in the latest version of the SANS 1200 in South Africa. It is the intention
that the abbreviated descriptions be fully described when read with the applicable measuring system
and the relevant preambles and/or specifications. However, should the full intent and meaning of any
description not be clear, the bidder shall, before submission of his tender, call for a written directive
from the principal agent, failing which it shall be assumed that the contractor has allowed in his pricing
for materials and workmanship in terms of National Best Practice.

The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the
complete work to which it refers, as described in the Conditions of Contract and Specifications and as
shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision,
commissioning, wastage, as well as the builders profit and attendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final
Summary and the Section Summary pages MUST be returned with the tender document as indicated
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.

The tenderers are to ensure that they have read and understood the project specifications included in
C3: Scope of Work. All the information provided in the Scope of Works form part of the work and
must be included in the rates.

“The Contractor shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender

(as far as is practicable) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,

(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the

Works,
(d) the means of access to the Site and the accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender”

C2.1.6 VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however be
net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final Summary.

All rates and amounts quoted in the Bill of Quantities

C2.1.7 CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The
correct figures must be entered above or adjacent to the deleted entry, and the alteration must be initialled

by the Tenderer.

C2.1.8 ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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C2.1.9 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification

from the Principal Agent.

C2.1.10 UNITS OF MEASUREMENT

The units of measurement described in the Bill of Quantities are metric units for which the standard
international abbreviations are used. Non-standard abbreviations which may appear in the Bill of
Quantities are as follows:

No. = Number

% = Percent

Sum = Lumpsum

PCsum = Prime cost sum
Provsum = Provisional sum

m3.km = Cubic metre - kilometre
Km-pas = kilometre - pass
m?2.pass = square metre — pass

C2.1.11 TRADE NAMES

Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue have
been made in these Bills of Quantities, it is purely to establish a standard for the required material. If use
is made of any other equally approved material in lieu of the prescribed trade name or catalogue, the
necessary price adjustments will be made.

C2.1.12 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification

from the Principal Agent.

C2.1.13 PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of
contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of
materials being stored on site, payment will only be made for such materials on condition that they have
not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is submitted by
the Contractor.

C2.1.14 ACCOMMODATION ON SITE

It is imperative to note that no living quarters for construction workers on site will not be permitted for
the full duration of the contract unless otherwise stated in the contract data or permission be granted

by the Employer.

C2.1.15 LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT)

Bidders to note that materials procured for the works should be from South African manufactures and
suppliers. Imported materials shall only be considered under exceptional circumstances, based on
compelling technical justifications, and subject to the approval by the NDPWI.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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The contractor shall achieve in the performance of this contract the prescribed local content
deliverables as listed in PA36 and annexures C thereto in the respective designated sectors as
published by Department Trade Industry and Competition (DTIC). The Service Provider shall submit
an accumulative monthly report to the Employer’s representative indicating the percentage targets
achieved which must be reconciled upon completion of the project and to form part of the final account.

The contractor shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and form
part of the final account.

C2.1.16 CONTRACT PARTICIPATION GOALS

The contractor shall achieve in the performance of this contract the following Contract Participation Goals
(CPGs) as indicated below:

Provision for pricing of compliance with the achieving the CPGs is made in the Contract Participation Goal
Section of the Bills of Quantities and it is explicitly pointed out that all requirements in respect of the
aforementioned are deemed to be priced thereunder and no additional claims in this regard shall be
entertained

Monthly progressive reports to be submitted to the Employer’s representative indicating the percentage
targets achieved which must be reconciled upon completion of the project and to form part of the final
account.

C2.1.16.1 Minimum 30% Sub-contracting Contract Participation Goal

MINIMUM 30% MANDATORY SUBCONTRACTING TO SMMES: IMPLEMENTATION OF
PREFERENCIAL PROCUREMENT RGULATIONS 2017

30% Mandatory subcontracting is not applicable to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for thirty
percent (30%) subcontracting to SMMEs in the execution of this project as described in PG-01.1 (EC)
SCOPE OF WORKS C3.5.1. The contractor shall price his Profit and Attendance, all inclusive of
associated costs to the contractor for implementation. Allowance must be made for submitting reports
to the Employer’'s Representative on a monthly basis in terms of monthly and accumulative targets
achieved with audited supporting documentation.

C2.1.16.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Manufacturers CPG is not applicable to this
project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Manufacturers CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.2. The contractor shall price his Profit and
Attendance, all inclusive of associated costs.to the contractor for implementation. Allowance must be
made for submitting reports to the Employer's Representative on a monthly basis in terms of monthly
and accumulative targets achieved with audited supporting documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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C2.1.16.3 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT

PARTICIPATION GOAL

The Minimum Targeted Local Building Material Suppliers CPG is not applicable to this
project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Suppliers CPG in the execution of this project as described
in PG-01.1 (EC) SCOPE OF WORKS C3.5.3. The contractor shall price his Profit and Attendance, all
inclusive of associated costs to the contractor for implementation. Allowance must be made for
submitting reports to the Employer's Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.16.4 MINIMUM TARGETED LOCAL LABOUR SKILLS DEVELOPMENT CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Labour Skills Development CPG is not applicable to this
project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Labour Skills Development CPG in the execution of this project as described
in PG-01.1 (EC) SCOPE OF WORKS C3.5.4. The contractor shall price his Profit and Attendance, all
inclusive of associated costs to the contractor for implementation. Alowance must be made for
submitting reports to the Employer's Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.16.5 CIDB BUILD PROGRAMME: MINIMUM TARGETED ENTERPRISE DEVELOPMENT:
CONTRACT PARTICIPATION GOALS (CPG)

The Minimum Targeted Enterprise Development CPG is not applicable to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.5. The provisional amount allowed is for the
appointment of training coordinator, mentor, training service providers and training of the beneficiary

enterprises.

The contractor shall price his Profit and Attendance, all inclusive of associated costs to the contractor
for implementation. Allowance must be made for submitting reports to the Employer’s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting

documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and
identification of the respective beneficiaries and the appointment of the training coordinator, mentor,
training service providers of which the cost will be offset against the provisional amount allowed in the

Bills of Quantities.

C2.1.16.6 CIDB BUILD PROGRAMME: MINIMUM TARGETED TARGETED CONTRACT SKILLS
DEVELOPMENT GOALS (CSDG)

The Minimum Targeted Contract Skills Development CPG is not applicable to this project.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.6. The provisional amount allowed is for:

o stipends payable to the beneficiaries

e appointment of training coordinator

e appointment of mentor (where applicable)
e appointment of training service providers

e other additional costs as per table 3 of the Standard

The contractor shall price his Profit and Attendance (all inclusive of associated costs to the contractor
for implementation and reporting), based on the provisional amount in the Contract Participation Goal
section in the Bill of Quantities. The contractor shall complete a separate bill of quantities upon the
award of the project and identification of the respective beneficiaries. The CPG value to be achieved
will be based on the actual contract amount which will be offset against the provisional amount allowed
for within the Contract Participation Goal section in the Bill of Quantities.

Allowance must be made for submitting reports to the Employer’s Representative on a monthly basis
in terms of monthly and accumulative targets achieved with audited supporting documentation.

Payment

The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated
costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed
against for inclusion in the monthly payment certificates.

(a) Payment to the contractor to accommodate Part/Full Occupational gualification and Trade
qualifications;

Should the contractor select Part/Full Occupational qualification and Trade qualifications learners,
then the employer shall make provision for payment to the contractor as indicated in Table 3 of

the Standard.

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works. Should the contractor select Part/Full Occupational qualification and Trade
qualifications learners, then the employer shall make provision for payment to the contractor as
indicated in Table 3 of the Standard.

No provision for an additional payment item for the payment of the supervisor and/or mentors for
the provision of training as provided for in the Contract Participation Goal section in the Bill of
Quantities for the training of part/full time occupational learners and/or trade qualification learners.
The associated cost is deemed to be included in general supervision on site.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on

which payment will be based.

(b) Payment to the contractor to accommodate Work Integrated Learners and Candidates for
professional registration:

Should the contractor select Work Integrated Learners and/or Candidates for professional
registration, then the employer shall make provision for payment to the contractor as indicated in
Table 3 of the Standard.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Provisional amounts have been included in the Contract Participation Goal section in the Bill of
Quantities for the training of Work Integrated Learners and Candidates for professional
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs
to the contractor for implementation and reporting), based on the provisional amount in the
Contract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on

which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by the Standard,
which will be offset against the provisional amount allowed for within the Contract Participation
Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2
learners) and candidates for professional registration by using Table 3 in the Standard and this
cost will be used to determine the Rand value and will be used in determining the contract
participation goal in the Bills of Quantities.

Table 3: Notional Cost of Training; Headcount
Source: cidb Standard for Skills Development

Provision for .
- stipends Provisions Provisions Total costs
Type of Training for
Opportunit (Unemployed for additional Unemployed | Employed
PP Y learners mentorship " ploy mploy
onl costs’ learners learners
y)
Method 1
] Occupational qualification R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
g::)’l‘:::tes with a 3 year R37 000 R20 000 R4 500 R61500 | R20000
Candidates with 4 year
q _tilificati_on R‘_47 900 R20 00(.). - R4 _5(10_ | __R71 ST EZO 000

Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the
beneficiaries have been appointed and actual costs are known. The notional cost of providing training opportunities will
increase by CP! on an annual basis based on April CPI. Should the rates increase after bid award or during construction
the rates will be adjusted as a remeasuarble item.

Example: Training Target Calculation for a R65,7m GB contract

Contract amount R65 700 000
Contract duration 12 Months
CSDG 0,50%

Minimum CSDG target 0,50% x R65 700 000 = R328 500 (Minimum requirement)

Table 4: Notional cost recalculation upon appointment of beneficiaries

Notional Notional Total Notional
Skills Types ngg‘rz‘:;s"f Lfa?f]te'r | costlearneriyear Cost over 12
Quarter months Contract
Method 2:
Workplace leaming 1 R23 000 R92 000 R92 000
opportunities, with
unemployed TVET graduates
Method 3:
Candidacy for an unemployed
learner with a 3-year 1 R61 500 R246 000 R246 000
qualification
Total 2 R338 000
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C2.1.16.7 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME

The National Youth Service Training and Development Programme is not applicable to this
project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the
Bills of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
National Youth Service Training and Development Programme CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.7. The contractor to price all elements of this
section and allowance must be made for submitting monthly reports in the prescribed manner as per
examples of reports bound in the specification document.

C2.1.16.8 LABOUR-INTENSIVE WORKS

Labour Intensive Works is not applicable to this project

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

C2.2 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE complies with the accounting framework
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.
Allowance must be made for submitting reports to the Employer’s Representative on a monthly basis
in terms of monthly and accumulative targets achieved with audited supporting documentation.

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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PG-01.1 (EC) SCOPE OF WORKS - (GCC (2010) 2"? EDITION: 2010)

Project title: Hlanganani Police Station: Installation of Twelve (12) Air-Conditioners

Tender no: PLKQ 22/82 Reference no: 000

C3. Scope of Works
CONTENTS
C3.1 STANDARD SPECIFICATIONS
C3.2 PROJECT SPECIFICATIONS
A: GENERAL
PS-1 PROJECT DESCRIPTION

Hlanganani Police Station: Installation of Twelve (12) Air-Conditioners

PS-2 DESCRIPTION OF SITE AND ACCESS

The site is existing and occupied by South African Police Services in Hlanganani, located at Tiyani
Village. The Coordinates are: Latitude: -23.30664 Longitude: 30.29724

PS-3 DETAILS OF CONTRACT
GCC 2010 is applicable

PS-4 CONSTRUCTION PROGRAMME
Must be submitted to Project manager for approval before site handover date

PS-5 OCCUPATIONAL HEALTH AND SAFETY

Compliance with Occupational Health and Safety throughout, Including
Code of Practice: Managing Exposure to Sars-Cov-2 in the Workplace, 2022

B: AMENDMENTS TO THE PARTICULAR SPECIFICATIONS
N/A

C3.3 PARTICULAR SPECIFICATIONS
N/A

C3.4 STANDARD SPECIFICATIONS:

The standard specifications on which this contract is based are the South African Bureau of Standards
Standardized Specifications for Civil Engineering Construction SABS 1200. (Note fo compiler. “SABS”
has been changed to “SANS’; the SABS 1200 specifications are due to be replaced in the foreseeable future
by SANS 2100)

Although not bound in nor issued with this Document, the following Sections of the Standardized Specifications
of SABS 1200 shall form part of this Contract:

A - 1986 - GENERAL / D — (etc, to be provide by compiler)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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3.5.1

3.5.2

C3.5.3

C3.6

C3.61

C3.6.2

C3.6.3

C36.4

C3.6.5

Tender No.: PLKQ 22/82
FEruBLC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC
GCC (2010): 2 Edition 2010

bnparlmm

PROJECT SPECIFICATIONS:

Status

The Project Specification, consisting of two parts, forms an integral part of the contract and
supplements the Standard Specifications.

Part] A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and, if
applicable, the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardised of Particular Specifications
and the Project Specification, the Project Specification shall take precedence. In the event of a
discrepancy between the specifications, (including the Project Specifications) and the drawings and /
or the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the execution of the
work under the relevant item.

GENERAL
PS-1 PROJECT DESCRIPTION:
Installation of Twelve (12) Air-Conditioners @ Hlanganani Police Station

AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATION:

N/A

PARTICULAR SPECIFICATIONS:

N/A

STANDARD MINIMUM REQUIREMENTS

In terms of section 5(2) of the Construction Industry Development Board Act, 2000 (Act no. 38 of
2000) (the Act), the Construction Industry Development Board is empowered to establish and promote
best practice standards, Standard Requirements and Guidelines which includes the following but not

limited to:
cidb Best Practice: Green Building Certification, No. 34158 Government Gazette, 1 April 2011
cidb Standard for Developing Skills through Infrastructure Contracts, No. 36760 Government Gazette,

23 August 2013

cidb Standard for Indirect Targeting for Enterprise Development through Construction Works
Contracts, No 36190 Government Gazette, 25 February 2013

Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations, 2017,
No. 40553 Government Gazette, 20 January 2017

cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 19
For Internal & External Use Effective date 26 July 2022 Version: 2022/07



A P
b Tender No.: PLKQ 22/82
@) e PG-01.1 (EC) Scope of Works — GCC
GCC (2010): 2™ Edition 2010
C3.6.6 cidb Standard for Minimum Requirements for Engaging Contractors and Sub-Contractors on
Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017

C3.6.7 cidb Standard for Minimum Requirements for Engaging Contractors and Sub- Contractors on
Construction Works Contracts, No. 42021 Government Gazette, 9 November 2018

C3.6.8 cidb Standard for Developing Skills through Infrastructure Contracts, No. 43495 Government Gazette,
3 July 2020

C3.7 CONTRACT PARTICIPATION GOALS AND CIDB BUILD PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation
Goals (CPGs) as indicated below. Provision for pricing of compliance with the achieving the CPGs is
made in the Contract Participation Goal Section of the Bills of Quantities and it is explicitly pointed out
that all requirements in respect of the aforementioned are deemed to be priced thereunder and no
additional claims in this regard shall be entertained:

C3.7.1 Minimum Thirty Percent (30%) Mandatory Sub-contracting Contract Participation Goal

MINIMUM THIRTY PERCENT (30%) MANDATORY SUBCONTRACTING TO SMMES:
IMPLEMENTATION OF PREFERENCIAL PROCUREMENT RGULATIONS 2017

30% Mandatory subcontracting is not applicable to this project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprises (SMME’s) in executing this contract, irrespective whether the 30% Participation
Goal is applicable or not.

The thirty percent (30%) mandatory Sub-contracting shall be achieved in the execution of the contract.
in terms of in accordance with the Preferential Procurement Policy Framework Act, 2000: Preferential
Procurement Regulations, 2017 as published in the Government Gazette Notice No. 40553 of 20

January 2017.

(a) SMME's involvement of at least insert applicable percentage, both in words and figures of the
tender amount at the time of tender to be sourced from within insert applicable kilometerskm
radius of the project site with the intention to maximize use of local SMMEs within insert
applicable Ward/s, Municipal District, Town, City, Province,

(b) SMME'’s involvement of at least insert applicable percentage, both in words and figures of
the Tender Value to be sourced from within insert applicable kilometerskm radius of the project
site.

Bidders are cautioned not to under-price items earmarked to be executed by SMMEs as adjustment
to too low rates will not be entertained by the Employer.

Bidders to sub-contract a minimum of thirty percent (30%) of the tender amount including VAT at the
time of tender (All inclusive, Including VAT). to any one or more of the following categories:

An EME or QSE

An EME or QSE which is at least 51% owned by black people

An EME or QSE which is at least 51% owned by black people who are youth

An EME or QSE which is at least 51% owned by black people who are women

An EME or QSE which is at least 51% owned by black people with disabilities

An EME or QSE which is at least 51% owned by black people living in rural or underdeveloped
areas or townships

A co-operative which is at least 51% owned by black people

An EME or QSE which is at least 51% owned by black people who are Military veterans

i. More than one of the categories referred to in paragraphs (a) to (h).

"o o0Tw

@

Bidders to refer to the CSD for a list of prospective sub-contractors provided with the tender. The
bidder to refer to the CSD website should the list provided be insufficient.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Bidders must ensure that the sub-contractors conform to the following:

Possess relevant accreditation where applicable;

Be registered with relevant bodies (CIDB, various Councils, etc.) where applicable;
Possess necessary capabilities to deliver the sub-contracted work;

Meet the requirements in terms of the stipulated designated groups; and
Geographical located at the place where the project will be delivered. Geographical location must
be determined using the following criteria:

s Relevant Ward. If not available;

Relevant neighbouring Wards. If not available;

Relevant Local Municipality. If not available;

Relevant District Municipality. If not available;

Relevant Metro. If not available;

Relevant Province. If not available;

Relevant Neighbouring Province. And If not available;

Anywhere within the borders of South Africa .

paoow

It is the bidder’s responsibility to source alternative SMMEs should the parties with whom agreements
were entered into at the time of tendering either no longer exist or do not perform or render work of
an acceptable standard, subject to the approval by the Employer. Failure to achieve the minimum
thirty percent (30%) SMME participation based on the tender amount including VAT, will result in a
insert applicable percentage, both in words and figures penalty on the amount of work on which
there is no compliance (Excluding VAT), unless the contractor can prove to the Employer’s satisfaction
that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’'s Representative.

Minimum Targeted Local Material Manufacturer Contract Participation Goal

The Minimum Targeted Local Building Material Manufacturers CPG is not applicable to this
project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Manufacturers (SMME’s) in executing this contract, irrespective
whether a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10
November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of

18 September 2020.

A Targeted Local Material Manufacturer is a targeted enterprise that operates or maintains a factory
or establishment that produces on its premises materials or goods required by the principal contractor

for the performance of the contract.
Note: Adapted from SANS 10845-7:2015, definition 2.13

Preference shall be given to the Targeted Local Material Manufacturer where feasible in insert
applicable Ward/s, Municipal District, Town, City, Province, and provided that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The non-availability of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in

respect thereof,

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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(d) Materials of at least insert applicable percentage, both in words and figures of the total

value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm radius of the project site,

(e) Material of at least insert applicable percentage, both in words and figures of the total
value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm radius of the project site.

Failure to achieve the minimum insert applicable percentage, both in words and figures Targeted
Local Material Manufacturer participation expressed as a percentage of the original tender amount,
excluding allowances and VAT, will result in a insert applicable percentage, both in words and
figures penalty of the prorate targeted value of materials not complied with uniess the contractor can
prove to the Employer's satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’'s Representative.

C3.7.3 Minimum Targeted-Local Building Material Suppliers Contract Participation Goal

The Minimum Targeted Local Building Material Suppliers CPG is not applicable to this
project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Suppliers (SMME’s) in executing this contract, irrespective whether
a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal shall be achieved
in accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice
No. 43726 of 18 September 2020 — Condition of Contract..

A targeted supplier is a targeted enterprise that

a) owns, operates or maintains a store, warehouse or other establishment in which goods are
bought, kept in stock and regularly sold to wholesalers, retailers or the public in the usual
course of business; and

b) engages, as its principal business and in its own name, in the purchase and sale of goods.

Note: Adapted from SANS 10845-7:2015, definition 2.14

Preference shall be given to the local material suppliers where feasible in the insert applicable
Ward/s, Municipal District, Town, City, Province, and provided that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The none availability of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least insert applicable percentage, both in words and figures of the total

value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm of the project site,

(e) Material of at least insert applicable percentage, both in words and figures of the total
value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm of the project site.

Failure to achieve the minimum insert applicable percentage, both in words and figures Targeted
Local Material Manufacturer participation expressed as a percentage of the original tender amount,
excluding allowances and VAT, will result in a insert applicable percentage, both in words and
figures penalty of the prorate targeted value of materials not complied with, unless the contractor can
prove to the Employer’s satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Minimum Targeted Local Labour Skills Development Contract Participation Goal

The Minimum Targeted Local Labour Skills Development CPG is not applicable to this
project.

It is the requirement of the employer that the contractor enhances the use of local labour in executing
this contract. This is required to be done through the use of both traditional building techniques and
labour-intensive construction techniques careful and considered construction planning and
implemented in the project irrespective whether a minimum percentage Participation Goal is
applicable or not.

The Minimum Targeted Local Skills Development Contract Participation Goal shall be achieved in
accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice
No. 43726 of 18 September 2020 — Condition of Contract..

Targeted labour: individuals who:
a) are employed by the principal contractor, sub-contractor or targeted enterprises in the
performance of the contract;
b) are defined as the target group in the targeting data; and
c) permanently reside in the target area or who are recognized as being residents of the target
area on the basis of identification and association with and recognition by the residents of the
target area.

Adapted from SANS 10845-7:2015, definition 2.12

Targeting of labour by skills categories is only permissible within categories of semi-skilled
and unskilled labour.

Contract participation goals for semi-skilled and unskilled labour shall be limited to on-the-job training
to targeted labour to enable such labour to master the basic work techniques required to undertake
the work in accordance with the requirements of the contract and in a manner that does not
compromise worker health and safety. In the case of targeted labour, the certification of records shall
be in accordance with SANS 10845-8.

Beneficiaries will be sourced from the insert applicable Ward/s, Municipal District, Town, City,
Province for the full duration of the Construction Period, employed by either the principal contractor,
sub-contractors or targeted enterprises. The total number of working days to complete the Works amount
to insert number of working days as determined by the Construction Period working days. The
minimum CPG participation for Targeted Local Labour Skills Development is insert applicable
percentage, both in words and figures, expressed as a percentage of the total number of working
days required to complete the Works. The contractor shall attain or exceed the CPG in the
performance of the contract. Failure to achieve the minimum Targeted Local Labour Skills
Development CPG will result in a payment reduction of R5 000 (Excluding VAT), per working day
which training has not been provided to the workforce in attendance, unless the contractor can prove
to the Employer's satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’'s Representative.

CIDB BUILD PROGRAMME: Minimum Targeted Enterprise Development Contract
Participation Goal

The Minimum Targeted Enterprise Development CPG is not applicable to this project.
The aim of this best practice standard for indirect targeting for enterprise development in accordance

with the Standard for Indirect Targeting for Enterprise Development (published in Government
Gazette 36190 of 25 February 2013), as amended in cidb Best Practice Project Assessment Scheme

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Notice No. 43726 of 18 September 2020 — Condition of Contract. is to promote enterprise
development by providing for a minimum contract participation goal (CPG) of five percent (5%) of the
contract amount as defined in the Standard (Tender amount, excluding allowances and VAT on
selected contracts to be undertaken by joint-venture partners or to be sub-contracted to developing
contractors that are also to be beneficiaries of enterprise development support from the main
contractor.

The lead partner or main contractor shall dedicate a minimum five percent (5%) of the tender value
at the time of award, excluding allowances and VAT, to provide developmental support to targeted
subcontractor or joint venture partner applicable to contracts in Grades 7 to 9, General Building and
Civil Engineering contracts. Preference will be given to insert type of enterprises, e.g. General
Building, Electrical, Mechanical, Plumbing, etc. .It could be either or any combination of all Enterprises.

The contractor shall attain or exceed the enterprise development goal in the performance of the
contract. Failing to achieve the Participation Goal will result in A) a thirty percent (30%) penalty of the
value not achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that
the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

C3.7.5.1 Criteria
The main or lead partner of the successful bidder shall:

(a) There must be a needs analysis for indirect targeting and development or skill standard and
should be development in at least any two developmental areas namely;

Administrative and cost control systems
construction management systems and plans
planning, tendering and programming

business; technical; procurement skills

legal compliance

credit rating/history; financial loan capacity/history
contractual knowledge

(b) The above needs analysis shall be mutually agreed upon between contractor and targeted
enterprise

(c) The contractor shall appoint an enterprise development coordinator to:

perform needs analysis on the targeted enterprise to identify developmental goals

e develop a project specific enterprise development plan to improve the targeted enterprise/s
performance in the identified developmental areas

s provide internal mentorship support to improve the targeted enterprise/s performance
monitor and submit to the employer’s representative a monthly enterprise development
report thereby reporting on the progress of the agreed development areas with the
targeted enterprise/s

o submit a project completion report to the Employer’s representative for each targeted
enterprise.

C3.752 Management

The contractor shall provide a competent person/s to provide internal mentorship to the Targeted
Enterprise/s in the two agreed developmental areas.

C3.75.3 Competence Criteria for an Enterprise Development Co-ordinator

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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The enterprise development co-ordinator shall have the following competencies:

e Minimum experience of 5 years in the construction industry at Managerial level as a Site Agent,
Contracts Manager, Site Manager, Construction Manager, Business Development Manager or
Enterprise Development Manager.

Minimum experience of 2 years in training and development in Building or Construction; and
National Diploma or B Degree in the Built Environment or Business Management

C3.7.54 Format of Communications

The contractor shall submit to the Employer’'s Representative:

»  Project interim reports in the specified format (ED105P) detailing interim values of the CPG that
was achieved together with an assessment of the enterprise development support provided
should be tabled and discussed at least monthly at progress meetings between employer’s
representative and the contractor;

«  Project completion report in the specified format (ED101P) to the Employer’s Representative for
acceptance within 15 days of achieving practical completion. The report shall include the value of
the CPG that was certified in accordance with the contract, cidb registration numbers of each and
every targeted enterprise, and the value of the subcontracted works or of the joint venture entered
into; and the participation parameter

»  Enterprise development declaration (ED104P).

C3.7.5.5 The Key Personal

The contractor shall appoint an Enterprise Development Co-ordinator and a competent person/s to
provide internal mentorship.

C3.7.56 Management Meetings

The contractor shall report to the Employer’'s Representative on the implementation and progress of
the targeted enterprise development and CPG at monthly progress site meetings.

C3.7.57 Forms for contract administration

The contractor shall submit to the Employer’s Representative the following proformas:
«  Form ED 105P Project Interim Report

¢ Form ED 104P Enterprise Development Declaration
«  Form ED 101P Project Completion Report

C3.7.5.8 Records
The contractor shall:

= keep records of the targeted enterprise development
« keep records of the payments made to the targeted enterprises in relation to the CPG.

« ensure all the documentation required in terms of the Standard is provided with each monthly
progress payment certificate and according to a prescribed format where applicable.

C3.7.5.9 Payment Certificates

The contractor shall:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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« achieve the measurable CPG and providing enterprise development support to the targeted

enterprise/s as per the Standard.
» submit payment certificates to the Employer Representative at intervals determined in the

Contract.

C3.7.5.10 Compliance requirements

376

Non-compliance with the Best Practice Project Assessment Scheme

The wording of regulation 27A of the cidb regulations makes provision for the Board to enforce the
cidb code of conduct in the event of clients being found to be in breach of the best practice project

assessment scheme.

»  Not including the requirements of the cidb standards in the conditions of tender
+  Not registering the award of contract on the cidb Register of Projects (RoP)
»  Not reporting practical completion on the cidb Register of Projects (RoP)

CIDB BUILD PROGRAMME: Minimum Targeted Contract Skills Development Goal (CSDG)
The Minimum Targeted Contract Skills Development CPG is not applicable to this project.

The contractor shall achieve or exceed in the performance of the contract the Contract Skills
Development Goal (CSDG) established in the Standard for Developing Skills through Infrastructure
Contracts (published in Government Gazette No 43495 of 3 July 2020, as amended in cidb Best
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of

Contract.

Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent
(30%) penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of completion
certificates only after the completion certificate of achieving the skills development goal, counter-
signed by the relevant individuals has been submitted, unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommaodating learners will be determined by using Table 3 in the Standard and
this cost will be used to determine the value in Rand and will be added to the provision for training as
provided for in the Preliminary and General section in the Bill of Quantities/Pricing schedules/Activity

schedule.

C3.7.6.1 Methodology

The contractor shall achieve the measurable contract skills development goal by providing
opportunities to learners requiring structured workplace learning using one or acombination of any of
the following inrelation to work directly related to the contract or order:

Method 1: structured workplace learning opportunities for learners towards the attainment of a
part or afull occupational qualification;

Method 2: structured workplace learning opportunities for apprentices or other artisan learners
towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 31 August
2012) subject to at least sixty percent (60%) of the artisan learners being holders of public TVET

college qualifications;

Method 3: work integrated learning opportunities for  University of Technology or
Comprehensive University students completing their national diplomas;

Method 4: structured workplace learning opportunities for candidates towards registration in a
professional category by a statutory council listed in Table 1 above.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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The contract skills participation goals, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works.

Table 2: Contracting skills development goals for different classes of engineering and construction
works contracts

Class of construction works as identified in terms of Regulation 25 Construction skills
(3) of the Construction Industry Regulations 2004 development goal
Designation | Description (CSDG) (%)

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings) 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

SB Specialist 0.25

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard and
this cost will be used to determine the value in Rand and will be added to the provision for training as
provided for in the Preliminary and General section in the Bill of Quantities/Pricing schedules/Activity
schedule.

Table 3: Notional Cost of Training per Headcount

Source: cidb Standard for Skiils Development

Provision for e
Tyope of Training " rﬁg;i)rl‘g;ed PrO\;E:ons PI‘O\%IQS;OI‘IS Total costs
Pttty earmers | mentorsip | 4dMonal | Unemployed | Employes
only)

Method 1

Occupational gualification R7 000 RO R9 000 R16 000 R9 000
Method 2

TVET College graduates R14 ¢00 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3

P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4

g;)’l‘gri::‘es with a 3 year R37 000 R20 000 R4 500 R61500 | R20000
Candidates with 4 year R47 000 R20 000 R4 500 R71500 | R20000

Note: the required CPG will be recalculated based on the awarded fender amount and “Contract amount” once the beneficiaries
have been appointed and actual costs are known. The notional cost of providing training opportunities will increase by CPI on
an annual basis based on April CPI. Should the rates increase after bid award or during construction the rates will be adjusted
as a remeasuarble item.

(a) The successful contractor may employ part/full occupational qualification learners, trade
qualification learners, work integrated learners or candidates directly or through a Skills
Development Agency (SDA), (A1 - List of cidb accredited SDAs).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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The successful contractor must employ at ieast sixty percent (60%) of the learners from an FET /
TVET college should the contractor select to have part/full occupational qualification learners and
trade qualification learners contributing to the CSDG.

The successful contractor shall employ at least insert applicable percentage, both in words and
figures from eligible part/full occupational qualification learners, trade qualification learners, work
integrated learners or candidates (delete that which is not applicable) in the employment of the
employer.

The successful contractor shall ensure that no single method shall contribute more than seventy
five percent (75%) of the CSDG for the contract.

The successful contractor may only place thirty three percent (33%) employed employees or that
of his subcontractors contributing to the CSDG.

The contractor shall employ at least sixty percent (60%) of the learners from a Public FET / TVET
college should the contractor select to have trade qualification learners (Method 2) contributing to
the CSDG.

One of the objectives of the project is to train insert applicable number, both in words and
figures Occupational qualifications, trade qualification, work integrated learners — P1 and P2
learners, professional candidates. (Delete that which is not applicable)

Management

The successful contractor must keep site records regarding the part/full occupational qualification
learners’, trade qualification learners’, work integrated learners’ or candidates’ (delete that which
is not applicable) progress, site attendance, hours worked and other relevant information as
required by the Standard.

The successful contractor shall provide the required number of appropriately qualified mentors to
the maximum number of part/full occupational qualification learners, trade qualification learners,
work integrated learners in the proportion as specified in the Standard.

The successful contractor shall provide a supervisor to manage the training of the part/full
occupational qualification learners, trade qualification learners, work integrated learners,
candidates. (delete that which is not applicable)

The successful contractor shall submit to the employer’s representative a baseline training plan
in the specified format (Pro-forma A2) for the part/full occupational qualification learners, trade
qualification learners, work integrated learners, candidates (delete that which is not
applicable)within 30 days of start of the contract.

The successful contractor shall submit to the employer’s representative project interim report in
the specified format (Pro-forma A3) on the progress of each of part/full occupational qualification
learner, trade qualification learner, work integrated learner, candidate (delete that which is not
applicable) every three months.

The successful contractor shall submit to the employer’s representative the names and particulars
in the specified format (Pro-forma A4) of the supervisor, mentors for the part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates (delete
that which is not applicable) within 30 days of start of the contract.

The successful contractor shall keep a daily record of all the part/full occupational qualification
learners, trade qualification learners, work integrated learners, candidates on site and their daily
activities and shall be made available to the employer’s representative on request.

The successful contractor shall submit to the employer's representative the reports on the
progress and status of the part/full occupational qualification learners, trade qualification learners,
work integrated learners or candidates (delete that which is not applicable) with the monthly
invoice for the payment certificate.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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(i) The successful contractor shall have health and safety inductions for all part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates (delete
that which is not applicable).

1) The successful contractor shall conduct entry and exit medical tests of all part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates (delete

that which is not applicable).

(k) The successful contractor shall provide personal protective equipment (PPE) to all part/full
occupational qualification learners, trade qualification learners, work integrated learners or
candidates (delete that which is not applicable) at the start of their employment on site.

) Based on the agreed skills methods the contractor may employ part/full Occupational Qualification
Learners and for Trade Qualification Learners and/or Work Integrated Learners and/or
Candidates (delete that which is not applicable) directly or through a Skills Development Agency
(SDA), training provider or skills development facilitator (Form A1 - List of cidb accredited SDAs).
The contractor shall ensure that no more than one Method shall be applied to any individual
concurrently in the calculation of the CSDG for the contract.

C3.7.7 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME (NYS)

The National Youth Service Training and Development Programme is not applicable to this
project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the
Bills of Quantities. Monthly reports are to be submitted to the Employer’s Representative.

Failure by the contractors to achieve the specified number to be trained in the NYS section of the CPG
section within the Bills of quantities will result in a payment reduction as per bill of quantities per person,
excluding VAT unless the contractor can prove to the Employer’s satisfaction that the non-achievement
was beyond his/her control.

C3.7.8 LABOUR-INTENSIVE WORKS
Labour Intensive Works is not applicable to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

Failure by the contractor to achieve the specified value of the Labour Intensive Participation Goal as
stiputated within the Bills of quantities will result in a thirty percent (30%) penalty of the value of the
works not done by means of labour intensive methods, excluding VAT, unless the contractor can
prove to the Employer’s satisfaction that the non-achievement was beyond his/her control.

Emplover’s objectives:
The employer’s objectives are to deliver public infrastructure using labour-intensive methods in

accordance with EPWP Guidelines.

Labour-intensive works:

Labour-intensive works shall be constructed/maintained using local workers who are temporarily
employed in terms of the scope of work. A thirty percent (30%) penalty of the value of the works will
be imposed on items where unauthorised use of plant was used to carry out work which was to be

done labour-intensively.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Labour-intensive competencies of supervisory and management staff:

Contractors shall only engage supervisory and management staff in labour-intensive works that have
completed the skills programme including Foremen/ Supervisors at NQF level 4 “National Certificate:
Supervision of Civil Engineering Construction Processes” and Site Agent/ Manager at NQF level 5
"Manage Labour-Intensive Construction Processes” or equivalent QCTO qualifications (See Appendix
C) at NQF outlined in Table 1

GENERIC LABOUR-INTENSIVE SPECIFICATION

Contractors are referred to the Guidelines for the Implementation of Labour-intensive Infrastructure
Projects under the Expanded Publics Works Programme (EPWP) for the generic labour-intensive
specification applicable to the contract.

This specification establishes general requirements for activities which are to be executed by hand
involving the following:

e trenches having a depth of less than 1.5 metres

stormwater drainage

roads

sidewalks and non-motorised transport infrastructure

water and sanitation

Precedence
Where this specification is in conflict with any other standard or specification referred to in the Scope

of Works to this Contract, the requirements of this specification shall prevail

Hand excavateable material

Hand excavateable material is:

a) granular materials:

i) whose consistency when profiled may in terms of table 2 be classified as very loose, loose, medium
dense, or dense; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate
100mm;

b) cohesive materials:

i) whose consistency when profiled may in terms of table 2 be classified as very soft, soft, firm, stiff
and stiff / very stiff; or

i) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate
100mm;

Note
1) A boulder is material with a particle size greater than 200mm, a cobble and gravel is material

between 60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of a
soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and drives
a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the horizontal) into

the material being used.

Table 2: Consistency of materials when profiled

GRANULAR MATERIALS COHESIVE MATERIALS
CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION
Very loose Crumbles very easily Very soft Geological pick head can
when scraped with a easily be pushed in as far
geological pick. as the shaft of the handle.
Loose Small resistance to Soft Easily dented by thumb;
penetration by sharp sharp end of a geological
end of a geological pick can be pushed in 30-
pick. 40 mm; can be moulded
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by fingers with some
pressure.

Medium dense Considerable Firm Indented by thumb with
resistance to effort; sharp end of
penetration by sharp geological pick can be
end of a geological pushed in up to 10 mm;
pick. very difficult to mould with

fingers; can just be
penetrated with an
ordinary hand spade.

Dense Very high resistance Stiff Can be indented by
to penetration by the thumb-nail; slight
sharp end of a indentation produced by
geological pick; pushing geological pick
requires many blows point into soil; cannot be
for excavation. moulded by fingers.

Very dense High resistance to Very stiff Indented by thumb-nail
repeated blows of a with  difficulty;  slight
geological pick. indentation produced by

blow of a geological pick
point.

Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated

by hand.

Compaction of backfilling to trenches (areas not subiject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding
100mm. Each layer shall be compacted using hand stampers;

a) to ninety percent (90%) Mod AASHTO;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to penetrate 100
mm of the backfill, provided that backfill does not comprise more than ten (10%) gravel of size less
than 10mm and contains no isolated boulders, or

c) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.

Excavation

All excavateable material including topsoil classified as hand excavateable shall be excavated by
hand. Harder material may be loosened by mechanical means prior to excavation by hand. Any
material which presents the possibility of danger or injury to workers shall not be excavated by hand.

Clearing and grubbing
Grass and bushes shall be cleared by hand.

Shaping
All shaping shall be undertaken by hand.

Loading
All loading shall be done by hand. Haulage equipment should be selected in a manner that allows

loading by hand to the greatest extent possible.

Haul
Excavation material shall be hauled to its point of placement by means of wheelbarrows where the

haul distance is not greater than 150m.

Offloadin
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for

haulage.

Spreading
All material shall be spread by hand.
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Compaction
Small areas may be compacted by hand provided that the specified compaction is achieved.
Appropriate rollers should be used where higher (than can be achieved by hand) levels of compaction
are required or for large areas.

Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must to be
collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or supplied by the Contractor, such as manhole rings and cover slabs, precast
concrete planks and pipes, masonry units and edge beams shall not individually, have a mass of more
than 320kg. Where the mass of an element exceeds 55 kg, consideration should be given to the size
of the element relative to its total mass related to the number of workers who would be needed to lift
such mass

C3.8 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE complies with the accounting framework
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.

C.3.9 Submission of Monthly Local Material Utilisation Report (Local Content)

The contractors shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’'s representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and
form part of the final account.

Failure by the contractors to achieve the specified percentage of local content per designated
industry/sector/sub-sector as listed will result in a thirty percent thirty percent (30%) penalty of the
value not achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that
the non-achievement was beyond his/her control. Allowance must be made for submitting monthly
reports illustrating the value of local material utilisation report.
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Examples of calculating CPGs and related penalties

CPGs values are based on the Tender Amount at the time of the award. Determining the actual values is
based either on the Tender Amount including allowances and Vat or the Tender Amount at the time of award

excluding allowances and VAT, where Allowances include the following:

e Provisional amounts

¢ CPG allowances

¢ Nominated and/or selected subcontractors

e Contract price adjustment (Not provided for within the B of Q by NDPWI)
o Contingency amounts (Not provided for within the B of Q by NDPWI)

CPG values in the CPG Bill of Quantities Section will be recalculated based on the “Tender Amount”
or the “Contract Amount” which ever applicable and the provisional amounts adjusted accordingly.
Sanctions (penalties) are applicable to all CPGs where the contractor fails to achieve the minimum
specified requirements, unless the contractor can prove to the Employer’s satisfaction that the non-
achievement was beyond his/her control. No penalties will be applied should the CPG value, based
on the original “Tender Amount” or the “Contract Amount”, has been achieved.

1.1. 30% SMME mandatory subcontracting CPG

When applicable, a minimum of 30% of the total tender amount at the time of award, including all allowances
and VAT are to be subcontracted to SMMEs.

CPG calculation example:
“Tender Amount” = R150 mil
CPG 30% subcontracting value = R45 Mil

Calculation of penalty:

Percentage penalty applicable = 5% as specified in the Scope of Works (PG01.1)
CPG Achieved = R30 Mil (R15 Mil shortfall)

Penalty = R15 Mil x 5% = R750 000 Excl. VAT

1.2 Targeted Local Building Material Manufacturers CPG

When applicable, the CPG is expressed as a percentage of the “Contract Amount”, i.e. the Tender Amount
at the time of award excluding allowances and VAT.

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)

CPG to be achieved = 5% as specified in the Scope of Works (PG01.1)

CPG target value = R130 Mil x 5% = R 6,5 Mil (Value of material to be purchased from local manufacturers,

excluding VAT)

Calculation of penalty:

Percentage penalty applicable = 10% as specified in the Scope of Works (PG01.1)
CPG target value = R6,5 Mil excluding VAT

CPG Achieved = R5,5 Mil (R1 Mil shortfall) excluding VAT

Penalty = R1 Mil x 10% = R100 000 excluding VAT

1.3 Targeted Local Building Material Suppliers CPG

When applicable, the CPG is expressed as a percentage of the “Contract Amount”, i.e. the Tender Amount
at the time of award excluding allowances and VAT.

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG to be achieved = 5% as specified in the Scope of Works (PG01.1)
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CPG target value = R130 Mil x 5% = R 6,5 Mil (Value of material to be purchased from local suppliers,

excluding VAT)

Calculation of penalty:

Percentage penalty applicable = 20% as specified in the Scope of Works (PG01.1)
CPG target value = R6,5 Mil excluding VAT

CPG Achieved = R5,5 Mil (R1 Mil shortfall) excluding VAT

Penalty = R1 Mil x 20% = R200 000 excluding VAT

1.4 Targeted Local Labour Skills Development CPG

When applicable, the CPG is expressed as a percentage of the total number working days required to
complete the Works.

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
Number of working days required to complete the Works based on the construction period = 600 days
CPG percentage participation to be achieved = 30% as specified in the Scope of Works (PG01.1)
Required number of working days training to be provided = 180 days (600 x 30%)

Calculation of penalty:

Payment reduction = R 5 000 per day for not providing training as specified in the Scope of Works (PG01.1)
CPG = 600 working days x 30% = 180 working days training to be provided

CPG Achieved = 160 days (20 days shortfall where no training was provided)

Penalty = 20 days x R5 000 payment reduction per day= R100 000 excluding VAT

1.5 National Youth Service Programme (NYS) CPG

When applicable, a separate NYS Bill of Quantities will be included in the tender documentation will indicate
the number of beneficiaries to be trained.

Calculation of penalty:
Payment reduction per person not trained as stipulated in the NYS Bill of Quantities = R 2 500 per person.

Total number of NYS Beneficiaries as stipulated in the NYS Bill of Quantities = 25
Total Number of NYS beneficiaries trained = 20 (shortfall of 5 beneficiaries)
Penalty = 5 x R2 500 = R12 500 Excl. VAT

1.6 Labour Intensive Works CPG

When applicable, the work to be done by way of Labour intensive methods are specified in the Bills of
Quantities with a “LI".

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG value = R10 Mil (Total value of labour-intensive works specified in the Bills of Quantities)

Calculation of penalty:

CPG value = R10 Mil

Percentage penalty applicable = 30% as specified in the PG01.1 Scope of Work
CPG Achieved = 9 Mil (R1 Mil shortfall)

Penalty = R1 Mil x 30% = R300 000 Excl. VAT

1.7 Cidb BUILD Programme: Enterprise Development

When applicable, the Enterprise Development CPG expressed as a percentage of the “Contract amount” =
Tender amount at the time of award excluding allowances and VAT. Failure to achieve the minimum Targeted
Local Labour Skills Development CPG will result in a payment reduction of an amount specified in the Scope
of Works (PG01.1) per working day where training was not provided.
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The monetary value of training to be provided is stipulated in the CPG BoQ section. The number of
beneficiaries to be trained is dependent on the “Contract Amount” as well the number of beneficiaries
appointed which will generally resort under the Grade 1 and 2 cidb categories. The provisional amount will
therefore be adjusted in terms of the “contract Amount”, the number of beneficiaries to be trained and the

actual cost for providing the training.

Part 1: Calculation of 5% CPG example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG percentage participation to be achieved = 5% as specified in the Scope of Works (PG01.1)
CPG value = R6,5 Mil (Value of work to be subcontracted to emerging enterprises)

Calculation of penalty

Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.1)

CPG Minimum 5% = R6,5 Mil

Achieved = R5,5 Mil (Only subcontracted work to the value of R5,5 Mil, i.e. R1 Mil shortfall)
Penalty =R1 Mil x 30% = R300 000 Excl. VAT

Part 2: Calculations in terms of training to be done:

The number of enterprises to be developed is subject to the contract amount and the apportionment of the
work as per Example 1 below.

Number of enterprises to be trained = 6 x 1 GB subcontractors

Total cost for training = R 1 660 000

Calculation of penalty

Total number of enterprises to be trained = 6

Total number trained = 4 (2 Shortfall)

Training cost per beneficiary = R1 660 000 / 6 = R 276 666,67 per beneficiary
Penalty = R 276 666,67 x 2 x 30% = R166 000 Excl. VAT

B of Q e . . Amount
ltem Description Unit Rate Quantity (R)
| 5 ' Enterprise Development | |
: 5.1 | Enterprise Development of Targeted Enterprise or JV partners | o -_ | i |
| 51.1 | Appointment of training co-ordinator Per Quarter 45 000 .. 8 ‘ 366 000 :
— ——— e S - | bt dhbal|
5.1.2 Appointment of Mentor /Training Service provider Per Quarter 135 000 8 1 080 000
' 1 : . : [ [
[ 513 | Needs _Analysns and Enterprise Development Plan per Targeted No. 5000 | 6 30 000
! ! Enterprise
| 514 |' Monitoring and Interim reporting per targeted enterprise Per Quarter 20 000 | 8 | 160 000 .
| 5.1.5 | Project Completion report per Targeted Enterprise No. 5000 | 6 30000 |
| i Provisional Sum to be carried over to CPG bill of quantities ‘ 1660 800C |
~ *Contract amount” Tender amount excl. allowances and VAT, 130000000
CPG Monetary value (5%) to be subcontracted to beneficiaries for
i 6 500 000
training
No of enterprises based on the CPG value 6 grBa/c(i:eE1ElTZC
Contract period (months) 24

Note: Rates to be determined by PQS and adjusted to accepted quotation amounts

1.8 Cidb BUILD Programme: Skills Development (Principal contractor including subcontractors
and consultants)

When applicable, the contract skills development participation goals, expressed in Rand, shall be no less
than the “contract amount” multiplied by a percentage (%) factor for the applicable class of construction

works.

The monetary value of training to be provided is stipulated in the CPG BoQ section. The number of
beneficiaries to be trained is dependent on the “Contract Amount” as well the number of beneficiaries
appointed which will generally resort under the Grade 1 and 2 cidb categories. The provisional amount will
therefore be adjusted in terms of the “Contract Amount”, the number of beneficiaries to be trained from which
Method and the actual cost for providing the training.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 18 of 19
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CPG Calculation

Table 2: Contracting skills development goals for different classes of engineering and construction

works contracts
Source: cidb Standard for Developing Skills through Infrastructure Confracts as published in the Government Gazette Notice No. 43495

of 3 July 2020 (Page 7)

Class of construction works as identified in terms of Regulation 25 (3) of the Construction Construction skills

Industry Regulations 2004 development goal (CSDG)
%

Designation Description )

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings) 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

SB Specialist 0.25

“Contract amount” = Tender amount at the time of award excluding allowances and expenses. and VAT

Contractor CPG:
CPG calculation
“Contract amount” x factor from Table 3 above.

CPG calculation example:

“Tender Amount” = R150 Mil for GB, all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
Factor for GB = 0,5% (as per Table 2 above)

CPG in R value = R130 Mil x 0,5% = R650 000 i.e. total cost of training to amount to R650 000

Calculation of penalty:

Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.1)
CPG value = R650 000

Achieved = R550 000 = R100 000 Shortfall

Penalty = R100 000 x 30% = R30 000 Excl. VAT

Calculations based on “Contract Amount” after bid award and after bid award and appointment of
beneficiaries

Actual CPG training requirement value after award upon selecting method/s of training and appointment of
beneficiaries = R676 000 (Table 4 below) and the provisional amount allowed for to be adjusted accordingly.
The new monetary value of training required will then form the basis for determining penalties applicable. No
penalties will be applied should the CPG value, based on the “Contract Amount” be achieved.

Table 4: Notional cost recalculation upon appointment of beneficiaries.
Source: cidb Standard for Developing Skills through Infrastructure Conlracts as published in the Government Gazette Notice No. 43495

of 3 July 2020 (Page 10}

Number of Nggg? la I Notional Total Notional

Skills Types learners Learner / 0057 /learner Cost over 12
Quarter year months Contract

Method 2: Workplace iearning opportunities, with
unemployed TVET graduates 2 R23000 R92 000 R184 000
Method 3:
Candidacy for an unemployed learner with a 3-year
qualification 2 R61 500 R246 000 R492 000
Total 4 R676 000

Note: the required CPG will be recalculated based on the awarded Tender amount and “Contract Amount” once the beneficiaries have
been appointed and actual costs are known

Note: The notional cost of providing training opportunities will increase by CPI on an annual basis based on April CPI as published by
Stats SA. The rates will be adjusted as an adjustment to the provisional amounts should the rates increase after bid award or during the

construction period

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 19 of 19
For Internal & External Use Effective date 26 July 2022 Version: 2022/07
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= Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

&

Department of Public Works and infrastructure

(Principal Client)

Health and Safety Site Specific Specification

Submitted to:

Contractor:

FOR
Site: HLANGANANI POLICE STATION: INSTALLATION OF TWELVE (12) AIR-CONDITIONERS

Reference nr: 000 Bid number: PLKQ 22/82
OFFICE OF THE REGIONAL MANAGER
DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
Private Bag X 9469
POLOKWANE
0700

Date: 03 November 2022

Covid19 regulations and protocols form part of Health and Safety and must be incorporated and must be
priced to ensure all legislation are adhere to. The average price for H&S& Covid is plus minus 5% of contract

value. The OHS must be priced in the BOQ as a requirement.

l1|Page
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Scope of work:

The SANS 10400 -S :2011 must be used to construct the Disability Facility

INDEX:

WENOU A WNE

WWWWWNNRNNNNRNNNMNNRRBR |2 [ 23 |23 @[
-lthl—\_OLDOO\IO\U'I-hUJNI—\_OLDpO\I_Cth.thSS

This specification document (Construction regulation 2014, (7)(c)(1))
The Safety File

The Safety File Index

Incident / Accident reports / Wcl 2

Safety Committee and Minutes

Monthly Safety Audit Reports (CR 2014 7(1)(c)(vii))

Letter of good standing (CR 2014 7(1)(c)(iv))

Health and Safety Organogram

contractor A's appointment letter as a Contractor

. Legal Appointments

. Operators Appointments (CR 2014 23(d)(i(ii))
. List of Plant on Site

. List of Contractors on Site

Mandatory Agreement with contractor

. Contractors Mandatory Agreements

Contractors Specification Documents (CR 2014 7(c)(i)

. Contractors Appointment Letters (CR 2014 7(c)(v)

Contractors Safety Plans (CR 2014 7(c){vi)

. Contractors "Letter of Good Standing." (CR 2014 7(c)(iv)

Plant Hire and Labour only Contractor's Mandatory Agreements

. contractor A's Safety Plan (CR 2014 7(2)(a))

. contractor A's Health & Safety Policy Document

. Risk Assessments Plan/Policy/Procedure {CR 2014 (9))

. Incident/Accident Reporting Policy/Procedure

. Health and Safety Specification Document (This document)(CR 2014 {(7)(c)(i))
. Fall Protection Plan (CR 2014 10(1))

. Site Emergency Plan

. Site Rules

. Risk Assessments

Public Safety

. Safety Awareness Program

. Toolbox Talks

. REGISTERS

. Induction Training Register (CR 2014 (7)(5))

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014
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35. PPE Issue Register

36. Safety Harness Register

37. Hazardous Chemical Substance Register (CR 2014 (25))
38. Ladder Register

39. First Aid Register

40. Lifting Equipment Register

41. Electrical Equipment Register

42. Fire Equipment Register

43. Scaffold Register

44. Form & Support Work Register (CR 2014 12)

45. Explosive Actuated Fastening Devices Register (CR 2014 (21)(2)(g)(i))
46. CHECKLISTS

48. Electrical safety (CR 2014 (24)

49. Competency certificates (CR 2014 (1)(a))

50. Medical Certificates(CR 2014 7(1)(g))

51. Regulations applicable (CR 2014 7(3))

52. Covid 19 specification

Before you will be allowed to perform work on site you must adhere to all of the following as contemplated
in the Occupational Health and Safety Act, Act no 85 of 1993, the Construction Regulation 2014 and

this document: (and must have an approved H&S plan in place).

1. This specification document (Construction regulation 2014, (7) (c) (1))

You are required to compile your safety file the way we require in this document. You will not be to allowed
to start working on site unless your safety file has been approved. Submit the file well in advance to enable
our safety Department to audit and approve it, and if there are any discrepancies you will have ample time
to rectify and re-submit.

This document requirement is that of what is written in the OHS Act. It also contains guidelines from
Departmental Enquiries, court cases and own Experience. The ultimate goal of this document is to direct you

3|F
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to be legal and thereby keep us, contractor, the Principle Contractor, and the Client, legal and free from

prosecution.
This document serves as our minimum requirements. We don't go overboard with safety. Nevertheless, this
document is the law on site. Don't do less than what is described in this document. Don't fall victim to the new
stupidity of propagating that, "if it is not specified in this document then we won't do it,” or, "it is not explicitly

mentioned in the OHS Act and therefore we will not do it."

2. The Safety File

1. Use a lever arch file to contain all the documents

2. Divide the documents with dividers of the plastic type, numbered 1 to 31. Use another set of dividers
behind the first, if the one set is not sufficient.

3. Clearly identify the file with the words "Safety File" and the Company name printed on the side with letters
big enough to read from a distance for anyone on site to recognise it as the safety file.

. Always have the safety file available in the site office. It will be handed to the Client at site handover.

-

It may never leave the site.

. All forms must be completely filled in and fully signed by all parties.

%

(9]

. It must be clearly understood that all documents in the safety files are legal documents and must be
treated ‘as such. If corrections are made on any of the documents it must be initialled by all parties involved.

No tipex are allowed.

. All documents that are copies of the originals must be certified as a true and correct copy of the original.

~l

3. The Safety file index
1. Laminate the file index to prevent it from tearing and it will last longer. Paste it in front of the file.

The following is a sample of such an index. There may be items that you want to add or change to fit your

style. You may do so.

4|Pag
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2. Please note that we need you to keep all documents separate with dividers. It makes it easier to find during an
audit and your day to day activities.

3. Also note that one person can be appointed for more than one designation. The site number, printed in red

on the cover page, must be prominently printed on all your documents.

INDEX:
1. Incident / Accident reports / Wcl 2 forms / Annexure ones
2. Safety Committee Meeting Minutes (Supplied by contractor)
3. Monthly Safety Audit Reports (We will audit you monthly) (CR 2014 (7) (c) (vii))
4. Letter of Good Standing (CR 2014 (7) (c) (iv))
5. Health and Safety Organogram
6. Contractor A's appointment letter as a Contractor (CR 2014 (7) (c) (v))

7. Legal Appointments With proof of Competency & Medicals

©o

CEO Delegation of Duties (16.2)

9. Construction Manager (CR 2014 (8) (1))

10. Assistant Construction Manager (CR 2014 (8) (2))

11. Construction Safety Officer (CR 2014 (8) (5) (6))

12. Construction Supervisor (CR 2014 (8) (7))

13. Assistant Construction Supervisor (CR 2014 (8) (8))

14. Risk Assessors (CR 2014 (9) (1))

15. Temporary Works Designer & Inspector (CR 2014 (12) (1) & (3) (f))
16. Temporary Works Supervisor (CR 2014 (12) (2) & (3) (a))

17. Excavation Supervisor (CR 2014 (13) (1) (a))

18. Scaffold Supervisor (CR 2014 (16) (1))

19. Scaffold Inspector (SANS 10085-1:2004 Edition 1.1 (14.5)

20. Scaffold Team Leader (SANS 10085-1:2004 Edition 1.1 (14.4.1)

5|rPag
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21. Scaffold Erectors (SANS 10085-1:2004 Edition 1.1 (14.4.1)
22. Fire Equipment Inspector (CR 2014 (29) (h))

23. Fall Protection Planner (CR 2014 (10) (1) (a))

24. Safety Representatives (OHS Act (17))

25. List of Plant on site

26. Blank Appointments

27. Accident Register

28. Principle Contractor Mandatory Agreement

29. Plant Hire & Labour Only Mandatory Agreements

30. Fall Protection Plan (CR 2014 (10) (1))

31. Principle Contractor Safety Specifications (CR 2014 (7) (c) (1))
32. Safety Plan (CR 2014 (7) (c) (x))

33. SHEQ Policy

34. Risk Assessment Plan

35. Contractor Accident Reporting Procedure

36. Contractor Incident Reporting & Investigation Policy

For your documents that you are using daily, we suggest you open a separate file. The following is a sample of such a file index.

There may be items that you want to add or change to fit your style. You may do so. Please again note that we are keeping all

documents separate with dividers.

INDEX:

1. Registers:

» Toolbox Talks

* PPE Issue Register

« Hazardous Chemical Substance Register

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014
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» Safety Harness Register

+ First Aid Register

* Incident/Accident Register

o Lifting Equipment Register

» Earth Leakage Testing Register
+ Electrical Equipment Register

« Fire Equipment Register

+ Scaffold Register

+ Form & Support Work Register

+ Explosive Powered Tool Register

2. Checklists:

» Electrical Extension Cords Checklist
+ Safety Harnesses Checklist

o First Aid Boxes Checklist

+ Lifting Equipment Checklists

» Fire Equipment Checklist

e Formwork

3. Temporary, Electrical, and DB Box Checklist:

= Electric Drills Checklist

= Angle Grinder Checklist

= Skill Saw Checklist

= Ladder Checklist

= Scaffold Checklist

e Link stick

e Jump suite

= Gloves

= Fire Extinguisher Checklist
= formwork

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014
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4, Excavation Checklist:

Form and Support Work Checklist

Gas Welding & Cutting Checklist

Hand tools Checklist

It must be clearly noted that we do not accept registers that are also a checklist. We herewith clearly state that the

registers and checklists are separate forms and must be utilised as such.

4. Incident / Accident reports / Wel 2
All incidents and accidents where someone was hurt, there was damage or illness, must be reported to our Safety officer
Do not hide any accidents from us. We need to know about any incidents in order for us to assist you in preventing a similar

incident. We have no blame but retrain policy. You are to familiarise yourself with our incident/accident reporting procedures.

5. Safety Committee and Minutes

We have established a Health and Safety Committee. You must nominate one person from your management and one person
from your Safety Reps to serve on our safety committee. Whether you qualify to have a Safety Rep or not. We will supply the
appointment letters and appoint them on the safety committee. Every Contractor must be represented on our safety Committee
and be involved in safety on site. The safety meeting will be held monthly. Minutes will be kept and distributed to you for filing in

your safety file. The Client, NDPW representative will sit in on some of the meetings as an observer.

6. Monthly Safety Audit Reports (CR 2014 7(1) (c) (vii))
We will do a full health and safety audit on your safety file and your activities every month. The results and the report must be
filed by you in the safety file. Discrepancies must be action Ed within a week and signed off on the audit report. You must also

do monthly safety audits on yourself. The reports must be filed in your safety file.

7. Letter of good standing (CR 7(1) (c) (iv)) 2014
8|Pa e
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You are to ensure that a letter of good standing with the Workman's Compensation Commissioner is current and kept in your file
as proof that you are registered and in good standing with the compensation fund, or with a licensed compensation insurer prior
to work commencing on site. (At least two weeks before arriving on site). If your letter has expired, your workers on site are not
insured and work will be stopped until such time as you are in good standing with the Workman's Compensation Commissioner

again. Contractor will not take responsibility on our Workman's Compensation insurance for your workforce.

8. Health and Safety Organogram

You must have a health and safety organogram in your safety file. It must always be kept up to date and current.

9. Contractor A's appointment letter as a Contractor

It is your duty to ensure that your appointment letter as a Contractor is in the safety file.

10. Legal Appointments

All your appointment letters must be properly signed by all parties involved. It must also be completely filled in with no blank
spaces. The name of the appointment must be clearly written on the appointment. Proof of competency (Construction Regulation
2014 (1) (a)) must be attached to the back of the appointment letter. Proof of competency may be proven with degrees,
diploma's, certificates and/or a short abbreviated CV as per the following example. A medical certificate (Construction
Regulation 2014 (7) (8)) must be attached behind the proof of competencies. We do not accept appointment letters that has two
designations on it. Each designation must have its own appointment letter.

Sample abbreviated CV:

Project name year period Contract amount Your position

The following appointments must be made by you. Remember that in most cases one person can be appointed for more than
one appointment:

9|Pag
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* CEO Delegation of Duties (16.2)

* Construction Manager (CR 2014 (8) (1))

* Assistant Construction Manager (CR 2014 (8) (2))

* Construction Safety Officer (CR 2014 (8) (5) (6))

* Construction Supervisor (CR 2014 (8) (7))

*  Assistant Construction Supervisor (CR 2014 (8) (8))

* Risk Assessors (CR 2014 (9) (1))

* Temporary Works Designer & Inspector (CR 2014 (12) (1) & (3) (f))
* Temporary Works Supervisor (CR 2014 (12) (2) & (3) (a))

* Scaffold Inspector (SANS 10085-1:2004 Edition 1.1 (14.5)

If you are going to erect your own scaffolding, you need to have a scaffold Inspector and the following three scaffold
appointments.

* Scaffold Supervisor (CR 2014 (16) (1))

* Scaffold Team Leader (SANS 10085-1:2004 Edition 1.1 (14.4.1)
* Scaffold Erectors (SANS 10085-1:2004 Edition 1.1 (14.4.1)

* Temporary Electrical Installation Controller (CR 2014 (24) (c))

* Fire Equipment Inspector (CR 2014 (29) (h))

* Fall Protection Planner (CR 2014 (10) (1) (a))

* Safety Representatives (OHS Act (17))

* First Aiders

11. Operators Appointments (CR 2014 23(d) (i (ii))
All operators must be appointed with a letter of appointment. The letter of appointment is actually a letter to authorise that person
to operate the plant, equipment or tool.

10|P
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* The letter must be properly signed by all parties involved. The name of the appointment must be clearly noted on the
appointment.

* The operator must have a competency certificate from, or sent for training at, an accredited training provider.

* The certificate of competency must be attached to the back of the appointment letter.

* The operator must be in possession of a valid medical certificate declaring the operator medically it to operate the plant,
equipment or electric tool, as per the Construction Regulations 2014 (7) (8) & Annexure 3.

* |f an operator has no competency certificate, they won't be allowed to operate the plant. If an operator has no medical
certificate, they won't be allowed to operate the plant.

* Copies of original documents must be certified as being a true and correct copy of the original document.

12. List of Plant on Site

You must paste a list of all plant on site in the safety file. It must always be kept up to date and current.

13. List of Contractors on Site

If you have contractors, you must paste a list of all Contractors on site in the safety file. It must always be kept up to date and
current.

14. Mandatory Agreement with contractor
We will see to it that a mandatory agreement is signed and entered into with contractor and contractor A. This agreement must

be properly signed and all pages must be initialled by all parties. It refers to Section 37 1 and 2

15. Contractors Mandatory Agreements

It is contractor A's duty to see to it that a mandatory agreement is signed and entered into between contractor A and all their
contractors on site before they come onto site. These agreements must be properly signed and all pages must be initialled by
all parties. These mandatory agreements must be done in duplicate. One properly signed copy must be filed in your safety file.

The other copy must be filed in the Contractors safety file. You must come to an agreement regarding the Safety Rep and the

11 |
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first aid arrangements with the Contractors. These arrangements must be written in the mandatory agreement. These

arrangements are as follow; they must have at least one trained Safety Rep and at least one trained First Aider, whether they

qualify to have one or not.

16. Contractors Specification Documents (CR 2014 7(c) (i)

Each one of your Contractors must be issued with a health and safety specification document written by contractor A.
Remember you must issue a site specific, and a job specific health and safety specification document. We don’'t want to see
generic specification documents. We also don't want to see this document passed onto your Contractors as your specification

document to them. Write your own. Contractors must sign for their specification documents.

17. Contractors Appointment Letters (CR 2014 7(c) (v)
Each one of your Contractors must be appointed in writing as a Contractor. The original letter where contractor A informed the
Contractor of the allocation of the tender to them would suffice. These documents must be filed in your safety file. Copies of

these documents must also be filed in the Contractors safety files by the Contractors.

18. Contractors Safety Plans (CR 2014 7(c) (vi)
All your Contractor's safety plans must be scrutinised by you and if in line with this document, the OHS Act and the Construction

Regulation 2014, it must be approved by you in writing. The approval letters must be filed in the Contractors safety file and

copies thereof in yours.

19. Contractors "Letter of Good Standing." (CR 2014 7(c) (iv)
None of your Contractors may be allowed to perform any work unless they submit a valid “Letter of Good Standing" as proof that

they are in good standing with the Workman's Compensation Commissioner. These letters must be filed in the Contractor's

safety files and the validation dates closely monitored.
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20. Plant Hire and Labour only Contractor's Mandatory Agreements

This is a very controversial subject. Are they contractors or not? This is how we want you to handle the situation. If you hire a
TLB from a person or a few tippers from another, and you want to treat them as a plant hire company and not a Contractor, then
we require you to enter into a mandatory agreement with them. In the agreement you must clearly state that the operators are
under your full management and control. You must also clearly state that contractor A takes full responsibility for the operators
under their Workman's Compensation insurance. Labour Only’s must be treated in the same manner. It is clearly stated that all
plant hire companies cannot be treated this way just to avoid them having a safety file. We're talking one or two plant being

hired. All the pages of the mandatory agreements must be initialled by all parties. It must also be properly signed by all parties.

21. Contractor A's Safety Plan (CR 2014 7(2) (a))

In answer to this safety specification document, contractor A must submit a safety plan on exactly how you plan to implement
and manage health and safety on the site. The safety plan must address and reference to all items mentioned in this safety
specification document. The safety plan will be scrutinised by contractor and after we familiarised ourselves with the content,
and only after we are satisfied that will be compliant to the OHS Act, the Construction Regulation 2014 and this specification
document, will we issue an approval letter for your submitted safety plan. The approval letter must be filed with your safety plan
in your safety file. Please be advised that your safety plan must be signed by contractor A's Chief Executive Officer.
WARNING:
1 Do not submit a generic safety plan. It must be specially designed for your project
2 Do not submit a safety plan that says some items in your plan may not be applicable to the site. that

makes it generic. Make it site and job specific. We don't want to pick which items are applicable.
3 If your safety plan is approved, you are obliged to implement everything mentioned in your safety plan.
4 Construction Regulation 2014 (7) (1) (c) (vi)) explicitly says that we must take steps to ensure that each

Contractor’s health and safety plan is implemented and maintained on the construction site.

22. Contractor A's Health & Safety Policy Document

You must paste your health and safety policy document in the safety file.
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23. Risk Assessments Plan/Policy/Procedure (CR 2014 (9))

You must file your signed site specific risk assessments plan/policy/procedure in the safety file. The plan/policy/procedure must

be communicated to all persons on site and record there-of must be kept.

Your assessment must be more or less have the basic matrix as shown below see tables

| BASELINE RISK MATRIX | HAZARD EFFECT / CONSEQUENCE
Loss type 1 2 3 4 5
Insignificant minor moderate major catastrophic
Time "ne No impact on May result in overall May result in overall may result in overall May result in overall project
overall project timeline project timeline overrun project timeline overrun timeline overrun of 50% or more
project timeline overrun of of between 5% and less of between 20% and less
less than 5% than 20% than 50%
BUd et No impact on the May result in overall May result in overall May result in overall May result in overall project
g budget of the project budget project budget overrun project budget overrun budget overrun of 50% or more
project overrun of of between 5% and less of between 20% and less
less than 5% than 20% than 50%
Less than R65m R5m to less than R50M to less than R500m R500m to R5b RS&b or more
Investment return AR
NPV loss
Quality No impact on Minimal quality issues | Some quality issues that Significant quality issues Significant quality issues that
quality that requires immediate that requires senior requires sponsorship
can be addressed ina | management action project management intervention
short interaction with significant resource and
timeframe with cost
minimal implications for rework
interactions
safety / health First aid case / Medical treatment Lost time injury / Single fatality or loss of Multiple fatalities / Impact on
Exposure to minor | case/ Reversible impact on quality of life / health ultimately fatal
health risk Exposure to major health Irreversible impact on
health health
risk
& Minimal Material Serious environmental Major environmental Extreme environmental harm —
en‘"ronment environmental environmental harm ~ L2 incident harm — L2 incident L3
harm — L1 incident | harm — L2 incident remediable within LOM remediable post LOM incident irreversible
remediable short term
No legal impact Minor legal concerns Some legal concerns Serious legal concerns Legal non-compliance with risk
Legal & regl“atory with with manageable level and significant impact of
minor impact of impact on operations shutdown of operations with
significant cost impacts
g H Slight impact - Limited impact - local considerable impact - National impact - International impact -
HePUtatl?n / SOCIaI / public public concern regional public concern national public concern international public attention
commumty awareness may
exist
but no public
concern
| LIKELIHOOD | RISK RATING
5 The unwanted event has
Almost occurred . T e pos . ;
Certain frequently; has a 90% and 11 Medium 16 Significant 0 Significant 23 High 25 High
higher
probability of reoccurring
4 The unwanted event has a
. robability of . . oy
Likely 7 Medium 12 Medium 17 Significant 21 High 24 High
between 60% and less than 9 g
90% of

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014
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occurring
3 The unwanted event has a
. probability of . E =i
POSS|b|e between 30% and less than 60% of 4 Low 8 Medium 13 S|gn|ﬁcant 18 Slgnlﬁcant 0
oceurring
2 The unwanted event has a
Unlikely probability of . =i m
between 1% and less than 30% of 2 Low 5 Low 9 Medium 14 Significant | 19 Significant
occurring
1 The unwanted event has
Rare never . . e L
occurred, has a probability of 1 Low 3 Low 6 Medium 10 Medium 15 Significant
less than
1% of occurring
NO HAZARD ITEM RISK ASSOCIATED WITH CONCEQINCES RISK HOW IS HAZARD TO BE DEALT BY WHOM BY WHEN?
HAZARD REVIEW WITH
1 SITE ESTABILSHMENT
14 incompetent Injuries during off loading Hand and back 6 - The contractor must declare all Construction Dutrir;? shite
persons Cuts and burns . o supervisor establishme
- incorrect stacking injuries . employees competent in writing - Contractor Safety nt
- procedures Rushed activities Dropping of Contractor OHS file must be Officer
during site Incorrect supervision equipment approved i ) - CHSA (Construction
establishment T o fall Physical injuries prior to site establishment begins Health & Safety
rfip and 1a Lost Ti Site specific safe work procedures | Agent)
Cuts o LostTime must - Construction
injuries M
Collapsing of stacks ' Medi be followed ) anager
edical Site —induction must be  given fo Construction
treatment cases al supervisor
Potentially fatal employees to make them aware of
accidents the
Loss of limbs specific hazards
Employees must be issued with
correct
PPE before work begin
- Al workers on site must be
declared
medically fit by a medical practitioner
1,2 | OFFLOADING HEAVY Defective mobile crane | - Serious injury Material to be stacked on firm and | - Construction During site
EQUIPMENT AND can and fatalities level Supervisor establishme
CONTAINERS . 19 -CHSO nt
PIC SITE cause accidents Damage to ground. Construction
ESTABLISHMENT - Adverse weather property and Stacking to be supervised by a Manager
conditions equipment competent
Untrained personnel/ Potential hand & supervisor.
Operators foot injuries - Adequate storage area to be
Unsafe hooking Standing time provided
methods - All unstable stacks to be dismantie
unstable load and
stacked over
Load test certificate will be
submitted to
the client.
Rope certificates must be
submitted to
the client.
Safe load indicator must be in
good
working order.
Over wind device must be in place
and in
working order.
Daily checks as per checklist by
operator.
Checklist signed by supervisor
and filed by
safety officer.
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LIST OF COMMON RISKS ON THIS PROJECT SUBJECTED TO CHANGE: These risks must be tableted; see above
tables for reference and then put the risk and then the remedial action for the following list of risks

You may add to the list of risks in your risks analyses

e Concrete works

e Formwork

¢ Reinforcement

o Dust and noise pollution

o Debris removal

¢ Handling of materials

o Temporary supports to openings through existing walls

e Electrical strip and making safe work and all other electrical works
¢ Demolitions

e Breaking up and removal mass concrete aprons and ramp
e Removal of floor and wall tiles ,floor covering

e Ironmongery removal of locks handles

« Removal of glass and related glazing work including a safety glass installation
e Removal of all water pipes and reinstall copper pipes

e Laying and backfilling of pipes and electrical supply cables
e Plumbing and drainage

e Paintwork including sanding and cleaning

e Tree removal

e Excavating

e Soil poisoning

o Form work ,scaffolding ,rigging

e Gas reticulation and appliance installations

¢ General

24. Incident/Accident Reporting Policy/Procedure

You must paste our incident/accident reporting policy/procedure document in your safety file.

95, Health and Safety Specification Document (This document) (CR 2014 ((7) (c) (i)

This specification document must be signed by your CEO and filed in your safety file.

16 |
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26. Fall Protection Plan (CR 2014 10(1))
You must have a fall protection plan in your safety file. The plan must be developed by your appointed Fall Protection Planner.
Your fall protection plan must be site specific and practically viable and must cover this sites anticipated fall hazards for your

Work area. Do not submit a generic fall protection plan, we know them all. All persons in your employment on site must be
trained in fall protection plan.

The attendance register for the training must be attached to the fall protection plan. The plan must also
contain a rescue plan for workers hanging from a height in a harness. You only have five minutes to rescue the person hanging

from a haress. Your plan should include a practical rescue plan and equipment. Persons executing the rescue plan must be

Trained in the plan. Your site management must endorse (sign) the plan.

»

(= Mfkgipmec @ =
{
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27. Site Emergency Plan

You must familiarise yourself with the site emergency plan developed by contractor. All your employees on site

Must be trained on the site emergency plan. The attendance registers for the training in the site emergency

plan

Must be signed and filed in your safety file. The emergency plan is pasted on the notice board on site.

Emergency numbers is also prominently displayed on the notice board.

28. Site Rules
Our site rules, applicable to this site, are pasted on the notice board for everyone to have access to it. All your

Employees on site must be trained in our site rules. The attendance registers for the training in the site rules

Must be signed and filed in your safety file.

29. Risk Assessments
All your tasks performed on site must be backed by a risk assessment which determined the risks, the hazards

And determines the best preventative measures to minimize the risks and hazards. All the risk assessments

must have:

1 The site name on the risk assessment.

2 The date on the risk assessment.

3 The person/s name/s that did the risk assessment and their signatures.

4 Managements signature - as proof of their endorsement and knowledge of the assessment.

5 An attendance register as proof that your employees were trained in the risk assessment.

30. Public Safety
The site is securely barricaded to keep members of the public from entering the site. The entrance to the site

Has access control. Make sure your visitors to the site signs the visitor’s book and follow signage directing all

8| P
Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014

e



Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014

Visitors to the site office.

31. Safety Awareness Program
Poster is displayed in conspicuous places on site depicting various safety tips. Make your employees aware of

Them

32. Toolbox Talks

You will do a safety talk with your employees once per week and it must be recorded as proof that you have
Done so. The Toolbox talk attendance register must be filed in the safety file. Each person on site must attend a
toolbox talk at least once per week. You must force the contractors to also do toolbox talks once per week and
they must also keep record thereof. Topics must be meaningful, not just, e.g. "PPE" or "Safety.” It must be

Specific and really meaningful. Toolbox talks must be signed by the facilitator and signed off by management.

33. REGISTERS
Do not use checklists as registers. You must have a separate document that serves as a checklist and a separate

Document as a register. A register is not a checklist and vice versa. A register is documents where you list all the

items you have in stock.

34. Induction Training Register (CR 2014 (7) (5))

We, contractor, the Principal Contractor, will do the site specific induction training with everyone on site. All
Induction training will be recorded by us in the induction training register. ID numbers will also be noted, so
keep them close by. No person or employee will be allowed or permitted to work on the site, unless such an
employee or person has undergone the site's health and safety induction training, pertaining to the hazards
prevalent on the site at the time of entry. It is your responsibility to ensure that all your employees on site has

19|p
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indeed undergone the said induction training before they start working.

35. PPE Issue Register
You must issue your employees with the prescribed PPE free of charge. Hard hats, Overall, Steel point safety
Shoes are compulsory on site. You will keep a PPE issue Register and record all PPE Issued thereon. ID numbers

must also be noted. All persons must be trained in the care and correct use of their PPE. PPE issued must be

backed by a risk assessment.

36. Safety Harness Register
All your harnesses must be numbered and recorded on register. You must have a separate document that
serves as a checklist. A register is not a checklist and vice versa. If you issue safety harnesses you must make the

employee sign for it and you must train them in the proper use thereof and keep record of the training.

37. Hazardous Chemical Substance Register (CR 2014 (25))
All hazardous chemical substances must be listed and controlled on a register. These chemicals must be stored
in a well-ventilated secure storage facility on site. Most of these chemicals on site is flammable and must be

stored in your flammable goods store. These are samples of storage facilities for hazardous chemical

Substances.

20| P
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38. Ladder Register

All your ladders must be numbered and listed on a "Ladder Register" and this register must be kept up to date.

No self-made ladders will be allowed on site. Study the seven rules of ladders and make sure your employees

strictly adhere to it.

21 I Hage
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Steps to Ladder Safety

oExtend ladder at least 900mm

i awas 3l
\ b ahove the landing platform. s
\ e ’/
\ sepontotod [/
X o from s rung ,'II L

-~ ] R L ;__-r!‘ I

' gm offthe ladder |
on the top 4 ‘{é |
overiap |
four
il
03 Point contact at all times
when climbung a ladder, ._
J |
'j’ |
A4 ]
Pgne unit
R\ oNevercarry tools or material
Don't useif ladder up and down the ladder.
has broken rungs.
" j'
For every 4 meters 0O Secure adder at
high, put the ladder (@ the hottom.
| r
1 meterback.
e Ay 2N 2 1L IRy s X Sa 780
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39. First Aid Register

All your first aid incidents must be recorded in your first aid register. It must also be reported to our Safety
Officer.

40. Lifting Equipment Register

All your lifting equipment must be listed on a Lifting Equipment Register. All lifting equipment must be
Inspected on a separate checklist. The checklist must be signed by the person doing the check and signed off by
management. Any discrepancies noted must immediately be actioned and action taken must be noted on the

checklist. No discrepancy may be carried over to another checklist.

41. Electrical Equipment Register

Your electrical equipment must be numbered and listed on an electrical equipment register. Each one of these
items on the register must be inspected on their own checklist. The checklist must be signed by the person
doing the check and signed off by management. Any discrepancies noted must immediately be actioned and
action taken must be noted on the checklist. No discrepancy may be carried over to another checklist.

Checklist must have all equipment e.g. safety harness, link stick , gloves, jump suite ect.

42. Fire Equipment Register

All your fire equipment must be numbered and listed on a fire equipment register. All fire equipment on
register must be inspected monthly on a separate checklist. The checklist must be signed by the person doing
the check and signed off by management. Any discrepancies noted must immediately be actioned and action

taken must be noted on the checklist. No discrepancy may be carried over to another checklist.

43. Scaffold Register

All you're scaffolding on site, whether completed or not, certified safe or not, must be listed on a register. All

24| F @
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Scaffolding on your register must be inspected daily, or if any changes on the structure was made. This must be
done on a separate checklist. The checklist must be signed by the person doing the check and signed off by
Management. Any discrepancies noted must immediately be actioned and action taken must be noted on the
checklist. No discrepancy may be carried over to another checklist.

Scaffolding must at least be of the standard shown underneath. Make sure that all your employees are trained

in the illustrations and scaffold rules underneath.
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No personmay
use any scaffold if
itisn'tdeclared
safe for use and
tagged with a tag,
simular to this tag,
tied to the
scaffold.

Front Back

Keep scaffold platforms free
from tripping hazards

<
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/ Make sure the scaffolding
boards are in place and in
good condition,

v The scaffold must be strong
enough for the usage purpose.

y/ Never overcrowd scaffold
with people, supplics. or
eguipment.

v Erect scaffold with proper
access and guard rails.

\/ Tied scatfold adequatety
where required.

\/ Place the guard rails and
toe boards firmly.

‘t/ Use safety hamess and
fifeline.

v Do not climb or stretch out
over the guard rails.

\/ incomplete scaffold must be
blocked off or must display
a waming notlce that it
must not be used.
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44. Form & Support Work Register (CR 2014 12)

All your form and support work must be listed on a form and support work register. All form and support work

on register must be inspected and certified by a competent person before pouring of any concrete.

45. Explosive Actuated Fastening Devices Register (CR 2014 (21) (2) (g) (i))
Your explosive powered tool and the cartridges must be listed and controlled on an explosive powered tool

register.

46. Gas registers

Gas must be registered to ensure there’s not more gas on site as necessary this gas include AC refill gas and

nitrogen

47. CHECKLISTS

Checklists must be done daily, weekly or monthly depending on the type of checklist. If an item on a checklist is
"OK" or "correct," the block must not be ticked, it must be initialled. The person doing the checks must initial in
the block. Any discrepancies must be marked with a cross and then action ed immediately by your Construction
supervisor. All checklists must be dated. All checklists must be signed by the person doing the checklist. Your
Construction Supervisor must sign off the checklist. The checklist must be kept in the file for record and
auditing purposes. In this document we supply a long list of possible checklists that could be used on site. Our

advice is for you to have as much checklists as possible, to cover yourself.

48. Electrical safety (CR 2014 (24)
We take electrical safety very seriously. The following are examples of common unsafe electrical practices we

don't want to see on our site
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any exposed wires like we see in the photo.

49. Competency certificates (CR 2014 (1) (a))

Where-ever this specification document prescribes a "competent" person, we will need a competency
certificate issued by an accredited training service provider. All competency certificates must have the required
criteria lay down by SAQA and the National Qualifications Forum (NQF), for the issuing of certificates in South

Africa. All certification documents, whether a certificate or a letter, must at least, have the following criteria:

Issue d

| Expiry date

. At least two signatures

. One signature —the Assessor who assessed the certificate holder

J Assessors registration number at the NQF

. Certificate number

. Contact telephone number where we can verify the authenticity of the certificate.
J Certificate holder’s full names and surname

J ID Number of certificate holder

50. Medical Certificates (CR 2014 7(1) (g))

All your employees must have a medical certificate of fitness specific to the construction work to be performed

and issued by an occupational health practitioner in the form of the attached Annexure 3.

51. Regulations applicable (CR 2014 7(3))
Where contractor appoints another contractor to perform construction work, the duties determined in the
Construction Regulations 2014 that apply to the principal contractor apply to the contractor, as if he or she

were the principal contractor. Your file must be submitted to us for approval, well in advance, prior to you

31| F
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coming on site. (At least two weeks) This will prevent delays. You will not be allowed to start working on site

unless our safety department gave their approval on the successful implementation of the above.

This document serves as a guideline on how we want you to manage the safety program on site. It is common
sense and common knowledge that the OHS Act and the Construction Regulation 2014, must be read, and

implemented, in liaison with this document and all its requirements. These three are the standards we will use

when we audit your safety system.

See table next page
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52. Covid 19 specification:

public worslks
infrastrucrure
Gopartmont

Bublc Works snd Infrastuciure
REPUDNLIC OF BOUTH AFRICA

#it
Addendum to the health and safety specification document.it form a part of the Health and safety specification

COVID-19 pandemic prevention measures to be taken
Site Name:

Principal Contractor Name:

Contractor Name:

Date:

WCS /tender number:

Approval + official details that approved the document:

Background:
You are going to start working on the site soon as it is allowed. That means you must have a Covid - 19 management plan that form part of your health and safety
plan, as an addendum, in your safety file. The Covid - 19 management plan must be developed by a competent person.

Your Covid - 19 management plan must be site specific and practically viable and must cover this sites anticipated areas where infections are likely to occur on your
site area. All persons in your employ on site must be trained in your Covid - 19 management plan. The attendance register for the training must be attached to the

Covid - 19 management plan.

Your CEO and site management must endorse {sign) the Covid - 19 management plan.

Your Covid - 19 management plan must contain at least the following:

a.  Aschematically drawing of the actual work area and where the actual work will be performed.

b. Health Risk Assessment:

This risk assessment must form part of your management plan. We do not want it as a separate document. It must physically form part of the
Covid - 19 management plan. Bind it within the plan document.

i Different areas in the workplace might require different methods of safeguarding the employees. In that case specify the area and determine the
risks and mitigating measures of that specific area.

What are the symptoms and how to identify them in the workplace?

c.
d.  Screening of workers. How will it be done and when?

e. If someone is suspected of having the Covid -19 virus, what will the procedure be?

f. If an employee suspects that he/she has contracted the virus, what would the procedure be?

g.  What PPE will be issued and when?

33|Page
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h.  Quarantine:- self quarantine, forced quarantine, what will your procedure and policy be?
i Working from home guidelines. (When, who, etc.)

j Safe travelling to and from work.

k. How will you safeguard meetings? Precautions during meetings?

1. Hygiene in the workplace:

This specs was developed for Construction sites.

2

i Disinfecting workplace, tools, facilities, etc.
ii.  Disinfecting hands and body parts.
iii.  Methods of disinfecting that will be used.
iv.  What type of disinfectant?
m.  Physical contact. (Control, who, when, etc.)
Training of employees
Cross Provincial border travel of employees.
p.  Keeping record and communicating vital information of cases detected on site.
q.  Visitors to the site.
r. Social distancing on site.
S. Employee awareness program.
t. Regularly cleaning common contact surfaces on site?
u.  How will you treat drivers that deliver to site?
2 Handwashing facilities. {(Where, when, how many, type, etc.)
w.  Provision and disposal of hand towels.
X. Cleaning regimes for toilet facilities particutarly door handles, locks and the toilet flush.
y. Portable toilet hygiene.
z. Break times, how will you reduce congestion and contact?
aa Hygiene at water drinking stations.
ab  Tracing of infected employees.
ac  Your weekly Covid - 19 reports that must be submitted to the Client.
ad  Congestion at the workplaces.
ae  Consequence of not adhering to the Covid - 19 management plan, the risk assessment and the policy.
af  You must develop a Covid - 19 Policy.

ag  How will you manage your contractors on site regarding the Covid - 19?

The required document must be submitted to DPW Consultants/Project managers/OHS Managers. We will issue a letter of approval if all the requirements in this
addendum to the health and safety plan, have been met. Please note that these requirements are minimum requirements only and all of the items must be
addressed in your Covid - 19 management plan, risk assessment and Covid - 19 policy document.

The index to your Covid - 19 File should contain at least the following:

Covid - t 7 Toolbo
id - 19 Managemen plan x Talks
Covid - 19 Ri Safe Work Pr dur
i 9 Risk Assessment 8 ocedures
Covid 19 OIiCy 9 ecklists
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Employee Screening declarations 10 Training Material
5 PPE Issue Register 11 posters
6 Compliance Employees Appointments 12 Compliance Officer Appointments

| herewith my signature confirm that | have received this Covid - 19 specification document.

Signature:

Date:

This specs was developed for Construction sites to assist contractors

End of specification: 2022

End of site specific OHS Specification was compiled by Willem Botha 0609976744 or 012 4921486 April 2021
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PG-03.1 (EC) SITE INFORMATION - GCC (2010) 2"¢ Edition 2010

Project title: Hlanganani Police Station: Installation of Twelve (12) Air-Conditioners

Tender no: PLKQ 22/82 WCS no: Reference no: | 000

C4 Site Information

1. GENERAL

(a) The Standard for Uniformity in Construction Procurement published in terms of the Construction
Industry Development Board (CIDB) Act, 2000 (Act no. 38 of 2000), the Standardized Construction
Procurement Documents for Engineering and Construction Works as issued by the CIDB and any
other relevant documentation pertaining thereto must be studied and all principles in this regard
must be applied to all procurement documentation, practices and procedures.

2. The site is existing and occupied by South African Police Services in Hlanganani, located at Tiyani
Village. The Coordinates are: Latitude: -23.30664 Longitude: 30.29724

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 1
For Internal & External Use Effective date: June 2022 Version: 2022/01
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A. GENERAL

1. SCOPE OF WORKS

This particular Technical Specification is for the supply and installation of the air conditioning
units at Hlanganani SAPS. The specification covers installations of Cassette Units and Midwall

Units.

a) This specification covers the particulars of the air conditioning installations at Hlanganani
SAPS. The Specification consists of 18 pages numbered consecutively. HVAC layout

drawing accompanies this Specification.

b) The installation to be installed and maintained under this contract includes the following
systems and equipment:
» Cassette Type Air Conditioning Units.
« Midwall Type Air Conditioning Units.

c) All electrical and drain piping connections for the complete air conditioning units to be

installed.

d) Commissioning and testing of the air conditioning units, controls, equipment supports etc.

and the handover of a complete operational installation.

2. GENERAL

This supplementary specification is to be read as forming part of one or more Department of
Public Works Standard Specifications. The Department Standard Specifications for the

Electrical Installations and Electrical Equipment pertaining to Mechanical Services shall also

apply.

All equipment and installations shall comply with the requirements of the Occupational Health
and Safety Act.

Where conditions are at variance this supplementary specification shall have preference over

both the standards specifications and the drawings.

The installation shall be erected in compliance to the following standards and regulations:



e Occupational Health and Safety Act 85 of 1993 as amended.

« National Building Regulations and Building Standards Act 103 of 1977 as amended.

e SANS 10400: O — Lighting and ventilation.

e SANS 1424 — Filters for use in air conditioning and general ventilation.

e SANS 10400: XA — Energy usage in buildings.

e SANS 204 - Energy efficiency in buildings.

e SANS 1125 — Room air conditioning and heat pumps.

e SANS 10103 — The Measurement and Rating of Environmental Noise with Respect to

Annoyance and to Speech Communication.

3. MATERIAL AND WORKMANSHIP
All material and equipment shall be new, free from rust, defects, undamaged and suitable for
the purpose for which it will be used. Material shall comply with the latest issue of the relevant

SANS specifications where applicable.

If any material or workmanship is not to the satisfaction of the department, it shall be rectified
and /or replaced at the contractor’s cost and all rejected material shall immediately be removed
from the site. The contractor is responsible for the correct and complete eruption of the
installation and inspections executed by the Department do not exempt the contractor of this

obligation.

4. DRAWINGS

Any drawing which accompanies this specifications illustrates schematics and do not show
exact dimensions or positions of equipment. Tenders must satisfy themselves that the
equipment offered by them shalll fit in the available space and can be positioned so that access

for maintenance, repair or removal is not encumbered.

Note: Final dimensions must be taken on site before any equipment or material is either

purchased or manufactured.



5. COMPREHENSIVE CONTRACTS AND SUB-CONTRACTORS

Only specialists sub-contractors who have previously successfully completed mechanical

instaliations of the extent and type specified in this document shall be considered.

Note: No change in make, type, or capacity of equipment specified in the schedule of
particulars shall be allowed after acceptance of the tender without the written approval of the

Department.

6. MANUFACTURER’S RATINGS

All equipment shall be able to work within the rated capacity, as determined by the
manufacturer. Any equipment offered for the use out of these limits shall not be considered.
Contractors shall hand in the rated capacities of all equipment as well as descriptive literature

with the tender documents.

7. SHOP DRAWINGS

Within 14 days of being awarded the contract the contractor will produce a complete layout in
the form of a shop drawing with all the required service connections detailed and dimensioned.
Any other shop drawings required to effect the installation shall be produced as required. At
the end of the contract, three full sets of “as built” drawings and manuals shall be provided for

this contract.

The successful tenderer shall before commencing manufacture of any of the equipment

provide a dimensioned shop drawing for approval.

Approval of the contractor’'s drawings in no way indemnifies him from being responsible for the
correctness of the drawings and satisfactory operation of the installations and for equipment.

8. BUILDING WORK

All building work to be done by the building contractor as shown on the mechanical shop
ratings. All other small building work such as cutting and drilling of holes forms part of this

contract.



9. SITE INSPECTION

Tenderers are advised to visit the site to acquaint themselves with the local conditions,
accessibility, etc. No claims for compensations due to lack of knowledge of conditions will be

accepted.

10. DETAILS OF MAINTENANCE WORK

The contractor shall be responsible for the complete maintenance of all the equipment,
components, installations and systems forming part of this installation for 12 months.

11. GUARANTEE

The tenderer shall guarantee equipment for a period of twelve months from the date on which
the installation ffixing of all the units is satisfactorily completed.

The contractor shall repair, at his own cost, defects that may become defective during the
guarantee period due to the inferior materials or workmanship (fair wear and tear excluded).

Any part so replaced, shall be guaranteed for a further year from the date of replacement.

12. SANS SPECIFICATION

All references to the South African National Standards and Codes of Practice shall be deemed

to be references to the latest issues of such specifications and codes.

13. INSTRUCTIONS MANUALS

A maintenance and operation instruction manual, including spare parts list shall be provided

with each mechanical and electrical unit.

14. SIMILAR OR EQUAL

Any trade name mentioned merely serves as a guideline and doesn’t indicate preference for
that specific make. Tenderers are at liberty to offer any other equipment and /or material, which

comply with the specification requirements.



16. SPARE PARTS

Spare parts for each mechanical and electrical appliance shall be readily available in the

Republic of South Africa, for a minimum period of 10 years.

16. DAMAGE

The tenderer will be heid entirely responsible for any damage which may occur to equipment
during the transportation, setting into position and fixing and must make good any such

damage at his/her own risk.

No patching or repairing of damaged units will be allowed unless such damage can be
completely effectively repaired and to the entire satisfactions of the Representative/Agent.



B. PARTICULAR TECHNICAL SPECIFICATIONS FOR THE SUPPLY, DELIVERY,
AND INSTALLATION OF AIR CONDITIONING UNITS.

1. SITE

Hlanganani Police station is located in Tiyani Village, in the Limpopo Province 150km North

East of Polokwane.

2. GENERAL: AIR CONDITIONING UNITS SPECIFICATION

This contract covers the installation and maintenance of the following systems and equipment:
» Cassette Type Air Conditioning Units
» Midwall Type Air Conditioning Units

The air conditioning units shall be completely self-contained units of the split type system.
Room air side shall be equipped with a suitable and easily accessible filter, at least two
adjustable fan speed, adjustable air discharge louvre, thermostat, heating and cooling modes
with associated heating and cooling coils ,drain pan and drain piping, control panel (Hard-

wired) and interlocking with outdoor unit.

The air conditioning units shall not produce sound levels exceeding those specified in SANS
10103.

The outdoor unit shall contain the notching compressor unit, air-cooled condenser, condenser

fan with waterproof, painted and corrosion resistant casing.

The indoor/outdoor units shall be interconnected with insulated refrigerant piping, electric
wiring and interlocking control cabling. Refrigerant piping and cabling, where exposed to
weather and can potentially damage any part of installation, shall be run through galvanized

sheet metal trunking or PVC type trunking, neatly erected and painted.

Provision shall be made in all cases for the drainage of excessive condensate to the nearest

building drain by means of uPVC/PVC tubing not less than 18mm diameter.

For reverse cycle heating units, including split type units, a proper drip pan with drainage piping
by means of uPVC/PVS shall be provided for the outdoor units where dripping can create

unacceptable conditions.

Drainage to points other than a building drain shall comply with SANS 10400:P.



Electrical interlocking shall be provided to ensure that:

o Compressors cannot run without both indoor and outdoor fans running.
o Electric heating can only be switched on if the indoor fan is running.

e |t shall not be possible to switch cooling and heating on simultaneously.

Electric terminals and connections shall be corrosion resistant with non-hardening mastic or

equal coating. Overload protection shall be provided.

Any tests and measurements which may be performed or required shall be recorded and made
available to the Department engineer upon request. Any equipment make shall be approved

by the Department prior to installation.

3. SPLIT TYPE UNITS

3.1. General

Split type units shall consist of a direct expansion indoor unit and a separate outdoor air-cooled
unit. The indoor unit shall be wall mounted or ceiling cassette type as specified in the drawings

and design report.

Remote control shall be wired in conduit and mounted at eye level in the position indicated on

the drawings. No joints will be allowed in the control wiring.
Each refrigerant pipe shall have its own insulation.

Outdoor units shall be installed and fixed on raised plinths or mounted steel frame, brackets.
Anti-vibration mounts shall be installed between the unit and the plinth/frame/bracket.

Refrigerant piping shall be sized and fitted with the necessary oil traps strictly in accordance

with the manufacturer's requirements.

Each unit is complete with fan/s, direct expansion cooling coil, compressor unit, air cooled

condenser, expansion valve, refrigerant tubing and accessories, air filters, control thermostat.

Units are totally outdoor type.

Remote on/off control and sensing shall be provided where specified, and fitted in the position

indicated on the drawings.
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General arrangement and configuration required is indicated on the drawings.

The air conditioners shall generally be in accordance with SANS 1125 with sound levels not
exceeding the values specified in this Supplementary Specification and/or the Standard

Specification as applicable.

3.2 Technical Specifications for Midwall Unit and Cassette Type Air Conditioners

Scope:

Supply, installation as per scope given below, testing and commissioning of three (3) Cassette
type and Nine (9) Midwall type air conditioners including remote, mounting brackets for outdoor

and indoor units as given below.

Space Unit Capacity
Community Service Centre Cassette Units 1 x 9,4 kW Cooling
Hall Cassette Units 2 x 8,8 kW Cooling
Crime Prevention Midwall Unit 1x2,6 kW Cooling
Crime Investigation Services | Midwall Unit 1 x 2,6 kW Cooling
Administration Midwall Unit 1 x 5,3 kW Cooling
Human Resources Midwall Unit 1 x 2,6 kW Cooling
Management

Support Services Midwall Unit 1 x 2,6 kW Cooling
Commandeer

Crime Information Analysis Midwall Unit 1 x 2,6 kW Cooling
CSC Supervisor Midwall Unit 1 x 2,6 kW Cooling
Finance Midwall Unit 1 x 2,6 kW Cooling
Commander Detectives Midwall Unit 1 x 3,5 kW Cooling

Features:

e Auto restart
e Dust filter

e Swing mode
e Fan mode

e Timer

¢ Air swing

11




¢ Anticorrosive coating on condenser coil

Successful tenders shall bring all tools and tackles required for installation, testing &
commissioning of air conditioner units.
Down rods with all accessories like washer, bolts etc. for mounting indoor unit of air

conditioners shall be supplied and installed by the successful tenderer.

Hangers required for routing the drain pipe, refrigerant piping and control or power cables from
indoor unit to outdoor unit shall be supplied by the successful tenderer.

All drilling works required for successful installation of air conditioner units shall be done by

the successful tenderer.

Installation site distance between Indoor Unit and Outdoor Unit of air conditioners is around 8
meters, therefore additional five meters of copper tubes, insulation tube, water drain pipe,
copper cable of suitable size, thickness same as OEM and other accessories shall be supplied

accordingly.

Mounting brackets required for installing outdoor unit and indoor unit shall be supplied by the

successful tenderer.

Gas charging if required shall be done at the site at free of cost for successful commissioning.

Installation of the air conditioners shall be carried out using proper tools and procedures as
per manufacturer guide lines. O&M manual shall be supplied for each set of air conditioner.

Acceptance shall be based on the testing, performance and satisfactory working of air

conditioners.

Testing to be done after Installation:

e Compressor current and cooling temperature shall be tested

e Air conditioners will be switched ON and cooling effect will be checked

e Air conditioners will be switched ON/OFF 10 times in one hour following
recommended procedures.

e Water drain shall be checked by flowing water.

12



+ Remote operation checking.

4. REFRIGERANT CIRCUITS

Refrigerant tubing shall generally be in accordance with the latest SANS 1453 sizes of copper
tubes. The tubing shall be seamiess cold drawn copper tubing with soldered copper capillary
fittings. Pipe sizes shall ensure moderate low velocities flow through the pipes while ensuring:

Proper oil return to the compressor minimising lubricating oil being trapped in the system.
Practical lines without excessive pressure drops and with proper feed of evaporators.

Prevention of liquid refrigerant from entering the compressor during operation and at

shutdown.

Piping shall be supported (unless otherwise indicated on the drawings) as follows:

Pipe size (mm) Maximum distance between supports (m)

10 and smaller 0.6

10-18 1.0

22 1.5

28 -35 2.0

42 25

54 2.75

67 and bigger 3.0

Refrigerant piping shall be arranged such that normal inspection and servicing of the
compressor and other equipment is not hindered. Locations where copper tubing will be

exposed to mechanical damage shall be avoided.

Anti-vibration mounts shall be fitted at compressor discharge and suction connections.

Oil separators shall be used in systems where it is impossible to prevent substantial absorption
of refrigerant in the crankcase oil during normal operation or during shutdown periods.

Provision shall be made to prevent drainage of condensed refrigerant into the crankcase.

13



All pipes operating below ambient point shall be insulated and vapour barrier provided.

5. AIR FILTERS

6.1 General

Filters of the type, size and quantity as specified in the technical details of the units shall be
provided. Replacement of filters may be done only with filters matching the existing. Change
of type or introduction of new filters in the system to meet requirements as set out in the

standards specification and this specification.

Filters and filter holding frames shall be of approved manufacture with standardised
dimensions to enable replacement with equivalent filters of all recognised manufacturers.
Construction and manufacture of all components shall be such that under no circumstances
any unfiltered air can by-pass filters or filter banks.

Sufficient space shall be allowed in front or behind filters, as applicable, to enable inspection

and servicing. Proper access doors shall be fitted to filter service areas.

Fan and system selection shall allow for expected final filter resistance to ensure a supply air

guantity in excess of 90% of design air quantity immediately prior to filter replacement.

Only dry media filters are required. Where specified, pressure monitoring across a filter bank
or banks shall be fitted for alarm purposes using differential pressure switches to activate the

warning alarm or indicator required. Where washable filters are specified one complete set of

spare filters shall be provided.

6.2 Panel Filters
Panel filters shall be of the pleated type and not less than 50mm thick. The filter shall be

washable or disposable as specified.

Synthetic media shall be used bounded together with galvanised wire for reinforcing and

bonded in the frame ensuring no air bypass.
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Initial synthetic dust arrestance shall be not less than 70% with dust holding capacity needed

in excess of 300g per square metre nominal face area.

Initial dust spot efficiency shall be not less than 20%.

Nominal filter face velocity shall not exceed 1,5m/s with initial clean filter resistance 60Pa or

less and recommended resistance at specified arrestance not more than 250Pa.

6.3 Pad Type Panel Filters

Pad type panel filters shall make use of disposable replacement media of thickness as
specified by air conditioning units’ manufacturer, but generally not less than 25mm thick.

The media shall be held in galvanised steel frames with galvanised steel screen supports on
both sides. The downstream screen shall be fixed in the frame with the upstream screen

removable.

6.4 Filter Holding Frames

Filter holding frames shall be the manufacturer's standard product installed and used in

accordance with his recommendations.

Holding frames shall be manufactured from at least 16 gauge galvanised or epoxy powder
coated steel. Holding frames may be bolted or riveted together and shall be suitably reinforced

in larger arrangements to withstand all possible operating conditions.

Fasteners shall be positive sealing type that clip in and a minimum of four fasteners per filter
is required. Fasteners shall match the particular filter, filter arrangement and frame.

6. INSULATION

Insulation shall in all instances be applied by specialist contractors and be of the highest
standard. Any section not installed to the approval of the Department shall be re-done at the

Contractor’s expense.
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Prior to insulation being fitted, all pressure testing shall be completed satisfactorily. Insulation,
cladding and vapour barriers shall be painted as specified.
All items of plant likely to operate at temperatures below the surrounding ambient dew point

shall be insulated and provided with a vapour barrier,

7. NOISE AND VIBRATION CONTROL

The Contractor shall install sufficient noise and vibration control measures on the
plant/equipment, the interconnected piping, ductwork and conduit so that when the installed
plant/equipment are put into operation, the resuiting noise and vibration levels at locations
within the building and at adjacent or nearby buildings shall not exceed the acceptable limits.
The total noise level in occupied areas within the building, whether it be airborne or structure-
borne, shall not exceed the following limits when all the plant/equipment installed by the

Contractor are put into operation.

Noise Control Criteria:

Broadcasting and recording studios NC 25
Concert and opera halls NC 25
Theatres, assembly halls and churches NC 30
Homes, bedrooms NC 35
Private offices, libraries, courtrooms and schoolrooms NC 35
General offices NC 40
Mechanised offices NC 45
Restaurants, bars, cafeterias and canteens NC 45
Department stores and shops NC 45
Kitchens NC 50

The specified noise criteria shall apply to all areas as measured at a level of 1.5 m above the
floor, and the measuring points shall be 1.5 m away from the walls or doors of the rooms.

16



The Corrected Noise Level at potential Noise Sensitive Receiver in the adjacent or nearby
building, if so identified in the Contract Documents, shall not exceed the Acceptable Noise
Level stipulated in the SANS and CIBSE Standards.

8. MAINTENANCE AND SERVICING

The Contractor shall be responsible for all maintenance for the full 12 month contract period.
During this period, the Contractor shall make good any defect due to inferior materials or
workman ship and maintain all plant and equipment in perfect operating condition.

The Contractor shall be entirely responsible for carrying out regular monthly inspections and
for full servicing of all components of the installation in accordance with the manufacturer's
instructions at intervals not greater than 3 months.

The Contractor shall prepare a detailed inspection and service report in the form of a check
list and log sheet showing all functions to be carried out at each inspection and service. Copies

of these service reports shall be regularly submitted to the Department after each service.

The Contractor shall also maintain a plant logbook on site in which he shall record, sign and

date all work carried out at each inspection.

The Contractor shall allow for all expendable materials necessary for servicing such as
lubricating oils, grease, and cleaning materials. The Contractor shall also allow for cost of

labour, travelling, etc.

9. SCHEDULES OF PARTICULARS
All schedules which accompany this tender notice, form an integral part of it and shall be duly
completed in every detail: FAILING which, the tender in question may be rendered ineligible
for consideration. Under no circumstances will the following statements be acceptable:

e See attached pamphlets

o Referto catalogue

¢ Data to follow

e As given by the supplier
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Equipment offered and listed on the schedule shall be capable of performing the specified
duties and complying with the Specification requirements in all respects: SHOULD it transpire
that such equipment, even when offered by make, model and/or type, is unsuitable or
incapable of meeting, or performing in accordance with, the Contractor or Sub-contractor shall
nevertheless be responsible for any additional costs incurred in providing the required or

suitable equipment.

Whenever a specific make, model or type of equipment has been prescribed in the
specification and the tender offers alternative, or equal make or type of equipment in the
tender, the Department will in acceptance of such a tender inform the prospective contractor
in writing as to the make, and/or type of equipment accepted. HOWEVER, it should be noted
that the use of works “OR EQUAL”" by the tender is to be discouraged and could lead to the

disqualification of the tender.
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GoverRNMENT NOTICES * GOEWERMENTSKENNISGEWINGS

Department of Employment and Labour

NO. R. 2191 24 June 2022

CODE OF PRACTICE: MANAGING EXPOSURE TO SARS-COV-2 IN THE
WORKPLACE, 2022

Notice is hereby given that the Code of Good Practice; Managing Exposure to
SARS-CoV-2 in the Workplace set out in the Schedule is issued by the National
Economic Development and Labour Council in terms of section 203(1) of the
Labour Relations Act, 1995 (Act No. 66 of 1995) to take immediate effect.

For the sake of clarity, it is recorded that the Notice published in GN 1876 on 15
February 2022 in GG 46043 was made in error and is liable to be set aside. An
application has been filed in the High Court to have it declared invalid.

MR TW NXESI, MP
MINISTER O/F EMPLOYMENT AND LABOUR

DATE: Ot | 207 -

SCHEDULE

CODE OF PRACTICE: MANAGING EXPOSURE TO SARS-COV-2 IN THE
WORKPLACE, 2022

ARRANGEMENT OF CODE OF PRACTICE

CHAPTER 1 INTRODUCTORY PROVISIONS
1. Introduction

2. Purpose of this Code

3. Interpretation

4. Application
CHAPTER 2 RISK ASSESSMENT AND PLAN

5. Risk assessment and plan
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6. Contents of risk assessment and plan 8
CHAPTER 3 ADMINISTRATIVE MEASURES 10
7. Notification of workers 10
8. Symptom reporting by workers 11
9. Isolation of workers 11
10.  Ventilation 12
11.  Specific personal protective equipment 13
12.  Vaccination of employees 14
13. Small businesses 16
14.  Worker obligations 16
15. Refusal to work 16
16. No deduction from employee's remuneration 17
17.  Monitoring and enforcing this Code 17
18. Limited application to mines, mining areas and works 18
19. Amendment of footnotes 18
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CHAPTER 1
INTRODUCTORY PROVISIONS

1. Introduction

(1) A national state of disaster to counter the magnitude and severity of the
COVID-19 outbreak was declared on 15 March 2020 in terms of section
27(1) of the Disaster Management Act, 2002 (Act No.57 of 2002).

(2) On 29 April 2020 the Minister responsible for Cooperative Government and
Traditional Affairs published Regulations in terms of section 27(2) of that
Act, which Regulations were amended to respond to the changing
circumstances of the pandemic. Those Regulations included measures that
applied to the workplace.

(3) On 29 April 2020 the Minister responsible for Employment and Labour
published a Direction on Occupational Health and Safety Measures in
Certain Workplaces in terms of regulation 4(10) of those Regulations, which
amended and consolidated to respond to the changing circumstances of the
pandemic.

(4) On the expiry of the declaration of the national state of disaster, the
Regulations and the Direction will cease to have legal effect. Because there
remains an ongoing need to prevent and mitigate the risks associated with
SARS-CoV-2 exposure in the workplace, it is necessary to incorporate
those provisions in the Regulations and the Direction relevant to preventing

and mitigating those risks.

(5) The Occupational Health and Safety Act, 1893 (Act No. 85 of 1993)(OHSA),
read with its regulations and incorporated standards, requires the
employer to provide and maintain as far as is reascnably practicable a
working environment that is safe and without risks to the health of workers
and to take such steps as may be reasonably practicable to limit or
mitigate the hazard or potential hazard.

(6) The OHSA further requires employers, to ensure, as far as is reasonably
practicable, that all persons who may be directly affected by their activities

3
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(such as customers, clients or contractors and their workers who enter their
workplace or come into contact with their employees) are not exposed to
hazards to their health or safety. This obligation also applies to self-
employed persons (for example, plumbers or electricians) whose working
activities bring them into contact with members of the pubilic.

For the purposes of OHSA in the workplaces to which this Code applies, the
identifiable hazard relating to COVID-19 faced by workers, is the virus
infecting a worker, the virus transmission by an infected person to other
workers in the workplace and the risk of serious illness or death if infected.
In workplaces to which the public has access, the hazard includes
transmission of the virus by members of the public. Each situation requires
special measures to be implemented by employers in order to prevent
infection and transmission of the virus or mitigate the risk of serious iliness

or death.

The Regulations for Hazardous Biological Agents, 2022 (HBA Regulations)’
list coronavirus as a listed hazardous biological agent, classed as Group 3.
it therefore places legal responsibilities on employers in respect of
employers to limit the exposure and mitigate the risks of infection by SARS-

CoV-2.

The primary obligation is to conduct a risk assessment in terms of regulation
6 to determine the risk of exposure and the control measures to limit
infection, transmission and mitigate the risk of serious iliness or death on
the part of employees and other persons who may be directly affected by
the activities of the workplace.

Purpose of this Code

A purpose of this Code is to guide employers and employees in managing
exposure to SARS-CoV-2 in the workplace by providing guidance to
employers and employees in -

' [link]

This gazette is also available free online at www.gpwonline.co.za




STAATSKOERANT, 24 JUNIE 2022 No. 46596 7

(a) conducting or updating a risk assessment in terms of the OHSA and the
HBA in respect of SARS-CoV-2 exposure;

(b) developing a plan to limit infection, transmission and mitigate the risks
of serious illness or death on the basis of that risk assessment;

(c) implementing the plan;

(d) managing absence from work due to infection, isolation and adverse
effects of vaccination;

(e) seeking to accommodate employees who refuse or fail to vaccinate
against SARS-CoV-2 .

(2) Another purpose of this Code is to require any person interpreting an
employment law to take this Code into account in respect of any matter
arising from its application. This includes employees, trade unions,
employers, employers’ organisations, inspectors, conciliators, arbitrators

and judges.

(3) To the extent that this Code advances an interpretation of the law, that
interpretation is the policy of the Minister and the Department and should
be applied unless that interpretation is reversed by a decision of the courts.

(4) Apart from those provisions of this Code that reproduce the obligations
contained in the employment laws, the Code is intentionally general
because workplaces and their requirements differ. Accordingly departures
from the non-obligatory provisions of this Code may be justified in
appropriate circumstances. Any employer or employee who departs from
them must demonstrate justifiable reasons for doing so.

3. Interpretation

(1) In this Code, a word or expression bears the meaning assigned to it in the
Basic Conditions of Employment Act, 1997 (Act No. 75 of 1997) or the
Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and unless
the context otherwise indicates —

This gazette is also available free online at www.gpwonline.co.za
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“adverse event following immunisation” means an adverse event
caused by a SARS-CoV-2 vaccination and includes adverse events
following immunization as categorised by the WHO?;

"BCEA" means the Basic Conditions of Employment Act, 1997 (Act No. 75
of 1997);

"COVID-19" means Coronavirus Disease 2019 as a result of infection of the
SARS-CoV-2 virus;

"Department” means the Department of Employment and Labour;
"EVDS"” means the Government's Electronic Vaccination Data System?;

“HBA Regulations” means Regulations for Hazardous Biological Agents
promulgated in terms of section 43 of OHSA in GNR..... of ..... 2022;

"inspector" means a person —
(a) designated as an inspector in terms of section 28 of OHSA,;

(b) with the approval of the Minister responsible for Transport, a railway
safety inspector appointed in terms of section 32 of the National Railway
Safety Regulator Act, 2002 (Act No. 16 of 2002) in respect of a
"network” and a "railway operation" as those terms are defined in that

Act;

(¢) law enforcement officers appointed with public health responsibilities by
a local authority authorised in terms of section 17(1);

“LRA” means the Labour Relations Act, 1995 (Act No. 66 of 1995);
“NDOH” means the National Department of Health;

"OHSA" means the Occupational Health and Safety Act, 1993 (Act No. 85
of 1993);

2 hitps:/ivaccine-safety-training.org/adverse-events-classification. html
3 hitps://www.gov.za/covid-19/vaccine/evds
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"PPE" means personal protective equipment contemplated in section 11;

“SAHPRA” means the South African Health Products Regulatory Authority
in terms of the Medicines and Related Substances Act, 1965 (No.1 of 1965);

“SARS-CoV-2" means severe acute respiratory syndrome coronavirus 2,
the virus responsible for causing the coronavirus disease 2019 (COVID-19).
SARS-CoV-2 has undergone numerous changes over time, resulting in the
emergence of several variants. Some of these, that are likely to cause
severe disease are referred to as “variants of concern” and include the Beta,
Delta and Omicron variants.

“reasonable accommodation” means any modification or adjustmentto a
job or to the working environment that will allow an employee who fails or
refuses to be vaccinated to remain in employment and incorporates the
relevant portions of the Code of Good Practice: Employment of People with
Disabilities published in terms of the Employment Equity Act, 1998 (Act 97
of 1999);

“yaccination certificate” means a certificate issued by the EVDS or a
COVID-19 Vaccination Record Card issued by the NDOH or any other
digital certificate issued outside the Republic and recognised by the NDOH;

"vaccinated” means fully vaccinated with vaccines and includes an
additional dose or booster and “vaccination” has the same meaning;

syaccines” means the COVID-19 vaccines and boosters that have been
scientifically evaluated and recommended by the WHO and registered or
authorised by SAHPRA to be effective in preventing severe disease and
death;

"virus" means the SARS-CoV-2 virus,
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"worker’' means any person who works in an employer's workplace
including an employee of the employer or contractor, a self-employed

person or volunteer?; and

"workplace" means any premises of an employer or place where a person
performs work.

Application

Subject to subsections (2) and (3), this Code applies to workplaces except
those excluded from the OHSA in terms of section 1(3) of the OHSA.5

Despite the exclusion of mines, mining areas and works referred to in
subsection (1), section 18 of this Code applies to these workplaces.

Subject to the employer’s obligations under the OHSA to conduct a risk
assessment, employers with less than 20 employees need only apply the

measures set out in section 13.

CHAPTER 2
RISK ASSESSMENT AND PLAN

Risk assessment and plan

Every employer must-

(a) undertake a risk assessment to give effect to its obligations under the
OHSA and the HBA Regulations;

(b) on the basis of the risk assessment develop or amend its existing plan

o include-

4 The distinction between 'worker’ and 'employee’ in this Code is used to ensure that all persons
who in work in a workplace are protected and to locate the responsibility in respect of certain
obligations imposed on the employer in respect of its employees such as an application for
illness benefits or worker's compensation.

5 Section 1(3) of OHSA excludes mines, mining areas or works in terms the Minerals Act,
1991({Act No. 50 of 1991) and ships, boats or cranes in terms of the Merchant Shipping Act,
1851 (Act No. 57 of 1851.

This gazette is also available free online at www.gpwonline.co.za




STAATSKOERANT, 24 JUNIE 2022 No. 46596

11

(M

(c)

(d)

() any measures to be implemented in respect of the vaccination of
its employees and, taking into account the intervals between
vaccinations, the dates by which the employees must be fully
vaccinated; and

(i) any other protective measures contemplated section 6 (1) and (2);
consult on the risk assessment and plan with-

(i) any representative trade union as contemplated by section 14(1)
of the LRA; and

(i) any heaith and safety committee established in terms of section 19
of the OHSA or, in the absence of such a committee, a health and
safety representative designated in terms of section 17(1) of the
OHSA or employee representative; and

make that risk assessment and plan available for inspection by the trade
union and committee contemplated in paragraph (c) and an inspector.

Contents of risk assessment and plan

The risk assessment and plan referred to in section 5 (1)(b) must include-

(@)

(b)

(c)

(d)

(e)

the identification of the employees contemplated in paragraph (i) of that

section;

the reporting of symptoms by employees and isolation of employees
who are diagnosed with COVID-19 and are symptomatic;

the workplace protective measures required to be taken in terms of the
HBA Regulations including personal protective equipment and

ventilation;

a procedure to resolve any issue that may arise from the HRA by an
employee of the right to refuse to work in the circumstances
contemplated in section 15 (1); and

the process by which the obligations under this Code will be complied
with.
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The risk assessment and plan referred to in section 5 (1)(b) may include-

(a) social distancing measures including minimising the number of workers
in the workplace through rotation, staggered working hours, shift and
remote working arrangements;

(b) PPE measures contemplated in section 11;

(c) personal hygiene measures such as the wearing of facecloth masks,
barriers, hand washing, sanitisers and surface disinfectants;

(d) any special measures to mitigate the risk of infection or serious illness
or death in respect of individual employees at increased risk such as
reducing the numbers in and the duration of occupancy in meeting

rooms.

In developing and implementing a plan in terms of subsection (1)(b)(i), an

employer must comply with section 12.

CHAPTER 3
ADMINISTRATIVE MEASURES

Notification of workers

An employer must notify workers on its premises of the contents of this Code
and its plan contemplated in section 5(1)(b) and the manner in which it

intends to implement it.

it must provide workers with information that raises awareness in any form
or manner, including, where reasonably practicable, leaflets and notices
placed in conspicuous places in the workplace informing workers of-

(a) the dangers of the virus, the manner of its transmission, the measures
to prevent infection or limit transmission such as personal hygiene,
social distancing, use of facecloth masks and cough etiquette;

10
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(b) the symptoms associated with COVID-19 as described from time to time
by the clinical guidelines published by the National Institute of
Communicable Diseases®;

(c) the nature of vaccines used in the country, the benefits associated with
these COVID-19 vaccines, the contra-indications for vaccination and
the nature and risk of any serious side effects’.

Symptom reporting by workers
Every employer must take measures —
(a) to determine the vaccination status of their workers;

(b) to require workers to immediately inform their employer if they
experience any of the symptoms associated with COVID-19
contemplated in section 7(2)(b).

Subject to subsection (3), if an employee informs their employer that they
experience COVID-19-related symptoms, the employer may require the
employee to be tested for COVID-19 before permitting the employee to
enter the workplace or report for work.

Subsection (2) does not apply to workers who report the presence of
COVID-19 symptoms between one to three days after vaccination.

Isolation of workers

Workers who have been diagnosed with COVID-19 and are symptomatic

must-

(a) inform their employer; and

Shtips://www.nicd.ac.zaldiseases-a-z-index/disease-index-covid-19/covid-19-

guidelines/guidelines-for-case-finding-diagnosis-management-and-public-health-response/

7 See the information supplied in the NIOH site: https://www.nicd.ac.za/covid-19-vaccine-faa/

11
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(b) isolate themselves for the period as recommended by the National

Department Health®, uniless a longer period is recommended by a

medical practitioner.

In the circumstances contemplated in subsection (1) or section 8(2), an

employer must-

(a)

(b)

(©

place the employee on paid sick leave in terms of section 22 of the
BCEA or if the employee's sick leave entitlement under the section is
exhausted, make application for an illness benefit in terms of section 20
of the Unemployment Insurance Act, 2001 (Act No. 63 of 2001);

take steps to ensure that the employee is not discriminated against on
grounds of having tested positive for SARS-CoV-2 in terms of section
6 of the Employment Equity Act, 55 of 1998; and

if there is evidence that the worker contracted COVID-19 arising out and
in the course of employment, lodge a claim for compensation in terms
of the Compensation for Occupational Injuries and Diseases Act, 130 of
1993, in accordance with Notice No. 629 published on 22 October
20198

Ventilation

In accordance with its obligation under the OHSA, regulation & of the
Environmental Regulations for Workplaces'® and the HBA Regulations,

every employer must —

(a)

(b)

keep the workplace well ventilated by natural or mechanical means to
reduce the SARS-CoV-2 viral load,;

identify areas in the workplace that are usually occupied and poorly
ventilated, and improve ventilation through-

8 hitps://sacoronavirus.co.za/2022/02/18/circular-changes-to-covid-19-quarantine-isclation-and-
contact-tracing/

9 GNR 387 GG 4350 of 23 July 2020.

10 Environmental Regulations for Workplaces GNR 2281 of 16 QOctoher 1987

12
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(i) natural ventilation including opening doors, windows and vents
and where possible cross ventilation in preference to single-sided
ventilation;

(i) ventilation through the use of fans, air conditioners or mechanical
ventilation.

(c) where reasonably practicable, have an effective mechanical ventilation

system that —

(i) is technically assessed to be functioning effectively and in
accordance with the manufacturer’s instructions;

(i) is regularly serviced and maintained by a competent person in
particular that ventilation filters are cleaned and replaced in
accordance with the manufacturer's instructions;

(iii) supplies fresh air at an adequate ventilation rate;

(iv) does not have ventilation vents that feed-back through open

windows;
{v) does not recirculate the air, and

(vi) if appropriate in terms of the Guidelines referred to in paragraph
(d), have High Efficiency Particulate Air Filters; and

(d) ensure that ventilation is in accordance with the NDOH Guidelines for
ventilation to prevent the spread of SARS-CoV-2 virus.

11. Specific personal protective equipment

Every employer must check regularly on the websites of the National
Department of Health'2, National Institute of Communicable Diseases'®and
the National Institute for Occupational Health'* whether any specialised

11 hitps://www.nioh.ac.za/wp-content/uploads/2021/08/V1.1-Guidelines-for-ventilation-to-
prevent-the-spread-of-the-SARS-CoV-2-virus-FINAL.pdf

12 hit p.// www. health.qov.zal.
13 https: //www.nicd . ac.za/.
14 htp:/iwww.nioh.ac.zal.

13
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PPE for COVID-19 is required or recommended in any guidelines based on
the nature of the workplace or the nature of a worker's duties and the
associated level of risk.

Vaccination of employees

Every employer must in accordance with the measures contemplated in
section 5 (1)(b)(i)-

(a) notify the employee identified in terms of section 6(1)(a) of the
obligation to be vaccinated;

(b) counsel the employee on the issues related to vaccines in section 7
({e);

(c) permit the employee, at the employee's request, to consult a health and
safety representative, a worker representative or a trade union official;

(d) give administrative support to the employees to register and to access
their COVID-19 vaccination certificates on the EVDS Portal for SARS-
CoV-2'%; and

(e) give the employee paid time off to be vaccinated and provide transport

for the employee to and from the nearest vaccination site.

In giving effect to this Code, an employer may require its employees to
disclose their vaccination status and to produce a vaccination certificate.

Should an employee suffer a vaccine adverse event that renders them

unable to work, the employer must —

(a) on receipt of a medical certificate, give the employee paid time off to
recover if the employee is no longer entitled to paid sick leave in terms
of the BCEA or any applicable collective agreement; or

(b) subject to any regulations in respect of a COVID-19 Vaccine Injury No-
Fault Compensation Scheme?$, lodge a claim for compensation in terms

18 vaccine.enroll.health.gov.zaf#/
18 GNR 376 GG 44485 of 22 April 2021.
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of the Compensation for Occupational Injuries and Diseases Act, 130 of
1993.

If an employee refuses to be vaccinated, the employer must-

(a) counsel the employee and, if requested, aliow the employee to seek
guidance from a health and safety representative, worker representative
or trade union official,

(b) take steps to reasonably accommodate the employee in a position that
does not require the employee to be vaccinated.

If an employee produces a medical certificate attesting that an employee
has contra-indications for vaccination, the employer may refer the employee

for a medical evaluation for confirmation at the employer’'s expense.

If the employer accepts the medical certificate or the employee is referred
to medical evaluation and that evaluation confirms that the employee has
contra-indications for vaccination, it must accommodate the employee in a
position that does not require the employee to be vaccinated.

Small businesses
Employers with 20 employees or less must -

(a) undertake a risk assessment of the workplace and take any reasonably
practicable measure that may mitigate the risk of infection and
transmission of the virus or the risk to employees of serious iliness or

death contemplated in section 6(2) and (3),

(b) comply with section 12 if a measure contemplated in section 5 (1)(b)(D)
is introduced;

(c) if an employee has COVID-19 related symptoms —
(i) refuse to allow the employee to enter the workplace;
(ii) comply with section 9;

(d) to the extent reasonably practicable, ventilate occupied closed spaces

in the workplace in accordance with section 10(1).

15
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Worker obligations

In addition to the obligations of employees under the OHSA and the HBA
Regulations, every worker is obliged to comply with the employer's plan
contemplated in section 5§ (1)(b).

Refusal to work

An employee may refuse to perform any work if circumstances arise which,
with reasonable justification, appear to that employee or to a health and
safety representative to pose an imminent and serious risk of their exposure
to SARS-CoV-2 virus infection.

An employee who has refused to perform work in terms of subsection (1)
must, as soon as is reasonably practicable, notify the employer, either
personally or through a health and safety representative, of the refusal and

the reason for the refusal.
Every employer that has been notified in terms of this section must —

(a) after consultation with the health and safety committee or, if there is no
committee, a health and safety representative, endeavour to resolve
any issue that may arise from the exercise of the right in terms of

subsection (1);

(b) if the matter cannot be resolved internally, notify an inspector'” of the
issue within 24 hours and advise the employee and all other parties
involved in resolving the issue that an inspector has been notified; and

(c) comply with any prohibition issued by an inspector in terms of section
30 of the OHSA.

Subsection (1) applies whether or not the person refusing to work has used
or exhausted any other applicable external or internal procedure.

17 Notification by contacting the relevant provincial inspectorate at the telephone numbers listed
in Annexure C or at an address in hitp://www.labour.qaov.za/Contacts/Provincial-offices.
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No person may benefit from, or promise any benefit to any person for, not
exercising his or her right in terms of subsection (1).

No person may threaten to take any action against a person because that
person has exercised or intends to exercise the right in terms of subsection

M.

No employee may be dismissed, disciplined, prejudiced or harassed for

refusing to perform any work as contemplated in subsection (1).

If there is a dispute as to whether subsection (7) has been contravened, the
employee may refer the dispute to the Commission for Conciliation,
Mediation and Arbitration or an accredited bargaining council for conciliation
and arbitration in accordance with the procedures contained in section 191
of the Labour Relations Act, 66 of 1995.

If the arbitrator, appointed as contemplated in subsection (8), finds that the
employer has contravened subsection (7), the arbitrator may make any
appropriate order contemplated in section 193, read with 194(3) or (4) of the
Labour Relations Act, 1895.

No deduction from employee’s remuneration

No employer may make any deduction from an employee's remuneration or
require or permit an employee to make any payment to the employer or any
other person, in respect of anything which the employer is obliged to provide

or to do in terms of this Code.
Monitoring and enforcing this Code

To the extent that this Code gives effect to the OSHA, the Minister
responsible for Employment and Labour may authorise local authorities to
perform certain inspectorate functions in terms of section 42(3) of the
OSHA.

In so far as any contravention of this Code constitutes a contravention of an
obligation or prohibition under the OHSA or HBA Regulations-

17
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(a) aninspector may perform any of the functions in section 29 of the OHSA
and exercise any of the powers listed in section 30 of the OHSA to

monitor compliance with this Code;
(b) the offences and penalties provided for in section 38 of the OHSA apply.

An inspector may, for the purpose of promoting, monitoring and enforcing
compliance with the OHSA and the HBA Regulations, advise employees
and employers of their rights and obligations in accordance with section 64
of the BCEA.

Limited application to mines, mining areas and works

If an employer of a mine, mining area or works requires its employees to be
vaccinated as part of its mandatory code of practice prepared and
implemented in terms of the Guideline for the Compilation of a Mandatory
Code of Practice for the Prevention, Mitigation and Management of COVID-
19 Outbreak'®, section 12(4), (5) and (6) applies to any employee who
refuses or fails to be vaccinated.

Amendment of footnotes

The Minister may from time to time amend and publish the footnotes to this
Code online on the Department's website without issuing an amended Code
in order to update the links and references that the footnotes contain.

¥ GN 701 of 6 August 2021 GG 44947
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