Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
DURBAN REGIONAL OFFICE

REFERENCE NUMBER — DBNQ24/02/10

SERVICE DESCRIPTION : JUSTICE: KWADUKUZA MAGISTRATE
COURT: REPAIR 2X FAULTY ELECTRIC GATE MOTORS THAT’S ARE
NOT WORKING

SUBMITTED BY:

Company Name:

CSD registration:

CLOSING DATE: 29/02/2024 @ 11:00
Box Number 16 — 157 Monty Naicker Street, Durban

TECHNICAL ENQUIRIES OTHER ENQUIRIES

Name : S MKWAMUBI Name : Vuyisile Sibeko

Contact number : 031 314 7108 Tel no. : 031 314 7208

Email: Simanga.Mkwamubi@dpw.gov.za Email : Vuyisile.Sibeko@dpw.gov.za




REPUBLIC OF SOUTH AFRICA

Private Bag X54315, DURBAN 4000 Int. Code: +27 31 Tel: 314 7000 website: www.publicworks.gov.za
Supply Chain Management:

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service to
be rendered at JUSTICE: KWADUKUZA MAGISTRATE COURT- DBNQ24/02/10

Bid response documents to be deposited in the bid box situated at: National Department of Public
Works and Infrastructure: Corner of Pixley Ka Seme (Aliwal Street) and Samora Machelle
(West Street)

Item | Description Quantity / Period
1 REPAIR 2X FAULTY ELECTRIC GATE MOTORS THAT’S ARE NOT | 5§ DAYS
WORKING

CLOSING DATE: 29/02/2024, CLOSING TIME @ 11:00AM
NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of quantities or
specifications attached in hereunder, and clearly indicate the delivery period and the validity period
of your quotation, Kindly also clearly indicates if you price includes or excludes VAT. “You may
claim VAT only if you are a VAT Vendor”.

TERMS AND CONDITIONS

e« If a supplier fails to deliver any or all goods or fails to deliver the required services within the
specified period on the order/ Contract or appointment letter the Department of Public
Works and Infrastructure may impose a penalty and further deduct from the order / contract
a sum of the delayed goods or unperformed services, or terminate the contract in part or in
whole.

e The Department of Public Works and Infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of witnesses and be forwarded to
the aforementioned physical address or email, failure to comply with these requirements will
result in the quotation being disregarded.

Yours Faithfully
NELE MADYANTYI
A ASD - SCM
S| TURE!
paTE: Q% |V 7"’"7/

For: National Department of Public Works and Infrastructure
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PA 32: INVITATION TO BID

PARTA
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)
BID NUMBER: | DBNQ24/02/10 | CLOSING DATE: _| 29/02/2024 | CLOSING TIME: | 11:00AM

JUSTICE: KWADUKUZA MAGISTRATE COURT: REPAIR 2X FAULTY ELECTRIC
DESCRIPTION | GATE MOTORS THAT’S ARE NOT WORKING

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (DPW04.1 GS or DPW04.2 GS).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID
BOX SITUATED AT (STREET ADDRESS)

Department of Public Works and Infrastructure - Box 16

157 Monty Naicker Road, by Securities. (Bidders to note that entrance in Dr Pixley Ka Seme is temporally,
closed
OR POSTED TO:

SUPPLIER INFORMATION

NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE ‘ NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE ‘ NUMBER ‘
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
TCS PIN: OR ‘ CSD No: |
SIGNATUREOFBIDDER | e, DATE
CAPACITY UNDER WHICH THIS BID IS
SIGNED (Attach proof of authority to
sign this bid; e.g. resolution of
directors, etc.)
TOTAL BID PRICE (ALL
TOTAL NUMBER OF ITEMS OFFERED APPLICABLE TAXES) R
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED T0:
DEPARTMENT/ PUBLIC ENTITY CONTACT PERSON
CONTACT PERSON TELEPHONE NUMBER
TELEPHONE NUMBER FACSIMILE NUMBER
FACSIMILE NUMBER E-MAIL ADDRESS
E-MAIL ADDRESS
PARTB

TERMS AND CONDITIONS FOR BIDDING
BID SUBMISSION:

1.
1.4. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION
NAMELY: ( BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND
BANKING INFORMATION FOR VERIFICATION PURPOSES).

Page 1 of 2

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”.
THIS FORM IS ALIGNED TO SBD1
For Internal Use Effective date: January 2023 Version: 2023/01
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1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
DOCUMENTATION.

15. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE GENERAL
CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF
CONTRACT.

2. TAXCOMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

29 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

25 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE PROOF OF TCS/PIN/CSD NUMBER.

26 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

31. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ] YEs CINO

3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? [] yes CINO

3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [ YES [JNO

3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? [ YES [CINO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS /

TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3

ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

Note Well.

a)

b)
c)
d)
e

In respect of non VAT vendors the bidders may not increase the bid price under Section 67(1) of the Value Added Tax Act of 1991 where
the relevant transaction would become subject to VAT by reason of the turnover threshold being exceeded and the bidder becomes liable
for VAT.

All delivery costs must be included in the bid price, for delivery at the prescribed destination.

The price that appears on this form is the one that will be considered for acceptance as a firm and final offer.

The grand total in the pricing schedule(s), inclusive of VAT, attached to the bid offer must correlate and be transferred to this form (PA32).
Where there are inconsistencies between the grand total price offer in the pricing schedule(s) and the PA32 price offer, the price offer on
the PA32 shall prevail and deemed to be firm and final. No further correspondence shall be entered into in this regard.

1 All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and
skills development levies

Page 2 of 2

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”.

THIS FORM IS ALIGNED TO SBD1

For Internal Use Effective date: January 2023 Version: 2023/01
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

Proiect title: JUSTICE: KWADUKUZA MAGISTRATE COURT: REPAIR 2X FAULTY ELECTRIC
) ’ GATE MOTORS THAT'S ARE NOT WORKING

Quotation no: DBNQ24/02/10 Reference no: 19/2/3/2/3/703 & ID 31638853
Advertising date: | 26/02/2024 Closing date: 29/02/2024

Closing time: 11:00 AM Validity period: 84 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 1 EB or higher, or

Not appliacble Not applicable* or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where only one

class of construction works is applicable.

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or higher, or Not applicable Not applicable PE* or higher.

*Select tender value range and select class of construction works” or select "Not applicable” where no or
only one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE YES [] NO

Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.
Functionality criteria’: Weighting factor:
Total 100 Points

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

The points allocated to each functionality criterion should not be generic but should be determined separately for each tender
on a case by case basis.
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 1 of 7
For Internal & External Use Effective date: July 2023 Version; 2023/07



PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

3... For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million

(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at | 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people (Mandatory) applicable.

2. ocated in a specific Local | 2 e Official Municipal Rates Statement
Municipality or District which is in the name of the bidder.
Municipality or Metro or

|\Province area for work to be Or
‘Gj done or services to be
rendered in that area e Any account or statement which is
(Mandatory) in the name of the bidder.
Or
¢ Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.
Or
e Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at | 4 ¢ SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
women (Mandatory) applicable.

4. An EME or QSE which is at | 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable.

(Mandatory)

and

e Medical Certificate indicating that
the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

¢ National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5. An EME or QSE which is at | 2 e ID Copy and SANAS Accredited

least 51% owned by black
youth (Mandatory)

BBBEE Certificate or Sworn
Affidavit where applicable.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Page 2 of 7

Effective date: July 2023 Version: 2023/07



PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

# RESPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to
comply with the criteria stated hereunder shall result in the tender offer being
disqualified from further consideration:

1| K

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.

Tender offer must be properly received on the tender closing date and time specified on the
invitation, completed either electronically (if issued in electronic format), or by writing legibly
in non-erasable ink. (All as per Standard Conditions of Tender).

Use of correction fluid is prohibited. Corrections to be crossed out and initialled.

P —————— e A

srrojocts N /A b=

Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.

The tenderer shall submit his fully priced Bills of Quantities / I:Wt
(complete document inclusive of all parts) together with his tender.

Submission of DPW-16.1 signed by the authorised official and completion of bid briefing
attendance register.

The tenderer shall submit his fully priced and completed sectional summary- and final
summary pages with the tender.

10

Submission of a copy of valid Wiremans Licence issued by the Department of Labour and
certified by the Commissioner of Oath belonging to the owner of the company or the
employee who will be performing the work on site

11

N | ¥ |0 U RIONKRK X

Submission of a copy of a valid qualification of an Artisan (Electrical Trade Test Certificate)
or Technician(National Diploma in Electrical Engineering) certified by the Commissioner of
Oath belonging to an employee who will be doing work on site

12

X

Submission of PA 32 Invitation To Bid

4.2.Indicate administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request
will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as
1 X | per PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of
Consortia or JV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2 | X | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf
of the firm / consortium / joint venture.
3 | X | Submission of (PA-11): Bidder's disclosure
4 | X | SubmissionerPA-t6-4-ECI-Ommership-Rertieviare— [N /A
5 | [ Submission of documentation relating to risk assessment criteria as contained in C 2.1
of T1.2 Tender Data.
6 | [] | Data provided by the Service Provider (C1.2.3) completed.
Submission of ‘proof of Registration on National Treasury’'s Central Supplier Database
7 | X | (CSD). Insert the Supplier Registration Number on the form of offer, including proposed
sub-contractors if any
All parts of tender documents submitted must be fully completed in ink and signed where
8 KX :
required.
90 | O Upon request, submission of fingerprints obtainable from local SAPS including any other
additional documentation and information required for vetting purposes.

Any reference to words
“Tender” or “Tenderer”.

“Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

Page 3 of 7

For Intemnal & External Use Effective date: July 2023 Version: 2023/07



PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
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Upon request, submission of a fully completed security clearance application form with
10 | [J | supporting documentation and information as required. The security clearance form will be

provided by the Employer for projects requiring a security clearance.

—, | ubmission of a copy of a Coida Certificate which is certified by the Commissioner of

11 | X

Oath
12 || O
13 | O
14 | I
15 | [J

4.3. Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific
goals

Submission of (PA-16): Preference Points Claim Form in terms of the Preferential
Procurement Regulations 2022

1| X

A trust, consortium or joint venture (including unincorporated consortia and joint
2 X ventures) must submit a consolidated B-BBEE Certificate issued by a SANAS

accredited service provider

5. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

[J Method 1 (Financial offer) X Method 2 (Financial and Preference offer)

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:
6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.1 Technical risks:
Criterion 1: Experience on comparable projects during the past specify between 5 and 10 years.

The tendering Service Provider’s experience on comparable projects during the past specify between 5 and
10 years. The number of current and previous comparable projects performed by the Tenderer as per the

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer’. Page 4 of 7
For Internal & External Use Effective date: July 2023 Version: 2023/07
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evaluation report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to
provide contactable references will result in the tender offer will be mutatis mutandis declared non-

responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past specify between 5 and 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past specifiy between 5 and 10 years as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative sample of
the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any
additional work executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods

and/or extensions thereto, and the extend of penalties imposed,;

Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced; ‘

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims. )

13. Final account: extent to which the contractor assisted in finalising the final account.

w

@0~

® N

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the'tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 5 of 7
For Internal & External Use Effective date: July 2023 Version: 2023/07
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If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and/ or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfiling any guarantees or warranty
claims), whether. the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liguidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS
X Quotation documents are available for collection during working hours
] Alternatively; quotation documents may be collected during working hours at the following address

insert physical address. A non-refundable bid deposit of R insert amount payable (cash only) on
collection of the bid documents.

8. SITE INSPECTION MEETING
Compulsory briefing session will be held in respect of this quotation.

The particulars for compulsory briefing session or virtual briefing session are:

Venue: (type in here the place or "N/A")

Virtual meeting Link: | (type in here the place or "N/A")

Date: (type in here the date or "N/A") | Starting time: | (type in here the time or "N/A")

9. ENQUIRIES

9.1. Technical enquiries may be addressed to:

DPWI Project Manager | Simanga Mkwamubi Telephone no: | 031 314 7108
Cellular phone no 079 935 1703 Fax no:
E-mail | Simanga.Mkwamubi

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 6 of 7
For Internal & External Use Effective date: July 2023 Version: 2023/07
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9.2. SCM enquiries may be addressed to:

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

SCM Official

Telephone no:

Cellular phone no

Fax no:

E-mail

10. DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender

Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-

typed).

Tender documents may be posted to:

The Director-General

Deposited in the tender box at:

iDPWI Durban Regional Offices

Department of Public Works and Infrastructure Oldi Building

Private Bag X 54315 ]

Durb 157 Monty Naicker Rd
S OR | Tender Box

4000

Attention:

Procurement section: Room No: 5

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 7 of 7
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JUSTICE: KWADUKUZA MAGISTRATE COURT
-: Ref: ID 3163853
ELECTRICAL: REPAIR 2X FAULTY ELECTRIC GATE MOTORS THAT ARE NOT
WORKING

public works
& infrastructure

Department:
Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

SPECIFICATION

UNPLANNED MAINTENANCE

ID 3163853
JUSTICE: KWADUKUZA
MAGISTRATE COURT

REPAIR 2X FAULTY ELECTRIC GATE
MOTORS THAT ARE NOT WORKING

02/01/2024
CONTRACT PERIOD: 5 DAYS

Any enquiries please contact:
Works Manager: S. MKWAMUBI 031 314 7108/067 809 3769

Total number of pages to be received and returned by contractor = 5 pages

REFAX QUOTE BACK TO SCM ON FAX NO.




JUSTICE: KWADUKUZA MAGISTRATE COURT
-: Ref: ID 3163853

ELECTRICAL: REPAIR 2X FAULTY ELECTRIC GATE MOTORS THAT ARE NOT

WORKING

N.B: The contractor to visit site before quoting to make sure of

what needs to be done.

CONDITIONS OF TENDER

Contractor must introduce themselves and. what they will be doing, to the relevant official at the
institution before any assumption of work: (Contact official at institution) Ms Reshma Rambharren
Tell No: 032 551 1201/ Cell No: 072 069 7315

Due to the Urgent nature of the works ,the successful tenderer undertakes to commence the work
immediately from the receipt of an official order number and proceed with due diligence to its final
completion in all respects )

After the completion of the works the Con -ctor is to submit the attached completion certificate

All suppliers invoices for the materials must be provided together with all payment invoice claims
Contractor to note that all quantities are re-measurable

The contractor must establish and maintain telephone, fax and cellular connection, before, during and
completion of work

Contractor must have a valid Installation or Master Installation Electrician License or a Medium Voltage
Operating Certificate.

Contractor must be registered with the Department Of Labour.

All work must be done in accordance with SANS 101421 and SANS 10142 ( South African National
Standards For The Wiring Of Premises )

Contractor must issue a Certificate of Compliance when requested / required.

The Contractor must comply with all Occupational Health and Safety regulations and instructions

Job cards must be detailed , stamped and signed by the Client Department and accompany all invoices
claimed

The bill of quantities must be completed by the contractor, and clear identification of all materials,
labour and transport cost be indicated in the detailed quotation attached to the bill of quantities

All repair work shall be executed using approved materials and equipment suitable to the systems they
serve and in accordance to the relevant codes of practice, standards, regulations , manufacturers
specifications, municipal laws and by-laws

All new equipment ,materials and systems shall be original and furnished with a guarantee or a defects
liability period of minimum of 6 months or original manufacture’s guarantee commencing from the
completion of the works ( All replaced part/serial numbers must clearly indicated in the invoice)

The guarantee shall cover the materials and workmanship for the period stipulated above

Contractor must inspect and ascertain the reason of the malfunctioning of the equipment prior to
submitting detailed quotation

Prior to visiting site when quoting: contractor/tenderer to contact the on-site contact person and make
timeous arrangements to inspect site. :

Contractor/tenderer to note that all :

A) necessary PPE for the complete works is to be included in rates

B) scaffolding costs to be shown separately & detailed

Contractor/tenderer must provide the Safety Plan after receiving the order and before commencement of

work. cost of the Safetv Plan if any should be including in the detailed quotation
Anvy/all scaffolding to be in good condition & all erections to be certified by a competent person.
Detail quotation must be attached indicating all repairs. materials. labour and transport.

If cost of repairs is 70% or higher in comparison with cost of new unit than contractor should quote for

replacement and clearly indicate this on the quotation form




JUSTICE: KWADUKUZA MAGISTRATE COURT
-: Ref ID 3163853
ELECTRICAL: REPAIR 2X FAULTY ELECTRIC GATE MOTORS THAT ARE NOT
WORKING

In terms of the SANS requirements the appointed contractor must comply with the
following:

ELECTRICAL REQUIREMENTS

e  Contractor must be a qualified artisans/technicians in the field of Electrical Engineering and the proof of
qualifications should be submitted with the quotation

e Contractor must have a valid Installation or Master Installation Electrician License or a Medium Voltage
Operating Certificate. ;
Contractor must be registered with the Department Of Labour. o
All work must be done in accordance with SANS 101421 and SANS 10142 ( South African National
Standards For The Wiring Of Premises )

e Contractor must issue a Certificate of Compliance when requested / required.

e  Contractor must be registered for Workman’s Compensation and have a valid letter of good standing.
All services carried out must comply with Occupational Health and Safety Act & Regulations: Act
Number 85 of 1993, regulation 734.

CONCLUSION

That a contractor must be qualified and registered with the recognised body in the field of Electrical Engineering
and all installation and repairs to be conducted in accordance with SANS 10142 (South African National

Standards for the Wiring of Premises)

SCOPE OF WORKS

Service to 2x faulty Gate Motors as per Code of Practice SANS 10142 wiring Code. Test, fault find and repair
and service all gate motors and replace faulty mechanism.

Contractor to carry out the necessary service and repairs to above mention equipment as per above SOW

The detailed quotation should clearly indicate defect and the repairs required-

Service of gate motors to be done according to manufacturer’s specifications. !

Submit detail quotation for the service and repairs (if required) or replacement of the above mention
equipment (attached your quotation with detail breakdown to official BQ form). Quotation must include:

Description of fault.

Detail break down on labour time (technician and assistant).

Detail break down on materials and markup.

Detail break down on transport (amount:of kilometers and cost per kilometer).

Please note: if cost of repairs are higher than 70% of replacement value then contractor must submit
attachment with replacement price and indicated clearly as-alternative option.



JUSTICE: KWADUKUZA MAGISTRATE COURT

- Ref: ID 3163853

ELECTRICAL: REPAIR 2X FAULTY ELECTRIC GATE MOTORS THAT ARE NOT
WORKING

QUOTATION

All prices quoted must be inclusive of labour, materials and transport.

DESCRIPTION

QTY

COST
PER UNIT

TOTAL COST

Service and Repair 2x Centurion D10 sliding
gate motor, Supply and Install D10 Controller
receiver, 2x 12V batteries, 2 x 4 button
remotes; Mounting Hard Ware, Check steel
rack alignment; Supply and Install. Steel
sliding gate wheels.

Supply and Install 2x Centurion D10 Vintage
500 Double swing gate Electric motor gate, 2X
Operator; Mounting Hard Ware; controller,
7Ah Battery Mains Isolator LED, External
Indicator 2x Button Nova Tx

CBI 40 Amps 1P 2,5k Amps Circuit Breaker,
with Overload protection

Supply and Install QFLN-4(13mm)1 x CBI
(CBI mini rail) Faulty 3 phase + Neutral Surge
Protection Units with LED indication of the
SPD’s condition

Supply and install 2x circuit breakers CBI
QAL1835 o BP 2,5Ka 1Pole 35 Amps

2

Check and Repair motor gate circuit wiring,
rewire faulty electrical wires on the circuit.
Supply and install PVC House wire 2,5 mm?
Red, Black Greent+ Yellow

3x 100m

Miter Vector Cable, screened 2x2mm, 4.
0.5mm and accessories

1x 50m

Earthing: Strap of 4mm? Stranded wire
connection not exceeding 300mm. Earthing and
Bonding of metal pipes

1x 20m

Cable Trenching 300mm wide and 700mm
deep including backfilling and compacting
considering the type of soil: Earth/Soft
rock/Hard rock

p/mm

Testing of Installation and issue of Certificate
of Compliance in accordance with OHS Act

1 item

Contractor to submit a Health and Safety plan
for specific work allocated and will be required
to issue this before any work commences

1 item

Miscellaneous: Material needed which was
overlooked in the specification to complete the:
work during site inspection.

Sub Total

(

20 ) % mark up

Total A:

A

END OF BILL OF QUANITIES




JUSTICE: KWADUKUZA MAGISTRATE COURT

- Ref: ID 3163853

ELECTRICAL: REPAIR 2X FAULTY ELECTRIC GATE MOTORS THAT ARE NOT

WORKING

Labour:

Hrs. Rate

Total

() Artisan

() Assistance

Total B:

Transport:

Km’s | Rate

Total

() Trips @

p/km x (

) return mileage per day

Total C:

SUMMARY OF FINAL PRICING

Sub Total A+B+C

Add 15% VAT

Transposed to PA 32: Total

~NR~

Total in
Words:

Name of
Tendering
Entity:

CSD
Registration
No:

CIDB
Registration
No:

Signature:

Date:
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Any reference to words ‘Bid”
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Conditions of Contract: PA-10 (FM)

DEFINITIONS
The following words and expressions shall have the meanings hereby assigned to them except where

the context otherwise requires:

«additional Services” are increases in the quantity of the routine Services detailed in the Scope of

Works.

"Bill of Quantities" means the document so designate
and indicates the quantities and rates associated with
the Service Provider for the Services completed;

means the certificate issued by the Service Manager signifying that the

d in the Pricing Data that describes the Services
each item which the Employer agrees to pay

“Certificate of Completion”
Contract has expired;

"Commencement Date" means the date on when the Service Provider is notified of the Employer’s

acceptance of its offer,;

e Parties and of which these Conditions of Contract form

“Contract” means the Contract signed by th
s to the Contract as may be agreed in writing between the

part of, and such amendments and addition
Parties;

Contract Data" means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collectively describe the risks, liabilities and obligations of the contracting

Parties and the procedures for the administration of the Contract;
“Contract Period" is from Commencement Date for the period stated in the Contract Data;

ce to be paid for the Services in accordance with the Pricing Data,

“Contract Price” means the pri
or deductions there from as may be made from time to time under

subject to such additions thereto
the provisions of the Contract,;

“Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and

Acceptance,

tment provisions used for the adjustment of fluctuations in the cost

“CPAP” means contract price adjus
n the Contract Data;

of labour, plant and materials and goods as stated i

“Day” means a calendar day;

information which are made available to

be announced by the Service Manager and
time approved in writing by the Employer or

“Drawings” means all drawings, calculations and technical
the Service Provider for inspection at a venue and time to
any modifications thereof or additions thereto from time to
delivered to the Service Provider by the Employer;

“Employer” means the contracting Party named in the Contract Data who appoints the Service
Provider,;

ols implements, machinery, articles and things of whatsoever

"Equipment" includes all appliances, to
nature required in or for the rendering, completion or defects correction of the Services but does not

include materials;

"Facilities" means the land and buildings, detailed in the Scope of Works, and any additions, or
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in

or through which the Services are to be rendered or carried out;

*Form of Offer and A ance” means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider’s offer;

an routine Services, identified and agreed to by the

“|dentified Projects” means any projects, other th
to be completed in terms of the Contract.

Parties during the Contract period or any extensions thereto,

or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 3 of 18
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B =
/' REPUBLIC OF SOUTHAFRICA
1.1.18.
1.1.19.
1.1.20.
1.1.21.

1.1.22.

1.1.23.

1.1.24.
1.1.25”

1.1.26.

1.1.27.

2.2.

2.3.
24,
2.5.

2.6.

Any reference to words “Bid" or Bidder” herein an
“Tender” or “Tenderer".
Effective date 1 September 2005

“Materials” includes all materials, commodities, articles and things required to be furnished under the

Contract for the execution of the Services;

“Month” refers to the period commencing on @ certain day of a month to the day preceding the

corresponding day of the next month;

"Parties” means the Employer and the Service Provider,

ins the Bill of Quantities and provides the criteria and

"Pricing Data" means the document that contal
taken into account by the Service

assumptions, which it will be assumed in the Contract were
Provider when developing his prices;

“Services” means all the work to be performed by the Service Provider during the Contract Period in
accordance with the Contract, as more fully set out in the Scope of Works; as amended from time to

time by written agreement between the Parties;

sService Provider" means the Tenderer, as named in the Contract Data, whose offer has been
accepted by or on behalf of the Employer and, where applicable, includes the Service Provider’s
heirs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but
not, except with the written consent of the Employer, any assignee of the Service Provider;

"Service Manager" means the representative of the Employer named as the Service Manager in the
Contract Data. The Employer reserves the right to replace the said Service Manager, by written notice

to the Service Provider, without the need to furnish reasons therefor;

ployer’s objectives and requirements

"Scope of Work” refers to the document which defines the Em
the manner in which the

and specifications and any other requirements and constraints relating to
Services must, or may, be provided or performed,

sgervice Period” refers to the period indicated in the Contract Data during which the Service Provider
shall render the Services required in terms of the Contract,

d in the Contract Data, which commences

“Transitional Stage” refers to the period indicated
immediately on the expiry of the Service Period, and during which the Services to be provided by the

Service Provider shall include, inter alia, the provision and transfer to the incoming service provider of
managerial support and information, as detailed in the Scope of Works.

INTERPRETATION

in this Contract, except where the context otherwise requires:

21.1 The masculine includes the feminine and the neuter, vice versa,

212 The singular includes the plural, and vice versa

2.1.3 Anyreferencetoa natural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

The headings to the clauses of this Contract are included for reference purposes only and shall not

affect the interpretation of the provisions to which they relate.

Words and phrases defined in any clause shall bear the meanings assigned thereto.

The various parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions

bear corresponding meanings.

ition clause is a substantive provision conferring rights or imposing
effect shall be given to it as if it were @ substantive clause in the body of the

that it is only contained in the interpretation clause.

If any provision in a defin
obligations on any Party,
Contract, notwithstanding

me meaning as the words
Page 4 of 18
Version:1.0
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REPUBLIC OF BOUTHAFRICA

3.1.

3.2.

3.3.

5.1.
5.2

5.3.

5.4.

5.5.

5.6.
5.7.
5.8.

5.9.

DURATION

The rights and obligations of the Parties to this Contract shall commence on the Commencement
Date.

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the

Contract will commence on the Commencement Date and terminate on the expiry of the Contract
Period, unless it is extended in terms of clause 3.3.

The terms or duration of the Contract may be extended as a result of bona fide negotiations between
the Parties. No extension of term or duration of the Contract shall however be valid uniess the terms
and conditions of such extension has been reduced to writing and signed by the authorised

representatives of both Parties.
RIGHTS AND OBLIGATIONS OF THE EMPLOYER

The Employer shall give access to or supply the Service Provider with:

4.1.1 All relevant, available data and information required and requested by the Service Provider for
the proper execution of the Services; and

4.1.2 Such assistance as shall reasonably be required by the Service Provider for the execution of
its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's written
instructions on any matter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

Provider shail not have the power of attorney or authority to enter into any contract or to

The Service
behalf of the Employer, save where prior written authorisation has

otherwise bind or incur liability on

been obtained. .

The Service Provider shall ensure that it, its employees, agents and representatives have the relevant
f the Services with the reasonable degree of skill,

experience and capacity necessary for rendering o
care and diligence that may be expected of professionals providing services similar to the Services.

Should any member of the Service Provider’s team, in the opinion of the Service Manager or
duct himself or is incompetent or negligent in the delivery of the

occupants of the Facilities, miscon

Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or

occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing
h person be removed. Such person shall not

and together with reasons therefor, request that suc
again be employed on the Services without the prior written consent of the Employer.
The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of

receipt of the Employer’s written request.

The Service Provider shall ensure tha. ~asonable levels of care and responsibility are exercised
when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the Facilities
clean and in a safe condition.

ontained to the contrary, it is specifically agreed that the
employment contract or relationship between
entitled to any benefits to

Notwithstanding anything herein ¢
appointment of the Service Provider shall not create an
the Parties and the Service Provider or his employees shall therefore not be

which the employees of the Employer may be entitled.

shall be construed to have the same meaning as the words

Any reference to words “Bid” or Bidder® herein and/or in any other documentation
Page 5 of 18
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,  Deparme,
REPUSLIC OF SOUTH AFRICA

o.1.
6.2.
6.3.

6.4.

7.1.

7.2.

8.1.

8.2.

9.1.

9.2.

SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accordance with the
provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such delegation,
on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider in
writing that the delegation is terminated.

at any time, prior to giving effect thereto, refer any written order or

The Service Provider may
the Service Manager who shall confirm, reverse or

instruction of the Service Manager’s delegatee to
vary such order or instruction.

SECURITY

Employer security in the amount and in the form set out in

The Service Provider shall provide to the
all be borne by the Service Provider.

the Contract Data and any expenditure incurred in doing so sh
fail to select the security to be provided or should the Service Provider

fail to provide the Employer with the selected security within 21 days from Commencement Date, it
shall be deemed that the Service Provider has selected a security in the form of a retention of 2.5 %

of the Contract Sum (excl. VAT).

Should the Service Provider

SECURITY CLEARANCE

clearance becoming necessary, the Service Provider, any subcontractors and
by the Service Provider undertake to undergo security clearance, for
which purpose the necessary forms will be made available to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Facilities to render the
Services.

It is required that all persons engaged in the rendering of the Services shall be easily identifiable and
where required, security cleared.

In the event of security
all human resources utilized

CONFIDENTIALITY
and all information, of whatever nature, relating to the

Contract or which he becomes privy to due to his presence at the Facilities, strictly confidential and
such shall not be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever,
including by means of photocopy or other reproduction, without the Employer’s prior written consent.
As disclosure or improper use of the confidential information, without the Employer’s prior written

consent, will cause the Employer harm:
the Service Provider shall be liable for any loss or damages suffered by the Employer and

shall indemnify the Employer against any claims by third parties as a result of such
unauthorised disclosure or use thereof , either in whole or in part; and/or

The Service Provider undertakes to keep any

9.1.1

9.2.1 the Employer shall be entitled to cancel the Contract

e such confidential information to the following

The Service Provider shall be entitled to disclos
t, in order to assist with the rendering of the Services

persons, who have a clear need to know interes
on the Contract:

9.2.1 employees, officers and directors of the Service Provider, and

or agent retained by the Service Provider for the purpose of

rendering the Services, provided that the identity of such consultant or agent is made known
to the Employer in writing and the Employer acknowledges in writing that the confidential

information may be disclosed to such person.

9.2.2 any professional consuitant

all be construed to have the same meaning as the words

Any reference to words “Bid” or Bidder” herein and/or in any other documentation sh
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. Department:
4 Pubc Works.
REPUBLIC OF SOUTH AFRICA

9.3.

9.4.

10.
10.1.

.
11.1.

12.
12.1.

12.2.

12.3.

12.4.

12.5.

13.
13.1.

13.2.

13.3.

Any reference to words
“Tender” or “Tenderer".
Effective date 1 September 2005

The Service Provider shall be responsible for ensuring that all persons to whom the confidential
information is disclosed under this Contract shall keep such information confidential and shall not

disclose or divuige the same to any unauthorised person.

The confidential information shall remain the property of the Employer and the Employer may demand
the return or destruction thereof, at the cost of the Service Provider, at any time upon giving written
notice to the Service Provider. Within ten (10) days of receipt of such notice, the Service Provider
shall return all of the original confidential information and shall destroy all copies and reproductions
(both written and electronic) in its possession or in the possession of persons to whom it was

disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

are to be taken as mutually explanatory of one another
and any ambiguity in or discrepancy between them shall be explained and, if necessary, rectified by
the Service Manager who shall thereupon issue to the Service Provider a written explanation giving

details of the adjustments, if any, and a written instruction directing what Service, if any, is to be

delivered.

The several documents forming the Contract

INSURANCES

It is the responsibility of the Service Provider to assess his risks on this project and to ensure that he

obtains and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

he Employer, within 21 days of the Commencement Date, with an

The Service Provider shall provide t _
d such other information required in terms of the Occupational

acceptable health and safety plan an
Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other date as

maybe specified in the Contract Data

Provider shall be given access to the Facilities or
rvice Provider of an acceptable health and safety
rms of Clauses 12.1 and 8.1 respectively.

Notwithstanding the provision of 12.2, the Service
portions thereof, only after the provision by the Se
plan and of security clearance being obtained in te

the Facilities or portions thereof and shall render the

The Service Provider shall be given access to
ferred to in clause 13 or after the receipt by him of a

Services in accordance with its programme, ré
written instruction to this effect.

If the Employer fails to give the Service Provider access to the facility or any portion thereof for any
reason other than default by the Service Provider and the Service Provider suffers additional costs as
a result thereof, the Service Provider shall be entitied to make a claim therefor provided that the
Service Provider is able to prove his claim and that he has taken all reasonable steps to mitigate the

additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date,
a realistic programme and a cash flow for the delivery of the Services. The programme shall describe
and detail the order in which the Services are to be rendered and shall be subject to the approval of
the Service Manager, which written approval shall not be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish the
hatever nature, in support of the programme and/or

Employer with any documents or information, of wi
nd/or the resources to be supplied

in relation to the manner in which the Services are to be rendered a
and used in the rendering of the Services and/or progress of the various parts of the Contract; and/or

a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or

as circumstances may require.

“gid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 7 of 18
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14.

14.1.

14.2.

15.
15.1.

15.2.

16.
16.1.

16.2.

16.3.

16.4.

16.5.

16.6.

17.
17.1.

17.2.

17.3.

17.4.

Any reference to words “Bid” or Bidder” herein and/or
“Tender” or "Tenderer’.
Effective date 1 September 2005

Conditions of Contract: PA-10 (FM)

Agreement to the programme by the Service Manager or any adjustment thereto will not alter the
responsibilities of the Service Provider in terms of this Contract.

SUBCONTRACTING

subcontract any part of the Services at its discretion. The subcontracts

The Service Provider may
ditions and requirements of this Contract.

shall incorporate the applicable terms, con

rvice Provider shall not be construed as relieving the Service Provider from

Subcontracting by the Se
Contract or imposing any liability on the Employer.

any obligations under the

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

o obtain the necessary consent from the proprietors or their

The Service Provider undertakes t
licensees should the Service Provider make use of the intellectual property of any other person.

er indemnifies the Employer against any claim or action (including costs on

The Service Provider furth
arising from the failure to obtain such consent.

an attorney and client scale) caused by or

COMPLIANCE WITH LEGISLATION

This clause applies to legisiation emanating from national and provincial government as well as that of
any local authorities in whose area of jurisdiction the Facilities fall and which have a bearing on the

delivery of the Services and Facilities under this Contract.

does not specifically allow discretion in respect of compliance by

All the applicable legislation, which
ctly as intended by such legislation regardless of any instructions,

the Employer, shall be followed exa
verbal or in writing, to the contrary.

w discretion in respect of compliance by the Employer it shall be
levant legislation as if no discretion is allowed until such time as
d to the Service Provider by the Service Manager.

Should any applicable legislation allo
followed exactly as intended by the re
specific instructions in writing are issue

The Service Provider shall in the’ provision of the Services comply with the provisions of, and give all
notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of any

legislation or imposed by any other body or person. The Service Provider hereby indemnifies the
Employer against any liability for any breach of the provision of this clause.

It is the responsibility of the Service Provider to obtain the consents, permissions and/or permits,
referred to in Clause 16.4, in the provision of the Services.

The Service Provider shall not have-a claim against the Employer, and the Employer shall not be
liable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to

Clause 16.4.

REPORTING OF INCIDENTS

ssible, notify the Employer in writing

In addition to the above, the Service Provider shall, as soon as po
lted in damage to property or injury

of any incidents at the Facilities, which resulted or could have resu
or death to persons.

The Service Provider shall verbally notify the Service Manager of any of the incidents referred to in

17.1 immediately after the occurrence thereof.

The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed written
report on such incidents to the Service Manager within the time frame indicated by the Service

Manager, but in any event within 48 hours of the incident.

The written report referred to in 17.3 shall provide for all incidents, which resulted in injury, death or

damage to property.

me meaning as the words
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17.5.

(-5

18.1.

18.2.

19.

19.1.

19.2.

19.3.

19.4.

19.5.

20.
20.1.

20.2.

20.3.

204.

21,
21.1.

Any reference to words “Bid”
“Tender" or “Tenderer .
Effective date 1 September 2005

The Service Provider shall notify the Employer immediately, on becoming aware of the Contract
requiring him to undertake anything that is illegal or impossible
NUISANCE

The Service Provider shall deliver the Services in a manner that shall not cau
nuisance, or hinder the normal activities in the Facilities.

se unnecessary noise,

ndemnifies the Employer against any liability arising out of the Service

The Service Provider hereby i
h his obligations in terms of Clause 18.1.

Provider's non-compliance wit
MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer's specification; good industry practice and the Service Manager's written

instructions and shall be suitable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the

suitability of materials or equipment to be used.

?

The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himseif or, if so instructed by the Service

Manager, for the purposes of tests to be performed by any other person.

All costs for tests carried out shall be deemed to be included in the Service Provider's prices

the tests referred to in Clause 19.2 shall be forwarded by the Service

Copies of the reports on
r within 10 days of the tests being completed.

Provider to the Employe

URGENT WORK

The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omission on the part of the Service Provider.

cessary due to an act or omission on the part of the Service

If the remedial or repair work became ne
ntatives, the Service Provider shall effect such remedial or

Provider, its employees, agents or represe
repair work at its own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives and the Service Provider refuses to or is
not available or able to effect such remedial or repair work, the Employer may effect such remedial or

repair work either by itself or through another service provider.

if the Employer effects the remedial or repair work in terms of 20.3, then the Employer may recover
such costs, losses or damages from the Service Provider or by deducting the same from any amount
still due under this Contract or under any other contract presently or hereafter existing between the
Employer and the Service Provider and for this purpose all these contracts shall be considered one

indivisible whole.

INDEMNIFICATIONS

for and hereby indemnifies the Employer against any liability,

The Service Provider shall be liable
proceedings whether arising in common law

claim, demand, loss, cost, damage, action, suits or legal
or by statute consequent upon:

the death of any person arising out of, related to, occasioned by,

21.1.1 personal injuries to or
cause of or caused by the rendering of the Services;

attributed to, or in the

or personal property or property contiguous
control of the Employer or any other body
attributed to, or in the cause of or caused

21.1.2 loss of or damage to any movable or immovable
to the Facilities whether belonging to or under the
or person arising out of, related to, occasioned by,
by reason of the rendering of the Services,

me meaning as the words
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21.2.

221.

22.2.

22.3.

22.4.

22.5.

22.6.

22.7.

23,

23.1.

23.2.

23.3.

23.4.

235

236

Any reference to words “Bid” o Bidder’
“Tender” or “Tenderer".
Effective date 1 September 2005

21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect of any
materials parts, work-in-process or finished work furnished to, or in respect of which any

payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or representatives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of additions,
omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract'.

the Services as referred to in the Scope of Works

Any.Services required by the Employer outside of
hall be dealt with under clause 23 and shall be

will be regarded as being identified Projects and s
executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be Additional

Services prior to such instructions being executed.

Additional Services will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

if no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Additional Services so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Additional Services.

The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be Identified
Projects prior to such instructions being executed.
rvices of the Service Provider on Identified Projects. The

The Employer is not obliged to engage the se
Employer may, by itself, through another service provider or through the Service Provider effect the

services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a written

instruction from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Identified Projects so executed, and the Sernvice Provider
agrees that it shall not have a claim for payment for such Identified Projects:

In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under the
Identified Project;
(b) state the due commencement and completion dates of the relevant Identified Project,

(c) state the total cost of the relevant Identified Project as agreed to between the Parties; and
(d) any additional requirements, conditions of contract and/or restrictions, other than those
already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider shall
furnish the Employer with a realistic programme and a cash flow for the relevant Identified Project as

required in 13.

herein and/or in any other documentation shall be construed to have the same meaning as the words
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rises services/works that are of the same or similar character

2'3.7 Where an ldentified Project comp
hose to which the rates in the Pricing Data apply, it

executed under the same or similar conditions as t
shall be valued at such rates.

238 Where an Identified Project comprises services/works that are not of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at market related rates to be agreed to in writing between the Employer and the
Service Provider and in advance of executing the Identified Project. Failing agreement, the rates

applicable shall be as determined by the Employer.

ils to complete the Identified Project by the completion date specified in the
written instruction referred to in 23.3, then the Service Provider will be liable for a penalty, at the rate
stated in the Contract Data, for every day that lapses from the due completion date of the relevant
Identified Project to the date of the actual completion of such Identified Project.

239 If the Service Provider fa

2310 If the Identified Projects are delayed by variations, omissions, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclement weather, any substantial increase in provisional quantities or any other cause

beyond the Service Provider's control, including delays caused by the Employer, then the Service
Provider shall be entitled to apply in writing within 21 days of the cause of delay arising to the Service
Manager for extension of the due completion date of the relevant Identified Project stating the cause

of delay and period of extension applied for.

23.11 If during the period for completion of the Identified Project or any extension thereof abnormal rainfall

or wet conditions occur, the formula below shall be used to calculate separately the delay for each
f. It shall be calculated each month during the period referred to herein

above, or until the issue date of the certificate of completion for the relevant Identified Project,
whichever is the shorter period. The delay calculated for a given month shall be used to determine the
interim extension of time granted for the month. At the end of the applicable period referred to above,
the aggregate of the monthly delays will be taken into account for the final determination of the total

extension of time for the Contract.
V = (Nw - Nn) + (Rw - Rn)
X

\'4 = Delays due to rain in calendar days in respect of the calendar month under consideration.

Actual number of days during the calendar month on which a rainfall of Y mm or more per

Nw =
day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month (as derived from existing rainfall
records provided in the project specifications) on which a rainfall of Y mm or more per day
has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records
supplied in the project specifications.

X = 20, unless otherwise provided in the project specifications.

Y = 10, unless otherwise provided in the project specifications.

ken into account for the determination of the total extension of time for
braic sum of the monthly totals for the period under consideration. But if
for completion shall not be reduced on account of abnormal

r any calendar month shall not exceed (Nc — Nn) calendar days,
month under consideration

The total delay that will be ta
the Contract shall be the alge
the grand total is negative, the time
rainfall. The total extension of time fo
where Nc¢ = number of days calendar days in the

shall be considered to represent a fair allowance for variations from the average

The factor (Nw — Nn)
g which rainfall equals or exceeds Y mm per day.

number of days durin

or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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23.12

23.13
23.14

24,
241

242

243

25.

25.1

25.2

Any reference to words “Bid”
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Effective date 1 September 2005

The factor (Rw - Rn) + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfall does not equal or exceed Y mm per day, but

when wet conditions prevent or disrupt work.

ccount any flood damage, which could cause further or concurrent

This formula does not take into a
d separately in so far as extension of time is concerned.

delays and which should be treate

n at a suitable point on the site daily at 08:00 unless otherwise
shall, at his own expense, take all necessary
unauthorized persons.

Accurate rain gaugings shall be take
agreed to by the Service Manager, and the Contractor
precautions to ensure that the rain gauges cannot be interfered with by

nfall records, if available from a suitable rainfall station near the site,
cifications, together with calculations of rain delays for previous
rage of these delays will be regarded as normal
me, and for which no extension of

Information regarding existing rai
will be supplied in the project spe
years in accordance with the above formula. The ave!
rain delays which the Contractor shall accommodate in his program

time will be considered.

Upon receipt of such written application, referred to in 23.10, the Employer may in writing extend the
due completion date of the relevant Identified Project by a period to be determined by the Employer or
may refuse to extend the due complétion date of the relevant Identified Project. The due completion
date of an Identified Project may not be extended beyond the end of the Contract Period stated in the

Contract Data.

Any decision given by the Employer, in terms of 23.12, shall be final and binding on the Parties.

Should the Service Provider fail to apply in writing for an extension of the due completion date of the
relevant Identified Projects within the 21 days referred to in 23.10, or should the Employer not grant

an extension of the due completion date then the due completion date stipulated in the relevant
written instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
liability to pay the penalty stipulated in 23.9 or from specific performance of the service/works within

the period in the relevant written instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such time or times and in such manner as the Service Manager shall
order and shall, during such suspension, properly protect the Services so far as is necessary.

nstructed in writing by the Service Manager to suspend any or all of the

Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
at Service will be waived. Should the Service Provider suffer

suspension all penalties applicable to th
e Service Provider shall be entitled to make a

any additional costs resulting from such suspension, th
claim therefor provided that the Service Provider shall prove his claim and that he has taken all

reasonable steps to mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other than an instruction
by the Employer to suspend the Services in terms of clause 24.1, the Employer shall not be liable for
any claim of whatever nature, including a claim for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANCE

for a performance deduction, if the Service Provider in rendering
he Scope of Works, as amended from time to time,

If the Service Provider is i

The Service Provider shall be liable
any of the Services required under t

25.1.1 delays in performing any of the Services;

25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as
amended from time to time.

The performance deduction shall be calculated in accordance with the formula detailed in the Scope

of Works.

or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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Provider shall not be liable for a performance deduction, if the Service Provider is unable

25.3 The Service
s own, his employees, agents or representatives.

to perform due to no fault of hi

26. PAYMENTS

261 The Service Manager will evaluate the Service Provider's performance on a monthly basis.

262 The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including routine

services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider,

26.2.4 CPAP adjustment where stated in the Contract Data; and

26.2.5 VAT. Vat will be indicated separétely in all documents.

of 2,5% retention, or a 1,25% cash and 1,25% retention, then

5% of all moneys (excl. VAT) in the monthly certificate assessed by the Service Manager as being
due to the Service Provider will be retained until such time as the amount retained equals 2.5% or

1,25%, whichever is applicable, of the Contract Sum (excl. VAT)
port substantiating the Services rendered at

26.3 If the Service Provider elects a security

26.4 The monthly certificate shall be supported by a detailed re
each Facility during the month under assessment.

ssed by the Service Manager. If the Service Manager agrees

26.5 The monthly certificate shall be asse:
tement within 14 days of the receipt of the certificate, taking into

with the certificate, he will issue a sta
account inter alia the following:

(1) deductions for penaities;

(2) deductions for overpayments;
3) deductions for retention

4) deductions for damages.

266 The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer a tax
invoice in the amount reflected in the statement. The Employer shall effect payment to the Service

Provider within 16 days of receipt of the tax invoice.
th the certificate issued by the Service Provider in terms of

ithin 14 days of receipt of the certificate, issue a statement
er agrees and shall give reasons for rejecting the balance

267 If the Service Manager does not agree wi
Clause 26.2, the Service Manager shallw
in the amount to which the Service Manag
of the claim indicated in the statement.

The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in the

26.8
statement referred to in Clause 26.7.

rvice Provider may, with 14 days of the Service Manager

26.9  With regards to the claim in dispute, the Se
certificate or a justification for his claim or

issuing the statement referred to in 26.7, submit a revised
declare a dispute in terms of 34.

unt in dispute or any part thereof is owing to the Service Provider, the

st thereon from 30 days after the issue of the relevant monthly
interest rate determined from time to

of the Public Finance Management Act,

26.10 Ifitis later resolved that the amo
Employer shall be liable for intere
certificate referred to in 26.2 until the date of payment at the
time, by the Minister of Finance in terms of section 80 (1)(b)

1999 (Act 1 of 1999), as amended.

26.11 Ali the work shall be evaluated in accordance with the provisions of the Pricing Data.

cumentation shall be construed to have the same meaning as the words
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27.
271

27.2

27.3

28.
28.1

29,
28.1

29.2

29.3

Any reference to words
“Tender” or “Tenderer’.
Efiective date 1 September 2005

In assessing the quality of the work presented by the Service Provider, the Employer may enlist the
assistance of third persons. in assessing the work the third person shall act reasonably. The selection
of such third persons shall be in the absolute discretion of the Employer and the Service Provider

shall abide by such selection.

costs incurred by the Service Provider, resulting from the Service Provider having to

Any and all extra
laim submitted in respect of work done, shall be for the

address and/or rectify queries arising from a ¢
account of the Service Provider.

RELEASE OF SECURITY

If the Service Provider has furnished a security by way of a variable guarantee of 2.5% of the Contract
Sum (excl. VAT), the security will be reduced and be released in accordance with the provisions of

such variable guarantee.

If the Service Provider eledts to furnish a security by way of a cash deposit of 2.5% of the Contract

Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the

Service Period,
27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

If the form of security selected is:

(a) aretention of 2.5% of the Contract Sum (excl. VAT); or
(b) a1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the

Service Period;
27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

OVERPAYMENTS

¢

If any overpayment of whate(tér nature is made to the
obliged to repay such amount to the Employer and the Employer shall be entitied to deduct such over

payment from any amount due to the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitled to
claim interest on any and all overpayments made to the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance

Management Act, 1999 (Act 1 of 1999), as amended.

Service Provider, the Service Provider shall be

COMPLETION

At the expiry of the Service Period the Service Manager shall furnish the Service Provider with a
written list of Employer’s Assets and Data handed over at commencement of the Contract and
accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a

Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:

umentation shall be construed to have the same meahing as the words
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30.1

30.2

3.

31.2

32.
32.1

32.2

32.3

324

32.5

32.6

33.
33.1

Any reference to words “Bid”
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Effective date 1 September 2005

29.3.1 The Guarantee shall be returned, if applicable.

29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.

ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
delegated, or otherwise transferred, by either Party to any person outside of the Service Provider and
the Employer, save with the prior written consent of the other Party.

h Party warrants that he is acting as a principal and not as an agent of an undisclosed principal.

Eac

INDULGENCES

induigences which may be given or allowed by either Party to
lteration of this Contract, or affect such Parly’s rights, or prevent
liance with each and every provision of this Contract.

No extension of time, latitude or other
the other shall constitute a waiver or a
such Party from strictly enforcing due comp

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice, recommendations and
reports collected, furnished and/or compiled by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer, unless
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on the
termination and/or canceilation of this Contract for whatever reason. The Service Provider
relinquishes its retention or any other rights to which it may be entitled.

The copyright of all documents, recommendations and reports compiled by the Service Provider
during the course of and for the purposes of finalising Services, and the Contract as a whole, will vest
in the Employer, and may not be reproduced or distributed or made available to any person outside
the Employer's service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose without the

approval of, notification to or payment o the Service Provider.

The copyright of all electronic aids, software programmes etc. prepared or developed in terms of this
Contract shall be vested in the Employer, who shall have the right to use such material for any other
purpose without the approval of, information or payment to the Service Provider.

providing documents or material to the Employer, the development of
se of the Employer, copyright shall not be vested in the Employer.
cate to which documents and/or materials this provision

in case of the Service Provider
which has not been at the expen
The Service Provider shall be required to indi

applies.

The Service Provider hereby indemnifies the Employer. against any action or claim that may be
instituted against the Employer and for any damages suffered or legal costs (including costs on an
attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or any
other intellectual property right in connection with the work outlined in this Contract.

All information, documents, recommendations, programmes and reports collected or compiled must
be regarded as confidential and may not be communicated or made available to any person outside
the Employer's service and may not be published either during the currency of this Contract or after

termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

In the event of a breach by the Service Provider of any of the terms and conditions of this Contract,
the Employer shall issue a notice of non- compliance requiring compliance within 10 (ten) days. Inthe
event that the Service Provider fails to remedy such breach on expiry of the notice period, then the
Employer shall without prejudice to any other rights that it may have, be entitled to exercise any or all

of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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33.1.2 To terminate this Contract without prejudice to any other rights it may have;

33.1.3 To suspend further payments to the Service Provider,

complete the execution of the Services, in which event
le for costs incurred in connection with and arising from
der as well as damages suffered.

33.1.4 To appoint other service providers to
the Service Provider shall be held liab
the appointment of such a service provi

332 The Service Provider agrees to, within ten (10) days of written request from the Employer, give
access to and to make available all information, documents, programmes, advice, recommendations
and reports collected, furnished and/or compiled by them to enable the Employer to assume
responsibility for and the benefit of the project as a whole.

the terms and conditions of this Contract, and in the event

33.3 In the event of breach by the Employer of
written notice calling for rectification of the

of the Employer remaining in breach after ten (10) days’
breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the extent
that such breach is of a material term of this Contract.

34, STOPPAGE AND/OR TERMINATION OF CONTRACT
341 The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any
part thereof, at any stage of completion.

34.2 The Employer shall have the right to terminate this Contract without prejudice to any of its righ
the occurrence of any of the following acts:

ts upon

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

on for the dissolution and/or liquidation of the Service Provider,
Igamation or restructuring approved in advance by the

34.2.2 on commencement of any acti
except for purposes of an ama
' Employer in writing;

ourt order to be placed under judicial management or to

34.2.3 ifthe Service Provider receives a ¢
that is not withdrawn or struck out within five (5) days,

commence liquidation proceedings

34.2.4 ifthe Service Provider informs the Employer that it intends to cease performing its obligations
in terms of this Contract;

34.2.5 ifthe Service Provider informs the Employer that it is incapable of completing the Services as

: described; or

34.2.6 ifin the opinion of the Employer the Service Provider acted dishonestly;
343 The Employer reserves the right to, even in the absence of breach or the events referred to in 34,
terminate this Contract at any time, by giving one (1) calendar month written notice to the Service

Provider.
344 Further, the Contract shall be considered as having been terminated:

e Contract and/or the Project and instructions to resume or

34.4.1 where the Employer stops th ,
t issued within twelve (12) months of the instruction; or

reinstate the Services are no

34.4.2 ifinstructions, necessary for the Service Provider to continue with the Services aftera
stoppage instruction, are not received from the Employer within three (3) months after such

instructions were requested by the Service Provider.

Service Provider, or any part thereof, be

345 Should the Contract between the Employer and the
attributed to the Service Provider:

terminated by either of the Parties due to reasons not

or Bidder’ herein and/or in any other documentation shall be construed to have the same meaning as the words
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34.5.1 The Se
satisfacto

rvice Provider will be remunerated for the appropriate portion of the Services
rily completed, calculated in accordance with the agreed rates.

the Employer within three (3) months after the

34.5.2 Invoices for work done shail be submitted to
| not be obliged to pay same.

termination of the Contract, failing which the Employer wil

titled to advance a right of retention or any similar right if

this Contract is terminated and specifically agrees to, within ten (10) days of written request
from the Employer, give access to and to make available all information, documents,
programmes, advice, recommendations and reports collected, furnished and/or compiled by
them to enable the Employer to assume responsibility for and the benefit of the Contractas a

whole.

34.5.3 The Service Provider shall not be en

35. DISPUTE RESOLUTION
In the event of a dispute, the Parties shall endeavour to resolve such dispute through neg
good faith.

35.1 otiation, in

gotiation as mentioned in 35.1, within 14 days of a

352 [f the Parties fail to resolve a dispute through ne
t refer the matter to mediation.

dispute being declared_; the Parties may by written agreemen

The mediator shall be a person agreed to by the Parties, failing agreement, the President: South

35.3
African Facilities Management Institute shall nominate the mediator.

354  Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the Parties
shall bear their own costs arising from the mediation and shall equally share the costs of the mediator
d the Parties shall, before the commencement of the mediation,

and related costs. The mediator an
agree on a scale of fees on which the mediator's fees will be based.

355 The Parties shall appoint the mediator within 21 days of agreeing to mediate.

356 On appointment of the mediator, the Parties shall jointly with the mediator decide on the procedure to
be followed, representation, dates and venue for the mediation.

nt shall be recorded by the mediator and

35.7 If the dispute or any part thereof is settied, the agreeme
n the Parties to the extent that it correctly

signed by both Parties. The agreement shall be binding o
records the issues agreed upon between the Parties.

35.8 If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.

359 If the mediator or any Party, at any time during the mediation process, is of the opinion that the
mediation will not resolve the dispute, then he may in writing stop the mediation process. The dispute

may then be dealt with in terms of 35.8.
ed to the contrary, it is égreed that irrespective of the fact

that the dispute is referred to negotiation, mediation or litigation in court, the decision of the Employer
on the dispute involved will immediately be given effect to by the Service Provider and the Service
Provider shall proceed with the Services with all diligence unless the Parties agree otherwise in

writing.

3510 Notwithstanding anything else herein contain

36. GENERAL

Parties and may only be amended if reduced to writing and

36.1  This is the entire Contract between the
tatives of both Parties, whereafter such amendments will take

signed by the duly authorised represen
effect.

362 The Contract shall be governed by, construed and interpreted according to the law of the Republic of

South Africa.

31. DOMICILIUM CITANDI ET EXECUTANDI

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 17 of 18

“Tender” or “Tenderer”.
For Internal & External Use Effective date 1 September 2005 Version:1.0
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n)  Public Works
REPUBLIC OF SOUTH AFRICA

ndi of the Parties for all purposes arising from this Contract for the

371  The domicilium citandi et executa
ss shall be as specified by the Parities in the Contract Data.

service of notices and legal proce:

37.2  Each of the Parties shall be entitled at any time by way of written notice to the other Party, to change
its domicilium citandi et executandi to another physical address.

37.3  Any notice in terms of the conditions of the Agreement must either be:
37.3.1 delivered by hand during normal business hours of the recipient; or

37.3.2 sent by prepaid registered post to the address chosen by the addressee.

37.4 A notice in terms of the provisions of this Agreement shall be considered to be duly received:

37.4.1 if hand-delivered on the date of delivery,

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it
was posted, unless the contrary is proved.

375 Notwithstanding anything to the contrary contained or implied in this Agreement, the written notice or
communication actually received by one of the Parties from the other, including by way of facsimile
transmission, shall be adequate written notice or communication to such Party.

37.6  Any notice, request, consent, or other communication made between the Parties pursuant to the
Contract shall be in writing and shall be deemed to have been made when delivered in person to an
authorized representative of the Party to whom the communication is addressed, or one day after
being sent by facsimile to such Party at the number specified in the Contract Data or one week after
being sent by registered post to the addressee specified in the Contract Data.

Any reference to words “Bid" or Bidder* herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 18 of 18

“Tender" or “Tenderer”.
For Internal & External Use Effective date 1 September 2005 Version:1.0
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

—

Gt

{Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a

Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid/ Tender Document)

Bid / Tender Number:

(Bid / Tender Number &s per Bid/ Tender Document)

2. *Mr/Mrs/Ms:

(Position in the Enterprise)

in *his/her Capacity as:

and who will sign as follows:

be, and is hereby, authorised to sign the
correspondence in connection with and relating to the Bid / Te
any and all documentation, resulting from the award of the Bid / Tender to

above.

Bid / Tender, and any and all other documents and/or
nder, as well as to sign any Contract, and
the Enterprise mentioned

Name Capacity Signature

wolo|vN|lolo|dlw N~

-
o

——t
-

-
N

-
w

-
f-Y

Y
[& /]

-
(o))

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

words “Tender” or “Tenderer”.
For external use Effective date 20 September 2021

meaning as the
Page 1 of 2
Version: 2021/01
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PA-15.1: Resolution of Board of Directors

[ 17

18

19

20

document being signed.

The bidding enterprise hereby absoives the Department of Public Works from any liability whatsosver that may arise as a result of this

1
2.

Nofe:

* Delete which is not applicable.

NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

In the event that paragraph 2 cannof be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership herelo).

Directors / Members / Partners of the Bidding Enterprise
may eltematively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
atlomey, signed by the Directors / Members / Partners
holding & majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attomey are to be attached herelo).

Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on & separafe page.

ENTERPRISE STAMP

Any reference to words “Bid”
words *“Tender” or “Tenderer”.

For external use

or Bidder” herein and/or in any other documentation shali be construed to have the same me

Effective date 20 September 2021

aning as the
Page 2 of 2
Version: 2021/01
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)A-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable; of the Enterprises forming the Consortium/Joint

Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)
(Bid / Tender Number as per Bid / Tender Document)

Bid / Tender Number:
2. *Mr/Mrs/Ms:

(Fosition in the Enterprise)

in *his/her Capacity as:

and who will sign as follows:

be, and is hereby, authorised to sign a consortiumljoint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

and several liability with the parties listed under item 1above for the due fulfiment
enture deriving from, and in any way connected with, the Contract to be entered

scribed under item 1 above.

3. The Enterprise accepts joint
of the obligations of the joint v
into with the Department in respect of the project de

The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 1 of 2

Any reference to words “Bid”
Version: 2021/01

words “Tender” or “Tenderer”.
For external use Effective date 20 September 2021
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Telephone number:

Fax number:
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PA-15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

(code)

—

Name

Capacity

Signature

-—
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The bidding enterpris
document being ;igned

¢ hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this

.| Note:

* Delete which is not applicable.

NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

In the event that paragrsph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Pariners holding a mejority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

Directors / Members / Partners of the Bidding Enterprise
may altematively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed powser of
attomey, signed by the Directors / Members / Pertners
holding & majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attomey are to be attached herelo).

Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP

Any reference to words “Bid” or Bidde
words “Tender” or “Tenderer”.
For external use

" herein and/or in any other documentation shall be consirued to have the same me

Effective date 20 September 2021

aning as the
Page 2 of 2
Version: 2021/01
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REPUBLIC OF SOUTH AFRICA

PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES
horised representatives of the following legal entities who have

tly bid for the project mentioned below: (flegally comect full names and
a Consortium/Joint Venture)

RESOLUTION of a meeting of the duly aut

entered into a consortium/joint venture to join
registration numbers, if applicable, of the Enterprises forming

1.

(place)

Held at
{date)

on

RESOLVED that:

RESOLVED that:
A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Depariment of Public
Works in respect of the following project: .

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

ning as the
Page 1 0f 3
Version: 2021/01

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same mea

words “Tender” or “Tenderer”.
For external use Effective date 20 September 2021
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REPUBLIC OF SOUTH AFRICA

PA-15.3: Special Resolution of Consortia or Joint Ventures

B ‘MiMrs/Ms:
(Position in the Enterprise)

in *his/fher Capacity as:

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
Contract, and any and all documentation,

connection with and relating to the Bid, as well as to sign any
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture; notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfiiment of
the obligations of the Consortium/Joint Venture deriving from, and'in any way connected with, the Contract

entered into with the Department in respect of the project described under item A above.

Consortium/Joint Venture intending to terminate the consortium/joint venture

agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

E. Any of the Enterprises to the

oint Venture shall, without the prior written consent of the other

Venture and of the Department, cede any of its rights or assign any
agreement in relation to the Contract with the

F. No Enterprise to the Consortium/J
Enterprises to the Consortium/Joint
of its obligations under the consortium/joint venture

Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

any other documentation shall be construed to have the same meaning as the
Page2of 3

Any reference to words “Bid” or Bidder" herein and/or in
Version: 1.3

words “Tender” or “Tenderer”.
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REPUBLIC OF SOUTH ATRICA

PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capacity Signature

15

The bidding enterprise he

reby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise &s

& result of this document being signed.

Note:

* Delete which is not applicable.
NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities fo the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space

available above, additional names, capacity and signatures must be supplied on a separate page.
Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,

must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder® herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 3
Version: 1.3

For extemal use

Effective date 20 September 2021
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Tender no:

Name of Tenderer

REPUBLIC OF SQUTH AFRICA

PA- 40: DECLARATION OF DESIGNATED GROUPS

---------------------------------------------------------------------------------------------------------

1.

O emE'. [0 QSE2 [] Non EME/QSE (tick applicable box)

LIST ALL PROPRIETORS, MEMBERS OR SHAREHOLDERS BY NAME, IDENTITY NUMBER, CITIZENSHIP AND DESIGNATED GROUPS.
Indicate if living in
. indicate if Rural (R) / Under
Name and Surname ldentity/ Percentage Black Indicate if Indicate if M..m.M: with Developed Area (UD) / _:&mﬁo if
# Passport number owned youth woman P disability Township (T) / Urban military
and Citizenshipit# (V). veteran
1. ke OYes CONo | OOYes CONo | OYes ONo [ OYes ONo| OROuoOT U | OYes CINo
2. % CYes (ONo | [COYes CINo | OO Yes CONo | (dYes CONo | OR QU T QU | OYes ONo
3. * [3Yes CINo | [JYes CINo | [} Yes CINo | C1Yes CINo | CIR CJUDCIT C1U | 3 Yes CINo
4, % C1Yes OINo | [JYes CINo | [1Yes CJNo | ClYes CINo | CIR CJUDCIT CJU | [J Yes [INo
5. i [1Yes CINo | [JYes CINo | [ Yes CINo | ClYes CINo | CIR CIUDCIT CIU | C1Yes O No
6. % OYes ONo | CJYes CINo | OYes OONo | dYes OONo | ORTOuoOTOU [ OYes ONo
7. % OYes ONo | OYes [ONo |[OYes CONo | OYes COONo| OROunOT U | OJYes (ONo
8. @ OYes OONo | [OYes COJNo | OYes OONo [ OJYes ONo| OROuUDOTOU | OYes [ONo
9. % OYes ONo | COYes CONo | COdYes CONo [ OOYes ONo | OROUDOT U | CIYes CINo
10. % O Yes CINo | CYes CINo | CJYes CINo | CYes ONo | IR OQUb T CJU | D Yes OINo
1. % [JYes [CINo | [1Yes CINo | [ Yes CINo | CIYes CINo | IR CJUDIT IV | (3 Yes CINo
12 % OYes CINo | [JYes CINo | [JYes CINo | OYes OONo | OR U T OOU | [dYes [1No
# Where Owners are themselves a Company, Close Corporation, Partnership etc, identify the ownership of the Holding Company, together with xmu_w._.m:_o: number
#H State date of South African citizenship obtained (not applicable to persons bom in South Africa)
:ME: Exempted Micro Enterprise
< QSE: Qualifying Small Business Enterprise
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or "Tenderer”. Page 10f2
For Internal & External Use Effective date 21 July 2023

Version: 1.2
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Cuepartment:

e ———— PA- 40: DECLARATION OF DESIGNATED GROUPS

Tender no:

1
2

2. DECLARATION:
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, hereby confirms that:

The information and particulars contained in this Affidavit are true and correct in all respects;
The Broad-based Black Economic Empowerment Act, 2003 (Act 53 of 2003), Preferential Procurement Policy Framework Act, 2000 (Act 5 of 2000), National Small
Business Act 102 of 1996 as amended and all documents

pertaining to this Tender were studied and understood and that the above form was completed according
to the definitions and information contained in said documents:

The Tenderer understands that any intentional misrepresentation or fraudulent information provided herein shall disqualify the Tenderer's offer herein, as well as
any other tender offer(s) of the Tenderer simultaneously being evaluated, or will entitle the Employer to cancel any Contract resulting from the Tenderer's offer
herein; ) L . ’ .

The Tenderer accepts that the Employer may exercise any other remedy it may have in law and in the Contract, including a claim for damages for having to accept

a less favourable tender as a result of any such disqualification due to misrepresentation or fraudulent information provided herein;
Any further documentary proof required b

y the Employer regarding the information provided herein, will be submitted to the Employer within the time period as may
be set by the latter;

Signed by the Tenderer

Name of representative Signature

Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”.
For Internal & External Use

Page 2 of 2
Effactiva date 21 .lulv 2093
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REPUBLIC OF SOUTH AFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT

REGULATIONS, 2022

i

1. GENERAL CONDITIONS ;
11 The following preference point systems are applicable to invitations to tender:
the 80/20 system for requirements with a Rand value of up to R50 000 000 (al!

applicable taxes included); and
the 90710 system for requirements with a Rand value above R50 000 000 (all

applicable taxes included).

1.2 Preference Points System to be applied

(tick whichever is applicable).
[[] The applicable preference point system for this tender is the 80/20 preference point system.

[J The applicable preference point system for this tender is the 90/10 preference point system.

[(] Either-the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once

tenders are received.

1.3 Points for this tender shall be awarded for:

1.3.1 Price; and
1.3.2 Specific Goals

The maximum points for this tender are allocated as follows:

14
T oo Sroteu "o Cleomw | D
PRICE "~ 80 90
SPECIFIC GOALS 20 10
Total points for Price and Specific Goals 00 | 00

Page 10f 10



Breakdown Allocation of Specific Goals Points

1.5
0l .5.1. For procurement transaction with rand value greater than R2 000, 00 and upto R1
Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are
applicable. '
Table 1

Serial | Specific Goals Preferénce Documentation to be submitied by

No ‘Points bidders to validate their claim
of 20

1. [ An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 e Official Municipal Rates
Municipality or Disu_trict Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area
(Mandatory)
e Any account or statement which
is in the name of the bidder.
Or
e Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.
Or
e Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 o SANAS Accredited BBBEE
least 51% owned by black Certificate or Swom Affidavit
women (Mandatory) where applicable.

4. An EME or QSE which is at 2 o SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.

(Mandatory) :
and

Page 2 of 10
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¢ Medical Certificate indicating
that the disability is permanent.

Or

¢ South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

¢ National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

An EME or QSE which is
at least 51% owned by
black youth (Mandatory)

¢ |ID Copy and SANAS Accredited
BBBEE Certificate or Swomn
Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and up to
licable taxes) the specific Is listed in table 2 below

R50 Million (Inclusive of all a

O are applicable.
Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20
1. An EME or QSE or any 10 .; . [e SANAS Accredited BBBEE
entity which is at least 51% " Certificate or Swomn Affidavit
owned by black people where applicable.
(Mandatory)
2 o Official Municipal Rates

Located in a specific Local
Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

Statement which is in the name
of the bidder.

Or

e Any account or statement
which is in the name of the

bidder.

Page 3 of 10




Or

¢ Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

e Lease Agreement which isin
the name of the bidder.

e SANAS Accredited BBBEE

entity which is at least 51%
owned by black youth
(Mandatory)

3. An EME or QSE or any :
i entity which is at least 51% Certificate or.Sworn Affidavit
owned by black women where applicable.

(Mandatory)

4, An EME or QSE or any e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.
disability (Mandatory)

and
¢ Medical Certificate indicating
that the disability is permanent.
Or
e South African Social Security
Agency (SASSA) Registration
.. indicating that the disability is
' permanent.
Or
National Council for Persons with
Physical Disability in South Africa
. registration (NCPPDSA).
5. An EME or QSE or any e |D Copy and SANAS
Accredited BBBEE Certificate

or Sworn Affidavit where
applicable.

Page 4 of 10




1.5.3. For procurement transaction wi

rand value greater than R50 Million (Inclusive of

all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted by -
No Points bidders to validate their claim
Allocated out
of 10

1. An EME or QSE or any 4 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory) -

2. Located in a sﬁf_eciﬁc Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to

be done or services to be Or
rendered in that area

(Mandatory)

e Any account or statement
which is in-the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural
areas (PTO) which s in the
name of the bidder.

4

Or

¢ Lease Agreement which is in
the name of the bidder.

3. An E "€ or QSE or any 2 ¢ SANAS Accredited BBBEE
entity wiich is at least 51% Certificate or Sworn Affidavit
owned by black women where applicable.
(mandatory)

4. | An EME or QSE or any 2 e SANAS Accredited BBBEE

Certificate or Sworn Affidavit

entity which is at least 51%
owned by black people with
disability (Mandatory)

where applicable.

and

Page 5 of 10




e Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
: Physical Disability in South Africa
! registration (NCPPDSA).

OR
An EME or QSE or any 2 o ID Copy and SANAS
5. entity which is at least 51% Accredited BBBEE Certificate
) owned by black youth or Sworn Affidavit where
(Mandatory) applicable
the Republic of South Africa by birthor

16

1.7

(a) “tender” means a written offer i

(b) “price

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of

descent; or (b) became citizens of the Republic of South Africa by naturatisation - (i) before 27 April 1994; or () onor
after 27 April 1994 and who would have been entitied to acquire citizenship by naturalisation prior to that date. (BROAD-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25609, 2003 of © JANUARY 2004).

Failure on the part of the tenderer to submit proof or documentation required in terms

of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to

mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS
n the form determined by an organ of state in

de goods or services through price quotations,

response to an invitation to provi
y other method envisaged in legislation;

competitive tendering process or an
» means an amount of money tendered for goods or services, and

includes all applicable taxes less all unconditional discounts;
in Rand, calculated at the

“rand value” means the total estimated value of a contract

time of bid invitation, and includes all applicable taxes;
means a written -offer in the form

(d) “tender for income-generating contracts”
to an invitation for the origination of

determined by an organ of state in response
income-generating contracts through any method envisaged in legislation that will

result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
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(e) “the Act” means the Preferentia

3.

3.1.
3.1.1.

3.2.

3.2.1,

Where

4.1.

4.2

of assets and concession contracts, excluding direct sales and disposal of assets

through public auctions; and
| Procurement Policy Framework Act, 2000 (Act No.

5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 8010
Pt- Pt-P
Ps=80(1-""20"—) or Ps=9o(1—-—'—"5'-‘—)
Pmin Pmin

Where 1
Ps =  Points scored for price of tender under consideration
Pt =  Price of tender u_nder consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps=80(1+-P—t;%"x1x—) or Ps=90(1+-"-‘-‘%—f—

Points scored for price of tender under consideration

Ps =
Pt =  Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated

in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
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states that, if it is unclear whether the 80/20 or
an organ of state must, in the tender documen

90/10 preference point system applies,
ts, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system:; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to

determine the applicable preference point system,

then the organ of state must indicate the
90/10 and 80/20 preference point system.

Table 4: Specific
below.

(Note to organs of state: Where either the 90/10 or 80/20
applicable, corresponding points must also be indicated a

Note to tenderers: The tenderer

preference point system.)

1. An EME or QSE (or any
entity for procurement
transaction with rand value
greater than R1 Million}
which is at least 51% owned
by black people

points allocated for specific goals for both the

goals for the tender and points claimed are indicated per the table

preference point system is

must indicate how they claim points for each

S

WP 143,505l

W, |

b

2. Located in a specific Local
Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be

rendered in that area

3. An EME or QSE (or any
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned

by black women

Page 8 of 10




her o Numberof | Number of
PO X points oint
; v s L claimed aim
it T allocated (ﬁifo
Sakt A 80/20 system)
: _':"::' b Ly O W‘ m
i compreted 0 s BICLR
] ht ) ; D -n. ) ’ teﬂdéref,
; A of state
4, An EME or QSE (or any 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability
5. An EME or QSE (or any 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of compPany/filM..........cevueiiiiiiiiiii e e e s

4.4, Company registration number: ...................
4.5. TYPE OF COMPANY/ FIRM

0  Partnership/Joint Venture / Consortiym
O  One-person business/sole propriety ,
0  Close corporation

O  Public Company

O  Personal Liability Company

0  (Pty) Limited

0  Non-Profit Company

O  State Owned Company

[TICK APPLICABLE BOX]

4.6.

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
ceriify that the points claimed, based on the specific goals as advised in the tender,

qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;
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ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) Inthe event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in

addition to any other remedy it may have —

(@) disqualify the person from the tendering process;
(b) recover costs, lossés or damages it has incurred or suffered as a result

of that person’s conduct; {

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arangements due to such

cancellation; _
(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem

(hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

----------------------------------------------

SURNAME AND NAME: .................. ettt e ar s e eas e s enaaes

DATE: e ee e e
ADDRESS: e e

...............................................................

...............................................................

Page 10 of 10



Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

OCCUPATIONAL HEALTH AND SAFETY

GENERIC GUIDELINES FOR SAFETY, HEALTH AND
ENVIRONMENTAL SPECIFICATIONS

RENOVATIONS & MAINTENANCE

MANAGED BY
THE DEPARTMENT OF PUBLIC WORKS

Rev H&S Spec Guideline Oct 2015



TABLE OF CONTENT

1. Preamble ceeseessesnssassessonnscs wronsmarssssasser wosassnssantnnsnes eerassserasasssenns sessessaransees . S
2. Scope of health & safety SPECIfiCation dOCUMENt. .viussssssrensseassiaresssssassansasnssssnssnsseasasess 5
3. PUIpPOSE .eaversness R e T vearerensssssassssussas evasssessesasssesarisasEsseRESRSasassRRsIna aosaTaET 5
4. Definitions.ccseseescnsesaassss sesrsnavesns cevesasesasnne o s o IR ersessssasssnerses osnmasmminse . b
5. Occupational health & safety management........... crssrsanacsse Saesresss cesssresssouns enenansns I -
5.1 Structure and organization of OHS responsibilities........... S sronsnsnssarenans wesmsassssanmassonns "
51.1 Overall supervision and responsibilities OHS..cceuesmsurseessssmensssssnssssnsnsnsssesmnrassssssens 8
512 Required appointment as per the construction regulation......oeseeeess vremsensar asemsennans 10
52 Communication, participation & consultation...... sasssssasinssenas weseassorsssancss P &
6. Interpretation...... vesseeesestssasussannase essasransvrsasarees . erenees rersmsesnansesansnennts 11
7. ResponsibilitieS..ccsssasneses EENeaEe S PR— cssrarsrasnsenae - cnernaasseanas 12
7.1 Clientecssseesssnsnsasssnnaseas R R sesasanes vemsessanssrsmssnssns R—o—— veeens12
7.2 Principal contractor...casssesssasesss resssssssssassessanasRssasRasIEISSES ressresssnssnssansannanes ST — 13

7.3 CONTaCtOr..srasesnrresssnssesasssennssnnncossnassssnnans

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
EZ A LER L] l.ll..llllllll16

8. Scope Of WOTK..reesaesassasensannessennnssnesnsnase

9. Preparing Health & Safety Plan.......c.ceeeese cessane SeEhaees PP e voneansmtnes - . 16
10. Health & Safety Flle19
ing OH&S Performance..19

11. OH&S Goals & Objective & Arrangements for Monitoring & Review
sment, Standard working

11.1 Identification of Hazards & development of Risk Asses
Procedures (SWP) & Method Statement
11.1.1. Monthly audit by client and/or its agent19

11.1.2 Health & Safety incident/accident reporting and investigation...................................19

12. ReVieW..uuensseessee Sesssssanssanse vosesamasune S T— o iEanisanzisEs S— esaBut3 J—4 |
12.1 Site Rules & other Restrictions......... o aTleSTe e s 7 s o 5n amie reneevassasssussurars P w22
12.1.1 Appointment of Health & Safety Reps...... itiesnansnss S A p— T
42.1.2 Duties and functions of the Health & Safety RePS..oeseeremsansssssersnsnesasannamnissisaes verens23
12.1.3 Establishment of Heaith & Safety Committee..csarsessanssnsnanes cesresensssssassaabaTsIranes -
12.1.4 Training & AWareness.......csesaresnass resssssassananensans S S crassens aoTheuuse nees .24
13. Project Site Specific Requirements...coeesvssesssssens TR PPTPTTPIIP TETTITE 25
14. Outlined Data References & information on Certain & Specific Obligatory

Requirements to ensure compliance...... easssessssasss veesmssasmasssasianassentssans U e 26
15. Principal Contractor General QULI@Sesnssnesnansnsssssassssosnssrnssussnnassnese asesmsvsnannnssernaasnens ST 30
16. The Principal CONtractor SPECIfic DULIES..eusesmseustassmmssususaseasasmsmasasssnssaemssnisss el JR—- L |
17. The Principal Contractor Specific Responsibilities with regard to hazardous activities.....esese 31
18. General Notes to the Principal Contractor......caexeseaes e LLTILY 32
19. House Keeping....... veesesssemstssasnassasasanns evetavesssssssssssssssemsEsEISISEEIRSRIERSSALIINS O, 33
20. Lockout System....eeeesassrees raveerasrazennas veesersanes ievesesasmssssasesssmsssEeRaSEEERSERIIesessEns 36
21. Important Lists & Records to be Kepl..iesenssnenne FaRssunssssanans nesasettassaszatts enesarensnsenpansussnennuestere 36

Rev H&S Spec 6uideline Oct 2019



1. PREAMBLE

in terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993

(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Client and/or its Agent

on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as

the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health

and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act.

Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of

Regulations can be read in isolation. Furthermore, although the definition of Health and

Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification documient this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as

referred to here-in. Despite the foregoing it is reiterated that environmental management

shall receive due attention.

Due to the wide scope and definition of construction work, eve
site will be different, and circumstances and conditions may change even on a daily basis.
o be taken by the Principal Contractor when drafting the Health

ry construction activity and

Therefore, due caution is t
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the

Health and Safety Plan, and in consideration of the information contained here-in, the

contractor shall set up a Risk Assessment Program to identify and determine the scope
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and details of any risk associated with any hazard at the construction site, in order to identify

the steps needed to be taken to remove, reduce or control such hazard. This Risk

Assessment and the steps identified will be the basis or point of departure for the Health

and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of

(see definitions under Construction Regulations) detailing the key activities to

Statement’
ntified in the Risk

be performed in order to reduce as far as practicable, the hazards ide

Assessment.

The Department of Public Works is tasked to provide accommodation and operational

facilities to a very large proportion of the approximate 35 National Departments responsible
for the governance of the Department of Public Works. A very large number of State
employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of

South Africa as well as the National Parliament.

In this a high premium is to be placed on the healith and safety of the most valuable assets

of the Department of Public Works. These are its personnel, the personnel of its Clients

and the physical assets of which itis the custodian and may also include the public as well.

The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facilities or on the sites are captured further in this

specification document. These responsibilities stem from both moral, civil and a variety of

legal obligations. The Principal Contractor is to take due cognisance of the above

statement.

rt has been made to ensure that this specification document is accurate and

Every effo
ey may not

adequate in all respects. Should it however, contain any errors or omissions th

be considered as grounds for claims under the contract for additional reimbursement or

extension of time, or relieve the Principal Contractor from his responsibilities and

accountability in respect of the project to which this specification document pertains. Any

such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to

the attention of the Agent and/or Client.
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2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in force or come into force

during the effective duration of the project. The stipulations in this specification, as well as

those contained in all other documentation pertaining to the project, including contract

documentation and technical specifications shall not be interpreted, in any way whatsoever,

to countermand c: nullify any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to

the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor

(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of

n work for the Department of Public Works. The Principal Contractor (and his

constructio
cts of the project

/her contractor) is to be briefed on the significant health and safety aspe

and to be provided with information and requirements on inter alia:

a) Safety cons..erations affecting the site of the project and its environment;
b) Health and safety aspects of the associated structures and equipment;

c) Submissions on health and safety matters required from the Principal Contractor

(and his /her contractor); and
d) The Principal Contractor’s (and his /her contractor) health & safety plan.
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.o serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993

(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety

standards, and in particular in terms of Section 6,7 and 8 of the construction regulation

(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act

85 of 1993) in its entirety shall apply to the contract to which this specification document
applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The mostimportant definitions in the Act and Regulations

pertaining to this specification document are hereby extracted.

“Purpose of the Act” — To provide for the health and safety of persons at work and the

health and safety of persons in connection with the use of plant and machinery; the

protection of persons other than persons at work against hazards to health and safety

arising out of or in connection with the activities of persons at work; to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” —means a document that includes information required

under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors

when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and includes all

identified hazards, safe work procedures to mitigate, reduce & control the hazards identified

in a project.;
“Agent” — means any person who acts as a representative for a client;

sClient” — means any person for whom construction work is performed,
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ction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
ents

- Constru
the client through the Agent and who has a full authority and obligation to act on the cli

behalf in terms of the construction regulations;
«“Construction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling

of or addition to a building or any similar structure;
(b) the installation, erection, dlsmantllng or maintenance of a fixed plant where such
work includes the risk of a person falling;
(c) the construction, maintenance, demolition or dismantlin

road, railway, runway, sewer or water reticulation system or any similar civil

g of any bridge, dam, canal,

engineering structure; or
(d) the moving of earth, clearing of land, the making of an excavation, piling, or any

similar type of work;

sContractor” — means an employer, as defined in Section 1 of the Act, who performs

construction work and includes Principal Contractors;

“Contract Amount” Financial value of the contract at the time of the award of the contract,

exclusive of all allowance and any value added tax or sales tax which the law requires the

employer to pay to the contractor.

» A certificates issued in terms of a contract by the

spractical Completion Certificates
ction works have reached a state of

employer, signifying that the whole of the constru
readiness for occupation or use for the purposes intended, although some minor work may

be outstanding.

«Accident” — means unplanned occurrence that happens due to the unsafe condition and

may cause injury to a person, damage to the property, material, plant, equipment and the

environment;
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“Hazard” — means anything including work activities and practices with the potential to

vause harm;

“Risk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard

at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards.

Health and Safety File” — means a file, or other record in permanent form, containing the

information required a contemplated in the regulations;
5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilities

5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,

appointed in terms of Construction Regulation 4(1)(c), implements and maintains

the agreed and approved H&S Plan. Failure on the part of the Client or Agent to

comply with this requirement will not relieve the Principal Contractor from any one

or more of his/her duties under the Act and Regulations. ’
b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of

t to ensure that the Employer (as defined in the Act) complies with the Act.

the Ac
The pro forma Legal Compliance Audit may be used for this purpose by the Principal

Contractor or his/her appointed contractor.

All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in ...s/her/their
in writing, report to their principals on

respective appointment forms to regularly,
ons and on any

matters of health and safety per routine and ad hoc inspecti

deviations as soon as observed, regardless of whether the observation was made

during any routine or ad hoc inspection and to ensure that the reports are made
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available to the principal Contractor to become part of site records (Health & Safety

File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in

terms of Construction Regulation 6 to regularly, in writing, report to their principals

on matters of health and safety per routine and ad hoc i
of whether the observation was made

nspections and on any

deviations as soon as observed, regardless
during any routine or ad hoc inspection and to ensure that the reports are made

available to the principal Contractor to become part of site records (Health & Safety

File).

All Health and Safety Representatives (SHE-Reps) shall act and report as per

e)
Section 18 of the Act.
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5.12 Required appointments as per the Construction Regulations:-

Rev H&S Spec Guideline Oct 2019

[item | Regulation | Appointment Responsibl
e Person
1. 3. Application Construction work permit Client
2. 5(1)(k) Principal contractor for each phase or project Client
3. 5(6) Construction Health & Safety Agent Client
4. 7.(1)(c) Contractor Principal
Contractor
5. 7(3) Contractor Contractor
6. 8(1) Construction manager Contractor
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor Contractor
9. 6(2) Construction supervisor sub-ordinates Contractor
10. 8(5) Construction Safety Officer Contractor
11. 8(8) Responsible employee
12. 9(1) Person to carry out risk assessment Contractor
13. 10(1) Fall protection planner Contractor
14. 12(1) Temporal work designer
15. 12(2) Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) - Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22. 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24. 20(1) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2X9) Explosive actuated fastening device cartridge, nails and | Contractor
studs: issuer & collector
27. 23 (1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector Contractor
10




5.2

5.2.1

5.2.2

5.2.3

524

b)

Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other

concerned parties shall be through the H&S Committee or other means determined

by the client.

In addition to the above, co_mmunication may be directly to the Client or his appointed

Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors

and H&S Representatives ('SHE - Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors €.g. design changes agreed with the

Client and/or its Agent on its behalf and the Designer, instructions by the Client

and/or his/her agent, exchange of information between Contractors, the reporting of

hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception

of the Construction Regulations, distinguish between the roles, responsibilities and

functions of employers and employees respectively. It views consultants and

contractors as employees of the “owner” of a construction or operational project, the

sowner” being regarded as the employer.
(The position taken by the Construction Regulations is that the “owner”, in terms of
perates (has to operate) in the role of client as per relevant

its instructions, o
» are seen to be in two categories,

definition. The contractors working for the “client
i.e. the Principal Contractor and Contractors.

11

Rev H&S Spec 6uideline Oct 2019



7.1

¢) The Principal Contractor has to take full responsibility for the health and safety on

b)

d)

the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction

Regulations from all contractors on the project site.
RESPONSIBILITIES

Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project.in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal

Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals

of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commencing or continuing with construction work should
the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any

physical preparations necessary in terms of the Act;
« have failed to implement or maintain their health and safety plan;
« have executed construction work which is not in accordance with their health and

safety plan; or

12
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7.2

b)

d)

e)

« Act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of himithem being

employed or legitimately on the site of the works or in its vicinity.

Principal Contractor

‘The Principal Contractor shall accept the appointment under the terms and

Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour

of the intended construction. Annes.ure 2 of this construction regulation contains a
form. The Principal Contractor shall submit the
r his

“Notification of Construction Work”
notification in writing prior to commencement of work and inform the Client o

Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the

requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable

be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and

sufficiently documented health and safety plan based on this Specification, the Act

and the Construction Regulations, which shall be applied from the date of

commencement of and for the duration of execution of the works. This plan shall, as

appendices, include the health and safety plans of all Sub-contractors for which he

has to take responsibility in terms of this contract.

The Principal Contractor shall prov..2 proof of his registration and good standing

with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that

he has made provision for the cost of compliance with the specified health and safety

13
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requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer’s offer is based.)

The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

g)

h) The Principal Contractor shall ensure that a copy of his health and safety plan is

available on site and is presented upon request to the Client, an Inspector, Employee

or Sub-contractor.

The Principal Contractor shall ensure thata health and safety file, which shall include

all documentation required in terms of the provisions of this Specification, the Act

and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

j) The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor.

of the Health

k) The Principal Contractor shall from time to time evaluate the relevance
and Safety Plan and revise the same as required, following which revised plan shall

be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the

Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
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rhe construction Health & Safety Agent act as a link between the client, Principal

a)

b)

d)

Contractor and the project team members with respect to health & Safety, They are
Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained

Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

H&S competen
the Construction Regulations for wha _
be appointed to perform these functions on behalf of th

appoint a registere
resourced with respect to H&S matters.

H&S goals: It is important that the const
clients how they are going to contribute to the achievement o
and objectives. They should also set their own H&S goals.

H&S responsibilities: Prior to accepting the H
agents need to ensure that they brief cli
responsibilities in terms
amended from time to
responsibilities, H&S agents will not
responsibilities and duties.

H&S information: H&S agents must pro
information to enable them to conduct a
that need to be included in the H&S speci
from multiple sources such as, for example,
historical use of the site or facility, previous survey

files.

SCOPE OF WORK

Rev H&S Spec Guideline Oct 2019

ce: In the event that the client is unable to satisfy the requirements of
tever reasons, the construction H&S agent may
e client. Given the need fo

d construction H&S agent that is competent and adequately

ruction H&S agents demonstrate clearly to
f any client H&S goals

&S agent appointment from clients, H&S
ents fully on the client's particular
of the OH&SA of 1993 and Construction Regulations as

time. In the absence of acceptance by clients of these
be able to adequately meet their own H&S

vide the designer or design team with all H&S
design HIRA to identify the significant hazards
fication. This information may be gathered
discussion with the client, previous
s and investigations and past H&S
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These specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents, this amongst all includes for

example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of building and structures.

o Site clearance
e Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface

Piling (by drilling, excavating,)

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water

reticulation system or any civil engineering structure or type of work
c) Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction etc.
. Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

S plan will depend on how complex the
er of contractors at the workplace at any one

rk. The plan must be easily accessible in a
gement, supervisors &

(a) The level of detail required for a H&
workplace is (in particular, the numb

time) and the risks involved in the wo
construction site and it must be clearly understood by mana

workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

¢ project information;
e client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed

Rev H&S Spec Guideline Oct 2019
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By others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;

Details of the principal contractor;

details of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction

work that the H&S plan will cover;

e details on how subcontractors will be mana
the principal contractor intends to implemen
H&S plan such as checking on the performance

non-compliance will be handled; and
o Details on how the risks associated with falls, falling objects, moving plant,

electrical work and all high risk construction work that will take place on a
construction project will be managed.

ged and monitored, including how
t and ensure compliance with the
of subcontractors and how

(e) The H&S plan should also include information on:

¢ the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;

the safe use and storage of plant;

the development of a construction project traffic management plan;

obtaining and providing essential services information — electrical, gas,
telecom, water and similar services,

workplace security and public safety; and

Ensuring workers have appropriate licences and training to. undertake the

construction work.

() The H&S plan must contain:

o a general description of the type of work activities involved in the project and

not just a description of the facility to be constructed;

e the project program or schedule details, including start and finish dates,
showing principal activities;

o details of client, design team, principal
suppliers; and

« Extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built’ plans, H&S files.

contractor, subcontractors, and major

10. HEALTH AND SAFETY FILE

Rev H&S Spec Guideline Oct 2019 17



1.

The Principal Contractor is required to maintain-an ac
rate (DIFR) and report on this to th

11.1 IDENTIFICATION OF HAZARDS AN

a) The H&Sfileis a document prepared by the principal contractor containing important

b)

d)

project H&S information for use by the owner of the completed structure after

construction has been completed.

The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the

required information.
The Principal Contractor must, in terms of Construction Regulation 7(7), keep a

'jealth & Safety File on site at all times that must include all documentation required

in terms of the Act and Regulations and must also include a list of all Contractors on

site that are accountable to the Principal Contractor and the agreements between

the parties and details of work being done. A more detailed list of documents and

other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client’s format and layout of the H&S file is

adhered to. The contractor must identify the responsible person that will prepare

the H&S file and who will be responsible for the drafting of as-built drawings. The

contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on

its behalf throughout the period of the project and shall be consolidated and handed

over to the Client and/or its Agent on its behalf at the time of completion of the

project.
OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING

AND REVIEWING OH&S PERFORMANCE

ceptable disabling incident frequency
e Client and/or its Agent on its behalf on a monthly basis.

D DEVELOPMENT OF RISK

ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

18
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in

the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation
4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and

is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party will, however, take
responsibility for the results of histher own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference

purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on

duty to the extent that he/she:

dies
becomes unconscious

loses a limb or part of a limb
is injured or becomes ill to such a degree that he/she is likely either to die or

to suffer a permanent physical defect or likely to be unable for a period of at

19
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least 14 days either to work or continue with the activity for which he/she was

usually employed

OR where:

i. amajorincident occurred
i. the health or safety of any person was endangered
ii. where a dangerous substance was spilled
the uncontrolled release of any substance under pressure took place

'v. machinery or any part of machinery fractured or failed resulting in flying,

falling or-uncontrolied moving objects
vi. Machinery ran out of control, to the Provincial Director of the Department of

Labor within seven days and at the same time to the Client and/or its Agent

on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the

Regulations.
r is required to provide the Client and/or its Agent on its

c) The Principal Contracto
behalf with a monthly “SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on
its behalf with copies of all internal and external accident/incident investigation -

reports.

The Princip
accidents/incidents where employees and non
that he/shefthey had to receive first aid or be referre
doctor, hospital or clinic. (General Administrative Regulation 9)

al Contractor is responsible to oversee the investigation of all
-employees were injured to the extent
d for medical treatment by a

(e) The results of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)

Rev H&S Spec Guideline Oct 2019 20



12.

®

(9)

(h)

(M

The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar

incidents in future.

The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave

rise to injury or damage.

Determine the underlying H&S deficiencies and other contributory factors
Identification of corrective/preventative actions and continual improvement
Communicating the outcome/results and documenting the events of the

investigation.

Reporting Of Near-Misses

o Department of Public Works views the reporting of near misses as a critical
component in creating a positive health and safety awareness culture on site.

o Department of Public Works retains the right to enforce the reporting of near

misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Plannng and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations
or amendments as contemplated in the above paragraph.

21
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12.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain

these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop
contingency plans for any emergency that may arise on site as indicated by the risk

assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives("SHE - Reps’)

Rev H&S Spec Guideline Oct 2019 22



Where the Principal Contractor employs more than 20 persons (including the
employees of other Contractors (sub-contractors) he has to appoint one H&S

Representatives for every 50 employees or part thereof. (Section 17 of the Act and

General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in

accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

e The Principal Contractor must ensure that the designated H&S Representatives

conduct at least a weekly inspection of their respective areas of responsibility

using a checklist developed by a Principal Contractor.
The report must be consolidated and submitted to the Heaith & Safety

Committee.

o H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Commiittee(s)

e The Principal Contractor must establish H&S Committees consisting of

designated H&S Representatives together with a number of Employers

Representatives appointed as per Section 19(3) that are not allowed to exceed

the number of H&S Representatives on the committee. '
o The persons nominated by the employer on a H&S Committee must be

designated in writing for such period as may be determined by him. The'H&S

Committee shall co-opt advisory (temporary) members and determine the

procedures of the meetings including the chairmanship.

e The H&S Committee must meet minimum monthly and consider, at least, an

agreed Agenda for the first meeting. Thereafter the H&S Committee shall

determine its own procedures.

412.1.4 Training & Awareness
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“he contents and syllabi of all training required by the Act and Regulations including any
other related or relevant training as required must be included in the Principal Contractor's

Health and Safety Plan and Health and Safety File.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of

General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

¢) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other

equipment must be in possession of valid proof of training.

Rev H&S Spec Guideline Oct 2019 24



43. PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for

the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be

developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures -

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

j) Any welding work

k) Loading & offloading of trucks

) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and
n) Construction work as defined in the construction regulation 2014
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15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

 The Principal Contractor shall at all times ensure his status of an “employer”
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific

reference to Section 8 of the Act.

The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at.all times and in addition to t:1at he/she will introduce and
maintain a file titled “Health and Safety File”, or other record in permanent
form, which shalf contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an interested party.

The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon bétween the Principall Contractor and the client,
provided such intervals will not exceed periods of one month.

The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.
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16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES

Contractor’s specific duties in terms of these specifications are detailed in the

The Principal
st 2014,

Construction Regulations as published under government notice 07 Augu

stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the

Construction Regulations. The contractor shall execute the activities in accordance with the

following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work
- Demolition work

- Scaffolding
. Construction vehicles & mobile plant.

- Water environments
Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive! All of the above requirements

will be read in conjunction with the relevant regulations and health and safety standards as

y the Act. All documents and records required by the Construction Regulations

required b
ble at any time when

will be kept in the Health and Safety File and will be made availa

required by the client or his representative, or on requést to an interested party.
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18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as

other (inter alia Local Government) legislation that also apply to the State as well as

to State owned buildings and premises: -

The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises’

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended

and the municipal by-laws and any special requirements of the local supply

authority

The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

§ The Electricity Act 1984, Act 41 of 1984

The Regulations of Local Gas Board(s), including Publications of the SABS

Standards and Codes of Practice, with specific reference to GNR 17468

dated 4t October 1997
h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation (e.g. X-

Rays etc.)
j. Common Law
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19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or

increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed

of at a registered dump site and records will be maintained. Where it is found to be

impractical to use a registered dump site or it is not available, the Principal

Contractor will ensure that the matter is brought to record with the client or his

representative, after which suitable, acceptable alternatives will be sought and

applied.

Dross and refuse from metals, and waste matters or by-products whose nature is

such that they are poisonous or capable of fermentation, putrefaction or constituting

a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to

work at night or after hours unless there is adequate, suitable artificial lighting

including support services in respect of Health and Safety.

a) Facilities

The site establishment plan shall make provision for:

b) Dining room facilities

The contractor shall make provision for adequate dining room facilities for his

employees on site.

¢) Change rooms

The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facilities
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The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.

e) Smoking Areas

Designated smoking areas shall be established by Department of Public Works.

f) Drinking Water Facilities

The provision of drinking water facilities shall be hegotiated between the Contractor and

Department of Public Works.

g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a

competent person shall be presented. The equipment includes but shall not be limited

to:
i.lifting equipment and lifting tackle
ii.power driven machinery
iii.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the:use of non-rigid barricading has been

approved in writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be

clearly marked with the company's name, site contact person as well as the contact

number/s.

i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor's

site plan.
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Department of Public Works shall approve all structures erected for logistical support
by the contractor. These structures include fences, workshops, tool sheds, offices,

ablution facilities, etc.

j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public

Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of

work to the salvage yard.

k) Fall Arrest and Prevention Equipment

tion equipment shall be used at heights of less than 2.0 metres.

Above heights of 2.0 metres fall prevention equipment shall include fall arrest
t-shall, amongst other things be trained in

Equipment. Users of fall arrest equipmen
is for connecting fall prevention equipment.

what an appropriate load bearing point is
Any deviation from this requirement shall be negotiated and agreed with Department

of Public Works in writing.

Approved fall preven

I) Hazardous Chemical Substances Waste Removal

Department of Public Works shalll provide a facility to collect all hazardous chemical
waste material.
The contractor shall provide adequately marked a

The hazardous chemical waste from the source to the ap
Works disposal point.

m) Personal Protective Equipment (PPE)

Peréonal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South

African National Standards (SANS) or similar.

nd sealable containers to transport
proved Department of Public
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can

energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission

for any period, thus eliminating injuries and damage to people and equipment as far

as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and

included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.

24. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction

Regulations. The lists are:

i.  List of appointments |
i. Listof record keeping responsibilities

ii. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall

be developed
3) the risk assessment will also include activities like:
i. Transportation of passengers and goods to and from site

ii. Site establishment
ii. Physical and mental capabilities of employees

iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
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5) a review plan for risk assessments shall provide for:
i. the quarterly review of all applicable risk assessments

ii. the review of an assessment if there is reason to believ
en a change in a process, work

e that the previous

assessment is no longer valid, or there has be

methods, equipment or procedures and working conditions

ii. Risk assessment/s to be reviewed if the outcome of incident investigations

and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be

facilitated by the team leader. All risk assessments and pre-task risk

assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducte

and Safety Plan.

d with their Health

c) Risk Based Inspection Program

The inspection programme shall be risk based. The inspection plan shall form part

of the Health and Safety Plan.

37
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IMPORTANT CONTACT DETIALS

The contractor is to add all the important contact information about essentials se

assistance.

3E

(FOR HEALTH & SAFETY ASPECTS ONLY)

SERVICE

rvices, support and

NUMBER CONTACT PERSON

Hospital

Ambulance

Water

Electricity

Police

Fire Brigade

Engineer

Rev H&S Spec Guideline Oct 2019
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ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE F
~'ECESSARY.
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

T O SOs SOPR PP PP IR PR TUR R R L L AR

l,
(name)representing ..............cooveeniineene

contractor/supplier], do hereby acknowledge that ..o e
[insert name of contractor/supplier} is an employer in his/her own right, with duties as prescribed in

the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure

that all work will be performed and/or machinery or plant used in accordance with the provisions of

the Act.

| undertake that .......cooveiiuimmriiem e [insert name of contractor/supplier]

shall strictly adhere to, and ensure that histher employees adhere to, the provisions of the

Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for PrOJECHSEIVICE .....cuvvvviviinieeinieieranens

brief details of  project/service, for example, name, contract/project  numben

____......and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
[Insert name of contractor/supplier/Agent
liance

....................................................................

Safety Manager/Safety Officer] and Department of Public Works, which will ensure comp
DY oeueeenias e e e s [Insert name of contractor/supplier] with the

provisions of the Act, as contemplated in section 37(2) of the Act.

constitutes the sole agreement between the parties, and no variation, modification,

This agreement
m these shall,

or waiver of any of the provisions of this agreement or consent to any departure fro
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and

such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
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This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has

the requisite authority to do so.

Signed this ..............ccoooeennn day of .....cooeeieiiii e,

......................................................

eeneeneneennens (SIGRALUIE) ... ON

(Full name).............ccocoeveeeenennen.

DEhaIf Of ... ccieeoiieieie e et ia s e reesa e (Supplier/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Department of Public Works'
contract on behalf of the contractor)

Witnesses

(FUll name................ccoeeverimiiiciniiininianinnnn ...on

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Withesses
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Additions to healith and safety specifications for all construction sites to include CcOVID 19

SOUTH AFRICAN POLICE SERVICES

Introduction

References

Special appointments

Workers transport

Security/access control/control of visitors onsite ;
Pre-construction evaluation of medical requirements, screening.and training
Facilities, resources and action required by principal contractor where applicable

contractor onsite
8. Required procedures, documentation development and updates
9. Procedures at start during and at end of shift
" 10.Managing and controlling flammable hazardous chemicals

11.Contractor management
12.Compliance monitoring and discipline
13.Additional resources and recourse management

NOoOOUhON=

1. Introduction

changed the world we live in and how we will conduct

ure. Due to this it has become necessary to take special
vent further spread of this disease.

COVID 19 Novel Corona virus has
business activities and life in the fut
precautions, to plan and implement control measures, to pre

These specifications are based on the prevention of persons, objects/tools being contaminated
with the virus, infection transmission and specific occupational hygiene practices that focus on
the need for employers to implement measures to mitigate or eliminate the transmission of the

virus in the workplace.

inal project health and safety specification to

This document is an addendum to the orig
to protect their workers, and to comply with the

assist the principal contractor and contractors
interim Regulations that has been gazetted

2. References

The Department of Employment and Labour has appealed to employers to use the prescriptions
of the Occupational Health and Safety (OHS) Act of 1993 in governing workplaces in relation to

Coronavirus Disease 2019 COVID19 under the National Disaster Act

Department of labour, notice no. 479, 29 April 2020, covid-19, Occupational health and safety
measures in workplaces Covid-19 (c19 ohs), directive by the minister of employment and labour
in terms of regulation 10 (8) of the regulations issued by the minister of cooperative governance



Z & infrastructure
& " REPUBLIC OF SOUTH AFRICA

.“_- » public works
: Department:
Public Works and infrastructure
and traditional affairs in terms of section 27 (2) of the disaster managemen
of 2002)

t act, 2002 (act no. 57

ardous Biological Agents Regulations requires the employer to

The OHS Act read with the Haz
rking environment that is safe and

provide and maintain as far as is reasonably practicable a wo
without risks to the health of employees

Section 8(2)(b) of OHS act requires steps such as may be reasonably practicable to eliminate or mitigate any

hazard or potential hazard before resorting to personal protective equipment (PPE). However; in the case of

COVID19, a combination of controls is required, although the main principle is to follow the

hierarchy of controls

However, before the implementation of control measures, current risk assessments need to be.
reviewed and updated, considering the new hazards posed by exposure to COVID-19 in the
workplace. The risk assessment should take the Risk Assessment Guides published online by

the National Department of Health into account

Special appointments

The employer must appoint a manager (from within the existing structure) to address the concerns of employees

and workplace representatives concerning COVID 19
Appointment and training of security personne
screening, isolating, conducting questionnaire an

positive COVID 19 symptoms

| and adequate personnel to conduct procedures of
d further actions required if person presents

Workers transport

Where possible the contractors must arrange transport of their employees in line with the travel
rules of not more than 70% occupancy and social distancing

Where not possible to avoid the use of public transport provide employees with information on

the virus and precautions to take during public transport travel:

Frequent sanitising
Maintain social distancing (at least 2 m)

i. Always wear a mask

Coughing, sheezing safe practice and spitting
When being coughed or sneezed on, turn face away an

been sanitised
Do not travel if experiencing symptoms of infection

Provide employees with CIPC travel certificate

d do not touch face before hands have

Security/access control/control of visitors onsite
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llowed on site during the Phase lockdown period.

()
Only 1 access pointa

A policy of lockdown inside site for the whole shift must be maintained which will mean that
employees will not be allowed to exit and re-enter the site during working hours. This will prevent
employees from bringing contaminated food or articles onto site and will have to bring food

from home

ust enforce strict access control and no person may enter the site

The principal contractor m
dergone induction training and who is listed on the employee list

except those who have un

The only exceptions are persons who have pre-arranged official appointment which has been
approved by the project construction manager. This person may not enter the site before they
have passed the screening procedure (fever and questionnaire) and thereafter must be escorted

by a person designated by the construction manager

Biometric or any form of touch access entry is prohibited
Delivery vehicle drivers must undergo and pass the full COVID 19 screening procedure or may
not leave the cab of the vehicle and wear a face mask

Where more than one Principal Contractor operates on site. A meeting must be held with all the
Principal Contractors where an access plan must be formulated and agreed to in writing, which

incorporates the sharing of expenses and other resources.
Pre-construction evaluation, screening and training

Principal contractor and contractor’s pre-construction requirements:

It is critical that the principal contractor conduct the following preparatory actions before going to
e must sign that he/she has

site. These actions must be documented and each employe
undergone this screening and training and understands and procedures

Evaluation:

Employees medical evaluation, ensuring annual medical is valid

i. Screening:

Fever screening '
Health questionnaire (signs and symptoms)
Questionnaire of travel during shut down level 4 and exposure

Employee practical understanding of:

the risks of the virus
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how av you get contaminated?
how do you get infected?
signs and symptoms
prevention

. Training program

nd that workers have been of site for an extended period and which
requires that the principal contractor and contractors develop a full risk based induction training
and awareness program, policies and procedure for COVID 19 and communicate it with
management, employees and contractors which include the following:

it is important to understa

Employees responsibility to look after their own health and safety and preventing from being
infected or infecting other persons

i. Whatis COVID 19

How are you infected

Explanation of symptoms and signs (ever, cough, s
breath or difficulty in breathing, body aches, loss of
diarrhoea, fatigue, weakness or tiredness
Incubation period

Explain the risk of underlying conditions, i.e.:

ore throat, redness of eyes or shortness of
smell or loss of taste, nausea, vomiting,

People 60 years and older
People with chronic lung disease or moderate to severe asthma

People who have serious heart conditions

People who are immunocompromised

People with diabetes

People with chronic kidney disease undergoing dialysis
People with liver disease

orting of symptoms, possible exposure or infection to company

Self-monitoring and rep
contact with during work and after hours

The importance of being aware of who you have been in
to assist with tracking in case of being infected
How to self-isolate

Company COVID sick leave and Temporar
Regulations promulgated in terms of section 27(2) of the Dis

y Employer Relief Scheme under regulation 10(8) of the
aster Management Act

How to prevent infection:
Correct methods of sanitising
Hands

Personal hygiene

Site facilities

Social distancing
Not touching face
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The c..sect way to cough or sneeze
Correct use, limitations of and disposal of PPE
How to protect yourself and family after hours

What to do if employee is not feeling well and are presenting with the symptoms when already at
the work-place or before arrival onsite include:

. Employees

If already onsite

Immediate reporting to employer
Social distancing and other preventative actions

When not onsite yet

Do not go to work
Who to contact at your company?
Relevant company contact numbers

Principal contractor and contractors

Procedures and PPE required when employee presents with symptoms at the site screening and

needs to be isolated and tracking of persons in contact with that employee
Procedures and care of persons who are in self isolation or being treated at hospital or CcoviD 19

facility -
Company and employee return to work after recovery procedures

Updated company COVID 19:

SHE plan and risk assessment

Policies
PPE requirements
Method statements & risk assessment

Stay at home policy and sick leave
Employee assistance/care program

~

Include COVID awareness in every d., DSTl/permit to work system

Facilities, resources and action required by principal contractor where applicable
contractor onsite

Provide these employees with appropriate PPE for their tasks
Prevention of employees having to come into close-proximity (Queuing or bundling together)

Method/procedure of providing drinking water that cannot be contaminated with the virus
Adequate and appropriate risk-based:
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PPE
Sanitising/hand washing facilities at entrance, eating areas, offices, kitchens, toilets (Foot pedal

hand sanitisers is the preferable option)

iii. Awareness signage and posters

Procedures for sanitising site, offices, toilets, eating areas, meeting rooms communal kitchen

appliances, printers and telephones
Procedures and rules to minimise exposure during:

Meetings (Alternates to close contact meetings)
Duration and maximum number of delegates at close contact meetings

Induction, Toolbox talk, DSTI :
Sanitising of areas, offices, boardrooms and furniture

Communal drinking facility use
Housekeeping and garbage removal

Provide an isolation area/tent/room where person can be interviewed and remain until

instructions have been received from the COVID 19 control centre on next step to be taken

CORONA 24 Hour HOTLINE 0800029999

Required procedures, documentation development and updates

The contractor must develop new and update ‘existing plans, policies, documentation and
procedures to include COVID 19

She plan and policy :
Company COVID 19 plans, policies, procedures and programs to include:

Prevention, exposure, infection
Social distancing during entering a
Creating different areas for and staggering start of work and lunch

effective planning of required staff compliments
Cooperation with local police, clinic, emergency services and notifying them of the project and

developing beneficial relationships
Engaging with CLO and communities and establish a trust relationship by providing relevant

information and possible assistance where possible

Emergencies (mass infections)
Post-infection return to work guideline, which include:

nd exiting site, meetings, training
-times, training sessions and

minimum medical and practical criteria for return to work
medical evaluation by occupational health practitioner

Employee emotional care and assistance during and post infection
Management and disposal of contaminated PPE and equipment
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Plannis.y to maximise social distancing
Planning of production and progress to op

persons onsite at one-time
Managing and disposal of biological (Virus) contaminated PPE and other personal waste

Daily reporting to management of screening results and of persons who were isolated, taken for
testing and follow-up
Reporting of persons who have been confirmed to be infected to company management,
department of labour and Health

Contact-tracing of persons who were in contact with a
been confirmed as being infected

Updated risk assessment to include COVID 19 hasards and risks
Evaluation of daily screening, reporting to management and if required update procedure and

timise the work-force to minimise the amount of

person who have been isolated or who has

training =
aid sick leave in terms of section 22 of the BCEA illness benefit in terms of
2020 on the COVID-19 Temporary Employer Relief Scheme

clause 4 of the Directive issued on 25 March
n terms of section 27(2) of the Disaster

under regulation 10(8) of the Regulations promulgated i

Management Act;
Also revise the permit to work where required.

Procedures at start during and at end of shift

Include conducting and recording information of:

Sanitisation

At start of shift all persons must sanitise with sanitiser that contains at least 70% alcohol with foot

pedal or automatic detection and spray device, no hand contact
Site facilities, offices, boardrooms, toilets, eating areas, surfaces
Hand and power tools, and other communal equipment to be wiped down

Fever screening and procedure when person has fever
Re-do fever screen and if high fever

Isolate and questionnaire

‘Procedure if evidence points at infection

Contact call centre and follow instructions

Also follow company procedure for reporting to management, client and authorities

10.Managing and controlling flammable hasardous chemicals

The type of sanitiser used for CIVID 19 must have a minimum of 70% alcohol and it is important

that adequate stock is held onsite

Due to its high alcohol content it poses a
workers for intoxicating purposes which can lead to poisoning

It is therefore particularly important to include these risks into ac

is updated

fire risk as well as a possible risk of being used by

count when the risk assessments
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The principal contractor and contractors must ensure that they provide a flammable liquid storage
facility, considering the quantities they will be storing onsite which conforms with local

government fire regulations and GSR 4
The storage area must be lockable and issuing and stock levels must be controlled by an

appointed competent hasardous chemical substance controller
Records of stock levels, issuing and usage must be updated daily and any discrepancies must be

reported to management and investigated

Decanting procedures must be developed which includes spillag
has been decanted into must be marked to clearly show the contents
Appropriate and adequate sighage must be posted
Adequate Alcohol resistant foam or Carbon dioxide (CO2) fire extinguishers must pe
appropriately positioned Inspections of the flammable hasardous chemicals store mus

conducted at least monthly
Inspections of the flammabl
First aiders should be traine

e control. Bottles into which it

t be

e hasardous chemicals store must be conducted at least monthly
d on the first aid measures as set out in the MSDS

Contractor management

ntractors to ensure that all contractor comply with the

It is the responsibility of the principal co
al project health and safety specifications

requirements of the addition to the origin

12. Compliance monitoring and discipline

i. Availability of isolation facilities

Monitoring of compliance is critical to the prevention program and there may be no tolerance of

non-compliance

Strict appropriate disciplina
consultants or any person
found in breach of the requirements

The client will be responsible for comp
tions and COVID 19 specific

principal contractors’ reports
The principal contractor must monitor compliance through inspec

audit of:

ry action must be instituted against employees, contractors,

liance through audits and inspections and evaluation of

Available equipment

i. Sanitiseriwashing facilities

Sanitising of site facilities
Employee screening
Access control

Separation and procedures followed when employees present with symptoms

i. Continues awareness training

Recordkeeping

Sub-contractor training and screening records, risk assessments and monitoring

Any suspected or confirmed infection or noncompliance with the COVID 19 requirements must be

reported to the client health and safety agent with imnmediate effect
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.
A written incident report must be supplied within 24 hours after the incident. If the risk
assessment or procedures are required to be reviewed, same will be done within 36 hours.

413.Additional resources and recourse management

a.

It is a fact that finance and budgets of active projects that were shut down due to COVID 19 have
approved budgets and available capital projects that are currently running have already been
allocated and approved and Therefore funds should be available from the client to pay Principal

Contractors/Contractors

It is therefore critical that the principal contra
related documents are correct and is submitted
delays in payment from clients are due to incorre
submitted late.

It is important to understand that the COVID 19 virus has affected all parties and cooperation will

increase the probability of completing the project successful
It is critical that the client and principal contractor re-negotiate and discuss the project deadlines

and budget and agree on solutions to the benefit of all. The impact of screening, site access,
delayed delivery of long lead items due to manufacturing constraints and restrictions due to
COVID19 legislation must be considered when negotiating the program and deadlines

specifically.
Clients must not delay payment to principal contractors and principal contractors must do the
Il have a showball effect all the way down to

same with their contractors. Delaying payments wi

the workers who have in some case already not received salaries or has only received partial
payment

Businesses most do their u

construction
Although SMME are businesses in their own right, many of these companies were already

struggling financially before lockdown started and the principal contractor could use the
assistance of the project CLO to ensure that workers are being paid and if not report it to the

principal contractor.
Contractor must assist employees with UIF claims.

ctor ensure that their payment certificates and
before deadline dates with their invoices. Many
ct or insufficient documentation that has been

tmost to protect the workers who are the most crucial asset of

All the above requirement and information must be filtered down to
the contractors onsite

«Health and safety is not negotiable”



