Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
DURBAN REGIONAL OFFICE

REFERENCE NUMBER - DBNQ24/03/38

SERVICE DESCRIPTION : JUSTICE: NKANDLA MAGISTRATE COURT:
REPAIRS TO FAULTY LIGHTS CIRCUIT

SUBMITTED BY:

Company Name:

CSD registration:

CLOSING DATE: 18/03/2024 @ 11:00
Box Number 16 — 157 Monty Naicker Street, Durban

7ECHNICAL ENQUIRIES ) OTHER ENQUIRIES B
Name : T MZOBE Name : Vuyisile Sibeko

Contact number : 083 415 2125 Tel no. : 031 314 7208
LEmail: Thembinkosi.Mzobe @dpw.gov.za Email : Vuyisile Sibeko@dpw.gov.za




Puhiic Wodks and Infrasiructure

» @ " Deapastment:
V REPUBLIC OF SOUTH AFRICA

Private Bag X54315, DURBAN 4000 Int. Code: +27 31 Tel: 314 7000 website: www.publicworks.gov.za
Supply Chain Management:

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service to
be rendered at JUSTICE: NKANDLA MAGISTRATE COURT- DBNQ24/03/38

Bid response documents to be deposited in the bid box situated at: National Department of Public
Works and Infrastructure: Corner of Pixley Ka Seme (Aliwal Street) and Samora Machelle

(West Street)

Item | Description Quantity / Period
il

|i } REPAIRS TO FAULTY LIGHTS CIRCUIT ‘ 2 days

|
]

CLOSING DATE: 18/03/2024, CLOSING TIME @ 11:00AM
NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of quantities or
specifications attached in hereunder, and clearly indicate the delivery period and the validity period
of your quotation, Kindly also clearly indicates if you price includes or excludes VAT. “You may
claim VAT only if you are a VAT Vendor”.

TERMS AND CONDITIONS

e If a supplier fails to deliver any or all goods or fails to deliver the required services within the
specified period on the order/ Contract or appointment letter the Department of Public
Works and Infrastructure may impose a penalty and further deduct from the order / contract
a sum of the delayed goods or unperformed services, or terminate the contract in part or in

whole.

¢ The Department of Public Works and Infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of witnesses and be forwarded to
the aforementioned physical address or email, failure to comply with these requirements will
result in the quotation being disregarded.

Yours Faithfully

SIGNATURE:
DATE:
For: National Department of Public Works and Infrastructure
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PA 32: INVITATION TO BID

PART A
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (VAME OF DEPARTMENT/ PUBLIC ENTITY) _
BID NUMBER: | DBNQ24/03/38 | CLOSING DATE: | 18/03/2024 | cLosNG TIME: | TT:00AM

DESCRIPTION | JUSTICE: NKANDLA MAGISTRATE COURT: REPAIRS TO FAULTY LIGHTS CIRCUIT
THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (DPW04.1 GS or DPW04.2 GS).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID
BOX SITUATED AT (STREET ADDRESS)

Department of Public Works and Infrastructure - Box 16

[157 Monty Naicker Road, by Securities. (Bidders to note that entrance in Dr Pixley Ka Seme is temporally
closed

OR POSTED TO:

!
SUPPLIER INFORMATION

NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE ' NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE l NUMBER
E-MAIL ADDRESS
VAT REGISTRATION NUMBER

TCS PIN: I OR 1 CSD No:
SIGNATUREOFBIDDER | i, DATE ‘
CAPACITY UNDER WHICH THISBID IS
SIGNED (Attach proof of authority to
sign this bid; e.g. resolution of

\ﬂ’ectors, etc.) 1
TOTAL BID PRICE ('ALL
TOTAL NUMBER OF ITEMS OFFERED APPLICABLE TAXES) R
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT/ PUBLIC ENTITY CONTACT PERSON
CONTACT PERSON TELEPHONE NUMBER
TELEPHONE NUMBER FACSIMILE NUMBER
FACSIMILE NUMBER E-MAIL ADDRESS
E-MAIL ADDRESS
PART B

TERMS AND CONDITIONS FOR BIDDING
1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS, LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION
NAMELY: ( BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS: TAX COMPLIANCE STATUS; AND
BANKING INFORMATION FOR VERIFICATION PURPOSES).

1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
Page 1 of 2

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”,
THIS FORM IS ALIGNED TO SBD1
For Internal Use Effective date: January 2023 Version: 2023/01




(@i

& S Ao PA-32: Invitation to Bid
DOCUMENTATION.

1.5. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE GENERAL
CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF
CONTRACT.

2. TAXCOMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

25 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE PROOF OF TCS/PIN/CSD NUMBER.

26 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? 1 YES [INO

3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? [ yes [INo

3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [J yes [INo

3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? [J YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS /

TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3

ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

Note Well:

In respect of non VAT vendors the bidders may not increase the bid price under Section 67(1) of the Value Added Tax Act of 1991 where
the relevant transaction would become subject to VAT by reason of the turnover threshold being exceeded and the bidder becomes liable
for VAT.

All delivery costs must be included in the bid price, for delivery at the prescribed destination.

The price that appears on this form is the one that will be considered for acceptance as a firm and final offer.

The grand total in the pricing schedule(s), inclusive of VAT, attached to the bid offer must correlate and be transferred to this form (PA32).
Where there are inconsistencies between the grand tota price offer in the pricing schedule(s) and the PA32 price offer, the price offer on
the PA32 shall prevail and deemed to be firm and final. No further correspondence shall be entered into in this regard.

! All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and
skills development levies

Page 2 of 2

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words ‘Tender” or “Tenderer”.

THIS FORM IS ALIGNED TO SBD1
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:
- ]

Project title: éllegbcll_F NKANDLA MAGISTRATE COURT: REPAIRS TO FAULTY LIGHTS

Quotation no: DBNQ24/03/38 Reference no: 19/2/3/2/3/707 & ID 3187349
Advertising date: | 12/03/2024 Closing date: 18/03/2024
Closing time: 11.00 AM Validity period: | 84 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 1 EB or higher, or

Not appliacble Not applicable* or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where only one

class of construction works is applicable.

Itis estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or higher, or Not applicable Not applicable PE* or higher.

*Select tender value range and select class of construction works” or select “Not applicable” where no or
only one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE YES [] NO

Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.
Functionality criteria®: Weighting factor:
Total 100 Points i}

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

The points allocated to each functionality criterion should not be generic but should be determined separately for each tender

on a case by case basis.
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 1 of 7
For Internal & External Use Effective date: July 2023 Version: 2023/07
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3. For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million
(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20
1. An EME or QSE which is at | 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people (Mandatory) applicable.
2. Located in a specific Local | 2 o Official Municipal Rates Statement
U Municipality or \,(MDistrict which is in the name of the bidder.
VL | Municipality or Metro or
%Wl Province area for work to be Or
done or services to be
rendered in that area e Any account or statement which is
(Mandatory) in the name of the bidder.
Or
¢ Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.
Or
o Lease Agreement which is in the
name of the bidder.
3. An EME or QSE which is at | 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
women (Mandatory) applicable.
4. An EME or QSE which is at | 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable.
(Mandatory)
and
o Medical Certificate indicating that
the disability is permanent.
Or
e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.
Or
¢ National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).
5. An EME or QSE which is at | 2 e ID Copy and SANAS Accredited

least 51% owned by black
youth (Mandatory)

BBBEE Certificate or Sworn
Affidavit where applicable.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
For Internal & External Use

Page 2 of 7

Effective date: July 2023 Version: 2023/07



gl i )
L %Y _
M
Prisig Seris syt Pivpurechee

_ \E/ PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
\— 4 REPUBLIC OF SOUTH AFICA

4. RESPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to
comply with the criteria stated hereunder shall result in the tender offer being
disqualified from further consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
= tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2 | [¥ | invitation, completed either electronically (if issued in electronic format), or by writing legibly
1| in non-erasable ink. (All as per Standard Conditions of Tender).
' 3 | X | Use of correction fluid is prohibited. Corrections to be crossed out and initialled.
4 | Rsubmissiomotarsigned-bid-offeras perthe BRW-OZ4EC). M W]
K 5 M N
| 8 | [J | Bidders must comply with DPW-21 (EC): Record of Addenda to tender doguments, if any.
' The tenderer shall submit his fully priced Bills of Quantities / l:u%&mﬁ —Document
‘ 7| K (complete document inclusive of all parts) together with his tender. <
Submission of DPW-16.1 signed by the authorised official and completion of bid briefing
| 8 |[O | attendance register.
| insert motivation why the tender clarification meeting is declared compulsory
9 | O The tenderer shall submit his fully priced and completed sectional summary- and final
| summary pages with the tender.
10| K Valid Wiremans License by the Dept of labour for the owner or company or for the employee
who will be perfoming the work.
11| ) Submission of Artisan certificate copy by the commissioner of Oath for the owner, company
<l | or the employee who will be doing work.
12 | X | PA 32 invitation to bid

4.2.Indicate administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request
will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as
1 | ¥ | per PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of
Consortia or JV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2 | X | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf
of the firm / consortium / joint venture.
3 Submission of (PA-11): Bidder's disclosure
4 | PJ—-Submission-of PA-18-1{EC)-Ownership-Partiedtars T M ‘ A
5 | 0O Submission of documentation relating to risk assessment criteria as contained in C 2.1
of T1.2 Tender Data.
6 | [J | Data provided by the Service Provider (C1.2.3) completed.
Submission of proof of Registration on National Treasury’s Central Supplier Database
7 | X | (CSD). Insert the Supplier Registration Number on the form of offer, including proposed
sub-contractors if any
All parts of tender documents submitted must be fully completed in ink and signed where
8 | X :
required.
o | O Upon request, submission of fingerprints obtainable from local SAPS including any other
additional documentation and information required for vetting purposes.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 3 of 7
For Internal & External Use Effective date: July 2023 Version: 2023/07
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[ Upon request, submission of a fully completed security clearance application form with '
10 | [J | supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.
11 | X | Submission of certified copy of ( COIDA ) certificate by the commissioner of Oath
12 Submission of PA 09
13 | [
14
15 | [

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific
goals

Submission of (PA-16): Preference Points Claim Form in terms of the Preferential
Procurement Regulations 2022

1| K

A trust, consortium or joint venture (including unincorporated consortia and joint
2 X ventures) must submit a consolidated B-BBEE Certificate issued by a SANAS

accredited service provider

5. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

[J Method 1 (Financial offer) | [X] Method 2 (Financial and Preference offer)

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:
6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.1 Technical risks:
Criterion 1: Experience on comparable projects during the past specify between 5 and 10 years.

The tendering Service Provider's experience on comparable projects during the past specify between 5 and
10 years. The number of current and previous comparable projects performed by the Tenderer as per the

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 4 of 7
For Internal & External Use Effective date: July 2023 Version: 2023/07
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evaluation report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to
provide contactable references will result in the tender offer will be mutatis mutandis declared non-

responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past specify between 5 and 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past specifiy between 5 and 10 years as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative sample of
the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any
additional work executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship; extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced; -

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

o oA

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV’s and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 5 of 7
For Internal & External Use Effective date: July 2023 Version: 2023/07
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If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
neeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS
X Quotation documents are available for collection during working hours
[ Alternatively; quotation documents may be collected during working hours at the following address

insert physical address. A non-refundable bid deposit of R insert amount payable (cash only) on
collection of the bid documents.

8. SITE INSPECTION MEETING
Compulsory briefing session will be held in respect of this quotation.

The particulars for compulsory briefing session or virtual briefing session are:

Venue: N/A

Virtual meeting Link: | N/A

Date: N/A Starting time: | N/A

9. ENQUIRIES

9.1. Technical enquiries may be addressed to:

DPWI Project Manager | T. MZOBE Telephone no: | 083 41 52125
Cellular phone no 083 41 52 125 Fax no:
E-mail thembinkosi.mzobe @dpw.gov

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shalil be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 6 of 7
For Internal & External Use Effective date: July 2023 Version: 2023/07
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2.2. SCM enquiries may be addressed to:

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

SCM Official

Telephone no:

Cellular phone no

Fax no:

E-mail

10. DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender

Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-

typed).

Tender documents may be posted to:
The Director-General

Private Bag X 54315

DURBAN
4000

Attention:
Procurement section: Room SECURITY

FOYER

Department of Public Works and Infrastructure

OR

Deposited in the tender box at:

CORNER DR PIXLEY KASEME AND SAMORA
MACHEL

NDPWI
CORNER DR PIXLEY KASEME AND SAMORA
MACHEL

SECURITY FOYER

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Effective date: July 2023
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Version: 2023/07




Departrent:

Public Works
SPUBLIC OF SOUTH AFRICA
Annexure A to PA-03
ANNEXURE TO PA-03 (EC):
NOTICE AND INVITATION FOR QUOTATION
Project title: DOJ : NKANDLA : REPAIRS TO FAULTY SECURITY LIGHTS CIRCUIT.
Reference no: ID 3187349

File No. (19/2/3/2/3/707)

Quotation No:

Advertising date: / /2024 Closing date: / /2024

Closing time: 11:00am Validity period: 84 Days

BIDDERS TO TAKE NOTE OF THE FOLLOWING

e Contractor must comply with OHS Act no. 85 of 1993 with Regulation.

e Contractor must be in good standing with Workman’s Compensation. (COIDA)

e Contractor must provide proof of relevant required registration and all compliant
certification of conformances.

e Submission of Safety Plan before commencement on Site

e The Safety Plan should be approved by the Client (NDPWI) before commencement of
work onsite.

e Submission of PA32 Invitation to bid.

e Submission of BBBEE sworn affidavit of certificate attested the Commissioner of oath or
a certified copy of BBBEE certificate issiued by CIPC or SANAS approved BBBEE certified
valid at the time of closing (subject for verification)

e Valid Wiremans license by the Dept of labour for the owner or company or for the employee
who will be perfoming the work.

e Submission of Artisan certificate copy by the commissioner of Oath for the owner , company or
the employee who will be doing work.

Only Awarded Service Provider will be required to submit Security Clearance
Documents.

Awarded Service Provider to Submit Public Liability Cover and Safety Plan before
Commencement on Site.

Any reference to the words “Bid” or "Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
“Tender” or “Tenderer”
Page 1 of 1
April 2018



DOJ. NKANDLA
RefID No. : 3187349
REPAIRS TO FAULTY SECURITY LIGHTS CIRCUIT

public works
& infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

SPECIFICATION
UNPLANNED
MAINTENANACE

DOJ: NKANDLA

REPAIRS TO FAULTY SECURITY LIGHTS CIRCUIT

ID No. 3187349
CONTRACT PERIOD (2 DAYST

12 February 2024

Chief Works Manager: MR. T. MZOBE- ELECTRICAL — 031 714 7180/

083 4152 125

N.B: The contractor is to visit site before quoting to make sure
of what needs to be done, the NDPWI reserve the right to
remeasure the material to be used and hours, kilometers
quoted to make sure the work to be done and amount quoted is

correct ,contractor to submit suppliers invoices, with his
invoice for verification if there are material purchased.

Total number of pages to be received and returned by Bidder =3 pages




DOJ. NKANDLA
Ref ID No. : 3187349
REPAIRS TO FAULTY SECURITY LIGHTS CIRCUIT

CONDITIONS OF TENDER
Contractor must introduce themselves and what they will be doing to the relevant official at the institution before any
assumption of work. [Contact official at institution contact Mrs Lungi Kubheka on 0720607552/035 8330028]
Due to the Urgent nature of the works, the successful tenderer undertakes to commence the work immediately from
the receipt of an official complaint number and proceed with due diligence to its final completion in all respects.
After been awarded the tender and at the completion of the works, the Contractor is to submit the attached completed
paperwork which must be faxed / emailed or dropped off immediately to the Department of Public Works Manager or
SCM official who sent appointment letter, for final inspection of the works.
All supporting suppliers’ material and service invoices must be provided together with all payment invoice claims.

REPAIRS TO SECURITY LIGHTS CIRCUIT
NB: Before energizing the electrical equipment the electrical installation shall be declared safe and functional by the
contractor. The user shall be fully informed that the LV electrical installation is energized and be allowed to inspect all

L ]

e Contractor to note that all quantities are measurable.

e Contractor to note that payment will be subjected to items that was purchased and used on site, items should
accompanied by proof of purchase from the supply to substantiate payment.

e The Contractor must comply with all Occupational Health and Safety regulations and instructions.

e Job cards must be detailed, stamped and signed by the Client Department and accompany all invoices claimed.

e  Contractor must provide proof of relevant required registration and all compliant certification of conformances.

s  Contractor must provide proof of relevant required registrations and all compliant certification, namely CIDB and
CSD documentation and if required the electrical certificate of compliance.

e The contractor is to submit the artisan’s proof of qualifications (certificate) that worked on this site and whose name
appears on the job cards.
The contract period is Two (2) DAYS from the date the official order is an official order.
Time shall be considered as the essence of this contract .If the contractor fails to complete the works within the above
specified contract period a penalty will be proportioned according to the estimated value of the contract and will be
deducted from the sum due.

SCOPE OF WORKS

| completed work. - ]
No | Description Qty Rate Total
L. Cabling (if required) 1 R R
2. | Mcb (if required) 1 R R
3. | Main breaker (if required) 1 R R
4. | Staters if required 1 R R
5. | Lights fifting if required 1 R R
6. | Ballast (if required) 1 R R
7 Safety plan compulsory 1 R R y
| 8 Light fittings if required 1 R R
9 Joint if required 1 R R
10 | Photo cell/ or Daynite switch if required 1 R R
11 | Contactor if required 1 R R
12, iltANSf%?]; s ( JKM"S@ (R ) PER KM Each R R
13. ??IRP;)UR ARTISAN @ (R ) PER HOUR x ( Each R R




DOJ. NKANDLA
Ref ID No. : 3187349
REPAIRS TO FAULTY SECURITY LIGHTS CIRCUIT

14.

LABOUR: ASSISTANCE @ (R ) PER HOUR
X ( ) HRS

Each R

END OF SPECIFICATION

SUMMARY OF FINAL PRICING

Sub Total R
(Please note Quotation Total Transposed to PA32)
Add 15% VAT R
Total carried to PA 32 R
A. | Total in Words:
B. CSD Registration No. CIDB registration No.
Name of tendering Entity:
C.
Contract period is two
Signature : Date: (2) DAYS

TECHNICAL REPORT/ PICTURES




DOJ. NKANDLA
RefID No. : 3187349
REPAIRS TO FAULTY SECURITY LIGHTS CIRCUIT
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

Project title: DOJ : NKANDLA : REPAIRS TO FAULTY SECURITY LIGHTS CIRCUIT

Tender / Quote no: Reference no: 3187349

Receipt Number:

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified
from further consideration.

Number of Returnable
Tender document name pages issued document
Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Declaration of Interest and Tenderer’'s Past Supply Chain
Management Practices (PA-11) 4 Pages Mo
Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes
Resolution of Board of Directors to enter into Consortia or JV's
(PA-15.2) (if applicable) 2 Pages Yes
Special Resolution of Consortia or JV's (PA-15.3) (if applicable) 3 Pages Yes
Preference points claim form in terms of the Preferential 5 Pages Yes

Procurement Regulations 2017 (PA — 16)

Certificate of independent Bid Determination (PA - 29) 4 Pages Yes
Declaration Certificate for Local Production and Content for

designated sectors (PA — 36 and Annexure/s C) Yes
Fully completed Declaration of Designated Groups for Preferential
Procurement (PA 40) 2 Pages Yes
Registration on National Treasury's Central Supplier Database Y

- es
(CSD).
Particulars of Tenderer's Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page
Record of attending compulsory virtual bid clarification / site inspection 1 Page
meeting (if applicable). 9
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable) 1 Page

Proof of 30% Subcontracting participation and related documents in
terms of the Preferential Procurement Regulations 2017 (if
applicable).

* In compliance with the requirements of the CIDB SFU Annexure G

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
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2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

applicable)

Number of Returnable
Tender document name pages issued document
Any additional information required to complete a risk assessment (if ) Yes

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

(if applicable)

Number of Returnable
Tender document name pages issued document
Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes
Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes
Mechanical / Electrical / Security Work material and equipment
schedules (if applicable) Pages Yes
Schedule for Imported Materials and Equipment (DPW-23 EC) 1 Page Yes

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the “Retumable document” column to indicate which documents must be retumed with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Tender document name p;lglgs‘?:;t?: d Izzt:;\naet::
Eugffgvlillggfu%ﬁtr:)ltles / Lump Sum Document (complete document Pages [TYes [CINo
‘I;:::yt I'?:(t:::d::d completed sectional summary- and final summary pages Pages [JYes [CINo
Valid Wiremans license Pages [CIyes [No
Artisan certificate Pages Cdyes [No
insert document name Pages [(Jyes [INo

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For Internal & External Use Effective date 20 September 2021

Page 2 of 3
Version: 2.6
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PA-09 (EC): List of Returnable Documents

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity:

If the Tendering Entity is:

Documentation to be submitted with the tender, or which
may be required during the tender evaluation:

a. A close corporation, incorporated
prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act
69 of 1984, as amended)

Copies of the Founding Statement — CK1

b. A profit company duly registered as
a private company.

[including a profit company that
meets the criteria for a private
company, whose Memorandum of
Incorporation states that the
company is a personal liability
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

Copies of:

i. Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company’s
Auditor, certifying each Shareholder's ownership /
shareholding percentage relative to the total; and/or

iii. Memorandum of Incorporation in the case of a personal

liability company.

c. A profit company duly registered as
a private company in which any, or
all, shares are held by one or more
other close corporation(s) or
company(ies) duly registered as
profit or non-profit company(ies).

Copies of documents referred to in a. and/or b. above in
respect of all such close corporation(s) and/or company(ies).

d. A profit company duly registered as
a public company.

Copy of Certificate of Incorporation — CM1, and a signed
statement of the company’s Secretary or Auditor confirming
that the company is a public company.

e. A non-profit company,
incorporated in terms of Section 10
and Schedule 1 of the Companies
Act, 2008 (Act 71 of 2008, as
amended).

Copies of:

| the Founding Statement — CK1; and

ii the Memorandum of Incorporation setting out the object of
the company, indicating the public benefit, cultural or
social activity, or communal or group interest.

f. A natural person, sole proprietor or
a Partnership

Copy(ies) of the Identity Document(s) of:
i. such natural person/ sole proprietor, or
each of the Partners to the Partnership.

g. ATrust

Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

Signed by the Tenderer:

Name of representative

Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page 3 of 3

For Internal & External Use Effective date 20 September 2021 Version: 2.6
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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2.2

2.21

23

2.3.1

Do you, or any person connected with the bidder, have a relationship with any person

who is employed by the procuring institution?
YES / NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any

other related enterprise whether or not they are bidding for this contract?
YES / NO

If so, furnish particulars:

3 DECLARATION

3.4

3.5

3.6

I, the undersigned, (NAME).........iuiiiiuiuin i et neeas
in submitting the accompanying bid, do hereby make the following statements that |

certify to be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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Dopartment:

Public Works amd Infrastructure

REFUBLKC GF SOUTH AFRICA

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at

on

(date)

RESOLVED that:

(place) *

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number:

(Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as:

and who will sign as follows:

(Position in the Enterprise)

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name

Capacity

Signature

-—
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For external use

Effective date 20 September 2021

Page 1 of 2
Version; 2021/01
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17
18
19
20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Pariners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Pariners
holding a majority of the shares / ownership of the Bidding
Enterprise {proof of shareholding / ownership and power
of attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

—

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfiiment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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G

ostal Address:

(code)

Telephone number:

Fax number:

Name Capacity Signature

-

O | 0| N OO W|N

-
o

11

12

13

14

15

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Pariners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may altematively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have
entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 3
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Name

Capacity

Signature

—

O o | N OO A]WN

-
o

11

12

13

14

15

The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as

a result of this document being signed.

1
2.
3

Note:

* Delete which is not applicable.
NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint

venture submitting this tender, as named in item 2 of Resolution PA-15.2.

Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacity and signatures must be supplied on a separate page.
Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,

must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid”

words “Tender” or “Tenderer”.
For external use

Effective date 20 September 2021

or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

Page 3 of 3
Version: 1.3
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT

REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all

applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all

applicable taxes included).
1.2 Preference Points System to be applied
(tick whichever is applicable).
[X] The applicable preference point system for this tender is the 80/20 preference point system.
[1The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and
1.3.2 Specific Goals

1.4 The maximum points for this tender are allocated as follows:

ClooSE ICRe S Rz | (o
PRICE 80 90
SPECIFIC GOALS 20 10
Total points for Price and Specific Goals

Page 1 of 10
Effective date 21 July 2023 Version 2023/08



1.5 Breakdown Allocation of Specific Goals Points
X 1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1

Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are

applicable.
Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE which is at 10 e« SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 ¢ Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

KZN | province area for work to
be done or services to be Or
rendered in that area
(Mandatory)

e Any account or statement which
is in the name of the bidder.

Or

e Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

e Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 ¢ SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4. An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.

(Mandatory)

Effective date 21 July 2023
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and

¢ Medical Certificate indicating
that the disability is permanent.

Or

¢ South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

¢ National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

An EME or QSE which is
at least 51% owned by
black youth (Mandatory)

¢ ID Copy and SANAS Accredited
BBBEE Certificate or Sworn
Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and up to
R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below

are applicable.

Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim

Allocated out
of 20

Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

1. An EME or QSE or any 10 ¢ SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2 o Official Municipal Rates

Statement which is in the name
of the bidder.

Or

Effective date 21 July 2023
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e Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

e Lease Agreement which is in
the name of the bidder.

An EME or QSE or any
entity which is at least 51%
owned by black women
(Mandatory)

s SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

¢ Medical Certificate indicating
that the disability is permanent.

Or

¢ South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

Effective date 21 July 2023
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5. An EME or QSE or any 2 e D Copy and SANAS

entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable.

1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of
all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 10

1. An EME or QSE or any 4 ¢ SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to

be done or services to be Or
rendered in that area

(Mandatory)

e Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

e Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit

where applicable.
Page 5 of 10
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owned by black women

(mandatory)

4 [ | An EME or QSE or any 2 » SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.

disability (Mandatory)
and

e Medical Certificate indicating
that the disability is permanent.

Or

o South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa

registration (NCPPDSA).
OR
5.[] | An EME or QSE or any 2 s |D Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or
descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (iiyonor

after 27 April 1994 and who would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 8 JANUARY 2004).

1.6 Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

1.7 The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

2, DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,
Page 6 of 10
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competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and

includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the

time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form

determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.

3.

3.1.

3.1.1.

3.2.

3.2.1.

Where

5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt—Pmi

Ps=80(1-"""0") or Ps=90(1——’,"L)
Pmin P min

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P Pt-P

Ps =80 (1+222) or Ps =90 (1+272)

Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

Page 7 of 10
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In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated

4. POINTS AWARDED FOR SPECIFIC GOALS
4.1,

in the conditions of this tender:
4.2

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system,; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the

90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table

below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each

preference point system.)

ber o Number of Number of
ofe PET O points points
PO claimed claimed
; < e (80/20
0/10 3 (PO170 system)
T 20/20 system)
The specific goals allocated : (To be
points in terms of this tender 4 (To be completed
i : completed by the
N £ Y by the
D e org s tenderer
" tenderer) erer)
&
1. An EME or QSE (or any 4 10
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people
2. Located in a specific Local 2 2
Municipality or District
Municipality or Metro or
Page 8 of 10
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Number of Number of Number of
points Number of points points
At points claimed claimed
allocated (90/10 {80
(90/10 system) system)
The specific goals allocated system) (80/20 y (To be
points in terms of this tender system) (To be d
{19) 2 completed compiele
completed (To be by th by the
by the organ ~ completed ¢ {j g tenderer)
of state)  bythe organ g gren)
of state)
Province area for work to be
done or services to be
rendered in that area
3. An EME or QSE (or any 2 4
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black women
4. An EME or QSE (or any 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability
5. An EME or QSE (or any 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of COMPANY/ITM.......cooiiie e e et e e
4.4, Company registration nUMber: ...
4.5, TYPE OF COMPANY/ FIRM
O Partnership/Joint Venture / Consortium
O One-person business/sole propriety
O Close corporation
O Public Company
O Personal Liability Company
0 (Pty) Limited
O Non-Profit Company
Page 9 of 10
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4.6.

O  State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation,

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:

DATE:

ADDRESS:
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FACILITIES MANAGEMENT
CONDITIONS OF CONTRACT (DPW)

SEPT. 2005 VERSION 1

s “Bid* or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 1o0f 18
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PA-10 (Fi): CONDITIONS OF CUNIRAL

CONTENTS
No. CLAUSES
1. Definitions
2. Interpretation
3. Duration
4, Rights and Obligations of the Employer
5. Rights and Obligations of the Service Provider
6. Service Manager
7. Securily
8. Security Clearance
9. Confidentiality
10. Ambiguity in documents
11. Insurances
12. Access o the facilities and commencement of the Services
13. Programme
14, Subcontracting
15. Intellectual Property Rights indemnity
16. Compliance with Legislation
17. Reporting on incidents
18. Nuisance _
19. Materials, workmanship and equipment
20. Urgent Works
21. Indemnifications
22. Variations
23. identified Projects
24. Suspension of the Services
25. Penalty for Non-Performance
26. Payments ‘
27. Release of Security
28. Overpayments
29. Completion
30. Assignment
31. Indulgences .
32. Ownership and Publication of Documents
33. Breach of Contract
34. Stoppage and/or termination of Contract
35. Dispute Resolution
36. General
37. Domicilium Citandi et Executandi

Any reference to words “Bid” or

“Tender” or “Tenderer”.
For Intemal & Extemal Use

Effective date 1 September 2005
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1.1.7.

1.1.8.

1.1.9.

1.1.10.

1.1.41.
1.1.12.

1.1.13.

1.1.14.

1.1.16.

1.1.16.

1.1.17.

Any reference to words “Bid”

DEFINITIONS

The following words and expressions shall have the meanings he
the context otherwise requires:

*Additional Services” are increase
Works.

reby assigned to them except where

s in the quantity of the routine Services detailed in the Scope of

»Bill of Quantities” means the document so designated in the Pricing Data that describes the Services
and indicates the quantities and rates associated with each item which the Employer agrees to pay

the Service Provider for the Services completed;

»Cerificate of Completion” means the certificate issued by the Service Manager signifying that the

Contract has expired;

*Commencement Date” means the date on when the Service Provider is notified of the Employer’s

acceptance of its offer;
nd of which these Conditions of Contract form

gned by the Parties a
ntract as may be agreed in writing between the

*Contract” means the Contract si
part of, and such amendments and additions to the Co

Parties;

means the specific data, which together with these Conditions of Contract, Scope of
ctively describe the risks, liabilities and obligations of the contracting

nistration of the Contract;
stated in the Contract Data;

*Contract Data”
Works and Pricing Data colle
Parties and the procedures for the admi

*Contract Period” is from Commencement Date for the period

“Contract Price” means the price to be paid for the Services in accordance with the Pricing Data,
subject to such additions thereto or deductions there from as may be made from time to time under
the provisions of the Contract,

“Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance;

*CPAP" means contract price adjustment provisions used for the adjustment of fluctuations in the cost
of labour, plant and materials and goods as stated in the Contract Data;

*Day” means a calendar day;
“Drawings’ means all drawings, calculations and technical information which are made available to
a venue and time to be announced by the Service Manager and

the Service Provider for inspection at
any modifications thereof or additions thereto from time to time approved in writing by the Employer or

delivered to the Service Provider by the Employer;

“Employer” means the contracting Party named in the Contract Data who appoints the Service

Provider,;
»Equipment” includes all appliénces, tools implements, machinery, articles and things of whatsoever
nature required in or for the rendering, completion or defects correction of the Services but does not
include materials;

"Facilities” means the land and buildings, detailed in the Scope of Works, and any additions, or
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in

or through which the Services are to be rendered or carried out,

nce” means the written communication by the Employer to the Service

Service Provider's offer,

ervices, identified and agreed to by the

mmgd_mlgds—' means any projects, other than routine S
Parties during the Contract period or any extensions thereto, to be completed in terms of the Contract.

*F of r and Ac
Provider recording the acceptance of the

me meaning as the words
Page 30of 18
Version:1.0
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1.1.18,
1.1.19,

1.1.20.
1.1.21.

1.1.22.

1.1.23.

1.1.24.

1.1.25.

1.1.26.

1.1.27.

2.2.

2.3.
2.4.
2.5.

2.6.

Any reference to words “Bid”

sMaterials” includes all materials, commodities, articles and things required to be furrished under the
Contract for the execution of the Services;
“Month® refers to the period commencing on a certain day of a month to the day preceding the

corresponding day of the next month;

"Parties” means the Employer and the Service Provider;

*Pricing Data" means the document that contains the Bill of Quantities and provides the criteria and
assumptions, which it will be assumed in the Contract were taken into account by the Service

Provider when developing his prices;

“Services® means all the work to be performed by
accordance with the Contract, as more fully set out in the Sco,
time by written agreement between the Parties;

“Service Provider” means the Tenderer, as named in the Contra
accepted by or on behalf of the Employer and, where applicable,
trustees, judicial managers or liquida

heirs, executors, administrators,
not, except with the written consent of the Employer, any assignee 0

the Service Provider during the Contract Period in
pe of Works, as amended from time to

ct Data, whose offer has been
includes the Service Provider’s
tors, as the case may be, but
f the Service Provider;

rvice Manager in the

"Service Manager" means the representative of the Employer named as the Se
by written notice

Contract Data. The Employer reserves the right to replace the said Service Manager,
to the Service Provider, without the need to furnish reasons therefor,

the Employer's objectives and requirements

»Scope of Work" refers 1o the document which defines
ating to the manner in which the

and specifications and any other requirements and constraints rel
Services must, or may, be provided or performed;

the period indicated in the Contract Data during which the Service Provider
terms of the Contract;

e" refers to the period indicated in the Contract Data, which commemnces

“Transitional Stag
immediately on the expiry of the Service Period, and during which the Services to be provided by the
inter alia, the provision and transfer to the incoming service provider of

Service Provider shall inciude,
managerial support and information, as detailed in the Scope of Works.

*Service Period” refers to )
shall render the Services required in

INTERPRETATION
In this Contract, except where the context otherwise requires:

2.1.4 The masculine includes the feminine and the neuter, vice versa,

2.1.2 The singular includes the plural; and vice versa

2.1.3 Any reference to a natural person includes a body corporate, firm, association or

consortium/joint venture/partnership, vice versa.
s to the clauses of this Contract are included for reference purposes only and shall not

The heading
of the provisions to which they refate.

affect the interpretation

Words and phrases defined in any clause shall bear the meanings assigned thereto.

ble and may be interpreted as such.

The various parts of the Contract are severa
ed thereto and cognate expressions

The expressions listed in clause 1 bear the meanings as assign
pear corresponding meanings.
ferring rights or imposing

if any provision in a definition clause is a substantive provision con
iven to it as if it were @ substantive clause in the body of the

obligations on any Party, effect shallbe g
Contract, notwithstanding that it is only contained in the interpretation clause.

or Bldder” herein and/or in any other documentation shall be construed to have the same meaning &s the words
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30

3.1.

3.2.

3.3.

4.1

5.1.

5.2.

5.3.

5.4.

5.5.

5.6.

5.7.

5.8.

5.9.

Any reference 1o words

DURATION
The rights and obligations of the Parlies to this Contract shall
Date.

commence on the Commencement

lauses 33 and 34 relating to breach and termination respectively, the
on the Commencement Date and terminate on the expiry of the Contract

ded in terms of clause 3.3.

Subject to the terms of ¢
Contract will commence
Period, unless it is exten
ct may be extended as a result of bona fide negotiations between
duration of the Contract shall however be valid unless the terms

The terms or duration of the Contra
duced to writing and signed by the authorised

the Parties. No extension of term or
and conditions of such extension has beenre

representatives of both Parties.
RIGHTS AND OBLIGATIONS OF THE EMPLOYER

The Employer shall give access to or supply the Service Provider with:

4.1.1 Allrelevant, available data and information required and requested by the Service Provider for

the proper execution of the Services; and

4.1.2 Such assistance as shall reasonably be required by the Service Provider for the execution of

its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's written

instructions on any matter relating to the Services.
instructions only from the Service Manager ‘or other persons

The Service Provider-shall take
ger in terms of Clause 6.

authorised by the Service Mana

hall not have the power of attomey
iability on behalf of the Employer, s

The Service Provider s or authority to enter into any contract or to
otherwise bind or incur ave where prior written authorisation has

been obtained.
nts and representatives have the relevant

The Service Provider shall ensure that it, its employees, age
experience and capacity necessary for rendering of the Services with the reasonable degree of skil,
care and diligence that may be expected of professionals providing services similar o the Services.

Should any member of the Service Provider's team, in the opinion of the Service Manager or

occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the

Services, or whose presence on the Facilities is otherwise considered by the Service Manager, o

occupants of the Facilities, on reasonable grounds, fo be undesirable, the Employer may, in writing
h person be removed. Such person shall not

and together with reasons therefor, request that suc '
again be employed on the Services without the prior written consent of the Employer.

The Service Provider undertakes to effect such removal,
receipt of the Employer's written request.

shall ensure that reasonable jevels of care and responsibility
nging to the Employer in the delivery of the Services.

ces the Service Provider shall at all times keep the Facilities

as referred to in 5.5 above, within a day of

are exercised

The Service Provider
when using items belo

During the ongoing provision of the Servi
clean and in a safe condition.

erein contained to the contrary, it is specifically agreed that'the
Provider shall not create an employment contract of relationship between

Notwithstanding anything h
hall therefore not be entitled to any benefits to

appointment of the Service
the Parties and the Service Provider or his employees s

which the employees of the Employer may be entitied.

shall be construed to have the same meaning as the words
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6.1.

6.2.

6.3.

6.4.

7.1,

7.2.

8.1.

8.2.

9.1.

9.2,

Any reference tc words

SERVICE MANAGER
The Service Manager shall administer the Contract on behalf of the Employer in accordance with the

provisions of the Contract.

The Service Manager may delegate any of his powers and auth
on the prior written notification thereof to the Service Provider.
Such delegation shall continue in force until the Service Manager notifies the Service Provider in

writing that the delegation is terminated.

prior to giving effect thereto, refer any written order or
legatee to the Service Manager who shall confirm, reverse o

ority and may cance} such delegation,

The Service Provider may at any time,
instruction of the Service Manager’s de

vary such order or instruction.

SECURITY

The Service Provider shall provi
the Contract Data and any expen

il to select the security to be provided or should the Service Provider

h the selected security within 21 days from Commencement Date, it
ed a security in the form of a retention of 2.5%

mount and in the form set out in

de to the Employer security in the a
ce Provider.

diture incurred in doing so shall be borne by the Servi

Should the Service Provider fa
fail to provide the Employer wit
shall be deemed that the Service Provider has select

of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

In the event of security clearance becoming necessary, the Service Provider, any subcontractors and
all human resources utilized by the Service Provider undertake to undergo security clearance, for
which purpose the necessary forms will be made available to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Facilities to render the

Services.
it is required that all persons engaged in the rendering of the Services shall be easily identifiable and
where required, security cleared.

CONFIDENTIALITY
The Service Provider undertakes to keep any and all information, of whatever nature, relating to the
Contract or which he becomes privy to due to his presence at the Facilities, strictly confidential and
such shall not be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever,
including by means of photocopy or other reproduction, without the Employer's prior written consent.
As disclosure or improper use of the confidential information, without the Employer's prior written
consent, will cause the Employer harm:
9.1.1 the Service Provider shall be liable for any loss or damages suffered by the Employer and
t any claims by third parties as a result of such

shall indemnify the Employer agains
unauthorised disclosure or use thereof, either in whole or in part; and/or

the Employer shall be entitled to cancel the Contract

entitled to disclose such confidential informati
d to know interest, in order to assist with the rendering of

8.2.1

The Service Provider shall be
persons, who have a clear nee
on the Contract:

9.2.1 employees, officers and directors of the Service Provider; and

9.2.2 any professional consultant or agent retained by the Service Provider for the purpose of
rendering the Services, provided that the identity of such consultant or agent is made known
to the Employer in writing and the Employer acknowledges in writing that the confidential

information may be disclosed to such person.

on to the following
the Services

“Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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9.3.

9.4.

10.

10.1.

1.

1.1

12.

12.1.

12.2.

12.3.

12.4.

12.5.

13.

13.1.

13.2.

13.3.

Any reference to words ‘Bid”

t all persons to whom the confidential

be responsible for ensuring tha
on confidential and shall not

der this Contract shall keep such informati
to any unauthorised person.

The Service Provider shall
information is disclosed un
disclose or divuige the same

The confidential information shall remain the property of the Employer and the Employer may demand
the return or destruction thereof, at the cost of the Service Provider, al any time upon giving written
notice to the Service Provider. Within ten (10) days of receipt of such notice, the Service Provider
shall return all of the original confidential information and shall destroy all copies and reproductions
(both written and electronic) in its possession or in the possession of persons to whom it was
disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one another
and any ambiguity in or discrepancy between them shall be explained and, if necessary, rectified by
the Service Manager who shall thereupon issue to the Service Provider a written explanation giving
details of the adjustments, if any, and a written instruction directing what Service, if any, is to be

delivered.

INSURANCES
rvice Provider to assess his risks on this project and to ensure that he

it is the responsibility of the Se
uate insurances to cover such risks.

obtains and maintains the adeq

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date, with an
acceptable heaith and safety plan and such other information required in terms of the Occupational

Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days fro
maybe specified in the Contract Data

ion of 12.2, the Service Provi
the provision by the Service
ce being obtained in terms of

to the Facilities or portions thereof and shall render the
referred to in clause 13 or after the receipt by him ofa

m Commencement date, or on such other date as

der shall be given access to the Facilities or
Provider of an acceptable health and safety

Notwithstanding the provis
Clauses 12.1 and 8.1 respectively.

portions thereof, only after
plan and of security clearan

The Service Provider shall be given access
Services in accordance with its programme,
written instruction to this effect.

ce Provider access to the facility or any portion thereof for any
ce Provider and the Service Provider suffers additional costs as
ntitled to make a claim therefor provided that the

at he has taken all reasonable steps to mitigate the

If the Employer fails to give the Servi
reason other than default by the Senvi
a result thereof, the Service Provider shall be e
Service Provider is able to prove his claim and th

additional costs.

PROGRAMME
er within 14 days from Commencement Date,

The Service Provider shall deliver to the Service Manag
a realistic programme and 8 cash flow for the delivery of the Services. The programme shall describe

and detail the order in which the Services are to be rendered and shall be subject to the approval of
the Service Manager, which written approval shall not be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish the

Employer with any documents or information, of whatever nature, in support of the programme and/or
in relation to the manner in which the Services are to be rendered and/or the resources to be supplied
and used in the rendering of the Services and/or progress of the various parts of the Contract; and/or

a detailed cash flow forecast.
A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or

as circumstances may require.
ave the same meaning as the words

or Bidder® herein andlor in any other documentation shall be construed to h
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Agreement fo the programme by the Service Manager or any adjustment thereto will not alter the

13.4.
responsibilities of the Service Provider in terms of this Contract.

14, SUBCONTRACTING

14.1. The Service Provider may subcontract any part of the Services at its discretion. The subcontracts
shall incorporate the applicable terms, conditions and requirements of this Contract.

14.2. Subcontracting by the Service Provider shall not be construed as relieving the Service Provider from
any obligations under the Contract or imposing any liability on the Employer.

15. INTELLECTUAL PROPERTY RIGHTS INDEMNITY

15.1. The Service Provider undertakes fo obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other person.

152. The Service Provider further indemnifies the Employer against any claim or action (including costs on
an attorney and client scale) caused by or arising from the failure to obtain such consent.

16. COMPLIANCE WITH LEGISLATION

16.1. This clause applies to legislation emanating from national and provincial government as well as thal of
any local authorities in whose area of jurisdiction the Facilities fall and which have a bearing on the
delivery of the Services and Facilities under this Contract.

16.2. Allthe apblicable legislation, which does not specifically allow discretion in respect of compliance by
the Employer, shall be followed exactly as intended by such legislation regardless of any instructions,
verbal or in writing, tothe contrary.

16.3. Should any applicable legislation allow discretion in respect of compliance by the Employer it shail be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time as
specific instructions in writing are issued to the Service Provider by the Service Manager.

16.4. The Service Provider shall in the provision of the Services comply with the provisions of, and give al
notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of any
legislation or imposed by any other body or person. The Service Provider hereby indemnifies the
Employer against any liability for any breach of the provision of this clause.

16.5. Itis the responsibility of the Service Provider to obtain the consents, permissions and/or permits,
referred to in Clause 16.4, in the provision of the Services.

16.6. The Service Provider shall not have a claim against the Employer, and the Employer shall not be
liable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to
Clause 16.4.

17. REPORTING OF INCIDENTS

17.1. In addition to the above, the Service Provider shall, as soon as possiblé, notify the Employer in writing
of any incidents at the Facilities, which resuited or could have resulted in damage to property or injury
or death to persons.

47.2. The Service Provider shall verbally notify the Service Manager of any of the incidents referred toin
17.1 immediately after the occurrence thereof.

17.3. The Service Provider shali follow up the verbal notification referred to in 17.2 with a detailed written
report on such incidents to the Service Manager within the time frame indicated by the Service
Manager, but in any event within 48 hours of the incident.

17.4. The written report referred to in 17.3 shall provide for all incidents, which resulted in injury, death or
damage to property.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning &s the words
“Tender” or “Tenderer”. Page B8 of 18
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17.5.

18,

18.1.

18.2.

19.

19.1.

19.2.

19.3.

184.
19.5.

20.

20.1.

20.2.

20.3.

20.4,

21.

21.1.

Any reference 1o words

The Service Provider shall notify the Empioyer immeaiately, On DECOMINgG awale O uic LUliau
requiring him to undertake anything that is illega! or impossible

NUISANCE
The Service Provider shall deliver the Services in a manner that shall not cause unnecessary noise,
nuisance, or hinder the normal activities in the Facifities.

The Service Provider hereby indemnifies the Employer against any liability arising out of the Service
Provider’s non-compliance with his obligations in terms of Clause 18.1.

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer's specification; good industry practice and the Service Manager's written
instructions and shall be suitable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the

suitability of materials or equipment to be used.

The Service Provider shall provide all necessary assistance, labour, materials,
instruments for the purpose of such tests to be performed by himself or, if so instructed b

Manager, for the purposes of tests to be performed by any other person.

Al costs for tests carried out shall be deemed to be included in the Service Provider’s prices

testing equipment and
y the Service

Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

URGENT WORK
h another service provider, effect any remedial or other repair

The Employer may, by itself or throug
no act or omission on the part of the Service Provider.

work which becomes necessary due to
If the remedial or repair work became necessary due to an act or omission on the part of the Service
Provider, its employees, agents or representatives, the Service Provider shall effect such remedial or
repair work at its own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives and the Service Provider refuses to oris
not available or able to effect such remedial or repair work, the Employer may effect such remedial or

repair work either by itself or through another service provider.

if the Employer effects the remedial or repair work in terms of 20.3, then the Employer may recover

such costs, losses or damages from the Service Provider or by déducting the same from any amount
tract presently or hereafter existing between the

still due under this Contract or under any other con
Employer and the Service Provider and for this purpose all these contracts shall be considered one

indivisible whole.

INDEMNIFICATIONS

The Service Provider shall be liable for and hereby indemnifies the Employer against
claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising

or by statute consequent upon:

21.1.1 personal injuries fo or the death of any person arising out of, related to, occasioned by,
attributed to, or in the cause of or caused by the rendering of the Services,

21.1.2 loss of or damage to any movable or immovable or personal préperty or property contiguous
to the Facilities whether belonging to or under the control of the Employer or any other body
or person arising out of, related to, occasioned by, attributed to, or in the cause of or caused

by reason of the rendering of the Services;

any liability,
in common law

“Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
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21.2.
22.
22.1.

22.2.

22.3.

224.

22.5.

22.6.

22.7.

23,
23.1.

23.2.

23.3.

234.

23.5

236

Any reference to words “Bid”

r encumbrances or claims upon or in respect of any

21.1.3 any liens, attachments, charges or othe
furnished to, or in respect of which any

materials parts, work-in-process or finished work
payment has been made by the Employer. -
agents or representatives.

The Employer accepts tiability for all acts or omissions of its employees,

VARIATIONS

The Employer may at any time during the Contract Period, vary the Servi
omissions, or substitutions.

ces by way of additions,

r nature shall vitiate the Contract.

as referred to in the Scope of Works
r clause 23 and shall be

No variation by the Employer of whateve

e of the Services

Any Services required by the Employer outsid
d shall be dealt with unde

will be regarded as being |dentified Projects an
executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be Additional

Services prior to such instructions being executed.

Additional Services will only be executed by the Service Provider after receipt by him of a written

instruction from the Service Manager.

If no prior written authorisation, as required in 22.5 above, has been oblained, the Employer shall not
reimburse the Service Provider for the Additional Services sO executed, and the Service Provider
agrees that it shall not have a claim for payment for such Additional Services..

The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of

Projects prior to such instructions being executed.

any instructions that are deemed to be Identified

The Employer is not obliged to engage the services of the Service Provider on Identified Projects. The
Employer may, by itself, through another service provider or through the Service Provider effect the

services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a written

instruction from the Service Manager.
If no pribr written authorisation, as required in 23.3 above, has been obtained, the Employer shall not

reimburse the Service Provider for the Identified Projects so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Identified Projects.

In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

describe the services/works required to be executed by the Service Provider under the

Identified Project;
mmencement and completion dates of the relevant identified Project;

(2)

(b) state the due co

dentified Project as agreed to between the Parties; and

© state the total cost of the relevant |

(d) any additional requirements, conditions of contract and/or restrictions, other than those
already stated in the Contract, that will be applicable.

the Service Provider shall

ction referred to in 23.5,
e relevant Identified Project as

Within 14 days of receipt of the written instru
me and a cash flow for th

furnish the Employer with a realistic program
required in 13.

or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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executed under the same or similar conditions as those to which the rates in the rricing vata appiy, »

shall be valued at such rates.

fied Project comprises services/works that are not of the same or similar character
he same or similar conditions as those to which the rates in the Pricing Data apply, it

shall be vajued at market related rates to be agreed fo in writing between the Employer and the
Service Provider and in advance of executing the Identified Project. Failing agreement, the rates

applicable shall be as determined by the Employer.

23.8 Where an Identi
executed under ¢

23.9 If the Service Provider fails to complete the Identified Project by the completion date specified in the
il be liable for a penatty, at the rate

written instruction referred 1o in 23.3, then the Service Provider wi
stated in the Contract om the due completion date of the relevant

Data, for every day that lapses fr
identified Project to th such Identified Project.

e date of the actual completion of
ecis are delayed by variations, omissions,
y workman not due to any action on the part of the Service Provider,

t weather, any substantial increase in provisional quantities or.any other cause
beyond the Service Provider’s control, including delays caused by the Employer, then the Service
Provider shall be entitled to apply in writing within 21 days of the cause of delay arising fo the Service
ension of the due completion date of the relevant Identified Project stating the cause

Manager for ext
of delay and period of extension applied for.

23.11 If during the period for completion of the {dentified Project or any extension thereof abnormal rainfall
or wet conditions occur, the formula below shall be used to calculate separately the delay for each
calendar month or part thereof. It shall be calculated each month during the period referred to herein
above, or until the issue date of the cerlificate of completion for the relevant Identified Project,
whichever is the shorter period. The delay calculated for a given month shall be used to determine the
licable period referred to above,

interim extension of time granted for the month. At the end of the app
the aggregate of the monthly delays will be taken into account for the final determination of the total

extension of time for the Contract:

additions, substitutions or organised

23.10 Ifthe Identified Proj
work stoppages by an
exceptionally inclemen

V = (Nw —Nn) + (Rw - Rn)
X

Delays due to rain in calendar days in respect of the calendar month under consideration.

Vv
Nw = Actual number of days during the calendar month on which a rainfafl of Y mm or more per

day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month (as derived from existing rainfall
records provided in the project specifications) on which a rainfall of Y mm or more per day
has been recorded.

Rn = Average raihfall in mm for the calendar month, as derived from the rainfali records
supplied in the project specifications.

X = 20, unless otherwise provided in the project specifications.

Y = 10, unless otherwise provided in the project specifications.

unt for the determination of the total extension of time for
he monthly totals for the period under consideration. But if

the grand total is negative, the time for completion shali not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed (Nc — Nn) calendar days,

where Nc = number of days calendar days in the month under consideration

The total delay that will be taken into acco
the Contract shall be the algebraic sum of ¢

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the average
hich rainfall equals or exceeds Y mm per day.

number of days during w

her documentation shall be construed to have the same meaning a5 the words
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23.12

23.13
23.14

24,
241

242

243

25.
25.1

252

Any reference to words “Bid”

fair allowance for variations from the

The factor (Rw — Rn) + X shall be considered to represent a
t equal or exceed Y mm per day, but

average for the number of days during which rainfall does no
when wet conditions prevent or disrupt work.

count any flood damage, which
d separately in so far as extension of time is €

This formula does not take into ac could cause further or concurrent
oncerned.

delays and which should be treate

Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless otherwise
agreed fo by the Service Manager, and the Contractor shall, at his own expense, take all necessary
precautions o ensure that the rain gauges cannot be interfered with by unauthorized persons.
information regarding existing rainfall records, if available from a suitable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for previous
years in accordance with the above formula. The average of these delays will be regarded as normal
rain delays which the Contractor shall accommodate in his programme,

time will be considered.

and for which no extension of

Upon receipt of such written application, referred to in 23.10, the Employer may in writing extend the
due completion date of the relevant identified Project by a period to be determined by the Employer o
may refuse to extend the due completion date of the relevant Identified Project. The due completion
date of an Identified Project may not be extended beyond the end of the Contract Period stated in the

Contract Data.
Any decision given by the Employer, in terms of 23.12, shall be final and binding on

Should the Service Provider fail to apply in writing for an extension of the due completion date of the
relevant Identified Projects within the 21 days referred to in 23.10, or should the Employer not grant
letion date stipulated in the relevant

an extension of the due completion date then the due comp
written instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
ated in 23.9 or from specific performance of the service/works within

liability to pay the penalty stipul
the period in the relevant written instruction.

the Parties.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such time or times and in such manner as the Service Manager shall
order and shall, during such suspension, properly protect the Services so far as is necessary.

If the Service Provider is instructed in writing by the Service Manager to suspend any or all of the
Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension all penalties applicable to that Service will be waived. Should the Service Provider suffer
any additional costs resulting from such suspension, the Service Provider shall be entitled to make a
claim therefor provided that the Service Provider shall prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.
if the Service Provider is unable to render any of the Services for any reason other than an instruction
es in terms of clause 24.1, the Employer shall not be liable for

by the Employer to suspend the Servic
any claim of whatever nature, including a claim for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANCE
eduction, if the Service Provider in rendering

The Service Provider shall be liable for a performance d
any of the Services required under the Scope of Works, as amended from time to time,

25.1.1 delays in performing any of the Services,

25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as

amended from time to time.

The performance deduction shall be calculated in accordance with the formula detailed in the Scope

of Works.

or Bidder” herein and/or in any other docu

me meaning as the words
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25.3

26.
26.1
26.2

26.3

264

26.5

26.6

26.7

26.8

26.9

26.10

26.11

Any reference to words “Bid"

The Service Provider shall not be liable for a performance deduction, if the Service Provider is unatle
{0 perform due to no fault of his own, his employees, agents or representatives.

PAYMENTS
The Service Manager will evaluate the Service Provider's performance on a monthly basis.

The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including routine
services, management fees, and services using call down rates;

26.2.2 adjustments in terms of the pricing data;
26.2.3 additional work rendered by the Service Provider,

26.2.4 CPAP adjustment where stated in the Contract Data; and

VAT. Vat will be indicated separately in all documents.
of 2,5% retention, or a 1,25% cash and 1,25% retention, then

5% of all moneys (excl. VAT) in the monthly certificate assessed by the Service Manager as being
due fo the Service Provider will be retained until such time as the amount retained equals 2.5% or

1,25%, whichever is applicable, of the Contract Sum (excl. VAT)
The monthly certificate shall be supported by a detailed report substantiating the Services rendered at
each Facility during the month under assessment.

agrees

ate shall be assessed by the Service Manager. If the Service Manager
ment within 14 days of the receipt of the cerificate, taking into

26.2.5
If the Service Provider elects a security

The monthly certific
with the certificate, he will issue a state

account inter alia the following:

(1) deductions for penalties;

(2) deductions for overpayments;
3) deductions for retention

4) deductions for damages.

The Service Provider shall, on receipt of the statement referred fo in 26.5, issue to the Employer a tax
invoice in the amount reflected in the statement. The Employer shall effect payment to the Service

Provider within 16 days of receipt of the tax invoice.

If the Service Manager does not agree with the certificate issued by the Service Provider in terms of
Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate, issue a statement
in the amount to which the Service Manager agrees and shall give reasons for rejecting the balance
of the claim indicated in the statement. ’

The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in the
statement referred to in Clause 26.7. '

m in dispute, the Service Provider may, withi

n 14 days of the Service Manager
rred to in 26.7, submit a revised certificate or a justificati

With regards to the clai
on for his claim or

issuing the statement refe
declare a dispute in terms of 34.

olved that the amount in dispute or any part thereof is owing to the Service Provider, the
r interest thereon from 30 days after the issue of the relevant monthly

of payment at the interest rate determined from time to
(3)(b) of the Public Finance Management Act,

If it is later res
Employer shall be liable fo
certificate referred to in 26.2 until the date
time, by the Minister of Finance in terms of section 80

1999 (Act 1 of 1999), as amended.
All the work shall be evaluated in accordance with the provisions of the Pricing Data.
ame meaning as the words

or Bidder” herein and/or In any other documentation shall be construed to have the s
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26.12

26.13

21,
271

27.2

27.3

28,
28.1

29.
281

28.2

29.3

Any reference 10 words

f the work presented by INe SeIViCe FTovIOe:, Uit CIIpIvySs iy Simes v
s. In assessing the work the third person shall act reasonably. The seleclion

In assessing the quality o
ute discretion of the Employer and the Serwvice Provider

assistance of third person
of such third persons shall be in the absol

shall abide by such selection.

xira costs incurred by the Service Provider, resulting from the Service P
r rectify queries arising from a claim submitted in respect of work done,

rovider havinglo

Any and all e
shall be for the

address and/ol
account of the Service Provider.

RELEASE OF SECURITY
hed a security by way of a variable guarantee of 2.5% of the Contract

If the Service Provider has furnis
be reduced and be released in accordance with the provisions of

Sum (excl. VAT), the security will
such variable guarantee.

If the Service Provider elects to furnish a security by way of a cas
Sum (excl. VAT), then the security will be released as follows:

h deposit of 2.5% of the Contract

annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.1
tion shall be released within 30 days of the expiry of the

27.22 95% of the last annual portion of reten
Service Period;

the remaining retention shall be released within 30 days of the issue of the Certificate of

27.2.3
Completion.

If the form of security selected is:

a retention of 2.5% of the Contract Sum (excl. VAT); or

(a)
retention of the Contract Sum (excl. VAT),

(b) a 1,25% cash deposit and a 1,25%
ihen security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

95% of the last annual portion of retention shall be released within 30 days of the expiry of the

27.3.2
Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of

Completion.

OVERPAYMENTS

If any overpayment of whatever nature is made to the Service Provider, the Service Provider shall be

obliged to repay such amount to the Employer and the Employer shall be entitied to deduct such over
ider, in respect of this Contract or any other

payment from any amount due to the Service Prov
ith the Service Provider. The Employer shall be entitled to

contract, which the Employer may have wi
claim interest on any and all overpayments made to the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance

Management Act, 1999 (Act 1 of 1999), as amended.

COMPLETION

At the expiry of the Service Period the Servic
written list of Employer’s Assets and Data handed ove

accumulated during the Contract Period.
At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a
Certificate of Completion.

e Manager shall furnish the Service Provider with a
r at commencement of the Contract and

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:

“gid" or Bidder’ herein and/or in any other docurnentation shall be construed to have the same meaning as the words
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30.
30.1

30.2

31.

31.2

32,
32.1

32.2

323

324

325

32.6

33.
331

Any reference to words “Bid” or Bidd

29.3.1 The Guarantee shall be returned, if applicable.

20.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.

ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
and

delegated, or otherwise ransferred, by either Party to any person outside of the Service Provider
the Employer, save with the prior written consent of the other Parly.

Each Party warrants that he is acting as a principal and not as an agent of an undisclosed principal.

INDULGENCES
iven or allowed by either Party to

No extension of time, latitude or other indulgences which may be gi
the other shall constitute a waiver or alteration of this Contract, or affect such Party’s rights, or prevent
such Party from strictly enforcing due compliance with each and every provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice, recommendations and
reports collected, furnished and/or compiled by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer, unless
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on the
termination and/or canceliation of this Contract for whatever reason. The Service Provider

ther rights to which it may be entitled.

relinquishes its retention or any o
The copyright of all documents, recommendations and reports compiled by the Service Provider
and the Contract as a whole, will vest

during the course of and for the purposes of finalising Services,
de available to any person outside

in the Employer, and may not be reproduced or distributed or ma
without the prior written consent of the

the Employer’s service, or to any institution in any way, :
Employer. The Employer shall have the right to use such material for any other purpose without the
approval of, notification to or payment to the Service Provider.

The copyright of all electronic aids, software programmes etc. prepared or developed in terms of this
Contract shall be vested in the Employer, who shall have the right to use such material for any other
purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or material to the Employer, the development of
which has not been at the expense of the Employer, copyright shall not be vested in the Employer.
The Service Provider shall be required to indicate to which documents and/or materials this provision

applies.
The Service Provider hereby indemnifies the Employer against any action or claim that may be
instituted against the Employer and for any damages suffered or legal costs (including costs on an
attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or any
other intellectual property right in connection with the work outlined in this Cpntract.
recommendations, programmes and reports collected or compiled must
mmunicated or made available fo any person outside
ed either during the currency of this Contract or after

Employer.

All information, documents,
be regarded as confidential and may not be col

the Employer's service and may not be publish
termination thereof without the prior written consent of the

BREACH OF CONTRACT
In the event of a breach by the Service Provider of any of the terms and conditions of this Contract,
the Employer shall issue a notice of non- compliance requiring compliance within 10 (len) days. In the
event that the Service Provider fails to remedy such breach on expiry of the noftice period, then the
Employer shall without prejudice to any other rights that it may have, be entitied to exercise any or all

of the following rights:
33:1.1 Enforce strict compliance with the terms and conditions of the Contract;
me meaning as the words

er’ herein and/or in any other documentation shall be construed to have the sa
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33.2

33.3

34,
34.1

34.2

34.3

344

34.5

Any reference to words “Bid” or Bidd

33.1.2 To terminate this Contract without prejudice to any other rights it may have;

33.1.3 To suspend further payments to the Service Provider,

33.1.4 To appoint other service providers to complete the execution of the Services, in which event
held liable for costs incurred in connection with and arising fiom

the Service Provider shall be
the appointment of such a service provider as well as damages suffered.

en request from the Employer, give

The Senvice Provider agrees to, within ten (10) days of wrilt
mmendations

access 1o and to make available ali information, documents, programmes, advice, reco
and reports collected, furnished and/or compiled by them to enable the Employer to assume

responsibility for and the benefit of the project as a whole.

terms and conditions of this Contract, and in the event

In the event of breach by the Employer of the
(10) days’ written notice calling for rectification of the

of the Employer remaining in breach after ten
breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the extent
that such breach is of a material term of this Contract.

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any
part thereof, at any stage of completion.

The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the following acts: :

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

3422 oncommencement of any action for the dissolution and/or liquidation of the Service Provider,
except for purposes of an amalgamation or restructuring approved in advance by the ~
Employer in writing; '

34.2.3 ifthe Service Provider receives a court order fo be placed under judicial management or to
commence liquidation proceedings that is not withdrawn or struck out within five (5) days;

if the Service Provider informs the Employer that it intends to cease performing its obligations

in terms of this Contract,

if the Service Provider informs the Employer that it is incapable of completing the Services as

described; or
if in the opinion of the Employer the Service Provider acted dishonestly,
even in the absence of breach or the events referred to in 34,

The Employer reserves the right to,
terminate this Contract at any time, by giving one (1) calendar month written notice to the Service

Provider.
Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume or
reinstate the Services are not issued within twelve (12) months of the instruction; or

34.4.2 if instructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after such
instructions were requested by the Service Provider.

ervice Provider, or any part thereof, be
attributed to the Service Provider:

34.24
3425

34.2.6

Should the Contract between the Employer and the S
terminated by either of the Parties due to reasons not

er” herein and/or in any other documentation shall be construed to have the same meaning as the words
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35.
35.1

35.2

35.3

35.4

35.5
356

357

35.8
35.9

35.10

36.

36.1

36.2

3r.

Any reference to words “Bid”

the appropriate portion of the Senvices

3451 The Service Provider will be remunerated for
d rates.

satisfactorily completed, calculated in accordance with the agree

3452 Invoices for work done shall be submitted to the Employer within three (3) months after the
termination of the Contract, failing which the Employer will not be obliged to pay same.

The Service Provider shall not be entitled to advance a right of retention or any similar right if
this Contract is terminated and specifically agrees 0, within ten (10) days of written request
ke available all information, documents,

from the Employer, give access to and to ma
programmes, advice, recommendations and reports collected, furnished and/or compiled by
them to enable the Employer to assume responsibility for and the benefit of the Contractasa

whole.

34.5.3

DISPUTE RESOLUTION
in the event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, in
good faith.
ough negotiation as mentioned in 35.1, within 14 days of

If the Parties fail to resolve a dispute thr
dispute being declared, the Parties may by written agreement refer the matter to mediation.

The mediator shail be a person agreed to by the Parties, failing agreement, the President. South
African Facilities Management Institute shall nominate the mediator.

Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the Parties
shall bear their own costs arising from the mediation and shall equally share the costs ofthe mediator
d the Parties shall, before the commencement of the mediation,

and related costs. The mediator an
agree on a scale of fees on which the mediator's fees will be based.

The Parties shall appoint the mediator within 21 days of agreeing to mediate.

On appointment of the mediator, the Parties shall jointly with the mediator decide on the procedure to
be followed, representation, dates and venue for the mediation.

If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator and
signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly
records the issues agreed upon between the Parties.

If the dispute or any part thereof remains unresoived, it may be resolved by litigation proceedings.

If the mediator or any Party, at any time during the mediation process, is of the opinion that the

mediation will not resolve the dispute, then he may in writing stop the mediation process. The dispute

may then be dealt with in terms of 35.8.

Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of the fact

that the dispute is referred to negotiation, mediation or litigation in court, the decision of the Employer
ffect o by the Service Provider and the Service

on the dispute involved will immediately be given e
Provider shall proceed with the Services with all diligence unless the Parties agree otherwise in

writing.

GENERAL

This is the entire Contract between the Parties and may only be amended if reduced to writing and
signed by the duly authorised representatives of both Parties, whereafter such amendments will take
effect.

The Contract shall be governed by, construed and interpreted according to the law of the Republic of
South Africa. -

DOMICILIUM CITANDI ET EXECUTANDI
ame meaning as the words

or Bidder” herein and/or in any other documentation shall be construed to have the &
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37.1  The domicilium citandi et executandi of the Parties for all purposes arising from this Contract for the
service of notices and legal process shall be as specified by the Parities in the Contract Data.

37.2 Each of the Parlies shall be entitled at any time by way of written notice to the other Party, to change
its domicilium citandi et executandi to another physical address.

Any notice in terms of the conditions of the Agreement must either be:

37.3
37.3.1 delivered by hand during normal business hours of the recipient; or
37.3.2 sent by prepaid registered post {o the address chosen by the addressee.
37.4 A notice in terms of the provisions of this Agreement shali be considered to be duly received:

37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it
was posted, unless the confrary is proved.

37.5 Notwithstanding anything to the contrary contained or implied in this Agreement, the written notice or
communication actually received by one of the Parties from the other, including by way of facsimile

transmission, shall be ‘adequate writien notice or communication fo such Party.

37.6 Any notice, request, consent, or other communication made between the Parties pursuant to the
Contract shall be in writing and shall be deemed to have been made when delivered in person to an
authorized representative of the Parly to whom the communication is addressed, or one day after
being sent by facsimile to such Parly at the number specified in the Contract Data or one week after

being sent by registered post to the addressee specified in the Contract Data.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shali be construed to have the same meaning as the words
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1. PREAMBLE

In ferms of Construction Regulation 4(1)(a) of the Occupational Heaith and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Client and/or its Agent

on its behalf with the same.

The Client's further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as

the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention. :

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior fo drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope

~ Rev H&S Spec Guideline Oct 2019 3



e .d details of any risk associated with any hazard at the construction site, in orderto identify
the steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health
and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ (see definitions under Constructjon Regulations) detailing the key activities fo

be performed in order to reduce as far as practicable, the hazards identified in the Risk

Assessment.

The Department of Public Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the governance of the Department of Public Works. A very large number of State
employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of

South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients

and the physical assets of which it is the custodian and may also include the public as well.

The responsibilities the Department and relevant stakeholders have toward its employees

and other people present in the facilities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a variety of

legal obligations. The Principal Contractor is to take due cognisance of the above

statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursemeht or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to

the attention of the Agent and/or Client.

Rev H&S Spec Guideline Oct 2019



2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as wellas
those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, andis
further obligated to monitor that these measures are structured and applied according to

the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor
(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and fo
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Principal Contractor (and his
/her contractor) is to be briefed on the significant health and safety aspects of the project

and to be provided with information and requirements on inter alia:

Safety considerations affecting the site of the project and its environment;

a)

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractor(and
his /her contractor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.

Rev H&S Spec Guideline Oct 2019



fo serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction regulation

(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document

applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions in the Act and Regulations
pertaining to this specification document are hereby extracted.

“purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work; to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors

when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and includes all
identified hazards, safe work procedures to mitigate, reduce & control the hazards identified

in a project.;

“Agent” — means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed,;
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;-
+ Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients

behalf in terms of the construction regulations;
“Construction Work” is defined as any work in connection with -

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling

of or addition to a building or any similar structure;
(b) the installation, erection, dismantling or maintenance of a fixed plant where such

work includes the risk of a person falling;
(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,

road, railway, runway, sewer or water reticulation system or any similar civil

engineering structure; or
(d) the moving of earth, clearing of land, the making of an excavation, piling, or any

similar type of work;

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs

construction work and includes Principal Contractors;

«Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the

employer to pay to the contractor.

“practical Completion Certificates” A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may

be outstanding.

«accident” — means unplanned occurrence that happens due to the unsafe condition and
may cause injury to a person, damage to the property, material, plant, equipment and the

environment;
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_ Hazard” — means anything including work activities and practices with the potential fo

cause harm;

sRisk” — means the likelihood that harm will occur and the subsequent conseqguences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards.

Health and Safety File” — means a file, or other record in perm'anent form, containing the

information required a contemplated in the regulations;
5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilities

5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement  will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal

b)

Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
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available to the principal Contractor to become part of site records (Health & Safety

File).

The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardiess of whether the observation was made

d)

during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safely

File).
e) All Health and Safety Representatives (SHE-Reps) shall act and report as per

Section 18 of the Act.
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J.12 Required appointments as per the Construction Regulations:-

Rev H&S Spec Guideline Oct 2019

Jtem | Regulation | Appointment Responsibl
' e Person
1. 3 Application Construction work permit Client
2. 5(1)(k) Principal contractor for each phase or project Cient |
3. 5(6) Construction Health & Safety Agent Client
4. 7.(1)(c) Contractor Principal
Contractor
5. 7(3) Contractor Contractor
6. 8(1) Construction manager Contractor
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor Contractor
9. 6(2) Construction supervisor sub-ordinates Contractor
10. 8(5) Construction Safety Officer Contractor
11. 8(8) Responsible employee
12. 9(1) Person to carry out risk assessment Contractor
13. | 10(1) Fall protection planner Contractor
14. 12(1) ' Temporal work desfgner
15. 12(2) Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations Contractor
18. 14(11) Explosives eXpen Contractor -
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24. 20(1) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(9) Explosive actuated fastening device cartridge, nails and | Contractor
studs: issuer & collector
27. 23 (1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector Contractor
10




5.2

5.2.1

522

523

524

Communication, Participation & Consultation

Occupational Health & Safety mattersfissues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined

by the client.

In addition to the above, communication may be directly to the Client or his appointed

Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors

and H&S Representatives (‘SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of

hazardous/dangerous conditions/situations etc.

INTERPRETATION

a) The Occupational Health and Safety Act and all its Regulations, with the exception

of the Construction Regulations, distinguish between the roles, responsibilities and

functions of employers and employees respectively. It views consultants and
contractors as employees of the “owner” of a construction or operational project, the

“owner” being regarded as the employer.

b) (The position taken by the Construction Regulations is that the “owner”, in terms of

its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,

i.e. the Principal Contractor and Contractors.

11
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7.1

c) The Principal Contractor has to take full responsibility for the health and safety on

b)

d)

the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction

Regulations from all contractors on the project site.

'RESPONSIBILITIES

Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal

Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals

of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commencing or continuing with construction work should
the Principal Contractor and/or the Contractor at any stage in the execution of the

works be found to:
e have failed to have complied with any of the administrative measures required

by the Construction Regulations in preparation for the construction project or any

physical preparations necessary in terms of the Act;
« have failed to implement or maintain their health and safety plan;
¢ have executed construction work which is not in accordance with their health and

safety plan; or

12
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7.2

b)

d)

¢ act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being

employed or legitimately on the site of the works or in its vicinity.

Principal Contractor
The Principal Contractor shall accept the appointment under the terms and

Conditions of Contract. The Prmcupal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a
“Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his

Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all appllcable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable

be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented heaith and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he

has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety

13
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requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer’s offer is based.)

The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

a)

The Principal Contractor shall ensure that a copy of his health and safety plan is

h)
available on site and is presented upon request to the Client, an Inspector, Employee

or Sub-contractor.

The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor.

)

The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall

be submitted to the Client and/or his/her Agent for approval.

k)

7.3 Contractor

The contfractor must demonstrate to the Principal Contractor that he has the
Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
14
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The construction Health & Safety Agent act as a link between the client, Principal

b)

d)

Contractor and the project team members with respect to health & Safety, They are
Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained
Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may

be appointed to perfo

appoint a registered
resourced with respect to H&S matters.

H&S goals: It is important that the constru

clients how they are going to contribute to t
and objectives. They should also set their own H&S goals.-

H&S responsibilities: Prior t
agents need to ensure t
responsibilities in terms of
amended from time to
responsibilities, H&S agents will not be a
responsibilities and duties.

H&S information: H&S agents must pro
information to enable them to conduct a
that need to be included in the H&S spec
from multiple sources such as, for examp
historical use of the site or facility,

files.

SCOPE OF WORK

Rev H&S Spec Guideline Oct 2019

m these functions on behalf of the client. Given the need to
construction H&S agent that is competent and adequately

ction H&S agents demonstrate clearly to
he achievement of any client H&S goals

o accepting the H&S agent appointment from clients, H&S
hat they brief clients fully on the client's particular
the OH&SA of 1993 and Construction Regulations as

time. In the absence of acceptance by clients of these
ble to adequately meet their own H&S

vide the designer or design team with all H&S
design HIRA to identify the significant hazards
ification. This information may be gathered
le, discussion with the client, previous
previous surveys and investigations and past H&S
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These specifications are applicable fo the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents, this amongst all includes for

example:
a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of building and structures.

Site clearance
Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface

Piling (by drilling, excavating,)
Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water
reticulation system or any civil engineering structure or type of work

c) Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction efc.
Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one

time) and the risks involved in the work. The plan must be easily accessible ina
construction site and it must be clearly understood by management, supervisors &

workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

¢ project information;
e client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
16
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by others or developed by the principal contractor, to control significant site
H&S risks: H&S file & project H&S review.

(d) The H&S plan should include the following information:

details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;

details of the principal contractor;
o details of the construction project,
anticipated start and end date anda

work that the H&S plan will cover;
« details on how subcontractors will be managed and monitored, including how

the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how

non-compliance will be handled; and
details on how the risks associated with falls,
electrical work and all high risk construction work that

construction project will be managed.

for example address of the workplace,
brief descri_ption of the type of construction

falling objects, moving plant,
will take place on a

(e) The H&S plan should also include information on:

the provision and maintenance of a hazardous chemicals register, safety data

sheets and hazardous chemicals storage;

« the safe use and storage of plant,

the development of a construction project
obtaining and providing essential services informatio
telecom, water and similar services;
workplace security and public safety; and
ensuring workers have appropriate licences and training to undertake the

construction work.

traffic management plan;
n - electrical, gas,

(H The H&S plan must contain:

« a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed;
« the project program or schedule details, including start and finish dates,

showing principal activities;
details of client, design team, principal contractor, subcontractors, and major

suppliers; and
o extent and location of relevant existing records, surveys, site investigation and

geotechnical reports, ‘as-built’ plans, H&S files.

10. HEALTH AND SAFETY FILE
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11.

a) The H&S file is adocument prepared by the principal contractor containing important

b)

d)

project H&S information for use by the owner of the completed structure after

construction has been completed.

The principal contractor is responsible for producing an H&S file. It contains
information for use by the owner of the completed structure

important project H&S
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information.

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the a_greements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client’s format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The

contractor must establish procedures:

) The Health and Safety File will remain the property of the Client andfor its Agent on

its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

111

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK

ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

18
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in

the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation
4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and

is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party will, however, take -
responsibility for the resuits of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference

purposes.

44.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on

duty to the extent that he/she:

ii.
iii.
iv.

dies
becomes unconscious

loses a limb or part of a limb
is injured or becomes ill to such a degree that he/she is likely either to die or

to suffer a permanent physical defect or likely to be unable for a period of at

19
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least 14 days either to work or continue with the activity for which he/she was

usually employed

OR where:

i. amajor incident occurred
ii. the health or safety of any person was endangered

ii. where a dangerous substance was spilled
the uncontrolled release of any substance under pressure took place

iv.

v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects

vi. Machinery ran out of control, to the Provincial Director of the Department of

Labour within seven days and at the same time to the Client and/or its Agent

on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its

behalf with copies of all statutory reports required in terms of the Act and the

Regulations.

c) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on

its behalf with copies of all internal and external accident/incident investigation

reports. .
The Principal Contractor is responsible to ove
accidents/incidents where employees and non-employees were injured to the extent

that he/shefthey had to receive first aid or be referred for medical treatment by a
doctor, hospital or clinic. (General Administrative Regulation 9)

rsee the investigation of all

(e) The results of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)
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12.

)

(9)

(h)

()

The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) of the Act and keepinga record of
the results of such investigations including the steps taken to prevent similar

incidents in future.

The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave

rise to injury or damage.

« Determine the underlying H&S deficiencies and other contributory factors
o Identification of corrective/preventative actions and continual improvement
e Communicating the outcomefresults and documenting the ewvents of the

investigation.

Reporting Of Near-Misses
o Department of Public Works views the reporting of near misses as a critical

component in creating a positive health and safety awareness culture on site.
« Depariment of Public Works retains the right to enforce the reporting of near

misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations

or amendments as contemplated in the above paragraph.
21
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e

12.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-

employees shall at all times be provided with fulltime supervision while on site. The
Pnnclpal Contractor must develop a set of Security rules and procedures and maintain

these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,

the Principal Contractor must appoint a competent person who must develop

contingency plans for any emergency that may arise on site as indicated by the risk

assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives(‘SHE — Reps’)

22
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Where the Principal Contractor employs more than 20 persons (including the

employees of other  Contractors (sub-contractors) he has to appoint one H&S

Representatives for every 50 employees or part thereof. (Section 17 of the Act and

General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility

using a checklist developed by a Principal Contractor.
The report must be consolidated and submitted to the Health & Safety

Committee.
H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

o The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed

the number of H&S Representatives on the committee.

The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and detemine the

procedures of the meetings including the chairmanship.

The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall

determine its own procedures.

12.1.4 Training & Awareness
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~ he contents and syllabi of all training required by the Act and Regulations including any

other related or relevant training as required must be included in the Principal Contractor's

Health and Safety Plan and Health and Safety File.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be

competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities'& benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of

General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other quallfymg training.

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other

equipment must be in possession of valid proof of training.

43. PROJECTI/SITE SPECIFIC REQUIREMENTS
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’

» ne following is a list of specific activities and considerations that have been identified for

the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have fo be

developed by the Principal Contractor:

a) Clearing & grabbling the arealsite
b) Site establishment
c) Dealing with existing structures

d) Location of existing services
e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

j) Any welding work

k) Loading & offloading of trucks

f) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and
n) Construction work as defined in the construction regulation 2014

Rev H&S Spec 6uideline Oct 2019
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5 THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

« The Principal Contractor shall at all times ensure his status of an “employer’
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific

reference to Section 8 of the Act.

The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titled “Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary oron request
to an interested party.
The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.
The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.
The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
'Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR'S SPECIFIC DUTIES
Rev H&S Spec Guideline Oct 2015



rhe Principal Contractor’s specific duties in terms of these specifications are detailed inthe

Construction Regulations as published under government notice 07 August 2014,

stipulated in Section 7.

417. THE PRINCIPAL CONTRACTOR'’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

mples of activities are identifiable as hazardous in tems of the

The following exa
nce with the

Construction Regulations. The contractor shall execute the activities in accorda

following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

Construction vehicles & mobile plant.
- Water environments

Housekeeping on construction sites

Fire precautions on-construction sites.
This list must not be taken to be exclusive or exhaustivel All of the above requirem

will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when
required by the client or his representative, or on request to an interested party.

ents

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

Rev H&S Spec Guideline Oct 2019 31



regal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also apply to the State as wellas

to State owned buildings and premises: -

The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises”
The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)
The Post Office Act 1958 (Act 44 of 1958) as amended

The Electricity Act 1984, Act 41 of 1984

The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4" October 1997

h. Legislation pertaining to water usage and the environment

Legislation governing the use of equipment, which may emit radiation (e.g. X-

Rays etc.)
j. Common Law

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namedly, costly or
32
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increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

lﬁ promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and

applied.
Dross and refuse from metals, and waste matters or by-products whose nature is

such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting

including support services in respect of Health and Safety.

a) Facilities

The site establishment plan shall make provision for:

b) Dining room facilities
The contractor shall make provision for adequate dining room facilities for his

employees on site.

¢) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These faéilities shall be maintained by the contractor.
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e) Smoking Areas

Designated smoking areas shall be established by Department of Public Works.

f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and

Department of Public Works.

g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be limited

to:
i.lifting equipment and lifting tackle -
ii.power driven machinery
iii.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be

clearly marked with the company's name, site contact person as well as the contact

number/s.
i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractors

site plan.
Department of Public Works shall approve all structures erected for logistical support

by the contractor. These structures include fences, workshops, tool sheds, offices,

ablution facilities, etc.
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-

j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public

Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of

work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.

Above heights of 2.0 metres fall prevention equipment shall include fall arrest

Equipment. Users of fall arrest equipment shall, amongst other things be trained in
nt is for connecting fall prevention equipment.

what an appropriate load bearing poi
Any deviation from this requirement shall be negotiated and agreed with Department

of Public Works in writing.
I) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide adequatel
The hazardous chemical waste from th

Works disposal point.

m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South

African National Standards (SANS) or similar.

y marked and sealable containers 1o transport
e source to the approved Department of Public

35
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far

as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction

Regulations. The lists are:

i. List of appointments
ii. List of record keeping responsibilities
ii.  Inspection checklist

a) Contractor Risk Assessment Process

The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall

be developed
3) the risk assessment will also include activities like:

i.  Transportation of passengers and goods to and from site

ii. Site establishment
iii. Physical and mental capabilities of employees

iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
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5) a review plan for risk assessments shall provide for:

the quarterly review of all applicable risk assessments
the review of an assessment if there is reason to believe that the previous

assessment is no longer valid, or there has been a change ina process, work

methods, equipment or procedures and working conditions
iii.. Risk assessment/s to be reviewed if the outcome of incident investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be

facilitated by the team leader.  All risk assessments and predask risk

assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health

and Safety Plan.
¢) Risk Based Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part

of the Health and Safety Plan.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and

assistance.

SERVICE

NUMBER

CONTACT PERSON

Hospital

Ambulance

Water

Electricity

Police

Fire Brigade

Engineer

Rev H&S Spec Guideline Oct 2019
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~ ,ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
..£ECESSARY.
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

-----------------------------------------------------------------------------------------------------

5,

(name)representing
contractor/supplier], do hereby acknowledge that ..........cccceereeriiemiinininres s
linsert name of contractor/supplier} is an employer in his/her own right, with duties as prescribed in

the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of

-----------------------------------------------------------------------------------------

the Act.

| undertake that .......c..oovivinermenmiiere s, linsert name of contractor/supplier]
shall strictly adhere to, and ensure that histher employees adhere to, the provisions of the

Occupational Health and Safety Act, 19093 (Act 85 of 1993).

| have been provided with SHE specificatibns for project/service ..............ococvmninn e civeeans [insert

brief details of project/service, for example, name, contractiproject numben
+veeever.r.@nd will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
vevenenees [Insert name of contractor/supplier/Agent

Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance
veerneens. |Insert name of contractor/supplier] with the

provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, .modification,
or waiver of any of the provisions of this agreement or consent to any departure fromy these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and

such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
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.~
¥

_his agreement is signed on behalf of the parties, each signatory to this warranting that he/she has

the requisite authority to do so.

20............... at

Signed this .......cccccernnininnienn day Of .oovvveinriciiieieniin e
...................................................... (Place)

(FUN NBME.).......convevreririeniniiiiiiinninse st (Signature) ............cccovsinse oenninannss . ON

BDERAIF OF .. eeiseeeeirrreeennsenrenssessinsnsrererissesssiasstsnsanss (Supplier/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Department of Public Works'
contract on behalf of the contractor)

Witnesses

Signed this ...........ooeevnieeninne day of .......cooeveinnenns ererenrenen

B oo eeereereireeeessssnnsraresnesensss sesssssessnanrennsnes (PIBCE)

(FUl NBME.........ccovvreennniintinnieireenane e (Signature).............ceeevveeremiininine ciniennn

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

D19

Additions to health and safety specifications for all construction sites to incitade COVI

Introduction
References
Special appointments

Workers transport ,
Security/access control/control of visitors onsite
Pre-construction evaluation of medical requirements, screening and training

Facilities, resources and action required by principal contractor where applicable
contractor onsite

8. Required procedures, documentation development and updates

9. Procedures at start during and at end of shift

10.Managing and controlling flammable hazardous chemicals

14.Contractor management

12.Compliance monitoring and discipline
13.Additional resources and recourse management

NOOALNA

1. Introduction

| Corona virus has changed the world we live in and how we will conduct
this it has become necessary to take special
d of this disease.

COVID 19 Nove
business activities and life in the future. Due to !
precautions, to plan and implement control measures, to prevent further sprea

the prevention of persons, objects/tools being coniéminated
¢ occupational hygiene practices that focus on
to mitigate or eliminate the transmis sion of the

These specifications are based on
with the virus, infection transmission and specifi

the need for employers to implement measures
virus in the workplace.

nal project health and safety specification to

This document is an addendum to the origi
ct their workers, and to comply with the

assist the principal contractor and contractors to prote
interim Regulations that has been gazetted

2. References

The Department of Employment and Labour has appealed to employers to use the prescriptions
of the Occupational Health and Safety (OHS) Act of 1993 in governing workplaces in relation to
Coronavirus Disease 2019 COVID19 under the National Disaster Act

ce no. 479, 29 April 2020, covid-19, Occupational health and safety

ovid-19 (c19 ohs), directive by the minister of employment and labour
the minister of cooperative governance

Department of labour, noti

measures in workplaces C
in terms of regulation 10 (8) of the regulations issued by



]
.

public works
& infrastructure
Department:

Public Works and infrastructure
REPUBLIC OF SOUTH AFRICA

Al 4
and wraditional affairs in terms of section 27 (2) of the disaster management act, 2002 (act no. 57

of 2002)

The OHS Act read with the Hazardous Biological Agents Regulations requires the employer to
provide and maintain as far as is reasonably practicable a working environment that is safe and

without risks to the health of employees

Section 8(2)(b) of OHS act requires steps such as may be reasonably practicable to eliminate or mitigate any
hazard or potential hazard before resorting to personal protective equipment (PPE). However, in the case of
COVID19, a combination of controls is required, although the main principle is to follow the

hierarchy of controls
However, before the implementation of control measures, current risk assessments need to be

reviewed and updated, considering the new hazards posed by exposure to COVID-18in the
workplace. The risk assessment should take the Risk Assessment Guides published online by

the National Department of Health into account

Special appointments

The employer must appoint a manager (from within the existing structure) to address the concerns of employees

and workplace representatives concerning COVID 19
Appointment and training of security personnel and adequate personnel to conduct procedures of

screening, isolating, conducting questionnaire and further actions required if person presents
positive COVID 19 symptoms

Workers transport

Where possible the contractors must arrange transport of their employees in line with the travel
rules of not more than 70% occupancy and social distancing

Where not poésible to avoid the use of public transport provide employees with information on
the virus and precautions to take during public transport travel:

Frequent sanitising

ii. Maintain social distancing (at least 2 m)
i. Always wear a mask

Coughing, sneezing safe practice and spitting )
When being coughed or sneezed on, turn face away and do not touch face before hands have

been sanitised
Do not travel if experiencing symptoms of infection

Provide employees with CIPC travel certificate

Security/access control/control of visitors onsite
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. Only i access point allowed on site during the Phase lockdown period.

. A policy of lockdown inside site for the whole shift must be maintained which will mean that
employees will not be allowed to exit and re-enter the site during working hours. This will prevent
employees from bringing contaminated food or articles onto site and will have to bring food

from home

. The principal contractor must enforce strict access control and no person may enter the site
except those who have undergone induction training and who is listed on the employee list

. The only exceptions are persons who have pre-arranged official appointment which has been
approved by the project construction manager. This person may not enter the site before they
have passed the screening procedure (fever and questionnaire) and thereafter must be escorted

by a person designated by the construction manager

. Biometric or any form of touch access entry is prohibited

Delivery vehicle drivers must undergo and pass the full COVID 19 screening proced ure or may
not leave the cab of the vehicle and wear a face mask

. Where more than one Principal Contractor operates on site. A meeting must be held with all the
Principal Contractors where an access plan must be formulated and agreed to in writing, which

incorporates the sharing of expenses and other resources.
. Pre-construction evaluation, screening and training

Principal contractor and contractor’s pre-construction requirements:

It is critical that the principal contractor conduct the following preparatory actions before going to
site. These actions must be documented and each employee must sign that he/she has
undergone this screening and training and understands and procedures

. Evaluation:

i. Employees medical evaluation, ensuring annual medical is valid

.. Screening:

. Fever screening
. Health questionnaire (signs and symptoms)
.. Questionnaire of travel during shut down level 4 and exposure

. Employee practical understanding of:

. the risks of the virus
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how do you get contaminated? -
how do you get infected?
signs and symptoms
prevention

Training program

It is important to understand that workers have been of site for an extended period and which
requires that the principal contractor and contractors develop a full risk based induction training
and awareness program, policies and procedure for COVID 19 and communicate it with
management, employees and contractors which include the following:

Employees responsibility to look after their own health and safety and preventing from being

infected or infecting other persons
What is COVID 19

How are you infected
Explanation of symptoms and signs (ever, cough, sore throat, redness of eyes or shortness of

breath or difficulty in breathing, body aches, loss of smell or loss of taste, nausea, vomiting,
diarrhoea, fatigue, weakness or tiredness

Incubation period
Explain the risk of underlying conditions, i.e.:

People 60 years and older
People with chronic lung disease or moderate to severe asthma

People who have serious heart conditions
People who are immunocompromised

People with diabetes
People with chronic kidney disease undergoing dialysis

People with liver disease

Self-monitoring and reporting of symptoms, possible exposure or infection to company
The importance of being aware of who you have been in contact with during work and after hours

to assist with tracking in case of being infected

i. How to self-isolate

Company COVID sick leave and Temporary Employer Relief Scheme under regulation 10(8) of the
Regulations promulgated in terms of section 27(2) of the Disaster Management Act

How to prevent infection:
Correct methods of sanitising

Hands
Personal hygiene
Site facilities

Social distancing
Not touching face
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The correct way to cough or sneeze
Correct use, limitations of and disposal of PPE
How to protect yourself and family after hours

What to do if employee is not feeling well and are presenting with the symptoms when already at
the work-place or before arrival onsite include:

Employees
If already onsite

Immediate reporting to employer
Social distancing and other preventative actions

When not onsite yet

Do not go to work
Who to contact at your company?
Relevant company contact nhumbers

Principal contractor and contractors

Procedures and PPE required when employee presents with symptoms at the site screening and
needs to be isolated and tracking of persons in contact with that employee

Procedures and care of persons who are in self isolation or being treated at hospital or COVID 19

facility
Company and employee return to work after recovery procedures

Updated company COVID 19:

SHE plan and risk assessment

Policies
PPE requirements
Method statements & risk assessment

Stay at home policy and sick leave
Employee assistance/care program

Include COVID awareness in every day DSTl/permit to work system

Facilities, resources and action required by principal contractor where applicable
contractor onsite

Provide these employees with appropriate PPE for their tasks
Prevention of employees having to come into close-proximity (Queuing or bundling together)

Method/procedure of providing drinking water that cannot be contaminated with the virus
Adequate and appropriate risk-based:
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PPE
Sanitising/hand washing facilities at entrance, eating areas, offices, kitchens, toilets (Foot pedal

hand sanitisers is the preferable option)

iii. Awareness sighage and posters

Procedures for sanitising site, offices, toilets, eating areas, meeting rooms communal kitchen

appliances, printers and telephones
Procedures and rules to minimise exposure during:

Meetings (Alternates to close contact meetings)
Duration and maximum number of delegates at close contact meetings

Induction, Toolbox talk, DSTI
Sanitising of areas, offices, boardrooms and furniture

Communal drinking facility use
Housekeeping and garbage removal

Provide an isolation area/tent/room where person can be interviewed and remain until
instructions have been received from the COVID 19 control centre on next step to be taken

CORONA 24 Hour HOTLINE 0800029999

Required procedures, documentation development and updates

The contractor must develop new and update existing plans, policies, documentation and
procedures to include COVID 19

She plan and policy
Company COVID 19 plans, policies, procedures and programs to include:

Prevention, exposure, infection
Social distancing during entering and exiting site, meetings, training

Creating different areas for and staggering start of work and lunch-times, training sessions and

effective planning of required staff compliments
Cooperation with local police, clinic, emergency services and notifying them of the project and

developing beneficial relationships
Engaging with CLO and communities and establish a trust relationship by providing relevant

information and possible assistance where possible

Emergencies (mass infections) -
Post-infection return to work guideline, which include:

minimum medical and practical criteria for return to work

. medical evaluation by occupational health practitioner

Employee emotional care and assistance during and post infection
Management and disposal of contaminated PPE and equipment
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Planning to maximise social distancing

Planning of production and progress to optimise the work-force to minimise the amount of
persons onsite at one-time

Managing and disposal of biological (Virus) contaminated PPE and other personal waste

Daily reporting to management of screening results and of persons who were isolated, taken for

testing and follow-up
Reporting of persons who have been confirmed to be infected to company management,

department of labour and Health
Contact-tracing of persons who were in contact with a person who have been isolated or who has

been confirmed as being infected
Updated risk assessment to include COVID 19 hasards and risks
Evaluation of daily screening, reporting to management and if required update procedure and

training
Company policy related to paid sick leave in terms of section 22 of the BCEA iliness benefit in terms of

clause 4 of the Directive issued on 25 March 2020 on the COVID-18 Temporary Employer Relief Scheme
under regulation 10(8) of the Regulations promulgated in terms of section 27(2) of the Disaster

Management Act;
Also revise the permit to work where required.

Procedures at start during and at end of shift

Include conducting and recording information of:

Sanitisation

At start of shift all persons must sanitise with sanitiser that contains at least 70% alcohol with foot
pedal or automatic detection and spray device, no hand contact

Site facilities, offices, boardrooms, toilets, eating areas, surfaces
Hand and power tools, and other communal equipment to be wiped down
Fever screening and procedure when person has fever

Re-do fever screen and if high fever

Isolate and questionnaire
Procedure if evidence points at infection

.. Contact call centre and follow instructions

’
l;

Also follow company procedure for reporting to management, client and authorities

0.Managing and controlling flammable hasardous chemicals

. The type of sanitiser used for CIVID 19 must have a minimum of 70% alcohol and it is important

that adequate stock is held onsite

. Due to its high alcohol content it poses a fire risk as well as a possible risk of being used by

workers for intoxicating purposes which can lead to poisoning

. ltis therefore particularly important to include these risks into account when the risk assessments

is updated
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The principal contractor and contractors must ensure that they provide a flammable liquid storage
facility, considering the quantities they will be storing onsite which conforms with local
government fire regulations and GSR 4

The storage area must be lockable and issuing and stock levels must be controlled by an
appointed competent hasardous chemical substance controller

Records of stock levels, issuing and usage must be updated daily and any discrepancies must be
reported o management and investigated

Decanting procedures must be developed which includes spillage control. Bottles into which it
has been decanted into must be marked to clearly show the contents

Appropriate and adequate signage must be posted
Adeguate Alcohol resistant foam or Carbon dioxide (CO2) fire extinguishers must pe

appropriately positioned Inspections of the flammable hasardous chemicals store must be
conducted at least monthly

Inspections of the flammable hasardous chemicals store must be conducted at least monthly
First aiders should be trained on the first aid measures as set out in the MSDS

11.Contractor management

it is the responsibility of the principal contractors to ensure that all contractor comply with the
requirements of the addition to the original project health and safety specifications

12.Compliance monitoring and discipline‘

Monitoring of compliance is critical to the prevention program and there may be no tolerance of

non-compliance
Strict appropriate disciplinary action must be instituted against employees, contractors,

consultants or any person

found in breach of the requirements
The client will be responsible for compliance through audits and inspections and evaluation of

principal contractors’ reports
The principal contractor must monitor compliance through inspections and COVID 19 specific

audit of:

Available equipment
Sanitiser/washing facilities
Sanitising of site facilities
Employee screening
Access control

Availability of isolation facilities
Separation and procedures followed when employees present with symptoms

Continues awareness training

Recordkeeping
Sub-contractor training and screening records, risk assessments and monitoring

Any suspected or confirmed infection or noncompliance with the COVID 19 requirements must be
reported to the client health and safety agent with immediate effect
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A wutten incident report must be supplied within 24 hours after the incident. If the risk
assessment or procedures are required to be reviewed, same will be done within 36 hours.

13.Additional resources and recourse management

a.

It is a fact that finance and budgets of active projects that were shut down due to COVID 19 have
approved budgets and available capital projects that are currently running have already been
allocated and approved and Therefore funds should be available from the client to pay Principal
Contractors/Contractors

It is therefore critical that the principal contractor ensure that their payment certificates and
related documents are correct and is submitted before deadline dates with their invoices. Many
delays in payment from clients are due to incorrect or insufficient documentation that has been

submitted late. |
It is important to understand that the COVID 19 virus has affected all parties and cooperation will

increase the probability of completing the project successful

It is critical that the client and principal contractor re-negotiate and discuss the project deadlines
and budget and agree on solutions to the benefit of all. The impact of screening, site access,
delayed delivery of long lead items due to manufacturing constraints and restrictions due to
COVID19 legislation must be considered when negotiating the program and deadlines
specifically.

Clients must not delay payment to principal contractors and principal contractors must do the
same with their contractors. Delaying payments will have a snowball effect all the way down to
the workers who have in some case already not received salaries or has only received partial

payment
Businesses most do their utmost to protect the workers who are the most crucial asset of

construction
Although SMME are businesses in their own right, many of these companies were already

struggling financially before lockdown started and the principal contractor could use the
assistance of the project CLO to ensure that workers are being paid and if not report it to the

principal contractor.
Contractor must assist employees with UIF claims.

All the above requirement and information must be filtered down to
the contractors onsite

“Health and safety is not negotiable”
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f JOB CARD
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d y _l' e NATIONAL DEPARTMENT OF Lrnos LEMTYPE:
WORX4U ‘ a.."’m'm. " .:' ey PUBLIC WORKS AND INFRASTUCTURE ! STATUS:
DATE REQUESTED REGION DBN BUILDING FACILITY NAME : REQUEST NUMBER
Durban Reglonal Office | NAME 1D:
nmumon | TELNR |
CLIENT DEPARTMENT NAME
ADDRESS
CLIENT NAME | TELNR |
! DESCRIPTION
’ SCOPE OF WORK
[ DATE scHEDULED TIME SCHEDULED | SCHEDULED HOURS
SERVICE PROVIDER COMPANY; Cell number
No. Description of work done Qty
SERVICE PROVIDER NAME: NEED ARTISAN DATE STARTED: PER DAY
CERTIFICATE TO BE ATTACHED AND CERTIFIED TIME STARTED: PER DAY
) xArtisan: Name: DATE FINISHED: PER DAY
) x Assistance: TIME FINISMED: PER DAY SIGNATURE
=Total hrs. : {

DAY1{ ),DAY2( ), DAY3( ),DAY&({ ), DAYS{ )6l ),pavz( ),

HRS FOR ASSISTANCE: DAY 1{ ), DAY 2( ),DAY3{ ), DAY4( L DAYS( ), 6{ ), DAY 7{

[ms FOR ARTISAN:

DAY8{ ),DAYS({ ), DAY 10 ( )

LDAYS{ ),DAYS( ), pAYiO( ), =Total hrs. : (

REMARKS

TO BE COMPLETED BY CLIENT MANAGER

I certify | personally checked and am satisfied that the work has been executed (however | do not certify technical correctness).

NAME: TELNr. DESIGNATION

CLIENT DEPARTM ENT OFFICAL DATE STAMP

SIGNATURE DATE

SERVICE PROVIDER MUST SUBMIT THE COMPLETED FORM WITH SIGNATURE AND DATE STAMP OF CLIENT DEPARTMENT

TO BE COMPLETED BY WORKS MANAGER
1 certify/ declare that the work was executed satisfactorily,

good order,

installed and that all records were updated. Circle or N/a {Work completed:

that the good / materials were according to specification and were received in

Yes, No, N/a) (Work incomplete: Yes, No, Nfa)

TEL Nr.

™ [

DESIGNATION : CWM

DATE

‘ SIGNATURE
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ASSUMPTION OF DUTY & COMPLETION OF SERVICE CONTROL SHEET

Client Town / Institution Ref. No. Call out # NDPW Officialq
Description:

1. (a) Normal Services: -
When assuming duty ensure that the order and bill of quantities/scope of works is shown to the
client’s representative on site, otherwise you will not be aliowed to commence work.

(b) Emergencies/Urgent services: -

Reference number & Control/Area Works Manager’s (who called you out) name & cell phone
number to be given to clients’ representative.

2. On completion of the Works (in all respects) this certificate must returned by hand, faxed or emailed
Immediately in order for the Area Works Manager to conduct a final inspection. Any delays on your
part will result in client dissatisfaction & late payments.

NOTIFICATION OF COMPLETION BY CONTRACTOR
*The above works is complete in all respects and is ready for inspection.*

Trading Entity’s Name and stamp above Contractors Signature Date
CLIENTS CONFIRMATION: (COMPULSORY) Logistical Officer who complained or equal. |
Name Signature Rank Clients - Date Stamp

NDPW USE: CONFIRMATION OF SERVICE
I, the undersigned hereby confirm that the works been inspected and was

d) to be satisfactory and complete in all respects ( delete where n/a).

Chief WM
Name Rank CWM Signature Date
| Order No. | | Date issued | / / [Invno. ] ]
Please proceed with this payment
Name Rank Date in | Date out Signature

Works Manager CwMm

Control Works Manager CWM

WM Admin Support

Property Payment

Finance 1




