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v REPUBLIC OF SOUTH AFRICA

Private Bag X64316, DURBAN 4000 Int. Code: +27 31 Tel: 314 7000 website: www.publicworks.qov.za
Supply Chain Management: Miss Gugulethu Mbongwa - 031 314 7003
Project Leader — Mr. Khumalo

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service to
be rendered at AMAJUBA DISTRICT - DBNQ25/01/09

Bid response documents to be deposited in the bid box situated at: National Department of Public
Works and Infrastructure: 157 Monty Naicker Road (Bidders to note that entrance in Dr Pixley
ka Seme is temporally closed)

item | Description Quantity / Period

1 ONCE OFF YEARLY SERVICE - ALL CLIENTS: SERVICE, TWELVE MONTHS
REPAIR AND / OR REPLACEMENT OF FIRE EQUIPMENT AT
AMAJUBA DISTRICT

CLOSING DATE: 03/02/2025 : CLOSING TIME @ 11:00AM
NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of quantities or
specifications attached in hereunder, and clearly indicate the delivery period and the validity period
of your quotation, Kindly also clearly indicates if you price includes or excludes VAT. “You may
claim VAT only if you are a VAT Vendor”.

TERMS AND CONDITIONS

* If a supplier fails to deliver any or all goods or fails to deliver the required services within the
specified period on the order/ Contract or appointment letter the Department of Public
Works and Infrastructure may impose a penalty and further deduct from the order / contract
a sum of the delayed goods or unperformed services, or terminate the contract in part or in
whole.

o The Department of Public Works and Infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of withesses and be forwarded to
the aforementioned physical address or email, failure to comply with these requirements will
result in the quotation being disregarded.

. o

Yours Faithfully / THOKOZANI ZWANE

ASD - SCi: ACQUISITION

SIGNATURE:

DATE: __Jo /o/ frs -

o



Department:
Public Works and infrastructure
REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
DURBAN REGIONAL OFFICE

REFERENCE NUMBER —-DBNQ25/01/09

SERVICE DESCRIPTION : ONCE OFF YEARLY SERVICE - ALL
CLIENTS: SERVICE, REPAIR AND / OR REPLACEMENT OF
FIRE EQUIPMENT AT AMAJUBA DISTRICT

SUBMITTED BY:

Company Name:

CSD registration:

CLOSING DATE: 03/02/2025 @11:00
Box Number 16 — 157 Monty Naicker Street

TECHNICAL ENQUIRIES OTHER ENQUIRIES
Name: Vama Khumalo Name: Gugulethu Mbongwa
‘ Contact number: 067 416 7424 Tel no.: 031 314 7003

(‘imail: vama.khumalo@dpw.qov.za Email : gugulethu.mbongwa@dpw.gov.za




= PA 32: INVITATION TO BID
PART A

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)

BID NUMBER: | DBNQ25/01/09 | cLOSING DATE: | 03/02/2025 | CLOSING TIME: | [11:00

ONCE OFF YEARLY SERVICE - ALL CLIENTS: SERVICE, REPAIR AND / OR
DESCRIPTION | REPLACEMENT OF FIRE EQUIPMENT AT AMAJUBA DISTRICT

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (DPW04.1 GS or DPW04.2 GS).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID
BOX SITUATED AT (STREET ADDRESS)

OR POSTED TO:
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER 1
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
TCS PIN: OR | CSD No: ‘
SIGNATUREOFBIDDER | L ioeieiieeiene DATE
CAPACITY UNDER WHICH THIS BID IS
SIGNED (Attach proof of authority to
sign this bid; e.g. resolution of
directors, etc.)

[ TOTAL BID PRICE ("ALL
TOTAL NUMBER OF ITEMS OFFERED APPLICABLE TAXES) R
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT/ PUBLIC ENTITY CONTACT PERSON
CONTACT PERSON TELEPHONE NUMBER
TELEPHONE NUMBER FACSIMILE NUMBER
FACSIMILE NUMBER E-MAIL ADDRESS
E-MAIL ADDRESS

PART B

TERMS AND CONDITIONS FOR BIDDING
BID SUBMISSION:

1.
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION
NAMELY: ( BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND
BANKING INFORMATION FOR VERIFICATION PURPOSES).

1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
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Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”.
THIS FORM IS ALIGNED TO SBD1
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E R e PA-32: Invitation to Bid
DOCUMENTATION,

15, THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE GENERAL
CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF
CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

22 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

23 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWIW.SARS.GOV.ZA

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

25 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE PROOF OF TCS/PIN/CSD NUMBER.

26 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ ves CINO

3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? 7 Yes [INO

33. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] ves CINo

3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? [ ves CINO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANGE STATUS /

TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3

ABOVE.

NB:  FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
Note Well:

a)

b)
c)
d)
e)

In respect of non VAT vendors the bidders may not increase the bid price under Section 67(1) of the Value Added Tax Act of 1991 where
the relevant transaction would become subject to VAT by reason of the turnover threshold being exceeded and the bidder becomes liable
for VAT.

All delivery costs must be included in the bid price, for delivery at the prescribed destination.

The price that appears on this form is the one that will be considered for acceptance as a firm and final offer.

The grand total in the pricing schedule(s), inclusive of VAT, attached to the bid offer must correlate and be transferred to this form (PA32).
Where there are inconsistencies between the grand total price offer in the pricing schedule(s) and the PA32 price offer, the price offer on
the PA32 shall prevail and deemed to be firm and final. No further correspondence shall be entered into in this regard.

! All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and
skills development levies
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SCOPE BRIEFING

This service covers all fire-fighting
equipment under KZN, Amajuba District
for the clients listed on the specification.

Vama Khumalo
Chief Works Manger



is to be noted that clauses in this specification are referenced from the PA-10 Condition of contract and should
any clauses in this specification contrast with those of the PA-10, the clauses in the PA-10 will rule over these.
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Construction Phase Flow Chart
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The Contract agreement comes into effect on the date when the contractor receives one fully
signed copy of the Form of Offer and Acceptance, a copy of Suppliers Advise which may be
interpreted as Purchase Order or a copy of a fully signed Appointment Letter. These document
are processed and sent via by the Supply Chain Management Department, therefore for
contractual reasons the commencement date will be determined by the Chief Works Manager
following approval of the Safety File or Safety plan document by Departmental Safety Official.

As a background to the above matter the following information is provided in order to give
guidance to the Department of Public Works & Infrastructure personnel in dealing with
contractual matters.

i.  The Contractor is given a letter ( Purchase Order, Form of Offer or Appointment letter)
for tender in which an intent for a contract award is given provided that within seven (7)
calendar days of date of communication, Depending on the terms of the Contract
Agreement the following standard information is furnished:-

a) A Construction Safety, Health and Environmental Plan

b) Proof of having insurance cover.
(NOTE: A further seven (7) calendar days extension may be granted resulting in a
maximum of fourteen (14) calendar days to furnish all information. A letter must be
issued to the Contractor granting the seven (7) days extension.

ii. An Approved Construction Safety Plan will be given to the Contractor at Site handover.
jfli. The Commencement date of the contract will start on the site handover date.

iv.  After the site has been handed over, the contractor must establish himself on the site
and actually commence work within five (5) calendar days. If this does not happen then
the contractor is to be ordered in writing by the employer to commence both site
establishment and work, failing which the contractor is in breach of the contract.

3 HANDING OVER OF SITE — ALSO TO BE READ WITH ITEM 1 ABOVE
The date for the handing over of the site to the Contractor must be arranged by the Chief Works
Manager, in consultation with all persons concerned. The date and time decided upon must be
communicated, in writing, to all involved in the process and a record of this arrangement to be
placed on the Project File.
The Chief Works Manager / principle Agent is to notify the Contractor of the date on which the
site is to be handed over.
It is necessary to calculate the length of the contract construction period correctly. For example
if the contract period is 4 weeks and the site is handed over on 1 July on a Monday, the contact
period from construction commencement date to practical completion is 28 July (not 29 July).
The site handover shall commence with a site handover meeting. The site handover meeting
must be chaired by the Chief Works Manager / Principle Agent, and the site handed over by the
Chief Works Manager to the Contractor.
The following persons must be present:

(i) Chief Works Manager (NDPWI)

(ii) OHS representative (NDPW!)

(iii) Client Department (Head of Facility, to be invited in writing)

{iv) Contractor
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Ensure that a Site Handover Certificate is completed and distributed to all concerned at the
earliest possible day after the site handover. Copies to be placed on Project file and emailed to

Contractor.

The following items must be thoroughly discussed (as minimum) at the handing over of the site
and form the site handover agenda:

(i)
(ii)
(iii)
(iv)
(v)
(vi)
{vii)
(viii)
(ix)
(x)
(xi)

(xii)

Site meetings

Site instructions

Site records

Contract programme

Weekend and holiday work

Claims for delays

Site establishment

Security of the site

Identification of site representative and key personnel
EPWP ( Expanded Public Works Programme), if applicable
Safety (OHS Act)

Planned site visits by Chief Works Manager

3.1 Site Establishment

Working space is to be defined and protected areas identified by both the Chief Works Manager
/ Control Works Manager and Head of Institution concerned. These matters must be finalised
prior to completing the tender document. The type and location of fencing to the work area is to
be decided and specified. If the contract is to be carried out in phases, cognisance must be taken
of this factor when placing site huts and fencing work areas.

(1)

(ii)

(iii)

(v)
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Access to Site and Public Roads, Kerb Etc.

Hoardings, fencing requirements, access from public roads (which matters should
have been finalised prior to completing the tender document) are to be agreed
between the Contractors and Local Authority.

Name Board

The Chief Works Manager must issue a drawing showing the wording to be used.
The sitting is to be agreed with the Chief Works Manager. The Contractor’s boards
are to be displayed in an orderly manner after approval by the Head: Public Works.
Plant

No noisy plant is to be located near existing buildings which are occupied.
Municipal Services and Connections (used during construction)

The Contractor is to organise the following as soon as possible:-

a) A separate electrical connection. Alternatively the Contractor is to supply
and install his own meter connected to the institution’s supply and pay the
institution for all current consumed on a monthly basis. Monthly readings
are to be noted in the Site Minutes. Or supply of his own electrical generator
and accessories required.

b) The contractor may ask the head: Public Works support his application fora
telephone if he has difficulties. The Contractor must pay for the installation
and all costs.

c) Water for the Works.



e For earthworks contracts the meter and connection is to be
arranged and paid for by the Contractor in the name of the
KwaZulu-Natal National Administration.

¢ For building contracts the Contractor is to arrange for his own
connection and meter or forfeit %:% of contract to the institutions
supply and pay the institution for all water consumed on a monthly
basis. Monthly readings are to be noted in the Site Minutes.

The Contractor’s decision is to be noted in the site meeting minutes.
d) Toilets

e The type of temporary toilets must be established and the toilets
provided immediately. The local Authority’s approval of the facilities
must be obtained. Where it is practical, a temporary connection to a
municipal sewer must be made.

e Contractor’'s may under no circumstances use facilities of an
occupied site.

{vi) Protection of Trees Etc.
The Deputy Director is to indicate trees and other features which must be protected.
No trees are to be removed without prior authority, nor are any trees which are to
remain to be damaged in any way.

(vii) Identification of Personnel
Personnel of the contractor must wear identification clothing at all times.

4 SITE MEEINGS AND STANDARD AGENDA ITEMS

Where the complexity of the project warrants the holding of regular site meetings, these
meetings are to be held at least once monthly.

The project site meetings are to be held at least once monthly.

It's is the duty of the Chief Works Manager to see that business proceedings and any decisions
taken at site meetings are adequately recorded and that minutes of the meetings are produced
within five (5) working days after meeting

The Chief Works Manager/Principle Agent as conveyor of the meetings, must be informed by the
Contractor as to who of his staff requires to attend the meetings. The Chief Works
Manager/Principle Agent will indicate approval or otherwise of these nominations

Minutes of site meetings must be taken and kept by Chief Works Manager/Principle Agent; and
they must contain the following minimum information in addition to the business content of the

meetings.
(i) Relevant Project File number
(ii) Name of the project, which must relate to the title on the Bills of Quantities

document
(iii) Number, time of day and date of meeting.
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(iv)
(v)
(vi)
(vii)
(viii)

(ix)
(x)

(xi)

(xii)
(xiii)
(xiv)
(xv)

{xvi)

List of persons attending the meeting, their designation and the organisation which
they represent (i.e. Contractor, Client, Projects Manager, etc.).

Apologies from persons who would normally attend the meetings but are not
present.

Confirmation (signed) or otherwise of the minutes of the precious meeting and any
necessary amendments or comments.

Matters arising from previous meetings which require finalisation.

New matters.

Items which arise for the first time and require recording.

A brief Progress report, including

a) % Time lapsed

b) % Money spent

c) % Overall completion

Delays: These should be reflected separately in the minutes i.e.
a) Inclement Weather.
b) Material Supply problems

Safety issues

The date and time for the holding of the next meeting.
The contract duration.

Approved extensions to practical completion.

List of the distribution of the minutes (containing where applicable, the addresses of

the recipients — this is to forestall a claim for non-receipt of minutes due to incorrect

address) — duty of the Chief Works Manager/Control Works Manager.

a) 2 copiesto Head of Department

b) Number of copies required by the Contractor with a maximum of 6

c) Any person authorised to receive copies of the minutes may request extra
copies but must make private arrangements with the Chief Works
Manager/Control Works Manager with regards to payment for the extra copies.

It is the duty of the Chief Works Manager/Control Works Manager to see that the business
proceedings and any decisions taken at site meetings are adequately recorded and that
minutes of the meetings are produced as soon as possible after the meeting.

4.1 Site Instructions

These must be recorded and officially confirmed by the Chief Works Manager/Control Works
Manager. As soon as possible. An Instruction Book must be available at all times, and its use
limited to defined people such as the Inspectorate Staff and Chief Works Manager.

4.2 Site Records

The Contractor is to maintain his own records on site for labour and plant, which must be
available to the Chief Works Manager/Control Works Manager. Site instruction books are
available from the Regional Office.
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4.3 Phased Completion

Any special requirements by the Client Department are to be explained in the tender documents
together with special conditions relating to retention and reduction of penalties where
applicable. Details must be incorporated in the contract programme.

4.4 Contract Programme

The Contractor must prepare a realistic programme chart for the work which must be approved
by the Chief Works Manager/Control Works Manager, and keep it up-to-date. The phasing of the
contract (where specified in the tender document) must be indicated.

4.5 Weekend and Holiday Work
This may be undertaken on written request to the Chief Works Manager/Control Works
Manager for approval and if acceptable to the Client Department.
(i) All work undertaken must remain exposed for inspection
{ii) No work shall be done unless proper arrangements for inspection have been made
with the Chief Works Manager/Control Works Manager.

4.6 Claims for Delay

The contract period includes all statutory holidays and holidays recognised in the building
industry. The Chief Works Manager will maintain his own records on weather conditions and
also note any delays in the delivery of materials. The Chief Works Manager/Control Works
Manager shall be responsible to capture this information with copies of records at each site

meeting.
5 SITE INSTRUCTION BOOK AND VISITORS DIARY
5.1

A site instruction book must be issued at the handing over of the site. Arrangements must be
made where the Site Instruction Book will be kept on site should the contractor not require a
Site Office to be provided by the Contractors.

The Site Instruction Book must not be removed from the site until “completion” of the contract
has been taken. In the event of the of the Site Instruction book being misiaid. It must be
replaced with the cost thereof being for the account of the Contractor.

Site instructions, commencing from the front of the book, must be recorded and officially
confirmed by the Chief Works Manager as soon as possible. A site instruction book must be
available on site at all times, and its use limited to specific persons such as the Inspectorate and
Chief Works Managers.

The site instruction must contain

(i) Contact numbers and addresses of Contractor, Chief Works Manager and Head of
Department.
(ii) The contract description and contract number. (this information must be reflected

on the front cover page of the Site Instruction Book)
Instructions as to the use of the Site Instruction Book must be prepared and pasted on the back
of the front cover with a role requesting visitors to sign at the back of the book.
All site, and other instructions, relating to the contract, whether verbal or telephonic, must be
recorded in the Site Instruction Book and signed / countersigned by the Chief Works Manager
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and the Contractor. Any site instruction with a financial implication must be counter signed for
approval of funding available by the accounting officer.

No changes or alterations to the service, discussed during the course of site meetings, are to be
implemented until a formal instruction has been recorded in the Site Instruction Book and
where a site instruction necessitates it.

On the day that “completion” of any project is taken and the Completion Certificate is issued,
the last site instruction is to be numbered, signed by the officer taking delivery of the project
and issued to and signed by the Contractor and is to be worded as follows:

His site instruction, number............ indicates that “Practical Completion” of this project has been
taken and this is the last site instruction that will be issued on this project.”

5.2 Visitors Diary
The Site Instruction Book will be used as the official records of visits to the site. The recording of

visits to site will commence from the end of the Site Instruction Book and be carried towards the
front of the book until a stage is reached where this information meets with the issued Site
Instructions. When this occurs the book must be safely kept for conclusion with the contract
document file and a new Site Instruction Book be taken into use.

Visitors to the site, e.g. Chief Works Manager, Client Department representative’s members and
other involved persons must, except when attending official site meetings, must be requested to
complete the back section of the Site Instruction Book, known as the Visitors Diary, and provide:

(i) Names,
(ii) Contact number and addresses,
(iii) Date and times of visits , and

(iv) Comments.
A visitor may keep one page as a record of the comments made and, if so desired, forward a copy

thereof to the Chief Works Manager for nothing. The copies are distributed as follows:
(i) One to Chief Works Manager
(ii) One to the Contractor
(iii) One to remain in the book

6 SUPERVISION BY WORKS MANGER/ INSPECTOR, IF APPOINTED
Due to the non-availability of works inspectors in the region the task to supervise works lies with
the Chief Works manager/Chief Works Manager.
The main functions are: Quality Control
(i) Foundation re-measurement
(ii) Monthly / weekly reports
(iii) Compilation of Daily Diary
{iv) Control of Site Instruction Book 5.1
(v) Assistance with the setting out of buildings, and in general to see that what is
specified on the drawings is in fact built. Where possible, instructions to Contractor
should be through the Works Manager

6.1 Contractor To provide A Site Representative
The Contractor shall constantly keep upon the works a competent foreman/Contractor’s Site

Representative.
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6.2 Supervision By Departmental Personnel

Supervision by Officers of the Department of Public Works may carry out inspections at any
time. Any comment or amendments which they may consider necessary as a result of these
inspections must be conveyed to the Chief Works Manager/Control Works Manager, through
whom all instructions to the Contractor will normally be given.

In the event of any difference of opinion between a Regional Inspectorate concerning any
particular finish, method of construction or detail, the matter must be referred by the Deputy
Director to the accounting Head of Department for a decision.

6.3 Progress Reports
The Chief Works Manager must prepare the weekly / monthly reports.

7 EXTENSION OF PRACTICAL COMPLETION DATE

Approval of request received from contractors for the extension of the Practical Completion
Dates of contracts are processed in terms of the relevant clause and stated time of the particular
Agreement and SCM Delegation

The Contractor must submit within the specified time of the relevant Clause of the Agreement
and any requests for extension to the Practical Completion Dates to the Chief Works
Manager/Control Works Manager

The Chief Works Manager must submit any request made by the Contractor for extension of the
Practical Completion Dates to the BEC

The Chief Works Manager/Control Works Manager must indicate whether he/she supports the
application or not before submission for acceptance and final approval or not by either the
delegated Deputy Official or the BEC

All extensions to Practical Completion Dates must be recorded in the minutes of Site Meetings
The extension to Practical Completion Date are to be calculated in working (not calendar) days
NB No extension to the Construction Period may be granted after the expiry of the Contract.

8 PENALTIES

8.1 Introduction
Both the Treasury and the approved that in the case of Building and Allied Industry contracts,
the Department of public Works & Infrastructure has the authority to specify, in tender /
contract documents which include the Department’s adopted Agreement, the penalty for failure
to render the service within the stipulated or extended contract period in a specific monetary
amount per day based on 0.04% of the contract sum of the project at the time of preparing the
tender document. The Scale of Penalties to apply for estimating purpose only is set out in the
table below. The actual penalty amount is calculated on the following basis.
The Penalty for falling to complete the whole of the Works is:

e 0.04% of the contract sum excluding VAT round up to the nearest R10
If the Works is to be completed in portions, the following is also applicable:

e The penalty for failing to complete particular portions of the Works shall be 0.04% of the

value of that Section round up to the nearest R 10

In the case of contracts resulting from the acceptance of quotation, the penalty is calculated as
set out in the quotation documents.

8.2.Penalties For Late Completion
The scale of Penalties below for estimating purposes only has been calculated applying 0.04%
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PENALTY PER PENALTY PER
ESTIMAEDCOST DAY ESTIMATED COST DAY
R
R R
0 - 10000,00 4 | 1000 001,00 1 050 000,00 420
10001,00 . 20 000,00 8 | 1050001,00 1 100 000,00 440
20 001,00 - 30 000,00 12 | 1100 001,00 1 150 000,00 460
30 001,00 - 40 000,00 16 | 1150 001,00 1200 000,00 480
40 001,00 - 50 000,00 20 | 1200 001,00 1250 000,00 500
50 001,00 - 60 000,00 24 | 1250001,00 1 300 000,00 520
60 001,00 - 70 000,00 28 | 1300 001,00 1 350 000,00 540
70 001,00 - 80 000,00 32 | 1350001,00 1 400 000,00 560
80 001,00 - 90 000,00 36 | 1400 001,00 1 450 000,00 580
90 001,00 - 100 000,00 40 | 1450 001,00 1 500 000,00 600
100 001,00 - 110000,00 44 | 1500 001,00 1 550 000,00 620
110 001,00 - 120 000,00 48 | 1550001,00 1 600 000,00 640
120 001,00 - 130000,00 52 | 1600 001,00 1 650 000,00 660
130 001,00 - 140 000,00 56 | 1650001,00 1700 000,00 680
140 001,00 - 150000,00 60 | 1700 001,00 1 750 000,00 700
150 001,00 - 160000,00 64 | 1750 001,00 1 800 000,00 720
160 001,00 - 170 000,00 68 | 1800 001,00 1 850 000,00 740
170 001,00 - 180000,00 72 | 1850001,00 1 9500 000,00 760
| 180 001,00 - 190 000,00 76 | 1900 001,00 1950 000,00 780
190 001,00 - 200 000,00 80 | 1950001,00 2 000 000,00 800
| 200 001,00 - 210000,00 84 | 2 000 001,00 2 050 000,00 820
210 001,00 - 220000,00 88 | 2 050 001,00 2 100 000,00 840
220 001,00 - 230000,00 92 | 2100001,00 2 150 000,00 860
230 001,00 - 240000,00 96 | 2 150 001,00 2 200 000,00 880
240 001,00 - 250000,00 100 | 2 200 001,00 2 250 000,00 900
250 001,00 - 275000,00 110 | 2250 001,00 2 300 000,00 920
275 001,00 - 300000,00 120 | 2 300 001,00 2 350 000,00 940
310 001,00 - 325000,00 130 | 2 350 001,00 2 400 000,00 960
325 001,00 - 350000,00 140 | 2 400 001,00 2 450 000,00 980
350 001,00 - 375000,00 150 | 2 450 001,00 2 500 000,00 1000
375 001,00 - 400 000,00 160 | 2 500 001,00 2 550 000,00 1020
400 001,00 - 425000,00 170 | 2 550 001,00 2 600 000,00 1040
425 001,00 - 450000,00 180 | 2 600 001,00 2 650 000,00 1060
450 001,00 - 475 000,00 190 | 2 650 001,00 2700 000,00 1080
475 001,00 - 500000,00 200 | 2 700 001,00 2 750 000,00 1100
500 001,00 - 525000,00 210 | 2750 001,00 2 800 000,00 1120
525 001,00 - 550000,00 220 | 2 800 001,00 2 850 000,00 1140
550 001,00 - 575000,00 230 | 2 850001,00 2 900 000,00 1160
575 001,00 - 600 000,00 240 | 2 900 001,00 2 950 000,00 1180
600 001,00 - 625000,00 250 | 2 950 001,00 3 000 000,00 1200
625 001,00 - 650000,00 260 | 3 000001,00 3100 000,00 1220
650 001,00 - 675000,00 270 | 3100 001,00 3 200 000,00 1280
675 001,00 - 700000,00 280 | 3 200 001,00 3 300 000,00 1320
700 001,00 - 725000,00 290 | 3300 001,00 3 400 000,00 1360
725 001,00 - 750000,00 300 | 3 400001,00 3 500 000,00 1400
750 001,00 - 775000,00 310 | 3500001,00 3 600 000,00 1440
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7750, . J0 - 800000,00 320 | 3 600 001,00 3 700 000,00 1480
800 001,00 - 825000,00 330 | 3700001,00 3 800 000,00 1520
825 001,00 - 850000,00 340 | 3 800 001,00 3 900 000,00 1560
850 001,00 - 875000,00 350 | 3900 001,00 4 000 000,00 1600
875 001,00 - 900000,00 360 | 4 000 001,00 4 100 000,00 1640
900 001,00 - 925000,00 370 | 4 100 001,00 4 200 000,00 1680
925 001,00 - 950000,00 380 | 4 200 001,00 4 300 000,00 1720
950 001,00 - 975000,00 390 | 4 300 001,00 4 400 000,00 1760
975 001,00 - 1000 000,00 400 | 4 400 001,00 4 500 000,00 1800

8.3.Penalties — Imposition and Applications for Waiving of Penalties

10.

Penalties must be strictly imposed when a contract has not been completed by the completion
date or any approved extension thereof. The necessary deductions must be made in all
payments processed after the due date or extended due date for completion of the Contract.
Should a contractor appeal in writing against the imposition of penalties and motivate for the
waiving of same, the appeal must be considered and receive a written response.

The Treasury Regulations issued in terms of the Public Finance Management Act, 1999 (Act No. 1
of 1999) and amendments thereof makes provision in Clause 11.4 to write-off debts owed to the
State or to waive debts if the Accounting Officer (Head of Department) is satisfied that it would
be to the advantage of the State to effect a settlement. All debts written off must be disclosed in
the Annual Financial Statements of the Department of Public Works.

PROCEDURE FOR CONTRACT PAYMENTS
Valuations must be made each month, regardless of whether the contractor has requested a

payment or not.

COMPLETION CERTIFICATE (“Practical Completion”)
This is the stage reached in the contract, as described in the particular Agreement, dealing with

the Completion Certificate.

10.1. Pre-Inspection

When the Contractor has stated that, in his opinion, the Works are complete and ready for
occupation, the Chief Works Manager, and the Client Department’s Planner or his authorised
representative must carry out an inspection of the Works.

Where necessary, any outstanding work, defects or inadequacies, in terms of the Contract, are
to be listed and such list handed to the Contractors for attention.

The list is for guidance only and is not to be deemed to be all-inclusive. It must also not be used
by the Contractor to relieve him of his responsibilities in terms of the Contract.

10.2. Practical Completion

On completion of all unsatisfactory or incomplete works, a further inspection will be carried out
by the Chief Works Manager and the Client Department’s Planner or representative and if the
Works are acceptable, “Practical Completion” will be taken.

The Chief Works Manager, must arrange the preparation of a Key Schedule and obtain all keys
from the Contractor, to which suitable identifying tags must be securely attached.

Arrangements are to be made for the keys of the section and completed work to be handed over
and signed for on behalf of the Client Department concerned.

Arrangements are also to be made for the handing over of all operating and maintenance
manuals as specified / required in the tender documents.
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11. MANAGING DEFAULT BY CONTRACTOR IN TERMS OF THE PROJECT CONTRACT CONDITIONS

11.1. Introduction
At all times it is of utmost importance that the Chief Works Manager ensures that the project is
implemented in accordance with the agreed project plan, applicable contract conditions and
tender documents submitted, and that any deviations are addressed timeously.
This section relates to the contractor defaulting on any of its obligations in terms of the
aforementioned. Default on the part of the contractor extends to not performing any obligation
on the project and may include but not limited to:
e In the case of PA-10 Conditions of Contract - refusing to comply with contract instruction
in terms of clause 5, and
e The circumstances set out in clause 12
Please note: - Addressing the defaulting of the contractor occurs prior to the request for
cancellation of the contract and needs to be well documented, outlining the steps to remedy the
non-compliance.
The clause 12 process map provided below helps diagrammatically show the steps to be followed
when the contractor defaults. The written text provides activities and actions that should be
followed and takes precedent over the process map.
11.2. Addressing Default by the Contractor
At the outset it must be noted that projects may only have a Departmental official appointed as
a Chief Works Manager, thus any reference to him/her in this chapter will apply to the Chief
Works Manager.
Whenever it becomes apparent to the Chief Works Manager that a Contractor is defaulting in
the terms of the Project, the default must be addressed immediately as set out hereunder.

11.2.1. The Chief Works Manager must:

11.2.1.1  Point out the default to the contractor and instruct the contractor on the remedial
steps to be taken to comply with obligations and the time-frame by which such
default must be remedied. The time-frame shall not be less than 10 working days
from the date of the instruction to comply.
Please note that whilst the time-frame will apply to all instances of non-compliance, it was
important to set the minimum number of 10 days as indicated, so as to align with the PA-10
Conditions of contract, which make provision for

o The enforcement of strict compliance with the terms and conditions of the contract.

e The termination of this contract without prejudice to any other rights it may have;

o The suspension of any further payments to the service provider;

e The appointment of other service providers to complete the execution of the service,
in which event the Service Provider shall be held liable for costs incurred in
connection with and arising from the appointment of such a service provider as well
as damages suffered.

11.2.1.2  The instruction shall also be recorded and communicated in the Site Instruction

Book. The instruction in the site instruction book must be agreed to and
countersigned by the contractor.

11.2.1.3 It is important that the default is clearly stated and explained to the contractor, in
addition, the remedial instructions(s) must be clear and have precise time-frame, as
this will mark the first point that may be constantly referenced should the non-
compliance not be timeously remedied.
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11.2.1.4

11.2.1.5

If the default affects the agreed construction programme the instruction must
include that the contractor furnish a revised construction programme and
construction cash flow to the Chief works Manager that will evaluated and, if
approved by the Chief works manager, used to monitor the progress of the Project.
The default must also be recorded at the Site Meeting. The Site Meeting Agenda
shall have a standing item for recording non-compliance and the status of these
items.

11.2.2. The Contractor must:

11.2.2.1

11.2.2.2

11.2.21

Upon receiving the instruction from the Chief Works Manger, the contractor must
remedy the default within the time-frames provided.

If the Contractor alleges that it has remedied its default, the Chief Works Manger
shall inspect, approve and sign off that the default has been remedied to his
satisfaction, it shall also be recorded at the Site Meeting that the default has been
remedied and no further action will be taken against the Contractor.

if the Contractor has not remedied its default, the Chief Works Manager must record
this at the Site Meeting and report the non-compliance with the instruction to the
Departmental Control Works Manager.

11.2.3. The Departmental Chief Works Manager must then submit a report immediately to the
Departmental Deputy Director, which report shall include:

a. The nature of the default

b. Photographs if applicable;

¢. The instruction given to the default, including the time given and the time
lapsed;

d. A record of the monitoring actions and any follow-up actions if applicable;
and

e. adraft warning letter for signature by the Deputy Director.

11.2.4. Upon receiving the report, the Deputy Director must action and sign off an official warning
latter, which shall include the following:
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a. A brief history of the default and the Department’s attempt to address
same;

b. A request that a revised work programme be forwarded to the Department
indicating how lost time will be made up to meet the contract completion
date. The plan or programme of remedial action must also include how the
contractor shall make a concerted effort to remedy its default within then
(10) working days.

Please Note:

(1) That this does not mean that the default must be remedied in ten (10)
working days; rather, a concerted effort (with physical means of
verification) must be made to remedy the default within this 10-day
period. At the end or during this 10-day period, the Department should
be able to assess as to whether the effort made by the contractor,
although not wholly remedying the default, is-the concerted effort must
be sufficient to convince the Department that the contractor will be able
to remedy its default and complete the Project timeously.



(2) This step means that the project is at a high risk stage of being cancelled
and the department is mitigating the high risk in accordance with the
contractual conditions. Daily due diligent management oversight from
the Department must be carried out and recorded and may be used as
evidence should the cancellation notice be approved.

¢. A condition that the Contractor is given f (5) working days, from the date of
receipt of this letter, to furnish the aforementioned programme and plan to
the Department.

All implications in respect of penalties, taking into account clause....

A paragraph clearly informing the contractor that any further failure to

comply shall leave the Department with no alternative but to proceed with

termination of the contract.

The letter must be forwarded to the Contractor at its appointed address and

a copy must be retained by the Deputy Director, Control Works Manager

and Chief Works Manager.

11.2.5. The Chief works Manager must during and at the end of the remedial time period, monitor
whether the default is or is not being remedied in accordance with the Contractor’s remedial
plan and/or programme and report this to the Control Works Manager.

11.2.6. At the end of the 10 day period, the Control Works Manager immediately submit a report to
the Deputy Director, which shall conclude that:

a. The default has been remedied, or that the contractor has made a concerted
effort to remedy the default and the contractor will be able to complete the
project successfully in accordance with its revised programme; or

b. The default has not been remedied or that the contractor has not made a
concerted effort to remedy the default and the contractor shall not be able to
complete the project successfully.

e Where the PA-10 is the applicable contract and the contractors non-
performance falls within the categorised listed under clause 33.1 to
34.5.3, the Chief Works Manager must issue a notice to the Department
and to the contractor certifying that in terms of clause 33, it is his
opinion that the Contractor falls within one of those categories (these
must be specifically stated in his notice with applicable clauses cited),
The notice must accompany the Chief Works Manager’s report to the
Deputy Director.

e The report must address the issues in paragraph 11.2.3 above and also
include the full financial situation of the project including penalties to be
imposed on cancellation.

11.2.7. The Deputy Director must, on receipt of the report from the Control Works Manager,
consult with the Chief Works Manager and shall then:
a. Grant approval for the contract to continue against the remedial plan and the
default remedied shall be recorded in the Site Instruction Book and at the Site
Meeting; or
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b. Recommend that the contract be cancelled. The Chief Works Manager is to then
start preparing the submission for cancellation as set out in chapter 14. During
the interim period, whilst awaiting approval of the cancellation, the Deputy
Director is to submit a notice to the contractor:

e Citing receipt of the clause 34 notice, if applicable;

e Advising that the Department has noted that the contractor has failed to
remedy its default to the satisfaction of the Department;

e Advising that the Department is currently considering the future of the
Project and that the contractor will be notified of Department’s stance
herein.

12. GUIDELINES FOR CANCELLATION — TERMINATION OF A CONTRACT BY EMPLOYER DUE TO
DEFAULT BY A CONTRACTOR

This process will guide the process for cancellation by the Employer where the Contractor has
defaulted. A flow chart below explains the process to cancel/terminate a Contract and is in
sequence to the following tasks:

12.1. Decision to Cancel Defaulting Contractor’s Contract
Once The Deputy Director has made a decision to cancel a contract due to default by the
contractor in terms of Chapter 13; he/she must instruct the Chief Works Manager:

12.1.1. Firstly, prepare a submission to cance! the contract; and

12.1.2. Secondly, consider all procurement options and develop a plan to secure a replacement
contractor clearly stating the options available and the process with estimated timelines that can
be activated once the Head of Department approves all cancellation.

12.1.3. Thirdly, instruction to Legal Services in respect of the cancellation.

12.2. Cancellation Submission to Bid Committees for Recommendation
The Deputy Director after review shall sign and submit the submission through to the
Departmental  Evaluation & Adjudication Committees for recommendation.

12.3. Assessment of Cancellation Submission by Bid Committees
Once the Evaluation & Adjudication Committees have recommended cancellation, SCM
secretariat shall forward the submission to the Head of Department for approval.

12.4. Submission to Head of Department
12.4.1. If the HoD approves the cancellation, the SCM secretariat shall deliver the approved submission

to the Deputy Director to effect the cancellation.
12.4.2. HoD notes/supports the plan to secure a replacement contractor.

12.5. Effect the Approved Cancellation Process
The Chief Works Manger shall prepare the following:

12.5.1. First, prepare draft notice of cancellation and forward to Legal Services for vetting, together with

a detailed instruction memo, signed off by the Deputy Director, attaching the various reports and
the submission for cancellation approved by HoD - see draft Notice attached.
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12.5.2. Second, prepare a draft application/motivation report to appoint a new contractor. There may be
a few options to consider based on the project status and project circumstances; in the report
include the appropriate procurement options that are available in the department and then
based on an opinion, recommend the most appropriate procurement option to appoint a new
contractor; and

12.5.3. Third, prepare and urgently proceed with
I The preparation of “Completion Document” (of the cancelled contractor) and
Il. Keep a record of the additional costs in having to arrange for the new contractor to
complete the Works (Additional costs that may arise subsequent to the cancellation of
the contractor due to the original Scope of works must be kept separate and not added
for recovery from the defaulting Contractor).

12.6. Legal Services Vetting of Notice
Legal Service is to vet the notice and return to the Deputy Director.

12.7. Sign Cancellation Notice
The Deputy Director will be required to sign and forward same (cancellation letter) by registered mail
to the contractor.

12.8. Cancellation in Effect
Cancellation will take effect within 14 calendar days (PA-10) of the date of the termination letter. This
means that 14 days from the date of the termination letter, the contract will be regarded as being
cancelled and the contractor will be required to vacate the site.

12.9. Secure Site during Cancellation in Effect

12.9.1. Prior to or at the end of the notice period, the contractor must hand over the keys to site to the
Chief Works Manager, and must sign that the keys and the site have been handed over to the
Department with the contractor’s consent.

12.9.2. Within the period mentioned above, the contractor will still be responsible for the site, unless it
has notified the Department that it has vacated the site prior to the end of the notice-period.

12.9.3. Once the Department has obtained possession of the site, the Chief Works Manager must ensure
that the site is secured.

12.10. The Contractor Dispute the Cancellation

Where the contractor disputes the cancellation and/or refuses to hand over possession of the site to
the Department, the Deputy Director must refer the matter to Legal Service who will advise on best
course of action to pursue. N.B. If the contractor has engaged attorneys to dispute the cancellation,
do not directly contact or communicate with the contractor and negotiate any proposals — the
matter is now a legal matter. Please also note the contractor must not be locked out or removed off
the site!

12.11. Defaulting Contractor Cost Recovery Process
The Chief Works Manager and or Control Works Manager must prepare a full status report, covering
quality and quantity of work and payments made, with supporting photographs is to be completed at
the time of cancellation (Copy to be given to the Contractor).

12.11.1. The Chief Works Manager to urgently proceed with the preparation of the completion
documents and to keep record of additional costs in having to arrange for another contractor to
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complete the Works. Additional costs that may arise subsequent to the cancellation of the
Contract due to changes to the original Scope of Works must be kept separate and not added for
recovery from the defaulting Contractor.

13. SECURE SITE IF ABANDONED BY THE CONTRACTOR OR CONTRACT TERMINATED

If the contractor has abandoned the site or the contract has been terminated; then the Deputy
Director instructs the Chief Works Manager (and/or the Control Works manager) to immediately
secure the site.

13.1. Secure the Site
Given that each site condition is different, the following points are provided as a guideline and should
be actioned as a minimum requirement.
e All occupation safety measures on the site are assessed and addressed (the site
should be secured such that there is no danger to life or property);
e Security to the site has been arranged if necessary with relevant approval from
Deputy Director (and if required from the Client Department — depends on the
project status / nature and security cost);
e Relevant notices are issued to the facility administration (i.e. in the event the
project is part of an existing operational facility. The administrator is notified that
the contractor has abandoned the site and of the measures to secure the site).

13.2. Cost to Secure the Site

The contractor must be informed by the Chief Works Manager (and or the Control Works Manger)
that the cost to secure the site will be recovered from the contractor in terms of the conditions of
contract.

The cost to secure the site is initially paid by DoPW. The cost to secure the site shall be recovered
from contractor when the project has reached “Final Completion Certificate Stage” (this task is
conducted at the Final Account assessment and statement stage).
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Standard Dperating Procedure. Chart 2. Clause 14

NDoPW: Control Works Manager

|
L

: Deputy Director

NDaPW: Chief Works Manager

Contractor

12.1.1. Chief WM to point out and instruct on the
default (site instruction book) remedial steps including
timeframe to comply within. Also Record discussion and
resolution at Site Meeting

12.1.2.2 Default rectified and recorded in Siq
Instruction Book and at Site Meeting. No &

further action required.

12.1.3 Default not rectified.
CWM must submit report o
immediately to the D.D

v

12.14 D.D actions default
{NDoPW official warning latter)

12.1.2.3. Default not
rectified. The CWM must
immediately submit default
report inclusive of time and
cost impact to Control WM.
This must also be recorded at
the next Site Meeting

Start
¢ I Site Works compromised for

whatever reason

12.1.2. Default rectified in timeframe &
approved quality. Must be recorded in the
Site Instruction Book

Yes

15t Correction
chance

remedied?
No

quoting Contract Clause(s} in default,
remedial steps required with
applicable timeframe

12.1.5 Contractor responds with

12.1.6. D.D decision shalt depend on
all the requirements for the default are
identified in the Contractor’s plan of
remedial action and is supported or not

'

I

supported by the Chief & Contral WM.

D.D Approves

v

plan of action in five (5) working days

l

2" Correction
chance remedied?

remedial action
plan?

Ch. 3. Clause 15

Yes J
12.1.9. Control WM at the end of
the ten (10) working days approves or ; -
disapproves the remedies action plan | 12.18.  Chief WM monitors
and submit report to D.D & approves the progress &
performance of the remedies.
Chief WM must during and at
£ the end of the specified

12.1.10. The D.D approves or
disapproves the remedies action after
consulting with Chief & Control WM

! —
D.D Approves No
remedial completed
against
Yes

timeframe report remedial

No
12.1.7. Contractor actions
—g remedies plan in timeframe
specified by DD

Ch. 3. Clause 15

3 Correction
chance
remedied?
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12.1.10.a END

Default remedied and recorded in Site Instruction Book

and at Site Meeting, No further action




) Standard Operating Procedures Ch.3  Clause: 13
NDoPW: Control Warks Manager NDoPW: Chief Works Manager Contractor
Deputy Director

Prepare cost recovery claims
process against Contractor

1510
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END OF SPECIAL CONDITIONS OF CONTRACT

It is to be noted that clauses in this specification are referenced from the PA-10 Condition of
contract and should any clauses in this specification contrast with those of the PA-10, the
clauses in the PA-10 will rule over these.
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,» TECHNICAL SPECIFICATION

16.1. Introduction
This fire protection service specification is for maintenance, servicing of portable and fixed
fire equipment (Hose-Reels & Hydrants at various facilities within the Amajuba District of
Kwa Zulu Natal valid until end of 2024/2025 financial year.
16.2. Purpose of this document
To outline the requirements for appointment of a service provider to conduct Servicing,
Maintenance and Inspection of fire extinguishers, fire hose reel, fire hoses, fire hydrants and
hoses, branches and nozzles at the below identified Facilities within the District only.
16.3. Facilities
Department of Justice South African Police Service Others
Newcastle Charlestown v Newcastle Home Affairs
Madadeni Dannhauser v’ Newcastle Labour Department
Danhauser Ekuseni
Charlestown Groenvlei
Utrecht Hattingspruit
Ingogo
Kingsley
Madadeni v
Newcastle v
Normandien ¥’
Osizweni v
Utrecht v
rwa%t\?nr:“,'?_lud ve
Blon ¥4 VIS
16.4. Scope of Work

The delivery of this tender will include the following requirements, but not necessarily

limited to these:

a) Servicing, Maintenance and Inspection of fire extinguishers; fire hose reels; fire
hoses; branches and nozzles.

16.5. Reference Documents

The fire equipment is currently maintained and serviced by in accordance with the National
Building Regulations; South African National Standards; National Fire Protection Association

Standards and Fire Appliance Services requirements.

16.6. Definitions

The following definitions explain the scope details and specify the requirements expected
from the prospective bidder when executing the tasks.
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Inspection: Inspection is a planned or unplanned assessment to ascertain the operational
status and availability of fire equipment. It is intended to give reasonable assurances that
the extinguisher is fully charged and operable. This is done by seeing that it is in its
designated place; that it has not been actuated or tempered with, and that there is no
obvious or physical damages or condition to prevent operation.

Fixed Fire Equipment: Fire equipment mounted in a structure.

Maintenance: Maintenance is a thorough check of the extinguisher. It is intended to give
maximum assurance that an extinguisher will operate effectively and safely. It includes a
thorough examination and any repair or replacement. It will normally reveal the need for
hydrostatic testing.

New Equipment: Should be applied in SANS 1475 and SANS 0105 as and when required.

Recharging: Recharging is the replacement of the extinguishing agent and includes the
expellant for the relevant type of extinguisher.

16.7. CONTRACT SPECIFICATION

a. Suppliers’ premises and service vehicles to be SANS 1475 approved and to be in
possession of the required SANS 1475 certificate.

b. Supplier to have SANS accreditation for hydro static pressure testing of carbon
dioxide fire extinguishers.

c. Supplier's technicians to be in possession of the required SAQCC Certificates.

d. All portable fire extinguishers and hose reels serviced in buildings shall comply with
the requirements contained in SANS 1739; SANS 1901 or SANS 1151 and fire hose
reels shall be maintained and serviced in accordance with SANS 0105.

e. Such fire extinguishers shall be clearly marked by the South African Bureau of
Standards to indicate that it has been evaluated by and is acceptable to the SABS.

f.  Any hose reel installed in a building shall comply with the requirements contained in
SANS 543, any hose reel so installed shall be positioned to ensure that the end of the
hose will reach any point in the area to be protected and shall comply with SANS
10105.

g. Services intervals: Inspections; maintenance and or servicing shall be done at least
once a year in accordance with NFPA 10 on that fire equipment protecting all
buildings; or as when dictated by the inspections.

h. Locations of all fire equipment shall be depicted by the appropriate symbolic signage
in accordance with SANS 1186.

i. Portable fire extinguishers shall comply with TT 37 and hose reels to TT 34 of SANS
10400

j.  No fire equipment shall be removed away from their location for service. A
replacement needs to be provided should the need arise; thus, protecting the risk at
all times.

16.8. Maintenance Defects
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a. The tender shall make good, with reference to the contractual agreement, to
the satisfaction of National Department of Public Works & Infrastructure.
Defective material and/or workmanship which are not in accordance with this
specification, and which may appear within two working days, shall be replaced
free of charge.

b. The tender shall undertake work on the rectification of any defects that may
arise during the contract period within 3 working days of the service provider
being notified by the Facility Management unit in writing of such defects.

16.9. Compliance with OHS Act

For the purpose of the Occupational Health and Safety Act 1993, (Act No 85 of 1993)
“as amended”, the tender is in every respect responsible for the compliance of
provision of this Act.

16.10. Warranty

The items shall carry a warranty period of not less than 06 months (Tenderer to
state the warranty period).

16.11. Provision of Services

The contractor is to supply to the Chief Works Manager original copies of
documentation relating to maintenance, pressure testing and inspections
undertaken and in addition all equipment removed from site will be covered by
documentation. A fire equipment register is to be compiled. Documents shall also
serve as a register of all equipment on site which is covered by the Agreement. The
Contractor is to report to the Chief Works Manager when entering or leaving the
premises. All equipment will be numbered e.g. location and equipment.

16.12. Servicing and Pricing of Fire Extinguishers
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The following items must be checked and at all times adhere to when servicing the
extinguishers at the facilities identified.

a. Sifting of dry Chemical powder to all DCP units (no mixing of powder, only
multi-purpose to be used)

Plungers and springs must be checked.

Interior inspection for rust

Pressure testing where necessary

Replace all defective parts

Application of service seals

Application of instruction labels (to be manufactures label)

Recharging of Co2, Dry Chemical Powder and Foam

Numbering of extinguishers according to fire register

S@ e a0 o



j. Collection and delivery (price per km) to be included in service price.
k. Head valve over halls including O-rings

I.  Affixing of service labels

m. Refurbishing — Painting of an Extinguisher if necessary

16.13. Servicing of Fire Hose Reel

The following items must be checked and at all times when servicing fire hose reels at
the identified facilities.

@ P o0 T W

Check the static [municipal feed] and flow pressure
Inspection off drum

Application of anti-tamper seals

Check shutoff nozzles

Inspect hose reel guide

Numbering of hose reels

Numbering of fire hose reels according to register

16.14. Specification for servicing of Fire Hydrants

The following items must be checked and at all times adhered to when servicing fire
hydrants at the identified facilities.

-~ o Qa0 oo

Check condition of “washer” of all hydrants

Report all pitted and rusted Hydrants

All hydrant water pressure to be noted in fire register [Static and Flow Pressure]
Paint and refurbish where necessary

Replace hydrant hand wheel where necessary

Numbering of the fire hydrants according to the fire register

16.15. Specification for servicing of Lay flat Hoses

The following items must be checked at all times adhered to when servicing lay flat hoses at
the identified facilities.

S@ e op T
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Check overall condition

Unwind hose completely

Check hose binding and coupling

Replace hose washer where necessary

Blank hose washer and couple to fire hydrant
Open valve and check for leaks

Release pressure and drain hose

Rewind hose and place in box

Attach service sticker on box

Lay flat controls nozzle



16.16. Servicing and Maintenance of Dry Powder Trolleys

a.
b.
c.

Affixing of service label
Affixing of instruction label
Completion of service register

16.17. Servicing of FM200 Systems

d.

d.
16.18. Service

d.

Test - Test complete full testing of the system, discharge test not required, including
all ventilation integrations to prove operating in line with the design.

Inspect - Inspect the enclosure of the space (walls, floors, ceilings) to understand if
there are any changes to its integrity such as new holes or failed fire stopping, etc. —
any issues should be rectified sealing all holes in line with the fire rating of the
wall/floor, and room integrity conducted.

Test- Blow through pipework to clear it of any dust and debris that has accumulated
over time —in line with the manufacturer’s instructions.

Documentation - ensure all documentation is up to date and stored/filed correctly

of Sprinkler Systems

The sprinkler system shall be periodically inspected by a qualified person at least
once a year. The inspection report shall assess whether the system is in accordance
with its standards, with regard nut not limited to maintenance, operation and
adequacy for the risk. Where appropriate, a list of deviations shall be issued for
action. The critically of each action shall be identified.

The qualified person is a designated individual, suitably trained, competent through
knowledge with experience of all aspects of the rules for Automatic Sprinkler
servicing in order to assess systems compliance to standard and be able to perform
practical tests if required

16.19. Replacement of Fire Equipment

All fire fighting equipment that is beyond servicing [condemned] must be listed and this list
forwarded to the Chief Works Manager. This fire fighting equipment must be handed to the
client for storage. This equipment will be replaced under this same contract.

16.20. Fire Register

Contractor to supply 2 fire registers for each facility with all necessary information for
example quantity, type, location and number, etc.

16.21. Schedule of Quantities and Rates

d.
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The Bill of Quantities and Prices must not be changed/altered or amended as any
changes/aIteration/amendments on the Bill of Quantities and Prices will lead to
disqualification of your quotation.



b. Failure to complete all parts of the schedule of quantities and prices will render your
quotation nonresponsive.

16.22. Quality Control

Contractor shall make do allowance v of 10% in the tender amount for portable appliances
only for costs occurring for recharging of extinguishers randomly selected to discharge for
testing purposes. Any damage caused to items or building during the service will be repaired
at the contractor expenses to the satisfactory of NDPWI. All service labelled must be
readable after 12 months.

16.23. Bill of Quantities

Part

No. Description Unit Rate

0 | PRELIMINARY & GENERALS:

1) Site establishment.( cellular connection for
communication, Fire Equipment Register, fire fighting
equipment certficate of service complying with the South
African National Standards (SANS) and Pressure equipment Each
regulations of the Occupational Health & SAfety Act ( OHS Act).
Supply of specialized tools, generator rental, portable
hydrostatic testing machines.)

OCCUPATIONAL HEALTH AND SAFETY ACT
SPECIFICATIONS (ACT 85 OF 93):

1) Develop a health and safety plan for the contract

2) Provide risk assessment for the contract

3) Provide and manage resources to implement
and maintain the a safety plan for the contract

4) Bidder to comply with all the requirements of
the act and all its regulations and incorporated standards with | Each R 2 500,00
regards to permanent works

5) (bidder will be required to produce/submit
safety plan only on award which will be verified and approved
by departmental safety officer before work is commenced

with)
2 [ INSTANTANEOUS COUPLINGS:
1 65(F) INST X 65(F)BSP L/A ADAP 398 Each
2 65(M) INST X 65(M)BSP L/A ADAP 398 Each
3 65(M) INST X 65(F)BSP L/A ADAP 398 Each
4 65(F) INST X 44(M)BSP L/A ADAP 398 Each
5 65(M) INST X 50(M)BSP L/A ADAP 398 Each
6 65(F) INST X 50(F)BSP L/A ADAP 398 Each
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Each

7 65(M) INST X 50(F)BSP L/A ADAP

8 38(M) INST to 50(F) BSP L/A ADAP Each
9 65MM MALE INST TO 25MM MALE BSP Each
10 65MM(M) to 25MM(F) GEKA BSP LA ADAP Each

BRACKETS:
11 V/BRACKETS B/CRANE 1KG PLASTIC Each
12 V/BRACKET B/C & FM 1KG METAL Each
13 V/BRACKET B/CRANE 1.5KG PLASTI Each
14 V/BRACKET BLUE CRANE 1.5 METAL Each
15 V/BRACKET B/CRANE 2.5KG PLASTI Each
16 V/BRACKETS B/CRANE 2.5KG METAL Each
17 V/BRACKET B/CRANE 2.5KG H/DUTY Each
18 V/BRACKET B/CRANE 2.5KG ANTI-LUCE 102.2MM Each
19 V/BRACKET B/C & FM4.5KG H/DUTY Each
20 V/BRACKET B/C & FM4.5KG ANTI-LUCE 177/178MM Each
21 V/BRACKET B/C & FM 9KG H/DUTY Each
22 V/BRACKET B/C & FM 9KG ANTI-LUCE 178/180MM RED Each
23 V/BRAC DUAL 9KG H/D DOUBLE STR Each
24 V/BRACKET CIMA 1KG METAL Each
25 V/BRACKETS CIMA 1.5KG PLASTIC Each
26 V/BRACKET CIM & FM 1.5KG METAL Each
27 V/BRACKET 2.5KG CIMA PLASTIC Each
28 V/BRACKET CIMA&F/M2.5KG H/DUTY Each
29 V/BRACKET F/MATE 4.5KG H/D IMP Each
30 V/BRACKET F/MATE 9KG H/D IMP Each
31 2.5KG H/DUTY VEHICLE BRACKET Each
32 4.5KG H/DUTY METAL V/BRACKET Each
33 9KG H/DUTY METAL V/BRACKET Each
34 DOUBLE STRAP 9KG BRACKET Each
CO2 ACCESSORIES:

35 UNI BRACKET 40MM Each
36 UNI BRACKET 70MM Each
37 WALL BRACKET RED Each
38 FIXED HORN FOR 2KG CO2 EXTING Each
39 SWING HORN FOR 2KG CO2 EXTING Each
40 HOSE & HORN FOR 5KG CO2 EXT Each
41 10KG CO2 HOSE AND HORN Each
42 C02 WASHER FOR HORN Each
43 C02 O RINGS 25.0 X 3.53 (M25) Each
44 CO2 PLUNGER FOR CYF 25 3/4" TA Each
45 CO2 TAPERED VALVE 1 INCH Each
46 28MM CO2 SQUEEZE GRIP S/O VALV Each
47 28MM CO2 HAND WHEEL VALVE Each
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48 CO2 TAPERED VALVE 3/4 INCH Each
49 24MM CO2 SQUEEZE GRIP F/O VALV tach
50 24MM CO2 SQUEEZE GRIP S/0 VALV Each
51 CO2 TAPERED VALVE S/DOWN 3/4" Each
52 CO2 PARALLEL M25X2 VALVE Each
53 25MM CO2 VALVE PARALLEL THREAD Each
54 25MM CO2 S/DOWN VALVE PARALLEL Each
55 CO2 PNEUMATIC VALVE Each
56 5KG CO2 COVER - UV RESISTANT Each
57 2KG CO2 COVER - UV RESISTANT Each
58 5KG CO2 SIPHON TUBE Each
CO2 EXTINGUISHERS:
59 2KG CO2 STEEL ALLOY EXT FULL CE APPROVED Each
60 5KG CO2 STEEL ALLOY EXT FULL CE APPROVED Each
61 10KG CO2 STEEL ALLOY EXT FULL CE APPROVED Each
62 45KG CYLIN EMPTY PNEUM VALVE Each
COUPLINGS:
63 20MM GEKA TAIL COUPLING Each
64 19MM GEKA MALE COUPLING Each
65 25MM GEKA TAIL COUPLING Each
66 25MM GEKA MALE COUPLING Each
67 25MM GEKA FEMALE COUPLING Each
68 38MM GEKA TAIL COUPLING Each
69 19MM GEKA FEMALE COUPLING Each
70 65/65 INST COUPLING L/A Each
71 65/50 INST COUPLING L/A Each
72 65/44 INST COUPLING L/A Each
73 65/38 INST COUPLING L/A Each
74 38/38 INST COUPLING L/A Each
75 65/65 INST COUPLING GUNMETAL Each
76 65/50 INST COUPLING GUNMETAL Each
77 65/44 INST COUPLING GUNMETAL Each
78 65/38 INST COUPLING GUNMETAL Each
79 50 STORZ COUP X 50 TAIL 65 LUG Each
DCP ACCESSORIES:
80 DCP J BRACKET Each
81 DCP NOZZLES FOR 0.6KG Each
82 DCP NOZZLES FOR 1KG Each
83 1.5KG & 2.5KG NOZZLES METAL Each
84 DCP PRESSURE GAUGES 1/8 NPT Each
85 DCP 'O RINGS Each
84 DCP SAFETY PIN SMALL Each
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85 DCP SAFETY PIN LARGE Each
86 DCP SAFETY PIN STRAP Each
85 BSP HOSE TAIL - STEEL Each
86 DCP PLASTIC NOZZLES 4.5/9KG Each
87 DCP NORMA CLAMPS Each
86 DISCHARGE HOSE FOR 9KG Each
87 DISCHARGE HOSE FOR 4.5KG B/C Each
88 DCP TAG SEALS Each
87 SECUR A TIES Each
88 PLASTIC FEATHERS SEAL Each
89 LEAD SEALS PER KG Each
88 1KG ROLL CEILING WIRE 1MM THICK Each
89 9KG PVC COVER- NON UV RESIST Each
90 9KG PVC COVER - UV RESIST Each
89 9KG PVC COVER - UV RESIST CLEAR Each
90 4.5KG PVC COVER- NON UV RESIST Each
91 4.5KG PVC COVER - UV RESIST Each
90 4.5KG PVC COVER - UV RESIST CLEAR Each
o1 DCP VALVE SMALL 1/8 NPT GAUGE Each
92 DCP VALVE MEDIUM 1/8 NPT GAUGE Each
91 DCP VALVE LARGE 1/8 NPT GAUGE Each
92 DCP VALVE SMALL M10X1 GAUGE Each
93 DCP VALVE MEDIUM M10X1 GAUGE Each
92 DCP VALVE LARGE M10X1 GAUGE Each
93 DCP TOP &BOTTOM HANDLES MEDIUM Each
94 DCP TOP & BOTTOM HANDLES LARGE Each
93 HANDLE RETAINER PIN SMALL Each
94 HANDLE RETAINER PIN LARGE Each
95 DCP SAFETY RELIEF VALVE LARGE Each
94 DCP PLUNGER SPINDLE SMALL Each
95 DCP PLUNGER SPINDLE LARGE Each
96 PLASTIC NECKRINGS Each
95 DCP GAUGES WITH O- RING M10 X1 Each
96 STAINLESS STEEL HEADS LARGE Each
97 DCP RETURN SPRINGS BC Each
96 STAINLESS STEEL HEADS MEDIUM Each
97 PLASTIC STRAP 4 DISCHARGE HOSE Each
98 DCP SIPHON TUBE 1KG B/CRANE Each
97 DCP SIPHON TUBE 1.5KG B/CRANE Each
98 DCP SIPHON TUBE 2.5KG B/CRANE Each
99 DCP SIPHON TUBE 4.5KG B/CRANE Each
98 DCP SIPHON TUBE 9KG B/CRANE Each
99 DCP SIPHON TUBE 2.5KG FIREMATE Each
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100 DCP SIPHON TUBE 4.5KG FIREMATE Each
99 DCP SIPHON TUBE 9KG FIRE MATE Each
DCP EXTINGUIHERS:
100 1KG DCP EXT S/S FULL Each
101 1.5KG DCP EXT S/S FULL Each
102 2KG DCP EXT S/S FULL Each
103 2.5KG DCP EXT S/S FULL Each
104 | 4.5KG DCP EXT S/S FULL Each
105 9KG DCP EXT S/S FULL Each
13KG DCP EXT S/S FULL Each
DCP POWDERS:
106 ALPHA DYNAFLO 90% BLUE IMPORT P/Kg
107 ALPHA MEGAFLO 40% MAP IMPORT P/Kg
108 ALPHA HYPERFLO 40% YELLOW P/Kg
109 CLASS D POWDER P/Kg
FIRE CABINETS:
110 | 9KG TRUCK FIRE BOX - CAMLOCK Each
111 9KG TRUCK FIRE BOX-WITH LATCH Each
112 AM1 4.5KG S/D CABINET Each
113 AM1 DOOR ONLY Each
114 | AM2 9KG S/D CABINET Each
115 AM4 4 X 30M HOSES S/D SQUARE Each
116 AM7 CABINET 2 X 9KG Each
117 AMS8 SMOKE H/D CABINET Each
118 | AM10 HOSE REEL S/D CABINET O/B Each
119 AM10 CLOSED BACK CABINET Each
120 4.5KG HINDGE DOOR CABINET Each
121 9KG HINDGE DOOR CABINET Each
122 NO1 MARINE CABINET Each
123 NO 1 MARINE CABINET LOCKABLE Each
124 NO2 MARINE CABINET Each
125 NO 2 MARINE CABINET LOCKABLE Each
126 NO3 MARINE CABINET Each
127 NO 3 MARINE CABINET LOCKABLE Each
128 AM12 H/D BREATHER CABINET Each
129 AM20 5KG C02 H/DOOR CABINET Each
130 DOUBLE DOOR OPEN BACK Each
131 DOUBLE DOOR CLOSED BACK Each
132 9KG EXTINGUIMATE CABINET Each
133 4.5KG EXTINGUIMATE CABINET Each
134 HL120 FIBRE GLASS TANK Each
135 FIRE EQUIPMENT BOX Each
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-136 5KG SLIDING DOOR CABINET Each
137 4.5KG PLASTIC H/D CABINET Each
138 9KG PLASTIC H/D CABINET Each
139 DOUBLE 9KG CABINET - PLASTIC Each
140 HOSE REEL OPEN BACK CABINET - PLASTIC Each
141 BREATHER CABINET - PLASTIC Each
142 CABINET, PLASTIC, 5KG CO2 Each
143 CABINET, PLASTIC, HOSE (2-3) Each
144 H/REEL STEEL CABINET OPEN BACK Each
145 | 4.5KG STEEL CABINET Each
146 9KG STEEL CABINET Each
147 9KG DOUBLE STEEL CABINET Each
148 HYDRANT HOSE CABINET STANDS Each
149 STEEL HYDRANT HOSE CAB MOUNTED Each
150 H/REEL STEEL CABINET CLOSED BACK Each
151 CARBON DIOXIDE EXT. CAB STEEL Each

FOAM ACCESSORIES:
152 FOAM NOZZLES Each
153 FOAM DISCHARGE HOSE FOR 9L Each
154 SIPHON TUBE FOR 9L WATER/FOAM Each
155 LANCE - HOSE AND HORN FOR 6L Each
156 WET CHEMICAL COMPOUND 3L DRUM Each
157 VALVE, 6L WET CHEMICAL Each
158 WATER NOZZLE Each
159 WATER DISCHARGE HOSE Each

FOAM EXTINGUISHERS: Each
160 9L FOAM EXT CIMA FULL Each
161 6L WET CHEMICAL COMPLETE FULL Each
162 9L WATER EXT CIMA FULL Each
163 Lith-Ex Aerosol (500 ml) Each
164 Lith-Ex 1 Litre Each
165 Lith-Ex 2 Litre Each
166 Lith-Ex 6 Litre Each
167 Lith-Ex 9 Litre Each

SIGNAGE FRAMES:
168 COMPLETE ALLUM FRAME 190 X 190 SS Each
169 COMPLETE ALLUM FRAME 190 X 380 SS Each
170 COMPLETE ALLUM FRAME 190 X 570 5SS Each
171 COMPLETE ALLUM FRAME 190 X 760 SS Each
172 COMPLETE ALLUM FRAME 190 X 190 DS Each
173 COMPLETE ALLUM FRAME 190 X 380 DS Each
174 COMPLETE ALLUM FRAME 190 X 570 DS Each
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175 COMPLETE ALLUM FRAME 190 X 760 DS

Each

176 COMPLETE ALLUM FRAME 290 X 290 SS Each
177 COMPLETE ALLUM FRAME 290 X 580 SS Each
178 | COMPLETE ALLUM FRAME 290 X 870 SS Each
179 COMPLETE ALLUM FRAME 290 X 1160 SS Each
180 | COMPLETE ALLUM FRAME 290 X 290 DS Each
181 | COMPLETE ALLUM FRAME 290 X 580 DS Each
182 COMPLETE ALLUM FRAME 290 X 870 DS Each
183 COMPLETE ALLUM FRAME 290 X 1160 DS Each
184 | ALLUM FRAMED 190 X 190 S/S Each
185 | ALLUM FRAMED 190 X 380 S/S Each
186 | ALLUM FRAMED 190 X 570 S/S Each
187 | ALLUM FRAMED 190 X 760 S/S Each
188 | WHITE PLASTIC PIECE ALLUM FRAMED 190 Each
189 | ALLUM FRAMED 290 X 290 S/S Each
190 | ALLUM FRAMED 290 X 580 S/S Each
191 | ALLUM FRAMED 290 X 870 S/S Each
192 | ALLUM FRAMED 290 X 1160 S/S Each
193 WHITE PLASTIC PIECE ALLUM FRAMED 290 Each
194 | CEILING WIRE AND HOOKS ALLUM FRAME Each
195 WALL BRACKETS FOR SIGN FRAMES Each
196 BRACKET, SFRAME, CEILING WIRE Each
HOSES:
197 38MM COBRA FIRE HOSE Each
198 | 44MM COBRA FIRE HOSE Each
199 50MM COBRA FIRE HOSE Each
200 65MM COBRA FIRE HOSE Each
201 38X30 COBRA C/W 65/38 L/A COUP Each
202 | 44X30 COBRA C/W 65/44 L/A COUP Each
203 50X30 COBRA C/W 65/50 L/A COUP Each
204 65X30 COBRA C/W 65/65 L/A COUP Each
205 38MM FIRECHECK 60M LONG Each
206 38MM FIRECHECK HOSE Each
207 | 44MM FIRECHECK HOSE Each
208 50MM FIRECHECK HOSE Each
209 65MM FIRECHECK HOSE Each
210 65MM FIRECHECK HOSE BLUE Each
211 38 MM FIRECHECK BLUE 30 L Each
212 50MM X 20M - FIRECHECK Each
213 65MM X 20M FIRECHECK Each
214 38MM X 20M FIRECHECK Each
215 38X30 FIRECHECK C/W 65/38 L/A Each
216 | 44X30 FIRECHECK C/W 65/44 L/A Each
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Each

217 50X30 FIRECHECK C/W 65/50 L/A

218 65X30 FIRECHECK C/W 65/65 L/A Each
219 65X30 BLUE FIRECHECK C/W COUP Each
220 38X30 FIRECHECK C/W 38/38 L/A Each
221 38X30 BLUE FIRECHECK C/W 65/38 Each
222 38MM MAMBA FIRE HOSE Each
223 65MM MAMBA FIRE HOSE Each
224 38*30 MAMBA C/W 65/38 L/A COUP Each
225 65*30 MAMBA C/W 65X65 L/A COUP Each
226 | 40MM L/FLAT 10BAR SINGLE LINED Each
227 40MM L/FLAT 13BAR SINGLE LINED Each
228 40MM L/FLAT 10BAR DOUBLE LINED Each
229 40MM L/FLAT 13BAR DOUBLE LINED Each
230 S0MM L/FLAT 10BAR SINGLE LINED Each
231 50MM L/FLAT 13BAR SINGLE LINED Each
232 S50MM L/FLAT 10BAR DOUBLE LINED Each
233 50MM L/FLAT 13BAR DOUBLE LINED Each
234 65MM L/FLAT 10BAR SINGLE LINED Each
235 65MM L/FLAT 13BAR SINGLE LINED Each
236 65MM L/FLAT 10BAR DOUBLE LINED Each
237 65MM L/FLAT 13BAR DOUBLE LIN Each

HOSE REEL ACCESSORIES:

238 PLASTIC HOSE REEL NOZZLE Each
239 BLACK HOSE REEL NOZZLE LOCAL Each
240 | ALUMINUM HOSE REEL NOZZLES Each
241 CP VALVES Each
242 CP VALVE HAND WHEEL Each
243 CP VALVE PLUNGER & WASHER Each
244 HOSE REEL CLAMPS GS12 WORM DRIVE Each
245 DRAW SHACKLES Each
246 HOSE REEL PLASTIC GROMET Each
247 HOSE REEL DISC BLUE CRANE Each
248 HOSE REEL DISC BLUE CRANE Each
249 HOSE REEL BACK FRAME Each
250 HOSE REEL SPACER Each
251 HOSE REEL SPACER Each
252 HOSE REEL WATERWAY Each
253 WATERWAY O RING Each
254 STAINLESS STEEL DISCS Each
255 STAINLESS STEEL BACK FRAME Each
256 STAINLESS STEEL SPACERS Each
257 H/ R COVER NON UV RESISTANT Each
258 H/R COVER - UV RESIST PULL OVER Each
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259 H/R COVER - UV RESIST ELASTIC Each
260 H/R COVER - UV RESIST PULL OVER CLEAR Each
261 H/R COVER - UV RESIST ELASTIC CLEAR Each
262 HOSE REEL CLMAP COVER Each
263 20MM RUBBER FIRE HOSE Each
264 LOCAL SABS RED HOSE 20MM X 30M Each
265 LOCAL SABS RED HOSE 20MM X 45M Each
HOSE REEL COMPLETE:
266 30M H/REEL C/W RUBBER HOSE P Each
267 30M H/REEL C/W RUBBER HOSE A Each
268 30M H/REEL C/W SABS RED HOSE P Each
269 30M H/REEL C/W SABS RED HOSE A Each
270 SWING H/R C/W SABS RED HOSE P Each
271 SWING H/R C/W SABS RED HOSE A Each
272 S/S H/REEL C/W SABS RED HOSE P Each
273 S/S H/REEL C/W SABS RED HOSE A Each
274 | 45M H/R C/W R/HOSE P(NON-SABS) Each
275 45M H/R C/W R/HOSE A(NON-SABS) Each
276 HOSE REEL DRUM Each
277 HOSE REEL DRUM S/STEEL Each
278 HOSE REEL FRAME 30M Each
279 H/R FRAME STAINLESS STEEL 30M Each
280 HOSE REEL FRAME SWING TYPE Each
281 HOSE REEL FRAME 45M (NON-SABS) Each
HYDRANTS VALVES ACCESSORIES:
282 HYDRANT LIP WASHER Each
283 HYDRANT CLACK WASHER H/DUTY Each
284 DRAGON SEALS - LONG DOT SEAL Each
285 HYDRANT CAP & CHAIN Each
286 BOOSTER CAP & CHAIN Each
287 HAND WHEEL FOR BRASS HYDRANT Each
288 H/WHEEL FOR CAST IRON HYDRANT Each
289 HYDRANT VALVE KEY Each
290 HYDRANT SPINDLE COMPLETE Each
201 FOUR WAY CROSS KEY Each
HYDRANT VALVES:
292 80MM T/P CAST IRON HYD + KEY Each
293 80MM CAST IRON HYDRANT VALVE Each
294 30MM BRASS HYDRANT VALVE Each
295 80MM T/P BRASS HYDRANT + KEY Each
296 UPWARD OBLIQUE HYD VALVE BRASS 2 %" BSP INLET Each
297 UPWARD OBLIQUE HYD VALVE BRASS 3” BSP INLET Each
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298 50MM HYDRANT VALVE Each
299 BOOSTER CONNECTIONS Each
LABELS:
300 MANUFACTURERS SERVICE LABELS Each
301 4.5 KG AUTOMATIC INSTRUCTION L Each
302 9KG AUTOMATIC INSTRUCTION LAB Each
303 2KG CO2 STEEL ALLOY LABELS Each
304 5KG CO2 STEEL ALLOY LABELS Each
305 2KG CO2 CARBON STEEL LABEL CIM Each
306 2KG CO2 CARBON STEEL LABEL F/M Each
307 5KG CO2 CARBON STEEL LABEL CIM Each
308 5KG CO2 CARBON STEEL LABEL F/M Each
309 2KG CO2 S/Q S/ALLOY LABLE EN Each
310 5KG CO2 S/Q S/ALLOY LABLE EN Each
311 2KG CO2 S/Q ALUMINIUM LABLE Each
312 5KG CO2 S/Q ALUMINIUM LABLE Each
313 10KG CO2 S/Q S/ALLOY LABLE EN Each
314 1KG DCP LABEL BLUE CRANE Each
315 1.5KG DCP LABEL BLUE CRANE Each
316 2.5KG DCP LABEL BLUE CRANE Each
317 4.5KG DCP LABEL BLUE CRANE Each
318 9KG DCP LABEL BLUE CRANE Each
319 9KG BLUE CRANE 90% LABEL Each
320 9KG BLUE CRANE 70% LABEL Each
321 0.6KG DCP LABEL FIRE MATE Each
322 1KG DCP LABEL FIRE MATE Each
323 1.5KG DCP LABEL FIRE MATE Each
324 2.5KG DCP LABEL FIRE MATE Each
325 4.5KG DCP LABEL FIRE MATE Each
326 9KG DCP LABEL FIRE MATE Each
327 1KG DCP LABEL SAFEQUIP Each
328 1.5KG DCP LABEL SAFEQUIP Each
329 2.5KG DCP LABEL SAFEQUIP Each
330 4.5KG DCP LABEL SAFEQUIP Each
331 9KG DCP LABEL SAFEQUIP Each
332 9KG CLASS D LABEL Each
333 9L FOAM LABELS CIMA Each
334 LABEL FOR 6L WET CHEMICAL EXT Each
335 HOSE REEL LABEL SAFEQUIP Each
336 HOSE REEL LABEL 45M Each
337 HOSE REEL DISCLAIMER LABEL Each
338 25KG DCP TROLLEY LABELS CIMA Each
339 50KG DCP TROLLEY LABELS CIMA Each
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340 50KG FOAM TROLLEY LABELS SAFEQUIP Each
341 HL 120 LABELS Each
342 25KG DCP TROLLEY LABEL S/Q Each
343 50KG DCP TROLLEY LABEL S/Q, Each
344 9L WATER LABELS CIMA Each
MISCELLANEOUS:
345 BACKING BOARD 450MM BUDGET Each
346 BACKING BOARD 600MM BUDGET Each
347 BACKING BOARD 800MM BUDGET Each
348 9KG BACKING BOARD SALIGNA Each
349 4.5KG BACKING BOARD SALIGNA Each
350 5KG BACKING BOARD SALIGNA Each
351 BACKING BOARD 450MM PINE Each
352 BACKING BOARD 600MM PINE Each
353 BACKING BOARD 800MM PINE Each
354 REG.7 FA KIT 5. METAL BOX Each
355 REG.7 FA KIT S.Q GREEN BOX Each
356 REG.7 FA KIT S.Q NYLON BAG Each
357 REG.3 FA KIT - REFILL Each
358 REG.7 FAKIT - REFILL Each
359 FIRE AXES 6LBS Each
360 FIRE BLANKET 0.9X0.9 UNCOATED Each
361 1MX1M FIRE BLANKET Each
362 FIRE BLANKET 1.2X1.2 UNCOATED Each
363 FIRE BLANKET 1.2X1.8 UNCOATED Each
364 FIRE BLANKET 1.8X1.8 UNCOATED Each
365 PLASTIC FIRE BUCKET WITH LID Each
366 METAL FIRE BUCKET Each
367 REDLAM PANIC BOLT+CERAMIC TUBE Each
368 REDLAM BOLT SPARE CERAMIC TUBE Each
369 REDLAM PANIC BOLT + GLASS TUBE Each
370 REDLAM BOLT SPARE GLASS TUBE Each
371 METAL KEY BOXES Each
372 DURABLE METAL KEY BOX Each
373 GLASS FOR METAL KEY BOXES Each
374 GLASS FOR DURABLE METAL KEYBOX Each
375 VALVE COVER BOX Each
376 GLASS FOR VALVE COVER BOX Each
377 PLASTIC KEY BOXES Each
378 PLAS GLASS FOR PLASTIC KEY BOX Each
379 EMERGENCY LIGHT C/W BATTERY Each
380 EMERGENCY LIGHT LAMP Each
381 HOME EMERGENCY FIRE KIT Each
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382 65MM L/A DIVIDING BREACHING Each
383 65MM L/A COLLECTING BREACHING Each
384 I.F.T.A NECK RINGS Each
385 I.F.T.A NECK RINGS Each
386 G/M Y PIECE C/W BOOSTER CONNEC Each
387 63MM PRESSURE GUAGE DRY -1600 Each
388 50 P/GAUGE C/W PEPCOCK DRY 15m Each
389 DCP EXTINGUISHER PRESSURE TESTER Each
390 SMOKE DETECTORS Each
391 SMOKE DETECTOR TESTER Each
392 MANUAL SIGNAL ALARM HORN Each
393 SIGNAL HORN BOX ONLY Each
394 EMERGENCY ALARM STATION COMPLE Each
395 SUPER SOUND SPARE GLASS Each
396 65MM INST RUBBER GASKET Each
SIGNAGE:
397 190X190 EXTINGUISHER Each
398 190X190 RED ARROW - R Each
399 190X190 RED ARROW - L Each
400 190X190 RED ARROW DOWN Each
401 190X190 FIRE HOSE Each
402 190X190 FIRE HYDRANT Each
403 190X190 45 DEG ARROW RED - R Each
404 190X190 45 DEG ARROW RED - L Each
405 190X190 SIGNAL ALARM Each
406 190X190 BOOSTER Each
407 190X190 EXIT SIGN RED Each
408 190X190 ALARM Each
409 190X190 FIRE BLANKET Each
410 190X190 SPRINKLER STOP VALVE Each
411 190X190 FIRE TELEPHONE Each
412 190X190 45 DEG ARROW GREEN - R Each
413 190X190 45 DEG ARROW GREEN - L Each
414 190X190 STAIRS DOWN - R Each
415 190X190 STAIRS DOWN - L Each
416 190X190 STAIRS UP - R Each
417 190X190 STAIRS UP - L Each
418 190X190 LADIES TOILET Each
419 190X190 MENS TOILET Each
420 190X190 EMERGENCY ASSEMBLY POINT Each
421 190X190 GREEN ARROW - R Each
422 190X190 GREEN ARROW - L Each
423 190X190 GREEN ARROW DOWN Each
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424 | 190X190 RUN MAN - R Each
425 | 190X190 RUN MAN - L Each
426 | 190X190 FIRST AID EQUIPMENT Each
427 | 190X190 STAIRS Each
428 | 190X190 REFUGE CHAMBER Each
429 | 190X190 EXIT SIGN GREEN Each
430 | 190X190 MANNED FIRST AID STATION Each
431 | 190X190 LOCATION OF BOMB BAG Each
432 | 190X190 WHEEL CHAIRS Each
433 | 190X190 SAFETY SHOWER Each
434 | 190X190 EYE WASH Each
435 | 190X190 ELECTRIC ISOLATOR SWITCH Each
436 | 190X190 EMERGENCY TELEPHONE Each
437 | 190X190 WAITING PLACE Each
438 | 190X190 TELEPHONE Each
439 | 190X190 DRINKING WATER Each
440 | 190X190 BLASTING POINT Each
441 | 190X190 MAIN ELECTRICAL SWITCH Each
442 | 190X190 BREAK GLASS FOR KEY Each
443 | 190X190 EMERGENCY HANDWASH Each
444 | 190X190 EMERGENCY STOP Each
445 | 190X190 WEAR SAFETY BOOTS Each
446 | 190X190 HAND PROTECTION Each
447 | 190X190 EYE PROTECTION Each
448 | 190X190 SAFETY HARNESS AND LIFELINE Each
449 | 190X190 DUST MASK Each
450 | 190X190 USE SAFETY CAGE Each
451 | 190X190 WAITING PLACE Each
452 | 190X190 SCREENING Each
453 | 190X190 PROTECTIVE CLOTHING Each
454 | 190X190 WASH HANDS Each
455 | 190X190 WEAR EAR PROTECTION Each
456 | 190X190 FACE PROTECTION Each
457 | 190X190 HEAD PROTECTINO Each
458 | 190X190 WEAR HIGH VISIBILITY CLOTHING Each
459 | 190X190 RESPIRATORY PROTECTION Each
460 | 190X190 WEAR WELDING MASK Each
461 | 190X190 CYCLING PROHIBITED Each
462 | 190X190 CARRYING OF LONG MATERIAL PROHIBITED Each
463 | 190X190 HAND TRAMMING PROHIBITED Each
464 | 190X190 COMPRESSED AIR TO DUST BODY PROHIBIT Each
465 | 190X190 LOOSE CLOTHING, TIES, JEWELRY PROHIBTED Each
466 | 190X190 NO ENTRY FOR HEAVY VEHICLES Each
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467 190X190 NO ENTRY FOR VEHICLES Each
468 190X190 LOCOMOTIVES PROHIBITED BEYOND THIS POINT Each
469 190X190 FIREARMS PROHIBITED Each
470 190X190 DOGS PROHIBITED Each
471 190X190 CAMERAS PROHIBITED Each
472 190X190 ALCOHOL PROHIBITED Each
473 190X190 LITTERING PROHIBITED Each
474 190X190 SWIMMING PROHIBITED Each
475 190X190 SAILING PROHIBITED Each
476 190X190 FISHING PROHIBITED Each
477 190X190 SMOKING PROHIBITED Each
478 190X190 NO ENTRY PROHIBITED Each
479 190X190 FIRE AND OPEN FIRE PROHIBITED Each
480 190X190 THOROUGHFARE FOR PEDESTRIANS PROHIBITE D Each
481 190X190 WATER AS EXTINGUISHING AGENT PROHIBITED Each
482 190X190 DRINKING OF THIS WATER PROHIBITED Each
483 190X190 TRACKTOR&FORKLIFT BEYOND POINT PROHI Each
484 190X190 CELLPHONES PROHIBITED Each
485 190X190 EVACUATION CHAIR Each
486 190X190 ABS DO NOT TOUCH Each
487 190X190 DO NOT OBSTRUCT Each
488 190X190 DO NOT TOUCH ELECTRICAL HAZARD Each
489 190X190 NO PERSONS ALLOWED IN GOODS LIFT Each
490 190X190 HELMETS PROHIBITED Each
491 190X190 DUMPING PROHIBITED Each
492 190X190 ELECTRIC SHOCK Each
493 190X190 ELECTROMAGNETIC INTERFERE PACEMAKER Each
494 190X190 EXPOSURE LIVE HIGH VOLTAGE HAZARD Each
495 190X190 CONFINED GASSES HAZARD Each
496 190X190 NON-IONISING RADIATION HAZARD Each
497 190X190 IONISING RADIATION HAZARD Each
498 190X190 EXPLOSION HAZARD Each
499 190X190 METHANE HAZARD Each
500 190X190 FRAGILE ROOF HAZARD Each
501 190X190 DANGER Each
502 190X190 MATERIAL FLLING FROM MOVING CONVEYOR BE L Each
503 190X190 BEWARE SLIPPERY STEPS Each
504 190X190 BEWARE DANGEROUS DROP Each
505 190X190 HIGH DANGER DEATH HAZARD Each
506 190X190 POISONOUS SUBSTANCES HAZARD Each
507 190X190 CORRISION HAZARD Each
508 190X190 SLIPPERY SURFACE HAZARD Each
509 190X190 BEWARE OF FORKLIFTS Each
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510 190X190 INCOMPLETE SCAFFOLDING Each
511 190X190 BEWARE DOGS Each
512 190X190 HIGH CAUTION Each
513 190X190 WORKERS OVERHEAD Each
514 190X190 BEWARE MOVING MACHINERY Each
515 190X190 WARNING SWINGING OBJECTS Each
516 190X190 BEWARE OF LASER Each
517 190X190 BIOLOGICAL HAZARD Each
518 190X190 WARNING HARMFULL CHEMICALS Each
519 190X190 WARNING HIGH LEVELS OF NOISE Each
520 190X190 BEWARE FIRE HAZARD Each
521 190X190 ASBETOS HAZARD Each
522 190X190 CARBON DIOXIDE HAZARD Each
523 190X190 CAUTION SUSPENDED LOAD Each
524 150X190 CAUTION UNEVEN SURFACE Each
525 190X190 BEWARE LOW OBJECTS Each
526 190X380 ABS ARROW LEFT EXIT GREEN Each
527 190X380 ABS ARROW RIGHT EXIT Each
528 190X380 EXIT GREEN Each
529 190X380 EXIT RED Each
530 190X190 BEWARE OF ROTATING PARTS Each
531 190X190 BEWARE ROTATING BLADES / CUT HAZARD Each
532 190X380 EXIT RED & ARROW RIGHT Each
533 190X380 EXIT RED & ARROW LEFT Each
534 190X190 ABS FIRE MARSHALL Each
535 190X190 ABS TROLLEY UNIT Each
536 190X190 ABS TRAVELING WAY Each
537 190X190 ABS HELICOPTER PAD Each
538 190X190 ABS BREATHING APPARATUS Each
539 190X190 ABS LIFEBUOY Each
540 190X190 ABS REFUELLING POINT Each
541 190X190 ABS SHELTER IN PLACE Each
542 190X190 ABS COLD BURNS HAZARD Each
543 190X190 ABS CONFINED SPACE Each
544 190X190 ABS ELECTRIC FENCING Each
545 190X190 ABS MAGNET CRANE Each
546 190X190 ABS NAIL GUN Each
547 190X190 ABS DEMOLITION AREA Each
548 190X190 ABS TRIPPING HAZARD Each
549 190X190 ABS BEWARE OF ROBOT Each
550 190X190 ABS BEWARE OF PULLEY Each
551 190x190 ABS HAIR NETS Each
552 190X190 ABS FOOT PROTECTION Each
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. 553 190X190 ABS KEEP AREA CLEAN Each
554 190X190 ABS AIR EXTRACTION Each
555 190X190 ABS AIR SUPPLIED HOOD Each
556 190X190 ABS FOOT SPATS Each
557 190X190 ABS CONDUCTIVE SHOES Each
558 190X190 ABS WEAR EAR PLUGS Each
559 190X190 ABS WEAR APRON Each
560 190X190 ABS WEAR LAB COAT Each
561 190X190 ABS FULL WELDING GEAR Each
562 190X190 ABS THERMAL SUIT Each
563 190X190 ABS OVERALLS Each
564 190X190 ABS DRAIN POLLUTION PROHIBITED Each
565 190X190 ABS NO LIFTING ON FORKLIFTS Each
566 190X190 ABS HANDBAG PROHIBITED Each
567 190X190 ABS NO LIFTING ON TROLLEYS Each
568 190X190 ABS DRILLING PROHIBITED Each
569 190X190 ABS GRINDING PROHIBITED Each
570 190X190 ABS NO DRUGS Each
571 190X190 ABS NO OILING/CLEANING WHILE IN MOTION Each
572 190X190 ABS NO LOUD MUSIC Each
573 190X190 ABS NO ROLLERSKATES Each
574 190X190 ABS NO HARDHATS Each
575 190X190 ABS NO LIGHTERS Each
576 190X190 ABS BOMB BLANKET Each
577 190X190 ABS FIRE MANS LIFT Each
578 190X190 EVENT FIRE BREAK GLASS RELEASE DOOR LOCK Each
579 190X190 ABS IN CASE EMERGENCY USE STAIRS NOT LIFT Each
580 190X190 ABS FIRE EXT DOWN STAIR D/N USE THE LIFT Each
581 190X190 ABS ABS BREAK GLASS & USE PHONE Each
582 190X190 ABS EMERGENCY EXIT ONLY Each
583 190X190 ABS SMOKE CONTROL KEEP DOOR CLOSED Each
584 190X190 ABS EMERGENCY BREAK GLASS & EXIT Each
585 190X190 ABS FIRE BREAK GLASS ACTIVE ALARM Each
586 190X190 ABS FIRE EXIT KEEP CLEAR Each
587 190X190 ABS DANGER FLAMMABLE LIQUIDE NO SMOKING Each
588 190X190 ABS HEALTH & SAFETY REP DETAILS Each
589 190X190 ABS FIRST AID CONT & EMERGENCY DETAILS Each
590 190X190 ABS FIRST AID CONTROLLER DETAILS Each
591 190X190 ABS FLOOR LEVEL PH1 Each
592 190X190 ABS FLOOR LEVEL PH2 Each
593 190X190 ABS FLOOR LEVEL PH3 Each
594 190X190 ABS FLOOR LEVEL PH4 Each
595 190X190 ABS FLOOR LEVEL PH5 Each
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596 190X190 ABS FLOOR LEVEL PH6 Each
597 190X190 ABS EMERGENCY ASSEMBLY POINT (ENG/AFR) Each
598 190X190 ABS EMERGENCY EXIT ONLY - GREEN Each
599 190X190 ABS FLOOR LEVEL PHO Each
600 190X190 ABS EMERGENCY BREAK GLASS & EXIT GREEN Each
601 190X190 ABS EATING & DRINKING PROHIBTED Each
602 190X190 ABS DESIGNATED SMOKING AREA Each
603 190X190 ABS STAIRS ONLY - L Each
604 190X190 ABS L.P FULL GAS Each
605 190X190 ABS L.P EMPTY GAS Each
606 | 290X290 EXTINGUISHER Each
607 290X290 RED ARROW - R Each
608 | 290X290 RED ARROW - L Each
609 | 290X290 RED ARROW DOWN Each
610 | 290X290 FIRE HOSE Each
611 | 290X290 FIRE HYDRANT Each
612 290X290 45 DEG ARROW RED - R Each
613 290X290 45 DEG ARROW RED - L Each
614 | 290X290 SIGNAL ALARM Each
615 290X290 BOOSTER Each
616 | 290X290 EXIT SIGN RED Each
617 290X290 ALARM Each
618 290X290 FIRE BLANKET Each
619 | 290X290 SPRINKLER STOP VALVE Each
620 | 290X290 FIRE TELEPHONE Each
621 290X290 45 DEG ARROW GREEN - R Each
622 290X290 45 DEG ARROW GREEN - L Each
623 290X290 STAIRS DOWN - R Each
624 | 290X290 STAIRS DOWN - L Each
625 290X290 STAIRS UP -R Each
626 290X290 STAIRS UP - L Each
627 290X290 LADIES TOILET Each
628 250X290 MENS TOILET Each
629 290X290 EMERGENCY ASSEMBLY POINT Each
630 290X290 GREEN ARROW - R Each
631 290X290 GREEN ARROW - L Each
632 290X290 GREEN ARROW DOWN Each
633 290X290 RUN MAN - R Each
634 | 290X290 RUN MAN - L Each
635 290X290 FIRST AID EQUIPMENT Each
636 | 290X290 STAIRS Each
637 250X290 REFUGE CHAMBER Each
638 290X290 EXIT SIGN GREEN Each
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639 290X290 MANNED FIRST AID STATION Each
640 290X290 LOCATION OF BOMB BAG Each
641 290X290 WHEEL CHAIRS Each
642 290X290 SAFETY SHOWER Each
643 290X290 EYE WASH Each
644 290X290 ELECTRIC ISOLATOR SWITCH Each
645 290X290 EMERGENCY TELEPHONE Each
646 290X290 WAITING PLACE Each
647 290X290 TELEPHONE Each
648 290X290 DRINKING WATER Each
649 290X290 BLASTING POINT Each
650 290X290 MAIN ELECTRICAL SWITCH Each
651 290X290 BREAK GLASS FOR KEY Each
652 290X290 EMERGENCY HANDWASH Each
653 290X290 EMERGENCY STOP Each
654 290X290 WEAR SAFETY BOOTS Each
655 290X290 HAND PROTECTION Each
656 290X290 EYE PROTECTION Each
657 290X290 SAFETY HARNESS AND LIFELINE Each
658 290X290 DUST MASK Each
659 290X290 USE SAFETY CAGE Each
660 290X290 WAITING PLACE Each
661 290X290 SCREENING Each
662 290X290 PROTECTIVE CLOTHING Each
663 290X290 WASH HANDS Each
664 290X290 WEAR EAR PROTECTION Each
665 290X290 FACE PROTECTION Each
666 290X290 HEAD PROTECTION Each
667 290X290 WEAR HIGH VISIBILITY CLOTHING Each
668 290X290 RESPIRATORY PROTECTION Each
669 290X290 WEAR WELDING MASK Each
670 290X290 CYCLING PROHIBITED Each
671 290X290 CARRYING OF LONG MATERIAL PROHIBITED Each
672 290X290 HAND TRAMMING PROHIBITED Each
673 290X290 COMPRESSED AIR TO DUST BODY PROHIBIT Each
674 290X290 LOOSE CLOTHING, TIES, JEWELRY PROHIBTED Each
675 290X290 NO ENTRY FOR HEAVY VEHICLES Each
676 290X290 NO ENTRY FOR VEHICLES Each
677 290X290 LOCOMOTIVES PROHIBITED BEYOND THIS POINT Each
678 290X290 FIREARMS PROHIBITED Each
679 290X290 DOGS PROHIBITED Each
680 290X290 CAMERAS PROHIBITED Each
681 290X290 ALCOHOL PROHIBITED Each
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682 290X290 LITTERING PROHIBITED Each
683 290X290 SWIMMING PROHIBITED Each
684 290X290 SAILING PROHIBITED Each
685 290X290 FISHING PROHIBITED Each
686 290X290 SMOKING PROHIBITED Each
687 290X290 NO ENTRY PROHIBITED Each
688 290X290 FIRE AND OPEN FIRE PROHIBITED Each
689 290X290 THOROUGHFARE FOR PEDESTRIANS PROHIBITE D Each
690 290X290 WATER AS EXTINGUISHING AGENT PROHIBITED Each
601 290X290 DRINKING OF THIS WATER PROHIBITED Each
692 290X290 TRACKTOR&FORKLIFT BEYOND POINT PROHI Each
693 290X290 CELLPHONES PROHIBITED Each
694 290X290 DO NOT OBSTRUCT Each
695 290X290 HELMETS PROHIBITED Each
696 290X290 DUMPING PROHIBITED Each
697 290X290 ELECTRIC SHOCK Each
698 290X290 ELECTROMAGNETIC INTERFERE PACEMAKER Each
699 290X290 EXPOSURE LIVE HIGH VOLTAGE HAZARD Each
700 290X290 CONFINED GASSES HAZARD Each
701 290X290 NON-IONISING RADIATION HAZARD Each
702 290X290 IONISING RADIATION HAZARD Each
703 290X290 EXPLOSION HAZARD Each
704 290X290 METHANE HAZARD Each
705 290X250 FRAGILE ROOF HAZARD Each
706 290X290 DANGER Each
707 290X290 MATERIAL FLLING FROM MOVING CONVEYOR BE L Each
708 290X290 BEWARE SLIPPERY STEPS Each
709 290X290 BEWARE DANGEROUS DROP Each
710 290X290 HIGH DANGER DEATH HAZARD Each
711 290X290 POISONOUS SUBSTANCES HAZARD Each
712 290X290 CORRISION HAZARD Each
713 290X290 SLIPPERY SURFACE HAZARD Each
714 290X290 BEWARE OF FORKLIFTS Each
715 290X290 INCOMPLETE SCAFFOLDING Each
716 290X290 BEWARE DOGS Each
717 290X290 HIGH CAUTION Each
718 290X290 WORKERS OVERHEAD Each
719 290X290 BEWARE MOVING MACHINERY Each
720 290X290 WARNING SWINGING OBIJECTS Each
721 290X290 BEWARE OF LASER Each
722 290X290 BIOLOGICAL HAZARD Each
723 290X290 WARNING HARMFULL CHEMICALS Each
724 290X290 WARNING HIGH LEVELS OF NOISE Each
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725 290X290 BEWARE FIRE HAZARD Each
726 290X290 ASBETOS HAZARD Each
727 290X290 CARBON DIOXIDE HAZARD Each
728 290X290 CAUTION SUSPENDED LOAD Each
729 290X290 CAUTION UNEVEN SURFACE Each
730 290X290 BEWARE LOW OBJECTS Each
731 290X580 ABS ARROW LEFT EXIT GREEN Each
732 290X580 ABS EXIT ARROW RIGHT GREEN Each
733 290X580 EXIT GREEN Each
734 290X580 EXIT RED Each
735 290X290 BEWARE OF ROTATING PARTS Each
736 290X290 BEWARE ROTATING BLADES / CUT HAZARD Each
737 290X580 EXIT RED & ARROW RIGHT Each
738 290X580 EXIT RED & ARROW LEFT Each
739 290X290 ABS FIRE MARSHALL Each
740 290X290 ABS TROLLEY UNIT Each
741 290X290 ABS TRAVELING WAY Each
742 290X290 ABS HELICOPTER PAD Each
743 290X290 ABS BREATHING APPARATUS Each
744 290X290 ABS LIFEBUOY Each
745 290X290 ABS REFUELLING POINT Each
746 290X290 ABS SHELTER IN PLACE Each
747 290X290 ABS COLD BURNS HAZARD Each
748 290X290 ABS CONFINED SPACE Each
749 290X290 ABS ELECTRIC FENCING Each
750 290X290 ABS MAGNET CRANE Each
751 290X290 ABS NAIL GUN Each
752 290X290 ABS DEMOLITION AREA Each
753 290X290 ABS TRIPPING HAZARD Each
754 290X290 ABS BEWARE OF ROBOT Each
755 290X290 ABS CATWALK HAZARD Each
756 290X290 ABS BEWARE OF PULLEY Each
757 290x290 ABS HAIR NETS Each
758 290X290 ABS FOOT PROTECTION Each
759 290X290 ABS KEEP AREA CLEAN Each
760 290X290 ABS AIR EXTRACTION Each
761 290X290 ABS AIR SUPPLIED HOOD Each
762 290X290 ABS FOOT SPATS Each
763 290X290 ABS CONDUCTIVE SHOES Each
764 290X290 ABS WEAR EAR PLUGS Each
765 290X290 ABS WEAR APRON Each
766 290X290 ABS WEAR LAB COAT Each
767 290X290 ABS FULL WELDING GEAR Each
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768 290X290 ABS THERMAL SUIT Each
769 290X290 ABS OVERALLS Each
770 290X290 ABS WEAR CARBON MONOXIDE GAS MONITOR Each
771 290X290 ABS DRAIN POLLUTION PROHIBITED Each
772 290X290 ABS NO LIFTING ON FORKLIFTS Each
773 290X290 ABS HANDBAG PROHIBITED Each
774 290X290 ABS NO LIFTING ON TROLLEYS Each
775 290X290 ABS DRILLING PROHIBITED Each
776 290X290 ABS GRINDING PROHIBITED Each
777 290X290 ABS NO DRUGS Each
778 290X290 ABS NO DRUGS Each
779 290X%290 ABS NO OILING/CLEANING WHILE IN MOTION Each
780 290X290 ABS NO LOUD MUSIC Each
781 290X290 ABS NO ROLLERSKATES Each
782 290X290 ABS NO HARDHATS Each
783 290X290 ABS NO LIGHTERS Each
784 290X290 ABS FIRE MANS LIFT Each
785 290X29 EVENT FIRE BREAK GLASS RELEASE DOOR LOCK Each
786 290X290 ABS IN CASE EMERGENCY USE STAIRS NOT LIFT Each
787 290X290 ABS FIRE EXT DOWN STAIR D/N USE THE LIFT Each
788 290X290 ABS BREAK GLASS & USE PHONE Each
789 290X290 ABS EMERGENCY EXIT ONLY Each
790 290%290 ABS SMOKE CONTROL KEEP DOOR CLOSED Each
791 290X290 ABS EMERGENCY BREAK GLASS & EXIT Each
792 290X290 ABS FIRE BREAK GLASS ACTIVE ALARM Each
793 290X290 ABS FIRE EXIT KEEP CLEAR Each
794 290X290 ABS DANGER FLAMMABLE LIQUIDE NO SMOKING Each
795 290X290 ABS HEALTH & SAFETY REP DETAILS Each
796 290X290 ABS FIRST AID CONT & EMERGENCY DETAILS Each
797 290X290 ABS FIRST AID CONTROLLER DETAILS Each
798 290X290 ABSEMERGENCY ASS POINT-MULTI LANGUAGES Each
799 290X290 ABS EMERGENCY EXIT ONLY - GREEN Each
800 290X290 ABS EMERGENCY BREAK GLASS & EXIT GREEN Each
801 290X290 ABS EATING & DRINKING PROHIBTED Each
802 290X290 ABS DESIGNATED SMOKING AREA Each
803 290X290 ABS STAIRS ONLY - L Each
804 290X290 ABS L.P FULL GAS Each
805 290X290 ABS L.P EMPTY GAS Each
806 290X290 ABS FIRE EXIT Each
807 380X680 CHEVRON BOARD Each
808 | 400X800 CHEVRON BOARD Each
809 | 440X440 EMERGENCY ASSEMBLY POINT Each
810 190X190 PHOTO EXTINGUISHER Each
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811 190X190 PHOTO RED ARROW - R Each
812 190X190 PHOTO RED ARROW - L Each
813 190X190 PHOTO RED ARROW DOWN Each
314 190X190 PHOTO FIRE HOSE Each
815 190X190 PHOTO FIRE HYDRANT Each
816 190X190 PHOTO 45 DEG ARROW RED - R Each
817 190X190 PHOTO 45 DEG ARROW RED - L Each
818 190X190 PHOTO SIGNAL ALARM Each
819 190X190 PHOTO BOOSTER Each
820 190X190 PHOTO EXIT SIGN RED Each
821 190X190 PHOTO ALARM Each
822 190X190 PHOTO FIRE BLANKET Each
823 190X190 PHOTO SPRINKLER STOP VALVE Each
824 190X190 PHOTO FIRE TELEPHONE Each
825 190X190 PHOTO 45 DEG ARROW GREEN - R Each
826 190X190 PHOTO 45 DEG ARROW GREEN - L Each
827 190X190 PHOTO STAIRS DOWN - R Each
828 190X190 PHOTO STAIRS DOWN - L Each
829 190X190 PHOTO STAIRS UP -R Each
830 190X190 PHOTO STAIRS UP - L Each
831 190X190 PHOTO LADIES TOILET Each
832 190X190 PHOTO MENS TOILET Each
833 190X190 PHOTO EMERGENCY ASSEMBLY POINT Each
834 190X190 PHOTO GREEN ARROW - R Each
835 190X190 PHOTO GREEN ARROW - L Each
836 190X190 PHOTO GREEN ARROW DOWN Each
837 190X190 PHOTO RUN MAN - R Each
838 190X190 PHOTO RUN MAN - L Each
839 190X190 PHOTO FIRST AID EQUIPMENT Each
840 190X190 PHOTO STAIRS Each
841 190X190 PHOTO REFUGE CHAMBER Each
842 190X190 PHOTO EXIT SIGN GREEN Each
843 190X190 PHOTO MANNED FIRST AID STATION Each
844 190X190 PHOTO LOCATION OF BOMB BAG Each
845 190X190 PHOTO WHEEL CHAIRS Each
846 190X190 PHOTO SAFETY SHOWER Each
847 190X190 PHOTO EYE WASH Each
848 190X190 PHOTO ELECTRIC ISOLATOR SWITCH Each
849 190X190 PHOTO EMERGENCY TELEPHONE Each
850 190X190 PHOTO WAITING PLACE Each
851 190X190 PHOTO TELEPHONE Each
852 190X190 PHOTO DRINKING WATER Each
853 190X190 PHOTO BLASTING POINT Each
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854 190X190 PHOTO MAIN ELECTRICAL SWITCH Each
855 190X190 PHOTO BREAK GLASS FOR KEY Each
856 190X190 PHOTO EMERGENCY HANDWASH Each
857 190X190 PHOTO EMERGENCY STOP Each
858 190X190 PHOTO WEAR SAFETY BOOTS Each
859 190X190 PHOTO HAND PROTECTION Each
860 190X190 PHOTO EYE PROTECTION Each
861 190X190 PHOTO SAFETY HARNESS AND LIFELINE Each
862 190X190 PHOTO DUST MASK Each
863 190X190 PHOTO USE SAFETY CAGE Each
864 150X190 PHOTO WAITING PLACE Each
865 190X190 PHOTO SCREENING Each
866 190X190 PHOTO PROTECTIVE CLOTHING Each
867 190X190 PHOTO WASH HANDS Each
868 190X190 PHOTO WEAR EAR PROTECTION Each
869 190X190 PHOTO FACE PROTECTION Each
870 190X190 PHOTO HEAD PROTECTION Each
871 190X190 PHOTO WEAR HIGH VISIBILITY CLOTHING Each
872 190X190 PHOTO RESPIRATORY PROTECTION Each
873 190X190 PHOTO WEAR WELDING MASK Each
874 190X190 PHOTO CYCLING PROHIBITED Each
875 190X190 PHOTO CARRYING OF LONG MATERIAL PROHIBIT Each
876 190X190 PHOTO HAND TRAMMING PROHIBITED Each
877 190X190 PHOTO COMPRESSED AIR TO DUST BODY PROHI B Each
878 190X190 PHOTO LOOSE CLOTHING,TIES,JEWELRY PROHIB Each
879 190X190 PHOTO NO ENTRY FOR HEAVY VEHICLES Each
880 190X190 PHOTO NO ENTRY FOR VEHICLES Each
881 190X190 PHOTO LOCOMOTIVES PROHIBITED BEYOND POI Each
882 190X190 PHOTO FIREARMS PROHIBITED Each
883 190X190 PHOTO DOGS PROHIBITED Each
884 190X190 PHOTO CAMERAS PROHIBITED Each
885 190X190 PHOTO ALCOHOL PROHIBITED Each
886 190X190 PHOTO LITTERING PROHIBITED Each
887 190X190 PHOTO SWIMMING PROHIBITED Each
888 190X190 PHOTO SAILING PROHIBITED Each
889 190X190 PHOTO FISHING PROHIBITED Each
890 190X190 PHOTO SMOKING PROHIBITED Each
891 190X190 PHOTO NO ENTRY PROHIBITED Each
892 190X190 PHOTO FIRE AND OPEN FIRE PROHIBITED Each
893 190X190 PHOTO THOROUGHFARE FOR PEDESTRIANS PRO Each
894 190X190 PHOTO WATER AS EXTINGUISHING AGENT PROHI Each
895 190X190 PHOTO DRINKING OF THIS WATER PROHIBITED Each
896 190X190 PHOTO TRACKTOR&FORKLIFT BEYOND POINT PR Each
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897 190X190 PHOTO CELLPHONES PROHIBITED Each
898 190X190 PHOTO DO NOT OBSTRUCT Each
899 190X190 PHOTO HELMETS PROHIBITED Each
900 190X190 PHOTO DUMPING PROHIBITED Each
901 190X190 PHOTO ELECTRIC SHOCK Each
902 190X190 PHOTO ELECTROMAGNETIC INTERFERE PACEMA Each
903 190X190 PHOTO EXPOSURE LIVE HIGH VOLTAGE HAZARD Each
904 190X190 PHOTO CONFINED GASSES HAZARD Each
905 190X190 PHOTO NON-IONISING RADIATION HAZARD Each
906 190X190 PHOTO IONISING RADIATION HAZARD Each
907 190X190 PHOTO EXPLOSION HAZARD Each
908 190X190 PHOTO METHANE HAZARD Each
909 190X190 PHOTO FRAGILE ROOF HAZARD Each
910 190X190 PHOTO DANGER Each
911 190X190 PHOTO MATERIAL FALLING FROM CONVEYOR BE L Each
912 190X190 PHOTO BEWARE SLIPPERY STEPS Each
913 190X190 PHOTO BEWARE DANGEROUS DROP Each
914 190X190 PHOTO HIGH DANGER DEATH HAZARD Each
915 190X190 PHOTO POISONOUS SUBSTANCES HAZARD Each
916 190X190 PHOTO CORRISION HAZARD Each
917 190X190 PHOTO SLIPPERY SURFACE HAZARD Each
918 190X190 PHOTO BEWARE OF FORKLIFTS Each
919 190X190 PHOTO INCOMPLETE SCAFFOLDING Each
920 190X190 PHOTO BEWARE DOGS Each
921 190X190 PHOTO HIGH CAUTION Each
922 190X190 PHOTO WORKERS OVERHEAD Each
923 190X190 PHOTO BEWARE MOVING MACHINERY Each
924 190X190 PHOTO WARNING SWINGING OBJECTS Each
925 190X190 PHOTO BEWARE OF LASER Each
926 190X190 PHOTO BIOLOGICAL HAZARD Each
927 190X190 PHOTO WARNING HARMFULL CHEMICALS Each
928 190X190 PHOTO WARNING HIGH LEVELS OF NOISE Each
929 190X190 PHOTO BEWARE FIRE HAZARD Each
930 190X190 PHOTO ASBETOS HAZARD Each
931 190X190 PHOTO CARBON DIOXIDE HAZARD Each
932 190X190 PHOTO CAUTION SUSPENDED LOAD Each
933 190X190 PHOTO CAUTION UNEVEN SURFACE Each
934 190X190 PHOTO BEWARE LOW OBJECTS Each
935 190X380 PHOTO ARROW LEFT EXIT GREEN Each
936 190X380 PHOTO EXIT ARROW RIGHT Each
937 190X380 PHOTO EXIT GREEN Each
938 190X380 PHOTO EXIT RED Each
939 190X190 PHOTO BEWARE OF ROTATING PARTS Each
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940 190X190 PHOTO BEWARE ROTATING BLADES / CUT HAZAR Each
941 190X380 PHOTO EXIT RED & ARROW RIGHT Each
942 190X380 PHOTO EXIT RED & ARROW LEFT Each
943 190X190 PHOTO FIRE MARSHALL Each
944 190X190 PHOTO TROLLEY UNIT Each
945 190X190 PHOTO TRAVELING WAY Each
946 190X190 PHOTO HELICOPTER PAD Each
947 190X190 PHOTO BREATHING APPARATUS Each
948 190X190 PHOTO LIFEBUQOY Each
949 190X190 PHOTO REFUELLING POINT Each
950 190X190 PHOTO SHELTER IN PLACE Each
951 190x190 PHOTO COLD BURNS HAZARD Each
952 190X190 PHOTO CONFINED SPACE Each
953 190X190 PHOTO ELECTRIC FENCING Each
954 190X190 PHOTO MAGNET CRANE Each
955 190X190 PHOTO NAIL GUN Each
956 190X190 PHOTO DEMOLITION AREA Each
957 190X190 PHOTO TRIPPING HAZARD Each
958 190X190 PHOTO BEWARE OF ROBOT Each
959 190X190 PHOTO CATWALK HAZARD Each
960 190X190 PHOTO BEWARE OF PULLEY Each
961 190x190 PHOTO HAIR NETS Each
962 190X190 PHOTO FOOT PROTECTION Each
963 190X190 PHOTO KEEP AREA CLEAN Each
964 190X190 PHOTO AIR EXTRACTION Each
965 190X190 PHOTO AIR SUPPLIED HOOD Each
966 190X190 PHOTO FOOT SPATS Each
967 190X190 PHOTO CONDUCTIVE SHOES Each
268 190X190 PHOTO WEAR EAR PLUGS Each
969 190X190 PHOTO WEAR APRON Each
970 190X190 PHOTO WEAR LAB COAT Each
971 190X190 PHOTO FULL WELDING GEAR Each
972 190X190 PHOTO THERMAL SUIT Each
973 190X190 PHOTO OVERALLS Each
974 190X190 PHOTO WEAR CARBON MONOXIDE GAS MONITO Each
975 190X190 PHOTO DRAIN POLLUTION PROHIBITED Each
976 190X190 PHOTO NO LIFTING ON FORKLIFTS Each
977 190X190 PHOTO HANDBAG PROHIBITED Each
978 190X190 PHOTO NO LIFTING ON TROLLEYS Each
979 190X190 PHOTO DRILLING PROHIBITED Each
980 190X190 PHOTO GRINDING PROHIBITED Each
981 190X190 PHOTO NO DRUGS Each
982 190X190 PHOTO NO OILING/CLEANING WHILE IN MOTION Each
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983 190X190 PHOTO NO LOUD MUSIC Each
984 190X190 PHOTO NO ROLLERSKATES Each
985 190X190 PHOTO NO HARDHATS Each
986 190X190 PHOTO NO LIGHTERS Each
987 190X190 PHOTO BOMB BLANKET Each
988 190X190 FIRE MANS LIFT Each
989 190X190 IN THE EVENT OF FIRE BREAK GLASS TO Each
990 190X190P IN CASE OF EMERGENCY USE STAIRS NOT LIFT Each
991 190X190 PHOTO FIRE EXT DOWN STAIR D/N USE THE LIFT Each
992 190X190 PHOTO BREAK GLASS & USE PHONE Each
993 190X190 PHOTO EMERGENCY EXIT ONLY Each
994 190X190 PHOTO SMOKE CONTROL KEEP DOOR CLOSED Each
995 190X190 PHOTO EMERGENCY BREAK GLASS & EXIT Each
996 190X190 PHOTO FIRE BREAK GLASS ACTIVE ALARM Each
997 190X190 PHOTO FIRE EXIT KEEP CLEAR Each
998 190X190 PHOTO DANGER FLAMMABLE LIQUIDE NO SMOKI Each
999 190X190 PHOTO HEALTH & SAFETY REP DETAILS Each
1000 | 190X190 PHOTO FIRST AID CONT & EMERGENCY DETAILS Each
1001 | 190X190 PHOTO FIRST AID CONTROLLER DETAILS Each
1002 | 190X190 PHOTO FLOOR LEVEL PH1 Each
1003 | 190X190 PHOTO FLOOR LEVEL PH2 Each
1004 | 190X190 PHOTO FLOOR LEVEL PH3 Each
1005 | 190X190 PHOTO FLOOR LEVEL PH4 Each
1006 | 190X190 PHOTO FLOOR LEVEL PH5 Each
1007 | 190X190 PHOTO FLOOR LEVEL PH6 Each
1008 | 190X190 PHOTO DISABLED REFUGE AREA Each
1009 | 190X190 PHOTO EMERGENCY BREAK GLASS & EXIT GREEN' Each
1010 | 190X190 PHOTO FLOOR LEVEL PH7 Each
1011 | 190X190 PHOTO FLOOR LEVEL PH8 Each
1012 | 190X190 PHOTO FLOOR LEVEL PH9 Each
1013 | 190X190 PHOTO FLOOR LEVEL PHO Each
1014 | 190X190 PHT CASE OF EMERG USE STAIRS NOT LIFT; RML Each
1015 | 190X190 PHOTO EMERGENCY EXIT ONLY - GREEN Each
1016 | 190X190 PHOTO EMERGENCY ASS POINT-MULTI LANGUA G Each
1017 | 190X190 PHOTO EATING & DRINKING PROHIBTED Each
1018 | 190X190 PHOTO DESIGNATED SMOKING AREA Each
1019 | 190X190 PHOTO STAIRS ONLY - L Each
1020 | 190X190 PHOTOEMERGENCY CALL POINT Each
1021 | 190X190 PHOTO FIRE ALARM CALL POINT Each
1022 | 190X190 PHOTO L.P FULL GAS Each
1023 | 190X190 PHOTO L.P EMPTY GAS Each
1024 | 290X290 PHOTO EXTINGUISHER Each
1025 | 290X290 PHOTO RED ARROW - R Each
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1026 | 290X290 PHOTO RED ARROW - L Each
1027 | 290X290 PHOTO RED ARROW DOWN Each
1028 | 290X290 PHOTO FIRE HOSE Each
1029 | 290X290 PHOTO FIRE HYDRANT Each
1030 | 290X290 PHOTO 45 DEG ARROW RED - R Each
1031 | 290X290 PHOTO 45 DEG ARROW RED - L Each
1032 | 290X290 PHOTO SIGNAL ALARM Each
1033 | 290X290 PHOTO BOOSTER Each
1034 | 290X290 PHOTO EXIT SIGN RED Each
1035 | 290X290 PHOTO ALARM Each
1036 | 290X290 PHOTO FIRE BLANKET Each
1037 | 290X290 PHOTO SPRINKLER STOP VALVE Each
1038 | 290X290 PHOTO FIRE TELEPHONE Each
1039 | 290X290 PHOTO 45 DEG ARROW GREEN - R Each
1040 | 290X290 PHOTO 45 DEG ARROW GREEN - L Each
1041 | 290X290 PHOTO STAIRS DOWN - R Each
1042 | 290X290 PHOTO STAIRS DOWN - L Each
1043 | 290X290 PHOTO STAIRS UP - R Each
1044 | 290X290 PHOTO STAIRS UP - L Each
1045 | 290X290 PHOTO LADIES TOILET Each
1046 | 290X290 PHOTO MENS TOILET Each
1047 | 290X290 PHOTO EMERGENCY ASSEMBLY POINT Each
1048 | 290X290 PHOTO GREEN ARROW - R Each
1049 | 290X290 PHOTO GREEN ARROW - L Each
1050 | 290X290 PHOTO GREEN ARROW DOWN Each
1051 | 290X290 PHOTO RUN MAN - R Each
1052 | 290X290 PHOTO RUN MAN - L Each
1053 | 290X290 PHOTO FIRST AID EQUIPMENT Each
1054 | 290X290 PHOTO STAIRS Each
1055 | 290X290 PHOTO REFUGE CHAMBER Each
1056 | 290X290 PHOTO EXIT SIGN GREEN Each
1057 | 290X290 PHOTO MANNED FIRST AID STATION Each
1058 | 290X290 PHOTO LOCATION OF BOMB BAG Each
1059 | 290X290 PHOTO WHEEL CHAIRS Each
1060 | 290X290 PHOTO SAFETY SHOWER Each
1061 | 290X290 PHOTO EYE WASH Each
1062 | 290X290 PHOTO ELECTRIC ISOLATOR SWITCH Each
1063 | 290X290 PHOTO EMERGENCY TELEPHONE Each
1064 | 290X290 PHOTO WAITING PLACE Each
1065 | 290X290 PHOTO TELEPHONE Each
1066 | 290X290 PHOTO DRINKING WATER Each
1067 | 290X290 PHOTO BLASTING POINT Each
1068 | 290X290 PHOTO MAIN ELECTRICAL SWITCH Each
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1069 | 290X290 PHOTO BREAK GLASS FOR KEY Each
1070 | 290X290 PHOTO EMERGENCY HANDWASH Each
1071 | 290X290 PHOTO EMERGENCY STOP Each
1072 | 290X290 PHOTO WEAR SAFETY BOOTS Each
1073 | 290X290 PHOTO HAND PROTECTION Each
1074 | 290X290 PHOTO EYE PROTECTION Each
1075 | 290X290 PHOTO SAFETY HARNESS AND LIFELINE Each
1076 | 290X290 PHOTO DUST MASK Each
1077 | 290X290 PHOTO USE SAFETY CAGE Each
1078 | 290X290 PHOTO WAITING PLACE Each
1079 | 290X290 PHOTO SCREENING Each
1080 | 290X290 PHOTO PROTECTIVE CLOTHING Each
1081 | 290X290 PHOTO WASH HANDS Each
1082 | 290X290 PHOTO WEAR EAR PROTECTION Each
1083 | 290X290 PHOTO FACE PROTECTION Each
1084 | 290X290 PHOTO HEAD PROTECTINO Each
1085 | 290X290 PHOTO WEAR HIGH VISIBILITY CLOTHING Each
1086 | 290X290 PHOTO RESPIRATORY PROTECTION Each
1087 | 290X290 PHOTO WEAR WELDING MASK Each
1088 | 290X290 PHOTO CYCLING PROHIBITED Each
1089 | 290%X290 PHOTO CARRYING OF LONG MATERIAL PROHIBIT Each
1090 | 290X290 PHOTO HAND TRAMMING PROHIBITED Each
1091 | 290X290 PHOTO COMPRESSED AIR TO DUST BODY PROHI B Each
1092 | 290X290 PHOTO LOOSE CLOTHING,TIES,JEWELRY PROHIB Each
1093 | 290X290 PHOTO NO ENTRY FOR HEAVY VEHICLES Each
1094 | 290X290 PHOTO NO ENTRY FOR VEHICLES Each
1095 | 290X290 PHOTO LOCOMOTIVES PROHIBITED BEYOND POI Each
1096 | 290X290 PHOTO FIREARMS PROHIBITED Each
1097 | 290X290 PHOTO DOGS PROHIBITED Each
1098 | 290X290 PHOTO CAMERAS PROHIBITED Each
1099 | 290X290 PHOTO ALCOHOL PROHIBITED Each
1100 | 290X290 PHOTO LITTERING PROHIBITED Each
1101 | 290X290 PHOTO SWIMMING PROHIBITED Each
1102 | 290X290 PHOTO SAILING PROHIBITED Each
1103 | 290X290 PHOTO FISHING PROHIBITED Each
1104 | 290X290 PHOTO SMOKING PROHIBITED Each
1105 | 290X290 PHOTO NO ENTRY PROHIBITED Each
1106 | 290X290 PHOTO FIRE AND OPEN FIRE PROHIBITED Each
1107 | 290X290 PHOTO THOROUGHFARE FOR PEDESTRIANS PRO Each
1108 | 290X290 PHOTO WATER AS EXTINGUISHING AGENT PROHI Each
1109 | 290X290 PHOTO DRINKING OF THIS WATER PROHIBITED Each
1110 | 290X290 PHOTO TRACKTOR&FORKLIFT BEYOND POINT PR Each
1111 | 290X290 PHOTO CELLPHONES PROHIBITED Each
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1112 | 290X290 PHOTO DO NOT OBSTRUCT Each
1113 | 290X290 PHOTO HELMETS PROHIBITED Each
1114 | 290X290 PHOTO DUMPING PROHIBITED Each
1115 | 290X290 PHOTO ELECTRIC SHOCK Each
1116 | 290X290 PHOTO ELECTROMAGNETIC INTERFERE PACEMA Each
1117 | 290X290 PHOTO EXPOSURE LIVE HIGH VOLTAGE HAZARD Each
1118 | 290X290 PHOTO CONFINED GASSES HAZARD Each
1119 | 290X290 PHOTO NON-IONISING RADIATION HAZARD Each
1120 | 290X290 PHOTO IONISING RADIATION HAZARD Each
1121 | 290X290 PHOTO EXPLOSION HAZARD Each
1122 | 290X290 PHOTO METHANE HAZARD Each
1123 | 290X290 PHOTO FRAGILE ROOF HAZARD Each
1124 | 290X290 PHOTO DANGER Each
1125 | 290X290 PHOTO MATERIAL FALLING FROM CONVEYOR BE L Each
1126 | 290X290 PHOTO BEWARE SLIPPERY STEPS Each
1127 | 290X290 PHOTO BEWARE DANGEROUS DROP Each
1128 | 290X290 PHOTO HIGH DANGER DEATH HAZARD Each
1129 | 290X290 PHOTO POISONOUS SUBSTANCES HAZARD Each
1130 | 290X290 PHOTO CORRISION HAZARD Each
1131 | 290X290 PHOTO SLIPPERY SURFACE HAZARD Each
1132 | 290X290 PHOTO BEWARE OF FORKLIFTS Each
1133 | 290X290 PHOTO INCOMPLETE SCAFFOLDING Each
1134 | 290X290 PHOTO BEWARE DOGS Each
1135 | 290X290 PHOTO HIGH CAUTION Each
1136 | 290X290 PHOTO WORKERS OVERHEAD Each
1137 | 290X290 PHOTO BEWARE MOVING MACHINERY Each
1138 | 290X290 PHOTO WARNING SWINGING OBJECTS Each
1139 | 290X290 PHOTO BEWARE OF LASER Each
1140 | 290X290 PHOTO BIOLOGICAL HAZARD Each
1141 | 250X290 PHOTO WARNING HARMFULL CHEMICALS Each
1142 | 290X290 PHOTO WARNING HIGH LEVELS OF NOISE Each
1143 | 290X290 PHOTO BEWARE FIRE HAZARD Each
1144 | 290X290 PHOTO ASBETOS HAZARD Each
1145 | 290X290 PHOTO CARBON DIOXIDE HAZARD Each
1146 | 290X290 PHOTO CAUTION SUSPENDED LOAD Each
1147 | 290X290 PHOTO CAUTION UNEVEN SURFACE Each
1148 | 290X290 PHOTO BEWARE LOW OBJECTS Each
1149 | 290X580 PHOTO ARROW LEFT EXIT GREEN Each
1150 | 290X580 PHOTO EXIT ARROW RIGHT GREEN Each
1151 | 290X580 PHOTO EXIT GREEN Each
1152 | 290X580 PHOTO EXIT RED Each
1153 | 290X290 PHOTO BEWARE OF ROTATING PARTS Each
1154 | 290X290 PHOTO BEWARE ROTATING BLADES / CUT HAZAR Each
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1155 | 290X580 PHOTO EXIT RED & ARROW RIGHT Each
1156 | 290X580 PHOTO EXIT RED & ARROW LEFT Each
1157 | 250X290 PHOTO FIRE MARSHALL Each
1158 | 290X290 PHOTO TROLLEY UNIT Each
1159 | 290X290 PHOTO TRAVELING WAY Each
1160 | 290X290 PHOTO HELICOPTER PAD Each
1161 | 290X290 PHOTO BREATHING APPARATUS Each
1162 | 250X290 PHOTO LIFEBUOY Each
1163 | 290X290 PHOTO REFUELLING POINT Each
1164 | 290X290 PHOTO SHELTER IN PLACE Each
1165 | 290x290 PHOTO COLD BURNS HAZARD Each
1166 | 290X290 PHOTO CONFINED SPACE Each
1167 | 290X290 PHOTO ELECTRIC FENCING Each
1168 | 290X290 PHOTO MAGNET CRANE Each
1169 | 290X290 PHOTO NAIL GUN Each
1170 | 290X290 PHOTO DEMOLITION AREA Each
1171 | 290X290 PHOTO TRIPPING HAZARD Each
1172 | 290X290 PHOTO BEWARE OF ROBOT Each
1173 | 290X290 PHOTO CATWALK HAZARD Each
1174 | 290X290 PHOTO BEWARE OF PULLEY Each
1175 | 290x290 PHOTO HAIR NETS Each
1176 | 290X290 PHOTO FOOT PROTECTION Each
1177 | 290X290 PHOTO KEEP AREA CLEAN Each
1178 | 290X290 PHOTO AIR EXTRACTION Each
1179 | 290X290 PHOTO AIR SUPPLIED HOOD Each
1180 | 290X290 PHOTO FOOT SPATS Each
1181 | 290X290 PHOTO CONDUCTIVE SHOES Each
1182 | 290X290 PHOTO WEAR EAR PLUGS Each
1183 | 290X290 PHOTO WEAR APRON Each
1184 | 290X290 PHOTO WEAR LAB COAT Each
1185 | 290X290 PHOTO FULL WELDING GEAR Each
1186 | 290X290 PHOTO THERMAL SUIT Each
1187 | 290X290 PHOTO OVERALLS Each
1188 | 290X290 PHOTO CARBON MONOXIDE GAS MONITOR Each
1189 | 290X290 PHOTO DRAIN POLLUTION PROHIBITED Each
1190 | 290X290 PHOTO NO LIFTING ON FORKLIFTS Each
1191 | 290X290 PHOTO HANDBAG PROHIBITED Each
1192 | 290X290 PHOTO NO LIFTING ON TROLLEYS Each
1193 | 290X290 PHOTO DRILLING PROHIBITED Each
1194 | 290X290 PHOTO GRINDING PROHIBITED Each
1195 | 290X290 PHOTO NO DRUGS Each
1196 | 290X290 PHOTO NO OILING/CLEANING WHILE IN MOTION Each
1197 | 290X290 PHOTO NO LOUD MUSIC Each
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1198 | 290X290 PHOTO NO ROLLERSKATES Each
1199 | 290X290 PHOTO NO HARDHATS Each
1200 | 290X290 PHOTO NO LIGHTERS Each
1201 | 290X290 PHOTO FIRE MANS LIFT tach
1202 | 290X290 P EVENT FIRE BREAK GLASS RELEASE DOOR LOC K Each
1203 | 290X290 P IN CASE OF EMERGENCY USE STAIRS NOT LIFT Each
1204 | 290X290 PHOTO FIRE EXT DOWN STAIR D/N USE THE LIFT Each
1205 | 290X290 PHOTO BREAK GLASS & USE PHONE Each
1206 | 290X290 PHOTO EMERGENCY EXIT ONLY Each
1207 | 290X290 PHOTO SMOKE CONTROL KEEP DOOR CLOSED Each
1208 | 290X290 PHOTO EMERGENCY BREAK GLASS & EXIT Each
1209 | 290X290 PHOTO FIRE BREAK GLASS ACTIVE ALARM Each
1210 | 290X290 PHOTO FIRE EXIT KEEP CLEAR Each
1211 | 290X290 PHOTO DANGER FLAMMABLE LIQUIDE NO SMOKI Each
1212 | 290X290 PHOTO HEALTH & SAFETY REP DETAILS Each
1213 | 290X290 PHOTO FIRST AID CONT & EMERGENCY DETAILS Each
1214 | 290X290 PHOTO FIRST AID CONTROLLER DETAILS Each
1215 | 290X290 PHOTO CAUTION STEEP STAIRS Each
1216 | 290X290 PHOTO SLIPPERY WHEN WET Each
1217 | 290X290 PHOTO EMERGENCY ASS POINT-MULTI LANGUA G Each
1218 | 290X290 PHOTO FIRE EXIT KEEP CLEAR - GREEN Each
1219 [ 290X290 PHOTO EMERGENCY EXIT ONLY - GREEN Each
1220 | 290X290 PHOTO EMERGENCY EXIT - GREEN Each
1221 | 290X290 PHOTO NO EATING & DRINKING PROHIBTED Each
1222 | 290X290 PHOTO DESIGNATED SMOKING AREA Each
1223 | 290X290 PHOTO STAIRS ONLY - L Each
1224 | 290X290 PHOTO L.P FULL GAS Each
1225 | 290X290 PHOTO L.P EMPTY GAS Each
1226 | 380X680 PHOTO CHEVRON BOARD Each
1227 | 440X440 PHOTO EMERGENCY ASSEMBLY POINT Each
1228 | 190x380 PHOTO RUN RIGHT & ARROW Each
1229 | 190X380 PHOTO RUN LEFT & ARROW Each
1230 | 190X380 PHOTO RUN RIGHT & DOWN ARROW Each
1231 | 190X570 PHOTO RED DOWN ARROW, HOSE, EXT Each
1232 | 190X570 PHOTO RED LF ARROW, HOSE, EXT Each
1233 | 190X570 PHOTO RED EXT, HOSE, RIGHT ARROW Each
1234 | 190X380 PHOTO RED ARROW DOWN, EXT Each
1235 | 190X380 PHOTO RED ARROW RIGHT & EXT Each
1236 | 190X380 PHOTO RED ARROW LEFT AND EXT Each
1237 | 190X380 PHOTO FIRE EXIT KEEP CLEAR Each
1238 | 190X570 PHOTO RMR, SDR, GA RIGHT Each
1239 | 190X570 PHOTO GA LEFT, SDL, RML Each
1240 | 190X760 PHOTO RA DOWN, EXT, HR, HV Each
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1241 | 190X760 PHOTO RA LEFT, EXT, HR, HV Each
1242 | 190X760 PHOTO HV, EXT, HR, RA RIGHT Each
1243 | 190X380 PHOTO RA DOWN, HV Each
1244 | 190X760 PHOTO GA+RM LEFT, RM+GA RIGHT Each
1245 | 190X380 PHOTO PORTRAIT EXTI TOP AND RA DOWN BOTT O Each
1246 | 290 X 580 PHOTO HOSE REEL & EXTINGUISHER SIGN Each
1247 | 290 X 580 PHOTO GA DOWN , RML Each
1248 | 190 X 380 PHOTO HOSE REEL & EXTINGUISHER Each
1249 | 290 X 580 PHOTO EXTINGUISHER & RED ARROW DOWN Each
1250 | 290 X 870 PHOTO H/REEL, EXTING AND RED ARROW DOW N Each
1251 | 190X380 PHOTO RED ARROW DOWN & HOSE REEL Each
1252 | 190X380 PHOTO EMERGENCY BREAK GLASS FOR EXIT KEY Each
1253 | 290X580 PHOTO EMERGENCY BREAK GLASS FOR EXIT KEY Each
1254 | 290X580 PHOTO FIRE EXIT KEEP CLEAR Each
1255 | 190X380 PHOTO EMERGENCY EXIT ONLY Each
1256 | 290X580 PHOTO EMERGENCY EXIT ONLY Each
1257 | 190X380 PHOTO OF FIRE BREAK GLASS & ACTIVATE ALARM Each
1258 | 290X580 PHOTO OF FIRE BREAK GLASS & ACTIVATE ALARM Each
1259 | 190X380 PHOTO FIRE EXIT DOWN STAIRS NOT LIFTS Each
1260 | 290X580 PHOTO FIRE EXIT DOWN STAIRS NOT LIFTS Each
1261 | 190X380 PHOTO DANGER FLAMMABLE LIQUIDS NO SMOKI Each
1262 | 290X580 PHOTO DANGER FLAMMABLE LIQUIDS NO SMOKI Each
1263 | 190X380 PHOTO SMOKE CONTROL KEEP DOORS CLOSED Each
1264 | 290X580 PHOTO SMOKE CONTROL KEEP DOORS CLOSED Each
1265 | 190X380 PHOTOEMERGENCY BREAK GLASS AND USE PHO Each
1266 | 290X580 PHOTO EMERGENCY BREAK GLASS AND USE PH O Each
1267 | 290X580 PHOTO RED EXT, ARROW RIGHT Each
1268 | 290X580 PHOTO RED ARROW DOWN & HOSE REEL Each
1269 | 290X580 PHOTO RA DOWN, HY Each
1270 | 190X380 PHOTO HOSE REEL AND ARROW RIGHT Each
1271 | 290X580 PHOTO HOSE REEL AND ARROW RIGHT Each
1272 | 190X380 PHOTO ARROW LEFT AND HOSE REEL Each
1273 | 290X580 PHOTO ARROW LEFT AND HOSE REEL Each
1274 | 190X380 PHOTO ARROW LEFT AND HYDRANT Each
1275 | 290X580 PHOTO ARROW LEFT AND HYDRANT Each
1276 | 190X380 PHOTO HYDRANT AND ARROW RIGHT Each
1277 | 290X580 PHOTO HYDRANT AND ARROW RIGHT Each
1278 | 190X570 PHOTO RED ARROW DOWN, HOSE, HYDRANT Each
1279 | 190X570 PHOTO RED ARROW LEFT, HOSE, HYDRANT Each
1280 | 190X570 PHOTO EXTINGUISHER, HOSE, HYDRANT Each
1281 | 190X570 PHOTO HYDRANT, EXTINGUISHER, RED ARROW R Each
1282 | 190X570 PHOTO ARROW LEFT, EXTINGUISHER, HYDRANT Each
1283 | 190X570 PHOTO ARROW DOWN, EXTINGUISHER, HYDRAN Each
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1284 | 190X570 PHOTO HYDRANT, HOSE AND ARROW RIGHT Each
1285 | 290X580 PHOTO RUN RIGHT AND ARROW Each
1286 | 290X580 PHOTO RUN RIGHT & DOWN ARROW Each
1287 | 190X380 PHOTO ARROW DOWN AND FIRST AID KIT Each
1288 | 290X580 PHOTO ARROW DOWN AND FIRST AID KIT Each
1289 | 190X380 PHOTO RUN MAN RIGHT AND 45 DEG ARROW UP Each
1290 | 290X580 PHOTO RUN MAN RIGHT AND 45 DEG ARROW UP Each
1291 | 190X380 PHOTO RUN MAN RIGHT AND 45 DEG ARROW DO Each
1292 | 290X580 PHOTO RUN MAN RIGHT AND 45 DEG ARROW DO Each
1293 | 290X580 PHOTO RUN LEFT & ARROW Each
1294 | 190X380 PHOTO GA DOWN, RUN MAN LEFT Each
1295 | 190X380 PHOTO GREEN ARROW UP, RUN MAN LEFT Each
1296 | 190X570 PHOTO GREEN ARROW UP, RUN MAN LEFT Each
1297 | 190X380 PHOTO GREEN 45 DEG ARROW UP AND RUN LEF T Each
1298 | 290X580 PHOTO GREEN 45 DEG ARROW UP AND RUN LEF T Each
1299 | 190X380 PHOTO 45 DEG ARROW DOWN AND RUN LEFT Each
1300 | 290X580 PHOTO 45 DEG ARROW DOWN AND RUN LEFT Each
1301 | 290X580 PHOTO RED ARROW LEFT & EXT Each
1302 | 290x870 PHOTO RED LF ARROW, HOSE, EXT Each
1303 | 290x870 PHOTO RED EXT, HOSE, RIGHT ARROW Each
1304 | 290X870 PHOTO RED ARROW DOWN, HOSE, HYDRANT Each
1305 | 290X870 PHOTO RED ARROW LEFT, HOSE, HYDRANT Each
1306 | 290X870 PHOTO EXTINGUISHER, HOSE, HYDRANT Each
1307 | 290X870 PHOTO HYDRANT, EXTINGUISHER, RED ARROW R Each
1308 | 290X870 PHOTO ARROW LEFT, EXTINGUISHER, HYDRANT Each
1309 | 290X870 PHOTO ARROW DOWN, EXTINGUISHER, HYDRAN Each
1310 | 290X870 PHOTO HYDRANT, HOSE AND ARROW RIGHT Each
1311 | 290X1160 PHOTO HV, EXT, HR, RA RIGHT Each
1312 | 290X1160 PHOTO RA LEFT, EXT, HR, HV Each
1313 | 290X1160 PHOTO RA DOWN, EXT, HR, HV Each
1314 | 290X870 PHOTO RMR, SDR, GA RIGHT Each
1315 | 290X870 PHOTO GA LEFT, SDL, RML Each
1316 | 290X1160 PHOTO GA+RM LEFT, RM+GA RIGHT Each
1317 | 290X580 PHOTO PORTRAIT EXTI TOP AND RA DOWN BOTT O Each
1318 | 190X570 J1-DISABLED REFUGE AREA+ARROW RIGHT Each
1319 | 190X570 J2-DISABLED REFUGE AREA+ARROW LEFT Each
1320 | 190X570 J3-DISABLED REFUGE AREA+ARROW DOWN Each
1321 | 190X570 J4-DISABLED REFUGE AREA ONLY Each
1322 | 190X570 RMR, STAIRS UP, GA RIGHT Each
1323 | 190X570 GA LEFTSTAIRS UP, RML Each
1324 | 190X570 GA LEFT, RMR, GA RIGHT Each
1325 | 380X190 PHOTO PORTRAIT EXTINGUISHER & R/A DOWN Each
1326 | 580X290 PHOTO PORTRAIT EXTINGUISHER TOP & R/A DOW Each
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1327 | 380X190 PHOTO PORTRAIT RMR, ARROWN DOWN Each
1328 | 290X870 PHOTO GA LEFT, RMR, GA RIGHT Each
1329 | 290X870 PHOTO J1-DISABLED REFUGE AREA+ARROW RIG H Each
1330 | 290X870 PHOTO J2-DISABLED REFUGE AREA + ARROW LEF Each
1331 | 290X870 PHOTO J3-DISABLED REFUGE AREA+ARROW DO W Each
1332 | 290X870 PHOTO J4 - DISABLED REFUGE AREA ONLY Each
1333 | 290X580 PHOTO FIRE BRIGADE SUCTION POINT Each
1334 | 380X190 PHOTO PORTRAIT RMR, ARROW RIGHT Each
1335 | 380X190 PHOTO PORTRAIT RML, ARROW LEFT Each
1336 | 580X290 PHOTO PORTRAIT RMR AND ARROW RIGHT Each
1337 | 290X870 PHOTO RMR, S/ONLY UR, RIGHT ARROW Each
1338 | 290X870 PHOTO RML, SDL, ARROW LEFT Each
1339 | 290X870 PHOTO RMR; SDR; 45 DEGREE ARROW DOWN Each
1340 | 190X570 PHOTO ARROW DOWN; SDL & RML Each
1341 | 190X570 PHOTO RMR; SDR & ARROW DOWN Each
1342 | 190X380 PHOTO FIRE EXIT KEEP CLEAR - ENG & AFR Each
1343 | 190X570 PHOTO RMR; SDR; 45 DEGREE ARROW DOWN Each
1344 | 290X870 PHOTO RMR, SDR, ARROW RIGHT Each
1345 | 290X870 PHOTO RML, SUL, LEFT ARROW Each
1346 | 190X570 PHOTO EXIT; RMR; ARROW DOWN Each
1347 | 190X380 PHOTO FIRE EXIT KEEP CLEAR - GREEN Each
1348 | 380X190 PHOTO PORTRAIT STAIRS UP -L, ARROW LEFT Each
1349 | 380X190 PHOTO PORTRAIT STAIRS UP -R, ARROW RIGHT Each
1350 | 190X380 PHOTO FIRE EQUIPMENT KEEP CLEAR Each
1351 | 190X380 PHOTO DISABLED REFUGE AREA & WHEEL CHAIR Each
1352 | 190X570 PHOTO RML; SDL; 45 DEGREE ARROW DOWN Each
1353 | 580X290 PHOTO PORTRAIT HYDRANT AND ARROW DOWN Each
1354 | 190X380 PHOTO EMERGENCY EXIT ONLY - GREEN Each
1355 | 290X580 PHOTO EMERGENCY EXIT ONLY - GREEN Each
1356 | 580X290 PHOTO PORTRAIT EXTING TOP & RA/LEFT BOTTO M Each
1357 | 190X380 PHOTO KEEP CLEAR EMERGENCY EXIT ONLY - RE Each
1358 | 190X380 PHOTO SMOKE CNTRL KEEP DOORS CLOSED -M U Each
STANDPIPES & ACCESS ORIES:
1359 | LRT G/M S/PIPE SHOE BLANK CAP Each
1360 | 65 LRTX50(F) S/PIPE SHOE G/M Each
1361 | 65 LVTX50(F) S/PIPE SHOE G/M Each
1362 | STANDPIPE SHOE LRT ALUMINUM Each
1363 | STANDPIPE SHOE LVT ALUMINUM Each
1364 | POKER TOP Each
1365 | POKER BASE Each
1366 | 9ODEGREE BEND Each
1367 | STANDPIPE HANDLE TOP Each
1368 | STANDPIPE HANDLE BOTTOM Each
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1369 | STANDPIPE NIPPLE Each
1370 | STANDPIPE SHOE GASKET Each
1371 | 850 LRT STANDPIPE L/A COMP Each
1372 | 1.2 LRT STANDPIPE L/A COMP Each
1373 | 1.2 LRT STANDPIPE L/A SWIVEL Each
1374 | 1.5 LRT STANDPIPE L/A COMP Each
1375 | 1.5M LRT S/PIPE - SWIVEL Each
1376 | 850 LVT STANDPIPE L/A COMP Each
1377 | 1.2 LVT STANDPIPE L/A COMP Each
1378 | 1.2 LVT SWIVEL S/PIPE Each
1379 | 1.5 LVT STANDPIPE L/A'COMP Each
1380 | 1.5 LVT STANDPIPE L/A COMP SWIVEL Each
1381 | POKER & KEY Each
1382 | POKER ONLY Each
1383 | KEY ONLY Each
TROLLEY'S & ACCESSORIES:
1384 | CO2 TROLLEYS - SINGLE 10KG Each
1385 | 45KG TROLLEY ONLY Each
1386 | TROLLEY ONLY FOR 25KG Each
1387 | TROLLEY ONLY FOR 50KG Each
1388 | DCP NOZZLE FOR 25KG TROLLEY - METAL Each
1389 | METAL FOAM NOZZLE FOR TROLLEY Each
1390 | DCP TROLLEY GAUGE Each
1391 | DCP TROLLEY VALVE O RING Each
1392 | DCP NOZZLE FOR 50KG TROLLEY-PLASTIC Each
1393 | DCP 50 KG TROLLEY VALVE Each
1394 | 50KG TROLLEY DISCHARGE HOSE Each
1395 | BLACK PISTOL FOAM TROLLEY NOZZ Each
1396 | PVC COVER-50KG T/UNIT - UV RES Each
1397 | PVC COVER-25KG T/UNIT - UV RES Each
1398 | 45KG LANCE & HOSE ASSEMBLE Each
1399 | WHEEL FOR 25KG CIMA TROLLEY Each
1400 | WHEEL FOR 50KG CIMA TROLLEY Each
1401 | SPARE HANDLE FOR TROLLEY VALVES Each
1402 | 10KG CO2 TROLLEY UNIT COMPLETE STEEL ALLOY Each
1403 | 2 X 10KG CO2 TROLLEY UNIT COMP S/A EN CERT Each
1404 | 25KG DCP TROLLEY FULL 40% CIMA Each
1405 | 50KG DCP TROLLEY CIMA EMPTY Each
1406 | 50KG DCP TROLLEY FULL 40% CIMA Each
1407 | 50KG FOAM TROLLEY FULL - CIMA Each
1408 | 25KG TROLLEY SIPHON TUBE Each
1409 | 50KG TROLLEY SIPHON TUBE Each
GAS SUPPRESSION
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1409 | FM 200 Cylinders - per kg co 2 Each
1410 | FM 200 Cylinders - per kg HFC 227 Each
SERVICES
Major service of 1,5 kg to 9 kg DCP/STP Each
1411 extinguisher as per scope of work item 22
1412 Major Service of 1,.5 kg to 9 kg CO? extinguisher as Each
per scope of work item 22
1413 Major' Service of fire hydrants as per scope of Each
work item 24
1414 Major_ Service of Hose reels as per scope of Each
work item 23
1415 | Supply of Register as per scope of work item 28 Each
1416 Pregsure testing fire extinguishers with Each
certificates as per scope of work
1417 | Monthly inspection as per scope of work Each
1418 Servicing of Sprinkler systems as per scope Each
of work Part 4 item 14 - per sprikler valvue
1419 Servicing of Fire FM 200 system as per scope Each
of work Part 4 item 19 - per zone
LABOUR RATES
1420 | Artisan P/H
1421 | Artisan over time P/H
1422 | Artisan Sunday and Public Holidays P/H
1423 | Artisan Assistant P/H
1424 | Artisan Assistant over time P/H
1425 | Artisan Assistant per Sunday and Public Holidays P/H
1426 jl'ra\./elir]g c.an only be book fron! Newcastle CBD to the P/Km
institution in that relevant District
FIRST AID KITS
1427 | First Aid Steelbox Complete Reg 7 Each
1428 | First Aid Refill Reg 7 Each
CONSUMABLES
1429 | PTFE GERMAN DIN 12M * 12MM * 0.1MM YELLOW Each
1430 | PTFE Q TAPE 10M *12MM * 0,75MM RED Each
1431 | SILICONE CLEAR 270ML Each
Total Rate Brought Forward R
VAT @ 15% R
Sub Total Budget Amount R

of 63




Technical Specification compiled by:

Name: w M %m/o
Designation: d[ /k( M‘wﬂjg‘/

Signature: /ﬁ‘—

Technical_ Specification approved by:

S.E NXUMALO
CONTROL WORKS MANAGER

3 U SEP 202
Designation: TEWiCAL

Name:

Signature: w
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o == PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
g\# REPUBLIC OF SOUTH AFRICA

P/ 73 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

Proiect title: ONCE OFF YEARLY SERVICE - ALL CLIENTS: SERVICE, REPAIR AND/OR
) i REPLACEMENT OF FIRE EQUIPMENT AT AMAJUBA DISTRICT

Quotation no: Reference no: 19/2/3/2/3/715

Advertising date: Closing date:

Closing time: 11:00 am Validity period: | 84 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 1 SF or higher, or 1 SF*

or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where only one

class of construction works is applicable.

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or higher, or Not applicable Not applicable PE* or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where no or

only one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE YES [ NO [X

Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.
Functionality criteria’: Weighting factor:
Total 100 Points

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

The points allocated to each functionality criterion should not be generic but should be determined separately for each tender

on a case by case basis.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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3. _or procurement transaction with rand value greater than R2 000, 00 and up to R1 Million
(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20
1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people (Mandatory) applicable.
2. Located in a specific Local 2 o Official Municipal Rates Statement
17 Municipality or Mistrict which is in the name of the bidder.
\4 “"Municipality or Metro or
I/Z'iﬂ* Province area for work to be Or
done or services fo be
rendered in that area s Any account or statement which is
(Mandatory) in the name of the bidder.
Or
¢ Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.
Or
o Lease Agreement which is in the
name of the bidder.
3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
women (Mandatory) applicable.
4. An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable.
(Mandatory)
and
e Medical Certificate indicating that
the disability is permanent.
Or
¢ South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.
Or
¢ National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).
5. An EME or QSE which is at 2 ¢ ID Copy and SANAS Accredited
least 51% owned by black BBBEE Certificate or Sworn
youth (Mandatory) Affidavit where applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who would
have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer". Page 2 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLAGK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of
9 JANUARY 2004).

4. RESPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to
comply with the criteria stated hereunder shall result in the tender offer being
disqualified from further consideration:

1 [ Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
~ | tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2 X | invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).
3 X | Use of correction fiuid is prohibited.
4 | X Submission-of-a-signed-bid-offer-asperthe DPW-07{EC). Qg-:/-,ar
6 [J | Bidders must comply with DPW-21 (EC): Record of Addenda to tender doéﬁments, if any.
Submission of DPW-16 signed by the authorised official and completion of bid briefing
7 | O | attendance register.
insert motivation why the tender clarification meeting is declared compuisory
8 The tenderer shall submit his fully priced Bills of Quantities / Lump-Stm-Document (complete
= | document inclusive of all parts) together with his tender. Brosq—
9 | O The tenderer shall submit his fully priced and completed sectional summary- and final
summary pages with the tender.
10 Submission of PA32 - Invitation to bid.
Bidding companies must provide proof that their employed technicians or artisans are
11 authorized Gas Practitioners, registered with SAQCC for gas and fire. A valid copy of the
= | SAQCC registration card must be submitted with the quotation for evaluation. Failure to comply
may result in disqualification.
12 | =1 Bidder must submit 3 references, by means of Appointment letter along with its Completion
= | Certficate, of similar services rendered during the last three years. ]
13 | 1
14 | ]
15 | [

4.2.Indicate administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request
will disqualify the tender offer from further consideration.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 3 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Any correction to be initialled by the person authorised to sign the tender documentation as per PA
15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or

JV's.

N

Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium
/ joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.

All parts of tender documents submitted must be fully completed in ink and signed where required.

Submission of (PA-11): Bidder's disclosure

Submission of PA-16.1 (EC): Ownership Particulars

O0XNK K| Kk

Submission of documentation relating to risk assessment criteria as contained in C 2.1 of DPW-
03 Tender Data.

~N | O AW

X

Submission of (PA 40): Declaration of Designated Groups.

Submission of proof of Registration on National Treasury's Central Supplier Database (CSD).
Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if

any

Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPVV-05 Contract
Data (GCC 2015) whichever applicable to be fully completed.

10

The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 calendar days from request.

"

Upon request, submission of fingerprints obtainable from local SAPS including any other additional
documentation and information required for vetting purposes.

12

O O000 X

Upon request, submission of a fully completed security clearance application form with supporting
documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.

13

X

Contractor to submit valid letter of good standing with Workman’s Compensation.

(COIDA) Certificate

SANS 1475 certification; (Company Registration)

SANSA hydro - test station certificate (If subcontracting the Certificate must also be attached by

the Tenderer)

14

Specify other responsiveness criteria

15

Specify other responsiveness criteria

16

Specify other responsiveness criteria

17

Specify other responsiveness criteria

18

O(o|o|0|0d

Specify other responsiveness criteria

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific

goals
1| ® Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
Reguiations 2022
s | K A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
A | submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning
“Tender” or “Tenderer”.

as the words
Page 4 of 8
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§. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

[J Method 1 (Financial offer) X Method 2 (Financial and Preference offer)

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:
6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.1 Technical risks:
Criterion 1: Experience on comparable projects during the past specify between 5 and 10 years.

The tendering Service Provider's experience on comparable projects during the past specify between 5 and
10 years. The number of current and previous comparable projects performed by the Tenderer as per the
evaluation report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to
provide contactable references will result in the tender offer will be mutatis mutandis declared non-

responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past specify between 5 and 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past specifiy between 5 and 10 years as per the evaluation
report prepared by the Consuitant Team, based on its research and inspection of a representative sample of
the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any
additional work executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 5 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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The degree to which previous projects have been completed within the contractual completion periods

and/or extensions thereto, and the extend of penalties imposed;

Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced,;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

w

ook

©o ~

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV’s and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS

[[] Quotation documents are available for collection during working hours

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer’. Page 6 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

"] Alternatively; quotation documents may be collected during working hours at the following address
insert physical address. A non-refundable bid deposit of R insert amount payable (cash only) on
collection of the bid documents.

8. SITE INSPECTION MEETING
Compulsory briefing session will be held in respect of this quotation.

The particulars for compulsory briefing session or virtual briefing session are:

Venue: (type in here the place or "N/A")

Virtual meeting Link: | (type in here the place or "N/A")

Date: (type in here the date or "N/A") | Starting time: | (type in here the time or "N/A")

9. ENQUIRIES

9.1. Technical enquiries may be addressed to:

DPWI Project Manager | Mr Vama Khumalo Telephone no: | 031 314 7067
Cellular phone no 067 416 7424 Fax no:
E-mail vama.khumalo@dpw.gov.za

9.2. SCM enquiries may be addressed to:

SCM Official Telephone no:
Cellular phone no Fax no:
E-mail

10. DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 7 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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_-1. Tender documents may be posted to: Deposited in the tender box at:

gorner of Dr Pixley Ka Seme & Samora Machel

The Director-General
treet

Department of Public Works and Infrastructure

Private Bag X 154315 NDPWI(DURBAN)
Durban Corner of Dr Pixley Ka Seme & Samora Machel
4000 OR | Street

ROOM 05 BOX16

Attention:
Procurement section: Room 5

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 8 of 8
For Internal & External Use Effective date: 21 July 2023 Version; 2023/08
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Annexure A to PA-03
ANNEXURE TO PA-03 (GS):

NOTICE AND INVITATION FOR QUOTATION

Project title: ONCE OFF SERVICE FOR THE YEAR 2024/2025 - SERVICE, REPAIR AND/OR
REPLACEMENT OF FIRE EQUIPMENT AT AMAJUBA DISTRICT

Reference no: 19/2/3/2/3/715

Quotation No:

Advertising date: / /2024 Closing date: / /2024

Closing time: 11:00AM Validity period: 84 Days

BIDDERS TO TAKE NOTE OF THE FOLLOWING
¢ Contractor must comply with OHS Act no. 85 of 1993 with Regulation.
e Contractor must be in good standing with Workman’s Compensation. (COIDA)
e SANS 1475 Certificate; (Company Registration)

e SANS Hydro — Testing Station Certificate ( If subcontracting, the Certificate must also be
attached by the Tenderer)

e Certificate of competency of assigned technician and /or Artisans to the site (Personal
SAQCCID Card

e Qualified personnel for the site with at least one or more Certified Technician with
adriver's license. (attach the SAQCC Registration & Driver’s License cards copies)

e Submission of Safety Plan which is to be approved by the Client (NDPWI) before
commencement of work onsite.

Any reference to the words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
“Tender” or “Tenderer”
Page 1 of 2
April 2018
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Annexure A to PA-03

e Bidders must submit a certificate/written proof of fire extinguisher purchase or servicing
from a registered and accredited supplier. In-house servicing requires proof of
accreditation, registration, and technician certification from a recognized body, and
compliance with relevant standards. This will be a condition for payment to be

processed.

e Successful bidders must submit a Certificate of Service and Warranty upon completion.
All serviced equipment on-site must display company stickers indicating the service
provider, the date of service, and the next scheduled service date. Bidders must also
submit a report of all fire equipment on site and the state it’s in. Non-compliance with
this requirement may affect future engagements

Any reference to the words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
“Tender” or “Tenderer”
Page 2 of 2
April 2018
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder’s declaration

2.1 s the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in

table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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2.2 Do you, or any person connected with the bidder, have a relationship with any person

who is employed by the procuring institution?
YES / NO

2.21 If so, furnish particulars:

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any

other related enterprise whether or not they are bidding for this contract?
YES /NO

2.3.1 If so, furnish particulars:

3 DECLARATION

I, the undersigned, (name)...
in submitting the accompanylng bld do hereby make the followmg statements that I

certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

S,gnature Date

This form has been aligned with SBD4

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”.

Page 3 of 3

For External Use Effective date 5 July 2022 Version: 2022/03
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at

on

RESOLVED that:

(place)

{date)

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number:

2. *Mr/Mrs/Ms:

(Bid / Tender Number as per Bid / Tendler Document)

in *histher Capacity as:

and who will sign as follows:

{Fosition in the Enterprise)

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Capacity

Signature

=

© | 0 | N » | w N

-
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-
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Any reference to words “Bid” or Bidder” herein and/or in an

words “Tender” or “Tenderer”.
For external use

Effective date 20 September 2021

y other documentation shall be construed to have the same meaning as the

Page 1 of 2
Version: 2021/01
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18
19
20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a resulf of this
document being signed.

| Note: ENTERPRISE STAMP

1. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (aftach proof of shareholding /
ownership hereto).

4. Directors / Members / Pariners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attomey, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of aftomey are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4, The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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Postal Address:

Telephone number:

Fax number:

(code)

Name

Capacity

Signature
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The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

Note:

* Delete which is not applicable.

NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership ofthe
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Pariners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to be attached hereto).

Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be

words “Tender” or “Tenderer”.

For extenal use

Effective date 20 September 2021

construed to have the same meaning as the
Page 2 of 2
Version: 2021/01
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have
entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 3
For extemal use Effective date 20 September 2021 Version: 2021/01



PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the

Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/jjoint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 3
For extemal use Effective date 20 September 2021 Version: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capacity Signature
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The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

1

2
3.
4

Note:

* Delete which is not applicable.
NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the corrsortium/joint

venture submitting this tender, as named in item 2 of Resolution PA-15.2.
Should the number of the Duly Authornised Representatives of the Legal Entities joining forces in this tender exceed the space

available above, additional names, capacity and signatures must be supplied on a separate page.
Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,

must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page 3 of 3

For external use Effective date 20 September 2021 Version: 1.3
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Department”
1@ Public Works and Infrastructre
V REPUBLIC OF SOUTH AFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT

REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all

applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all

applicable taxes included).
1.2 Preference Points System to be applied
(tick whichever is applicable).
[X] The applicable preference point system for this tender is the 80/20 preference point system.
[[] The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and
1.3.2  Specific Goals

14 The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE
POINT SCORING SYSTEM D<) s0/20 [ eor10
PRICE 80 90
SPECIFIC GOALS 20 10
Total points for Price and Specific Goals 100 100

Page 1 0of 10

Effective date 21 July 2023 Version 2023/08



1.5 Breakdown Allocation of Specific Goals Points
X 1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1

Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are

applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim

Allocated out
of 20

least 51% owned by black
people with disability
(Mandatory)

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area
(Mandatory)
e Any account or statement which
is in the name of the bidder.
Or
e Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.
Or
o Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4. An EME or QSE which is at 2 e SANAS Accredited BBBEE

Certificate or Sworn Affidavit
where applicable.

Effective date 21 July 2023
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and

Or

Or

Medical Certificate indicating
that the disability is permanent.

South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

An EME or QSE which is
at least 51% owned by
black youth (Mandatory)

ID Copy and SANAS Accredited
BBBEE Certificate or Sworn
Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and up to

R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below

are applicable.
Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20
1. An EME or QSE or any 10 ¢ SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)
2. Located in a specific Local 2 e Official Municipal Rates

Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

Or

Statement which is in the name
of the bidder.
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» Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

¢ Lease Agreement which is in
the name of the bidder.

An EME or QSE or any
entity which is at least 51%
owned by black women
(Mandatory)

» SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

o Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

Effective date 21 July 2023
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5. An EME or QSE or any 2 e [D Copy and SANAS

entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable.

1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of

all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 10

1. An EME or QSE or any 4 o SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2 « Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to

be done or services to be Or
rendered in that area

(Mandatory)

e Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

o Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 o SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit

where applicable.
Page 5 of 10
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owned by black women
(mandatory)

4.[] | An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

OR

¢ SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

¢ Medical Certificate indicating
that the disability is permanent.

Or

o South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5.[] | An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

e ID Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable

1.6

1.7

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or
descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (i) onor
after 27 April 1994 and who would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-

BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004).

Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

(@) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,

Effective date 21 July 2023
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competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and

(7

includes all applicable taxes less all unconditional discounts;
“rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form

(e)

3.

3.1.

3.1.1.

3.2.

3.2.1.

Where

determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt—Pmi

Ps=80(1—$) or Ps=9o(1——_"""——)
Pmin Pmin

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt—-P
Ps =80 (1+"22%) or Ps =901+ )
P max Pmax /
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender
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4, POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

4.2. Incases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

Number of Number of Number of
points Number of points points
e o points claimed claimed
allocated (90/10 (80/20
I : (90/10 EVEierD) system)
‘The specific goals allocated [SSVEEL) (80/20 4 o
|I| noints in terms of this tender system) (To be (be
: - (To be completed completed
s _ ' completed (To be b pth by the
||ﬁ' : U o " | bytheorgan c¢ompleted YRS tenderer)
‘. 5 |' R B by the organ tenderer)
e : of state)
[ i
1. An EME or QSE (or any 4 10
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people
2. Located in a specific Local 2 2
Municipality or District
Municipality or Metro or
Page 8 of 10
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Number of Number of Number of
points Number of points points
oy points claimed claimed
allocated (90/10 (80120
(90/10 system) system)
The specific goals allocated system) (80/20 (To be
i i i system
points in terms of this tender (To be y ) (To Ib: : SRR
completed (To be colr)n pt:ee by the
by the organ ~ completed )::I tenderer)
of state) by the organ pengecy
of state)
Province- ar__ea for work to_be
done or services to be
rendered in that area
3. An EME or QSE (or any 2 4
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black women
4. An EME or QSE (or any 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
: disability
5. An EME or QSE (or any ) 2
entity for  procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of company/fimm. ..o
4.4. Company registration NUMbBEer: ...
4.5. TYPE OF COMPANY/ FIRM
0  Partnership/Joint Venture / Consortium
0  One-person business/sole propriety
O Close corporation
0  Public Company
0 Personal Liability Company
0  (Pty) Limited
00 Non-Profit Company
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4.6.

O  State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a
(b)

(©

(d)

(e)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:

DATE:
ADDRESS:

SIGNATURE(S) OF TENDERER(S)
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