R T

-l
-,

Depanment

REPU‘BLIC. OF SOUTH AFRICA

Private Bag X54315, DURBAN 4000 Int. Code: +27 31 Tel: 314 7000 website: www.publicworks.gov.za
Supply Chain Management: Ms. Zanele Luthuli - 031 314 7072
Project Leader - Mr. Ntuthuko Madonsela - 031 314 7000

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service to
be rendered at DOJ: King Cetshwayo & Umkhanyakude Districts: DBNQ26/02/09

Bid response documents to be deposited in the bid box situated at: National Department of Public
Works and Infrastructure: 157 Monty Naicker Road (Bidders to note that entrance in Dr Pixley
ka Seme is temporally closed)

Item | Description Period
1 Service, Repair, Replace & Supply of Fire Equipment One (1) month
CLOSING DATE: 24 February 2026 CLOSING TIME @ 11:00AM

NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of quantities or
specifications attached in hereunder, and clearly indicate the delivery period and the validity period
of your quotation, Kindly also clearly indicates if you price includes or excludes VAT. “You may
claim VAT only if you are a VAT Vendor”.

TERMS AND CONDITIONS

e If a supplier fails to deliver any or all goods or fails to deliver the required services within the
specified period on the order/ Contract or appointment letter the Department of Public
Works and Infrastructure may impose a penalty and further deduct from the order / contract
a sum of the delayed goods or unperformed services, or terminate the contract in part or in
whole.

e The Department of Public Works and Infrastructure quotation documents must be fully
completed signed by the bidder and bear the signature of witnesses and be forwarded to the
aforementioned physical address or email, failure to comply with these requirements will
result in the quotation being disregarded.

Yours Faithfully

SIGNATURE: _J\ ———ma /

pate:__ ©A\ o2\ W24 \




= -_-}‘_-—_,E‘-_!g. =

e SR

' Department:
& @ Public Works and Infrastructure
V REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
DURBAN REGIONAL OFFICE

FILE NO. 19/2/3/2/3/899

REFERENCE NUMBER — DBNQ26/02/09

SERVICE DESCRIPTION: DOI: KING CETSHWAYO &
UMKHANYAKUDE DISTRICTS: SERVICE, REPAIRS, REPLACEMENT
AND SUPPLY OF FIRE EQUIPMENT AT: NYONI, GINGINDLOVU,
MTHUNZINI, MBONAMBI, EMPANGENI, ESIKHAWINI, NGWELEZANE,
INKANYEZI, ESHOWE, MELMOTH, INKANDLA, INGWAVUMA,
UBOMBO, HLABISA, MTUBATUBA, EMANGUZI, KWAMSANE AND
HLUHLUWE

SUBMITTED BY:

Company Name:

CSD registration:

CLOSING DATE: 24/02/2026 @11:00
Box Number 16 — 157 Monty Naicker Street

| TECHNICAL ENQUIRIES. OTHER ENQUIRIES {
Name: Ntuthuko Madonsela Name: Zanele Luthuli
Contact number: 0815806844 Tel no.: 031 314 7072
Email: ntuthuko.madonsela@dpw.gov.za Email: zanele.luthuli@dpw.gov.za




.

¥ Departmant
Pubbc Work:s and Infrastruciure
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PART A
PA 32: INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
BID NUMBER: | DBNQ26/02/09 | CLOSING DATE: 24/02/2026 | ] CLOSING TIME: | 11:00 AM
SERVICE DESCRIPTION: DOJ: KING CETSHWAYO & UMKHANYAKUDE DISTRICTS: SERVICE, REPAIRS, REPLACEMENT
AND SUPPLY OF FIRE EQUIPMENT AT: NYONI, GINGINDLOVU, MTHUNZINI, MBONAMBI, EMPANGENI, ESIKHAWINI,
NGWELEZANE, INKANYEZI, ESHOWE, MELMOTH, INKANDLA, INGWAVUMA, UBOMBO, HLABISA, MTUBATUBA,
DESCRIPTION | EMANGUZI, KWAMSANE AND HLUHLUWE
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)
NDPWI DURBAN REGIONAL OFFICE, SCM TENDER HALL, BOX 16
157 Monty Naicker Road, by Securities. (bidders to note that entrance in Dr Pixley Ka Seme is temporally closed)
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON Zanele Luthuli CONTACT PERSON Ntuthuko Madonsela
TELEPHONE NUMBER | 031 3147072 TELEPHONE NUMBER 0815806844
FACSIMILE NUMBER FACSIMILE NUMBER
E-MAIL ADDRESS zanele.luthuli@dpw.gov.za E-MAIL ADDRESS ntuthuko.madonsela@dpw.gov.za
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER | CODE ’ NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX I CENTRAL
COMPLIANCE COMPLIANCE OR SUPPLIER
STATUS SYSTEM PIN: DATABASE
No: MAAA
ARE YOU THE i
ACCREDITED
REPRESENTATIVE IN ARE YOU AFOREIGN BASED | (v, ¢ [INo
SUPPLIER FOR THE GOODS
SOUTH AFRICA FOR [CJyes [CINo /SERVICES OFFERED?
THE GOODS ’ [IF YES, ANSWER THE
/SERVICES [IF YES ENCLOSE PROOF] QUESTIONNAIRE BELOW]
QOFFERED?
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? L YES [INO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? O YES [JNO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES [INO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [J YES [INO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [ YEs [NO
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

Version 1 0of 2023
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PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID 1S SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD?7).

2. TAXCOMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

25 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN/ CSD NUMBER.

26 WHERE NOTCSPIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

27 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e

CAPACITY UNDER WHICH THIS BIDISSIGNED: oo e uneennnnseenns
(Proof of authority must be submitted e.g. company resolution)

DATE: e e

Version 1 of 2023




T Omeme PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
V REPUBLIC OF SOUTH AFRICA

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

T  DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

DOJ KING CETSHWAYO AND UMKHANYAKUDE DISTRICT: SERVICE REPAIR
AND SUPPLY OF FIRE EQUIPMENT (NYONI, GINGINDLOVU, MTHUNZINI,

Project title: MBONAMBI, EMPANGENI, ESIKHAWINI, NGWELEZANE, INKANYEZI, ESHOWE,

MELMOTH, INKANDLA, INGWAVUMA, UBOMBO, HLABISA, MTUBATUBA,
MANGUZI, KWAMSANE AND HLUHLUWE).
l quotation no: | a .
Quotation no: ] Eeference no: 19/2/3/2/3/899
Advertising date: Closing date:
Closing time: 11:00 am Validity period: 84 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 1 SF or higher, or 1 SF*

or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where only one

class of construction works is applicable.

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or higher, or Not applicable Not applicable PE* or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where no or

only one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE YES [] NO X
Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.

Functionality criteria’: Weighting factor:

Total 400 Points

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

"The points allocated to each functionality criterion should not be generic but should be determined separately for each tender

on a case by case basis.
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of 8

For Internal & External Use Effective date: 21 July 2023 Version: 2023/08

Business General
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ﬁ — PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
Mo o soum armea
3.1. I procurement transaction with rand value greater than R2 000, 00 and up to R1 Million
(h.clusive of all applicable taxes) the specific goals listed in table 1 below are applicable.
Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at 10 s SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people (Mandatory) applicable.

2. Located in a specific Local 2 s Official Municipal Rates Statement
Municipality or District which is in the name of the bidder.
Municipality or Metro or
Province area for work to be Or
done or services to be
rendered in that area » Any account or statement which is
(Mandatory) in the name of the bidder.

<M g
KI e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.
Or
¢ Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 ¢ SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
women (Mandatory) applicable.

4. An EME or QSE which is at 2 e  SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable.

(Mandatory)

and

e Medical Certificate indicating that
the disability is permanent.

Or

¢ South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

» National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5. An EME or QSE which is at 2 e |D Copy and SANAS Accredited
least 51% owned by black BBBEE Certificate or Sworn

L youth (Mandatory) Affidavit where applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (i) on or after 27 April 1984 and who would
have been entitied to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08

Business General
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

4. RESPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to
comply with the criteria stated hereunder shall resuit in the tender offer being
disqualified from further consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit

1 X tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2 | @ | invitation, completed either electronically (if issued in electronic format), or by writing legibly in
I non-erasable ink. (Ali as per Standard Conditions of Tender).
3 | [ | Use of correction fluid is prohibited.
4 | X | Submission-of a-signed-bid-offeras-perthe DRW-07-(ES). ML
5 Submission-of DPW-08-(EG): Rarticulars-of Fenderers-Projests. /7 (
6 | [ | Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.
Submission of DPW-16 signed by the authorised official and completion of bid briefing
7 | O | attendance register. P(
A
8 X The tenderer shall submit his fully priced Bills of Quantities / Lump-Sum-Bocument (complete
| document inclusive of all parts) together with his tender.
9 ' N The tenderer shall submit his fully priced and completed sectional summary- and final
summary pages with the tender.
10 | X | Submission of SBD 3.1 - Pricing Schedule: Firm Price - Fully Completed.
Bidding company must submit proof of their employed Technician. Submission of Employed
11 | X | Fire Technician registered with SAQCC and Technician's CV.
Submission of references from previous clients, including contact details and a brief overview
12| K of the service provided. Proof of past experience and successful completion of similar projects
with a value above R320 000,00 and must be submitted in the form of Award Letter or an Order
and a Completion letter or Certificate for evaluation purposes.
The Department will not appoint a bidder that has been awarded 2 or more contracts or of
13 | ® similar services or similar nature within the NDPWI - (Durban Regional Office) running con-
currently (advertised & awarded between January & February 2026) for equity and fair
distribution of work amongst service providers.
Bidder to conduct site inspection for detailed overview of what to be done on site.
14 | X
Site Inspection or Site Visit Control Form to be Completed, Stamped and Signed by Client
Department for each site stipulated in the project title as proof of inspection conducted .
15 | [

4.2.Indicate administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request
will disqualify the tender offer from further consideration.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 30f 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

[ [+
B Any correction to be initialled by the person authorised to sign the tender documentation as per PA
1 | X | 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or
JV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium
2 | X |/ joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.
3 | @ | All parts of tender documents submitted must be fully completed in ink and signed where required.
4 | X | Submission of (PA-11): Bidder's disclosure
5 | O | Submission of PA-16.1 (EC): Ownership Particulars
s | O Submission of documentation relating to risk assessment criteria as contained in C 2.1 of DPW-
03 Tender Data. ‘
7 | X | Submission of (PA 40): Declaration of Designated Groups.
Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
8 | X | Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if
any
9 | O Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPW-05 Contract
Data (GCC 2015) whichever applicable to be fully completed.
10| X The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 calendar days from request.
1] 0 Upon request, submission of fingerprints obtainable from local SAPS including any other additional
documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with supporting
12 | O | documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.
Submmission of COIDA (Contractor must be in good standing with Worksman's Compensation
13 | X | from Dept. of Labour)
14 | [X] | Submission of PA-32 Invitation to bid
15 | [
16 | O
17 | O
18 | O

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific

goals

1

X

Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
Regulations 2022

2

=

A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



r. PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

§. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

| ] Method 1 (Financial offer) J X] Method 2 (Financial and Preference offer)

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:
6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 5 years.

The tendering Service Provider's experience on comparable projects during the past 5 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer's
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as "comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of huildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 5 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 5 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer's current
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1.  The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed fo have the same meaning as the words
“Tender” or “Tenderer”". Page 5 of 8
For internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

8. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

™ on

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV'’s and certified ID's of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compuisory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or.impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS
[1 Quotation documents are available for collection during working hours

[ Atternatively; quotation documents may be collected during working hours at the following address
insert physical address. A non-refundable bid deposit of R insert amount payable (cash only) on
collection of the bid documents.

8. SITE INSPECTION MEETING

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Compulsory briefing session will be held in respect of this quotation.

Th. particulars for compulsory briefing session or virtual briefing session are:

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

Venue: N/A
Virtual meeting Link: | N/A
Date: N/A { Starting time: —{ N/A

9. ENQUIRIES

9.1. Technical enquiries may be addressed to:

DPWI Project Manager | Mr. N Madonsela

Telephone no: \ 031 314 7333

Cellular phone no

081 580 6844

Fax no: J

E-mail

Ntuthuko.Madonsela@dpw.gov.za

9.2. SCM enquiries may be

addressed to:

SCM Official

| Telephone no:

Cellular phone no

E-mail

| Fax no:

— 1 —

10.

DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender

Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-

typed).

Tender documents may be posted to:

The Director-General
Department of Public Works and Infrastructure

Private Bag X 54315
Durban
4000

Attention:
Procurement section: Room

OR

[ Deposited in the tender box at:

157 Monty Naiker Road, by Security
National Department of Public Works

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 7 of 8

“Tender” or “Tenderer”.
For internal & External Use

Business General

Effective date: 21 July 2023

Version: 2023/08
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender" ar “Tenderer”. Page 8 of 8
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ANNEXURE TO PA-03 (EC)

NOTICE AND INVITATION TO TENDER:

PROJECT DOJ: KING CETSHWAYO & UMKHANYAKUDE DISTRICTS: SERVICE, REPAIRS,

TITLE: REPLACEMENT AND SUPPLY OF FIRE EQUIPMENT AT: NYONI, GINGINDLOVU,
MTHUNZINI, MBONAMBI, EMPANGENI, ESIKHAWINI, NGWELEZANE, INKANYEZI,
ESHOWE, MELMOTH, INKANDLA, INGWAVUMA, UBOMBO, HLABISA, MTUBATUBA,
EMANGUZI, KWAMSANE AND HLUHLUWE

REFERENCE

No: 19/2/3/2/3/899

Tender no: DBNQ26/02/09

Advertisingdate: |09 February 2026 Closing date: 24 February 2026

Closingtime: 11:00am Validity period: 84 Days

Bidders must comply with OHS Act No. 5 of 1993 with regulation.

BIDDER(S) TO TAKE NOTE OF THE FOLLOWING:

Bidders must be in good standing with Workman’s Compensation (COIDA)

Bidders must conduct site inspection on the above-mentioned facilities, site inspection
form to be completed, signed and stamped by the client representative.

Before Commencement on Site, bidder to submit: Safety Plan

Full Name & Surname of Bidder

Signature

Capacity

Date

Any reference to the words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as

“Tender” or “Tenderer”

July 2023

Page 1 of 1



-l

[ 53] Department
3 Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

SBD 3.1

PRICING SCHEDULE - FIRM PRICES
(PURCHASES)

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES
SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY
POINT

Name of bidder...ueicieiiicii v iiercieeeensrricssssnsassenreeasns Bid NUMbEer: ..ceveiiirireeierrinenenrenenns

Closing Time Closing date «.cvvuviermvcnenrairnnrerenraen

OFFER TO BE VALID FOR 84 DAYS FROM THE CLOSING DATE OF BID.

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY
NO. ** (ALL APPLICABLE TAXES INCLUDED)

The price that appears on this form is the one that will be considered for acceptance as a firm and final offer.

- Required by:

- At:

- Brand and model

- Country of origin

- Does the offer comply with the specification(s)? *YES/NO

- If not to specification, indicate deviation(s)

- Period required for delivery
*Delivery: Firm/not firm

- Delivery basis

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination.

** “3]| applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance
fund contributions and skills development levies.
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N.B: The contractor to visit site before quoting to make sure of what

needs to be done.

CONDITIONS OF TENDER

Contractor must introduce themselves and inform what they will be doing to the relevant official at the
institution before any assumption of work: |Contact official at institution]: Mr. N Madonsela - Tel no.
031 314 7048, Cell no. 081 580 6844.

Due to the Urgent nature of the works, the successful tenderer undertakes to commence the work immediately
from the receipt of an official order number and proceed with due diligence to its final completion in all
respects

At the completion of the works the Contractor is to submit the attached completion certificate that must be sent
immediately to the Department of Public Works for final inspection of the works

All supporting supplier’s material and service invoices must be provided together with all payment invoice
claims

Contractor to note that all quantities are re-measurable

All prices quoted must be inclusive of labour, material and transport

Contractor is to supply project plan and work schedule at the commencement of works

The contractor must establish and maintain telephone, fax and cellular connection

The Contractor must comply with all Occupational Health and Safety regulations and instructions

Job cards must be detailed, stamped and signed by the Client Department and accompany all invoices claimed
Contractor must provide proof of relevant required registration and all compliant certification

The contract period is (1IMonth) from the date the official order.

The bill of quantities must be completed by the contractor and the final amount clearly indicated. Failure to do
so will result in the quotation being invalid

All repair work shall be executed using approved materials and equipment suitable to the systems they serve
and in accordance to the relevant codes of practice, standards, regulations, manufacturer’s specifications,
municipal laws and by-laws.

All new equipment,

materials and systems shall be furnished with a guarantee or a defects liability period of 6 months commencing
from the completion of the works (All replaced part/serial numbers must ciearly indicated in the invoice)

The guarantee shall cover the performance of the works and any defects due to inferior materials or
workmanship, fair wear and tear accepted and the contractor shall repair such defects without delay at his own
cost

“Contractor_ must _inspect the site ascertain the work that is required and get the bill of quantities
stamped & signed by person as listed as ‘contact person. Failure to provide this will render the quote
unacceptable”

Prior to visiting site when quoting: contractor/tenderer to contact the on-site contact person and make timeous
arrangements to inspect site.

Contractor/tenderer to note that all

A) Necessary PPE for the complete works is to be included in rates

B) Scaffolding costs to be shown separately and detailed

C) Fire register must be updated or provided new one and copy of the entry submitted to Works Manager.

D) Contractor/tenderer to note that a “Safetv Plan” to be provided to the relevant works manager & clients OSH

officer prior to commencement of any work.
E) Anv/all scaffolding to be in good condition & all erections to be certified by a competent person.
F) All sites will have to be properly demarcated.

Requirements.

In terms of the SANS 1475 requirements the appointed contractor must comply with the following:
Mechanical requirements
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a) Contractor must have suitably certified/registered & qualified artisans/technicians relative
to the specific service to be rendered.

b) Contractor must be registered with the Department of Labour & other relevant authorizing
bodies.

¢) Contractor must be registered for Workman’s Compensation and have a valid letter of
good standing. (Submission of valid proof workman’s compensation (stamped by
commissioner of oaths), (COIDA) & valid Public Liability.

d) All services carried out must comply with Occupational Health and Safety Act &
Regulations: Act Number 85 of 1993.

e) Contractor must issue a Certificate of Compliance when requested / required.

f) Appointed company has to be SABS registered (proof of registration attached with a
quotation).

g) Technicians working on the equipment must have qualifications certify be SAQCC (FIRE
RELATED - certificates attached with a quotation).

Conclusion

That a contractor complying with SANS requirement be appointed.

SCOPE OF WORKS

Contractor to visit the site, inspect the equipment and submit detail quotation for the service of
firefighting equipment at DOJ: KING CETSHWAYO AND UMKHANYAKUDE DISTRICT as
per Scope of Works and BQ.

Register of equipment must be given to the client and PWD with an invoice.

Servicing of fire equipment as per SANS 1475 and servicing manual.

Replace all condemn and missing fire equipment.

All units in need of pressure testing will be done.

All extinguishers, Hydrant and Hose Reels must be left in working order to ensure the above mention
building is adequately fire protected, (this includes refilling or replacing extinguishers)

Specialist contractor is to inspect the above mention equipment and if cost of service.

Certificate of complete fire protection to above mention station to be submitted with the invoice to
the NDPW with accordance with relevant regulations.

Please note that extinguishers require a pressure test every five years, if the last pressure test was done
more than five years ago, contractor must include pressure test as a part of the service and include
pressure test costs in the quoted price, pressure test certificate must be submitted with the invoice. If the
cost exceeds 60 % of the replacement value, then a contractor must quote for the replacement

SAQCC Registration Information
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Please provide the SAQCC information below of the person who is going to be performing the work of this scope of
work:

Surname First Name Reg. No. Qualification Level

o Ifthe information required above is not provided the tender document will be regarded as invalid and will
not be further considered.

e If false information is provided the person/company will be reported to the Local Fire Chief and
Department of Labour for prosecution as obligated by SANS 1475, see Information Bulletin above.

Please note that the information required above is compulsory.

DOJ SITE Kilometres
HLABISA

UBOMBO
KWAMSANE
INGWAVUMA
INKANDLA
MELMOTH
ESHOWE
INKANYEZ]
NGWELEZANE
ESIKHAWINI
EMPANGENI
MBONAMBI
MTHUNZINI
NYONI
GINGINDLOVU

MTUBATUBA

MANGUZI

HLUHLUWE

Total Kilometres (One way Trip)
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BILL OF QUANITIES:

KING CETSHWAYO DISTRICT DOJ
Description Qty Rate Total
HLABISA DOJ
Service of Fire Extinguishers x 9kg 10 R R
Supply with New Complete Fire Hose Reel with Cabinet fibre
glass and install 1 R R
Supply with all statutory fire signage to equipment (fire
extinguisher signage, fire hydrant or fire hose reel Signage) 10 R R
Sub Total R
UBOMBO DOJ
Service of Fire Extinguishers x 9kg 5 R R
Service of Fire Extinguishers x 2.5 - 5kg 7 R R
Supply with New Complete Fire Hose Reel with Cabinet fibre i
glass and Install 2 R R
Supply with all statutory fire signage to equipment (fire
extinguisher signage, fire hydrant or fire hose reel Signage) 14 R R
Sub Total R
NKANDLA DOJ
Service of Fire Extinguishers x 9%kg 11 R R
Supply with New Complete Fire Hose Reel with Cabinet fibre
glass and install 4 R R
Supply with all statutory fire signage to equipment (fire
extinguisher signage, fire hydrant or fire hose reel Signage) 15 R R
Sub Total R
MELMOTH DOJ
Service of Fire Extinguishers x 9kg 14 R R
Supply with New Complete Fire Hose Reel with Cabinet fibre
glass and install 2 R R
Supply with all statutory fire signage to equipment (fire
extinguisher signage, fire hydrant or fire hose reel Signage) 16 R R
Sub Total R
ESHOWE DOJ
Service of Fire Extinguishers x 9%g In R R
Service of Fire Hose Reels 2 R R

Supply with all statutory fire signage to equipment (fire
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extinguisher signage, fire hydrant or fire hose reel Signage) 13
Sub Total

INKANYEZI DOJ

Service of Fire Extinguishers x 9kg 11
Supply with New Complete Fire Hose Reel with Cabinet fibre

glass and install 2
Supply with all statutory fire signage to equipment (fire

extinguisher signage, fire hydrant or fire hose reel Signage) 13
Sub Total

NGWELEZANE DOJ

Service of Fire Extinguishers x 9kg 7
Supply with New Complete Fire Extinguisher with Cabinet fibre

glass x 9 kg 10
Supply with New Complete Fire Hose Reel with Cabinet fibre

glass and install 2
Supply with all statutory fire signage to equipment (fire

extinguisher signage, fire hydrant or fire hose reel Signage) 19
Sub Total

ESIKHAWINI DOJ

Service of Fire Extinguishers x 9kg 10
Supply with New Complete Fire Extinguisher with Cabinet fibre

glass x 9 kg 5
Supply with New Complete Fire Hose Reel with Cabinet fibre

glass and Install 2
Supply with all statutory fire signage to equipment (fire

extinguisher signage, fire hydrant or fire hose reel Signage) 17
Sub Total

EMPANGENI DOJ

Service of Fire Extinguishers x 9kg 11
Service of Fire Extinguishers x 1,5 - 5kg 10
Supply with New Complete Fire Extinguisher with Cabinet fibre

glass x 9 kg 5
Supply with New Complete Fire Hose Reel with Cabinet fibre

glass and install 2
Supply with all statutory fire signage to equipment (fire

extinguisher signage, fire hydrant or fire hose reel Signage 28

Sub Total
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10

MBONAMBI DOJ

Service of Fire Extinguishers x 9kg

Supply with New Complete Fire Hose Reel with Cabinet fibre
glass and install

Supply with all statutory fire signage to equipment (fire
extinguisher signage, fire hydrant or fire hose reel Signage

=

Sub Total

11

MTUNZINI DOJ

Service of Fire Extinguishers x 9kg

17

Supply with New Complete Fire Hose Reel with Cabinet fibre
glass and install

Supply with all statutory fire signage to equipment (fire
extinguisher signage, fire hydrant or fire hose reel Signage)

19

Sub Total

12

NYONI DOJ

Service of Fire Extinguishers x 9kg

Supply with New Complete Fire Hose Reel with Cabinet fibre
glass and install

Supply with all statutory fire signage to equipment (fire
extinguisher signage, fire hydrant or fire hose reel Signage)

| Sub Total

13

GINGINDLOVU DOJ

Service of Fire Extinguishers x 9kg

Supply with New Complete Fire Hose Reel with Cabinet fibre
glass and install

Supply with all statutory fire signage to equipment (fire
extinguisher signage, fire hydrant or fire hose reel Signage)

Sub Total

14

MANGUZI DOJ

Service of Fire Extinguishers x 9kg

Supply with all statutory fire signage to equipment (fire
extinguisher signage, fire hydrant or fire hose reel Signage)

Sub Total

15

MTUBATUBA

Service of Fire Extinguishers x 1,5 - Skg

10

Service of Fire Extinguishers x 9%kg

17
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Supply with all statutory fire signage to equipment (fire
extinguisher signage, fire hydrant or fire hose reel Signage) 27 R R
Sub Total R
16 KWAMSANE DOJ
Service of Fire Extinguishers x 9kg 10 R R
Supply with New Complete Fire Extinguisher with Cabinet fibre
glassx 9 kg 3 R R
Supply with New Complete Fire Hose Reel with Cabinet fibre
glass and install 1 R R
Supply with all statutory fire signage to equipment (fire
extinguisher signage, fire hydrant or fire hose reel Signage) 11 R R
Sub Total R
17 INGWAVUMA DOJ
Service of Fire Extinguishers x 9kg 9 R R
Supply with New Complete Fire Hose Reel with Cabinet fibre
glass and Install 4 R R
Supply with all statutory fire signage to equipment (fire
extinguisher signage, fire hydrant or fire hose reel Signage) 11 R R
18 HLUHLUWE DOJ
Service of Fire Extinguishers x 9kg 3 R R
Supply with New Complete Fire Hose Reel with Cabinet fibre
glass and Install 1 R R
Supply with all statutory fire signage to equipment (fire
extinguisher signage, fire hydrant or fire hose reel Signage) 4 R R
Sub Total R
19 OHSA Compliance Qty Rate Total
OHSA compliance for health and safety of the employees, the
client’s staff and the general public, e.g., PPE, safety file etc... Item | R2500-00 R2 500-00
NB: Each Site to have a separate safety plan.
Labour: Hrs. Rate Total
( ) Artisan
( ) Assistance
Total B: '
Transport: Km’s Rate Total
( ) Trips @ R /km x ( ) return mileage per R
day
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Sub Total | R
If a contractor is a Vat vendor 15% VAT | R
Transposed to PA 32 : Total | R

Total in Words:

Name of Tendering Entity:

CSD Registration No.

CIDB Registration No.

Contract period is (30) days Date:

Signature
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CONTRACT FORM - RENDERING OF SERVICES

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS
FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

1. I hereby undertake to render services described in the attached bidding documents to (name of the
IR 11 17011 ) OO PRt in accordance with the requirements and task directives / proposals
specifications stipulated in Bid Number........................ at the price/s quoted. My offer/s remain binding upon
me and open for acceptance by the Purchaser during the validity period indicated and calculated from the closing
date of the bid .

2. The following documents shall be deemed to form and be read and construed as part of this agreement:

(i) Bidding documents, viz
- Invitation to bid;
- Proof of tax compliance status;
- Pricing schedule(s);
- Filled in task directive/proposal;
- Preference claim form for Preferential Procurement in terms of the Preferential Procurement
Regulations;
- Bidder’s Disclosure form;
- Special Conditions of Contract;
(ii) General Conditions of Contract; and
(iii) Other (specify)

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted
cover all the services specified in the bidding documents; that the price(s) and rate(s) cover all my obligations and 1
accept that any mistakes regarding price(s) and rate(s) and calculations will be at my own risk.

4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me
under this agreement as the principal liable for the due fulfillment of this contract.

5. 1 declare that I have no participation in any collusive practices with any bidder or any other person regarding this or
any other bid.
6. I confirm that I am duly authorised to sign this contract.
NAME (PRINT) i,
WITNESSES
CAPACITY i Bevenenes
P Pt
SIGNATURE it nnee e
2 s
NAME OFFIRM e,
DATE: .o
DATE s

Version 1 2023



CONTRACT FORM - RENDERING OF SERVICES

PART 2 (TO BE FILLED IN BY THE PURCHASER)

accept your bid under reference number
indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating service delivery instructions is forthcoming.
3. I undertake to make payment for the services rer "cred in accordance with the terms and conditions of the contract,
within 30 (thirty) days after receipt of an invoice.
PRICE (ALL TOTAL POINTS
DESCRIPTION OF APPLICABLE COMPLETION PREFERENCE CLAIMED FOR
SERVICE TAXES DATE POINTS EACH SPECIFIC
INCLUDED) CLAIMED GOAL
4, I confirm that 1 am duly authorised to sign this contract.
SIGNED AT ...t ee e ON... . essemsise . eereriresmsisnssassne
NAME (PRINT) e,
SIGNATURE it a e
OFFICIAL STAMP WITNESSES
I
2 e
DATE: iiiiiiiiiieeireiea

Version 12023
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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2.2 Do you, or any person connected with the bidder, have a relationship with any person

who is employed by the procuring institution?
YES / NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any

other related enterprise whether or not they are bidding for this contract?
YES /NO

2.3.1 If so, furnish particulars:

3 DECLARATION

I, the undersigned, (name)...
in submitting the accompanylng bld do hereby make the followmg statements that I

certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 lunderstand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process priv: fo and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

pos|t|on Nameofb|dde,-

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”.

Page 3 of 3

For External Use Effective date 5 July 2022 Version: 2022/03



PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at

on

RESOLVED that:

(place)

(date)

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number:

2. *Mr/Mrs/Ms:

(Bid / Tender Number as per Bid / Tender Document)

in *his/her Capacity as:

and who will sign as follows:

(Position in the Enterprise)

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name

Capacity

Signature

-t

| 0N AW (N

—_
o

-—
—
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w

-
E.S

—_
[é,}

-
(o]

Any reference to words “Bid” or Bidder” herein and/ar in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For external use

Effective date 20 September 2021

Page 1 of 2
Version: 2021/01




Nt PA-15.1: Resolution of Board of Directors

(M 17

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

~

* Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may altematively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of atfomey are to be attached hereto).

5. Should the number of Directors / Members / Partners

exceed the space available above, additional names and

signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01




PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venturs)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01



PA-15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

Postal Address:

(code)

Telephone number:

Fax number:

Name Capacity Signature

-

0 0o | N O oA W N

—_
o

-
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—_
N

—_
w

14

15

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

1. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares /ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attomey, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attomey are to be aftached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and |
signatures must be supplied on a separate page. |

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01




REPUBLIZ ©7 SDUTH AFRICA

PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 10f3
For external use Effective date 20 September 2021 Version: 2021/01



RFPUBLIC Q7 SOUTH AFRICA

PA-15.3; Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the

Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 3
For extemal use Effective date 20 September 2021 Version: 1.3
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PA-15.3; Special Resolution of Consortia or Joint Ventures

Name Capacity Signature
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The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Note:

1. *Delete which is not applicable.

2 NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities fo the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,
must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shatl be construed to have the same meaning as the
words “Tender” or “Tenderer’. Page 30of 3
For external use Effective date 20 September 2021 Version: 1.3
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REPUBLIC OF SOUTH AFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT

REGULATIONS, 2022

1. GENERAL CONDITICNS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all

applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all

applicable taxes included).

1.2 Preference Points System to be applied

(tick whichever is applicable).
[X] The applicable preference point system for this tender is the 80/20 preference point system.
[[] The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and
1.3.2  Specific Goals

14  The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE
POINT SCORING SYSTEM [X] 8020 ] sor10

PRICE
SPECIFIC GOALS
Tot ~moints for Price and Specific Goals

Page 1 of 10
Effective date 21 July 2023 Version 2023/08



1.5

—

X

Breakdown Allocation of Specific Goals Points
1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up toR1

Million (Inclusive of all applicable taxes) the specific coals listed in table 1 below are

applicable.
Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE which is at 10 o SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area
(Mandatory)
» Any account or statement which
is in the name of the bidder.
Or
e Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.
Or
» Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4, An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.

(Mandatory) [
Page 2 of 10
Version 2023/08

Effective date 21 July 2023




and

Medical Certificate indicating
that the disability is permanent.

Or

South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

An EME or QSE which is
at least 51% owned by
black youth (Mandatory)

ID Copy and SANAS Accredited
BBBEE Certificate or Sworn
Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and up to

R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below

O .
are applicable.
Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20
1. An EME or QSE or any 10 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
{(Mandatory)
2. Located in a specific Local 2 ¢ Official Municipal Rates

Municipality or District
Municipality or Metro or
Province area for work to be
done or services . e
rendered in that area
(Mandatory)

Statement which is in the name
of the bidder.

Or

Effective date 21 July 2023
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e Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

¢ lease Agreement which is in
the name of the bidder.

An EME or QSE or any
entity which is at least 51%
owned by black women
(Mandatory)

o SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

o Medical Certificate indicating
that the disability is permanent.

Or

¢ South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

Effective date 21 July 2023

Page 4 of 10
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5.

An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

'ID Copy and SANAS

Accredited BBBEE Certificate
or Sworn Affidavit where
applicable.

7

1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of

all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 10

1. An EME or QSE or any 4 » SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be or
rendered in that area
(Mandatory)
¢ Any account or statement
which is in the name of the
bidder.
Or
e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.
Or
e Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 » SANAS Accredited BBBEE

entity which is at least 51% Certificate or Sworn Affidavit
where applicable.
Page 5 of 10
Effective date 21 July 2023 Version 2023/08




| owned by black women

' (mandatory)
4.[] | An EME or QSE or any 2 « SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with | where applicable.

disability (Mandatory)
and

« Medical Certificate indicating
that the disability is permanent.

Or

¢ South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa

registration (NCPPDSA).
OR
5.[] | An EME or QSE or any 2 ¢ ID Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable

Black people mean Africans, Coloureds and indians, who - (a) are citizens of the Republic of South Africaby birthor
descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1894; or (ii) onor
after 27 April 1994 and who would have been entitied to acquire  citizenship by naturalisation prior to that date. (BROAD-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004).

Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudic *=a or at any time subsequently, to substantiate any claim
in regard to preferences, in . 'y manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,
Page 6 of 10
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(b)
(c
(d)

(e)

3.

3.1,
31.1.

3.2.

3.2.1.

Where

competitive tendering process or any other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes ali applicable taxes;

“tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and A

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.

5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—-Pmi Pt-Pmi

Ps=80(1-"""") or Ps=90(1- 22"
Pmin Pmin

Where
Ps =  Points scored for price of tender under consideration
Pt =  Price of tender under consideration
Pmin =  Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-P
Ps =801+ 222 o Ps =901+ =)
Pmax Pmax
Ps =  Points scored for price of tender under consideration
Pt =  Price of tender under consideration
Pmax =  Price of highest acceptable tender

Page 7 of 10
Effective date 21 July 2023 Version 2023/08



4.1.

4.2

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated

in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determin- the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

Number of Number of

€ points points
Pa ciaimed claimed

(80/20
S(Q:tle":‘) system)

The specific goals allocated 60 % (To be

points in terms of this tender (To be
completed
completed
i by the by he
D tend
v Hhalara tenderer) Rere)
1. An EME or QSE (or any 4 10
é;)h" entity for procurement
L& ! ansaction with rand value
Sh —greaterthan R1 Million)
which is at least 51% owned
by black people
2. Located in a specific Local 2 2
Municipality or District
Municipality or Metro or |
Page 8 of 10
Version 2023/08
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The specific goals allocated
points in terms of this tender

Province area for work to be
done or services to be
rendered in that area

Number of
points
claimed

(96/10
system)

(To be
completed
by the
tenderer)

Number of
points
claimed
(80/20
system)

(To be
completed
by the
tenderer)

3. An EME or QSE (or any 2 4
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black women

4. An EME or QSE (or any 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability

5. An EME or QSE (or any 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3.
44,

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

oDoooocoo

Effective date 21 July 2023

Name of company/firm........................... O S VPP -

Company registration NUMDEr: .............cooiiiiiiii e

Page 9 of 10
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4.6.

0  State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

iiy The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i)y In the event of a contract being awarded as a resuit of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, iosses or damages it has incurred or suffered as a resuit
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:

DATE:
ADDRESS:

Page 10 of 10
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e
i Department:
( Public Works and Infrastructure

1
‘n\.\,{l REPUBLIC OF SOUTH AFRICA

S,
{3

SITE INSPECTON / VISIT CONTROL FORM

Client Department: DOJ: KING CETSHWAYO & UMKHANYAKUDE DISTRICTS:
DOJ: NYONI

Complex Description: Fire Equipment

Service Description: Service, Repair, Replace and Supply of Fire Equipment.
Reference: 19/2/3/2/3/899 / DBNQ26/02/09

Planned Completion: One Month from appointment

Site Inspection: Detail overview of work to be done:

COMPANY INFORMATION

Service Provider Name:

Represented by:

Signature:

CLIENT DEPARTMENT STAMP

Represented by:

Rank:

Signature:

Contact Details:




v Department;
| ?\ ‘2 Publiic Works and Intrastruciure
W REPUBLIC OF SOUTH AFRICA

SITE INSPECTON / VISIT CONTROL FORM

Client Department: DOJ: KING CETSHWAYO & UMKHANYAKUDE DISTRICTS:
DOJ: GINGINDLOVU

Complex Description: Fire EQuipment

Service Description: Service, Repair, Replace and Supply of Fire Equipment.
Reference: 19/2/3/2/3/899 / DBNQ26/02/09

Planned Completion: One Month from appointment

Site Inspection: Detail overview of work to be done:

COMPANY INFORMATION

Service Provider Name:

Represented by:

Signature:

CLIENT DEPARTMENT STAMP

Represented by:

Rank:

Signature:

Coritact Details:
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e Department:

@) Pubfic Works and Intrastructure

V REPUBLIC OF SOUTH AFRICA

SITE INSPECTON / VISIT CONTROL FORM
Client Department: DOJ: KING CETSHWAYO & UMKHANYAKUDE DISTRICTS:
DOJ: MTHUNZINI
Complex Description: Fire Equipment
Service Description: Service, Repair, Replace and Supply of Fire Equipment.
Reference: 19/2/3/2/3/899 / DBNQ26/02/09
Planned Completion: One Month from appointment

Site Inspection: Detail overview of work to be done:

COMPANY INFORMATION

Service Provider Name:

Represented by:

Signature:

CLIENT DEPARTMENT STAMP

Represented by:

Rank:

Signature:

Contact Details:
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Y Department:
@J Pubhc Works and Infrastructure
S REPUBLIC OF SOUTH AFRICA

SITE INSPECTON / VISIT CONTROL FORM

Client Department: DOJ: KING CETSHWAYO & UMKHANYAKUDE DISTRICTS:
DOJ: MBONAMBI

Complex Description: Fire Equipment

Service Description: Service, Repair, Replace and Supply of Fire Equipment.
Reference: 19/2/3/2/3/899 / DBNQ26/02/09

Planned Completion: One Month from appointment

Site Inspection: Detail overview of work to be done:

COMPANY INFORMATION

Service Provider Name:

Represented by:

Signature:

CLIENT DEPARTMENT STAMP

Represented by:

Rank:

Signature:

Contact Details:




ey Department:
_\3. :g',l Public Works and Infrastructure
A ¥ \/’" REPUBLIC OF SOUTH AFRICA

SITE INSPECTON / VISIT CONTROL FORM
Client Department: DOJ: KING CETSHWAYO & UMKHANYAKUDE DISTRICTS:
DOJ: EMPANGENI
Complex Description: Fire Equipment
Service Description: Service, Repair, Replace and Supply of Fire Equipment.
Reference: 19/2/3/2/3/899 / DBNQ26/02/09
Planned Completion: One Month from appointment

Site Inspection: Detail overview of work to be done:

COMPANY INFORMATION

Service Provider Name:

Represented by:

Signature:

CLIENT DEPARTMENT STAMP

Represented by:

Rank:

Signature:

Contact Details:




4
\ .\.

e
. ] ALY
‘-Lé‘..—_

Department:
[ : Public Works and Infrastruclure
w REPUBLIC OF SOUTH AFRICA

SITE INSPECTON / VISIT CONTROL FORM

Client Department: DOJ: KING CETSHWAYO & UMKHANYAKUDE DISTRICTS:
DOJ: ESIKHAWINI

Complex Description: Fire Equipment

Service Description: Service, Repair, Replace and Supply of Fire Equipment.
Reference: 19/2/3/2/3/899 / DBNQ26/02/09

Planned Completion: One Month from appointment

Site Inspection: Detail overview of work to be done:

COMPANY INFORMATION

Service Provider Name:

Represented by:

Signature:

CLIENT DEPARTMENT STAMP

Represented by:

Rank:

Signature:

Contact Details:




Department:

@ Publhic Works and Infrastructure
V REPUBLIC OF SOUTH AFRICA

SITE INSPECTON / VISIT CONTROL FORM

Client Department: DOJ: KING CETSHWAYO & UMKHANYAKUDE DISTRICTS:

DOJ: NGWELEZANE

Complex Description: Fire Equipment

Service Description: Service, Repair, Replace and Supply of Fire Equipment.
Reference: 19/2/3/2/3/899 / DBNQ26/02/09

Planned Completion: One Month from appointment

Site Inspection: Detail overview of work to be done:

COMPANY INFORMATION

Service Provider Name:

Represented by:

Signature:

CLIENT DEPARTMENT STAMP

Represented by:

Rank:

Signature:

Contact Details:




-~ Department:
'1. ‘t Pubhic Works and Infrastructure
w REPUBLIC OF SOUTH AFRICA

SITE INSPECTON / VISIT CONTROL FORM
Client Department: DOJ: KING CETSHWAYO & UMKHANYAKUDE DISTRICTS:

DOJ: INKANYEZI

Complex Description: Fire Equipment

Service Description: Service, Repair, Replace and Supply of Fire Equipment.
Reference: 19/2/3/2/3/899 / DBNQ26/02/09

Planned Completion: One Month from appointment

Site Inspection: Detail overview of work to be done:

COMPANY INFORMATION

Service Provider Name:

Represented by:

Signature:

CLIENT DEPARTMENT STAMP

Represented by:

Rank:

Signature:

Contact Details:
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Department:

(A
kw Puthc Works and Infrastructure
W REPUBLIC OF SOUTH AFRICA

SITE INSPECTON / VISIT CONTROL FORM
Client Department: DOJ: KING CETSHWAYO & UMKHANYAKUDE DISTRICTS:
DOJ: ESHOWE
Complex Description: Fire Equipment
Service Description: Service, Repair, Replace and Supply of Fire Equipment.
Reference: 19/2/3/2/3/899 / DBNQ26/02/09
Planned Completion: One Month from appointment

Site Inspection: Detail overview of work to be done:

COMPANY INFORMATION

Service Provider Name:

Represented by:

Signature:

CLIENT DEPARTMENT STAMP

Represented by:

Rank:

Signature:

Contact Details:
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ree) Department:
' U Pubhc Works and Infrastructure
w REPUBLIC OF SOUTH AFRICA

SITE INSPECTON / VISIT CONTROL FORM

Client Department: DOJ: KING CETSHWAYO & UMKHANYAKUDE DISTRICTS:
DOJ: MELMOTH

Complex Description: Fire Equipment

Service Description: Service, Repair, Replace and Supply of Fire Equipment.
Reference: 19/2/3/2/3/899 / DBNQ26/02/09

Planned Completion: One Month from appointment

Site Inspection: Detail overview of work to be done:

COMPANY INFORMATION

Service Provider Name:

Represented by:

Signature:

CLIENT DEPARTMENT STAMP

Represented by:

Rank:

Signature:

Contact Details:




Department:
Public Works and Infrastruclure

_??f'.
V REPUBLIC OF SOUTH AFRICA

SITE INSPECTON / VISIT CONTROL FORM

Client Department: DOJ: KING CETSHWAYO & UMKHANYAKUDE DISTRICTS:

DOJ: INKANDLA

Complex Description: Fire Equipment

Service Description: Service, Repair, Replace and Supply of Fire Equipment.
Reference: 19/2/3/2/3/899 / DBNQ26/02/09

Planned Completion: One Month from appointment

Site Inspection: Detail overview of work to be done:

COMPANY INFORMATION

Service Provider Name:

Represented by:

Signature:

CLIENT DEPARTMENT STAMP

Represented by:

Rank:

Signature:

Contact Details:




Depariment:

' ﬂ\y ! Public Works and infrastructure

w REPUBLIC OF SOUTH AFRICA

SITE INSPECTON / VISIT CONTROL FORM
Client Department: DOJ: KING CETSHWAYO & UMKHANYAKUDE DISTRICTS:
DOJ: INGWAVUMA
Complex Description: Fire Equipment
Service Description: Service, Repair, Replace and Supply of Fire Equipment.
Reference: 19/2/3/2/3/899 / DBNQ26/02/09
Planned Completion: One Month from appointment

Site Inspection: Detail overview of work to be done:

COMPANY INFORMATION

Service Provider Name:

Represented by:

Signature:

CLIENT DEPARTMENT STAMP

Represented by:

Rank:

Signature:

Contact Details:
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T Deparment:
\ 1 z" Public Works and Infrastructure

\ ')

V REPUBLIC OF SOUTH AFRICA

SITE INSPECTON / VISIT CONTROL FORM

Client Department: DOJ: KING CETSHWAYO & UMKHANYAKUDE DISTRICTS:

DOJ: UBOMBO

Complex Description: Fire Equipment

Service Description: Service, Repair, Replace and Supply of Fire Equipment.
Reference: 19/2/3/2/3/899 / DBNQ26/02/09

Planned Completion: One Month from appointment

Site Inspection: Detail overview of work to be done:

COMPANY INFORMATION

Service Provider Name:

Represented by:

Signature:

CLIENT DEPARTMENT STAMP

Represented by:

Rank:

Signature:

Contact Details:
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% —j.”' Department:
: (t '” Public Works and Infrastructure
% REPUBLIC OF SOUTH AFRICA

SITE INSPECTON / VISIT CONTROL FORM
Client Department: DOJ: KING CETSHWAYO & UMKHANYAKUDE DISTRICTS:
DOJ: HLABISA
Complex Description: Fire Equipment
Service Description: Service, Repair, Replace and Supply of Fire Equipment.
Reference: 19/2/3/2/3/899 / DBNQ26/02/09
Planned Completion: One Month from appointment

Site Inspection: Detail overview of work to be done:

COMPANY INFORMATION

Service Provider Name:

Represented by:

Signature:

CLIENT DEPARTMENT STAMP

Represented by:

Rank:

Signature:

Contact Details:




"W':" Department:

@ Pubhc Works and inlrastruciure

V REPUBLIC OF SOUTH AFRICA

SITE INSPECTON / VISIT CONTROL FORM

Client Department: DOJ: KING CETSHWAYO & UMKHANYAKUDE DISTRICTS:
DOJ: MTUBATUBA

Complex Description: Fire Equipment

Service Description: Service, Repair, Replace and Supply of Fire Equipment.
Reference: 19/2/3/2/3/899 / DBNQ26/02/09

Planned Completion: One Month from appointment

Site Inspection: Detail overview of work to be done:

COMPANY INFORMATION

Service Provider Name:

Represented by:

Signature:

CLIENT DEPARTMENT STAMP

Represented by:

Rank:

Signature:

Contact Details:
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Department:
Public Works and Infrastructuce
REPUBLIC OF SOUTH AFRICA

SITE INSPECTON / VISIT CONTROL FORM

Client Department: DOJ: KING CETSHWAYO & UMKHANYAKUDE DISTRICTS:
DOJ: MANGUZI

Complex Description: Fire Equipment

Service Description: Service, Repair, Replace and Supply of Fire Equipment.
Reference: 19/2/3/2/3/899 / DBNQ26/02/09

Planned Completion: One Month from appointment

Site Inspection: Detail overview of work to be done:

COMPANY INFORMATION

Service Provider Name:

Represented by:

Signature:

CLIENT DEPARTMENT STAMP

Represented by:

Rank:

Signature:

Contact Details:




sl e Department:
1\ 't'_ Public Works and Infrastructure
w REPUBLIC OF SOUTH AFRICA

SITE INSPECTON / VISIT CONTROL FORM

Client Department: DOJ: KING CETSHWAYO & UMKHANYAKUDE DISTRICTS:
DOJ: KWAMSANE

Complex Description: Fire Equipment

Service Description: Service, Repair, Replace and Supply of Fire Equipment.
Reference: 19/2/3/2/3/899 / DBNQ26/02/09

Planned Completion: One Month from appointment

Site Inspection: Detail overview of work to be done:

COMPANY INFORMATION

Service Provider Name:

Represented by:

Signature:

CLIENT DEPARTMENT STAMP

Represented by:

Rank:

Signature:

Contact Details:
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e Depariment:

(?‘ } Public Works and Infrastructure

4,

V REPUBLIC OF SOUTH AFRICA

SITE INSPECTON / VISIT CONTROL FORM

Client Department: DOJ: KING CETSHWAYO & UMKHANYAKUDE DISTRICTS:
DOJ: HLUHLUWE

Complex Description: Fire Equipment

Service Description: Service, Repair, Replace and Supply of Fire Equipment.
Reference: 19/2/3/2/3/899 / DBNQ26/02/09

Planned Completion: One Month from appointment

Site Inspection: Detail overview of work to be done:

COMPANY INFORMATION

Service Provider Name:

Represented by:

Signature:

CLIENT DEPARTMENT STAMP

Represented by:

Rank:

Signature:

Contact Details:




" public s works
@ Conditions of Contract: PA-10 (FM)

FACILITIES MANAGEMENT
CONDITIONS OF CONTRACT (DPW)

SEPT. 2005 VERSION 1

gny other documentatio shell be construed to have the e meaning as the words

Any reference to words “Big" or Bidder herein endfor
P age 1 HB
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@ %ﬂm - Conditions of Contract: PA-10 (FM)

PA-10 (Fi): CONDITIONS OF CONTRACT
CONTENTS

No. CLAUSES PAGES
1. Definitions 3
2. Interpretation 4
3. Duration 5
4. Rights and Obligations of the Employer 5
5. Rights and Obligations of the Service Provider 5
6. Service Manager 6
T. Security 6
8. Security Clearance 6
9. Confidentiality 6
10. Ambiguity in documents 7
11. Insurances 7
12. Access to the facilities and commencement of the Services 7
13. Programme 7
14, Subcontracting 8
16. intellectual Property Rights indemnity 8
16. Compliance with Legislation 8
17. Reporting on incidents 8
18. Nuisance ) 9
19. Materials, workmanship and equipment 9
20. Urgent Works 9
21. Indemnifications 9
22. Variations 10
23. Identified Projects 10
24, Suspension of the Services 12
25. Pencty for Non-Performance 12
26. Payments 13
27. Release of Security 14
28. Overpayments 14
29. Completion - 14
30. Assignment 15
31. Indulgences 15
s2. Ownership and Publication of Documents 15
33. Breach of Contract ' ' 15
34. Stoppage and/or termination of Confract 16
35. Dispute Resolution 17
36. General 17
37. Domicilium Citandi et Executandi 17

Any reference to words “Bid" or Biddes” herein and/or in any other documentation shell be construed to have the same meaning as the words
b Paga 2 of 18



2 public works

‘

1.1.1.

1.1.2.

1.1.3.

1.1.4.

1.1.5.

1.1.6.

1.1.7.

1.1.8.

1.1.8.

1.1.10.

1.1.11.
1.1.12.

1.1.13.

1.1.14.

1.1.15.

1.1.16.

1.1.17.

Any reference to words “Bid”
“Tender” or “Tendsrer”.
s E&artive date 1 Sentember 2005

Conditions of Contract: PA-10 (FM)

DEFINITIONS

The following words and expressions shall have the meanings hereby assigned to them except where
the context otherwise requires:

“Additional Services” are increases in the quantity of the routi
Works.

"Bill of Quantities” means the document so designated in the Pricing Data that describes the Services
and indicates the quantities and rates associated with each item which the Employer agrees to pay

the Service Provider for the Services completed;
nCertificate of Completion” means the certificate issued by the Service Manager signifying that the

Contract has expired;
"Commencement Date” means the date on when the Service Provider is notified of the Employer's

acceptance of its offer;

ne Services detailed in the Scope of

arties and of which these Conditions of Contract form

“Contract’ means the Contract signed by the P
the Contract as may be agreed in writing between the

part of, and such amendments and additions to
Parties;
r with these Conditions of Contract, Scope of

"Contract Data” means the specific data, which togethe
bligations of the contracting

Works and Pricing Data collectively describe the risks, liabilities and 0
Parties and the procedures for the administration of the Contract;

“Contract Period"” is from Commencement Date for the period stated in the Contract Data;

“Contract Price” means the price to be paid for the Services in accordance with the Pricing Data,
subject to suci additions thereto or deductions there from as may be made from time to time under

the provisions of the Contract;

“Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and

Acceptance;
ment provisions used for the adjustment of fluctuations in the cost

*CPAP” means contract price adjust
ods as stated in the Contract Data;

of labour, plant and materials and go

“Day" means a calendar day,

“Drawings” means all drawings, calculations and technical information which are made available fo
the Service Provider for inspection at a venue and time to be announced by the Service Manager and
any modifications thereof or additions thereto from time to time approved in writing by the Employer or

delivered to the Service Provider by the Employer;

“Employer” means the contracting Party named in the Contract Data who appoints the Service
Provider,;
tools implements, machinery, articles and things of whatsoever

"Equipment" includes all appliances,
completion or defects correction of the Services but does not

nature required in or for the rendering,
include materials;

*Eacilities” means the land and buildings, detailed in the Scope of Works, and any additions, or
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in
or through which the Services are to be rendered or carried out;

“Form of Offer and nce” means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider’s offer;

“|dentified Projiects” means any projects, other than routine Services, identified and agreed to by the
Parties during the Contract period or any extensions thereto, to be completed in terms of the Contract.
or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
P\alge 30f18
ersion:1.0



=% ; public works

Conditions of Contract: PA-10 (FM)

)E Department:
7 pypiic Werkc -
REPURLUL OF §O™ "~ TAICA

1.1.18.
1.1.19.
1.1.20.
1.1.21.

1.1.22.

1.1.23.

1.1.24.

1.1.25.

1.1.26.

1.1.27.

2.2.

2.3.
24,
2.5.

26.

“Materials” includes all materials, commodities, articles and things required to be furnished under the

Contract for the execution of the Services;

“Month” refers to the period commencing on a certain day of a month to the day preceding the

corresponding day of the next month;

"Parties" means the Employer and the Service Provider;

"Pricing Data" means the document that contains the Bill of Quantities and provides the criteria and
assumptions, which it will be assumed in the Contract were taken into account by the Service

Provider when developing his prices;

rmed by the Service Provider during the Contract Period in

“Services” means all the work to be perfo
lly set out in the Scope of Works, as amended from time to

accordance with the Contract, as more fu
time by written agreement between the Parties;

“Service Provider" means the Tenderer, as named in the Contract Data, whose offer has been
accepted by or on behalf of the Employer and, where applicable, includes the Service Provider’s
heirs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but
not, except with the written consent of the Employer, any assignee of the Service Provider,;

“Service Manager” means the 'i"e'presentative of the Employer named as the Service Manager inthe
Contract Data. The Employer reserves the right to replace the said Service Manager, by written notice

to the Service Provider, without the need to furnish reasons therefor;

ch defines the Employer’s objectives and requirements

"Scope of Work" refers to the .document whil
ints relating to the manner in which the

and specifications and any other requirements and constra
Services must, or may, be provided or performed;

- ice Period” refers to the period indicated in the Contract Data during which the Service Provider
shall render the Services required in terms of the Contract;

“Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be provided by the
Service Provider shall include, inter alia, the provision and transfer to the incoming service provider of
managerial support and information, as detailed in the Scope of Works.

INTERPRETATION
in this Contract, except where the context otherwise requires:

2.1.1 The masculine includes the feminine and the neuter, vice versa;

2.1.2 The singular includes the plural; and vice versa

2.1.3 Any reference to a natural person inciudes a body corporate, firm, association or

consortium/joint venture/partnership, vice versa.

uses of this Contract are included for reference purposes only and shall not

The headings to the cla
of the provisions to which they relate.

affect the interpretation
Words and phrases defined in any clause shall bear the meanings assigned thereto.

The various parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions

bear corresponding meanings.

ition clause is a substantive provision conferririg rights or imposing
effect shall be given to it as if it were a substantive clause in the body of the

that it is only contained in the interpretation clause.

If any provision in a defin
obligations on any Party,
Contract, notwithstanding

construed to have the same meaning as the words

Any reference to words “Bid" or Bidder” herein andlor in eny other documentation shall be
Page 4 of 18
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; public works
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32

33.

5.2.

5.3.

5.4.

5.5.

5.6.
5.7.
5.8.

5.9.

é:\y reference to

Conditions of Contract: PA-10 (FM)

DURATION
The rights and obligations of the Parties to this Contract shall commence on the Commencement

Date.

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the Contract

Period, unless it is extended in terms of clause 3.3.

n of the Contract may be extended as a result of bona fide negotiations between
sion of term or duration of the Contract shall however be valid unless the terms
been reduced to writing and signed by the authorised

The terms or duratio
the Parties. No exten
and conditions of such extension has
representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER

The Employer shall give access to or supply the Service Provider with:

4.11 Al relevant, available data and information required and requesied by the Sernvice Provider for
the proper execution of the Services; and

4.1.2 Such assistance as shall reasonably be required by the Service Provider for the execution of
its duties under the Contract. '

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER
The Service Provider shall, in executing his obligations, comply with the Service Manager’s written
instructions on any matter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

e power of attorney or authority to enter into any contract or to

The Service Provider shall not have th
Iif of the Employer, save where prior written authorisation has

otherwise bind or incur liability on beha

been obtained.

The Service Provider shall ensure that it, its employees, agenis and representatives have the relevant
dering of the Services with the reasonable degree of skill,

experience and capacity necessary for ren
care and diligence that may be expected of professionals providing services similar to the Services.

Should any member of the Service Provider's team, in the opinion of the Service Manager or

occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the
erwise considered by the Service Manager, or

Services, or whose presence on the Facilities is oth
occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not

again be employed on the Services without the prior written consent of the Employer.

The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of
receipt of the Employer’s written request.

The Service Provider shall ensure that reasoriable levels of care and responsibility are exercised
when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the Facilities
clean and in a safe condition.
Notwithstanding anything herein contained to the contrary, it is specifically agreed that the

ider shall not create an employment contract or relationship between

appointment of the Service Prov
the Parties and the Service Provider or his employees shall therefore not be entitled to any benefits to
which the employees of the Employer may be entitled.

rued to have the same meaning as the words

words “Bid” or Bidder” herein and/or in any other documentation shail be const
P_a‘ge 50f 18
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6.
6.1.

6.2.
6.3.

6.4.

7.1.

7.2,

8.1.

8.2,

8.1.

9.2,

Any reference to words “Bid” or Bidder" herein and/or in an
*Tender” or "Tenderer .
Effective date 1 September 2005

Conditions of Contract: PA-10 (FM)

SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accordance with the

provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such delegation,

on the prior written notification thereof to the Service Provider.
Such delegation shall continue in force until the Service Manager notifies the Service Provider in
writing that the delegation is terminated.

prior to giving effect thereto, refer any written order or

The Service Provider may at any time,
legatee to the Service Manager who shall confirm, reverse or

instruction of the Service Manager's de
vary such order or instruction.

SECURITY

rovide to the Employer security in the amount and in the form set outin

The Service Provider shall p
penditure incurred in doing so shall be borne by the Service Provider.

the Contract Data and any ex
ect the security to be provided or should the Service Provider

" Should the Service Provider fail to sel
elected security within 21 days from Commencement Date, it

fail fo provide the Employer with the s
shall be deemed that the Service Provi
of the Contract Sum (excl. VAT).

der has selected a security in the form of a retention of 2.5%

SECURITY CLEARANCE

In the event of securily clearance becoming necessary, the Service Provider, any subcontractors and
all human resources utilized by the Service Provider undertake to undergo security clearance, for
which purpose the necessary forms will be made available to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Facilities to render the

Services.
Itis required that all persons engaged in the rendering of the Services shall be easily identifiable and
where required, security cleared.

H

-

'CONFIDENTIALITY

eep any arid all information, of whatever nature, relating to the
due to his presence at the Facilities, strictly confidential and

d or otherwise disclosed to anyone in any manner whatsoever,
er reproduction, without the Employer’s prior written consent.
fidential information, without the Employer’s prior written

The Service Provider undertakes to k
Contract or which he becomes privy to
such shall not be sold, traded, publishe
including by means of photocopy or oth
As disclosure or improper use of the con
consent, will cause the Employer harm:
9.1.1 the Service Provider shall be liable for any loss or damages suffered by the Employer and
claims by third parties as a result of such

shall indemnify the Employer against any
unauthorised disclosure or use thereof , either in whole or in part; and/or

9.2.1 the Employer shall be entitled to cancel the Contract

The Service Provider shall be entitled to disclose such confidential information to the following
persons, who have a clear need to know interest, in order to assist with the rendering of the Services

on the Contract:
8.2.1 employees, officers and directors of the Service Provider; and

or agent retained by the Service Provider for the purpose of

rendering the Services, provided that the identity of such consultant or agent is made known
to the Employer in writing and the Employer acknowledges in writing that the confidential

information may be disclosed to such person.

9.2.2 any professional consuitant

me meaning as the words
Page 6 of 18
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" ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE

Conditions of Contract: PA-10 (FM)

that all persons to whom the confidential

The Service Provider shall be responsible for ensuring
tion confidential and shall not

information is disclosed under this Contract shall keep such informa
disclose or divulge the same to any unauthorised person.

main the property of the Employer and the Employer may demand

e Service Provider, at any time upon giving written
receipt of such notice, the Service Provider
d shall destroy all copies and reproductions
of persons to whom it was

The confidential information shall re
the return or destruction thereof, at the cost of th
notice to the Service Provider. Within ten (10) days of
shall return all of the original confidential information an
(both written and electronic) in its possession or in the possession
disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one another
tween them shall be explained and, if necessary, rectified by

and any ambiguity in or discrepancy be
issue to the Service Provider a written explanation giving

the Service Manager who shall thereupon
details of the adjustments, if any, and a written instruction directing what Service, if any, is to be

delivered.

INSURANCES
rvice Provider to assess his risks on this project and to ensure that he
rances to cover such risks.

SERVICES

it is the responsibility of the Se
obtains and maintains the adequate insu

within 21 days of the Commencement Date, with an

The Service Provider shall provide the Employer,
information required in terms of the Occupational

acceptable health and safety plan and such other
Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other date as

maybe specified in the Contract Data
Provider shall be given access to the Facilities or

‘Notwithstanding the provision of 12.2, the Service
rvice Provider of an acceptable health and safety

portions thereof, only after the provision by the Se
plan and of security clearance being obtained in ter

to the Facilities or portions thereof and shall render the
referred to in clause 43 or after the receipt by him of a

ms of Clauses 12.1 and 8.1 respectively.

The Service Provider shall be given access
Services in accordance with its programme,
written instruction to this effect.

ce Provider access to the facility or any portion thereof for any
ce Provider and the Service Provider suffers additional costs as

hall be entitied to make a claim therefor provided that the
has taken all reasonable steps to mitigate the

If the Employer fails to give the Servi
reason other than default by the Servi
a result thereof, the Service Provider s
Service Provider is able to prove his claim and that he

additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date,
a realistic programme and a cash flow for the delivery of the Services. The programme shall describe
and detail the order in which the Services are to be rendered and shall be subject to the approval of
the Service Manager, which written approval shall not be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish the

of whatever nature, in support of the programme and/or

Employer with any documents or information,
the Services are to be rendered and/or the resources to be supplied

in relation to the manner in which
the various parts of the Contract; andfor

and used in the rendering of the Services and/or progress of
a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or
as circumstances may require.

or Bidder” herein and/or in any other documentation shall be construed fo have the same meaning as the words
Page 7 of 18
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G

mme by the Service Manager or any adjustment thereto will not alter the

13.5. Agreement to the progra
terms of this Contract.

responsibilities of the Service Provider in

14. SUBCONTRACTING

ubcontract any part of the Services at its discretion. The subcontracts

14.1. The Service Provider may s
ditions and requirements of this Contract.

shall incorporate the applicable terms, con
er shall not be construed as relieving the Service Provider from

14.2. Subcontracting by the Service Provid |
imposing any liability on the Employer.

any obligations under the Contract or

15. INTELLECTUAL PROPERTY RIGHTS INDEMNITY

n the necessary consent from the proprietors or their.

15.1. The Service Provider undertakes to obtai
ke use of the intellectual property of any other person.

licensees should the Service Provider ma

indemnifies the Employer against any claim or action (including costs on

15.2. The Service Provider further
arising from the failure to obtain such consent.

an attorney and client scale) caused by or

16. COMPLIANCE WITH LEGISLATION

16.1. This clause applies to legislation emanating from national and provincial government as well as that of
any local authorities in whose area of jurisdiction the Facilities fall and which have a bearing on the
delivery of the Services and Facilities under this Contract. '

16.2. Al the applicable legislation, which does not specifically allow discretion in respect of compliance by
the Employer, shall be followed exactly as intended by such legislation regardiess of any instructions,

verbal or in writing, to the contrary.

16.3. Should any applicable legislation allow discretion in respect of compliance by the Empiloyer it shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time as
specific instructions in writing are issued to the Service Provider by the Service Manager.

16.4. The Service Provider shall in the provision of the Services comply with the provisions of, and give all
notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of any
erson. The Service Provider hereby indemnifies the

legistation or imposed by any other body or p

Employer against any liability for any breach of the provision of this clause. ;
165. Itis the responsibility of the Service Provider to obtain the consents, permissions and/or permits,
referred to in Clause 16.4, in the provision of the Services.

oyer, and the Employer shall not be

The Service Provider shall not have a claim against the Empl
levies and other charges referred to

liable to refund the Service Provider for any of the fees, taxes,
Clause 16.4.

17. REPORTING OF INCIDENTS

17.1. In addition to the above, the Service Provider
of any incidents at the Facilities, which resulte

or death to persons.
The Service Provider shall verbally notify the Service Manager of any of the incidents referred to in
17.1 immediately after the occurrence thereof.

17.3. The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed written
report on such incidents to the Service Manager within the time frame indicated by the Service

Manager, but in any event within 48 hours of the incident.

16.6.

shall, as soon as possible, notify the Employer in writing
d or could have resulted in damage to property or injury

17.2.

17.4. The written report referred to in 17.3 shall provide for all incidents, which resulted in injury, death or

damage to property.
Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 8 of 18
Effective date 1 September 2005 Version:1.0
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19.5.

20.

20.1.

20.2.

20.3.

20.4.

21.

21.1.

All costs for tests carried out s

Conditions of Contract: PA-10 (FM)

The Service Provider shall notify the Employer immediately, on becoming aware of the Contract
requiring him to undertake anything that is illegal or impossible

NUISANCE

The Service Provider shall deliver the Services in a manner that shall n
nuisance, or hinder the normal activities in the Facilities.

ifies the Employer against any liability arising out of the Service
terms of Clause 18.1.

ot cause unnecessary noise,

The Service Provider hereby indemn
Provider's non-compliance with his obligations in

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall compl, _iith the requirements of this
Contract, the manufacturer’s specification; good industry practice and the Service Manager's written

instructions and shall be suitable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the
suitability of materials or equipment to be used.

The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himself or, if so instructed by the Service

Manager, for the purposes of tests to be performed by any other person.
hall be deemed to be included in the Service Provider’s prices

e tests referred to in Clause 19.2 shall be forwarded by the Service

Copies of the reports on th
thin 10 days of the tests being completed.

Provider to the Employer wi

URGENT WORK

nother service provider, effect any remedial or other repair

The Employer may, by itself or through a
sion on the part of the Service Provider.

work which becomes necessary due to no act or omis
If the remedial or repair work became necessary due to an act or omission on the part of the Service
Provider, its employees, agents or representatives, the Service Provider shall effect such remedial or
repair work at its own cost. _
ue to an act or omission on the part of the

the Service Provider refuses to or is
y effect such remedial or

if the remedial or repair work is urgently necessary d
Service Provider, its employees, agents or representatives and
not available or able to effect such remedial or repair work, the Employer ma

repair work either by itself or through another service provider.

work in terms of 20.3, then the Employer may recover
Provider or by deducting the same from any amount
sently or hereafter existing between the
cts shall be considered one

If the Employer effects the remedial or repair
such costs, losses or damages from the Service
still due under this Contract or under any other contract pre
Employer and the Service Provider and for this purpose all these contra

indivisible whole.

INDEMNIFICATIONS

hereby indemnifies the Employer against any liability,

The Service Provider shall be liable for and
suits or legal proceedings whether arising in common law

claim, demand, loss, cost, damage, action,
or by statute consequent upon:

death of any person arising out of, related to, occasioned by,
se of or caused by the rendering of the Services;

or personal property or property contiguous
contro! of the Employer or any other body
attributed to, or in the cause of or caused

21.1.1 personal injuries to or the
attributed to, or in the cau

21.1.2 loss of or damage to any movable or immovable
to the Facilities whether belonging to or under the
or person arising out of, related to, occasioned by,
by reason of the rendering of the Services;

“Big" or Bidder” herein end/or in any other documentation shali be construed to have the same meaning as the words
Page 8 of 18
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23.

23.1.

23.2.

23.3.
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- public works

REFUBUS OF SO T TUBA

Conditions of Contract: PA-10 (FM)

ims upon or Enrespect of any

21.1.3 any liens, attachments, charges or other encumbrances or cla
or in respect of which any

materials parts, work-in-process or finished work furnished to,
payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or representatives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of additions,

omissions, or substitutions.
e Employer of whatever nature shall vitiate the Contract.

de of the Services as referred to in the Scope of Works
ealt with under clause 23 and shall be

No variation by th

Any Services required by the Employer outsi
will be regarded as being Identified Projects and shall be d

executed as a variation order.
The Service Provider shall inform the Employer of any instructions that are deemed to be Additional
Services prior to such instructions being executed.

Additional Services will only be executed by the Service Provider after receipt by him of a written

instruction from the Service Manager.’

If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Additional Services so executed, and the Service Provider

agrees that it shall not have a claim for payment for such Additional Services.

The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer
Projects prior to such instructions being executed.

of any instructions that are deemed to be Identified

of the Service Provider on Identified Projects. The

The Employer is not obliged to engage the services
ider or through the Service Provider effect the

Employer may, by itself, through another service provi
services/works under Identified Projects. K

Identified Projects will only be executed by the Service Provider after receipt by him of a written

instruction from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer shall not
reimburse the Service Provider for the identified Projects so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Identified Projects.

In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

deocribe the services/works required to be executed by the Service Provider under
“=ntified Project;

(a) the

(b) state the due commencement and completion dates of the relevant identified Project;

state the total cost of the relevant Identified Project as agreed to between the Parties; and

(c)
(d) any additional requirements, conditions of contract and/or restrictions, other than those
already stated in the Contract, that will be applicable.

n referred to in 23.5, the Service Provider shall

Within 14 days of receipt of the written instructio
flow for the relevant Identified Project as

furnish the Employer with a realistic programme and a cash
required in 13.

me meening as the words

er documentation shall be construed to have the s&
Page 10 of 18
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Conditions of Contract: PA-10 (FM)

ces/works ihat are of the same or similar character

Where an Identified Project comprises servi
s as those to which the rates in the Pricing Data apply, it

executed under the same or similar condition
shall be valued at such rates.

Aworks that are not of the same or similar characler
those to which the rates in the Pricing Data apply, it
d to in writing between the Employer and the
entified Project. Failing agreement, the rates

Where an Identified Project comprises services
executed under the same or similar conditions as
shall be valued at market related rates to be agree
Service Provider and in advance of executing the Id
applicable shall be as determined by the Employer.

If the Service Provider fails to complete the Identified Project by the completion date specified in the
written instruction referred to in 23.3, then the Service Provider will be liable for a penalty, at the rate
stated in the Contract Data, for every day that lapses from the due completion date of the relevant
Identified Project to the date of the actual completion of such Identified Project.

, omissions, additions, substitutions or organised

ction on the part of the Service Provider,
isional quantities or any other cause

If the Identified Projects are delayed by variations
work stoppages by any workman not due to any a

exceptionally inclement weather, any substantial increase in provi
used by the Employer, then the Service

beyond the Service Provider's control, including delays ca

Provider shall be entitled to apply in writing within 21 days of the cause of delay arising to the Service
Manager for extension of the due completion date of the relevant Identified Project stating the cause
of delay and period of extension applied for.

tion of the Identified Project or any extension thereof abnormal rainfall
or wet conditions occur, the formula below shall be used to calculate separately the delay for each
calendar month or part thereof. it shall be calculated each month during the period referred to herein
above, or until the issue date of the cerlificate of completion for the relevant Identified Project,
whichever is the shorter period. The delay calculated for a given month shall be used to determine the
interim extension of time granted for the month. At the end of the applicable period referred to above,

the aggregate of the monthly delays will be taken into account for the final determination of the total
extension of time for the Contract:

If during the period for comple

V=(Nw-Nn)+(RV\)I<— Rn)

rain in calendar days in respect of the calendar month under consideration.

v = Delays due to

Nw = Actual number of days during the calendar month on which a rainfall of Y mm or more per
day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn =  Average number of days in the relevant calendar month (as derived from existing rainfall
records provided in the project specifications) on which a rainfall of Y mm or more per day
has been recorded.

Rn =  Average rainfall in mm for the calendar month, as derived from the rainfall records
supplied in the project specifications. '

X = 20, unless otherwise provided in the project specifications.

Y = 10, unless otherwise provided in the project speciﬁca;ﬁons.

The total delay that will be taken into account for the determination of the total extension of time for
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But if
the grand total is negative, the time for completion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed (Nc — Nn) calendar days,
where Nc = number of days calendar days in the month under consideration

Nw — Nn) shall be considered to represent a fair allowance for variations from the average

The factor (
hich rainfall equals or exceeds Y mm per day.

number of days during w

of Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 11 0f 18
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241

24.2

24.3

25,
25.1

25.2
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+ X shall be considered to represent a fair allowance for variations from the

The factor (Rw — Rn)
hich rainfall does not equal or exceed Y mm per day, but

average for the number of days during w
when wet conditions prevent or disrupt work.
which could cause further or concurrent

This formula does not take into account any flood damage,
delays and which should be treated separately in so far as extension of time is concerned.

| be taken at a suitable point on the site daily at 08:00 uniess otherwise

and the Contractor shall, at his own expense, take all necessary
with by unauthorized persons.

Accurate rain gaugings shal
agreed to by the Service Manager,
precautions to ensure thal the rain gauges cannot be interfered

Information regarding existing rainfall records, if available from a suitable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for previous
years in accordance with the above formula. The average of these delays will be regarded as normal
rain delays which the Contractor shall accommodate in his programme, and for which no extension of
time will be considered.

Upon receipt of such written application, referred to in 23.1 0, the Employer may in writing extend the
due completion date of the relevant identified Project by a period to be determined by the Employer or
may refuse to extend the due completion date of the relevant identified Project. The due completion
date of an Identified Project may not be extended beyond the end of the Contract Period stated in the
Contract Data.

Any decision given by the Employer, in terms of 23.12, shall be final and binding on the Parties.
Should the Service Provider fail to apply in writing for an extension of the due completion date of the
e 21 days referred to in 23.10, or should the Employer not grant

relevant Identified Projects within th
an extension of the due completion date then the due completion date stipulated in the relevant
written instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from

liability to pay the penalty stipulated in 23.9 or from specific performance of the service/works within
the period in the relevant written instruction.

SUSPENSION OF THE SERVICES
The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
times and in such manner as the Service Manager shall

Services or any part thereof for such time or
order and shall, during such suspension, properly protect the Services so far as is necessary.

writing by the Service Manager to suspend any or alf of the

Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension all penalties applicable to that Service will be waived. Should the Service Provider suffer
any additional costs resulting from such suspension, the Service Provider shall be entitled to make a
claim therefor provided that the Service Provider shall prove his claim and that he has taken all

reasonable steps to mitigate the additional costs.

if the Service Provider is unable to render any of the Services for any reason other than an instruction
terms of clause 24.1, the Employer shall not be liabte for

by-the Employer to suspend the Services in
any claim of whatever nature, including a claim for costs, by the Service Provider.

if the Service Provider is instructed in

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, if the Service Provider in rendering
any of the Services'required under the Scope of Works, as amended from time to time,

25.1.1 delays in performing any of the Services,

25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as

amended from time to time.

The performance deduction shall be calculated in accordance with the formula detailed in the Scope

of Works.
*Bid" or Bidder" herein and/or in any other documentation shall be construed to have the sage meaning as the words
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26.3

264

26.5

26.6

26.7

26.8

26.9

26.10

26.11

Any reference to words “Bid" or Bidder® herein an
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Effective date 1 September 2005

The Service Provider shall not be liable for a performance deduction, if the Service Provider is unable
to perform due to no fault of his own, his employees, agents or representatives.

PAYMENTS
The Service Manager will evaluate the Service Provider's performance on a monthly basis.

The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including routine
services, management fees, and services using call down rates;

26.2.2 adjustments in terms of the pricing data;
26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated in the Contract Data; and

26.2.5 VAT. Vat will be indicated separately in all documents.

or a 1,25% cash and 1,25% retention, then
d by the Service Manager as being
unt retained equals 2.5% or

]

If the Service Provider elects a security of 2,5% retention,
5% of all moneys (excl. VAT) in the monthly certificate assesse
due to the Service Provider will e retained until such time as the amo
1,25%, whichever is applicable, of the Contract Sum (excl. VAT)

The monthly certificate shall be supported by a detailed report substantiating the Services rendered at

each Facility during the month under assessment.

sessed by the Service Manager. If the Service Manager agrees

The monthly certificate shall be as
tatement within 14 days of the receipt of the certificate, taking into

with the certificate, he will issue a s
account inter alia the following:

(1) deductions for penalties;

(2) deductions for overpayments;
(3) deductions for retention

(4) deductions for damages.

The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer atax
invoice in the amount reflected in the statement. The Employer shall effect payment to the Service
Provider within 16 days of receipt of the tax invoice.

e certificate issued by the Service Provider in terms of
14 days of receipt of the certificate, Issue a statement
reasons for rejecting the balance

if the Service Manager does not agree with th
Clause 26.2, the Service Manager shall within
in the amount to which the Service Manager agrees and shall give

of the claim indicated in the statement.
The Service Provider shall furnish the Employer with a tax invoice in the amount indicated.in the
statement referred to in Clause 26.7.

With regards o the claim in dispute, the Service Provider may, within 14 days = " *he Service Manager
issuing the statement referred to in 26.7, submit a revised certificate or a justifica..on for his claim or

declare a dispute in terms of 34.

solved that the amount in dispute or any part thereof is owing to the Service Provider, the
st thereon from 30 days after the issue of the relevant monthly
yment at the interest rate determined from time to

the Public Finance Management Act,

If it is later re
Employer shall be liable for intere
certificate referred to in 26.2 until the date of pa
time, by the Minister of Finance in terms of section 80 (1)(b) of

1999 (Act 1 of 1999), as amended.
All the work shall be evaluated in accordance with the provisions of the Pricing Data.

dior in any other documentation shall be construed to have the same meaning as the words
Page 13 of 18
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26.13

27.
271

27.2

273

28.
28.1

29.
28.1

29.2

29.3

Conditions of Contract: PA-10 (FM)

ervice Provider, the Employer may enlist the
hird person shall act reasonably. The selection
ployer and the Service Provider

In assessing the quality of the work presented by the S
assistance of third persons. In assessing the work the t
of such third persons shall be in the absolute discretion of the Em

shall abide by such selection.

the Service Provider, resulting from the Service Provider having to

Any and all extra costs incurred by
bmitted in respect of work done, shall be for the

address and/or rectify queries arising from a claim su
account of the Service Provider.

RELEASE OF SECURITY

rovider has furnished a security by way of a variable guarantee of 2.5% of the Contract

if the Service P
uced and be released in accordance with the provisions of

Sum (excl. VAT), the security will be red
such variable guarantee.

If the Service Provider elects to furnish a security by way of a cash deposii of 2.5% of wie Contract
Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2and 27.2.3;

95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period; ‘

the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

27.2.2
27.2.3

If the form of security selected is:

(a) aretention of 2.5% of the Contract Sum (excl. VAT);'or

(b) a1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period; _

27.3.3 the remaining retention shall be released within 30 days of the issue of the Cerificate of
Completion.-

OVERPAYMENTS

er nature is made to the Service Provider, the Service Provider shall be
obliged to repay such amount to the Employer and the Employer shall be entitled to deduct such over
payment from any amount due to the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitied to
claim interest on any and all overpayments made to the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance

Management Act, 1999 (Act 1 of 1999), as amended.

If any overpayment of whatev

COMPLETION

od the Service Manager shall furnish the Service Provider with a

At the expiry of the Service Peri
ed over at commencement of the Contract and

written list of Employer's Assets and Data hand
accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a
Certificate of Completion.
Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:

*Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 140f 18
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324

32.6

32.6

33.
33.1

Any reference to words “Bid” or Bidd

Conditions of Contract: PA-10 (FM)

20.3.1 The Guarantee shall be returned, if applicable.

29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.

ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
ferred, by either Partly to any person outside of the Service Provider and

delegated, or otherwise trans
the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undisclosed principal.

INDULGENCES
No extension of time, latitude or other indulgences which may be given or allowed by either Parly to
tion of this Contract, or affect such Party’s rights, or prevent

the other shall constitute a waiver or altera
such Party from strictly enforcing due compliance with each and every provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice, recommendations and
reports collected, furnished and/or compiled by the Service Provider during the course of, and for the

purposes of executing this Contract, all of which will be handed over to the Employer, unless
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on the
termination and/or cancellation of this Contract for whatever reason. The Service Provider
relinquishes its retention or any other rights to which it may be entitled.

recommendations and reports compiled by the Service Provider
of finalising Services, and the Contract as a whole, will vest

d or distributed or made available to any person outside

the Employer’s service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose without the

approval of, notification to or payment to the Service Provider.

The copyright of all documents,
during the course of and for the purposes
in the Employer, and may not be reproduce

The copyright of all electronic aids, software programmes etc. prepared or developed in terms of this
Contract shall be vested in the Employer, who shall have the right to use such material for any other

purpose without the approval of, information or payment to the Service Provider.

documents or material to the Employer, the development of
pyright shall not.be vested in the Employer.

ch documents and/or materials this provision

In case of the Service Provider providing
which has not been at the expense of the Employer, co

The Service Provider shall be required to indicate to whi

applies.

The Service Provider hereby indemnifies the Employer against any action or claim that may be

instituted against the Employer and for any damages suffered or legal costs (including costs on an
on the grounds of an alleged infringement of any copyright or any

attorney and client scale) incurred
other intellectual property right in connection with the work outlinad in this Contract.

All information, documents, recommendations, programmes / ~d reports collected or compiled must

be regarded as confidential and may not be communicated or . “de available to any person outside
the Employer's service and may not be published either during the currency of this Contract or after
termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

In the event of a breach by the Service Provider of any of the terms and conditions of this Contract,
the Employer shall issue a notice of non- compliance requiring compliance within 10 (ten) days. in the
event that the Service Provider fails to remedy such breach on expiry of the notice period, then the
Employer shall without prejudice to any other rights that it may have, be entitled to exercise any or all

of the following rights:
33.1.4 Enforce strict compliance with the terms and conditions of the Contract;

e’ herein and/or in any other documentation shell be construed to have the same meaning as the words
Page 150f 18
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331.2 To terminate this Contract without prejudice to any other rights it may have;

33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which event
the Service Provider shall be held liable for costs incurred in connection with and arising from
the appointment of such a service provider as well as damages suffered.

332  The Service Provider agrees to, within ten (10) days of written request from the Employer, give
formation, documents, programmes, advice, recommendations

access to and to make available all in
and reports collected, furnished and/or compiled by them to enable the Employer to assume

responsibility for and the benefit of the project as a whole.

333  In the event of breach by the Employer of the terms and conditions of this Contract, and in the event
of the Employer remaining in breach after ten (10) days’ written notice calling for rectification of the

breach, the Service Provider shall be entitled to:
33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the extent
that such breach is of a material term of this Contract.
34, STOPPAGE AND/OR TERMINATION OF CONTRACT
The Employer reserves the right to terminate this Contract or temp_o;arily stop the Services, or any
part thereof, at any stage of completion.

The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the following acts:

34.1

34.2

on breach of this Contract by the Service Provider as stipulated in Clause 33;

the dissolution and/or liquidation of the Service Provider,
tion or restructuring approved in advance by the

34.21

£4.2.2 on commencement of any action for
except for purposes of an amalgama

Employer in writing;
34.2.3 ifthe Service Provider receives a court order to be placed under judicial management or to
commence liquidation proceedings that is not withdrawn or struck out within five (5) days;
if the Service Provider informs the Employer that it intends to cease performing its obligations
in terms of this Contract; -
if the Service Provider informs the Employer that it is incapable of completing the Services as
described; or

34.24

34.25

34.2.6 if in the opinion of the Employer the Service Provider acted dishonestly;

34.3 The Employer reserves the right to, even in the absence of breach or the events referred to in 34,
terminate this Contract at any time, by giving one (1) calendar month written notice to the Service

Provider.
Further, the Contract shall be considered as having been terminated:

tract and/or the Project and instructions to resume or

34.4.1 where the Employer stops the Con
d within twelve (12) months of the instruction; or

reinstate the Services are not issue

34.4.2 if instructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after such

instructions were requested by the Service Provider.

Service Provider, or any part thereof, be

34.5 Should the Contract between the Employer and the
t attributed to the Service Provider:

terminated by either of the Parties due to reasons no

erein andlor in any other documentation shell be construed to have the same meaning as the words
Page 16 of 18
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345.1 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorily completed, calculated in accordance with the agreed rates.

3452 Invoices for work done shall be submitted to the Employer within three (3) months after the
termination of the Contract, failing which the Employer will not be obliged to pay same.

345.3 The Service Provider shall not be entitied to advance a right of retention or any similar right if
this Contract is terminated and specifically agrees to, within ten (10) days of written request
from the Employer, give access to and to make available all information, documents,
programmes, advice, recommendations and reports collected, furnished and/or compiled by
them to enable the Employer to assume responsibility for and the benefit of the Contract as a

whole.

DISPUTE RESOLUTION

Inthe event of a disputé, the Parties shall endeavour to resolve such dispute through negotiation, in
good faith.

If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days ofa
dispute being declared, the Parties may by written agreement refer the matter to mediation.

The mediator shall be a person agreed to by the Parties, failing agreement, the President: South
African Facilities Management Institute shall nominate the mediator.

Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the Parties
shall bear their own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Parties shall, before the commencement of the mediation,

agree on a scale of fees on which the mediator’s fees will be based.
The Parties shall appoint the mediator within 21 days of agreeing to mediate.

On zppointment of the mediator, the Parties shall jointly with the mediator decide on the procedure to
be followed, representation, dates and venue for the mediation.

If the dispute or any part thereof is settled, the agreement shali be recorded by the mediator and
signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly

records the issues agreed upon between the Parties.
If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.

if the mediator or any I5any. at any time during the mediation process, is of the opinion that the
mediation will not resolve the dispute, then he may in writing stop the mediation process. The dispute

may then be dealt with in terms of 35.8.

Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of the fact
that the dispute is referred to negotiation, mediation or litigation in court, the decision of the Employer
on the dispute involved will immediately be given effect to by the Service Provider and the Servic2
Provider shall proceed with the Services with all diligence unless the Parties agree otherwise in

writing.
GENERAL

This is the entire Contract between the Parties and may only be amended if reduced to writing and
signed by the duly authorised representatives of both Parties, whereafter such amendments will take

effect.
The Contract shall be governed by, construed and interpreted according to the law of the Republic of

South Africa.

H

DORMICILIURS CITANDI ET EXECUTANDI

“Bid" or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
Page 17 of 18
Version:1.0
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37.1  The domicilium citandi et executandi of the Parties for all purposes arising from this Contract for the
service of notices and legal process shall be as specified by the Parities in the Contract Data.

Each of the Parties shall be entitied at any time by way of written notice to the other Party, to change

e its domicilium citandi et executandi to another physical address.
37.3  Any notice in terms of the conditions of the Agreement must either be:
37.3.1 delivered by hand during normal business hours of the recipient; or
37.3.2 sent by prepaid registered post to the address chosen by the addressee.
37.4 A notice in terms of the provisions of this Agreement shall be considered to be duly received:

37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it
was posted, unless the contrary is proved.

37.5 Notwithstanding anything to the contrary contained or implied in this Agreement, the written notice or
communication actually received by one of the Parties from the other, including by way of facsimile

transmission, shall be adequate written notice or communication to such Party.

37.6 Any notice, request, consent, or other communication made between the Parties pursuant to the
Contract shall be in writing and shall be deemed to have been made when delivered in person to an
authorized representative of the Party to whom the communication is addressed, or one day after
being sent by facsimile to such Party at the number specified in the Contract Data or one week after
being sent by registered post to the addressee specified in the Contract Data.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 18 of 18

“Tender” or *Tenderer”.
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1. PREAMBLE

In terms of Construction Regulation 4(1 )(a) of the Occupational Health and Safety Act, 1993

(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,

as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety

Specifications for any intended construction project and provide any Principal Contractor

n work for the Client and/or its Agent

R piEERE
BT T

who is making a bid or apggiqﬁg to perform constructio

on its behalf with the same.

;Tﬁ..&:

The Client’s further duties are as described in The Act and the Regulations made there-

under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as

the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Qccupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act.

Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of

Regulations can be read in isolation. Furthermore, aithough the definition of Health and

Safety Specifications stipulates ‘a documented specification of all health and safety

requirements pertaining to associated works on a construction site, so as to ensure the

health and safety of persons’, it is required that the entire scope of the Labour legislation,

including the Basic Conditions of Employment Act be considered as part of the legal

compliance system. With reference to this specification document this requirement is

d to all health, safety and environmental issues pertaining to the site of the project as

limite
mental management

referred to here-in. Despite the foregoing it is reiterated that environ

shall receive due attention.
Due to the wide scope and definition of construction work, every construction activity and

site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health

and Safety Plan based on these Health and Safety Specifications. Prior to drafting the

Health and Safety Plan, and in consideration of the information contained here-in, the

k Assessment Program to identify and determine the scope

3

contractor shall set up a Ris

Rev H&S Spec 6Guideline Oct 2019
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any'hazard at the construction site, in order to identify

“"ad details of any risk associated with

the steps needed to be taken to remove, reduce or control such hazard. This Risk

As.essment and the steps identified will be the basis or point of departure for the Health
and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of

Statement’ (see definitions under Construction Regulations) detailing the key activities to

be performed in order to reduce as far as practicable, the hazards identified in the Risk

Assessment.

Public quks is ”tasked to provide accommodation and operétional
tacilities to a very large proportion of fhe approximate 35 National Departments responsiblé*
for the governance of the Department of Public Works. A very large number of State

employees and public users of the facilities and the services provided there-in directly
ing, health and safety of a great number

The Department of

SRR

interacts with the facilities provided by the well-be
of people. This Department thus has directly or indirectly, an impact on the Republic of

South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which it is the custodian and may also include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facilities or on the sites are captured further in this
tion document. These responsibilities stem from both moral, civil and a variety of

specifica
The Principal Contractor is to take due cognisance of the above

legal obligations.
statement.

Every effort has been made to ensure that this specification document is accurate and

adequate in all respects. Should it however, contain any errors or omissions they may not

onsidered as grounds for claims under the contract for additional reimbursement or

be ¢
onsibilities and

extension of time, or relieve the Principal Contractor from his resp

accountability in respect of the project to which this specification document pertains. Any

such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to

the attention of the Agent and/or Client.

Rev H&S Spec Guideline Oct 2019
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These Specifications should be read in conjunction with the Act, the Construction

ulations and all other Regulations and Safety Standards which were or will be

Reg
o force

promulgated under the Act or incorporated into the Act and be in force or come int
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract

documentation and technical specifications shall not be interpreted, in any way whatsoever,

to countermand or nulli

=Eind 2

which are promulgated under, or incorpo

SEE

rated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all

people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to

the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor

(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work a;nd the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out

of or in connection with the activities of persons at work during the carrying out of

construction work for the Department of Public Works. The Principal Contractor (and his

/her contractor) is to be briefed on the significant health and safety aspects of the project

and to be provided with information and requirements on inter alia:

Safety considerations affecting the site of the project and its environment,

a)

b) Health and safety aspects of the associated structures and equipment,

) submissions on health and safety matters required from the Principal Contractor(and
his /her contractor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.

Rev H&S Spec 6Guideline Oct 2019
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To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
w.at is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction regulation

(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety ¢ shall apply to the contract to which this specification document

applles The Construction Regulatlons promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions in the Act and Regulations

pertaining to this specification document are hereby extracted.

“Purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work; to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means a document that includes information required
nder the construction regulation and obtained from the clients & designers during the early

planning & design stage for a specific project on a specific site for use by the contractors

when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and includes all
identified hazards, safe work procedures to mitigate, reduce & control the hazards identified

in a project.,

“Agent” — means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed;

Rev H&S Spec Guideline Oct 2019
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« Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients

behalf in terms of the construction regulations;

“Construction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling

of or addmon toa bunldmg or any similar structure

i ’“"*;x

(b) the lnstallatlon erection, dlsmantllng or malntenance of a fixed plant where such

work includes the risk of a person falling;
(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,

road, railway, runway, sewer or water reticulation system or any similar civil

engineering structure; or
(d) the moving of earth, clearing of land, the making of an excavation, piling, or any

similar type of work;

sContractor” — means an employer, as defined in Section 1 of the Act, who performs

construction work and includes Principal Contractors;

“Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the

employer to pay to the contractor.

“Practical Completion Certificates” A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may

be outstanding.

«pccident” — means unplanned occurrence that happens due to the unsafe condition and
may cause injury to a person, damage to the property, material, plant, equipment and the

environment;

Rev H&S Spec Guideline Oct 2019
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" Hazard” — means anything including work activities and practices with the potential to

cause harm;

“Risk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards.

) = "?&4
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Health and Safety File” ~ means a file, or other record in permanent form, containing the

information required a contemplated in the regulations;
5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilities

5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement  will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal

b)

Contractor or his/her appointed contractor.

All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made

Rev H&S Spec Guideline Oct 2019



available to the principal Contractor to become part of site records (Health & Safety

File).

The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made

d)

during any routine or ad hoc inspection and to ensure that the reports are made
cords (Health & Safety

EE

File).
e) All Health and Safety Representatives (SHE-Reps) shall act and report as per

Section 18 of the Act.

Rev H&S Spec Guideline Oct 2019
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5.12 Required appointments as per the Construction Regulations:-
ltem | Regulation | Appointment Responsibl
e Person

1. 3. Application Construction work permit Client

2. 5(1)(k) Principal contractor for each phase or project Client

3. 5(6) Construction Health & Safety Agent Client

4. 7.(1)(c) Contractor Principal
T s : 25-Contractor.

5. 7(3) Contractor » Contractor

6. 8(1) Construction manager Contractor
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor Contractor
9. 6(2) Construction supervisor sub-ordinates Contractor
10. 8(5) Construction Safety Officer Contractor
11. 8(8) Responsible employee

12. 9(1) Person to carry out risk assessment Contractor
13. 10(1) Fall protection planner Contractor
14. 12(1) Temporal work desigher

15. 12(2) Supervisor of temporal work operation

16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22. 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24. 20(1) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(9) Explosive actuated fastening device cartridge, nails and | Contractor

studs: issuer & collector
27. 23 (1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector Contractor
10
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5.2.1

522

5.2.3

5.24

Lt

Communication, Participation & Consultation

Occupational Health & Safety mattersfissues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined

by the client.

ctly to the Client or his appointed

In addition to the above, communication may be dire
Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors

and H&S Representatives (‘SHE - Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of

hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively. It views consultants and
contractors as employees of the “owner” of a construction or operational project, the

“owner” being regarded as the employer.

b) (The position taken by the Construction Regulations is that the “owner”, in terms of

its instructions, operates (has to operate) in the role of client as per relevant

definition. The contractors working for the sclient” are seen to be in two categories,

i.e. the Principal Contractor and Contractors.

"
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c¢) The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction

g

Regulations from all contractors on the project site.

7. RESPONSIBILITIES

7.1 Client

a) The Client or his appointed Agent on his behalf will appoint each Principal Contractor

for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the

b)
Principal Contractor the contents of the health and safety plan of the both Principal

Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals

of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commencing or continuing with construction work should
the Principal Contractor and/or the Contractor at any stage in the execution of the

d)

works be found to:

e have failed to have complied with any of the administrative measures required

by the Construction Regulations in preparation for the construction project or any

physical preparations necessary in terms of the Act;
« have failed to implement or maintain their health and safety plan;
« have executed construction work which is not in accordance with their health and

safety plan; or

Rev H&S Spec Guideline Oct 2019 12
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« act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being

employed or legitimately on the site of the works or in its vicinity.

Principal Contractor
The Principal Contractor shall accept the appointment under the terms and

Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
_of the intended, constructlon Annexure 2 of this construction regulatlon contains a

“Notification of Construction Work” form The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his

Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable

be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he

has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety

13
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requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer’s offer is based.)

The Principal Contractor shall consistently demonstrate his competence and the

adequacy of his resources to perform the duties imposed on the Principal Contractor

in terms of this Specification, the Act and the Construction Regulations.

The Principal Contractor shall ensure that a copy of his health and safety plan is
available on site and is presented upon request to the Client, an Inspector, Employee

or Sub-contractor.

The Principal Contractor shall ensure that a health and safety file, which shall include

all documentation required in terms of the provisions of this Specification, the Act

and the Construction Regulations, is opened and kept on site and made available to

the Client or Inspector upon request. Upon completion of the works, the Principal

Contractor shall hand over a consolidated health and safety file to the Client.

The Principal Contractor shéll, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor.

The Principal Contractor shall from time to time evaluate the relevance of the Health

and Safety Plan and revise the same as required, following which revised plan shall

be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the

Necessary competencies and resources to perform the con

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)

Rev H&

struction work safely.
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construction Health & Safety Agent act as a link between the client, Principal

Contractor and the project team members with respect to health & Safety, They are

Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained

Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

i ﬁ% e el e
e B B 28

b)

d)

H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately

resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals

and objectives. They should also set their own H&S goals.

ior to accepting the H&S agent appointment from clients, H&S
that they brief clients fully on the client’s particular
e OH&SA of 1993 and Construction Regulations as

In the absence of acceptance by clients of these
ble to adequately meet their own H&S

H&S responsibilities: Pr
agents need to ensure
responsibilities in terms of th
amended from time to time.
responsibilities, H&S agents will not be a
responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S

files.

SCOPE OF WORK
15
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These specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents, this amongst all includes for

example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of building and structures.

o ..Site clearance e - Lk
o Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface

e Piling (by drilling, excavating,)

e Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water

reticulation system or any civil engineering structure or type of work
c) Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction etc.
- Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one

time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &

workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

o project information;
e client requirements for H&S mana
Environmental restrictions and exis

Rev H&S Spec Guideline Oct 2019

gement on the project;
ting on-site risks arrangements, imposed
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by othersmor developed by the principal contractor, to control sigﬁiﬁcaﬁt site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

« details of the client, that is the person commissioning the construction work, for

example their name, representative and contact details;

details of the principal contractor;
r example address of the workplace,

details of the construction project, fo
anticipated start and end date and a brief description of the type of construction

work that the H&S plan will cover;

details on how subcontractors will be managed and monitored, including how
the_pringipal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcentractors and how
non-compliance will be handled; and

details on how the risks associated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a

construction project will be managed.

(e) The H&S plan should also include information on:

the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;

the safe use and storage of plant;
the development of a construction project traffic management plan;

obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;

workplace security and public safety; and
ensuring workers have appropriate licences an
construction work.

d training to undertake the

(/) The H&S plan must contain:

a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed;

the project program or schedule details, including start
showing principal activities;

details of client, design team, principa

suppliers; and
extent and location of relevant existing records, surveys, site investigation and

geotechnical reports, ‘as-built’ plans, H&S files.

and finish dates,

| contractor, subcontractors, and major

10. HEALTH AND SAFETY FILE

17
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a) The H&S file is a document prepared by the principal contractor containing important
project H&S information for use by the owner of the completed structure after

construction has been completed.

b) The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the

required information.

c) The Principal Contractor must, in terms of Construction Regulation 7(7), keep a

-5 Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

d) The contractor must ensure that the client's format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The

contractor must establish procedures:

e) The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

11.

The Principal Contractor is required to maintain an acceptable disabling incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

111 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK

ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

Rev H&S Spec 6Guideline Oct 2019 18
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in

the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its Agent.
The Client and/or its Agent on its behalf will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation

4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and

e o R - i
?!f%:‘f— 2 ?"ff‘:«_ SR

is maintaining the agreed and approved' OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and
Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party will, however, take
responsibility for the results of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference

purposes.
11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on

duty to the extent that he/she:

i. dies
ii. becomes unconscious

ii. loses a limb or part of a limb
is injured or becomes ill to such a degree that he/she is likely either to die or

to suffer a permanent physical defect or likely to be unable for a period of at

Rev H&S Spec Guideline Oct 2019 19



least 14 days either to work or continue with the activity for which he/she was

usually employed

OR where:

i. amajor incident occurred
ii. the health or safety of any person was endangered

iii. where a dangerous substance was spilled
the uncontrolled release of any substance under pressur_e took place

%.-E"’ ",
SHES

V. machrnery or any part of machmery fractured or falled resulting in ﬂylng,
falling or uncontrolled moving objects
vi. Machinery ran out of control, to the Provincial Director of the Department of

Labour within seven days and at the same time to the Client and/or its Agent

on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the

Regulations.

The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report".

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on
its behalf with copies of all internal and external accident/incident investigation

reports.
The Principal Contractor is responsible to oversee the investigation of all

accidents/incidents where employees and non-employees were injured to the extent
that he/shefthey had to receive first aid or be referred for medical treatment by a

doctor, hospital or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)

Rev H&S Spec Guideline Oct 2019 20
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(f) The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar

incidents in future.

(g) The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

T e =
g Sk vy L AR g
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(h) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be

investigated and reported on in writing, irrespective of whether such incident gave

rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors
« Identification of corrective/preventative actions and continual improvement
e Communicating the outcome/results and documenting the events of the

investigation.

(i) Reporting Of Near-Misses
e Department of Public Works views the reporting of near misses as a ciitical

component in creating a positive health and safety awareness culture on site.
e Department of Public Works retains the right to enforce the reporting of near

misses within 24 hours of occurrence.

12. Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations

or amendments as contemplated in the above paragraph.

Rev H&S Spec 6Guideline Oct 2019 21
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.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
ssthe site shall be issued with the proper Perggng‘;_lﬁgrotective Equipment (PPE_)‘_Eas and

when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain

these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop
contingency plans for any emergency that may arise on site as indicated by the risk

assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives(*SHE — Reps’)

Rev H&S Spec Guideline Oct 2019 22



Tomemec  rEgETaes - REeRen- wnis =
T OWERTOWEER T F =

s
A e — s

o =
Where the Principal Contractor empioys more than 20 persons (including the

employees of other  Contractors {(sub-contractors) he has to appoint one H&S

Representatives for every 50 employees or part thereof. (Section 17 of the Act and

General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

TEFLL

R =

12.1.2 Duties and Functions of the H&S Representéfivés

The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility

using a checklist developed by a Principal Contractor.
The report must be consolidated and submitted to the Health & Safety

Committee.
H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

e The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the

procedures of the meetings including the chairmanship.

The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall

determine its own procedures.

12.1.4 Training & Awareness

Rev H&S Spec Guideline Oct 2019 23
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T*=a contents and syllabi of all training required by the Act and Regulations including any

other related or relevant training as required must be included in the Principal Contractor’s

Health and Safety Plan and Health and Safety File.

13.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be

competent & have the necessary appropriate education, training & experience.

2 P el
I T

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of

General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

¢) Other Training

Al operators, drivers and users of construction vehicles, mobile plant and other

equipment must be in possession of valid proof of training.

PROJECT/SITE SPECIFIC REQUIREMENTS
24
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™ g following is a list of specific activities and considerations that have been identified for

the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be

developed by the Principal Contractor:

a)
b)
c)
d)
e)
f)
g)
h)
i)
)
k)
)

Clearing & grabbiling the area/site

Site establishment

Dealing with existing structures = D
Location of existing services '

Boundary & Access control/Public liability exposures

Protection against heat exhaustion, dehydration, wet & cold conditions
Dealing with HIV & aids other related diseases

Use of portable electrical & explosive tools

Any Excavation work

Any welding work

Loading & offloading of trucks
Driving & operations of Construction vehicles & mobile plant

m) Temporal works and
n) Construction work as defined in the construction regulation 2014

25
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" - 15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

”

The Principal Contractor shall at all times ensure his status of an “employer
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific

reference to Section 8 of the Act.

The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at.all times and in,gddjg?g;g to that he/she will introdggg and
maintain a file titled “Health and Séfety Pl-:i_l’e”, or other record in perr;i‘;nent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an interested party.

The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES
Rev H&S Spec Guideline Oct 2015
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e Principal Contractor’s specific duties in terms of these specifications are detailed in the
Construction Regulations as published under government notice 07 August 2014,

stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR'’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The foIlemg examples of activities_are identifiable, as _I hazardous in terms of the .

Construction Regulations. The contractor shall execute the actlvmes in accordance with the

following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding -

- Construction vehicles & mobile plant.
- Water environments

Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive! All of the above requirements

will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when
required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

Rev H&S Spec 6uideline Oct 2019 31
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Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as

other (inter alia Local Government) legislation that also apply to the State as well as

to State owned buildings and premises: -

2 ii;‘fq,f% “Apd B e
SABS 0142: "Code of Practice for tﬁ%’Wiring of Premises”

a. The latest issue of

b.

The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply

authority
The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

. The National Building Regulations and Building Standards Act 1977 (Act 103

of 1977) as amended and relevant proclaimed Regulations (SABS 0400)
The Post Office Act 1958 (Act 44 of 1958) as amended

The Electricity Act 1984, Act 41 of 1984
The Regulations of Local Gas Board(s), including Publications of the SABS

Standards and Codes of Practice, with specific reference to GNR 17468

dated 4t October 1997
Legislation pertaining to water usage and the environment

Legislation governing the use of equipment, which may emit radiation (e.g. X-

Rays etc.)
Common Law

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or

32
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increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and

a 'ied- [ S = . ) .

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting

including support services in respect of Health and Safety.

Facilities

The site establishment pian shail make provision for:

Dining room facilities

The contractor shall make provision for adequate dining room facilities for his

employees on site.

c)

Change rooms

The contractor shall make provision for adequate change rooms for his employees on

site.

d)

on

Ablution facilities

The contractor shall make provision for adequate ablution facilities for his employees

site.

These facilities shall be maintained by the contractor.
33
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e) Smoking Areas

Designated smoking areas shall be established by Department of Public Works.

f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and

Department of Public Works.

g) Equnpment Compliance Certificates

wpE (ol
ok - SFE =

Before equipment is brought on site valid certifi cates of compllance rssued by a
competent person shall be presented. The equipment includes but shall not be limited

to:
i.lifting equipment and lifting tackle
ii.power driven machinery
iii.electrical equipment

iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact

number/s.
i) Erection of Structures for Logistic Support
Prior to site establishment Department of Public Works shall approve the contractor’s

site plan.
Department of Public Works shall approve all structures erected for logistical support

by the contractor. These structures include fences, workshops, tool sheds, offices,

ablution facilities, etc.

34
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j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public

Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of

work to the salvage yard.

k) Fall Arrest and Prevention%gguipmen‘t . e

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department

of Public Works in writing.
I) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public

Works disposal point.

m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South

African National Standards (SANS) or similar.

35
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working

or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far

as is reasonably practicable. L

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction

Regulations. The lists are:

i. List of appointments
ii. List of record keeping responsibilities

iii. Inspection checklist

a) Contractor Risk Assessment Process

The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall

be developed
3) the risk assessment will also include activities like:

i. Transportation of passengers and goods to and from site

ii. Site establishment
iii. Physical and mental capabilities of employees

iv. Others as may be specified.
4) the hazards as listed in the paragraph - Site Specific Health and Safety Hazards

36
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7~ 5) areview plan for risk assessments shall provide for:

the quarterly review of all applicable risk assessments

the review of an assessment if there is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work

A
l.
i

methods, equipment or procedures and working conditions

i Risk assessment/s to be reviewed if the outcome of incident investigations

and audits etc. requires such action.

A pre - task nak assessment shall be conducted in wntmg on every task and be
; f““};.,
facilitated by the team leader. Al rlsk assessments and pre-task risk

assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health

and Safety Plan.
c) Risk Based Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part

of the Health and Safety Plan.

Rev H&S Spec Guideline Oct 2019 37



IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and

assistance.
SERVICE NUMBER CONTACT PERSON
Hospital--» .o el
Ambulance
Water
Electricity

& Police

Fire Brigade

Engineer

Rev H&S Spec Guideline Oct 2019 38
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~\DD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND ™

NECESSARY.
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

(Name of contractor/supplier/Agent/)

agpe = A
Al FOSE 5."»-:;‘3'&

l,
(NaME)rEPreSENtiNg .........ovvresmisiemisnne s s
contractor/supplier], do hereby acknowledge that

--------------------------------------------------

[insert name of contractor/supplier}is an employer in his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of

the Act.

| undertake that .............. e eerarerrereeanene e e veentiarees

[insert name of contractor/supplier]

shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the

Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service ...............ueeeeuneeeenns

brief details of project/service, for example, name, contract/project

voi........and will comply with the requirements set out in these.

number}

| accept and agree that the SHE specifications constitute arrangements and procedures between

[Insert name of contractor/supplier/Agent

Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance

DY oreeeerente e e
provisions of the Act, as contemplated in section 37(2) of the Act.

[Insert name of contractor/supplier] with the

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
Rev H&S Spec Guideline Oct 2019
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™
This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has
the requisite authority to do so.
Signed this .........cccveeieiiiniee day Of c...ciriiiiere i e 20 .. at
...................................................... (Place)
(FUIl DEME)... c..eeeiereriniinnc it s st (SIGNELUIE) .......ovveeiieenneisieiinnennracins on
< e e ; s
behalf of ............ eaterameeserasnmnanveneasasssenarrreates -...... (Supplier/contractor/Agent)
Contractor Responsible Manager (responsible for signing the Department of Public Works’
contract on behalf of the contractor)
Witnesses
1.
ST P OIPPPOPPPPRPLPTI
Signed this .........ccoccvieniieienne day Of c..ooovviiiineeiineen i 20,
P T U OO PP PRTSILE (Place)
(FUll N@IME.........oovveeirineniniinian i (Signature)........... v...ON
Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)
Witnesses
T P PP PSP PR PTIP P
2.
41
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