" 4 Department:
l:'. I Public Works and Infrastructure
V REPUBLIC OF SOUTH AFRICA

Private Bag X54315, DURBAN 4000 Int. Code: +27 31 Tel: 314 7000 website: www.publicworks.gov.za
Supply Chain Management: Ms. Zanele Luthuli -~ 031 314 7072
Project Leader — Mr. Ntuthuko Madonsela - 031 314 7000

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service to
be rendered at Dept. of Justice: Hluhluwe and Mtubatuba: DBNQ26/03/22

Bid response documents to be deposited in the bid box situated at: National Department of Public
Works and Infrastructure: 157 Monty Naicker Road (Bidders to note that entrance in Dr Pixley
ka Seme is temporally closed)

Item | Description Period
1 Service and Repair of all Airconditioning for the period of three | Three (3) months
months
CLOSING DATE: 09 APRIL 2026 CLOSING TIME @ 11:00AM

NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of quantities or
specifications attached in hereunder, and clearly indicate the delivery period and the validity period
of your quotation, Kindly also clearly indicates if you price includes or excludes VAT. “You may
claim VAT only if you are a VAT Vendor”.

TERMS AND CONDITIONS

o If a supplier fails to deliver any or all goods or fails to deliver the required services within the
specified period on the order/ Contract or appointment letter the Department of Public
Works and Infrastructure may impose a penalty and further deduct from the order / contract
a sum of the delayed goods or unperformed services, or terminate the contract in part or in
whole.

e The Department of Public Works and Infrastructure quotation documents must be fully
completed signed by the bidder and bear the signature of witnesses and be forwarded to the
aforementioned physical address or email, failure to comply with these requirements will
result in the quotation being disregarded.

Yours Faithfully

DATE: 9»‘3([/9 5!%% ;
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Department:

é?? Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
DURBAN REGIONAL OFFICE

FILE NO. 19/2/3/2/4/377
REFERENCE NUMBER — DBNQ26/03/22

SERVICE DESCRIPTION: DEPT. OF JUSTICE: HLUHLUWE AND
MTUBATUBA: SERVICE AND REPAIR OF ALL AIRCONDITIONING FOR
THE PERIOD OF THREE (3) MONTHS

SUBMITTED BY:

Company Name:

CSD registration:

CLOSING DATE: 09/04/2026 @11:00
Box Number 16 — 157 Monty Naicker Street

TECHNICAL ENQUIRIES OTHER ENQUIRIES
Name : Ntuthuko Madonsela Name : Zanele Luthuli
Contact number : 0815806844 Tel no. : 031 314 7072
Email: ntuthuko.madonsela@dpw.gov.za Email : zanele.luthuli@dpw.gov.za




Departmeni:
Public Works and Infrastruciure
REPUBLIC OF SOUTH AFRICA

PART A

PA 32: INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE

BID NUMBER: | DBNQ26/03/22 | CLOSING DATE:09/04/2026 ] | CLOSING TIME: | 11:00 AM
DEPT. OF JUSTICE: HLUHLUWE AND MTUBATUBA: SERVICE AND REPAIR OF ALL AIRCONDITIONING FOR THE PERIOD
DESCRIPTION | OF THREE (3) MONTHS

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

NDPWI DURBAN REGIONAL OFFICE, SCM TENDER HALL, BOX 16

1571 Monty Naicker Road, By ge_curifies. (—bidders to note that entrance inDr ﬁixiey Ka Seme is temporal_ly ciosed_)‘

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON Zanele Luthuli CONTACT PERSON Ntuthuko Madonsela
TELEPHONE NUMBER | 031 314 7072 TELEPHONE NUMBER 0815806844
FACSIMILE NUMBER FACSIMILE NUMBER
E-MAIL ADDRESS zanele.luthuli@dpw.gov.za E-MAIL ADDRESS ntuthuko.madonsela@dpw.gov.za
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER | CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER | CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE COMPLIANCE OR SUPPLIER
STATUS SYSTEM PIN: DATABASE
No: MAAA
ARE YOU THE
ACCREDITED
REPRESENTATIVE IN ARE YOU AFOREIGN BASED | g [INo
SUPPLIER FOR THE GOODS
SOUTHAFRICAFOR | [JYes [ONo /SERVICES OFFERED?
THE GOODS ' [IF YES, ANSWER THE
ISERVICES [IF YES ENCLOSE PROOF] QUESTIONNAIRE BELOW]
OFFERED?

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?
DOES THE ENTITY HAVE A BRANCH IN THE RSA?
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

1 vyes CINO
] YES [INO
[ ves [ONoO
1 YES JNO
[ YES [INO

Version 1 of 2023
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REPUBLIC OF SOUTH AFRICA

PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

14. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7?).

2. TAX COMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

25 INBIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.6 WHERE NOTCSPIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THISBID IS SIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE:

Version 1 of 2023
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

T/ DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

Proiect title: DOJ - HLUHLUWE AND MTUBATUBA: SERVICE AND REPAIR OF ALL
) ' AIRCONDITIONING FOR THE PERIOD OF THREE MONTHS.

Quotation no: Reference no: 19/2/3/2/141377

Advertising date: Closing date:

Closing time: 11:00am Validity period: | 84 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 1 ME or higher, or 1 ME

*or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where only one

class of construction works is applicable.

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or higher, or Not applicable Not applicable PE* or higher.

*Select tender value range and select class of construction works” or select “Not applicable” where no or
only one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE YES [] NO [X

Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.
Functionality criteria’: Weighting factor:
Total 100 Points

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

The points allocated to each functionality criterion should not be generic but should be determined separately for each tender
on a case by case basis.
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 1 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

3.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million

(I :sive of all applicable taxes) the specific goals listed in table 1 below are applicable.
Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people (Mandatory) applicable.

2. Located in a specific Local 2 e Official Municipal Rates Statement
Municipality or District which is in the name of the bidder.
Municipality or Metro or
Province area for work to be Or
done or services to be
rendered in that area e Any account or statement which is
(Mandatory) in the name of the bidder.

Or

e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.

Or

e Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
women (Mandatory) applicable.

4, An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable.

(Mandatory)

and

e Medical Certificate indicating that
the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

¢ National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5. An EME or QSE which is at 2 e ID Copy and SANAS Accredited
least 51% owned by black BBBEE Certificate or Sworn
youth (Mandatory) Affidavit where applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or descent; or (b}
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1984; or (ii) on or after 27 April 1994 and who would
have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 8

For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



9 JANUARY 2774),

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

4. RESPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to
comply with the criteria stated hereunder shall result in the tender offer being
disqualified from further consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit

! ¢ tenders.
Tender offer must be properly received on the tender closing date and time specified on the

2 | [ | invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).

3 | X | Use of correction fluid is prohibited. \

4——53 Sﬂmmwwmﬂﬁeﬁmm%%ﬁrv I B

5——B4 °ubnﬁssiewef-9Flv&L99—eEG);Eacticulars-oilendeceﬂs-Emjects\“ '

o 73 = v ¥

6 | [ | Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.
Submission of DPW-16 signed by the authorised official and completion of bid briefing

7 | O | attendance register. .

QA

8 X The tenderer shall submit his fully priced Bills of Quantities /Lump-Sum Document (complete
document inclusive of all parts) together with his tender.

9 | O The tenderer shall submit his fully priced and completed sectional summary- and final
summary pages with the tender.

10 | XJ | Submission of SBD 3.1 - Pricing Schedule: Firm Price - Fully Completed.
Bidding company to submit their employed Technician: Submission of CV, Certified
Qualification recognized by South African Qualifications Authority (SAQA) or other relevant
institutes: National Diploma or Higher qualification in Mechanical Engineering or Diploma in
Airconditioning & Refrigeration and Proof of Registration as a HVAC Technician: (Qualification
and proof of SAQCC Registration Gas Card).

11 | X or
Bidding campany to submit their employed Artisan (Mechanical / Refrigeration Mechanic /
Airconditioning & Refrigeration): Submission of CV, Certified Trade Test Certificate and Proof
of Registration. (Certificate and proof of SAQCC Registration Gas Card).
Submission of Proof of past experience and successful completion of similar projects must be

12 | K included in the form two (2) x Award Letters or an Orders with the value above R 250 000.00

< | and a Completion letters or Certificates.

The Department will not appoint a bidder that has been awarded 2 or more contracts of similar
services or similar nature within the NDPWI - (Durban Regional Office) running con-currently

13 | X | (advertised & awarded between October 2025 to February 2026) for equity and fair distribution
of work amongst service providers.
Bidder to conduct site inspection for detailed overview of what exactly to be done on site.

14 X Site Inspection or Site Visit Control Form to be Completed, Stamped and Signed by Client
Department as proof of inspection conducted.

15 | O

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 3 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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4.2/ Hicate administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request
will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as per PA
1 | Xl | 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or
JV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium
[X] |/ joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.

BXJ | All parts of tender documents submitted must be fully completed in ink and signed where required.

X

Submission of (PA-11): Bidder’s disclosure

Submission of PA-16.1 (EC): Ownership Particulars

Submission of documentation reiating to risk assessment criteria as contained in C 2.1 of DPW-
03 Tender Data.

Submission of (PA 40): Declaration of Designated Groups.

Submission of proof of Registration on National Treasury's Central Supplier Database (CSD).
Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if
any

Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPW-05 Contract
Data (GCC 2015) whichever applicable to be fully completed.

The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 calendar days from request.

Upon request, submission of fingerprints obtainable from local SAPS including any other additional

X
]
O
|
X
O
]
11| 0O d . . . ; ;
ocumentation and information required for vetting purposes.
O
X
X
O
O
O
O

N || o~ w

10

Upon request, submission of a fully completed security clearance application form with supporting
documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.

Submmission of COIDA (Contractor must be in good standing with Worksman's Compensation
from Dept. of Labour)

12

13

14 Submission of PA-32 Invitation to bid

15

16

17

18

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific

goals

Any reference to words “Bid” or Bidder”-herein and/or in.any ether. documentation.shall be construed to have the same meaning as the words - -

“Tender” or “Tenderer”. Page 4 of 8
For Internal & ExternalUse . . - Effective date: 21 July 2023 Version: 2023/08
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5. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

L

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:

[C] Method 1 (Financial offer) Method 2 (Financial and Preference offer)

6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 5 years.

The tendering Service Provider's experience on comparable projects during the past 5 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 5 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 5 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer's current
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general,

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer". Page 50f 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
~pecifically site manager and foreman,

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced,;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account; extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV’s and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fuffilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS
] Quotation documents are available for collection during working hours

[0 Alternatively; quotation documents may be collected during working hours at the following address
insert physical address. A non-refundable bid deposit of R insert amount payable (cash only) on
collection of the bid documents.

8. SITE INSPECTION MEETING
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 6 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Compulsory briefing session will be held in respect of this quotation.

The articulars for compulsory briefing session or virtual briefing session are:

Venue: N/A

Virtual meeting Link: | N/A

Date: N/A Starting time: | N/A

9. ENQUIRIES

9.1. Technical enquiries may be addressed to:

DPWI Project Manager | Mr. N Madonsela Telephone no: | 031 314 7333
Cellular phone no 081 580 6844 Fax no:
E-mail Ntuthuko.Madonsela@dpw.gov.za

9.2. SCM enquiries may be addressed to:

SCM Official Telephone no:
Cellular phone no Fax no:
E-mail

10. DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms - (forms not to be re-
typed).

Tender documents may be posted to: Deposited in the tender box at:

The Director-General 157 Monty Naiker Road, by Security
Department of Public Works and Infrastructure National Department of Public Works
Private Bag X 54315
Durban

4000

OR

Attention:
Procurement section: Room

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 7 of 8
For Internal & External-Use Effective date: 21 July 2023 Version: 2023/08
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 8 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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SBD 3.1

PRICING SCHEDULE — FIRM PRICES
(PURCHASES)

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING
PRICES SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE
CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY
POINT

NamMe OFf Diddersecsveeneermreceusrensecresesescsonssonssosssasssssasesans Bid NUMDEL: ceveverererceconnencraascssnrane

Closing Time Closing date ....cueeveceireresereranencnsen

OFFER TO BE VALID FOR 84 DAYS FROM THE CLOSING DATE OF BID.

The price that appears on this form is the one that will be considered for acceptance as a firm and final offer.

SCHEDULE ONE (1) - PARTS

ITEM
Replace hermetically sealed compressor
1 and service valves - All Brands to be Qty | Unit | Unit Rate (R) Total (R)
covered
1.01 0 - 9000 Btu 1 Each | R R
1.02 | 9001 - 12000 Btu 1 Each | R R
1.03 12001 - 18000 Btu 1 Each | R R
|
1.04 18001 - 24000 Btu 1 Each | R R
|
1.05 | 24001 - 36000 Btu 1 Each | R R
1.06 | 36001 - 48000 Btu 1 Each | R R
1 1.07 | 48001 - 60000 Btu R 1 | Each | R R T
Sub Total R
Replace rotary compressor - All Brands . .
Unit t Rate (R Total (R
2 to be covered Qty it y Unit Rate (R) otal (R)
2.01 0 - 9000 Btu 1 Each | R R
2.02 | 9000 - 12000 Btu 1 Each | R R

DOJ HLUHLUWE AND MTUBATUBA: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE
PERIOD OF (03) THREE MONTHS.
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2.03 | 12001 - 18000 Btu 1 Each | R R
2.04 | 18001 - 24000 Btu 1 Each | R R
2.05 | 24001 - 36000 Btu 1 Each | R R
2.06 | 36001 - 48000 Btu 1 Each | R R
2.07 | 48001 - 60000 Btu 1 Each | R R
Sub Total 'R
Manurope compressor — Med Temp '
3 (MT & MTZ Range) Qty | Unit | Unit Rate (R) Total (R)
3.01 | Replace Compressor (MT 22) 220V 1Ph 1 Each | R R
3.02 | Replace Compressor (MT 22) 1 Each | R R
3.03 | Replace Compressor (MT 28) 1 Each | R R
3.04 | Replace Compressor (MT 32) 1 Each | R R
3.05 | Replace Compressor (MT 36) 1 Each | R R
3.06 | Replace Compressor (MT 40) 1 Each | R R
3.07 | Replace Compressor (MT 44) 1 Each | R R
3.08 | Replace Compressor (MT 50) 1 Each | R R
3.09 | Replace Compressor (MT 56) 1 Each | R R
3.10 | Replace Compressor (MT 64) 1 Each | R R
3.11 | Replace Compressor (MT 72) 1 Each | R R
3.12 | Replace Compressor (MT 80) 1 Each | R R
3.13 | Replace Compressor (MT 100) 1 Each | R R
3.14 | Replace Compressor (MT 125) 1 Each | R R
3.15 | Replace Compressor (MT 144) 1 Each | R R
3.16 | Replace Compressor (MT 160) 1 Each | R R
3.17 | Replace Compressor (MT 180) 1 Each | R R

DOJ HLUHLUWE AND MTUBATUBA: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE
PERIOD OF (03) THREE MONTHS.
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Sub Total | R
4 CAPACITOR Qty | Unit | Unit Rate (R) | Total (R)

4.01 | 25 MFD 450V 1 [ Each |[R R
4.02 | 30 MFD 450V 1 | Each |[R R
4.03 | 35 MFD 450V 1 | Each |[R R
4.04 | 36/43 MFD 250V 1 | Each [R R
4.05 | 40 MFD 450V 1 [ Each [R R
4.06 | 43/52 MFD 250V ' 1 [ Each |R R
4.07 | 45 MFD 450V 1 | Each |R R
4.08 | START 47/56 MFD 250V 1 | Each [R R
4.09 | 53-64 MFD 250V 1 |[Each |[R R
4.10 | 50 MFD 450V 1 | Each |R R
4.11 | 60 MFD 450V 1 | Each |R R
4.12 | START 64/77 MFD 250V 1 |Each |[R R
4.13 | 70 MFD 450V 1 | Each [R R
4.14 | START 88/106 MFD 250V 1 | Each |R R
4.15 | START 108/130 MFD 250V 1 | Each |[R R
4.16 | START 130/156 MFD 250V 1 |[Each |R R
4.17 | START 145/174 MFD 250V 1 [ Each [R R
4.18 | START 161/193 MFD 250V 1 [Each |R R
4.19 | START 189/277 MFD 250V 1 | Each [R R
420 | START 216/259 MFD 250V ‘1 | Each |R R

Sub Total R

AIR-CONDITIONING SPARES Qty | Unit | Unit Rate (R) Total (R)

5.1 Bremarg Air Curtain Motor - MORO005 1 Each | R R

DOJ HLUHLUWE AND MTUBATUBA: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE
PERIOD OF (03) THREE MONTHS.
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5.2 Toshiba Rotary Compressors 1 Each | R R
5.2.1 | ROT009 (9000BTU) PH170 1 Each | R R
5.2.2 | ROT012 (12000BTU) PH200 1 Each | R R
5.2.3 | ROT018 (18000BTU) PH295 1 Each | R R
5.2.4 | ROT024 (24000BTU) PH420 1 Each | R R
5.3 | ALLUMINIUM CAPACITOR Qty | Unit | Unit Rate (R) Total (R)
5.3.1 | AZLO16 1 Each | R R
532 | AZLO018 1 |[Each [R R
533 | AXL018 1 Each | R R
534 | AZL301 1 Each | R R

5.4 | REVERSE CYCLE VALVE

5.4.1 | REVERSE VALVE 1/2" TO 3/4" 1 Each | R R
5.4.2 | REVERSE VALVE 1/2" TO 5/8" 1 Each | R R
5.4.3 | REVERSE VALVE 3/8" TO 1/2" 1 Each | R R
5.4.4 | SCHRADER/CHARGING VALVE 1/4" 1 Each | R R
SWEAT ON
5.4.5 | SCHRADER/CHARGING VALVE 1/4" 1 Each | R R
WITH COPPER TAIL
Sub Total R

6 | EVAPORATIVE COOLING SPARES Qty | Unit | Unit Rate (R) Total (R)

6.01 | FAN BLADE AZL16/500D 1 Each | R R
6.02 | CONTROL PCB/BOX 1810 (DIGITAL) 1 Each | R R
6.03 | CONTROL PCB/BOX 1812 2-SPD 1 Each | R R
6.04 | CONTROL PCB/BOX 1811 1-SPD 1 Each | R R
6.05 | MOTECH WATER PUMP 25LT 1 Each | R R
6.06 | AOLAN WATER PUMP 25LT 1 Each | R R
6.07 | AZL 1812 MOTOR 1 Each | R R
6.08 | AZL 1610 MOTOR 750W 1 Each | R R

DOJ HLUHLUWE AND MTUBATUBA: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE
PERIOD OF (03) THREE MONTHS.
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6.09 | AZL 1611 MOTOR 750W 1 [ Each |[R R
6.10 | AZL 3011 2200W MOTOR 1 | Each |R R
6.11 | MOTOR 1000W 1 [Each |[R R
6.13 | AZL 16 SIDE PANEL 1 [ Each [ R R
Sub Total R
7 ﬁgl"]::l;ITGSERANTS & FLUSHING Qty | Unit | Unit Rat (R) Total (R)
7.01 | R134A REFRIGERANT /Kg 1 |Each |R R
7.02 | ILTR R141B SOLVENT 1 [ Each |R R
7.03 |[R141/Kg 1 | Each | R R
7.04 | R22 REFRIGERANT /KG 1 | Each |R R
705 | R404A REFRIGERANT/KG 1 |Each [R R
7.06 | R406 REFRIGERANT /Kg 1 | Each |R R
7.07 | R408 REFRIGERANT DISP / KG 1 | Each [R 'R
7.08 | 410A REFRIGERANT /KG 1 |[Each |[R R
7.09 | R507 REFRIGERANT /KG 1 [ Each [R R
7.10 | RGR600A 420G SMALL TIN 1 [ Each |R R
7.11 | R600A 6.5KG DISPOSICAN 1 | Each |R R
7.12 | 410A DISPOSACAN 1 | Each R R
Sub Total R
| 8 | VALVES ) Qty | Unit | Unit Rate (R) Total (R)
8.01 | Solenoide Valve 3/8" 1 Each | R R
8.02 | Solenoide Valve 1/2" 1 Each | R R
803 | Solenoide Valve 5/8" 1 |Each |R R
8.04 | Solenoide Valve 7/8" 1 Each | R R

DOJ HLUHLUWE AND MTUBATUBA: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE

PERIOD OF (03) THREE MONTHS.
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[ [

Sub Total R

9 Replacement of burn out driers Qty | Unit | Unit Rate (R) Total (R)
9.01 | Replace 3/8" Line drier 1 Each | R R
9.02 | Replace 1/2" Line drier 1 Fach | R 'R
9.03 | Replace 5/8" Line drier 1 Each | R | R
9.04 | Replace 3/8" Burnt out drier 1 Each | R [ R
9.05 | Replace 1/2" Burnt out drier 1 Each | R 'R
9.06 | Replace 5/8" Burnt out drier 1 Each | R R
Sub Total R

10 Filters Qty | Unit | Unit Rate (R) Total (R)
10.01 | Replace Primary filters - Panel Filter 1 Each | R R
10.02 : Replace Secondary filters - Bag Pocket Filter 1 Each | R R
Sub Total R

11 | CIRCUIT BREAKERS Qty | Unit | Unit Rate (R) Total (R)

Replace Single Pole

11.01 | 1 to 20 Amp 1 Each | R R
11.02 | 25 to 40 Amp 1 Each | R R
11.03 | 45to 60 Amp 1 Each | R R
11.04 | 63 Amp 1 Each | R R

Replace Triple Pole Circuit Breakers Qty | Unit | Unit Rate (R) Total (R)
11.05 | 1to 20 Amp 1 Each | R R
11.06 | 25 to 40 Amp 1 Each | R R
11.07 | 45 to 60 Amp 1 Each | R R
11.08 | 60 to 80 amp 1 Each | R R
11.09 | 100 to 150 amp - D Frame Type 1 Each | R R

DOJ HLUHLUWE AND MTUBATUBA: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE
PERIOD OF (03) THREE MONTHS.
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&

[ | | Sub Total R

12 | CONTACTORS Qty | Unit | Unit Rate (R) Total (R)
12.01 | Replace 20 Amp 1 Each | R R
12.02 | Replace 25 Amp 1 Each | R R
12.03 | Replace 32 Amp 1 Each | R R
12.04 | Replace 40 Amp 1 Each | R R
12.05 | Replace 50 Amp 1 Each | R R
12.06 | Replace 60 Amp 1 Each | R R
12.07 | Replace 100 Amp 1 Each | R R
12.08 | Replace 120 Amp 1 Each | R R
Sub Total R

: i

13 | SOLATORS. W Tyosodor 4| gy | w0064
13.01 | Replace 60 Amp Double Pole 1 Each | R R
13.02 | Replace 30 Amp Double Pole 1 Each | R R
13.03 | Replace 60 Amp Triple Pole 1 Each | R R
13.04 | Replace 80 Amp Triple Pole 1 Each | R R
13.05 | Replace 100 Amp Triple Pole 1 Each | R R
13.06 | Replace 150 Amp Triple Pole 1 Each | R R

14 OVERLOADS & STARTERS Qty | Unit | Unit Rate (R) Total (R)
14.01 | Replace overload (0.5 to 1)amp 1 Each | R R
14.02 | Replace overload (1 to 2)amp 1 Each | R R
14.03 | Replace overload (2 to 3) amp 1 Each | R R
14.04 | Replace overload (3 to 4) amp 1 Each | R R
Sub Total R

DOJ HLUHLUWE AND MTUBATUBA: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE
PERIOD OF (03) THREE MONTHS.
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15 | MOTORS - PARTS Qty | Unit | Unit Rate (R) Total (R)
15.01 | EVAP FAN MOTOR KIT - 220V M230 1 Each | R R
15.02 | 220V EVAP FAN MOTOR M240 1 Each | R R
15.03 | CONDENSOR FAN MOTOR 220V-7WATT 1 Each | R R
15.04 | ZIEHL(EBM)COND FAN MOTOR 10W 1 Each | R R
220V UNIVERSAL
15.05 | CONDENSOR FAN MOTOR 220V-10WATT | 1 Each | R R
Sub Total R
16 | DRYERS Qty | Unit | Unit Rate (R) Total (R)
16.01 | COMM.DRIER 3/8 SWEAT-ON 153 1 Each | R R
16.02 | COMM.DRIER 1/2 SWEAT-ON 1 Each | R R
16.03 | COMM.DRIER 5/8 SWEAT-ON 1 Each | R R
16.04 | COMM DRIER 3/8" THREADED 1 Each | R R
16.05 | COMM.DRIER 3/8 SWEAT-ON 1 Each | R R
16.06 | COMM.DRIER 1/2 THREADED 1 Each | R R
16.07 | COMM.DRIER 1/2 SWEAT-ON 1 Each | R R
16.08 | COMM.DRIER 5/8 THREADED 1 Each | R R
16.09 | COMM.DRIER 5/8 SWEAT-ON 1 Each | R R
Sub Total R
SERVICE OF AIRCONDITIONING
UNITS ALL MODELS (including mid
17 | wall split units, under ceiling units, wall | Qty | Unit | Unit Rate (R) Total (R)
or window mounted units, ducted units,
vrv systems and console units)
17.01  0-9000 Btu 1 Each | R R
17.02 | 9000 - 12000 Btu 1 Each | R | R
17.03 | 12001 - 15000 Btu 1 Each | R IR
17.04 | 15001 - 18000 Btu 1 Each | R R
17.05 | 18001 - 20000 Btu 1 Each | R R

DOJ HLUHLUWE AND MTUBATUBA: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE
PERIOD OF (03) THREE MONTHS.
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i
17.06 | 20001 - 28000 Btu 1 Each | R R
17.07 | 28001 - 36000 Btu 1 | Each | R R
|
17.08 | 28001 - 36000 Btu I | Each |R R
17.09 | 36001 - 48000 Btu 1 | Each | R R
17.10 | 60001 - 90000 Btu 1 Each | R R
17.11 | 90001 - 120000 Btu 1 Each | R R
Sub Total R
TOTAL 1
OHS Act Compliance safety file for this To be issued with R 5
specific job on this site mentioned 1| quotation (Safety Plan) 000.00
|
SCHEDULE TWO (2) - LABOUR
No. DESCRIPTION QUANTITY UNIT RATE TOTAL

1 LABOUR

Skilled Artisan/Technician 1 Hour R R

General Assistant 1 Hour R R

TOTAL 2
SCHEDULE THREE (3) - TRANSPORT
DESCRIPTION KM UNIT RATE PER KM | TRANSPORT
TOTAL

1 TRANSPORT KM R R

Rate for travelling inside core defined area

TOTAL 3

DOJ HLUHLUWE AND MTUBATUBA: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE
PERIOD OF (03) THREE MONTHS.
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TOTAL 1+2+3+ (Safety Plan) | R

Add 15% VAT | R
If applicable If a contractor is a VAT vendor

BID PRICE IN RSA CURRENCY | R
** (ALL APPLICABLE
TAXES INCLUDED)

N.B: The contractor to visit site before quoting to make sure of what
needs to be done.

CONDITIONS OF TENDER

¢ Contractor must introduce themselves and what they will be doing, to the relevant official
at the institution before any assumption of work: (Contact official at institution) Mss SC
Myeni Cell no. 084 971 4768 or CWM N Madonsela

e Due to the Urgent nature of the works, the successful tenderer undertakes to commence
the work immediately from the receipt of an official order number and proceed with due
diligence to its final completion in all respects

e After the completion of the works the Contractor is to submit the attached completion
certificate
Contractor to note that all quantities are re-measurable
The contractor must establish and maintain telephone, fax and cellular connection,
before, during and completion of work

e The Contractor must comply with all Occupational Health and Safety regulations and
instructions

e Job cards must be detailed, stamped and signed by the Client Department and accompany

all invoices claimed

e The bill of quantities must be completed by the contractor, and clear identification of all materials, labour
and transport cost be indicated in the detailed quotation attached to the bill of quantities

o  All repair work shall be executed using approved materials and equipment suitable to the systems they
serve and in accordance to the relevant codes of practice, standards, regulations, manufacturers
specifications, municipal laws and by-laws

¢ All new equipment, materials and systems shall be original and furnished with a guarantee or a defects
liability period of minimum of 6 months or original manufacture’s guarantee commencing from the
completion of the works (All replaced part/serial numbers must clearly have indicated in the invoice)

e The guarantee shall cover the materials and workmanship for the period stipulated above

e Contractor _must _inspect and ascertain the reason of the malfunctioning of the
equipment prior to submitting detailed quotation

e Prior to visiting site when quoting: contractor/tenderer to contact the on-site contact
person and make timeous arrangements to inspect site.
e Contractor/tenderer to note that all:

DOJ HLUHLUWE AND MTUBATUBA: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE
PERIOD OF (03) THREE MONTHS.
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e A)necessary PPE for the complete works is to be included in rates

e B) scaffolding costs to be shown separately & detailed

e Contractor/tenderer must provide the Safety Plan after receiving the order and before
commencement of work. cost of the Safety Plan if any should be including in the detailed

quotation
e Anvy/all scaffolding to be in good condition & all erections to be certified by a competent

person.
Detail quotation must be attached indicating all repairs. materials. labour and transport.

If cost of repairs is 70% or higher in comparison with cost of new unit than contractor
should quote for replacement and clearly indicate this on the quotation form

In terms of the SANS requirements the appointed contractor must comply with the following:

NOTE TO TENDERER’S

a) Contractor must be qualified Artisans/Technicians in the field of Mechanical and the proof of qualifications

should be submitted with the quotation
b) All services carried out must comply with Occupational Health and Safety Act & Regulations: Act Number

85 of 1993.

CONCLUSION
That a contractor must be qualified and registered with the recognised body in the field of air conditioning and

refrigeration.

SCOPE OF WORKS

Contractor to visit the site and submit detail quotation for the Check, service and repairs of All Air-
conditioning for the period of 3 Months as per S.0.W,

Service must include:

Check electrics, gas, fan, fan motor, compressor, clean coils, filters and drains. Run full diagnostics.

Any repairs required must be clearly indicated and prized accordingly with inclusion of cost of materials and labour
time. The units to be left in good working order.

Contractor to attached detail breakdown of repairs and cost for each unit.
Detail breakdown must be written on a letterhead and attached to official BQ if space on

BO is not adequate.

Contractor to carry out the necessary service and repairs to above mention equipment as per above SOW

The detailed quotation should clearly indicate defect and the repairs required

Service of air conditioners to be done according to manufacturer’s specifications.

Submit detail quotation for the service and repairs (if required) or replacement of the above mention
equipment (attached your quotation with detail breakdown to official BQ form). Quotation must include:

DOJ HLUHLUWE AND MTUBATUBA: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE
PERIOD OF (03) THREE MONTHS.
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Please note: if cost of repairs is higher than 50% of replacement value then contractor must submit
attachment with replacement price and indicated clearly as alternative option.

All prices quoted must be inclusive of labour, materials, profit and transport.

- Required by:
- Al e e
- Brand and model e

- Country of origin -~ S FReneerrarenrarerenes

- Does the offer comply with the specification(s)? *YES/NO

- If not to specification, indicate deviation(s) ......................... reeeenernnins

- Period required for delivery e

- Delivery basis e
Note:  All delivery costs must be included in the bid price, for delivery at the prescribed destination.

** “g]] applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund
contributions and skills development levies.

*Delete if not applicable

Signature of Bidder Date

DOJ HLUHLUWE AND MTUBATUBA: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE
PERIOD OF (03) THREE MONTHS.
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SITE INSPECTION/VISIT CONTROL FORM
«lient Department: DOJ: HLUHLUWE AND MTUBATUBA
Complex Description: HVAC SYSTEM

Service Description: DOD - HLUHLUWE AND MTUBATUBA: SERVICE AND
REPAI OF ALL AIRCONDITIONING FOR THE PERIOD OF THREE MONTHS.

REF NUMBER: 19/2/3/2/41377
Planned Completion: Three Months/ from appointment

Site Inspection: Detail overview of work to be done

COMPANY INFORMATION

Service Provider Name:
Represented by:
Signature:

CLIENT DEPARTMENT STAMP

Represented by:
Rank:
Signature:
Contact Details:
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in

table below.

Full Name

Identity Number

Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”.

For External Use Effective date 5 July 2022

Page 1 of 3
Version: 2022/03
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2.2

2.21

2.3

2.3.1

PA-11: BIDDER’S DISCLOSURE

Puti, Worke and Inlre:

Do you, or any person connected with the bidder, have a relationship with any person

who is employed by the procuring institution?
YES / NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any

other related enterprise whether or not they are bidding for this contract?
YES /NO

If so, furnish particulars:

3 DECLARATION

3.1
3.2

3.3

3.4

3.5

3.6

I, the undersigned, (name)...
in submitting the accompanylng b|d do hereby make the foIIowmg statements that I

certify to be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prioi to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or "Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



3.7

I}:;‘ e PA-11: BIDDER'S DISCLOSURE
gfi‘;}; mmﬂymnmm
b4

lurg
REPUBLIC OF SOUTH AFRICA

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

posmon Nameofb|dder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”.

Page 30of 3

For External Use Effective date 5 July 2022 Version: 2022/03



PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at

on

(date)

RESOLVED that:

(place)

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number:

2. *Mr/Mrs/Ms:

(Bid / Tender Number as per Bid / Tender Document)

in *his/her Capacity as:

and who will sign as follows:

(Position in the Enterprise)

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name

Capacity

Signature

-
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For external use

Effective date 20 September 2021

Page 1 of 2
Version: 2021/01
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17

18

18

20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

1. *Delete which is not applicable.

NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may altematively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authonzed by way of a duly completed power of
attorney, signed by the Directors / Members / Pariners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attomey are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally comrect full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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Postal Address:

(code)

Telephone number:

Fax number:

Name Capacity Signature
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The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

1. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to be attached hereto).

5 Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have
entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Heid at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01
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V REPUBLK OF SOUTH AFRICA
PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfiment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in refation to the Contract with the

Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words "Tender” or “Tenderer” Page 2 of 3
For extenal use Effective date 20 September 2021 Version: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures
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The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Nofte:

1. *Delete which is not applicable.
2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
3

venture submitting this tender, as named in item 2 of Resolution PA-15.2.
Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space

available above, additional names, capacity and signatures must be supplied on a separate page.
4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,

must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

For external use

Effective date 20 September 2021

Page 3 of 3
Version: 1.3
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT

REGULATIONS, 2022

1.  GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all

applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all

applicable taxes included).
1.2 Preference Points System to be applied

(tick whichever is applicable).
X The applicable preference point system for this tender is the 80/20 preference point system.

[[] The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and
1.3.2  Specific Goals

1.4  The maximum points for this tender are allocated as follows:

o Cr o E [ Rz | [ son
PRICE 80 90
SPECIFIC GOALS 20 10
Total points for Price and Specific Goals 00 100

Page 10f10
Effective date 21 July 2023 Version 2023/08



1.5  Breakdown Allocation of Specific Goals Points
X 1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1

Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are

applicable.
Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area
(Mandatory)
¢ Any account or statement which
is in the name of the bidder.
Or
¢ Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.
Or
e Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4. An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.

(Mandatory)
Page 2 of 10
Version 2023/08

Effective date 21 July 2023




and

o Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

¢ National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

5. An EME or QSE which is 2 o ID Copy and SANAS Accredited
at least 51% owned by BBBEE Certificate or Sworn
black youth (Mandatory) Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and up to
R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below

are applicable.

Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE or any 10 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.

(Mandatory)

2. Located in a specific Local 2 e Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to be

done or services : he or
rendered in that area

(Mandatory)

Page 3 0of 10
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e Any account or statement
which is in the name of the
bidder.

Or

¢ Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

e Lease Agreement which is in
the name of the bidder.

An EME or QSE or any
entity which is at least 51%
owned by black women
(Mandatory)

o SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

o SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

¢ Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

Effective date 21 July 2023
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An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

* ID Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable.

1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of

all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 10

1. An EME or QSE or any 4 o SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be or
rendered in that area
(Mandatory)
¢ Any account or statement
which is in the name of the
bidder.
Or
¢ Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.
Or
o Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 e SANAS Accredited BBBEE

entity which is at least 51% Certificate or Sworn Affidavit
where applicable. |
Page 50f10
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owned by black women

(mandatory)
4.[] | An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit

owned by black people with where applicable.

disability (Mandatory)
and

+ Medical Certificate indicating
that the disability is permanent.

Or

o South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa

registration (NCPPDSA).
OR
5.[] | An EME or QSE or any 2 o ID Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable

1.6

1.7

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birthor
descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1894; or (i) onor
after 27 April 1994 and who would have been entitied to acquire citizenship by naturalisation prior to that date. BROAD-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004).

Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,

Page 6 of 10
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(b)
(c)
(d)

(e)

3.

3.1.

31.1.

3.2.

3.2.1.

Where

competitive tendering process or any other method envisaged in legislation,

“price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.

5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—-Pmi Pt-Pmi

Ps=80(1-""20) or Ps=90(1-"270)
Pmin Pmin

Where
Ps =  Points scored for price of tender under consideration
Pt =  Price of tender under consideration
Pmin =  Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-Pmax Pt-Pmax
PS—80(1+W) or PS_QO(I+W)

Ps =  Points scored for price of tender under consideration
Pt =  Price of tender under consideration
Pmax =  Price of highest acceptable tender

Page 7 of 10
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41.

4.2.

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 80/10 preference point system will apply and that the highest acceptable
tender will be used to determin~ the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to

determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each

preference point system.)

Number of Number of Number of

points Number of points points
ey g points claimed claimed

allocated (90/10 (80/20
_ (90/10 system) system)

The specific goals allocated system) (80/20 (To be

it 4 Lot
points in terms of this tender (To be ystem) (Tolb: ; conpleted

completed (Tobe colr)n Pt: i by the

by the organ Completed y |- tenderer)
of state) by the organ IRl
of state)
1. An EME or QSE (or any
er‘ entity for procurement
L& I ansaction with rand value
S} ——greaterthan R1 Million)
which is at least 51% owned
by black people
2. Located in a specific Local 2 2
Municipality or District
Municipality or Metro or |
Page 8 of 10
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points

allocated

(90/10
system)

(To be
completed
by the organ
of state)

The specific goals allocated
points in terms of this tender

Province area for work to be
done or services to be
rendered in that area

Number of

points
aliocated

(80/20
system)

(To be
completed

by the organ

of state)

1

Number of
points
claimed

(90/10
system)

(To be
completed
by the
tenderer)

Number of
points
claimed
(80/20
system)

(To be
completed
by the
tenderer)

3. An EME or QSE (or any 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black women

4. An EME or QSE (or any 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability

5. An EME or QSE (or any )
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm. ... e

44. Company registration NUMDEI: ..ot e e

4.5. TYPE OF COMPANY/ FIRM

Close corporation

Public Company

Personal Liability Company
(Pty) Limited

Non-Profit Company

Ooooooo

Effective date 21 July 2023

Partnership/Joint Venture / Consortium
One-person business/sole propriety
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46.

0  State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have -

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:

DATE:

ADDRESS:

Page 100f 10
Effective date 21 July 2023 Version 2023/08



2| “UOISIBA

£20¢ AInr 1.z @jep eAlpayg

as fewa)x3 9 jewsaju] Jo4

2 jo | abeyg “Jalepua], Jo Jepud], spiom ay) se Buiueaw awes ay} aABY 0) Pan)suod aq |leys UoNejusWNJ0op Jayjo Aue uj Jojpue ulaiay Japplg Jo ,pig, SPIOM 0} 3oualajal Auy
asudiepug ssauisng |[ewg Buldjiiend (380 ;
asudiejug ooy psjdwex3 :JW3 ,
(eouyy Yinog Ul woq suossad 0} ajqedijdde jou) psulelqo diysuazijyo uesiyy Yinos Jo siep Slels it
Jaquinu uogensibay yim Jayjebo) ‘Auedwo?) ButpjoH ay) jo diysisumo ayy Auap! '} diysieupied ‘uoneiodio) asol9) ‘Auedwior) e Sanasway] aJe SIBUMQ BIaUM #
oN[]seAd | nOr00an{J ¥ |[oN[J seA[J | on[J seA[J| oN[] seA[] | oN[] seA[] % 'zl
1 0
ON[JseAl] | nO10O0anJu[] |on[d seA[] | oN[]seA[J| oN[] seA[] | oN[] seA[] o L
0
oN[dseA[] | nOLO0anJ u] |oN[dseA[J|oN[J seA[J| oN[] seA[] | oN[] seA ] % ‘0l
()
oN[JseAd | nO10an0 ] |oN[JIseaA[J|oN[]%eA[d| oN[ seA[] | oN[] seA[] o ‘B
Q
oN[JseAd | nO10and d0d |oN[dseA[dJ | oNL] seA[d | oN[d seA[] | oN[J seA ] o ‘8
0
ON[IseADd | n[Jr0anJ a0 |[oN[dseA[J| oN[]seA[J| oN[] seA[] | oN[] seA [ % L
(]
ON[dsAd | nOLdand 80 |oN[dseA[J | oN[JseA[d| oN[d seA[] | oN[ ssA [ % ‘9
(]
oN[Osead | nCJLO0and 0 [oN[J seA ]| oN[J seA[d| oN[] seA[] | oN[] seA [ % G
(]
OoN[dseAd | nOLOandud |oN[OseAJ|[oN[] seA]| oN[d soA[] | oN[] seA [0 . b
()
oN[]seA[] | nO1LOanJu] [oNn[OseAd|oN[ds2A[]| oN[] seA[d | oN[ seA [ % €
0
oN[(OdseAOd | nOJLO0anJud |[oNO seAd | oNd seAd | oN[J s?A[] | oN[] seA ] o z
0
ON[OseAd | nOL0andJd] |oN[OdseAJ|oN[] seAd| oN[1 ssA[] | oN[] seA[] " L
0
uela)aA ‘(n) Rmges: #rdiysuazing pue
Kiepjiw ueqn /(1) diysumo] W >.h._._ N w.._w d uewom yjnoA soelg paumo Jaquinu podssed #
J1 3yed1pu} /1 (an) easy padojaraq u_. ajeatpu J1 ajeoIpu} §1 9jedipu| I abejuaniag 1Knuapj alleusng pue aweN
Japuny / (u} 1 any ) :
ut Buray y ageaipu)

'SdNOYUO A3LYNDISIA ANV dIHSNIZILIO ‘“YIFINNN ALILNIA! ‘TJNVN AE SHIATOHIHVHS HO SHIGWAN ‘SHOLIANdONd TIV IS 'L

(xoq ajqealjdde xo1) ISO/INI UoN [ As0 [J ,awa

SdNO¥YD A3LVNOISIA 40 NOLLVNV1D3A 0Y -Vd

YIIH4Y HLNGS 40 27843y

J2J3pUd] JO SweN

:ou J8pua |

BIMRILISEAU] PUE SHOM g
Juswyrdeq
Ramansegul

@

i




Z'} (UOISIaA £20Z AInr 1.z 9jep aanoay3
2 Jo Z abey

asn [ewa)xg g |ewaju| 104
" Jolapuay, 40 49pus ], spiom ay) se Bujuesw awes ay) dAeY 0} PaIUISUOD 3q [|eys UOKEIUSWNOOP JOL0 AUE U) JO/pUe UeIay Jappig Jo pig, SPIOM 0} 3dualajal Auy

ajeq aunyeubis aAnejuasaldal jo saweN
Jalapua]) 8y} Aq paubig
‘Jae] ayy Aq 19s aq
Aew se pousd awn sy uiypm safojdwig ay) o) pagliwgns aq (M ‘uissay papiaoid uogewloul ay) Buipsebal jokojdws ayy Aq pasinbai yjooid Alejuswinoop Jayuny Auy g
-uraJay papinold uonewlolul Jusinpnily Jo uoljejuasaldalsiw 0} anp uonesylenbsip yons Aue jo }nsal e Se Jopus) s|qeinoAe) sSa| e
1daooe 0} Buiney Joj sebewep Joj wieo e Guipnjoul ‘oeNUOD BU) Ul pue me| ul aaey Aew JI Apawal Jay)o Aue asiosexs Aew Jafkojdwg ay} Jey) sjdeooe Jsiapua ] oy ¥
’ ‘usiay
Jayo sJauspua) auy woly Buninsss joenuog Aue [aoued o} sakojdwg sy} apiue (M Jo ‘pajen|eas Buiaq A|snosueynuwis Jaiapua] duj Jo (s)iayo Japus) Jayjo Aue
SE ||9M Se ‘UlRJay Jayo s Jaiapua] ay) Alenbsip jeys uldiay papiacsd uonewiojm Jusinpnely Jo uogejuasasdaisiw jBuoluRul AUB Jey) SpuBjsIapun Jalapus) ayj €
'SJUBLLNDOP ples Ul PBUIBLO UCHEWLIOUI PUEB SUOIHULSP ay} 0}
Buipioooe pajelduwod sem WI0) 9A0QE 3Y] JEY) PUB POO]SISpUN PUE PaIPN)s a1am Japua] siy) 0} Buluiepad sjuawnoop (e pue papusalue se geg| J0 20| 19y ssauisng
llews feucheN ‘(0002 40 § 10Y) 0002 10V Yiomdlwel ] A31j0d Juawaindold [euaisjeld ‘(€002 JO £5 10V) £002 1PV Juswiamodwiz J1LOUCDT Yoelg paseq-peolg ay| [4
'sjoadsal ||e ul 1981102 pue anl) dJe JABPYY SIU) Ul pauUIBiuod sienaiued pue uchewloul syl {

ey) suuyuos Aqasay ‘1e1spua ] ay) Jo JBYa( Uo oS op 0} pazuoyine AInp si1 ays/ay jey} sjuessem oym ‘paubisispun sy

‘NOILLVYVTIO3a 2

‘0u Japuat

Y34V HLNOS JO Jrianday )
SJNOYS A3 LYNSISAA 40 NOILYYY1O3d 0% -Vd RS @)




SBD 7.2

CONTRACT FORM - RENDERING OF SERVICES

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS

FOR THEIR RESPECTIVE RECORDS.
PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

1. I hereby undertake to render services described in the attached bidding documents to (name of the
INSHEULION) ... ev v veve v, in accordance with the requirements and task directives / proposals
specifications stipulated in Bid Number........................ at the price/s quoted. My offer/s remain binding upon
me and open for acceptance by the Purchaser during the validity period indicated and calculated from the closing
date of the bid .

2. The following documents shall be deemed to form and be read and construed as part of this agreement:

) Bidding documents, viz
- Invitation to bid;
- Proof of tax compliance status;
- Pricing schedule(s);
- Filled in task directive/proposal;
- Preference claim form for Preferential Procurement in terms of the Preferential Procurement
Regulations;
- Bidder’s Disclosure form;
- Special Conditions of Contract;
(ii) General Conditions of Contract; and
(iii) Other (specify)

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted
cover all the services specified in the bidding documents; that the price(s) and rate(s) cover all my obligations and I
accept that any mistakes regarding price(s) and rate(s) and calculations will be at my own risk.

4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me
under this agreement as the principal liable for the due fulfillment of this contract.

5. 1 declare that I have no participation in any collusive practices with any bidder or any other person regarding this or
any other bid.
6. 1 confirm that I am duly authorised to sign this contract.
NAME (PRINT) e,
WITNESSES
CAPACITY i
T e
SIGNATURE = s
2 e
NAME OF FIRM e,
DATE: .t e
DATE i,

Version 1 2023



CONTRACT FORM - RENDERING OF SERVICES

PART 2 (TO BE FILLED IN BY THE PURCHASER)

| R PP IN MY CAPACIEY @S- cvneveeeniiieiai i e e
accept your bid under reference number .................. dated.......cccooiiiiiiiinns for the rendering of services
indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating service delivery instructions is forthcoming.

3. 1 undertake to make payment for the services ren lered in accordance with the terms and conditions of the contract,
within 30 (thirty) days after receipt of an invoice.

PRICE (ALL TOTAL POINTS
DESCRIPTION OF APPLICABLE COMPLETION PREFERENCE CLAIMED FOR
SERVICE TAXES DATE POINTS EACH SPECIFIC

INCLUDED) CLAIMED GOAL

4. 1 confirm that I am duly authorised to sign this contract.

SIGNED AT .onviiiiiiiineeii it eieeeeeeas L)

NAME (PRINT) e

SIGNATURE i iiiiaaaas

OFFICIAL STAMP WITNESSES

| N
2 e
DATE: ..o,

Version 1 2023
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1 puhc Wore
Y REFUSLIC OF BOUTHAFRICA

1.1.

1.1.1.

1.1.6.

1.1.7.

1.1.8.

1.1.9.

1.1.10.

1.1.11.
1.1.12.

1.1.13.

1.1.14.

1.1.15.

1.1.16.

1.1.17.

Any reference to words “Bid"

T i D m EPa mdaoad®
. anms

DEFINITIONS

The following words and expressions shall have the meanings hereby assigned to them except where

the context otherwise requires:

»Additional Services” are increases in the quantity of the routine Servi
Works. ,

*Bill of Quantities” means the document so desig
and indicates the quantities and rates associated with eac

the Service Provider for the Services completed;

*Certificate of Completion” means the certificate issued by the Service Manager signi
Contract has expired;

ces detailed in the Scope of

nated in the Pricing Data that describes the Services
h item which the Employer agrees to pay

fying that the

"Commencement Date” means the date on when the Service Provider is notified of the Employer's

acceptance of its offer;
es and of which these Conditions of Contract form

“Contract” means the Contract signed by the Parti
Contract as may be agreed in writing between the

part of, and siich amendments and additions to the
Parties,

*Contract Data" means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collectively describe the risks, liabilities and obligations of the contracting
Parties and the procedures for the administration of the Contract,

“Contract Period” is from Commencement Date for the period stated in the Contract Data;

" ra ice” means the price to be paid for the Services i
subject to sucii additions thereto or deductions there from as may be m

the provisions of the Contract;

“Contract Sum” refers to the amount

Acceptance,

n accordance with the Pricing Data,
ade from time to time under

stated by the Service Provider in the Form of Offer and

ustment provisions used for the adjustment of fluctuations in the cost

“CPAP" means confract price adj
ted in the Contract Data;

of labour, plant and materials and goods as sta

“Day” means a calendar day;
“Drawinas” means all drawings, calculations and technical information which are made available to
ue and time to be announced by the Service Manager and

the Service Provider for inspection at a ven

any modifications thereof or additions thereto from time to time approved in writing by the Employer or
delivered to the Service Provider by the Employer;

“gmg' loyer” means the contracting Party named in the Contract Data who appoints the Service

Provider;
machinery, articles and things of whatsoever

Equipment” includes all appliances, tools implements,
cts correction of the Services but does not

nature required in or for the rendering, completion or defe
include materials;

*Facilities” means the land and buildings, detailed in the Scope of Works, and any additions, or
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in
or through which the Services are to be rendered or carried out;

» means the written communication by the Employer to the Service
ptance of the Service Provider’s offer,

n routine Services, identified and agreed to by the

“|dentified Projects” means any projects, other tha
Parties during the Contract period or any extensions thereto, to be completed in terms of the Contract.

“F of Offer an
Provider recording the acce

be construed to have the same meaning as the words
. Page 3 of 18

or Bidder" herein and/or in any other documentation shall
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1.1.18.
1.1.19.
1.1.20.

1.1.21.

1.1.22.

- public works
' ; Conditions of Contract: PA-10 (FM)

“Materials” includes all materials, commodities, articles and things required to be furnished under the

Contract for the execution of the Services;
“Month” refers to the period commencing on & certain day of a month to the day preceding the

corresponding day of the next month;

"Parties” means the Employer and the Service Provider;

ins the Bill of Quantities and provides the criteria and

*Pricing Data" means the document that conta
ontract were taken into account by the Service

assumptions, which it will be assumed in the C
Provider when developing his prices;

“Services” means all the work to be performed by the Service Provider during the Contract Period in
he Contract, as more fully set out in the Scope of Works, as amended from time to

.accordance with t

~ time by written agreement between the Parties;

1.1.23.

1.1.24.

1.1.25.

1.1.26.

1.1.27.

2.1.

2.2.

23.
24,
2.5.

2.6.

Any reference to words “Bid”

“Service Provider" means the Tenderer, as named in the Contract Data, whose offer has been
accepted by or on behalf of the Employer and, where applicable, includes the Service Provider's
ial managers or liquidators, as the case may be, but

heirs, executors, administrators, trustees, judic
not, except with the written consent of the Employer, any assignee of the Service Provider;

ntative of the Employer named as the Service Manager inthe
the right to replace the said Service Mar_'aager, by written notice

d to furnish reasons therefor;

"Service Manager” means the teprese
Contract Data. The Employer reserves
to the Service Provider, without the nee

ch defines the Employer’s objectives and requirements

"Scope of Work" refers to the document whi
and constraints relating to the manner in which the

and specifications and any other requirements
Services must, or may, be provided or performed;

“Service Period” refers to the period indicated in the Contract Data during which the Service Provider
shall render the Services required in terms of the Contract;

*“Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be provided by the
provision and transfer to the incoming service provider of

Service Provider shall include, inter alia, the
managerial support and information, as detailed in the Scope of Works.

INTERPRETATION
In this Contract, except where the context otherwise requires:

2.1.1 The masculine includes the feminine and the neuter, vice versa;

2.1.2 The singular includes the plural; and vice versa

2.1.3 Any reference to a natural person inciudes a body corporate, firm, association or’

consortium/joint venture/partnership, vice versa.

this Contract are included for reference purposes only and shall not

The headings to the clauses of
which they relate.

affect the interpretation of the provisions to

Words and phrases defined in any clause shall bear the meanings assigned thereto.

The various parts of the Contract are severable and may be interpreted as such.
The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions
bear corresponding meanings.
ition clause is a substantive provision conferring rights or imposing
bstantive clausein the body of the

effect shall be given to it as if it were a su
ly contained in the interpretation clause.

If any provision in a defin
obligations on any Party,
Contract, notwithstanding that it is on

or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 4 of 18
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3.1

32

33.

5.2

5.3.
5.4.

5.5.

5.6.
5.7.
5.8.

5.9.

Anu rafaranca tn words “Bid”

DURATION
The rights and obligations of the Parties to this Contract shall commence on the Commencem

Date.

ent

to breach and termination respectively, the

Subject to the terms of clauses 33 and 34 relating
nate on the expiry of the Contract

Contract will commence on the Commencement Date and termi
Period, unless it is extended in terms of clause 3.3.

The terms or duration of the Contract may be extended as a result of bona fide negotiations between
the Parties. No extension of term or duration of the Contract shall however be valid unless the terms
and conditions of such extension has been reduced to writing and signed by the authorised

representatives of both Parties.
RIGHTS AND OBLIGATIONS OF THE EMPLOYER

The Employer shall give access to or supply the Service Provider with:

All relevant, available data and information required and requested by the Service Provider for

the proper execution of the Services; and
412 Such assistance as shall reasonably be required by the Service Provider for the execution of
its duties under the Contract. '

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER
comply with the Service Manager's written

4.1.1

The Service Provider shall, in executing his obligations,
instructions on any matter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

The Service Provider shall not have the power of attorney or authority to enter into any contract or to
otherwise bind or incur liability on behalf of the Employer, save where prior written authorisation has
been obtained.

hat it, its employees, agenis and representatives have the relevant

for rendering of the Services with the reasonable degree of skill,

The Service Provider shall ensure t
iding services similar to the Services.

experience and capacity necessary
care and diligence that may be expected of professionals prov

Provider's team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the
Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or
occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not

again be employed on the Services without the prior written consent of the Employer.

such removal, as referred to in 5.5 above, within a day of

Should any member of the Service

The Service Provider undertakes to effect
receipt of the Employer’s written request.

ure that reasoriable Jevels of care and responsibility are exercised

The Service Provider shall ens
he Employer in the delivery of the Services.

when using items belonging to t
During the ongoing provision of the Services the Service Provider shall at all times keep the Facilities
clean and in a safe condition.

it is specifically agreed that the

loyment contract or relalionship between

Notwithstanding anything herein contained to the contrary,
herefore not be entitled to any benefits to

appointment of the Service Provider shall not create an emp
the Parties and the Service Provider or his employees shall t
which the employees of the Employer may be entitied.

or Bidder’ herein and/or in any other documentation shall be consirued to have the same meaning as the words
Pane 50of 18
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6.3.

6.4.

7.1.

7.2

8.1.

8.2,

9.1.

9.2

Any reference 1o words

' shall be deemed that the Service Provider has selecte

"9.1.1 the Service Provider shall be liable

SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accordance with the

provisions of the Contract.
ate any of his powers and authority and may cancel such delegation,
ereof to the Service Provider.

Manager notifies the Service Provider in

The Service Manager may deleg
on the prior written notification th

Such delegation shall continue in force until the Service
writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager's delegatee to the Service Manager who shall confirm, reverse of

vary such order or instruction.

SECURITY
n the amount and in the form set out in

to the Employer security i
hall be borne by the Service Provider.

The Service Provider shall provide
the Contract Data and any expenditure incurred in doing so S

il to select the security to be provided or should the Service Provider
within 21 days from Commencement Date, it

Should the Service Provider fa
d a security in the form of a retention of 25%

fail to provide the Employer with the selected security

of the Contract Sum (excl. VAT).

SECURITY CLEARANCE
In the event of security clearance becoming necessary, the Service Provider, any subcontractors and
dertake to undergo security clearance, for

all human resources utilized by the Service Provider un
which purpose the necessary forms will be made available to the Service Provider at the relevant time
that if he or any of his human resources refuses to

by the Employer. The Service Provider accepts
undergo the required security clearance, they will not be allowed on the Facilities to render the
Services.

It is required that all persons engaged in the rendering of the Services shall be easily identifiable and

where required, security cleared.

CONFIDENTIALITY

The Service Provider undertakes to keep any and all information, of whatever nature, relating to the
Contract or which he becomes privy to due to his presence at the Facilities, strictly confidential and
such shall not be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever,
including by means of photocop ithout the Employer’s prior written consent. -
As disclosure or improper use of the confidential information, without the Employer's prior written
consent, will cause the Employer harm:

for any loss or damages suffered by the Employer and

shall indemnify the Employer against any claims by third parties as & result of such
unauthorised disclosure or use thereof , either in whole or in part; and/or

the Employer shall be entitied to cancel the Contract

confidential information to the following
der to assist with the rendering of the Services

9.2.1

entitled to disclose such

The Service Provider shall be
d to know interest, in or

persons, who have a clear nee
on the Contract:

officers and directors of the Service Provider; and

ervice Provider for the purpose of
ant or agent is made known
confidential

9.2.1 employees,

tant or agent retained by the S
rendering the Services, provided that the identity of such consult
to the Employer in writing and the Employer acknowledges in writing that the

information may be disclosed to such person.

cumentation shall be construed to have the sa

9.2.2 any professional consul

me meaning as the words
Page 6 of 18
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9.3.

9.4.

10.

10.1.

1.
11.1.

12.
12.1.

12.2.

12.3.

12.4.

12.5.

1.
13.1.

13.2.

13.3.

"ACCESS T

‘Notwithstanding the provision of 12.2, the Service P

“The Service Provider shall deliver

The Service Provider shall be responsible for ensuring that all persons to whom the confidential
information is disclosed under this Contract shall keep such information confidential and shall not

disclose or divulge the same to any unauthorised person.

on shall remain the property of the Employer and the Employer may demand

The confidential informati
rvice Provider, at any time upon giving written

the return or destruction thereof, at the cost of the Se
notice to the Service Provider. Within ten (10) days of receipt of such notice, the Service Provider

shall return all of the original confidential information and shall destroy all copies and reproductions
(both written and electronic) in its possession of in the possession of persons to whom it was
disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one another
n them shall be explained and, if necessary, rectified by

and any ambiguity in or discrepancy betwee
sue to the Service Provider a written explanation giving

the Service Manager who shall thereupon is
details of the adjustments, if any, and a written instruction directing what Service, if any, is to be

delivered.

INSURANCES.

it is the responsibility of the Service Provider to assess his risks on this project and to ensure that he
obtains and maintains the adequate insurances to cover such risks.

O THE FACILITIES AND COMMENCEMENT OF THE SERVICES

the Employer, within 21 days of the Commencement Date, withan

The Service Provider shall provide
other information required in terms of the Occupational

acceptable health and safety plan and such
Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date,
maybe specified in the Contract Data

or on such other date as

rovider shall be given access to the Facilities or
by the Service Provider of an acceptable health and safety

portions thereof, only after the provision
ined in terms of Clauses 12.1 and 8.1 respectively.

plan and of security clearance being obta

to the Facilities or portions thereof and shall render“ihe

The Service Provider shall be given access
referred to in clause 13 or after the receipt by him of a

Services in accordance with its programme,
written instruction to this effect.

if the Employer fails to give the Service Provider access to the facility or any portion thereof for any
reason other than default by the Service Provider and the Service Provider suffers additional costs as
a result thereof, the Service Provider shall be entitied to make a claim therefor provided that the
Service Provider is able to prove his claim and that he has taken all reasonable steps to mitigate the

additional costs.

PROGRAMME
thin 14 days from ‘Commencement Date,

a realistic programme and a cash flow for the delivery of the Services. The programme shall describe
Services are to be rendered and shall be subject to the approval of

and detail the order in which the
the Service Manager, which written approval shall not be unreasonably withheld.

to the Service Manager wi

The Service Provider shall, on receipt of a written request from the Service Manager, furnish the
Employer with any documents or information, of whatever nature, in support of the programme and/or
in relation to the manner in which the Services are to be rendered and/or the resources to be supplied
and used in the rendering of the Services and/or progress of the various parts of the Contract; and/or
a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or

as circumstances may require.
“Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 7 of 18
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y the Service Manager or any adjustment thereto wiil not alter the

13.5. Agreement to the programme b
responsibilities of the Service Provider in terms of this Contract.

14, SUBCONTRACTING

14.1. The Service Provider may subcontract any part of the Services at its discretion. The subcontracts
shall incorporate the applicable terms, conditions and requirements of this Contract.

14.2. Subcontracting by the Service Provider shall not be construed as relieving the Service Provider from
any obligations under the Contract or imposing any liability on the Employer.

15. INTELLECTUAL PROPERTY RIGHTS INDEMNITY

15.1. The Service Provider undertakes to obtain the necessary consent from the proprietors or their.
licensees should the Service Provider make use of the intellectual property of any other person.

15.2. The Service Provider further indemnifies the Employer against any claim or action (including costs on
an attorney and client scale) caused by or arising from the failure to obtain such consent.

16. COMPLIANCE WITH LEGISLATION

16.1. This clause applies to legislation emanating from national and provincial government as well as that of
any local authorities in whose area of jurisdiction the Facilities fall and which have a bearing on the
delivery of the Services and Facilities under this Contract. ' '

16.2.  All the applicable legislation, which does not specffically allow discretion in respect of compliance by
the Employer, shall be followed exactly as intended by such legislation regardiess of any instructions,
verbal or in writing, to the contrary.

16.3. Should any applicable legislation allow discretion in respect of compliance by the Employer it shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time as
specific instructions in writing are issued to the Service Provider by the Service Manager.

16.4. The Service Provider shall in the provision of the Services comply with the provisions of, and give all
notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of any
legislation or imposed by any other body or person. The Service Provider hereby indemnifies the
Employer against any liability for any breach of the provision of this clause. ;

16.5. ltis the responsibility of the Service Provider to obtain the consents, permissions and/or permits,
referred to in Clause 16.4, in the provision of the Services.

16.6. The Service Provider shall not have a claim against the Employer, and the Employer shall not be
liable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to
Clause 16.4.

17. REPORTING OF INCIDENTS

17.1. In addition to the above, the Service Provider shall, as soon as possible, notify the Employer in writing
of any incidents at the Facilities, which resulted or could have resulted in damage to property or injury
or death to persons. :

17.2. The Service Provider shall verbally notify the Service Manager of any of the incidents referred toin
17.1 immediately after the occurrence thereof.

17.3. The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed written
report on such incidents to the Service Manager within the time frame indicated by the Service
Manager, but in any event within 48 hours of the incident.

17.4. The written report referred to in 17.3 shall provide for all incidents, which resulted in injury, death or
damage to property.

Any reference to words “gid" or Bidder” herein andfor in any other documentation shail be construed to have the sam; meaning as the words
age 8 of 18
Version:1.0
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e Employer immediately, on becoming aware of the Contract

The Service Provider shall nofify th
or impossible

requiring him to undertake anything that is illegal

NUISANCE
Il deliver the Services in a manner that shall not cause unnecessary noise,

The Service Provider sha
es in the Facilities.

nuisance, or hinder the normal activiti

ndemnifies the Employer against any liability arising out of the Service

The Service Provider hereby i
h his obligations in terms of Clause 18.1.

Provider's non-compliance wit

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer’s specification; good industry practice and the Service Manager's writien

instructions and shall be suitable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the

suitability of materials or equipment to be used.

The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and
f such tests to be performed by himself or, if so instructed by the Service

instruments for the purpose O
ts to be performed by any other person.

Manager, for the purposes of tes
Al costs for tests carried out shall be deemed to be included in the Service Provider's prices

rts on the tests referred to in Clause 19.2 shall be forwarded by the Service

Copies of the repo
hin 10 days of the tests being completed.

Provider to the Employer wit

URGENT WORK

The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omission on the part of the Service Provider.
ue to an act or omission on the part of the Service

If the remedial or repair work became necessary d
the Service Provider shall effect such remedial or

Provider, its employees, agents of representatives,
repair work at its own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives and the Service Provider refuses to or is

not available or able to effect such remedial or repair work, the Employer may effect such remedial or
repair work either by itself or through another service provider.

air work in terms of 20.3, then the Employer may recover

rvice Provider or by deducting the same from any amount

her contract presently or hereafter existing between the

Il these contracts shall be considered one

If the Employer effects the remedial or rep
such costs, losses or damages from the Se!
still due under this Contract or under any ot
Employer and the Service Provider and for this purpose a

indivisible whole.

INDEMNIFICATIONS _
The Service Provider shall be liable for and hereby indemnifies the Employer against any liability,
claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising in common law

or by statute consequent upon:
erson arising out of, related to, occasioned by,

ries to or the death of any p
dering of the Services;

21.1.1 personal inju
or in the cause of or caused by the ren

attributed to,
21.1.2 loss of or damage to any movable or immovable or personal property or property contiguous
to the Facilities whether belonging to or under the control of the Employer ot any other body
or person arising out of, related to, occasioned by, attributed to, or in the cause of or caused
by reason of the rendering of the Services;

or Bidder® herein and/or in any other documentation shall be construed to have the same meaning as the words
Page © of 18
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21.2,

221.

22.2.
223.

224.

226.
227,

23.
23.1.

23.2.

23.3.

23.4.

23.5

23.6
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21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect of any
materials parts, work-in-process or finished work furnished to, or in respect of which any

payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or representatives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of additions,

omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.

e of the Services as referred to in the Scope of Works

Any Services required by the Employer outsid
d shall be dealt with under clause 23 and shall be

will be regarded as being ldentified Projects an
executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be Additional

Services prior to such instructions being executed.

Additional Services will only be executed by the Service Provider after receipt by him of a written

instruction from the Service Manager.’

as required in 22.5 above, has been obtained, the Employer shall not
for the Additional Services so executed, and the Service Provider
aim for payment for such Additional Services.

if no prior written authorisation,
reimburse the Service Provider
agrees that it shall not have acl

The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to b
Projects prior to such instructions being executed.

ervices of the Service Provider on Identified Projects. The
or through the Service Provider effect the

e Identified

The Employer is not obliged to engage thes
Employer may, by itself, through another service provider
services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a writen

instruction from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer shall not
Projects so executed, and the Service Provider

reimburse the Service Provider for the Identified
agrees that it shall not have a claim for payment for such Identified Projects.

In respect of the identified Projects, the written instruction refefred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under the

tentified Project;
state the due commencement and combletion dates of the relevant Identified Project;

(b)

(c) state the total cost of the relevant Identified Project as agreed to between the Parties; and

(d) any additional requirements, conditions of contract and/or restrictions, other than those
already stated in the Contract, that will be applicable.

referred to in 23.5, the Service Provider shall

Within 14 days of receipt of the written instruction
d a cash flow for the relevant identified Project as

furnish the Employer with a realistic programme an
required in 13.

erle “Rin" ar Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Paoas 100f 18
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238

239

23.10

23.11
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re of the same or similar character

Where an Identified Project comprises services/works fhat a
the Pricing Data apply, it

executed under the same or similar conditions as those to which the rates in
shall be valued at such rates.

Where an Identified Project comprises services/works that are not of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at market related rates to be agreed to in writing between the Employer and the
Service Provider and in advance of executing the Identified Project. Failing agreement, the rates

applicable shall be as determined by the Employer.

If the Service Provider fails to complete the Identified Project by the completion date specified in the
written instruction referred to in 23.3, then the Service Provider will be liable for a penalty, at the rate

stated in the Contract Data, for every day that lapses from the due completion date of the relevant
Identified Project to the date of the actual completion of such Identified Project.

If the Identified Projects are delayed by variations, omissions, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclement weather, any substantial increase in provisional quantities or any other cause
beyond the Service Provider's control, including delays caused by the Employer, then the Service
days of the cause of delay arising to the Service

Provider shall be entitled to apply in writing within 21
Manager for extension of the due completion date of the relevant Identified Project stating the cause

of delay and period of extension applied for.

ct or any extension thereof abnormal rainfall

completion of the Identified Proje
to calculate separately the delay for each

If during the period for
or wet conditions occur, the formula below shall be used
1t shall be calculated each month during the period referred to herein

calendar month or part thereof.

above, or until the issue date of the certificate of completion for the relevant identified Project,
whichever is the shorter period. The delay calculated for a given month shall be used to determine the
interim extension of time granted for the month. At the end of the applicable period referred to above,
the aggregate of the monthly delays will be taken into account for the final determination of the total
extension of time for the Contract:

V = (Nw~- Nn) + (Rw - Rn)
X

Delays due to rain in calendar days in respect of the calendar month under consideration.

v =
Nw =  Actual number of days during the calendar month on which a rainfall of Y mm or more per
day has been recorded )
Rw = Actual rainfall in mm for the calendar month under consideration.
Nn =  Average number of days in the relevant calendar month (as derived from existing rainfall
of Y mm or more per day

records provided in the project specifications) on which a rainfall

has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records
supplied in the project specifications. '

X = 20, unless otherwise provided in the project specifications.

10, unless otherwise provided in the project speciﬁcétions.

The total detay that will be taken into account for the determination of the total extension of time for
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But if
the grand total is negative, the time for completion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed (Nc — Nn) calendar days,

where Nc¢ = number of days calendar days in the month under consideration

Y

present a fair allowance for variations from the average

The factor (Nw - Nn) shall be considered to re
Y mm per day.

number of days during which rainfall equals or exceeds

ar Ridder® herein and/or in any other documentation shall be construed to have the same meaning as the words
Dana 14 nf4R
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sidered to represent a fair allowance for variations from the

The factor (Rw - Rn) + X shall be con
es not equal or exceed Y mm per day, but

average for the number of days during which rainfali do
when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or concurrent
delays and which should be treated separately in so far as extension of time is concerned.

Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless otherwise
and the Contractor shall, at his own expense, take all necessary

agreed to by the Service Manager,
precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for previous
years in accordance with the above formula. The average of these delays will be regarded as normal
rain delays which the Contractor shall accommodate in his programme, and for which no extension of

time will be considered.

Upon receipt of such written application, referred to in 23.10, the Employer may in writing extend the

due completion date of the relevant identified Project by a period to be determined by the Employer or
e of the relevant Identified Project. The due completion

may refuse to extend the due completion dat

date of an Identified Project may not be extended beyond the end of the Contract Period stated inthe
Contract Data.

Any decision given by the Employer, in terms of 23.12, shall be final and binding on the Parties.
Should the Service Provider fail to apply in writing for an extension of the due completion date of the
relevant Identified Projects within the 21 days referred to in 23.10, or should the Employer not grant
an extension of the due completion date then the due completion date stipulated in the relevant
written instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
liability to pay the penalty stipulated in 23.9 or from specific performance of the service/works within
the period in the relevant written instruction.

SUSPENSION OF THE SERVICES

n the written order of the Service Manager, suspend the provision of the
e or times and in such manner as the Service Manager shall
ect the Services so far as is necessary.

The Service Provider shall, o
Services or any part thereof for such tim
order and shall, during such suspension, properly prot

plicable to that Service will be waived. Should the Service Provider suffer
he Service Provider shall be entitled to make a

suspension all penalties ap
his claim and that he has taken all

any additional costs resulting from such suspension, t
claim therefor provided that the Service Provider shall prove

reasonable steps to mitigate the additional costs.

if the Service Provider is unable‘ to render any of the Services for any reason other than an instruction
terms of clause 24.1, the Employer shall not be liabte for

by the Employer’ to suspend the Services in
any claim of whatever nature, including a claim for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANCE
eduction, if the Service Provider in rendering

The Service Provider shall be liable for a performance d
as amended from time to time,

any of the Services required under the Scope of Works,
25.1.1 delays in performing any of the Services;

25.1.2 fails to perform any of the Services,
.3 fails to perform any of the Services to the standard required in the Scope of Works, as

25.1
amended from time to time.

The performance deduction shall be calculated in accordance with the formula detaied in the Scope

of Works.
“Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
Pace 12 of 18
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26.3

264

26.5

26.6

26.7

26.8

26.9

26.10

26.11

Any reference to words “Bid”
*Tender” or "Tenderer. .
Effective date 1 September 2005

rformance deduction, if the Service Provider is unable

The Service Provider shall not be liable for a pe
or representatives.

to perform due to no fault of his own, his employees, agents

PAYMENTS

The Service Manager will evaluate the Service Provider's performance on a monthly basis.

The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including
services, management fees, and services using call down rates;

26.2.2 adjustments in terms of the pricing data;

routine

26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated in the Contract Data; and

26.2.5 VAT. Vat will be indicated separately in all documents.
59 retention, or a 1,25% cash and 1,25% retention, then

5% of all moneys (excl. VAT)in the monthly certificate assessed by the Service Manager as being
due to the Service Provider will be retained until such time as the amount retained equals 2.5% or

1,25%, whichever is applicable,-of the Contract Sum (excl. VAT)
d report substantiating the Services rendered at

If the Service Provider elects a security of 2,

7

The monthly certificate shall be supported by a detaile
each Facllity during the month under assessment.

The monthly certificate shall be assessed by the Service Ma
atement within 14 days of

with the certificate, he will issue a st
account inter alia the following:

nager. If the Service Manager agrees
the receipt of the certificate, taking into

(1) deductions for penalties;

(2) deductions for overpayments,
3) deductions for retention

4) deductions for damages.

The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer atax
invoice in the amount reflected in the statement. The Employer shall effect payment to the Service

Provider within 16 days of receipt of the tax invoice.

Hficate issued by the Service Provider in terms of
ys of receipt of the certificate, issue a statement

If the Service Manager does not agree with the cert
nd shall give reasons for rejecting the balance

Clause 26.2, the Service Manager shall within 14 da
in the amount to which the Service Manager agrees a
of the claim indicated in the statement.

The Service Provider shall furnish the Employer with a tax invoice in the amount indicated.in the

statement referred to in Clause 26.7.

the Service Provider may, within 14 days . ~ the Service Manager

With regards to the claim in dispute,
6.7, submit a revised certificate or a justificawon for his claim or

issuing the statement referred to in 2
declare a dispute in terms of 34.

if it is later resolved that art thereof is owing to the Service Provider, the
Employer shall be liable he issue of the relevant monthly
certificate referred to in 26.2 until the date of payment at the interest rate determined from time to
time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance Management Act,
1999 (Act 1 of 1999), as amended.

All the work shall be evaluated in accordance with the provisions of the Pricing Data.

or Bidder” herein and/or in any other documentation shali be construed to have the same meaning as the words
Page 13 of 18
Version:1.0
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26.13

27.
27.1

27.2

27.3

28.
28.1

29,
28.1

29.2

29.3

Any reference to words

In assessing the quality of the work presented by the Service Provider, the Employer may enlist the
k the third person shall act reasonably. The selection

assistance of third persons. In assessing the wor
of such third persons shall be in the absolute discretion of the Employer and the Service Provider

shall abide by such selection.

Any and all extra costs incurred by the Service Provider,
address and/or rectify queries arising from a claim submitted i

account of the Service Provider.

resulting from the Service Provider having to
n respect of work done, shall be for the

RELEASE OF SECURITY
ble guarantee of 2.5% of the Contract

shed a security by way of a varia
accordance with the provisions of

If the Service Provider has furni
Il be reduced and be released in

Sum (excl. VAT), the security wi

such variable guarantee.

1o furnish a security by way of a cash deposii of 2.5% of the Contract

If the Service Provider elects
released as follows:

Sum (excl. VAT), then the security will be
27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the expi
Service Period;

ry of the

27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate of

Completion.

If the form of security selected is:

a retention of 2.5% of the Contract Sum (excl. VAT); or

(a)
the Contract Sum (excl. VAT),

(b) a1,25% cash deposit and a 1,25% retention of

then security will only be released after the 2,5% or 1,25% retention respectively has been

accumulated, as follows:

27.34 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the

Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of

Completion.

OVERPAYMENTS

ver nature is made to the Service Provider, the Service Provider shall be
obliged to repay such amount to the Employer and the Employer shall be entitled to deduct such over
payment from any amount due to the Service Provider, in respect of this Contract or any other

contract, which the Employer may have with the Service Provider. The Employer shall be entitied to
claim interest on any and all overpayments made to the Service Provider at the rate prescribed, from

time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance
Management Act, 1999 (Act 1 of 1999), as amended.

If any overpayment of whate

COMPLETION
all furnish the Service Provider with a

At the expiry of the Service Period the Service Manager sh
ent of the Contract and

written list of Employer’s Assets and Data handed over at commencem
accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a

Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:

*Bid” or Bidder” herein and/or in any other documentation ‘shall be construed to have the same meaning as the words
Page 14 of 18
Version:1.0

“Tender” or “Tenderer’.
Effective date 1 September 2005
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20.3.1 The Guarantee shall be returned, if applicable.

20.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.

ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
delegated, or otherwise transferred, by either Party to any person outside of the Service Provider and

the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undisclosed principal.

INDULGENCES

No extension of time, latitude or other indulgences which may be given or allowed by either Party to
the other shall constitute a waiver or aiteration of this Contract, or affect such Parly’s rights, or prevent
such Party from strictly enforcing due compliance with each and every provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice, recom mendations and
Service Provider during the course of, and for the

reports collected, furnished and/or compiled by the
purposes of executing this Contract, all of which will be handed over to the Employer, unless
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on the
termination and/or cancellation of this Contract for whatever reason. The Service Provider

er rights to which it may be entitied.

relinquishes its retention or any oth
compiled by the Service Provider

recommendations and reports

ses of finalising Services, and the Contract as a whole, will vest
in the Employer, and may not be reproduced or distributed or made available to any person oulside
the Employer’s service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose without the

approval of, nofification to or payment to the Service Provider.

electronic aids, software programmes efc. prepared or developed in terms of this
who shall have the right to use such material for any other

or payment to the Service Provider.

The copyright of all documents,
during the course of and for the purpo

The copyright of all
Contract shall be vested in the Employer,

purpose without the approval of, information
In case of the Service Provider providing documents or material to the Employer, the development of
which has not been at the expense of the Employer, copyright shall not.be vested in the Employer.
The Service Provider shall be required to indicate to which documents and/or materials this provision
applies.

mnifies the Employer against any action or claim that may be
instituted against the Employer and for any damages suffered or legal costs (including costs on an
attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or any

other intellectual property right in connection with the woork outlined in this Contract.

The Service Provider hereby inde

All information, documents, recommendations, programmes and reports collected or compiled must
municated or made available to any person outside

be regarded as confidential and may not be com
the Employer's service and may not be published either during the currency of this Contract or after

termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

In the event of a breach by the Service Provider of any of the terms and conditions of this Contract,

the Employer shall issue a notice of non- compliance requiring compliance within 10 (ten) days. inthe
event that the Service Provider fails to remedy such breach on expiry of the notice period, then the
Employer shall without prejudice to any other rights that it may have, be entitled to exercise any or all

of the following rights:
33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
Paas 150f18
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33.2

333

3.
34.1

34.2

34.4

34.5

33.1.2 To terminate this Contract without prejudice to any other rights it may have;

33.1.3 To suspend further payments to the Service Provider,;

33.1.4 To appoint other service providers fo complete the execution of the Services, in which event
the Service Provider shall be held liable for costs incurred in connection with and arising from

the appoiniment of such a service provider as well as damages suffered.

within ten (10) days of written request from the Employer, give
access to and to make available all information, documents, programmes, advice, recommendations
and reports collected, furnished and/or compiled by them to enable the Employer to assume
responsibility for and the benefit of the project as a whole.

terms and conditions of this Contract, and in the event
(10) days’ written notice calling for rectification of the

The Service Provider agrees to,

In the event of breach by the Employer of the
of the Employer remaining in breach after ten
breach, the Service Provider shall be entitled to:

33.31 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the extent
that such breach is of a material term of this Contract.

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temp,oi:arily stop the Services, or any
part thereof, at any stage of completion. :

The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;
£4.2.2 on commencement of any action for the dissolution and/or liquidation of the Service Provider,
except for purposes of an amalgamation or restructuring approved in advance by the

Employer in writing;

urt order to be placed under judicial management or to

34.2.3 if the Service Provider receives a co
n or struck out within five (5) days;

commence liquidation proceedings that is not withdraw
if the Service Provider informs the Employer that it intends to cease performing its obligations
in terms of this Contract; -

if the Service Provider informs the Employer that it is incapable of completing the Services as
described; or .

if in the opinion of the Employer the Service Provider acted dishonestly;

The Employer reserves the right to, even in the absence of bréach or the events referred to in 34,
terminate this Contract at any time, by giving one (1) calendar month written notice to the Service

Provider.
Further, the Contract shall be considered as having been terminated:

tract and/or the Project and instructions to resume or
d within twelve (12) months of the instruction; or

34.24
34.25

34.2.6

34.4.1 where the Employer stops the Con
reinstate the Services are not issue

er to continue with the Services after a

34.4.2 if instructions, necessary for the Service Provid
hree (3) months after such

stoppage instruction, are not received from the Employer within t
instructions were requested by the Service Provider.

Contract between the Employer and the Service Provider, or any part thereof, be

Shouid the
rties due to reasons not attributed to the Service Provider:

terminated by either of the Pa

or Bidder® herein andfor in any other documentation shall be construed to have the same meaning as the words
Page 16 of 18
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35.2
353

354

35.5
35.6

35.7

35.8
359

35.10

36.

- 36.1

36.2

7.
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vider will be remunerated for the appropriate portion of the Services

34.5.1 The Service Pro
ulated in accordance with the agreed rates.

satisfactorily completed, calc

| be submitted to the Employer within three (3) months after the

345.2 Invoices for work done shal
obliged to pay same.

termination of the Contract, failing which the Employer will not be

34.5.3 The Service Provider shall not be entitled to advance a right of retention or any similar right if
this Contract is terminated and specifically agrees to, within ten (10) days of written request
from the Employer, give access to and to make available all information, documents,
proagrammes, advice, recommendations and reports collected, furnished and/or compiled by
them to enable the Employer to assume responsibility for and the benefit of the Contractas a

whole.

DISPUTE RESOLUTION
Inthe eventof a disputé, the Parties shall endeavour to resolve such dispute through negotiation, in
good faith.

ation as mentioned in 35.1, within 14 days ofa

If the Parties fail to resolve a dispute through negoti
greement refer the matter to mediation.

dispute being declared, the Parties may by written 2
n agreed to by the Parties, failing agreement, the President: South
Institute shall nominate the mediator.

s the dispute and irrespective of the outcome of thereof, the Parties -

shall bear their own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Parties shall, before the commencement of the mediation,

agree on a scale of fees on which the mediator’s fees will be based.

The mediator shall be a perso
African Facilities Management

Whether or not mediation resolve:

e mediator within 21 days of agreeing to mediate.

the Parties shall jointly with the mediator decide on the proceduie to
s and venue for the mediation.

shall be recorded by the mediator and
the Parties to the extent that it correctly

The Parties shall appoint th

On zppointment of the mediator,
be followed, representation, date:

reof is settled, the agreement
greement shall be binding on
een the Parties.

If the dispute or any part the
signed by both Parties. The a
records the issues agreed upon betw
If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.
ation process, is of the opinion that the

If the mediator or any ?arty, at any time during the medi
ting stop the mediation process. The dispute

mediation will not resolve the dispute, then he may in wri

may then be dealt with in terms of 35.8.

g else herein contained to the contrary, it is agreed that irrespective of the fact
or litigation in court, the decision of the Employer

ct to by the Service Provider and the Servica

Parties agree otherwise in

Notwithstanding anythin:
that the dispute is referred to negotiation, mediation
on the dispute inJolved will immediately be given effe
Provider shall proceed with the Services with all diligence unless the
writing.

GENERAL

This is the entire Contract between the Parties and may only
signed by the duly authorised representatives of both Parties,

effect.

be amended if reduced to writing and
whereafter such amendments will take

The Contract shall be governed by, construed and interpreted according to the law of the Republic of

South Africa.

DOMICILIUM CITANDI ET EXECUTANDI

me meaning as the words

on shall be construed to have the sa
Page 17 of 18

of Bidder” herein and/or in any other documentati
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of the Parties for all purposes arising from this Contract for the
hall be as specified by the Parities in the Contract Data.

37.1  The domicilium citandi et executandi
service of notices and legal process s

37.2  Each of the Parties shall be entitled at any time by way of written notice to the other Party, to change
its domicilium citandi et executandi to another physical address.

Any notice in terms of the conditions of the Agreement must either be:

37.3
37.3.1 delivered by hand during normal business hours of the recipient; or
37.3.2 sent by prepaid registered post to the address chosen by the addressee.
37.4 A notice in terms of the provisions of this Agreement shall be considered to be duly received:

37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it

was posted, unless the contrary is proved.

g to the contrary contained or implied in this Agreement, the written notice or
ceived by one of the Parties from the other, including by way of facsimile
tice or communication to such Party. :

37.5 Notwithstanding anythin
communication actually re
transmission, shall be adequate \yriﬂen no

37.6  Any notice, request, consent, or other communication made between the Parties pursuant to the
Contract shall be in writing and shall be deemed to have been made when delivered in person to an
authorized representative of the Party to whom the communication is addressed, or one day after

t the number specified in the Contract Data or one week after

being sent by facsimile to such Party a
being sent by registered post to the addressee specified in the Contract Data.

Any reference to words “Bid” or Bidder® herein and/or in any other documentation shail be construed to have the same meaning as the words
Tandar ar "Tandaror® Page 1 8 °f 18
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,

as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety

Specifications for any intended construction project and provide any Principal Contractor

who is making a bid or appointed to perform construction work for the Client and/or its Agent

on its behalf with the same.

The Client's further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the

site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as

the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health

. 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act.

Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of

Regulations can be read in isolation. Furthermore, although the definition of Health and
mented specification of all health and safety

and Safety Act

Safety Specifications stipulates ‘a docu
g to associated works on a construction site, so as to ensure the

requirements pertainin
jon,

health and safety of persons’, it is required that the entire scope of the Labour legislat
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is reiterated that environmental management

shall receive due attention.
Due to the wide scope and definition of constructi
site will be different, and circumstances and conditions may change even on a daily basis.

due caution is to be taken by the Principal Contractor when drafting the Health
rior to drafting the

on work, every construction activity and

Therefore,
and Safety Plan based on these Health and Safety Specifications. P

Health and Safety Plan, and in consideration of the information contained here-in, the

Assessment Program to identify and determine the scope

3

contractor shall set up a Risk
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.”"ad details of any risk associated with an

!ﬂ’ﬁ" steps needed to b

y hazard atthe construction site, in order to identify
e taken to remove, reduce or control such hazard. This Risk

Assessment and the steps identified will be the basis or point of departure for the Health

and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of

(see definitions under Construction Regulations) detailing the key activities to

Statement’
racticable, the hazards identified in the Risk

be performed in order to reduce as far as p

Assessment.

The Department of Public Works is tasked to provide accommodation and operétional
facilities to a very large proportion of the approximate 35 National Departments responsible

for the governance of the Department of Public Works. A very large number of State
he facilities and the services provided there-in directly
health and safety of a great number
an impact on the Republic of

employees and public users of t
interacts with the facilities provided by the well-being,
of people. This Department thus has directly or indirectly,

South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which it is the custodian and may also include the public as well.

The responsibilities the Department and relevant stakeholders have toward its employees

and other people present in the facilities .or on the sites are captured further in this

specification document. These responsibilitie.s stem from both moral, civil and a variety of

legal obligations. The Principal Contractor is to take due cognisance of the above

statement.

Every effort has been made to ensure that this specification document is accurate and

adequate in all respects. Should it however, contain any errors or omissions they may not

be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and

accountability in respect of the project to which this specification document pertains. Any

such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to

the attention of the Agent and/or Client.
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‘3. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction

Regulations and all other Regulations and Safety Standards which were or will be

promulgated under the Act or incorporated into the Act and be in force or come into force

during the effective duration of the project. The stipulations in this specification, as well as

those contained in all other documentation pertaining to the project, including contract

mentation and technical specifications shall not be interpreted, in any way whatsoever,

docu
ns and Safety Standards

to countermand or nullify any stipulation of the Act, Regulatio
which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all

people and properties affected under its custodianship or contractual commitments, and is

further obligated to monitor that these measures are structured and applied according to

the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor

(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work énd the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of

construction work for the Department of Public Works. The Principal Contractor (and his

Jher contractor) is to be briefed on the significant health and safety aspects of the project

and to be provided with information and requirements on inter alia:

Safety considerations affecting the site of the project and its environment;

Health and safety aspects of the associated structures and equipment;
fety matters required from the Principal Contractor(and

a)
b)
c) submissions on health and sa

his /her contractor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.
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Ty serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of

what is expected from him/her with regard to the Occupational Health and Safety Act, 1993

(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction regulation

(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
-85 of 1993) in its entirety shall apply to the contract to which this specification document

applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The mostimportant definitions in the Act and Regulations
pertaining to this specification document are hereby extracted.

— To provide for the health and safety of persons at work and the

“purpose of the Act”
n with the use of plant and machinery; the

health and safety of persons in connectio

protection of persons other than persons at work against hazards to health and safety

arising out of or in connection with the activities of persons at work; to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means a document that includes information required

under the construction regulation and obtained from the clients & designers during the early

planning & design stage for a specific project on a specific site for use by the contractors

when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and includes all

identified hazards, safe work procedures to mitigate, reduce & control the hazards identified

in a project.,

“Agent” — means any person who acts as a representative for a client;

sClient” — means any person for whom construction work is performed;
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~onstruction Health & Safety Agent (SACPCMP)” — The person or entity appointed by

[T ad
(
has a full authority and obligation to act on the clients

the client through the Agent and who
behalf in terms of the construction regulations;

“Construction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling

of or addition to a building or any similar structure;
(b) the installation, erection, dismantling or maintenance of a fixed

work includes the risk of a person falling;
ition or dismantling of any bridge, dam, canal,

plant where such

(c) the construction, maintenance, demol
road, railway, runway, sewer or water reticulation system or any similar civil

engineering structure; or
(d) the moving of earth, clearing of land, the making of an excavation, piling, or any

similar type of work;
“Contractor” — means an employer, as defined in Section 1 of the Act, who performs
construction work and includes Principal Contractors;

Financial value of the contract at the time of the award of the contract,

“Contract Amount”
quires the

exclusive of all allowance and any value added tax or sales tax which the law re

employer to pay to the contractor.

«practical Completion Certificates” A certificates issued in terms of a contract by the

employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may

be outstanding.

«Accident” — means unplanned occurrence that happens due to the unsafe condition and

may cause injury to a person, damage to the property, material, plant, equipment and the

environment;
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» _ means anything including work activities and practices with the potential to

d 'se harm;

“Risk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards.

Health and Safety File” — means a file, or other record in permanent form, containing the

information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1

5.1.1.

a)

b)

Structure and Organization of OH&S Responsibilities

Overall Supervision and Responsibility for OH&S

The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal

Contractor or his/her appointed contractor.

All OH&S Act (85 /1 993) Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
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available to the principal Contractor to become part of site records (Health & Safety
File).

The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made

d)

during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety

File).
All Health and Safety Representatives (SHE-Reps) shall act and report as per

Section 18 of the Act.
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42 Required appointments as per the Construction Regulations:-
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5;
ltem | Regulation | Appointment Responsibl!
e Person
1. 3. Application Construction work permit Client
2. 5(1)(k) Principal contractor for each phase or project Client
3. 5(6) Construction Health & Safety Agent Client
4, 7.(1)(c) Contractor Principal
Contractor
5. 7(3) Contractor Contractor
6. 8(1) Construction manager’ Contractor
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor Contractor
9. 6(2) Construction supervisor sub-ordinates Contractor
10. 8(5) Construction Safety Officer Contractor
11. 8(8) Responsible employee
12. 9(1) Person to carry out risk assessment Contractor
13. 10(1) Fall protection planner Contractor
14, 12(1) Temporal work designer |
15. 12(2) Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22. 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24, 20(1) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(9) Explosive actuated fastening device cartridge, nails and | Contractor
studs: issuer & collector
27. 23 (1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector Contractor
10




5.2.1

522

5.2.3

5.24

b) (The position taken by the Construction Regulations is that the

Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the

Employer, the Principal Contractor, the other Contractors, the Designer and other

concerned parties shall be through the H&S Committee or other means determined

by the client.

In addition to the above, communication may be directly to the Client or his appointed

Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors

and H&S Representatives (‘SHE - Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant

OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of

hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and

functions of employers and employees respectively. It views consultants and

contractors as employees of the sowner” of a construction or operational project, the

sowner” being regarded as the employer.

sowner”, in terms of

its instructions, operates (has to operate) in the role of client as per relevant

definition. The contractors working for the “client” are seen to be in two categories,

i.e. the Principal Contractor and Contractors.

11
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7.1

c)

b)

d)

The Principal Contractor has to take full responsibility for the health and safety on

the site of the relevant project / contract. This includes monitoring health and safety

conditions and overseeing administrative measures required by the Construction

Regulations from all contractors on the project site.

RESPONSIBILITIES

Client

pointed Agent on his behalf will appoint each Principal Contractor

The Client or his ap
role of

for this project or phase/section of the project in writing for assuming the
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the

Principal Contractor the contents of the health and safety plan of the both Principal

(_‘,ontractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure

that the health and safety plan of both the Principal Contractor and Contractor is

implemented and maintained. The steps taken will include periodic audits at intervals

of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor

and/or the Contractor from commencing or continuing with construction work should

the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

have failed to have complied with any of the administrative meas
e construction project or any

° ures required

by the Construction Regulations in preparation for th
physical preparations necessary in terms of the Act;

e have failed to implement or maintain their health and safety plan;

 have executed construction work which is not in accordance with their health and

safety plan; or

12
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b)

d)

e) The Principal Contra

f)

notification in writing prior to commencement of work and inform the

e act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being

employed or legitimately on the site of the works or in its vicinity.

Principal Contractor
The Principal Contractor shall accept the appointment under

Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
onstruction. Annexure 2 of this construction regulation contains a

form. The Principal Contractor shall submit the
Client or his

the terms and

of the-intended ¢
“Notification of Construction Work”

Agent accordingly.

The Principal Contractor shall ensure thét he is fully conversant with the

requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner of means be absolved from the

responsibility to comply with all applicable sections of the Act, the Construction

Regulations or any Regulations proclaimed under the Act or which may perceivable

be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and

sufficiently documented health and safety plan based on this Specification, the Act

and the Construction Regulations, which shall be applied from the date of

encement of and for the duration of execution of the works. This plan shall, as

comm
-contractors for which he

appendices, include the health and safety plans of all Sub
has to take responsibility in terms of this contract.

ctor shall provide proof of his registration and good standing

with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that

he has made provision for the cost of compliance with the specified heaith and safety

13
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requirements, the Act and Construction Regulations. (Note: This shall have to be

( contained in the conditions of tender upon which a tenderer’s offer is based.)-

ontractor shall consistently demonstrate his competence and the

g) The Principal Cc
ontractor

adequacy of his resources to perform the duties imposed on the Principal C
in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is

available on site and is presented upon request to the Client, an Inspector, Employee

or Sub-contractor.

i) The Principal Contractor shall ensure thata health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

j) The Principal Contractor shall, throughout execution of the cor'\tract,'ensure that all

conditions imposed on his Sub-contractors in terms of the Act and the Construction

Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health

and Safety Plan and revise the same as required, following which revised plan shall

be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the

Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
14
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b)

d)

T ~ construction Health & Safety Agent act as a link between the client, Principal

Contractor and the project team members with respect to health & Safety, They are

Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained
Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

e: In the event that the client is unable to satisfy the requirements of
ever reasons, the construction H&S agent may
client. Given the need to
quately

H&S competenc
the Construction Regulations for what
be appointed to perform these functions on behalf of the
appoint a registered construction H&S agent that is competent and ade

resourced with respect to H&S matters.

struction H&S agents demonstrate clearly to

H&S goals: It is important that the con
of any client H&S goals

clients how they are going to contribute to the achievement
and objectives. They should also set their own H&S goals.

| Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client’s particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S

responsibilities and duties.

H&S responsibilities:

H&S information: H&S agents must provide the designer or design team with all H&S
design HIRA to identify the significant hazards

information to enable them to conducta

that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S

files.

SCOPE OF WORK
15
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1 “»se specifications are applicable to the specific scope of work pertaining to the above-

mentioned project as detailed in the tender documents, this amongst all includes for

example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of building and structures.

Site clearance
Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface

Piling (by drilling, excavating,)

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water

reticulation system or any civil engineering structure or type of work
c¢) Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction etc.
Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

ired for a H&S plan will depend on how complex the
lar, the number of contractors at the workplace at any one

time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &

workers on construction site.

(a) The level of detail requ
workplace is (in particu

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

» project information;
o client requirements for H&S
Environmental restrictions an

Rev H&S Spec Guideline Oct 2019

management on the project;
d existing on-site risks arrangements, imposed
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by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(&) The H&S plan should include the following information:

e details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;

details of the principal contractor;
o details of the construction project, for example address of the workplace,

anticipated start and end date and a brief description of the type of construction

work that the H&S plan will cover;
details on how subcontractors will be managed and monitored, including how

the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how

non-compliance will be handled; and
« details on how the risks associated with falls, falling objects, moving plant,

electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan should also include information on:

« the provision and maintenance of a hazardous chemicals register, safety data

sheets and hazardous chemicals storage,

« the safe use and storage of plant;
the development of a construction project traffic management plan;

obtaining and providing essential services information — electrical, gas,
telecom, water and similar services; '

workplace security and public safety; and
ensuring workers have appropriate licences and training to undertake the

construction work.

() The H&S plan must contain:

o a general description of the type of work activities involved in the project and

not just a description of the facility to be constructed;
the project program or schedule details, including start and finish dates,

showing principal activities;
o details of client, design team, principa

suppliers; and ‘
» extent and location of relevant existing records, surveys, site investigation and

geotechnical reports, ‘as-built’ plans, H&S files.

| contractor, subcontractors, and major

10. HEALTH AND SAFETY FILE

Rev H&S Spec Guideline Oct 2019 17



11.

The Principal Contractor is required to mai

a) The H&S file is a document prepared by the principal contractor containing important

b)

d)

project H&S information for use by the owner of the completed structure after

construction has been completed.

The principal contractor is responsible for produ
important project H&S information for use by the owner of the completed structure

after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the

required information.

The Principal Contractor must, in terms of Construction Regulation 7(7), kéep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and

other legal requirements that must be kept in the Health & Safety File.

must ensure that the client's format and layout of the H&S file is
t identify the responsible person that will prepare
fting of as-built drawings. The

roducing an H&S file. It contains

The contractor
adhered to. The contractor mus
the H&S file and who will be responsible for the dra

contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

ntain an acceptable disabling incident frequency

rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11.1 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK

ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

18
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in

the contract or project.

The identification of hazards is over and above the hazards identification programme

and those hazards identified during the drafting of the Health and Safety Plan:

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times

agreed with the Principal Contractor Audit to comply with Construction Regulation
4(1)(d) to ensure that t_he principal Contractor has implemented, is adhering to and

is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and
Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party will, however, take

responsibility for the results of his/her own audit/inspection results. The Client

and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible

recommendations made by that committee to the Employer for reference

purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on

duty to the extent that he/she:

i. dies
ii. becomes unconscious

ii. loses a limb or part of a limb
iv. is injured or becomes ill to such a degree that he/she is likely either to die or

to suffer a permanent physical defect or likely to be unable for a period of at

Rev H&S Spec Guideline Oct 2019 19



b)

d)

least 14 days either to work or continue with the activity for which he/she was

usually employed

OR where:

i. a major incident occurred
the health or safety of any person was endangered

where a dangerous substance was spilled
the uncontrolled release of any substance under pressure took place

iV,
v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects
vi. Machinery ran out of control, to the Provincial Director of the Department of

Labour within seven days and at the same time to the Client and/or its Agent

on its behalf.

The Principal Contractor is required to provide the Client and/or its Agent on its

behalf with copies of all statutory reports required in terms of the Act and the

Regulations.

The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”.

The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on
its behalf with copies of all internal and external accident/incident investigation
reports.

The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the extent
that he/she/they had to receive first aid or be referred for medical treatment by a

doctor, hospital or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)

20
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(f) The Principal Contractor is responsible for the investigation of all non-injury

( incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar

incidents in future.

The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations

(9

including the steps taken to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave

(h)
rise to injury or damage.

o Determine the underlying H&S deficiencies and other contributory factors
« Identification of corrective/preventative actions and continual improvement
e Communicating the outcome/results and documenting the events of the

investigation.

() Reporting Of Near-Misses
o Department of Public Works views the reporting of near misses as a critical

component in creating a positive health and safety awareness culture on site.
o Department of Public Works retains the right to enforce the reporting of near

misses within 24 hours of occurrence.

12. Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations

or amendments as contemplated in the above paragraph.

Rev H&S Spec Guideline Oct 2019 21
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1? 1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) .Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain

these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop

contingency plans for any emergency that may arise on site as indicated by the risk

assessments.

12.4.1 Appointment of Health & Safety Representatives

a) H&S Representatives('SHE - Reps’)

22
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employees of other

Where the Principal Contractor employs more than 20 persons (including the

Contractors (sub-contractors) he has to appoint one H&S -

Representatives for every 50 employees or part thereof. (Section 17 of the Act and

General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing a

nd the designation shall be in

accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

The report must be consolidated and submitted to the Health & Safety

Committee.
H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed

the number of H&S Representatives on the committee.

The persons nominated by the employer on a H&S Committee must be

designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the

procedures of the meetings including the chairmanship.

The H&S Committee must meet minimum monthly and consider, at least, an

agreed Agenda for the first meeting. Thereafter the H&S Committee shall

determine its own procedures.

12.1.4 Training & Awareness

23
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other relate

all training required by the Act and Regulations including any

d or relevant training as required must be included in the Principal Contractor’s

Health and Safety Plan and Health and Safety File.

13.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be

competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures

must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of

General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site

Specific Occupational Health and Safety Induction or other qualifying training.

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other

equipment must be in possession of valid proof of training.

PROJECT/SITE SPECIFIC REQUIREMENTS
24
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T(H. following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),

management and control measures and Method Statements (where necessary) have to be

deveioped by the Principal Contractor:

a) Clearing & grabbling the arealsite
b) Site establishment
c) Dealing with existing structures ..

d) Location of existing services
e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

j) Any welding work

k) Loading & offloading of trucks

) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and
n) Construction work as defined in the construction regulation 2014

Rev H&S Spec Guideline Oct 2019 25
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4 45. THE PRINCIPAL CONTRACTOR'S GENERAL DUTIES

The Principal Contractor shall at all times ensure his status of an “employer”
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific

reference to Section 8 of the Act.

The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titled “Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an interested party.

The project under control of the Principal Contractor shall be subject to

periodic health and safety audits that will be conducted by the client at

intervals agreed upon between the Principal Contractor and the client,

provided such intervals will not exceed periods of one month.

The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR'S SPECIFIC DUTIES
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duties in terms of these specifications are detailed in the

'{’*e Principal Contractor’s specific
blished under government notice 07 August 2014,

Construction Regulations as pu
stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the

Construction Regulations. The contractor shall execute the activities in accordance withthe

following Construction Regulations and other applicable regulations of the Act:

- Fall protection
- Structures
- Excavation work
- Demolition work
- Scaffolding -
Construction vehicles & mobile plant.
- Water environments
Housekeeping on construction sites
- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive!

will be read in conjunction with the relevant regulations and health and safe
uired by the Construction Regulations

All of the above requirements
ty standards as

required by the Act. All documents and records req

will be kept in the Health and Safety File and will be made available at any time when

required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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L~al Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legistation as well as
other (inter alia Local Government) legislation that also apply to the State as well as

to State owned buildings and premises: -

The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises”

_ The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply

authority
The Fire Brigade Services Act 1987, Act 09 of 1987 as amended

. The National Building Regulations and Building Standards Act 1977 (Act 103

of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

. The Post Office Act 1958 (Act 44 of 1958) as amended

The Electricity Act 1984, Act 41 of 1984
The Regulations of Local Gas Board(s), including Publications of the SABS

Standards and Codes of Practice, with specific reference to GNR 17468

dated 4t October 1997

. Legislation pertaining to water usage and the environment

Legislation governing the use of equipment, which may emit radiation (e.g. X-

Rays etc.)
Common Law

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Re
No. 25. Poor housekeeping contributes to three major problems, namely, costly or

gulation
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increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and

applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting

including support services in respect of Health and Safety.

Facilities

The site establishment plan shall make provision for:

b) Dining room facilities
The contractor shall make provision for adequate dining room facilities for his

employees on site.

c¢) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.
33
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e) Smoking Areas

r Designated smoking areas shall be established by Department of Public Works.

f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and

Department of Public Works.

g) Equipment Compliance Certificates

Before equipment is brought on site vahd certificates of compliance issued by a

competent person shall be presented. The equipment includes but shall not be limited

to: .
i.liting equipment and lifting tackle
ii.power driven machinery

iii.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in wrltlng by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be

clearly marked with the company's name, site contact person as well as the contact

number/s.
i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor’s

' site plan.

Department

of Public Works shall approve all structures erected for logistical support
by the contractor. These structures include fences, workshops, tool sheds, offices,

ablution facilities, etc.
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j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public

Works may provide the salvage yard and the resources to manage it.

health and environmental

The salvage yard management shall conform to safety,
quipment from the place of

requirements. The contractors are required to move the e

work to the salvage yard.

k) Fall Arrestand Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department

of Public Works in writing.

1) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical

waste material.

The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source fo the approved Department of Public

Works disposal point.

m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South

African National Standards (SANS) or similar.
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far

as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction

Regulations. The lists are:

i. List of appointments
ii. List of record keeping responsibilities
iii. Inspection checklist

a) Contractor Risk Assessment Process

The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall

be developed

3) the risk assessment will also include activities like:
i.  Transportation of passengers and goods to and from site
ii. Site establishment
iii. Physical and mental capabilities of employees
iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards

36
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5) a review plan for risk assessments shall provide for:

the quarterly review of all applicable risk assessments
the review of an assessment if there is reason to believe that the previous

assessment is no longer valid, or there has been a change in a process, work

methods, equipment or procedures and working conditions

ii. Risk assessment/s to be reviewed if the outcome of incident investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be

facilitated by the team leader. Al risk assessments and pre-task risk

assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health

and Safety Plan.
c) Risk Based Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part

of the Health and Safety Plan.
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" IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and
assistance.
SERVICE NUMBER CONTACT PERSON
Hospital -
Ambulance

X o Water
' Electricity
@9 Police

Fire Brigade

Engineer
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‘,/’“3DD OTHER IMPORTANT H
NECESSARY.

-
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EALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
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- SECTION 37(2) AGREEMENTS
: CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

-----------------------------------------------------------------------------------------------------

l,
(name)representing

contractor/supplier], do hereby acknowledge that .........cevenmiiinini s
[insert name of contractor/supplier} is an employer in his/her own right, with duties as prescribed in

the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of

the Act.

| undertake that .............. eereeasserarerasansansenanees enreserrrees [insert name of contractor/supplieri
shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the

Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service s eesrevsraessnsseeseeensunsfinSEIE

brief details of  project/service, for example, name, contract/project  number]
............and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
vevervensre. [Insert name of contractor/supplier/Agent
Safety Manager/Safety
T A R
provisions of the Act, as contemplated in section 37(2) of the Act.

Officer] and Department of Public Works, which will ensure compliance
[Insert name of contractor/supplier] with the

tes the sole agreement between the parties, and no variation, modification,

This agreement constitu
ese shall,

or waiver of any of the provisions of this agreement or consent to any departure from th

in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and

such variation, modification, waiver, or consent shall be effective only in the specific instance and

and to the extent for which it was made or given.

for the specific purpose
40
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Vo
This agreement is signed on
tht. . equisite authority to do so.

behalf of the parties, each signatory to this warranting that he/she has

Signed this .......c.ccoreneninen

------------------------------------------------------

(Signature) v errrveresaeneeserasarssnrensnsassnsOD

(FUIl NAME)......covreererimeeiiiinsnsnissssss s senees

e (Supplier/contractor/Agent)

BERAI OF ..oeevereivrerneerricnrereienssatresaasrssanas
Contractor Responsible Manager (r_esponsible for signing the Department of Public Works'

contract on behalf of the contractor)

Witnesses
1.
S UPPRTNANRNRP PR PPPRPTTTTTIE
Signed this .........cccovviiiniene day of w20,
D TTUTT T U TP OPR PP PPI PR PELLT LI LR (Place)
(FUl DAIME........coveeerinieeinnnansei i cnnsen e e (Signature)............ ...on

Behalf of Department of Public Works.

(Contracts and/or Project Manager or Department of Public Works representative)

witnhesses
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