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Department:
Public Works and Infrastructure

V REPUBLIC OF SOUTH AFRICA

Private Bag X54315, DURBAN 4000 Int. Code: +27 31 Tel: 314 7000 website: www.publicworks.gov.za

Supply Chain Management: Ms. Zanele Luthuli - 031 314 7072
Project Leader — Mr. Ntuthuko Madonsela - 031 314 7000

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service to
be rendered at the Dept. of Justice: Manguzi: DBNQ26/03/28

Bid response documents to be deposited in the bid box situated at: National Department of Public
Works and Infrastructure: 157 Monty Naicker Road (Bidders to note that entrance in Dr Pixley
ka Seme is temporally closed)

Item | Description Period
1 Service and Repair of all Airconditioning for the period of three | Three (3) months
months

CLOSING DATE: 15 APRIL 2026

NB: No

late documents will be accepted.

CLOSING TIME @ 11:00AM

Kindly submit your quotation by fully completing the attached bid document and bill of quantities or
specifications attached in hereunder, and clearly indicate the delivery period and the validity period
of your quotation, Kindly also clearly indicates if you price includes or excludes VAT. “You may
claim VAT only if you are a VAT Vendor”.

TERMS AND CONDITIONS

If a supplier fails to deliver any or all goods or fails to deliver the required services within the
specified period on the order/ Contract or appointment letter the Department of Public
Works and Infrastructure may impose a penalty and further deduct from the order / contract
a sum of the delayed goods or unperformed services, or terminate the contract in part or in

whole.

The Department of Public Works and Infrastructure quotation documents must be fully
completed signed by the bidder and bear the signature of witnesses and be forwarded to the
aforementioned physical address or email, failure to comply with these requirements will

result in the quotation being disregarded.

Yours Faithfully

LO N\ MIRELE

SIGNATURE! TV \ p
DATE: 3! { Q b’[g@&(o

= -~




Department:
Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
DURBAN REGIONAL OFFICE

FILE NO. 19/2/3/2/4/362

REFERENCE NUMBER — DBNQ26/03/28

SERVICE DESCRIPTION: DEPT. OF JUSTICE: MANGUZI: SERVICE
AND REPAIR OF ALL AIRCONDITIONING FOR THE PERIOD OF THREE
(3) MONTHS

SUBMITTED BY:

Company Name:

CSD registration:

CLOSING DATE: 15/04/2026 @11:00
Box Number 16 — 157 Monty Naicker Street

TECHNICAL ENQUIRIES OTHER ENQUIRIES

Name : Ntuthuko Madonsela Name : Zanele Luthuli

Contact number : 0815806844 Tel no. : 031 314 7072

Email: ntuthuko.madonsela@dpw.gov.za Email : zanele.luthuli@dpw.gov.za




Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

PART A

PA 32: INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE

BID NUMBER: | DBNQ26/03/28 | CLOSING DATE:15/04/2026 I | CLOSING TIME: | 11:00 AM
DEPT. OF JUSTICE: MANGUZI: SERVICE AND REPAIR OF ALL AIRCONDITIONING FOR THE PERIOD OF THREE (3)
DESCRIPTION | MONTHS

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

NDPWI DURBAN REGIONAL OFFICE, SCM TENDER HALL, BOX 16

157 Monty Naicker Road, by Securities. (bidders to note that entrance in Dr Pixley Ka Seme is temporally closed)

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON Zanele Luthuli CONTACT PERSON Ntuthuko Madonsela
TELEPHONE NUMBER | 031 314 7072 TELEPHONE NUMBER 0815806844
FACSIMILE NUMBER FACSIMILE NUMBER
E-MAIL ADDRESS zanele.luthuli@dpw.gov.za E-MAIL ADDRESS ntuthuko.madonsela@dpw.gov.za
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER | CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER | CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE COMPLIANCE OR SUPPLIER
STATUS SYSTEM PIN: DATABASE
No: MAAA
ARE YOU THE
ACCREDITED
REPRESENTATIVE IN ARE YOU A FOREIGN BASED | 1y, CINo
SUPPLIER FOR THE GOODS
SOUTH AFRICA FOR [Cves [CINo /SERVICES OFFERED?
THE GOODS ) [IF YES, ANSWER THE
/SERVICES [IF YES ENCLOSE PROCF] QUESTIONNAIRE BELOW]
OFFERED?
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ Yes CINO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YES [INO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [ YES [INO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [ ves INO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ] YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

Version 1 of 2023
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PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD?).

2. TAX COMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

26 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THISBID IS SIGNED: o e
(Proof of authority must be submitted e.g. company resolution)

DATE: e

Version 1 0f 2023
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REPUBLIC OF SOUTH AFRICA

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

T¢ DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

Proiect title: DOJ - MANGUZI: SERVICE AND REPAIR OF ALL AIRCONDITIONING FOR THE
J ' PERIOD OF THREE MONTHS.

Quotation no: Reference no: 19/2/3/2/4/362

Advertising date: Closing date:

Closing time: 11:00am Validity period: | 84 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 1 ME or higher, or 1 ME

*or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where only one

class of construction works is applicable.

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or higher, or Not applicable Not applicable PE* or higher.

*Select tender value range and select class of construction works” or select “Not applicable” where no or
only one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE YES [] NO [X

Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.
Functionality criteria’: Weighting factor:
Total 100 Points

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

The points allocated to each functionality criterion should not be generic but should be determined separately for each tender

on a case by case basis.
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 1 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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3.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million

(I 1sive of all applicable taxes) the specific goals listed in table 1 below are applicable.
Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at 10 ¢ SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people (Mandatory) applicable.

2. Located in a specific Local 2 ¢ Official Municipal Rates Statement
Municipality or District which is in the name of the bidder.
Municipality or Metro or
Province area for work to be Or
done or services to be
rendered in that area e Any account or statement which is
(Mandatory) V_ \ in the name of the bidder.

Or

¢ Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.

Or

e |ease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
women (Mandatory) applicable.

4. An EME or QSE which is at 2 ¢ SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable.

(Mandatory)

and

» Medical Certificate indicating that
the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

e National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5. An EME or QSE which is at 2 e ID Copy and SANAS Accredited
least 51% owned by black BBBEE Certificate or Sworn
youth (Mandatory) Affidavit where applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (i) on or after 27 April 1994 and who would
have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 8

For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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4. RESPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to
comply with the criteria stated hereunder shall result in the tender offer being
disqualified from further consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.

Tender offer must be properly received on the tender closing date and time specified on the
invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).

Use of correction fluid is prohibited.

J’
- Submission-of-a-signed-bid-efferasperthe BPW-67EC)— $
Subrissien-of DRW-08(EC)- Particulars-of Tenderers Projects. %

Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.

Submission of DPW-16 signed by the authorised official and completion of bid briefing
attendance register. “\'

The tenderer shall submit his fully priced Bills of Quantities / tmp-Sum-Document (complete
document inclusive of all parts) together with his tender.

The tenderer shall submit his fully priced and completed sectional summary- and final
summary pages with the tender.

mDmDDm@mxx

10 Submission of SBD 3.1 - Pricing Schedule: Firm Price - Fully Completed.

Bidding company to submit their employed Technician: Submission of CV, Certified
Qualification recognized by South African Qualifications Authority (SAQA) or other relevant
institutes: National Diploma or Higher qualification in Mechanical Engineering or Diploma in
Airconditioning & Refrigeration and Proof of Registration as a HVAC Technician: (Qualification
and proof of SAQCC Registration Gas Card).

"X Or
Bidding campany to submit their employed Artisan (Mechanical / Refrigeration Mechanic /

Airconditioning & Refrigeration): Submission of CV, Certified Trade Test Certificate and Proof
of Registration. (Certificate and proof of SAQCC Registration Gas Card).

Submission of Proof of past experience and successful completion of similar projects must be
= included in the form two (2) x Award Letters or an Orders with the value above R 250 000.00

12 and a Completion letters or Certificates.

The Department will not appoint a bidder that has been awarded 2 or more contracts of similar
services or similar nature within the NDPWI - (Durban Regional Office) running con-currently
13 | XA | (advertised & awarded between October 2025 to February 2026) for equity and fair distribution
of work amongst service providers.

Bidder to conduct site inspection for detailed overview of what exactly to be done on site.

14| X Site Inspection or Site Visit Control Form to be Completed, Stamped and Signed by Client
Department as proof of inspection conducted.

15 | O

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 3 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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4.2/ dicate administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request
will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as per PA
1 | X | 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or
JV’s.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium
2 | X |/ joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.
3 | IJ | Al parts of tender documents submitted must be fully completed in ink and signed where required.
4 | X | Submission of (PA-11): Bidder's disclosure
5 | [ | Submission of PA-16.1 (EC): Ownership Particulars
6 | [ Submission of documentation relating to risk assessment criteria as contained in C 2.1 of DPW-
03 Tender Data.
7 | O | Submission of (PA 40): Declaration of Designated Groups.
Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
8 | X | Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if
any
9 | O Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPW-05 Contract
Data (GCC 2015) whichever applicable to be fully completed.
10| 0O The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 calendar days from request.
1| O Upon request, submission of fingerprints obtainable from local SAPS including any other additional
documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with supporting
12 | [ | documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.
Submmission of COIDA (Contractor must be in good standing with Worksman's Compensation
13 | X | from Dept. of Labour)
14 Submission of PA-32 Invitation to bid
15| [
16 | [
17 | O
18 | [

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific

goals

Any reference to words "Bid” or Bidder” herein and/or in.any ether. documentation.shall be construed to have the same meaning as the words - -

“Tender” or “Tenderer”. . Page 4 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



G B PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
e’ REPUBOE OF SOUTH AFIOCA

5. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

[ Method 1 (Financial offer) X Method 2 (Financial and Preference offer) ‘

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:

6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 5 years.

The tendering Service Provider's experience on comparable projects during the past 5 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer's
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 5 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 5 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s current
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed,;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 5 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

pecifically site manager and foreman;

~ersonnel management: extent of labour disputes and ability to resolving labour disputes amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment; sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

® = .m.m(

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS
[] Quotation documents are available for collection during working hours

[J Alternatively; quotation documents may be collected during working hours at the following address
insert physical address. A non-refundable bid deposit of R insert amount payable (cash only) on
collection of the bid documents.

8. SITE INSPECTION MEETING
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 6 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Compulsory briefing session will be held in respect of this quotation.

The  rticulars for compulsory briefing session or virtual briefing session are:

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

Venue: N/A

Virtual meeting Link: | N/A

Date: N/A

Starting time: | N/A

9. ENQUIRIES

9.1. Technical enquiries may be addressed to:

DPWI Project Manager | Mr. N Madonsela

Telephone no:

031 314 7333

Cellular phone no 081 580 6844

Fax no:

E-mail Ntuthuko.Madonsela@dpw.gov.za

9.2. SCM enquiries may be addressed to:

SCM Official

Telephone no:

Cellular phone no

Fax no:

E-mail

10. DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender

Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-

typed).

Tender documents may be posted to:

The Director-General
Department of Public Works and Infrastructure

Private Bag X 54315

Durban
4000

Attention:
Procurement section: Room

OR

Deposited in the tender box at:

157 Monty Naiker Road, by Security
National Department of Public Works

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer’.

For Internal & External Use Effective date: 21 July 2023

Page 7 of 8
Version: 2023/08
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 8 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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SBD 3.1

PRICING SCHEDULE - FIRM PRICES

(PURCHASES)

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING
PRICES SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE
CONSIDERED
IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY
POINT

Name Of biddersvueveserceererenerereamrsncscscessasssnsssscssssssssenss Bid NUMDbET: veverrvenesescssronsersnnronane
Closing Time Closing date .ccceveieieiecncnesesarnrenonn

t

OFFER TO BE VALID FOR 84 DAYS FROM THE CLOSING DATE OF BID.

The price that appears on this form is the one that will be considered for acceptance as a firm and final offer.

SCHEDULE ONE (1) - PARTS

ITEM
Replace hermetically sealed compressor
1 and service valves - All Brands to be Qty | Unit | Unit Rate (R) Total (R)
covered
1.01 0 - 9000 Btu 1 Each | R | R
1
1.02 | 9001 - 12000 Btu 1 Each | R j R
1.03 | 12001 - 18000 Btu 1 | Each |R \ R
1.04 | 18001 - 24000 Btu 1 Each | R . R
1.05 | 24001 - 36000 Btu 1 Each | R 'R
1.06 | 36001 - 48000 Btu 1 Each | R R
1.07 | 48001 - 60000 Btu 1 Each | R R
Sub Total R
|
Replace rotary compressor - All Brands . . "
Unit Rate (R Total (R
2 to be covered Qty nit | Unit Rate (R) | otal (R)
2.01 | 0-9000 Btu 1 Each | R | R

DOJ MANGUZI: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE PERIOD OF (03) THREE
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2.02 | 9000 - 12000 Btu 1 Each | R R
2.03 | 12001 - 18000 Btu 1 Each | R R
2.04 | 18001 - 24000 Btu 4 Each | R R
2.05 | 24001 - 36000 Btu 1 Each | R R
2.06 | 36001 - 48000 Btu 1 Each | R R
2.07 | 48001 - 60000 Btu 1 Each | R R
Sub Total R
Manurope compressor — Med Temp
3 (MT & MTZ Range) Qty | Unit | Unit Rate (R) Total (R)
3.01 | Replace Compressor (MT 22) 220V 1Ph 1 Each | R R
3.02 | Replace Compressor (MT 22) 1 Each | R R
3.03 | Replace Compressor (MT 28) 1 Each | R R
3.04 | Replace Compressor (MT 32) 1 Each | R R
3.05 | Replace Compressor (MT 36) 1 Each | R R
3.06 | Replace Comptessor (MT 40) 1 Each | R R
3.07 | Replace Compressor (MT 44) 1 Each | R R
3.08 | Replace Compressor (MT 50) 1 Each | R R
3.09 | Replace Compressor (MT 56) 1 Each | R R
3.10 | Replace Compressor (MT 64) 1 Each | R R
3.11 | Replace Compressor (MT 72) 1 Each | R R
3.12 | Replace Compressor (MT 80) 1 |Each |R R
3.13 | Replace Compressor (MT 100) 1 Each | R R
3.14 | Replace Compressor (MT 125) 1 Each | R R
3.15 | Replace Compressor (MT 144) 1 Each | R R
3.16 | Replace Compressor (MT 160) 1 Each | R R

DOJ MANGUZI: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE PERIOD OF (03) THREE
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3.17 | Replace Compressor (MT 180) 1 Each | R R
Sub Total R
4 CAPACITOR Qty | Unit | Unit Rate (R) Total (R)
4.01 | 25 MFD 450V 1 Each | R R
4.02 | 30 MFD 450V 1 Each | R R
4.03 | 35 MFD 450V 1 Each | R R
4.04 | 36/43 MFD 250V 1 Each | R R
4.05 | 40 MFD 450V 1 Each | R R
4.06 | 43/52 MFD 250V 1 Each | R R
4.07 | 45 MFD 450V 1 Each | R R
4.08 | START 47/56 MFD 250V 1 Each | R R
4.09 | 53-64 MFD 250V 1 Each | R R
4.10 | 50 MFD 450V 1 Each | R R
411 | 60 MFD 450V 1 Each | R R
4.12 | START 64/77 MFD 250V 1 Each | R R
413 | 70 MFD 450V 1 Each | R R
4.14 | START 88/106 MFD 250V 1 Each | R R
4.15 | START 108/130 MFD 250V 1 Each | R R
416 | START 130/156 MFD 250V 1 Each | R R
4.17 | START 145/174 MFD 250V 1 Each | R R
4.18 | START 161/193 MFD 250V 1 Each | R R
4.19 | START 189/277 MFD 250V 1 Each | R R
420 | START 216/259 MFD 250V 1 Each | R R
|
‘ Sub Total R

DOJ MANGUZI: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE PERIOD OF (03) THREE
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AIR-CONDITIONING SPARES Qty | Unit | Unit Rate (R) Total (R)
5.1 Bremarg Air Curtain Motor - MOR005 1 Each | R R
52 Toshiba Rotary Compressors 1 Each | R R
5.2.1 | ROT009 (9000BTU) PH170 1 Each | R R
5.2.2 | ROT012 (12000BTU) PH200 1 Each | R R
5.2.3 | ROT018 (18000BTU) PH295 1 Each | R R
5.24 | ROT024 (24000BTU) PH420 1 Each | R R

5.3 | ALLUMINIUM CAPACITOR Qty | Unit | Unit Rate (R) Total (R)
53.1 | AZL016 1 Each | R R
532 | AZLO18 1 Each | R R
53.3 | AXLO18 1 Each | R R
53.4 | AZL301 1 Each | R R

5.4 | REVERSE CYCLE VALVE

5.4.1 | REVERSE VALVE 1/2" TO 3/4" 1 Each | R R
5.4.2 | REVERSE VALVE 1/2" TO 5/8" 1 Each | R R
5.4.3 | REVERSE VALVE 3/8" TO 1/2" 1 Each | R R
5.44 | SCHRADER/CHARGING VALVE 1/4" 1 Each | R R
SWEAT ON
5.4.5 | SCHRADER/CHARGING VALVE 1/4" 1 Each | R R
WITH COPPER TAIL
Sub Total R

6 | EVAPORATIVE COOLING SPARES Qty | Unit | Unit Rate (R) Total (R)

6.01 | FAN BLADE AZL16/500D 1 | Each [R R
6.02 | CONTROL PCB/BOX 1810 (DIGITAL) 1 | Each [R R
6.03 | CONTROL PCB/BOX 1812 2-SPD 1 | Each |R R
6.04 | CONTROL PCB/BOX 1811 1-SPD 1 | Each [R R
6.05 | MOTECH WATER PUMP 25LT 1 | EBach |[R R
6.06 | AOLAN WATER PUMP 25LT 1 | Each [R R

DOJ MANGUZI: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE PERIOD OF (03) THREE
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6.07 | AZL 1812 MOTOR 1 Each | R R
6.08 | AZL 1610 MOTOR 750W 1 Each | R R
6.09 | AZL 1611 MOTOR 750W 1 Each | R R
6.10 | AZL 3011 2200W MOTOR 1 Each | R R
6.11 | MOTOR 1000W 1 Each | R R
6.13 | AZL 16 SIDE PANEL 1 Each | R R

Sub Total R

7 KEIEI;ITGSERANTS & FLUSHING Qty | Unit | Unit Rat (R) Total (R)

7.01 | R134A REFRIGERANT /Kg 1 Each | R R
7.02 | ILTRR141B SOLVENT 1 Each | R R
7.03 | R141/Kg 1 Each | R R
7.04 | R22 REFRIGERANT /KG 1 Each | R R
7.05 | R404A REFRIGERANT /KG 1 Each | R R
7.06 | R406 REFRIGERANT /Kg 1 Each | R R
7.07 | R408 REFRIGERANT DISP/KG 1 Each | R R
7.08 | 410A REFRIGERANT /KG 1 Each | R R
7.09 | R507 REFRIGERANT /KG 1 Each | R R
7.10 | RGR600A 420G SMALL TIN 1 Each | R R
7.11 | R600A 6.5KG DISPOSICAN 1 Each | R R
7.12 | 410A DISPOSACAN 1 Each | R R

Sub Total R

8 VALVES Qty | Unit | Unit Rate (R) Total (R)

8.01 | Solenoide Valve 3/8" 1 Each | R R
8.02 | Solenoide Valve 1/2" 1 Each | R R

DOJ MANGUZI: SERVICE AND REPAIR OF ALL ATR-CONDITIONING FOR THE PERIOD OF (03) THREE
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8.03 | Solenoide Valve 5/8" 1 Each | R R
8.04 | Solenoide Valve 7/8" 1 Each | R R
Sub Total R
|

9 Replacement of burn out driers Qty | Unit | Unit Rate (R) | Total (R)
9.01 | Replace 3/8" Line drier 1 Each | R R
9.02 | Replace 1/2" Line drier 1 Each | R R
9.03 | Replace 5/8" Line drier 1 | Bach | R R
9.04 | Replace 3/8" Burnt out drier 1 Each | R R
9.05 | Replace 1/2" Burnt out drier 1 Each | R R
9.06 | Replace 5/8" Burnt out drier 1 Each | R R
Sub Total R

10 | Filters Qty | Unit | Unit Rate (R) Total (R)
10.01 | Replace Primary filters - Panel Filter 1 Each | R R
10.02 | Replace Secondary filters - Bag Pocket Filter 1 Each | R R
Sub Total R

11 | CIRCUIT BREAKERS Qty | Unit | Unit Rate (R) Total (R)

Replace Single Pole

11.01 | 1to 20 Amp 1 Each | R R
11.02 | 25to 40 Amp 1 Each | R R
11.03 | 45 to 60 Amp 1 Each | R R
11.04 | 63 Amp 1 | Each [R R

Replace Triple Pole Circuit Breakers Qty | Unit | Unit Rate (R) Total (R)
11.05 | 1to 20 Amp 1 Each | R R
'11.06 | 25to 40 Amp 1 |Each |R R

DOJ MANGUZI: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE PERIOD OF (03) THREE
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[ 11.07 | 45 to 60 Amp 1 [Each [R R
11.08 | 60 to 80 amp 1 Each | R R
11.09 | 100 to 150 amp - D Frame Type 1 Each | R R
Sub Total R

12 CONTACTORS Qty | Unit | Unit Rate (R) Total (R)
12.01 | Replace 20 Amp 1 Each | R R
12.02 | Replace 25 Amp 1 Each | R R
12.03 | Replace 32 Amp 1 Each | R R
12.04 | Replace 40 Amp 1 Each | R R
12.05 | Replace 50 Amp 1 Each | R R
12.06 | Replace 60 Amp 1 Each | R R
12.07 | Replace 100 Amp 1 Each | R R
12.08 | Replace 120 Amp 1 Each | R R
Sub Total R

13| Outdoor: 165 Rating for omdoor | @ | U || T
13.01 | Replace 60 Amp Double Pole 1 Each | R R
13.02 | Replace 30 Amp Double Pole 1 Each | R R
13.03 | Replace 60 Amp Triple Pole 1 Each | R R
13.04 | Replace 80 Amp Triple Pole 1 Each | R R
13.05 | Replace 100 Amp Triple Pole 1 Each | R R
13.06 | Replace 150 Amp Triple Pole 1 Each | R R

14 | OVERLOADS & STARTERS Qty | Unit | Unit Rate (R) Total (R)
14.01 | Replace overload (0.5 to 1)amp 1 Each | R R
14.02 | Replace overload (1 to 2)amp 1 Each | R R

DOJ MANGUZI: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE PERIOD OF (03) THREE
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14.03 | Replace overload (2 to 3) amp 1 Each | R - R
14.04 | Replace overload (3 to 4) amp 1 Each | R R
|
Sub Total IR
|
15 | MOTORS - PARTS Qty | Unit | Unit Rate (R) Total (R)
15.01 | EVAP FAN MOTOR KIT - 220V M230 1 Each | R R
15.02 | 220V EVAP FAN MOTOR M240 1 Each | R R
15.03 | CONDENSOR FAN MOTOR 220V-7TWATT 1 Each | R 'R
15.04 | ZIEHL(EBM)COND FAN MOTOR 10W 1 Each | R R
220V UNIVERSAL
15.05 | CONDENSOR FAN MOTOR 220V-10WATT | 1 Each | R R
Sub Total R
16 | DRYERS Qty | Unit | Unit Rate (R) Total (R)
16.01 | COMM.DRIER 3/8 SWEAT-ON 153 1 Each | R R
16.02 | COMM.DRIER 1/2 SWEAT-ON 1 Each | R R
16.03 | COMM.DRIER 5/8 SWEAT-ON 1 Each | R R
16.04 | COMM DRIER 3/8" THREADED 1 Each | R R
116.05 | COMM.DRIER 3/8 SWEAT-ON 1 Each | R R
16.06 | COMM.DRIER 1/2 THREADED 1 Each | R R
16.07 | COMM.DRIER 1/2 SWEAT-ON 1 Each | R R
16.08 | COMM.DRIER 5/8 THREADED 1 Each | R R
16.09 | COMM.DRIER 5/8 SWEAT-ON 1 Each | R R
Sub Total R
SERVICE OF AIRCONDITIONING )
UNITS ALL MODELS (including mid
17 | wall split units, under ceiling units, wall | Qty | Unit | Unit Rate (R) Total (R)
or window mounted units, ducted units,
vrv systems and console units)
17.01 | 0 -9000 Btu 1 Each | R R

DOJ MANGUZI: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE PERIOD OF (03) THREE
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17.02 | 9000 - 12000 Btu 1 Each | R R
17.03 | 12001 - 15000 Btu 1 Each | R R
17.04 | 15001 - 18000 Btu 1 Each | R R
17.05 | 18001 - 20000 Btu 1 Each | R R
17.06 | 20001 - 28000 Btu 1 Each | R R
17.07 | 28001 - 36000 Btu 1 Each | R R
17.08 | 28001 - 36000 Btu 1 Each | R R
17.09 | 36001 - 48000 Btu 1 Each | R R
17.10 | 60001 - 90000 Btu 1 Each | R R

- 17.11 | 90001 - 120000 Btu 1 |Each (R R

Sub Total R
TOTAL 1
OHS Act Compliance safety file for this ' To be issued with

specific job on this site mentioned 1 | quotation (Safety Plan) | R 5 000.00

SCHEDULE TWO (2) - LABOUR

Ne. DESCRIPTION QUANTITY UNIT RATE TOTAL
1 LABOUR
Skilled Artisan/Technician 1 Hour " | R R
" General Assistant 1 Hour R R
TOTAL 2

DOJ MANGUZI: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE PERIOD OF (03) THREE
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SCHEDULE THREE (3) - TRANSPORT

DESCRIPTION KM UNIT RATE PER KM | TRANSPORT
TOTAL

1 TRANSPORT KM R R
Rate for travelling inside core defined area

TOTAL 3

TOTAL 1+2+3+ (Safety Plan) | R

Add 15% VAT | R
If applicable If a contractor is a VAT vendor

BID PRICE IN RSA CURRENCY | R
#* (ALL APPLICABLE
TAXES INCLUDED)

N.B: The contractor to visit site before quoting to make sure of what
needs to be done.

CONDITIONS OF TENDER

e Contractor must introduce themselves and what they will be doing, to the relevant official
at the institution before any assumption of work: (Contact official at institution) Mss
SC Myeni Cell no. 084 971 4768 or CWM N Madonsela

o Due to the Urgent nature of the works, the successful tenderer undertakes to commence
the work immediately from the receipt of an official order number and proceed with due
diligence to its final completion in all respects

o After the completion of the works the Contractor is to submit the attached completion
certificate

e Contractor to note that all quantities are re-measurable

e The contractor must establish and maintain telephone, fax and cellular connection,
before, during and completion of work

o The Contractor must comply with all Occupational Health and Safety regulations and
instructions

e Job cards must be detailed, stamped and signed by the Client Department and accompany

all invoices claimed

e The bill of quantities must be completed by the contractor, and clear identification of all materials, labour
and transport cost be indicated in the detailed quotation attached to the bill of quantities

o All repair work shall be executed using approved materials and equipment suitable to the systems they
serve and in accordance to the relevant codes of practice, standards, regulations, manufacturers
specifications, municipal laws and by-laws

DOJ MANGUZI: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE PERIOD OF (03) THREE
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o  All new equipment, materials and systems shall be original and furnished with a guarantee or a defects
liability period of minimum of 6 months or original manufacture’s guarantee commencing from the
completion of the works (All replaced part/serial numbers must clearly have indicated in the invoice)

o The guarantee shall cover the materials and workmanship for the period stipulated above

e Contractor must inspect and_ascertain_the reason of the malfunctioning of the

equipment prior to submitting detailed quotation
e Prior to visiting site when quoting: contractor/tenderer to contact the on-site contact

person and make timeous arrangements to inspect site.

Contractor/tenderer to note that all:

A) necessary PPE for the complete works is to be included in rates

B) scaffolding costs to be shown separately & detailed

Contractor/tenderer must provide the Safety Plan after receiving the order and before

commencement of work. cost of the Safety Plan if any should be including in the detailed

quotation

e Anvy/all scaffolding to be in good condition & all erections to be certified by a competent
person.

e Detail quotation must be attached indicating all repairs, materials. labour and transport.

e If cost of repairs is 70% or higher in comparison with cost of new unit than contractor
should quote for replacement and clearly indicate this on the quotation form

In terms of the SANS requirements the appointed contractor must comply with the following:

NOTE TO TENDERER’S

a) Contractor must be qualified Artisans/Technicians in the field of Mechanical and the proof of qualifications
should be submitted with the quotation

b) All services carried out must comply with Occupational Health and Safety Act & Regulations: Act Number
85 of 1993.

CONCLUSION
That a contractor must be qualified and registered with the recognised body in the field of air conditioning and

refrigeration.

SCOPE OF WORKS

Contractor to visit the site and submit detail quotation for the Check, service and repairs of All Air-
conditioning for the period of 3 Months as per S.0.W.

Service must include:

Check electrics, gas, fan, fan motor, compressor, clean coils, filters and drains. Run full diagnostics.

Any repairs required must be clearly indicated and prized accordingly with inclusion of cost of materials and labour
time. The units to be left in good working order.

Contractor to attached detail breakdown of repairs and cost for each unit.

Detail breakdown must be written on a letterhead and attached to official BQ if space on
BQ is not adequate.

DOJ MANGUZI: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE PERIOD OF (03) THREE
MONTHS.
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Contractor to carry out the necessary service and repairs to above mention equipment as per above SOW

The detailed quotation should clearly indicate defect and the repairs required

Service of air conditioners to be done according to manufacturer’s specifications.

Submit detail quotation for the service and repairs (if required) or replacement of the above mention
equipment (attached your quotation with detail breakdown to official BQ form). Quotation must include:

Please note: if cost of repairs is higher than 50% of replacement value then contractor must submit
attachment with replacement price and indicated clearly as alternative option.

All prices quoted must be inclusive of labour, materials, profit and transport.

- Required by:
- At e
- Brand andmodel L

- Country of origin =~

- Does the offer comply with the specification(s)? *YES/NO

- If not to specification, indicate deviation(s) ............cccccoiiiiiiiiinin

- Period required for delivery e

- Delivery basis e
Note:  All delivery costs must be included in the bid price, for delivery at the prescribed destination.

** «a]] applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund
contributions and skills development levies.

*Delete if not applicable

Signature of Bidder Date

DOJ MANGUZI: SERVICE AND REPAIR OF ALL AIR-CONDITIONING FOR THE PERIOD OF (03) THREE
MONTHS.
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SITE INSPECTION/VISIT CONTROL FORM
«.dent Department: DOJ: MANGUZ|
Complex Description: HVAC SYSTEM

Service Description: DOJ - MANGUZI: SERVICE AND REPAI OF ALL
AIRCONDITIONING FOR THE PERIOD OF THREE MONTHS.

REF NUMBER: 19/2/3/2/4/362
Planned Completion: Three Months from appointment

Site Inspection: Detail overview of work to be done

COMPANY INFORMATION

Service Provider Name:
Represented by:
Signature:

CLIENT DEPARTMENT STAMP

Represented by:
Rank:

Signature:
Contact Details:
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder’s declaration

2.1 s the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name |dentity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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22

2.21

2.3

2.3.1

Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any

other related enterprise whether or not they are bidding for this contract?
YES /NO

If so, furnish particulars:

3 DECLARATION

3.1
3.2

3.3

3.4

3.5

3.6

|, the undersigned, (NAME)............oiiiiii it e it e
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Join
combin
activi

t venture or Consortium means an assocociation of persons for the purpose of
ing their expertise, property, capital, efforts, skill and knowledge in an
ty for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning

as the words “Tender” or “Tenderer”. Page20f3

For External Use Effective date 5 July 2022 Version: 2022/03
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3.7 | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
impossition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

posmon Nameofb|dder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 30of 3
For External Use Effective date 5 July 2022 Version: 2022/03



PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)
Bid / Tender Number: (Bid / Tender Number as per Bid/ Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name Capacity Signature

-l
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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18
19

20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

1. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership herefo).

4. Directors / Members / Partners of the Bidding Enterprise
may altematively appoint a person fo sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attomey are to be attached hereto).

5.  Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1, 0of 2
For external use Effective date 20 September 2021 Version: 2021/01
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Postal Address:

(code)

Telephone number:

Fax number:

Name Capacity Signature
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14

15

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

1. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3 Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majorify of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attomey, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
atforney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 2 of 2

words “Tender” or “Tenderer”.
Version: 2021/01

For external use Effective date 20 September 2021
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have
entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of.

D. The Enterprises to the Consortium/Joint Venture accept joint and several fiability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the

Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/jjoint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 3
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3; Special Resolution of Consortia or Joint Ventures
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The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may erise as
a result of this document being signed.

Note:

* Delete which is not applicable.
NB: This resclution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint

1.

2
venture submitting this tender, as named in item 2 of Resolution PA-15.2

3 Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space

4.

available above, additional names, capacity and signatures must be supplied on a separate page.
Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortiu

must be attached to this Special Resolution (PA-15.3).

myjoint venture,

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 30of 3

words “Tender” or “Tenderer”
For external use Effective date 20 September 2021 Version: 1.3
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT

REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all

applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all

applicable taxes included).
1.2 Preference Points System to be applied

(tick whichever is applicable).
[X] The applicable preference point system for this tender is the 80/20 preference point system.

[] The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once

tenders are received.

1.3 Points for this tender shall be awarded for:

1.3.1 Price; and
1.3.2  Specific Goals

14  The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE
POINT SCORING SYSTEM (X sor20 [ s0r10
PRICE 80 90
SPECIFIC GOALS 20 10
Total points for Price and Specific Goals 100 oq‘

Page 10f10

Effective date 21 July 2023 Version 2023/08



1.5

Breakdown Allocation of Specific Goals Points

1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1

Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are

applicable.
Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area
(Mandatory)
» Any account or statement which
is in the name of the bidder.
Or
¢ Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.
Or
e Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 o SANAS Accredited BBBEE
least 51% owned by biack Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4. An EME or QSE which is at 2 ¢ SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicabie.

{Mandatory)

Effective date 21 July 2023

Page 2 0f 10
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and

» Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

¢ National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

5. An EME or QSE which is 2 e |D Copy and SANAS Accredited
at least 51% owned by BBBEE Certificate or Sworn
black youth (Mandatory) Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and up to
R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below

are applicable.

Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE or any 10 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.

(Mandatory)

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to be

done or services« he Or
rendered in that area

(Mandatory)

Page 3 of 10
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e Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

s Lease Agreement which is in
the name of the bidder.

An EME or QSE or any
entity which is at least 51%
owned by black women
(Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

¢ Medical Certificate indicating
that the disability is permanent.

Or

¢ South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

Effective date 21 July 2023
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An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

ID Copy and SANAS
Accredited BBBEE Cetrtificate
or Sworn Affidavit where
applicable.

1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of

all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 10

1. An EME or QSE or any 4 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2  Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area
{Mandatory)
¢ Any account or statement
which is in the name of the
bidder.
Or
¢ Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.
Or
» Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 e SANAS Accredited BBBEE

entity which is at least 51% Certificate or Sworn Affidavit
where applicable.
Page 5 of 10
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owned by black women
(mandatory)

4.[] | An EME or QSE or any

disability (Mandatory)

entity which is at least 51%
owned by black people with

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

¢ Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa

registration (NCPPDSA).
OR
5.[] | An EME or QSE or any 2 o ID Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable

1.6

17

2,

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or
descent: or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) onor
after 27 April 1994 and who would have been entitied to acquire citizenship by naturalisation prior to that date. (BROAD-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004).

Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in

response to an invitation to provide goods or services through price quotations,

Page 6 of 10
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(b)
(c)
(d)

(e)

3.

3.1.

3.2

3.2.1.

Where

competitive tendering process or any other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.

5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt—Pmi

Ps=180(1-"""""—) or Ps =90 (1- 22 )
Pmin Pmin

Where
Ps =  Points scored for price of tender under consideration
Pt =  Price of tender under consideration
Pmin =  Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-P
Ps =801+ ) or Ps =901+~
Pmax Pmax
Ps =  Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax =  Price of highest acceptable tender

Page 7 of 10
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4.1.

4.2.

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated

in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(@) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determin~ the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each

preference point system.)

Number of Number of Number of

points Number of points points
e points claimed claimed

aliocated (90/10 (30120
. byl 514\ (90/10 ¢ system)

The specific goals allocated STV (80/20 system) (To be

points in terms of ths tender [SPES system) (Tobe | (o oted

completed (To be co:)n ptI:ted by the

by the organ  completed ten);ere tenderer)
of state) by the organ or)
of state)
1. An EME or QSE (or any
Q{; entity for procurement
L& ansaction with rand value
S5 __greaterthan R1 Million)
which is at least 51% owned
by black people
2. Located in a specific Local 2
Municipality or District
Municipality or Metro or
Page 8 of 10
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Number of Number of | Number of
points Number of points points
e points claimed claimed
allocated (90/10 (80i20
{90/10 system) system)
The specific goals allocated system) (80/20 (To be
= - - t
points in terms of this tender (To be system) (Tolbe ; completed
completed (Tobe comp: y by the
by theorgan  completed b‘:’t 2 tenderer)
of state) by the organ tendsten)
of state)
Province area for work to be
done or services to be
rendered in that area
3. An EME or QSE (or any 2 4
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black women
4. An EME or QSE (or any 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability
5. An EME or QSE (or any
. 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of company/firm. ...
4.4, Company registration number: .......... ..o
45, TYPE OF COMPANY/ FIRM
0O  Partnership/Joint Venture / Consortium
O  One-person business/sole propriety
0  Close corporation
0  Public Company
O  Personal Liability Company
0  (Pty) Limited
0  Non-Profit Company
Page 9 of 10
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4.6.

O  State Owned Company
[TICK APPLICABLE BOX]

|, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a)
(b)

(c)

(d)

(e)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such

cancellation;

recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:

DATE:
ADDRESS:

SIGNATURE(S) OF TENDERER(S)

Page 10 of 10
Effective date 21 July 2023 Version 2023/08



2’} UOISIBA
Z o | abey

£202 AN 12 siep aARday3

as() [RWA)XT P [BWal| 104

- Jalapual, 10 Japua, SpIom 3y} se Buiuesl swes ay} aABY 0} PANJSUOD aq Jleys UCHEIUSWINOOP 18Uj0 AUE Ul J0/pUE UIRIAY JBPPIF 40 Pig, SPIOM 0} doudsdal Auy

asudiaug ssauisng jlews buldpend 380 ;
asudiajug ool paydwex3y :JN3 ,

(eouyy YINOS Ul woq suossad o) 9|qeoldde jou) pauteiqo diysuaziid uesu)y Yyinog Jo alep ajels it
Jagquinu uogensibay ynm Jayiebo} ‘Auedwo) BulpjoH au} Jo diysisumo sy} Anuap: ‘e diysisuped ‘uojjesodio) asol) ‘Auedwo?) e SaAasWay) ale SISUMQ BIBUM #
oNOsead | nO10anJ 9 |oN[d seAl] | oN[] seA[]| oN[] seA[] | oN[] seA[] % 2
oN[(dseAd | nOr0Oand a0 |oN[] seA[] | oN[] seA[d | oN[] seA[] | oN[] seA[] % L
oN[(Osead | nO10and u |oN[d seA[d | oN[d seA[] | oN[] seA[] | onN[] seA[] % ot
oN[OseAd | nOr0O0and uld [oN[OseAd|[oN[] soA[]| oN[] seA[] | oN[] seA ] % 6
oN[seAd | nOrLOanTd v |oNdseA] | on[dseAd| oN[dseA] | on[] seA {0 % ‘g
oN[OdseAd | nOL0O0anO uO [oN[OseaAd|oN[dseAd| oN[d seA[d | oN[] seA ] % L
oN [ seA [1 nOrOanQu] [ond seAl]| oN[] sapA[J| oN[ sead oN [ seA % ‘9
oNOseAd | nO1rdanJ ¥ |oN[d seAd | oN[J seA[]| oN[] saA[] | oN[] seA[] % ]
oNn(OdseAd | nOLJanJ u] |oN[] saA[]|oN[] s8A[d| onN[d seA[] | oN[] seA[] % v
oN[(OseAd | nOLOanO ud [oN[dseAJ|[oN[] seAd| oN[] s8A[] | oN[] seA[] % ‘e
oN[(IseAd | nO1r00anJ dd |on[JseA[J|onN[J seAJ| oN[1 seA[] | oN[ seA[] % K4
oNOdseAaQd | nOrOanJ u] |oN[seAlJ|oN[d seA[d| oN[] seA] | oN[] seA [ % 1
uela)3A “(n) fmgesip #Hrdiysuazny pue
Areyjiw ueqin / (1) diysumoy uewoMm ynok paumo Jaquinu Jodssed #
$1 jespu) 1 (a@n) ea1y padojonraq :w__yuw_w._w_n 31 a3eaIpuy| $1 ajeaipuy HEIE abejuassagd (Kynuapy SWEBWING pue aweN

sapun ; (4) 1 .any
u Guial J1 a3edIpu|

‘SdNOYUD AALVYNSISIA ANV dIHSNIZILID ‘YIGWNN ALILNIAI ‘'FNVN AS SYIAI0OHIYVHS HO SHIFWIW ‘SHOLIIHHOud 1TV 1SN 'L

(xoq ajqeandde yay) 3SO/ANA UoN [J:as0 ] awa [

SdNO¥UD A3LVNDISAA 40 NOILLVAEVTIO3A 0¥ -Vd

Y2ldsY HLNOS 40 JNEnd3y

1318puad] jo aweN

10U J9pUdL

BUMHUISBHU( PUB THIOM 2NGNd
jusupedsq

MBI 3

i qnd



2'L UDISIBA €202 AN 1LZ @iep aAnoayg

s (eWAXT P [BLI)U| 104
2 Jo z afeq ‘ Jasapua], 1o Japua], spiom ay) se Buiueaw swes 8y} aAey O} PruISU0D aq j|BYS UOHEIUBLUNDIOP JALI0 AUE Ul Jo/pUe Uiy J9ppig 10 Pig, SPIOMm 0) 9dudsajal Auy
ajeq ainjeulis aAnejuasaidal Jo awepN 7
J8lapua) ayj Aq um:m_lw_
‘1ape] oy} Aq 1as aq
few se pouad awp sy} uiypm Jakojdws ay) 0) papiwgns aq | ‘uiaiay papiacad uonewloul ayy buipsefias Jakoidw3 ayy Aq pasinbai jooud Asejuswinoop Jaypny Auy S
‘uisiay papiaold uonewLIOUl JUSINPNEL JO UONEUSSAIdaISIL 0} anp ucledyiienbsip yons Aue jo JNsal B SE 1apua) 9|JeINoAR) SSa| B
jdaooe 0} Buiaey Joj sabewep 10} wieo e Buipnjaul ‘JoeuOD) ay} Ul pue me| ui aAey Aew ) Apawal Jayjo Aue asiosaxe Aew Jakojdwz ay) ey} sydaodoe Jasspua] 8yl ¥
‘ulslay
1ayjo sJaispua] ayy woy Bupnsal penuos Aue [soued o) JeAojdwg ay) apiua |Iim 1o ‘pajenieas Bulaq AjSnosuBlNWIS J2Japua | au) Jo (S)I1eyo Japus) Jayjo Aue
SE {|om Sk ‘ulalsy Jayo sJa1apua| sy} Alenbsip jjeys uiaiay papiacid UOHEWLIOMUI JUSINPNEY J0 UonEjuasaldalsiw [euojuajul AUE JBY) SPUE)SISPUN JSI9PUS] 3Y | €
‘SJUBLLNDOP PIES Ul PAUIBIUOD UOIBLLIOII PUB SUOILILP aU) 0}
Buipi0ooe paiaduiod Sem W0 9A0QE aY) JEY) PUB POOJSISpun PUe paipnls aiam Japua] siy) o} Buiuiepad sjuawinoop ||e pue papusulie Se ge6 1l J0 20| 10V ssauisng
llews [euoneN ‘(0002 4O § 12V) 000Z 10V dHomael Ad1jod Juaiaindold [ejuaisjald ‘(€002 JO €6 10V) £00Z 1PV Jusuamodws oiwouod] yoe|g paseq-peosq ay L 4

‘sjoadsal [je Ul 1991100 Pue aNJ} 218 JABPYY SIY Ul paulejucs sienoaiped pue uohewlop ay |

L

ey} suLyuod Aqalay ‘1a1apua] ay) Jo Jeyaq uo os op 0} pazuouwine A|np si ays/ay yey; sjuediem oym ‘paubisiapun ayl

‘NOLLVYEV103a ¢

10U J9puUd)

VIIHLY HANOS 4O DMANdIY

SdNOYD A31VNOISAA 40 NOILVAVIO3A 0F -Vd T maiod

IDITYU
Bya0m Jjand




SBD 7.2

CONTRACT FORM - RENDERING OF SERVICES

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS

FOR THEIR RESPECTIVE RECORDS.
PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

1. I hereby undertake to render services described in the attached bidding documents to (name of the
1IR3 11118 T0) ) TR PP in accordance with the requirements and task directives / proposals

specifications stipulated in Bid Number........................ at the price/s quoted. My offer/s remain binding upon
me and open for acceptance by the Purchaser during the validity period indicated and calculated from the closing

date of the bid .

2. The following documents shall be deemed to form and be read and construed as part of this agreement:

@) Bidding documents, viz
- Invitation to bid;
. Proof of tax compliance status;
- Pricing schedule(s);
- Filled in task directive/proposal;
- Preference claim form for Preferential Procurement in terms of the Preferential Procurement
Regulations;
- Bidder’s Disclosure form;
- Special Conditions of Contract;
(i) General Conditions of Contract; and
(iii) Other (specify)

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted
cover all the services specified in the bidding documents; that the price(s) and rate(s) cover all my obligations and I
accept that any mistakes regarding price(s) and rate(s) and calculations will be at my own risk.

4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me
under this agreement as the principal liable for the due fulfillment of this contract.

5. I declare that I have no participation in any collusive practices with any bidder or any other person regarding this or
any other bid.
6. 1 confirm that I am duly authorised to sign this contract.
NAME (PRINT) et
WITNESSES
CAPACITY et e
| PP SR
SIGNATURE v
2 e et s e
NAME OFFIRM  .iiivniee s
DATE: .iiiiriiee e e e
DATE e UV SO

Version 1 2023



CONTRACT FORM - RENDERING OF SERVICES

PART 2 (TO BE FILLED IN BY THE PURCHASER)

L. e N MY CAPACILY BS...eeerevrenineeereiiiinere i serrrr e e
accept your bid under reference number .................. dated.......c.cocviiiiiininnnn, for the rendering of services
indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating service delivery instructions is forthcoming.

3. I undertake to make payment for the services ret lered in accordance with the terms and conditions of the contract,
within 30 (thirty) days after receipt of an invoice.

PRICE (ALL TOTAL POINTS
DESCRIPTION OF APPLICABLE COMPLETION PREFERENCE CLAIMED FOR
SERVICE TAXES DATE POINTS EACH SPECIFIC

INCLUDED) CLAIMED GOAL

4. 1 confirm that I am duly authorised to sign this contract.

SIGNED AT ..riiiiiiiiiieiiiaiiniieiiaiaiiiiiaanns ONuorcccci i,

NAME (PRINT) e

SIGNATURE i riiriissiisieenes st

OFFICIAL STAMP WITNESSES

P
2 e
DATE: otiiiiirieeee e ceiiiiiieninieen

Version 12023
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/ REPUSLIC OF SOUTHAFRICA

1.1.

1.1.1.

1.1.3.

1.14.

1.1.6.

1.1.7.
1.1.8.
1.1.9.
1.1.10.

1.1.11.
1.1.12.

1.1.13.
1.1.14.
1.1.15.

1.1.16.

1.1.17.

Anv reference to Words

DEFINITIONS

The following words and expressions shall have the meanings
the context otherwise requires:

«Additional Services” are increase
Works.

"Bill of Quantities” means the document so designated in the Pricing Data that describes the Services
and indicates the quantities and rates associated with each item which the Employer agrees to pay

the Service Provider for the Services completed;
he certificate issued by the Service Manager signifying

hereby assigned to them except where

s in the quantity of the routine Services detailed in the Scope of

*Certificate of Completion” means t hat the
Contract has expired;
vCommencement Date” means the date on when the Servic
acceptance of its offer;

e Provider is notified of the Employer's

ct signed by the Parties and of which these Conditions of Contract form

“Contract’ means the Contra
to the Contract as may be agreed in writing between the

part of, and stich amendments and additions
Parties;

*Contract Data” means the specific data, which together with these Conditions of Confract, Scope of
Works and Pricing Data collectively describe the risks, liabilities and obligations of the contracting
Parties and the procedures for the administration of the Contract;

“Contract Period” is from Commgncement Date for the period stated in the Contract Data;
E Price” means the price to be paid for the Services in accordance with the Pricing Data,
s may be made from time to time under

subject to suci additions theréto or deductions there from a
the provisions of the Contract;

e amount stated by the Service Provider in the Form of Offer and

“Contract Sum" refers to th
Acceplance;

“CPAP® means contract price adjustme
of tabour, plant and materials and good

nt provisions used for the adjustment of fluctuations in the cost
s as stated in the Contract Data;

“Day” means a calendar day;
which are made available to
d by the Service Manager and

“Drawings’ means all drawings, calculations and technical information
d in writing by the Employer or

the Service Provider for inspection at a venue and time to be announce
any modifications thereof or additions thereto from time to time approve

delivered to the Service Provider by the Employer;

“Emplover’ means the contracting Party named in the Contract Data who appoints the Service
Provider;
and things of whatsoever

tools implements, machinery, articles
the Services but does not

*Equipment” includes all appliances,
completion or defects correction of

nature required in or for the rendering,
include materials;

»Eacilities” means the land and buildings, detailed in the Scope of Works, and any additions, or
he Contract, on, under, over, in

made available by the Employer for the purposes of t

omission thereto,
or through which the Services are to be rendered or carried out;
. of Offer an * means the written communication by the Employer to the Service

rvice Provider's offer;

e Services, identified and agreed to by the
be completed in terms of the Contract.

Provider recording the acceptance of the Se

other than routin

“Identified Proiects” means any projects,
extensions thereto, to

Parties during the Contract period or any
“Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Pape 3 of 18
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1.1.18.

1.1.19.

1.1.20.

1.1.21.

1.1.22.

“Materials” includes all materials, commodities, articles and things required to be furnished under the

Contract for the execution of the Services;
“Month” refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

"Parties” means the Employer and the Service Provider,;

"Pricing Data" means the document that contains the Bill of Quantities and provides the criteria and
ct were taken into account by the Service

assumptions, which it will be assumed in the Contra

Provider when developing his prices;
ider during the Contract Period in

rformed by the Service Prov
as amended from time to

“Services” means all the work to be pe
fully set out in the Scope of Works,

-accordance with the Contract, as more

 time by written agreement between the Parties;

1.1.23.

1.1.24.

1.1.25.

1.1.26.

1.1.27.

2.2.

2.3.
24.
2.5.

26.

“Service Provider” means the Tenderer, as named in the Contract Data, whose offer has been
accepted by or on behalf of the Employer and, where applicable, includes the Service Provider's

heirs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but
not, except with the written consent of the Employer, any assignee of the Service Provider;

of the Employer named as the Service Manager inthe
ht to replace the said Service Manager, by written notice
rnish reasons therefor; ‘

"Scope of Work" refers to the @!ocument which defines the Employer's objectives and requirements
and specifications and any other requirements and constraints relating to the manner in which the

Services must, or may, be provided or performed;

the period indicated in the Contract Data during which the Service Provider
in terms of the Contract;

*Transitional Stage” refers to the period indicated in the Contract Data, which commences
e Service Period, and during which the Services o be provided by the

immediately on the expiry of th
inter alia, the provision and transfer to the incoming service provider of

Service Provider shall include,
managerial support and information, as detailed in the Scope of Works.

Lt

vService Manager” means the 'i"é'presentative
Contract Data. The Employer reserves the rig
to the Service Provider, without the need to fu

*Senvi iod” refers to
shall render the Services required

INTERPRETATION
in this Contract, except where the context otherwise requires:

2.4.1 The masculine includes the feminine and the neuter, vice versa;

21.2 The singular includes the plural; and vice versa

2.1.3 Anyreference toa natural person inciudes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

The headings to the clauses of this Contract are included for reference purposes only and shall not

affect the interpretation of the provisions to which they relate.

Words and phrases defined in any clause shall bear the meanings assigned thereto.

The various parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions

bear corresponding meanings.
if any provisionina definition clause is a substantive provision conferring rights or inposing
s if it were a substantive clause in the body of the

obligations on any Party, effect shall be giventoita
Contract, notwithstanding that it is only contained in the interpretation clause.

s wmian ae RidAar® horsin andlor in anv other documentation shall be construed to have the same meaning as the words
Masa & o8 4D
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3 DURATION

The rights and obligations of the Parties to this Contract shall commence on the Commencement

3.1.
Date.

32.  Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the Contract
Period, unless it is extended in terms of clause 3.3.

33.  The terms or duration of the Contract may be extended as a result of bona fide negotiations between
the Parties. No extension of term or duration of the Contract shall however be valid unless the terms
and conditions of such extension has been reduced to writing and signed by the authorised
representatives of both Parties.

4 RIGHTS AND OBLIGATIONS OF THE EMPLOYER

441. The Employer shall give access to or supply the Service Provider with:

4.11 Al relevant, available data and information required and requested by the Service Provider for
the proper execution of the Services; and

412 Such assistance as shall reasonably be required by the Service Provider for the execution of
its duties under the Contract. :

5. RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

51. The Service Provider shall, in executing his obligations, comply with the Service Manager's written

instructions on any matter relating to the Services.

5.2. The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.
or authority to enter into any contract or to

53. The Service Provider shall not have the power of attorney
otherwise bind or incur liability on behalf of the Employer, save where prior written authorisation has

been obtained.
hat i, its employees, agenis and representatives have the relevant

for rendering of the Services with the reasonable degree of skil,

5.4. The Service Provider shall ensure t
Is providing services similer to the Services.

experience and capacity necessary
care and diligence that may be expected of professiona

in the opinion of the Service Manager or

5.5. Should any member of the Service Provider's team,
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the

Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or
occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not
again be employed on the Services without the prior written consent of the Employer.

56. The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of

receipt of the Employer's written request.
e levels of care and responsibility are exercised

all ensure that reasoriabl
ry of the Services.

5.7. The Service Provider sh
ing to the Employer in the delive

when using items belong

5.8. During the ongoing provision of the Services the Service Provider shall at all t
clean and in a safe condition.

imes keep the Facilities

5.9. Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship between
the Parties and the Service Provider or his employees shall therefore not be entitled to any benefits to
which the employees of the Employer may be entitled.

e v v\ athme dassmantatinn shall be construed to have the same meaning as the words
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6.3.

6.4.

8.2,

9.2,

ﬂiy reference

.

* Should the Service Provider fail to sele

" ghall be deemed that the Service Prov

"9.1.1 the Service Provider shall be liab}

to words

SN P

SERVICE MANAGER
The Service Manager shall administer the Contract on behalf of the Employer in accordance with the
provisions of the Contract.

egate any of his powers and authority and may cancel such delegation,

The Service Manager may del
thereof to the Service Provider.

on the prior written notification
Such delegation shall continue in force until the Service Manager notifies the Service Provider in
writing that the delegation is terminated.

me, prior to giving effect thereto,
s delegatee to the Service Manager

The Service Provider may atany ti refer any written order or
instruction of the Service Manager’ who shall confirm, reverse or

vary such order or instruction.

SECURITY
he amount and in the form set outin

de to the Employer security int
Il be borne by the Service Provider.

nditure incurred in doing so sha

rovided or should the Service Provider
21 days from Commencement Date, it
rity in the form of a retention of 2.5%

The Service Provider shall prbvi
the Contract Data and any expe

ct the security to be p

th the selected security within

fail to provide the Employer wi
ider has selected a secu

of the Contract Sum (excl. VAT).

SECURITY CLEARANCE
In the event of security clearance becoming necessary, the Service Provider, any subcontractors and
all human resources utilized by the Service Provider undertake to undergo security clearance, for
which purpose the necessary forms will be made available to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses {o
undergo the required security clearance, they will not be allowed on the Facilities to render the

Services.
sily identifiable and

Itis required that all persons engaged in the rendering of the Services shall be ea
where required, security cleared.

-

CONFIDENTIALITY

The Service Provider undertakes to ke tion, of whatever nature, relating to the
Contract or which he becomes privy to ¢ jlities, strictly confidential and
such shall not be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever,
including by means of photocopy or other reproduction, without the Employer's prior written consent.
As disclosure or improper use of the confidential information, without the Employer's prior written
consent, will cause the Employer harm:

e for any loss or damages suffered by the Employer and

shall indemnify the Employer against any claims by third parties as a result of such
unauthorised disclosure or usé thereof , either in whole or in part; and/or

9.2.1 the Employer shall be entitied to cancel the Contract

The Service Provider shall be entitled to disclose such confidential information to the following
persons, who have a clear need to know interest, in order to assist with the rendering of the Services

on the Contract:
officers and directors of the Service Provider; and

sultant or agent retained by the Service Provider for the purpose of

provided that the identity of such consultant or agent is made known
wiedges in writing that the confidential

9.2.1 employees,

9.2.2 any professional con
rendering the Services,
to the Employer in wriling and the Employer ackno
information may be disclosed to such person.

trued to have the same meaning as the words

“Bid" or Bidder” herein and/or in any other documentation shall be cons
Page 6 of 18
Varelan1 N
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9.3.

94.

10.

10.1.

12.2.

12.3.

12.4.

12.5.

13.

13.1.

13.2.

13.3.

Am.. cafocamen in wards “Bid” or Bidder” herein and/or in any ©

“ACCESS TO THE FACILITIE

‘Notwithstanding the provision of 12.2, the S

‘ The Service Provider shall deliver to the S

Il persons to whom the confidential

The Service Provider shall be responsible for ensuring that a
nformation confidential and shall not

information is disclosed under this Contract shall keep such i
disclose or divulge the same to any unauthorised person.

The confidential information shall remain the property of the Employer and the Employer may demand
the return or destruction thereof, at the cost of the Service Provider, at any time upon giving written
notice to the Service Provider. Within ten (10) days of receipt of such notice, the Service Provider
ial information and shall destroy all copies and reproductions
n of persons to whom it was

shall return all of the original confidentia
(both written and electronic) in its possession of in the possessio
sh a certificate to the Employer stating as much.

disclosed and furni
AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are
and any ambiguity in of discrepancy between them shall
the Service Manager who shall thereupon issue to the Service P
details of the adjustments, if any, and a written instruction directing what

delivered.

to be taken as mutually explanatory of one another
be explained and, if necessary, rectified by
rovider a written explanation giving
Service, if any, is to be

INSURANCES.
it is the responsibility of the Service Provider to assess his risks on this project and to ensure thathe
obtains and maintains the adequate insurances to cover such risks.

S AND COMMENCEMENT OF THE SERVICES

oyer, within 21 days of the Commencement Date, with an

The Service Provider shall provide the Emp!
nformation required in terms of the Occupational

acceptable health and safety plan and such other i
Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date,
maybe specified in the Contract Data

or on such other date as

ervice Provider shall be given access {0 the Facilities or
by the Service Provider of an acceptable health and safety

portions thereof, only after the provision
plan and of security clearance being obtained in terms of Clauses 12.1 and 8.1 respectively.
The Service Provider shall be given access to the Facilities or portions thereof aﬁd shall render the
Services in accordance with its programme, referred to in clause 13 or after the receipt by him of a
written instruction to this effect.

Service Provider access to the facility or any portion thereof for any
he Service Provider suffers additional costs as

Service Provider and t
ed to make a claim therefor provided that the

der shall be entitl
laim and that he has taken alf reasonable steps to mitigate the

if the Employer fails to give the
reason other than default by the
a result thereof, the Service Provi
Service Provider is able to prove his ¢

additional costs.
PROGRAMME
er within 14 days from -Commencement Date,

a realistic programme and @ cash flow for the delivery of the Services. The programme shall describe
and detail the order in which the Services are to be rendered and shall be subject to the approval of

the Service Manager, which written approval shall not be unreasonably withheld.

ervice Manag

The Service Provider shall, on receipt of a written request from the Service Manager, furnish the
Employer with any documents or information, of whatever nature, in support of the programme and/or
in relation to the manner in which the Services are to be rendered and/or the resources to be supplied
and used in the rendering of the Services and/or progress of the various parts of the Contract; and/or

a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 1
as circumstances may require.

3.1 and reviewed quarterly or

ther documentation shall be construed to have the same meaning as the words
Page 7 of 18



3=

Conditions of Contract: PA-10 (FM)

\

mwcwmm

13.5.

14,

14.1.

14.2.

15.
16.1.

15.2.

16.
16.1.

16.2.

16.3.

16.4.

16.5.

16.6.

17.
17.1.

17.2.

17.3.

17.4.

Any reference to words

ublic works

me by the Service Manager or any adjustment thereto will not alter the

Agreement to the programme
ce Provider in terms of this Contract.

responsibilities of the Servi

SUBCONTRACTING

The Service Provider may subcontract any part of the Services at its discretion. The subcontracts
shall incorporate the applicable terms, conditions and requirements of this Contract.

der shall not be construed as relieving the Service P
sing any liability on the Employer.

rovider from

Subcontracting by the Service Provi
any obligations under the Contract or impo

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

akes to obtain the necessary consent from the proprietors or their.
der make use of the intellectual property of any other person.
gainst any claim or action (including costs on
o failure to obtain such consent.

The Service Provider undert
licensees should the Service Provi

her indemnifies the Employer a

The Service Provider furt
le) caused by or arising from th

an attorney and client sca
COMPLIANCE WITH LEGISLATION

This clause applies to legislation emanating from national and provi
any local authorities in whose area of jurisdiction the Facilities fall an
delivery of the Services and Facilities under this Contract.

All the applicable legisiation, which does not specifically allow disc
the Employer, shall be followed exactly as intended by such legislation reg

verbal or in writing, to the contrary.

ncial government as wéll as that of
d which have a bearing on the

retion in respect of compliance by
ardless of any instructions,

Should any applicable legislation allow discretion in respect of compliance by the Employer it shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time as
specific instructions in writing are issued to the Service Provider by the Service Manager.

The Service Provider shall in the provision of the Services comply with the provisions of, and give all
notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of any
legislation or imposed by any other body or on. The Service Provider hereby indemnifies the
Employer against any liability for any breach of the provision of this clause. ;

of the Service Provider to obtain the consents, permissions and/or permits,

It is the responsibility A
16.4, in the provision of the Services.

referred to in Clause
yer, and the Employer shall not be

all not have a claim against the Emplo
jevies and other charges referred to

The Service Provider sh
jiable to refund the Service Provider for any of the fees, taxes,

Clause 16.4.

REPORTING OF INCIDENTS
ossible, notify the Employer in writing

er shall, as soonas p
amage to property of injury

In addition to the above, the Service Provid
lted or could have resulted ind

of any incidents at the Facilities, which resu

or death to persons.
The Service Provider shall verbally notify the Service Manager of any of the incidents referred to in
17.1 immediately after the occurrence thereof.

The Service Provider shall follow up the verbal notification referred to in 17.2 with @ detailed written
report on such incidents to the Service Manager within the time frame indicated by the Service

Manager, but in any event within 48 hours of the incident.

7.3 shall provide for all incidents, which resulted ininjury, deathor

The written report referred to in 1
damage to property.

me meaning as the words
Page 80of 18
Verssion:1.0

*Bid" or Bidder” herein andfor in any other documentation shail be construed to have the sa
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17.5.

18.

18.1.

18.2.

18.

19.1.

19.2,

10.3.

19.4.
19.5.

20

20.1.

20.2.

20.3.

20.4.

21,

21.41.

OF SOUTH ARICA

ali notify the Employer immediately, on becoming aware of the Contract

The Service Provider sh
e anything that is ilegal or impossible

requiring him to undertak
NUISANCE

ce Provider shall deliver the Services in a manner t
or hinder the normal activities in the Facilities.

indemnifies the Employer against any liability arising out of
bligations in terms of Clause 18.1.

hat shall not cause unnecessary noise,

The Servi

nuisance,
the Service

The Service Provider hereby
Provider's non-compliance with his o
MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply
Contract, the manufa’cturer’s specification; good industry practice an
instructions and shall be suitable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the
suitability of materials or equipment to be used.

all necessary assistance, labour,
tests to be performed by himself or,
performed by any other person.

ded in the Service Provider's prices

with the requirements of this
d the Service Manager's written

The Service Provider shall provide materials, testing equipment and
instruments for the purpose of such if so instructed by the Service

Manager, for the purposes of tests to be

All costs for tests carried out shall be deemed to be inclu

Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service

Provider to the Employer within 10 days of the tests being completed.

URGENT WORK
effect any remedial or other repair

f or through another service provider,
part of the Service Provider.

sary due to no act or omission on the

If the remedial or repair work became necessary due to an act or omission on the part of the Service
Provider, its employees, agents or representatives, the Service Provider shall effect such remedial or

repair work at its own cost.

The Employer may, by itsel
work which becomes heces:

If the remedial or repair work is urgently necessary due to an act or omission on the part of the

Service Provider, its employees, agents or representatives and the Service Provider refuses to or is

not available or able to effect such remedial or repair work, the Employer may effect such remedial or
ice provider.

repair work either by itself or through another serv
s the remedial or repair work in terms of 20.3, then the Employer may recover

ervice Provider or by deducting the same from any amount
hereafter existing between the

tracts shall be considered one

if the Employer effect
such costs, losses or damages from the S
still due under this Contract or under any other confract presently or

Employer and the Service Provider and for this purpose all these con
indivisible whole.

INDEMNIFICATIONS
the Employer against any liability,

r and hereby indemnifies
dings whether arising in common law

The Service Provider shall be liable fo
suits or legal procee

claim, demand, loss, cost, damage, action,
or by statute consequent upon:

ries to or the death of any person arisi
or in the cause of or caused by the ren

ng out of, related to, occasioned by,
dering of the Services;

perty or property contiguous
Employer or any other body
or in the cause of or caused

21.4.1 personal inju
attributed to,

21.4.2 loss of or damage to any movable or immovable or personal pro

to the Facilities whether belonging to or under the control of the
or person arising out of, related to, occasioned by, attributed to,
by reason of the rendering of the Services;

5 nmasnin andiar in anu other documentation shall be construed to have the same meaning as the words
Oana 2 af 102
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21.2.

22.1.
222,
22.3.
224,
225.

22.6.

22.7.

23,

23.1.

23.2.

23.3.

23.4.

23.5

23.6

or other encumbrances or claims upon or in respect of any

21.1.3 any liens, attachments, charges
d work furnished to, or in respect of which any

materials parts, work-in-process or finishe
payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or representatives.

VARIATIONS

The Employer may at any time during the Contract P
omissions, or substitutions.
ployer of whatever nature shall vitiate the Contract.

e of the Services as referred to in the Scope of Works
d shall be dealt with under clause 23 and shall be

eriod, vary the Services by way of additions,

No variation by the Em

Any Services required by the Employer outsid
will be regarded as being identified Projects an

executed as a variation order.

The Service Provider shall inform the Employer of any instructions that
h instructions being executed.

Services prior to suc
ed by the Service Provider after receipt by himn of a written

are deemed to be Additional

Additional Services will only be execut
instruction from the Service Manager.” i
2 5 above, has been obtained, the Employer shall not
| Services so executed, and the Service Provider

ch Additional Services.

if no prior written authorisation, as required in 2
reimburse the Service Provider for the Additiona
agrees that it shall not have a claim for payment for su

The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS
rovider shall inform the Employer of any instructions th
h instructions being executed.

ces of the Service Provider on Identified Projects. The
_provider or through the Service Provider effect the

at are deemed to be Identified

The Service P
Projects prior to suc

The Employer is not obliged to engage the servi
Employer may, by itself, through another service
services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider afte
instruction from the Service Manager.

r receipt by him of a written

in 23.3 above, has been obtained, the Employer shall not
ified Projects soO executed, and the Service Provider
for such Identified Projects.

If no prior written authorisation, as required
reimburse the Service Provider for the Ident
agrees that it shall not have a claim for payment

In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Pr
»+antified Project;

ovider under the

(b) state the due commencement and combletion dates of the relevant identified Project;

(c) state the total cost of the relevant identified Project as agreed to between the Parties; and
(d) any additional requirements, conditions of contract and/or restricti
already stated in the Contract, that will be applicable.

ion referred to in 23.5, the Service Provider shall
e and a cash flow for the relevant Identified Projectas

ons, other than those

Within 14 days of receipt of the written instruct
furnish the Employer with a realistic programm

required in 13.

or o .. ~shme dAneumantation shall be construed to have the same meaning as the words
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23.7

238

239

23.10

23.11

of delay and period of extension applied for.

Where an Identified Project comprises services/works fhat are of the same or similar character

executed under the same or similar conditions as those
shall be valued at such rates.

1o which the rates in the Pricing Data apply, it

Where an Identified Project comprises services/works that are not of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at market related rates to be agreed to in writing between the Employer and the
Service Provider and in advance of executing the identified Project. Failing agreement, the rates
applicable shall be as determined by the Employer.

entified Project by the completion date specified in the

Service Provider will be liable for a penalty, at the rate
lapses from the due completion date of the relevant

letion of such Identified Project.

If the Service Provider fails to complete the Id
written instruction referred to in 23.3, then the
stated in the Contract Data, for every day that
Identified Project to the date of the actual comp

, omissions, additions, substitutions or organised

ction on the part of the Service Provider,

If the Identified Projects are delayed by variétions
in provisional quantities or any other cause

work stoppages by any workman not due to any a

exceptionally inclement weather, any substantial increase
beyond the Service Provider's control, including delays caused by the Employer, then the Service

Provider shall be entitled to apply in writing within 21 days of the cause of delay arising to the Service
Manager for extension of the due completion date of the relevant identified Project stating the cause

e Identified Project or any éxtension thereof abnormal rainfall
low shall be used to calculate separately the delay for each
ted each month during the period referred to herein
relevant Identified Project,

if during the period for completion of th
or wet conditions occur, the formula be
calendar month or part thereof. It shall be calcula

above, or until the issue date of the certificate of completion for the
whichever is the shorter period. The delay calculated for a given month shall be used to determine the

interim extension of time granted for the month. At the end of the applicable period referred to above,
the aggregate of the monthly delays will be taken into account for the final determination of the total

extension of time for the Contract:
V= (Nw-Nn) + (Rw- Rn)
X

Delays due to rain in calendar days in respect of the calendar month under consideration.

v =

Nw =  Actual number of days during the calendar month on which a rainfall of Y mm or more per
day has been recorded )

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn =  Average number of days in the relevant calendar month (as derived from existing rainfall
records provided in the project specifications) on which a rainfall of Y mm or more per day
has been recorded.

Rn =  Average rainfall in mm for the calehdar month, as derived from the rainfall records
supplied in the project specifications. '

X = 20, unless otherwise provided in the project specifications.

Y = 10, unless otherwise provided in the project speciﬁcétions.

The total delay that will be taken inte account for the determination of the total extension of time for
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But if
the grand total is negative, the time for completion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed (Nc - Nn) calendar days,
where N¢ = number of days calendar days in the month under consideration

The factor (Nw - Nn) shall be considered to represent a fair allowance for variations from the average

number of days during which rainfall equals or exceeds Y mm per day.

e o mtmtiae ahall ke sanctriad to have the same meaning as the words
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The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfall does not equal or exceed Y mm per day, but
when wet conditions prevent or disrupt work.

!

3
-7

gi

This formula does not take into account any flood damage, which could cause further or concurrent
delays and which should be treated separately in so far as extension of time is concerned.

Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless otherwise
or shall, at his own expense, take all necessary

agreed to by the Service Manager, and the Contract
precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons.

information regarding existing rainfall records, if available from a suitable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for previous

years in accordance with the above formula. The average of these delays will be regarded as normal
rain delays which the Contractor shall accommodate in his programme, and for which no extension of

time will be considered.

23.12 Upon receipt of such written application, réferred to in 23.10, the Employer may in writing extend the
due completion date of the relevant Identified Project by a period to be determined by the Employer or
may refuse to extend the due completion date of the relevant Identified Project. The due completion
date of an Identified Project may not be extended beyond the end of the Contract Period stated inthe

Contract Data.

Any decision given by the Employer, in terms of 23.12, shall be final

23.13

23.14 Should the Service Provider fail to apply in writing for an extension of the due completion date of the
relevant Identified Projects within the 21 days referred to in 23.10, or should the Employer not grant
an extension of the due completion date then the due completion date stipulated in the relevant
written instruction referred fo in 23.5 shall not be extended nor the Service Provider exonerated from
liability to pay the penalty stipulated in 23.9 or from specific performance of the service/works within
the period in the relevant written instruction.

and binding on the Parties.

24, SUSPENSION OF THE SERVICES

en order of the Service Manager, suspend the provision of the
e or times and in such manner as the Service Manager shall

241 The Service Provider shall, on the writt
properly protect the Services s0 far as is hecessary.

Services or any part thereof for such tim
order and shall, during such suspension,

writing by the Service Manager to suspend any or all of the
heduie the relevant Services. For the duration of such
Service will be waived. Should the Service Provider suffer
the Service Provider shall be entitled to makea
his claim and that he has taken all

242 If the Service Provider is instructed in
Services, the Service Provider shall re-sc
suspension all penalties applicable to that
any additional costs resuiting from such suspension,
claim therefor provided that the Service Provider shall prove
reasonable steps to mitigate the additional costs.

es for any reason other than an instruction

if the Service Pr9vider is unable. to render any of the Servic
by-the Employer to suspend the Services in terms of clause 24.1, the Employer shall not be liabie for
cluding a claim for costs, by the Service Provider.

any claim of whatever nature, in

25, PENALTY FOR NON-PERFORMANCE

24.3

eduction, if the Service ﬁrovider in rendering

2514 The Service Provider shall be liable for a performance d
any of the Services required under the Scope of Works, as amended from time to time,

25.1.1 delays in performing any of the Services;

25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope ofWorks, as

amended from time to time.
The performance deduction shall be calculated in accordance with the formula detailed in th
of Works.

etsm - Piaaecs bemsain andlnr in amu ather documentation shall be construed to have the same meaning as the words

25.2 e Scope
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26.3

26.4

26.5

26.6

26.7

26.8

26.9

26.10

26.11

Any reference to words “Bid”
:T_ergd_er" or *Tend
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rformance deduction, if the Service Provider is unable

The Service Provider shall not be liable for a pe
agents or representatives.

to perform due o no fault of his own, his employees,

PAYMENTS

The Service Manager will evaluate the Service Provider's performance on a monthly basis.

The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including routine
, services, management fees, and services using call down rates;

26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider;

26.2.4 CPAP adjustment where stated in the Contract Data; and

VAT. Vat will be indicated se_parately in all documents.

26.2.5
retention, or a 1,25% cash and 1,25% retention, then

If the Service Provider elects a security of 2,5%
5% of all moneys (excl. VAT) in the monthly certificate assessed by the Service Manager as being
due to the Service Provider will be retained until such time as the amount retained equals 2.5% or

1,25%, whichever is applicable, of the Contract Sum (excl. VAT)

The monthly certificate shall be supported by a detailed report su
each Facllity during the month under assessment.

the Service Manager. If the Service Manager agrees
days of the receipt of the certificate, taking into

d

bstantiating the Services rendered at

The monthly certificate shall be assessed by
with the certificate, he will issue a statement within 14

account inter alia the following:

) deductions for penalties;”

(2) deductions for overpayments;
(3) deductions for retention

(4) deductions for damages.

The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer atax
invoice in the amount reflected in the statement. The Employer shall effect payment to the Service
Provider within 16 days of receipt of the tax invoice.

ree with the certificate issued by the Service Provider in terms of

hali within 14 days of receipt of the certificate, issue a statement

if the Service Manager does not ag
nd shall give reasons for rejecting the balance

Clause 26.2, the Service Manager s
in the amount to which the Service Manager agrees a

of the claim indicated in the statement.

The Service Provider shall furnish the Employer with a tax invoi
statement referred to in Clause 26.7.

dispute, the Service Provider may, within 14 days . “the Service Manager
6.7, submit a revised certificate or a justificawon for his claim or

ce in the amount indicated in the

With regards to the claim in
issuing the statement referred to in 2
declare a dispute in terms of 34.

If it is later resolved that the amount in dispute or any part thereof is owing to the Service Provider, the
Employer shall be liable for interest thereon from 30 days after the issue of the relevant monthly
certificate referred to in 26.2 until the date of payment at the interest rate determined from time to
time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance Management Act,

1999 (Act 1 of 1999), as amended.

All the work shall be evaluated in accordance with the provisions of the Pricing Data.

or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
erer. ) Page 13 of 18
Effective date 1 September 2005 Version:1.0
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26.13

217.
271

27.2

27.3

28,
28.1

29.
28.1

20.2

29.3

In assessing the quality of the work presented by the Service Provider, the Employer may enlist the
assistance of third persons. In assessing the work the third person shall act reasonably. The selection
of such third persons shall be in the absolute discretion of the Employer and the Service Provider

shall abide by such selection.
Any and all extra costs incurred by the Service Provider, resulting from the Service Provider having to
address and/or rectify queries arising from a claim submitted in respect of work done, shall be for the

account of the Service Provider.

RELEASE OF SECURITY
If the Service Provider has furnished a security by way of a variable guarantee of 2.5% of the Contract
Sum (excl. VAT), the security will be reduced and be released in accordance with the provisions of
such variable guarantee.

elects to furnish a security by way of a cash deposii of 2.5% of the Contract

If the Service Provider
he security will be released as foliows:

Sum (excl. VAT), then t
qual portions, subject to 27.2.2and 27.2.3;

27.2.1 annuallyin e
of retention shall be released within 30 days of the expiry of the

27.2.2 95% of the last annual portion
Service Period;
27.2.3 the remaining retention shail be released within 30 days of the issue of the Certificate of

Completion.

Iif the form of security selected is:

a retention of 2.5% of the Contract Sum (excl. VAT);.or

(a)
of the Contract Sum (excl. VAT),

(b) a125% cash deposit and a 1,25% retention

then security will only be released after the 2,5% or 1,25% retention respectively has been

accumulated, as follows:
subject to 27.3.2 and 27.3.3;

27.3.1 annually in equal portions,
be released within 30 days of the expiry of the

27.3.2 95% of the last annual portion of retention shall
Service Period;

ning retention shall be released within 30 days of the issue of the Certificate of

27.3.3 the remai
Completion.-

OVERPAYMENTS

If any overpayment of whatever nature is made to the Service Provider, the Service Provider shall be
obliged to repay such amount to the Employer and the Employer shall be entitled to deduct such over
payment from any amount due to the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitled fo
claim interest on any and all overpayments made fo the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance

Management Act, 1989 (Act 1 of 1999), as amended.

COMPLETION

At the expiry of the Service Period the Servi
written list of Employer’s Assets and Data han
accumulated during the Contract Period.

ce Manager shall furnish the Service Provider with a
ded over at commencement of the Contract and

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a

Certificate of Completion.

of a Certificate of Completion, unless otherwise provided in the Contract:

Upon the issue

any other documentation shall be construed to have the same meaning as the words
Page 14 of 18

Any reference to words *gid" or Bidder” herein and/or in
“Tender” of "Tenderer’.
et —atm Aabta 1 Contamhar 2005 Version:1.0
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30.
30.1

30.2
3.

3.2

32
32.1

32.2

323

324

32.5

32.6

33.
33.1

IO

20.3.1 The Guarantee shall be returned, if applicable.

20.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.

ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
delegated, or otherwise transferred, by either Party to any person outside of the Service Provider and
the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undis closed principal.

INDULGENCES

No extension of time, latitude or other indulgences which may be given or allowed by either Partyto
the other shall constitute a waiver of alteration of this Contract, or affect such Party’s rights, or prevent
such Party from strictly enforcing due compliance with each and every provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice, recommendations and
reports collected, furnished and/or compiled by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer, unless
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on the
termination and/or cancellation of this Contract for whatever reason. The Service Provider
relinquishes its retention or any other rights to which it may be entitied.

recommendations and reports compiled by the Service Provider
during the course of and for the purposes of finalising Services, and the Contract as a whole, will vest
in the Employer, and may not be reproduced or distributed or made available to any person outside
the Employer’s sefvice, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose without the
approval of, notification to or payment to the Service Provider.

The copyright of all electronic aids, software programmes elc. prepared or developed in terms of this
Contract shall be vested in the Employer, who shall have the right to use such material for any other
purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or material to the Employer, the development of
ight shall not.be vested in the Employer.

which has not been at the expense of the Employer, copyr
The Service Provider shall be required to indicate to which documents and/or materials this provision

applies.

The copyright of all documents,

The Service Provider hereby indemnifies the Employer against any action or claim that may be
instituted against the Employer and for any damages suffered or legal costs (including costs on an

attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or any
other intellectual property right in connection with the work outlined in this Contract.
programmes and reports collected or compiled must

be regarded as confidential and may not be communicated or made available to any person outside
the Employer's service and may not be published either during the currency of this Contract or after

termination thereof without the prior written consent of the Employer.

All information, documents, recommendations,

BREACH OF CONTRACT
rovider of any of the terms and conditions of this Contract,
compliance requiring compliance within 10 (ten)days. Inthe

dy such breach on expiry of the notice period, then the
be entitled to exercise any or all

in the event of a breach by the Service P
the Employer shall issue a notice of non-
event that the Service Provider fails to reme
Employer shall without prejudice to any other rights that it may have,
of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

voriar ~e Biddar horein and/or in anv other documentation shall be construed to have the same me-aning as the words
Daons 4 5= af4R
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33.2

333

34,
34.1

34.2

34.4

34.5

Any reference to words

3312 To terminate this Contract without prejudice to any other rights it may have;

331.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which event
for costs incurred in connection with and arising from

the Service Provider shall be held liable
der as well as damages suffered.

the appointment of such a service provi

The Service Provider agrees to, within ten (10) days of written request from the Employer, give
access to and fo make available all information, documents, programmes, advice, recommendations

and reports collected, furnished and/or compiled by them to enable the Employer to assume
responsibility for and the benefit of the project as a whole.

In the event of breach by the Employer of the terms and conditions 6_f this Contract, and in the event
of the Employer remaining in breach after ten (10) days’ written notice calling for rectification of the

breach, the Service Provider shall be entitled to:
33.3.1 enforce strict compliance with the terms and conditions of the Contract; or
delivering writien notice to the Employer to that effect to the extent

33.3.2 terminate the Contract by
that such breach is of a material term of this Contract.

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Emplbyer reserves the right to terniinate this Contract or lemp_o;arily stop the Services, or any

part thereof, at any stage of completion.

The Employer shall have the right to terminate this Contract without prejudice to
the occurrence of any of the following acts:

on breach of this Contract by the Service Provider as stipulated in Clause 33;

on for the dissolution and/or liquidation of the Service Provider,
lgamation or restructuring approved in advance by the

any of its rights upon

34.2.1

©4.2.2 oncommencement of any acti
except for purposes of an ama
Employer in writing;

a court order to be placed undér judicial management or to

34.2.3 if the Service Provider receives
t withdrawn or struck out within five (5) days,

commence liquidation proceedings that is no

if the Service Provider informs the Employer that it intends to cease pe
in terms of this Contract; -

34.24 rforming its obligations

34.2.5 if the Service Provider informs the Employer that it is incapable of completing the Services as

described; or
34.2.6 if in the opinion of the Employer the Service Provider acted dishonestly;

even in the absence of breach or the events referred to in 34,

The Employer reserves the right to,
giving one (1) calendar month written notice to the Service

terminate this Contract at any time, by
Provider.

Further, the Contract shall be considered as having been terminated:

s the Contract and/or the Project and instructions {o resume or

34.4.1 where the Employer stop:
d within twelve (12) months of the instruction; or

reinstate the Services are not issue
der to continue with the Services aftera

necessary for the Service Provi
hin three (3) months after such

are not received from the Employer wit
ted by the Service Provider.

Service Provider, or any part thereof, be
t attributed to the Service Provider:

34.4.2 if instructions,
stoppage instruction,
instructions were reques

Should the Contract between the Employer and the
terminated by either of the Parties due to reasons no

“Bid" or Bidder" herein and/or in any other documentation shail be construed to have the sarme meaning as the words
Page 16 of 18
Version:1.0
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Effective date 1 September 2005
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35.
35.1

35.2
353

354

35.5
35.6

35.7

358
359

35.10

36.

361

36.2

37.

J SRR SN

amsaln

Provider will be remunerated for the appropriate portion of the Services
ompleted, calculated in accordance with the agreed rates.

itted to the Employer within three (3) months after the
ployer will not be obliged to pay same.

34.5.1 The Service
satisfactorily ¢

345.2 Invoices for work done shall be subm
termination of the Contract, failing which the Em

34.5.3 The Service Provider shall not be entitied to advance a right of retention or any similar right if

within ten (10) days of written request

this Contract is terminated and specifically agrees to,
from the Employer, give access to and to make available all information, documents,

programmes, advice, recommendations and reports collected, furnished and/or compiled by
them to enable the Employer to assume responsibility for and the benefit of the Contractas a

whole.

DISPUTE RESOLUTION

Inthe eventof a disputé, the Parties shall endeavour to resolve such dispute through negotiation, in
good faith.
If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days ofa
dispute being declared, the Parties may by written agreement refer the matter to mediation.

on agreed o by the Parties, failing agreement, the Pres ident: South

The mediator shall be a pers
te shall nominate the mediator.

African Facilities Management Institu

Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the Parties -

shall bear their own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The med fore the commencement of the mediation,

jator and the Parties shall, be
agree on a scale of fees on which the mediator's fees will be based.

The Parties shall appoint the mediator within 21 days of agreeing to mediate.
the Parties shall jointly with the mediator decide on the proceduie to
s and venue for the mediation.

shall be recorded by the mediator and
the Parties to the extent that it correctly

On zppointment of the mediator,
be followed, representation, date

reof is settled, the agreement
greement shall be binding on
n the Parties.

If the dispute or any part the
signed by both Parties. The a
records the issues agreed upon betwee
if the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.
mediation process, is of the opinion that the

if the mediator or any F:‘arty. at any time during the
in writing stop the mediation process. The dispute

mediation will not resolve the dispute, then he may
may then be dealt with in terms of 35.8.

it is agreed that irrespective of the fact
urt, the decision of the Employer
ice Provider and the Servica

s agree otherwise in

Notwithstanding anything else herein contained to the contrary,
that the dispute is referred to negotiation, mediation or litigation in.co
on the dispute inJolved will immediately be given effect to by the Serv
Provider shall proceed with the Services with all diligence unless the Partie
writing.

GENERAL
be amended if reduced to writing and

etween the Parties and may only
whereafter such amendments will take

This is the entire Contract b
d representatives of both Parties,

signed by the duly authorise

effect.

The Contract shall be governed by, construed and interpreted according to the law of the Republic of

South Africa.

DOMICILIUM CITANDI ET EXECUTANDI!
e the same meaning s the words

opid® nr Riddar® herein and/or in any other documentation shall be construed to hav
Deons 47 af 4R
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Public Worke
REMIBLC OF FOUTH AFRICA

r all purposes arising from this Contract for the

The domicilium citandi et executandi of the Parties fo
Parities in the Contract Data.

37.1
service of notices and legal process shall be as specified by the

372 Each of the Parties shall be entitled at any time by way of written notice to the other Party, to change
its domicilium citandi et executandi to another physical address.

37.3  Any notice in terms of the conditions of the Agreement must either be:

37.3.1 delivered by hand during normal business hours of the recipient; or

37.3.2 sent by prepaid registered post to the address chosen by the addressee.

37.4 A nofice in terms of the provisions of this Agreement shall be considered to be duly received:

374.1 " if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it
was posted, unless the contrary is proved.

contrary contained or implied in this Agreement, the written notice or
Parties from the other, including by way of facsimile

37.5 Notwithstanding anything to the
tion to such Party.

communication actually received by one of the
transmission, shall be adequate vgriﬂen notice or communica

unication made between the Parties pursuant to the
Contract shall be in writing and shali be deemed to have been made when delivered in person toan
authorized representative of the Party to whom the communication is addressed, or one day after
being sent by facsimile to such Party at the number specified in the Contract Dala or one week after
being sent by registered post to the addressee specified in the Contract Data.

37.6 Any notice, request, consent, or other comm

Any reference to words “Big” or Bidder’ herein and/or in any other documentation shall be construed to have the same meaning as the words
SielivE 10 Wul™ Page 18 of 18
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Deganment:
Public Works
REPUBLIC OF SOUTH AFRICA

OCCUPATIONAL HEALTH AND SAFETY

GENERIC GUIDELINES FOR SAFETY, HEALTH AND
ENVIRONMENTAL SPECIFICATIONS

IN
CONSTRUCTION PROJECTS, REPAIRS,

RENOVATIONS & MAlNTENANCE

MANAGED BY

THE DEPARTMENT OF
PUBLIC WORKS
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e
1. PREAMBLE

Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,

as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety

Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Client and/or its Agent

on its behalf with the same.

In terms of Construction

n The Act and the Regulations made there-
h & Safety Policy for the
well as

The Client’s further duties are as described i
under. The Principal Contractor shall be responsible for the Healt

site in terms of Section 7 of the Act and in line with Construction Regulation 5 as

the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1983), hereinafter referred to as ‘The Act..

Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
hermore, although the definition of Health and

ented specification of all health and safety
so as to ensure the

Regulations can be read in isolation. Furt

Safety Specifications stipulates ‘a docum
requirements pertaining to associated works on a construction site,

health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is

limited to all health, safety and environmental issues pertaining to the site of the project as

referred to here-in. Despite the foregoing it is reiterated that environmental management

shall receive due attention.

Due to the wide scope and definition of construction
site will be different, and circumstances and conditions may change evenon a daily basis.
n is to be taken by the Principal Contractor when drafting the Health
ecifications. Prior to drafting the

work, every construction activity and

Therefore, due cautio
and Safety Plan based on these Health and Safety Sp

Health and Safety Plan, and in consideration of the in
ent Program to identify and determine the scope

3

formation contained here-in, the

contractor shall set up a Risk Assessm
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.“"nd details of any risk associated with any hazard at the

thf steps needed to be taken to

for the governance of the Department of

construction site, in order to identify

remove, reduce or control such hazard. This Risk .

Assessment and the steps identified will be the basis or point of departure for the Health
ocumented ‘Methods of

and Safety Plan. The Health and Safety Plan shall include d
ling the key activities to

Statement’ (see definitions under Construction Regulations) detai

be performed in order to reduce as far as practicable, the hazards identified in the Risk

Assessment.

The Department of Public Works is. tasked to provide accommodation and operétional
tacilities to a very large proportion of the approximate 35 National Departments responsibie

Public Works. A very large number of State
rs of the facilities and the services provided there-in directly
health and safety of a great number
act on the Republic of

employees and public use
interacts with the facilities provided by the well-being,

of people. This Department thus has directly or indirectly, an imp

South Africa as well as the National Parliament.

mium is to be placed on the healith and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which it is the custodian and may also include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facilities or on the sites are captured further in this
tion document. These responsibilities stem from both moral, civil and a variety of

In this a high pre

specifica

legal obligations. The Principal Contractor is to take due cognisance of the above
statement. '

Every effort has been made to ensure that this specification document is accurate and

n any errors or omissions they may not

adequate in all respects. Should it however, contai
ntract for additional reimbursement or

be considered as grounds for claims under the co
e Principal Contractor from his responsibilities and

pertains. Any
be brought to

extension of time, or relieve th
accountability in respect of the project to which this specification document

such inaccuracies, inconsistencies and/or inadequacies must immediately

the attention of the Agent and/or Client.
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SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

s

These Spe
Regulations and all other Regulations and Safety Standards which were

promulgated under the Act or incorporated into the Act and be in force or come into force
he stipulations in this specification, as well as

cifications should be read in conjunction with the Act, the Construction
or will be

during the effective duration of the project. T

those contained in all other documentation pertaining to the project, including contract

ntation and technical specifications shall not be interpreted, in any way whatsoever,

docume
afety Standards

to countermand or nullify any stipulation of the Act, Regulations and S

which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to

the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor

(and his /her contractor) with any information other than the standard conditions pertaining

n sites which might affect the health and safety of persons at work and the

to constructio
and to

health and safety of persons in connection with the use of plant and machinery;
protect persons other than persons at work against hazards to health and safety arising out

of or in connection with the activities of persons at work during the carrying out of

the Department of Public Works. The Principal Contractor (and his

construction work for
roject

/her contractor) is to be briefed on the significant health and safety aspects of the p

and to be provided with information and requirements on inter alia:

Safety considerations affecting the site of the project and its environment;

a)

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractor(and
his /her contréctor); and

d)  the Principal Contractor’s (and his /her contractor) health & safety plan.
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T( serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety

standards, and in particular in terms of Section 6,7 and 8 of the construction regulation

(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act

-85 of 1993) in its entirety shall apply to the contract to which this specification document

applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions in the Act and Regulations
pertaining to this specification document are hereby extracted.

“purpose of the Act” - To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety

arising out of or in connection with the activities of persons at work; to establish an advisory

council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means a document that includes information required

under the construction regulation and obtained from the clients & designers during the early

planning & design stage for a specific project on a specific site for use by the contractors

when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and includes all

identified hazards, safe work procedures to mitigate, reduce & control the hazards identified
in a project.;

“Agent” — means any person who acts as a representative for a client;

uClient” — means any person for whom construction work is performed;
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“,ﬂonstruction Health & Safety Agent (SACPCMP)” — The person or entity appointed by

the client through the Agent and who has a full authority and obligation to act on the clients

behalf in terms of the construction regulations;

“Construction Work” is defined as any work in connection with -

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure;
(b) the installation, erection, dismantling or maintenance of afix

work includes the risk of a person falling;
(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,

railway, runway, sewer or water reticulation system or any similar civil

ed plant where such

road,

engineering structure; or
(d) the moving of earth, clearing of land, the making of an excavation, piling, or any

similar type of work;

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs

construction work and includes Principal Contractors;

«Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the

employer to pay to the contractor.

spractical Completion Certificates” A certificates issued in terms of a contract by the

employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may
be outstanding.

«pccident” — means unplanned occurrence that happens due to the unsafe condition and

may cause injury to a person, damage to the property, material, plant, equipment and the

environment;
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7" Hazard” — means anything i

ncluding work activities and practices with the potential to
d 'se harm;

“Risk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard

at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards.

Health and Safety File” — means a file, or other record in permanent form, containing the

information required a contemplated in the regulations;
5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1 Structure and Organization of OH&S Responsibilities

5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains

the agreed and approved H&S Plan. Failure on the part of the Client or Agent to

comply with this requirement will not relieve the Principal Contractor from any one

or more of his/her duties under the Act and Regulations.
The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.

The pro forma Legal Compliance Audit may be used for this purpose by the Principal

b)

Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1 093), Section 16 (2) appointee/s as detailed in his/herftheir
respective appointment' forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made

during any routine or ad hoc inspection and to ensure that the reports are made
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‘ A‘ available to the principal Contractor to become part of site records (Health & Safety
File). |

The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety

d)

File).
All Health and Safety Representatives (SHE-Reps) shall act and report as per

Section 18 of the Act.
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.’7"2 Required appointments as per the Con

struction Regulations:-
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jtem | Regulation | Appointment Responsibl
e Person
1. 3. Application Construction work permit Client
2. 5(1)(k) Principal contractor for each phase or project Client
3. 5(6) Construction Health & Safety Agent Client
4, 7.(1)(c) Contractor Principal
Contractor
5. 7(3) Contractor Contractor
6. 8(1) Construction manager Contractor
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor ‘Contractor
9. 6(2) Construction supervisor sub-ordinates Contractor
1b. 8(5) Construction Safety Officer Contractor
11. 8(8) Responsible employee '
12. 9(1) Person to carry out risk assessment Contractor
13. 10(1) Fall protection planner Contractor
14, | 12(1) Temporal work designer |
15. 12(2) Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor
17. 13(2)(K) Competent person in the use of explosive for excavations Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor -
21. 16(1) Suspended platform supervisor Contractor
22. 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24. 20(1) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(9) Explosive actuated fastening device cartridge, nails and | Contractor
studs: issuer & collector
27. 23 (1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector Contractor
10




5.2.1

5.2.2

5.2.3

5.24

b) (The position taken by the Construction Regulations is that the

Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the

Employer, the Principal Contractor, the other Contractors, the Designer and other

concerned parties shall be through the H&S Committee or other means determined

by the client.

In addition to the above, communication may be directly to the Client or his appointed

Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors

and H&S Representatives (‘SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant

OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of

hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and

functions of employers and employees respectively. It views consultants and

contractors as employees of the “owner” of a construction or operational project, the

“owner” being regarded as the employer.

“owner”, in terms of

its instructions, operates (has to operate) in the role of client as per relevant

definition. The contractors working for the “client” are seen to be in two categories,

i.e. the Principal Contractor and Contractors.

11
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b)

d)

The Principal Contractor has to take full responsibility for the health and safety on

the site of the relevant project / co_htract. This includes monitoring heaith and safety

conditions and overseeing administrative measures required by the Construction

Regulations from all contractors on the project site.

RESPONSIBILITIES

Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of

Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the

Principal Contractor the contents of the health and safety plan of the both Principal

Qontractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure

that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals

of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor

and/or the Contractor from commencing or continuing with construction work should
the Principal Contractor and/or the Contractor at any stage in the execution of the

works be found to:

e have failed to have complie
by the Construction Regulations in preparation for the construction project or any

d with any of the administrative measures required

physical preparations necessary in terms of the Act;

« have failed to implement or maintain their health and safety plan;
» have executed construction work which is not in accordance with their health and

safety plan; or

12
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b)

d)

e)

notification in writing prior to commencement of work and inform the Clien

e act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being

employed or legitimately on the site of the works or in its vicinity.

Principal Contractor
The Principal Contractor shall accept the appointment under th

Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
ction. Annexure 2 of this construction regulation contains a

form. The Principal Contractor shall submit the
t or his

e terms and

of the-intended constru
“Notification of Construction Work”

Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the

requirements of this Specification and all relevant health and safety legislation.

The Prinbipal Contractor will in no manner or means be absolved from the

responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable

be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and

sufficiently documented health and safety plan based on this Specification, the Act

and the Construction Regulations, which shall be applied from the date of

commencement of and for the duration of execution of the works. This plan shall, as

appendices, include the health and safety plans of all Sub-contractors for which he

has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing

with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that

he has made provision for the cost of compliance with the specified health and safety

13
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requirements, the Act and Construction Regulations. (Note: This shall have to be

-+ contained in the conditions of tender upon which a tenderer's offer is based.)

| Contractor shall consistently demonstrate his competence and the

g) The Principa
cipal Contractor

adequacy of his resources to perform the duties imposed on the Prin
in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is

available on site and is presented upon request to the Client, an Inspector, Employee

or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety ﬂlé, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

j) The Principal Contractor shéll, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction

Regulations are complied with as if they were the Principal Contractor.

The Principal Contractor shall from time to time evaluate the relevance of the Health

K)
quired, following which revised plan shall

and Safety Plan and revise the same as ré
be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

tractor must demonstrate to the Principal Contractor that he has the

The con
onstruction work safely.

Necessary competencies and resources to perform the ¢

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
14
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T ~ construction Health & Safety Agent act as a link between the clie

Contractor and the project team members with re
Required to ensure that the clien

Legislation as well as to co
Throughout the duration of the project. In many cases this role starts from

Initiation to project close-out.

a) H&S competence: Int

nt, Principal
spect to health & Safety, They are

t carry out its H&S responsibilities in terms of
_ordinate and ensure good H&S practices are maintained

project

he event that the client is unable to satisfy the requirements of
atever reasons, the construction H&S agent may

the Construction Regulations for wh
tions on behalf of the client. Given the need fo

be appointed to perform these func
appoint a registered construction H&S agent th

resourced with respect to H&S matters.

b) H&S goals: It is important th
clients how they are going to
and objectives. They should also set their own H&S goals.

c) H&S responsibilities: Prior to accepting the H

at is competent and adequately

at the construction H&S agents demonstrate clearly to
contribute to the achievement of any client H&S goals

&S agent appointment from clients, H&S
ients fully on the client’s particular

agents need to ensure that they brief cli
SA of 1993 and Construction Regulations as

responsibilities in terms of the OH&
amended from time to time. In the
responsibilities, H&S agents will not be able to a
responsibilities and duties.

d) H&S information: H&S agents m
information to enable them to con
that need to be included in the H
from multiple sources such as,
historical use of the site or facility,

files.

for example, discussion wi
previous surveys and investigations a

8. SCOPE OF WORK
Rev H&S Spec 6uideline Oct 2019

absence of acceptance by clients of these
dequately meet their own H&S

ust provide the designer or design team with all H&S
duct a design HIRA to identify the significant hazards

&S specification. This information may be gathered
ith the client, previous
nd past H&S
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1 +se specifications are applicable to the specific scope of work pertaining to the above-

mentioned project as detailed in the tender documents, this amongst all includes for

example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of building and structures.

e Site clearance

o Site hoarding, demarcation and demolition works

o excavations, filling, compaction, evening surface

Piling (by drilling, excavating,)
Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantiing of any bridge, dam, canal, road, railway, runaway, sewer, or water

reticulation system or any civil engineering structure or type of work
c) Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction etc.
- Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

&S plan will depend on how complex the

workplace is (in particular, the number of contractors at the workplace at any one
time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &

workers on construction site.

(a) The level of detail required for a H

(b) The plan must be implemented, maintained and kept up to date during the

construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

o project information;
t on the project;

« client requirements for H&S managemen
Environmental restrictions and existing on-site risks arrangements, imposed
16
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/

by others or developed by the principal contractor, to control significant site
H&S risks: H&S file & project H&S review.

(ci) The H&S plan should include the following information:

details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;

details of the principal contractor;
details of the construction project, for example address of the workplace,
anticipated start and end dateand a brief description of the type of construction
work that the H&S plan will cover;

ged and monitored, including how

details on how subcontractors will be mana
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how

non-compliance will be handled; and
details on how the risks associated with falls, falling objects, moving plant,

electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan should also include information on:

the provision and maintenance of a hazardous chemicals register, safety data

sheets and hazardous chemicals storage;

the safe use and storage of plant;
the development of a construction project traffic management plan;
obtaining and providing essential services information — electrical, gas,

telecom, water and similar services;

workplace security and public safety; and
ensuring workers have appropriate licences and training to undertake the

construction work.

() The H&S plan must contain:

a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed;

the project program or schedule details, including start and finish dates,
showing principal activities;

details of client, design team, principal contractor, subcontractors, and major

suppliers; and .
extent and location of relevant existing records, surveys, site investigation and

geotechnical reports, ‘as-built’ plans, H&S files.

10. HEALTH AND SAFETY FILE

17
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11.

a) The H&S file is a document prepared by the principal contractor containing important

b)

d)

project H&S information for use by the owner of the completed structure after

construction has been completed.

The principal contractor is responsible for producing an H&S file. It contains
H&S information for use by the owner of the completed structure

important project
has been completed. It is essential that the process of compiling

after construction
the file commences as early as possible to ensure sufficient time to gather the

required information.

The Principal Contractor must, in terms of ConstrUction' Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and

other legal requirements that must be kept in the Health & Safety File.

st ensure that the client’s format and layout of the H&S file is
ify the responsible person that will prepare
as-built drawings. The

The contractor mu
adhered to. The contractor must ident
the H&S file and who will be responsible for the drafting of

contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

114 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK

ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

18
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The Principal Contractor is required to develop Risk Assessments, Standard

Working Procedures (SWP) and Method Statements for each activity executed in

the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation
4(1)(d) to ensure that t_he principal Contractor has implemented, is adhering to and

is maintaining the agreed and approved' OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may- conduct their own
audit/inspection at the same time. Each party wil, however, take
responsibility for the results of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference

purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on

duty to the extent that he/she:

ii.
iii.
iv.

dies
becomes unconscious

loses a limb or part of a limb
is injured or becomes ill to such a degree that he/she is likely either to die or

to suffer a permanent physical defect or likely to be unable for a period of at

19
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b)

d)

(e) The results of the investigation to be entered into the Accident/Inci

least 14 days either to work or continue with the activity for which he/she was

usually employed

OR where:

i. a major incident occurred
the health or safety of any person was endangered

where a dangerous substance was spilled
the uncontrolled release of any substance under pressure took place

iV
v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects
vi. Machinery ran out of control, to the Provincial Director of the Department of -

Labour within seven days and at the same time to the Client and/or its Agent
on its behalf.

The Principal Contractor is required to provide the Client and/or its Agent on its

behalf with copies of all statutory reports required in terms of the Act and the

Regulations.

The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”.

The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on

its behalf with copies of all internal and external accident/incident investigation

reports.
The Principal Contractor is responsible to oversee the investigation of all

accidentsfincidents where employees and non-employees were injured to the extent

that he/she/they had to receive first aid or be referred for medical treatment by a
doctor, hospital or clinic. (General Administrative Regulation 9)

dent Register

listed above. (General Administrative Regulation 9)

20
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”\\ .
~ " (f) The Principal Contractor is responsible for the investigation of all non-injury

s incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar

incidents in future.

(g) The Principal Contractor is responsible for the investigation of all accidents relating

to the construction site and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

(h) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave

rise to injury or damage.

Determine the underlying H&S deficiencies and other contributory factors

[
Identification of corrective/preventative actions and continual improvement

o Communicating the outcome/results and documenting the events of the

investigation.

(i) Reporting Of Near-Misses
Department of Public Works views the reporting of near misses as a critical

component in creating a positive health and safety awareness culture on site.
Department of Public Works retains the right to enforce the reporting of near

[ J
misses within 24 hours of occurrence.

12. Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments

and Standard Work Processes at each Production Planning and Progress Report

meeting as the construction work develops and progresses and each time changes

are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other

Contractors and all other concerned parties with copies of any changes, alterations

or amendments as contemplated in the above paragraph.
Rev H&S Spec Guideline Oct 2019 21



' 1(? 1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be

applied to regulate the Health and Safety Plan and associated aspects of the

construction. When required for a site by law, visitors and non-employees upon entering

the site shall be issued with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) Security Arrangements

cipal Contractor must establish site access rules and implement and maintain

The Prin
he rule that non-

these throughout the construction period. Access control must include t
employees shall at all times be provided with fulltime supervision while on site. The

Principal Contractor must develop a set of Security rules and procedures and maintain

these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
t a competent person who must develop

the Principal Contractor must appoin
dicated by the risk

contingency plans for any emergency that may arise on site as in

assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives{'SHE - Reps’)

Rev H&S Spec Guideline Oct 2019 22



=’y Where the Principal Contractor employs more than 20 persons (including the

Contractors (sub-contractors) he has fo appoint one H&S -

-employees of other
ry 50 employees or part thereof. (Section 17 of the Act and

Representatives for eve
General Administrative Regulation 6. & 7.)

(

H&S Representatives must be appointed in writing and the designation shall be in

accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

 The Principal Contractor must ensure that the designated H&S Representatives

conduct at least a weekly inspection of their respective areas of responsibility

using a checklist developed by a Principal Contractor.

The report must be consolidated and submitted to the Health & Safety

Committee.

o H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

e The Principal Contractor must establish H&S Committees consisting of

designated H&S Representatives together with a number of Employers

Representatives appointed as per Section 19(3) that are not allowed to exceed

the number of H&S Representatives on the committee.

The persons nominated by the employer on a H&
d as may be determined by him. The H&S

S Committee must be

designated in writing for such perio
Committee shall co-opt advisory (temporary) members and determine the

procedures of the meetings including the chairmanship.

The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall

determine its own procedures.

12.1.4 Training & Awareness
23
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T

other relate

. contents and syllabi of all training required by the Act and Regulations including any
d or relevant training as required must be included in the Principal Contractor’s

Health‘ and Safety Plan and Health and Safety File.

13.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be

competent & have the necessary appropriate education, training & experience.
All the training must be closely aligned with the risk profile of the project, procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of

General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site

Specific Occupational Health and Safety Induction or other qualifying training.

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other

equipment must be in possession of valid proof of training.

PROJECT/SITE SPECIFIC REQUIREMENTS
24
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' T{—*‘a following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),

management and control measures and Method Statements (where necessary) have to be

deveioped by the Principal Contractor:

a) Clearing & grabbling the areal/site
b) Site establishment
c) Dealing with existing structures .

d) Location of existing services _
Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions

g) Dealing with HIV & aids other related diseases
h) Use of portable electrical & explosive tools

e)

i) Any Excavation work

j) Any welding work

k) Loading & offloading of irucks

) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and
n) Construction work as defined in the construction regulation 2014

Rev H&S Spec Guideline Oct 2019 25
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i+ 45. THE PRINCIPAL CONTRACTOR'S GENERAL DUTIES

The Principal Contractor shall at all times ensure his status of an “employer”
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific

reference to Section 8 of the Act.

The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titled “Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an interested party.

The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.
The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance andfor non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES
Rev H&S Spec Guideline Oct 2015
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T‘-‘e Principal Contractor’s specific duties in terms of these specifications are detailed in the
Construction Regulations as published under government notice 07 August 2014,

stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR'’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the
following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding -

Construction vehicles & mobile plant.
- Water environments

Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive! All of the above requirements

will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when
required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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I.‘.,r +al Framework

The more important Acts and relevant s

other (inter alia Local
to State owned buildings and premises: -

_ The latest issue of SABS 0142:
. ThelLocal G

. The Nation

Part of legal obligations

ubordinate/secondary legislation as well as

| Government) legislation that also apply to the State as well as

"Code of Practice for the Wiring of Premises”

overnment Ordinance 1939 (Ordinance 17 of 1939) as amended

and the municipal by-laws and any special requirements of the local supply

authority

. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

al Building Regulations and Building Standards Act 1977 (Act 103

of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

. The Post Office Act 1958 (Act 44 of 1958) as amended
 The Electricity Act 1984, Act 41 of 1984

. The Reg

ulations of Local Gas Board(s), including Publications of the SABS

Standards and Codes of Practice, with specific reference to GNR 17468

dated 4th October 1997

. Legislation pertaining to water usage and the environment

Legislation governing the use of equipment, which may emit radiation (e.g. X-

Rays etc.)
Common Law

19. HOUSE KEEPING

Good housek
No. 25. Poor housekeeping contributes to three major problems, na

eeping will be maintained at all times as per Construction Regulation
mely, costly or
32
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increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

in promotion of environmental control all waste, rubble, scrap etc, will be disposed

of at a registered dump site and records will be maintained. Where it is found to be

impractical to use a registered dump site or it is not available, the Principal

Contractor will ensure that the matter is brought to record with the client or his

representative, after which suitable, acceptable alternatives will be sought and

applied.

Dross and refuse from metals, and waste matters or by-products whose nature is

such that they are poisonous or capable of fermentation, putrefaction or constituting

a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to

work at night or after hours unless there is adequate, suitable artificial lighting

including support services in respect of Health and Safety.
a) Facilities
The site establishment plan shall make provision for:

b) Dining room facilities

The contractor shall make provision for adequate dining room facilities for his

employees on site.

¢) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.
33
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e) Smoking Areas

Designated smoking areas shall be established by Department of Public Works.

f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and

Department of Public Works.

g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a

competent person shall be presented. The equipment includes but shall not be limited

to:
i.lifting equipment and lifting tackle
ii.power driven machinery
iii.electrical equipment

iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been

approved in writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.
Where more than one contractor is working on a site, the fixed barricading shall be

clearly marked with the company's name, site contact person as well as the contact
number/s.

i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor's
site plan.

Department of Public Works shall approve al
tructures include fences, workshops, tool sheds, offices,

| structures erected for logistical support

by the contractor. These s
ablution facilities, etc.
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r ‘Depending on the site specific arrang

j) Salvage Yard Management
ements and procedures, Department of Public

Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental

requirements. The contractors are required to move the equipment from the place of

work to the salvage yard.

k) Fall Arrestand Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department

of Public Works in writing.

l) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical

waste material.

The contractor shall provide adequat
The hazardous chemical waste from t

Works disposal point.

m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South
African National Standards (SANS) or similar.

ely marked and sealable containers to transport
he 'source to the approved Department of Public
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can

energize a circuit, open a valve, or activate a machine on which people are working

or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far

as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction

Regulations. The lists are:

i. List of appointments
ii.  List of record keeping responsibilities

iii. Inspection checklist

a) Contractor Risk Assessment Process

The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall

be developed

3) the risk assessment will also include activities like:
i.  Transportation of passengers and goods to and from site
ii. Site establishment
ii. Physical and mental capabilities of employees
iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
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5) a review plan for risk assessments shall provide for:

the quarterly review of all applicable risk assessments
the review of an assessment if there is reason to believe that the previous

assessment is no longer valid, or there has been a change in a process, work

methods, equipment or procedures and working conditions
ii. Risk assessment/s to be reviewed if the outcome of incident investigations
and audits etc. requires such action.

task risk assessment shall be conducted in writing on every task and be

A pre -
All risk assessments and pre-task risk

facilitated by the team leader.
assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health
and Safety Plan.

¢) Risk Based Inspection Program

The inspection programme shall be r.
of the Health and Safety Plan.

isk based. The inspection plan shall form part
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" IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials se

assistance.
SERVICE

NUMBER

CONTACT PERSON

rvices, support and

Hospital -

Ambulance

Water

Electricity

@9 Police

Fire Brigade

Engineer

Rev H&S Spec Guideline Oct 2019
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. */ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND

" NECESSARY.
(’
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- SECTION 37(2) AGREEMENTS
: CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

-----------------------------------------------------------------------------------------------------

I,
(name)representing

contractor/supplier}, do hereby acknowledge T a | T U TR PSP PRSP R
[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in

the Occupational Health and Safety Act No. 85 of 1993 (“the Act’), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of

-----------------------------------------------------------------------------------------

the Act.

[insert name of contractor/supplier]

| undertake that .............. terveseessssesesssesnsearesns eeesasranes
isions of the

shall strictly adhere to, and ensure that his/her employees adhere to, the provi
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

pecifications for project/service e e aneees sessneeninSEOIE

| have been provided with SHE s
name, contract/project number]

brief  details  of project/service,  for example,
. .oon....and will comply with the requirements set out in these.

the SHE specifications constitute arrangements and procedures between
.................................................................... [Insert name of contractor/supplier/Agent

Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance
3 TR ORI R [Insert name of contractor/supplier] with the

provisions of the Act, as contemplated in section 37(2) of the Act.

| accept and agree that

petween the parties, and no variation, modification,
t to any departure from these shall,
both parties, and

This agreement constitutes the sole agreement

or waiver of any of the provisions of this agreement or consen

in any manner, be of any force or effect, unless confirmed in writing and signed by
such variation, modification, waiver, or consent shall be effective only in the specific instance and

xtent for which it was made or given.

for the specific purpose andtothee
40
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