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W Department:
) @ 4 Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
DURBAN REGIONAL OFFICE

REFERENCE NUMBER —DBNQ-3176170

SERVICE DESCRIPTION : SAPS : ZULULAND DISTRICT :
MINI TERM CONTRACT :SERVICE, REPAIR, REPLACEMENT
AND SUPPLY OF FIRE EQUIPMENT AT ZULULAND DISTRICT
(ULUNDI, VRYHEID K9 UNIT, ULUNDI GARAGE, ULUNDI K9
UNIT, ULUNDI ACADEMY) - ONCE OFF SERVICE FOR ONE
YEAR

SUBMITTED BY:

Company Name:

CSD registration:

CLOSING DATE: 26/09/2024 @11:00
Box Number 16 — 157 Monty Naicker Street

TECHNICAL ENQUIRIES OTHER ENQUIRIES

Name: Ntuthuko Madonsela Name: Gugulethu Mbongwa

Contact number: 081 580 6844 Tel no.: 031 314 7003

Email: ntuthuko.madonsela@dpw.gov.za Email : gugulethu.mbongwa@dpw.gov.za




; " Department:
‘é = Public Works and Infrastructure
w REPUBLIC OF SOUTH AFRICA

Private Bag X54315, DURBAN 4000 Int. Code: +27 31 Tel: 314 7000 website: www.publicworks.gov.za
Supply Chain Management: Miss Gugulethu Mbongwa - 031 314 7003
Project Leader — Mr. T. Mtshali

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service to
be rendered at SAPS: ZULULAND DISTRICT (ULUNDI, VRYHEID K9 UNIT, ULUNDI
GARAGE, ULUNDI K9 UNIT, ULUNDI ACADEMY) - DBNQ-3176170

Bid response documents to be deposited in the bid box situated at: National Department of Public
Works and Infrastructure: 157 Monty Naicker Road (Bidders to note that entrance in Dr Pixley
ka Seme is temporally closed)

[Item | Description ‘ Quantity / Period

1 MINI TERM CONTRACT :SERVICE, REPAIR, REPLACEMENT ONE MONTH
AND SUPPLY OF FIRE EQUIPMENT AT ZULULAND DISTRICT -
ONCE OFF SERVICE FOR ONE YEAR

CLOSING DATE: 26/09/2024 : CLOSING TIME @ 11:00AM
NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of quantities or
specifications attached in hereunder, and clearly indicate the delivery period and the validity period
of your quotation, Kindly also clearly indicates if you price includes or excludes VAT. “You may
claim VAT only if you are a VAT Vendor”.

TERMS AND CONDITIONS

¢ [f a supplier fails to deliver any or all goods or fails to deliver the required services within the
specified period on the order/ Contract or appointment letter the Department of Public
Works and Infrastructure may impose a penalty and further deduct from the order / contract
a sum of the delayed goods or unperformed services, or terminate the contract in part or in
whole.

e The Department of Public Works and Infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of witnesses and be forwarded to
the aforementioned physical address or email, failure to comply with these requirements will
result in the quotation being disregarded.

Yours Faithfully /
.%} 5
L

SIGNATURE:
pate: N[o4[2024

THOKOZANI ZWANE
ASD - SCM: ACQUISITION




f ‘} Department:
Pubiic Works and Infrastructurs
REPUBLIC OF SOUTH AFRICA

PA 32: INVITATION TO BID

PART A
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)
BIDNUMBER: | DBNQ-3176170 | CLOSING DATE: | 26/09/2024 | cLosing TIME: | 11:00

SAPS : ZULULAND DISTRICT : MINI TERM CONTRACT :SERVICE, REPAIR,
REPLACEMENT AND SUPPLY OF FIRE EQUIPMENT AT ZULULAND DISTRICT
(ULUNDI, VRYHEID K9 UNIT. ULUNDI GARAGE, ULUNDI K9 UNIT, ULUNDI
DESCRIPTION | ACADEMY) - ONCE OFF SERVICE FOR ONE YEAR

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (DPW04.1 GS or DPW04.2 GS).

BID RESPONSE DOCUMENTS MAY BE DEPQSITED IN THE BID
BOX SITUATED AT (STREET ADDRESS)

OR POSTED TO:

SUPPLIER INFORMATION

NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE ‘ ‘ NUMBER J -
CELLPHONE NUMBER _
FACSIMILE NUMBER CODE ‘ [ NUMBER [
E-MAIL ADDRESS
VAT REGISTRATION NUMBER : _ -
TCS PIN: | OR 1 CSD No:
SIGNATUREOFBIDDER | i DATE
CAPACITY UNDER WHICH THIS BID IS
SIGNED (Attach proof of authority to
sign this bid; e.g. resolution of
directors, etc.) | .
TOTAL BID PRICE ('ALL
TOTAL NUMBER OF ITEMS OFFERED APPLICABLE TAXES) R
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT/ PUBLIC ENTITY CONTACT PERSON
CONTACT PERSON TELEPHONE NUMBER
TELEPHONE NUMBER FACSIMILE NUMBER
FACSIMILE NUMBER E-MAIL ADDRESS
E-MAIL ADDRESS
PART B

TERMS AND CONDITIONS FOR BIDDING
1. BID SUBMISSION:
1

1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE
1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION

NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND
BANKING INFORMATION FOR VERIFICATION PURPOSES).

Page 1 of 2
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”.
THIS FORM IS ALIGNED TO SBD1
For Internal Use Effective date: January 2023 Version: 2023/01
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REFUBLIE OF SOUTH AFRICA PA-32: Invitation to Bid

1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
DOCUMENTATION.

1.5. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE GENERAL
CONDITIONS OF CONTRACT {(GCC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF
CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

25 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE PROOF OF TCS/PIN/CSD NUMBER.

26 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD

l NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ YES [CINo

3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? ] YES CInNo

3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [ YEs [ NO

3.4, DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? [ YEs CINO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS /

TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 23

| ABOVE.
NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

Note Well:

a)

In respect of non VAT vendors the bidders may not increase the bid price under Section 67(1) of the Value Added Tax Act of 1991 where
the relevant transaction would become subject to VAT by reason of the tumover threshold being exceeded and the bidder becomes liable
for VAT.

All delivery costs must be included in the bid price, for delivery at the prescribed destination.

The price that appears on this form is the one that will be considered for acceptance as a firm and final offer.

The grand total in the pricing schedule(s), inclusive of VAT, attached to the bid offer must correlate and be transferred to this form (PA32).
Where there are inconsistencies between the grand total price offer in the pricing schedule(s) and the PA32 price offer, the price offer on
the PA32 shall prevail and deemed to be firm and final. No further correspondence shall be entered into in this regard.

! All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and
skills development levies

Page 2 of 2

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”

THIS FORM IS ALIGNED TO SBD1

For Intemal Use Effective date: oo Version: 00000



SAPS: ZULULAND DISTRICT
ID: 3176170

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

SPECIFICATION

UNPLANNED MAINTENANCE

SAPS ZULULAND DISTRICT:
SERVICE, REPAIR, REPLACE AND
SUPPLY OF FIRE EQUIPMENT AT.

(ULUNDI, VRHEID K9 UNIT,

ULUNDI GARAGE, ULUNDI K9
UNIT, ULUNDI ACADEMY,
ZULULAND DISTRICT AND OFFICE
COMPLEX).

ID: 3176170
29/01/2024

Chief Works Manager: NS Madonsela — 081 580 6844

Total number of pages to be received and returned by contractor = 6 pages

1




SAPS: ZULULAND DISTRICT
ID: 3176170

N.B: The contractor to visit site before quoting to make sure of
what needs to be done.

CONDITIONS OF TENDER

Contractor must introduce themselves and inform what they will be doing to the relevant official at
the institution before any assumption of work: [Contact official at institution]: Mr. N Madonsela -
Tel no. 031 314 7048, Cell no. 081 580 6844.

Due to the Urgent nature of the works, the successful tenderer undertakes to commence the work immediately
from the receipt of an official order number and proceed with due diligence to its final completion in all
respects

At the completion of the works the Contractor is to submit the attached completion certificate that must be
sent immediately to the Department of Public Works for final inspection of the works

All supporting supplier’s material and service invoices must be provided together with all payment invoice
claims

Contractor to note that all quantities are re-measurable

All prices quoted must be inclusive of labour, material and transport

Contractor is to supply project plan and work schedule at the commencement of works

The contractor must establish and maintain telephone, fax and cellular connection

The Contractor must comply with all Occupational Health and Safety regulations and instructions

Job cards must be detailed, stamped and signed by the Client Department and accompany all invoices
claimed

Contractor must provide proof of relevant required registration and all compliant certification

The contract period is (1) Months from the date the official order.

The bill of quantities must be completed by the contractor and the final amount clearly indicated. Failure to
do so will result in the quotation being invalid

All repair work shall be executed using approved materials and equipment suitable to the systems they
serve and in accordance to the relevant codes of practice, standards, regulations, manufacturer’s
specifications, municipal laws and by-laws.

All new equipment, materials and systems shall be furnished with a guarantee or a defects liability period of
6 months commencing from the completion of the works (A]l replaced part/serial numbers must clearly
indicated in the invoice)

The guarantee shall cover the performance of the works and any defects due to inferior materials or
workmanship, fair wear and tear accepted and the contractor shall repair such defects without delay at his
own cost

“Contractor must inspect the site ascertain the work that is required and get the bill
of quantities stamped & signed by person as listed as ‘contact person. Failure to
provide this will render the quote unacceptable”

Prior to visiting site when quoting: contractor/tenderer to contact the on-site contact person
and make timeous arrangements to inspect site.

Contractor/tenderer to note that all:

A) Necessary PPE for the complete works is to be included in rates

B) Scaffolding costs to be shown separately and detailed

C) Fire register must be updated or provided new one and copy of the entry submitted to
Works Manager.

D) Contractor/tenderer to note that a “Safety Plan” to be provided to the relevant works
manager & clients OSH officer prior to commencement of any work.

E) Any/all scaffolding to be in good condition & all erections to be certified by a competent

person.
F) All sites will have to be properly demarcated.




SAPS: ZULULAND DISTRICT
ID: 3176170

Reguirements.

In terms of the SANS 1475 requirements the appointed contractor must comply with the following:
Mechanical requirements

a) Contractor must have suitably certified/registered & qualified artisans/technicians
relative to the specific service to be rendered.

b) Contractor must be registered with the Department of Labour & other relevant
authorizing bodies.

¢) Contractor must be registered for Workman’s Compensation and have a valid letter of
good standing. (Submission of valid proof workman’s compensation (stamped by
commissioner of oaths), (CO/DA) & valid Public Liability.

d) All services carried out must comply with Occupational Health and Safety Act &
Regulations: Act Number 85 of 1993.

e) Contractor must issue a Certificate of Compliance when requested / required.

f) Appointed company has to be SABS registered (proof of registration attached with a
quotation).

g) Technicians working on the equipment must have qualifications certify be SAQCC
(FIRE RELATED - certificates attached with a quotation).

Conclusion

That a contractor complying with SANS requirement be appointed.

NO SUBCONTRACTORS ALLOWED

SCOPE OF WORKS

Contractor to visit the site, inspect the equipment and submit detail quotation for the service of
firefighting equipment at SAPS: ZULULAND DISTRICT as per Scope of Works and BQ.

Register of equipment must be given to the client and PWD with an invoice.

Servicing of fire equipment as per SANS 1475 and servicing manual.

Replace all condemn and missing fire equipment.

All units in need of pressure testing will be done.

All extinguishers, Hydrant and Hose Reels must be left in working order to ensure the above mention
building is adequately fire protected, (this includes refilling or replacing extinguishers)

Specialist contractor is to inspect the above mention equipment and if cost of service.

Certificate of complete fire protection to above mention station to be submitted with the invoice
to the NDPW with accordance with relevant regulations.



SAPS: ZULULAND DISTRICT

ID: 3176170

Please note that extinguishers require a pressure test every five years, if the last pressure test was done
more than five years ago, contractor must include pressure test as a part of the service and include
pressure test costs in the quoted price, pressure test certificate must be submitted with the invoice. If
the cost exceeds 60 % of the replacement value, then a contractor must quote for the replacement

SAQCC Registration Information

Please provide the SAQCC information below of the person who is going to be performing
the work of this scope of work:

Surname

First Name Reg. No. Qualification

Level

NB:

If the information required above is not provided the tender document will be

regarded as invalid and will not be further considered.

If false information is provided the person/company will be reported to the Local Fire
Chief and Department of Labour for prosecution as obligated by SANS 1475, see

Information Bulletin above.

Please note that the information required above is compulsory.

SAPS SITE

Kilometres

ULUNDI

VRHEID K9 UNIT

ULUNDI GARAGE

ULUNDI K9 UNIT

ULUNDI ACADEMY

ZULULAND DISTRICT

OFFICE COMPLEX

Total Kilometres (One way Trip)

BILL OF QUANITIES:




SAPS: ZULULAND DISTRICT

ID: 3176170

UTHUNGULU DISTRICT SAPS (6 SITES)

Description Qty | Rate Total
Provide and fix all statutory fire signage to equipment (fire 40
extinguisher signage, fire hydrant or fire hose reel Signage)
Fire Hose Reel Assembly
Service existing hose reel 40
Supply new hose reel complete with frame 14
Fire Hydrant
Service the entire hydrant valve assembly 15
Replace hydrant hose (30m) complete with couplings and nozzle
Qty | Rate Total
1-1.5kg Fire extinguisher ¢/w backing boards and fittings
(DCP or CO2)
Service and recharge existing 29
Supply and install RFG enclosure 10
Pressure test 29
4.5-5kg Fire extinguisher ¢/w backing boards and fittings
(DCP or CO»)
Service and recharge existing 70
Supply and install RFG enclosure 15
Pressure test 70
6-8kg Fire extinguisher ¢/w backing boards and fittings (DCP
or COz)
Service and recharge existing 7
Supply and install RFG enclosure 7
Pressure test 7
9kg Fire extinguisher c/w backing boards and fittings (DCP or
CO»)
Service and recharge existing 193
Supply and install RFG enclosure 10
Pressure test 193
OHSA Compliance Qty | Rate Total
OHSA compliance for health and safety of the employees, the
client’s staff and the general public, e.g., PPE, safety file etc... 7
NB: Each Site to have a separate safety plan.
Labour: ‘ Hrs. ‘ Rate Total




SAPS: ZULULAND DISTRICT

( ) Artisan
( ) Assistance
Total B:
Transport: Km’s Rate Total
( ) Trips @ R /km % ( ) return mileage per day R R
R
Sub Total | R
If a contractor is a Vat vondor Add15% | R
VAT
Transposed to PA32: Total | R
Total in Words:
Name of Tendering Entity:
CSD Registration No.
CIDB Registration No.
Contract period is (30) days Date:
Signature
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W7 REPUBLIC OF SOUTH AFRICA

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

SAPS : ZULULAND DISTRICT : MINI TERM CONTRACT :SERVICE, REPAIR,
Project title: REPLACEMENT AND SUPPLY OF FIRE EQUIPMENT AT ZULULAND DISTRICT

) (ULUNDI, VRYHEID K9 UNIT, ULUNDI GARAGE, ULUNDI K9 UNIT, ULUNDI
ACADEMY) - ONCE OFF SERVICE FOR ONE YEAR

Quotation no: DBNQ-3176170 Reference no: 19/2/3/2/3/1677
Advertising date: | 11/09/2024 Closing date: 26/09/2024
Closing time: 11:00 Validity period: | 84 Calendar days

1. REQUIRED CIDB GRADING
Itis estimated that tenderers should have a CIDB contractor grading designation of 1 SF or higher, or 1 SF*

or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where only one

class of construction works is applicable.

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or higher, or Not applicable Not applicable PE* or higher.

*Select tender value range and select class of construction works” or select “Not applicable” where no or
only one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE YES (] NO [X

Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.
Functionality criteria’: Weighting factor:
Total 100 Points

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

'The points allocated to each functionality criterion should not be generic but should be determined separately for each tender
on a case by case basis.
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 10f 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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3.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million
Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by—‘
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at 10 o SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people (Mandatory) applicable.

2. Located in a specific Local 2 e Official Municipal Rates Statement
Municipality or District which is in the name of the bidder.
Municipality or Metro or
Province area for work to be Or
done or services to be
rendered in that area ¢ Any account or statement which is
(Mandatory) in the name of the bidder.

Or

¢ Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.

Or

e [ ease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
women (Mandatory) applicable.

4. An EME or QSE which is at 2 s SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable.

(Mandatory)

and

e Medical Certificate indicating that
the disability is permanent.

Or

o South African Sacial Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

+ National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5. An EME or QSE which is at 2 e |D Copy and SANAS Accredited
least 51% owned by black BBBEE Certificate or Sworn
youth (Mandatory) Affidavit where applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or descent: or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who would
have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 2 of 8
For Internal & Extemnal Use Effective date: 21 July 2023 Version: 2023/08
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4. RESPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to
comply with the criteria stated hereunder shall result in the tender offer being
disqualified from further consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit

! X tenders. B
Tender offer must be properly received on the tender closing date and time specified on the

2 X] | invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).

3 X] | Use of correction fluid is prohibited.

4 | X | Submissiomofasigned-bid-offeras-perthe BPW-07-(EC). @Fﬁ\

5 | [XI | Submissionmrof DPW-09 (EC): Particulars of Tenderer’s Projects. ( J GWI”

6 | (O | Bidders must comply with DPW-21 (EC): Record of Addenda to tender doch“nents, if any.
Submission of DPW-16 signed by the authorised official and completion of bid briefing

7 | X | attendance register.
insert motivation why the tender clarification meeting is declared com pulsory

8 X The tenderer shall submit his fully priced Bills of Quantities / Lump-Sum Document (complete
document inclusive of all parts) together with his tender. (Rt~

9 0 The tenderer shall submit his fully priced and completed seétlonal summary- and final
summary pages with the tender.

10 | [X | Submission of PA 32 Invitation to Bid
An employee must be an Authorised Gas Practitioner on fire registered with SAQCC copy of

11 | X | gas card on fire for Technician or Artisan employed by the bidding company. SAQCC card
must be submitted with quotation for evaluation (subject to verification)

12 | [J | Specify other responsiveness criteria

13 | O Specify other responsiveness criteria

14 | [ | Specify other responsiveness criteria

15 | [ | Specify other responsiveness criteria

4.2.Indicate administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request
will disqualify the tender offer from further consideration.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 3 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Any correction to be initialled by the person authorised to sign the tender documentation as per PA
1 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or
JV's.

Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium
/ joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.

All parts of tender documents submitted must be fully completed in ink and signed where required.

N
X

Submission of (PA-11): Bidder's disclosure

Submission of PA-16.1 (EC): Ownership Particulars

Submission of documentation relating to risk assessment criteria as contained in C 2.1 of DPW-
03 Tender Data. _

Submission of (PA 40): Declaration of Designated Groups.

Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if
any

Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPW-05 Contract
Data (GCC 2015) whichever applicable to be fully completed.

The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 calendar days from request.

| Upon request, submission of fingerprints obtainable from local SAPS including any other additional
documentation and information required for vetting purposes. B

Upon request, submission of a fully completed security clearance application form with supporting
documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.

Contractor must be in good standing with Wrkman's Compensation ( COIDA )and submit a valid
letter of Good Standing

\lmcn-h|w

10

11

12

13

14 Al bid documents submitted by bidders are subjected for verification to confirm validity

15 Specify other responsiveness criteria

17 Specify other responsiveness criteria

O

16 | [ | Specify other responsiveness criteria
O
O

18 Specify other responsiveness criteria

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific

goals

Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement

Regulations 2022

2 | ® A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

1| X

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 4 of 8
For Internal & Extemal Use Effective date: 21 July 2023 Version: 2023/08
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THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

[ Method 1 (Financial offer) | X] Method 2 (Financial and Preference offer)

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:
ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

Technical risks:
Criterion 1: Experience on comparable projects during the past specify between 5 and 10 years.

The tendering Service Provider’s experience on comparable projects during the past specify between 5 and
10 years. The number of current and previous comparable projects performed by the Tenderer as per the
evaluation report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to
provide contactable references will result in the tender offer will be mutatis mutandis declared non-
responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past specify between 5 and 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past specifiy between 5 and 10 years as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative sample of
the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any
additional work executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3.  Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 5 of 8
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4. Financial management: payment to suppliers and cash flow problems;

5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;
Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced,;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV’s and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compuisory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financiat
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS
[0 Quotation documents are available for collection during working hours
[ Alternatively; quotation documents may be collected during working hours at the following address

insert physical address. A non-refundable bid deposit of R insert amount payable (cash only) on
collection of the bid documents.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



8. SITE INSPECTION MEETING

Compulsory briefing session will be held in respect of this quotation.

The particulars for compulsory briefing session or virtual briefing session are:

S Dowwme PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

Venue: (type in here the place or "N/A")

Virtual meeting Link: | (type in here the place or "N/A")

LDate: (type in here the date or "N/A") | Starting time:

(type in here the time or "N/A")

9. ENQUIRIES

9.1. Technical enquiries may be addressed to:

DPWI Project Manager | Mr. N. Madonsela

Telephone no:

031 314 7048

Cellular phone no 081 580 6844

Fax no:

E-mail ntuthuko.madonsela@dpw.gov.za

9.2. SCM enquiries may be addressed to:

SCM Official | Gugulethu Mbongwa

Telephone no:

031 314 7003

Cellular phone no

Fax no:

E-mail gugulethu.mbongwa@dpw.gov.za

10. DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender

Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-

typed).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

For Intermal & Extemal Use Effective date: 21 July 2023
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Tender documents may be posted to: | Deposited in the tender box at: ]
The Director—Gener_al 157 Monty Naicker Road
De_partment of Public Works and Infrastructure National Department of Public Works
Private Bag X insert bag no |
. Monty Naicker
insert town OR .
insert postal code next to securities
Attention:
Procurement section: Room insert room no }
]

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 8 of 8
For Internal & Extemal Use Effective date: 21 July 2023 Version: 2023/08



Department:
Public Works

REPU™LY: OF SOUTH AFRICA
Annexure A to PA-03
ANNEXURE TO PA-03 (EC):
NOTICE AND INVITATION FOR QUOTATION
Project title: SAPS CLIENT MINI-TERM CONTRACT: SERVICE, REPAIR, REPLACEMENT AND SUPPLY

OF EIRE EQUIPMENT AT ZULULAND DISTRICT (ULUNDI, VRHEID K9 UNIT, ULUNDE,
GARAGE, ULUNDI K9 UNIT, ULUNDI ACADEMY, ZULULAND DISTRICT AND OFFICE,
COMPLEX) ONCE OF SERVICE FOR ONE YEAR: |

Reference no: 1D: 3176170

Quotation No:

Advertising date: / /2024 Closing date: /  [2024
Closing time: 11:00PM Validity period: 84 Days

BIDDERS TO TAKE NOTE OF THE FOLLOWING
e Contractor must comply with OHS Act no. 85 of 1993 with Regulation.
e Contractor must be in good standing with Workman’s Compensation. (COIDA)

e Contractor must provide proof of relevant required registration and all compliant
certification of conformances.

e Submission of Safety Plan before commencement on Site

e Bidder to submit original sworn affidavit, signed by EME representative, attested by a
Commission of Oaths, or certified copy of BBBEE certificate issued by CIPC or SANAS
approved BBBEE certificate, valid as the time of closing (subject to verification)

e Submission of PA-32 form of offer and acceptance

Only Awarded Service Provider will be required to submit Security Clearance
Documents.

Awarded Service Provider to Submit Public Liability Cover and
Safety Plan before Commencement on Site.

Any reference to the words "Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
“Tender” or “Tenderer”
Page 1 of 1
April 2018
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in

respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in

table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
Page 10of 3

meaning as the words “Tender” or “Tenderer".
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Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

2.2

2.2.1 If so, fumish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any

other related enterprise whether or not they are bidding for this contract?
YES/NO

2.3

2.3.1 If so, furnish particulars:

---------------------------------------------------------------------------------------------------------------

3 DECLARATION

I, the undersigned, (NAME).........c.ueueiiiiiiiiiiiiiee et e e e se e
in submitting the accompanying bid, do hereby make the following statements that |

certify to be true and complete in every respect:

3.1 I have read and | understand the contents of this disclosure;
3.2 | understand that the accompanying bid will be disqualified if this disclosure is found

not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding. .
In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

3.3

34

3.5

3.6

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an

activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
Page 2 of 3

meaning as the words “Tender” or “Tenderer”.
For External Use Effective date 5 July 2022 Version: 2022/03
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| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the

public sector for a period not exceeding ten (1 0) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1,2and 3
ABOVE IS CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

................ Posmon N

This form has been aligned with SBD4

y other documentation shall be construed to have the same

Any reference to words “Bid” or Bidder" herein andfor in an
meaning as the words “Tender” or “Tenderer”. Page 3 of 3
Effective date 5 July 2022 Version: 2022/03
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RESO! "TION of a meeting of the Board of *Directors / Members / Partners of:

(Legally comrect {ull name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid | Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid/ Tender Document)
(Bid / Tender Number as per Bid/ Tender Document}

Bid / Tender Number:

2. *Mr/Mrs/Ms:
(Position in the Enterprise)

in *his/her Capacity as:

and who will sign as follows:
|/ Tender, and any and all other documents and/or

the Bid / Tender, as well as to sign any Contract, and

be, and is hereby, authorised to sign the Bid
f the Bid / Tender to the Enterprise mentioned

correspondence in connection with and relating to
any and all documentation, resulting from the award o

above.

Name Capacity Sig'nature

-
o

-t
-—

-l
[

-
w

-t
-8

-
[4)]

-
(o))

or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 1 of 2

Any reference to words “Bid”
Version: 1.4

words “Tender” or “Tenderer”.
For external use Effective date 20 September 2021
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PA-15.1: Resolution of Board of Directors

20

The bidding enterprise hereby absolves the Department of Public Works from any liab

document being signed.

ility whatsoever that may arise as a result of this

1.
2.

Note:

*» Delete which is not applicable.

NB: This resolution must, where possible, be signed by all
the Directors / Members / Pertners of the Bidding
Enterprise.

In the event that paregraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares/ ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

Directors / Members / Partners of the Bidding Enterprise
may altematively appoint a person lo sign this document
on behalf of the Bidding Enlerprise, which person must be
so authorized by way of & duly completed power of
attomey, signed by the Directors / Members / Partners
holding & majority of the shares /ownership of the Bidding
Enterprise {proof of shareholding / ownership and power
of attomey are to be attached herelo).
Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on & separate page.

ENTERPRISE STAMP

Any reference to words *Bid” or Bi
words “Tender” or “Tenderer".

For external use

Effective date 20 September 2021

aning as the

dder” herein and/or in any other documentation shall be construed to have the same me:
Page 2 of 2
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally comect full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid [Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally comrect full names and registretion numbers, if applicable, of the Enterprises forming the Consortium/Joint

Venture)

to the Department of Public Works in respect of the following project:

{Project description as per Bid /Tender Document)
(Bid / Tender Number as per Bid / Tender Document)

Bid / Tender Number:

2. *Mr/Mrs/Ms:
(Position in the Enterprise)

in *his/her Capacity as:

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
d any and all other documents and/or correspondence in connection with and relating to

item 1 above, an
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts jointand several liability with the parties listed under item 1 above for the due fulfiment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

for all purposes arising from this joint venture

its domicilium citandi et executandi
item 1 above:

4. The Enterprise chooses as
t with the Department in respect of the project under

agreement and the Contrac

Physical address:

(code)

in and/or in any other documentation shall be construed to have the same meaning as the
Page 1 of 2

Any reference to words *Bid" or Bidder” here
Version: 2021/01

words “Tender” or “Tenderer”.
For external use Effective date 20 September 2021
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Telephone number:

(code)

Fax number:

enter into Consortia or Joint Ventures

Name Capacity

Signature

-

-
o

-—
-

-
N

-
w

14

15

document being signed

The bidding enterprise hereby absolves the Department of Public Works from any

liability whatsoever that may arise as a resull of this

Note:

Enterprise.

Bidding Enterprise
ownership hereto).

may altemnafively app

4. *Delete which is not applicable.
2 NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding

3. Inthe event that paragraph 2 cannof be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the

4. Direclors / Members / Pariners of the Bidding Enterprise

on behalf of the Bidding Enterprise, which person must be
so authorized by way of & duly completed power of
attorney, signed by the Directors / Members / Partners
holding & majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attomey are to be aftached hereto). i

5 Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP

(attach proof of shareholding /

oint a person to sign this document

Any reference to words “Bid” or Bidder” herein and/or in any other d

words “Tender” or “Tenderer”.
For external use

Effective date 20 September 2021

ocumentation shall be construed to have the same meaning as the

Page 2 of 2
Version: 1.3
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¥ pA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have
bid for the project mentioned below: (legally comect fult names and

entered into a consortium/joint venture to jointly
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

(place)

Held at
(date)

on

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to
Works in respect of the following project:

the Department of Public

(Project description as per Bid /T ender Document)
(Bid / Tender Number as per Bid /Tender Document)

Bid / Tender Number:

or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 1 of 3

Any reference to words “Bid"
Version: 2021/01

words “Tender” or “Tenderer”.
Far external use Effective date 20 September 2021
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PA-15.3; Special Resolution of Consortia or Joint Ventures

B. *Mr™%rs/Ms:
(Position in the Enterprise)

in *his/her Capacity as:

and who will sign as follows:

authorised to sign the Bid, and any and all other documents and/or correspondence in
the Bid, as well as to sign any Contract, and any and all documentation,

be, and is hereby,
Bid to the Enterprises in Consortium/Joint Venture mentioned above.

connection with and relating to

resulting from the award of the
C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

sortium/Joint Venture accept joint and several liability for the due fulfiment of
rtium/Joint Venture deriving from, and in any way connected with, the Contract
ment in respect of the project described under item A above.

D. The Enterprises to the Con
the obligations of the Conso
entered into with the Depart

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.

ises shall remain jointly and severally liable to the

Notwithstanding such decision to terminate, the Enterpri
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.
t the prior written consent of the other

ent, cede any of its rights or assign any
t in relation to the Contract with the

onsortium/Joint Venture shall, withou

Enterprises to the Consortium/Joint Venture and of the Departm
of its obligations under the consortium/joint venture agreemen

Department referred to herein.

F. No Enterprise to the C

of the Consortium/Joint Venture for all

domicilium citandi et executandi
e Department in

G. The Enterprises choose as the
m/joint venture agreement and the Contract with th

purposes arising from the consortiu
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

or Bidder” herein andlor in any other documentation shall be construed to have the same meaning as the
Page 2 of 3
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PA-15.3; Special Resolution of Consortia or Joint Ventures

Name Capacity Signature

-
N

-
(3]

14

15

The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as

a result of this document being signed.

1.

2.
3.
4

Note:

* Delete which is not applicable.
NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint

venture submitting this tender, as named in item 2 of Resolution PA-15.2.
tives of the Legal Entities joining forces in this tender exceed the space

Should the number of the Duly Authorised Representa

available above, additional names, capacity and signatures must be supplied on a separafe page.

Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,
must be attached to this Special Resolution (PA-15.3).

ning as the

Any reference to words “Bid” or Bidder’ herein and/or in any other documentation shall be construed to have the same mea
Page 3 of 3

words “Tender” or “Tenderer”.
Effective date 20 September 2021

Version: 1.3
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2 Preference Points System to be applied
(tick whichever is applicable).
The applicable preference point system for this tender is the 80/20 preference point system.
[] The applicable preference point system for this tender is the 90/10 preference point system.

[[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and

1.3.2  Specific Goals

14 The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE v
POINT SCORING SYSTEM a0 [ 9010
PRICE 80 90
SPECIFIC GOALS 20 10
Total points for Price and Specific Goals 100 100
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1.5

Breakdown Allocation of Specific Goals Points

=

1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1 |

Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are

applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim

Allocated out
of 20

least 51% owned by black
people with disability
(Mandatory)

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area
(Mandatory)
e Any account or statement which
is in the name of the bidder.
Or
* Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.
Or
e Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4. An EME or QSE which is at 2 e SANAS Accredited BBBEE

Certificate or Sworn Affidavit
where applicable.

Effective date 21 July 2023
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and

e Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

* National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

An EME or QSE which is
at least 51% owned by
black youth (Mandatory)

e |D Copy and SANAS Accredited
BBBEE Certificate or Sworn
Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and up to

R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below

are applicable.

Table 2

Serial
No

Specific Goals

Preference
Points
Allocated out
of 20

Documentation to be submitted by W
bidders to validate their claim

Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

1. An EME or QSE or any 10 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2 o Official Municipal Rates

Statement which is in the name
of the bidder.

Or

Effective date 21 July 2023
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* Any account or statement
which is in the name of the
bidder.

 Or

o Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

e Lease Agreement which is in
the name of the bidder.

An EME or QSE or any
entity which is at least 51%
owned by black women
(Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

e SANAS Accredited BBBEE

Certificate or Sworn Affidavit
where applicable.

and

¢ Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

Effective date 21 July 2023
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5.

An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

» ID Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable.

1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of

all applicable taxes

) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted by |
No Points bidders to validate their claim
Allocated out
of 10

1. An EME or QSE or any 4 ¢ SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.

(Mandatory)

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to

be done or services to be Or
rendered in that area

(Mandatory)

* Any account or statement
which is in the name of the
bidder.

Or

¢ Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

e Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit

| where applicable. |

Effective date 21 July 2023
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owned by black women

(mandatory)

4.[] | An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.

disability (Mandatory)
and

¢ Medical Certificate indicating
that the disability is permanent.

Or

s South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa

registration (NCPPDSA).
OR
5.] | An EME or QSE or any 2 e ID Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable

1.6

1.7

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or
descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ilyonor

after 27 April 1994 and who would have been entitled to acquire citizenship by naturalisation prior to that date. groaD-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004).

Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

(@) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,

Page 6 of 10
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competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c¢) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt—P mi

Ps=80(1- 25000 ) o Ps =90 (1720 )
Pmin Pmin

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-p
Ps =801+ ) o Ps =90 (1 +2 7% )
Pmax Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

Page 7 of 10
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In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated

4, POINTS AWARDED FOR SPECIFIC GOALS
4.1.

in the conditions of this tender:
42.

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,

an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to

determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the

90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table

below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each

preference point system.)

Number of Number of Number of
points Number of points points
I i points claimed claimed
allocated (90/10 {80120
(90/10 ) system)
The specific goals allocated system) (80/20 (To be
i i P system
points in terms of this tender (To be y ) (To Ibtte p completed
completed (To be co;n pﬂ? ee by the
by the organ  completed ¢ 3:1 tenderer)
of state) by the organ Sogeren
of state)
1. An EME or QSE (or any
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people
2. Located in a specific Local 2 2
Municipality or District
Municipality or Metro or
Page 8 of 10
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Number of Number of Number of
points Numper of points points
Sl points claimed claimed
allocated (90/10 (6020
(90/10 T system)
The specific goals allocated [ 1) (80/20 (To be
i i i | syst
points in terms of this tender | (To be ystem) (To |b: " completed
completed (To be coll)n pt: ee by the
by the organ  completed ¢ {j tenderer)
of state) by the organ [EERSESlel
of state)
Province area for work to be
done or services to be
rendered in that area
3. An EME or QSE (or any 2 4
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black women
4. An EME or QSE (or any 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability
5. An EME or QSE (or any 2 2
entity for  procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of company/fim...........ooiiiii e e
4.4, Company registration nUMber: ...
4.5, TYPE OF COMPANY/ FIRM
O Partnership/Joint Venture / Consortium
a One-person business/sole propriety
a Close corporation
0  Public Company
O Personal Liability Company
O  (Pty) Limited
0  Non-Profit Company
Page 9 of 10

Effective date 21 July 2023 Version 2023/08




4.6.

0O  State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:

DATE: e

ADDRESS:
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Any reference to words
“Tender” or “Tenderer.
For Intemal & External Use

CLAUSES
Definitions
Interpretation

Duration
Rights and Obligations of the Employer

Rights and Obligations of the Service Provider
Service Manager

Security ’

Security Clearance

Confidentiality
Ambiguity in documents

Insurances
Access to the facilities and commencement of the Services

Programme

Subcontracting
Intellectual Property Rights indemnity

Compliance with Legislation
Reporting on incidents
Nuisance

Materials, workmanship and equipment
Urgent Works
Indemnifications

Variations

Identified Projects
Suspension of the Services
Penalty for Non-Performance
Payments

Release of Security
Overpayments

Completion

Assignment

Indulgences
Ownership and Publication of Documents

Breach of Contract
Stoppage and/or termination of Contract

Dispute Resolution

General
Domicilium Citandi et Executandi

“Bid” or Bidder” herein and/or in any other documentation shall be construed to have the sa

Effective date 1 September 2005
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N
1.
b

1.1.1.

1.1.2.

1.1.6.

1.1.7.
1.1.8.
1.1.9.
1.1.10.

1.1.11.
1.1.12.

1.1.13.

1.1.14.

1.1.15.

1.1.16.

1.1.17.

Any reference to words “Bid” or Bidder” h
“Tender” or “Tenderer’.
Effective date 1 September 2005

DEFINITIONS

The following words and expressions shall have the meanings hereby assigned to them except where

the context otherwise requires:
Additional Services” are increases in the quantity of the routine Services detailed in the Scope of

Works.

"Bill of Quantities” means the document so designated in
and indicates the quantities and rates associated with eac
the Service Provider for the Services completed;

ans the certificate issued by the Service Manager signifying that the

the Pricing Data that describes the Services
h item which the Employer agrees to pay

“Certificate of Completion” me.
Contract has expired;
»Commencement Date” means the date on when the Service Provider is notified of the Employer’s
acceptance of its offer;

the Parties and of which these Conditions of Contract form

“Contract” means the Contract signed by
ontract as may be agreed in writing between the

part of, and such amendments and additions to the C
Parties;

which together with these Conditions of Contract, Scope of
be the risks, liabilities and obligations of the contracting
of the Contract;

"Contract Data" means the specific data,
Works and Pricing Data collectively descri
Parties and the procedures for the administration

“Contract Period” is from Commencement Date for the period stated in the Contract Data;

for the Services in accordance with the Pricing Data,

«Contract Price” means the price to be paid
ns there from as may be made from time to time under

subject to such additions thereto or deductio
the provisions of the Contract;

“Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance;

“GPAP® means contract price adjustment provisions used for the adjustment of fluctuations in the cost
of labour, plant and materials and goods as stated in the Contract Data;

“Day” means a calendar day,
and technical information which are made available to
to be announced by the Service Manager and

“Drawings” means all drawings, calculations
ved in writing by the Employer or

the Service Provider for inspection at a venue and time
any modifications thereof or additions thereto from time to time appro

delivered to the Service Provider by the Employer;
“Employer” means the contracting Party named in the Contract Data who appoints the Service
Provider,

ols implements, machinery, articles and things of whatsoever

"Equipment" includes all appliances, to
nature required in or for the rendering, completion or defects correction of the Services but does not

include materials,

*Facilities" means the land and buildings, detailed in the Scope of Works, and any additions, or
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in

or through which the Services are to be rendered or carried out;

“Form of Offer and Acceptance” means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider’s offer;

er than routine Services, identified and agreed to by the

“|dentified Projects” means any projects, oth
Parties during the Contract period or any extensions thereto, to be completed in terms of the Contract.

erein and/or in any other documentation shall be construed to have the same meaning as the words
Page 3 of 18

Version:1.0

For Internal & External Use



&

REPUBLIC OF SOUTHAFRICA

1.1.18.
1.1.19.

1.1.20.
1.1.21.

1.1.22,

1.1.23.

1.1.24.

1.1.25.

1.1.26.

1.1.27.

2.1.

2.2.

2.3.
2.4.
2.5.

2.6.

Any reference to words “Bid" or Bidder” here
“Tender” or “Tenderer”.
Effective date 1 September 2005

“Materials” includes all materials, commodities, articles and things required to be furnished under the

Contract for the execution of the Services,
“Month” refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

"Parties" means the Employer and the Service Provider,

that contains the Bill of Quantities and provides the criteria and

"Pricing Data" means the document
tract were taken into account by the Service

assumptions, which it will be assumed in the Con
Provider when developing his prices,

the Service Provider during the Contract Period in

uServices” means all the work to be performed by
t in the Scope of Works, as amended from time to

accordance with the Contract, as more fully set ou
time by written agreement between the Parties;

named in the Contract Data, whose offer has been

accepted by or on behalf of the Employer and, where applicable, includes the Service Provider's
heirs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but
not, except with the written consent of the Employer, any assignee of the Service Provider,

sService Provider" means the Tenderer, as

"Service Manager" means the representative of the Employer named as the Service Manager in the
Contract Data. The Employer reserves the right to replace the said Service Manager, by written notice

to the Service Provider, without the need to furnish reasons therefor;

"Scope of Work" refers to the document which defines the Employer’s obj
and specifications and any other requirements and constraints relating to

Services must, or may, be provided or performed;

“Service Period” refers to the period indicated in the Contract Data during which the Service Provider
shall render the Services required in terms of the Contract;

“Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be provided by the
inter alia, the provision and transfer to the incoming service provider of

Service Provider shall include,
managerial support and information, as detailed in the Scope of Works.

ectives and requirements
the manner in which the

INTERPRETATION
In this Contract, except where the context otherwise requires:

2.4.1 The masculine includes the feminine and the neuter, vice versa,

2.1.2 The singular includes the plural; and vice versa

2.1.3 Anyreference to a natural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

The headings to the clauses of this Contract are included for reference purposes only and shall not

affect the interpretation of the provisions to which they relate.

Words and phrases defined in any clause shall bear the meanings assigned thereto.

The various parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions
bear corresponding meanings.
if any provision in a definition clause is a substantive provision conferring rights or imposing

ffect shall be given to it as if it were @ substantive clause in the body of the

obligations on any Party, €
Contract, notwithstanding that it is only contained in the interpretation clause.

in and/or in any other documentation shall be construed to have the same meaning as the words
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3.3.

4.1.

5.2.

5.3.

54.

5.5.

5.6.

5.7.

5.8.

5.9.

DURATION

The rights and obligations of the Parties to this Contract
Date.

shall commence on the Commencement

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the Contract

Period, unless it is extended in terms of clause 3.3.
e Contract may be extended as a result of bona fide negotiations between

f term or duration of the Contract shall however be valid unless the terms
en reduced to writing and signed by the authorised

The terms or duration of th
the Parties. No extension o
and conditions of such extension has be

representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER

The Employer shall give access to or supply the Service Provider with:

All relevant, available data and information required and requested by the Service Provider for

the proper execution of the Services; and

4.1.2 Such assistance as shall reasonably be required by the Service Provider for the execution of
its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's written
instructions on any matter relating to the Services.

411

The Service Provider shall take instructions only from the Service Manager or other persons

authorised by the Service Manager in terms of Clause 6.

attorney or authority to enter into any contract or to

The Service Provider shall not have the power of
ployer, save where prior written authorisation has

otherwise bind or incur liability on behalf of the Em
been obtained.

The Service Provider shall ensure that it, its employees, agents and representatives have the relevant
experience and capacity necessary for rendering of the Services with the reasonable degree of skill,
care and diligence that may be expected of professionals providing services similar to the Services.

vider's team, in the opinion of the Service Manager or

occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the
Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or
occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not
again be employed on the Services without the prior written consent of the Employer.

The Service Provider undertakes to effect such removal, as referred to in 5.5 ab
receipt of the Employer's written request.

Should any member of the Service Pro

ove, within a day of

The Service Provider shall ensure that reasonable levels of care and responsibility are exercised
when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times kee
clean and in a safe condition.

erein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship between
the Parties and the Service Provider or his employees shall therefore not be entitied to any benefits to

which the employees of the Employer may be entitled.

p the Facilities

Notwithstanding anything h

or Bidder® herein and/or in any other documentation shall be construed to have the same meaning as the words
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6.1,

6.2.
6.3.

6.4.

7.1.

7.2.

8.2

9.1.

9.2,

SERVICE MANAGER
The Service Manager shall administer the Contract on behalf of the Employer in accordance with the
provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such delegation,
on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider in
writing that the delegation is terminated.

r to giving effect thereto, refer any written order or

The Service Provider may at any time, prio
tee to the Service Manager who shall confirm, reverse or

instruction of the Service Manager's delega
vary such order or instruction.

SECURITY

the Employer security in the amount and in the form set outin

The Service Provider shall provide to
all be borne by the Service Provider.

the Contract Data and any expenditure incurred in doing so sh
e security to be provided or should the Service Provider

d security within 21 days from Commencement Date, it

Should the Service Provider fail to select th
as selected a security in the form of a retention of 2.5 %

fail to provide the Employer with the selecte
shall be deemed that the Service Provider h

of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

clearance becoming necessary, the Service Provider, any subcontractors and

all human resources utilized by the Service Provider undertake to undergo security clearance, for

which purpose the necessary forms will be made available to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Facilities to render the

Services.
It is required that all persons engaged in the rendering of the Services shall be easily identifiable and
where required, security cleared.

In the event of security

CONFIDENTIALITY

y and all information, of whatever nature, relating to the

his presence at the Facilities, strictly confidential and

such shall not be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever,
reproduction, without the Employer's prior written consent.

including by means of photocopy or other
As disclosure or improper use of the confidential information, without the Employer’s prior written

consent, will cause the Employer harm:

The Service Provider undertakes to keep an
Contract or which he becomes privy to due to

9.1.1 the Service Provider shall be liable for any loss or damages suffered by the Employer and
shall indemnify the Employer against any claims by third parties as a result of such
unauthorised disclosure or use thereof , either in whole or in part; and/or

9.2.1 the Employer shall be entitled to cancel the Contract

e such confidential information to the following

The Service Provider shall be entitled to disclos
t, in order to assist with the rendering of the Services

persons, who have a clear need to know interes
on the Contract:

employees, officers and directors of the Service Provider; and

or agent retained by the Service Provider for the purpose of

rendering the Services, provided that the identity of such consultant or agent is made known
to the Employer in writing and the Employer acknowledges in writing that the confidential

information may be disclosed to such person.

cumentation shall be construed to have the same meaning as the words

9.2.1

9.2.2 any professional consultant

Any reference to words “Bid" or Bidder” herein and/or in any other do
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9.3.

9.4

10.
10.1.

11.

12
12.1.

12.2.

12.3.

12.4.

12.5.

13.
13.1.

13.2.

13.3.

ns to whom the confidential

esponsible for ensuring that all perso
on confidential and shall not

The Service Provider shall be r
information is disclosed under this Contract shall keep such informati

disclose or divulge the same to any unauthorised person.
main the property of the Employer and the Employer may demand
ervice Provider, at any time upon giving written
ceipt of such notice, the Service Provider

hall destroy all copies and reproductions
its possession or in the possession

(both written and electronic) in i of persons to whom it was
disclosed and furnish a certificate to the Employer stating as much.

The confidential information shall re
the return or destruction thereof, at the cost of the S
notice to the Service Provider. Within ten (10) days of re
shall return all of the original confidential information and s

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one another

and any ambiguity in or discrepancy between them shall be explained and, if necessary, rectified by

the Service Manager who shall thereupon issue to the Service Provider a written explanation giving
and a written instruction directing what Service, if any, is to be

details of the adjustments, if any,
delivered.

INSURANCES .
Service Provider to assess his risks on this project and to ensure that he

It is the responsibility of the
dequate insurances to cover such risks.

obtains and maintains the a

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

21 days of the Commencement Date, with an

The Service Provider shall provide the Employer, within
n terms of the Occupational

acceptable health and safety plan and such other information required i
Health and Safety Act (85 of 1893).

The Service Period shall commence 30 days from Commencement date, or on such other date as

maybe specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Provider shali be given access to the Facilities or
portions thereof, only after the provision by the Service Provider of an acceptable health and safety
plan and of security clearance being obtained in terms of Clauses 12.1 and 8.1 respectively.

to the Facilities or portions thereof and shall render the

The Service Provider shall be given access
referred to in clause 13 or after the receipt by himofa

Services in accordance with its programme,
written instruction to this effect.

ervice Provider access to the facility or any portion thereof for any

reason other than default by the Service Provider and the Service Provider suffers additional costs as
a result thereof, the Service Provider shall be entitied to make a claim therefor provided that the
Service Provider is able to prove his claim and that he has taken all reasonable steps to mitigate the

additional costs.

If the Employer fails to give the S

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date,
a realistic programme and a cash flow for the delivery of the Services. The programme shall describe
and detail the order in which the Services are to be rendered and shall be subject to the approval of
the Service Manager, which written approval shall not be unreasonably withheld.

the Service Manager, furnish the

re, in support of the programme and/or
e resources to be supplied
rts of the Contract; and/or

The Service Provider shall, on receipt of a written request from
Employer with any documents or information, of whatever natu
in relation to the manner in which the Services are to be rendered and/or th
and used in the rendering of the Services and/or progress of the various pa

a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or
as circumstances may require.

or Bidder® herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 7 of 18
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13.4.
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14.1.
14.2.

15.
15.1.

16.2.

16.
16.1.

16.2.

16.3.

16.4.

16.5.

16.6.

17.
17.1.

17.2.

17.3.

17.4.

Any reference to words
“Tender” or “Tenderer”.
Effective date 1 September 2005

mme by the Service Manager or any adjustment thereto will not alter the

Agreement to the progra
terms of this Contract.

responsibilities of the Service Provider in

SUBCONTRACTING

ract any part of the Services at its discretion. The subcontracts

The Service Provider may subcont
d requirements of this Contract.

shall incorporate the applicable terms, conditions an

by the Service Proviéer shall not be construed as relieving the Service Provider from

Subcontracting
under the Contract or imposing any liability on the Employer.

any obligations

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

undertakes to obtain the necessary consent from the proprietors or their

The Service Provider '
ervice Provider make use of the intellectual property of any other person.

licensees shouid the S
nifies the Employer against any claim or action (including costs on

The Service Provider further indem
d by or arising from the failure to obtain such consent.

an attorney and client scale) cause
COMPLIANCE WITH LEGISLATION

This clause applies to legisiation emanating from na
any local authorities in whose area of jurisdiction the Facilities fall an

delivery of the Services and Facilities under this Contract.

ich does not specifically allow discretion in respect of compliance by
ded by such legislation regardless of any instructions,

tional and provincial government as well as that of
d which have a bearing on the

All the applicable legislation, wh
the Employer, shall be followed exactly as inten

verbal or in writing, to the contrary.

islation allow discretion in respect of compliance by the Employer it shall be
t legislation as if no discretion is allowed until such time as
Service Provider by the Service Manager.

Should any applicable leg
followed exactly as intended by the relevan
specific instructions in writing are issued to the

The Service Provider shall in the provision of the Services comply with the provisions of, and give all
notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of any
ther body or person. The Service Provider hereby indemnifies the

legislation or imposed by any o
Employer against any liability for any breach of the provision of this clause.

It is the responsibility of the Service Provider to obtain the consents, permissions and/or permits,

referred to in Clause 16.4, in the provision of the Services.

shall not have a claim against the Employer, and the Employer shall not be

The Service Provider
r any of the fees, taxes, levies and other charges referred to

liable to refund the Service Provider fo
Clause 16.4.

REPORTING OF INCIDENTS

vider shall, as soon as possible, notify the Employer in writing

In addition to the above, the Service Pro
sulted or could have resulted in damage to property or injury

of any incidents at the Facilities, which re
or death to persons.

The Service Provider shall verbally notify the Service Manager of any of the incidents
17.1 immediately after the occurrence thereof.

The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed written
report on such incidents to the Service Manager within the time frame indicated by the Service
Manager, but in any event within 48 hours of the incident.

The written report referred to in 17.3 shall provide for all incidents,
damage to property.

referred to in

which resulted in injury, death or

“gid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 8 of 18
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17.5. The Service Provider shall notify the Employer immediately, on becoming aware of the Contract
LA requiring him to undertake anything that is illegal or impossible
18, NUISANCE
{

18.,. The Service Provider shall deliver the Services in a manner that shall not cause unnecessary noise,
nuisance, or hinder the normal activities in the Facilities.

18.2. The Service Provider hereby indemnifies the Employer against any liability arising out of the Service
Provider's non-compliance with his obligations in terms of Clause 18.1.

19, MATERIALS, WORKMANSHIP AND EQUIPMENT

19.1. Al Services delivered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer's specification; good industry practice and the Service Manager's written
instructions and shall be suitable for the purpose intended.

19.2. The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the
-suitability of materials or equipment to be used.

19.3. The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himself or, if so instructed by the Service
Manager, for the purposes of tests to be performed by any other person.

19.4. Al costs for tests carried out shall be deemed to be included in the Service Provider’s prices

19.5. Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

20. URGENT WORK

20.1. The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omission on the part of the Service Provider.

20.2. If the remedial or repair work became necessary due to an act or omission on the part of the Service
Provider, its employees, agents or representatives, the Service Provider shall effect such remedial or
repair work at its own cost.

20.3. If the remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives and the Service Provider refuses to oris
not available or able to effect such remedial or repair work, the Employer may effect such remedial or
repair work either by itself or through another service provider.

20.4. If the Employer effects the remedial or repair work in terms of 20.3, then the Employer may recover
such costs, losses or damages from the Service Provider or by deducting the same from any amount
still due under this Contract or under any other contract presently or hereafter existing between the
Employer and the Service Provider and for this purpose all these contracts shall be considered one
indivisible whole.

2, INDEMNIFICATIONS

21.1. The Service Provider shall be liable for and hereby indemnifies the Employer against any liability,
claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising in common law
or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned by,
attributed to, or in the cause of or caused by the rendering of the Services;

21.4.2 loss of or damage to any movable or immovable or personal property or property contiguous
to the Facilities whether belonging to or under the control of the Employer or any other body
or person arising out of, related to, occasioned by, attributed to, or in the cause of or caused
by reason of the rendering of the Services;

Any reference to words “Bid" or Bidder herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer’. Page 9 of 18
Effective date 1 September 2005 Version:1.0
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22.3.
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227.

23.
23.1.

23.2.

23.3.

23.4.

23.5

236
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21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect of any
materials parts, work-in-process or finished work furnished to, or in respect of which any

payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or representatives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of additions,
omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.

Any Services required by the Employer outside of the Services as referred to in the Scope of Works
will be regarded as being Identified Projects and shall be dealt with under clause 23 and shall be
executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be Additional
Services prior to such instructions being executed.

Additional Services will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Additional Services so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Additional Services.

The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be ldentified
Projects prior to such instructions being executed.

The Employer is not obliged to engage the services of the Service Provider on Identified Projects. The
Employer may, by itself, through another service provider or through the Service Provider effect the

services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Identified Projects so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Identified Projects.

In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

describe the services/works required to be executed by the Service Provider under the

(a)

ldentified Project;
(b) state the.due commencement and completion dates of the relevant Identified Project; ,
(c) state the total cost of the relevant Identified Project as agreed to between the Parties; and

(d) any additional requirements, conditions of contract and/or restrictions, other than those
already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider shall
furnish the Employer with a realistic programme and a cash flow for the relevant Identified Project as

required in 13.

Bidder” herein and/or in any other documentation shall be construed fo have the same meaning as the words
Page 10 of 18
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Where an Identified Project comprises services/works that are of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it

shall be valued at such rates.

Where an Identified Project comprises services/works that are not of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at market related rates to be agreed to in writing between the Employer and the
Service Provider and in advance of executing the Identified Project. Failing agreement, the rates
applicable shall be as determined by the Employer.

ct by the completion date specified in the

If the Service Provider fails to complete the Identified Proje
written instruction referred to in 23.3, then the Service Provider will be liable for a penalty, at the rate

stated in the Contract Data, for every day that lapses from the due completion date of the relevant
Identified Project to the date of the actual completion of such Identified Project.

If the Identified Projects are delayed by variations, omissions, additions, substitutions or organised

work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclement weather, any substantial increase in provisional quantities or any other cause

beyond the Service Provider's control, including delays caused by the Employer, then the Service
ithin 21 days of the cause of delay arising to the Service

Provider shall be entitled to apply in writing w
Manager for extension of the due completion date of the relevant Identified Project stating the cause

of delay and period of extension applied for.

he Identified Project or any extension thereof abnormal rainfall

If during the period for completion of t
sed to calculate separately the delay for each

or wet conditions occur, the formula below shall be u
calendar month or part thereof. It shall be calculated each month during the period referred to herein

above, or until the issue date of the certificate of completion for the relevant Identified Project,
whichever is the shorter period. The delay calculated for a given month shall be used to determine the
interim extension of time granted for the month. At the end of the applicable period referred to above,
the aggregate of the monthly delays will be taken into account for the final determination of the total

extension of time for the Contract:
V = (Nw - Nn) + (Rw - Rn)
X

Vv = Delays due to rain in calendar days in respect of the calendar month under consideration.

Actual number of days during the calendar month on which a rainfall of Y mm or more per

Nw =
day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month (as derived from existing rainfail
records provided in the project specifications) on which a rainfall of Y mm or more per day

has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records

supplied in the project specifications.

X = 20, unless otherwise provided in the project specifications.

10, unless otherwise provided in the project specifications.

taken into account for the determination of the total extension of time for

e monthly totals for the period under consideration. But if

the grand total is negative, the time for completion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed (Nc — Nn) calendar days,

where Nc = number of days calendar days in the month under consideration

Y =

The total delay that will be
the Contract shall be the algebraic sum of th

considered to represent a fair allowance for variations from the average

The factor (Nw — Nn) shall be
number of days during which rainfall equals or exceeds Y mm per day.

me meaning as the words
Page 11 of 18
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resent a fair allowance for variations from the

The factor (Rw — Rn) + X shall be considered to rep
exceed Y mm per day, but

average for the number of days during which rainfall does not equal or
when wet conditions prevent or disrupt work.

count any flood damage, which could cause further or concurrent

This formula does not take into ac
o far as extension of time is concerned.

delays and which should be treated separately in s

Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless otherwise
d the Contractor shall, at his own expense, take all necessary

agreed to by the Service Manager, an
precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons.
Information regarding existing rainfall records, if available from a suitable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for previous
The average of these delays will be regarded as normal

years in accordance with the above formula.
rain delays which the Contractor shall accommodate in his programme, and for which no extension of

time will be considered.

ferred to in 23.10, the Employer may in writing extend the
due completion date of the relevant Identified Project by a period to be determined by the Employer or
may refuse to extend the due completion date of the relevant Identified Project. The due completion
date of an Identified Project may not be extended beyond the end of the Contract Period stated in the
Contract Data.

cision given by the Employer, in terms of 23.12, shall be final and binding on the Parties.

xtension of the due completion date of the
23.10, or should the Employer not grant

Upon receipt of such written application, re

Any de

Should the Service Provider fail to apply in writing for an e

relevant Identified Projects within the 21 days referred to in
an extension of the due completion date then the due completion date stipulated in the relevant
wiritten instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from

liability to pay the penality stipulated in 23.9 or from specific performance of the service/works within
the period in the relevant written instruction.

SUSPENSION OF THE SERVICES
The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
d in such manner as the Service Manager shall

Services or any part thereof for such time or times an
order and shall, during such suspension, properly protect the Services so far as is necessary.

writing by the Service Manager to suspend any or all of the
-schedule the relevant Services. For the duration of such

Il be waived. Should the Service Provider suffer
the Service Provider shall be entitied to make a
e his claim and that he has taken all

If the Service Provider is instructed in
Services, the Service Provider shall re
suspension all penalties applicable to that Service wi
any additional costs resulting from such suspension,
claim therefor provided that the Service Provider shall prov
reasonable steps to mitigate the additional costs.

le to render any of the Services for any reason other than an instruction
e Services in terms of clause 24.1, the Employer shall not be liable for
m for costs, by the Service Provider.

If the Service Provider is unab

by the Employer to suspend th
any claim of whatever nature, including a clai

PENALTY FOR NON-PERFORMANCE

er shall be liable for a performance deduction, if the Service Provider in rendering

The Service Provid
er the Scope of Works, as amended from time to time,

any of the Services required und
25.1.1 delays in performing any of the Services;

25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as

amended from time to time.

The performance deduction shall be calculated in accordance with the formula detailed in the Scope

of Works.
 herein and/or in any other documentation shall be construed to have the same meaning as the words
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not be liable for a performance deduction, if the Service Provider is unable

The Service Provider shall
f his own, his employees, agents or representatives.

to perform due to no fault o

PAYMENTS

The Service Manager will evaluate the Service Provider's performance on a monthly basis.

The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including routine
services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider,
26.2.4 CPAP adjustment where stated in the Contract Data; and

26.2.5 VAT. Vat will be indicated separately in all documents.
retention, or a 1,25% cash and 1,25% retention, then

5% of all moneys (excl. VAT) in the monthly certificate assessed by the Service Manager as being
due to the Service Provider will be retained until such time as the amount retained equals 2.5% or

1,25%, whichever is applicable, of the Contract Sum (excl. VAT)

The monthly certificate shall be supported by a detailed report substantiating the Services rendere
each Facility during the month under assessment.

If the Service Provider elects a security of 2,56%

d at

anager. If the Service Manager agrees

The monthly certificate shall be assessed by the Service M
the certificate, taking into

with the certificate, he will issue a statement within 14 days of the receipt of
account inter alia the following:

1) deductions for penalties;

2) deductions for overpayments;
(3) deductions for retention

(4) deductions for damages.

The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer a tax
invoice in the amount reflected in the statement. The Employer shall effect payment to the Service

Provider within 16 days of receipt of the tax invoice.
rtificate issued by the Service Provider in terms of

the certificate, issue a statement
ing the balance

If the Service Manager does not agree with the ce
Clause 26.2, the Service Manager shall within 14 days of receipt of
in the amount to which the Service Manager agrees and shall give reasons for reject

of the claim indicated in the statement.
The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in the
statement referred to in Clause 26.7.

the Service Provider may, within 14 days of the Service Manager

With regards to the claim in dispute,
.7, submit a revised certificate or a justification for his claim or

issuing the statement referred to in 26
declare a dispute in terms of 34.

If it is later resolved that the amount in dispute or any part thereof is owing to the Service Provider, the
Employer shall be liable for interest thereon from 30 days after the issue of the relevant monthly
certificate referred to in 26.2 until the date of payment at the interest rate determined from time to
time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance Management Act,
1999 (Act 1 of 1999), as amended.

All the work shall be evaluated in accordance with the provisions of the Pricing Data.

or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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26.12

27.
271

27.2

27.3

28,
28.1

29,
28.1

20.2

20.3

In assessing the quality of the work presented by the Service Provider, the Employer may enlist the
assistance of third persons. In assessing the work the third person shall act reasonably. The selection
of such third persons shall be in the absolute discretion of the Employer and the Service Provider

shall abide by such selection.

Any and all extra costs incurred by the Service Provider, resulting from the Service Provider having to
address and/or rectify queries arising from a claim submitted in respect of work done, shall be for the

account of the Service Provider.

RELEASE OF SECURITY

If the Service Provider has furnished a security by way of a variable guarantee of 2.5% of the Contract
Sum (excl. VAT), the security will be reduced and be released in accordance with the provisions of

such variable guarantee.
If the Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the Contract
Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

27.2.2

27.2.3

If the form of security selected is:

(a) aretention of 2.5% of the Contract Sum (excl. VAT), or
(b) @a1,25% cash depositand a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period,

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

OVERPAYMENTS

nt of whatever nature is made to the Service Provider, the Service Provider shall be
obliged to repay such amount to the Employer and the Employer shall be entitled to deduct such over
payment from any amount due to the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitled to
claim interest on any and all overpayments made to the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance

Management Act, 1999 (Act 1 of 1999), as amended.

If any overpayme

COMPLETION

At the expiry of the Service Period the Service Manager shall furnish the Service Provider with a
written list of Employer's Assets and Data handed over at commencement of the Contract and

accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a
Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:

or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
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30
30.1

30.2
3.

31.2

32,
321

322

323

324

325

326

33.
33.1

20.3.1 The Guarantee shall be returned, if applicable.

29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.

ASSIGNMENT
all not be ceded, assigned,

ations of the Parties in terms of this Contract sh
tside of the Service Provider and

y either Party to any person ou
e other Party.

The rights and oblig
delegated, or otherwise transferred, b
the Employer, save with the prior written consent of th
Each Party warrants that he is acting as a principal and not as an agent of an undisclosed principal.

INDULGENCES
No extension of time, latitude or other indulgences which may be given or allowed by either Party to
lteration of this Contract, or affect such Party’s rights, or prevent

the other shall constitute a waiver or a
such Party from strictly enforcing due compliance with each and every provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice, recommendations and
reports collected, furnished and/or compiled by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer, unless
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on the
termination and/or cancellation of this Contract for whatever reason. The Service Provider

relinquishes its retention or any other rights to which it may be entitled.

d reports compiled by the Service Provider
Services, and the Contract as a whole, will vest
ted or made available to any person outside

r written consent of the
without the

The copyright of all documents, recommendations an
during the course of and for the purposes of finalising
in the Employer, and may not be reproduced or distribu
the Employer’s service, or to any institution in any way, without the prio
Employer. The Employer shall have the right to use such material for any other purpose

approval of, notification to or payment to the Service Provider.

aids, software programmes etc. prepared or developed in terms of this
Employer, who shall have the right to use such material for any other
f information or payment to the Service Provider.

The copyright of all electronic
Contract shall be vested in the
purpose without the approval 0

In case of the Service Provider providing documents or material to the Employer, the developrhent of
which has not been at the expense of the Employer, copyright shall not be vested in the Employer.
The Service Provider shall be required to indicate to which documents and/or materials this provision

applies.

indemnifies the Employer against any action or claim that may be
damages suffered or legal costs (including costs on an
unds of an alleged infringement of any copyright or any
rk outlined in this Contract.

The Service Provider hereby
instituted against the Employer and for any
attorney and client scale) incurred on the gro
other intellectual property right in connection with the wo

All information, documents, recommendations, programmes and reports collected or compiled must
be regarded as confidential and may not be communicated or made available to any person outside
the Employer's service and may not be published either during the currency of this Contract or after
termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

rovider of any of the terms and conditions of this Contract,
compliance requiring compliance within 10 (ten) days. In the

y such breach on expiry of the notice period, then the
y have, be entitied to exercise any or all

In the event of a breach by the Service P
the Employer shall issue a notice of non-
event that the Service Provider fails to remed
Employer shall without prejudice to any other rights that it ma

of the following rights:
33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

“gid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 15 of 18
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33.2

33.3

34.
34.1

34.2

34.3

344

34.5

Any reference to words “Bid” or
“Tender” or “Tenderer”.
Effective date 1 September 2005

33.1.2 To terminate this Contract without prejudice to any other rights it may have;

33.1.3 To suspend further payments to the Service Provider;

rs to complete the execution of the Services, in which event
d liable for costs incurred in connection with and arising from
as damages suffered.

33.1.4 To appoint other service provide
the Service Provider shall be hel
the appointment of such a service provider as well

The Service Provider agrees to, within ten (10) days of written request from the Employer, give
access to and to make available all information, documents, programmes, advice, recommendations
and reports collected, furnished and/or compiled by them to enable the Employer to assume

responsibility for and the benefit of the project as a whole.

In the event of breach by the Employer of the terms and conditions of this Contract, and in the event
of the Employer remaining in breach after ten (10) days’ written notice calling for rectification of the

breach, the Service Provider shall be entitled to:
33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

Contract by delivering written notice to the Employer to that effect to the extent

33.3.2 terminate the
terial term of this Contract.

that such breach is of a ma

STOPPAGE AND/OR TERMINAT‘ON OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any

part thereof, at any stage of completion.

The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon

the occurrence of any of the following acts:
34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

on and/or liquidation of the Service Provider,

34.2.2 on commencement of any action for the dissoluti
d in advance by the

except for purposes of an amalgamation or restructuring approve
Employer in writing;

ceives a court order to be placed under judicial management or to

34.2.3 if the Service Provider re
s not withdrawn or struck out within five (5) days,

commence liquidation proceedings that i

if the Service Provider informs the Employer that it intends to cease performing its obligations

34.2.4
in terms of this Contract;

34.2.5 if the Service Provider informs the Employer that itis incapable of cdmpleting the Services as

described; or
34.2.6 ifin the opinion of the Employer the Service Provider acted dishonestly;
The Employer reserves the right to, even in the absence of breach or the events referred to in 34,
terminate this Contract at any time, by giving one (1) calendar month written notice to the Service

Provider.
Further, the Contract shall be considered as ha{ling been terminated:

tract and/or the Project and instructions to resume of

34.4.1 where the Employer stops the Con
d within twelve (12) months of the instruction; or

reinstate the Services are not issue

34.4.2 ifinstructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after such

instructions were requested by the Service Provider.

d the Service Provider, or any part thereof, be

Should the Contract between the Employer an
uted to the Service Provider:

terminated by either of the Parties due to reasons not attrib

Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
Page 16 of 18
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rvice Provider will be remunerated for the appropriate portion of the Services

34.5.1 TheSe
rily completed, calculated in accordance with the agreed rates.

satisfacto
d to the Employer within three (3) months after the

34.5.2 Invoices for work done shall be submitte
r will not be obliged to pay same.

termination of the Contract, failing which the Employe

34.5.3 The Service Provider shall not be entitled to advance a right of retention or any similar right if
this Contract is terminated and specifically agrees to, within ten (10) days of written request
from the Employer, give access to and to make available all information, documents,
programmes, advice, recommendations and reports collected, furnished and/for compiled by
them to enable the Employer to assume responsibility for and the benefit of the Contractas a

whole.

35. DISPUTE RESOLUTION

35.1 Inthe event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, in
good faith.

352 If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days of a
dispute being declared, the Parties may by written agreement refer the matter to mediation.

353 The mediator shall be a person agreed to by the Parties, failing agreement, the President: South
African Facilities Management Institute shall nominate the mediator.

354  Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the Parties
shall bear their own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Parties shall, before the commencement of the mediation,
agree on a scale of fees on which the mediator's fees will be based.

355 The Parties shall appoint the mediator within 21 days of agreeing to mediate.

356 On appointment of the mediator, the Parties shall jointly with the mediator decide on the procedure to
be followed, representation, dates and venue for the mediation.

357 If the dispute or any part thereof is settied, the agreement shall be recorded by the mediator and
signed by both Parties. The agreement shall be binding on the Parties fo the extent that it correctly
records the issues agreed upon between the Parties.

35.8 If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.

35.0 If the mediator or any Party, at any time during the mediation process, is of the opinion that the
mediation will not resolve the dispute, then he may in writing stop the mediation process. The dispute
may then be dealt with in terms of 35.8.

3510 Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of the fact
that the dispute is referred to negotiation, mediation or litigation in court, the decision of the Employer
on the dispute involved will immediately be given effect to by the Service Provider and the Service
Provider shall proceed with the Services with all diligence unless the Parties agree otherwise in
writing. .

36. GENERAL

36.1 This is the entire Contract between the Parties and may only be amended if reduced to writing and
signed by the duly authorised representatives of both Parties, whereafter such amendments will take
effect.

36.2 The Contract shall be governed by, construed and interpreted according to the law of the Republic of
South Africa. :

37. DOMICILIUM CITANDI ET EXECUTANDI

Any reference to words *Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer’. Page 17 of 18
Effective date 1 September 2005 Version:1.0
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37.1  The domicilium citandi et executandi of the Parties for all purposes arising from this Contract for the
service of notices and legal process shall be as specified by the Parities in the Contract Data.

Each of the Parties shall be entitled at any time by way of written notice to the other Party, to change

e its domicilium citandi et executandi to another physical address.
37.3 Any notice in terms of the conditions of the Agreement must either be:
37.3.1 delivered by hand during normal business hours of the recipient; or
37.3.2 sent by prepaid registered post to the address chosen by the addressee.
37.4 A notice in terms of the provisions of this Agreement shall be considered to be duly received:

37.4.1 if hand-delivered on the date of delivery,

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it
was posted, unless the contrary is proved.

37.5 Notwithstanding anything to the contrary contained or implied in this Agreement, the written notice or
communication actually received by one of the Parties from the other, including by way of facsimile

transmission, shall be adequate written notice or communication to such Party.

37.6  Any notice, request, consent, or other communication made between the Parties pursuant to the
Contract shall be in writing and shall be deemed to have been made when delivered in person to an
authorized representative of the Party to whom the communication is addressed, or one day after
being sent by facsimile to such Party at the number specified in the Contract Data or one week after

being sent by registered post to the addressee specified in the Contract Data.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 18 of 18

"Tender” or “Tenderer”.
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
nd provide any Principal Contractor

Specifications for any intended construction project a
n work for the Client and/or its Agent

who is making a bid or appointed to perform constructio

on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the

site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as

the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health

and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and

Safety Specifications stipulates ‘a documented specification of all health and safety
on a construction site, so as to ensure the

requirements pertaining to associated works
t the entire scope of the Labour legislation,

health and safety of persons’, it is required tha
including the Basic Conditions of Employment Act be considered as part of the legal

m. With reference to this specification document this requirement is

compliance syste
te of the project as

limited to all health, safety and environmental issues pertaining to the si
referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every cons

| be different, and circumstances and conditions may change even on
ractor when drafting the Health

truction activity and

site wil a daily basis.
Therefore, due caution is to be taken by the Principal Cont

and Safety Plan based on these Health and Safety Specifications. Prior to drafting the

Health and Safety Plan, and in consideration of the information contained here-in, the

contractor shall set up a Risk Assessment Program to identify and determine the scope

Rev H&S Spec Guideline Oct 2019 3
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~¢""nd details of any risk associated with any hazard

at the construction site, in order to identify

remove, reduce or control such hazard. This Risk

Assessment and the steps identified will be the basis or point of departure for the Health
and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ (see definitions under Construction Re_gulations) detailing the key activities to
be performed in order to reduce as far as practicable, the hazards identified in the Risk

the steps needed to be taken to

Assessment.

ks is tasked to provide accommodation and operétional
| Departments responsible
er of State

The Department of Public Wor
facilities to a very large proportion of the approximate 35 Nationa
for the governance of the Department of Public Works. A very large numb
employees and public users of the facilities and the services provided there-in directly

interacts with the facilities provided by the well-being, health and safety of a great number

of people. This Department thus has directly or indirectly, an impact on the Republic of

South Africa as well as the National Parliament.

he most valuable assets

gh premium is to be placed on the health and safety of t
personnel of its Clients

In this a hi
of the Department of Public Works. These are its personnel, the

and the physical assets of which it is the custodian and may also include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the fa_cilities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a variety of

legal obligations. The Principal Contractor is to take due cognisance of the above

statement.

o ensure that this specification document is accurate and
ssions they may not

bursement or

Every effort has been made t
adequate in all respects. Should it however, contain any errors or omi

sidered as grounds for claims under the contract for additional reim

be con
m his responsibilities and

extension of time, or relieve the Principal Contractor fro

accountability in respect of the project to which this specification document pertains. Any

such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to

the attention of the Agent and/or Client.

Rev H&S Spec Guideline Oct 2019
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3. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

f-..'x ?

These Specifications should be read in conjunction with the Act, the Construction

| other Regulations and Safety Standards which were or will be
d be in force or come into force

his specification, as well as
project, including contract

Regulations and al

promulgated under the Act or incorporated into the Act an

during the effective duration of the project. The stipulations in t
those contained in all other documentation pertaining to the
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all

people and properties affected under its custodianship or contractual commitments, and is

further obligated to monitor that these measures are structured and applied according to

the requirements of these Health-and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor

(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work énd the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of

construction work for the Department of Public Works. The Principal Contractor (and his

/her contractor) is to be briefed on the significant heaith and safety aspects of the project

and fo be provided with information and requirements on inter alia:

Safety considerations affecting the site of the project and its environment;

a)

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Cont[actor(and
his /her contréctor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.
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To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993

(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety

standards, and in particular in terms of Section 6,7 and 8 of the construction regulation

(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document

applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS -The most important definitions in the Act and Regulations

pertaining to this specification document are hereby extracted.

“purpose of the Act” — To provide for the health and safety of persons at work and the

health and safety of persons in connection with the use of plant and machinery; the

protection of persons other than persons at work against hazards to health and safety

n with the activities of persons at work; to establish an advisory

arising out of or in connectio
and to provide for matters connected therewith.

council for occupational health and safety;

sHealth & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors

when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and includes all

identified hazards, safe work procedures to mitigate, reduce & control the hazards identified
in a project.;

“Agent” — means any person who acts as a representative for a client;

sClient” — means any person for whom construction work is performed;
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“« Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by

the client through the Agent and who has a full authority and obligation to act on the clients

behalf in terms of the construction regulations;

“Construction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling

of or addition to a building or any similar structure;
(b) the instaliation, erection, dismantling or maintenance of a fixed plant where such

work includes the risk of a person falling;
(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,

road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or
(d) the moving of earth, clearing of land, the making of an excavation, piling, or any

similar type of work;

“Contraptor” — means an employer, as defined in Section 1 of the Act, who performs

construction work and includes Principal Contractors;

«“Contract Amount” Financial value of the contract at the time of the award of the contrac{,

exclusive of all allowance and any value added tax or sales tax which the law requires the

employer to pay to the contractor.

«practical Completion Certificates” A certificates issued in ferms of a contract by the

employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may

be outstanding.

«Accident” — means unplanned occurrence that happens due to the unsafe condition and

may cause injury to a person, damage to the property, material, plant, equipment and the

environment;
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» _ means anything including work activities and practices with the potential to

cause harm;

“Risk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment”

- means a process to determine any risk associated with any hazard

at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards.

Health and Safety File” — means

a file, or other record in permanent form, containing the

information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1

5.1.1.

a)

b)

Structure and Organization of OH&S Responsibilities

Overall Supervision and Responsibility for OH&S

The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent fo
comply with this requirement will not relieve the Principal Contractor from any one
or more of hisfher duties under the Act and Regulations.

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal

Contractor or his/her appointed contractor.

All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/herltheir

respective "appointment forms to regularly, in writing, report to their principals on

matters of health and safety per routine and ad hoc inspections and on any

deviations as soon as observed, regardless of whether the observation was made

during any routine or ad hoc inspection and to ensure that the reports are made
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available to the principal Contractor to become part of site records (Health & Safety

File).

The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made

d)

during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).
e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.
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5.12 Required appointments

as per the Construction Regulations:-

Rev H&S Spec 6Guideline Oct 2019

ltem | Regulation | Appointment Responsibl
e Person
1. 3. Application Construction work permit Client
2. 5(1)(k) Principal contractor for each phase or project Client
3. 5(6) Construction Health & Safety Agent Client
4. 7.(1)(c) Contractor Principal
Contractor
5. 7(3) Contractor Contractor
6. 8(1) Construction manager Contractor
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor Contractor
9. 6(2) Construction supervisor sub-ordinates Contractor
1b. 8(5) Construction Safety Officer Contractor
11. 8(8) Responsible employee
12. 9(1) ‘Person to carry out risk assessment Contractor
13. 10(1) Fall protection planner Contractor
14, 12(1) Temporal work desigher
15. 12(2) Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22. 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24. 20(1) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(9) Explosive actuated fastening device cartridge, nails and | Contractor
studs: issuer & collector
27. 23 (1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector Contractor
10




5.2.1

5.2.2

523

524

b) (The position taken by the Construction Regulatio

Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the

r, the Principal Contractor, the other Contractors, the Designer and other

Employe
s determined

concerned parties shall be through the H&S Committee or other mean

by the client.

In addition to the above, communication may be directly to the Client or his appointed

Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors

and H&S Representatives (‘SHE - Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant

OH&S information to the other Contractors e.g. design changes agreed with the

nd/or its Agent on its behalf and the Designer, instructions by the Client

Client a
e reporting of

and/or his/her agent, exchange of information between Contractors, th

hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception

of the Construction Regulations, distinguish between the roles, responsibilities and

functions of employers and employees respectively. it views consultants and

contractors as employees of the “owner” of a construction or operational project, the

“owner” being regarded as the employer.
ns is that the “owner”, in terms of
its instructions, operates (has to operate) in the role of client as per relevant

definition. The contractors working for the “client” are seen to be in two categories,

i.e. the Principal Contractor and Contractors.

"

Rev H&S Spec Guideline Oct 2019



71

c)

b)

d)

Contractor has to take full responsibility for the health and safety on

The Principal
safety

the site of the relevant project / contract. This includes monitoring health and
conditions and overseeing administrative measures required by the Construction

Regulations from all contractors on the project site.

RESPONSIBILITIES

Client

The Client or his appointed Agenton his behalf will appoint each Principal Contractor

for this project or phase/section of the project in writing for assuming the role of

Principal Contractor as intended by the Construction Regulations.

t or his appointed Agent on his behalf shall discuss and negotiate with the

The Clien
oth Principal

Principal Contractor the contents of the health and safety plan ofthe b

Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure

that the health and safety plan of both the Principal Contractor and Contractor is

implemented and maintained. The steps taken will include periodic audits at intervals

of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commencing or continuing with construction work should
the Principal Contractor and/or the Contractor at any stage in the execution of the

works be found to:

have failed to have complied with any of the administrativ
on for the construction project or any

° e measures required

by the Construction Regulations in preparati
physical preparations necessary in terms of the Act;

« have failed to implement or maintain their health and safety plan;

¢ have executed construction work which is not in accordance with their health and

safety plan; or

12
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b)

d)

e act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being

employed or legitimately on the site of the works or in its vicinity.

Principal Contractor
The Principal Contractor shall accept the appointment under the terms and

Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a
“Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his

Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable

be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he

has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety

13
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requirements, the Act and Construction Regulations. (Note: This shall have to be

contained in the conditions of tender upon which a tenderer's offer is based.)-

The Principal Contractor shall consistently demonstrate his competence and the

g)
perform the duties imposed on the Principal Contractor

adequacy of his resources to

in terms of this Specification, the Act and the Construction Regulations.

The Principal Contractor shall ensure that a copy of his health and safety plan is

h)
Client, an Inspector, Employee

available on site and is presented upon request to the

or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall includé

mentation required in terms of the provisions of this Specification, the Act

all docu
made available to

and the Construction Regulations, is opened and kept on site and
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

ontractor shéll, throughout execution of the contract, ensure that all

j) The Principal C
contractors in terms of the Act and the Construction

conditions imposed on his Sub-
Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health

and Safety Plan and revise the same as required, following which revised plan shall

be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the

Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
14

Rev H&S Spec Guideline Oct 2019



r

i £
T+e construction Health & Safety Agent act as a link between the client, Principal

b)

d)

Throughout the duration of the project. Inm

Contractor and the project team members with respect to health & Safety, They are

Required to ensure that the client carry out its H&S responsibilities in terms of

Legislation as well as to co-ordinate and ensure good H&S practices are maintained

any cases this role starts from project

Initiation to project close-out.

nt that the client is unable to satisfy the requirements of
for whatever reasons, the construction H&S agent may
functions on behalf of the client. Given the need fo
H&S agent that is competent and adequately

H&S competence: In the eve
the Construction Regulations
be appointed to perform these
appoint a registered construction
resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals

and objectives. They should also set their own H&S goals.

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client’s particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as

amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S

responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conducta design HIRA to identify the significant hazards

that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S

files.

SCOPE OF WORK
15
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These specifications are applicable to the specific scope of work pertaining to the above-

mentioned project as detailed in the tender documents, this amongst all includes for

example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of building and structures.

¢ Site clearance
Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface

Piling (by drilling, excavating,)

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water

reticulation system or any civil engineering structure or type of work
c) Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction etc.
Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
umber of contractors at the workplace at any one

workplace is (in particular, the n
e work. The plan must be easily accessible ina

time) and the risks involved in th
construction site and it must be clearly understood by management, supervisors &

workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

e project information;

o client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
16
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by others or developed by the principal contractor, to control significant site
H&S risks:; H&S file & project H&S review.

(d) The H&S plan should include the following information:

details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;

details of the principal contractor;
details of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction
work that the H&S plan will cover;
details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and
details on how the risks associated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a

construction project will be managed.

(e) The H&S plan should also include information on:

the provision and maintenance of a hazardous chemicals register, safety data

sheets and hazardous chemicals storage;
the safe use and storage of plant;

the development of a construction proj
obtaining and providing essential services informatio
telecom, water and similar services; ‘
workplace security and public safety; and
ensuring workers have appropriate licences
construction work.

ect traffic management plan;
n - electrical, gas,

and training to undertake the

() The H&S plan must contain:

| description of the type of work activities involved in the project and

he facility to be constructed;
ding start and finish dates,

a genera
not just a description of t
the project program ofr schedule details, inclu
showing principal activities;

details of client, design team, principa
suppliers; and

extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built’ plans, H&S files.

| contractor, subcontractors, and major

10. HEALTH AND SAFETY FILE

17
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11.

a)

b)

d)

The H&S file is a document prepared by the principal contractor containing important
project H&S information for use by the owner of the completed structure after

construction has been completed.

The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the

required information.

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and

other legal requirements that must be kept in the Health & Safety File.

he client's format and layout of the H&S file is
dentify the responsible person that will prepare
ble for the drafting of as-built drawings. The

The contractor must ensure that t
adhered to. The contractor must i
the H&S file and who will be responsi
contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed

over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11.1 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK

ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

18
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in

the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation
4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and

is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party will, however, take
responsibility for the results of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference

purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on

duty to the extent that he/she:

Rev H&S Spec Guideline Oct 2019

dies
becomes unconscious

loses a limb or part of a limb
is injured or becomes ill to such a degree that he/she is likely either to die or

to suffer a permanent physical defect or likely to be unable for a period of at

19



)

b)

d)

(e) The results of the investigation to be entered into

least 14 days either to work or continue with the activity for which he/she was

usually employed

OR where:

i. amajor incident occurred
the health or safety of any person was endangered

where a dangerous substance was spilled
the uncontrolled release of any substance under pressure took place

iv.

v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects

vi. Machinery ran out of control, to the Provincial Director of the Department of

Labour within seven days and at the same time to the Client and/or its Agent

on its behalf.

The Principal Contractor is required to provide the Client and/or its Agent on its

behalf with copies of all statutory reports required in terms of the Act and the

Regulations.

The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”.

The Principal Contractor is required to provide a.s.a.p. the Clientand/or its Agenton
its behalf with copies of all internal and external accident/incident investigation

reports.
The Principal Contractor is responsible to oversee the investigation of all

accidentsfincidents where employees and non-employees were injured to the extent
that he/shefthey had to receive first aid or be referred for medical treatment by a

doctor, hospital or clinic. (General Administrative Regulation 9)

the Accident/Incident Register

listed above. (General Administrative Regulation 9)

20

Rev H&S Spec Guideline Oct 2019



12,

®

()

(h)

()

The Principal Contractor is responsible for the investigation of all non-injury

incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar

incidents in future.

The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be

investigated and reported on in writing, irrespective of whether such incident gave

rise to injury or damage.

Determine the underlying H&S deficiencies and other contributory factors
identification of corrective/preventative actions and continual improvement
Communicating the outcome/results and documenting the events of the

investigation.

Reporting Of Near-Misses
Department of Public Works views the reporting of near misses as a critical

component in creating a positive health and safety awareness cuiture on site.

Department of Public Works retains the right to enforce the reporting of near

[}
misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments

and Standard Work Processes at each Production Planning and Progress Report

meeting as the construction work develops and progresses and each time changes

are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations

or amendments as contemplated in the above paragraph.
21
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12.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be

applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain

these throughout the construction period. Access control must include the rule that non-

employees shall at all times be provided with fulitime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain

these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,

the Principal Contractor must appoint a competent person who must develop

contingency plans for any emergency that may arise on site as indicéted by the risk

assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives('SHE ~ Reps’)

22
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r "y Where the Principal Contractor employs more than 20 persons (including the

Contractors (sub-contractors) he has to appoint one H&S

employees of other
on 17 of the Act and

Representatives for every 50 employees or part thereof. (Secti

General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in

accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility

using a checklist developed by a Principal Contractor.

¢ The report must be consolidated and submitted to the Health & Safety

Committee.
H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

e The Principal Contractor must establish H&S Committees consisting of

designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed

the number of H&S Representatives on the committee.
The persons nominated by the employer on a H&S Committee must be

designated in writing for such period as may be determined by him. The H&S

Committee shall co-opt advisory (temporary) members and determine the

procedures of the meetings including the chairmanship.

The H&S Committee must meet minimum monthly and consider, at least, an

agreed Agenda for the first meeting. Thereafter the H&S Committee shall

determine its own procedures.

12.1.4 Training & Awareness
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The contents and syllabi of all training required by the Act an

ouer related or relevant training as require

d Regulations including any
d must be included in the Principal Contractor's

Health» and Safety Plan and Health and Safety File.

13.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be

competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures

must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of

General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site

Specific Occupational Health and Safety Induction or other qualifying training.

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other

equipment must be in possession of valid proof of training.

PROJECTI/SITE SPECIFIC REQUIREMENTS
24
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The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be

developed by the Principal Contractor:

a) Clearing & grabbling the arealsite

b) Site establishment

c) Dealing with existing structures

d) Location of existing services

Boundary & Access control/Public liability exposures

e)
Protection against heat exhaustion, dehydration, wet & cold conditions

f)

g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

j) Any welding work

k) Loading & offloading of trucks

) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and
n) Construction work as defined in the construction regulation 2014

Rev H&S Spec Guideline Oct 2019 25
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*\* 45, THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

The Principal Contractor shall at all times ensure his status of an “employer”

as referred to in the Act, and will abide by his/her responsibilities, duties and

functions as per the requirements of the Act and Regulations with specific

reference to Section 8 of the Act.

The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and

maintain a file titled “Health and Safety File", or other record in permanent

form, which shall contain all relevant aspects and information as

contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request

to an interested party.
The project under control of the Principal Contractor shall be subject to

periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.
The Principal Contractor should note that he/she shall be held liable for any
alies including costs and resuiting deficiencies due to delays caused by

anom

non-conformance and/or non-compliance to the above Health and Safety

Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES
Rev H&S Spec Guideline Oct 2015
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The Principal Contractor’s specific duties in terms of these specifications are detailed in the
Construction Regulations as published under government notice 07 August 2014,

stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the

Construction Regulations. The contractor shall execute the activities in accordance withthe

following Construction Regulations and other applicable regulations of the Act.

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding -

Construction vehicles & mobile plant.
- Water environments

. Housekeeping on construction sites

- Fire precautions on construction sites.

This list must not be taken to be exclusive or exhaustive!

will be read in conjunction with the relevant regulations and health and safety standards as
Construction Regulations

All of the above requirements

required by the Act. All documents and records required by the
will be kept in the Health and Safety File and will be made available at any time when

required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also apply to the State as well as

io State owned buildings and premises: -

The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises”

" The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply

authority
The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103

of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

. The Post Office Act 1958 (Act 44 of 1958) as amended

The Electricity Act 1984, Act 41 of 1984
The Regulations of Local Gas Board(s), including Publications of the SABS

Standards and Codes of Practice, with specific reference to GNR 17468

dated 4t October 1997

. Legislation pertaining to water usage and the environment

Legislation governing the use of equipment, which may emit radiation (e.g. X-

Rays etc.)
Common Law

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation
No. 25. Poor housekeeping contributes to three major problems, namely, costly or

32
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b) Dining room facilities
The contractor shall make pro

increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed

of at a registered dump site and records will be maintained. Where it is found fo be

impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and

applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting

including support services in respect of Health and Safety.

Facilities

The site establishment plan shall make provision for:

vision for adequate dining room facilities for his

employees on site.

¢) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.
33
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e) Smoking Areas

Designated smoking areas shall be established by Department of Public Works.

f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and

Department of Public Works.

g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be limited

to: ,
i.lifting equipment and lifting tackle
ii.power driven machinery

iii.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact

number/s.
i) Erection of Structures for Logistic Support
Prior to site establishment Department of Public Works shall approve the contractor’s

site plan.
Department of Public Works shall approve all structures erected for logistical support

by the contractor. These structures include fences, workshops, tool sheds, offices,

ablution facilities, etc.

Rev H&S Spec Guideline Oct 2019 34



j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public

Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of

work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department

of Public Works in writing.
1) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public

Works disposal point.
m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South

African National Standards (SANS) or similar.
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far

as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction

Regulations. The lists are:

i. List of appointments
ii. List of record keeping responsibilities

iii. Inspection checklist

a) Contractor Risk Assessment Process

The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall

be developed

3) the risk assessment will also include activities like:
i. Transportation of passengers and goods to and from site
ii. Site establishment
ii. Physical and mental capabilities of employees
iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards

36
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5) a review plan for risk assessments shall provide for:
the quarterly review of all applicable risk assessments
the review of an assessment if there is reason to believe that the previous

assessment is no longer valid, or there has been a change in a process, work

methods, equipment or procedures and working conditions
ii. Risk assessment/s to be reviewed if the outcome of incident investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be

facilitated by the team leader. Al risk assessments and pre-task risk

assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health

and Safety Plan.
c) Risk Based Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part

of the Health and Safety Plan.
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The contracto
assistance.

IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

SERVICE

NUMBER

CONTACT PERSON

r is to add all the important contact information about essentials services, supportand

Hospital

Ambulance

Water

Electricity

Police

Fire Brigade

Engineer

Rev H&S Spec Guideline Oct 2019
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.
< /ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND

NECESSARY.
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

I,
(name)representing

contractor/supplier], do hereby acknowledge that ... e
[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in

the Occupational Health and Safety Act No. 85 of 1993 (‘the Act’), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of

-----------------------------------------------------------------------------------------

the Act.

| undertake that ........ccvivmeimmiin SO [insert name of contractor/supplier]
shall strictly adhere to, and ensure that hisfher employees adhere to, the provisions of the

Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service

brief  details of project/service, for example, name, contract/project  numbel]

............................... and will comply with the requirements set out in these.
constitute arrangements and procedures between
[Insert name of contractor/supplier/Agent

Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance

[Insert name of contractor/supplier] with the

] accept and agree that the SHE specifications

--------------------------------------------------------------------

DY uvureeenseeeernes e s
provisions of the Act, as contemplated in section 37(2) of the Act.

constitutes the sole agreement between the parties, and no variation, modification,

This agreement
re from these shall,

or waiver of any of the provisions of this agreement or consent to any departu
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and

such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.

Rev H&S Spec Guideline Oct 2019
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5. !

This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has

th  equisite authority to do so.

Signed this ..........coovveramneeee day Of .oovvriieereer e {0 IO at
...................................................... (Place)

(FUII NBIME)....cvvovreneisenmsnnessen st (SIGNALUIE) .....oveevvvveemrinmssarnmsinneanes ...0Nn
DERAIE OF oo vveeseeereeneiscaenernnssssansssansssennnanssses s (SupplierlcontractorlAgent)

Contractor Responsible Manager (responsible for signing the Department of Public Works'

contract on behalf of the contractor)

Witnesses

D ST TR PTPPR S PEPITR LT ELELEELE

(FUl NBIME....coverieiininninneiearnmn e .....on

Behalf of Department of Public Works.

(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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public works
& infrastructure
Department:

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

Additions to health and safety specifications for all construction sites to include COVID 19

Introduction
References
Special appointments

Workers transport
Security/access control/control of visitors onsite
Pre-construction evaluation of medical requirements, screening and training

Facilities, resources and action required by principal contractor where applicable
contractor onsite
8. Required procedures, documentation development and updates
9. Procedures at start during and at end of shift

10.Managing and controlling flammable hazardous chemicals

11.Contractor management
12.Compliance monitoring and discipline
13. Additional resources and recourse management

NooRrONA

1. Introduction

COVID 19 Novel Corona virus has changed the world we live in and how we will conduct
Due to this it has become necessary to take special

business activities and life in the future.
precautions, to plan and implement control measures, to prevent further spread of this disease.

ons, objects/tools being contaminated
hygiene practices that focus on
liminate the transmission of the

re based on the prevention of pers
transmission and specific occupational
lement measures to mitigate or e

These specifications a
with the virus, infection
the need for employers to imp
virus in the workplace.

original project health and safety specification to

This document is an addendum to the
ors to protect their workers, and to comply with the

assist the principal contractor and contract
interim Regulations that has been gazetted

2. References

The Department of Employment and Labour has appealed to employers to use the prescriptions
(OHS) Act of 1993 in governing workplaces in relation to

of the Occupational Health and Safety

quonavirus Disease 2019 COVID19 under the National Disaster Act

Department of labour, notice no. 479, 29 April 2020, covid-19, Occupational health and safety
measures in workplaces Covid-19 (¢19 ohs), directive by the minister of employment and labour
in terms of regulation 10 (8) of the regulations issued by the minister of cooperative governance



V.

vi.
vii.

public works
& infrastructure

Department:
Public Werks and infrastructure

REPUBLIC OF SOUTH AFRICA
and traditional affairs in terms of section 27 (2) of the disaster management act, 2002 (act no. 57

of 2002)

us Biological Agents Regulations requires the employer to

The OHS Act read with the Hazardo
bly practicable a working environment that is safe and

provide and maintain as far as is reasona
without risks to the health of employees

as may be reasonably practicable to eliminate or mitigate any
| protective equipment (PPE). However, in the case of
hough the main principle is to follow the

Section 8(2)(b) of OHS act requires steps such
hazard or potential hazard before resorting to persona
COoVID19, a combination of controls is required, alt

hierarchy of controls
of control measures, current risk assessments need to be

he new hazards posed by exposure to COVID-19 in the
Id take the Risk Assessment Guides published online by

However, before the implementation
reviewed and updated, considering t
workplace. The risk assessment shou
the National Department of Health into account

Special appointments
of employees

The employer must appoint a manager (from within the existing structure) to address the concerns

and workplace representatives concerning COVID 19
te personnel to conduct procedures of

Appointment and training of security personnel and adequa
screening, isolating, conducting questionnaire and further actions required if person presents

positive COVID 19 symptoms

Workers transport

ntractors must arrange transport of their employees in line with the travel

Where possible the co
70% occupancy and social distancing

rules of not more than

avoid the use of public transport provide employees with information on

Where not possible to
public transport travel:

the virus and precautions to take during

Frequent sanitising
Maintain social distancing (at least 2m)
Always wear a mask

Coughing, sneezing safe practice and spitting _
When being coughed or sneezed on, turn face away and do not touch face before hands have

been sanitised
Do not travel if experiencing symptoms of infection

Provide employees with CIPC travel certificate

Security/access control/control of visitors onsite
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Only 1 access point allowed on site during the Phas

e lockdown period.

for the whole shift must be maintained which will mean that
he site during working hours. This will prevent

les onto site and will have to bring food

A policy of lockdown inside site
employees will not be allowed to exit and re-enter t

employees from bringing contaminated food or artic
from home

enforce strict access control-and no person may enter the site

The principal contractor must
one induction training and who is listed on the employee list

except those who have underg
ersons who have pre-arranged official appointment which has been

approved by the project construction manager. This person may not enter the site before they
have passed the screening procedure (fever and questionnaire) and thereafter must be escorted

by a person designated by the construction manager

The only exceptions are p

Biometric or any form of touch access entry is prohibited

Delivery vehicle drivers must undergo and pass the full COVID 19 screening procedure or may
not leave the cab of the vehicle and wear a face mask

Where more than one Principal Contractor operates on site. A meeting must be held with all the
Principal Contractors where an access plan must be formulated and agreed to in writing, which

incorporates the sharing of expenses and other resources.

Pre-construction evaluation, screening and training

Principal contractor and contractor’s pre-construction requirements:

it is critical that the principal contractor conduct the following preparatory actions before going to
ted and each employee must sign that he/she has

site. These actions must be documen
undergone this screening and training and understands and procedures

Evaluation:

Employees medical evaluation, ensuring annual medical is valid

Screening:

Fever screening :
Health questionnaire (signs and symptoms)
during shut down level 4 and exposure

Employee practical understanding of:

the risks of the virus
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how do you get contaminated?
how do} . getinfected?
signs and symptoms
prevention

Training program

hat workers have been of site for an extended period and which
tractor and contractors develop a full risk based induction training
d procedure for COVID 19 and communicate it with

clude the following:

It is important to understand t
requires that the principal con

and awareness program, policies an
management, employees and contractors which.in

Employees responsibility to look after their own health and safety and preventing from being

infected or infecting other persons
What is COVID 19

How are you infected
ore throat, redness of eyes or shortness of

Explanation of symptoms and signs (ever, cough, s
breath or difficulty in breathing, body aches, loss of smell or loss of taste, hausea, vomiting,

diarrhoea, fatigue, weakness or tiredness

Incubation period
Explain the risk of underlying conditions, i.e.:

People 60 years and older
People with chronic lung disease or moderate to severe asthma

People who have serious heart conditions
People who are immunocompromised

People with diabetes
People with chronic kidney disease undergoing dialysis

People with liver disease

symptoms, possible exposure or infection to company
f who you have been in contact with during work and after hours

to assist with tracking in case of being infected

Self-monitoring and reporting of

. How to self-isolate
Temporary Employer Relief Scheme under regulation 10(8) of the

Company COVID sick leave and
Regulations promulgated in terms of section 27(2) of the Disaster Management Act
How to prevent infection:

Correct methods of sanitising

Hands
Personal hygiene
Site facilities

Social distancing
Not touching face
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The correct way to cough or sheeze
Correct” e, limitations of and disposal of PPE
How to protect yourself and family after hours

What to do if employee is not feeling well and are presenting with the symptoms when already at
the work-place or before arrival onsite include:

Employees
If already onsite

Immediate reporting to employer
Social distancing and other preventative actions

When not onsite yet

Do not go to work
Who to contact at your company?
Relevant company contact numbers

Principal contractor and contractors

Procedures and PPE required when employee presents with symptoms at the site screening and

needs to be isolated and tracking of persons in contact with that employee
Procedures and care of persons who are in self isolation or being treated at hospital or COVID 19

facility
Company and employee return to work after recovery procedures

Updated company COVID 19:

SHE plan and risk assessment

Policies
PPE requirements
Method statements & risk assessment

Stay at home policy and sick leave
Employee assistance/care program

Include COVID awareness in every day DSTI/permit to work system

Facilities, resources and action required by principal contractor where applicable

contractor onsite

Provide these employees with appropriate PPE for their tasks
Prevention of employees having to come into close-proximity (Queuing or bundling together)

Method/procedure of providing drinking water that cannot be contaminated with the virus
Adequate and appropriate risk-based:
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PPE
Sanitisiny/hand washing facilities at entrance, eating areas, offices, kitchens, toilets (Foot pedal

hand sanitisers is the preferable option)
Awareness signage and posters
Procedures for sanitising site, offices, toilets, eating areas, meeting rooms communal kitchen

appliances, printers and telephones
Procedures and rules to minimise exposure during:

Meetings (Alternates to close contact meetings)
Duration and maximum number of delegates at close contact meetings

Induction, Toolbox talk, DSTI
Sanitising of areas, offices, boardrooms and furniture

Communal drinking facility use
Housekeeping and garbage removal

Provide an isolation areaftent/room where person can be interviewed and remain until
instructions have been received from the COVID 19 control centre on next step to be taken

CORONA 24 Hour HOTLINE 0800029999

Required procedures, documentation development and updates

The contractor must develop new and update existing plans, policies, documentation and
procedures to include COVID 18

She plan and policy
Company COVID 19 plans, policies, procedures and programs to include:

Prevention, exposure, infection
Social distancing during entering and exiting site, meetings, training

Creating different areas for and staggering start of work and lunch-times, training sessions and

effective planning of required staff compliments
Cooperation with local police, clinic, emergency services and notifying them of the project and

developing beneficial relationships
Engaging with CLO and communities and establish a trust relationship by providing relevant

information and possible assistance where possible

Emergencies (mass infections)
Post-infection return to work guideline, which include:

minimum medical and practical criteria for return to work
medical evaluation by occupational health practitioner

Employee emotional care and assistance during and post infection
Management and disposal of contaminated PPE and equipment
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Planning to maximise social distancing
Plannin~—f production and progress to optimise the work-force to minimise the amount of

persons onsite at one-time
Managing and disposal of biological (Virus) contaminated PPE and other personal waste

Daily reporting to management of screening results and of persons who were isolated, taken for

testing and follow-up |
Reporting of persons who have been confirmed to be infected to company management,

department of labour and Health
Contact-tracing of persons who were in contact with a person who have been isolated or who has

been confirmed as being infected A
Updated risk assessment to include COVID 19 hasards and risks
Evaluation of daily screening, reporting to management and if required update procedure and

training
paid sick leave in terms of section 22 of the BCEA illness benefit in terms of

Company policy related to
d on 25 March 2020 on the COVID-19 Temporary Employer Relief Scheme

clause 4 of the Directive issue
under regulation 10(8) of the Regulations promulgated in terms of section 27(2) of the Disaster

Management Act;
Also revise the permit to work where required.

Procedures at start during and at end of shift

Include conducting and recording information of:

Sanitisation

At start of shift all persons must sanitise with sanitiser that contains at least 70% alcohol with foot

pedal or automatic detection and spray device, no hand contact
Site facilities, offices, boardrooms, toilets, eating areas, surfaces
Hand and power tools, and other communal equipment to be wiped down

Fever screening and procedure when person has fever
Re-do fever screen and if high fever

Isolate and questionnaire
Procedure if evidence points at infection

Contact call centre and follow instructions
Also follow company procedure for reporting to management, client and authorities

10.Managing and controlling flammable hasardous chemicals

The type of sanitiser used for CIVID 19 must have a minimum of 70% alcohol and it is important

that adequate stock is held onsite
Due to its high alcohol content it poses a fire risk as well as a possible risk of being used by

workers for intoxicating purposes which can lead to poisoning
It is therefore particularly important to include these risks into account when the risk assessments

is updated
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The principal contractor and contractors must ensure that they provide a flammabile liquid storage
facility, cansidering the quantities they will be storing onsite which conforms with local

governi...nt fire regulations and GSR 4
The storage area must be lockable and issuing and stock levels must be controlled by an

appointed competent hasardous chemical substance controller
Records of stock levels, issuing and usage must be updated daily and any discrepancies must be

reported to management and investigated
Decanting procedures must be developed which includes spillage control. Bottles into which it
has been decanted into must be marked to clearly show the contents

Appropriate and adequate signage must be posted
Adequate Alcohol resistant foam or Carbon dioxide (CO2) fire extinguishers must pe

appropriately positioned Inspections of the flammable hasardous chemicals store must be

conducted at least monthly
Inspections of the flammable hasardous chemicals store must be conducted at least monthly

First aiders should be trained on the first aid measures as set out in the MSDS

Contractor management

It is the responsibility of the principal contractors to ensure that all contractor comply with the
requirements of the addition to the original project health and safety specifications

12.Compliance monitoring and discipline

Monitoring of compliance is critical to the prevention program and there may be no tolerance of

non-compliance
Strict appropriate disciplinary action must be instituted against employees, contractors,

consultants or any person

found in breach of the requirements
The client will be responsible for compliance through audits and inspections and evaluation of

principal contractors' reports
The principal contractor must monitor compliance through inspections and COVID 19 specific

audit of:

Available equipment
Sanitiser/washing facilities
Sanitising of site facilities
Employee screening

Access control
Availability of isolation facilities

Separation and procedures followed when employees present with symptoms

Continues awareness training
Recordkeeping

Sub-contractor training and screening records, risk assessments and monitoring

Any suspected or confirmed infection or noncompliance with the COVID 19 requirements must be
reported to the client health and safety agent with immediate effect
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A written incident report must be supplied within 24 hours after the incident. If the risk

assessment or procedures are required to be reviewed, same will be done within 36 hours.

13.Additional resources and recourse management

a.

It is a fact that finance and budgets of active projects that were shut down due to COVID 19 have
approved budgets and available capital projects that are currently running have already been
allocated and approved and Therefore funds should be available from the client to pay Principal
Contractors/Contractors

It is therefore critical that the principal contractor ensure that their payment certificates and
related documents are correct and is submitted before deadline dates with their invoices. Many
delays in payment from clients are due to incorrect or insufficient documentation that has been

submitted late.
It is important to understand that the COVID 19 virus has affected all parties and cooperation will

increase the probability of completing the project successful

It is critical that the client and principal contractor re-negotiate and discuss the project deadlines
and budget and agree on solutions to the benefit of all. The impact of screening, site access,
delayed delivery of long lead items due to manufacturing constraints and restrictions due to
COVID19 legislation must be considered when negotiating the program and deadlines

specifically.
Clients must not delay payment to principal contractors and principal contractors must do the

same with their contractors. Delaying payments will have a snowball effect all the way down to
the workers who have in some case already not received salaries or has only received partial

payment
Businesses most do their utmost to protect the workers who are the most crucial asset of

construction
Although SMME are businesses in their own right, many of these companies were already

struggling financially before lockdown started and the principal contractor could use the
assistance of the project CLO to ensure that workers are being paid and if not report it to the

principal contractor.
Contractor must assist employees with UIF claims.

All the above requirement and information must be filtered down to
the contractors onsite

“Health and safety is not negotiable”
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COMPLETION OF SERVICE CONTROL SHEET

Client Town / Institution Ref. No. Call out # NDPWI Official ]

-Description:

1. (a) Normal Services: -
When assuming duty ensure that the appointment letter in refanance with the correct ID number and
bill of quantities/scope of works is shown to the client’s representative on site, otherwise you will not

be allowed to commence work.

(b) Emergencies/Urgent services: -
Reference ID number & Control /Area Works Manager’s (who called you out) name & cell phone
number to be given to clients’ representative.

2. On completion of the Works (in all respects) this certificate must be faxed / emailed immediately to
the Works Manger in order for the Area Works Manager to conduct a final inspection. Any delays on
your part will result in client dissatisfaction & late payments. Please also have job cards stamped
and signed for each day on site with the forms completely filled out. Stamped, signed off by
Client. Start and end times, hours on site, number and names of employers worked on this
site. Also not to forget to submit your Qualified Artisan proof of qualifications that worked on
this site. All to be sent with market related priced quotation and suppliers invoices for

materials purchases.

NOTIFICATION OF COMPLETION BY CONTRACTOR

*The above works is complete in all respects and is ready for inspection.*

Contractors Slgnature Date

Tradmg Entltys Name and stamp above

-_ CllentDegt - Qg;e S’tamgf

Name i nature

NDPWI USE: CONFIRMATION OF SERVICE - Works Manager to complete.
i been inspected and was

I, the undersigned hereby confirm that the works
to be satisfactory and complete in all respects ( delete where n/a).

* Chief WM
Name Rank CWM Signature Date
| Order No. | [ Date issued | /] [ Invno. |
Please proceed with this payment
| Designation / Section Name Rank Date Signature
Chief Works Manager CwWM
Control Works Manager_ CWM




o N JOB CARD PRIORITY:
E A :
. NATIONAL DEPARTMENT OF PROBIEVI TYPE TVIETH
PUBLY FRASTU
WOR X g UBLIC WORKS AND IN| CTURE STAT!JS:
DATE REQUESTED REGION : DBN BUILDING FACILITY NAME : REQUEST NUMBER
Durban Regional Office NAME
REQUESTOR | TELNR
CLIENT DEPARTMENT NAME
ADDRESS
CLIENT NAME | TELNR |
DESCRIPTION
SCOPE OF WORK
DATE SCHEDULED | TIME SCHEDULED | SCHEDULED HOURS
SERVICE PROVIDER COMPANY:
No. Room No. | Description of work done Qty Rate Total
Total Material Cost
Mark-up on material @ [
Total Transport ( km @ R Jkm)
Total Labour
SUB TOTAL
15% VAT
GRAND TOTAL
DATE STARTED: PER DAY
TIME STARTED: PER DAY
DATE FINISHED: PER DAY
SERVICE PROVIDER NAME: TIME FINISHED: PER DAY SIGNATURE
REMARKS

TO BE COMPLETED BY CLIENT MANAGER

1 certify | personally checked and am satisfied that the work has been executed (however | do not certify technical correctness).

NAME: TEL Nr.

DESIGNATION

CLIENT DEPARTMENT OFFICAL DATE STAMP

SIGNATURE

DATE

SERVICE PROVIDER MUST SUBMIT THE COMPLETED FORM WITH SIGNATURE AND DATE STAMP OF CLIENT DEPARTMENT

TO BE COMPLETED BY WORKS MANAGER

1 certify/ declare that the work was executed satisfactorily, that the good / materials were according to specification-and were received in

good order, Installed and that all records were updated. Circle or N/a {Work completed: Yes, No, N/a) {Work Incomplete: Yes, No, N/z)

NAME :

TEL Nr.

Cell Nr.

DESIGNATION : CWM

SIGNATURE

DATE




