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i \  Department:
* Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
DURBAN REGIONAL OFFICE

REFERENCE NUMBER — DBNQ-3176171

SERVICE DESCRIPTION: SAPS : ZULULAND DISTRICT: SERVICE,
REPAIR, REPLACEMENT AND SUPPLY OF FIRE EQUIPMENT (
NGOME, NONGOMA, NONGOMA STES, NONGOMA RPS,
PAULPIETERSBURG AND PONGOLA) ONCE OFF SERVICE FOR ONE

YEAR
SUBMITTED BY:

Company Name:

CSD registration:

CLOSING DATE: 05/08/2024 @11:00
TENDER BOX LOCATION: ADDRESS: 157 Monty Naicker Street -Box Number 16

TECHNICAL ENQUIRIES - OTHER ENQUIRIES

Name : Ntuthuko Madonsela Name : Gugulethu Mbongwa

Contact number : 081 5806 844 Tel no. : 031 314 7003

Email: ntuthuko.madnsela@dpw.gov.za Email : gugulethu.mbongwa@dpw.gov.za
|
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P e T Department:
B ‘t? M Public Works aned {nfrastructure
W REPUBLIC OF SOUTH AFRICA

Private Bag X54315, DURBAN 4000 Int. Code: +27 31 Tel: 314 7000 website: www.publicworks.gov.za
Supply Chain Management: Miss Gugulethu Mbongwa — 031 314 7003
Project Leader ~ Mr. Ntuthuko Madonsela

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service to
be rendered at SAPS : ZULULAND DISTRICT - DBNQ-3176171

Bid response documents to be deposited in the bid box situated at: National Department of Public
Works and Infrastructure: Corner of Pixley Ka Seme (Aliwal Street) and Samora Machelle
(West Street)

Item | Description Quantity / Period

1 SERVICE, REPAIR, REPLACEMENT AND SUPPLY OF FIRE ONE MONTH
EQUIPMENT ( NGOME, NONGOMA, NONGOMA STES,
NONGOMA RPS, PAULPIETERSBURG AND PONGOLA) ONCE
OFF SERVICE FOR ONE YEAR

CLOSING DATE: 05/08/2024 : CLOSING TIME @ 11:00AM

NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of quantities or
specifications attached in hereunder, and clearly indicate the delivery period and the validity period
of your quotation, Kindly also clearly indicates if you price includes or excludes VAT. “You may
claim VAT only if you are a VAT Vendor”.

TERMS AND CONDITIONS

» Ifasupplier fails to deliver any or all goods or fails to deliver the required services within the
specified period on the order/ Contract or appointment letter the Department of Public
Works and Infrastructure may impose a penalty and further deduct from the order / contract
a sum of the delayed goods or unperformed services, or terminate the contract in part or in
whole.

e The Department of Public Works and Infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of witnesses and be forwarded to
the aforementioned physical address or email, failure to comply with these requirements will
result in the quotation being disregarded.

Yours Faithfully

SIGNATURE:

DATE: -
19 }a"l Zqﬂl-,
For: National Departmeént of Public Works and Infrastructure

Acknowledgement of the request to quote
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PA 32: INVITATION TO BID
PART A

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (VAME OF DEPARTMENT/ PUBLIC ENTITY)

BIDNUMBER: | DBNQ-3176171

| CLOSING DATE: | 05/08/2024 | cLosinG TiMe: | 11:00

SAPS : ZULULAND DISTRICT: SERVICE, REPAIR, REPLACEMENT AND SUPPLY OF
FIRE EQUIPMENT ( NGOME, NONGOMA, NONGOMA STES, NONGOMA RPS;
DESCRIPTION | PAULPIETERSBURG AND PONGOLA) ONCE OFF SERVICE FOR ONE YEAR

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (DPW04.1 GS or DPW04.2 GS).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID
BOX SITUATED AT (STREET ADDRESS)

OR POSTED TO:

SUPPLIER INFORMATION

NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS '
TELEPHONE NUMBER CODE | ‘ NUMBER l
CELLPHONE NUMBER
FACSIMILE NUMBER CODE | | NUMBER |
E-MAIL ADDRESS
VAT REGISTRATION NUMBER o

TCS PIN: ‘ [ OR [ CSD No: ‘
SIGNATURE OF BIDDER | TR DATE
CAPACITY UNDER WHICH THIS BID IS
SIGNED (Attach proof of authority to
sign this bid; e.g. resolution of
directors, etc.)

TOTAL BID PRICE ('ALL

TOTAL NUMBER OF ITEMS OFFERED APPLICABLE TAXES) R
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT/ PUBLIC ENTITY CONTACT PERSON
CONTACT PERSCN B TELEPHONE NUMBER B
TELEPHONE NUMBER FACSIMILE NUMBER
FACSIMILE NUMBER E-MAIL ADDRESS
E-MAIL ADDRESS

PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

[

CONSIDERATION.

1.
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR

1.2, ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION
NAMELY: { BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND
BANKING INFORMATION FOR VERIFICATION PURPOSES).

Page 1 of 2

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”.

For Internal Use

THIS FORM IS ALIGNED TO SBD1
Effective date: January 2023 Version: 2023/01
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WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/ |

14.
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
DOCUMENTATION.
1.5. THIS BID.IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE GENERAL
[ CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF
[ CONTRACT.
[ 2. TAX COMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.
2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.
2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.
24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.
25 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE PROOF OF TCS/PIN/CSD NUMBER.
26 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.
3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [J yes [INO
3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? [J YEs [INO
3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? (1 YEs JNO
3.4, DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? 1 YEs [INO
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS /
TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3
ABOVE.
NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

Note Well:

a)

In respect of non VAT vendors the bidders may not increase the bid price under Section 67(1) of the Value Added Tax Act of 1991 where
the relevant transaction would become subject to VAT by reason of the tumover threshold being exceeded and the bidder becomes liable
for VAT.

Al delivery costs must be included in the bid price, for delivery at the prescribed destination.

The price that appears on this form is the one that will be considered for acceptance as a finm and final offer.

The grand total in the pricing schedule(s), inclusive of VAT, attached to the bid offer must correlate and be transferred to this form (PA32).
Where there are inconsistencies between the grand total price offer in the pricing schedule(s) and the PA32 price offer, the price offer on
the PA32 shall prevail and deemed to be firm and final. No further correspondence shall be entered into in this regard.

! All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and
skills development levies

Page 2 of 2

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”

THIS FORM IS ALIGNED TO SBD1

For Internal Use Effective date: xooox Version: x00000




SAPS: ZULULAND DISTRICT
ID: 3176171

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

SPECIFICATION

UNPLANNED MAINTENANCE

SAPS ZULULAND DISTRICT:
SERVICE, REPAIR, REPLACE AND
SUPPLY OF FIRE EQUIPMENT AT.
(NGOME, NONGOMA, NONGOMA

STES, NONGOMA RPS,
PAULPIETERSBURG AND
PONGOLA).

ID: 3176171
29/01/2024

Chief Works Manager: NS Madonsela — 081 580 6844

Total number of pages to be received and returned by contractor = 6 pages

N.B: The contractor to visit site before quoting to make sure of
what needs to be done.




SAPS: ZULULAND DISTRICT
ID: 3176171

CONDITIONS OF TENDER

Contractor must introduce themselves and inform what they will be doing to the relevant official at
the institution before any assumption of work: [Contact official at institution]: Mr. N Madonsela -

Tel no. 031 314 7048, Cell no. 081 580 6844.

Due to the Urgent nature of the works, the successful tenderer undertakes to commence the work immediately
from the receipt of an official order number and proceed with due diligence to its final completion in all
respects

At the completion of the works the Contractor is to submit the attached completion certificate that must be
sent immediately to the Department of Public Works for final inspection of the works

All supporting supplier’s material and service invoices must be provided together with all payment invoice
claims

Contractor to note that all quantities are re-measurable

All prices quoted must be inclusive of labour, material and transport

Contractor is to supply project plan and work schedule at the commencement of works

The contractor must establish and maintain telephone, fax and cellular connection

The Contractor must comply with all Occupational Health and Safety regulations and instructions

Job cards must be detailed, stamped and signed by the Client Department and accompany all invoices
claimed

Contractor must provide proof of relevant required registration and all compliant certification

The contract period is (1) Months from the date the official order.

The bill of quantities must be completed by the contractor and the final amount clearly indicated. Failure to
do so will result in the quotation being invalid

All repair work shall be executed using approved materials and equipment suitable to the systems they
serve and in accordance to the relevant codes of practice, standards, regulations, manufacturer’s
specifications, municipal laws and by-laws.

All new equipment, materials and systems shall be furnished with a guarantee or a defects liability period of
6 months commencing from the completion of the works (All replaced part/serial numbers must clearly
indicated in the invoice)

The guarantee shall cover the performance of the works and any defects due to inferior materials or
workmanship, fair wear and tear accepted and the contractor shall repair such defects without delay at his
own cost

“Contractor must inspect the site ascertain the work that is required and get the bill
of quantities stamped & signed by person as listed as ‘contact person. Failure to

provide this will render the quote unacceptable”

Prior to visiting site when quoting: contractor/tenderer to contact the on-site contact person
and make timeous arrangements to inspect site.

Contractor/tenderer to note that all;

A) Necessary PPE for the complete works is to be included in rates

B) Scaffolding costs to be shown separately and detailed

C) Fire register must be updated or provided new one and copy of the entry submitted to
Works Manager.

D) Contractor/tenderer to note that a “Safety Plan” to be provided to the relevant works
manager & clients OSH officer prior to commencement of any work.

E) Any/all scaffolding to be in good condition & all erections to be certified by a competent

petson.
F) All sites will have to be properly demarcated.




SAPS: ZULULAND DISTRICT
ID: 3176171

Requirements.

In terms of the SANS 1475 requirements the appointed contractor must comply with the following:
Mechanical requirements

a) Contractor must have suitably certified/registered & qualified artisans/technicians
relative to the specific service to be rendered.

b) Contractor must be registered with the Department of Labour & other relevant
authorizing bodies.

¢) Contractor must be registered for Workman’s Compensation and have a valid letter of
good standing. (Submission of valid proof workman’s compensation (stamped by
commissioner of oaths), (CO/DA) & valid Public Liability.

d) All services carried out must comply with Occupational Health and Safety Act &
Regulations: Act Number 85 of 1993.

¢) Contractor must issue a Certificate of Compliance when requested / required.

f) Appointed company has to be SABS registered (proof of registration attached with a
quotation).

g) Technicians working on the equipment must have qualifications certify be SAQCC
(FIRE RELATED - certificates attached with a quotation).

Conclusion

That a contractor complying with SANS requirement be appointed.

NO SUBCONTRACTORS ALLOWED

SCOPE OF WORKS

Contractor to visit the site, inspect the equipment and submit detail quotation for the service of
firefighting equipment at SAPS: ZULULAND DISTRICT as per Scope of Works and BQ.

Register of equipment must be given to the client and PWD with an invoice.

Servicing of fire equipment as per SANS 1475 and servicing manual.

Replace all condemn and missing fire equipment.

All units in need of pressure testing will be done.

All extinguishers, Hydrant and Hose Reels must be left in working order to ensure the above mention
building is adequately fire protected, (this includes refilling or replacing extinguishers)

Specialist contractor is to inspect the above mention equipment and if cost of service.

Certificate of complete fire protection to above mention station to be submitted with the invoice
to the NDPW with accordance with relevant regulations.

Please note that extinguishers require a pressure test every five years, if the last pressure test was done
more than five years ago, contractor must include pressure test as a part of the service and include
pressure test costs in the quoted price, pressure test certificate must be submitted with the invoice. If
the cost exceeds 60 % of the replacement value, then a contractor must quote for the replacement



SAPS: ZULULAND DISTRICT
ID: 3176171

SAQCC Registration Information

Please provide the SAQCC information below of the person who is going to be performing
the work of this scope of work:

Surname

First Name Reg. No. Qualification Level

NB:

If the information required above is not provided the tender document will be
regarded as invalid and will not be further considered.

If false information is provided the person/company will be reported to the Local Fire
Chief and Department of Labour for prosecution as obligated by SANS 1475, see
Information Bulletin above.

Please note that the information required above is compulsory.

SAPS SITE Kilometres

NGOME

NONGOMA

NONGOMA STES

NONGOMA RPS

PAULPIETERSBURG

PONGOLA

Total Kilometres (One way Trip)




SAPS: ZULULAND DISTRICT

ID: 3176171

BILL OF QUANITIES:

UTHUNGULU DISTRICT SAPS (6 SITES)

Description Qty | Rate Total

Provide and fix all statutory fire signage to equipment (fire 45

extinguisher signage, fire hydrant or fire hose reel Signage)

Fire Hose Reel Assembly

Service existing hose reel 30

Supply new hose reel complete with frame 12

Fire Hydrant

Service the entire hydrant valve assembly 12

Replace hydrant hose (30m) complete with couplings and nozzle | 12
Qty | Rate Total

1-1.5kg Fire extinguisher c/w backing boards and fittings

(DCP or CO»)

Service and recharge existing 13

Supply and install RFG enclosure 15

Pressure test 13

4.5-5kg Fire extinguisher c/w backing boards and fittings

(DCP or CO2)

Service and recharge existing 50

Supply and install RFG enclosure 23

Pressure test 50

6-8kg Fire extinguisher c¢/w backing boards and fittings (DCP

or CO:2)

Service and recharge existing 6

Supply and install RFG enclosure 6

Pressure test 6

9kg Fire extinguisher ¢/w backing boards and fittings (DCP or

CO»)

Service and recharge existing 100

Supply and install RFG enclosure 30

Pressure test 100

OHSA Compliance Qty | Rate Total

OHSA compliance for health and safety of the employees, the

client’s staff and the general public, e.g., PPE, safety file etc... 6




SAPS: ZULULAND DISTRICT
ID: 3176171

NB: Each Site to have a separate safety plan.

Labour: Hrs. Rate Total
( ) Artisan
( ) Assistance
Total B:
Transport: Km’s Rate Total
( ) Trips @ R fkm x ( ) return mileage per day R
Sub Total
If a contractor is a Vat vendor Add 15%
VAT
Transposed to PA32: Total
Total in Words:
Name of Tendering Entity:
CSD Registration No.
CIDB Registration No.
Contract period is (30) days Date:
Signature
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e PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

No# REPUBLIC OF SOUTH AFRICA

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

Z DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

[

SAPS ZULULAND DISTRICT: SERVICE, REPAIR, REPLACEMENT AND SUPPLY OF
Project title: FIRE EQUIPMENT (NGOME, NONGOMA, NONGOMA STES, NONGOMA RPS,
PAULPIETERSBURG AND PONGOLA) ONCE OF SERVICE FOR ONE YEAR.

Mingt VBN IR Q Best

Quotation no: Reference no: ID:3176171
Advertising date: Closing date:
Closing time: 11:00am Validity period: l 84 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 7 SF or higher, or 1 SF*
or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where only one
class of construction works is applicable.

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or higher, or Not applicable Not applicable PE* or higher.

*Select tender value range and select class of construction works” or select “Not applicable” where no or
only one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE YES [] NO
Note 1: Failure fo meet minimum functionality score will result in the tenderer being disqualified.

Functionality criteria’: Weighting factor:

Total 100 Points

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

The points allocated to each functionality criterion should not be generic but should be determined separately for each tender
on a case by case basis.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of 7
For Internal & External Use Effective date: July 2023 Version: 2023/07
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

3.1. __s¢procurement transaction with rand value greater than R2 000, 00 and up to R1 Million
(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

youth (Mandatory)

Table 1
‘Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20
1. An EME or QSE which is at | 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people (Mandatory) applicable.

2. Located in a spegiﬁc Local | 2 e Official Municipal Rates Statement
KV“ Municipality or JjDistrict which is in the name of the bidder.
’/{ Municipality or etro or

W\ Province area for work to be Or
done or services to be
rendered in that area o Any account or statement which is
(Mandatory) in the name of the bidder.
Kz or
e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.
Or
e Lease Agreement which is in the
name of the bidder.
3. An EME or QSE which is at | 4 ¢ SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
women (Mandatory) applicable.

4, An EME or QSE which is at | 2 e SANAS Accredited BBBEE

least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable.
(Mandatory)
and
e Medical Certificate indicating that
the disability is permanent.
Or
e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.
Or
e National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5. An EME or QSE which is at | 2 e |D Copy and SANAS Accredited

least 51% owned by black BBBEE Certificate or Sworn

Affidavit where applicable.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
For Internal & External Use

Page 2 of 7

Effective date: July 2023 Version: 2023/07



PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

4. PSSPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to
comply with the criteria stated hereunder shall result in the tender offer being
disqualified from further consideration:

Ir 1 57 Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
= | tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2 | X | invitation, completed either electronically (if issued in electronic format), or by writing legibly
in non-erasable ink. (All as per Standard Conditions of Tender).
3 | X | Use of correction fluid is prohibited. Corrections to be crossed out and initialled.
4—54—-Srbmissionof a-signed-bid-offeras per the BPW-07(ES). ()| A\
fa
6 | [ | Bidders must comply with DPW-21 (EC): Record of Addenda to tender do#lments if any.
7 | & The tenderer shall submit his fully priced Bills of Quantities /_Lufp/Stm Document
(complete document inclusive of all parts) together with his tender. K,’w
Submission of DPW-16.1 signed by the authorised official and completion of bid briefing
8 | [ | attendance register.
o | O The tenderer shall submit his fully priced and completed sectional summary- and final
summary pages with the tender.
An employee must be an Authorised Gas practitioner on fire registered with SAQCC copy
10 of gas card on fire for technician or artisan employed by the bidding company of SAQCC
must be submitted with goutation for evaution.
1 | X | PA32
12 | [

4.2.Indicate administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request
will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as

1 | X | per PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of
Consortia or JV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or

2 | I | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf
of the firm / consortium / joint venture.

3 | X | Submission of (PA-11): Bidder's disclosure \

4 | E3Tsubmission-ofRA-16-1-EC)-Ownerohip-Pertiedlers: M\ A

5 | O Submission of documentation relating to risk assessment criteria as contained in C 2.1
of T1.2 Tender Data.

6 | [] | Data provided by the Service Provider (C1.2.3) completed.
Submission of proof of Registration on National Treasury’s Central Supplier Database

7 (CSD). Insert the Supplier Registration Number on the form of offer, including proposed
sub-contractors if any

s | O All parts of tender documents submitted must be fully completed in ink and signed where
required.

9 | O Upon request, submission of fingerprints obtainable from local SAPS including any other
additional documentation and information required for vetting purposes.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same rﬁeaning as the words
“Tender” or “Tenderer”. Page 3 of 7
For Internal & External Use Effective date: July 2023 Version: 2023/07
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", Oworrwt PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
Ny  wewmix of Sout ATRCA
[ Upon request, submission of a fully completed security clearance application form with
10 | [ | supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.

11 | X | Contractor must be in good standing with Workman’s Compensation. (COIDA)

12 | ]

13| O

14 | 1

15 | [

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required

to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific
goals

¢ Submission of (PA-16): Preference Points Claim Form in terms of the Preferential

! Procurement Regulations 2022
A trust, consortium or joint venture (including unincorporated consortia and joint
2 | X ventures) must submit a consolidated B-BBEE Certificate issued by a SANAS
accredited service provider
5. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

[[] Method 1 (Financial offer) Method 2 (Financial and Preference offer)

6.1

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:
ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

Technical risks:
Criterion 1: Experience on comparable projects during the past 5 years.

The tendering Service Provider's experience on comparable projects during the past 5 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of 7
For Internal & External Use Effective date: July 2023 Version: 2023/07



@, Bgonewrs PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

N MUPUBLC OF SOUTH AYRCA

b.the Consultant Team, based on its research and inspection of a representative sample of the Tenderer's
¢ .J3nt and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances). size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 5 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 5 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer's current
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed,;

3. Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

ook

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV’'s and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 5 of 7
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

If-~oplicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
1. _sting or proof of attending the compuisory virtual meeting by a suitably qualified and experienced

representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for

the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS

'Zj Quotation documents are available for collection during working hours

[J Alternatively; quotation documents may be collected during working hours at the following address
insert physical address. A non-refundable bid deposit of R insert amount payable (cash only) on
collection of the bid documents.

8. SITE INSPECTION MEETING
Compulsory briefing session will be held in respect of this quotation.

The particulars for compulsory briefing session or virtual briefing session are:

Venue: N/A

Virtual meeting Link: | N/A

Date: N/A Starting time: | N/A
9. ENQUIRIES

9.1. Technical enquiries may be addressed to:

DPWI Project Manager

Mr. N Madonsela

Telephone no:

031 314 7048

Cellular phone no

081 5806 844

I Fax no:

n/a

E-mail

Ntuthuko.Madonsela@dpw.gov.za

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Effective date: July 2023

Page 6 of 7
Version: 2023/07
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§._.. SCM enquiries may be addressed to:

SCM Official Telephone no:
Cellular phone no Fax no:
E-mail

10. DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Tender documents may be posted to: Deposited in the tender box at:
The Director-General 157 Monty Naiker road, by Security
Department of Public Works and Infrastructure National Department of Public Works

Private Bag X

Bidder to note that entrance in Dr. Pixley is

OR temporary closed

Attention:
Procurement section: Room

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 7 of 7
For Internal & External Use Effective date: July 2023 Version: 2023/07
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Annexure A to PA-03

ANNEXURE TO PA-03 (EC):

NOTICE AND INVITATION FOR QUOTATION

Project title: SAPS ZULULAND DISTRICT: SERVICE, REPAIR, REPLACEMENT AND SUPPLY OF FIRE
EQUIPMENT (NGOME, NONGOMA, NONGOMA STES, NONGOMA RPS,
PAULPIETERSBURG AND PONGOLA) ONCE OF SERVICE FOR ONE YEAR.

Reference no: iD: 3176171

Quotation No:

Advertising date: / /2024 Closing date: / /2024
Closing time: 11:00PM Validity period: 84 Days

BIDDERS TO TAKE NOTE OF THE FOLLOWING
e Contractor must comply with OHS Act no. 85 of 1993 with Regulation.
e Contractor must be in good standing with Workman’s Compensation. (COIDA)

e Contractor must provide proof of relevant required registration and all compliant
certification of conformances.

e Submission of Safety Plan before commencement on Site

e Bidder to submit original sworn affidavit, signed by EME representative, attested by a
Commission of Oaths, or certified copy of BBBEE certificate issued by CIPC or SANAS
approved BBBEE certificate, valid as the time of closing (subject to verification)

e Submission of PA 32 form of offer and acceptance

Only Awarded Service Provider will be required to submit Security Clearance
Documents.

Awarded Service Provider to Submit Public Liability Cover and
Safety Plan before Commencement on Site.

Any reference to the words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
“Tender” or “Tenderer”
Page 1 of 1
April 2018
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Dapartment:

Public Workus and Infrestructure
REPUBLIC OF SOUTH AFRICA

PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

21

2.1.1

Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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2.3.1

public works

P & PA-11: BIDDER’S DISCLOSURE

o Departmeni:
2 Publlc Works end Infrastuciurs
REPUBLIC OF SOUTH AFRICA

Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES / NO

If so, furnish particulars:

3 DECLARATION

3.1
3.2

3.3

3.4

3.5

3.6

I, the undersigned, (name)...
in submitting the accompanymg b|d do hereby make the foIIowmg statements that I
certify to be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity. for the execution of a contract.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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Departmeni:
Public Works and Infrastnicturs
REPUBLIC OF SOUTH AFRICA

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date

Position Nameofb|dder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name Capacity Signature
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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e PA-15.1: Resolution of Board of Directors

17

18

19

20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

| Note: ENTERPRISE STAMP

1. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (aftach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attomey are fo be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or ‘“Tenderer” Page 2 of 2
For extemal use Effective date 20 September 2021 Version: 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally comrect full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint

Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)
(Bid / Tender Number as per Bid / Tender Document}

Bid / Tender Number:

2. *Mr/Mrs/Ms:
(Position in the Enterprise)

in *his/her Capacity as:

and who will sign as follows:

authorised to sign a consortium/joint venture agreement with the parties listed under
r documents and/or correspondence in connection with and relating to

pect of the project described under item 1 above.

be, and is hereby,
item 1 above, and any and all othe

the consortium/joint venture, in res

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfiment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

ecutandi for all purposes arising from this joint venture

4. The Enterprise chooses as its domicilium citandi et ex
jtem 1 above:

agreement and the Contract with the Department in respect of the project under

Physical address:

(code)
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
Effective date 20 September 2021 Version: 2021/01

For external use
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e o B, PA-15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

(code)

Telephone number:

Fax number:

Name

Capacity

Signéture

—

volo|IN|lOo|lo|s]|lw|w

-
(=]

-
=

-
N

-
wW

14

15

document being signed

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoe

ver that may arise as a result of this

Note:

ENTERPRISE STAMP

1. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Pariners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares /ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto). )

4. Directors / Members / Pariners of the Bidding Enterprise
may altematively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
atiomey, signed by the Directors / Members / Partners
holding & majority of the shares / ownership of the Bidding
Enterprise {(proof of shareholding / ownership and power of
atiomey are to be attached hereto). }

5 Should the number of Directors / Members / Periners
exceed the space available above, additional names and

signatures must be supplied on & separate page.

Any reference to words “Bid” or Bidder" herein and/or in any other docume

words “Tender” or “Tenderer”.
For external use Effective date 20 Septe

ntation shall be construed to have the same meaning as the
Page 2 of 2

mber 2021 Version: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have
entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures
*Mr/Mrs/Ms:
in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfiment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under
item D above.

No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 3
For extenal use Effective date 20 September 2021 Version: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Name

Capacity

Signature

-
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The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

* Delete which is not applicable.

NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities tfo the consortium/joint

venture submitting this tender, as named in item 2 of Resolution PA-15.2.

Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacily and signatures must be supplied on a separate page.
Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,

must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For external use

Effective date 20 September 2021

Page 3 of 3
Version: 1.3
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Depattmant:
Public Works and Infestructure
V REPUBLIC OF SOUTH AFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2 Preference Points System to be applied
(tick whichever is applicable).
The applicable preference point system for this tender is the 80/20 preference point system.
[ ] The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and

1.3.2 Specific Goals

1.4  The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE
POINT SCORING SYSTEM (X sor20 [ 00
| PRICE 80 20
| SPECIFIC GOALS T 20 10
; Total points for Price and Specific Goals 100 100
Page 1 of 10

Effective date 21 July 2023 Version 2023/08



1.5

Breakdown Allocation of Specific Goals Points

1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1

Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are

applicable.
Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area
(Mandatory)
e Any account or statement which
is in the name of the bidder.
Or
e Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.
Or
o Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 ¢ SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4, An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.

(Mandatory)

Effective date 21 July 2023

Page 2 of 10
Version 2023/08




and

Or

Or

Medical Certificate indicating
that the disability is permanent.

South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

An EME or QSE which is
at least 51% owned by
black youth (Mandatory)

ID Copy and SANAS Accredited
BBBEE Certificate or Sworn
Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and up to

R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below

are applicable.

Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim

Allocated out
of 20

Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

Or

1. An EME or QSE or any 10 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2 o Official Municipal Rates

Statement which is in the name
of the bidder.

Effective date 21 July 2023

Page 3 of 10
Version 2023/08




s Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

¢ Lease Agreement which is in
the name of the bidder.

An EME or QSE or any
entity which is at least 51%
owned by black women
(Mandatory)

| « SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

¢ SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

[ and

[ « Medical Certificate indicating
that the disability is permanent.

Or

| ¢ South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

Effective date 21 July 2023
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An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

| o ID Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable.

1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of
all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted by |
No Points bidders to validate their claim
Allocated out
of 10

1. An EME or QSE or any 4 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2 e Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to

be done or services to be Or
rendered in that area

(Mandatory)

e Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

s Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 o SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit

where applicable.
Page 5 of 10
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owned by black women
(mandatory)
4.[] | An EME or QSE or any 2 e SANAS Accredited BBBEE |
entity which is at least 51% Certificate or Sworn Affidavit
, owned by black people with where applicable.

disability (Mandatory)
and

¢ Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

|| OR '

I

I 5.[] | An EME or QSE or any 2 e ID Copy and SANAS

| entity which is at least 51% | ' Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where

‘ (Mandatory) applicable

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or
descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i} before 27 April 1994; or (i) onor
after 27 April 1994 and who would have been entitled to acquire citizenship by naturalisation prior to that date. (8roAD-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25898, 2003 of 9 JANUARY 2004).

16 Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

1.7  The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

2 DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,

Page 6 of 10
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competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt-Pmi

Ps=80(1-"2220 ) o Ps=90(1-"50mn )
Pmin Pmin

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-P
Ps =80 1+ 20 ) or Ps =90 (1+7— ")
Pmax Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

Page 7 of 10
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41.

4.2

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,

an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to

determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the

90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table

below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each

preference point system.)

Number of Number of Number of
points Number of points points
Tkl points claimed claimed
allocated (90/10 LD
(90/10 A system)
The specific goals allocated system) (80/20 (To be
i i i system
points in terms of this tender (To be y ) (To Ibtta ? completed
completed (To be cotr)n pﬂ? ee by the
by the organ  completed ¢ 3:1 tenderer)
of state) by the organ SnsiEs)
of state)
1. An EME or QSE (or any
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people
2. Located in a specific Local 2 2
Municipality or District
Municipality or Metro or :
Page 8 of 10
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Number of Number of Number of
points Number of points points
e el points claimed claimed
allocated (90/10 (80/20
(90/10 system) system)
The specific goals allocated system) (80/20 (To be
i i i system
points in terms of this tender (To be y ) (To Ibtte y completed
completed (To be Ak by the
by the organ  completed : {l 3 tenderer)
of state) by the organ AL,
of state)
Province area for work to be
done or services to be
rendered in that area
3. An EME or QSE (or any 2 4
entity for procurement
transaction with rand value |
greater than R1 Million)
which is at least 51% owned |
by black women
4. An EME or QSE (or any 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability |
5. An EME or QSE (or any 2 2 '
entity for procurement
transaction with rand value |
greater than R1 Million) |
which is at least 51% owned
by black youth.*
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of company/fimm.... ...
4.4, Company registration number: ............coooiiiiinn. N =~ SO - U
45, TYPE OF COMPANY/ FIRM
O Partnership/Joint Venture / Consortium
O One-person business/sole propriety
O Close corporation
O Public Company
O Personal Liability Company
0  (Pty) Limited
O Non-Profit Company
Page 9 of 10
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4.6.

O

State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/fim,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i)
i)

ii)

iv)

The information furnished is true and correct;

The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fuffilled, the organ of state may, in
addition to any other remedy it may have —

(@)
(b)

(©

(d)

(e)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:

DATE:
ADDRESS:

SIGNATURE(S) OF TENDERER(S)

Page 10 of 10
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any other documentation shall be construed to have the same meaning as the words

Any reference to words “Bid" or Bidder" herein and/or in
“Tender” or “Tenderer”. Page 1 of 18
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REPUBLIC OF SOUTRAPIIVA

1.1.

1.1.1.

1.1.7.

1.1.8.

1.1.9.

1.1.10.

1.1.11.
1.1.12.

1.1.13.

1.1.14.

1.1.15.

1.1.16.

1.1.17.

Any reference to words “Bid"
“Tender” or “Tenderer”.
Effective date 1 September 2005

DEFINITIONS

The following words and expressions shall have the meanings hereby assigned to the
the context otherwise requires:

m except where

«Additional Services” are increases in the quantity of the routine Services detailed in the Scope of

Works.

"Bill of Quantities" means the document so designated in the Pricing Data that describes the Services
and indicates the quantities and rates associated with each item which the Employer agrees to pay

the Service Provider for the Services completed;

"Certificate of Completion” means the certificate issued by the Service Manager signifying that the
Contract has expired;

»Commencement Date” means the date on when the Service Provider is notified of the Employer's

acceptance of its offer;
Parties and of which these Conditions of Contract form

“Contract” means the Contract signed by the
part of, and such amendments and additions to the Contract as may be agreed in writing between the

Parties;

»Gontract Data” means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collectively describe the risks, liabilities and obligations of the contracting

Parties and the procedures for the administration of the Contract;

“Gontract Period” is from Commencement Date for the period stated in the Contract Data;

“Contract Price” means the price to be paid for the Services in accordance with the Pricing Data,
subject to such additions thereto or deductions there from as may be made from time to time under

the provisions of the Contract,

“Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and

Acceptance;
stment provisions used for the adjustment of fluctuations in the cost

“CPAP" means contract price adju
goods as stated in the Contract Data,

of labour, plant and materials and

“Day” means a calendar day,
“Drawings” means all drawings, calculations and technical information which are made available to
d time to be announced by the Service Manager and

the Service Provider for inspection at a venue an
any modifications thereof or additions thereto from time to time approved in writing by the Employer or

delivered to the Service Provider by the Employer,;

“Employer” means the contracting Party named in the Contract Data who appoints the Service
Provider,;

includes all appliances, tools implements, machinery, articles and things of whatsoever

"Equipment” i
nature required in or for the rendering, completion or defects correction of the Services but does not

include materials;

"Facilities” means the land and buildings, detailed in the Scope of Works, and any additions, or
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in

or through which the Services are to be rendered or carried out;

“Form_of Offer and Acceptance” means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider's offer;

other than routine Services, identified and agreed to by the

“|dentified Proiects” means any projects,
extensions thereto, to be completed in terms of the Contract.

Parties during the Contract period or any

or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 3 of 18

Version:1.0
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REPUBLIC OF SOUTHAFRIGA

1.1.18.

1.1.18.

1.1.20.
1.1.21.

1.1.22.

1.1.23.

1.1.24.

1.1.25.

1.1.26.

1.1.27.

2.1

2.2.

2.3.
2.4,
2.5.

2.6.

Any reference to words “Bid® or Bidder” herein andfor in any
“Tender” or “Tenderer.
Effective date 1 September 2005

“Materials” includes all materials, commodities, articles and things required to be furnished under the
Contract for the execution of the Services;

“Month” refers to the period commencing on a certain day of a month to the day preceding the

corresponding day of the next month;

"Parties” means the Employer and the Service Provider;

" means the document that contains the Bill of Quantities and provides the criteria and

"Pricing Data
assumptions, which it will be assumed in the Contract were taken into account by the Service

Provider when developing his prices;
Service Provider during the Contract Period in

“Services’ means all the work to be performed by the
accordance with the Contract, as more fully set out in the Scope of Works, as amended from time to

time by written agreement between the Parties;

“Service Provider" means the Tenderer, as named in the Contract Data, whose offer has been

accepted by or on behalf of the Employer and, where applicable, includes the Service Provider's
heirs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but
not, except with the written consent of the Employer, any assigriee of the Service Provider;

"Service Manager’ means the representative of the Employer named as the Service Manager in the
Contract Data. The Employer reserves the right to replace the said Service Manager, by written notice

to the Service Provider, without the need to furnish reasons therefor;

fines the Employer’s objectives and requirements

"Scope of Work" refers to the document which de
and specifications and any other requirements and constraints relating to the manner in which the

Services must, or may, be provided or performed;

sService Period” refers to the period indicated in the Contract Data during which the Service Provider

shall render the Services required in terms of the Contract,

“Transitional Stage”

refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be provided by the
Service Provider shall include, inter alia, the provision and transfer to the incoming service provider of

managerial support and information, as detailed in the Scope of Works.

INTERPRETATION

In this Contract, except where the context otherwise requires:

2.1.14 The masculine includes the feminine and the neuter, vice versa,

2412 The singular includes the plural; and vice versa

2.1.3 Anyreferencetoa natural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

The headings to the clauses of this Contract are included for reference purposes only and shall not

affect the interpretation of the provisions to which they relate.

Words and phrases defined in any clause shall bear the meanings assigned thereto.

The various parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions

bear corresponding meanings.

ition clause is a substantive provision conferring rights or imposing

effect shall be given to it as if it were @ substantive clause in the body of the

that it is only contained in the interpretation clause.

If any provision in a defin
obligations on any Party,
Contract, notwithstanding

me meaning as the words
Page 4 of 18
Version:1.0
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3.

.

3.1.

3.2.

3.3.

4.1.

5.1.
5.2.

5.3.

54.

5.5.

5.6.
5.7.
5.8.

5.9.

Any reference to words ‘Bid”
“Tender” or “Tenderer".
Effective date 1 September 2005

“The terms or duration of the C

DURATION

The rights and obligations of the Parties to this Contract shall commen
Date.

ce on the Commencement

3 and 34 relating to breach and termination respectively, the

Subject to the terms of clauses 3
te and terminate on the expiry of the Contract

Contract will commence on the Commencement Da
Period, unless it is extended in terms of clause 3.3.

ontract may be extended as a result of bona fide negotiations between
rm or duration of the Contract shall however be valid unless the terms

the Parties. No extension of te
d to writing and signed by the authorised

and conditions of such extension has been reduce
representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER

The Employer shall give access to or supply the Service Provider with:

All relevant, available data and information required and requested by the Service Provider for

the proper execution of the Services; and
ably be required by the Service Provider for the execution of

4.1.1

4.1.2 Such assistance as shall reason
its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's written
instructions on any matter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons

authorised by the Service Manager in terms of Clause 6.

ower of attorney or authority to enter into any contract or to

The Service Provider shall not have the p
where prior written authorisation has

otherwise bind or incur liability on behalf of the Employer, save
been obtained.

The Service Provider shall ensure that it, its employees, agents and representatives have the relevant
the Services with the reasonable degree of skill,

experience and capacity necessary for rendering of
care and diligence that may be expected of professionals providing services similar to the Services.
ce Providers team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the
Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or
occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not
again be employed on the Services without the prior written consent of the Employer.

The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of

receipt of the Employer’s written request.

that reasonable levels of care and responsibility are exercised
Employer in the delivery of the Services.

Should any member of the Servi

The Service Provider shall ensure
when using items belonging to the

During the ongoing provision of the Services the Service Provider shall at all times keep the Facilities
clean and in a safe condition.

contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship between
the Parties and the Service Provider or his employees shall therefore not be entitled to any benefits to

which the employees of the Employer may be entitled.

Notwithstanding anything herein

or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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SERVICE MANAGER
The Service Manager shall administer the Contract on behalf of the Employer in accordance with the
provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cance! such delegation,
on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider in
writing that the delegation is terminated.

giving effect thereto, refer any written order or

The Service Provider may at any time, prior to
er who shall confirm, reverse or

instruction of the Service Manager’s delegatee to the Service Manag
vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set outin
the Contract Data and any expenditure incurred in doing so shall be borne by the Service Provider.

Should the Service Provider fail to select the security to be provided or should the Service Provider
fail to provide the Employer with the selected security within 21 days from Commencement Date, it
shall be deemed that the Service Provider has selected a security in the form of a retention of25%
of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

in the event of security clearance becoming necessary, the Service Provider, any subcontractors and
all human resources utilized by the Service Provider undertake to undergo security clearance, for
which purpose the necessary forms will be made available to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Facilities to render the

Services.

It is required that all persons engaged in the rendering of the Services shall be
where required, security cleared.

easily identifiable and

CONFIDENTIALITY

The Service Provider undertakes to keep any and all information, of whatever nature, relating to the

Contract or which he becomes privy to due to his presence at the Facilities, strictly confidential and

such shall not be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever,
er reproduction, without the Employer’s prior written consent.

including by means of photocopy or oth
As disclosure or improper use of the confidential information, without the Employer’s prior written

consent, will cause the Employer harm:
9.1.1 the Service Provider shall be liable for any loss or damages suffered by the Employer and

shall indemnify the Employer against any claims by third parties as a result of such
unauthorised disclosure or use thereof , either in whole or in part; and/or

9.2.1 the Employer shall be entitied to cancel the Contract

sclose such confidential information to the following

The Service Provider shall be entitled to di
terest, in order to assist with the rendering of the Services

persons, who have a clear need to know in
on the Contract:

employees, officers and directors of the Service Provider; and

or agent retained by the Service Provider for the purpose of

rendering the Services, provided that the identity of such consultant or agent is made known
to the Employer in writing and the Employer acknowledges in writing that the confidential

information may be disclosed to such person.

9.2.1

9.2.2 any professional consultant

or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
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The Service Provider shall be responsible for ensuring that all persons to whom the confidential
information is disclosed under this Contract shall keep such information confidential and shall not

disclose or divulge the same to any unauthorised person.

The confidential information shall remain the property of the Employer and the Employer may demand
the return or destruction thereof, at the cost of the Service Provider, at any time upon giving written
(10) days of receipt of such notice, the Service Provider

notice to the Service Provider. Within ten
shall return all of the original confidential information and shall destroy all copies and reproductions
(both written and electronic) in its possession or in the possession of persons to whom itwas

disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

Contract are to be taken as mutually explanatory of one another
between them shall be explained and, if necessary, rectified by
on issue to the Service Provider a written explanation giving
directing what Service, if any, is to be

The several documents forming the
and any ambiguity in or discrepancy
the Service Manager who shall thereup
details of the adjustments, if any, and a written instruction

delivered.

INSURANCES

It is the responsibility of the Service Provider to assess his risks on this project and to ensure that he
obtains and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

he Employer, within 21 days of the Commencement Date, with an

The Service Provider shall provide t
d such other information required in terms of the Occupational

acceptable health and safety plan an
Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other date as

maybe specified in the Contract Data
Notwithstanding the provision of 12.2, the Service Provider shall be given access to the Facilities or
portions thereof, only after the provision by the Service Provider of an acceptable health and safety
plan and of security clearance being obtained in terms of Clauses 12.1 and 8.1 respectively.

The Service Provider shall be given access to the Facilities or portions thereof and shall render the
Services in accordance with its programme, referred to in clause 13 or after the receipt by him of a

written instruction to this effect.
he Service Provider access to the facility or any portion thereof for any
he Service Provider and the Service Provider suffers additional costs as

a result thereof, the Service Provider shall be entitied to make a claim therefor provided that the
Service Provider is able to prove his claim and that he has taken all reasonable steps to mitigate the

additional costs.

If the Employer fails to give t

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date,

a realistic programme and a cash flow for the delivery of the Services. The programme shall describe
ces are to be rendered and shall be subject to the approval of

and detail the order in which the Servi
the Service Manager, which written approval shall not be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish the

Employer with any documents or information, of whatever nature, in support of the programme and/or
in relation to the manner in which the Services are to be rendered and/or the resources to be supplied
and used in the rendering of the Services and/or progress of the various parts of the Contract; and/or

a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or

as circumstances may require.

r in any other documentation shall be construed to have the same meaning as the words
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Agreement to the programme by the Service Manager or any adjustment thereto will not aiter the
responsibilities of the Service Provider in terms of this Contract.

SUBCONTRACTING

y part of the Services at its discretion. The subcontracts

The Service Provider may subcontract an
ditions and requirements of this Contract.

shall incorporate the applicable terms, con

e Provi&er shall not be construed as relieving the Service Provider from

Subcontracting by the Servic
tract or imposing any liability on the Employer.

any obligations under the Con

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

r undertakes to obtain the necessary consent from the proprietors or their

The Service Provide
make use of the intellectual property of any other person.

licensees should the Service Provider

mnifies the Employer against any claim or action (including costs on

The Service Provider further inde
d by or arising from the failure to obtain such consent.

an attorney and client scale) cause

COMPLIANCE WITH LEGISLATION

This clause applies to legislation emanating from national and provincial government as well as that of
any local authorities in whose area of jurisdiction the Facilities fall and which have a bearing on the

delivery of the Services and Facilities under this Contract.

ecifically allow discretion in respect of compliance by

All the applicable legislation, which does not sp
slation regardless of any instructions,

the Employer, shall be followed exactly as intended by such leg
verbal or in writing, to the contrary.
w discretion in respect of compliance by the Employer it shall be

evant legislation as if no discretion is allowed until such time as
Provider by the Service Manager.

Should any applicable legislation allo
followed exactly as intended by the rel
specific instructions in writing are issued to the Service

on of the Services comply with the provisions of, and give all
d other charges required to be given or paid in terms of any
person. The Service Provider hereby indemnifies the

of the provision of this clause.

The Service Provider shall in the provisi
notices and pay all fees, taxes, levies an
legislation or imposed by any other body or
Employer against any liability for any breach

It is the responsibility of the Service Provider to obtain the consents, permissions and/or permits,

referred to in Clause 16.4, in the provision of the Services.

t the Employer, and the Employer shall not be

The Service Provider shall not have a claim agains
es, taxes, levies and other charges referred to

liable to refund the Service Provider for any of the fe
Clause 16.4.

REPORTING OF INCIDENTS

Provider shall, as soon as possible, notify the Employer in writing

In addition to the above, the Service
uld have resulted in damage to property or injury

of any incidents at the Facilities, which resulted or co
or death to persons.

The Service Provider shall verbally notify the Service Manager of any of the incidents referred to in
17.1 immediately after the occurrence thereof.

The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed written
report on such incidents to the Service Manager within the time frame indicated by the Service

Manager, but in any event within 48 hours of the incident.
The written report referred to in 17.3 shall provide for all incidents, which resuited in injury, death or
damage to property.

or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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The Service Provider shall notify the Employer immediately, on becoming aware of the Contract

17.5.
-, requiring him to undertake anything that is illegal or impossible
18 NUISANCE

1 The Service Provider shall deliver the Services in a manner that shall not cause unnecessary noise,
nuisance, or hinder the normal activities in the Facilities.

18.2. The Service Provider hereby indemnifies the Employer against any liability arising out of the Service
Provider's non-compliance with his obligations in terms of Clause 18.1.

19, MATERIALS, WORKMANSHIP AND EQUIPMENT

19.1.  All Services delivered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer’s specification; good industry practice and the Service Manager's written
instructions and shall be suitable for the purpose intended.

19.2. The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the
-suitability of materials or equipment to be used.

19.3. The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himself or, if so instructed by the Service
Manager, for the purposes of tests to be performed by any other person.

19.4. All costs for tests carried out shall be deemed to be included in the Service Provider’s prices

19.5. Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

20. URGENT WORK

20.1. The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omission on the part of the Service Provider.

20.2. If the remedial or repair work became necessary due to an act or omission on the part of the Service
Provider, its employees, agents or representatives, the Service Provider shall effect such remedial or
repair work at its own cost.

20.3. If the remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives and the Service Provider refuses to oris
not available or able to effect such remedial or repair work, the Employer may effect such remedial or
repair work either by itself or through another service provider.

20.4. If the Employer effects the remedial or repair work in terms of 20.3, then the Employer may recover
such costs, losses or damages from the Service Provider or by deducting the same from any amount
still due under this Contract or under any other contract presently or hereafter existing between the
'Employer and the Service Provider and for this purpose all these contracts shail be considered one
indivisible whole.

21, INDEMNIFICATIONS

21.1. The Service Provider shall be liable for and hereby indemnifies the Employer against any liability,
claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising in common law
or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned by,
attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any movable or immovable or personal property or property contiguous
to the Facilities whether belonging to or under the control of the Employer or any other body
or person arising out of, related to, occasioned by, attributed to, or in the cause of or caused
by reason of the rendering of the Services;

Any reference to words “Bid” or Bidder® herein and/or in any other documentation shall be construed to have the same meaning as the words
*Tender” or “Tenderer”. Page ¢ of 18
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other encumbrances or claims upon or in respect of any

21.1.3 any liens, attachments, charges or
, or in respect of which any

materials parts, work-in-process or finished work furnished to
payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or representatives.

VARIATIONS
The Employer may at any time during the Contract Period, vary the Services by way of additions,
omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.

es as referred to in the Scope of Works

Any Services required by the Employer outside of the Servic
It with under clause 23 and shall be

will be regarded as being Identified Projects and shall be dea

executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be Additional

Services prior to such instructions being executed.
Additional Services will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shall not
e the Service Provider for the Additional Services so executed, and the Service Provider

reimburs
agrees that it shall not have a claim for payment for such Additional Services.

The Additional Services will be valued at ihe rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be !dentified
Projects prior to such instructions being executed.

The Employer is not obliged to engage the services of the Service Provider on Identified Projects. The
Employer may, by itself, through another service provider or through the Service Provider effect the
services/works under Identified Projects.

identified Projects will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

n authorisation, as required in 23.3 above, has been obtained, the Employer shall not

the Identified Projects so executed, and the Service Provider
ch Identified Projects.

If no prior writte
reimburse the Service Provider for
agrees that it shall not have a claim for payment for su
In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

describe the services/works required to be executed by the Service Provider under the

(a)
Identified Project,
(b) state the due commencement and completion dates of the relevant Identified Project;
(c) state the total cost of the relevant Identified Project as agreed to between the Parties; and
(d) any additional requirements, conditions of contract and/or restrictions, other than those

already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider shall
furnish the Employer with a realistic programme and a cash flow for the relevant Identified Project as

required in 13.

or Bidder’ herein andfor in any other documentation shall be construed to have the same meaning as the words
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23.7 Where an Identified Project comprises
executed under the same or similar con
shall be valued at such rates.

services/works that are of the same or similar character
ditions as those to which the rates in the Pricing Data apply, it

)

23.8 Where an Identified Project comprises services/works that are not of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at market related rates to be agreed to in writing between the Employer and the

Service Provider and in advance of executing the Identified Project. Failing agreement, the rates
applicable shall be as determined by the Employer.

23.9 If the Service Provider fails to complete the Identified Project by the completion date specified in the
written instruction referred to in 23.3, then the Service Provider will be liable for a penalty, at the rate
stated in the Contract Data, for every day that lapses from the due completion date of the relevant

Identified Project to the date of the actual completion of such Identified Project.

23.10 If the ldentified Projects are delayed by variations, omissions, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
ase in provisional quantities or any other cause

exceptionally inclement weather, any substantial incre
beyond the Service Provider's control, including delays caused by the Employer, then the Service
Provider shall be entitled to apply in writing within 21 days of the cause of delay arising to the Service

Manager for extension of the due completion date of the relevant Identified Project stating the cause
of delay and period of extension applied for.
ified Project or any extension thereof abnormal rainfall

or wet conditions occur, the formula below shall be used to calculate separately the delay for each
calendar month or part thereof. It shall be calculated each month during the period referred to herein
above, or until the issue date of the certificate of completion for the relevant Identified Project,
whichever is the shorter period. The delay calculated for a given month shall be used to determine the
interim extension of time granted for the month. At the end of the applicable period referred to above,
the aggregate of the monthly delays will be taken into account for the final determination of the total

extension of time for the Contract:

23.11 If during the period for completion of the Ident

V = (Nw - Nn) + (Rw - Rn)
X

Delays due to rain in calendar days in respect of the calendar month under consideration.

Vv =

Nw = Actual number of days during the calendar month on which a rainfall of Y mm or more per
day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month (as derived from existing rainfall
records provided in the project specifications) on which a rainfall of Y mm or more per day

has been recorded.
Average rainfall in mm for the calendar month, as derived from the rainfall records

Rn =

supplied in the project specifications.
X = 20, unless otherwise provided in the project specifications.
Y = 10, unless otherwise provided in the project specifications.

ken into account for the determination of the total extension of time for
t if

braic sum of the monthly totals for the period under consideration. Bu
e for completion shall not be reduced on account of abnormal
for any calendar month shall not exceed (Nc — Nn) calendar days,
he month under consideration

The total delay that will be ta
the Contract shall be the alge
the grand total is negative, the tim
rainfall. The total extension of time
where Nc = number of days calendar days in t

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the average
number of days during which rainfall equals or exceeds Y mm per day.

or Bidder" herein andfor in any other documentation shall be construed to have the same meaning as the words
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The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfall does not equal or exceed Y mm per day, but

when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or concurrent
delays and which should be treated separately in so far as extension of time is concerned.

Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless otherwise
agreed to by the Service Manager, and the Contractor shall, at his own expense, take all necessary
precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for previous

accordance with the above formula. The average of these delays will be regarded as normal

years in
mmodate in his programme, and for which no extension of

rain delays which the Contractor shall acco
time will be considered.

Upon receipt of such written application, referred to in 23.10, the Employer may in writing extend the
nt Identified Project by a period to be determined by the Employer or

due completion date of the releva
pletion date of the relevant Identified Project. The due completion

may refuse to extend the due com
date of an Identified Project may not be extended beyond the end of the Contract Period stated in the

Contract Data.
Any decision given by the Employer, in terms of 23.12, shall be final and binding on the Parties.

Should the Service Provider fail to apply in writing for an extension of the due completion date of the
relevant Identified Projects within the 21 days referred to in 23.10, or should the Employer not grant
an extension of the due completion date then the due completion date stipulated in the relevant
written instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
liability to pay the penalty stipulated in 23.9 or from specific performance of the service/works within

the period in the relevant written instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such time or times and in such manner as the Service Manager shall
order and shall, during such suspension, properly protect the Services so far as is necessary.

If the Service Provider is instructed in writing by the Service Manager to suspend any or all of the
Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension all penalities applicable to that Service will be waived. Should the Service Provider suffer
any additional costs resulting from such suspension, the Service Provider shall be entitled to make a
claim therefor provided that the Service Provider shall prove his claim and that he has taken all

reasonable steps to mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other than an instruction
by the Employer to suspend the Services in terms of clause 24.1, the Employer shall not be liable for
any claim of whatever nature, including a claim for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANCE
The Service Provider shall be liable for a performance deduction, if the Service Provider in rendering
any of the Services required under the Scope of Works, as amended from time to time,

25.1.1 delays in performing any of the Services;

25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as
amended from time to time.

The performance deduction shall be calculated in accordance with the formula detailed in the Scope
of Works.

or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
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The Service Provider shall not be liable for a performance deduction, if the Service Provider is unable

to perform due to no fault of his own, his employees, agents or representatives.
PAYMENTS

The Service Manager will evaluate the Service Provider's performance on a monthly basis.
The Service Provider shall submit a monthly certificate taking into account the following:

the assessment of the Services rendered during the assessment month, including routine
services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.1

26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated in the Contract Data; and

26.2.5 VAT. Vat will be indicated separately in all documents.

of 2,5% retention, or a 1,25% cash and 1,25% retention, then

5% of all moneys (excl. VAT) in the monthly certificate assessed by the Service Manager as being
due to the Service Provider will be retained until such time as the amount retained equals 2.5% or

1,25%, whichever is applicable, of the Contract Sum (excl. VAT)

The monthly certificate shall be supported by a detailed report substantiating the Services rendered at
each Facility during the month under assessment.

If the Service Provider elects a security

agrees

certificate shall be assessed by the Service Manager. If the Service Manager
taking into

The monthly
tatement within 14 days of the receipt of the certificate,

with the certificate, he will issue a s
account inter alia the following:

()] deductions for penalties;

(2) deductions for overpayments;
3) deductions for retention

4) deductions for damages.

The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer a tax
invoice in the amount reflected in the statement. The Employer shall effect payment to the Service

Provider within 16 days of receipt of the tax invoice.

cate issued by the Service Provider in terms of
of receipt of the certificate, issue a statement
d shall give reasons for rejecting the balance

If the Service Manager does not agree with the certifi
Clause 26.2, the Service Manager shall within 14 days
in the amount to which the Service Manager agrees an
of the claim indicated in the statement.

The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in the

statement referred to in Clause 26.7.

r may, within 14 days of the Service Manager

With regards to the claim in dispute, the Service Provide
d certificate or a justification for his claim or

issuing the statement referred to in 26.7, submit a revise
declare a dispute in terms of 34.

If it is later resolved that the amount in dispute or any part thereof is owing to the Service Provider, the
Employer shall be liable for interest thereon from 30 days after the issue of the relevant monthly

certificate referred to in 26.2 until the date of payment at the interest rate determined from time to
time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance Management Act,

1999 (Act 1 of 1999), as amended.
All the work shall be evaluated in accordance with the provisions of the Pricing Data.

or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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26.12

263

21,
271

27.2

273

28.
28.1

29,
28.1

29.2

29.3

Any reference to words “Bid” or Bidde

“Tender” or “Tenderer".
For Internal & External Use Effective date 1 September 2005

rvice Provider, the Employer may enlist the
rd person shall act reasonably. The selection
the Employer and the Service Provider

In assessing the quality of the work presented by the Se
assistance of third persons. In assessing the work the thi
of such third persons shall be in the absolute discretion of

shall abide by such selection.

Any and all extra costs incurred by the Service Provider, re
address and/or rectify queries arising from a claim submitted in respect of wo

account of the Service Provider.

sulting from the Service Provider having to
rk done, shall be forthe

RELEASE OF SECURITY
arantee of 2.5% of the Contract

hed a security by way of a variable gu
ance with the provisions of

If the Service Provider has furnis
be reduced and be released in accord

Sum (excl. VAT), the security will
such variable guarantee.

If the Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the Contract
Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the

Service Period;
27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

If the form of security selected is:

a retention of 2.5% of the Contract Sum (excl. VAT); or

(a)
the Contract Sum (excl. VAT),

(b) @a1,25% cash deposit and a 1,25% retention of
then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period,

the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

27.3.2

27.3.3

OVERPAYMENTS

of whatever nature is made to the Service Provider, the Service Provider shall be
h amount to the Employer and the Employer shall be entitled to deduct such over
payment from any amount due to the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitled to
claim interest on any and all overpayments made to the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance
Management Act, 1999 (Act 1 of 1999), as amended.

if any overpayment
obliged to repay suc

COMPLETION
sh the Service Provider with a

At the expiry of the Service Period the Service Manager shall furni
tract and

written list of Employer's Assets and Data handed over at commencement of the Con
accumulated during the Contract Period. )

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a

Certificate of Completion.
Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:

" herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 14 of 18
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30.

3u.1
30.2
31.

31.2

32,
321

322

323

324

325

326

33.
33.1

Any reference to words “Bid”
“Tender” or “Tenderer”.
Effective date 1 September 2005

26.3.1 The Guarantee shall be returned, if applicable.

29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.

ASSIGNMENT

es in terms of this Contract shall not be ceded, assigned,

The rights and obligations of the Parti
y either Party to any person outside of the Service Provider and

delegated, or otherwise transferred, b
the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undisclosed principal.

INDULGENCES
No extension of time, latitude or other indulgences which may be given or allowed by either Party to
this Contract, or affect such Party’s rights, or prevent

the other shall constitute a waiver or alteration of
such Party from strictly enforcing due compliance with each and every provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

e information, documents, advice, recommendations and
d by the Service Provider during the course of, and for the
h will be handed over to the Employer, unless

) days of request therefor, but in any event on the
e Service Provider

The Employer will become the owner of th
reports collected, furnished and/or compile
purposes of executing this Contract, all of whici
otherwise stipulated in the Contract, within ten (10
termination and/or cancellation of this Contract for whatever reason. Th
relinquishes its retention or any other rights to which it may be entitled.

all documents, recommendations and reports compiled by the Service Provider
ses of finalising Services, and the Contractas a whole, will vest

The copyright of
distributed or made available to any person outside

during the course of and for the purpo

in the Employer, and may not be reproduced or
the Employer's service, or to any institution in any way, without the prior written consent of the

Employer. The Employer shall have the right to use such material for any other purpose without the
approval of, notification to or payment to the Service Provider.

rammes efc. prepared or developed in terms of this

The copyright of all electronic aids, software prog
uch material for any other

Contract shall be vested in the Employer, who shall have the right to use s
purpose without the approval of, information or payment to the Service Provider.

ce Provider providing documents or material to the Employer, the developrhent of
e Employer, copyright shall not be vested in the Employer.
cuments and/or materials this provision

In case of the Servi
which has not been at the expense of th
The Service Provider shall be required to indicate to which do

applies.

The Service Provider hereby indemnifies the Employer against any action or claim that may be
amages suffered or legal costs (including costs on an

instituted against the Employer and for any d
unds of an alleged infringement of any copyright or any

attorney and client scale) incurred on the gro
other intellectual property right in connection with the work outlined in this Contract.

ations, programmes and reports collected or compiled must

be regarded as confidential and may not be communicated or made available to any person outside
the Employer's service and may not be published either during the currency of this Contract or after

termination thereof without the prior written consent of the Employer.

All information, documents, recommend.

BREACH OF CONTRACT
In the event of a breach by the Service Provider of any of the terms and conditions of this Contract,
compliance requiring compliance within 10 (ten) days. In the

the Employer shall issue a notice of non-
event that the Service Provider fails to remedy such breach on expiry of the notice period, then the
Employer shall without prejudice to any other rights that it may have, be entitled to exercise any or all

of the following rights:
33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 150f 18
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33.2

33.3

34,
34.1

34.2

34.3

344

34.5

Any reference to words
“Tender” or “Tenderer”.
Effective date 1 September 2005

33.1.2 To terminate this Contract without prejudice to any other rights it may have;

33.1.3 To suspend further payments to the Service Provider,;

33.1.4 To appoint other service providers to complete the execution of the Services, in which event
the Service Provider shall be held liable for costs incurred in connection with and arising from

the appointment of such a service provider as well as damages suffered.

es to, within ten (10) days of written request from the Employer, give
documents, programmes, advice, recommendations
e Employer to assume

The Service Provider agre
access to and to make available all information,
and reports collected, furnished and/or compiled by them to enable th

responsibility for and the benefit of the project as a whole.

terms and conditions of this Contract, and in the event

In the event of breach by the Employer of the
(10) days’ written notice calling for rectification of the

of the Employer remaining in breach after ten
breach, the Service Provider shall be entitied to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the extent
that such breach is of a material term of this Contract.

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any
part thereof, at any stage of completion.

The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

on commencement of any action for the dissolution and/or liquidation of the Service Provider,
except for purposes of an amalgamation or restructuring approved in advance by the

Employer in writing;

34.2.2

34.2.3 if the Service Provider receives a court order to be placed under judicial management or to
commence liquidation proceedings that is not withdrawn or struck out within five (5) days,

if the Service Provider informs the Employer that it intends to cease performing its obligations
in terms of this Contract;

if the Service Provider informs the Employer that it is incapable of completing the Services as
described; or

if in the opinion of the Employer the Service Provider acted dishonestly;

sence of breach or the events referred to in 34,
written notice to the Service

3424
34.2.5

34.2.6
The Employer reserves the right to, even in the ab
terminate this Contract at any time, by giving one (1) calendar month
Provider.

Further, the Contract shall be considered as having been terminated:

d/or the Project and instructions to resume or

34.4.1 where the Employer stops the Contract an
of the instruction; or

reinstate the Services are not issued within twelve (12) months

if instructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after such

instructions were requested by the Service Provider.

344.2

Employer and the Service Provider, or any part thereof, be

Should the Contract between the
due to reasons not attributed to the Service Provider:

terminated by either of the Parties

“Bid" or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
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35.
35.1

35.2
353

354

35.5
356

35.7

358
35.9

35.10

36.

36.1

36.2

37.

Any reference to words “Bid”
*Tender” or “Tenderer".
Effective date 1 September 2005

34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorily completed, calculated in accordance with the agreed rates.

34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months after the
termination of the Contract, failing which the Employer will not be obliged to pay same.

34.5.3 The Service Provider shall not be entitled to advance a right of retention or any similar right if
this Contract is terminated and specifically agrees to, within ten (10) days of written request

from the Employer, give access to and to make available all information, documents,
advice, recommendations and reports collected, furnished and/or compiled by

programmes,
them to enable the Employer to assume responsibility for and the benefit of the Contract as a

whole.

DISPUTE RESOLUTION
In the event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, in

good faith.

If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days of a
dispute being declared, the Parties may by written agreement refer the matter to mediation.

The mediator shall be a person agreed to by the Parties, failing agreement, the President: South
African Facilities Management Institute shall nominate the mediator.

Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the Parties
shall bear their own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Parties shall, before the commencement of the mediation,

agree on a scale of fees on which the mediator's fees will be based.
The Parties shall appoint the mediator within 21 days of agreeing to mediate.

On appointment of the mediator, the Parties shall jointly with the mediator decide on the procedure to
be followed, representation, dates and venue for the mediation.

If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator and
signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly

records the issues agreed upon between the Parties.

If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.

at any time during the mediation process, is of the opinion that the

If the mediator or any Party,
he may in writing stop the mediation process. The dispute

mediation will not resolve the dispute, then
may then be dealt with in terms of 35.8.

ed to the contrary, it is agreed that irrespective of the fact

that the dispute is referred to negotiation, mediation or litigation in court, the decision of the Employer
on the dispute involved will immediately be given effect to by the Service Provider and the Service
Provider shall proceed with the Services with all diligence unless the Parties agree otherwise in

writing. .

Notwithstanding anything else herein contain

GENERAL

This is the entire Contract between the Parties and may only be amended if reduced to writing and
signed by the duly authorised representatives of both Parties, whereafter such amendments will take

effect.
The Contract shall be governed by, construed and interpreted according to the law of the Republic of

South Africa.

DOMICILIUM CITANDI ET EXECUTANDI
me meaning as the words

or Bidder® herein and/or in any other documentation shall be construed to have the sa
Page 17 of 18
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r all purposes arising from this Contract for the

37.1  The domicilium citandi et executandi of the Parties fo
fied by the Parities in the Contract Data.

= service of notices and legal process shall be as speci

Each of the Parties shall be entitled at any time by way of written notice to the other Party, to change

52 its domicilium citandi et executandi to another physical address.
37.3  Any notice in terms of the conditions.of the Agreement must either be:
37.3.1 delivered by hand during normal business hours of the recipient; or
37.3.2 sent by prepaid registered post to the address chosen by the addressee.
374 A notice in terms of the provisions of this Agreement shall be considered to be duly received:

37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it
was posted, unless the contrary is proved.

375 Notwithstanding anything to the contrary contained or implied in this Agreement, the written notice or
communication actually received by one of the Parties from the other, including by way of facsimile

transmission, shall be adequate written notice or communication to such Party.
sent, or other communication made between the Parties pursuant to the
d to have been made when delivered in person fo an

authorized representative of the Party to whom the communication is addressed, or one day after
being sent by facsimile to such Party at the number specified in the Contract Data or one week after

being sent by registered post to the addressee specified in the Contract Data.

37.6  Any notice, request, con
Contract shall be in writing and shall be deeme

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 18 of 18
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1. PREAMBLE

in terms of Construction Regulation 4( 1)(a) of the Occupational Health and Safety Act, 1993

(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,

as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety

Specifications for any intended construction project and provide any Principal Contractor

who is making a bid or appointed to perform construction work for the Client and/or its Agent

on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the

site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as

the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of

ulations can be read in isolation. Furthermore, although the definition of Health and

Reg
h and safety

Safety Specifications stipulates ‘a documented specification of all healt

requirements pertaining to associated works on a construction site, so as to ensure the

health and safety of persons’, it is required that the entire scope of the Labour legislation,

including the Basic Conditions of Employment Act be considered as part of the legal

e system. With reference to this specification document this requirement is

complianc
roject as

limited to all health, safety and environmental issues pertaining to the site of thep
referred to here-in. Despite the foregoing it is reiterated that environmental management

shall receive due attention.

Due to the wide scope and d
site will be different, and circumstances and conditions may change even on a daily basis.

Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
s. Prior to drafting the

efinition of construction work, every construction activity and

and Safety Plan based on these Health and Safety Specification

Health and Safety Plan, and in consideration of the information contained here-in, the

contractor shall set up a Risk Assessment Program to identify and determine the scope
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"“ad details of any risk associated with any hazard at the construction site, in order to identify

the steps needed to be taken to remove, reduce or control such hazard. This Risk

A.essment and the steps identified will be the basis or point of departure for the Health
and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of

Statement’ (see definitions under Construction Regulations) detailing the key activities to

be performed in order to reduce as far as practicable, the hazards identified in the Risk

Assessment.

The Department of Public Works is tasked to provide accommodation and operétional

facilities to a very large proportion of the approximate 35 National Departments responsible

for the governance of the Department of Public Works. A very large number of State
employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of

South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets

of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which it is the custodian and may also include the public as well.

The responsibilities the Department and relevant stakeholders have toward its employees

and other people present in the facilities or on the sites are captured further in this

specification document. These responsibilities stem from both moral, civil and a variety of

legal obligations. The Principal Contractor is to take due cognisance of the above

statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not

be considered as grounds for claims under the contract for additional reimbursement or

extension of time, or relieve the Principal Contractor from his responsibilities and

accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to

the attention of the Agent and/or Client.
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<3, SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

T.._se Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract

documentation and technical specifications shall not be interpreted, in any way whatsoever,

to countermand or nullify any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all

people and properties affected under its custodianship or contractual commitments, and is

further obligated to monitor that these measures are structured and applied according to

the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor
(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work a;nd the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons atwork against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Principal Contractor (and his

/her contractor) is to be briefed on the significant health and safety aspects of the project

and to be provided with information and requirements on inter alia:

Safety considerations affecting the site of the project and its environment;

a)

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractor(and
his /her contractor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.
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To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
w..at is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction regulation

(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document

applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS -The _most important definitions in the Act and Regulations

pertaining to this specification document are hereby extracted.

“purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery, the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work; to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors

when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and includes all
identified hazards, safe work procedures to mitigate, reduce & control the hazards identified

in a project.;

“Agent” — means any person who acts as a representative for a client;

«Client” — means any person for whom construction work is performed;
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« Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
t.__ client through the Agent and who has a full authority and obligation to act on the clients

behalf in terms of the construction regulations;

“Construction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantiing

of or addition to a building or any similar structure;
(b) the installation, erection, dismantling or maintenance of a fixed plant where such

work includes the risk of a person falling;
(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,

road, railway, runway, sewer or water reticulation system or any similar civil

engineering structure; or
(d) the moving of earth, clearing of land, the making of an excavation, piling, or any

similar type of work;

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs

construction work and includes Principal Contractors;

“Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the

employer to pay to the contractor.
“Practical Completion Certificates” A certificates issued in terms of a contract by the

employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may

be outstanding.

spccident” - means unplanned occurrence that happens due to the unsafe condition and
may cause injury to a person, damage to the property, material, plant, equipment and the

environment;
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~” " 'Hazard” — means anything including work activities and practices with the potential to

cause harm;

“Risk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards.

Health and Safety File” - means a file, or other record in permanent form, containing the

information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1

5.1.1.

a)

b)

Structure and Organization of OHA&S Responsibilities

Overall Supervision and Responsibility for OH&S

The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement  will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal

Contractor or his/her appointed contractor.

All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his’her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
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available to the principal Contractor to become part of site records (Health & Safety

File).

The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made

d)

during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).
e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.
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5.12 Required appointments as per the Construction Regulations:-

Rev H&S Spec 6uideline Oct 2019

item | Regulation | Appointment Responsibl
e Person
1. 3. Application Construction work permit Client
2. 5(1)(k) Principal contractor for each phase or project Client
3. 5(6) Construction Health & Safety Agent Client
4, 7.(1)(c) Contractor Principal
Contractor
5. 7(3) Contractor Contractor
6. 8(1) Construction manager’ Contractor
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor Contractor
9. 6(2) Construction supervisor sub-ordinates Contractor
10. 8(5) Construction Safety Officer Contractor
11. 8(8) Responsible employee
12. 9(1) Person to carry out risk assessment Contractor
13. 10(1) Fall protection planner Contractor
14, 12(1) Temporal work desigher |
16. 12(2) Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations | Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22. 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24. 20(1) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(9) Explosive actuated fastening device cartridge, nails and | Contractor
studs: issuer & collector
27. 23 (1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector Contractor
10
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5.2.1

522

523

524

Communication, Participation & Consultation

Occupational Health & Safety mattersf/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined

by the client.

In addition to the above, communication may be directly to the Client or his appointed

Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors

and H&S Representatives (‘SHE - Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of

hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively. It views consultants and
contractors as employees of the “owner” of a construction or operational project, the

“owner” being regarded as the employer.

b) (The position taken by the Construction Regulations is that the “owner”, in terms of

its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the sclient” are seen to be in two categories,

i.e. the Principal Contractor and Contractors.

11
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7.1

c)

b)

d)

The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction

Regulations from all contractors on the project site.

RESPONSIBILITIES

Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal

Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals

of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor

and/or the Contractor from commencing or continuing with construction work should

the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

o have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

« have failed to implement or maintain their health and safety plan;

« have executed construction work which is not in accordance with their health and

safety plan, or

12
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7.2

b)

d)

e act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being

employed or legitimately on the site of the works or in its vicinity.

Principal Contractor
The Principal Contractor shall accept the appointment under the terms and

Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a
“Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing' prior to commencement of work and inform the Client or his

Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable

be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he

has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety

13
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requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer’s offer is based.)

The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

g)

h) The Principal Contractor shall ensure that a copy of his health and safety plan is

available on site and is presented upon request to the Client, an Inspector, Employee

or Sub-contractor.

The Principal Contractor shall ensure that a health and safety file, which shall include

all documentation required in terms of the provisions of this Specification, the Act

and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

j) The Principal Contractor shéll, throughout execution of the contract, ensure that all
s of the Act and the Construction

conditions imposed on his Sub-contractors in term
Regulations are complied with as if they were the Principal Contractor.

The Principal Contractor shall from time to time evaluate the relevance of the Health

k)
n shall

and Safety Plan and revise the same as required, following which revised pla
be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the

Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
14
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The construct

b)

d)

ion Health & Safety Agent act as a link between the client, Principal
Contractor and the project team members with respect to health & Safety, They are

Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained

Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

nt that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may

be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately

resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals

and objectives. They should also set their own H&S goals.

Prior to accepting the H&S agent appointment from clients, H&S
ure that they brief clients fully on the client's particular
OH&SA of 1993 and Construction Regulations as
n the absence of acceptance by clients of these
Il not be able to adequately meet their own H&S

H&S competence: In the eve

H&S responsibilities:
agents need to ens
responsibilities in terms of the
amended from time to time. |
responsibilities, H&S agents wi
responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conducta design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S

files.

SCOPE OF WORK
15
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These specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents, this amongst all includes for

example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of building and structures.

o Site clearance
Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface

Piling (by drilling, excavating.)

Temporal works -

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water

reticulation system or any civil engineering structure or type of work
c) Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction etc.
Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

required for a H&S plan will depend on how complex the
rticular, the number of contractors at the workplace at any one
d in the work. The plan must be easily accessible in a
be clearly understood by management, supervisors &

(a) The level of detail
workplace is (in pa
time) and the risks involve
construction site and it must
workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

o project information;
¢ client requirements for H&S
Environmental restrictions an
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by others or developed by the principal contractor, to control significant site
H&S risks: H&S file & project H&S review.

«d) The H&S plan should include the following information:

details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;

details of the principal contractor,
details of the construction project,
anticipated start and end date anda

work that the H&S plan will cover;
details on how subcontractors will be managed and monitored, including how

the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how

non-compliance will be handled; and
details on how the risks associated with falls, falling objects, moving plant,

electrical work and all high risk construction work that will take place on a
construction project will be managed.

for example address of the workplace,
brief description of the type of construction

(e) The H&S plan should also include information on:

the provision and maintenance of a hazardous chemicals register, safety data

sheets and hazardous chemicals storage;

the safe use and storage of plant;
the development of a construction project traffic management plan;

obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;

workplace security and public safety; and
ensuring workers have appropriate licences and training to undertake the

construction work.

() The H&S plan must contain:

a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed;

the project program or schedule details, including start and finish dates,
showing principal activities;

details of client, design team, principal contra

suppliers; and '
extent and location of relevant existing records, surveys, site investigation and

geotechnical reports, ‘as-built’ plans, H&S files.

ctor, subcontractors, and major

10. HEALTH AND SAFETY FILE

17
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11.

b)

d)

~~ - a) The H&S file is a document prepared by the principal contractor containing important

project H&S information for use by the owner of the completed structure after

construction has been completed.

s responsible for producing an H&S file. It contains
rmation for use by the owner of the completed structure
al that the process of compiling

fficient time to gather the

The principal contractor i
important project H&S info
after construction has been completed. It is essenti

the file commences as early as possible to ensure su
required information.

The Principal Contractor must, in terms of ConstrUction' Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of ail Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and

other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client’s format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The

contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11.1 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK

ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

18
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in

the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation
4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and

is maintaining the agreed and approved OHA&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party wil, however, take
responsibility for the results of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference

purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on

duty to the extent that he/she:

iii.
iv.
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becomes unconscious

loses a limb or part of a limb
is injured or becomes ill to such a degree that he/she is likely either to die or

to suffer a permanent physical defect or likely to be unable for a period of at
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least 14 days either to work or continue with the activity for which he/she was

usually employed

OR where:

i. amajor incident occurred
i. the health or safety of any person was endangered

where a dangerous substance was spilled

iii.
the uncontrolled release of any substance under pressure took place

iv.

v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects

vi. Machinery ran out of control, to the Provincial Director of the Department of

Labour within seven days and at the same time to the Client and/or its Agent

on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the

Regulations.

The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”.

The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on

d)
its behalf with copies of all internal and external accident/incident investigation

reports.
The Principal Contractor is responsible to oversee the investigation of all

accidents/incidents where employees and non-employees were injured to the extent
that he/she/they had to receive first aid or be referred for medical treatment by a
doctor, hospital or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)
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(h)

0

The Principal Contractor is responsible for the investigation of all non-injury

incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar

incidents in future.

The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave

rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors
o Identification of corrective/preventative actions and continual improvement
e Communicating the outcome/results and documenting the events of the

investigation.

Reporting Of Near-Misses
e Department of Public Works views the reporting of near misses as a critical

component in creating a positive health and safety awareness culture on site.
« Department of Public Works retains the right to enforce the reporting of near

misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations

or amendments as contemplated in the above paragraph.
21
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12.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) .Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain

these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop
contingency plans for any emergency that may arise on site as indicated by the risk

assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives('SHE — Reps’)

22
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employees of other  Contractors (sub-contractors) he has to appoint one H&S

Representatives for every 50 employees or part thereof. (Section 17 of the Act and

General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility

using a checklist developed by a Principal Contractor.
The report must be consolidated and submitted to the Health & Safety

Committee.
H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

e The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the

procedures of the meetings including the chairmanship.

The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall

determine its own procedures.

12.1.4 Training & Awareness

Rev H&S Spec Guideline Oct 2019 23
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The contents and syllabi of all training required by the Act and Regulations including any

o..er related or relevant training as required must be included in the Principal Contractor’s

Health' and Safety Plan and Health and Safety File.

13.

Rev H&S Spec Guideline Oct 2019

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be

competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of

General Induction training
b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

c¢) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other

equipment must be in possession of valid proof of training.

PROJECT/SITE SPECIFIC REQUIREMENTS
24
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The following is a list of specific activities and considerations that have been identified for

the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be

developed by the Principal Contractor:

a) Clearing & grabbling the areal/site
b) Site establishment
c) Dealing with existing structures

d) Location of existing services
e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

j) Any welding work

k) Loading & offloading of trucks

I) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and
n) Construction work as defined in the construction regulation 2014

25
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- 45. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

The Principal Contractor shall at all times ensure his status of an “employer”
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific -

reference to Section 8 of the Act.

The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will infroduce and
maintain a file titled “Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an interested party.

The project under. control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.
The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR'S SPECIFIC DUTIES
Rev H&S Spec Guideline Oct 2015
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The Principal Contractor's specific duties in terms of these specifications are detailed inthe
Construction Regulations as published under government notice 07 August 2014,

stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the
following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding -

Construction vehicles & mobile plant.

- Water environments
Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive! All of the above requirements

will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when
required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also apply to the State as well as

to State owned buildings and premises: -

The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises"

The Local Government Ordinance 1938 (Ordinance 17 of 1939) as amended

and the municipal by-laws and any special requirements of the local supply

authority '

The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

" The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

The Post Office Act 1958 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1984
The Regulations of Local Gas Board(s), including Publications of the SABS

Standards and Codes of Practice, with specific reference to GNR 17468

dated 4th October 1997
h. Legislation pertaining to water usage and the environment
Legislation governing the use of equipment, which may emit radiation (e.g. X-

Rays etc.)
j. Common Law

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or
32
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increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed

of at a registered dump site and records will be maintained. Where it is found to be

impractical to use a registered dump site or it is not available, the Principal

Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and

applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting

including support services in respect of Health and Safety.

Facilities

The site establishment plan shall make provision for:

b) Dining room facilities
The contractor shall make provision for adequate dining room facilities for his

employees on site.

c)

Change rooms

The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facilities

The cont

ractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.
33
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e) Smoking Areas

Designated smoking areas shall be established by Department of Public Works.

f) Drinking Water Facilities
The provision of drinking water facilities shall be negotiated between the Contractorand

Department of Public Works.

g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be limited

to: _
i.lifting equipment and lifting tackle

ii.power driven machinery

iii.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company's hame, site contact person as well as the contact

number/s.
i) Erection of Structures for Logistic Support
Prior to site establishment Department of Public Works shall approve the contractor's

site plan.
Department of Public Works shall approve all structures erected for logistical support

by the contractor. These structures include fences, workshops, tool sheds, offices,

ablution facilities, etc.
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j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public

Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental

requirements. The contractors are required to move the equipment from the place of

work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department

of Public Works in writing.
I) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.
vide adequately marked and sealable containers to transport

The contractor shall pro
The hazardous chemical waste from the source to the approved Department of Public

Works disposal point.

m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South

African National Standards (SANS) or similar.
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2u. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far

as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction

Regulations. The lists are:

i. List of appointments
ii. List of record keeping responsibilities

iii. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall

be developed
3) the risk assessment will also include activities like:

i. Transportation of passengers and goods to and from site

ii. Site establishment
ii. Physical and mental capabilities of employees

iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards

36

Rev H&S Spec Guideline Oct 2019



5) a review plan for risk assessments shall provide for:

the quarterly review of all applicable risk assessments
the review of an assessment if there is reason to believe that the previous

assessment is no longer valid, or there has been a change in a process, work

methods, equipment or procedures and working conditions
ii. Risk assessment/s to be reviewed if the outcome of incident investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be

facilitated by the team leader. ~ All  risk assessments and pre-task risk

assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health

and Safety Plan.
c) Risk Based Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part

of the Health and Safety Plan.
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~”  |MPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, supportand

assistance.

SERVICE NUMBER CONTACT PERSON

Hospital

Ambulance

Water
Electricity

CQ Police

Fire Brigade

Engineer
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e
= A\DD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND

NECESSARY.
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

-----------------------------------------------------------------------------------------------------

I,

(name)representing
contractor/supplier], do hereby acknowledge that .........ccooeeriiiniinnnes e
[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in

the Occupational Health and Safety Act No. 85 of 1993 (“the Act’), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of

the Act.

| undertake that ..........cooviiimminnei rereenranees [insert name of contractor/supplier]
shall strictly adhere to, and ensure that his/fher employees adhere to, the provisions of the

Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service ............. tererenreeseeseenenensjinsert

of project/service, for example, name, contract/project  number]

brief  details
and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between

[Insert name of contractor/supplier/Agent

--------------------------------------------------------------------

DY ceerrenrereree et e s e
provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,

of the provisions of this agreement or consent to any departure from these shall,

or waiver of any
parties, and

in any manner, be of any force or effect, unless confirmed in writing and signed by both

such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
40

Rev H&S Spec Guideline Oct 2019



™

\ - i
This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has

th  equisite authority to do so.

Signed this ..........ccovinmnreen day Of ...ovveinererrerneeiiimninenens 20 i at
...................................................... (Place)
1 ) S (SIGNALUTE) ......vvseervreverersnnnereinennns ....0N
DERAI O ... eivseereeesemmnanrseesesrarses s snnrnea reevenen (Supplier/contractor/Agent)
Contractor Responsible Manager (responsible for signing the Department of Public Works’
contract on behalf of the contractor)
Witnesses
1.
R UTTTTU SO UUPP PP TP YPIITTEILIIELY
Signed this .........cooeenenmeneenes day Of ....oooeieeinneinin e 20,
P VT T TP PPOORR PP PPPLLIPTERTT LR LD (Place)

ceennnrenne (SIGNALUTE)..cvveeiiiineriirerereaiinnaeee .e...0N

(FUll N@ME......ovemivinnnernrian e

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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Additions to health and safety specifications for all construction sites to include COVID 19

Introduction
References
Special appointments

Workers transport
Security/access control/control of visitors onsite
Pre-construction evaluation of medical requirements, screening and training

Facilities, resources and action required by principal contractor where applicable

contractor onsite
8. Required procedures, documentation development and updates

9. Procedures at start during and at end of shift
10.Managing and controlling flammable hazardous chemicals

11.Contractor management
12.Compliance monitoring and discipline
13. Additional resources and recourse management

NOOAON

1. lr_ltroduction

ged the world we live in and how we will conduct
Due to this it has become necessary to take special
measures, to prevent further spread of this disease.

COVID 19 Novel Corona virus has chan
business activities and life in the future.
precautions, to plan and implement control

These specifications are based on the prevention of persons, objects/tools being contaminated
nsmission and specific occupational hygiene practices that focus on

with the virus, infection tra
the need for employers to implement measures to mitigate or eliminate the transmission of the

virus in the workplace.

n addendum to the original project health and safety specification to

This document is a
protect their workers, and to comply with the'

assist the principal contractor and contractors to
interim Regulations that has been gazetted

2. References

The Department of Employment and Labour has appealed to employers to use the prescriptions
of the Occupational Health and Safety (OHS) Act of 1993 in governing workplaces in relation to
Coronavirus Disease 2019 COVID19 under the National Disaster Act

r, notice no. 479, 29 April 2020, covid-19, Occupational health and safety

ces Covid-19 (c19 ohs), directive by the minister of employment and labour
s issued by the minister of cooperative governance

Department of labou

measures in workpla
in terms of regulation 10 (8) of the regulation



ii.
iii.
iv.

vi.
vii.

public works
& infrastructure

Department:
Public Works and Infrastructure

= REPUBLIC OF SOUTH AFRICA
and traditinnal affairs in terms of section 27 (2) of the disaster management act, 2002 (act no. 57

of 2002)

ological Agents Regulations requires the employer to

The OHS Act read with the Hazardous Bi
bly practicable a working environment that is safe and

provide and maintain as far as is reasona
without risks to the health of employees

Section 8(2)(b) of OHS act requires steps such as may be reasonably practicable to eliminate or mitigate any
hazard or potential hazard before resorting to personal protective equipment (PPE). However, in the case of
COVID19, a combination of controls is required, although the main principle is to follow the

hierarchy of controls

of control measures, current risk assessments need to be
e new hazards posed by exposure to COVID-19 in the
Id take the Risk Assessment Guides published online by

However, before the implementation
reviewed and updated, considering th
workplace. The risk assessment shou
the National Department of Health into account

Special appointments

The employer must appoint a manager (from within the existing structure) to address the concerns of employees

and workplace representatives concerning COVID 19

Appointment and training of security personne
screening, isolating, conducting questionnaire and further actions require

positive COVID 19 symptoms

| and adequate personnel to conduct procedures of
d if person presents

Workers transport

contractors must arrange transport of their employees in line with the travel

Where possible the
an 70% occupancy and social distancing

rules of not more th

Where not possible to avoid the use of public transport provide employees with information on

the virus and precautions to take during public transport travel:

Frequent sanitising

Maintain social distancing (at least 2 m)

Always wear a mask

Coughing, sneezing safe practice and spitting - ‘

When being coughed or sneezed on, turn face away and do not touch face before hands have
been sanitised

Do not travel if experiencing symptoms of infection

Provide employees with CIPC travel certificate

Security/access control/control of visitors onsite
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y 1 access point allowed on site during the Phase lockdown period.

Onl

A policy of lockdown inside site for the whole shift must be maintained which will mean that
employees will not be allowed to exit and re-enter the site during working hours. This will prevent
employees from bringing contaminated food or articles onto site and will have to bring food
from home

The principal contractor must enforce strict access control-and no person may enter the site
except those who have undergone induction training and who is listed on the employee list
re-arranged official appointment which has been

r. This person may not enter the site before they
reafter must be escorted

The only exceptions are persons who have p

approved by the project construction manage
have passed the screening procedure (fever and questionnaire) and the

by a person designated by the construction manager

Biometric or any form of touch access entry is prohibited

Delivery vehicle drivers must undergo and pass the full COVID 19 screening procedure or may
not leave the cab of the vehicle and wear a face mask

Where more than one Principal Contractor operates on site. A meeting must be held with all the
Principal Contractors where an access plan must be formulated and agreed to in writing, which

incorporates the sharing of expenses and other resources.

Pre-construction evaluation, screening and training

Principal contractor and contractor’s pre-construction requirements:

or conduct the following preparatory actions before going to
ted and each employee must sign that he/she has
d understands and procedures

It is critical that the principal contract
site. These actions must be documen
undergone this screening and training an

Evaluation:

Employees medical evaluation, ensuring annual medical is valid

i. Screening:

Fever screening ;
Health questionnaire (signs and symptoms)
Questionnaire of travel during shut down leve! 4 and exposure

Employee practical understanding of:

the risks of the virus
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ii. The importance of being aware o

. How to self-isolate
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how do you get contaminated?
howdoy .get infected?

signs and symptoms

prevention

&
£

Training program

It is important to understand that workers have been of site for an extended period and which
requires that the principal contractor and contractors develop a full risk based induction training
and awareness program, policies and procedure for COVID 19 and communicate it with
management, employees and contractors which.include the following:

Employees responsibility to look after their own health and safety and preventing from being
infected or infecting other persons

What is COVID 19

How are you infected
Explanation of symptoms and signs (ever, cough, sore throat, redness of eyes or shortness of

breath or difficulty in breathing, body aches, loss of smell or loss of taste, nausea, vomiting,
diarrhoea, fatigue, weakness or tiredness

Incubation period
Explain the risk of underlying conditions, i.e..

People 60 years and older
People with chronic lung disease or moderate to severe asthma

People who have serious heart conditions
People who are immunocompromised

People with diabetes
People with chronic kidney disease undergoing dialysis

People with liver disease

symptoms, possible exposure or infection to company

Self-monitoring and reporting of
f who you have been in contact with during work and after hours

to assist with tracking in case of being infected

Temporary Employer Relief Scheme under regulation 10(8) of the

Company COVID sick leave and
section 27(2) of the Disaster Management Act

Regulations promulgated in terms of
How to prevent infection:

Correct methods of sanitising

Hands
Personal hygiene
Site facilities

Social distancing
Not touching face
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The correct way to cough or sneeze
Correct 7 2, limitations of and disposal of PPE

How to protect yourself and family after hours

NN

What to do if employee is not feeling well and are presenting with the symptoms when already at

xi.
the work-place or before arrival onsite include:

1. Employees
a. If already onsite

i. Immediate reporting to employer
Social distancing and other preventative actions

b. When not onsite yet

i. Do not go to work
ii. Who to contact at your company?’
ii. Relevant company contact numbers

2. Principal contractor and contractors

Procedures and PPE required when employee presents with symptoms at the site screening and

needs to be isolated and tracking of persons in contact with that employee _
b. Procedures and care of persons who are in self isolation or being treated at hospital or COVID 19

facility
¢. Company and employee return to work after recovery procedures

xii. Updated company COVID 19:

SHE plan and risk assessment

Policies

PPE requirements

Method statements & risk assessment
Stay at home policy and sick leave
Employee assistance/care program

oA wN =

Gii. Include COVID awareness in every day DSTl/permit to work system
Facilities, resources and action required by principal contractor where applicable
contractor onsite

Provide these employees with appropriate PPE for their tasks
Prevention of employees having to come into close-proximity (Queuing or bundling together)

Method/procedure of providing drinking water that cannot be contaminated with the virus
Adequate and appropriate risk-based:

oo o
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i. PPE
ii. Sanitising/hand washing facilities at entrance, eating areas, offices, kitchens, toilets (Foot pedal

hand sanitisers is the preferable option)
iii. Awareness signage and posters

e. Procedures for sanitising site, offices, toilets, eating areas, meeting rooms communal kitchen

appliances, printers and telephones
f Procedures and rules to minimise exposure during:

Meetings (Alternates to close contact meetings)
i, Duration and maximum number of delegates at close contact meetings

iii. Induction, Toolbox talk, DSTI
iv. Sanitising of areas, offices, boardrooms and furniture

v. Communal drinking facility use
vi. Housekeeping and garbage removal

Provide an isolation area/tent/room where person can be interviewed and remain until

instructions have been received from the COVID 19 control centre on next step to be taken

CORONA 24 Hour HOTLINE 0800029999

Required procedures, documentation development and updates

The contractor must develop new and update existing plans, policies, documentation and
procedures to include COVID 19

a. She plan and policy

b. Company COVID 19 plans, policies, procedures and programs to include:

i. Prevention, exposure, infection
Social distancing during entering and exiting site, meetings, training
Creating different areas for and staggering start of work and lunch-times, training sessions and

effective planning of required staff compliments
iv. Cooperation with local police, clinic, emergency services and notifying them of the project and
developing beneficial relationships
ust relationship by providing relevant

Engaging with CLO and communities and establish a tr
information and possible assistance where possible

vi. Emergencies (mass infections)
vii. Post-infection return to work guideline, which include:

minimum medical and practical criteria for return to work
2 medical evaluation by occupational health practitioner

-
.

are and assistance during and post infection

iii. Employee emotional ¢
i osal of contaminated PPE and equipment

ix. Management and disp
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Planning to maximise social distancing

Planning —f production and progress to optimise

persons onsite at one-time
Managing and disposal of biological (Virus) contaminated PPE and other personal waste

Daily reporting to management of screening results and of persons who were isolated, taken for

the work-force to minimise the amount of

testing and follow-up
Reporting of persons who have been confirmed to be infected to company management,
department of labour and Health .

o have been isolated or who has

Contact-tracing of persons who were in contact with a person wh

been confirmed as being infected
Updated risk assessment to include COVID 19 hasards and risks
Evaluation of daily screening, reporting to management and if required update procedure and

training

Company policy related to paid sick leave in terms of section 22 of the BCEA illness benefit in terms of
clause 4 of the Directive issued on 25 March 2020 on the COVID-19 Temporary Employer Relief Scheme
under regulation 10(8) of the Regulations promulgated in terms of section 27(2) of the Disaster

Management Act;
Also revise the permit to work where required.

Procedures at start during and at end of shift

Include conducting and recording information of:

Sanitisation

At start of shift all persons must sanitise with sanitiser that contains at least 70% alcohol with foot

pedal or automatic detection and spray device, no hand contact
Site facilities, offices, boardrooms, toilets, eating areas, surfaces
Hand and power tools, and other communal equipment to be wiped down

Fever screening and procedure when person has fever
Re-do fever screen and if high fever

Isolate and questionnaire
Procedure if evidence points at infection

Contact call centre and follow instructions
Also follow company procedure for reporting to management, client and authorities

10.Managing and controlling flammable hasardous chemicals

b.

C.

The type of sanitiser used for CIVID 19 must have a minimum of 70% alcohol and it is important

that adequate stock is held onsite
Due to its high alcohol content it poses

workers for intoxicating purposes which can lead to poisoning
It is therefore particularly important to include these risks into account when the risk assessments

a fire risk as well as a possible risk of being used by

is updated



public works
& infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

The principal contractor and contractors must ensure that they provide a fammable liquid storage
facility, ~onsidering the quantities they will be storing onsite which conforms with local

governn.<nt fire regulations and GSR 4
e. The storage area must be lockable and issuing and stock levels must be controlled by an

appointed competent hasardous chemical substance controller
Records of stock levels, issuing and usage must be updated daily and any discrepancies must be

reported to management and investigated
Decanting procedures must be developed which includes spillage control. Bottles into which it

g.
has been decanted into must be marked to clearly show the contents

h. Appropriate and adequate signage must be posted

i. Adequate Alcohol resistant foam or Carbon dioxide (CO2) fire extinguishers must pe
appropriately positioned Inspections of the flammable hasardous chemicals store must be
conducted at least monthly

Inspections of the flammable hasardous chemicals store must be conducted at least monthly

First aiders should be trained on the first aid measures as set out in the MSDS

=

11.Contractor management

it is the responsibility of the principal contractors to ensure that all contractor comply with the
requirements of the addition to the original project health and safety specifications

12.Compliance monitoring and discipline

Monitoring of compliance is critical to the preventioh program and there may be no tolerance of

non-compliance
Strict appropriate disciplinary action must be instituted against employees, contractors,

consultants or any person

found in breach of the requirements
The client will be responsible for compliance through audits and inspections and evaluation of

principal contractors’ reports
The principal contractor must monitor compliance through inspections and COVID 19 specific

audit of:

i. Available equipment
ii. Sanitiser/washing facilities
iii. Sanitising of site facilities
iv. Employee screening

v. Access control

vi. Availability of isolation facilities
Separation and procedures followed when employees present with symptoms

7iii. Continues awareness training

ix. Recordkeeping

Sub-contractor training and screening records, risk assessments and monitoring

Any suspected or confirmed infection or noncompliance with the COVID 19 requirements must be
reported to the client health and safety agent with immediate effect
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A written incident report must be supplied within 24 hours after the incident. If the risk

assessment or procedures are required to be reviewed, same will be done within 36 hours.

13.Additional resources and recourse management

It is a fact that finance and budgets of active projects that were shut down due to COVID 19 have
approved budgets and available capital projects that are currently running have already been
allocated and approved and Therefore funds should be available from the client to pay Principal
Contractors/Contractors

It is therefore critical that the principal contractor ensure that their payment certificates and
related documents are correct and is submitted before deadline dates with their invoices. Many
delays in payment from clients are due to incorrect or insufficient documentation that has been

submitted late.
It is important to understand that the COVID 19 virus has affected all parties and cooperation will

increase the probability of completing the project successful
It is critical that the client and principal contractor re-negotiate and discuss the project deadlines

and budget and agree on solutions to the benefit of all. The impact of screening, site access,

delayed delivery of long lead items due to manufacturing constraints and restrictions due to
COVID19 legislation must be considered when negotiating the program and deadlines

specifically.
not delay payment to principal contractors and principal contractors must do the

Clients must
same with their contractors. Delaying payments will have a snowball effect all the way down to
the workers who have in some case already not received salaries or has only received partial

payment
Businesses most do their utmost to protect the workers who are the most crucial asset of

construction
Although SMME are businesses in their own right, many of these companies were already

struggling financially before lockdown started and the principal contractor could use the
assistance of the project CLO to ensure that workers are being paid and if not report it to the

principal contractor.
Contractor must assist employees with UIF claims.

All the above requirement and information must be filtered down to
the contractors onsite

“Health and safety is not negotiable”
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COMPLETION OF SERVICE CONTROL SHEET
[ cClient Town / Institution | Ref. No. Callout# | NDPWI Official

--Description:

1. (a) Normal Services: -
When assuming duty ensure that the appointment letter in refanance with the correct ID number and

bill of quantities/scope of works is shown to the client’s representative on site, otherwise you will not
be allowed to commence work.

(b) Emergencies/Urgent services: -
Reference ID number & Control /Area Works Manager’s (who called you out) name & celi phone

number to be given to clients’ representative.

2. On completion of the Works (in all respects) this certificate must be faxed / emailed immediately to
the Works Manger in order for the Area Works Manager to conduct a final inspection. Any delays on

your part will result in client dissatisfaction & late payments. Please also have job cards stamped
and signed for each day on site with the forms completely filled out. Stamped, signed off by
Client. Start and end times, hours on site, number and names of employers worked on this
site. Also not to forget to submit your Qualified Artisan proof of qualifications that worked on
this site. All to be sent with market related priced quotation and suppliers invoices for

materials purchases.

NOTIFICATION OF COMPLETION BY CONTRACTOR

*The above works is complete in all respects and is ready for inspection.*

Tradmg Entlty s Name and stamp above Contractors Slgnature Date

= Client Dept. - Datesmmp_"

NDPWI USE: CONFIRMATION OF SERVICE - Works Manager to complete.
been inspected and was

I, the undersigned hereby confirm that the works |
m to be satisfactory and complete in all respects ( delete where n/a).

Chief WM
Name Rank CWM Signature Date
| Order No. | [ Date issued | / / | Invno. |
Please proceed with this payment
Designation / Section Name Rank Date Signature
Chief Works Manager CWM
Control Works Manager CWM




e e JOB CARD PRIORITY:
B =
; PROUBLEMT TYPE TViET——
NATIONAL DEPARTMENT OF .
o PUBLIC WORKS AND INFRASTUCTURE
WORX4U % RS OF S00TH MTRICA STATUS:
DATE REQUESTED REGION : DBN BUIDING | FACILITY NAME : REQUEST NUMBER
Durban Regional Office | NAME
REQUESTOR | TELNR
CLIENT DEPARTMENT NAME
ADDRESS
CLIENT NAME | TELNR |
DESCRIPTION
SCOPE OF WORK
DATE SCHEDULED | TIME SCHEDULED | SCHEDULED HOURS
SERVICE PROVIDER COMPANY:
No. Room No. Description of work done Qty Rate Total
Total Material Cost
Mark-up on material @ %
Total Transport { km @ R Tkm)
Total Labour
SUB TOTAL
15% VAT
GRAND TOTAL
DATE STARTED: PER DAY
TIME STARTED: PER DAY
DATE FINISHED: PER DAY
SERVICE PROVIDER NAME: TIME FINISHED: PER DAY SIGNATURE

REMARKS

TO BE COMPLETED BY CLENT MANAGER

1 certify | perscnally checked and am satisfied that the work has been executed (however | do not certify technical correctness).

NAME: TEL Nr.

DESIGNATION

CUENT DEPARTMENT OFFICAL DATE STAMP

SIGNATURE

DATE

SERVICE PROVIDER MUST SUBMIT THE COMPLETED FORM WITH SIGNATURE AND DATE STAMP OF CLIENT DEPARTMENT

TO BE COMPLETED BY WORKS MANAGER

1 certify/ declare that the work was executed satisfactorily, that the good / materials were according to specification.and were received in

good order, installed and that all records were updated. Circle or Nfa (Work completed: Yes, No, N/a} {Work incomplete: Yes, No, N/a)

NAME :

TEL Nr.

Cell Nr.

DESIGNATION : CWM

SIGNATURE

DATE




