== Department:
IR ALY Public Works and Infrastructure

.
q»!) REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
DURBAN REGIONAL OFFICE

REFERENCE NUMBER -DBNQ-32138817

SERVICE DESCRIPTION: SAPS: NEWCASTLE TRAINING
CENTER : REPAIRS TO INDUSTRIAL 2x 3-PLATE STOVE
VULCAN AND OVEN VULCAN

SUBMITTED BY:

Company Name:

CSD registration:
CLOSING DATE: 04/10/2024 @11:00
Box Number 16 — 157 Monty Naicker Street
TECHNICAL ENQUIRIES OTHER ENQUIRIES
Name: Mbongeni Putuzo Name: Gugulethu Mbongwa
Contact number: 083 464 7587 Tel no.: 031 314 7003
Email: mbongeni.putuzo@dpw.gov.za Email : gugulethu.mbongwa@dpw.qgov.za




Private Bag X54315, DURBAN 4000 Int. Code: +27 31 Te!: 314 7000 website: www.publiecworks.gov.za

Supply Chain Management: Miss Gugulethu Mbongwa — 031 314 7003

Project Leader — Mr. M. Putuzo

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service to

be rendered at SAPS: NEWCASTLE TRAINING CENTER: — DBNQ-3213817

Bid response documents to be deposited in the bid box situated at: National Department of Public
Works and Infrastructure: 157 Monty Naicker Road (Bidders to note that entrance in Dr Pixley
ka Seme is temporally closed)

Item

Description

Quantity / Period

1

L

REPAIRS TO INDUSTRIAL 2x 3-PLATE STOVE VULCAN AND

OVEN VULCAN

02 DAYS

CLOSING DATE: 04/10/2024: CLOSING TIME @ 11:00AM

NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of quantities or
specifications attached in hereunder, and clearly indicate the delivery period and the validity period
of your quotation, Kindly also clearly indicates if you price includes or excludes VAT. “You may
claim VAT only if you are a VAT Vendor”.

TERMS AND CONDITIONS

If a supplier fails to deliver any or all goods or fails to deliver the required services within the
specified period on the order/ Contract or appointment letter the Department of Public
Works and Infrastructure may impose a penalty and further deduct from the order / contract
a sum of the delayed goods or unperformed services, or terminate the contract in part or in

whole.

The Department of Public Works and Infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of witnesses and be forwarded to
the aforementioned physical address or email, failure to comply with these requirements will

result in the quotation being disregarded.

Yours Faithfully HOKOZANI ZWANE
% D - SCM: ACQUISITION

SIGNATURE:

DATE:

a

o) 2t
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&
PA 32: INVITATION TO BID

PART A
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (VAVIE OF DEPARTMENT/ PUBLIC ENTITY)
BIDNUMBER: | DBNQ-3213817 | cLOSING DATE: | 04/10/2024 | CLOSING TIME: | [11:00

SAPS: NEWCASTLE TRAINING CENTER : REPAIRS TO INDUSTRIAL 2x 3-PLATE
DESCRIPTION | STOVE VULCAN AND OVEN VULCAN

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (DPW04.1 GS or DPW04.2 GS).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID
BOX SITUATED AT (STREET ADDRESS)

OR POSTED TO:

SUPPLIER INFORMATION

NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE ‘ ‘ NUMBER '
CELLPHONE NUMBER '
FACSIMILE NUMBER CODE [ | NUMBER ‘
E-MAIL ADDRESS '
VAT REGISTRATION NUMBER .

TCS PIN: ‘ | OR ‘ CSDNo: |
SIGNATUREOFBIDDER | e, DATE ]
CAPACITY UNDER WHICH THIS BID IS
SIGNED (Attach proof of authority to
sign this bid; e.g. resolution of
directors, etc.)

TOTAL BID PRICE ('ALL
TOTAL NUMBER OF ITEMS OFFERED APPLICABLE TAXES) R
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT/ PUBLIC ENTITY CONTACT PERSON
CONTACT PERSON _ TELEPHONE NUMBER
TELEPHONE NUMBER FACSIMILE NUMBER
FACSIMILE NUMBER E-MAIL ADDRESS
_E-MAIL ADDRESS

PART B
TERMS AND CONDITIONS FOR BIDDING
BID SUBMISSION:

1.
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR |
CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION
NAMELY: ( BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND
BANKING INFORMATION FOR VERIFICATION PURPOSES).

1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID

Page 1 of 2

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”.
THIS FORM IS ALIGNED TO SBD1
For Intemal Use Effective date: January 2023 Version: 2023/01




E I e PA-32: Invitation to Bid

F' DOCUMENTATION. o

1.5. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE GENERAL
CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF
CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS,

23 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER T0 USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

25 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE PROOF OF TCS/PIN/CSD NUMBER.

26 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? O Yes [JNo

3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? O YES [JNoO

3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? O YES [JNO

34. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? O ves OINoO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS /

TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 23

ABOVE.

NB:

FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

Note Well:

In respect of non VAT vendors the bidders may not increase the bid price under Section 67(1) of the Value Added Tax Act of 1991 where
the relevant transaction would become subject to VAT by reason of the turnover threshoid being exceeded and the bidder becomes liable
for VAT.

All delivery costs must be included in the bid price, for delivery at the prescribed destination.

The price that appears on this form is the one that will be considered for acceptance as a firm and final offer.

The grand total in the pricing schedule(s), inclusive of VAT, attached to the bid offer must correlate and be transferred to this form (PA32).
Where there are inconsistencies between the grand total price offer in the pricing schedule(s) and the PA32 price offer, the price offer on
the PA32 shall prevail and deemed to be firm and final. No further correspondence shall be entered into in this regard.

! All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and
skills development levies
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”

THIS FORM IS ALIGNED TO SBD1

For Intemal Use Effective date: xxxooc Version: 000



SAPS: Newcastle Training Centre
ID: 32013817

Repairs to faulty Industrial 2x 3-plate Stove vulcan and oven vulcan.

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

SPECIFICATION

UNPLANNED MAINTENANACE

SAPS: Newcastle Training Center
ID-3213817

Repairs to faulty Industrial 3-plate Stove vulcan and
oven vulcan.

CONTRACT PERIOD (2 DAYS)

21 August 2024

Works Manager: MR. M. PUTUZO- ELECTRICAL - 083 4647587/031 3147054

N.B: The contractor need to visit site before
making a quotation to make sure of what
needs to be done on site and to give 12
months’ warranty.

Total number of pages to be received and returned by Bidder =3 pages




SAPS: Newcastle Training Centre
ID: 32013817
Repairs to faulty Industrial 2x 3-plate Stove vulcan and oven vulcan.

LENSN R W

10.
. Contractor must provide proof of relevant required registration and all compliant certification of conformances.

12.
13.

14.
15.

CONDITIONS OF TENDER

Contractor must introduce themselves and what they will be doing to the relevant official at the institution before any
assumption of work. [Contact official at institution: SPAC S.P Zwane Cell No. 082 511 8858] undertakes to
commence the work immediately from the receipt of an official complaint number and proceed with due diligence to
its final completion in all respects.

After been awarded the tender and at the completion of the works, the Contractor is to submit the attached completed
paperwork which must be faxed / emailed or dropped off immediately to the Department of Public Works Manager or
SCM official who sent appointment letter, for final inspection of the works.

All supporting suppliers’ material and service invoices must be provided together with all payment invoice claims.
Contractor to note that all quantities are remeasurable.

All prices quoted must be inclusive of labour, material, profit and transport.

Contractor may provide their quotations in their own format provided it is on their own company letterhead.
Contractor is to supply project plan and work schedule at the commencement of works.

The contractor must establish and maintain telephone, fax and cellular connection.

The Contractor must comply with all Occupational Health and Safety regulations and instructions.

Job cards must be detailed, stamped and signed by the Client Department and accompany all invoices claimed.

Contractor must provide proof of relevant required registrations and all compliant certification, namely CIDB and
CSD documentation and if required the electrical certificate of compliance (C.0.C)

The coniractor is to submit the artisan’s proof of qualifications (certificate) that worked on this site and whose name
appears on the job cards.

The contract period is Two (2) DAYS from the date the official order is an official order.

Time shall be considered as the essence of this contract .If the contractor fails to complete the works within the above
specified contract period a penalty will be proportioned according to the estimated value of the contract and will be
deducted from the sum due.

SCOPE OF WORKS
SAPS Newcastle TRAINING CENTER: Repairs to faulty Industrial 2 x 3-plate Stove vulcan and oven vulcan.

NB: Before energizing the electrical equipment the electrical installation shall be declared safe and functional by the
contractor. The user shall be fully informed that the LV electrical installation is energized and be allowed to inspect all
completed work.

No Description Qty Rate Total
Fault-find and Replace all the faulty elements with same size with existing
1. . . 12 R R
one and referee to the old one for specifications
2. Repair indication lights for the tilting ports 4 R R
3 Replace thermostat (both for safety thermostat 300 degrees C and controller 8 R R
) thermostat 50-250 degrees C)
4. Fault-find and repairs to faulty industrial Vulcan oven 1 R R
5. Repair the Contactor for the air-fryer 2 R R
6. Replace the fuse for the air-fryer 2 R R
7 Replace air-fryer thermostat and elements with the same size of the 4 R R
) existing one
3 OSH Act Compliance safety file for this specific job on this site mentioned | R R
’ (To be issued with quotation (Safety Plan)
9 Other: Unforeseen items- Please list below 1 R R
Sub Total | R




SAPS: Newcastle Training Centre
ID: 32013817

Repairs to faulty Industrial 2x 3-plate Stove vulcan and oven vulcan.

Mark- up on material supplied with suppliers invoices ( %) | R
Total A: | R
TRANSPORT:
13 { )Km’s @ (R )Perkm x ( ) Trips = Each | R R
LABOUR:
14 (x ) Artisan @ (R ) Per hour x ( ) Hrs. = Bech IR R
LABOUR:
15 (x ) Assistance (@ (R ) Per hour x ( ) Hrs. = Fach | R I
Total B: | R
END OF SPECIFICATION
SUMMARY OF FINAL PRICING
R
Sub Total A+B: R
R
Add 15% VAT
(Please note Quotation Total Transferred to PA-32) | Total carried to PA-32
A. Total in Words:
B. CSD Registration No. CIDB registration No.

Name of tendering Entity:

Signature : Date:

Contract period is
Two (2) DAYS
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P/ 03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

. . SAPS: Newcastle Training Centre
Project title: Repairs to faulty Industrial 2x 3-plate Stove vulcan and oven vulcan
Quotation no: Reference no: Ref. No. ID 3213817
Advertising date: Closing date:
Closing time: 11:00am Validity period: | 84 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 7 EB or higher, or 1 EB

*or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where only one

class of construction works is applicable.

it is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of

1 EB PE or higher, or 1 EB PE* or higher.

*Select tender value range and select class of construction works” or select “Not applicable” where no or
only one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE YES [] NO X

Note 1: Failure to meet minimum functionality score will result in the tendlerer being disqualified.
Functionality criteria’: Weighting factor:
Total 100 Points

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

The points allocated to each functionality criterion should not be generic but should be determined separately for each tender
on a case by case basis.
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 1 of 7
For Internal & Externat Use Effective date: July 2023 Version; 2023/07



PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

3." _‘or procurement transaction with rand value greater than R2 000, 00 and up to R1 Million
(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at | 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people (Mandatory) applicable.

2. Located in a specific Local | 2 ¢ Official Municipal Rates Statement
Municipality or District which is in the name of the bidder.
Municipality or Metro or
Province area for work to be Or
done or services to be
rendered in that area e Any account or statement which is
(Mandatory) in the name of the bidder.

Or

e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.

Or

e Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at | 4 ¢ SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
women (Mandatory) applicable.

4, An EME or QSE which is at | 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable.

(Mandatory)

and

¢ Medical Certificate indicating that
the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

o National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5. An EME or QSE which is at | 2 ¢ ID Copy and SANAS Accredited
least 51% owned by black BBBEE Certificate or Sworn
youth (Mandatory) Affidavit where applicable.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shail be construed to have the same meaning as the words
“Tender” or “Tenderer”.
For Internal & External Use

Page 2 of 7

Effective date: July 2023 Version: 2023/07
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

AFMCA

4, -RESPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to
comply with the criteria stated hereunder shall result in the tender offer being
disqualified from further consideration:

1K

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.

Tender offer must be properly received on the tender closing date and time specified on the
invitation, completed either electronically (if issued in electronic format), or by writing legibly
in non-erasable ink. (All as per Standard Conditions of Tender).

Use of correction fluid is prohibited. Corrections to be crossed out and initialled.

Submission of a signed bid offer as per the DPW-07 (EC).

Submission of DPW-09 (EC): Particulars of Tenderer's Projects.

OXKXNH X

Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any. _

X

The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document |
(complete document inclusive of all parts) together with his tender.

Submission of DPW-16.1 signed by the authorised official and completion of bid briefing

attendance register.
insert motivation why the tender clarification meeting is declared compulsory

The tenderer shall submit his fully priced and completed sectional summary- and final
summary pages with the tender.

10

Valid Wiremans License by the Dept of labour for the owner or company or for the employee
who will be perfoming the work.

1

Submission of Artisan certificate certfied copy by the commissioner of Oath for the owner,
company or the employee who will be doing work.

NX X OO

12

PA 32 invitation to bid

4.2.Indicate administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request
will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as
1 | X | per PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of
Consortia or JV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2 | [X] | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf
of the firm / consortium / joint venture.
3 | X | Submission of (PA-11): Bidder's disclosure
4 | X | Submission of PA-16.1 (EC): Ownership Particulars
5 | O Submission of documentation relating to risk assessment criteria as contained in C 2.1
of T1.2 Tender Data.
6 | [] | Data provided by the Service Provider (C1.2.3) completed.
Submission of proof of Registration on National Treasury’s Central Supplier Database
7 | & | (CSD). Insert the Supplier Registration Number on the form of offer, including proposed
sub-contractors if any
All parts of tender documents submitted must be fully completed in ink and signed where
8 | X ;
required.
o | O Upon request, submission of fingerprints obtainable from local SAPS including any other
_ _ additional documentation and information required for vetting purposes.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

Page 3 of 7

For Internal & External Use Effective date: July 2023 Version: 2023/07
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Upon request, submission of a fully completed security clearance application form with

10 | O | supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.

11 | X | Submission of certified copy of ( COIDA ) certificate by the commissioner of Oath

12 | O

13 0

14| O

15|

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required

to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific
goals

Submission of (PA-16): Preference Points Claim Form in terms of the Preferential
Procurement Regulations 2022

X

A trust, consortium or joint venture (including unincorporated consortia and joint
Y ventures) must submit a consolidated B-BBEE Certificate issued by a SANAS
accredited service provider

THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

] Method 1 (Financial offer) X Method 2 (Financial and Preference offer) 1

6.1

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:
ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

Technical risks:
Criterion 1: Experience on comparable projects during the past specify between 5 and 10 years.

The tendering Service Provider's experience on comparable projects during the past specify between 5 and
10 years. The number of current and previous comparable projects performed by the Tenderer as per the

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 4 of 7
For Internal & External Use Effective date: July 2023 Version: 2023/07
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-avaluation report prepared by the Consultant Team, based on its research and inspection of a representative

ample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to
provide contactable references will result in the tender offer will be mutatis mutandis declared non-

responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past specify between 5 and 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past specifiy between 5 and 10 years as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative sample of
the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any
additional work executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general,

2. The degree to which previous projects have been completed within the contractual completion periods

and/or extensions thereto, and the extend of penalties imposed;

Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

w

ook

o~

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV’s and certified |D’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 5 of 7
For Internal & External Use Effective date: July 2023 Version: 2023/07
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‘¢ applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
eeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS
[X] Quotation documents are available for collection during working hours
J Alternatively; quotation documents may be collected during working hours at the following address

insert physical address. A non-refundable bid deposit of R insert amount payable (cash only) on
collection of the bid documents.

8. SITE INSPECTION MEETING
Compulsory briefing session will be held in respect of this quotation.

The particulars for compulsory briefing session or virtual briefing session are:

Venue: N/A

Virtual meeting Link: | N/A

Date: N/A Starting time: | N/A

9. ENQUIRIES

9.1. Technical enquiries may be addressed to:

DPWI Project Manager | Mr Mbongeni Putuzo Telephone no: | 083 464 7587
Cellular phone no 083 464 7587 Fax no:
E-mail Mbongeni.putuzo@dpw.gov

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 6 of 7
For Internal & External Use Effective date: July 2023 Version: 2023/07



..2. SCM enquiries may be addressed to:

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

SCM Official

Telephone no:

Cellular phone no

Fax no:

E-mail

10. DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender

Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-

typed).

Tender documents may be posted to:
The Director-General

Private Bag X 54315

DURBAN
4000

Attention:
Procurement section: Room SECURITY
FOYER

Department of Public Works and Infrastructure

OR

Deposited in the tender box at:

CORNER DR PIXLEY KASEME AND SAMORA
MACHEL

NDPWI
CORNER DR PIXLEY KASEME AND SAMORA
MACHEL

SECURITY FOYER

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Effective date: July 2023

Page 7 of 7
Version: 2023/07




public works

Department:

" Nic Works
‘UBLIC OF SOUTH AFRICA
Annexure A to PA-03
ANNEXURE TO PA-03 (EC):
NOTICE AND INVITATION FOR QUOTATION
Project title: SAPS: Newcastle Training Centre

Repairs to faulty Industrial 2x 3-plate Stove vulcan and oven vulcan.

Reference no: Ref ID No.: 3213817

Quotation No:
Advertising date: / /2024 Closing date: / /2024

Closing time: 11:00am Validity period: 84 Days

BIDDERS TO TAKE NOTE OF THE FOLLOWING

¢ Contractor must comply with OHS Act no. 85 of 1993 with Regulation.

® Contractor must be in good standing with Workman’s Compensation. (COIDA)

e Contractor must provide proof of relevant required registration and all compliant
certification of conformances.

e Submission of Safety Plan before commencement on Site

¢ The Safety Plan should be approved by the Client (NDPWI) before commencement of
work onsite.

e Submission of PA32 Invitation to bid.

e Submission of BBBEE sworn affidavit of certificate attested the Commissioner of oath or
a certified copy of BBBEE certificate issiued by CIPC or SANAS approved BBBEE certified
valid at the time of closing (subject for verification)

® Valid Wiremans license by the Dept of labour for the owner or company or for the employee
who will be perfoming the work.

¢ Submission of Artisan certificate copy by the commissioner of Oath for the owner, company or
the employee who will be doing work.

Only Awarded Service Provider will be required to submit Security Clearance
Documents.

Awarded Service Provider to Submit Public Liability Cover and Safety Plan before
Commencement on Site.

Any reference to the words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
“Tender” or “Tenderer’
Page 1 of 1
April 2018



-
A I St
- 1;} D r
4 Pulc Works ard Infrasbuciure
REPUBLIC OF SOUTH AFRICA

,

PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in

respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder’s declaration

2.1

2.11

Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES INO

If so, furnish particulars of the names, individual idéntity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in

table below.
Full Name Identity Number Name of State institution

(1) the power, by one person Or a group of person
equity of an enterprise, alternatively, the person/

s holding the majority of the
s having the deciding vote or

power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 0f3
Version: 2022/03

For External Use Effective date 5 July 2022
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A0 . PA-11: BIDDER'S DISCLUSURE

Sy Depertment:
) Public Works end Inimiusture
N 4 REPUBLIC OF SOUTH AFRICA

2 Doyou,orany person connected with the bidder, have a relationship with any person
‘ who is employed by the procuring institution?
’ YES / NO

221 Ifso, furnish particulars:

---------------------------------------------------------------------------------------------------------------

---------------------------------------------------------------------------------------------------------------

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES / NO

2.3.1 If so, furnish particulars:

..-.--u-.-.---.-.-o--.--.-.-----.--.----.-.--.u.---... ---------------------------------------------------------

---------------------------------------------------------------------------------------------------------------

3 DECLARATION

|, the undersigned, L) T SRR
in submitting the accompanying bid, do hereby make t
certify to be true and complete in every respect:

3.1 |haveread and | understand the contents of this disclosure;

32 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

34 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

35 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

36 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

um means an association of persons for the purpose of

2 Joint venture or Consorti
ts, skill and knowledge in an

combining their expertise, property, capital, effor
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
Page 2 of 3

meaning as the words “Tender” or “Tenderer”.
For External Use Effective date 5 July 2022 Version: 2022/03



PA-11: BIDDER'S DISCLOSURE

Department:
Puthic Works. ynd infrastucturs
REPUBLIC OF SOUTH AFRICA

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No

89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for

criminal investigation and or may be restricted from conducting business with the
(10) years in terms of the Prevention and

public sector for a period not exceeding ten
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

----------------------------------------------

----------------------------------------------

Name of bidder

--------------------------------------------

Position

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder® herein andfor in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 30of 3
Version: 2022/03

For External Use

Effective date 5 July 2022
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= PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

[y "
Re.OLUTION of a meeting of the Board of *Directors / Members / Partners of.

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on {date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect

of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number:

(Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as:

(Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sig
correspondence in connection with and relating to the Bi

any and all documenta
above.

n the Bid / Tender, and any and all other documents and/or
d / Tender, as well as to sign any Contract, and

tion, resulting from the award of the Bid / Tender to the Enterprise mentioned

Name Capacity Signature

-k
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-
o

Y
-—

=y
[N ]

-
w

-
E Y

-
[$)]

-
()]

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same me

words “Tender” or “Tenderer”.

For external use Effective date 20 September 2021

aning as the
Page 1 of 2
Version: 2021/01
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PA-15.1: Resolution of Board of Directors

18

19

20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

1
2.

Note:

* Delete which is not applicable.

NB: This resolution must, where possible, be signed by all
the Direclors / Members / Partners of the Bidding
Enterprise.

In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Pariners holding e majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership herelo).

Directors / Members / Partners of the Bidding Enterprise
may allernatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Pariners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attomey are to be attached hereto).

Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP

Any reference to words
words “Tender” or “Tenderer”.

For external use

“Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same me:

Effective date 20 September 2021

aning as the
Page 2 of 2
Version: 2021/01
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"‘AA-1 5.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of.

{Legally correct full name and registration number, if applicable, of the Enlerprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally cormect full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint

Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *MrMrs/Ms:

(Position in the Enterprise)

in *histher Capacity as:

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts jointand several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered

into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 1 0f2

Any reference to words “Bid”
Version: 2021/01

words “Tender” or “Tenderer”.

For external use Effective date 20 September 2021
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wraik & soaw s PA_15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

- Dostal Address:
Gy

(code)

Telephone number:

Fax number:

Name Capacity Signature
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14

15
The bidding enterprise hereby absoives the Department of Public Works from any liability whatsoever that may aris
document being signed

e as a result of this

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Pariners holding a majority of the shares / ownership of the
Bidding Enterprise - (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may altematively appoint & person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attomey, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attormey are to be attached hereto).

5 Should the number of Directors / Members / Pariners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 2 of 2

words *Tender” or “Tenderer”.
For external use Effective date 20 September 2021 Version: 2021/01
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~ PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
T VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the

entered into a consortium/joint venture to jointly bid for the project mentione
registration numbers, if applicable, of the Enterprises forming @ Consortium/Joint Venture)

following legal entities who have
d below: (egally comect full names and

1.

(place)

Held at
(date)

on

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Vent
Works in respect of the following project:

ure to the Department of Public

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /T ender Document)

ame meaning as the
Page 1 of 3
Version: 2021/01

Any reference to words “Bid" or Bidder’ herein and/or in any other documentation shall be construed to have the s

words “Tender” or “Tenderer”.

For external use Effective date 20 September 2021



Any reference to words “Bid” or Bidder” here!
words “Tender” or “Tenderer”.
For externa! use
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REPUBLIC OF SOUTH AFRICA

PA-15.3; Special Resolution of Consortia or Joint Ventures

i
B. Mr/Mrs/Ms:
(Position in the Enterprise)

in *his/her Capacity as:

and who will sign as follows:

sign the Bid, and any and all other documents and/or correspondence in

he Bid, as well as to sign any Contract, and any and all documentation,
t Venture mentioned above.

be, and is hereby, authoriséd to

connection with and relating to t
resulting from the award of the Bid to the Enterprises in Consortium/Join

. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfiment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture

' agreement, for whatever reason, shall give the Department 30 days written notice of such intention.

Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfiiment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

he Consortium/Joint Venture shall, without the prior written consent of the other

onsortium/Joint Venture and of the Department, cede any of its rights or assign any
tion to the Contract with the

No Enterprise to t
Enterprises to the C
of its obligations under the consortium/joint venture agreement in rela

Department referred to herein.

ecutandi of the Consortium/Joint Venture for all

The Enterprises choose as the domicilium citandi et ex
ement and the Contract with the Department in

. purposes arising from the consorium/joint venture agre
respect of the project under item A above:

Physical address:

(Postal code)

Postat Address:

(Postal code)

Telephone number:

Fax number:

ning as the
Page 2 of 3
Version: 1.3

in and/or in any other documentation shall be construed to have the same mea

Effective date 20 September 2021
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PA-15.3: Special Resolution

of Consortia or Joint Ventures

Name

Capacity

Signature
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The bidding enterprise hereby absolves the Department of Public

a result of this document being signed.

Works & Infrastructure from any liability whatsoever that may arise 8s

Note:

* Delete which is not applicable.

NB: This resolution must

1
2.
3. Should the number of the
4

be signed by

venture submitting this tender, 8s named in item

all the Duly Authorised Representatives of the Legal Entities to the

2 of Resolution PA-15.2.

Duly Authonised Representatives of the Legal Entities joining
signatures must be supplied on a separate page.
from the separate Enterprises who participate in this consortium/joint venture,

available above, additional names, capacity and
Resolution PA-15.2, duly completed and signed,
must be attached fo this Special Resolution (PA-15.3).

consortium/join!

forces in this tender exceed the space

Any reference to words “Bid” or Bidder” herein and/o

words “Tender” or “Tenderer’.
For external use

r in any other documentation shall be construed to have the same mea

Effective date 20 September 2021

ning as the
Page3of3
Version: 1.3
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT

REGULATIONS, 2022

1. GENERAL CONDITIONS
11  The following preference point systems are applicable to invitations to tender:
the 80/20 system for requirements with a Rand value of up to R50 000 000 (all

applicable taxes included); and
. the 90/10 system for requiremen
applicable taxes included).

ts with a Rand value above R50 000 000 (ali

1.2 Preference Points System to be applied

(tick whichever is applicable).
X The applicable preference point system for this tender is
[JThe applicable preference point system for this tender is the 90/10 preference po

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
jowest/ highest acceptable tender will be used to determine the accurate system once

tenders are received.

the 80/20 preference point system.
int system.

1.3 Points for this tender shall be awarded for:

1.31 Price; and
1.3.2 Specific Goals

1.4  The maximum points for this tender are allocated as follows:

CHOOSE ALOBE, et | em || D
PRICE 80 90
SPECIFIC GOALS 20 10
Total points for Price and Specific Goals DO 100

Page 1 of 10

Effective date 21 July 2023 Version 2023/08
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Breakdown Allocation of Specific Goals Points

X

4.5.1. For procurement transaction with rand value greater than
fic goals listed in table 1 below are

Million (Inclusive of all agglicable taxes) the specific g
applicable.

Table1

Serial | Specific Goals [ Preference - ‘Documentation to.be tted by

Noo | | Poings 2, | bidders to valida

-Allocate s
. ox‘ R B R - x': : B s !

T "An EME or QSE which is at 70— [+ SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

(2. Located in a specific Local 2 e Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

KZN | province area for work to
be done or services to be Or
rendered in that area
(Mandatory)

e Any account or statement which
is in the name of the bidder.

Or

s Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

« Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
jeast 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4. An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.

(Mandatory)

Effective date 21 July 2023

Page 20f10
Version 2023/08




oy

and

e Medical Certificate indicating
that the disability is permanent.

Or

« South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

« National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).
ID Copy and SANAS Accredited
BBBEE Certificate or Sworn
Affidavit where applicable.

5. An EME or QSE which is 2 .
at least 51% owned by
black youth (Mandatory)

1,5.2. For rocurement transaction with rand value greater than R1 Million nd up t
R50 Million (Inclusive of all a licable taxes) the specific goal listed in table 2 below

are applicable.

Table 2
Serial [Specific Goals .~ | Preference’ | Docurmentation to be subimilted by
No | | Points " bidders to validate their claim -
Aliocated out- SR
of20." .

1. An EME or QSE or any 10 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.

(Mandatory)

2. Located in a specific Local 2 s Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to be
done or services to be Or
rendered in that area
(Mandatory)
Page 3 of 10
Version 2023/08

Effective date 21 July 2023




e Any account or statement
which is in the name of the

bidder.

Or

» Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

o Lease Agreement which is in
the name of the bidder.

An EME or QSE or any
entity which is at least 51%
owned by black women

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit

where applicable.

(Mandatory)

An EME or QSE or any e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.

disability (Mandatory)

and

o Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

Effective date 21 July 2023

Page 4 of 10
Version 2023/08




An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

ID Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable.

1.5.3. For procurement transaction with rand value areater than R50 Million Inclusive of
all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or § is mandatory. The BSC must select either
one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted-by "
No Points bidders to validate their claim
Allocated out
of 10.

1. An EME or QSE or any 4 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2 ¢ Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to

be done or services to be Or
rendered in that area

(Mandatory)

e Any account or statement
which is in the name of the
bidder.

Or

s Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

o Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit

where applicable.
Page 5 of 10
Version 2023/08

Effective date 21 July 2023




owned by black women
(mandatory)

4. | An EME or QSE or any 2 - e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.
disability (Mandatory)

and

o Medical Certificate indicating
that the disability is permanent.

Or

o South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with

Physical Disability in South Africa

registration (NCPPDSA).

OR

5.[J | AnEMEor QSE or any 2 ¢ ID Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby bithor
descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1894; or (iiyonor
after 27 April 1994 and who would have been entitied to acquire citizenship by naturalisation prior to that date. (BROAD-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25888, 2003 of 9 JANUARY 2004).

16 Failure on the part of the tenderer to submit proof or documentation required in terms

of this tender to claim points for specific goals, if the service provider/ tenderer did not

submit proof or documentation required to claim for specific goals will be interpreted to

mean that preference points for specific goals are not claimed.
1.7  The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim

in regard to preferences, in any manner required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provi

de goods or services through price quotations,

Page 6 of 10
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)

| (b)
(c)
(d)

(e)

3.

3.1.
3.1.1.

3.2.

3.2.1.-

Where

competitive tendering process or any other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

srand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes; _
“tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets

through public auctions; and
“the Act” means the Preferenti

5 of 2000).

al Procurement Policy Framework Act, 2000 (Act No.

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS -
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—P mi Pt—Pmi

Ps=80(1-S5-— ) or Ps =90 (1 -5 )
Pmin P min

Where
Ps =  Points scored for price of tender under consideration
Pt =  Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-Pmax Pt—Pmax
Ps = 80 (1 4 BEEREE) or Ps =90 (1 + 2 )

Points scored for price of tender under consideration

Ps =
Pt = Price of tender under consideration
Pmax =  Price of highest acceptable tender
Page 7 of 10
Version 2023/08
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POINTS AWARDED FOR SPECIFIC GOALS

4,

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which

(a) an invitation for tender for income-g

states that, if it is unclear whether the 80/20 or 80/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

enerating contracts, that either the 80/20

or 90/10 preference point system will apply and that the highest acceptable

tender will be used to determine the applicable

preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point

system will apply and
determine the applicable preference point system,

then the organ of state must indica
90/10 and 80/20 preference point system.

Table 4: Specific goals fo
below.

(Note to organs of state:
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they ¢
preference point system.)

that the lowest acceptable tender will be used to

te the points allocated for specific goals for both the

r the tender and points claimed are indicated per the table

Where either the 90/10 or 80/20 preference point system is

Jaim points for each

her © Number of Number of
0 ET O points points
PO claimed claimed
i AT (80120
90/10 s(s.:tg;) system)
The specific goals glldt_:ated o 3Ui 20 y (To be
points in terms of this tender (To be ,
o b completed
completed
O i O K by the by the
b . org ! L . tenderer) tenderer)
1. An EME or QSE (or any 4 10
entity for procurement
transaction with rand vaiue
greater than R1 Million)
which is at least 51% owned
| by black people
b Located in a specific Local 2 2
Municipality or District
L Municipality or Metro or
Page 8 of 10
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The specific goals allocated
points in terms of this tender

44,
4.5.

Province area for work to be
done or services to be
rendered in that area

Number of
nET O points
PO claimed

110t alcy (90/10

system)

¢ (To be
completed
by the
tenderer)

Number of
points
claimed
(80/20
system)

(To be
completed
by the
tenderer)

3. An EME or QSE (or any
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black women

4. An EME or QSE (or any
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability

5. An EME or QSE (or any
entity for  procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name Of COMPANYIMM.......cooiiiiruieie ettt he st e e

Close corporation
Public Company

(Pty) Limited
Non-Profit Company

cooooaoo

Effective date 21 July 2023

Partnership/Joint Venture / Consortium
One-person business/sole propriety

Personal Liability Company

Company registration number: ........... TR LR

TYPE OF COMPANY/ FIRM

Page 9 of 10
Version 2023/08




4.6.

o State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,

qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;
iii) Inthe eventofa contract being awarded as a result of points claimed as shown

in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have -

(a) disqualify the person from the tendering process,

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct; _

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a

fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem

(hear the other side) rule has been applied; and
(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:

DATE:
ADDRESS:

Page 100f 10
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FACILITIES MANAGEMENT
CONDITIONS OF CONTRACT (DPW)

SEPT. 2005 VERSION 1

have the same meaning 85 the words

gnd/or In sny other documentstion shell be construed 10
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Any reference 1o words
*Tender” of *Tenderer”.
For Intemal & BExdemal Use

=pidg” or Bidder herein and/or in any other do

PA-TU (P} v e ==

CONTENTS
PATY Ne. CLAUSES
. 1. Definitions

2. Interpretation
3. Duration
4. Rights and Obligations of the Employer
5. Rights and Obligations of the Service Provider
6. Service Manager
7. Security
8. Security Clearance
9, Confidentiality
10. Ambigutty in documents
11. Insurances
12. Access o the facllities and commencement of the Services
13. Programme
14. Subcontracting
15. intellectual Property Rights indemnity
16. Compliance Legislation
17. Reporting on incidents
18. Nuisance _
19. Materisals, workmanship and equipment
20. Urgent Works
21. Indemnifications
22. Variations
23. identified Projects
24. Suspension of the Services
25. Penalty for Non-Performance
26. Payments :
27. Release of Security
28. Overpayments
28. Completion
30. Assignment
3. induigences
32, Ownership and Publication of Documents
33. Breach of Contract
34. Sto e and/or termination of Contract
35, Dispute Resolution
36. Genersl
37. Domicllium Citandi et Executandi

Effective date 1 September 2005

cumentation ghall be construed fo have the sal

PAGES

Y'Y X
COOONNNTDODOI DA
&

me meaning a5 the words
Page 2¢118
Version:1.0



1. DEFINITIONS
(f"**'s" 1.1. The following words and expressions shall have the meanings hereby assigned fo them exceptwhere
f the context otherwise requires:

1.1.1. "Additional Services® are increases in the quantity of the routine Services detailed in the Scope of
Works.

4.4.2. "Billof Quantities” raeans the document s0 designated in the Pricing Data that describes the Servits
and indicates the quantities and rates associated with each item which the Employer agrees 1o p8y
the Service Provider for the Services completed;

1.1.3. Wﬁgﬂﬂlﬂiﬂﬁ means the certificate issued by the Service Manager signifying that the
Contract has expired;

1.1.4. ‘Comme ate” means the date on when the Service Provider is notified of the Employer’
acceptance of it offer;

1.1.5. “Coniracl’ means the Contract signed by the Parties and of which these Conditions of Contract form
part of, and such amendments and additions to the Contract as may be agreed in writing betweenthe
Parties;

1.16. = Data” means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collectively describe the risks, liabilities and obligations of the contracting
Parties and the procedures for the administration of the Contract;

1.1.7. @M_&eﬂgﬂl is from Commencement Date for the period stated in the Contract Dats;

1.18. C Price” means the price to be paid fbrthe Services in acoordahoe with the Pricing Data,
subject to such additions thereto or deductions there from as may be made from time totime under
the provisions of the Contract;

1.1.8. 'Cont » refers to the amount stated by the Service Provider in the Form of Offerand
Acceptance,

1.1.10. “CPAP” means contract price adjustment provisions used for the adjustment of fluctuations in the cost
of labour, plant and materials and goods as stated in the Contract Dala;

4.1.11. "Day’ means & calendar day,

1.1.12. ° 2as” means all drawings, calculations and technical information which are made avallable to
the Service Provider for inspection at a venue and time fo be announced by the Service Manager and
any modifications thereof or additions thereto from time to time approved in writing by the Employer or
delivered to the Service Provider by the Employer,

1.1.13. "Emplover” means the contracting Party named in the Contract Dsta who appoinis the Service
Provider;

1.1.14. *Equipment’ includes all appliénces. tools implements, machinery, articles and things of whatsoever
nature required in oF for the rendering, completion or defects comrection of the Services but does not
include materials;

1.1.15. "Eacilities” means the land and buildings, detailed in the Scope of Works, and any additions, or
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, In
or through which the Services are to be rendered or carried out;

1.1.16. mﬂ_@ﬁg@w means the writien communication by the Employer to the Service
Provider recording the acceptance of the Service Provider's offer;

1.1.17. “identified Projects” means any projects, other than routine Services, identified and agreed to by the
Parties during the Contract period or any extensions thereto, to be completed in terms of the Contract.

Any reference to words “Bid” or Bidder” herein and/or In any other documentation shall be construed to heve the same meaning as the words
*Tender” or “Tenderer’. Page 30of 18
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1.1.18. “Malerials” includes all materials, commodities, articles and things required to be furmished under tht
Contract for the execution of the Services,
£\

1.1.19. “Month® refers 10 the period commencingon a cerlain day of a month to the day preceding the
corresponding day of the next month;

1.1.20. "Paties” means the Employer and the Service Provider;

1.1.24. "Pricing Data" means the document that contains the Bill of Quantities and provides the criteria and
assumptions, which it will be assumed in the Contract were taken into account by the Senice
Provider when developing his prices;

1.1.22. “Sepices" means all the work to be performed by the Service Provider during the Contract Period in
accordance with the Contract, as more fully set out in the Scope of Works, as amended from time 10
time by written agreement between the Parties;

1.1.23. mﬂo—vﬂﬂ[" means the Tenderer, a8 named in the Contract Data, whose offer has been
accepied by or on behalf of the Employer and, where applicable, includes the Senvice Provider’s
heirs, executors, administrators, trustees, judicial managers oF liquidators, s the case may be, bul
not, except with the written consent of the Employer, any assignee of the Service Provider;

1.4.24. "Seni ager” means the representative of the Employer named 8$ the Service Manager in the
Contract Data. The Employer reserves the right to replace the said Service Manager, by written notice
{o the Service Provider, without the need to furnish reasons therefor;

1.1.25. © e of » refers o the document which defines the Employer’s objectives and requirements
and specifications and any other requirements and constraints relating to the manner inwhich the
Services must, or may, be provided or performed;

1.1.26. 'Se Period” refers to the perlbd indicated in the Contract Data during which the Senice Provider
shall render the Services required in terms of the Contract; :

1.1.27. itiona) Stage® refers fo the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services fo be provided by the
Service Provider shall include, inter alia, the provision and transfer lo the incoming service provider of
managerial support and information, as detailed in the Scope of Works.

2. INTERPRETATION

2.1, Inthis Contract, except where the context otherwise requires:

2.1.1 The masculine includes the feminine and the neuter, vice versa,

2.4.2 The singular includes the plural; and vice versa

2.1.3 Anyreference 1o a natural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

2.2, The headings 1o the clauses of this Contract are included for reference purposes only and shall not
affect the interpretation of the provisions to which they relate.

2.3. Wordsand phrases defined in any clause shall bear the meanings assigned thereto.

2.4. The various parts of the Contract are severable and may be interpreted as such.

25. The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions
bear corresponding meanings.

26. Ilfany provision in @ definition clause is @ substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to it as if It were & substantive clause in the body of the
Contract, notwithstanding that it is only contained in the Interpretation clause. ‘

Any reference 10 words “Bid” or Bidder” hereln and/or in any other documentation shall be construed 1o have the same meaning 85 the words
*Tender" or “Tenderer. Page 4 of 18
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3.3.

5.2.

5.3.
5.4.

5.5.

5.6.
5.7.
5.8.

5.9.

Any reference 10 words *gid" or Bidd

DURATION
The rights and obligations of the Parties to this Contract shall commence on the Commencement

Date.

Subject to the terms of clauses 33 and 34 relating to bre
Contract will commence on the Commencement Date an
Period, unless it is extended in terms of clause 3.3.

¢ exiended as a result of bona fide negotiations between

of the Contract shall however be valid unless the terms
d by the authorised

ach and termination respectively, the
d terminate on the expiry of the Contract

The terms or duration of the Contract may b
f term or duration

the Partiés. No extension ©
and conditions of such extension has been reduced fo writing and signe

representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
rvice Provider with:

The Employer shall give access to of supply the Se
All relevant, available data and information required and requested by the Service Provider for

the proper execution of the Services; and

4.1.2 Such assistance as shall reasonably be required by the Service Provider
its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVIC

rvice Provider shall, in executing his obligations,
on any matter relating to the Services.

The Service Provider: shall take instructions only from the Service Manager 0
authorised by the Service Manager in terms of Clause 6.
or authority to enter into any contract or 10

The Service Provider shall not have the power of attorney
otherwise bind or incur liability on behalf of the Employer, save where prior written authorisation has
been obtained. ,

The Service Provider shall ensure that i, its employees, agents and representatives have the relevant
experience and capacity necessary for rendering of the Services with the reasonable degree of skifl,
care and diligence that may be expected of professionals providing services similar to the Services.

rvice Provider's team, In the opinion of the Service Manager or
uct himself or is incompetent or negligent in the delivery of the
Services, of whose presence on the Facilities Is otherwise considered by the Service Manager, or
occupants of the Facliities, on reasonable grounds, o be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not
agasin be employed on the Services without the prior wrilten consent of the Employer.

The Service Provider undenakes to effect such removal, as referred to in 5.5 above, within a day of

recelpt of the Employer's written request.
reasonable levels of care and respon
loyer in the delivery of the Services.

4.1.1
for the execution of

E PROVIDER
comply with the Service Manager's written

The Se

instructions
r other persons

Should any member of the Sel
occupants of the Facliities, miscond

sibility are exercised

The Service Provider shall ensure that
when using items belonging to the Emp
During the ongoing provision of the Services the Service Provider shall at all times keep the Facilities

clean and in a safe condition.
cally agreed that the

Notwithstanding anything hereln contained fo the contrary, it is specifi
appointment of the Service Provider shell not create an employment contract of relationship between
rovider or his employees shall therefore not be entitied to any benefits to

the Parties and the Service P
which the employees of the Employer may be entitled.

be construed to have the same meaning 8s the words
Page Sof 18
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6.1.

7

6.3.

64.

7

7.1.

7.2.

8.1.

8.2.

9.2.

Any reference 10 words

SERVICE MANAGER

The Service Manager shall admini
provisions of the Contract.

ster the Contract on behalf of the Employer in accordance with the

any of his powers and authority and may cancel such delegation,

The Service Manager may delegate
fto the Service Provider.

on the prior written notification thereo:

Such delegation shall continue in force until the Service Manager notifies the Sel

writing that the delegation is terminated.
y at any time, prior to giving effect thereto, refer any wrilten order or
ger who shall confirm, reverse of

rvice Provider in

The Service Provider ma
instruction of the Service Manager’s delegatee to the Service Mana
vary such order or instruction. '
SECURITY
e amount and in the form set outin

r shall provide fo the Employer security in th

d any expenditure incurred in doing so shall be borne by the Service Provider.

The Service Provide

the Contract Da_ta an
or should the Service Provider

from Commencement Date, it

ovider fail to select the security fo be provided
f a retention of 2.5 %

Should the Service Pr
fail to provide the Employer with the selected security within 21 days
shall be deemed that the Service Provider has selected a security in the form 0

of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

rity clearance becoming necessary, the
utilized by the Service Provider underte

which purpose the hece s will be made avallable to the Service Provider at the relevant fime
by the Employer. The Service Provider accepis that if he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Facilities to render the

Services.
It is required that all persons engaged in the rendering of the Services shall be ea

where required, security cleared.

Service Provider, any subcontractors and

in the event of secu
ke to undergo securily clearance, for

sily identifiable and

CONFIDENTIALITY '
of whatéver nature, relating to the

The Service Provider underiakes to keep any and all information,
e becomes privy to due to his presence at the Faciiities, strictly confidential and

Contract or which h
such shall not be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever,
including by means of photocopy or other reproduction, without the Employer's prior written consent.
As disclosure or improper use of the confidential information, without the Employer's prior wiitten
consent, will cause the Employer harm:
| be liable for any loss or damages suffered by the Employer and
claims by third parties as 8 result of such

9.1.1 the Service Provider shal
in whole or in part; and/or

shall indemnify the Employer against any
unauthorised disclosure or use thereof , either

the Employer s_hall be entilled to cancel the Contract

9.2.1
The Service Provider shall be entitied to disclose such confidential information to the following
persons, who have a clear need to know interest, in order to assist with the rendering of the Services
on the Contract: :
officers and directors of the Service Provider; and
sultant or agent retained by the Service Provider for the purpose of
provided that the identity of such consultant or agentis made known
and the Employer acknowledges in writing that the confidential
such person.

ning 85 the words

*Bid” or Bldder” herein andlor in any other documentation shall be construed to have the same mea
Page 6 of 18
Version:1.0

9.2.1 employees,

922 any professional con
rendering the Services,
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8.3.

10.
10.1.

11.
11.1.

12.
12.1.

12.2.

123.

12.4.

12.5.

13

13.1.

13.2.

13.3.

Any reference 10 words “Bid”

all persons to whom the corfidential

ponsible for ensuring that
information confidential and shall not

The Service Provider shall be res
information is disclosed under this Contract shall keep such
disclose or divulge the same to any unauthorised person.
| information shall remain the property of the Employer and the Employer may demand
on thereof, at the cost of the Service Provider, at any time upon giving written
der. Within ten (10) days of receipt of such notice, the Service Provider

d shall destroy all copies and reproductions

fidential information an
session or in the possession of persons to whom itwas

ployer staling as much.

The confidentia
the refurn or destructi
notice to the Service Provi
ghall return all of the original con

(both written and electronic) n its pos:
d and fumish a certificate fo the Em)

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken 8s mutuaily
and any ambiguity in or discrepancy between them shall be explained an
the Service Managef who shall thereupon issue to the Service Provider a
details of the adjustments, if any, and a writien instruction directing what Servi

delivered.

explanatory of one another
d, if necessary, rectified by
written explanation giving
ce, if any, Is to be

INSURANCES
of the Service Provider to 855€SS his risks on this project and {o ensure that he
e adequate insurances 1o cover such risks.

D COMMENCEMENT OF THE SERVICES

within 21 days of the Commencement Date, with an
ired in terms of the Occupational

itisthe responsibility
obtains and maintains th

ACCESS TO THE FACILITIES AN

The Service Provider shall provide the Employer,
plan and such other information requ

acceptable heaith and safety
Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commence

maybe specified in the Contract Data
12.2, the Service Provider shall be given access lothe Facllities or
Service Provider of an acceptable heaith and safety
12.1and 8.1 respectively.

ment date, or on such other date as

Notwithstanding the provision of
provision by the

portions thereof, only after the
plan and of security clearance being obtained in terms of Clauses
rtions thereof and shall render the

The Service Provider shall be given access to the Facilities or po
referred to in clause 13 or after the receipt by him of 8

Services in accordance with its programme,
written instruction to this effect.
thereof for any

ive the Service Provider access to the facility or any portion

by the Service Provider and the Service Provider suffers additional costs a6
Provider shall be entitled to make a claim therefor provided that the
that he has taken all reasonable steps t0 mitigate the

if the Employer fails to @
reason other than defauit
a result thereof, the Service
Service Provider is able to prove his claim and

additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date,

a realistic programme and a cash flow for the delivery of the Services. The programme shall describe

and detail the order in which the Services are fo be rendered and shall be subject tothe approval of
r, which written approval shall not be unreasonably withheld

the Service Manage!
The Service Provider shall, on receipt of @ written request from the Service Manager, furnish the
Employer with any documents of information, of whatever nature, in support of the programme and/or
in relation to the manner jn which the Services aré to be rendered andlor the resources to be supplied
and used inthe rendering of the Services and/or progress of the various parts of the Contract; and/or
a detalled cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or

as circumstances may require.
or Bidder” herein andfor in any other documentstion ghall be construed to have the seme meaning 8s the words
Page 70118 -
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134.

14.1.
14.2.

15.
15.1.

15.2.

16.
16.1.

16.2.
16.3.
16.4.
16.5.
16.6.

7.
17.1..

17.2.

17.3.

17 4.

Any reference 10 words “Bid”

. it is the responsibility ofth

rvice Manager or any adjustment thereto will not alter the

e programme by the Se
of this Contract.

Agreement fo th
responsibilities of the Service Provider in terms

SUBCONTRACTING
he Services at ils discretion. The subcontracis

The Service Provider may subcontract any part of §
d requirements of this Contract.

shall incorporate the applicable terms, conditions an
Service Provider shall not be construed as relieving the Service Provider from
the Contract or imposing any liabllity on the Employer.

TY RIGHTS INDEMNITY

blain the necessary CONSen
se of the intellectua

any claim of action (including costs o
re {0 obtain such consent.

Subcontracting by the
any obligations under

INTELLECTUAL PROPER

der undertakes t0 O
e Senvice Provider make U

ner indemnifies the Employer against
le) caused by or arising from the failu

{ from the proprietors or their

The Service Provi
I property of any other person.

licensees should th

The Service Provider furt
an attorney and client sca

COMPLIANCE WITH LEGISLATION

s to legisiation emanating from national and provi
s in whose area of jurisdiction the Facilities fall an
Facilities under this Contract.

All the applicable legislation, which does not specifically allow dis
the Employer, shall be followed exactly as intended by such legisla
verbal or in writing, to the confrary.
Should any applicable legislation allow discretion in respect of compliance by the Employer it shallbe
followed exactly 8s intended by the relevant legisiation as if no discretion is allowed until such time 88
in writing are issued to the Service Provider by the Service Manager.

specific instructions
Services comply with the provisions of, and give 8l

s required to be given or paid in ferms of any
by indemnifies the

ncial government as'well 85 that of

This clause applie:
d which have a bearing on the

any local authoritie:

delivery of the Services and
cretion in respectof compliance by

tion regardiess of any instructions,

The Senvice Provider shall in the provision of the
notices and pay all fees, taxes, jevies and other charge:
legislation or imposed by any other body or person. The Service Provider herel
Employer against any liabiiity for any breach of the provision of this clause.

e Service Provider to obtain the consents, permissi
provision of the Services.

claim against the Employer, and
of the fees, taxes, levies an

ons and/or permits,

referred to in Clause 164, in the
the Employer shall not be

The Service Provider shall not have a8
d other charges referred 0

liable to refund the Service Provider for any
Clause 164. .
REPORTING OF INCIDENTS

above, the Service Provider s
e Faciiities, which resulted

ssible, notify the Employer. in writing

hall, as soon 85 po
n damage to property or injury

In addition to the :
of any incidents at th or could have resulted |

or death to persons.

The Service Provider shall verba
17.1 immediately after the occurrence thereof.
| notification referred to in 17.2 with a detailed written

The Service Provider shall follow up the verba
report on such incidents to the Service. Manager within the time frame indicated by the Service
thin 48 hours of the Incident.

Manager, but in any event wi
The written report referred to in 17.3 shall provide for all incidents, which resulted in injury, death or
damage to property.

lly notify the Service Manager of any of the incidents referred to in

construed to have the same meaning 85 the words
Page 8 of 18

dder” herein and/or in any other documentation shall be
Version:1.0
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18.

s N

18.2.

19,

19.1.

19.2.

19.3.

194.
19.5.

20.1.

202

20.3.

20.4.

21

21.1.

18.1.

requiring him to underiake anything that is illegal or impossipie

NUISANCE
Provider shall deliver the Services in & manner that shall not cause unnecessary noise,

the normal activities in the Facilities.
es the Employer against any liability arising out of the Service
terms of Clause 18.1.

The Service
nuisance, or hinder

r hereby indemnifi

The Service Provide
jance with his obligations in

Provider's non-compl

MATERIALS, WORKMANSHIP AND EQUIPMENT
comply with the requirements of this

and materials and workmanship shall

urer’s specification; good industry practice and the Service Mianager's written
for the purpose intended.

e of Works or if instructed by the Service
of the relevant Services provided, of the

All Services delivered,
Contract, the manufact
instructions and shall be suitable

all, in accordance with the Scop
demonstrating the acceptability
ent to be used.

The Service Provider sh

Manager, carry out tesis
suitability of materials or equipm
e all necessary assistance, labour, materials, testing equlpmeni and

The Service Provider shall provid _
instruments for the purpose of such tests to be performed by himself or, if so instructed by the Senvice
Manager, for the purposes of tests to be performed by any other person.
All costs for tests carried out shall be deemed to be included in the Service Provider’s prices
e tests referred to in Clause 19.2 shall be forwarded by the Service

Coples of the reports on th
Provider to the Employer within 10 days of the tests being completed.

URGENT WORK .
The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omission on the part of the Service Provider.

If the remedial or repair work became necessary due to an act or omission on the part of the Service
Provider, its employees, agents or representatives, the Service Provider shall effect such remedial of

repair work at its own cost.
f act or omission on the part of the

dial or repair work is urgently necessary due toar
nd the Service Provider refuses to of is

Service Provider, its employees, agenis or representatives an
dia! or repair work, the Employer may effect such remedial of

not available or able to effect such reme
repair work either by itself or through another service provider.

s the remedial of repair work in terms of 20.
damages from the Service Provider or by de
der any other contract presently or
d for this purpose all these con

If the reme

3, then the Employer may recover
ducting the same from any amount
hereafter existing between the
tracts shall be considered one

if the Employer effect

such costs, losses of
still due under this Contract or un

Employer and the Service Provider an
indivisible whole.

INDEMNIFICATIONS

The Service Provider shall be liable for and hereby indemnifies
claim, demand, loss, cost, damage, action, suits or legal procee

or by statute consequent upon:

21.1.1 personal injuries to of thed
aftributed to, or in the cause of or

the Employer against any liabllity,
dings whether arising in common law

eath of any person arising out of, related to, occasioned by,
caused by the rendering of the Services;

or immovable or personal property or property contiguous
1o or under the control of the Employer or any other body
or in the cause of or caused

loss of or damage to any movable
occasioned by, attributed to,

21.1.2
to the Facilities whether belonging
arising out of, related to,

or person
by reason of the rendering of the Services;
Any reference 10 words “Bid” or Bidder” herein and/or in any other documentation shall be construed to heve the same meaning 85 the words
*Tender” or “Tenderer”. - Page O ¢f 18
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21.1.3 any liens, atiachments, charges of other encumbrances of claims upon or in respect of any
or in respect of which any

materials parts, work-in-process or finished work furnished to,
payment has been made by the Employer.

Iz
/

21.2. The Employer accepts liability for afl acts or omissions of ils employees, agents or representatives.

22 VARIATIONS

22.4. The Employer may at any time during the Contract Period, vary the Services by way of additions,
omissions, of substitutions.

22.2. No varialion by the Employer of whatever nature shall vitiate the Contract.

22.3. Any Services required by the Employer outside of the Services 85 referred to in the Scope of Works
will be regarded as being Identified Projects and shall be dealt with under clause 23 and shall be
executed 8s 8 variation order.

224, The Semice Provider shall inform the Employer of any instructions that are deemed {o be Additional
Services prior fo such instructions being executed. '

22.5. Additional Services will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

22.6. i no priorf written authorisation, as required in 22.5 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Additional Services 0 executed, and the Service Provider
agrees that it shall not have @ claim for payment.for such Additional Services.

22.7. The Additional Services will be valued at the rates In the Pricing Data.

23, IDENTIFIED PROJECTS '

23.1. The Service Provider shall inform the Employer of any instructions that are deemed to be identified
Projects prior to such instructions being executed.

232. The Employer is not obliged to engage the services of the Service Provider on |dentified Projects. The
Employer may, by itself, through another service provider or through the Service Provider effect the
services/works under |dentified Projects-

23.3. Identified Projects will only be executed by the Service Provider after receipt by himof & written
instruction from the Service Manager.

234. lino prior written authorisation, 8s required in 23.3 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Identified Projects 80 executed, and the Senice Provider
agrees that it shall not have @ claim for payment for such Identified Projects.

235 In respect of the identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under the
Identified Project,

(b) state the due commencement and completion dates of the relevant identified Project;

(c) state the total cost of the relevant Identified Project as agreed to between the Parties; and

(d) any additional requirements, conditions of contract and/or restrictions, other than those
already stated in the Contract, that will be applicable.

23.6  Within 14 days of receipt of the written instruction referred fo in 23.5, the Service Provider shall
furnish the Employer with a realistic programme and a cash flow for the relevant Identified Project as
required in 13. .

Any reference 10 words "Bid° of Bidder” herein sndfor in any other documentation shall pe construed to heve the same meaning 8s the words
“Tender” or “Tenderer”. . Page 10 of 18
Effective date 1 September 2005 verston:1.0
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-

23.9

23.10

23.11

Any reference 10 words

executed under the same 0 SHINIE WIvIsIvE S =

shall be valued at such rates.
of the same Of simnilar characte!

rvices/works that are not
the rates in the Pricing Data apply.t

Where an Identified Project comprises sé
those to which
petween the Employer and the

executed under the same of similar conditions 85
shall be valued at market related rates to be agreed to in wiriting
r and in advance of executing the |dentified Project. Failing agreement, therates

Sevice Provide
be as determined by the Employer.

applicable shall
he completion date specified in the

mplete the identified Project by
then the Service Provider will be liable for a penatly, at the rate
due completion date of the relevant

day that lapses from the
n of such Identified Project.

if the Identified Projects are delayed by variations, omissions, additions, substitutions or organised
work stoppages by any workman not due fo any action on the part of the Service Provider,
exceptionally inclement weather, any substantial increase in provisional quentities or.any other cause
beyond the Service Provider's control, including delays caused by the Employer, then the Service
ng within 21 days of the cause of delay arising to the Senvice

Provider shall be entitied to apply in writi
due completion date of the relevant Identi

jon applied for.
If during the period for completion of the {dentified Project or any extension thereof abnormal rainfel
la below shall be used to calculate separately the delay for each
ing the period referred to herein

or wet conditions occur, the formu
ereof. it shall be calculated each month during
dentified Project,
jven month shali be used to determine the

calendar month or part th f
ficate of completion for the relevant |
ble period referred to above,

t for the final determination of the fotal

If the Sewicé Provider fails to co
written instruction referred to in 23.3,

stated in the Contract Data, for every
|dentified Project to the date of the actual completio

Manager for extension of the
of delay and period of extens

interim extens

the aggregate
extension of time for the Contract:

V = (Nw—Nn) + (Rv;( ~Rn)

rain in calendar days in respect of the calendar month unders consideration.

vV = Delays due to
ring the calendar month on which & rainfali of

Y mm or more per

Nw =  Actual number of days dul
day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn =  Average number of days in the relevant calendar month (as derived from existing rainfal
records provided in the project specifications) on which a rainfall of Y mm or more per day
has been recorded.

Rn = Average raiﬁfall in mm for the calendar month, as derived from the rainfall records
supplied in the project specifications.

X = 20, unless otherwise provided in the project specifications.

Y = 10, unless otherwise provided in the project specifications.

total extension of ime for

will be taken into account for the determination of the
d under consideration. Butif

the algebraic sum of the monthly totals for the perio
the time for completion shall not be reduced on account of abnormal

of time for any calendar month shall not exceed (Nc — Nn) calendar days,
calendar days In the month under consideration

The total delay that
the Contract shall be
the grand total is negative,
rainfall. The total extension
where Nc = number of days
The factor (Nw = Nn) shall be considered to represent a fair allowance for variations from the average
number of days during which rainfall equals or exceeds Y mm per day.

entalion shali be construed to have the same meaning 85 the words
Page 110f 18
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The factor (Rw — Rn) + X shali bé CONSIGErey 10 TEPILSTIN G ..
average for the number of days during which rainfall does not equal or exceed Y mm per day, but
when wel conditions prevent or disrupt work.

1ake into account any flood damage, which could cause further or concurren!
reated separately in so far as extension of time is concerned.

ble point on the site daily ai 08:00 unless otherwise
shall, at his own expense, teke &l necesssly
d with by unauthorized persons.

( > This formula does not
{l delays and which should be t

be taken at a suita
and the Contractor
nnot be interfere

Accurate rain gaugings shall
agreed fo by the Service Manager,
precautions to ensure that the rain gauges c2
if available from a suitable rainfall station near the site,
ether with calculations of rain delays for previous

delays will be regarded as norma!
and for which no extension of

Information regarding existing rainfall records,

will be supplied in the project specifications, tog
years in accordance with the above formula. The average of these
rain delays which the Contractor shall accommodate in his programme,

time will be considered.

written application, referred to in 23.10, the Employer may in writing extend the
due completion date of the relevant Identified Project by & period tobe determined by the Employer of
may refuse to extend the due completion date of the relevant |dentified Project. The due completion
date of an Identified Project may not be extended beyond the end of the Contract Period stated inthe

Contract Data.

Any decision given by the Employer, in terms
ion of the due completion date of the

23.13
23.14 Should the Service Provider fail to apply in writing for an extens
relevant Identified Projects within the 21 days referred to in 23.10, or should the Employer not grant
an extension of the due completion date then the due completion date stipulated in the relevant
written instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
the penalty ific performance of the service/works within

fiability to pay
the period inthe relevant written Instruction.

SUSPENSION OF THE SERVICES

23.12 Upon receipt of such

of 23.12, shall be final and binding on the Parties.

24,

241 The Service Provider shall, on the writte
Services or any part thereof for such tim
order and shall, during such suspension,

cted in writing by the Service Ma

n order of the Service Manager, suspend the provision of the
e or times and in such manner as the Service Manager shall

properly protect the Services so far as is necessary.

nager lo suspend any Of all of the

re-schedule the refevant Services. For the duration of such

that Service will be waived. Should the Service Provider suffer
ider shall be entitled {o make a

ension, the Service Prov
hall prove his claim and that he has taken all

If the Service Provider is instru
Services, the Service Provider shall
suspension all penalties applicable to

any additional costs resulting from such susp
claim therefor provided that the Service Provider 8
reasonable steps to mitigate the additional costs.

242

nable {o render any of the Services for any reason other than an instruction
se 24.1, the Employer shall not be liable for

d the Services in terms of clau
by the Service Provider.

243 Ifthe Service Provider is u
including a claim for costs,

by the Employer to suspen
any claim of whatever nature,

PENALTY FOR NON-PERFORMANCE

hall be liable for @ performance de
ired under the Scope of Works, a

duction, if the Service Provider in rendering

254 The Service Provider s
s amended from time to time,

any of the Services requ
25.1.1 delays in performing any of the Services;

25.1.2 fails to perform any of the Services;

25 1.3 fails to perform any of the Services to the standard require
amended from time to time.
duction shell be calculated in accordance with the formul

d in the Scope of Works, 8s

a detailed inthe Scope

252 The performance de

of Works.
and/or in any other documeniation shall be constnied to have the same meaning as the words
Page 12 of 18
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ble for a performance deduction, if the Service Provider is unatie

The Service Provider shall not be lia
his employees, agents or representatives.

25.3
{0 perform due to no fault of his own,

26. PAYMENTS
ate the Service Provider's performance on a monthly basis.

\ .
' 26.1 The Service Manager will evalu

The Setvice Provider shall submit a monthly certificate taking into account the following:
26.2.1 the assessment of the Services rendered during the assessment month, including routine
services, management fees, and services using call down retes;

26.2.2 adjustments in terms of the pricing data;

26.2

26.2.3 additional work rendered by the Service Provider,

Contract Data; and

2624 CPAP adjustment where stated in the

VAT. Vat will be indicated separately in all documents.
or a 1,25% cash and 1,25% retention, then

26.3 Ifthe Service Provider elects a security of 2,5% retention,
5% of all moneys (excl. VAT) in the monthly ceriificate assessed by the Service Manager as being
be retained until such time as the amount retained equals 2.5%or

due 1o the Service Provider will
1,25%, whichever is applicable, of the Contract Sum (excl. VAT)
fled report substantiating the Services rendered &t

rtificate shall be supporied by a deta
ring the month under assessment.

ssessed by the Service Manage
statement within 14 days of the recel

26.2.5

264 Themonthlyce
each Facility du

The monthly certificate shallbe a
with the certificate, he will lssue &
account inter alia the following:

26.5 r. If the Service Manager agrees
pt of the certificate, taking into

1) deductions for penaities;
2 deductions for overpayments;
3) deductions for retention

(4)  deductions for damages.

nt referred to In 26.5, issue 10 the Employer a tax
ect payment to the Service

r shall, on receipt of the stateme
Employer shall eff

t reflected in the statement. The
ys of receipt of the tax invoice.

gree with the certificate issued by the Service Provider in terms of
shall within 14 days of receipt of the certificate, issue a statement
Manager agrees and shall give reasons for rejecting the balance

26.6 The Service Provide
invoice in the amoun

Provider within 16 da

if the Service Manager does not a
Clause 26.2, the Service Manager
in the amount {0 which the Service
of the claim indicated in the statement.

26.8 The Senice Provider shail fumish the Employer with a tax invoice inthe a
statement referred {o in Clause 26.7.

26.9 Withregards to the claim in dispute, the Service Provider may, within 14
issuing the statement referred to in 26.7, submita revised certificate or &

declare a dispute in terms of 34.
thereof Is owing to the Service Provider, the

amount in dispute or any part
nterest thereon from 30 days after the issue of the relevant monthly
interest rate determined from time to

certificate referred to in 26.2 until the date of payment at the
time, by the Minister-of Finance in terms of section 80 (1){b) of the Public Finance Management Act,

1999 (Act 1 of 1899), as amended.
be evaluated in accordance with the provisions of th

26.7
mount indicated in the

days of the Service Manager
justification for his claim or

if it is later resolved that the

26.10
Employer shall be liable for |

e Pricing Data.

26.11 Alithe work shall

pe construed 1o have the same meaning as the words
Page 13 0118
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rk the third person snai ac
d the Service Provider

ZD. 1£ 111 gO9%oany »iv ==y - .
rsons. In assessing the wo
of the Employer an

assistance of third pe
of such third persons shall be in the absolute discretion

shall abide by such selection.
resulting from the Service Provider having

T 263 Ariy and all extra costs incurred by the Service Provider,
4 address andor rectify queries arising from a claim submitted in respect of work done, shall be for the
account of the Service Provider.
21, RELEASE OF SECURITY
varantee of 2.56% of the Contract

ished a security by way of a variable 8
Jeased in accordance with the provisions of

27.1 Ifthe Service Provider has furn
Il be reduced and be re

Sum (excl. VAT), the security wi
such variable guarantee.

vider elects to furnish 2
then the security will be releas

subject 10 27.2.2 and 27.2.3;

security by way of a cash deposit of 2.6% of the Contrac!

272 i the Service Pro
ed as follows:

Sum (excl. VAT),

27.2.1 annually in equal portions,
27.2.2 95% of the last annual portion of retention shall be released within 3
Service Period;

0 days of the expiry of the

27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

273  If the form of security selected is:

(@) aretention of 2.5% of the Contract Sum (excl. VAT), or
(b) a1.25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

ihen security will only be released after the 2,5% or 1,25% retention respec!ivély'has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the

Service Period;
27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

28. OVERPAYMENTS
e to the Service Provider, the Service Provider shal be

28.1  If any overpayment of whatever nature is mad
obliged to repay such amount to the Employer and the Employer shall be entitied to deduct such over
yment from any amount due to the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitled to
claim interest on any and all overpayments made to the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance
Management Act, 1999 (Act 1 of 1689), as amended.

29. COMPLETION
28.1  Atthe expiry of the Service Period the Setvice Manager shall furnish the Service Provider with @
written list of Employer’s Assets and Data handed over at commencement of the Contract and
accumulated during the Contract Period.
20.2 Atthe expiry of the Contract Period, the Service Manager shall issue 1o the Service Provider a
Certificate of Completion.
29.3 Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:
* herein and/or in any other documentation shall be construed to have the same meaning 85 the words
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30.1

30.2

3.

31.2

32.
32.1

32.2

323

324

326

326

33.
33.1

reference to Words “Bid” or Bidder” herein snd/o

20.3.1 The Guarantiee shall be returned, if applicable.

whichever is applicable, shall be reduced to zero.

208.32 The final cash deposit or refention,

ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shal! not be ceded, assigned,

therwise transferred, by either Party to any person outside of the Service Provider and
n consent of the other Party.

delegated, or 0
the Employer, save with the prior writte

Each Party warranis that he is acting as a principal and not as an age

INDULGENCES

No extension of time, latitude or
the other shall constilute a waive
such Party from strictly enforcing

D PUBLICATION OF DOCUMENTS

nt of an undisclosed principal.

other indulgences which may be given or allowed by either Party 1o
r or alteration of this Contract, or affect such Party’s rights, or prevent
due compliance with each and every provision of this Contract.

OWNERSHIP AN
owner of the information, documents, advice, recommendations and

The Employer will become the
reporis collected, furnished and/or compiled by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over fo the Employer, unless

si therefor, but in any event on the

otherwise stipulated in the Contract, within ten (10) days of reque
his Contract for whatever reason. The Service Provider

termination and/or cancellation of {
relinquishes its retention or any other rights to which it may be entitled.
The copyright of alt documents, recommendations and reports compiled by the Senice Provider
during the course of and for the purposes of finalising Services, and the Contract as a whole, will vest
in the Employer, and may not be reproduced or distributed or made available {0 any person outside
or to any institution in any way, without the prior written consent of the
h material for any other purpose without the

the Employer’s service, |
Employer. The Employer shall have the right to use suc

approval of, notification to or payment to the Service Provider.
software programmes etc. prepared or developed in terms of this
h material for any other

The copyright of all electronic aids,
Contract shall be vested in the Employer, who shall have the right to use suc
tion or payment to the Service Provider.

purpose without the approval of, informa
der providing documents or material to the Employer, the development of

In case of the Service Provi
which has not been at the expense of the Employer, copyright shall not be vested inthe Employer.
The Service Provider shall be required to indicate to which documents and/or materials this provision

applies.
The Service Provider hereby indemnifies the Employer against any action or claim that may be
instituted against the Employer and for any damages suffered of legal costs (including costs 6n an
gttorney and client scale) incurred on the grounds of an alleged infringement of any copyright or any
with the work outlined in this 09ntract.
llected or compiied' must

other intellectual property right in connection
rammes and reports co
to any person outside

onfidential and may not be communicated or made available
blished either during the currency of this Contract or after

nsent of the Employer.

All information, documents, recommendations, prog

be regarded 8s C
the Employer's service and may not be pu

termination thereof without the prior written co

BREACH OF CONTRACT
the terms and conditions of this Contract,

In the event of a breach by the Service P

the Employer shall issue 8 notice of non- compliance requiring compliance within 10 (ten) days. in the

event that the Service Provider fails to remedy such breach on expiry of the nofice period, then the
be entitied to exercise any of all

Employer shall without prejudice to any other rights that it may have,
of the following rights:
strict compliance with the terms and conditions of the C

rovider of any of

23:1.1 Enforce ontract;

r in any other documentation shall be consinied to have the same meaning as the words
Page 15 of 18
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33.2

33.3

3.
34.1

34.2

34.3

34.4

34.5

Any reference 10 words “Bid”

33.1.2 To terminate this Contract without prejudice to any other rights it may have;

33.1.3 To suspend further payments to the Service Provider,
providers to complete the execution of the Senices, in which event

33.1.4 To appoint other service
Il be held liable for costs incurred in connection with and arising fom

the Service Provider sha
the appointment of such a service provider as well as damages suffered.

within ten (10) days of written request from the Employer, give
access 1o and 1o make available all information, documents, programmes, advice, recommendations
and reports collected, furnished and/or compiled by them to enable the Employer o assume

responsibility for and the benefit of the project as a whole.
d conditions of this Contract, and in the event
» written notice calling for rectification of the

The Service Provider agrees to,

In the event of breach by the Employer of the terms an
of the Employer remaining in breach after ten (10) days
breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the exter!
that such breach is of a material term of this Contract.

STOPPAGE AND/OR TERMINATION OF CONTRACT

e right to terminate this Contract or temporarily stop the Services, or any

The Employer reserves th
part thereof, at any stage of completion.

The Employer shall have the right to terminate this
the occurrence of any of the following acls:
on breach of this Contract by the Service Provider as stipulated in C

on for the dissolution and/or liquidation of the Service Provider,
igamation or restructuring approved in advance by the -

Contract without prejudice to any of its rights upon

3421 lause 33;

3422 oncommencement of any acti
except for purposes of an ama
Employer in writing;

rt order to be placed under judicial management or to
withdrawn or struck out within five (5) days;

cease performing its obligations

34.2.3 if the Service Provider receives 8 cou
commence liquidation proceedings that is not
if the Service Provider informs the Employer that it intends to

in terms of this Contract;
rvice Provider informs the Employer that it is incapable of compleling the Services 88

34.24

34.2.5 ifthe Se
described; or

if in the opinion of the Employer the Service Provider acted dishonestly,

absence of breach or the events referred to in 34,

34.26
even in the
calendar month written notice to the Service

The Employer reserves the right to,
terminate this Contract at any time, by giving one (1)

Provider.
Further, the Contract shall be considered as having been terminated:
34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume or
reinstate the Services are not issued within twelve (12) months of the instruction; or
rovider to continue with the Services after a

necessary for the Service P
are not received from the Employer within three (3) months after such
d by the Service Provider.

nd the Service Provider, or any part thereof, be
of attributed to the Service Provider:

34.4.2 Hf instructions,
stoppage instruction,

instructions were requeste

Should the Contract between the Employer a
terminated by either of the Parties due to reasons n

be construed to have the same meaning as the words

or Bidder” herein and/or in any other documentetion shall
Page 16 of 18
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35.
35.1

35.2

353

35.4

35.6
356

35.7

35.8
35.9

35.10

36.

36.1

36.2

.

Any reference o words “Bid” or Bidder” herein &

o Séifsfaétb}_il} completed, calculated in accordance with the agreed rates.

3452 Invoices for work done shall be submitted to the Employer within three (3) rmonths afier the
of the Contract, failing which the Employer will not be obliged io pay same.

fermination
d to advance a right of retention or any similar right if

this Contract is terminated and specifically agrees 1o, within ten (10) days of wiitten reques!
from the Employer, give access to and to make available all information, documents,
programmes, advice, recommendations and reporis collecled, furnished and/or compiled by
them o enable the Employer to assume responsibility for and the benefit of the Contractasé

whole.

3453 The Service Provider shall not be entitle

DISPUTE RESOLUTION
In the event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, in

good faith.
negotiation as mentioned in 35.1, within 14 days of a

If the Parties fail o resolve a dispute through
dispute being declared, the Parties may by writlen agreement refer the matter to mediation.

n agreed {o by the Parties, failing agreement, the President. South
Institute shall nominate the mediator.

spective of the outcon:ae of thereof, the Parties

d shall equally share the costs ofthe medistor
of the mediation,

The mediator shall be a perso
African Facilities Management

Whether or not mediation resolves the dispute and ire
shall bear their own costs arising from the medietion an
d the Parties shall, before the commencement

and related costs. The mediator an
agree on a scale of fees on which the mediator's fees will be based.

The Parties shall appoint the mediator within 21 days of agreeing to mediate.

jator, the Parties shall jointly with the mediator decide on the procedure {0
dates and venue for the mediation.

if the dispute or any part thereof Is settied, the agreement shall be recorded by the medistor and
signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly
records the issues agreed upon between the Parties.

of remains unresolved, it may be resolved by litigation proceedings.

mediation process, is of the opinion that the
stop the mediation process. The dispute

On appointment of the med
be followed, representation,

If the dispute or any part there

if the mediator or any Party, at any time during the
mediation will not resolve the dispute, then he may in writing

may then be dealt with in terms of 35.8.
tained to the contrary, it is agreed that irrespective of the fact

Notwithstanding anything else herein con

that the dispute Is referred to negotiation, mediation or litigation in court, the decision of the Employer
on the dispute involved will imimediately be given effect to by the Service Provider and the Service
Provider shall proceed with the Services with ail diligence unless the Parties agree otherwise in

writing.

GENERAL
This is the entire Contract between the Parties and may only be amended if reduced to writing and
signed by the duly authorised representatives of both Parties, whereafter such amendments will take
effect.

law of the Republic of

The Contract shall be governed by, construed and interpreted according to the
South Africa.

DOMICILIUM CITANDI ET EXECUTANDI
be consirued to have the same meaning es the words

nd/os in any other documentation shall
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the Parties for all purposes arising from this Contract for the

The domicilium citandi et execulandi of
Il be as specified by the Parities in the Contract Data.

37.1

service of notices and legal process sha
37.2  Each of the Parties shall be entitled at any time by way of written notice to the other Party, to change
its domicilium citandi et executandi to another physical address.

Any nofice in terms of the conditions of the Agreement must either be:

37.3
37.3.1 delivered by hand during normal business hours of the recipient; or
37.3.2 sent by prepaid registered post to the address chosen by the addressee.
37.4 A notice in terms of the provisions of this Agreement shall be considered fo be duly received:

37.4.1 if hand-delivered on the date of delivery;
37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it

was posted, unless the contrary is proved.

37.5 Notwithstanding anything to the contrary contained or implied In this Agreement, the written notice or
communication actually received by one of the Parties from the other, including by way of facsimile

transmission, shall be adequate written notice or commu
or other communication made between the Parties pursuant fo the

37.6 Any notice, request, consent,
Contract shall be in writing and shall be deemed to have been made when delivered in person to an
authorized representative of the Party to whom the communication is addressed, or one day after
ber specified in the Contract Data or one week after

being sent by facsimile to such Party at the num
being sent by registered post to the agldressee specified in the Contract Data.

nication to such Party.

ame meaning as the words

dfor in any other documentation shall be construed to have the &
Page 18 of 18

Any reference to words “Bid" or Bidder” herein an
Version:1.0

"Tender” or “Tenderer.
For Internal & Extemna! Use Efiective date 1 September 2005



g4 public works

fiment:
Ay Pubiic Works
K ASL REPUBLIC OF SOUTH AFRICA

OCCUPATIONAL HEALTH AND SAFETY

GENERIC GUIDELINES FOR SAFETY, HEALTH AND
ENVIRONMENTAL SPECIFICATIONS

IN
CONSTRUCTION PROJECTS, REPAIRS,

RENOVATIONS & MAINTENANCE

MANAGED BY

THE DEPARTMENT OF
PUBLIC WORKS

Rev H&S Spec Guideline Oct 2015



‘ TABLE OF CONTENT
3

Preamble .
Scope of health & safety specification documem.s
5

Pufpose 2P EAPRIBPIDIRS SERORRBIRRBIIIE
Deﬁnnionsl.llll.l"ll.l’.llllll.llllllll..ll.l-.l'.-ll.llllll.lllll'.llll..llll'III."I'I.I.I.I.- l.llll.liis

5. Occupational health & safety management...ceessssssssses
5.1 Structure and organization of OHS responsibilities - o8

5.1.1 Overall supervision and responsibilities OHS.B
5.1.2 Required appointment as per the construction regulation.....................................10

X ] l.ll..ll1 1

5.2 _Communication. participation & CONSUNBLION. cssresssssesnsssssnsssosssnsssssssssasessosses

lll'lllll.lII...I....IDI.I.I11

6- lnterpretationl.lll..l!l.II...l.l..'.l'll.I...IIl.ll..llllIll..l..l‘ll...l.llII.
12

7. RespOnSibilities.cesssssssssersaessssssessnsnssnresasssensses
7.1 Client . 12
7.2 Principal contractor 13

14
15

7.3 contm“or.llll..llll..l.l'...Ill..I..".Il...'..ll.I.l'lll.ll‘l....lll...lIl..l..l...ll...llllll-.’ll...ll

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)..ccnrenrsensrseaarninssnse

60DESEASBBEEIRDEEE0NREINRIDIIIED --n'nn1 6

80 swpe ofwork;...l.l.l';.Illl.ll..l.l.l...I‘I.l.'.l.l.'ll'lll...l
9! Preparing Hea’th & safe.ty Planl..lll.l.IlIl.l'.I.Il'.llll..l.lllIlll..lIlllll'..‘!l........lll.I.llll.ll16
19

10- Hea!m & safety File.‘....lll...lIlllIll.lllIIDIl.l.llll'l.lll.l!lllll.ll.l..ll.l’ll.lll'l.lllllll-..lllllll
11. OH&S Goals & Objective & Arrangements for Monitoring & Reviewing OH&S Perforrance..19

11.1 Identification of Hazards & development of Risk Assessment, Standard working
T . N 19

Procedures (SWP) & Method Statement.

11.1.1. Monthly audit by client and/or its agen
11.1.2 Health & Safety Incident/accident reporting and investigation.....eessesssnsssersanens S |
. | 24

t..I'l....I'..I.lI.Ill.l..l.lIll'l..ll.l....l.ll.ll....l.llll19

12. Review.
ll...l.l..I......’.l..."......lII....I.D'.I..I....I II'llll'lzz

12.1 Site Rules & other RestrictionS.eesesssssss
12-1-1 Appointment of Hea'th & safety Reps.c.ll.l.lll..'.l....lll'll.Il'llll.l..l.lllll.ll.l..lll. .!.lll.lzs
12.1.2 Duties and functions of the Hea“h & safety Reps.l..ll.llllllllllllIl.llllllllll..ll.l'l..lll.‘lza

12.1|3 Establishment of Hea'th & safety commmeelllIl‘.lll.lll'I.l.l'.l.l.ll"lll'll.'ll'.lll..-.lll.llza

ll.llllll.ll.l..lll'l..Ill.l.Ill.l‘..llllll..llll. L Illllll24

12.1.4 Training & AWAIENEsS.cescesssssarsssesasrss
26

13. ijecl site speciﬁc Requiremenwll.l...ll.lll.llIllll..l.'.l.l'l....l...lll.ll.lllllill.llll..l.'lll..
14. Outlined Data References & information on Certain & Specific Obligatory
.26

Requiremen_ts to ensum wmplhnce.lll.Il"l..l'...l.l.lI..ll..'..lI...'ll.ll.l..lll.llllllllll. [ ¥ X211 1]
30

15. Principal Contractor General duties
31

16. The Principal Contractor Specific Duties : -
nsibilities with regard to hazardous activities. .« eesesedd
(Y3 XX1 1) 2

17. The Principal Contractor Specific Respo
Cipa' contractor.llll.lllllll.l.lllhl.l'lllll..ill.'lllIl'.lll.ll.lll'.
..llll33

II..II...I..I.III..llIll.II.IIIlll..llll.I'.lIIl..l'II...I......III..I... »
36

18. General Notes to the Prin
19. House Keeping...ceceeusese
20, Lockout SySteMeesssssssessssesssssessareses
21. Important Lists & Records to be kept

Rev H&S Spec 6Guideline Oct 2019




o
1. PREAMBLE

" In terms of Construction Regulation 4( 1)(a) of the Occupational Health and Safety Act, 1803
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safely

Specifications for any intended construction project and provide any Principal Contraclor
who is making a bid or appointed to perform construction work for the Clientand/or its Agent

on its behalf with the same.

The Client's further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in ferms of Section 7 of the Act and in line with Construction Regulation 5 as well as

the Health and Safety Plan for the project.

This 'Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1893), hereinafter referred to as The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety S_péciﬂcations stipulates ‘a documented specification of all health and safely
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal

compliance system. With reference to this specification document this requirement is

afety and environmental issues pertaining to the site of the project as

limited to all health, s
management

referred to here-in. Despite the foregoing it is reiterated that environmental

shall receive due attention.
Due to the wide scope and definition of construction work, every construction activity and

site will be different, and circumstances and conditions may change even on a daily basis.

Therefore, due caution is to be taken by the Principal Contractor when drafting the Health

and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope

~ RevH&S Spec Guideline Oct 2019 3



/ f'_ud details of any risk associated with any hazard at the construction site, in orderto identify
‘w. steps needed fo be taken fo remove, reduce or control such hazard. This Risk
Assessment and the steps Aidenliﬂed will be the basis or point of departure forthe Health

and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of

Statement’ (see definitions under Construction Regulations) detailing the key activities to

be performed in order fo reduce as far as practicable, the hazards identified in the Risk

Assessment.
]

The Department of Public Works is tasked to provide accommodation and operational

facilities to a very large proportion of the approximate 35 National Departments responsible
for the governance of the Depariment of Public Works. A very large number of State

nd public users of the facilities and the services provided there-in directly

employees a
of a great number

interacts with the facilities provided by the well-being, health and safety
of people. This Department thus has directly or indirectly, an impact on the Republic of

sQuth Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets

of the Department of Public Works. These are its personnel, the personnel of its Clients

and the physical assets of which it is the custodian and may also include the public as well.

The responsibilities the Department and relevant stakeholders have toward its employees
cilities or on the sites are captured further in this
I, civil and a variety of

sance of the above

and other people present in the fa
specification document. These responsibilities stem from both mora

legal obligations. The Principal Contractor is fo take due cogni

statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
red as grounds for claims under the contract for additional reimbursement or

extension of time, or relieve the Principal Contractor from his responsibllities and

accountability in respect of the project to which this specification document pertains. Any
inconsistencies and/or inadequacies must immediately be brought to

be conside

such inaccuracies,
the attention of the Agent and/or Client.
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. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Spetcifications should be read in conjunction with the Act, the Construclion
Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract
documentation and technical speclf' ications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, andis
further obligated to monitor that these measures are structured and applied according to

the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor
(and his Mer contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and fo
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Principal Contractor (and his
/her contractor) is to be briefed on the significant health and safety aspects of the project |

and to be provided with information and requirements on inter alia:

Safety considerations affecting the site of the project and its environment;

a)

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractor(and
his /her contractor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.
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(
al Contractor (and his /her contractor) is fully awaré of

ith and Safety Act, 1693
he applicable safety

. 0 serve fo ensure that the Princip

what is expected from him/her with regard to the Occupational Hea

(Act No. 85 of 1993) and the Regulations made there-under including t
standards, and in particular in terms of Section 6,7 and 8 of the construction regulalion

(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act

85 of 1093) in its entirety shall apply to the contract to which this specification document

applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions in the Act and Regulations

pertaining to this specification document are hereby extracted.

provide for the health and safety of persons at work and the

spurpose of the Act” - To
achinery, the

health and safety of persons in connection with the use of plant and m
protection of persons other than persons at work against hazards to health and safety

arising out of or in connection with the activities of persons at work: to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

— means a document that includes information required
s & designers during the early

ite for use by the contractors

“Health & Safety Specification”
under the construction regulation and obtained from the client

planning & design stage for a specific project on a specific s
when preparing their tenders or bids to clients.

» _ means a document which is site specific and includes all

sHealth & Safety Plan
dures to mitigate, reduce & control the hazards identified

identified hazards, safe work proce:

in a project.;

“Agent” — means any person who acts as a representative fora client;

“Client” — means any person for whom construction work is performed;
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N
Construction Health & Safety Agent (SACPCHMP)" — The person or entity appointedby

the client through the Agent and who has a full authority and obligation to act on the clients

behalf in terms of the construction regulations;

sConstruction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling

of or addition to a building or any similar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such

work includes the risk of a person falling;
maintenance, demolition or dismantling of any bridge, dam, canal,

(c) the construction,
sewer or water reticulation system or any similar civil

road, railway, runway,
engineering structure; or
(d) the moving of earth, clearing of land, the makin:

similar type of work;

g of an excavation, piling, or any

sContractor” — means an employer, as defined in Section 1 of the Act, who performs

construction work and includes Principal Contractors;

Financial value of the contract at the time of the award of the contract,

sContract Amount”
hich the law requires the

exclusive of all allowance and any value added tax or sales tax w

employer to pay to the contractor.

»practical Completion Certificates” A certificates issued in terms of a contract by the

signifying that the whole of the construction works have reached a state of

employer,
or use for the purposes intended, although some minor work may

readiness for occupation
be outstanding.

ed occurrence that happens due fo the unsafe condition and

s Accident” — means unplann
material, plant, equipment and the

may cause injury to a person, damage to the property,

environment;
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s with the potential fo

f — means anything including work activities and practice

Hazard”
‘ cause harm;

“Risk” - means the likelihood that harm will occur and the subsequent consequences.

— means a process to determine any risk associated with any hazard

“Risk assessment”
ps needed to be taken to mitigate, reduce

at a construction site in order to identify the ste

or control such hazards.

Hezlth and Safety File” — means a file, or other record in perménent form, containing the

information required a contemplated in the regulations;
5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.4  Structure and Organization of OH&S Responsibilities

5.1.1. Overall Supervision and Responsiblility for OH&S

a) The Client andJor its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains

the agreed and approved H&S Plan. Failure on the part of the Client or Agent to

comply with this requirement will not relieve the Principal Contractor from any one

or more of his/her duties under the Act and Regulations.
b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.

The prb forma Legal Compliance Audit may be used for this purpose by the Principal

Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their

respective appointment forms to regularly, in writing, report to their principals on

matters of health and safety per routine and ad hoc inspections and on any

deviations as soon as observed, regardless of whether the observation was made

during any routine or ad hoc inspection and to ensure that the reports are made
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; available to the principal Contractor to become part of site records (Health & Safely

" File).

on Supervisor and Assistant Construction Supervisor/s appointedin

d) The Constructi
als

terms of Construction Regulation 6 to regularly, in writing, report to their princip

on matters of health and safety per routine and ad hoc inspections and on any

deviations as soon as observed, regardless of whether the observation was made

during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.
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.72 Required sppointments as

per the Construction Regulations:-

Jtem | Regulation | Appointment Responsibl
' e Person
1. 3. Application Construction work permit Client
2. 5(1)(k) Principal contractor for each phase or project Client
3. 5(6) Construction Health & Safety Agent Client
4. 7.(1)(c) Contractor Principal |
Contractor
5. 7(3) Confractor Contractor
6. 8(1) Construction manager Contractor |
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor Contractor
9. 6(2) Construction supervisor sub-ordinates Contractor
10. 8(5) Construction Safety Officer Contraclor
1. 8(8) Responsible employee
12. (1) Person o carry out risk assessment Contractor
13. ' 10(1) Fall protection planner Contractor
14. 12(1) | Temporal work designer
15. 12(2) Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations | Contractor
18, | 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22. 18(1)a Rope access : Contractor
23. 19(8)(a) Material hoist inspector Contractor
24, 20(1) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(9) Explosive actuated fastening device cartridge, nails and | Contractor
studs: issuer & collector
27. 23 (1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector Contractor
10
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5.2

5.2.

5.2.

5.2.

5.2

4

Communication, Participation & Consultation

Occupational Health & Safety mattersfissues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined

1

by the client.

2 In addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises.

3 Consultation with the workforce on OH&S matters will be through their Supervisors

and H&S Representatives (‘SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or hisfher agent, exchange of information between Contractors, the reporting of

hazardous/dangerous conditions/situations efc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, respon_sibilities and

functions of employers and employees respectively. It views consultants and
ctors as employees of the “owner” of a construction or operational project, the

a)

contra
“owner” being regarded as the employer.

b) (The position taken by the Construction Regulations is that the “owner”, in terms of
its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,

i.e. the Principal Contractor and Contractors.

11
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7.1

c) The Principal Contractor has to take full responsibility for the health and safety on

b)

the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction

Regulations from all contractors on the project site.

_RESPONSIBILITIES

Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negodtiate with the
Principal Contractor the contents of the health and safety plan of the both Principal

Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals

of at least once every month.

d) The Client or his appointed Agent on his behalf, will prevent the Principai Contractor

and/or the Contractor from commencing or continuing with construction work should
the Principal Contractor and/or the Contractor at any stage in the execution of the

works be found to:
o have failed to have complied with any of the administrative measures required

by the Construction Regulations in preparation for the construction project or any

physical preparations necessary in terms of the Act;
o have failed to implement or maintain their health and safety plan;
o have executed construction work which is not in accordance with their health and

safety plan; or

12
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7.2

b)

c)

d)

e)

f

pose a threat to the health and safety of any person(s)

o act in any way which may
irrespective of himithem being

present on the site of the works or in its vicinity,
employed or legitimately on the site of the works or in its vicinity.

Principal Contractor
The Principal Contractor shall accept the appointment under the ferms and

Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Laboul
of the intended construction. Annexure 2 of this construction regulation contains 8
“Notification of Construction Work” form. The Principal Contractor shall submit the

notification in writing prior to commencement of work and inform the Client or his

Agent accordingly.

r shall ensure that he is fully conversa nt with the

The Principal Contracto
jevant health and safety legislation.

requirements of this Specification and all re

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction

Regulations or any Regulations proclaimed under the Act or which may perceivable

be applicable to this contract.

ontractor shall provide and demonstrate to the Clienta suitable and
y plan based on this Specification, the Act
ch shall be applied from the date of
he works. This plan shall, as
rs for which he

The Principal C
sufficiently documented health and safet
and the Construction Regulations, whi
commencement of and for the duration of execution of t
appendices, include the health and safety plans of all Sub-contracto

has to take responsibility in terms of this contract.

ncipal Contractor shall provide ‘proof of his registration and good standing

The Pri
compensation insurer prior to

with the- Compensation Fund or with a licensed
commencement with the works.

ctor shall, in submitting his tender, demomnstrate that

The Potential Principal Contra
st of compliance with the specified health and safety

he has made provision for the co
13

Rev H&S Spec Guideline Oct 2019



requirements, the Act and Construction Regulations. (Note: This shall have fobe
contained in the conditions of tender upon which a tenderer’s offer is based.)

The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources 10 perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

g)

The Principal Contractor shall ensure that a copy of his health and safety plan s

h)
available on site and is presented upon request to the Client, an Inspector, Employee

or Sub-contractor.

The Principal Contractor shall ensure that a health and safety file, which shall include
all documentatlon required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available 0
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

j) The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor.

The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Client and/or hisfher Agent for approval.

k)

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the
Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
14
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pe
™~

b)

d)

:""he construction Health & Safety Agent act as a link between the client, Principal

Contractor and the project team members with respect to health & Safety, They are
Required fo ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained
Throughout the duration of the project. In many cases this role starts from project

Initiation fo project close-out.

e event that the client is unable to satisfy the requirements of

the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need fo
appoint a registered construction H&S agent that is competent and adequately

resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals

and objectives. They should also set their own H&S goals.-

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
that they brief clients fully on the client’'s particular

agents need to ensure
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
to time. In the absence of acceptance by clients of these

amended from time
responsibilities, H&S agents will not be able to adequately meet their own H&S

responsibilities and duties.

H&S competence: In th

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S

files.

SCOPE OF WORK
15
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S
cope of work pertaining to the above-

These specifications are applicable to the specific s
this amongst all includes for

mentioned project as detailed in the tender documents,

example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of building and structures.

o Site clearance
e Site hoarding, demarcation and demolition works
o excavations, filling, compaction, evening surface
« Piling (by drilling, excavating,)

o Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, of water
reticulation system or any civil engineering structure or type of work

c) Construction of a new two storied Administration building.

Preparation of site by leveling, compaction etc.
Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one
time) and the risks involved in the work. The plan must be easily accessible in a

construction site and it must be clearly understood by management, supervisors &
workers on construction site.
(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes
o project information;

o client requirements
Environmental restrictions

Rev H&S Spec Guideline Oct 2019
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" by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

o details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;

details of the principal contractor;
for example address of the workplace,

o details of the construction project,
anticipated start and end date and a brief description of the type of construction

work that the H&S plan will cover;

details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and

o details on how the risks associated with falls, falling objects, moving plan,

electrical work and all high risk construction work that will take place on 8

construction project will be managed.

(e) The H&S plan should also include information on:

o the provision and maintenance of a hazardous chemicals register, safety deta

sheets and hazardous chemicals storage;
the safe use and storage of plant;
ct traffic management plan;

the development of construction proje :
obtaining and providing essential services information — electrical, gas,

telecom, water and similar services;

workplace security and public safety; and
ensuring workers have appropriate licences and training to undertake the

construction work.

A(f) The H&S plan must contain:

« a general description of the type of work activities involved in the project and
notjust a description of the facility to be constructed;
« the project program or schedule details, including start and finish dates,

showing principal activities;
« details of client, design team, principal contractor, subcontractors, and major

suppliers; and
« exient and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built’ plans, H&S files.

10. HEALTH AND SAFETY FILE
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i~ a) TheHé&Sfieisa document prepared by

b)

d)

e) The

1.

The Principal Contractor is required to maintain an acce

rate (DIFR) and report on thi

1.1

the principal contractor containing important

project H&S information for use by the owner of the completed structure afler

construction has been completed.
clor is responsible for producing an H&S file. It contains
by the owner of the completed struclure

tial that the process of compiling
ufficient time to gather the

The principal contra
important project H&S information for use

after construction has been completed. It is essen
the file commences as early as possible to ensure s

required information.
n Regulation 7(7), keep?

The Principal Contractor must, in terms of Constructio
all documentation required

Health & Safely File on site at all times that must include
in terms of the Act and Regulations and must also include a list of all Contractors on

ountable to the Principal Contractor and the ggreements between

site that are acc
cuments and

the parties and details of work being done. A more detailed list of do

other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client’s format and layout of the H&S file is

adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

Health and Safety File will remain the property of the Client and/or its Agenton
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING

AND REVIEWING OH&S PERFORMANCE
ptable disabling incident frequency

s to the Client and/or its Agent on its behalf on a monthly basis.

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK

ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

18
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The Principal Contractor is required to develop Risk Assessments, Standard
h activity executed in

s
Working Procedures (SWP) and Method Statements for eac

the contract or project.

The identification of hazards is over and above the hazards identification programme

and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client andlor its Agent.

d/or its Agent on its behalf will be conducting Periodic Audits at times
to comply with Construction Regulation

or has implemented, is adhering to and

The Client.an
agreed with the Principal Contractor Audit

4(1)(d) to ensure that the principal Contract
is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its

t on its behalf on all Audits and Inspections and may conduct their own

Agen
however, take -

auditinspection at the same time. Each pary will,
responsibility for the results of his/her own audit/inspection results. The Client

and/or its Agent on its behalf may require to be handed a copy of the minutes

of the previous Health and Safety Committee meeting reflecting possible

recommendations made by that committee to the Employer for reference

purposes.

11.1.2 Hezlth & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on

duty to the extent that he/she:

i. dies
ii. becomes unconscious
ii. loses alimborpartofa limb

is injured or becomes ill to such a degree that he/she i
ical defect or likely to be unable fora period of at

iv. s likely either to die or
to suffer a permanent phys
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least 14 days either to work or continue with the activity for which he/she was

usually employed

OR where:

i. amajor incident occurred
the health or safety of any person was endangered

where a dangerous substance was spilled
the uncontrolied release of any substance under pressure took place

iv.

v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects

vi. Machinery ran out of control, to the Provincial Director of the Department of

Labour within seven days and at the same time to the Client and/or its Agent

on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the

Regulations.

c) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agenton
its behalf with copies of all internal and external accident/incident investigation

reports. ,
The Principal Contractor is responsible to oversee the investigation of all

accidents/incidents where employees and non-employees were injured to the extent
that he/shefthey had to receive first aid or be referred for medical treatment by a

doctor, hospital or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)
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12.

() The Principal Contractor is responsible for the investigation of all non-injury

incidents as described in Section 24 (1) (b) & (c) of the Act and keepinga record of
the results of such investigations including the steps taken fo prevent simiar

incidents in future.

(g) The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

(h) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be

investigated and reported on in writing, irrespective of whether such incident gave

rise to injury or damage.

Determine the underlying H&S deficiencies and other contributory factors
Identification of corrective/preventative actions and continual improvement
Communicating the outcome/results and documenting the events of the

investigation.

() Reporting Of Near-Misses
Department of Public Works views the reporting of near misses as a critical

component in creating a positive health and safety awareness culture on site.
Department of Public Works retains the right to enforce the reporting of near

e
misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other

Contractors and all other concerned parties with copies of any changes, alterations

or amendments as contemplated in the above paragraph.
21
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e

12,1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied fo regulate the Health and Safety Plan and associated aspects of the
construction. When required fora site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) Security Arrangements

implement and maintain

The Principal Contractor must establish site access rules and
nclude the rule that non-

these throughout the construction period. Access control must i
employees shall at all times be provided with fulltime supervision while on site. The

Principal Contractor must develop a set of Security rules and procedures and maintain

these throughout the construction period.

ked to the H&S Officer appointed in terms of Construction Regulation,

If not already tas
ust develop

the Principal Contractor must appoint a competent person who m
contingency plans for any emergency that may arise on site as indicated by the risk

assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives(‘SHE - Reps’)

22
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Where the Principal Contractor employs more than 20 persons (including the

employees of other  Contractors (sub-contractors) he has to appoint one H&S

' Representatives for every 50 employees or part thereof. (Section 17 of the Act and

General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

12.9.2 Duties and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility

using a checklist developed by a Principal Contractor.
The report must be consolidated and submitted to the Health & Safely

Committee.
H&S Representatives must form part of the incident/accident investigating team.

412.1.3 Establishment of H&S Committee(s)

The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed

the number of H&S Representatives on the committee.

The persons nominated by the employer on a H&S Commitee must be
designated in writing for such period as may be determined by him. The H&S
Commitiee shall co-opt advisory (temporary) members and detemine the

procedures of the meetings including the chairmanship.

The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall

determine its own procedures.

© 12.1.4 Training & Awareness
23
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‘ ' e contents and syllabi of all training re
training as required must be include

quired by the Act and Regulations including any

other related or relevant d in the Principal Contractors
Health and Safety Plan and Health and Safety File.

a) Training & Induction

at potentially impact on H&S must be

All employees performing work or task on site th
cation, training & experience.

competent & have the necessary appropriate edu

of the project; procedures

All the training must be closely aligned with the risk profile
the consequences of their

must be put in place to ensure that all workers are aware of
work activities'& benefits of improved H&S performance.

All émployees of the Principal and other Contractors must be in possession of proof of

General Induction training

b) Site Specific Induction Training

other Contractors must be in possession of Site

All employees of the Principal and
other qualifying training.

Specific Occupational Health and Safety Induction or

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other

equipment must be in possession of valid proof of training.

43. PROJECT/SITE SPECIFIC REQUIREMENTS
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/rf'

the project and site and for which

management a

\e following is a list of specific activities and cons

nd control measures and Method Statements

developed by the Principal Contractor:

a) Clearing & grabbling the area/site
b) Site establishment
c) Dealing with existing structures

d) Location of existing services
e) Boundary & Access control/Public liability expos

f) Protection against heat exhaustion, dehydration,
g) Dealing with HIV & aids other related diseases
h) Use of portable electrical & explosive tools

i) Any Excavation work
j) Anywelding work

k) Loading & offloading of trucks
I) Driving & operations of Construction vehicles & mobile plant

ures
wet & cold conditions

m) Temporal works and
n) Construction work as defined in the construction regulation 2014

Rev H&S Spec Guideline Oct 2019

iderations that have been identified for

Risk Assessments, Standard Working Procedures (SWP),
(where necessary) have tobe
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'Specification

THE PRINCIPAL CONTRACTOR'S GENERAL DUTIES

The Principal Contractor shall at all times ensure his status of an “employer

as referred to in the Act, and will abide by his/her responsibilities, duties and

functions as per the requirements of the Act and Regulations with specific

reference to Section 8 of the Act.

The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and

maintain a file titled “Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and information as

contemplated in the Construction Regulations. He/she will make this fie

available to the client or his representative whenever necessary or on request

to an interested party.

The project under control of the Principal Contracto

periodic health and safety audits that will be conducted by the client at

d upon between the Principal Contractor and the client,

r shall be subject fo

intervals agree
provided such intervals will not exceed periods of one month.

The Principal Contractor is to ensure that he/she and all persons under his

control on the construction site shall adhere to the above specifications.
The Principal Contractor should note that he/she shall be held liable for any

anomalies including costs and resulting deficiencies due to delays caused by

non-conformance and/or non-compliance to the above Health and Safety
s and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR'S SPECIFIC DUTIES
Rev H&S Spec Guideline Oct 2015



-
/2 Principal Contractor's specific duties in terms of these sp

‘.
Construction Regulations as published under government notice 07 August 2014,

ecifications are deailed in the

stipulated in Section 7.
47. THE PRINCIPAL CONTRACTOR'S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

e as hazardous in tems of the

The following examples of activities are identifiab
the activities in accordance with the

Construction Regulations. The contractor shall execute

following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work
- Demolition work

. Scaffolding
Construction vehicles & mobile plant.

Water environments
Housekeeping on construction sites

Fire precautions on construction sites.
taken to be exclusive or exhaustive! All of the above requirements

will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when
required by the client or his representative, or on request to an interested party.

This list must not be

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

Rey H&S Spec Guideline Oct 2019 31



2N
egal Framework

i

The more important A

other (i
to State owned buildings and premises: -

. The latest is
. The Local Government Ordinance 1939 (Ordinance 17 of 19

. The National Building Regulations and Building St

. The Regulations of Local Gas Board(s),

. Legislation pertaining to water usage and t

Part of legal obligations

cts and relevant subordinate/secondary legislation as well as

nter alia Local Government) legislation that also apply to the State as well as

sue of SABS 0142; "Code of Practice for the Wiring of Premises”
39) as amended

and the municipal by-laws and any special requirements of the local supply

authority
The Fire Brigade Services Act 1987, Act 99 of 1987 as amended
andards Act 1977 (Act 103

of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

_ The Post Office Act 1958 (Act 44 of 1958) as amended

The Electricity Act 1984, Act 41 of 1984
including Publications of the SABS

Standards and Codes of Practice, with specific reference to GNR 17468

dated 4% October 1997
he environment

Legislation governing the use of equipment, which may emit radiation (e.g. X-

Rays etc.)
Common Law

19. HOUSE KEEPING

Good housekeeping will be maintained at

No. 25. Poor house
Rev H&S Spec Guideline Oct 2019

all times as per Constructiorn Regulation
costly or

keeping contributes to three major problems, namely,
32
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increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

h;: promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Principal

Contractor will ensure that the matter is brought to record with the client or his

representative, after which suitable, acceptable altematives will be sought and

applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting

including support services in respect of Health and Safety.

a) Facilities

The site establishment plan shall make provision for:

b) Dining room facilities
The contractor shall make provision for adequate dining room facilities for his

employees on site.

¢) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.
33
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e) Smoking Areas

Designated smoking areas shall be established by Depariment of Public Works.

f) Drinking Water Facilities

The provisioh of drinking water facilities shall be negotiated between the Contractorand

Department of Public Works.

g) Equipment Compliance Certificates

on site valid certificates of compliance issued by a

Before equipment is brought
notbe limited

competent person shall be presented. The equipment includes but shall

to:
i.lifting equipment and lifting tackle -

ii.power driven machinery

iii.electrical equipment
iv.testing and monitoring equipment

h) Barricading

Al barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

working on a site, the fixed barricading shall be

Where more than one contractor is
site contact person as well as the contact

clearly marked with the company's name,
number/s.
i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor's

site plan.

Department of Public Works
by the contractor. These structures include fences, workshops, tool sheds,

ablution facilities, etc.

shall approve all structures erected for logistical support
offices,

Rev H&S Spec Guideline Oct 2019 34
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: .

The contractor shall p
The hazardous chemical waste from the source to the approved Department of Pu

Works disposal point.

j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public

Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform fo safety, health and environmenial

requirements. The contractors are required to move the equipment from the place of

work to the salvage yard.

k) Fall Arrestand Prevention Equipment

proved fall prevention equipment shall be used at heights of less than 2.0 metres.
ove heights of 2.0 metres fall prevention equipment shall include fall arrest
t other things be trained in

A
A
| arrest equipment shall, amongs
fall prevention equipment.

Equipment. Users of fal
what an agprorriate load bearing point is for connectindg
Any deviation from this requirement shall be negotiated and agreed with Department

of Public Works in writing.
1) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility fo collect all hazardous chemical

waste material.
ort

rovide adequately marked and sealable containers {o transp: ot
ic.

m) Personal Protective Equipment (PPE)
Il be specific to the risks associated with the

Personal protective equipment issued sha
work to be performed and specific to conditions on site and shall comply with South
African National Standards (SANS) or similar.

35
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20. LOCKOUT SYSTEMS

ntrol shall be established in order that no unauthorized person can
or activate a machine on which people are working
machinery is out of commission

A system of co
energize a circuit, open a valve,

or doing maintenance, even if equipment, plant or

for any period, thus eliminating injuries and damage to people and equipment as far

as is reasonably practicable.

Physical/mechanical lock-out systéms shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction

Re_'gulations. The lists are:

i. List of appointments
ii. List of record keeping responsibilities

ii. Inspection checklist

a) Contractor Risk Assessment Process

The risk assessment process shall include:

n evaluation of the method of the work to be conducted

1) a
d in performing the task shall

2) the method statement on the procedure to be followe

be developed
3) the risk assessment will also include activities like:

i. Transportation of passengers and goods to and from site
ii. Site establishment
ji. Physical and mental capabilities of employees

iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards

Rev H&S Spec Guideline Oct 2019 36



5) a review plan for risk assessments shall provide for:

the quarterly review of all applicable risk assessments
the review of an assessment if there is reason fo believe that the previous

assessment is no longer valid, or there has been a change ina& process, work

methods, equipment or procedures and working conditions
ii. Risk assessment/s to be reviewed if the outcome of incident investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every {ask and be

facilitated by the team leader.  All risk assessments and pretask risk

assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health

and Safety Plan.

¢) Risk'Based Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part

of the Health and Safety Plan.

Rev H&S Spec Guideline Oct 2019 37



IMPORTANT CONTACT DETIALS

The contractor is to add all the important ¢

assistance.

(FOR HEALTH & SAFETY ASPECTS ONLY)

SERVICE

ontact information about essentials services, support and

NUMBER CONTACT PERSON

Hospital

Ambulance

Water

Electricity

Police

Fire Brigade

Engineer

Rev H&S Spec Guideline Oct 2019

38



.ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND

'/“:ECESSARY.

Rev H&S Spec Guideline Oct 2019 30



SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

AND

(Name of contractor/supplier/Agent)

{irasert name of

{name)representi'ng .........................................................................................

coniractor/supplier}, do hereby acknowledge that ..................
linsert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in

the Occupational Health and Safety Act No. 85 of 1893 (“the Act"), as amended, and agyree to ensure
be performed and/or machinery or plant used in accordance with the provisions of

that all work will
the Act.

| undertake thal .......ccccvivriesiiiimnmeenruneiizesnennennnes linsert name of contraclor/suppliel}
shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the

Occupational Health and Safety Act, 1993 (Act 85 of 1983).

| have been provided with SHE specﬁicatibns for project/service
brief details of projecUservice, for example, name, contractiproject numbei]

and will comply with the requirements set out in these.

-------------------------------

| accept and agree that the SHE specifications constitute arrangements and procedures between
vereeeeeres |Insert name of contractor/supplier/Agent

of Public Works, which will ensure compliance

Safety Manager/Safety Officer] and Department
[insert name of contractor/supplier] with the

-------------------------------------------------------------

by
provisions of the Act, s contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
r of any of the provisions of this agreement or consent to any departure from these shall,

be of any force or effect, unless confirmed in writing and signed by both parties, and
n, waiver, or consent shall be effective only in the specific instance and

or waive
in any manner,

such variation, modificatio
for the specific purpose and to the extent for which it was made or given.
40
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“his agreement is signed on behalf of the parties, each signatory to this warranting that he/she has

’ _.1e requisite authority to do so.

Signed this ..........cceeeinnieenne day Of ....coocovriennniiiinriir e 20............... at
...................................................... (Place)
(FUl DBME)......covvveiiirirririiniieisisnisieinsincssane e (SIgnature) .............eoeeveiiine e vrrinsensnn . ON

reeeeennnness (Supplier/contractor/Age nt)

behalf Of .....c.vvvermererrnererensesionmenessinersnes
Contractor Responsible Manager (responsible for signing the Department of Public Works'

contract on behalf of the contractor)

Witnesses
2RO
Signed this .........cooeereiniininene day of . O

@l e otsersssseensssssessnssssossansmenes sssssssssssanorsessons (PABCE)

vereeneeses (SIGNALURE).........ovveeinrieniiinninnnns .. ON

(FUll NBIME..........oevnierenisisisiisirisnenns

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
1.

2.

Rev H&S Spec Guideline Oct 2019 41



public works
& infrastructure

Department:
Public Works and infrastruciure

REPUBLIC OF SOUTH AFRICA

Additions to health and safety specifications for all construction sites to include COVID 19

Introduction
References
Special appointments

Workers transport ,
Security/access control/control of visitors onsite
Pre-construction evaluation of medical requirements, screening and training

Facilities, resources and action required by principal contractor where applicable

contractor onsite
8. Required procedures, documentation development and updates

9. Procedures at start during and at end of shift
10.Managing and controlling flammable t_naz’ardous chemicals

11.Contractor management
12.Compliance monitoring and discipline
13.Additional resources and recourse management

1. lntroductipn

rus has changed the world we live in and how we will conduct
has become necessary to take special

COVID 19 Novel Corona vi
to prevent further spread of this disease.

business activities and life in the future. Due to this it
precautions, to plan and implement control measures,

ed on the prevention of persons, objects/tools being coniéminaled
c occupational hygiene practices thait focus on

These specifications are bas
ate the transmis sion of the

with the virus, infection transmission and specifi
the need for employers to implement measures to mitigate or elimin

virus in the workplace.

s an addendum to the original project health and safety specification to

This document i
rs to protect their workers, and to comply with the

assist the principal contractor and contracto
interim Regulations that has been gazetted

2. References

The Department of Employment and Labour has appealed to employers to use the prescriptions
of the Occupational Health and Safety (OHS) Act of 1993 in governing workplaces in relation to

Coronavirus Disease 2019 COVID19 under the National Disaster Act

Department of labour, notice no. 479, 29 April 2020, covid-19, Occupational health and safety
measures in workplaces Covid-19 (c19 ohs), directive by the minister of employment and labour
in terms of regulation 10 (8) of the regulations issued by the minister of cooperative governance



& infrastructure
‘\ Depariment:

( ) i Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

and u 'tional affairs in terms of section 27 (2) of the disaster management act, 2002 (act no. 57

of 2002)

The OHS Act read with the Hazardous Biological Agents Regulations requires the employer to
rovide and maintain as far as is reasonably practicable a working environment that is safe and

§ .'skk ,llé public works

P
without risks to the health of employees

Section 8(2)(b) of OHS act requires steps such as may be reasonably practicable to eliminate or mitigate ony
hozard or potential hozard before resorting to personal protective equipment (ppE). However, in the case of

COVID19, a combination of controls is required, although the main principle is to follow the
hierarchy of controls

However, before the implementation of control measures, current risk assessments need to be
reviewed and updated, considering the new hazards posed by exposure to COVID-19in the
workplace. The risk assessment should take the Risk Assessment Guides published online by

the National Department of Health into account

Special appointments

The employer must appoint a manager (from within the existing structure) to address the concerns of employees
and workplace representatives concerning COVID19

Appointment and training of security personnel and adequate personnel to conduct procedures of
screening, isolating, conducting questionnaire and further actions required if person presents

positive COVID 19 symptoms

Workers transport

Where possible the contractors must arrange transport of their employees in line with the travel

rules of not more than 70% occupancy and social distancing

Where not pos;sible to avoid the use of public transport provide employees with inforration on
the vitus and precautions to take during public transport travel:

Frequent sanitising
Maintain social distancing (at least 2 m)

Always wear a mask
Coughing, sneezing safe practice and spitting )
When being coughed or sneezed on, turn face away and do not touch face before hands have

been sanitised
Do not trave! if experiencing symptoms of infection

. Provide employees with CIPC travel certificate

. Security/access control/control of visitors onsite
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public works
& infrastructure

Depariment:
Public Works snd Infrestructure
E 4 REPUBLIC OF SOUTH AFRICA

8
Only ‘i( «Ccess pointallowed on site during the Phase lockdown period.

A policy of lockdown inside site for the whole shift must be maintained which will nean that
be allowed to exit and re-enter the site during working hours. This will prevent

employees will not
employees from bringing contaminated food or articles onto site and will have to bring food

from home

The principal contractor must enforce strict access control and no person may enter the site
except those who have undergone induction training and who is listed on the employee list

The only exceptions are persons who have pre-arranged official appointment which has been
This person may not enter the site before they

approved by the project construction manager.
have passed the screening procedure (fever and questionnaire) and thereafter must be escorted

by a person designated by the construction manager

Biometric or any form of touch access entry .is prohibited

Delivery vehicle drivers must undergo and pass the full COVID 19 screening procedure or may
not leave the cab of the vehicle and wear a face mask

Where more than one Principal Contractor operates on site. A meeting must be held with ali the
Principal Contractors where an access plan must be formulated and agreed to in writing, which
incorporates the sharing of expenses and other resources.

Pre-construction evaluation, screening and training

Principal contractor and contractor's pre-construction requirements:

It is critical that the principal contractor conduct the following preparatory actions before going to
site. These actions must be documented and each employee must sign that he/she has
undergone this screening and training and understands and procedures

. Evaluation:

. Employees medical evaluation, ensuring annual medical is valid

Screening:

. Fever screening

Health questionnaire (signs and symptoms)

Questionnaire of travel during shut down level 4 and exposure

Employee practical understanding of:

the risks of the virus
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public woi ks
& infrastructure

Deparntment:
Public Werks and Infrastructure
REPUBLIC OF SOUTH AFRICA

how . . you get contaminated? -
how do you get infected?
signs and symptoms

. prevention

. Training program

It is important to understand that workers have been of site for an extended period and which
requires that the principal contractor and contractors develop a full risk based induction training
and awareness program, policies and procedure for COVID 19 and communicate it with
management, employees and contractors which include the following:

Employees responsibility to look after their own health and safety and preventing from being

infected or infecting other persons
What is COVID 19

How are you infected
Explanation of symptoms and signs (ever, cough, sore throat, redness of eyes or shoriness of

breath or difficulty in breathing, body aches, loss of smell or loss of taste, nausea, vomiting,
diarrhoea, fatigue, weakness or tiredness

Incubation period
Explain the risk of underlying conditions, i.e..

People 60 years and older
People with chronic lung disease or moderate to severe asthma

People who have serious heart conditions
People who are immunocompromised

People with diabetes
People with chronic kidney disease undergomg dialysis

People with liver disease
Self-monitoring and reporting of symptoms, possible exposure or infection to company

The importance of being aware of who you have been in contact with during work and after hours
to assist with tracking in case of being infected

How to self-isolate
Company COVID sick leave and Temporary Employer Relief Scheme under regulation 10(8) of the

Regulations prbmulgated in terms of section 27(2) of the Disaster Management Act

. How to prevent infection:

. Correct methods of sanitising

Hands

. Personal hygiene
. Site facilities

. Social distancing
. Not touching face
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(4
The éwrect way to cough or sneeze
Correct use, limitations of and disposal of PPE

How to protect yourself and family after hours

What to do if employee is not feeling well and are presenting with the symptoms when aliready at
the work-place or before arrival onsite include:

Employees
If already onsite

Immediate reporting to employer
Social distancing and other preventative actions

When not onsite yet

Do not go to work
Who to contact at your company?
Relevant company contact numbers

Principal contractor and contractors

Procedures and PPE required when employee presents with symptoms at the site screening and

needs to be isolated and tracking of persons in contact with that employee
Procedures and care of persons who are in self isolation or being treated at hospital or COVID 19

facility
Company and employee return to work after recovery procedures

Updated company COVID 19:

SHE plan and risk assessment

Policies

PPE requirements

Method statements & risk assessment
Stay at home policy and sick leave
Employee assistance/care program

. Include COVID awareness in every day DSTI/permit to work system

. Facilities, resources and action required by principal contractor where applicable

contractor onsite

Provide these employees with appropriate PPE for their tasks

Prevention of employees having to come into close-proximity (Queuing or bundling together)

Method/procedure of providing drinking water that cannot be contaminated with the virus
. Adequate and appropriate risk-based:
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Sanitising/hand washing facilities at entrance, eating areas, offices, kitchens, toilets (Foot pedal
hand sanitisers is the preferable option)

Awareness signage and posters

Procedures for sanitising site, offices, toilets, eating areas, meeting rooms communal kitchen

appliances, printers and telephones
Procedures and rules to minimise exposure during:

Meetings (Alternates to close contact meetings)
Duration and maximum number of delegates at close contact meetings

Induction, Toolbox talk, DSTI
Sanitising of areas, offices, boardrooms and furniture

Communal drinking facility use
Housekeeping and garbage removal

Provide an isolation area/tent/room where person can be interviewed and remain unitil
instructions have been received from the COVID 19 control centre on next step to be faken

CORONA 24 Hour HOTLINE 0800029999

Required procedures, documentation development and updates

The contractor must develop new and update existing plans, policies, documentatior and
procedures to include COVID 19

She plan and policy
Company COVID 19 plans, policies, procedures and programs to include:

Prevention, exposure, infection
Social distancing during entering-and exiting site, meetings, training
Creating different areas for and staggering start of work and lunch-times, training sessions and

effective planning of required staff compliments
Cooperation with local police, clinic, emergency services and notifying them of the project and

developing beneficial relationships
Engaging with CLO and communities and establish a trust relationship by providing relevant

information and possible assistance where possible

Emergencies (mass infections)

. Post-infection return to work guideline, which include:

minimum medical and practical criteria for return to work

medical evaluation by occupational health practitioner

Employee emotional care and assistance during and post infection
Management and disposal of contaminated PPE and equipment
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Plannn .g to maximise social distancing
Planning of production and progress to optnm:se the work-force to minimise the amount of

persons onsite at one-time
Managing and disposal of biological (Virus) contaminated PPE and other personal waste

Daily reporting to management of screening results and of persons who were isolated, taken for

testing and follow-up
Reporting of persons who have been confirmed to be infected to company managetment,

department of labour and Health
Contact-tracing of persons who were in contact with a person who have been isolated or who has

been confirmed as being infected
Updated risk assessment to include COVID 19 hasards and risks

Evaluation of daily screening, reporting to management and if required update procedure and

training

Company policy related to paid sick leave in ferms of section 22 of the BCEA illness benefit in terms of
clause 4 of the Directive issued on 25 March 2020 on the COVID-19 Temporary Employer Relief Scheme
under regulation 10(8) of the Regulations promulgated in terms of section 27(2) of the Disaster

Management Act;

Also revise the permit to work where required.

Procedures at start during and at end of shift

Include conducting and recording information of:

Sanitisation
At start of shift all persons must sanitise with sanitiser that contains at least 70% alcohol with foot

pedal or automatic detection and spray device, no hand contact
Site facilities, offices, boardrooms, toilets, eating areas, surfaces
Hand and power tools, and other communal equipment to be wiped down

Fever screening and procedure when person has fever

. Re-do fever screen and if high fever

Isolate and questionnaire

. Procedure if evidence points at infection

Contact call centre and follow instructions

. Also follow company procedure for reporting to management, client and authorities

0.Managing and controlling flammable hasardous chemicals

The type of sanitiser used for CIVID 19 must have a minimum of 70% alcohol and it is important

that adequate stock is held onsite
Due to its high alcohol content it poses a fire risk as well as a possible risk of being used by

workers for intoxicating purposes which can lead to poisoning
It is therefore particularly important to include these risks into account when the risk assessments

is updated
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d. The pn.,ulpal contractor and contractors must ensure that they provide a flammable liquid storage
facility, considering the quantities they will be storing onsite which conforms with local

government fire regulations and GSR 4
The storage area must be lockable and issuing and stock levels must be controlled by an

appointed competent hasardous chemical substance controller
Records of stock levels, issuing and usage must be updated daily and any discrepancies mustbe

reported fo management and investigated
Decanting procedures must be developed which includes spillage control. Bottles into which it

g.
has been decanted into must be marked to clearly show the contents

h. Appropriate and adequate signage must be posted

i. Adequate Alcohol resistant foam or Carbon dioxide (CO2) fire extinguishers must pe
appropriately positioned Inspections of the flammable hasardous chemicals store must be
conducted at least monthly
Inspections of the flammable hasardous chemicals store must be conducted at least monthly

j.
k. First aiders should be trained on the first aid measures as set out in the MSDS

xxxx

11.Contractor management

It is the responsibility of the principal contractors to ensure that all contractor comply with the
requirements of the addition to the original project health and safety specifications

12.Compliance monitoring and discipline
Monitoring of compliance is critical to the prevention program and there may be no tolerance of

non-compliance
). Strict appropriate disciplinary action must be mstntuted against employees, contractors,

consultants or any person

;. found in breach of the requirements
l. The client will be responsible for compliance through audits and inspections and evaluation of

principal contractors’ reports
.. The principal contractor must monitor compliance through inspections and COVID 19 specific

audit of:

. Available equipment

. Sanitiser/washing facilities
. Sanitising of site facilities

. Employee screening

. Access control

Availability of isolation facilities
Separation and procedures followed when employees present with symptoms

Continues awareness training
Recordkeeping

Sub-contractor training and screening records, risk assessments and monitoring

Any suspected or confirmed infection or noncompliance with the COVID 19 requirements must be
reported to the client health and safety agent with immediate effect
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N 4 .
A wuitten incident report must be supplied within 24 hours after the incident. If the risk
assessment or procedures are required to be reviewed, same will be done within 36 hours.

13.Additional resources and recourse management

a. Itis a fact that finance and budgets of active projects that were shut down due to COVID 19 have

approved budgets and available capital projects that are currently running have already been
allocated and approved and Therefore funds should be available from the client to pay Principal

Contractors/Contractors
It is therefore critical that the principal contractor ensure that their payment certificates and

related documents are correct and is submitted before deadline dates with their invoices. Many
delays in payment from clients are due to incorrect or insufficient documentation that has been

submitted late.

It is important to understand that the COVID 19 virus has affected all parties and cooperation wil
increase the probability of completing the project successful

It is critical that the client and principal contractor re-negotiate and discuss the project deadlines
and budget and agree on solutions to the benefit of all. The impact of screening, site access,
delayed delivery of long lead items due to manufacturing constraints and restrictions due to
COVID19 legislation must be considered when negotiating the program and deadlines

specifically. .
Clients must not delay payment to principal contractors and principal contractors must do the
same with their contractors. Delaying payments will have a snowball effect all the way down to
the workers who have in some case already not received salaries or has only received partial

payment
Businesses most do their utmost to protect the workers who are the most crucial asset of

construction
Atthough SMME are businesses in their own right, many of these companies were already

struggling financially before lockdown started and the principal contractor could use the
assistance of the project CLO to ensure that workers are being paid and if not report it to the

principal contractor.
Contractor must assist employees with UIF claims.

All the above requirement and information must be filtered down to
the contractors onsite

“Health and safety is not negotiable”



[
R JOB CARD ! PRIORITY:

NATIONAL DEPARTMENT OF L’"°’“M TYPE:
PUBLIC WORKS AND INFRASTUCTURE _ ISTA'rus:
BUILDING ]maurvmm:: Inmussmumzn
NAME 1D:
| TELNR |

| CLIENT DEPARTMENT NAME

| ADDRESS |

CUENT NAME | | TELNR ]

DESCRIPTION I

SCOPE OF WORK ’

. [pAnscntouub | TIME SCHEDULED | SCHEDULED HOURS
SERVICE PROVIDER COMPANY: Cell number
No. Description of work done Qty
1
|

SERVICE PROVIDER NAME: NEED ARTISAN DATYE STARTED: PER DAY |

CERTIFICATE TO BE ATTACHED AND CERTIFIED TIME STARTED: PER DAY |

{ )xAnisan: Nome: DATE FINISHED: PER DAY
{ ) xAssistance: TIME FINISHED: PER DAY SIGNATURE
HRS FOR ARTISAN: DAY1{ ), DAY 2 hDAY3( ), pAve( ), DAYS( ),6{ ),0AY7 ), DAYS( ),DAYS( ), DAY10( ), =Totalhrs, ¢ {

HRS FORASSISYANCE: DAY 3( ), DAY2({ ),DAY3[ ), DAY4( ) DAYS( )60 ),0AY2( ) Davg( LDAYS{ ),DAYIO( ), =Total brs, : {

REMARKS

TO BE COMPLETED BY CLIENT MANAGER
I certify § personally checked and am satisfied that the work has been executed (however | do not certify technical correctness),

NAME: TEL Nr. DESIGNATION CUENT DEPARTMENT OFFICAL DATE STAMP

SIGNATURE DATE

SERVICE PROVIDER MUST SUBMIT THE COMPLETED FORM WITH SIGNATURE AND DATE STAMP OF CLIENT DEPARTMENT

TO BE COMPLETED BY WORKS MANAGER
! certify/ declare that the waork was executed satisfactorily, that the good / materials were according to specification and were recelved In

&ood order, installed and thet all records were updated. Circle or N/a (Work completed: Yes, No, N/a) (Work Incomplete: Yes, No, Nfa)

NAME ; TEL Nr, DESIGNATION : Cwm ’
Cell Nr.

[:lGNATURE DATE
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ASSUMPTION OF DUTY & COMPLETION OF SERVICE CONTROL SHEET
Client Town / Institution Ref. No. | callout# | NDPW Official 7

I | |

Description:

1. (a) Normal Services: -

When assuming duty ensure that the order and bill of quantities/scope of works is shown to the
client’s representative on site, otherwise you will not be allowed to commence work.

(b) Emergencies/Urgent services: -

Reference number & Control/Area Works Manager's (who called you out) name & cell phone
number to be given to clients’ representative.

2. On completion of the Works (in all respects) this certificate must returned by hand, faxed or emailed
Immediately in order for the Area Works Manager to conduct a final inspection. Any delays on your
part will result in client dissatisfaction & late payments.

NOTIFICATION OF COMPLETION BY CONTRACTOR
*The above works is complete in all respects and is ready for inspection.*

Trading Entity’s Name and stamp abov_e Contractors Signature Date
CUENTSGG"F'RMA“ONfﬁeMPULSD”RY'Lﬂﬂlﬂlﬁlm“ﬂm"nwﬂm@weﬂﬁal |
~ Name [ Signature Rank Clients - Date Stamp

NDPW USE: CONFIRMATION OF SERV]

I, the undersigned hereby confirm that the works been inspected and was
d| to be satisfactory and complete in all respects ( delete where nfa).

Chief WM
Name Rank CWM Signature Date
[ Order No. | | Date issued | / / [Invno. | ]
Please proceed with this payment
Name Rank Date in | Date out Signature
Works Manager CWM
Control Works Manager CWM
WM Admin Support
Property Payment
Finance ]




