Department:
Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
DURBAN REGIONAL OFFICE

REFERENCE NUMBER -DBNQ-3215551

SERVICE DESCRIPTION : JUSTICE: ESHOWE : REPAIRS TO
FAULTY BULKHEAD LIGHTS OFFICE, CELLS AND
FLOURESCENT LIGHTS CIRCUIT

SUBMITTED BY:

Company Name:

CSD registration:

CLOSING DATE: 04/10/2024 @11:00
Box Number 16 — 157 Monty Naicker Street

TECHNICAL ENQUIRIES OTHER ENQUIRIES
Name: Thembinkosi Mzobe Name: Gugulethu Mbongwa
Contact number: 066 262 2824 Tel no.: 031 314 7003

Email: thembinkosi.mzobe@dpw.gov.za Email : gugulethu.mbongwa@dpw.qgov.za




o Deparment:
5 / Public Works and Infrastructure
V REPUBLIC OF SOUTH AFRICA

Private Bag X54315, DURBAN 4000 Int. Code: +27 31 Tel: 314 7000 website: www.publicworks.gov.za
Supply Chain Management: Miss Gugulethu Mbongwa — 031 314 7003
Project Leader -~ Mr. T. Mzobe

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service to
be rendered at JUSTICE: ESHOWE : — DBNQ-3215551

Bid response documents to be deposited in the bid box situated at: National Department of Public
Works and Infrastructure: 157 Monty Naicker Road (Bidders to note that entrance in Dr Pixley
ka Seme is temporally closed)

Item | Description Quantity / Period
1 REPAIRS TO FAULTY BULKHEAD LIGHTS OFFICE, CELLS AND | 02 DAYS
FLOURESCENT LIGHTS CIRCUIT

CLOSING DATE: 04/10/2024 : CLOSING TIME @ 11:00AM

NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of quantities or
specifications attached in hereunder, and clearly indicate the delivery period and the validity period
of your quotation, Kindly also clearly indicates if you price includes or excludes VAT. “You may
claim VAT only if you are a VAT Vendor”,

TERMS AND CONDITIONS

» [fa supplier fails to deliver any or all goods or fails to deliver the required services within the
specified period on the order/ Contract or appointment letter the Department of Public
Works and Infrastructure may impose a penality and further deduct from the order / contract
a sum of the delayed goods or unperformed services, or terminate the contract in part or in
whole.

e The Department of Public Works and Infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of witnesses and be forwarded to
the aforementioned physical address or email, failure to comply with these requirements will
result in the quotation being disregarded.

THOKOZAN! ZWANE
ASD - SCM: ACQUISITION

Yours Faithfully

SIGNATURE:

DATE: wjo‘f/ Aot



Department:
Public Works snd frastructurs
REPUBLIC OF SOUTH AFRICA

PA 32: INVITATION TO BID
PART A

| YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)

| BIDNUMBER: | DBNQ-3215551 | CLOSING DATE: | 04/10/2024 | cLosng TiveE: [ AT:00
JUSTICE: ESHOWE : REPAIRS TO FAULTY BULKHEAD LIGHTS OFFICE, CELLS AND
DESCRIPTION | FLOURESCENT LIGHTS CIRCUIT

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (DPW04.1 GS or DPW04.2 GS).

_BOX SITUATED AT (STREET ADDRESS)

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID

]

OR POSTED TO:

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE ‘ NUMBER ‘

CELLPHONE NUMBER

FACSIMILE NUMBER CODE [ NUMBER [

E-MAIL ADDRESS
VAT REGISTRATION NUMBER ]

TCSPIN: | \ OR l CSD No:

SIGNATURE OF BIDDER N | B DATE

CAPACITY UNDER WHICH THIS BID IS

SIGNED (Attach proof of authority to

sign this bid; e.g. resolution of

directors, etc.)

TOTAL BID PRICE ('ALL

TOTAL NUMBER OF ITEMS OFFERED APPLICABLE TAXES) R ]

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:

DEPARTMENT/ PUBLIC ENTITY CONTACT PERSON

CONTACT PERSON TELEPHONE NUMBER 1
TELEPHONE NUMBER FACSIMILE NUMBER

FACSIMILE NUMBER E-MAIL ADDRESS |
'E-MAIL ADDRESS

PART B

TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

CONSIDERATION.

1.
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION
NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND
BANKING INFORMATION FOR VERIFICATION PURPOSES).

1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”.

For Intemal Use

THIS FORM IS ALIGNED TO SBD1
Effective date: January 2023

Version; 2023/01



Department:

QY st e PA-32: Invitation to Bid

DOCUMENTATION.

1.5. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE GENERAL
CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF
CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

22 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

25 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE PROOF OF TCS /PIN / CSD NUMBER.

26 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. 18 THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ YES [INO

3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? [ YES CINO

3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? 1 YES CINO

3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? O vEs CINO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS /

TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3

| ABOVE.
NB:  FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

Note Well:

a)

In respect of non VAT vendors the bidders may not increase the bid price under Section 67(1) of the Value Added Tax Act of 1991 where
the relevant transaction would become subject to VAT by reason of the turnover threshold being exceeded and the bidder becomes liable
for VAT.

All delivery costs must be included in the bid price, for delivery at the prescribed destination.

The price that appears on this form is the one that will be considered for acceptance as a firm and final offer.

The grand total in the pricing schedule(s), inclusive of VAT, attached to the bid offer must correlate and be transferred to this form (PA32).
Where there are inconsistencies between the grand total price offer in the pricing schedule(s) and the PA32 price offer, the price offer on
the PA32 shall prevail and deemed to be firm and final. No further correspondence shall be entered into in this regard.

! All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and
skills development levies
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”.
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DOJ : ESHOWE
ID 3215551 REPAIRS TO FAULTY BULKHEAD AND FLOURECENT LIGHTS IN THE
CELLS,OFFFICES AND PASSAGE

-

public works
& infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

SPECIFICATION
UNPLANNED
MAINTENANACE

DOJ : ESHOWE

REPAIRS TO FAULTY BULKHEAD LED
LIGHTS,FLOURECENT FITTINGS OFFICES, IN THE
CELLS AND PASSAGES

REF. ID No. 3215551

CONTRACT PERIOD (2 DAYS)
26 August 2024

Works Manager: MR. T.MZOBE- ELECTRICAL - 031 714 7180/083 41 52 125

N.B: The contractor is to visit site before quoting to make sure
of what needs to be done, the NDPWI reserve the right to
remeasure the material to be used and hours, kilometers
quoted to make sure the work to be done and amount quoted is
correct ,contractor to submit suppliers invoices, with his
invoice for verification if there are material purchased.




DOJ : ESHOWE
ID 3215551 REPAIRS TO FAULTY BULKHEAD AND FLOURECENT LIGHTS IN THE
CELLS,OFFICES AND PASSAGE

Total number of pages to be received and returned by Bidder =3 pages

CONDITIONS OF TENDER
Contractor must introduce themselves and what they will be doing to the relevant official at the institution before any
assumption of work, [Contact official at institution client on Simphiwe Ngwenya on 067 1844602/ 035 7721711 I
Due to the Urgent nature of the works, the successfiil tenderer undertakes to commence the work immediately from
the receipt of an official complaint number and proceed with due diligence to its final completion in all respects.
All supporting suppliers’ material and service invoices must be provided together with all payment invoice claims.
Contractor to note that all quantities are re- measurable.
Contractor is to supply project plan and work schedule at the commencement of works.
The Contractor must comply with all Occupational Health and Safety regulations and instructions.
Job cards must be detailed, stamped and signed by the Client Department and accompany all invoices claimed.
Contractor must provide proof of relevant required registration and all compliant certification of conformances.
Contractor must provide proof of relevant required registrations and all compliant certification, namely CIDB and
CSD documentation and if required the electrical certificate of compliance (C.0.0
The contractor is to submit the artisan’s proof of qualifications (certificate) that worked on this site and whose name
appears on the job cards for this specific site.
The contract period is Two (2) DAYS from the date the official order is an official order.
Time shall be considered as the essence of this contract .If the contractor fails to complete the works within the above
specified contract period a penalty will be proportioned according to the estimated value of the contract and will be

deducted from the sum due.

SCOPE OF WORKS

REPAIRS TO BULKHEAD LIGHTS IN THE CELLS LED

No | Description Qty Rate Total
1. | Fittings Bulhead led PURTER Y 44
2 | Flourecent fitting led e kg 6
2 Safety plan is mandatory
3 Allqwance to fault find and determine the fault and R 500 R 500
provide report
4 NB SEE ANNEXURES ATTACHED ATOD
5 TRANSPORT: ( JKM’S @ (R )PER KM x Each
Tl ) TRIPS
LABOUR: ARTISAN @ (R ) PER HOUR x (
6 ) HRS Each
LABOUR: ASSISTANCE @ (R ) PER HOUR
7. Each
x ( ) HRS
END OF SPECIFICATION
SUMMARY OF FINAL PRICING
Sub Total R
Add 15% VAT R
R




DOJ : ESHOWE
ID 3215551 REPAIRS TO FAULTY BULKHEAD AND FLOURECENT LIGHTS IN THE
CELLS,OFFICES AND PASSAGE

LA- / Total in Words:

B.
| Name of tendering Entity:
C.

J Signature : Date:

Technical report and pictures before and after.

CSD Registration No. CIDB registration No.

|
|
|
|

s |

Contract period is two
(2) DAYS

QOTATION RECOMMENDED/ NOT RECOMMENDED

WORKS MANAGER NAME & SIGNATURE

DATE :




) == PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
& =

F 03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

Proiect title: DOJ : ESHOWE REPAIRS TO FAULTY BULKHEAD LIGHTS OFFICE, CELLS &
) ' FLOURECENT LIGHTS CIRCUIT

Quotation no: Reference no: Ref. No. ID 3215551 ]

Advertising date: Closing date:

Closing time: 11.00am Validity period: 84 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 7 EB or higher, or 1 EB

*or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where only one

class of construction works is applicable.

Itis estimated that potentially emerging enterprises should have a CIDB contractor grading designation of

1 EB PE or higher, or 1 EB PE* or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where no or

only one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE YES [] NO

Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.
Functionality criteria®: Weighting factor:
Total 100 Points

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

'The points allocated to each functionality criterion should not be generic but should be determined separately for each tender

on a case by case basis.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 0of 7
For Internal & External Use Effective date: July 2023 Version: 2023/07



PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

3.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million

(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at | 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people (Mandatory) applicable.

2. Located in a specific Local | 2 + Official Municipal Rates Statement
Municipality or District which is in the name of the bidder.
Municipality or Metro or

w Province area for work to be Or
done or services to be
rendered in that area e Any account or statement which is
(Mandatory) in the name of the bidder.
Or
e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.
Or
o Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at | 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
women (Mandatory) applicable.

4, An EME or QSE which is at | 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable.

(Mandatory)

and

¢ Medical Certificate indicating that
the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

e National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5. An EME or QSE which is at | 2 e |D Copy and SANAS Accredited

least 51% owned by black
youth (Mandatory)

BBBEE Certificate or Sworn
Affidavit where applicable.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 2 of 7

“Tender” or “Tenderer”.
For Internal & External Use

Effective date: July 2023

Version: 2023/07



@ S PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
N MRUBUC OF SOUTH ATRCA

4. ESPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to
comply with the criteria stated hereunder shall result in the tender offer being
disqualified from further consideration:

11 = Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.
Tender offer must be properly received on the tender closing date and time specified on the

2 | ¥ | invitation, completed either electronically (if issued in electronic format), or by writing legibly
in non-erasable ink. (All as per Standard Conditions of Tender).

3 | X | Use of correction fluid is prohibited. Corrections to be crossed out and initialled.

4 | P4—Submissien-ofa-signed-bid-offeras-perthe-DRW-07(EC) N n

5 | $2-| Submissi ¢ DRIW-09 (EC): Rarticul t Tenderers Riciect NJA

6 | [J | Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.

7 | ® The tenderer shall submit his fully priced Bills of Quantities / &ep—~Sum—Bosuments H/ﬁ
(complete document inclusive of all parts) together with his tender.
Submission of DPW-16.1 signed by the authorised official and completion of bid briefing

8 |[J | attendance register.
insert motivation why the tender clarification meeting is declared compulsory

9 | O The tenderer shall submit his fully priced and completed sectional summary- and final
summary pages with the tender.

10 Valid Wiremans License by the Dept of labour for the owner or company or for the employee

| who will be perfoming the work.
11| = Submission of Artisan certificate certfied copy by the commissioner of Oath for the owner,
“ | company or the employee who will be doing work.
12 | X l PA 32 invitation to bid

4.2.Indicate administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request
will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as
1 ] | per PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of
Consortia or JV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2 | X | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf
of the firm / consortium / joint venture.
3 | X | Submission of (PA-11): Bidder's disclosure
4 | BR--ubmission-of RA-I6-HEC)-Ownership-Paricular— N |
5 | [ Submission of documentation relating to risk assessment criteria as contained in C 2.1
of T1.2 Tender Data.
6 | O | Data provided by the Service Provider (C1.2.3) completed.
Submission of proof of Registration on National Treasury’s Central Supplier Database
7 (CSD). Insert the Supplier Registration Number on the form of offer, including proposed
sub-contractors if any
1 | All parts of tender documents submitted must be fully completed in ink and signed where
8 .
required.
9 | OJ Upon request, submission of fingerprints obtainable from local SAPS including any other
additional documentation and information required for vetting purposes.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 3 of 7
For Internal & External Use Effective date: July 2023 Version: 2023/07



T S PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

‘ | Upon request, submission of a fully completed security clearance application form with
10 | [0 | supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.
11 | [ | Submission of certified copy of ( COIDA ) certificate by the commissioner of Oath
12 4
13| 1
14 | [
| 15 | O

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific
goals

¢ Submission of (PA-186): Preference Points Claim Form in terms of the Preferential
Procurement Regulations 2022

A trust, consortium or joint venture (including unincorporated consortia and joint
2 X ventures) must submit a consolidated B-BBEE Certificate issued by a SANAS
accredited service provider

5. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

[] Method 1 (Financial offer) X] Method 2 (Financial and Preference offer)

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:
6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.1 Technical risks:
Criterion 1: Experience on comparable projects during the past specify between 5 and 10 years.

The tendering Service Provider's experience on comparable projects during the past specify between 5 and
10 years. The number of current and previous comparable projects performed by the Tenderer as per the

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 4 of 7
For Internal & External Use Effective date: July 2023 Version: 2023/07



PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

2valuation report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to
provide contactable references will result in the tender offer will be mutatis mutandis declared non-

responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparabie projects during the
past specify between 5 and 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past specifiy between 5 and 10 years as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative sample of
the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any
additional work executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods

and/or extensions thereto, and the extend of penalties imposed:

Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Queality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

w

ook

&N

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV’s and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page50of7
For Internal & External Use Effective date: July 2023 Version: 2023/07



PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

'f applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compuisory virtual meeting by a suitably qualified and experienced

representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for

the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS

X Quotation documents are available for collection during working hours

[J Alternatively; quotation documents may be collected during working hours at the following address
insert physical address. A non-refundable bid deposit of R insert amount payable (cash only) on
collection of the bid documents.

8. SITE INSPECTION MEETING

Compulisory briefing session will be held in respect of this quotation.

The particulars for compulsory briefing session or virtual briefing session are:

Venue: N/A

Virtual meeting Link: | N/A

Date: N/A

’ Starting time: | N/A

9. ENQUIRIES

9.1. Technical enquiries may be addressed to:

DPWI Project Manager

T. MZOBE

Telephone no:

| 083 41 52125

Cellular phone no

083 41 52 125

Fax no:

E-mail

thembinkosi.mzobe@dpw.gov

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”,
For Internal & External Use

Effective date: July 2023
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9.2. SCM enquiries may be addressed to:

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

SCM Official

‘ Telephone no: y

Cellular phone no

Fax no: ‘

E-mail

10. DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender

Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-

typed).

Tender documents may be posted to:
The Director-General

Private Bag X 54315

DURBAN
4000

Attention:
Procurement section: Room SECURITY
FOYER

Department of Public Works and Infrastructure

OR

Deposited in the tender box at:

CORNER DR PIXLEY KASEME AND SAMORA
MACHEL

NDPWI
CORNER DR PIXLEY KASEME AND SAMORA
MACHEL

SECURITY FOYER

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use
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Department:
Pu-hlic Works
‘JBLIC OF SOUTH AFRICA

Annexure A to PA-03

ANNEXURE TO PA-03 (EC):

NOTICE AND INVITATION FOR QUOTATION

Project title: DOJ : ESHOWE REPAIRS TO FAULTY BULKHEAD LIGHTS , FLOURECENT LIGHTS IN
THE CELLS AND OFFICES
Reference no: 1D 3215551

Quotation No:

Advertising date: / /2024 Closing date: / /2024

Closing time: 11:00am Validity period: 84 Days

BIDDERS TO TAKE NOTE OF THE FOLLOWING

e Contractor must comply with OHS Act no. 85 of 1993 with Regulation.

e Contractor must be in good standing with Workman’s Compensation. (COIDA)

e Contractor must provide proof of relevant required registration and all compliant
certification of conformances.

e Submission of Safety Plan before commencement on Site

e The Safety Plan should be approved by the Client (NDPWI) before commencement of
work onsite.

e Submission of PA32 Invitation to bid.

e Submission of BBBEE sworn affidavit of certificate attested the Commissioner of oath or
a certified copy of BBBEE certificate issiued by CIPC or SANAS approved BBBEE certified
valid at the time of closing (subject for verification)

e Valid Wiremans license by the Dept of labour for the owner or company or for the employee
who will be perfoming the work.

e Submission of Artisan certificate copy by the commissioner of Oath for the owner, company or
the employee who will be doing work.

Only Awarded Service Provider will be required to submit Security Clearance
Documents.

Awarded Service Provider to Submit Public Liability Cover and Safety Plan before
Commencement on Site.

Any reference to the words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
“Tender” or “Tenderer”
Page 1 of 1
April 2018
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PA-11: BIDDER'S DISCLOSURE

-

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in

table below.

Full Name Identity Number Name of State institution

{1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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.2 Do you, or any person connected with the bidder, have a relationship with any person

who is employed by the procuring institution?
YES / NO

2.2.1 If so, furnish particulars:

...............................................................................................................

23  Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any

other related enterprise whether or not they are bidding for this contract?
YES / NO

2.3.1 If so, furnish particulars:

...............................................................................................................

...............................................................................................................

3 DECLARATION

I, the undersigned, (NAME)...........evuriirererrsiiiiiiii ittt s e
in submitting the accompanying bid, do hereby make the following statements that |

certify to be true and complete in every respect:

31 | have read and ! understand the contents of this disclosure;

39 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

34 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

35 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

36 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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4

PA-11: BIDDER'S DISCLOSURE

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competiton Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has heen aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to hav
meaning as the words “Tender” or “Tenderer”.

e the same
Page 30of 3
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RLOOLUTION of a meeting of the Board of *Directors / Members / Partners of.

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who wili sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name Capacity Signature

—t

© | oo N||lo; |~ N

-
o

-
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-
N

-
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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17

18

18

20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Direciors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Fartners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attomey, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are fo be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01



T e s
" [T TS I

Py Weonim e ap oA
R REPURLE O SOUTH AKiCe

A-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at {(place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Documernt)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

{code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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ostal Address:

{code)

Telephone number:

Fax number:

Name Capacity Signature
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14

15

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (aftach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
atforney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attomey are to be attached hereto).

5 Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

1

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words "Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have
entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally comect full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the

Department referred to herein.

The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Name

Capacity

Signature

15

a result of this document being signed.

The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as

1
2.
3

Note:

* Delete which is not applicable.
NB: This resolution must be signed by all

the Duly Authorised Representatives of the Legal Entities to the consortium/joint

venture submitting this tender, as named in item 2 of Resolution PA-15.2.
Should the number of the Duly Authorised Representatives of the Legal Entities Joinin

available above, additional names, capacity and signatures must be supplied on a separate page.

Resolution PA-15.2, duly completed and signed, from the separa

must be attached fo this Special Resolution (PA-15.3).

g forces in this tender exceed the space

te Enterprises who participate in this consortium/joint venture,

Any reference to words “Bid” o Bidder” herein and/or in any other
words “Tender” or “Tenderer”.
For external use

Effective date 20 September 2021

documentation shall be construed to have the same meaning as the

Page 3 of 3
Version: 1.3
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT

REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all

applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all

applicable taxes included).
1.2 Preference Points System to be applied
(tick whichever is applicable).
<] The applicable preference point system for this tender is the 80/20 preference point system.
[} The applicable preference point system for this tender is the 90/10 preference point system.

[[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once

tenders are received.

1.3 Points for this tender shall be awarded for:
1.31 Price; and
1.3.2 Specific Goals

1.4 The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE
POINT SCORING SYSTEM (] 80120 [ sor10
PRICE 80 90
SPECIFIC GOALS 20 10
Total points for Price and Specific Goals DO 00

Page 1 0f 10
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Breakdown Allocation of Specific Goals Points

1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1
Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are

applicable.

Table 1

Serial | Specific Goals Preference Documentation to be submitted by__|

No Points - bidders to validate their claim

Allocated out.
of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

KZN | province area for work to
be done or services to be Or
rendered in that area
(Mandatory)

o Any account or statement which
is in the name of the bidder.

Or

e Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

« Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 o SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4. An EME or QSE which is at 2 e SANAS Accredited BBBEE

least 51% owned by black
people with disability
(Mandatory)

Certificate or Sworn Affidavit
where applicable.

Effective date 21 July 2023

Page 2 of 10
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and

o Medical Certificate indicating
that the disability is permanent.

Or

o South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

o National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

5. An EME or QSE which is 2 o ID Copy and SANAS Accredited
at least 51% owned by BBBEE Certificate or Sworn
black youth (Mandatory) Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and up to

R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below
are applicable.

Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE or any 10 o SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.

(Mandatory)

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to be

done or services to be Or
rendered in that area

(Mandatory)

Page 3 of 10
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e Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

¢ Lease Agreement which is in
the name of the bidder.

An EME or QSE or any
entity which is at least 51%
owned by black women
(Mandatory)

o SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

s SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

« Medical Certificate indicating
that the disability is permanent.

Or

o South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

Effective date 21 July 2023
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5. An EME or QSE or any 2 e |ID Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable.

1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of
all applicable taxes) the specific goals listed in table 3 below are applicable.
NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.
Table 3
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Aliocated out
of 10

1. An EME or QSE or any 4 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.

(Mandatory)

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to

be done or services to be Or
rendered in that area

(Mandatory)

« Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

o Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit

where applicable.
Page 5 of 10
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owned by black women

(mandatory)

4. ] | An EME or QSE or any 2 o SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.

disability (Mandatory)
and

» Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa

registration (NCPPDSA).
OR
5.[] | An EME or QSE or any 2 e |D Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or
descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or

after 27 April 1994 and who would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25898, 2003 of 8 JANUARY 2004).

Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,
Page 6 of 10
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o

(b)
(c)
(d)

(e

3.

3.1.

3.1.1.

3.2.

3.2.1.

Where

competitive tendering process or any other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets

through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).
FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10
Pt—Pmi Pt—Pmi
ps=80(1___t_m_") or ps=90(1_._&)
Pmin Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin =  Price of lowest acceptable tender
FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT
POINTS AWARDED FOR PRICE
A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10
Pt—-P Pt-P
Ps =80 (1+"2) or Ps=90(1+52)
Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

Page 7 of 10
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In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated

4, POINTS AWARDED FOR SPECIFIC GOALS
4.1.

in the conditions of this tender:
4.2.

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/1 0 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the

90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table

below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each

preference point system.)

hber o Number of Number of
ife PEr O points points
PO claimed claimed
il . 1 (80120
90/10 (90/10 system)
. 20/2Q system)
The specific goals allocated :
ints in t f this tend : Tob (To e
points in terms of this tender - (To be completed
A completed
ompleted SR by the by the
h o orgd ‘- .' : Tonderer) tenderer)
1. An EME or QSE (or any 4 10
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people
2. Located in a specific Local 2 2
Municipality or District
Municipality or Metro or
Page 8 0of 10
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The specific goals allocated :
points in terms of this tender

Province area for work to be
done or services to be
rendered in that area

Number of

el O points

claimed

aleo (90/10
system)

€ (To be

completed
by the

tenderer)

Number of
points
claimed
(80/20
system)

(To be
completed
by the
tenderer)

3. An EME or QSE (or any 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black women

4. An EME or QSE (or any 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability

5. An EME or QSE (or any 2
entity for  procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/fitm..........oooe i e e s

44. Company registration nUMber: ...

4.5. TYPE OF COMPANY/ FIRM

Close corporation

Public Company

Personal Liability Company
(Pty) Limited

Non-Profit Company

oooooao

Effective date 21 July 2023

Partnership/Joint Venture / Consortium
One-person business/sole propriety
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4.6.

O  State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a)
(b)

(c)

(d)

(e)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such

cancellation;

recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:

DATE:
ADDRESS:

SIGNATURE(S) OF TENDERER(S)

Page 100f 10
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FACILITIES MANAGEMENT
CONDITIONS OF CONTRACT (DPW)

SEPT. 2005 VERSION 1

Any reference 10 words "Bid” or Bidder” hereln and/or in any other documentation shall be consirued to have the same meaning as the words
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1.16.

1.4.7.
1.1.8.

1.1.10.

1.1.11.
1.1.12.

1.1.13.

1.1.14.

1.1.16.

1.1.16.

1.1.17.

Any reference to words “Bid”

DEFINITIONS

The following words and expressions sha
the context otherwise requires.

*Additional Services® are increases in the quantity of the routine Services de

Il have the meanings hereby assigned to them except where

1ailed in the Scope of

Works.
"Bill of Quantities” means the document so designated in the Pricing Data that describes the Services
and rates associated with each item which the Employer agrees to pay

and indicates the quantities
the Service Provider for the Services completed;

»Certificate of Completion” means the certificate issued by the Service Manager signifying th

Contract has expired;
»Commencement Date” means the date on when the Servi
acceptance of its offer;

*Contracl” means the Contract signed by the Pa
part of, and such amendments and additions to the Contract as may be agree

Parties;

at the

ce Provider is notified of the Employer’s

rties and of which these Conditions of Contract form
d in writing between the

ta” means the specific data, which together with these Conditions of Contract, Scope of
describe the risks, liabilities and obligations of the contracting

dministration of the Contract;

o, ° r
Works and Pricing Data collectively
Parties and the procedures for the a

*Contract Period” is from Commencemen

“Con ice” means the price to be paid fér the Services in
subject to such additions thereto or deductions there from as may be ma

the provisions of the Contract;

t Date for the period stated in the Contract Dats;

accordance with the Pricing Data,
de from time to time under

“Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and

Acceptance;

»CPAP” means contract price adj
of labour, plant and materials and goods as S

ustment provisions used for the adjustment of fluctuations in the cost
tated in the Contract Data;

*Day" means a calendar day,
*Drawings’ means all drawings, calculations and technical information which are made available to
the Service Provider for inspection at a venue and time to be announced by the Service Manager and

dditions thereto from time to time approved in writing by the Employer or

any modifications thereof or &
delivered to the Service Provider by the Employer;

“Employer” means the contracting Party named in the Contract Data who appoints the Service
Provider;

“Equipment” includes all appliénces.
nature required in or for the rendering,
include materials;

*Facilities” means the jand and buildings, detailed in the Scope of Wo
omission thereto, made available by the Employer for the purposes of

or through which the Services are to be rendered or carried out,

. f d * means the written communication by the Employer to the Service

Provider recording the acceptance of the Service Provider's offer;

inery, articles and things of whatsoever

tools implements, mach
completion or defects comection of the Services but does not

rks, and any additions, or
the Contract, on, under, over, in

ntified and agreed to by the

other than routine Services, ide!
n terms of the Contract.

. i ects” means any projects,
xtensions thereto, to be completed i

*Identified Projects
Parties during the Contract period or any €
me meaning as the words

n any other documentation shall be construed to heve the sa
Page 30f 18
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1.1.18.

o 1.1.18.

1.1.20.
1.1.21.

1.1.22.

1.1.23.

1.1.24.

1.1.26.

1.1.26.

1.1.27.

2.2

2.3.
2.4.
2.5.

2.6.

Any reference fo words “Bid” or

“Materials” includes all materials, commodities, articles and things required to be furrished under the
Contract for the execution of the Services;

“Month” refers 1o the period commencing on a certain day of a month to the day preceding the
comesponding day of the next month;

"Parties” means the Employer and the Service Provider;

“pricing Data" means the document that contains the Bill of Quantities and provides the crileria and
assumplions, which it will be assumed in the Contract were taken into account by the Service
Provider when developing his prices;
“Services” means all the work to be performed by the Service Provider during the Contract Period in
accordance with the Contract, as more fully set out in the Scope of Works, as amended from time to
time by written agreement between the Parties;
“Service Provider" means the Tenderer, as named in the Contract Data, whose offer has been
accepted by or on behalf of the Employer and, where applicable, includes the Service Provider’s
heirs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but
not, except with the written consent of the Employer, any assignee of the Service Provider;
Manager in the

ve of the Employer named as the Service
ght to replace the said Service Manager, by written notice

»Service Manager” means the representati
ns therefor;

Contract Data. The Employer reserves the ri
to the Service Provider, without the need to furnish reaso

“Scope of Work” refers to the document which defines the Employer's obj
and specifications and any other requirements and constraints relating to

Services must, or may, be provided or performed;

ectives and requirements
the manner in which the

“Service Period” refers to the period indicated in the Contract Data during which the Service Provider
d in terms of the Contract,

shall render the Services require
Contract Data, which commences

“Transitional Stage" refers to the period indicated in the
immediately on the expiry of the Service Period, and during which the Services to be provided by the
ision and transfer to the incoming service provider of

Service Provider shall include, inter alia, the prov
managerial support and information, as detailed in the Scope of Works.

INTERPRETATION
in this Contract, except where the context otherwise requires:

2.1.1 The masculine includes the feminine and the neuter, vice versa,

2.1.2 The singular includes the plural; and vice versa

2.1.3 Any reference 10 a natural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

of this Contract are included for reference purposes only and shall not

ons to which they relate.

e meanings assigned thereto.

The headings to the clauses
affect the interpretation of the provisi

Words and phrases defined in any clause shall bear th

The various parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions
bear corresponding meanings.

a definition clause is a substantive provision conferring rights or imposing

Party, effect shall be giventoitasifitwerea substantive clause in the body of the
anding that it is only contained in the interpretation clause.

If any provision in
obligations on any
Contract, notwithst

Bidder® hereln and/or in any other documentation shall be construed 1o have the same meaning 85 the words
Page 4 of 18
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- 3.1

3.3.

4.1.

5.1.
5.2.

5.3.

5.4.

5.5.

5.6.
5.7.
5.8.

5.9.

Any reference to words "Bid"

DURATION

The rights and obligations of the Parii
Date.
Subject to the terms of clauses 33 and 34 relating to breach and

Contract will commence on the Commencement Date and terminate on th

Period, unless it is extended in terms of clause 3.3.

es to this Contract shall commence on the Commencement

termination respectively, the
e expiry of the Contract

The terms or duration of the Contract may be extended as a result of bona fide negotiations between
ct shall however be valid unless the terms

the Parties. No extension of term or duration of the Contra
has been reduced to writing and signed by the authorised

and conditions of such extension
representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER

The Employer shall give access 1o or supply the Service Provider with:
y the Service Provider for

4.1.1 Allrelevant, available data and information required and requested b
the proper execution of the Services; and

Such assistance as shall reasonably be required by the Service Provider for the execution of

its duties under the Contract.

JONS OF THE SERVICE PROVIDER
comply with the Service Manager's written

4.1.2

RIGHTS AND OBLIGAT

shall, in executing his obligations,

The Service Provider
tier relating to the Services.

instructions on any ma

ructions only from the Service Manager ‘or other persons

The Service Provider: shall take inst
in terms of Clause 6.

authorised by the Service Manager
hall not have the power of attorney or authority to enter into any contract or to
save where prior written authorisation has

The Service Provider §!
liability on behalf of the Employer,

otherwise bind or incur

been obtained.

The Service Provider shall ensure that it, its employees, agents and representatives have the relevant
experience and capacity necessary for rendering of the Services with the reasonable degree of skill,
care and diligence that may be expected of professionals providing services similar to the Services.

rovider's team, in the opinion of the Service Manager or
ligent in the delivery of the

Should any member of the Service P
himself or is incompetent or neg

occupants of the Facilities, misconduct
Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or

occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not
again be employed on the Services without the prior written consent of the Employer.

such removal, as referred to in 5.5 above, within a day of

The Service Provider undertakes to effect
receipt of the Employer's written request.

nsure that reasonable levels of care and responsibility are exercised

The Service Provider shall e
when using items belonging to the Employer in the delivery of the Services.
During the ongoing provision of the Services the Service Provider shall at all times keep the Facilities

clean and in a safe condition.

contained to the contrary, it is specifically agreed that the
an employment contract or relationship between

Notwithstanding anything herein
therefore not be entitled to any benefits to

appointment of the Service Provider shall not create
the Parties and the Service Provider or his employees shall
which the employees of the Employer may be entitled.

er documentation shall be construed to have the same meaning as the words
Page S of 18

or Bidder" herein and/or in any oth
Version:1.0

*Tender" or “Tenderer’.
For Internal & Extemal Use Effective date 1 Seplember 2005



6.1.

6.3.

6.4.

7.1.

7.2.

8.2.

9.1,

9.2.

SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accordance with the
provisions of the Contract.

gate any of his powers and authority and may cancel such delegation,

The Service Manager may dele
hereof to the Service Provider.

on the prior written notification t
Such delegation shall continue in force until the Service Manager notifies the Service Provider in

writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager’s delegatee to the Service Manager who shall confirm, reverse of

vary such order or instruction.

SECURITY

The Service Provider shall provi
the Contract Data and any expen
il o select the security to be provided or should the Service Provider

it

h the selected security within 21 days from Commencement Date,
elected a security in the form of a retention of 2.5 %

e amount and in the form set out in

de 1o the Employer security in th
e Service Provider.

diture incurred in doing so shall be borne by th

Should the Service Provider fa
fail to provide the Employer wit
shall be deemed that the Service Provider has s

of the Contract Sum (excl. VAT).

SECURITY CLEARANCE
In the event of security clearance becoming necessary, the Service Provider, any subcontractors and
dertake to undergo security clearance, for

all human resources utilized by the Service Provider un
which purpose the necessary forms will be made available to the Service Provider at the relevant time

by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Facilities to render the

Services.

it is required that all persons enga
where required, security cleared.

ged in the rendering of the Services shall be easily identifiable and

CONFIDENTIALITY
The Service Provider undertakes to keep any and all information, of whatever nature, relating to the
Contract or which he becomes privy to due to his presence at the Facilities, strictly confidential and
such shall not be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever,
including by means of photocopy or other reproduction, without the Employer’s prior writlen consent.
As disclosure or improper use of the confidential information, without the Employer's prior written
consent, will cause the Employer harm:
le for any loss or damages suffered by the Employer and
inst any claims by third parties as a result of such

9.1.1 the Service Provider shall be liab!
ereof , either in whole or in part; and/or

shall indemnify the Employer aga
unauthorised disclosure or use th

9.2.1 the Employer shall be entitled to cancel the Contract

The Service Provider shall be
persons, who have a clear nee

on the Contract:
employees, officers and directors of the Service Provider; and

9.2.1
tant or agent retained by the Service Provider for the purpose of

9.2.2 any professional consul
rendering the Services, provided that the identity of such consuftant or agent is made known
to the Employer in writing and the Employer acknowledges in writing that the confidential

information may be disclosed to such person.

documentation shall be construed to have the same meaning as the words
Page 6 of 18
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10.
10.1.

1.

11.1.

12.

12.1.

12.2.

12.3.

12.4.

12.5.

13.

13.1.

13.2.

13.3.

Any reference 1o words “Bid”

The Service Provider shall be responsible for ensuring that all persons to whom the confidential
information is disclosed under this Contract shall keep such information confidential and shall not

disclose or divulge the same to any unauthorised person.

The confidential information shall remain the property of the Employer and t
the return or destruction thereof, at the cost of the Service Provider, al any time upon giving writien
notice to the Service Provider. Within ten (10) days of receipt of such notice, the Service Provider
shall return all of the original confidential information and shall destroy all copies and reproductions
(both written and electronic) in its possession or in the possession of persons to whom it was
disclosed and furnish a certificate fo the Employer stating as much.

AMBIGUITY IN DOCUMENTS

he Employer may demand

Contract are to be taken as mutually explanatory of one another
plained and, if necessary, reclified by

rvice Provider a written explanation giving
directing what Service, if any, is fo be

The several documents forming the
and any ambiguity in or discrepancy
the Service Manager who shall thereupon issue to the Se
details of the adjustments, if any, and a written instruction

delivered.

INSURANCES
the Service Provider to assess his risks on this project and fo ensure that he

ate insurances to cover such risks.
NT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date, with an
acceptable health and safety plan and such other information required in terms of the Occupational

Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days fro
maybe specified in the Contract Data

It is the responsibility of
obiains and maintains the adequ

ACCESS TO THE FACILITIES AND COMMENCEME

m Commencement date, or on such other date as

Notwithstanding the provision of 12.2, the Service Provider shall be given access tothe Faclilities or
portions thereof, only after the provision by the Service Provider of an acceptable health and safety
plan and of security clearance being obtained in terms of Clauses 12.1 and 8.1 respectively.

to the Facilities or portions thereof and shall render the

The Service Provider shall be given access
referred to in clause 13 or after the receipt by him of a

Services in accordance with its programme,
written instruction to this effect.
ility or any portion thereof for any

If the Employer fails to give the Service Provider access to the fac
Provider suffers additional costs as

reason other than default by the Service Provider and the Service
aim therefor provided that the

a result thereof, the Service Provider shall be entitied to make a cl
Service Provider is able to prove his claim and that he has taken all reasonable steps to mitigate the

additional costs.

PROGRAMME
The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date,
a realistic programme and a cash flow for the delivery of the Services. The programme shall describe
and detail the order in which the Services are to be rendered and shall be subject fo the approval of

the Service Managef, which written approval shall not be unreasonably withheld.

The Service Provider shall, on receipt of a written request
Employer with any documents or information, of whatever
in relation to the manner in which the Services are to be re
and used in the rendering of the Services and/or progress o

a detailed cash flow forecast.

from the Service Manager, furnish the

nature, in support of the programme and/or
ndered and/or the resources to be supplied
{ the various parts of the Contract; andlor

A programme and the cash fiow forecast will be submitted in terms of 13.1 and reviewed quarterly or

as circumstances may require.
to have the seme meaning &8s the words

or Bidder® herein and/or In any other documentation shall be construed
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REPUBLIC OF SOUTHAFRICA

13.4. Agreement {o the programme by the Service Manager or any adjustment thereto will not alter the
responsibilities of the Service Provider in terms of this Contract.

£ 1  SUBCONTRACTING

14.1. The Service Provider may subcontract any part of the Services at its discretion. The subconiracts
shall incorporate the applicable terms, conditions and requirements of this Contract.

14.2. Subcontracting by the Service Provider shall not be construed as relieving the Service Provider fron
any obligations under the Contract or imposing any liability on the Employer.

15. INTELLECTUAL PROPERTY RIGHTS INDEMNITY

45.1. The Senice Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other person.

15.2. The Service Provider further indemnifies the Employer against any claim or action (including costs 0
an attorney and client scale) caused by or arising from the failure to obtain such consent.

16. COMPLIANCE WITH LEGISLATION

16.1. This clause applies to legislation emanating from national and provincial government as well as thaiof
any local authorities in whose area of jurisdiction the Facilities fall and which have a bearing on the
delivery of the Services and Facilities under this Contract.

16.2. Alithe apblicable legislation, which does not specifically allow discretion in respect of compliance by
the Employer, shall be followed exactly as intended by such legisiation regardless of any instructions,
verbal or in writing, to the contrary.

16.3. Should any applicable legislation allow discretion in respect of compliance by the Employer it shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time &8s
specific instructions in writing are issued to the Service Provider by the Service Manager.

16.4. The Service Provider shall in the provision of the Services comply with the provisions of, and give all
notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of any
legislation or imposed by any other body or person. The Service Provider hereby indemnifies the
Employer against any liability for any breach of the provision of this clause.

16.5. Itis the responsibility of the Service Provider to obtain the consents, permissions and/or permits,
referred to in Clause 16.4, in the provision of the Services. :

16.6. The Service Provider shall not have a claim against the Employer, and the Employer shall not be
liable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to
Clause 16.4.

7. REPORTING OF INCIDENTS

17.1. In addition to the above, the Service Provider shall, as soon as possible, notify the Employer In writing
of any incidents at the Facilities, which resuited or could have resuited in damage to property or injury
or death to persons.

17.2. The Service Provider shall verbally notify the Service Manager of any of the incidents referred to in
17.1 immediately after the occurrence thereof.

17.3. The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed written
report on such incidents to the Service Manager within the time frame indicated by the Service
Manager, but in any event within 48 hours of the incident.

17.4. The written report referred to in 17.3 shall provide for all incidents, which resulted in injury, death or
damage to property.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning 8s the words
*“Tender” or “Tenderer". Page 8 of 18
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requiring him to undertake anytning tnat Is iegal or Impossivie

. NUISANCE
, 18.1. The Senvice Provider shall deliver the Services in a manner that shall not cause unnecessary noist,
r‘ . nuisance, or hinder the normal activities in the Facilifies.

18.2. The Service Provider hereby indemnifies the Employer against any liability arising out of the Senvice
Provider's non-compliance with his obligations in terms of Clause 18.1.

19, MATERIALS, WORKMANSHIP AND EQUIPMENT

19.1. All Services delivered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer’s specification; good industry praclice and the Service Manager’s written
instructions and shall be suitable for the purpose intended.

19.2. The Service Provider shall, in accordance with the Scope of Works or If instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the
suitability of materials or equipment o be used.

19.3. The Service Provider shall provide all necessary assistance, labour, materials, tesling equipment and
instruments for the purpose of such tests to be performed by himself or, if so instructed by the Service
Manager, for the purposes of tests to be performed by any other person.

19.4. Al costs for tests carried out shall be deemed to be included in the Service Provider’s prices

19.5. Coples of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

20, URGENT WORK

20.1. The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omission on the part of the Service Provider.

202. If the remedial or repair work became necessary due to an act or omission on the part of the Service
Provider, its employees, agents or representatives, the Service Provider shall effect such remedial or
repair work at its own cost.

20.3. |fthe remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives and the Service Provider refuses to oris
not available or able to effect such remedial or repair work, the Employer may effect such remedial or
repair work either by itself or through another service provider.

20.4. Ifthe Employer effects the remedial or repair work in terms of 20.3, then the Employer may recover
such costs, losses or damages from the Service Provider or by deducting the same from any amount
still due under this Contract or under any other contract presently or hereafter existing between the
Employer and the Service Provider and for this purpose all these contracts shall be considered one
indivisible whole.

21 INDEMNIFICATIONS

21.1. The Service Provider shall be liable for and hereby indemnifies the Employer against any liability,
claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising in common law
or by statute consequent upon:

21.1.1 personal injuries fo or the death of any person arising out of, related to, occasioned by,
attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any movable or immovable or personal property or property contiguous
fo the Facilities whether befonging to or under the control of the Employer or any other body
or person arising out of, related to, occasioned by, attributed to, or in the cause of or caused
by reason of the rendering of the Services;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to heve the same meaning as the words
“Tender* or “Tenderer”. - Page © of 18
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21.2.
22,
22.1.

22.2.
22.3.

22.5.

22.6.

22.7.

23,
23.1.

23.2.

23.3.

234,

23.5

23.6

Any reference 10 words "Bid”

er encumbrances or claims upon of in respect of any

21.1.3 any liens, attachments, charges or oth
hed work furnished to, or in respect of which any

materials parts, work-in-process or finis
payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or representatives.

VARIATIONS

The Employer may at any time during the Contra
omissions, or substitutions.

ct Period, vary the Services by way of additions,

Employer of whatever nature shall vitiate the Contract.

he Sefvices as referred to in the Scope of Works
all be dealt with under clause 23 and shall be

No variation by the

Any Services required by the Employer outside of t
will be regarded as being Identified Projects and sh
executed as a variation order.

er shall inform the Employer of any instructions that are deem
ctions being executed.

Service Provider after receipt by him of a written

edto be Additional

The Service Provid
Services prior to such instru

Additional Services will only be executed by the
instruction from the Service Manager.
authorisation, as required in 22.5 above, has been obtained, the Employer shall not
rovider for the Additional Services so executed, and the Service Provider
for payment for such Additiona! Services.

If no prior written
reimburse the Service P
agrees that it shall not have a claim

The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS
“The Service Provider shall inform the Employer of any instructions that are deemed to be Identified

Projects prior to such instructions béing executed.

Service Provider on Identified Projects. The

The Employer is not obliged to engage the services of the
the Service Provider effect the

Employer may, by itself, through another service provider or through
services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a wiitten
instruction from the Service Manager.
as required in 23.3 above, has been obtained, the Employer shall not
for the Identified Projects so executed, and the Senvice Provider

for payment for such Identified Projects.

If no prior written authorisation,
reimburse the Service Provider
agrees that it shall not have a claim

In respect of the identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the servicesiworks required to be executed by the Service Provider under the

Identified Project;
state the due commencement and completion dates of the rele
st of the relevant Identified Project as agreed to between the Parti

(b) vant Identified Project;

{©) state the total co
(d) any additional requirements, conditions of contract and/or restrictions, other than those
already stated in the Contract, that will be applicable.

es; and

23.5, the Service Provider shall

ritten instruction referred to in
e relevant Identified Project as

Within 14 days of receipt of the w
furnish the Employer with a realistic programme and a cash flow for th

required in 13.

ocumentation shall be construed to have the seme meaning 8s the words
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shall be valued at such rates.

23.8 Where an Identified Project comprises services/works that are not of the same or sirmilar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at market related rates to be agreed lo in writing between the Employer and the
Service Provider and in advance of executing the Identified Project. Failing agreement, the rates

applicable shall be as determined by the Employer.
fied in the

23.9 If the Service Provider fails to complete the Identified Project by the completion date speci

written instruction referred fo in 23.3, then the Service Provider will be liable for a penvalty, at the rate
stated in the Contract Data, for every day that lapses from the due completion date Of the relevant
Identified Project to the date of the actual completion of such Identified Project.

AN

if the Identified Projects are delayed by variations, omissions, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclement weather, any substantial increase in provisional quantities or.any other cause
beyond the Service Provider's control, including delays caused by the Employer, then the Service
Provider shall be entitled to apply in writing within 21 days of the cause of delay arising 1o the Service
Manager for extension of the due completion date of the relevant Identified Project stating the cause

of delay and period of extension applied for.

23.11 If during the period for completion of the Identified Project or any extension thereof abnormal rainfall
or wet conditions occur, the formula below shall be used fo calculate separately the delay for each
calendar month or part thereof. It shall be calculated each month during the period referred to herein

above, or until the issue date of the certificate of completion for the relevant ldentified Project,

whichever is the shorter period. The delay calculated for a given month shall be used to determine the
the end of the applicable period referred to above,

interim extension of time granted for the month. At
the aggregate of the monthly delays will be taken into account for the final determination of the total
extension of time for the Contract:

23.10

V = (Nw = Nn) + (Rw - Rn)
X

due to rain in calendar days in respect of the calendar month under consideration.

v = Delays

Nw = Actual number of days during the calendar month on which a rainfall of Y rmm or more per
day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the refevant calendar month (as derived from existing rainfall
records provided in the project specifications) on which a rainfall of Y mm or more per day
has been recorded.

Rn = Average rairifall in mm for the calendar month, as derived from the rainfall records
supplied in the project specifications.

X = 20, uniess otherwise provided in the project specifications.

Y = 10, unless otherwise provided in the project specifications.

taken into account for the determination of the total extension of time for
e monthly totals for the period under consideration. But if

the grand fotal is negative, the time for completion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed (Nc = Nn) calendar days,

where Nc = number of days calendar days in the month under consideration

The total delay that will be
the Contract shall be the algebraic sum of th

The factor (Nw - Nn) shall be considered to represent a fair allowance for variations from the average
er day.

number of days during which rainfall equals or exceeds Y mm p

Any reference 1o words *Bid® or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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23.12

23.13
23.14

24
24.1

24.2

24.3

25.
25.1

252

The factor (Rw — Rn) + X shall be CONSIQEIea 10 TEPIESTIn @ 181 anvrrsmiwe o vorimoo— e o ..
average for the number of days during which rainfall does not equal or exceed Y mmy per day, but

when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause furthes or concurrent
delays and which should be treated separately in so far as extension of time is concerned.

Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless otherwise
agreed to by the Service Manager, and the Contractor shall, at his own expense, take all necessary
precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for previous
years in accordance with the above formula. The average of these delays will be regarded as normal
rain delays which the Contractor shall accommodate in his programme, and for which no extension of
time will be considered.

Upon receipt of such written application, referred to in 23.10, the Employer may in writing extend the
due completion date of the relevant Identified Project by a peried to be determined by the Employer or
may refuse to extend the due completion date of the relevant Identified Project. The due completion
date of an Identified Project may not be extended beyond the end of the Contract Period stated in the
Contract Data.

Any decision given by the Employer, in terms of 23.12, shall be final and binding on the Parties.

Should the Service Provider fail to apply in writing for an extension of the due completion date of the
relevant Identified Projects within the 21 days referred to in 23.10, or should the Employer not grant
an extension of the due completion date then the due completion date stipulated in the relevant

written instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
liability to pay the penalty stipulated in 23.9 or from specific performance of the serviceAworks within

the period in the relevant written instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such time or times and in such manner as the Service Manager shall
order and shall, during such suspension, properly protect the Services so far as is necessary.

If the Service Provider is instructed in writing by the Service Manager to suspend any or all of the
Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension all penalties applicable to that Service will be waived. Should the Service Provider suffer
any additional costs resulting from such suspension, the Service Provider shall be entitled to make a
claim therefor provided that the Service Provider shall prove his claim and that he has taken all

reasonable steps to mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other than an instruction
by the Employer to suspend the Services in terms of clause 24.1, the Employer shall not be liable for

any claim of whatever nature, including a claim for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, if the Service Provider in rendering
any of the Services required under the Scope of Works, as amended from time to time,

25.1.1 delays in performing any of the Services;

25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as
amended from time to time.

The performance deduction shall be calculated in accordance with the formula detailed in the Scope

of Works.

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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26.
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T

26.1
26.2

26.3

26.4

26.5

26.6

26.7

26.8

26.9

26.10

26.11

The Service Provider shall not be liable for a performance deduction, if the Service Provider is unable
to perform due to no fault of his own, his employees, agents or representatives.

PAYMENTS
The Service Manager will evaluale the Service Provider’s performance on a monthly basis.

The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, inctuding routine
services, management fees, and services using call down rates;

26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider;

26.2.4 CPAP adjustment where stated in the Contract Data; and

26.2.5 VAT. Vat will be indicated separately in all documents.

If the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25% retention, then
5% of all moneys (excl. VAT) in the monthly cerlificate assessed by the Service Manager as being
due 1o the Service Provider will be retained until such time as the amount retained equals 2.5% or

1,25%, whichever is applicable, of the Contract Sum (exc!. VAT)
The monthly certificate shall be supporfed by a detailed report substantiating the Serwvices rendered at
each Facility during the month under assessment.

The monthly certificate shall be assessed by the Service Manager. If the Service Manager agrees
with the certificate, he will issue a statement within 14 days of the receipt of the cerlificate, taking into

account inter alia the following:

(1) deductions for penalties;

2) deductions for overpayments;

(3) deductions for retention

(4) deductions for damages.

The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer a tax
invoice in the amount reflected in the statement. The Employer shall effect payment to the Service
Provider within 16 days of receipt of the tax invoice. '

If the Service Manager does not agree with the certificate issued by the Service Provider in terms of
Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate, issue a statement
in the amount to which the Service Manager agrees and shall give reasons for rejecting the balance

of the claim indicated in the statement.
The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in the
statement referred to in Clause 26.7. '

With regards to the claim in dispute, the Service Provider may, within 14 days of the Service Manager
issuing the statement referred to in 26.7, submit a revised certificate or a Justification for his claim or

declare a dispute in terms of 34.

If it is later resolved that the amount in dispute or any part thereof is owing to the Service Provider, the
Employer shall be liable for interest thereon from 30 days after the issue of the relevant monthly
certificate referred to in 26.2 until the date of payment at the interest rate determined from time to
time, by the Minister of Finance in terms of section 80 (1){(b) of the Public Finance Management Act,

1999 (Act 1 of 1999), as amended.
All the work shall be evaluated in accordance with the provisions of the Pricing Data.

“Bid” or Bidder" herein andfor In any other documentation shall be construed to have the same meaning as the words
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26.13

\‘*!

2].
27.1

27.2

27.3

28.
28.1

29.
28.1

29.2

29.3
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assistance of third persons. In assessing the work the third person snaii act rcasuitesoiy. 1 e ewiws.--
of such third persons shall be in the absolute discretion of the Employer and the Serwice Provider

shall abide by such selection.
resulting from the Service Provider having!o

Aﬁy and all extra costs incurred by the Service Provider,
respect of work done, shall be for the

address and/or reclify queries arising from a claim submitied in
account of the Service Provider.

RELEASE OF SECURITY

If the Service Provider has furnished a security by way of a variable guarantee of 2.5% of the Contract
Sum (excl. VAT), the security will be reduced and be released in accordance with the provisions of

such variable guarantee.

If the Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the Contract
Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equa! portions, subject t0 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the

Service Period;
27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate of

Completion.

If the form of security selected is:

(@) aretention of 2.5% of the Contract Sum {excl. VAT); or
a 1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

(b)
ihen security will only be released after the 2,5% or 1,25% retention respectively has been

accumulated, as follows:
27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;
27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the

Service Period;
27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of

Completion.

OVERPAYMENTS
er nature is made to the Service Provider, the Service Provider shall be
to the Employer and the Employer shall be entitied to deduct such over
the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitled to
claim interest on any and all overpayments made to the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance

Management Act, 1999 (Act 1 of 1999), as amended.

If any overpayment of whatev:

obliged to repay such amount
payment from any amount due to

COMPLETION

At the expiry of the Service Period the Service Manager shall furnish the Service Provider with a
written list of Employer’s Assets and Data handed over at commencement of the Contract and

accumulated during the Contract Period.
At the expiry of the Contract Period, the Service Manager shall issue fo the Service Provider a

Certificate of Completion.
Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:

ame meaning as the words

Any reference 1o words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the s
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30.1

30.2

3.

31.2

32,
32.1

32.2

32.3

324

32.5

32,6

33.
33.1

29.3.1 The Guaraniee shall be returned, if applicable.

29.32 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.

ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
delegated, or otherwise transferred, by either Party o any person outside of the Service Provider and
the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undisclosed principal.

INDULGENCES

No extension of time, latitude or other indulgences which may be given or allowed by either Party to
the other shall constitute a waiver or alteration of this Contract, or affect such Parly’s rights, or prevent
such Party from strictly enforcing due compliance with each and every provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice, recommendations and
reports collected, furnished and/or compiled by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer, unless
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on the
termination and/or cancellation of this Contract for whatever reason. The Service Provider

relinquishes its retention or any other rights to which it may be entitled.

The copyright of all documents, recommendations and reports compiled by the Service Provider
during the course of and for the purposes of finalising Services, and the Contract as a whole, will vest
in the Employer, and may not be reproduced or distributed or made available to any person outside
the Employer’s service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose without the

approval of, notification to or payment to the Service Provider.

The copyright of all electronic aids, software programmes etc. prepared or developed in terms of this
Contract shall be vested in the Employer, who shall have the right to use such material for any other

purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or material to the Employer, the development of

which has not been at the expense of the Employer, copyright shall not be vested in the Employer.
The Service Provider shall be required to indicate to which documents and/or materials this provision

applies.

The Service Provider hereby indemnifies the Employer against any action or claim that may be
instituted against the Employer and for any damages suffered or legal costs (including costs on an
attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or any

other intellectual property right in connection with the work outlined in this Cpntlact.

All information, documents, recommendations, programmes and reports collected or compiled must
be regarded as confidential and may not be communicated or made available to any person outside
the Employer's service and may not be published either during the currency of this Contract or after

termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

In the event of a breach by the Service Provider of any of the terms and conditions of this Contract,
the Employer shall issue a notice of non- compliance requiring compliance within 10 (ten) days. In the
event that the Service Provider fails to remedy such breach on expiry of the notice period, then the
Employer shall without prejudice to any other rights that it may have, be entitled to exercise any or all

of the following rights:
33:1.1 Enforce strict compliance with the terms and conditions of the Contract;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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33.2

33.3

34
34.1

34.2

34.3

344

34.5

33.1.2 To terminate this Contract without prejudice to any other rights it may have:;

33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which event
the Service Provider shall be held liable for costs incurred in connection with and arising fom

the appointment of such a service provider as well as damages suffered.

The Service Provider agrees to, within ten (10) days of written request from the Employer, give
access 1o and to make available all information, documents, programmes, advice, recommendations

and reports collected, furnished and/or compiled by them to enable the Employer to assume
responsibility for and the benefit of the project as a whole.

in the event of breach by the Employer of the terms and conditions of this Contract, and in the event
of the Employer remaining in breach after ten (10) days’ written notice calling for rectification of the

breach, the Service Provider shall be entitled to:
33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the extent
that such breach is of a material term of this Contract.

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any
part thereof, at any stage of compfetion.

The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the follo_wing acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service Provider,
except for purposes of an amaigamation or restructuring approved in advance by the °

Employer in writing;

34.2.3 if the Service Provider receives a court order to be placed under judicial management or to
commence liquidation proceedings that is not withdrawn or struck out within five (5) days;

if the Service Provider informs the Employer that it intends to cease performing its obligations
in terms of this Contract;

if the Service Provider informs the Employer that it is incapable of completing the Services as
described; or

34.2.6 if in the opinion of the Employer the Service Provider acted dishonestly;

3424

34.2.5

The Employer reserves the right to, even in the absence of breach or the events referred to in 34,
terminate this Contract at any fime, by giving one (1) calendar month written notice to the Service

Provider.
Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume or
reinstate the Services are not issued within twelve (12) months of the instruction; or

34.4.2 if instructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after such

instructions were requested by the Service Provider.

Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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35.
35.1

35.2

35.3

35.4

355
35.6

35.7

35.8
35.9

35.10

36.

36.1

36.2

37.

"~ satisfactorily completed, calculated in accordance with the agreed rates.

34.5.2 Invoices for work done shali be submitied to the Employer within three (3) rmonths after the
termination of the Contract, failing which the Employer will not be obliged 1o pay same.

34.5.3 The Service Provider shall not be entitled to advance a right of retention or any similar right if
this Contract is terminated and specificaily agrees to, within ten (10) days of writlen reques!
from the Employer, give access to and {o make available all information, documents,
programmes, advice, recommendations and reports collected, furnished and/cr compiled by
them o enable the Employer {o assume responsibility for and the benefit of the Contractasa

whole.

DISPUTE RESOLUTION
In the event of a dispule, the Parties shall endeavour to resclve such dispute through negotiation, in

good faith.
If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days of a
dispute being declared, the Parties may by written agreement refer the matter to mediation.

The mediator shall be a person agreed to by the Parties, failing agreement, the President: South
African Facilities Management Institute shall nominate the mediator.

Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the Parties
shall bear their own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Parties shall, before the commencement of the mediation,

agree on a scale of fees on which the mediator’s fees will be based.
The Parties shall appoint the mediator within 21 days of agreeing to mediate.

On appointment of the mediator, the Parties shall jointly with the mediator decide on the procedure to
be followed, representation, dates and venue for the mediation.

if the dispute or any part thereof is settled, the agreement shall be recorded by the mediator and
signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly

records the issues agreed upon between the Parties.

if the dispute or any pari thereof remains unresolved, it may be resolved by litigation proceedings.

If the mediator or any Party, at any time during the mediation process, is of the opinion that the
mediation will not resolve the dispute, then he may in writing stop the mediation process. The dispute
may then be dealt with in terms of 35.8.

Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of the fact
that the dispute is referred to negotiation, mediation or litigation in court, the decision of the Employer
on the dispute involved will immediately be given effect to by the Service Provider and the Service
Provider shall proceed with the Services with all diligence unless the Parties agree otherwise in

writing.
GENERAL

This is the entire Contract between the Parties and may only be amended if reduced to writing and
signed by the duly authorised representatives of both Parties, whereafter such amendments will take

effect.
The Contract shall be governed by, construed and interpreted according to the faw of the Republic of

South Africa.

DOMICILIUM CITANDI ET EXECUTANDI

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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37.1  The domicilium citandi et executandi of the Parties for all purposes arising from this Contract for the
service of nofices and legal process shall be as specified by the Parities in the Contract Data.

37.2 Each of the Parties shall be entitled at any time by way of written notice to the other Party, to change
its domicilium citandi et executandi to another physical address.

avy

Any notice in terms of the conditions of the Agreement must either be:

37.3
37.3.1 delivered by hand during normal business hours of the recipient; or
37.3.2 sent by prepaid registered post to the address chosen by the addressee.
374 Anotice interms of the provisions of this Agreement shall be considered to be duly received

37.4.1 if hand-delivered on the date of delivery,;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it
was posted, unless the contrary is proved.

37.5 Notwithstanding anything to the contrary contained or implied in this Agreement, the written notice or
communication actually received by one of the Parties from the other, including by way of facsnmnle

transmission, shall be adequate written notice or communication to such Party.

37.6  Any notice, request, consent, or other communication made between the Parties pursuant to the
Contract shall be in writing and shall be deemed to have been made when delivered in person to an
authorized representative of the Parly to whom the communication is addressed, or one day after
being sent by facsimile to such Party at the number specified in the Contract Data or one week after

being sent by registered post to the addressee specified in the Contract Data

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shell be construed to have the same meaning as the words
“Tender” or “Tenderer”. Pege 18 of 18
For Internal & Extemal Use Effective date 1 September 2005 Version:1.0



S22~ public works
(==

. Departiment;
Wit/

Public Works
REPUBLIC OF SOUTH AFRICA

OCCUPATIONAL HEALTH AND SAFETY

GENERIC GUIDELINES FOR SAFETY, HEALTH AND
ENVIRONMENTAL SPECIFICATIONS

IN
CONSTRUCTION PROJECTS, REPAIRS,

RENOVATIONS & MAINTENANCE

MANAGED BY

THE DEPARTMENT OF
PUBLIC WORKS

Rev H&S Spec Guideline Oct 2015



TABLE OF CONTENT

Preamble 3 ,
Scope of hezlth & safety specification document......... Saiassanss eresnesnras vesssassssarere o meefiesnasals 5

Purpose l‘lll.llllllllll.'lllllll'.ll!ll.llll.ll.lblll.‘l.lllll'l.l..

DEﬁnitions-nunonu-u.-»n-u-nuu--n.nu-u---n-uu sasspode

5. Occupational health & safety management...........................................................8

---nuuua

5.1 Structure and organization of OHS responsibilities

Overall supervision and responsibilities OHS..uvreeresnessssssssessnssssssssssssssssesossemnniasosensd

5.1.1
5.1.2 Required appointment as per the construction regulation....e..suisss

..... srossssrse muanesess]0

5.2 Communication, participation & consultation.........................................................11

n-ona.-.lll'l'-11

6. 'nterpretaﬁon-u---np.-u-nunnunnnnu-u.n-n-unnnu--..nu--uunuu-uu

7. Responsib"ities lllll 29BN SIIGBPDBSRIDORIPIPRIRREIRADIERREDNEND
12

7.1 Client
7.2 Principal contractor. " .13
14

7-3 contractoruuunnuunun-nu.--nuuu-unuuun-nuuuu-nn-u---uuununuu...uu.n

7.4 Responsibilities of Construction Heaith & Safety Agent (SACPCMP)........ veressrreons

wessssserssonaniness 6

8- scope Ofwork;-nuu--inuuunnuu-uunu.-u'unuu---n-uuu-u-uuu’--.-
9. Preparing Hea"h & safety Plan-nunn.nn..n-nlnuu-u--nuunnnu lllll.!ll.l-l-..n.....16

10. Heal‘h & safety Filel'b.lb.lll.lll..llllll.lllllllll..IIII.IIIII...I.ll.llllb.l.llll.lll‘l lllll 'll.-...l..ll19
11. OH&S Goals & Objective & Arrangements for Monitoring & Reviewing OH&S Perforrnance..19

11.1 Identification of Hazards & development of Risk Assessment, Standard working
. 19

Procedures (SWP) & Method Statement. ‘
11-13.1. Monthly audit by client and’or its agent‘ll..l.ll.lll.llll..ll. .ll..lll.l'l'lll'll-l..l.lll..lllll.l19
19

11.1.2 Health & Safety incident/accident reporting and investigation......susesssssssssessasnscnssreses
. o1

12. Review. : ..
12.1 site Rules & other Restrictions.’.lllI.ll.l.lllll..llllllll.l.lll llllll lllllll..i....ll'lll'll.--.llluolzz

12.1.1 Appointment of Health & Safety Reps.23
12.1.2 Duties and functions of the Health & Safety Reps..23

12.1.3 Establishment of Health & Safety Committee...o.ouceesessesee R &
lllllll ll...lll.lll’l.l.llllllIllI.llllll24

12.1-4 Tfaining & Awareness.uunun-----....u--u--n-u---.n.

13. Project Site Specific Requirements....c.coeeesses
14. Outlined Data References & information on Certain & Specific Obligatory
SPBREASESSDINENRS ...l.l.026

Requirements to ensure COMPHanCe.eesssrieressssassessssressesssaces
15. Principal Contractor General duties — | 1
16. The Principal Contractor Specific Duties : . 31
17. The Principal Contractor Specific Responsibilities with regard to hazardous activities.s s sesesend
18. General Notes to the Principal CONMTACION. 1essnsssssssnessrsessanssssasessassnsasssssanesssoses o ssns s SR

...... SR |

19. House Ke_epingu lllllll 50000 ERARNDRIDIINEBRRERIDIORIREDER sessEns seespssmABIRSID
lllllll l.ll.llllll.-lll'..3s

20- Lockout systemll.l.llllhlliill llllll SaoNBBIBBANRS
21. Important Lists & Records to be kept - v 36

Rev H&S Spec Guideline Oct 2019




T

1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor

who is making a bid or appointed to perform construction work for the Clientandlor its Agent

on its behalf with the same.

The Client's further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as

the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates 'a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope

~ Rev H&S Spec Guideline Oct 2019 3



" :.1d details of any risk associated with any hazard at the construction site, in order to identify
..& steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of depariure for the Healfh
and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of

Statement’ (see definitions under Construction Regulations) detailing the key activities to
d in order to reduce as far as practicable, the hazards identified in the Risk

/{

be performe
Assessment.

The Department of Public Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the governance of the Department of Public Works. A very large number of State
employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of

South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which it is the custodian and may also include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the faciliies or on the sites are captured further in this

specification document. These responsibilities stem from both moral, civil and a variety of

legal obligations. The Principal Contractor is to take due cognisance of the above

statement.

Every effort has been made to ensure that this specification document is accurate and

adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursemeht or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to

the attention of the Agent and/or Client.
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( 2 SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENRNT

‘g

health and safety of persons in connection with t

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all

people and properties affected under its custodianship or contractual commitments, and is

further obligated to monitor that these measures are structured and applied according fo

the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor
(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the heaith and safety of persons at work and the
he use of plant and machinery; and fo
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Principal Contractor (and his
/her contractor) is to be briefed on the significant health and safety aspects of the project

and to be provided with information and requirements on inter alia:

Safety considerations affecting the site of the project and its environment,

a)

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractor(and
his /her contractor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.
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N
o serve fo ensure that the Principal Contractor {(and his /her contractor) is fully aware of

what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction regulation

(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document

applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions in the Act and Regulations
pertaining to this specification document are hereby extracted.

“purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work; to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & desjgn stage for a specific project on a specific site for use by the contractors

when preparing their tenders or bids to clients.

uHealth & Safety Plan” — means a document which is site specific and includes all
identified hazards, safe work procedures to mitigate, reduce & control the hazards identified

in a project.;

“Agent” — means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed;
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o

Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients

behalf in terms of the construction regulations;
“Construction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling

of or addition to a building or any similar structure;
(b) the installation, erection, dismantling or maintenance of a fixed plant where such

work includes the risk of a person falling;
(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,

road, railway, runway, sewer or water reticulation system or any similar civil

engineering structure; or
(d) the moving of earth, clearing of land, the making of an excavation, piling, or any

similar type of work;

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs

construction work and includes Principal Contractors;

«Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the

employer to pay to the contractor.

spractical Completion Certificates” A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may

be outstanding.

«Accident” — means unplanned occurrence that happens due to the unsafe condition and
may cause injury to a person, damage to the property, material, plant, equipment and the

environment;
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{. Hazard” - means anything including work activities and practices with the potential to

cause harm;

sRisk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards.

Health and Safety File” — means a file, or other record in perménent form, containing the

information required a contemplated in the regulations;
5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilities

5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal

Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
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available to the principal Contractor to become part of site records (Health & Safely
File).

The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety

d)

File).
e) All Health and Safety Representatives (SHE-Reps) shall act and report as per

Section 18 of the Act.
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..12 Required appointments as per the Construction Regulations:-
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jtem | Regulation | Appointment Responsibl
' e Person
1. 3. Application Construction work permit Client
2. 5(1)(k) Principal contractor for each phase or project Cient |
3. 5(6) Construction Health & Safety Agent Cient |
4, 7.(1)(©) Contractor Principal |
Contractor
5. 7(3) Contractor Contractor
6. 8(1) Construction manager Contractor
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor Contractor
9. 6(2) Construction supervisor sub-ordinates Contractor
10. 8(5) Construction Safety Officer Contractor
1. 8(8) Responsible employee
12. 9(1) Person to carry out risk assessment Contractor
13. ) 10(1) Fall protection planner Contractor
14, | 12(%) T Temporal work designer '
15. 12(2) Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations | Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22. 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24, 20(1) Butk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(9) Explosive actuated fastening device cartridge, nails and | Contractor
studs: issuer & collector
27. 23 (1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector Contractor
10



5.2

5.2.

5.2.

5.2.

5.2

Communication, Participation & Consultation

1 Occupational Health & Safety mattersfissues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other

concerned parties shall be through the H&S Committee or other means determined

by the client.

2 |n addition to the above, communication may be directly to the Client or his appointed

Agent, verbally or in writing, as and when the need arises.

3 Consultation with the workforce on OH&S matters will be through their Supervisors

and H&S Representatives (‘'SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant

OH&S information to the other Contractors e.g. design changes agreed with the
nd the Designer, instructions by the Client

4

Client and/or its Agent on its behalf a
and/or his/her agent, exchange of information between Contractors, the reporting of

hazardous/dangerous conditions/situations etc.

INTERPRETATION

tional Health and Safety Act and all its Regulations, with the exception

a) The Occupa
and

of the Construction Regulations, distinguish between the roles, responsibilities

functions of employers and employees respectively. It views consultants and

contractors as employees of the sowner” of a construction or operational project, the

sowner” being regarded as the employer.

b) (The position taken by the Construction Regulations is that the “owner”, in terms of

its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,

i.e. the Principal Contractor and Contractors.

11
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7.1

¢) The Principal Contractor has to take fyli responsibility for the heaith and safety on

b)

d)

the site of the relevant project / contract. This includes monitoring heailth and safety
conditions and overseeing administrative measures required by the Construction

Regulations from all contractors on the project site.

'RESPONSIBILITIES

Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming.the role of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal

Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals

of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commencing or continuing with construction work should
the Principal Contractor and/or the Contractor at any stage in the execution of the

works be found to:
have failed to have complied with any of the administrative measures required

©
by the Construction Regulations in preparation for the construction project or any

physical preparations necessary in terms of the Act;
¢ have failed to implement or maintain their health and safety plan;
o have executed construction work which is not in accordance with their health and

safety plan; or

12
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7.2

b)

d)

hich may pose a threat to the health and safety of any person(s)

o act in any way W
irrespective of him/them being

present on the site of the works or in its vicinity,
employed or legitimately on the site of the works or in its vicinity.

Principal Contractor

The Principal Contractor sh
Conditions of Contract. The Principal Contractor shall sign and agree to those terms

conditions and shall, before commencing work, notify the Department of Labour
ation contains 2

all accept the appointment under the terms and

and
of the intended construction. Annexure 2 of this construction regul
» form. The Principal Contractor shall submit the

“Notification of Construction Wor
cement of work and inform the Client or his

notification in writing prior to commen

Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the

requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the

sibility to comply with all applicable sections of the Act, the Construction

respon
may perceivable

Regulations or any Regulations proclaimed under the Act or which

be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and

sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of

commencement of and for the duration of execution of the works. This plan shall, as

appendices, include the health and safety plans of all Sub-contractors for which he

has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing

with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that

he has made provision for the cost of compliance with the specified health and safety

13
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requirements, the Act and Construction Regulations. (Note: This shall have tobe
contained in the conditions of tender upon which a tenderer’s offer is based.)

The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

9)

The Principal Contractor shall ensure that a copy of his health and safety plan is

h)
available on site and is presented upon request to the Client, an Inspector, Employee

or Sub-contractor.

The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available fo
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

The Principal Contractor shall, throughout execution of the contract, ensure that al
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor.

)

The Principal Contractor shall from time to time evaluate the relevance of the Health

k)
and Safety Plan and revise the same as required, following which revised plan shall

be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the
Necessary competencies and resources to perform the construction work safely.

7.6 Responsibilities of Construction Hezlth & Safety Agent (SACPCMP)
14
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e

b)

d)

e he construction Health & Safety Agent act as a link between the client, Principal

Contractor and the project team members with respect to health & Safety, They are
Reguired to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained

Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
inted to perform these functions on behalf of the client. Given the need to

be appo
appoint a registered construction H&S agent that is competent and adequately
resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals

and objectives. They should also set their own H&S goals.

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the clienf's particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S

responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S

files.

SCOPE OF WORK
15
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These specifications are applicable to the specific scope of work pertaining to the above-

mentioned project as detailed in the tender documents, this amongst all includes for

example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of building and structures.

¢ Site clearance
Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface

Piling (by drilling, excavating,)

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water
reticulation system or any civil engineering structure or type of work

c) Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction etc.
. Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
the number of contractors at the workplace at any one

workplace is (in particular,
e work. The plan must be easily accessible in a

time) and the risks involved in th
construction site and it must be clearly understood by management, supervisors &

workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.
(c) The principal contractor should prepare a H&S plan that includes

o project information;
¢ client requirements
Environmental restri

Rev H&S Spec Guideline Oct 2019

for H&S management on the project;

ctions and existing on-site risks arrangements, imposed
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; ( by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

person commissioning the construction work, for

o details of the client, that is the
ntact details;

example their name, representative and co

details of the principal contractor;
ct, for example address of the workplace,

o details of the construction proje
anticipated start and end date and a brief description of the type of construction

work that the H&S plan will cover,
e details on how subcontractors will be managed and monitored, including how

the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how

non-compliance will be handled; and
« details on how the risks associated with falls, falling objects, moving plant,

electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan should also include information on:

the provision and maintenance of a hazardous chemicals register, safety data

sheets and hazardous chemicals storage;

the safe use and storage of plant;
the development of a construction project traffic management plan;

®
o obtaining and providing essential services information - electrical, gas,
telecom, water and similar services; '

workplace security and public safety; and
ensuring workers have appropriate licences and training to undertake the

construction work.

() The H&S plan must contain:

» a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed;
« the project program or schedule details, including start and finish dates,

showing principal activities;
« details of client, design team, principal contractor, subcontractors, and major

suppliers; and
» extent and location of relevant existing records, surveys, site investigation and

geotechnical reports, ‘as-built’ plans, H&S files.

40. HEALTH AND SAFETY FILE
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a) The H&Sfileis a document prepared by the principal contractor containing important

b)

d)

1.

The Principal Contractor is required to maintai

rate (DIFR) and rep

1.1

project H&S information for use by the owner of the completed structure after

construction has been completed.

The principal contractor is responsible for producing an H&S file. It contains

important project H&S information for use by the owner of the completed structure
ed. It is essential that the process of compiling

after construction has been complet
the file commences as early as possible to ensure sufficient time to gather the

required information.

The Principal Contractor must, in terms of Construction Regulation 7(7), keepa

Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must aiso include a list of all Contractorson

site that are accountable to the Principal Contractor and the agreements between

the parties and details of work being done. A more detailed list of documents and

irements that must be kept in the Health & Safety File.

ust ensure that the client’s format and layout of the H&S file is
sponsible person that will prepare

drafting of as-built drawings. The

other legal requ
The contractor m
adhered to. The contractor must identify the re
the H&S file and who will be responsible for the
contractor must establish procedures:

| The Health and Safety File will remain the property of the Client and/or its Agent on

its behalf throughout the period of the project and shall be consolidated and handed

over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

n an acceptable disabling incident frequency

ort on this to the Client and/or its Agent on its behalf on a monthly basis.

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK

ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

18
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_( The Principal Contractor is required to develop Risk Assessments, Standard

Working Procedures (SWP) and Method Statements for each activity executed in

the contract or project.

The identification of hazards is over and above the hazards identification programme

and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation
4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and

is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its

on its behalf on all Audits and Inspections and may conduct their own

Agent
however, take -

audit/inspection at the same time. Each party will,
responsibility for the results of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference

purposes.

11.4.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on

duty to the extent that he/she:

i. dies
ii. becomes unconscious

ii. loses alimb orpartof a limb

is injured or becomes ill to such a degree that he/she i
| defect or likely to be unable fora period of at

iv. s likely either to die or
to suffer a permanent physica
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least 14 days either to work or continue with the activity for which he/she was

usually employed

OR where:

i. amajor incident occurred
ii. the health or safety of any person was endangered

ii. where a dangerous substance was spilled
the uncontrolled release of any substance under pressure took place

iv.

v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects

vi. Machinery ran out of control, to the Provincial Director of the Department of

Labour within seven days and at the same time fo the Client and/or its Agent

on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its

d)

behalf with copies of all statutory reports required in terms of the Act and the

Regulations.

The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”.

The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on
its behalf with copies of all internal and external accident/incident investigation
reports. _

The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the extent
that he/she/they had to receive first aid or be referred for medical treatment by a
doctor, hospital or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)

20
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. (0

12.

(9)

(h)

@)

The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent simiar

incidents in future.

The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave

rise to injury or damage.

¢ Determine the underlying H&S deficiencies and other contributory factors
« Identification of corrective/preventative actions and continual improvement
¢ Communicating the outcome/results and documenting the events of the

investigation.

Reporting Of Near-Misses
o Department of Public Works views the reporting of near misses as a critical

component in creating a positive health and safety awareness culture on site.

o Department of Public Works retains the right to enforce the reporting of near

misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and eachtime changes
are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations

or amendments as contemplated in the above paragraph.
21
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' 412.4 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) Security Arrangements

d implement and maintain

The Principal Contractor must establish site access rules an
t include the rule that non-

these throughout the construction period. Access control mus
employees shall at all times be provided with fulltime supervision while on site. The

Principal Contractor must develop a set of Security rules and procedures and maintain

these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Constructionn Regulation,

Contractor must appoint a competent person who must develop

the Principal
by the risk

contingency plans for any emergency that may arise on site as indicated

assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives(‘SHE - Reps’)

22
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Where the Principal Contractor employs more than 20 persons (including the

=
! employees of other  Contractors (sub-contractors) he has to appoint one H&S

Representatives for every 50 employees or part thereof. (Section 17 of the Act and

General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility

using a checklist developed by a Principal Contractor.
The report must be consolidated and submitted to the Health & Safely

Committee.
H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

e The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

The persons nominated by the employer on a H&S Commitee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and detemine the

procedures of the meetings including the chairmanship.

e The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall

determine its own procedures.

" 12.1.4 Training & Awareness
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‘] .e contents and syliabi of all training required

other related or relevant training as re

by the Act and Regulations including any
quired must be included in the Principal Contractors

Health and Safety Plan and Health and Safety File.

13.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be

competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities'& benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of

General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site

Specific Occupational Health and Safety Induction or other qualifyihg training.

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other

equipment must be in possessidn of valid proof of training.

PROJECT/SITE SPECIFIC REQUIREMENTS
24

Rev H&S Spec Guideline Oct 2019



e
owing is a list of specific activities and considerations that have been identified for

~ ~me foll
the project and site and for which Risk Assessments, Standard Workin

management and control measures and Method Stat
developed by the Principal Contractor:

a) Clearing & grabbling the area/site
b) Site establishment
c) Dealing with existing structures

d) Location of existing services
e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion,
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

j) Anywelding work

k) Loading & offloading of trucks

[) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and
n) Construction work as defined in the construction regulation 2014

Rev H&S Spec Guideline Oct 2019

dehydration, wet & cold conditions

g Procedures (SWP),
ements (where necessary) have to be
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/3. THE PRINCIPAL CONTRACTOR'’S GENERAL DUTIES
e

"specifications and the Health an

ncipal Contractor shall at all times ensure his status of an “employer’

The Pri
es, duties and

as referred to in the Act, and will abide by his/her responsibiliti

functions as per the requirements of the Act and Regulations with specific

reference to Section 8 of the Act.

and on demand make available, a copy

The Principal Contractor shall keep,
troduce and

of the Act on site at all times and in addition to that he/she will in
maintain a file titled “Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and information s

n the Construction Regulations. He/she will make this file

contemplated i
quest

available to the client or his representative whenever necessary oronre

to an interested party.
The project under control of the Principal Contractor shall be subject to

periodic health and safety audits that will be conducted by the client at

intervals agreed upon between the Principal Contractor and the client,

provided such intervals will not exceed periods of one month.

The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.
The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by

non-conformance and/or non-compliance to the above Health and Safety
d Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES
Rev H&S Spec Guideline Oct 2015
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' 2 Principal Contractor's specific duties in terms of these specifications are delailed inthe

Construction Regulations as published under government notice 07 August 2014,

stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH

REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in tems of the

Construction Regulations. The contractor shall execute the activities in accordance with the

following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

Construction vehicles & mobile plant.
- Water environments

Housekeeping on construction sites

Fire precautions on-construction sites.
usive or exhaustivel All of the above requirements

This list must not be taken to be excl
will be read in conjunction with the relevant regulations and health and safety standards as

required by the Act. All documents and records required by the Construction Regulations

will be kept in the Health and Safety File and will be made available at any time when

required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

Rev H&S Spec Guideline Oct 2019 31
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¢ egal Framework

The more important Acts an

other (inte
to State owned buildings and premises: -

Part of legal obligations

d relevant subordinate/secondary legislation as well as

r alia Local Government) legislation that also apply to the State as wellas

The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises”

. The Local Government Ordinance 1939 (Ordmance 17 of 1939) as amended

and the municipal by-laws and any special requnrements of the local supply

authority
The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

_ The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

. The Post Office Act 1958 (Act 44 of 1958) as amended

 The Electricity Act 1984, Act 41 of 1984

The Regulations of Local Gas Board(s), including Publications of the SABS

Standards and Codes of Practice, with specific reference to GNR 17468

dated 4t October 1997

. Legislation pertaining to water usage and the environment

Legislation governing the use of equipment, which may emit radiation (e.g. X-

Rays etc.)
Common Law

19. HOUSE KEEPING

Good housekeeping
No. 25. Poor housekeeping contributes to three major problems, namely,

will be maintained at all times as per Construction Regulation
costly or

32
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increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

lﬁ promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and

applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by aninspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting

including support services in respect of Health and Safety.

Facilities

The site establishment plan shall make provision for:

b) Dining room facilities
The contractor shall make provision for adequate dining room facilities for his

employees on site.

¢) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.
33
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e) Smoking Areas
Designated smoking areas shall be established by Department of Public Works.

f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and

Department of Public Works.

g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a

competent person shall be presented. The equipment includes but shall not be limited

to:
i lifting equipment and lifting tackle

ii.power driven machinery
iii.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The

contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricad'ing shall be

clearly marked with the company's hame, site contact person as well as the contact
number/s.

i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor’s

site plan. ,
Department of Public Works shall approve all structures erected for logistical support

by the contractor. These structures include fences, workshops, tool sheds, offices,

ablution facilities, etc.

34
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j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public
Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of

work to the salvage yard.

k) Fall Arrest and Prevention Equipment

revention equipment shall be used at heights of less than 2.0 metres.
0 metres fall prevention equipment shall include fall arrest

Il arrest equipment shall, amongst other things be trained in
aring point is for connecting fall prevention equipment.
ent shall be negotiated and agreed with Department

Approved fall p
Above heights of 2.
Equipment. Users of fa
what an appropriate load be
Any deviation from this requirem
of Public Works in writing.

I) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable containers 1o transport
The hazardous chemical waste from the source to the approved Department of Pubilic

Works disposal point.
m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South

African National Standards (SANS) or similar.

35
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorizexd person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far

as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction

Regulations. The lists are:

i. List of appointments
ii. List of record keeping responsibilities
iii. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall

be developed
3) the risk assessment will also include activities like:

i. Transportation of passengers and goods to and from site

ii. Site establishment
iii. Physical and mental capabilities of employees

iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards

Rev H&S Spec Guideline Oct 2019 36



5) a review plan for risk assessments shall provide for:

the quarterly review of all applicable risk assessments
the review of an assessment if there is reason to believe that the previous

assessment is no longer valid, or there has been a change in & process, work

methods, equipment or procedures and working conditions
Risk assessment/s to be reviewed if the outcome of incident investigations

.
[

"

il

iii.
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be

facilitated by the team leader.  All risk assessments and pretask risk

assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health

and Safety Plan.
c) RiskBased Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part

of the Health and Safety Plan.

Rev HAS Spec Guideline Oct 2019 37



. IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and
assistance.

SERVICE NUMBER CONTACT PERSON

Hospital

Ambulance

€Y Water
) Electricity
@9 Police

Fire Brigade

Engineer

Rev H&S Spec Guideline Oct 2019 38




. .ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
( ‘ “ECESSARY.

Rev H&S Spec Guideline Oct 2019 39



SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

(NEME)IEPrESENtING ....c.ovvevriernrinnineisimiissisiine s bbbt esn s [lraset name of

contraclor/supplier], do hereby acknowledge that ..............cccoveiiiiiiiiniennnnnns
[insert name of contractor/supplier} is an employer in histher own right, with duties as prescribed in

the Occupational Health and Safety Act No. 85 of 1993 (“the Act’), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of

the Act.

] UNDEMAKE thaL veeeeereeeesrieriecessseeereserseeneessnesisennsennnnnns [iNSEME N@MeE of contractor/supplier]
shall strictly adhere to, and ensure that his/fher employees adhere to, the prowvisions of the

Occupational Health and Safety Act, 1983 (Act 85 of 1993).

.[insert

| have been provided with SHE specifications for project/service ........................

briet details of project/service, for example, name, contract/project number
and will comply with the requirements set out in these.

-------------------------------

| accept and agree that the SHE specifications constitute arrangements and procedures between
. [/nsert name of contractor/supplier/Agent

Safety ManagerISafety Off‘cer] and Depanment of Public Works, which will ensure compliance
.. [Insert name of contractor/supplier] with the

provisions of the Act, as contemptated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
Rev H&S Spec Guideline Oct 2019 40
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77 vhis agreement is signed on behalf of the parties, each signatory to this warranting that he/she has

..ie requisite authority to do so.

Signedthis ..........ccooeevveeeene. dAY Of o000 20 e, at
(Place)

(FUll NBME)..........ccooneeeeriieeeiveert e ceeiss i ene e (SIgnature) .............coeeevvviee cevvveeensnnns on

behalf Of .......ccovmiiiier i e (Supplier/contractor/Age nt)

Contractor Responsible Manager (responsible for signing the Department of Public Works'
contract on behalf of the contractor)

Witnesses

(Full name..............coccvvvvvvvivrnrinnennns

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
1.

2.

Rev H&S Spec Guideline Oct 2019 41
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Public Works end infrastructure
REPUBLIC OF SOUTH AFRICA

Additions to health and safety specifications for all construction sites to inclaade COVID 19

Introduction
References

Special appointments
Workers transport

Security/access control/control of visitors onsite
Pre-construction evaluation of medical requirements, screening and training

Facilities, resources and action required by principal contractor where applicable

contractor onsite
8. Required procedures, documentation development and updates

9. Procedures at start during and at end of shift
10.Managing and controlling flammable haz’ardous chemicals

11.Contractor management
12. Compliance monitoring and discipline
13.Additional resources and recourse management

NOOAON

1. Introduction

COVID 19 Novel Corona virus has changed the world we live in and how we will conduct
business activities and life in the future. Due to this it has become necessary to take special
precautions, to plan and implement control measures, to prevent further spread of this disease.

These specifications are based on the prevention of persons, objects/tools being coniéminated
with the virus, infection transmission and specific occupational hygiene practices that focus on
the need for employers to implement measures to mitigate or eliminate the transmis sion of the

virus in the workplace.

This document is an addendum to the original project heaith and safety specification fo
assist the principal contractor and contractors to protect their workers, and to comply with the
interim Regulations that has been gazetted

2. References

The Department of Employment and Labour has appealed to employers to use the prescriptions
of the Occupational Health and Safety (OHS) Act of 1993 in governing workplaces in relation to

Coronavirus Disease 2019 COVID19 under the National Disaster Act

Department of labour, notice no. 479, 29 April 2020, covid-19, Occupational health and safety
measures in workplaces Covid-19 (c19 ohs), directive by the minister of employment and labour
in terms of regulation 10 (8) of the regulations issued by the minister of cooperative governance
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& infrastructure

Depariment:
Public Works end Infrastructure
REPUBLIC OF SOUTH AFRICA

and t. “itional affairs in terms of section 27 (2) of the disaster management act, 2002 (act no. 57
of 2002)

The OHS Act read with the Hazardous Biological Agents Regulations requires the employer to
provide and maintain as far as is reasonably practicable a working environment that is safe and

without risks to the health of employees

Section 8(2)(b) of OHS act requires steps such as may be reasonably practicable to eliminate or mitigate ony
hazard or potential hazard before resorting to personal protective equipment (PPE). However, in the case of
COVID19, a combination of controls is required, although the main principle is to follow the

hierarchy of controls

However, before the implementation of control measures, cﬁrrent risk assessments need to be
reviewed and updated, considering the new hazards posed by exposure to COVID-19in the
workplace. The risk assessment should take the Risk Assessment Guides published online by

the National Department of Health into account

Special appointments

The employer must appoint a manager (from within the existing structure) to address the concerns of employees

and workplace representotives concerning COVID 19
Appointment and training of security personnel and adequate personnel to conduct procedures of

screening, isolating, conducting questionnaire and further actions required if person presents
positive COVID 19 symptoms

Workers transport

Where possible the contractors must arrange transport of their employees in line with the travel
rules of not more than 70% occupancy and social distancing

Where not poésible to avoid the use of public transport provide employees with inforrmation on
the virus and precautions to take during public transport travel:

Frequent sanitising
Maintain social distancing (at least 2 m)

Always wear a mask
Coughing, sneezing safe practice and spitting
When being coughed or sneezed on, turn face away and do not touch face before hands have

been sanitised
Do not travel if experiencing symptoms of infection

. Provide employees with CIPC travel certificate

. Securitylaccess control/control of visitors onsite
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Only 1 «ccess pointallowed on site during the Phase lockdown period.

A policy of lockdown inside site for the whole shift must be maintained which will mean that
employees will not be allowed to exit and re-enter the site during working hours. This will prevent
employees from bringing contaminated food or articles onto site and will have to bring food

from home

The principal contractor must enforce strict access control and no person may enter the site
except those who have undergone induction training and who is listed on the employee list

The only exceptions are persons who have pre-arranged official appointment which has been
approved by the project construction manager. This person may not enter the site before they
have passed the screening procedure (fever and questionnaire) and thereafter must be escorted

by a person designated by the construction manager

Biometric or any form of touch access entry is prohibited

Delivery vehicle drivers must undergo and pass the full COVID 19 screening proced ure or may
not leave the cab of the vehicle and wear a face mask

Where more than one Principal Contractor operates on site. A meeting must be held with all the
Principal Contractors where an access plan must be formulated and agreed to in wrriting, which

incorporates the sharing of expenses and other resources.
Pre-construction evaluation, screening and training

Principal contractor and contractor’s pre-construction requirements:

It is critical that the principal contractor conduct the following preparatory actions before going fo
site. These actions must be documented and each employee must sign that he/she has
undergone this screening and training and understands and procedures

. Evaluation:

. Employees medical evaluation, ensuring annual medical is valid

. Screening:

. Fever screening

Health questionnaire (signs and symptoms)

. Questionnaire of travel during shut down level 4 and exposure
. Employee practical understanding of:

the risks of the virus
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how . you get contaminated?
how do you get infected?

. signs and symptoms

prevention

. Training program

It is important to understand that workers have been of site for an extended period and which
requires that the principal contractor and contractors develop a full risk based induction training
and awareness program, policies and procedure for COVID 19 and communicate it with
management, employees and contractors which include the following:

Employees responsibility to look after their own health and safety and preventing from being

infected or infecting other persons
What is COVID 19

How are you infected
Explanation of symptoms and signs (ever, cough, sore throat, redness of eyes or shortness of

breath or difficulty in breathing, body aches, loss of smell or loss of taste, nausea, vomiting,
diarrhoea, fatigue, weakness or tiredness

Incubation period
Explain the risk of underlying conditions, i.e.:

People 60 years and older
People with chronic lung disease or moderate to severe asthma

People who have serious heart conditions
People who are immunocompromised

People with diabetes
People with chronic kidney disease undergoing dialysis

People with liver disease

Self-monitoring and reporting of symptoms, possible exposure or infection to compa ny
The importance of being aware of who you have been in contact with during work and after hours

to assist with tracking in case of being infected

How to self-isolate
Company COVID sick leave and Temporary Employer Relief Scheme under regulation 10(8) of the

Regulations promulgated in terms of section 27(2) of the Disaster Management Act

. How to prevent infection:

. Correct methods of sanitising

Hands

. Personal hygiene
. Site facilities

- Social distancing
- Not touching face



NN

xi.

24

e wre mems WS N ema
. . . B .

public woi ks

[
. /s
& infrastructure

"i\ Depeariment:
A Public Works end Infrastructure
, REPUBLIC OF SOUTH AFRICA

The éorrect way to cough or sneeze
Correct use, limitations of and disposal of PPE
How to protect yourself and family after hours

What to do if employee is not feeling well and are presenting with the symptoms when already at
the work-place or before arrival onsite include:

Employees
If already onsite

Immediate reporting to employer
Social distancing and other preventative actions

When not onsite yet

Do not go to work
Who to contact at your company?
Relevant company contact numbers

Principal contractor and contractors

Procedures and PPE required when employee presents with symptoms at the site screening and

needs to be isolated and tracking of persons in contact with that employee
Procedures and care of persons who are in self isolation or being treated at hospital or COVID 19

facility
Company and employee return to work after recovery procedures

Updated company COVID 19:

SHE plan and risk assessment

Policies
PPE requirements
Method statements & risk assessment

Stay at home policy and sick leave
Employee assistance/care program

. Include COVID awareness in every day DSTl/permit to work system

. Facilities, resources and action required by principal contractor where applicable

contractor onsite

Provide these employees with appropriate PPE for their tasks

. Prevention of employees having to come into close-proximity (Queuing or bundling together)
Method/procedure of providing drinking water that cannot be contaminated with the virus

. Adequate and appropriate risk-based:
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Sanitising/hand washing facilities at entrance, eating areas, offices, kitchens, toilets (Foot pedal

hand sanitisers is the preferable option)
Awareness signage and posters

Procedures for sanitising site, offices, toilets, eating areas, meeting rooms communal kitchen

appliances, printers and telephones
Procedures and rules to minimise exposure during:

Meetings (Alternates to close contact meetings)
Duration and maximum number of delegates at close contact meetings

Induction, Toolbox talk, DSTI
Sanitising of areas, offices, boardrooms and furniture

Communal drinking facility use
Housekeeping and garbage removal

Provide an isolation area/tent/room where person can be interviewed and remain until
instructions have been received from the COVID 19 control centre on next step to be taken

CORONA 24 Hour HOTLINE 0800029999

Required procedures, documentation development and updates

The contractor must develop new and update existing plans, policies, documentation and
procedures to include COVID 19

She plan and policy
Company COVID 19 plans, policies, procedures and programs to include:

Prevention, exposure, infection
Social distancing during entering and exiting site, meetings, training
Creating different areas for and staggering start of work and lunch-times, training sessions and

effective planning of required staff compliments
Cooperation with local police, clinic, emergency services and notifying them of the project and

developing beneficial relationships
Engaging with CLO and communities and establish a trust relationship by providing relevant

information and possible assistance where possible
. Emergencies (mass infections) -

Post-infection return to work guideline, which include:

. minimum medical and practical criteria for return to work

medical evaluation by occupational health practitioner

Employee emotional care and assistance during and post infection
Management and disposal of contaminated PPE and equipment
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Planni .4 o maximise social distancing
Planning of production and progress to optimise the work-force to minimise the amount of

persons onsite at one-time
Managing and disposal of biological (Virus) contaminated PPE and other personal waste
Daily reporting to management of screening results and of persons who were isolated, taken for

testing and follow-up
Reporting of persons who have been confirmed to be infected to company management,

depariment of labour and Health
Contact-tracing of persons who were in contact with a person who have been isolated or who has

been confirmed as being infected
Updated risk assessment to include COVID 19 hasards and risks

Evaluation of daily screening, reporting to management and if required update procedure and

training
Company policy related to paid sick leave in terms of section 22 of the BCEA iliness benefit in terms of

clause 4 of the Directive issued on 25 March 2020 on the COVID-19 Temporary Employer Relief Scheme
under regulation 10(8) of the Regulations promulgated in terms of section 27(2) of the Disaster

Management Act;
Also revise the permit to work where required.

Procedures at start during and at end of shift

Include conducting and recording information of:

Sanitisation

At start of shift all persons must sanitise with sanitiser that contains at least 70% alcohol with foot

pedal or automatic detection and spray device, no hand contact
Site facilities, offices, boardrooms, toilets, eating areas, surfaces
Hand and power tools, and other communal equipment to be wiped down

Fever screening and procedure when person has fever

. Re-do fever screen and if high fever

. Isolate and questionnaire
. Procedure if evidence points at infection

Contact call centre and follow instructions

. Also follow company procedure for reporting to management, client and authorities

0.Managing and controlling flammable hasardous chemicals

The type of sanitiser used for CIVID 19 must have a minimum of 70% alcohol and it is important

that adequate stock is held onsite
Due to its high alcohol content it poses a fire risk as well as a possible risk of being used by

workers for intoxicating purposes which can lead to poisoning
It is therefore particularly important to include these risks into account when the risk assessments

is updated
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The pn..cipal contractor and contractors must ensure that they provide a flammable liquid storage
facility, considering the quantities they will be storing onsite which conforms with local

government fire regulations and GSR 4

The storage area must be lockable and issuing and stock levels must be controlled by an

appointed competent hasardous chemical substance controller

Records of stock levels, issuing and usage must be updated daily and any discrepa ncies must be

reported o management and investigated '

g. Decanting procedures must be developed which includes spillage control. Bottles into which it
has been decanted info must be marked to clearly show the contents

h. Appropriate and adequate signage must be posted
Adequate Alcohol resistant foam or Carbon dioxide (CO2) fire extinguishers must pe

appropriately positioned Inspections of the flammable hasardous chemicals store must be
conducted at least monthly

Inspections of the flammable hasardous chemicals store must be conducted at least monthly
First aiders should be trained on the first aid measures as set out in the MSDS

11.Contractor management

it is the responsibility of the principal contractors to ensure that all contractor comply with the
requirements of the addition to the original project health and safety specifications

12.Compliance monitoring and discipline

Monitoring of compliance is critical to the prevention program and there may be no tolerance of

non-compliance
. Strict appropriate disciplinary action must be mstntuted against employees, contractors,

consultants or any person

;. found in breach of the requirements
I. The client will be responsible for compliance through audits and inspections and evaluation of

principal contractors’ reports
. The principal contractor must monitor compliance through inspections and COVID 19 specific

audit of:

. Available equipment

. Sanitiser/washing facilities
. Sanitising of site facilities

. Employee screening

. Access control

- Availability of isolation facilities
Separation and procedures followed when employees present with symptoms

Continues awareness training

Recordkeeping
Sub-contractor training and screening records, risk assessments and monitoring

Any suspected or confirmed infection or noncompliance with the COVID 19 requirements must be
reported to the client health and safety agent with immediate effect
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g A w. itten incident report must be supplied within 24 hours after the incident. If the risk
assessment or procedures are required to be reviewed, same will be done within 36 hours.

13.Additional resources and recourse management

gets of active projects that were shut down due to COVID 19 have

capital projects that are currently running have already been
refore funds should be available from the client to pay Principal

a. ltis a fact that finance and bud
approved budgets and available
allocated and approved and The

Contractors/Contractors
b. It is therefore critical that the principal contractor ensure that their payment certificates and

related documents are correct and is submitted before deadline dates with their invoices. Many
delays in payment from clients are due to incorrect or insufficient documentation that has been

submitted late. |
It is important to understand that the COVID 19 virus has affected all parties and cooperation will

increase the probability of completing the project successful
d. ltis critical that the client and principal contractor re-negotiate and discuss the project deadiines

and budget and agree on solutions to the benefit of all. The impact of screening, site access,
delayed delivery of long lead items due to manufacturing constraints and restrictions due to
COVID19 legislation must be considered when negotiating the program and deadlines

specifically.

e. Clients must not delay payment to
same with their contractors. Delayi
the workers who have in some cas

principal contractors and principal contractors must do the
ng payments will have a snowball effect all the way down to
e already not received salaries or has only received partial

payment
f. Businesses most do their utmost to protect the workers who are the most crucial asset of
construction
own right, many of these companies were a Iready

g. Although SMME are businesses in their
struggling financially before lockdown st
assistance of the project CLO to ensure

principal contractor.
h. Contractor must assist employees with UIF claims.

arted and the principal contractor could use the
that workers are being paid and if not report itto the

. All the above requirement and information must be filtered down to

the contractors onsite

“Health and safety is not negotiable”



BRIOR,ITY:

lf wt 3 JOB CARD
i ‘ e,
! NATIONAL DEPARTMENT OF PROBLEM TYPE:
WORX4U T PUBLIC WORKS AND INFRASTUCTURE _ l STATUS:
DATE REQUESTED ' REGION : DBN BUILDING I FACILITY NAME : I REQUESTNUMBER
/ / Durban Regional Office NAME 1D:
| REQUESTOR | TELNR ]|
|_CLIENY DEPARTMENT NAME
| ADDRESS
| CLIENT NAME | TELNR |
[ DESCRIPTION
Ecorz OF WORK
]_nA'rs SCHEDULED | TIME SCHEDULED | SCHEDULED HOURS
SERVICE PROVIDER COMPANY: Cell number

No. Description of work done Qty

SERVICE PROVIDER NAME: NEED ARTISAN DATE STARTED: PER DAY

CERTIFICATE TO BE ATTACHED AND CERTIFNED TIME STARTED: PER DAY

{ )xArtisan: Name: DATE FINISHED: PER DAY

() xAssistance: : TIME FINISHED: PER DAY _| SIGNATURE

HRS FOR ARTISAN: DAY1( ),DAY2( ), DAY 3( ).DAY4{ ), DAVS{ )6 ), DAY 7l ), DAYS( ),DAYS{ ), DAY 10{ ), =Total hrs. ¢

=Total hrs, : {

HRS FOR ASSISTANCE: DAY 1( ), DAY2( ), DAY 3( )hDAY4( ),

DAYS( ), 6( ),0avy( ), DAYS{ ),DAYS{ ) DAY10 ¢ )

REMARKS

T0 BE COMPLETED BY CLIENT MANAGER

CLIENT DEPARTMEENT OFFICAL DATE STAMP

DESIGNATION

-

DATE

EGNATURE

TO BE COMPLETED BY WORKS MANAGER
) certify/ declare that the work was executed satisfactorily,

SERVICE PROVIDER MUST SUBMIT THE COMPLETED FORM WITH SIGNATURE AND DATE STAMP OF CLIENY

rcle or N/a (Work completed: Yes, No,

DEPARTMENT

that the good / materials were according to specification and were received in

N/a) (Work Incomplete: Yes, No, N/a)

good order, installed and that ali records were updated. Ci
NAME : TEL Nr. DESIGNATION : Cwm
Cell Nr. ‘

DATE

SIGNATURE
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ASSUMPTION OF DUTY & COMPLETION OF SERVICE CONTROL SHEET
| Client | Town/ Institution |

| |

Description:

Ref. No. [

Call out # NDPW Official '

1. (a) Normal Services: -

When assuming duty ensure that the ord

er and bill of quantities/scope of works is shown to the
client’s representative on site, otherwise

you will not be allowed to commence work.

(b) Emergencies/Ur ent services: -

Reference number & Control/Area Works Manager’s (who called you out) name & cell phone
number to be given to clients’ representative.

2. On completion

of the Works (in all respects) this certificate
Immediately in order

must returned by hand, faxed or emailed
for the Area Works Manager to conduct a final inspection. Any delays on your
part will result in client dissatisfaction & late payments.
NOTIFICATION OF COMPLETI

ON BY CONTRACTOR
*The above works is complete in all respects and is ready for inspection.*

Contractors Signature Date
CLIENTS CON FIRMATION: (COMPULSORY) Logistical Officer who complained or. equal
Name Signature Rank Clients - Date Stamp

NDPW USE: CONFIRMATION OF SERVICE
l, the undersigned hereby confirm that the works

been inspected and was
to be satisfactory and com plete in all respects ( delete

where n/a).
Chief WM
Name Rank CWM Signature Date
[ Order No. | | Date issued | / / [Invno, | ]
Please proceed with this payment
Name | Rank Date in | Date out | Signature —l

Works Manager CWM

Control Works Manager CWM

WM Admin Support

Property Payment

Finance __,




