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DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
DURBAN REGIONAL OFFICE

FILE NO. 19/2/3/2/1/1070
REFERENCE NUMBER - DBNQ/ID-3227744

SERVICE DESCRIPTION: DEPT OF JUSTICE: VERULAM MAGISTRATE
COURT AND FAMILY COURT: ERADICATION OF RODENTS, TERMITES
AND ANTS TO ENTIRE FACILITY

SUBMITTED BY:

Company Name: —

CSD registration:

CLOSING DATE: 07/10/2025 @11:00
Box Number 16 — 157 Monty Naicker Street

jTECHNICAL ENQUIRIES OTHER ENQUIRIES
Name : Bonginkosi Nkala Name ; Zanele Luthuli
Contact number : 031 314 7184 Tel no, : 031 314 7072

Email: bonginkosi.nkala@dpw.gov.za Email : zanele.luthuli@dpw.gov.za
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Private Bag X54315, DURBAN 4000 Int. Code: +27 31 Tel: 314 7000 website: www.publicworks.qov.za
Supply Chain Management: Ms. Zanele Luthuli - 031 314 7072
Project Leader = Mr. Bonginkosi Nkala - 031 314 7184

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service to
be rendered at Dept. of Justice: Verulam Magistrate Court & Family Court: DBNQ/ID-3227744

Bid response documents to be deposited in the bid box situated at: National Department of Public
Works and Infrastructure: 157 Monty Naicker Road {Bidders to note that entrance in Dr Pixley
ka Seme is temporally closed)

ltem | Description Period

1 Eradication of rodents, termites and ants to entire facility Four (4) weeks
!

CLOSING DATE: 07/10/2025 : CLOSING TIME @ 11:00AM
NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of quantities or
specifications attached in hereunder, and clearly indicate the delivery period and the validity period
of your quotation, Kindly also clearly indicates if you price includes or excludes VAT. “You may
claim VAT only if you are a VAT Vendor”.

TERMS AND CONDITIONS

= If a supplier fails to deliver any or all goods or fails to deliver the required services within the
specified period on the order/ Contract or appointment letter the Department of Public
Works and Infrastructure may impose a penalty and further deduct from the order / contract
a sum of the delayed goods or unperformed services, or terminate the contract in part or in
whole.

* The Department of Public Works and Infrastructure quotation documents must be fully
completed signed by the bidder and bear the signature of witnesses and be forwarded to the
aforementioned physical address or email, failure to comply with these requirements wifl
result in the quotation being disregarded.

Yours Faithfully

NJABULOMANQELE
ASD - SCMLACAUISITION

SIGNATURE:
DATE: ©! [t0[ecne \
 —




PART A
PA 32: INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
BID NUMBER: | DENQND-3227744 | CLOSING DATE:07/10/2025 | CLOSING TIME: | 11:00 AM
DEPT. OF JUSTICE: VERULAM MAGISTRATE COURT AND FAMILY COURT: ERADICATION OF RODENTS, TERMITES AND

DESCRIPTION | ANTS TO ENTIRE FACILITY

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

NDPWI DURBAN REGIONAL OFFICE, SCM TENDER HALL, BOX 16 =
157 Mon ty Naicker Road, by Securities. (bidders to note that entrance in Dr Pixley Ka Seme is temporally closed)

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO | TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON | Zanele Luthuli . CONTACT PERSON Bonginkosi Nkala
| TELEPHONE NUMBER | 031 314 7072 TELEPHONE NUMBER 0313147184 |
FACSIMILE NUMBER FACSIMILE NUMBER =
E-MAIL ADDRESS | zanele. luthulifidpw.gov.za | E-MAIL ADDRESS bonginkosinkalafidow.gov.za
SUPPLIER INFORMATION
NAME OF BIDDER
| POSTAL ADDRESS ]
STREET ADDRESS
TELEPHONE NUMBER | CODE | NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER | CODE | | NUMBER |
'E-MAIL ADDRESS
VAT REGISTRATION

- NUMBER ]
SUPPLIER TAX CENTRAL
COMPLIANCE COMPLIANCE OR SUPPLIER
STATUS SYSTEM PIN: DATABASE
) No: MAAA
ARE YOU THE I
ACCREDITED
REPRESENTATIVE IN ARE YOU A FOREIGN BASED | —y, CNo
SUPPLIER FOR THE GOODS
SOUTH AFRICAFOR | [JYes CINo /SERVICES OFFERED?
THE GOODS ' [IF YES, ANSWER THE
ISERVICES [IF YES ENCLOSE PROOF] QUESTIONNAIRE BELOW] ‘
OFFERED? | _
QUESTIONNAIRE TC BIDDING FOREIGN SUPPLIERS
— — I — I
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? O yes [ONO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? 1 YES [ NO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [ yes [JNoO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES [JNO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [ YES [JNO

IF THE ANSWER IS "NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

Version | of 2023

Suitable for Public Use
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PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION: il

. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE |

ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBDT).

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER {PIN) ISSUED BY
SARS TO ENABLE  THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS,

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA,

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THIS BID IS SIGNED: oo
(Proof of authority must be submitted e.g. company resolution)

DATE: e

Version 1 of 2023

Suitable for Public Use
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Departmant:
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SBD 3.1
PRICING SCHEDULE - FIRM PRICES
{PURCHASES}

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES SUBJECT TO RATES OF EXCHANGE

VARIATIONS) WILL NOT BE CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING SCHEDULE MUST

BE SUBMITTED FOR EACH DELIVERY POINT
Name of bidder............ccooi i Bid UMDt s
Closing Time 11:00am Closing date.............cocoi

OFFER TO BE VALID FOR 84 DAYS FROM THE CLOSING DATE OF BID.

ITEM
NO.

BID PRICE IN RSA CURRENCY
** (ALL APPLICABLE TAXES INCLUDED)

QUANTITY DESCRIPTION

The price that appears on this form is the one that will be considered for acceptance as a firm and final offer.

SPECIFICATION

Reference No: ID 3227744
DEPARTMENT OF JUSTICE
VERULAM MAGISTRATE COURT AND FAMILY COURT
Description: eradication of rodents, termites and ants to entire facility

" A) CONDITIONS OF TENDER

Contractor must introduce themselves and what they will be doing to the relevant official at the institution
before any assumption of work: [Contact official at institution: Mr, Lenny - Tel: 032 439 1711/ 0744377010)

Due to the Urgent nature of the works ,the successful tenderer undertakes to commence the work
immediately from the receipt of an official complaint number and proceed with due diligence to

its final completion in all respects

At the completion of the works the Contractor is to submit the attached completion certificate that
must be faxed immediately to the Department of Public Works at fax No.031 3375868 for final

inspection of the works
The contractor must establish and maintain telephone, fax and cellular connection

The Contractor must comply with all Occupational Health and Safety regulations and instructions

The contract period is FOUR (4) WEEKS from the date the official order is received.

Time shall be considered as the essence of this contract .If the contractor fails to complete the
works within the above specified contract period a penalty will be proportioned according to the
estimated value of the contract and will be deducted from the sum due

| B) NOTES TO TENDERES

Contractor is to supply project plan and work schedule at the commencement of works
Contractor to note that all quantities are re-measurable

All supporting suppliers material and service invoices must be provided together with all payment

invoice claims
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e b cards must be detailed , stamped and signed by the Client Department and accompany all
invoices claimed
Contractor must provide proof of relevant required registration and all compliant certification

e The Contractor must notify the relevant Works Manager immediately on completion of Works in
all respects for inspection of the works
Contractor must have suitably certified qualified Entomologists

e Contractor must be registered with the Department of Labour & other relevant authorizing bodies
including Department of Agriculture

e Contractor must be registered for Workman’s Compensation and have a valid letter of good
standing

o All services carried out must comply with Occupational Health and Safety Act & Regulations: Act
Number 85 of 1993

C) SCOPE OF WORKS
e ERADICATION OF RODENTS, TERMITES AND ANTS TO THE ENTIRE FACILITY

D) PRICING SCHEDULE
e Any change due will be confirmed by the Project Manager.
¢ Note All rates and totals must be filled in and completed in all respects
* All prices quoted must be inclusive of Labour, Materials, Profit and Transport
—

 NOTE: R
Tenderers are to note that there is a risk that the fence, power lines and building may be damaged during
the process of eradication, and must allow for all costs in this respect. All rubble to be placed at the corner
of site and removed from site upon completion. All damages caused will be the responsibility of the
contractor.

- - —
No. Description Qty Rate | Total .

1. Occupational Health and Safety Requirements.

Provide and Comply with Occupational Health and Safety
Regulations. Bidder to provide Safety Plan before| 1File | R2000.00 | R2000.00
commencement of service and to be scrutinized by
Departments Safety Officer.

Bidder to supply a Project Plan and Work Schedule prior to
commencement of any works.
ERADICATION OF RODENTS.

Inspect the entire complex and place Bait Stations where
necessary inside and outside of buildings. Bait boxes are
to carry the danger sign and to have danger warning
printed. These bait stations are to be place out of the way
of children, animals, etc. The initial treatment will consist
of the original visit followed up by four subsequent visits
of once per week intervals whereby all the bait stations
will be checked, replenish or re — located as necessary
until eradication is confirmed.

Tempo proof rodent bait boxes [externally]: 90 no.
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| reports and rodent control programme.

ardboard bait boxes [internally]: Allow the following for
all internal areas according to size and numbers of
offices, Store rooms, kitchens, Toilets, Open areas and
yard
For entire Property

Approved rodenticide (e.g. Racumin (rats) or Finale (rats
and mice or equivalent may be used as per SABS
practice number SANS 100124-2003 EDITION as

amended.

Prior to eradication contractor must notify the institution
to warn the staff and the public of the rat poisoning kept
around the building

150 no.

LOCATE AND REMOVE BURROWS

Carry out a baseline survey to identify the state of rodent
infestation, number and location of burrows and environmental
irregularities/lapses that contributed to the infestation. Identify
potential rodent entry points and make recommendations for
rectification/follow-up actions. Remove carcasses of dead
rodents, disinfect and deodorise area accordingly.

Use of special equipment e.g. night vision infrared camera and
borescope to verify status of burrows and carry out any other
forms of rodent surveillance, where necessary and eradicate all
burrows.

| SERVICE REPORT AND RECOMMODETIONS

The Contractor shall furnish a full baseline report for all rodent
burrows, activity and environmental irregularities detected.

Service report (including photographs of affected areas) on
pest situation and service advice on housekeeping and rat-
proofing measures, night surveillance and control
recommended, sketch plans showing all rodent monitoring
stations, including traps and outdoor tamper-resistant baiting
stations etc.

It shall also recommend specific solutions to prevent rodent
infestation such as repairs, housekeeping programmes, user
habits and any other factors that have direct bearing on rodent
infestation. Photos of rodent burrow or structural defect and
the respective treatment to eradicate rodents taken from
different perspectives/angles are required to be included in the

1 ltem

1 item
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6. | RADICATION OF TERMITES AND ANTS
Drill and inject in floor and timber in entire facility and treat for 2000
termites with SABS chemicals all as per SABS practice number
SANS 100124:2003 EDITION 3 as amended.
On completion patch holes in floor and timber to match existing.
|
7. Carry out a baseline survey to identify the state of ant’s
infestation and location, eradicate ants to all affected areas. 3000
8. Contractors Preliminaries and General Costs 1 Ttem R15000 R15000
END OF SPECIFICATION
A Sub Total | R
B - Add 15% VAT | R
C {A+B=C} : Final Total SBD 3.1 | R
Final Total written in Words:
CODNO. oo CIDB NO. ..o e e
| Name of tendering Entity above Signature Date

- Required by:

- Af e

- Brand and model e
- Country of origin L e

- Does the offer comply with the specification(s)? *YES / NO

- If not to specification, indicate deviation(s) ...

Period required for delivery

- Delivery basis
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Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination.

« “31| applicable taxes” includes value- added tax, pay as you eam, income tax, unemployment insurance fund
contributions and skills development levies.

*Delete if not applicable

Signature of Bidder Date



ID 3227744 - PROVISIONAL BILLS OF QUANTITIES: BUILDING WORKS:
DOJ: VERULAM MAGISTRATE COURT, DURBAN- ERADICATION OF
TERMITES, RODENTS AND ANTS TO THE FACILITY

== Department:
Public Works
REPUBLIC OF SOUTH AFRICA
SPECIFICATION

UNPLANNED MAINTENANCE
DEPARTMENT OF JUSTICE

DOJ —-VERULAM MAGISTRATE
AND FAMILY COURT

ERADICATION OF RODENTS, TERMITES AND ANTS TO
ENTIRE FACILITY

REF. No. ID 3227744




ID 3227744 - PROVISIONAL BILLS OF QUANTITIES: BUILDING WORKS:
DOJ: VERULAM MAGISTRATE COURT, DURBAN- ERADICATION OF
TERMITES, RODENTS AND ANTS TO THE FACILITY

L

Works Manager: B. Nkala  Cell: 031 314 7184
Total number of pages to be received and returned by Bidder = 4 pages

" A) CONDITIONS OF TENDER

« Contractor must introduce themselves and what they will be doing to the relevant official
at the institution before any assumption of work: [Contact official at institution: Mr. Lenny -
Tel: 032 439 1711/ 0744377010)

e Due to the Urgent nature of the works ,the successful tenderer undertakes to commence the work immediately from
the receipt of an official complaint number and proceed with due diligence to its final completion in all respects

e At the completion of the works the Contractor is to submit the attached completion certificate that must be faxed

immediately to the Department of Public Works at fax No.031 3375868 for final inspection of the works

The contractor must establish and maintain telephone, fax and cellular connection

The Contractor must comply with all Occupational Health and Safety regulations and instructions

The contract period is FOUR (4) WEEKS from the date the official order is received.

Time shall be considered as the essence of this contract .If the contractor fails to complete the works within the above

specified contract period a penalty will be proportioned according to the estimated value of the contract and will be

deducted from the sum due

_B) Notes to tenderers
e  Contractor is to supply project plan and work schedule at the commencement of works

Contractor to note that all quantities are re-measurable

All supporting suppliers material and service invoices must be provided together with all payment invoice claims

Job cards must be detailed , stamped and signed by the Client Department and accompany all invoices claimed

Contractor must provide proof of relevant required registration and all compliant certification

The Contractor must notify the relevant Works Manager immediately on completion of Works in all respects for

inspection of the works

Contractor must have suitably certified qualified Entomologists

e Contractor must be registered with the Department of Labour & other relevant authorizing bodies including
Department of Agriculture

e Contractor must be registered for Workman’s Compensation and have a valid letter of good standing

e All services carried out must comply with Occupational Health and Safety Act & Regulations: Act Number 85 of
1993

C) SCOPE OF WORKS
e ERADICATION OF RODENTS, TERMITES AND ANTS TO THE ENTIRE FACILITY

D) PRICING SCHEDULE
e Note All rates and totals must be filled in and completed in all respects
e All prices quoted must be inclusive of labour, materials, profit and transport

No. Description Oty Rate Total

"1. | SAFETY PLAN

Occupational Health and Safety Requirements. 1 OFF R2000 R2000

Provide and Comply with Occupational Heaith and Safety Regulations.




ID 3227744 - PROVISIONAL BILLS OF QUANTITIES: BUILDING WORKS:
DOJ: VERULAM MAGISTRATE COURT, DURBAN- ERADICATION OF

~_TERMITES, RODENTS AND ANTS TO THE FACILITY
L. ..Jer to provide Safety Plan before commencement of service and to

be scrutinized by Departments Safety Officer.

Bidder to supply a Project Plan and Work Schedule prior to

commencement of any works.

" ERADICATION OF RODENTS.

Inspect the entire complex and place Bait Stations where necessary
inside and outside of buildings. Bait boxes are to carry the danger sign
and to have danger warning printed. These bait stations are to be place
out of the way of children, animals, etc. The initial treatment will
consist of the original visit followed up by four subsequent visits of
once per week intervals whereby all the bait stations will be checked,
replenish or re — located as necessary until eradication is confirmed.

Tempo proof rodent bait boxes [externally]:

Cardboard bait boxes [internally]: Allow the following for all internal
areas according to size and numbers of offices, Store rooms, kitchens,
Toilets, Open areas and yard

For entire Property

Approved rodenticide (e.g. Racumin (rats) or Finale (rats and mice or
equivalent may be used as per SABS practice number SANS 100124-
2003 EDITION as amended.

Prior to eradication contractor must notify the institution to warn the
staff and the public of the rat poisoning kept around the building

90 no.

150 no.

LOCATE AND REMOVE BURROWS

Carry out a baseline survey to identify the state of rodent infestation,
number and location of burrows and environmental irregularities/lapses
that contributed to the infestation. Identify potential rodent entry points
and make recommendations for rectification/follow-up actions. Remove
carcasses of dead rodents, disinfect and deodorise area accordingly.
Use of special equipment e.g. night vision infrared camera and
borescope to verify status of burrows and carry out any other forms of
rodent surveillance, where necessary and eradicate all burrows.

1 Item

| SERVICE REPORT AND RECOMMODETIONS

The Contractor shall furnish a full baseline report for all rodent
burrows, activity and environmental irregularities detected.

Service report (including photographs of affected areas) on pest
situation and service advice on housekeeping and rat-proofing
measures, night surveillance and control recommended, sketch plans
showing all rodent monitoring stations, including traps and outdoor

1 [tem




ID 3227744 - PROVISIONAL BILLS OF QUANTITIES: BUILDING WORKS:
DOJ: VERULAM MAGISTRATE COURT, DURBAN- ERADICATION OF

1. _per-resistant baiting stations etc.
It shall also recommend specific solutions to prevent rodent infestation
such as repairs, housekeeping programmes, user habits and any other
factors that have direct bearing on rodent infestation. Photos of rodent
burrow or structural defect and the respective treatment to eradicate
rodents taken from different perspectives/angles are required to be
included in the reports and rodent control programme.

TERMITES, RODENTS AND ANTS TO THE FACILITY

ERADICATION OF TERMITES AND ANTS

Drill and inject in floor and timber in entire facility and treat for termites with
SABS chemicals all as per SABS practice number SANS 100124:2003
EDITION 3 as amended.

On completion patch holes in floor and timber to match existing.

Carry out a baseline survey to identify the state of ants infestation and
location, eradicate ants to all affected areas.

Contractors Preliminaries and General Costs

| 2000
| |
3000 |
1 Item R15000 | R15000

NB: CONTRACTOR TO NOTE:

1.The Contractor shall engage with their supervisors and technicians on a
full-time basis to ensure the efficient execution of the works to the
satisfaction of the Client,

2. The contractor shall ensure that his staff is equipped with proper tools,
machines, pesticides and any other materials/equipment that is necessary
for all services.

3. Only companies who possess a Pest Control Operator Certificate
licence from Department of Agriculture. license and permitted to work
with Pest control chemicals approved by the Department of Agriculture
will be considered.

4. No sub-contractors will be permitted.

5. The successful tenderer to notify the Works Manager including client
prior to commencement of service.

6. All materials specified to be SABS approved.

7. All final measurements to be taken on site.

9, On completion the contractor to make good to all damaged or disturbed
work in respect of all trades and leave the site neat and tidy.

In the event that any damages/breakages caused to
building/furniture/electrical will be at the
contractors account.

8. Contractor to visit site before tendering to see extent of work te be done.

END OF SPECITFICATION




ID 3227744 - PROVISIONAL BILLS OF QUANTITIES: BUILDING WORKS:
DOJ: VERULAM MAGISTRATE COURT, DURBAN- ERADICATION OF
TERMITES, RODENTS AND ANTS TO THE FACILITY

Sub Total

Add 15% VAT

Total carried to PA-32

AR R

Total in Words:

Name of tendering Entity CIDB No. Signature

Date
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PA-03 (GS): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES BIDDERS FOR THE
PROVISION OF THE BELOW GOODS AND SERVICES

Quotation | DOJ: VERULAM MAGISTARATE COURT AND FAMILY COURT:

| description: ERADICATION OF RODENTS, TERMITES AND ANTS TO ENTIRE FACILITY |
Quote no: | DBNQ/ID-3227744 Closing date: 07 October 2025
Closing time: 11:00am Validity period: | 84 days |

1. RESPONSIVENESS CRITERIA

1.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to comply with
the criteria stated hereunder shall result in the tender offer being disqualified from further
consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit

tenders.
' Tender offer must be properly received on the tender closing date and time specified on the
2 B | invitation, fully completed either electronically (if issued in electronic format), or by writing
_ legibly in non-erasable ink. (All as-per Standard Conditions of Tender).

All parts of tender documents submitted must be fully completed in ink and signed where |
X required

4 | X | Use of correction fluid is prohibited.

1 X

5 | [ | Submission of PA-32: Invitation to Bid
0 Submission of record of attending compulsory briefing session.

7 X1 | Registration on National Treasury’s Central Supplier Database.
[ | Submission of a Certified Copy of Pest Control Operator Certificate from Department of |

8 | X LAgriculture.

Submission of award letter / Order and Completion Letter or Certificate for one similar
project completed previously within the past five (5) years from 2025, letters with
9 1 contactable reference as a proof of previous experience for similar nature of work and
work to be between the value of R25 000 to R50 000 or more.

Submission of a CV of a Technician with a relevant experience for this nature of work
10 4 | and contactable details for references.

1| K | Submision of completed SBD-3.1 pricing schedule
12 | O

1.2. Indicate administrative requirements applicable for this tender. Tenderers may be required to
submit the below documents where applicable,

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request
or as specifically indicated, will disqualify the tender offer from further consideration.

| Any correction to be initialled by the person authorised to sign the tender documentation as per
1 < PA 15.1 or PA 15.2 resolution of board/s of directars / or PA15.3 Special Resolution of
| Consortia or JV’s .

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer’ Page 1 of 4
. For Intemal Use Effective date: July 2023
Suitable for Public Use Version:3.4
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Submission of applicable (PA-15.1, PA-15.2, P7\—15.3): Resolution by the legal entity, or i

2 DX | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of
the firm / consortium / joint venture. - -

3 X | Submission of (PA-11): Bidder's disclosure.

4 X | Submission of (PA 40). Declaration of Designated Groups for Preferential Procurement.

5 X Submission of proof of Registration on National Treasury's Central Supplier Database (CSD)
or insert the Supplier Registration Number on the form of offer
Upen request, submission of a fully completed security clearance application form with

| 6 [0 | supporting documentation and information as required. The security clearance form will be

provided by the Employer for projects requiring a security clearance. _

7 X | Submission of a valid Letter of good standing with Workman’s Compensation (COIDA).

8 [ | Submission of PA-32 : Invitation to Bid

o | O |

10| [

1.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below document if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific
goals,

Submission of (PA-18): Preference Points Claim Form in terms of the Preferential
Procurement Regulations 2022

1] K

A trust, consortium or joint venture {including unincorporated consortia and joint
2 X ventures) must submit a consolidated B-BBEE Certificate issued by a SANAS

accredited service provider

!
2. 80/20 POINTS SCORING SYSTEM WILL BE APPLICABLE FOR THIS BID

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS
3.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million {Inclusive

of all applicable taxes) the specific goals listed in table 1 below are applicable.
Table 1
Serial | Specific Goals | Preference Documentation to be submitted by bidders to
No Points Allocated | validate their claim
out of 20
1. An EME or QSE which is at | 10 s SANAS Accredited BBBEE Certificate or
least 51% owned by black Sworn Affidavit where applicable.
people (Mandatory) 1
2. Located in a specific Local | 2 + Official Municipal Rates Statement which
Municipality or District is in the name of the bidder.
Municipality or Metro or
Province area for work to be Or
done ar services to be
rendered in that area ¢ Any account or statement which is in the
{Mandatory} name of the bidder.

Or

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 4
For Internal Use Effective date: July 2023
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- e

— BaEsLK OF 3Tm APREA
| s Permission to Occupy from local chief in
case of rural areas (PTO) which is in the
name of the bidder.
Or
¢ Lease Agreement which is in the name of |
the bidder.
| 3 An EME or QSE which is at | 4 '« SANAS Accredited BBBEE Certificate or
least 51% owned by black Sworn Affidavit where applicable.
women (Mandatory)

4. An EME or QSE which is at | 2 e SANAS Accredited BBBEE Certificate or
least 51% owned by black Sworn Affidavit where applicable.
people with disability
{(Mandatory) and

+ Medical Certificate indicating that the
disability is permanent.

or

s South African Social Security Agency
(SASSA) Registration indicating that the
disability is permanent.

Cr

¢ National Council for Persons with Physical
Disability in South Africa registration

| {(NCPPDSA).

5. An EME or QSE which is at | 2 ¢ |D Copy and SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
youth {Mandatory) applicable.

4. COLLECTION OF QUOTATION DOCUMENTS:

All quotations must be completed on the official forms provided with this invitation and completed in ink,
preferably black. Completed forms must be delivered to the Department of Public Works and Infrastructure at
the following address or email below.

This quotation is subject to the General Conditions of Contract (GCC) and, if applicable, any other special
conditions of contract. Attached Terms and Conditions should be signed and submitted with the official
documents.

The taxes of the successful service provider must be in order, or satisfactory arrangements must be made
with the Receiver of Revenue to meet the bidder’s tax obligations.

[J Quotation documents may be collected during working hours on at the following address

X A select pre-bid meeting with representatives of the Department of Public Works and Infrastructure will
take place at on starting at

5. ENQUIRIES

5.1. Technical enguiries may be addressed to:

Any reference to words “Bid” or Bidder” herein andfor in any other docurmnentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 3 of 4

. For Internal Use Effective date: July 2023
Suitable for Public Use Version:3.4
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DPWI Project Manager | Mr B. Nkala Telephone no: | 031 314 7184
Cellular phone no 072 406 5641 Fax no:
E-mail | bonginkosi.nkala@dpw.gov.za
5.2. SCM enquiries may be addressed to:
SCM Official | Telephone no:
Cellular phone no . Fax no: |
| E-mail l

6. DEPOSIT / RETURN OF BID DOCUMENTS:

The closing time for receipt of quotation is on .

Telegraphic, telephonic, telex, facsimile, electronic and / or late bids will not be accepted.
Requirements for sealing, addressing, delivery, opening and assessment of bids are stated in the bid
advertisement.

All bids must be submitted on the official forms — (not to be re-typed)

QUOTATION DOCUMENTS MAY BE DROPPED AT: | QUOTATION DOCUMENT MAY BE
EMAILED TO:

Dept. of Public Works, Old Building

157 Monty Naicker Road

Box No. 16, by Security Entrance

OR OR

QUOTATION DOCUMENTS MAY BE POSTED TO ;
Department of Public Works and Infrastructure
Private Bag X 5415

Durban , 4000

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 4
For Internal Use Effective date: July 2023

Suitable for Public Use Version'3.4
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Annexure A to PA-03

ANNEXURE TO PA-03 (EC):

NOTICE AND INVITATION FOR QUOTATION

Project fitle: DOJ:VERULAM MAGISTARATE COURT AND FAMILY COURT :ERADICATION
OF RODENTS, TERMITES AND ANTS TO ENTIRE FACILITY

|_ Reference no: 1D-3227744

1a — e, —— —
! Quotation No:

Advertising date: /12025 Closing date: /  [2025
| Closing time: J 11:00am Validity period: 84 Days

BIDDERS TO TAKE NOTE OF THE FOLLOWING
e Contractor must comply with OHS Act no. 85 of 1993 with Regulation.
e Contractor must be in good standing with Workman’s Compensation. (COIDA)

e Contractor must provide proof of relevant required registration and all compliant
certification of conformances.

e Submission of Safety Plan before commencement on Site

s The Safety Plan should be approved by the Client (NDPWI) before commencement of
work onsite.

e Submission of PA32 Invitation to bid.

¢ Submission of BBBEE sworn affidavit of certificate attested the Commissioner of oath or
a certified copy of BBBEE certificate issiued by CIPC or SANAS approved BBBEE certified
valid at the time of closing (subject for verification)

Only Awarded Service Provider will be required to submit Security Clearance
Documents.

Awarded Service Provider to Submit Public Liability Cover and Safety Plan before
Commencement on Site.

Any reference fo the words “Bid” or "Bidder” herein and/or in any other documentation shali be construed to have the same meaning as
“Tender” or “Tenderer”
Page 1 of 1
April 2018
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder’s declaration

2.1 s the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1} in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name | identity Number Name of State institution

{1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the énterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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2.2

2.2.1

2.3

2.3.1

PA-11: BIDDER'S DISCLOSURE
Oeparment

FaLirg Wodve, aind Infa
REPUBLYC OF SDUYH AFRICA

Do you, or any person connected with the bidder, have a relationship with any person

who is employed by the procuring institution?
YES / NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any

other related enterprise whether or not they are bidding for this contract?
YES / NO

If so, furnish particulars:

3 DECLARATION

3.1
3.2

3.3

3.4

3.5

3.6

I, the undersigned, (name)...
in submitting the accompanylng bld do hereby make the foHowmg statements that I

certify to be true and complete in every respect.

| have read and | understand the contents of this disclosure;

I understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior o the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process privi to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shail be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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PA-11: BIDDER'S DISCLOSURE
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| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA} for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

3|gnature Date

This form has been aligned with SBD4

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or "Tenderer”. Page 3 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of.

{Legally correct fult name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

{Project description as per Bid / Tender Document)

Bid / Tender Number: {Bid / Tender Number as per Bid / Tender Document}

2. *MrMrs/iMs;

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned
above.

Name Capacity Signature
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Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”, Page 1 of 2
For external use Effective date 20 September 2021 Version; 2021/01




L= PA-15.1: Resolution of Board of Directors

20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a resuit of this
document being signed.

Note: | | ENTERPRISE STAMP

1. *Delete which is not applicable. ‘

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Pariners of the Bidding
Enterprise.

3. inthe event that paragraph 2 cannol be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares /ownarship of the
Bidding Enterprise (attach proof of shareholding /
ownership herefo).

4. Dirsctors / Members / Partners of the Bidding Enterpnse
may altematively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
aliomey, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise {proof of shareholding / ownership and power
of atfomey are fo be aftached hereta).

5 Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01




PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally comect full name and registration number, if applicable, of the Enterprise)

Held at (place}
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicabls, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

{Project description as per Bid /Tender Document}

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/fher Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Departrent in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicifium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code}

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01



- PA-15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

Postal Address: -

{code)

Telephone number: -

Fax number:

Name Capacity Signature

156 I

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
docurnent being signed

| Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possibie, be signed by alf
the Directors / Members / Pariners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (aftach proof of shareholding /
ownership hereto}.

4. Directors / Members / Partners of the Bidding Enterprise
may allematively appoint a persen to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding & majonity of the shares / ownership of the Bidding
Enterprise {proof of shareholding / ownership and power of
attomey are to be attached hereto).

5 Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be suppfied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the foliowing legal entities who have
entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

{Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page 1 of 3
For external use Effective date 20 Seplember 2021 Version: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Coniract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

F No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/fjoint venture agreement in relation to the Contract with the
Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page 2 of 3
For external use Effective date 20 September 2021 Versien: 1.3



REPUALIZ 07 $0VT4 AFRICA

PA-15.3: Special Resolution of Consortia or Joint Ventures

ey

Name Capacity ' Signature
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13

14

15

The bidding enterprise hereby absoives the Department of Public Works & infrastructure from any liability whatsoever that may arise as
& result of this document being signed.

Note:

* Delete which is nol applicable.
NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortivmijoint

venture submitting this tender, as named in item 2 of Resoluion PA-15.2.
Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space

available above, additional names, capaciy and signatures must be supplied on a separate page.
Resolution PA-15.2, duly completed and signed, from the separate Enterprises who panticipate in this consoftium/oint venture,

must be attached to this Special Resolution (PA-15.3).

herein and/or in any other documentation shall be construed to have the same meaning as the

Any reference to words “Bid” or Bidder”
Page 3 of 3

words “Tender” or “Tenderer”
For extemal use Effective date 20 September 2021 Version: 1.3



£ sl B

PBSL wdren
F Infraramsene

S
f=3 “}5 Department:
A

Pubilic Works snd Infrasirueurs
REPUBLIC OF S0UTH AFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80720 system for requirements with a Rand value of up to R50 000 000 (all

applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all

applicable taxes included).
1.2 Preference Points System to be applied
(tick whichever is applicable).
[X] The applicable preference point system for this tender is the 80/20 preference point system.
[[] The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.9 Price; and
1.3.2 Specific Goals

14  The maximum points for this tender are allocated as follows:

[ CHOOSE APPLICABLE PREFERENCE
POINT SCORING SYSTEM

PRICE
| SPECIFIC GOALS
| Total points for Price and Specific Goals

80/20 (] s0r10

80 90

Page 1 of 10
Effective date 21 July 2023 Version 2023/08



Breakdown Allocation of Specific Goals Points
2 [ 1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1

Million {Inclusive of all applicable taxes) the specific goals listed in table 1 below are

applicable.

Table 1

' Serial
No

Specific Goals

Preference
Points
Allocated out
of 20

| Documentation to be submitted by |
bidders to validate their claim

An EME or QSE which is at
least 51% owned by black
people (Mandatory)

10

SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

Located in a specific Local
Municipality or District
Municipality or Metro or
Province area for work to
be done or services to be
rendered in that area
{Mandatory)

| An EME or QSE which is at

least 51% owned by black
women (Mandatory)

An EME or QSE which is at
least 51% owned by black
people with disability
(Mandatory)

Or

Or

Or

Official Municipal Rates
Statement which is in the name
of the bidder.

|
Any account or statement which

is in the name of the bidder

Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.

Lease Agreement which is in the
name of the bidder.

SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable. |

SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

Effective date 21 July 2023

Page 2 of 10
Version 2023/08



5. An EME or QSE which is 2
| at least 51% owned by

and

¢ Medical Certificate indicating
that the disability is permanent.

Or

o South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

» National Council for Persons
with Physical Disability in South
Africa registration (MCPPDSA).

black youth (Mandatory)

s |D Copy and SANAS Accredited
BEBEE Certificate or Sworn
Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and up to

] R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below

Effective date 21 July 2023

ar applicable.

Table 2

' Serial | Specific Goals Preference Documentation to be submitted by

No Points bidders to validate their claim
Allocated out
of 20

[1. An EME or QSE or any 10 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.

(Mandatory) :

2. | Located in a specific Local | 2 « Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to be

done or services to be Or
rendered in that area

(Mandatory)

Page 3 of 10
Version 2023/08




* Any account or statement
which is in the name of the
bidder.

Or

¢ Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

o Lease Agreement which is in
the name of the bidder.

(3. An EME or QSE or any
entity which is at least 51%
owned by black women
(Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit |
where applicable.

| 4. An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

Effective date 21 July 2023

o SANAS Accredited BBBEE |
Certificate or Sworn Affidavit
where applicable.

and

¢ Medical Certificate indicating
that the disability is permanent.

Or

s South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

Page 4 of 10
Version 2023/08



[ 5. An EME or QSE or any 2 » ID Copy and SANAS

entity which is at least 51% Accredited BBBEE Cerlificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable.

1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of
all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 10

1. An EME or QSE or any 4 |« SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to

be done or services to be Or
rendered in that area

(Mandatory)

* Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural
areas (PTO} which is in the
name of the bidder.

Or

¢ lLease Agreement which is in

! | the name of the bidder.

3. An EME or QSE or any 2 s SANAS Accredited BBBEE

entity which is at least 51% Certificate or Sworn Affidavit
where applicable.
Page 5 of 10

Effective date 21 July 2023 Version 2023/08




owned by black women
{mandatory)

4. | An EME or QSE or any
entity which is at ieast 51%
owned by black people with
disability (Mandatory)

5.{7] | An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

¢ SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

« Medical Certificate indicating
that the disability is permanent.

Or

» South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

s ID Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable

1.6

1.7

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or
descent; or {b) became citizens of the Republic of South Africa by naturalisation - (i} before 27 April 1984; or (ji) on or
after 27 April 1994 and who would have been entitied to acquire citizenship by naturalisation prior to that date, (BroAD-

BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004).

Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in

response to an invitation to provide goods or services through price quotations,

Effective date 21 July 2023
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(b)
(c)
(d)

(e)

3.

3.1

3.1.1.

3.2.

3.21.

Where

competitive tendering process or any other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

“rand value” means the fotal estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt—Pmi

Ps=80(1-"2200) or Ps=90(1-"220" )
Pmin Pmin

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin =  Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT '

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—-P Pt-P
Ps=80(1+"220% ) or Ps=9o(1+ﬂ—)
Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

Page 7 of 10
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4.1.

4.2.

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b} any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the

90/10 and 80/20 preference point system.

Table 4:; Specific goals for the tender and points claimed are indicated per the table

below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each

preference point system.)

Number of Number of Number of
points Number of points points
Ay points claimed claimed
atfocated (90/10 (80/20
(90/10 system) system)
The specific goals allocated system) (80720 (To be
ints i i system
points in terms of this tender (To be ystem) (To |b‘teed Ly
completed (To be colr)n ptl?e by the
by the organ completed ¢ 3:' ’ tenderer)
of state) by the organ SUSEIE )
of state)
1. An EME or QSE (or any
entity for procurement
Qyt(ansaction with rand value
5 —greeter than R1 Million)
which is at least 51% owned
by black people =
2. Located in a specific Local 2 2
Municipality or District
Municipality or Metro or )
Page 8 of 10
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Number of Number of Number of
points Number of points points
A points claimed claimed
allocated (90/10 (80/20
(90/10 Cyatam) system)
The specific goals allocated system) (80/20 (To be
i i i system
points in terms of this tender To b ystem) (Tolbtta ; comblated
completed (To be co'r;l pt:ee by the
by the organ  completed IS tenderer)
of state) by the organ I,
of state)
|
Province area for work to be
done or services to be
rendered in that area
3. An EME or QSE (or any 2 4
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
| by black women L
4. An EME or QSE (or any 2 2
entity for procurement
transaction with rand vaiue
greater than R1 Million) .
which is at least 51% owned
by black people with
B disability |
5. An EME or QSE (or any P 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of company/fimm..........cooooiiiii
4.4. Company registration NUMDEr: ..o
4.5, TYPE OF COMPANY/ FIRM
01 Partnership/Joint Venture / Consortium
0 One-person business/sole propriety
B Close corporation
0O  Public Company
01 Personal Liability Company
O (Pty) Limited
0  Non-Profit Company
Page 9 of 10
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4.6.

O  State Owned Company
[TICK APPLICABLE BOX]

|, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form:;

iii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a)
(b)

©

(d)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:

DATE:
ADDRESS:

SIGNATURE(S) OF TENDERER(S)

Page 10 of 10
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SBD 7.2
CONTRACT FORM - RENDERING OF SERVICES

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS
FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

1. I hereby undertake to rtender services described in the attached bidding documents to (name of the
INSEEITION ). ... e in accordance with the requirements and task directives / proposals
specifications stipulated in Bid Number........................ at the price/s quoted. My offer/s remain binding upon
me and open for acceptance by the Purchaser during the validity period indicated and calculated from the closing
date of the bid .

2. The following documents shall be deemed to form and be read and construed as part of this agreement:

(1 Bidding documents, viz
- " Invitation to bid;
- Proof of tax compliance status;
- Pricing schedule(s);
- Filled in task directive/proposal;
- Preference claim form for Preferential Procurement in terms of the Preferential Procurement
Regulations;
- Bidder’s Disclosure form;
- Special Conditions of Contract;
(i) General Conditions of Contract; and
(iii) Other (specify)

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted
cover all the services specified in the bidding documents; that the price(s) and rate(s) cover all my obligations and I
accept that any mistakes regarding price(s) and rate(s) and calculations will be at my own risk.

4, I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me
under this agreement as the principal liable for the due fulfillment of this contract.

5. I declare that I have no participation in any collusive practices with any bidder or any other person regarding this or
any other bid.
6. I confirm that I am duly authorised to sign this contract.
NAME (PRINT) e
WITNESSES
CAPACITY e
L e
SIGNATURE = e,
OO P
NAME OF FIRM i
DATE: oo
DATE

WVersion 1 2023



CONTRACT FORM - RENDERING OF SERVICES

PART 2 (TO BE FILLED IN BY THE PURCHASER)

accept your bid under reference number

indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating service delivery instructions is forthcoming,.

3. I undertake to make payment for the services rendered in accordance with the terms and conditions of the contract,
within 30 (thirty) days after receipt of an invoice.

PRICE (ALL TOTAL POINTS
DESCRIPTION OF APPLICABLE COMPLETION PREFERENCE CLAIMED FOR
SERVICE TAXES DATE POINTS EACH SPECIFIC
INCLUDED) CLAIMED GOAL
4. 1 confirm that I am duly authorised to sign this contract.
SIGNED AT .. ON. e
NAME (PRINT)  eveeeeeeieeeeeieeeeeee e e e e eeae e
SIGNATURE ittt e ees
OFFICIAL STAMP WITNESSES
| IO PV TOPPN
2 e
DATE: ..o it evnrneeane

Version 1 2023
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Conditions of Contract: PA-10 (FM)

FACILITIES MANAGEMENT
CONDITIONS OF CONTRACT (DPW)

SEPT. 2005 VERSION 1

Any reference to words “Bid” or Bidder” hereln and/or In any other documentation shall be construed 1o have the same meaning as the words “Tender"
or “Tenderer". Page 1 of 1

For Intemal & External Use Effective date 1 September 2005 Version:{.0°
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Conditions of Contract: PA-10 (FM)

s
{

1. DEFINITIONS

1.1.  The following words and expressions shall have the meanings hereby assigned to them except where
the context otherwise requires:

1.1.1. “Additional Services” are increases in the quantity of the routine Services detailed in the Scope of
Works.

11.2. "Bill of Quantities” means the document so designated in the Pricing Data that describes the Services
and indicates the quantities and rates associated with each item which the Employer agrees to pay
the Service Provider for the Services completed,;

1.1.3. “Cerlificate of Completion" means the certificate issued by the Service Manager signifying that the
Contracl has expired;

114, I ‘ ent Date" means the date on when the Service Provider is notified of the Employer's
acceptance of its offer;

1.1.5. "Contract” means the Contract signed by the Parties and of which these Condlitions of Contract form
part of, and such amendments and additions to the Contract as may be agreed in writing between the
Parties;

1.1.6. "CGon " means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collectively describe the risks, liabilities and obligations of the contracting
Parties and the procedures for the administration of the Contract,

1.1.7.“Contract Period” is from Commencement Date for the period stated in the Contract Data;

1.1.8. "Contract Price” means the price to be paid for the Services in accordance with the Pricing Data,
subject to such additions thereto or deductions there from as may be made from time to time under
the provisions of the Contract;

1.1.9. .QQﬂIm_SJ.I_m, refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance,

1.1.10. “CPAP" means contract price adjustment pfovisions used for the adjustment of fluctuations in the cost
of labour, plant and materials and goods as stated in the Contract Data;

1.1.11. “Day’ means a calendar day;

1.1.12. “Drawings” means ali drawings, caiculations and technical information which are made available to
the Service Provider for inspeciion at a venue and time to be announced by the Sefvice Manager and
any modifications thereof or additions thereto from time to time approved in writing by the Employer or
delivered to the Service Provider by the Employer;

1.1.13. “Employer’ means the contracting Party named in the Contract Data who appoints the Service
Provider,

1.1.14. "Equipment"” includes all appliances, tools implements, machinery, articles and things of whatsoever
nature required in or for the rendering, completion or defects comection of the Services but does not
include materials;

1.1.15. "Eacilities" means the land and buildings, detailed in the Scope of Works, and any additions, or
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in
or through which the Services are {o be rendered or carried out,

1.1.16. (E " means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider's offer;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have lhe same meaning as the words “Tender®
or “Tenderer”. Page3of 3
Effective date 1 Seplember 2006 Version:1.0
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1.1.17. *Identified Projecis” means any projects, other than routine Services, identified and agreed to by the
Parties during the Contract period or any extensions thereto, to be completed in terms of the Contract.

1.1.18. “Materials” includes all materials, commodities, articles and things required to be furnished under the
Contract for the execution of the Services;

1.1.19. “Month” refers 1o the pariod commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

1.1.20. "Paries" means the Employer and the Service Provider,

1.1.21. "Pricing Data" means the document that contains the Bill of Quantities and provides the criteria and
assumptions, which it will be assumed in the Contract were taken into account by the Service
Provider when developing his prices;

1.1.22. *Services" means all the work to be performed by the Service Provider during the Contract Period in
accordance with the Contract, as more fully set out in the Scope of Works, as amended from time fo
time by written agreement between the Parties;

1.1.23. “Service Provider” means the Tenderer, as named in the Contract Data, whose offer has been
accepted by or on behalf of the Employer and, where applicable, includes the Service Provider's
heirs, executors, administrators, trustees, judicial managers or liquidalors, as the case may be, but
not, except with the written consent of the Employer, any assignee of the Service Provider,

1.1.24. "Service Mangger" means the representative of the Employer named as the Service Manager inthe
Contract Data. The Employer reserves the right to replace the said Service Manager, by written notice
to the Service Provider, without the need to furnish reasons therefor;

1.1.25. "Sgope of Work" refers to the document which defines the Employer’s objectives and requirements
and specifications and any other requirements and constraints relating to the manner in which the
Services must, or may, be provided or performed;

1.1.26. “Service Period” refers to the period indicated in the Contract Data during which the Service Provider
shall render the Services required in terms of the Contract;

1.1.27. “Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be provided by the
Service Provider shall include, inter alia, the provision and transfer to the incoming service provider of
managerial support and information, as detailed in the Scope of Works.

2, INTERPRETATION

21.  Inthis Contract, except where the context otherwise requires:

2.1.1 The masculine includes the feminine and the neuter, vice versa;

2.1.2 The singular includes the plural; and vice versa

2.1.3  Any reference to a natural person includes a body corporate, firm, association or
consortium/joint venture/parinership, vice versa.

2.2.  The headings to the ciauses of this Contract are included for reference purposes only and shall not
affect the interpretation of the provisions to which they relate.

2.3.  Words and phrases defined in any clause shall bear the meanings assigned thereto.

24. The various parts of the Contract are severable and may be interpreted as such.

25  The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions
bear corresponding meanings.

Any reference to words “Bid” or Bidder” herein and/or In any other documentation shall be construed to have the same meaning as the words “Tender’
of "Tenderer”, Page 4 of 4
Effective date 1 September 2005 Version:1.0

For Internal & External Use
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2.6.
obligations on any Party, effect shall be given to it as if it were a substantive clause in the body of the
Contract, notwithstanding that it is only contained in the interpretation clause. '

3 DURATION

3.1.  Therights and obligations of the Parties to this Contract shall commence on the Commencement
Date.

3.2.  Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the Contract
Period, unless it is extended in terms of clause 3.3.

3.3,  Thetemns or duration of the Contract may be extended as a result of bona fide negotiations between
the Parties. No extension of term or duration of the Contract shall however be valid unless the tems
and conditions of such extension has been reduced to writing and signed by the authorised
representatives of both Parties.

4, RIGHTS AND OBLIGATIONS OF THE EMPLOYER

4.1. The Employer shall give access fo or supply the Service Provider with:

411 Allrelevant, available data and information required and requested by the Service Provider for
the proper execution of the Services; and

412 Such assistance as shall reasonably be required by the Service Provider for the execution of
its duties under the Contract.

5 RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

51. The Service Provider shall, in executing his obligations, comply with the Service Manager's written
instructions on any matter relating to the Services.

52 The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

5.3.  The Service Provider shall not have the power of ttorney or authority to enter into any contract or to
otherwise bind or incur liability on behalf of the Employer, save where prior writlen authorisation has
been obtained.

54. The Service Provider shall ensure that it, its employees, agents and representatives have the relevart
experience and capacity necessary for rendering of the Services with the reasonable degree of skill,
care and diligence that may be expected of professionals providing services similar to the Services.

55 Should any member of the Service Provider's team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the
Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or
occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not
again be employed on the Services without the prior written consent of the Employer.

66. The Service Provider underiakes to effect such removal, as referred to in 5.5 above, within a day of
receipt of the Employer's written request.

5.7. The Service Provider shall ensure that reasonable levels of care and responsibility are exercised
when using items belonging to the Employer in the delivery of the Services.

5.8.  During the ongoing provision of the Services the Service Provider shall at all times keep the Facilities
clean and in a safe condition.

Any reference 10 words “Bid” or Bidder” herein and/or In any other documentation shall be construed to have the same meaning ss the words "Tender
or “Tenderer”. Page5of 5§
Effective date t Seplember 2005 Verslon; 1.0
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Conditions of Contract: PA-10 (FM)

Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship between
the Parties and the Service Provider or his employees shall therefore not be entitled to any benefils to

which the employees of the Employer may be entitled.

SERVICE MANAGER
The Service Manager shail administer the Contract on behalf of the Employer in accordance with the
provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such delegation,
on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider in
writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager’s delegatee to the Service Manager who shall confirm, reverse or
vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set out in
the Contract Data and any expenditure incurred in doing so shall be borne by the Service Provider.

Should the Service Provider fail to select the security to be provided or should the Service Provider
fail to provide the Employer with the selected security within 21 days from Commencement Date, it
shall be deemed that the Service Provider has selected a security in the form of a retention of 2.5 %

of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

In the event of security clearance becoming necessary, the Service Provider, any subcontractors and
all human iasources utilized by the Service Provider undertake to undergo security clearance, for
which purpose the necessary forms will be made available to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Facilities o render the

Services.
It is required that all persons engaged in the rendering of the Services shall be easily identifiable and
where required, security cleared.

CONFIDENTIALITY

The Service Provider undertakes to keep any and all information, of whatever nature, relating to the
Contract or which he becomes privy to due to his presence at the Facilities, strictly confidential and
such shak not be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever,
including by means of photocopy or other repreduction, without the Employer’s prior written consent.
As disclosure or improper use of the confidential information, without the Employer’s prior written

consent, will cause the Employer harm:
the Service Provider shall be liable for any loss or damages suffered by the Employer and

shall indemnify the Employer against any claims by third parties as a result of such
unauthorised disclosure or use thereof , either in whole or in part; and/or

9.1.1

9.2.1 the Employer shall be entitled to cancel the Contract

The Service Provider shall be entitled to disclose such confidential information to the following
persons, who have a clear need to know interest, in order to assist with the rendering of the Services

on the Contract:
or Biddes” herein and/or In any other documentation shall be construed o have the same meaning as the words "Tender’

Any reference to words “Bid”
Page 6 of 6
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9.21 employees, officers and directors of the Service Provider; and

or agent retained by the Service Provider for the purpose of

rendering the Services, provided that the identity of such consultant or agent is made known
1o the Employer in writing and the Employer acknowledges in writing that the confidential

information may be disclosed o such person.

9.2.2 any professional consultant

The Service Provider shall be responsible for ensuring that ail persons to whom the confidential
information is disclosed under this Contract shall keep such information confidential and shall not

disclose or divuige the same to any unauthorised person.

The confidential information shall remain the property of the Employer and the Employer may demand
the return or destruction thereof, at the cost of the Service Provider, at any time upon giving written
notice to the Service Provider. Within ten (10) days of receipt of such notice, the Service Provider
shall return all of the original confidentia! information and shall destroy &ll copies and reproductions

(both written and electronic) in its possession or in the possession of persons to whom it was
disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one another

and any ambiguity in or discrepancy between them shall be explained and, if necessary, rectified by
the Service Manager who shall thereupon issue to the Service Provider a written explanation giving
if any, is to be

details of the adjustments, if any, and a written instruction directing what Service,
delivered.

INSURANCES

It is the responsibility of the Service Provider to assess his risks on this project and to ensure that he
obtains and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date, with an
acceptable health and safety plan and such other information required in terms of the Occupational

Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other date as
maybe specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Provider shall be given access to the Facilities or
by the Service Provider of an acceptable health and safety

portions thereof, only after the provision
btained in terms of Clauses 12.1 and 8.1 respectively.

plan and of security clearance being o

The Service Provider shall be given access to the Facilities or portions thereof and shall render the
Services in accordance with its programme, referred to in clause 13 or after the receipi by him of a

written instruction to this effect.

if the Employer fails to give the Service Provider access to the facility or any portion thergof for any
reason other than default by the Service Provider and the Service Provider suffers additional costs as
a result thereof, the Service Provider shall be entitled to make a claim therefor provided that the
Service Provider is able to prove his claim and that he has teken all reasonable steps to mitigate the

additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date,
a realistic programme and a cash flow for the delivery of the Services. The programme shall describe
and detail the order in which the Seivices are to be rendered and shall be subject to the approval of
the Service Manager, which written approval shall not be unreasonably withheld.

*Bid" or Bidder” herein and/or in any other documentation shali be construed to have the same meaning as the words "Tender”
Page7 of 7
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“The Service Provider shall, on receipt of a written request from the Service Manager, furnish the
Employer with any documents or information, of whatever nature, in support of the programme and/or
in relation to the manner in which the Services are to be rendered and/or the resotsrces to be supplied
and used in the rendering of the Services and/or progress of the various parts of the Contract; and/or

a detailed cash flow forecast.

13.2.

A programme and the cash fiow forecast will be submitied in terms of 13.1 and reviewed quarterly or
as circumstances may require.

Agreement to the programme by the Service Maneger or any adjustment thereto will not alter the
responsibilities of the Service Provider in terms of this Contract.

13.3.

13.4.

1. SUBCONTRACTING

The Service Provider may subcontract any part of the Services at its discretion. The subcontracts

14.1.
shall incorporate the applicable terms, conditions and requirements of this Contract.

Subcontracting by the Service Provider shall not be construed as relieving the Service Provider from

14.2.
any obligations under the Conlract or imposing any liability on the Employer.

1. INTELLECTUAL PROPERTY RIGHTS INDEMNITY

16.1.  The Service Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the infellectual property of any other person.

The Service Provider further indemnifies the Employer against any claim or action {including costs on

15.2.
an atlorney and client scale) caused by or arising from the failure to obtain such consent.

16. COMPLIANCE WITH LEGISLATION

16.1. This clause applies to legislation emanating from national and provincial government as well as that of
any local authorities in whose area of jurisdiction the Facilities fall and which have a bearing on the
delivery of the Services and Facilities under this Contract.

16.2. Al the applicable legislation, which does not specifically allow discretion in respect of compliance by
the Employer, shall be followed exactly as irignded by such legisiation regardless of any instructions,

verbal or in writing, to the contrary.

16.3. Shouid any applicable legisiation allow discretion in respect of compliance by the Employer it shall be
followed exactly as intended by the relevant legisiation as if no discretion is allowed until such time as
specific instructions in writing are issued to the Service Provider by the Service Manager.

16.4. The Service Provider shall in the provision of the Services comply with the provisions of, and give all
notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of any
legislation or imposed by any other body or person. The Service Provider hereby indemnifies the

Employer against any liability for any breach of the provision of this clause.

It is the responsibility of the Service Provider to obtain the consents, permissions and/or permits,

16.5.
referred to in Clause 16.4, in the provision of the Services.

16.6. The Service Provider shall not have a claim against the Employer, and the Employer shall not be
liable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to

Clause 16.4,

1. REPORTING OF INCIDENTS

17.1. In addition to the above, the Service Provider shall, as soon as possible, notify the Employer in writing
of any Incidents at the Facilities, which resulted or could have resulted in damage to property or injury

or death to persons.

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender”
Page 8 of 8

or “Tenderer”.
For Intemat & External Use Effective date 1 September 2005 Verslon:1.0
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The Service Provider shall verbally notify the Service Manager of any of the incidents referred to in

17.2.
17.1 immediately after the occurrence thereof.

17.3. The Service Provider shall follow up the verbal notification referred to in 17.2 with & detailed written
report on such incidents to the Service Manager within the {ime frame indicated by the Service
Manager, but in any event within 48 hours of the incident.

17.4. The written report referred to in 17.3 shall provide for all incidents, which resulted in injury, death or
damage to property.

17.5. The Service Provider shall notify the Employer immediately, on becoming aware of the Contract
requiring him to undertake anything that is illegal or impossible

18, NUISANCE

18.1. The Service Provider shall deliver the Services in a manner that shall not cause unnecessary noise,
nuisance, or hinder the normal activities in the Facilities.

18.2. The Service Provider hereby indemnifies the Employer against any liability arising out of the Service
Provider's non-compliance with his obligations in terms of Clause 18.1.

19, MATERIALS, WORKMANSHIP AND EQUIPMENT

19.1. Al Services delivered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer’s specification; good industry practice and the Service Manager's writien
instructions and shall be suitable for the purpose intended.

19.2.  The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service
Manager, carry out tests demonstrating the acceptabliity of the relevant Services provided, or the
suitability of materials or equipment to be used.

19.3. The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himself or, if so instructed by the Service
Manager, for the purposes of tests to be performed by any other person.

19.4. Al costs for tests carried out shall be deemed to be included in the Service Provider's prices

19.5. Copies of the reporis on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

20. URGENT WORK

20.1. The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omission on the part of the Service Provider.

20.2. if the remedial or repair work became necessary due to an act or omission on the pant of the Service
Provider, its employees, agents or representatives, the Service Provider shall effect such remedial or
repair work at its own cost.

20.3. If the remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives and the Service Provider refuses to or is
not available or able to effect such remedial or repair work, the Employer may effect such remedial or
repair work either by itself or through another service provider,

20.4. If the Employer effects the remedial or repair work in terms of 20.3, ihen the Employer may recover
such costs, iosses or damages from the Service Provider or by deducting the same from any amount
still due under this Contract or under any other contract presently or hereafter existing between the
Employer and the Service Provider and for this purpose all these contracts shall be considered cne
indivisible whole.

2, INDEMNIFICATIONS

Any reference to words “Bid” or Bidder” herein and/or In any other documentation ehall be construed to have the same meaning as the words "Tender”
or “Tenderer”. Page 8 of 0
Effective date 1 Septernber 2005 Version;1.0
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Conditions of Contract: PA-10 (FM)
The Service Provider shall be liable for and hereby indemnifies the Employer against any liability,

21.1.
claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising in common law
or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned by,
attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any movable or immovable or personal property or property contiguous
to the Facilities whether belonging 1o or under the control of the Employer or any other body
or person arising out of, related to, occasioned by, attributed to, or in the cause of or caused
by reason of the rendering of the Services;

21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect of any
materials parts, work-in-process or finished work furnished to, or in respect of which any
payment has been made by the Employer.

21.2. The Employer accepts liability for all acts or omissions of its employees, agents or representatives.

22, VARIATIONS

22.4. The Employer may at any time during the Contract Period, vary the Services by way of additions,
omissions, or substitutions.

22.2.  No variation by the Employer of whatever nature shall vitiate the Contract.

22.3. Any Services reguired by the Employer outside of the Services as referred 1o in the Scope of Works
will be regarded as being Identified Projects and shall be dealt with under clause 23 and shall be
executed as a variation order.

22.4. The Service Provider shall inform the Employer of any instructions that are deemed to be Additional
Services prior to such instructions being executed.

225 Additional Services will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

22.6. If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shall not

" reimburse the Service Provider for the Additional Services so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Additional Services.

227. The Additional Services will be valued at the rates in the Pricing Data.

23. IDENTIFIED PROJECTS

23.4. The Service Provider shall inform the Employer of any instructions that are deemed to be Identified
Projects prior to such instructions being executed.

23.2. The Employer is not obliged to engage the services of the Service Provider on Identified Projects. The
Employer may, by itself, through another service provider or through the Service Provider effect the
services/works under Identified Projects.

223, Identified Projects will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

23.4. If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Identified Projects so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Identified Projects.

235  In respect of the Identified Projects, the written instruction referred fo in 23.3 shafi:

{2} describe the services/works required to be executed by the Service Provider under the
Identified Project,

Any reference 1o words “Bid" or Bidder” herein and/or in any other documentation shall be construed fo have the same meaning as the words “Tender”
or *Tenderer”. Page 10 of 10
Effective daie 1 September 2005 Version:1.0
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Conditions of Contract: PA-10 (FM)
state the due commencement and completion dates of the relevant Identified Project,

(b)
{c) state the total cost of the relevant Identified Project as agreed to between the Parties; and
{d) any additional requirements, conditions of contract and/or restrictions, other than those

already stated in the Contracl, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider shall
furnish the Employer with a realistic programme and a cash flow for the relevant Identified Project as

required in 13.

Where an Identified Project comprises services/works that are of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it

shall be valued at such rates.

Where an Identified Project comprises services/works that are not of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at market related rates to be agreed to in writing between the Employer and the
Service Provider and in advance of executing the Identified Project. Failing agreement, the rates

applicable shail be as determined by the Employer.

If the Service Provider fails to complete the Identified Project by the completion date specified in the
written instruction referred to in 23.3, then the Service Provider will be liable for a penalty, at the rate
stated in the Contract Data, for every day that lapses from the due completion date of the relevant
Identified Project to the date of the actual completion of such Identified Project.

if the Identified Projects are delayed by variations, omissions, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclement weather, any substential Increase in provisional quantities or any other cause
beyond the Service Provider's control, including delays caused by the Emplover, then the Service
Provider shall be entitled to apply in writing within 21 days of the cause of delay arising to the Service
Manager for extension of the due completion date of the relevant Identified Project stating the cause
of delay and period of extension applied for.

If during the period for completion of the ideéntified Project or any extension thereof abnormal rainfall
or wet conditions occur, the formula below shall be used to calculate separately the delay for each
calendar month or part thereof. It shall be calculated each month during the period referred to hercin
above, or until the issue date of the certificate of completion for the relevant Identified Project,
whichever is the shorter period. The delay calcuiated for a given month shall be used to determine the
interim extension of time granted for the month. At the end of the applicable period referred to above,
the aggregate of the monthly delays will be taken into account for the final determination of the total

extension of time for the Contract:

V = (Nw ~ Nn) + (Rw - Rn)
X

v = Delays due 1o rain in calendar days in respect of the calendar month under consideration.

Actual number of days during the calendar month on which a rainfall of Y mm or more per

day has been recorded

Nw

Rw = Actua! rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month (as derived from existing rainfall
records provided in the project specifications) on which a rainfall of Y mm or more per day

has been recprded.

Average rainfall in mm for the calendar month, as derived from the rainfall records

Rn =
supplied in the project specifications.

X = 20, unless otherwise provided in the project specifications.

*Bid" or Bidder™ herein and/or in any other documentation shall be construed 1o have the same meaning as the words "Tender”

Any reference to words
Page 11 of 11
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Conditions of Contract: PA-10 (FM)
Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of time for
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But if
the grand total is negative, the time for completion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed (Nc — Nn) calendar days,
where Nc = number of days calendar days in the month under consideration

The factor (Nw — Nn) shall be considered to represent a fair aliowance for variations from the average
number of days during which rainfall equals or exceeds Y mm per day.

The factor (Rw~ Rn) + X shall be considered to represent a fair aliowance for variations from the
average for the number of days during which rainfall does not equal or exceed Y mm per day, but

when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or concurrent
delays and which should be treated separately in so far as extension of time is concerned.

Accurate rain gaugings shali be taken at a suitable point on the site daily at 08:00 uniess otherwise
agreed to by the Service Manager, and the Contractor shall, at his own expense, lake all necessary
precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for previous

years in accordance with the above formula. The average of these delays will be regarded as nommal
rain detays which the Contractor shall accommodate in his programme, and for which no extension of

time will be considered.

Upon receipt of such written application, referred to in 23.1 0, the Employer may in writing extend the
due completion date of the relevant Identified Project by a period to be determined by the Employer or

extend the due completion date of the relevant Identified Project. The due completion

may refuse o
ended beyond the end of the Contract Period stated in the

date of an Identified Project may not be ext
Contract Data.

Any decision given by the Employer, in ferms of 23.12, shall be final and binding on the Parties.

Should the Service Provider fail to apply in writing for an extension of the due completion date of the
relevant Identified Projects within the 21 days referred to in 23.10, or should the Employer not grant
an extension of the due completion date then the due completion date stipulated inthe relevant
written instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
liability to pay the penalty stipulated in 23.9 or from specific performance of the service/works within

the period in the relevant written instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such fime or times and in such manner as the Service Manager shall
order and shall, during such suspension, properly protect the Services so far as is necessary.

If the Service Provider is instructed in writing by the Service Manager to suspend any or ali of the
Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension all penalties applicable to that Service will be waived. Should the Service Provider suffer
any additional costs resuiting from such suspension, the Service Provider shall be entitled to make a

claim therefor provided that the Service Provider shall prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other than an instruction
by the Employer fo suspend the Services in terms of clause 24.1, the Employer shall not be fiable for
any claim of whatever nature, including a claim for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANCE
“Bid” or Bidder” herein andfot in any other documentation shall be construed to have the same meaning as the words “Tender”

Any reference to words
Page 12 of 12
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Conditions of Contract: PA-10 (FM)

The Service Provider shall be liable for a performance deduction, if the Service Provider in rendering
any of the Services required under the Scope of Works, as amended from time to time,

25.1.1 delays in performing any of the Services;

25.1.2 fails to perform any of the Services;

25.1.3 {ails to perform any of the Services to the standard required in the Scope of Works, as
amended from time to time.

The performance deduction shall be calculated in accordance with the formula detailed in the Scope

of Works.

The Service Provider shall not be liable for a performance deduction, if the Service Provider is unable
to perform due to no fault of his own, his employees, agents or representatives.

PAYMENTS
The Service Manager will evaluate the Service Provider's performance on @ monthly basis.

The Service Provider shall submil a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including routine
services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider,

26.2.4 CPAP adjustment where stated in the Contract Data; and

26.2.5 VAT. Vat will be indicated separately in all documents.

if the Service Provider elects a securily of 2,5% retention, or a 1,25% cash and 1,25% retention, then
$% of all moneys (excl. VAT) in the monthly certificate assessed by the Service Manager as being
due 1o the Service Provider will be retained until such time as the amount retained equals 2.5% or

1,25%, whichever is applicable, of the Contract Sum (excl. VAT)

The monthly certificate shall be supported by a detailed report substantiating the Services rendered at
each Facility during the month under assessment.

The monthly certificate shall be assessed by the Service Manager. If the Service Manager agrees
with the certificate, he will issue a statement within 14 days of the receipt of the certificate, taking into

account inter alia the following:

{1) deductions for penalties;

{2) deductions for overpayments,
(3} deductions for retention

4 deductions for damages.

The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer a tax
invoice in the amount reflected in the statement. The Employer shall effect payment to the Service

Provider within 16 days of receipt of the tax invoice.
If the Service Manager does not agree with the certificate issued by the Service Provider in terms of

Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate, issue a staternent
in the amount to which the Service Manager agrees and shall give reasons for rejecting the balance

of the claim indicated in the statement.

Any reference to words “Bid” or Bidder* herein andfor in any other documentation shal! be construed to have the same meaning as the words “Tender’
Page 13 of 13
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The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in the
statement referred to in Clause 26.7.

With regards to the claim in dispute, the Service Provider may, within 14 days of the Service Manager
issuing the statement referred to in 26.7, submit a revised certificale or a justification for his claim or

declare a dispute in ferms of 34.

if it is later resolved that the amount in dispute or any part thereof is owing to the Service Provider, the
Employer shall be liable for interest thereon from 30 days after the issue of the relevant monthly
certificate referred to in 26.2 until the date of payment at the interest rate determined from time to
time, by the Minister of Finance in terms of section 80 {1)(b) of the Public Finance Management Act,

1999 (Act 1 of 1999), as amended.
All the work shall be evaluated in accordance with the provisions of the Pricing Data.

in assessing the quality of the work presented by the Service Provider, the Employer may enlist the
assistance of third persons. In assessing the work the third person shall act reasonably. The selection
of such third persons shall be in the absolule discretion of the Employer and the Service Provider

shail abide by such selection.

Any and all extra costs incurred by the Service Provider, resulting from the Service Provider having o
address and/or rectify queries arising from a claim submitted in respect of work done, shall be for the

account of the Service Provider.

RELEASE OF SECURITY

If the Service Provider has furnished a security by way of a variable guarantee of 2.5% of the Contract
Sum (excl. VAT), the security will be reduced and be released in accordance with the provisions of

such variable guarantee.
if the Service Provider elects to fumish a security by way of a cash deposit of 2.5% of the Contract
Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;
27.2.2 95% of the last annual portion of retention shali be released within 30 days of the expiry of the
Service Period;

27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

If the form of security selected is:

(a) a retention of 2.5% of the Confract Sum (excl. VAT); or
{b) a1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),
then security will only be released after the 2,5% or 1,25% retention respectively has been

accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

OVERPAYMENTS

If any overpayment of whatever nature is made to the Service Provider, the Service Provider shall be
obliged to repay such amount to the Employer and the Employer shall be entitled to deduct such over
payment from any amount due to the Service Provider, in respect of this Contract or any other

Any reference 1o words “Bid” or Bidder” herein and/or in any other documentation shall be construed lo have the same meaning as the words “Tender”
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or “Tenderer”.
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contract, which the Employer may have with the Service Provider. The Employer shall be entitied fo
claim interest on any and all overpayments made to the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance in terms of section 80 {1)(b) of the Public Finance

Management Act, 1999 (Act 1 of 1999), as amended.

COMPLETION

At the expiry of the Service Period the Service Manager shall furnish the Service Provider with a
written list of Employer's Assets and Data handed over at commencement of the Contract and

accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a
Cettificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:

29.3.1 The Guarantee shall be returned, if applicable.

29.3.2 The finat cash deposit or retention, whichever is applicable, shall be reduced to zero,

ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shali not be ceded, assigned,
delegated, or otherwise transferred, by either Party to any person outside of the Service Provider and
the Employer, save with the prior written consent of the other Party.

Each Parly warrants that he is acting as a principal and not as an agent of an undisclosed principal.

INDULGENCES

No extension of time, latitude or other indulgences which may be given or allowed by either Party to
the other shall constitute a waiver or alteration of this Contract, or affect such Parly’s rights, or prevent
such Party from strictly enforcing due compliance with each and every provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

“The Employer will become the owner of the information, documents, advice, recommendations and

reports collected, furnished and/or compiled by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer, unless
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on the
termination and/or canceliation of this Contract for whatever reason. The Service Provider
relinquishes its retention or any other rights to which it may be entitled.

The copyright of all documents, recommendations and reports compiled by the Service Provider
during the course of and for the purposes of finalising Services, and the Contract as a whole, will vest
in the Employer, and may not be reproduced or distributed or made available to any person outside
the Employer’s service, or to any institution in any way, withoul the prior written consent of the
Employer. The Employer shall have the right to use such materia! for any other purpose without the

approval of, notification to or payment to the Service Provider.

The copyright of all electronic aids, software programmes etc. prepared or developed in terms of this
Contract shall be vested in the Employer, who shail have the right to use such material for any other

purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or material to the Employer, the development of

which has not been at the expense of the Employer, copyright shall not be vested in the Employer.
The Service Provider shall be required to indicate to which documents and/or materials this provision

applies.

The Service Provider hereby indemnifies the Employer against any action or claim that may be
instituted against the Employer and for any damages suffered or lega! costs (including costs on an

Any reference to words “Bld” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning &8 the words “Tender®
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attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or any
other intellectual property right in connection with the work outlined in this Contract.

e

All information, documents, recommendations, programmes and reports collected or compiled must
be regarded as confidential and may not be communhicated or made available to any person outside
the Employer's service and may not be published either during the currency of this Contract or after
termination thereof without the prior written consent of the Employer.

326

3. BREACH OF CONTRACT

33.1  Inthe event of a breach by the Service Provider of any of the terms and conditions ©f this Contract,
issue a notice of non- compliance requiring compliance within 10 (ten) days. In the

the Employer shall
event that the Service Provider fails to remedy such breach on expiry of the notice pericd, then the
Employer shall without prejudice to any other rights that # may have, be entitled to exercise any or all

of the following rights:
33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

33.1.2 Toterminate this Contract without prejudice to any other rights it may have;

33.1.3 To suspend further payments to the Service Provider,

33.1.4 To appoint other service providers to complete the execution of the Services, in which event
the Service Provider shall be held liable for costs incusred in connection with and arising from

the appointment of such & service provider as well as damages suffered.

33.2 The Service Provider agrees to, within ten (10) days of writien request from the Employer, give
access to and to make available all information, documents, programmes, advice, recommendations
and reporis collested, furnished and/or compiled by them to enable the Employer to assume

responsibility for and the benefit of the project as a whole.

33.3  In the event of breach by the Employer of the tenms and conditions of this Contract, and in the event
of the Employer remaining in breach after ten {10) days’ written notice calling for rectification of the

breach, the Service Provider shall be entitied to:
33.3.1 enforce sirict compliance with the terms and conditions of the Contract; or

33.32 terminate the Contract by delivering written notice to the Employer o that effect {o the extent
that such breach is of a material term of this Contract.

34, STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any
part thereof, at any stage of completion.

The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the following acts:

34.1

34.2

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

3422 oncommencement of any action for the dissolution and/or liguidation of the Service Provider,
except for purposes of an amalgamation or restructuring approved in advance by the

Employer in writing;

if the Service Provider receives a court order to be placed under judicial management or to

3423
commence liquidation proceedings that is not withdrawn or struck out within five (5) days;

if the Service Provider informs the Employer that it intends to cease performing its obligations
in terms of this Centract;

if the Service Provider informs the Employer that it is incapable of compieting the Services as

described; or

Any reference 1o words "Bid” or Bidder” herein and/or in any other documentation shall be construed 10 have the same meaning as the words “Tender”
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34.26 if in the opinion of the Employer the Service Provider acted dishonestly;

Conditions of Contract: PA-10 (FM}

The Employer reserves the right 1o, even in the absence of breach or the events referred to in 34,
terminate this Contract at any time, by giving one {1) calendar month written notice to the Service

Provider.

34.3

344  Further, the Contract shall be considered as having been terminated:

3441 where the Employer siops the Contract and/or the Project and instructions to resume or
reinstate the Services are not issued within twelve {12) months of the instruction; or

if instructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months afler such

instructions were requested by the Service Provider.

34.4.2

34.5  Should the Contract between the Employer and the Service Provider, or any part thereof, be

terminated by either of the Parties due to reasons not attributed to the Service Provider;

34.51 The Service Provider will be remunerated for the appropriate portion of the Services
saftisfactorily completed, calculated in accordance with the agreed rates.

34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months after the
termination of the Contract, failing which the Employer will not be obliged to pay same.

The Service Provider shall not be entitied to advance a right of retention or any similar right if
this Contract is terminated and specifically agrees to, within ten (10) days of written request
from the Employer, give access to and to make available ail information, documents,
programmes, advice, recommendations and reports collected, furnished and/or compiled by
them o enable the Employer to assume responsibility for and the benefit of the Contract as a

whole.

34.5.3

35. DISPUTE RESOLUTION
In the event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, in

351
good faith.

352 Jfthe Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days of a
dispute being declared, the Parties may by writien agreement refer the matter to mediation.

353 The mediator shall be a person agreed to by the Parties, failing agreement, the President: South

African Facilities Management Institute shall nominate the mediator.

354 Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the Parties
shall bear their own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Parties shall, before the commencement of the mediation,

agree on a scale of fees on which the mediator's fees will be based.

355 The Parties shall appoint the mediator within 21 days of agreeing to mediate.

On appointment of the mediator, the Parties shall jointly with the mediator decide on the procedure to
be followed, representation, dates and venue for the mediation.

357 Ifthe dispute or any part thereof is settied, the agreement shall be recorded by the mediator and
signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly

records the issues agreed upon between the Parties.

356

358 [f the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.
359 If the mediator or any Party, at any time during the mediation process, is of the opinion that the
mediation will not resolve the dispute, then he may in writing stop the mediation process, The dispute

may then be dealt with in terms of 35.8.
Any referance to words “Bid" or Bidder® herein and/or in any other documentation shall be construed Lo have the same meaning as the words “Tender
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Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of the fact
that the dispute is referred to negotiation, mediation or litigation in court, the decision of the Employer
on the dispute involved will immediately be given effect to by the Service Provider and the Service
Provider shall proceed with the Services with all diligence unless the Parties agree otherwise in

writing.
GENERAL

This is the entire Contract between the Parties and may only be amended if reduced to writing and
signed by the duly authorised representatives of both Parties, whereafter such amendments will take

effect.
The Contract shail be governed by, construed and interpreted according to the law of the Republic of
South Africa.

DOMICILIUM CITANDI! ET EXECUTANDI

The domicilium citandi et executandi of the Parties for all purposes arising from this Contract for the
service of notices and lega! process shall be as specified by the Parities in the Contract Data.

Each of the Parties shall be entitled at any time by way of written notice to the other Party, to change
its domicilium citandi et executandi to another physical address.

Any notice in terms of the conditions of the Agreement must either be:
37.3.1 delivered by hand during normai business hours of the recipient; or
37.3.2 sent by prepaid registered post to the address chosen by the addressee.

A notice in terms of the provisions of this Agreement shall be considered to be duly received:

37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it
was posted, unless the contrary is proved.

Notwithstanding anything to the contrary contained or implied in this Agreement, the written notice or
communication actually received by one of the Parties from the other, including by way of facsimile
transmission, shall be adeguate written notice or communication to such Party.

Any notice, request, consent, or other communication made between the Parties pursuant to the
Contract shall be in writing and shall be deemed to have been made when delivered in person fo an
authorized representative of the Party to whom the communication is addressed, or one day after
being sent by facsimile to such Party at the number specified in the Contract Data or one week after
being sent by registered post to the addressee specified in the Contract Data.

Any reference to words “Bid” or Bidder® herein andfor in any other documentation shall be construed to have the same meaning as the words “Tender®
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{ PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Client andor its Agent

on its behalf with the same.

‘The Client’s further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as

the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by‘the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates ‘a documented specification of all heaith: and safety -~
requirements pertaining to associated works on a construction site, so as to ensure the -
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope
and details of any risk associated with any hazard at the construction site, in order to identify
the steps needed to be taken to remove, reduce or control such hazard. This Risk

Assessment and the steps identified will be the basis or point of departure for the Health
Rev H&S Spec Guideline Oct 2018 3



and Safety Plan. The Health and Safety Plan shall include documented ‘Meth(" s of
Statement’ (see definitions under Construction Regulations) detailing the key activities fo
be performed in order to reduce as far as practicable, the hazards identified in the Risk

Assessment.

The Department of Public Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the governance of the Department of Public Works. A very large number of State
employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of

South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which it is the custodian and may also include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facilities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a variety of
legal™obligations. The Principal Contractor is to-take due cognisance of the above

statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to

the attention of the Agent and/or Client.

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be

Rev H&S Spec Guideline Oct-2019 4 .



{ mulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shail not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to

the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor
~ (and his /her contractor) with any information other than the standard conditions pertaining
‘to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
- protect persons other thah persons at work against hazards to health and safety arising out :~
+ of of in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Principal Contractor (and his
fher contractor) is to be briefed on the significant health and safety aspects of the project -

and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment,
b) Health and safety aspects of the associated structures and equipment;
c) Submissions on health and safety matters required from the Principal Contractor

(and his /her contractor); and
d) the Principal Contractor's (and his /her contractor) health & safety plan.

Rev H&S Spec Guideline Oct 2019



To serve to ensure that the Principal Contractor (and his /her contractor) is fully av™ e of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction regulation

(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document
applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions in the Act and Regulations
pertaining to this specification document are hereby extracted.

“Purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activitiés of persons at work; to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors

when preparing their tenders or bids to clients.

“Iealth & Safety Plan” — means a document which is site specific and includes all
identified hazards, safe work procedures to mitigate, reduce & control the hazards identified

in a project.;
“Agent” — means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed;

Rev H&S Spec Guideline O¢t 2019



{ ‘Sonstruction Health & Safety Agent (SACPCMP)” - The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients

behalf in terms of the construction regulations;
«“Construction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling

of or addition to a building or any similar structure;
(b} the installation, erection, dismantling or maintenance of a fixed plant where such

work includes the risk of a person falling;
(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,

road, railway, runway, sewer or water reticulation system or any similar civil

engineering structure; or
(d) the moving of earth, clearing of land, the making of an excavation, piling, or any

similar type of work;

“Contractor’” — means an employer, as defined in Section 1 of the Act, who performs

construction work and includes Principal Contractors;

sContract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the

employer to pay to the contractor.

“Practical Completion Certificates” A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may

be outstanding.

« Accident” — means unplanned occurrence that happens due to the unsafe condition and
may cause injury to a person, damage to the property, material, plant, equipment and the

environment;

uHazard” — means anything including work activities and practices with the potential to

cause harm;
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“Risk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards.

Health and Safety File” — means a file, or other record in permanent form, containing the

information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1

5.1.1.

a)

Rev H&S Spec Guideline Oct 2019

Structure and Organization of OH&S Responsibilities

Overall Supervision and Responsibility for OH&S

The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and apprové'd: H&S Plan. .Failure on the part of the Client or Agent to
comply with this requirement  will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations. .

The Chief Executive Officer of the Principat Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.

The pro forma Legal Compliance Audit may be used for this purpose by the Principal

Contractor or hisfher appointed contractor.

All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety

File).



(" d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety

File).
e) All Health and Safety Representatives (SHE-Reps) shall act and report as per

Section 18 of the Act.
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5.12 Required appointments as per the Construction Regulations:-

[Item [ Regulation | Appointment Responsibl
e Person
1. 3. Application Construction work permit Client
2. 5(1)(k) Principal contractor for each phase or project Client
3. 5(6) Construction Health & Safety Agent Client
4. 7.(1)c) Contractor Principal I
Contractor
5. 7(3) Contractor Contractor
6. 8(1) Construction manager Contractor
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor Contractor
9. 6(2) Construction supervisor sub-ordinates Contractor
10, 8(5) Construction Safety Officer ‘| Contractor
11. 8(8) Responsible employee
12. 9(1) Person to carry out risk assessment Contractor
13. 10(1) Fall protection planner Contractor |
14, [ 12(1) | Temporal work designer o
15. 12(2) Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor |
17. 13(2)(k) Competent person in the use of explosive for exéavations Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22. 18(1)a Rope access ' Contractor
23. 19(8)(a) Material hoist inspector Contractor
24, é0(1) Bulk mixing plant supervisor =] Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. | 21{2X9g) Explosive actuated fastening device cartridge, nails and | Contractor
studs: issuer & collector

27 23 (1) Operator : construction vehicle and mobile piant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29 | 29 (h) Fire equipment inspector Contractor |
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5.2.1

522

5.2.3

524

b)

c)
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Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined

by the client.

In addition to the above, communication may be directly to the Clientor his appointed
Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors

and H&S Representatives (‘SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of

hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively. It views consultants and
contractors as employees of the “owner” of a construction or operational project, the

“owner” being regarded as the employer.

(The position taken by the Construction Regulations is that the “owner”, in terms of
its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,

i.e. the Principal Contractor and Contractors.

The Principal Contractor has to take full responsibility for the heaith and safety on
the site of the relevant project / contract. This includes monitoring health and safety

1.
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b)

d)

conditions and overseeing administrative measures required by the Consty” tion

Regulations from all contractors on the project site.
RESPONSIBILITIES

Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal

Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals

of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commencing or continuing with construction work should
the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any

physical preparations necessary in terms of the Act;
« have failed to implement or maintain their health and safety plan;
e have executed construction work which is not in accordance with their health and

safety plan; or

« act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being
employed or legitimately on the site of the works or in its vicinity.

12.



' Principal Contractor
a) The Principal Contractor shall accept the appointment under the terms and

Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a
“Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his

Agent accordingly.

b) The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable

be applicable to this contract.

d) The Principal Contractor shall provide and demonstrate to the Ciient a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he

has to take responsibility in terms of this contract.

e) The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

. f) The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety
requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer’s offer is based.)
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g) The Principal Contractor shall consistently demonstrate his competence al” the
adequacy of his resources to perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety planis
available on site and is presented upon request to the Client, an Inspector, Employee

or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

i) The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction

Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised pian shall
be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the
Necessary competencies and resources to perform the construction work safely.

Rev H&S Spec Guideline-Oct 2019 - - -
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¢ 1 Responsibilities of Construction Health & Safety Agent (SACPCMP)

The construction Health & Safety Agent act as a link between the client, Principal

d)

Rev H&S Spec Guideline Oct 2019 -

Contractor and the project team members with respect to health & Safety, They are
Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained
Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately

resourced with respect to H&S matters.

H&S goals: It is importan_i that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals

and objectives. They should also set their own H&S goals.

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will :not be able to-adequately meet their own H&S

responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S

files.

- 15



8. SCOPE OF WORK r

These specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents, this amongst all includes for

example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of building and structures.

o Site clearance
« Site hoarding, demarcation and demolition works

e Excavations, filling, compaction, evening surface
e Piling (by drilling, excavating,)

e Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water

‘reticulation system or any civil engineering structure or type of work
¢) Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction efc.
- Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one

time) and the risks involved in the work. The plan must be easily accessibie in a
construction site and it must be clearly understood by management, supervisors &

workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

o project information;
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« Client requirements for H&S management on the project;

Environmental restrictions and existing on-site risks arrangements, imposed
by others or developed by the principal contractor, to control significant site

H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

o details of the client, that is the person commissioning the construction work, for

example their name, representative and contact details;

details of the principal contractor,

details of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction
work that the H&S plan will cover;

details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and '

details on how the risks associated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a

construction project will be managed.

(e) The H&S plan should also include information on:

the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;

the safe use and storage of plant;

the development of a construction project traffic management plan;

obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;

workplace security and public safety; and

ensuring workers have appropriate licences and training to undertake the

construction work.

(f) The H&S plan must contain:

Rev H&S Spec Guideline Oct 2019-

a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed;

the project program or schedule details, including start and finish dates,
showing principal activities;

details of client, design team, principal contractor, subcontractors, and major
suppliers; and vy

extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built’ plans, H&S files.
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10.

11.

a)

b)

d)

HEALTH AND SAFETY FILE . i

The H&S file is a document prepared by the principal contractor containing important
project H&S information for use by the owner of the completed structure after

construction has been completed.

The principal contractor is responsible for producing an H&S file. it contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. it is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the

required information.

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client's format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The

contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

111 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK

Rev H&S Spec Guideline Oct 2019

ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in

the contract or project.

The identification of hazards is over and above the hazards identificatio n programme
and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation
4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and

is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and
Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
auditinspection at the same time. Each party will, however, take
responsibility for the results of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference

purposes.
11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report ali incidents where an employee is injured on

duty to the extent that he/she:
i. dies

ii. becomes unconscious
ii. loses alimb or part of a limb
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iv. is injured or becomes ill to such a degree that he/she is likely either to™ gor
to suffer a permanent physical defect or likely to be unable for a period of at
least 14 days either to work or continue with the activity for which he/she was

usually employed

OR where:

i. a major incident occurred
ii. the health or safety of any person was endangered
ii. where a dangerous substance was spilled
iv. the uncontrolied release of any substance under pressure took place
v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolied moving objects
Machinery ran out of control, to the Provincial Director of the Departrment of
Labour within seven days and at the same time to the Client andy/or its Agent

Vi.
on its behalf.

b) The Principal Contractor is required to provide the. Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the

Regulations.

c) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on
its behalf with copies of all internal and external accident/incident investigation

reports.

The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the extent
that he/she/they had to receive first aid or be referred for medical treatment by a

doctor, hospital or clinic. (General Administrative Regulation 9)

(e} The results of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)
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(f) The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) {b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar

incidents in future.

(g) The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations
including the steps taken to prevent similar accidents in future.

(h) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shali be
investigated and reported on in writing, irrespective of whether such incident gave

rise to injury or damage.

s Determine the underlying H&S deficiencies and other contributory factors
« Identification of corrective/preventative actions and continual improvement

e Communicating the outcome/results and documenting the events of the

investigation.

(i) Reporting Of Near-Misses
» Department of Public Works views the reporting of near misses as a critical
component in creating a positive health and safety awareness culture on site.
o Department of Public Works retains the right to enforce the reporting of near

misses within 24 hours of occurrence.

12. Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans and construction methods and processes.
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The Principal Contractor must provide the Client and/or its Agent on its behalf " ther
Contractors and all other concerned parties with copies of any changes, alterations

or amendments as contemplated in the above paragraph.
12.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughovt the construction period. Access control must include the rule that non-
employees shall at all imes. be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain

these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop
contingency plans for any emergency that may arise on site as indicated by the risk

assessments.
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¢ 1.1 Appointment of Health & Safety Representatives

a) H&S Representatives(‘'SHE — Reps’)

Where the Principal Contractor employs more than 20 persons (including the
employees of other  Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and

General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the patties as is

required in terms of General Administration Regulation 6.
12.1.2 Duties and Functions of the H&S Representatives

« -The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist deveioped by a Principai Contractor.

e The report must be consolidated and submitted to the Health & Safety -

Committee.
« H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

e The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
‘Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

¢ The persons nominated by the employer on a H&S Comniittee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the

procedures of the meetings including the chairmanship.
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e The H&S Committee must meet minimum monthly and consider, at le¢” an
agreed Agenda for the first meeting. Thereafter the H&S Commmittee shall

determine its own procedures.

12.1.4 Training & Awareness

The contents and syllabi of all training required by the Act and Regulations inciuding any
other related or relevant training as required must be included in the Principal Contractor’s

Health and Safety Plan and Health and Safety File.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be
coinpetent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that ali workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

Ali.employees of the Principal and other Contractors must be in possession of proof of

General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other

equipment must be in possession of valid proof of training.
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. PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be

developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i} Any Excavation work

i} Any welding work

k) Loading & offfoading of trucks

i) -Driving & operations of Construction vehicles & mobile ptant

m) Temporal works and
n) Construction work as defined in the construction regulation 2014
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15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES i

e The Principal Contractor shall at all times ensure his status of an "employer”
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific

reference to Section 8 of the Act.

« The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titled “Health and Safety File”, or other record in permanent
form, which shali contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an interested party. :

« The project under control of the Principal Contractor shall be subject fo
periodic health and safety audits that will be conducted by the client at = -
intervals agreed upon between the Principal. Contractor and the client,
provided such intervals will not exceeq periods of one month.

e The Principal Contractor is to ensure that he/she and all personé under his
control on the construction site shali adhere to the above specifications.

o The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

Rev H&S Spec Guideline Oct 2015



{  THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES

The Principal Contractor’s specific duties in terms of these specifications are detailed in the

Construction Regulations as published under government notice 07 August 2014,

stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the

following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobile plant.
- Water environments

. Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive! All of the above requirements

will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations

will be kept in the Health and Safety File and will be made available at any time when

required by the client or his representative, or on request to an interested party.
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18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR t

Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also apply to the State as well as

to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises”

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any spgcial requirements of the local supply
authority -

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

. The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(§)?' including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4% October 1997

h. Legislation pertaining to water usage and the environment
i. Legislation governing the use of equipment, which may emit radiation (e.g. X-

Rays efc.)
j. Common Law
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HOUSE KEEPING

b)

Good housekeeping will be maintained at all times as per Construction Regulation
No. 25. Poor housekeeping contributes to three major problems, narnely, costly or
increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will bé disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and

applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to -
work at night or after hours unless there is adequate, suitable artificial lighting

including support services in respect of Health and Safety.
Facilities

The site establishment plan shali make provision for:

Dining room facilities

The contractor shall make provision for adequate dining room facilities for his

employees on site.

c)

Change rooms

The contractor shall make provision for adequate change rooms for his employees on

site.

33



d) Ablution facilities i
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.

e) Smoking Areas

Designated smoking areas shall be established by Department of Public Works.

f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and

Department of Public Works.

g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be limited
to:
i.lifting equipment and lifting tackle
ii.power driven machinery
iii.efectrical equipment
iv.testing and monitorihg equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact

number/s.
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i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractors

site plan.
Department of Public Works shall approve all structures erected for logistical support

by the contractor. These structures include fences, workshops, tool sheds, offices,

ablution facilities, etc.

j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public

Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of

work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shail be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fali prevention equipment shall include fall arrest
Equipment.. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department

of Public Works in writing.
1) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a faciity to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public

Works disposal point.

m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South

African National Standards (SANS) or similar.
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage fo people and equipment as far

as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.
21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction

Regulations. The lists are:

i. List of appointments
ii. List of record keeping resp__onsibﬂities
iii.  Inspection checklist |

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall

be developed
3) the risk assessment will also include activities like:
i.  Transportation of passengers and goods to and from site

ii. Site establishment
i. Physical and mental capabilities of employees
iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
5) a review plan for risk assessments shall provide for:
i. the quarterly review of all applicable risk assessments

Rev H&S Spec Guideline Oct 2019 36



{ ii. the review of an assessment if there is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work

methods, equipment or procedures and working conditions
iii. Risk assessment/s to be reviewed if the outcome of incident investigations

and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader.  All risk assessments and pretask risk

assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health

and Safety Plan.
¢) Risk Based Inspection Program

The inspection programme shall be risk based. The inspection plan shall form part

of the Health and Safety Plan.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and

assistance.
SERVICE NUMBER CONTACT PERSON

Hospital

Ambulance 3

[ Water

| Electricity

@9 ‘ Police
E Fire Brigade

%i | Pgineer | —

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.
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SECTION 37(2) AGREEMENTS

{
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)
AND
(Name of contractor/supplier/Agent/) 1

X OO L LIS LTI R TE TP EPPRRR I [
(name)representing .. ceverienenennenns L3SEIE N@Me of

contractor/supplier], do hereby acknowledge that ..
[insert name of contractor/suppher] is an employer in his/her own nght with duties as prescribed in

the Occupational Health and Safety Act No. 85 of 1993 (“the Act), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of

the Act.

| undertake that ..........oiiiiiii [insert name of contractor/supplier]

shall strictly adhere to, and ensure that his/her employees adhere to, ‘the provisions of the

:Occupatioﬁéi Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service .............ccocovvieiinn, [insert

brief details of project/service, for example, name, contract/project number]

and wili comply with the requirements set out in these.

...............................

| accept and agree that the SHE specifications constitute arrangements and procedures between
[Insert name of contractor/supplier/Agent

....................................................................

Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance

T [Insert narﬁe of contractor/supplier] with the

provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
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r

This agreement is signed on behalf of the parties, each signatory to fhis warranting that he/she has

the requisite authority to do so.

Signed this .........cccccoviiivienens day Of .oooooiiiiiire e 20 e at
...................................................... (Place)

(FUI RBME).....cnveveersiee e e (SIGNALUre) .......coverrinmresiemne e veiiennenn ON
DENAI OF ... oeeeesennierresre e ersasrra e e e (Supplier!contractorIAgent)

Contractor Responsible Manager (responsible for signing the Department of Public Works’
contract on behalf of the contractor) ‘

Witnesses i
TP SEPISPPEPTRPR PR IE
- S U UT RO STS PP TP PPRISR

Signed this ......oco.ooviciaine day Of ....vviveriennrrie e 20, i

L R PSP (Place)

(FUNBME.......ocv e (SIGNELUre).......oeveeeriiirnenr s on

Behalf of Department of Public Works.

(Contracts and/or Project Manager or Department of Public Works representative)

Withesses
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