Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
DURBAN REGIONAL OFFICE

REFERENCE NUMBER - DBNQ-3231766

SERVICE DESCRIPTION JUSTICE: COLENSO MAGISTRATE COURT:
REPAIRS TO FAULTY LIGHTS IN COURT

SUBMITTED BY:

Company Name:

CSD registration:

CLOSING DATE: 25/08/2025 @11:00 AM
Box Number 16 — 157 Monty Naicker Street

TECHNICAL ENQUIRIES OTHER ENQUIRIES

Name : Thembinkosi Mzobe Name : Lungile Ngobese
Contact number : 031 314 7180/083 415 2125 | Tel no. 031 314 7079
Email: thembinkosi.mzobe@dpw.gov.za Email : lungile.ngobese@dpw.gov.za
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PA 32: INVITATION TO BID
PART A

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)

BID NUMBER: | 3231766 | CLOSING DATE: | | cLosngTIvE: | 11 AM

DESCRIPTION | DOJ : COLENSO MAGISTRATE COURT ELECTRICAL REPAIRS AND ISSUE COC

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (DPW04.1 GS or DPW04.2 GS).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID
BOX SITUATED AT (STREET ADDRESS)

OR POSTED TO:

SUPPLIER INFORMATION

NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER 2
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
[
TCS PIN: OR | CSDNo: |
|
SIGNATUREOF BIDDER | e DATE
CAPACITY UNDER WHICH THIS BID IS
SIGNED (Attach proof of authority to
sign this bid; e.g. resolution of
directors, etc.)
TOTAL BID PRICE (*ALL
TOTAL NUMBER OF ITEMS OFFERED APPLICABLE TAXES) R
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT/ PUBLIC ENTITY CONTACT PERSON
CONTACT PERSON TELEPHONE NUMBER
TELEPHONE NUMBER FACSIMILE NUMBER
FACSIMILE NUMBER E-MAIL ADDRESS
E-MAIL ADDRESS
PART B

TERMS AND CONDITIONS FOR BIDDING
BID SUBMISSION:

1.
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

1.2, ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION
NAMELY: ( BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND
BANKING INFORMATION FOR VERIFICATION PURPOSES).

1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
DOCUMENTATION.
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”.
THIS FORM IS ALIGNED TO SBD1

For Internal Use Effective date: January 2023 Version: 2023/01




Department:

REPUBLIC GF SaUTH AFRICA PA-32: Invitation to Bid

1.6y ISBID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE GENERAL
wONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF
CONTRACT.

2. TAXCOMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN} ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID. -

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE PROOF OF TCS/PIN/CSD NUMBER.

26 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE {CSD), A CSD
NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS =

3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ YES [INO

3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? [ YES [CINO

3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [] YES [No

3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? [ yes [No

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS /

TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3

ABOVE,

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

Note Well:

a)

b)
c)
d)
e)

In respect of non VAT vendors the bidders may not increase the bid price under Section 67(1) of the Value Added Tax Act of 1991 where
the relevant transaction would become subject to VAT by reason of the turnover threshold being exceeded and the bidder becomes liable
for VAT.

All delivery costs must be included in the bid price, for delivery at the prescribed destination.

The price that appears on this form is the one that will be considered for acceptance as
The grand total in the pricing schedule(s), inclusive of VAT, attached to the bid offer must correlate and be transferred to this form (PA32).
Where there are inconsistencies between the grand total price offer in the pricing schedule(s) and the PA32 price offer, the price offer on
the PA32 shall prevail and deemed to be firm and final. No further correspondence shall be entered into in this regard.

! All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and
skills development levies
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”.

THIS FORM IS ALIGNED TO SBD1

For Internal Use Effective date: January 2023 Version: 2023/01




11/06/2025, 18:04

Problem

Work Request Code 3231766
’ Problem Type ELEC

ARCHIBUS Web Central

Problem Location At Colenso Magistrate Court.

More Information
Trades

Scope of Work
Service Provider
Tool Types

Parts

Tools

Other Costs
Costs

History
Step Responded By

SBONGISENIL.NXUMALO

THEMBINKOSI.MZOBE
PATRICK.MARESCIA
ANELE,MADYANTYI
BEAUTY.KHOZA
GUGULETHU.MBONGWA
NOBUHLE.GWALA
NOKUTHULA.SHABALALA
NOMSA.SHABALALA
PRICE.MALATSI
STHEMBELA.MTHIYANE
THOKOZANI.ZWANE
WINTER-ROSE.NYEMBEZL

On

2025/02/12
2025/02/28
2025/02/28
2025/02/28
2025/05/08
2025/05/08

Workfiow Step
Basic
Edit and Approve
Basic
Basic
Estimation
DPWI_BUDGET_CONFIRM
Scheduling
Scheduling
Scheduling
Scheduling
Scheduling
Scheduling
Scheduling
Scheduling
Scheduling
Scheduling

Status

Requested

Requested

Approved

Assigned to Work Order
Asslghed to Work Order
Assigned to Work Order
Assigﬁed to Work Order
Assigned to Work Order
Assigned to Work Order
Assigned to Work Order
Assigned to Work Order
Assigned to Work Order
Assigned to Work Order
Assigned to Work Order
Assigned to Work Order
Assigned to Work Order

10.128.78.35/archibus/schema/ab-core/views/process-navigator/navigator-details.axvw

Region
Description

Step Status After
None
Approved
None
None
Estimated
Approved
None
None
None
None
None
None
None
None
None
None

DBN

Show Documents

Request for a valid electrical installation
compliance certificate (C.0.C) at Colenso
Magistrate Court.

Comments

XLS

Step performed by substitute of MZWANDILE DUBE ...

171



e &
- B

M i L - Y LIR o
o T % s ICLLHE

(‘U gegsgdwm nd Infrastruct
S VoI S B astructwre
h "4

REPUBLIC OF SOUTH AFRICA

Private Bag X54315, Durban, 4000, Tef (031) 332-1 211
Comer of West and Aliwal Streets, Durban

Mr. P. Marescia
Control Works Manager: Works Management —FM Unit

Department of Public Works
Durban Regional Office

Dear Mr. Marescia

ACTING APPOINTMENT: DEPUTY DIRECTOR: FACILITIES
MANAGEMENT

By virtue of the provisions of Section 32 of the Public Service Act, 1994, you are hereby
appointed to act in the capacity of and shall be responsible for performing the functions
of Deputy Director: Facilities Management, from 05 May 2025 to 16 May 2025.

During this period, you will be responsible for carrying out the delegated authorities
connected to the post and in this regard you must ensure that you fully aware of the
delegations and conditions which are applicable there to.

Tt is emphasized that acting should not create and expectation of permanent appointment
in the post. An acting allowance in terms of the DPSA’s policy on acting allowance may
be payable to you only on instances that you act in a continuous period that may exceed
six (6) weeks from the date of your appointment.

Your@

. Vilakazi
egional Manager

Date: 7025 -05- 05

ting appointment accepted / not Md

Mr. P. Marescia
Control Works Manager

Date: 2025 -05- §§

Lefapha |2 Ditiro t5a Setshaba Department of Public Works Lefapha la

i ya Kgoro ya Mes ya Selshab Mintirho ya Vaaki LiTiko leTemisebent
yaHul Y i ISebe leMisebenzi yolubitu UmNyang: iSebenzi yomPhakathi i iY i eMip i wa M ya

Tshitshavha Departement van Openbare Werke



SBD 3.1
PRICING SCHEDULE - FIRM PRICES
(PURCHASES)

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES SUBJECT TO RATES OF EXCHANGE
VARIATIONS) WILL NOT BE CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING SCHEDULE MUST
BE SUBMITTED FOR EACH DELIVERY POINT

Name of bidder............ooooi i i Bid NUMDET. .. ... oo e e

Closing Time 11:00am Closing date............cooi i,

OFFER TO BE VALID FOR 84 DAYS FROM THE CLOSING DATE OF BID.

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY
NO. ** (ALL APPLICABLE TAXES INCLUDED)

The price that appears on this form is the one that will be considered for acceptance as a firm and final offer.

SPECIFICATION

Reference No: ID 3231766
DOJ : COLENSO
Description: Repairs to ISSUE COC

A) PRICING SCHEDULE

e Any change due will be confirmed by the Project Manager.

e Note All rates and totals must be filled in and completed in all respects
N.B: The contractor is to visit site before quoting to make sure of what needs to be done, the NDPWI reserve the
right to remeasure the material to be used and hours, kilometers quoted to make sure the work to be done and
amount quoted is correct, contractor to submit suppliers invoices, with his invoice for verification if there are material
purchased.

No. Description Qty Rate Total

1. Occupational Health and Safety Requirements. Safety plan is
mandatory. Provide and Comply with Occupational Health and
Safety Regulations. Bidder to provide Safety Plan before | 1 File | R 1500.00 R 1 500.00
commencement of service and to be scrutinized by
Departments Safety Officer. Bidder to supply a Project Plan
and Work Schedule prior to commencement of any works.

Allowance to fault find and determine the fault and provide

2. report 1 R 5 000.00 R 5000.00
3 Wiring if needed R R
4 . .
Labelling of plugs circuits R R
5 Labelling of lights circuits
R R

6 Labelling of any other circuit if required
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QB PR snd intrastrucire
b — 4

REPUBLIC OF SOUTH AFRICA

R R
6 Cabling if required 100m | R R
TRANSPORT: From Companies Workshop to site and back
6. (Return Mileage) Each | R
Transport: ( YKM”S @ (R ) P/ KM x ( )Trips
7. LABOUR: () Artisan@ (R ) P/Hour x ( 24 )Hrs Each | R R
8. LABOUR: ( ) Assistance @ (R )P/Hour x(24)Hrs | Each | R R
END OF SPECIFICATION
A Sub Total | R
B Add 15% VAT | R
Cc BID PRICE IN RSA CURRENCY: ALL APPLICABLE TAXES INCLUDED | R
(A+B=C) : Final Total SBD 3.1
Final Total written in Words:

- Required by:

- At:

- Brand and model

- Country of origin

- Does the offer comply with the specification(s)? *YES / NO
- If not to specification, indicate deviation(s)
- Period required for delivery

*Delivery: Firm / not firm

- Delivery basis

Note:  All delivery costs must be included in the bid price, for delivery at the prescribed destination.

** «a]| applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund
contributions and skills development levies.

*Delete if not applicable




Depsronen;
Public \‘Vndtt and Infrastructure
REPUBLIC OF SOUTH AFRIGA

Signature of Bidder Date

A) SPECIAL CONDITIONS OF CONTRACT

e Contractor must introduce themselves and what they will be doing to the relevant official at the institution before any
assumption of work. [Contact official at institution client Nontobeko Mazibuko on 071 8680096 ]

e Due to the Urgent nature of the works, the successful tenderer undertakes to commence the work immediately from the

receipt of an official complaint number and proceed with due diligence to its final completion in all respects.

All supporting suppliers’ material and service invoices must be provided together with all payment invoice claims.

Contractor to note that all quantities are re- measurable.

Contractor is to supply project plan and work schedule, safety plan before any commencement of works on site.

The Contractor must comply with all Occupational Health and Safety regulations and instructions.

Job cards must be detailed, stamped and signed by the Client Department and accompany all invoices claimed.

Contractor must provide proof of relevant required registration and all compliant certification of conformances.

Contractor must provide proof of relevant required registrations and all compliant certification, namely CIDB and CSD

documentation and if required the electrical certificate of compliance (C.0.C)

e  The contractor is to submit the artisan’s proof of qualifications (certificate) that worked on this site and whose name
appears on the job cards for this specific site.
The contract period is Two (2) DAYS from the date the official order is an official order.
Time shall be considered as the essence of this contract .If the contractor fails to complete the works within the above
specified contract period a penalty will be proportioned according to the estimated value of the contract and will be
deducted from the sum due.

e NB the NDPWI reserve the right not to pay the full amount as per order if work done on site is not justifiable as per the
amount claimed.

d) NOTES TO TENDERES
Contractor is to supply project plan and work schedule at the commencement of works
Contractor to note that all quantities are remeasurable
All supporting supplier's material and service invoices must be provided together with all payment invoice
claims
e Job cards must be detailed, stamped and signed by the Client Department and accompany all invoices
claimed
Contractor must provide proof of relevant required registration and all compliant certification
The Contractor must notify the relevant Works Manager immediately on completion of Works in all respects
for inspection of the works
Contractor to dispose at an approved Municipal and recognized dumpsite.
The dump site to supply a disposal certificate or proof of payment from the Municipality.




PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

P03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

. o DOJ: COLENSO MAGISTRATE COURT
Project title: ELECTRICAL REPAIRS AND ISSUE COC
Quotation no: Reference no: ID-3231766
Advertising date: Closing date:.
Closing time: 11:00 am Validity period: | 84 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 1 EB or higher, or 1 EB

*or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where only one

class of construction works is applicable.

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
1 EB PE or higher, or 1 EB PE* or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where no or

only one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE YES [] NO X

Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.
Functionality criteria®: Weighting factor:
n/a
Total 100 Points

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

The points allocated to each functionality criterion should not be generic but should be determined separately for each tender
on a case by case basis.
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 1 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

3... For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million
Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people (Mandatory) applicable.

2. .. | Located in a specific Local 2 e Official Municipal Rates Statement
Municipality or District which is in the name of the bidder.
Municipality or Metro or
Province area for work to be Or
done or services to be
rendered in that area e Any account or statement which is
(Mandatory) in the name of the bidder.

Or

s Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.

Or

e Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
women (Mandatory) applicable.

4, An EME or QSE which is at 2 s SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable.

(Mandatory)

and

o Medical Certificate indicating that
the disability is permanent.

Or

s South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

e National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5. An EME or QSE which is at 2 e ID Copy and SANAS Accredited
least 51% owned by black BBBEE Certificate or Sworn
youth (Mandatory) Affidavit where applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who would
have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 8

For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

9 JAMUIARY 2004).

4. RESPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to
comply with the criteria stated hereunder shall result in the tender offer being
disqualified from further consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
! B4 tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2 X | invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).
3 | I | Use of correction fluid is prohibited.
4 X | Submission of a signed bid offer as per the DPW-07 (EC).
5 | X | Submission of DPW-09 (EC): Particulars of Tenderer's Projects.
6 | [ | Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.
Submission of DPW-16 signed by the authorised official and completion of bid briefing
7 | O | attendance register.
8 X The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts) together with his tender.
9 0 The tenderer shall submit his fully priced and completed sectional summary- and final
summary pages with the tender.
10 | X | PA32 Invatation to Bid
Valid Wiremans License by the Dept of labour for the owner or company or for the employee
11 | 0 | who will be perfoming the work and also verifiable proof that He/ She is employed by the
company that has been awarded to do the job.
Submission of Artisan certificate certfied copy by the commissioner of Oath for the owner,
12 | O | company or the employee who will be doing workand also verifiable proof that He/ She is
employed by the company that has been awarded to do the job,.
13 | O
14 | I
15 | O

4.2.Indicate administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request
will disqualify the tender offer from further consideration.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 3 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

l Any correction to be initialled by the person authorised to sign the tender documentation as per PA
. | X | 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or
JV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium
2 | X |/ joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.
3 | X | All parts of tender documents submitted must be fully completed in ink and signed where required.
4 | X | Submission of (PA-11): Bidder’s disclosure
5 | [ | Submission of PA-16.1 (EC): Ownership Particulars
6 | [ Submission of documentation relating to risk assessment criteria as contained in C 2.1 of DPW-
03 Tender Data.
7 | I3 | Submission of (PA 40): Declaration of Designated Groups.
Submission of proof of Registration on National Treasury’'s Central Supplier Database (CSD).
8 | X | Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if
any
o | O Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPW-05 Contract
Data (GCC 2015) whichever applicable to be fully completed.
10| X The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 calendar days from request.
1110 Upon request, submission of fingerprints obtainable from local SAPS including any other additional
documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with supporting
12 | [J | documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.
Submission of current / valid letter of good standing, Workman’s Compensation certificate
13| X
(COIDA).
14 | X | All documents submitted by Bidder are subject to varification to confirm validity.
15 O
16| O
17 | O
18 | I

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific

goals

113 Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
Regulations 2022
X A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 4 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
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THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

1 Method 1 (Financial offer) Xl Method 2 (Financial and Preference offer)

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:
ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from-any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

Technical risks:
Criterion 1: Experience on comparable projects during the past specify between 5 and 10 years.

The tendering Service Provider's experience on comparable projects during the past specify between 5 and
10 years. The number of current and previous comparable projects performed by the Tenderer as per the
evaluation report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to
provide contactable references will result in the tender offer will be mutatis mutandis declared non-

responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of

local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose

of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past specify between 5 and 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past specifiy between 5 and 10 years as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative sample of
the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any
additional work executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 5 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced;

Contract administration: contractual aspects such as complying to laws and regulations, insurances,

security, submission of required documentation timeously, reaction to written contract instructions,

appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of

contract. :

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.<

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

4

Criterion 3: Suitably qualified and appropriately experienced. human reéources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS
Xl Quotation documents are available for collection during working hours

[ Alternatively; quotation documents may be collected during working hours at the following address
insert physical address. A non-refundable bid deposit of R insert amount payable (cash only) on
collection of the bid documents.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 6 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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8. SITE INSPECTION MEETING
vompulsory briefing session will be held in respect of this quotation.

The particulars for compulsory briefing session or virtual briefing session are:

Venue:

Virtual meeting Link:

Date: Starting time:

9. ENQUIRIES .

9.1. Technical enquiries may be addressed to:

.DPWI Project Manager | MR T. MZOBE Telephone no: | 083 41 52 125
Cellular phone no 083 4152 125 Fax no:
E-mail thembinkosi.mzobe@dpw.gov.za

9.2. SCM enquiries may be addressed to:

SCM Official Telephone no:
Cellular phone no Fax no:
E-mail

10. DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 7 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

T

Tender documents may be posted to:

The Director-General
Department of Public Works and Infrastructure

Private Bag X 54315
Durban
4000

Attention:
Procurement section: Room

OR

Deposited in the tender box at:

Department of Department of Public Works and
Infrastructure

157 Monty Naicker Road, by Securities. (bidders to
note that entrance in Dr Pixley Ka Seme is
temporally closed)

Box 16

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.

For Internal & External Use

Effective date: 21 July 2023

Page 8 of 8
Version: 2023/08
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Annexure A to PA-03
ANNEXURE TO PA-03 (EC):
NOTICE AND INVITATION FOR QUOTATION

Project title: DOJ : COLENSO MAGISTRATE COURT

ELECTRICAL REPAIRS AND ISSUE COC
Reference no: ID 3231766
Quotation No:
Advertising date: / /2025 Closing date: / /2025
Closing time: 11:00am validity period: 84 Days

BIDDERS TO TAKE NOTE OF THE FOLLOWING

e Contractor must comply with OHS Act no. 85 of 1993 with Regulation.

e Contractor must be in good standing with Workman’s Compensation. (COIDA)

e Contractor must provide proof of relevant required registration and all compliant
certification of conformances.

e Submission of Safety Plan before commencement on Site

e The Safety Plan should be approved by the Client (NDPWI) before commencement of
work onsite.

e Submission of PA32 Invitation to bid.

¢ Submission of BBBEE sworn affidavit of certificate attested the Commissioner of oath or
a certified copy of BBBEE certificate issiued by CIPC or SANAS approved BBBEE certified
valid at the time of closing {subject for verification)

e Valid Wiremans license by the Dept of labour for the owner or company or for the employee
who will be perfoming the work.

e Submission of Artisan certificate copy by the commissioner of Oath for the owner , company or
the employee who will be doing work.

Only Awarded Service Provider will be required to submit Security Clearance
Documents.

Awarded Service Provider to Submit Public Liability Cover and Safety Plan before
Commencement on Site.

Any reference to the words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
“Tender” or “Tenderer’
Page 1 of 1
April 2018
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

Proiect title: DOJ: COLENSO MAGISTRATE COURT
: ’ ELECTRICAL REPAIRS AND ISSUE COC.

Tender / Quote no: Reference no: ID-3231766

Receipt Number:

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration. s
7

Number of Returnable
Tender document name pages issued document
Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Declaration of Interest and Tenderer's Past Supply Chain - 4Pages Yes

Management Practices (PA-11)

Resolution of Board of Directors (PA-15.1) (if applicable) B 1 Page Yes

Resolution of Board of Directors to enter into Consortia or JV’s

(PA-15.2) (if applicable) 2 Pages Yes

Special Resolution of Consortia or JV's (PA-15.3) (if applicable) 3 Pages Yes

Preference points claim form in terms of the Preferential

Procurement Regulations 2017 (PA = 16) 5 Pages Yes

Certificate of independent Bid Determination (PA - 29) 4 Pages Yes

Declaration Certificate for Local Production and Content for

designated sectors (PA — 36 and Annexure/s C) Yes
Fully completed Declaration of Designated Groups for Preferential
Procurement (PA 40) 2 Pages Yes
Registration on National Treasury's Central Supplier Database Y

- es
(CSD).
Particulars of Tenderer's Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page
Record of attending compulsory virtual bid clarification / site inspection 1 Page
meeting (if applicable). 9
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable) 1 Page

Proof of 30% Subcontracting participation and related documents in
terms of the Preferential Procurement Regulations 2017 (if

applicable).

* In compliance with the requirements of the CIDB SFU Annexure G

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer’. - o ~ Page of 3
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PA-09 (EC): List of Returnable Documents

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

applicable)

Number of Returnable
Tender document name pages issued documoent
Any additional information required to complete a risk assessment (if ) Yes

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

(if applicable)

Number of Returnable
Tender document name pages issued document
Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes
Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes
Mechanical / Electrical / Security Work material and equipment
schedules (if applicable) Pages Yes
Schedule for Imported Materials and Equipment (DPW-23 EC) 1 Page Yes

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the “Retumable document” column to indicate which documents must be retumed with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Tender document name pah;;msl?:;t?; d I:zt:l:;aeb;:
iF:IrclIcuesc:VE(;lI:)sf c;fllc;l):artlt)ltleS/ Lump Sum Document (complete document Pages Clves CINo
\II:V?::’Ilyt If:‘t:::d::d completed sectional summary- and final summary pages Pages [Tyes [INo
Valid Wiremans license Pages [OYes [INo
Artisan certificate Pages Oyes [CINo
insert document name Pages Ovyes [CNo

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For Internal & External Use Effective date 20 September 2021

Page 2 of 3
Version: 2.6




Teuder no:

PA-09 (EC). List of Returnable Documents

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity:

If the Tendering Entity is:

Documentation to be submitted with the tender, or which
may be required during the tender evaluation:

89 of 1984, as amended)

a. A close corporation, incorporated
prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act

Copies of the Founding Statement — CK1

a private company.

b. A profit company duly registered as

[including a profit company that
meets the criteria for a private
company, whose Memorandum of
- Incorporation states that
company is a personal liability
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

Copies of: ‘.

i. Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company's
Auditor, certifying each Shareholder's ownership /
shareholding percentage relative to the total, and/or

iii. Memorandum of Incorporation in the case of a personal

liability company.

¢. Aprofit company duly registered as
a private company in which any, or
all, shares are held by one or more
other close corporation(s)
company(ies) duly registered as
profit or non-profit company(ies).

Copies of documents referred to in a. and/or b. above in
respect of all such close corporation(s) and/or company(ies).

a public company.

d. A profit company duly registered as

Copy of Certificate of Incorporation — CM1, and a signed
statement of the company’'s Secretary or Auditor confirming
that the company is a public company.

amended).

e. A non-profit company,
incorporated in terms of Section 10
and Schedule 1 of the Companies
Act, 2008 (Act 71 of 2008, as

Copies of:

| the Founding Statement — CK1; and

ii the Memorandum of Incorporation setting out the object of
the company, indicating the public benefit, cultural or
social activity, or communal or group interest.

a Partnership

f. A natural person, sole proprietor or

Copy(ies) of the Identity Document(s) of:
i. such natural person/ sole proprietor, or
each of the Partners to the Partnership.

g. ATrust

Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

Signed by the Tenderer:

Name of representative

Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use

Page 3 of 3

Effective date 20 September 2021 Version: 2.6
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DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

Project title: DOJ : COLENSO MAGISTRATE COURT - ELECTRICAL REPAIRS AND ISSUE COC
Tender / Quotation no: Reference no: 3231766
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the

procurement of:
Electrical repairs and issue COC

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract

including compliance with all its terms and conditions according to their true intent and meaning for an amount to be~
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (“All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS: N

RANd (iN fIQUIES) R cuuierimmesisiuiiiissmssissmenssesness st ss s sssas s R e an s AR S anE R 4840 R S R Emm SRR R S8

RAN (iM WOTAS). 1e1ecuererrmeassessnnsssismmnimnsnssssrrssssessrtsssssssssssnrass st as s s Ea s s E o e e e s r e anr s EaEH s R s e e a e e anus

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with
the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the

contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:
And: Whose Registration Number is: Whose Identity Number(s) is/are:
............................................................................. OR
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:
CSD supplier number:...........ocoii ”
CSD suppliernumber:.............ooiiiie i

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
*Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 1 of 4
Effective date 5 July 2022 Version 2022/4



i —— DPW-07 (EC): Form of Offer and Acceptance

REPUBLIC OF SOUTH AFRICA

Tende " 7uotation no:

AND WHO IS (if applicable):
Trading under the name and Style Of: ... ...
AND WHO IS:
Represented herein, and who is duly authorised to do so, by: o Note:
‘| A Resolution / Power of Attorney, signed by all the
Mr/Mrs/Ms: Directors / Members / Partners of the Legal Entity
...... must accompany this Offer, authorising the
In his/her capacity as: Representative to make this offer.
SIGNED FOR THE TENDERER:
Name of representative Signature Date
WITNESSED BY:
Name of witness Signature Date
This Oﬁgr is in respect of: (Please indicate with an “X” in the appropriate block) (N.B.: Separate Offer and
The official dOCUMENLS ... ..ot e e e et ceeeee eee e resaiaenn, O Acceptance forms are to
The official alternative ... O be completed for the
Own alternative (only if documentation makes provision therefore) ..................... O :;f;?nat;:doﬁ::’)’ each
SECURITY OFFERED:
(a the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction** of 5% of the contact value
(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract
(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:
6} cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [] No []
2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [] No []

) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes 1 Ne O

4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%

of the value certified in the payment certificate (excluding VAT) Yes [] No []
(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [] No []

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term
Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of
the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-
forma will be accepted.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

**Any reference to the words "payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 2 of 4
Effective date 5 July 2022 Version 2022/04
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Public Works and Infrastructure
REPUBLIC OF SODUTH AFRICA

Tende: . Quotation no:

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

Other Contact Details of the Tenderer are:

Telephone No..........ccoeevvviiivieveennieeeeeee. Cellular Phone NO. ..o

BaNKET ...oe i et e e e e Branch..........coooiiii
Registration No of Tenderer at Department of Labour ...
CIDB REGISITAtON NUMDET: ... ... oo e e ee e eee oot ee e ete et e et et s et et et e et e es s et

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified belbw accepts the Tenderer's offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

Deviations from and amendments tq the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between

the parties.

For the Employer:

Name of sighatory Signature Date

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. )
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 3 of 4
Effective date 5 July 2022 Version 2022/04



Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

gy 2
g@} PPk DPW-07 (EC): Form of Offer and Acceptance

Tendet Juotation no:

Name of Organisation: Department of Public Works and Infrastructure
Durban Regional Office
. .. . | CnrWest & Aliwal Street
Address of Organisation: Durban
4000
WITNESSED BY:
Name of witness Signature Date

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or "Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 4 of 4
Effective date 5 July 2022 Version 2022/04



@ o%ufwéa‘;wmnmu
PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in

respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder’s declaration

2.1 s the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES I/ NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in

table below.
Full Name Identity Number Name of State institution

by one person or a group of persons holding the majority of the

(1) the power,
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer". Page 10f3
Version: 2022/03

For External Use Effective date 5 July 2022
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iy  Dupartment:

Pulic Works and Inbrastructue

REPUBLKC OF BOUTH AFRICA

~.2 Do you, orany person connected with the bidder, have a relationship with any person

, who is employed by the procuring institution?
. YES / NO

221 Ifso, furnish particulars:

---------------------------------------------------------------------------------------------------------------

---------------------------------------------------------------------------------------------------------------

23 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES /NO

- 2.3.1 If so, furnish particulars:

---------------------------------------------------------------------------------------------------------------

3 DECLARATION

I, the undersigned, (NAME)..........ccovruriimmmsrninsssinmsis s s st a et e
in submitting the accompanying bid, do hereby make the following statements that |

certify to be true and complete in every respect:

31 | have read and | understand the contents of this disclosure;

32 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

33 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

35 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

36 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
Page 2 of 3

meaning as the words “Tender” or “Tenderer”.
For External Use Effective date 5 July 2022 Version: 2022/03
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- PA-11: BIDDER'S DISULUDURE
| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition ActNo
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3

ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

----------------------------------------------

----------------------------------------------

Name of bidder

............................................

Position

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 3of 3
Version: 2022/03

For External Use

Effective date 5 July 2022
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» PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

P
R. _OLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (dafe)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)
(Bid / Tender Number as per Bid / Tender Document)

Bid / Tender Number:

2. *Mr/Mrs/Ms:
(Position in the Enterprise)

in ‘his/hér Capacity as:

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name Capacity Signature

-

Ol oo N[ A W N

-
o

-—h
-—

b
N

-
w

-
E Y

-
0

-
o]

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 1 0f 2

words ‘Tender” or “Tenderer”.
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.1: Resolution of Board of Directors

18

19

20

The bidding enterprise hereby absolves the Department of Public Works from any liability wha

document being signed.

tsoever that may arise as a result of this

Wote:

* Delete which is nof applicable.

NB: This resolution must, where possible, be signed by all
the Directors / Members / Pariners of the Bidding
Enterprise.

In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares/ ownership of the
Bidding Enterprise (eftach proof of shareholding /
ownership hereto).

Directors / Members / Partners of the Bidding Enterprise
may altematively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attomey, signed by the Directors / Members / Pariners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership end power
of attomey are to be attached hereto).

Should the number of Directors / Members / Partners
exceed the space aveilable above, additional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP

Any reference to words “Bid”
words “Tender” or “Tenderer’.
For external use

or Bidder" herein and/or in any other documentation shall be construed to have the same me:

Effective date 20 September 2021

aning as the
Page2 of 2
Version: 2021/01
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/
f'f'C'A-1 5.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of.

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally comrect full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint

Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

(Position in the Enterprise)

in *his/her Capacity as:

and who will sign as follows:

authorised to sign a consortium/joint venture agreement with the parties listed under
d all other documents and/or correspondence in connection with and relating to
project described under item 1 above.

be, and is hereby,
item 1 above, and any an
the consortium/joint venture, in respect of the

3. The Enterprise accepts joint and several liability with the parties listed under item 4 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered

into with the Department in respect of the project described under item 1 above.

domicilium citandi et executandi for all purposes arising from this joint venture

4. The Enterprise chooses as its
h the Department in respect of the project under item 1 above:

agreement and the Contract wit

Physical address:

(code)

aning as the
Page 1 of 2

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same me
Version: 2021/01

words “Tender” or “Tenderer”.

For external use Effective date 20 September 2021
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Telephone number:

Fax number:

,gostal Address:
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Hiite eiawts  PA-15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

(code)

Name

Capacity

Signature

2 | o |
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-
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-
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14

15

The bidding enterprise hereby absolves the Department

document being signed

of Public Works from any liability whatsoever that may erise as a result of this

1.
2.

Note:

* Delete which is not applicable.

NB: This resolution must, where possible, be signed by all
the Direclors / Members / Parners of the Bidding
Enterprise.

In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares /ownership of the
Bidding Enterprise (aftach proof of shareholding /
ownership hereto).

Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
atfomey are to be attached hereto).

Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP

Any reference to words
words “Tender” or “Tenderer”.
For external use

*Bid” or Bidder” herein and/or in any other documentation shall be construed to have the s

Effective date 20 September 2021

ame meaning as the
Page 2 of 2
Version: 2021/01
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~. PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
i VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally comrect full names and

registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

@

1.

(placs)

Held at
(date)

on

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public

Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /T ender Document)

or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 1 0f 3

Any reference to words “Bid”
Version: 2021/01

words ‘Tender” or “Tenderer”.

For external use Effective date 20 September 2021
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B

PA-15.3; Special Resolution of Consortia or Joint Ventures

(AN

Mr/Mrs/Ms:
(Position in the Enterprise)

in *hisfher Capacity as:

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct

all business under the name and style of:

The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
y way connected with, the Contract

the obligations of the Consortium/Joint Venture deriving from, and inan
entered into with the Department in respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfiiment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

onsortium/Joint Venture shall, without the prior written consent of the other
ent, cede any of its rights or assign any

t in relation to the Contract with the

No Enterprise to the C
Enterprises to the Consortium/Joint Venture and of the Departm

of its obligations under the consortium/joint venture agreemen
Department referred to herein.

The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

on shall be construed to have the same meaning as the

Any reference to words *Bid” or Bidder” herein and/or in any other documentati
Page 2 of 3

words “Tender” or “Tenderer”.
For external use

Effective date 20 September 2021 Version: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Name

Capacity Signature

11
12
13
14
15
The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise 8s
a result of this document being signed.
Nofte:
1. * Delete which is not applicable.
2. NB: This resolution must be signed by &ll the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.
3 Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacily and signatures must be supplied on & separate page.
4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,
must be attached fo this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer. Page 30of3
Version: 1.3

For external use

Effective date 20 September 2021
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT

REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

the 80/20 system for requirements with a Rand value of up to R50 000 000 (all

applicable taxes included); and
. the 90/10 system for requirements with a Rand value above R50 000 000 (all

applicable taxes included).

1.2 Preference Points System to be applied

(tick whichever is applicable).
The applicable preference point system for this tender is the 80/20 preference point system.

[] The applicable preference point system for this tender is the 90/10 preference point system.

] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once

tenders are received.

1.3 Points for this tender shall be awarded for:

1.3.1 Price; and
1.3.2 Specific Goals

1.4  The maximum points for this tender are allocated as follows:

GHOGSE RPPLCASLE PREFERENCE | [eom | [J oo
PRICE 80 90
SPECIFIC GOALS 20 10
Total points for Price and Specific Goals §00 00

Page 1 of 10

Effective date 21 July 2023 Version 2023/08
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.5

Breakdown Allocation of Specific Goals Points

S

1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1

e taxes) the specific goals listed in table 1 below are

Million (Inclusive of all applicabl ) p g

applicable.

Table 1
Sefial | Specific Goals Preference | Dogumentation fo be submitied by
No Points .~ | bidders to validats their ciaim-

SANAS Accredited BBBEE

least 51% owned by black
people with disability
(Mandatory)

T [ An EME or QSE which is at =
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

KZN | province area for work to
be done or services to be Or
rendered in that area ‘

(Mandatory)

¢ Any account or statement which
is in the name of the bidder.

Or

o Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

e Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4. An EME or QSE which is at 2 e SANAS Accredited BBBEE

Certificate or Sworn Affidavit
where applicable.

Effective date 21 July 2023

Page 2 of 10
Version 2023/08




and

o Medical Certificate indicating
that the disability is permanent.

Or

¢ South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

o National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

Sl An EME or QSE which is 2 o ID Copy and SANAS Accredited
at least 51% owned by BBBEE Certificate or Sworn
Affidavit where applicable.

black youth (Mandatory)

.5.2. For procurement transaction with rand value greater than R1 Million and up to

L_JLLL_L’————E———L_—L
R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below

are applicable.

Table 2
Serial | Specific Goals TPreference | Documentation to be submitted by
No ' ints” bidders to validate their claim
1. An EME or QSE or any 10 |+ SANAS Accredited BBBEE

Certificate or Sworn Affidavit

entity which is at least 51%
where applicable.

owned by black people

(Mandatory)

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to be
done or services to be Or
rendered in that area
(Mandatory)
Page 3 of 10
Version 2023/08

Effective date 21 July 2023




e Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

« Lease Agreement which is in
the name of the bidder.

An EME or QSE or any
entity which is at least 51%
owned by black women

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit

where applicable.

(Mandatory)

An EME or QSE or any e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.

disability (Mandatory)

and

e Medical Certificate indicating
that the disability is permanent.

Or

« South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

Effective date 21 July 2023
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An EME or QSE or any
entity which is at least 1%
owned by black youth
(Mandatory)

o 1D Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable.

1.5.3. For procurement transaction with rand value greater tha

n R50 Million (inclusive of

all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or § is manda

one of the two, but not both.

tory. The BSC must select either

Table 3
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out |
of 10

1. | An EME or QSE or any 4 < SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to

be done or services to be Or
rendered in that area

(Mandatory)

« Any account or statement
which is in the name of the
bidder.

Or

¢ Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

o Lease Agreement whichis in
the name of the bidder.

3. An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit

where applicable.

Effective date 21 July 2023
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[ e

J owned by black women
(mandatory)

4. ] | An EME or QSE or any o SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.
disability (Mandatory)

and

¢ Medical Certificate indicating
that the disability is permanent.

Or

+ South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with

Physical Disability in South Africa

registration (NCPPDSA).

OR

5.[J | An EME or QSE or any o ID Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birthor
descent; or (b) became citizens of the Republic of South Africa by ation - (i) before 27 April 1994; or (ii) onor
after 27 April 1894 and who would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 8 JANUARY 2004).

1.6 Failure on the part of the tenderer to submit proof or documentation required in terms

of this tender to claim points for specific goals, if the service provider/ tenderer did not

submit proof or documentation required to claim for specific goals will be interpreted to

mean that preference points for specific goals are not claimed.
1.7  The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim

in regard to preferences, in any manner required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,
Page 6 of 10

Effective date 21 July 2023 Version 2023/08
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3.

3.1.
4. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS -

3.2.

3.2.1.

competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes; .

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets

through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.

5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Ps=80(1—ﬂ‘;‘°—’"‘—"—-) or Ps=9o(1—%:{l-)

Pmin
Where
Ps
Pt
Pmin

Points scored for price of tender under consideration

Price of tender under consideration
Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Ps=80(1+ﬂl”—"ﬂ"—) or Ps=9o(1+5‘-“%";‘;‘—)

Pmax

Where

Points scored for price of tender under consideration

Ps
Pt
Pmax

Price of tender under consideration
Price of highest acceptable tender

Page 7 of 10
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4. POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2);
Regulations, preference points must
For the purposes of this tender the ten
stated in table 1,2 and 3 above as ma
in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the

4.1.

42

(a) an invitation

6(2) and 7(2) of the Preferential Procurement
be awarded for specific goals stated in the tender.
derer will be allocated points based on the goals
y be supported by proof/ documentation stated

Regulations, which

states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

for tender for income-generating contracts, that either the 80/20

" or 90/10 preference point system will apply and that the highest acceptable

tender will be used to

determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point

system will apply and that the lowest acceptable
determine the applicable preference point system,

then the organ of state must indicate the points allocated for spe
90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points
below.

(Note to organs of state: Whe
applicable, corresponding poin

Note to tenderers: The tenderer must indicate

ts must also be indicated as such.

tender will be used to

cific goals for both the

claimed are indicated per the table

re either the 90/10 or 80/20 preference point system is

how they claim points for each

preference point system.)

Effective date 21 July 2023

her O Number of Number of
ole DET O points points
e 1 PO claimed claimed
X located (80120
o i
The specific goals allocated s 68U/ 2U y
: PR T s, I . (To be
points in terms of this tender (To be
._ s bo completed
: : completed
ompleted O L by the by the
’ . Xo -. 0 _' € tenderer) tenderer)
L)
1. An EME or QSE (or any 4 10
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people
b, Located in a specific Local 2 2
Municipality or District
Municipality or Metro or
Page 80of 10
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The specific goals allocated :
points in terms of this tender

T e :_-‘. (—..:_‘,;_L‘ e W Nl W SRS
Province area for work to be
done or services to be
rendered in that area

.

Number of
points
claimed

(90/10
system)

(To be
completed
by the
tenderer)

Number of
points
claimed
(80/20
system)

(To be
completed
by the
tenderer)

3. An EME or QSE (or any 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black women

4. An EME or QSE (or any 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability

5. An EME or QSE (or any 2
entity for  procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. NamMEe OF COMPANYMITIL .. ..coiuirierrrs st s e

44. Company registration NUMDET: ..........cooeeresrrrisimnir s e s

45. TYPE OF COMPANY/ FIRM

Close corporation

Public Company

Personal Liability Company
(Pty) Limited

Non-Profit Company

ooocooaao

Effective date 21 July 2023

Partnership/Joint Venture / Consortium
One-person business/sole propriety

Page 9 of 10
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4.6.

g  State Owned Company
[TICK APPLICABLE BOX]

|, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,

qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;
ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) Inthe eventofa contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process,

(b) recover costs, losses or damages it has incurred or suffered as a resuit
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem

(hear the other side) rule has been applied; and
(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:

DATE:
ADDRESS:

Page 10 of 10
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1. DEFINITIONS
(;/:“'{" 1.1 The following words and expressions shall have the meanings hereby assigned {0 them except where
‘ the context otherwise requires:

1.1.4. ‘“Additional Services” are increases in the quantity of the routine Services detailed in the Scope of
Works.

1.4.2. °Billof Quantities” means the document s0 designated inthe Pricing Data that describes the Services
and indicates the quantities and rates associated with each item which the Employer agrees to psy
the Service Provider for the Services completed;

1.4.3. "Cefiificate of Co letion” means the certificate issued by the Service Manager signifying that the
Contract has expired;

1.1.4. “Commenceme te” means the date on when the Service Provider i notified of the Employer’s
acceptance of its offer;

1.15. ° racl” means the Contract signed by the Parties and of which these Conditions of Contract form
part of, and such amendments and additions to the Contract as may be agreed in writing between the
Parties;

1.16. > a" means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collectively describe the risks, liabllities and obligations of the contracting
Parties and the procedures for the administration of the Contract;

1.1.7. “Cont eriod” is from Commencement Date for the period stated in the Contract Date;

1.18. C ct Price” means the price to be paid fér the Services in accordahce with the Pricing Data,
subject to such additions thereto or deductions there from as may be made from time to time unde!
the provisions of the Contract;

1.1.9. “Cont um" refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance;

1.1.10. “CPAP" means contract price adjustment provisions used for the adjustment of fluctuations in the cost
of labour, plant and materials and goods as stated in the Contract Data;

1.1.11. "Day’ means 8 calendar day,

1.1.12. 2as” means all drawings, calculations and technical information which are made available to
the Service Provider for inspection at a venue and time to be announced by the Service Manager and
any modifications thereof or additions thereto from time to time approved in writing by the Employer or
delivered to the Service Provider by the Employer;

1.1.13. means the contracting Party named in the Contract Data who appoinis the Service
Provider,

1.1.14. ipment” includes all appliénoes, tools implements, machinery, articles and things of whatsoever
nature required in of for the rendering, completion or defects correction of the Services but does not
include materials;

1.1.15. "Facllities” means the land and buildings, detailed in the Scope of Works, and any additions, or
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in
or through which the Services are to be rendered or carried out;

1.1.16. 'F L * means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider's offer;

1.1.17. "identified Projects” means any projects, other than routine Services, identified and agreed to by the
Parties during the Contract period or any extensions thereto, to be completed in terms of the Contract.
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articles and things required fo be furrished under the

includes all materials, commodities,
ution of the Services;

1.1.18. ‘Malerisls’

Contract for the exec

refers to the period commencing on a ceriain da
ing day of the next month;

correspond
1.1.20. "Paties” means the Employer and the Service Provider,
tains the Bill of Quaniities and provides the criteria and

1.1.21. “Pricing Data" means the document that con
assumplions, which it will be assumed in the Contract were taken into account by the Service
Provider when developing his prices;

1.1.19. “Month® y of a month to the day preceding the

vider during the Comntract Period in

rformed by the Service Pro
rks, as amendedfrom timelo

* means all the work to be pe
e Scope of Wo

1.1.22. “Senvices
accordance with the Contract, as more fully set out in th
time by written agreement between the Parties;
as named in the Contract Data, whose offer hasbeen

1.4.23. “Senvi rovider” means the Tenderer,
accepted by or on behalf of the Employer and, where applicable, includes the Service Provider’s
heirs, executors, administrators, trustees, judicial managers or liquidators, as the case@ may be, but

nt ofthe Employer, any assignee of the Service Provider;

not, except with the writien conse
as the Service Manager in the

ntative of the Employes named
Manager, by written nolicé

»Service Manager" means the represe

Contract Data. The Employer reserves the right to replace the sald Service

to the Service Provider, without the need to furnish reasons therefor;
ectives and requirements

« refers 1o the document which defines the Employer’s obj
the manner inwhich the

1.1.25. "Scope of Work”
and specifications and any other requirements and constraints relating to
provided or performed;

Services must, or may, be
‘Se Period” refers fo the peﬂdd indicated in the Contract D

1.1.24.

ata during which the Senice Provider

1.1.26.
shall render the Services required in terms of the Contract;
1.1.27. “Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services fo be provided by the
vision and transfer to the incoming service provider of

Service Provider shall include, inter alia, the
managerial support and information, 8s detalled in the Scope of Works.

2. INTERPRETATION
ot, except where the context otherwise requires:

2.4. Inthis Contra
vice versa;

2.1.1 The masculin
The singular includes the plural; and vice versa
natural person includes a body corporate,

consortiumfjoint venture/partnership, vice versa.

he clauses of this Contract are included for reference purposes only and shall not

22, The headings tot
affectthe interpretation of the provisions to which they relate.

rases defined in any clause shall bear the meaning

e includes the feminine and the neuter,

2.1.2
2.1.3 Any reference toa

firm, association or

s assigned thereto.

2.3. Words and ph
s such.

2.4. The various parts of the Contract are severable and may be interpreted a
The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions

bear corresponding meanings.

2.6, Ifany provision in a definition clause is
obligations on any Party, effect shallbe g
Contract, notwithstanding that it is only contal

2.5.
a substantive provision conferring rights or imposing
iventoitasifitwerea substantive clause in the body of the
ined in the interpretation clause. '

hall be construed fo have the same meaning 8s the words
Page 40l 18
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3.1.

(N

3.2

3.3.

5.2.

5.3.

5.4.

5.5.

5.6.
5.7.
5.8.

5.9.

Any reference to words “Bid”

DURATION
The rights and obligations of the Parties to this Contract shall commence on the Commencement

Date.

Subject to the terms of clauses
Contract will commence on the Commencement

Period, unless it is extended in terms of clause 3.3.

The terms or duration of the Contract may be extended asare
the Partiés. No extension of term OF duration of the Contract sh
and conditions of such extension has been reduced fo writing and si

representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE
loyer shall give access to or SUpply the Se

33 and 34 relating to breach and termination respectively, the
Date and terminate on the expiry of the Contract

sult of bona fide negotiations between
all however be valid unless the terms
gned by the authorised

EMPLOYER
The Emp rvice Provider with:
d requested by the Service Provider for

4.1.1 AII relevant, a
the proper exe

vallable data and information required an
cution of the Services; and :

4.1.2 Such assistance as shall reasonably be required by the Service Provi
its duties under the Contract.

HTS AND OBLIGATIONS OF THE SERVIC

The Service Provider shall, in executing his obligations, comp!
y matter relating to the Services.

instructions on an
“The Service Provider-shall take instructions only from the Service Manag
authorised by the Service Manager in terms of Clause 6.

The Service Provider shall not have the power of attorney of 8
otherwise bind or incur liability on behalf of the Employer, save
been obtained. ‘
t it, its employees, agents and representatives have the relevant
with the reasonable degree of skill,

The Service Provider shall ensure tha
for rendering of the Services
services similar fo the Sefvices.

experience and capacity necessary
care and diligence that may be expected of professionals providing
Should any member of the Service Provider's team, in the opinion of the Service Manager of

occupants of the Facliities, misconduct himseif or is incompetent or negligent in the delivery of the
dered by the Service Manager, of

Services, or whose presence on the Facilities is otherwise consh
desirable, the Employer may, inwriting

occupants of the Facilities, on reasonable grounds, fo be un
and together with reasons therefor, request that such person be removed.
written consent of the Employer.

again be employed on the Services without the prior
referred to in 5.5 above, within a day of

The Service Provider undertakes to effect such removal, 85
recelpt of the Employer's written request.

ensure that reasonable
the Employer in the

Services the Service Provider shall at all times

der for the execution of

E PROVIDER

RIG
ly with the Service Manager's written

er or other persons

uthority to enter into any contract or 0
where prior written authorisation has

jevels of care and responsibliity are exercised

The Service Provider shall
delivery of the Services.

when using items belonging to
keep the Facilities

During the ongoing provision of the
clean and in a safe condition.
Notwithstanding anything herein contained fo the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship between
the Parties and the Service Provider or his employees shall therefore not be entitled to any benefits to
which the employees of the Employer may be entitled.

d to have the same meaning as the words
Page Sof 18
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6.1.

6.2.

6.3.

64.

7
7.1.

72

8.2.

9.2

Any reference t0 words “Bld”

SERVICE MANAGER

The Service Manager shall ad
provisions of the Contract.

minister the Contract on behalf of the Employer in accordance with the

any of his powers and authority and may cancel such delegation,

The Service Manager may delegate
f1o the Service Provider.

on the prior written notification thereo

Such delegétion shall continue in force until the Service Manager notifies the
writing that the delegation is terminated.

time, prior to giving effect thereto,
r's delegalee to the Service Manag

Service Provider in

refer any written order or

The Service Provider may at any
er who shall confirm, reverse of

instruction of the Service Manage
vary sucp order or instruction.

SECURITY

The Service Provider shall provide fo the Employer security in the amount and in the form set out in
the Contract Data and any expenditure incurred in doing so shall be borne by the Service Providef.
Should the Service Provider fail fo select the security fo be provided or should the Service Provider
fail to provide the Employer with the selected security within 21 days from Commencement Date, it

shall be deemed that the Service Provider has selected a security in the form of a retention of 2.5 %
of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

in the event of security clearance becoming necessary, the
all human resopurces utilized by the Service Provider undertel
which purpose the necessary forms will be made available to the Service Provider at the relevant fime
by the Employer. The Service Provider accepls that if he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Facilities to render the

Services.
It is required that all persons engaged in the rendering of the Services shall be

where required, security cleared.

Service Provider, any subcontractors and
ke to undergo securily clearance, for

easily identifiable and

CONFIDENTIALITY :
of whatever nature, relating to the

The Service Provider undertakes fo keep any and all information,
due to his presence &t the Facilities, strictly confidential and
i in any manner whatsoever,

Contract or which he becomes privy to

such shall not be sold, traded, published or otherwise disclosed to anyoné

including by means of photocopy or other reproduction, without the Employer’s prior written consent.
ation, without the Employer’s prior written

As disclosure or improper
consent, will cause the Employer harm
loss or damages sufiered by the Employer and

the Service Provider shall be liable for any
shall indemnify the Employer against any claims by third parties as @ result of such
unauthorised disclosure or useé thereof , either in whole or in part; and/or

g.2.1 the Employer s_hall be entitied to cancel th

The Service Provider shall be entitled to disclose such co
persons, who have a clear need to know interest, in orderto @

on the Contract:

9.1.1

e Contract

nfidential information to the following
ssist with the rendering of the Services

officers and directors of the Service Provider; and

Service Provider for the purpose of
uch consuitant or agentis made known
dges in writing that the confidential

9.2.1 employees,

9.2.2 any professional consuitant or agent retained by the
rendering the Services, provided that the identity of &
to the Employer in writing and the Employer acknowle

information may be disclosed to such person.
cumentation shall be consirued to have the same meaning o5 the words
Page 6 of 10
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9.3. The Service Provider shall be responsible for ensuring that all persons 10 WNOIM 1T wuimuessam:
information is disclosed under this Contract shall keep such information confidential and shall not
disclose or divuige the same fo any unauthorised person.

94. remain the property of the Employer and the Employer may demand
the return of destruction thereof, at the cost of the Service Provider, & any time upon giving writien
notice to the Service Provider. Within ten (10) days of receipt of such notice, the Service Provider

troy all copies and reproductions

shall return all of the original confidential information and shall des
ic) in its possession of in the possession of persons to whom itwas

(both written and electronic)
disclosed and furnish a certificate fo the Employef stating as much.

AMBIGUITY IN DOCUMENTS

Ak The confidential information shall

10.
s mutually explanatory of one another

The several documents forming the Contract are fo be taken @
and any ambiguity in or discrepancy between them shall be explained and, if necessary, rectified by
the Service Manager who shall thereupon issue 10 the Service Provider a written explanation giving
details of the adjustments, if eny, and a written instruction directing what Service, K any, Is o be

delivered.

.  INSURANCES

sibility of the Service Provide
intains the adequate insurances

OMMENCEMENT OF THE SERVICES

ACCESS TO THE FACILITIES AND C
within 21 days of the Commen
f the Occupational

12.1. The Service provider shall provide the Employer,
acceplable health and safety plan and such other information required in terms ©

Health and Safety Act (85 of 1993).
12.2. The Service Period shall commence 30 days from Commencement d
maybe specified in the Contract Data

10.1.

11.4. ltis the respon: r o assess his risks on this project and o ensure that he
to cover such risks.

obtains and ma

12,
cement Date, with an

ate, or on such other date as

ion of 12.2, the Service Provider shall be given access tothe Facllities or
f an acceptable health and safely

the provision by the Service Provider O
12.1 and 8.1 respectively.

12.3. Notwithstanding the provis
being obtained in terms of Clauses

portions thereof, only after
plan and of security clearance
thereof and shall render the

12.4. The Service Provider shall be given access to the Facilities or portions
Services in accordance with its programme, referred fo in clause 13 or after the receipt by him of a
writien instruction to this effect.
12.5. Ifthe Employer fails to give the Service Provider access to the facility or any portion thereof for any
Service Provider and the Service Provider suffers additional costs 88
im therefor provided that the

reason other than default by the
a result thereof, the Service Provider shallbe e
reasonable steps fo mitigate the

Service Provider is able to prove his claim and that he has taken all
additional costs.

13. PROGRAMME
er o the Service Manager within 14 days from Commencement Date,
s. The programme shall describe

h flow for the delivery of the Service
fo be rendered and shall be subject tothe approval of

which written approval shall not be unreasonably withheld.
from the Service Manager, furnish the

13.2. The Service Provider shall, on receipt of a written request
or information, of whatever nature, in support of the programme and/or
dered and/or the resources o be supplied

Employer with any documents
in relation to the manner in which the Services aré fo be ren
and used inthe rendering of the Services and/or progress of the various parts of the Contract; and/or

a detailed cash flow forecasl.

43.3. Aprogramme and the cash flow forecast will be
gs circumstances may require.
idder® herein andfor in any other documentation shall be construed o have the snn';’e meaning 85 the words
7 .

13.1.
a realistic programme and a cas

and detail the order
the Service Manager,

submitted in terms of 43.1 and reviewed quarterly o
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w AFPVELIC OF BOUMH APRIA
ot alter the

e Service Manager or any adjusiment thereto willn

nt fo the programme by th
er in terms of this Contract.

13.4. Agreeme
lities of the Service Provid

responsibi

' 45 SUBCONTRACTING
he Services at ils discretion. The subcontracls

may subcontract any part of ¢
d requirements of this Contract.

ble terms, conditions an

all not be construed as relieving the Service Provider from
liability on the Employer.

14.9. The Service Provider
shall incorporate the applica

14.2. Subcontracting by the Service Provider sh
any obligations under the Contract or imposing any

L PROPERTY RIGHTS INDEMNITY
t from the proprietors or their

15.9. The Service Provider undertakes {0 oblain the necessary consen
licensees should the Senvice Provider make use of the intellectual property of any other person.
y claim or action (including costs o

mnifies the Employer against an
to obtain such consent.

15. INTELLECTUA

16.2. The Service Provider further inde
; an atiorney and client scale) caused by or arising from the failure
16. COMPLIANCE WITH LEGISLATION
provincial government as'well as thatof

16.1. This clause applies to legislation emanating from national and
any local authorities in whose area of jurisdiction the Facilities fall and which have a bearing on the
delivery of the Services and Facilities under this Contract.
16.2. Alithe apblicable Jegislation, which does not specifically allow discretion In respect of compliance by
ch legislation regardless of any instructions,

the Employer, shall be followed exactly as intended by su

verbal or in writing, to the contrary.
n allow discretion in respect of compliance by the Employer it shallbe
discretion is allowed until such time s

16.3. Should any applicable legisiatio
followed exactly as intended by the relevant legisiation as if no
specific instructions in writing are issued to the Service Provider by the Service Manager.

the provision of the Services comply
jevies and other charges required to be given or paid interms of any

body or person. The Service Provider hereby indemnifies the
breach of the provision of this clause.

permissions and/or permits,

with the provisions of, and give al

16.4. The Service Provider shall in
notices and pay all fees, taxes,
legislation or imposed by any other
Employer against any liability for any

e Service Provider to obtain the consents,
referred to in Clause 16.4, In the provision of the Services.
vider shall not have a clalm against the Employer, and

16.6. The Service Pro
ligble to refund the Service Provider for any of the fees, taxes, levies an

Clause 16.4.
REPORTING OF INCIDENTS

the Service Provider shall, as s00
cliities, which resulted or .could have

16.5. ‘ it is the responsibility of th

the Employer shall not be
d other charges referred to

17.

17.1. Inaddition to the above,
of any incidents at the Fa

or death to persons.

n as possiblé, notify the Employer in writing
resulted in damage to property or injury

17.2. The Service Provider shall verbatly notify the Service Manager of any of the incidents referred foin

17.1 immediately after the occurrence thereof.
otification referred to in 17.2 with a detailed written

17.3. The Service Provider shall follow up the verbal n

report on such incidents to the Service Manager within the time frame indicated by the Service
Manager, but in any event within 48 hours of the incident.

rovide for all incidents, which resulted in injury, death or

17.4. The written report referred to in 17.3 shall p

damage to property.
Any reference to words “Bid" or Bidder” hereln and/or in any other documentation shall be construed to have the samé meaning a5 the words
“Tender” or “Tenderer". Page 8 of 18
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16.

o 181,

18.2.

19.

19.1.

19.2.

19.3.

19.4.
19.5.

20.

20.1.

20.2.

20.3.

20.4.

21.

21.1.

requiring him to undertake anything that is illegal or impossipie

NUISANCE
Provider shall deliver the Services in a manner that shall not cause unmecessary noist,

e normal activities in the Facilities.

e Employer against any liability arising out of the Service
s of Clause 18.1.

The Service
nuisance, or hinder th

r hereby indemnifies th

The Service Provide
liance with his obligations interm

Provider's non-comp

MATERIALS, WORKMANSHIP AND EQUIPMENT
All Services delivered, and materials and workmanship shall comply with the requirements of this
Coniract, the manufacturer’s specification; good industry practice and the Service Manager’s written
instructions and shall be suitable for the purpose intended.

e of Works or if instructed by the Service

The Service Provider shall, in accordance with the Scop.
sts demonstrating the acceptability of the relevant Services provided, or the

Manager, carry out te
suitability of materials or equipment to be used.
e all necessary assistance, labour, materials, testing equipment and

h tests {o be performed by himself or, if so instructed by the Service
to be performed by any other person.

e included in the Service Provider’s prices

The Service Provider shall provid
instruments for the purpose of sucl
Manager, for the purposes of tests

All costs for tests carried out shall be deemed to b
Coples of the reports on the tests referred to in Clause 18.2 shall be forwarded by the Service
10 days of the tesls being completed.

Provider to the Employer within

URGENT WORK
effect any remedial or cther repair

through another service provider,
part of the Service Provider.

no act or omission on the

to an act or omission on the part ofthe Service
e Provider shall effect such remedial of

The Employer may, by itself or
work which becomes necessary dueto

work became necessary due

If the remedial or repair
agents or representatives, the Servic

Provider, its employees,
repair work at its own cost.
If the remedial or repair work is urgently necessary due to anactor omission onthe pari of the

nd the Service Provider refuses to oris

Service Provider, its employees, agents or representatives an
nol available or able fo effect such remedial or repair work, the Employer may effect such remedial or
repalr work either by itself or through another service provider.

then the Employer may recover

if the Employer effects the remedial o repair work in terms of 20.3,

such costs, losses or damages from the Service Provider or by deducting the same from any amount
still due under this Contract or under any other contract presently or hereafter existing between the
Emp:oyer :2:,1 the Service Provider and for this purpose all these contracls shall be considered one
indivisible e.

INDEMNIFICA‘I’IONS

The Service Provider
claim, demand, loss, cost
or by statute consequent upon:

21.1.1 personal injuries {o or the death

the Employer against any liabllity,

shall be liable for and hereby indemnifies
dings whether arising in common law

, damage, action, suits o legal procee

_ of any person arising out of, related to, occasioned by,
attributed to, or in the cause of or caused by the rendering of the Services;
rsonal property or property contiguous

21.1.2 loss of or damage to any movable or immovable or pe
rol of the Employer or any other body

to the Facilities whether belonging to or under the cont
ut of, related to, occasioned by, attributed to, or in the cause: of or caused

or person arising 0
by reason of the rendering of the Services;
Any reference 1o words “Bid” or Bidder" herein andfor in any other documentation shall be construed to heve the same meaning 85 the words
*Tender” or “Tenderer”. - Page B ©f 18
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I

i 21.2.
22.
22.1.

22.2.
22.3.
224.
22.5.
22.6.
22.7.

N 23.
23.1.

23.2.

23.3.

234.

235

236

Any reference 10 words "Bid”

ims upon or in respect of any

ttachments, charges of other encumbrances of cla
n-process of finished work furnished to, or in respect of which any

de by the Employer.

21.1.3 any liens,a
materials pars, workei

payment has been ma

cepts liability for all acts or omissions of its employees, agents of representatives.

The Employer ac
VARIATIONS

The Employer may at any time during the
omissions, of substitutions.

y the Employer of whatever nature shall vitiste the Contract.

the Employer outside of the Services as referred to in the Scope of Works
ified Projects and shall be dealt with under clause 23 and shall be

Contract Period, vary the Services by way of additions,

No variation b

Any Services required by
will be regarded a$ being ident
execuled as a variation order.

all inform the Employer
structions being executed.

of any instructions that are deemedto be Additional

The Service Provider sh
Services prior to such in
Additional Services wili only be executed by the Service Provid
instruction from the Service Manager.

er after receipt by him of a written

uired in 22.5 above, has been obtained, the Employer shall not
Additional Services s0 executed, and the Service Provider

If no prior written authorisation, as req
yment for such Additional Services.

reimburse the Service Provider for the
agrees that it shall not have a claim for pa

ftional Services will be valued at the rates in the Pricing Data.

The Add

IDENTIFIED PROJECTS
re deemed to be \dentified

The Service Provider shall inform the Employer of any instructions that a

Projects prior to such instructions being executed.

The Employer is not obliged to engage the gervices of the Service Provider on Identified Projects. The
Employer may, by itself, through another service provider or through the Service Provider effect the
services/works under Identified Projects.

Identified Projects will only be executed by the Service P

instruction from the Service Manager.
btained, the Employer shall not

on, as required in 23.3 above, has been 0
r for the Identified Projects sO executed, and the Service Provider
for such Identified Projects.

rovider after receipt by him of a written

If no prior written authorisati

reimburse the Sefvice Provide
agrees that it shall not have a claim for payment

In respect of the |dentified Projects, the written instruction referred to in 23.3 shall:

describe the services/works required to be executed by the Service Provider under the

Identified Project;
e due commencement and completion dates

cost of the relevant Identified Project as agre

(©) state the total
(d) any additional requirements, conditions of contract and/or restrict
tated in the Contract, that will be applicable.

already &
of receipt of the writien instruction referred to in 23.5, the Service Provider shall
oyer with @ realistic programme and a cash flow for the relevant identified Project as

(a)
of the relevant Identified Project;

(b) state th
ed to between the Parties; and

jons, other than those

Within 14 days
furnish the Empl
required in 13.

hail be construed to have the same meaning as the words
Page 10 of 18
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shall be valued at such rates.
are not of the same or sirmilar character

ed Projecl comprises servicesiworks that

e same or similar conditions as those to which the rates in the Pricing Data apply.t
market related rates to be agreed to in writing between the Employer and the

d in advance of executing the |dentified Project.

determined by the Employer.

23.0 Ifthe Service Provider fails 1o complete the Identified Project by the completion date specified in the
writien instruction referred to in 23.3, then the Service Provider will be jiable for a penally, 8t the rate
he due completion date of the relevant

stated in the Contract Data, for every day that lapses from
to the date of the actual completion of such Identified Project.

|dentified Project

23.8 Where an Identifi
executed under th
shall be valued at
Sefvice Provider an
applicable shall be as

e

23.10 If the Identified Projects are delayed by variations, omissions, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
weather, any substantial increase in provisional quantities or.any other cause
he Employer, then the Service

exceptionally inclement

beyond the Service Provider’s control, including delays caused byt

Provider shall be entitled to apply in writing within 21 days of the cause of delay arising fo the Senvice
t identified Project stating the cause

Manager for extension of the due completion date of the relevan

of delay and period of extension applied for.
sion thereof abnormal rainfall

23.11 |f during the period for completion of the |dentified Project or any exten
or wet conditions occur, the formula below shall be used to calculate separately the delay for each
lculated each month during the period referred to herein
t Identified Project,

calendar month of partt
above, or until the issue date of completion for the relevan
th shall be used to determine fhe
ble period referred to above,

whichever is the sh
interim extension of time granted for the month. At the end of {
of the monthly de for the final determination of the total

the aggregate
extension of ime for the Contract:

Vv = (Nw~-Nn) + (Rv;(— Rn)

Delays due to rain in calendar days in respect of the calendar month under consideration.

Vv =

Nw = Actual number of days during the calendar month on which 2 rainfall of Y mm or more pet
day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn =  Average number of days in the relevant calendar month (as derived from existing rainfall

_ records provided in the project specifications) on which a rainfall of Y mm or more per day

has been recorded.

Rn = Average miﬁfall in mm for the calendar month, as derived from the rainfall records

supplied in the project specifications.

se provided in the project specifications.

X =  20,unless otherwi
provided in the project specifications.

Y = 10, unless otherwise
unt for the determination of the total extension of time for
consideration. But if

monthly totals for the period under
nt of abnormal
Nn) calendar days,

The fotal defay that will be taken into acco
the Contract shall be the algebraic sum of the
the grand total is negative, the time for completion
rainfall. The total extension of time for any calendar month shall not exceed (Nc -
where Nc = number of days calendar days in the month under consideration

The factor (Nw — Nn) shall be considered o represent @ fair allowance for variations from the average
number of days during which rainfall equals or exceeds Y mm per day.

in any other documentation shatl be construed to have the same meaning as the words
Page 33018
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average for the number of days during which rainfall does not equal or exceed Y mm per day, bul
when wet conditions prevent or disrupt work.

ch could cause further or concurrent

take into account any flood damage, whi
of time is concerned.

id be freated separately in s0 far as extension

ken at a sultable point on the site daily a1 08:00 uniess otherwise
and the Contractor shall, at his own expense, take &ll necessaly
cannot be interfered with by unauthorized persons.

P This formula does not
v delays and which shou

Accurate rain gadgings shall be ta
agreed to by the Service Manager,

precautions to ensure that the rain gauges
s, if available from a suitable rainfall station near the site,

n regarding existing rainfall record
lied in the project specifications, together with calculations of rain delays for previous
formula. The average of these delays will be regarded as normal
| accommodate in his programme, and for which no extensionc!

Informatio

will be supp
years in accordance with the above

rain delays which the Contractor shal
time will be considered.

ch written application, referred to in 2
due completion date of the relevant Identified Project by a p
may refuse to extend the due completion date of the relevan
date of an Identified Project may not be extended beyond the end

Contract Data.
Any decision given by the Employer,

23.13
ice Provider fail to apply in writing for an

23.14 Should the Servi
relevant Identified Projects within the 21 days referred to
date stipulated in the relevant

an extension of the due completion date then the due completion
written instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
liabliity to pay the penaity stipulated in 23.9 or from specific performance of the serviceAworks within
the period in the refevant written instruction.

SUSPENSION OF THE SERVICES

der shall, on the writien ord
rl thereof for such time or times a
uch suspension, properly prole

3.10, the Employer may in writing extend the
eriod to be determined by the Employer of
t Identified Project. The due completion
of the Contract Period stated inthe

2392 Upon receipt of su

in terms of 23.12, shall be final and binding on the Parties.

extension of the due completion date of the
in 23.10, or should the Employer not grant

2.

241 The Service Provi
Services or any pa
order and shall, during s

er of the Service Manager, suspend the provision of the
nd in such manner as the Service Manager shall

ct the Services so far as is necessary.

242 Ifthe Service Provider is instru r to suspend any or all of the
Services, the Service Provider sha For the duration of such
suspension all penatties applica i Il be waived. Should the Service Provider suffer

iting from such suspension, the Service Provider shall be entitled to make a

any additional costs resu
claim therefor provided that the Service Provider shall prove his claim and that he has taken all

reasonable steps to mitigate the additional costs.

Services for any reason other than an instruction
jause 24.1, the Employer shall not be liable for
by the Service Provider.

unable to render any of the
nd the Services in terms of ¢

243 [fthe Service Provider is
inciuding a claim for costs,

by the Employer to suspe
any claim of whatever nature,

25. PENALTY FOR NON-PERFORMANCE

251 The Service Provi
any of the Services re

25.1.1 delays in performing any of the Services;

eduction, if the Service Provider in rendering

der shall be liable for a performance d
quired under the Scope of Works, as amended from time fo time,

25.1.2 falls to perform any of the Services,
fails to perform any of the Services to the standard required in the Scope of Works, as

amended from time to time.

252 The performance deduction shall be calculated in accordanc

of Works.
trued to have the same meaning 8s the words

or Bidder” herein and/or in any other documeniation shall be cons
Page 12 of 18
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all not be liable for a performance deduction, if the Service Provider is unable
agents or representatives.

25.3 The Service Provider sh
his employees,

{o perform due to no fault of his own,

o 26, PAYMENTS
rformance on a monthly basis.

Manager will evaluate the Service Provider's pe
all submit a monthly certificate taking into account th

s rendered during the assessment month, including rou

26.2.1 the assessment of the Service
and services using call down rates;

services, management fees,
26.2.2 adjustments in terms of the pricing data;

additional work rendered by the Service Provider,
nt where stated in the Contract Data; and

\‘ .26.1 The Service
e following:

26.2 The Service Provider sh
tine

26.2.3
26.2.4 CPAP adjusime
26.2.5 VAT. Vatwillbe indicated separately in all documents.

5% cash and 1,25% retention, then
rvice Manager as being
tained equals 2.5% or

2,5% retention, or 8 1,2
ly certificate assessed by the Se
ntil such time as the amount re

26.3 Ifthe Service Provider elects a security of

5% of all moneys (excl.
due to the Service Provi
1,25%, whichever is applicable,

264 Themonthly certificate shall be supported by a detalled report substantiating the
each Facllity during the month under assessment.

Services rendered &t

ervice Manager. If the Service Manager agrees

26,5 The monthly certificate shall be assessed by the S
14 days of the receipt of the certificate, taking inlo

with the certificate, he will Issue a statement within
account inter alia the following:

(1) deductions for penalties;
2 deductions for overpayments;

3) deductions for retention

(4)  deductions for damages.
the statement referred to in 26.5, issue 10 the Employer atax
effect payment to the Service

26.6 The Service Provider shall, on receipt of ,
invoice in the amount reflected in the statement. The Employer shall
Provider within 16 days of receipt of the tax invoice.

26.7 | the Service Manager does not agree with the certificate issued by the Service Provider in terms of
Clause 26.2, the Service Manager shall within 14 days of receipt of the centificate, issue a statement
in the amount to which the Service Manager agrees and shall give reasons for rejecting the balance

of the claim indicated in the statement. )

The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in the

26.8
statement referred to in Clause 26.7.

the Service Provider may,
6.7, submit a revised certificate or a

within 14 days of the Service Manager

With regards to the clalm in dispute,
justification for his claim or

26.9
issuing the statement referred to in2

declare a dispute in terms of 34.

if It is later resolved that the amount in dispute or any part thereof is owing to the Service Provider, the
Employer shall be liable for interest thereon from 30 days after the issue of the relevant monthly
certificate referred to in 26.2 until the date of payment at the interest rate determined from time to
time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance Management Act,

1998 (Act 1 of 1099), as amended.
All the work shall be evaluated in accordance with

26.10

the provisions of the Pricing Data.

26.11
on shell be construed to have the same meaning as the words
Page 13 of 18
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ons. In assessing the work the third p
loyer and the Serwvice Provider

assistance of third pers
of such third persons shall be in the absolute discretion of the Emp!
shall abide by such selection.

' 7 2643 Anyand il extra costs incurred by the Servi
address and/or rectify queries arising fromac
account of the Service Provider.

m the Service Provider havinglo

ce Provider, resulting fro
work done, shall be forthe

Jaim submitted in respect of

27, RELEASE OF SECUR!TY
varantee of 2.5 % of the Contract

ished a security by way of a variable g
iththe provisions of

If the Service Provider has furn
Il be reduced and be released in accordance Wi

Sum (excl. VAT), the security wi
such variable guarantee.

272 ifthe Service Provider elects to furni
then the security will be

Sum (excl. VAT),
subject t0 27.2.2 and 27.2.3;

271

sh @ securlty by way of a cash deposit of 2.5% of the Contract

released as follows:

27.2.4 annually in equal portions,

2722 95% of the last annual portion of retention shall be release
Service Period;

d within 30 days of the expiry of the

all be released within 30 days of the issue of the Certificate of

27.2.3 the remaining retention sh
Completion.

If the form of security selected Is:

a retention of 2.5% of the Contract Sum (excl. VAT), or
sh depositand a 1,25% retention of the Contract Sum (excl. VAT),

ased after the 2,6% or 1,25% retention respecti

273

(a)
(b) a1.25%ca

then security will only be rele
accumulated, as follows:

vely'has been

1027.3.2 and 27.3.3;

27.3.1 annuallyin equal portions, subject
all be released within 30 days of the expiry of the

27.3.2 95% of the last annual portion of retention sh

Service Period;
27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of

Completion.

28. OVERPAYMENTS
nt of whatever nature is made to the Service Provider, the Service Provider shall be
er shall be entitied to deduct such over

obliged to repay such amount to the Employer and the Employ
payment from any amount due to the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitled to
claim interest on any and all overpayments made to the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance
Management Act, 1999 (Act 1 of 1899), a& amended.

28.1 |f any overpayme

29. COMPLETION
shall furnish the Service Providerwith @

Service Manager
of the Contractand

28.1 Atthe expiry of the Service Period the
ata handed over at cpmmencement

writien list of Employer's Assets and D
accumulated during the Contract Period.

29.2 At the expiry of the Contract Period, the Service Mana
Certificate of Completion.

e of a Certificate of Completion,

ger shall issue 10 the Service Provider a

unless otherwise provided in the Contract:

29.3 Uponthe issu

d to heve the same meaning es the words

" herein and/or in sny other documnentation shall be conslrue
Page 14 of 18
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30.
30.1

30.2

3.

31.2

32,
32.1

322

323

324

32.5

326

3.
33.1

Any reference to words

“The copyright of all
1 and for the purposes of finalising Services,

29.3.1 The Guaraniee shall be returned, if applicable.

whichever is applicable, shall be reduced to zefo.

20.32 The final cash deposit or retention,

ASSIGNMENT
The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
ither Parly to any person outside of the Service Provider and

delegated, or otherwise transferred, by €
r written consent of the other Party.

the Employer, save with the prio
cipal and not as an agent of an undisclosed principal.

Each Party warrants that he is acting as 8 prin

INDULGENCES
be given or allowed by either Party to

or affect such Party’s rights, or prevent
d every provision of this Contract.

latitude or other indulgences which may
waiver or alteration of this Contract,
due compliance with each an

No extension of time,
the other shall constitute a
such Party from strictly enforcing

OWNERSHIP AND PUBLICATION OF DOCUMENTS
owner of the information, documents, advice, recommendations and
he Service Provider during the course of, and for the

The Employer will become the
handed over to the Employer, unless

reporis collected, furnished and/or compiled by

purposes of executing this Contract, all of which will be
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event onthe

termination and/or cancellation of this Contract for whatever reason. The Service Provider
relinquishes its retention or any other rights to which it may be entitied.

mmendations and reports compiled by the Service Provider
during the course 0O and the Contract as a whole, will vest
in the Employer, and may not be reproduced or distributed or made available to any person outside
the Employer’s service, of to any institution in any way, without the prior written consent of the

use such material for any other purpose without the

Employer. The Employer shall have the right to
f, notification to or payment to the Service Provider.

approval o
mmes etc. prepared or developed in terms of this
have the right to use such material for any other

documents, recol

of all electronic aids, software progra

be vested in the Employer, who shall

he approval of, information or payment to the Service Provider.

ce Provider providing documents or material to the Employer, the development of
copyright shall not be vested in the Employer.

e of the Employer,
ired to indicate to which documents and/or materials this provision

The copyright
Contract shall
purpose without ¢

In case of the Servi
which has not been at the expens
The Service Provider shall be requ

applies.

The Service Provider hereby indemnifies the Employer against any action or claim that may be
instituted against the Employer and for any damages suffered or legal costs (including costs on an
attorney and client scale) incurred on the grounds of an alieged infringement of any copyright or any
other intellectual property right in connection with the work outlined in this Cpntract. ‘
Al Information, documents, recommendations, programmes and reports collected or compiled must
be regarded 85 confidential and may not be communicated or made available to any person outside
the Employer's sefvice and may not be published either during the currency of this Contract or after
termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT
rms and conditions of this Contraci,

mpliance within 10 (len) days. In the
iry of the notice period, then the
be entitled to exercise any of all

in the event of a breach by the Service Provider of any of the te
the Employer shall issue @ notice of non- compliance requiring co
event that the Service Provider fails to remedy such breach on exp

Employer shall without prejudice to any other rights that it may have,
of the following rights:
33:.1.1 Enforce strict compliance with the terms and conditions of the Contract;

me meaning as the words
Page 15 of 18
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33.1.2 To terminate this Contract without prejudice to any other rights it may have:;

33.1.3 To suspend further payments fo the Service Provider;
e 33.1.4 To appoint other service providers to complete the execution of the Senvice
for costs incurred in connection with and arising

the Service Provider shall be held liable
the appointment of such a service provider as well as damages suffered.

written request from the Employer, give

s, in which event
fom

The Service Provider agrees to, within ten (10) days of
access 1o and to make available all information, documents, programmes, advice, recommendations

and reports collected, furnished and/or compiled by them to enable the Employer to assume
responsibility for and the benefit of the project as a whole.

in the event of breach by the Employer of the terms and conditions of this Contract, and in the evenl
of the Employer remaining in breach after ten (10) days’ written notice calling for rectification of the
breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

y delivering written notice to the Employer to that effect to the extent
term of this Contract.

33.2

33.3

33.3.2 terminate the Contract b
that such breach is of 8 malerial

M, STOPPAGE AND/OR TERMINATION OF CONTRACT

341 The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any
part thereof, at any stage of completion.

342 The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the follo_wing acts: :

on breach of this Conlract by the Service Provider as stipulated in Clause 33;

on for the dissolution and/or liquidation of the Service Provider,
Igamation or restructuring approved in advance bythe ~

34.2.1

3422 oncommencement of any acti
except for purposes of an ama

Employer in writing;
if the Service Provider receives a courl order fo be placed under judicial management or {o
or struck out within five (5) days;

34.23
commence liquidation proceedings that is not withdrawn
if the Service Provider informs the Employer that it intends to cease performing its obligations

34.2.4
in terms of this Contract;

34.2.5 if the Service Provider informs the Employer that it is incapable of completing the Services as
described; or
if in the opinion of the Employer the Service Provider acted dishonestly;

h or the events referred to in 34,

34.26
even in the absence of breac
nth written notice to the Service

343 The Employer reserves the right to,
terminate this Contract at any time, by giving one (1) calendar mo|

Provider.

Further, the Contract shall be considered as having been terminated:

d/or the Project and instructions to resume or
(12) months of the instruction; or

34.4
r stops the Contract an
ot issued within twelve

sary for the Service Provider to continue with the Services after a
are not received from the Employer within three (3) months after such

sted by the Service Provider.

Service Provider, or any part thereof, be
t attributed to the Service Provider:

34.4.1 where the Employe
reinstate the Services are n

34.4.2 I instructions, neces
stoppage instruction,
instructions were reque

345 Should the Contract between the Employer and the
terminated by either of the Parties due to reasons no

Any reference 1o words “Bid" or Bidder” herein and/or in any other documentation shall be conetrued to have the same meaning as the words
“Tender" or "Tenderer. Page 16 of 16
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35.
35.1

35.2

35.3

35.4

35.5
356

35.7

358
35.9

35.10

36.1

36.2

3.

Any reference o words Bl

o ééiisfa&bﬁl} completed, calculated in accordance with the agreed rates.

3452 Invoices for work done shall be submitted to the Employer within three {3) months after the
termination of the Contract, failing which the Employer will not be obliged {o pay same.

der shall not be entitled to advance a right of retention or any similar right if
cifically agrees to, within ten (10) days of writien request

from the Employer, give access to and to make available all information, documents,
programmes, advice, recommendations and reports collected, furnished and/or compiled by
them {0 enable the Employer fo assume responsibility for and the benefit of the Contractas@

whole.

34.5.3 The Service Provi
this Contract is terminated and spe

DISPUTE RESOLUTION
in the event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, in

good faith.

If the Parties fail o resolve a dispute
dispute being declared, the Parties may
n agreed to by the Parties, failing agreement, the President: South
all nominate the mediator.

through negotiation as mentioned in 35.1, within 14 days of
by written agreement refer the matter to mediation.

The mediator shall be a perso
African Facilities Management Institute sh

olves the dispute and imespective of the outcon:ae of thereof, the Parties

shall bear their own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Parties shall, before the commencement of the mediation,

agree on a scale of fees on which the mediator’s fees will be based.

The Parties shall appoint the mediator within 21 days of agreeing o mediate.

ator, the Parties shall jointly with the mediator decide on the procedure o

On appointment of the medi
be followed, representation, dates and venue for the mediation.

Whether or not mediation res

d by the mediator and

the agreement shall be recorde
correctly

If the dispute or any part thereof is seftled,
signed by both Parties. The agreement shall be binding on the Parties to the extent that it
records the issues agreed upon between the Parties.

If the dispute or any part thereof remains unresolved, It may be resolved by litigation proceedings.
If the mediator or any Party, at any time during the mediation process, is of the opinion that the
mediation will not resolve the dispute, then he may in writing stop the mediation process. The dispute
may then be dealt with in terms of 35.8.

tained to the contrary, it is agreed that irrespective of the fact

Notwithstanding anything else herein con

that the dispute is referred to negotiation, mediation or litigation in court, the decision of the Employer
on the dispute involved will immediately be given effect to by the Service Provider and the Service
Provider shall proceed with the Services with all diligence unless the Parties agree otherwise in

writing.
GENERAL -

This is the entire Contract between
signed by the duly authorised representat

effect.
The Contract shall be governed by, construed and interpreted according to the law of the Republic of

South Africa.

the Parties and may only be amended if reduced to writing and
ives of both Parties, whereafier such amendments will take

DOMICILIUM CITANDI ET EXECUTAND!
ame meaning as the words

d” or Bidder” herein and/or in any other documentation shall be consirued o have the &
Page 17 of 18
Version:1.0
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37.1  The domicilium citandi et executandi of the Parties for all purposes arising from this Contract for the
service of notices and legal process shall be as specified by the Parities in the Contract Data.

37.2  Each of the Parties shall be entitied at any time by way of written notice to the other Party, to change
its domicilium citandi et executandi to another physical address.

Any nofice in terms of the conditions of the Agreement must either be:

37.3
37.3.1 delivered by hand during normal business hours of the recipient; or
37.3.2 sent by prepaid registered post to the address chosen by the addressee.
374  Anotice interms of the provisions of this Agreement shall be considered to be duly received:

37.4.1 if hand-delivered on the date of delivery;
37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date !

was posted, unless the contrary Is proved.
r implied In this Agreement, the written notice of
s from the other, including by way of facsimile

Notwithstanding anything to the contrary contained o
such Parly. :

375
communication actually received by one of the Partie
transmission, shall be adequate written nofice or communication to

37.6  Any notice, request, consent, or other communication made between the Parties pursuant fo the
Contract shall be in writing and shall be deemed to have been made when delivered in person fo an
authorized representative of the Parly to whom the communication is addressed, or one day afier
being sent by facsimile to such Party at the number specified in the Contract Data or one week affer
being sent by registered post to the addressee specified in the Contract Data.

*Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same mesning as the words
Page 18 of 18
Version:1.0
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1. PREAMBLE

in terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1683

(Act 85 of 1993), and 5(1) construction regulation of 2014, the Déparlment of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety

Specifications for any intended construction project and provide any Principal Contractor

who is making a bid or appointed to perform construction work for the Clientandlor its Agent

on its behalf with the same.
es are as described in The Act and the Regulations made there-

The Client’s further duti
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the

site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as
the Health and Safety Plan for the project. '

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1093), hereinafter referred to as 'The Act.
cognizance should be taken of the fact that no single Act or its set of
although the definition of Health and
cification of all health and safety

Notwithstanding this,
Regulations can be read in isolation. Furthermore,

Safety Specifications stipulates ‘a documented spe
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,

including the Basic Conditions of Employment Act be considered as part of the legal

compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as

referred to here-in. Despite the foregoing it is reiterated that environmental management

shall receive due attention.
Due fo the wide scope and definition of construction work, every construction activity and

site will be different, and circumstances and conditions may change even on & daily basis.

Therefore, due caution is to be taken by the Principal Contractor when drafling the Health

and Safety Plan based on these Health and Safety Specifications. Prior to drafting the

Health and Safety Plan, and in consideration of the information contained here-in, the
all set up a Risk Assessment Program to identify and determine the scope

contractor sh
3
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( ‘... vd details of any risk associated with any hazard at the construction site, in order to identify
w.¢ steps needed to be taken fo remove, reduce or control such hazard. This Risk

Assessment and the steps identified will be the basis or point of departure for the Health

and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ (see definitions under Construction Regulations) detailing the key activities fo
be performed in order to reduce as far as practicable, the hazards identified in the Risk

Assessment.

The Department of Public Works is tasked to provide accommodation and operational

facilities to a very large proportion of the approximate 35 National Departments responsible

for the governance of the Department of Public Works. A very large number of State
employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of

South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets

of the Department of Public Works. These are its personnel, the personnel of its Clients

and the physical assets of which it is the custodian and may also include the public as well.

The responsibilities the Department and relevant stakeholders have toward its employees

and other people present in the facilities or on the sites are captured further in this
on document. These responsibilities stem from both moral, civil and a variety of

specificati
The Principal Contractor is fo take due cognisance of the above

legal obligations.
statement. '

Every effort has been made to ensure that this specification document is accurate and

adequate in all respects. Should it however, contain any errors or omissions they may not
ered as grounds for claims under the contract for additional reimbursemeht or
or relieve the Principal Contractor from his responsibilities and
ect to which this specification document pertains. Any

be consid
extension of time,

accountability in respect of the proj
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to

the attention of the Agent and/or Client.

Rev H&S Spec 6uideline Oct 2019



““a, SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction

Regulations and all other Regulations and Safety Standards which were or will be

promulgated under the Act or incorporated into the Act and be in force or come into force
he effective duration of the project. The stipulations in this specification, as wellas

during t
uding contract

those contained in all other documentation pertaining to the project, incl
documentation and technical speciﬁcations shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards
which are promuigated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures fo ensure the health and safety of all

people and properties affected under its custodianship or contractual commitments, andis
further obligated to monitor that these measures are structured and applied according to

the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor
(and his /her contractor) with any information other than the standard conditions pertaining

to construction sites which might affect the health and safety of persons at work and the

health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and sefety arising out

of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Principal Contraxctor (and his

/her contractor) is to be briefed on the significant health and safety aspects of the project
and to be provided with information and requirements on inter alia:

Safety considerations affecting the site of the project and its environment,

Health and safety aspects of the associated structures and equipment;
d safety matters required from the Principal Contractor(and

a)

b)
c) submissions on health an

his /her contractor); and

d) the Principal Contractor's (and his /her contractor) health & safety plan.

Rev H&S Spec Guideline Oct 2019



. 0 serve to ensure that the Principal Contractor (and his Jher contractor) is fully aware of
gard to the Occupational Health and Safety Act, 1893

luding the applicable safety
ction regulation

what is expected from him/her with re
(Act No. 85 of 1993) and the Regulations made there-under inc!

slandards, and in particular in terms of Section 6,7 and 8 of the constru

(2014).

ncipal Contractor that the Occupational Health and Safety Act, 1993 (Act

To inform the Pri
ecification doqument

85 of 1993) in its entirety shall apply to the contract to which this sp

applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions in the Act and Regulations

pertaining to this specification document are hereby extracted.

— To provide for the health and éafety of persons at work and the
rsons in connection with the use of plant and machinery, the

protection of persons other than persons at work against hazards to health and safety

arising out of or in connection with the activities of persons at work: to establish an advisory
nd safety; and to provide for matters connected therewith.

spurpose of the Act”
health and safety of pe

council for occupational health a

» _ means a document that includes information required

nd obtained from the clients & designers during the early
ctors

“Health & Safety Specification

under the construction regulation a
planning & des_ign stage for a specific project on a specific site for use by the contra
when preparing their tenders or bids to clients.

» _ means a document which is site specific and includes all

“Health & Safety Plan
ce & control the hazards identified

identified hazards, safe work procedures to mitigate, redu
in a project.;

“Agent” — means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed;

Rev H&S Spec Guideline Oct 2019



truction Health & Safety Agent (SACPCHiP)" — The person or entity appointedby

Cons
ct on the clients

the client through the Agent and who has a full authority and obligation to a

behalf in terms of the construction regulations;

uConstruction Work” is defined as any work in connection with -

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such

work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,

road, railway, runway, sewer or water reticulation system or any similar civil

engineering structure; or
(d) the moving of earth, clearing of land, the making of an excavation, piling, or any

similar type of work;

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs

construction work and includes Principal Contractors;

sContract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the

employer to pay to the contractor.
» A certificates issued in terms of a contract by the

spractical Completion Certificates
ction works have reached a state of

employer, signifying that the whole of the constru
readiness for occupation or use for the purposes intended, although some minor work may

be outstanding.
due to the unsafe condition and

“Accident” — means unplanned occurrence that happens

may cause injury to a person, damage to the property, material, plant, equipment and the

environment;
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“~\azard” — means anything including work activities and practices with the potential o

cause harm,

“Risk” — means the likelihood that harm will occur and the subsequent consequences.

to determine any risk associated with any hazan

“Risk assessment” — means a process
reduce

at a construction site in order to identify the steps needed to be taken to mitigate,
or control such hazards.

Hezith and Safety File” — means a file, or other record in pemianent form, containing the

information required a contemplated in the regulations;
5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

51  Structure and Organization of OH&S Responsibilities

5.1.1. Overall Supervision and Responsibility for OH&S

r its Agent on its behalf to ensure that the Principal Contractor,

appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent fo
comply with this requirement will not relieve the Principal Contractor from any one

or more of his/her duties under the Act and Regulations.
b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
Legal Compliance Audit may be used for this purpose by the Principal

a) The Client and/o

The prb forma
Contractor or his/her appointed contractor.

/1993), Section 16 (2) appointee/s as detailed in his/her/their

respective appointment forms to regularly, in writing, report to their principals on

matters of health and safety per routine and ad hoc inspections and on any

s observed, regardless of whether the observation was made
rts are made

c) All OH&S Act (85

deviations as soon a
during any routine or ad hoc inspection and to ensure that the repo

Rev H&S Spec Guideline Oct 2019



available to the principal Contractor to become part of site records (Health & Safely
File).

d) The Construction Supervisor and Assistant Consfruction Supervisor/s appointedin
terms of Construction Regulation 6 fo regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safely

File).
e) All Health and Safety Representatives (SHE-Reps) shall act and report as per

Section 18 of the Act.
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.12 Required appointments as per the Construction Regulations:-

ltem | Regulation | Appointment Responsibl
' e Person
1. 3 Application Construction work permit Client
2. 5(1)(k) Principal contractor for each phase or project Client
3. 5(6) Construction Health & Safety Agent Client
4, 7.(1)(c) Contractor Principal
Contractor
5. 7(3) Contractor Contractor
6. 8(1) Construction manager Contractorﬂ-
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor Contractor
0. 6(2) Construction supervisor sub-ordinates Contracior
10. 8(5) Construction Safety Officer Contractor
11. 8(8) Responsible employee
12. 9(1) Person to carry out risk assessment Contractor
13. ' 10(1) Fall protection planner Contractor
14. 12(1) Temporal work desfgner ‘
15. 12(2) Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations | Contractor
18. 14(11) Explosives expert Confractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor ‘ Contractor
22. 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24. 20(1) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(9) Explosive actuated fastening device cartridge, nails and | Contractor
studs: issuer & collector
27. 23 (1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector Contractor
10
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Communication, Participation & Consultation

5.2

5.2.1 Occupational Health & Safety mattersfissues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined
by the client.

52.2 Inaddition fo the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises.

5.2.3 Consultation with the workforce on OH&S matters will be through their Supervisors

5.2

and H&S Representatives ('SHE - Reps’)

4 The Principal Contractor will be responsible for the dissemination of all relevant

OH&S information to the other Contractors e.g. design changes agreed with the

Client and/or its Agent on its behalf and the Designer, instructions by the Client

and/or his/her agent, exchange of information between Contractors, the reporting of

hazardous/dangerous conditions/situations efc.

INTERPRETATION

he Occupational Health and Safety Act and all its Regulations, with the exception
n the roles, respon_sibilities and

it views consultants and

a) T
of the Construction Regulations, distinguish betwee
functions of employers and employees respectively.

contractors as employees of the sowner” of a construction or operational project, the

“owner” being regarded as the employer.

b) (The position taken by the Construction Regulations is that the “owner”, in terms of
its instructions, operates (has to operate) in the role of client as per relevant
for the “client” are seen to be in two categories,

definition. The contractors working
i.e. the Principal Contractor and Contractors.

11
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7.1

b)

d)

a c) The Principal Contractor has to take full responsibility for the health and safetyon

the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction

Regulations from all contractors on the project site.

_RESPONSIBILITIES

Client

The Client or his appointed Agent on his behalf will appoint each Principal Contraclor
for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal

Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals

of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commencing or continuing with construction work should
the Principal Contractor and/or the Contractor at any stage in the execution of the

works be found to:
o have failed to have complied with any of the administrative measures required

by the Construction Regulations in preparation for the construction project or any

physical preparations necessary in terms of the Act;
o have failed to implement or maintain their health and safety plan,;
o have executed construction work which is not in accordance with their health and

safety plan; or

12
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f

0

7.2

a) The Principal Contractor shall accept th

b)

d)

o act in any way which may pose & threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of himithem being

employed or legitimately on the site of the works or in its vicinity.

Principal Contractor
e appointment under the terms and

Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains 8

“Notification of Construction Work’ form. The Principal Contractor shall submit the

notification in writing prior to commencement of work and inform the Client or his

Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety leg islation.

pal Contractor will in no manner or means be absolved from the
ble sections of the Act, the Construction

d under the Act or which may perceivable

The Princi
responsibility to comply with all applica
Regulations or any Regulations proclaime
be applicable to this contract.

provide and demonstrate to the Client a suitable and
d safety plan based on this Specification, the Act

and the Construction Regulations, which shall be applied from the date of
comméncement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he

has to take responsibility in terms of this contract.

The Principal Contractor shall
sufficiently documented health an

The Principal Contractor shall provide ‘proof of his registration and good standing

with the- Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

tractor shall, in submitting his tender, demonstrate that

The Potential Principal Con
nd safety

he has made provision for the cost of compliance with the specified health a
13
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requirements, the Act and Construction Regulations. (Note: This shall have fo be
contained in the conditions of tender upon which a tenderer’s offer is based.)

The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contraclor

in terms of this Specification, the Act and the Construction Regulations.

9)

The Principal Contractor shall ensure that a copy of his health and safety planis

h)
available on site and is presented upon request to the Client, an Inspector, Employee

or Sub-contractor.

The Principal Contractor shall ensure thata health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available fo
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor.

)

The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Client and/or his/her Agent for approval.

k)

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the
Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
14
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A

b)

d)

-"he construction Health & Safety Agent act as a link between the client, Principal

Contractor and the project team members with respect to health & Safety, They are
Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained
Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

nce: In the event that the client is unable to satisfy the requirements of
whatever reasons, the construction H&S agent may
ctions on behalf of the client. Given the need o
s competent and adequately

H&S compete
the Construction Regulations for

be appointed to perform these fun
appoint a registered construction H&S agent that i

resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals

and objectives. They should also set their own H&S goals.

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
hat they brief clients fully on the client's particular

agents need to ensure t
terms of the OH&SA of 1993 and Construction Regulations &s

responsibilities in
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S

responsibilities and duties.

e the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered

from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S

files.

H&S information: H&S agents must provid

SCOPE OF WORK
16
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s are applicable to the specific scope of work pertaining to the above-

These specification
includes for

mentioned project as detailed in the tender documents, this amongst all

example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of building and structures.

¢ Site clearance

o Site hoarding, demarcation and demolition works

o excavations, filling, compaction, evening surface

Piling (by drilling, excavating,)
Temporal works

refurbishment, repairs, demolishing

b) Construction, erecting, alteration, renovations,
sewer, or water

or dismantling of any bridge, dam, canal, road, railway, runaway,
reficulation system or any civil engineering structure or type of work

c) Construction of a new two storied Administration building.

Preparation of site by leveling, compaction etc.
Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

ired for a H&S plan will depend on how complex the
mber of contractors at the workplace at any one
ust be easily accessible in a

y management, supervisors &

(a) The level of detail requ
workplace is (in particular, the nu
time) and the risks involved in the work. The plan m

construction site and it must be clearly understood b
workers on construction site.

(B) The plan must be implemented, maintained and kept up fo date during the

construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

o project information;
client requirements
Environmental restri

Rev H&S Spec Guideline Oct 2019

for H&S management on the project;
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by others or developed by the principal contractor, to control significant site
H&S risks: H&S file & project H&S review.

(d) The H&S plan should include the following information:

o details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;

details of the principal contractor;
o details of the construction project, for example address of the workplace,

anticipated start and end date and a brief description of the type of construction
work that the H&S plan will cover; '
details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and

with falls, falling objects, moving plant,

o details on how the risks associated
electrical work and all high risk construction work that will take place on a

construction project will be managed.

(e) The H&S plan should also include information on:

o the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;

the safe use and storage of plant;

the development of a construction project traffic management plan;
obtaining and providing essential services information - electrical, gas,
telecom, water and similar services; '

workplace security and public safety; and .

ensuring workers have appropriate licences and training to undertake the

construction work.

(f) The H&S plan must contain:

* a génera! description of the type of work activities involved in the project and

not just a description of the facility to be constructed;
edule details, including start and finish dates,

e the project program or sch
showing principal activities;
« details of client, design team, principal contractor, subcontractors, and major

suppliers; and
relevant existing records, surveys, site investigation and

¢ exient and location of
geotechnical reports, ‘as-built’ plans, H&S files.

40. HEALTH AND SAFETY FILE

17
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/=~ a) The H&S file is adocument p

1.

" The Principal Contract
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on

b)

d)

e) The Health and Safety File will remain the prope

11.1

repared by the principal contractor containing important
project H&S information for use by the owner of the completed structure afer
construction has been completed.

tractor is responsible for prod

important project H&S information for use by the
after construction has been completed. It is essen
the file commences as early as possible to ensure s

required information.

ucing an H&S file. It contains
owner of the completed structure
tial that the process of compiling
ufficient time to gather the

The principal con

The Principal Contractor must, in terms of Construction Regulation 7(7), keep 2

Health & Safety File on site at all times that must include all documentation required

s of the Act and Regulations and must also include a list of all Contractorson

in term
he ggreements between

site that are accountable to the Principal Contractor and ¢
the parties and details of work being done. A more detailed list of documents and

rements that must be kept in the Health & Safety File.

ient’s format and layout of the H&S file is
the responsible person that will prepare
rafting of as-built drawings. The

other legal requi

The contractor must ensure that the cl
adhered to. The contractor must identify
the H&S file and who will be responsible for the d

contractor must establish procedures:
rty of the Client and/or its Agent on

petiod of the project and shall be consolidated and handed

its behalf throughout the
of the

over to the Client and/or its Agent on its behalf at the time of completion

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING

AND REVIEWING OH&S PERFORMANCE

or is required to maintain an acceptable disabling incident frequency
a monthly basis.

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK

ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

18
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Contractor is required to develop Risk Assessments, Standard

The Principal
ents for each activity executed in

" - -{
Working Procedures (SWP) and Method Statem

the contract or project.

The identification of hazards s over and above the hazards identification programme

and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client andlor its Agent.

The Client.and/or its Agent on its behalf will be conducting Periodic Audils at times

agreed with the Principal Contractor Audit to comply with Construction Regulation
4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and

is maintaining the agreed and approved OH&S Plan.

sentative of the Principal Contractor and the relevant Health and

a) A repre
the Client and/or its

Safety Representative(s) (SHE-Reps) must accompany
Agent on its behalf on all Audits and Inspections and may conduct their own

audit/inspection at the same time. Each party will, howwever, take -
responsibility for the results of his/her own audit/inspection results. The Client

and/or its Agent on its behalf may require to be handed a copy of the minutes

ith and Safety Committee meeting reflecting possible

of the previous Hea
rence

recommendations made by that committee to the Employer for refe

purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on

duty to the extent that he/she:

i. dies
ii. becomes unconscious

ii. loses alimborpartofa limb
iv. is inj‘ured or becomes ill to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unable fora period of at

19
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least 14 days either to work or continue with the activity for which he/she was

usually employed

OR where:

i. amajor incident occurred
the health or safety of any person was endangered

where a dangerous substance was spilled
the uncontrolled release of any substance under pressure took place

.
I
.

iv.

v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects

vi. Machinery ran out of control, to the Provincial Director of the Department of

Labour within seven days and at the same time to the Client and/or its Agent

on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the

Regulations.

c) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”.

d) The Principal Contractor is required fo provide a.s.a.p. the Client and/or its Agenton
its behalf with copies of all internal and external accident/incident investigation

reports. .
The Principal Contractor is responsible to oversee the investigation of all

accidents/incidents where employees and non-employees were injured to the extent
that he/shefthey had to receive first aid or be referred for medical treatment by a

doctor, hospital or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)

Rev H&S Spec Guideline Oct 2019 20
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. (f) The Principal Contractor is responsible for the investigation of all non-injury

incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken fo prevent simiar

incidents in future.

(g) The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations

including the steps taken o prevent similar accidents in future.

(h) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave

rise to injury or damage.

o Determine the underlying H&S deficiencies and other contributory factors
o Identification of corrective/preventative actions and continual improvement
« Communicating the outcome/results and documenting the events of the

investigation.:

() Reporting Of Near-Misses
o Department of Public Works views the reporting of near misses as a critical

component in creating a positive health and safety awareness culture on site.

¢ Department of Public Works retains the right to enforce the reporting of near

misses within 24 hours of occurrence.

12. Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and eachtirme changes
are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations

or amendments as contemplated in the above paragraph.
Rev H&S Spec Guideline Oct 2019 21
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12,1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be

applied to regulate the Health and Safety Plan and associated aspects of fhe

construction. When required for a site by law, visitors and non-employees upon entering

the site shall be issued with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain

these throughout the construction period. Access control must include the rule that non-

employees shall at all times be provided with fulltime supervision while on site. The

Principal Contractor must develop a set of Security rules and procedures and maintain

these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Constructiors Regulation,

the Principal Contractor must appoint a competent person who must develop
contingency plans for any emergency that may arise on site as indicated by the risk

assessments.

12.1.1 Appointment of Health & Safety Representatives

g) H&S Representatives(‘SHE - Reps’)

22
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employees of other
Representatives for every 50 employees or part thereof. (Section 17 of the Act and

Where the Principal Contractor employs more than 20 persons (including the

Contractors (sub-contractors) he has to appoint one H&S

General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

The report must be consolidated and submitted to the Health & Safety

Committee.
H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

" 12.1.4 Training & Awareness

o The Principal Contractor must establish H&S Committees consisting of

designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed

the number of H&S Representatives on the committee.

The persons nominated by the employer on a H&S Commitee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and detemine the

procedures of the meetings including the chairmanship.

The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Commnittee shall

determine its own procedures.

23
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' e contents and sylla
other re

ons including any

bi of all training required by the Act and Regulati
cipal Contractors

lated or relevant training as required must be included in the Prin

Health and Safety Plan and Health and Safety File.

13.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be

competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities'& benefits of improved H&S performance.

All émployees of the Principal and other Contractors must be in possession of proof of

General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifyihg training. |

¢) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other

equipment must be in possession of valid proof of training.

PROJECT/SITE SPECIFIC REQUIREMENTS
24
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e following is a list of specific activities and considerations that have been
the project and site and for which Risk Assessments, Stand

management and control measures an
developed by the Principal Contractor:

a) Clearing & grabbling the areaflsite
b) Site establishment
c¢) Dealing with existing structures

d) Location of existing services _
e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions

g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

j) Any welding work

k) Loading & offloading of trucks

) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and
n) Construction work as defined in the construction regulation 2014

Rev H&S Spec Guideline Oct 2019
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ard Working Procedures (SWP),
d Method Statements (where necessary) have tobe
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(3. THE PRINCIPAL CONTRACTOR'S GENERAL DUTIES

The Principal Contractor shall at all times ensure his status of an “‘employer’

the Act, and will abide by his/her responsibilities, duties and

as referred to in
pecific

functions as per the requirements of the Act and Regulations with s

reference to Section 8 of the Act.

ractor shall keep, and on demand make available, a copy

¢ The Principal Cont
e and

of the Act on site at all times and in addition to that he/she will introduc
le titled “Health and Safety File", or other record in permanent

maintain a fi
all relevant aspects and information as

form, which shall contain
d in the Construction Regulations. He/she will make this fie

contemplate
ry oron request

available to the client or his representative whenever necessa

to an interested party.

e The project under cont
periodic healith and safety audits that
intervals agreed upon between the Principal Cont
provided such intervals will not exceed periods of one month.

ontractor is to ensure that he/she and all persons under his
ations.

rol of the Principal Contractor shall be subject fo
will be conducted by the client at
ractor and the client,

e The Principal C
control on the construction site shall adhere to the above specific

The Principal Contractor should note that he/she shall be held liable for any

anomalies including costs and resulting deficiencies due to delays caused by

non-conformance and/or non-compliance to the above Health and Safely
" Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR'S SPECIFIC DUTIES
Rev H&S Spec Guideline Oct 2015
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fic duties in terms of these specifications are delailed inthe

! 2 Principal Contractor's speci
August 2014,

Construction Regulations as published under government notice 07

stipulated in Section 7.

47. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH

REGARD TO HAZARDOUS ACTIVITIES

re identifiable as hazardous in tems of the

The following examples of activities a
he activities in accordance with the

Construction Regulations. The contractor shall execute t

following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

Construction vehicles & mobile plant.
Water environments

Housekeeping on construction sites

Fire precautions on-construction sites.
exclusive or exhaustivel All of the above requirements

relevant regulations and health and safety standards as
cords required by the Construction Regulations
and will be made available at any time when

This list must not be taken to be
will be read in conjunction with the
required by the Act. All documents and re

will be kept in the Health and Safety File
required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
Rev H4S Spec Guideline Oct 2019 31
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i

The more important Acts and relevant subordinate/secondary legislatio
other (inter alia Local Government) legislation that al
to State owned buildings and premises: -

. The latest issue of SABS 0142:

. The Local Government Ordinance 1939

_ The Fire Brigade Services Act 1987, Act 99 of 1987
" The National Building Regul

. The Regulations

. Legislation pertaining

egal Framework

Part of legal obligations

n as wellas
so apply to the State as wellas

nCode of Practice for the Wiring of Premises”
(Ordinance 17 of 1939) as amended

and the municipal by-laws and any special requirements of the local supply

authority
7 as amended

ations and Building Standards Act 1 977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)
The Post Office Act 1958 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1984

of Local Gas Board(s), including Publications of the SABS

Standards and Codes of Practice, with specific reference to GNR 17468

dated 4™ October 1987
to water usage and the environment

Legislation governing the use of equipment, which may emit radiation (e.g. X-

Rays etc.)
Common Law

19. HOUSE KEEPING

Good housekeeping
No. 25. Poor housekeeping contributes to three major problems, n
32

will be maintained at all times as per Constructiors Regulation
amely, costly or

Rev H&S Spec Guideline Oct 2019



increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

lﬁ promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be

impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and

applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person fo
work at night or after hours unless there is adequate, suitable artificial lighting

including support services in respect of Health and Safety.

a) Faclilities

The site establishment plan shall make provision for:

b) Dining room facilities
The contractor shall make provision for adequate dining room facilities for his

employees on site.

¢) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These faéilities shall be maintained by the contractor.
33
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e) Smoking Areas

Designated smoking areas shall be established by Department of Public Works.

f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and

Department of Public Works.

g) Equipment Compliance Certificates

Before equipment is brought on site valid cerificates of compliance issued by 8

competent person shall be presented. The equipment includes but shall notbe limited

to:
j.lifting equipment and lifting tackle

ii.power driven machinery

iii.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been

ing by the Department of Public Works Project Manager. The

approved in writ
Safety Plan.

contractors’ barricading standard shall be included in the Healith and

Where more than one contractor is working on a site, the fixed barricading shall be

clearly marked with the company's hame, site contact person as well as the contact

number/s.
i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor's

site plan.
Department of Public Works shal
by the contractor. These structures include fences,

| approve all structures erected for logistical support
workshops, tool sheds, offices,

ablution facilities, etc.

Rev H&S Spec Guideline Oct 2019 34



j) Salvage Yard Management

- -

s

Depending on the site specific arra
Works may provide the salvage yard and the resources to manage it.

ngements and procedures, Department of Public

The salvage yard management shall conform to safety, health and environmental

requirements. The contractors are required o move the equipment from the place of

work to the salvage yard.

k) Fall Arrest and Prevention Equipment
'ghts of less than 2.0 metres.

Approved fall prevention equipment shall be used at hei
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
ongst other things be trained in

Equipment. Users of fall arrest equipment shall, am
for connecting fall prevention e%uipment.

what an approrriate load bearing point is
Any deviation from this requirement shall be negotiated and agreed with Department

of Public Works in writing.
I) Hazardous Chemical Substances Waste Removal

De artment of Public Works shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide ad
The hazardous chemical waste

Works disposal point.
" m) Personal Protective Equipment (PPE)

d sealable containers {0 transport

equately marked an
he approved Department of Public.

from the source tot

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South
African National Standards (SANS) or similar.

Rev H&S Spec Guideline Oct 2019 35



20. LOCKOUT SYSTEMS

em of control shall be established in order that no unauthorizexd person can
or activate a machine on which people are working
machinery is out of commission

A syst
energize a circuit, open a valve,
or doing maintenance, even if equipment, plant or
for any period, thus eliminating injuries and damage to people and equiipment as far

as is reasonably practicable.

Physicai/mechanical lock-out systéms shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The follewing are lists of several records that are to be kept in terms of the Construction

Re'gulations. The lists are:

i. List of appointments
i. List of record keeping responsibilities

ii. Inspection checklist

a) Contractor Risk Assessment Process

The risk assessment process shall include:

1) an evaluation of the method of the work to be conducted
the procedure to be followed in performing the task shall

2) the method statement on
be developed
3) the risk assessment will also include activities like:

i. Transportation of passengers and goods to and from site
ii. Site establishment

ii. Physical and mental capabilities of employees

iv. Others as may be specified.

zards as listed in the paragraph — Site Specific Health and Safety Hazards

36

4) the ha
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5) a review plan for risk assessments shall provide for:

the quarterly review of all applicable risk assessments
the review of an assessment if there is reason to believe that the previous

assessment is no longer valid, or there has been a change ina process, work

i.
i.

methods, equipment or procedures and working conditions

ii. Risk assessment/s to be reviewed if the outcome of incident investigations
and audits efc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be

facilitated by the team leader. Al risk assessments and prefask risk

assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health

and Safety Plan.

c) RiskBased Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part

of the Health and Safety Plan.

Rev H&S Spec Guideline Oct 2019 37



IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and

assistance.

SERVICE NUMBER CONTACT PERSON

Hospital

Ambulance

y " Water
) Electricity
& Police

| Fire Brigade

| Engineer

Rev H&S Spec Guideline Oct 2019 38




.ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND

" 2ECESSARY.

!

Rev H&S Spec Guideline Oct 2019 a9



SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

AND

(Name of contractor/supplier/Agent/)

s2e 8 pressesvee '-..uu[

L L L [lrasett name of
coniractor/supplier], do hereby acknowledge that .........cceevisiiiemiinsmemsniseiins o imnese o

[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in

ihe Occupational Health and Safety Act No. 85 of 1993 (“the Act"), as amended, and agyree to ensure

that all work will be performed and/or machinery or plant used in accordance with the provisions of

theAct.

vvrerenren. linsert name of contractor/supplier}

| undertake that ........ccciiviineniiniinmiineeine.
shall strictly adhere to, and ensure that his/her employees adhere fo, the provisions of the

Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE speciﬁcalibns for project/service ...........ouemreonnnsan s veinenes. finSET
brief details of project/service, for example, name, contract/project number

cvesee oueoer @D will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
wveeneeess |Insert name of contractor/supplier/Agent

Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance
DY aovvverreessnensmnssssnsssnanssnscsssienines rwweeneenss [Insert name of contraclor/suppliei] with the
provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, rnodification,
any of the provisions of this agreement or consent to any departure from these shall,

be of any force or effect, unless confirmed in writing and signed by both parties, and
modification, waiver, or consent shall be effective only in the specific instance and

or waiver of
in any manner,

such variation,
for the specific purpose and to the extent for which it was made or given.
40
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‘his agreement is signed on behalf of the parties, each signatory to this warranting that he/she has
[ e requisite authority to do so.

20............... 21

Signed this .......cccosvverenniivenn day Of ...ooveerernininiee s e
...................................................... (Place)

(FUI NBIME).......ovverrnnarrrennissnsisisnsssssensesistsnninnns (SIGNALUTE) ........coovrvevrrmnise mrrressissins on

DERAI OF ....vreeeeerrsesesssseresainsseossassssesssssisensansusnsee (Supplier/contractor/Age nt)

Contractor Responsible Manager (responsible for signing the Department of Public Works'
contract on behaif of the contractor)

Witnesses

--------------------------------------------------------------------

veeesseresens (SIGNAIUNG).....ooriisiiieisirnineiiinie s ainiensn ON

(FUll NBME..........ovvvmeeneeeisosnnannnasans

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
1.

2.

Rev H&S Spec Guideline Oct 2019 41



public works

& infrastructure

Depariment:

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

Additions to health and safety specifications for all construction sites to include CoOviD19

Introduction

References

Special appointments

Workers transport .

Security/access control/contro

Pre-construction evaluation of

Facilities, resources and action require
contractor onsite

8. Required procedures, documentation development and updates

9. Procedures at start during and at end of shift
10.Managing and controlling flammable haz‘ardous chemicals

11.Contractor management
12.Compliance monitoring and discipline
13.Additional resources and recourse management

| of visitors onsite
medical requirements, screening and training
d by principal contractor where applicable

NOOBRON A

1. Introductipn

COVID 19 Novel Corona virus has changed the world we live in and how we will conduct
business activities and life in the future. Due to this it has become necessary to take special
precautions, to plan and implement control measures, to prevent further spread of this disease.

These specifications are based on the prevention of persons, objects/tools being coniéminated
with the virus, infection transmission and specific occupational hygiene practices that focus on
the need for employers to implement measures to mitigate or eliminate the transmis sion of the

virus in the workplace.

to the original project health and safety specification fo

This document is an addendum
their workers, and to comply with the

assist the principal contractor and contractors to protect
interim Regulations that has been gazetted

2. References

The Department of Employment and Labour has appealed to employers to use the prescriptions
of the Occupational Health and Safety (OHS) Act of 1993 in govemning workplaces in relation to
Coronavirus Disease 2019 COVID19 under the National Disaster Act

notice no. 479, 29 April 2020, covid-19, Occupational health and safety
19 (c19 ohs), directive by the minister of employment and fabour

Department of labour,
lations issued by the minister of cooperative governance

measures in workplaces Covid-
in terms of regulation 10 (8) of the regu



public works
& infrastructure

Depseriment:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

and u. ‘tional affairs in terms of section 27 (2) of the disaster management act, 2002 (act no. 57

of 2002)

The OHS Act read with the Hazardous Biological Agents Regulations requires the employer fo
provide and maintain as far as is reasonably practicable a working environment that is safe and

without risks to the health of employees

Section 8(2)(b) of OHS act requires steps such as moy be reasonably practicable to eliminate or mitigate any
hazard or potential hazard before resorting to personal protective equipment (pPE). However, in the case of

COVID19, a combination of controls is required, although the main principle is to follow the

hierarchy of controls

However, before the implementation of control measures, current risk assessments need to be
reviewed and updated, considering the new hazards posed by exposure to COVID-18in the
workplace. The risk assessment should take the Risk Assessment Guides published online by

the National Depariment of Health into account

Special appointments
The employer must appoint a manager {from within the existing structure) to address the concerns of employees

and workplace representatives concerning COVID 19
} and adequate personnel to conduct procedures of

Appointment and training of security personne
screening, isolating, conducting questionnaire and further actions required if person presents

positive COVID 19 symptoms

Workers transport

Where possible the contractors must arrange transport of their employees in line with the travel
rules of not more than 70% occupancy and social distancing

Where not poésible to avoid the use of public transport provide employees with inforrmation on
the virus and precautions to take during public transport travel:

Frequent sanitising
Maintain social distancing (at least 2 m)

Always wear a mask
Coughing, sneezing safe practice and spitting i
When being coughed or sneezed on, turn face away and do not touch face before hands have

been sanitised
Do not travel if experiencing symptoms of infection

. Provide employees with CIPC travel certificate

. Security/access control/control of visitors onsite



W
.

Principal Contractors where an access plan must be formulated and agreed to in writing,

public works

& infrastructure

Y s Depariment:

4 1 A Public Works snd Infrastructure

X’ 4 REPUBLIC OF SOUTH AFRICA

Only 1’ «ccess pointallowed on site during the Phase lockdown period.

wn inside site for the whole shift must be maintained which will mean that
be allowed to exit and re-enter the site during working hours. This will prevent

A policy of lockdo
taminated food or articles onto site and will have to bring food

employees will not
employees from bringing con
from home

ractor must enforce strict access control and no person may enter the site

The principal cont
except those who have undergone induction training and who is listed on the empioyee list

who have pre-arranged official appointment which has been
on manager. This person may not enter the site before they

The only exceptions are persons
ure (fever and questionnaire) and thereafter must be escorted

approved by the project constructi

have passed the screening proced
by a person designated by the construction manager

Biometric or any form of touch access entry is prohibited

Delivery vehicle drivers must undergo and pass the full COVID 19 screening proced ure or may
not leave the cab of the vehicle and wear a face mask

A meeting must be held with all the

Where more than one Principal Contractor operates on site.
which

incorporates the sharing of expenses and other resources.
Pre-construction evaluation, screening and training

Principal contractor and contractor's pre-construction requirements:

It is critical that the principal contractor conduct the following preparatory actions before going to
site. These actions must be documented and each employee must sign that he/she has
undergone this screening and training and understands and procedures '

. Evaluation:

. Employees medical evaluation, ensuring annual medical is valid

Screening:

. Fever screening

Health questionnaire (signs and symptoms)

Questionnaire of travel during shut down level 4 and exposure

Employee practical understanding of:

the risks of the virus
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ii.
iii.
iv.

TR W N -

& infrastructure

;‘ Depariment:
. Public Workes and infrastructure
REPUBLIC OF SOUTH AFRICA

how'. . you get contaminated? '
how do you get infected?

3‘1;
“- ,& public woi ks

. signs and symptoms

prevention

. Training program

It is important to understand that workers have been of site for an extended period and which
requires that the principal contractor and contractors develop a full risk based induction training
and awareness program, policies and procedure for COVID 19 and communicate it with
management, employees and contractors which include the following:

Employees responsibility to look after their own health and safety and preventing from being

infected or infecting other persons
What is COVID 19

How are you infected
Explanation of symptoms and signs (ever, cough, sore throat, redness of eyes or shorness of

breath or difficulty in breathing, body aches, loss of smell or loss of taste, nausea, vomiting,
diarrhoea, fatigue, weakness or tiredness :

Incubation period
Explain the risk of underlying conditions, i.e.:

People 60 years and older
People with chronic lung disease or moderate to severe asthma

People who have serious heart conditions
People who are immunocompromised

People with diabetes ,
People with chronic kidney disease undergoing dialysis

People with liver disease
Self-monitoring and reporting of symptoms, possible exposure or infection to company

The importance of being aware of who you have been in contact with during work and after hours
to assist with tracking in case of being infected '

How to self-isolate
Company COVID sick leave and Temporary Employer Relief Scheme under regulation 10(8) of the

Regulations promulgated in terms of section 27(2) of the Disaster Management Act

.. How to prevent infection:

. Correct methods of sanitising

Hands

. Personal hygiene
. Site facilities

. Social distancing
. Not touching face
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public works
& infrastructure
Department:

Public Works snd Infrastruciure
REPUBLIC OF SOUTH AFRICA

L % 4 ,&
The c‘:orrect way to cough or sheeze
Correct use, limitations of and disposal of PPE

How to protect yourself and family after hours

What to do if employee is not feeling well and are presenting with the symptoms when already at
the work-place or before arrival onsite include:

Employees
If already onsite

Immediate reporting to employer
Social distancing and other preventative actions

When not onsite yet

Do not go to work
Who to contact at your company?
Relevant company contact numbers

Principal contractor and contractors

Procedures and PPE required when employee presents with symptoms at the site screening and

needs to be isolated and tracking of persons in contact with that employee
Procedures and care of persons who are in self isolation or being treated at hospital or COVID 18

facility
Company and employee return to work after recovery procedures

Updated company COVID 18:

SHE plan and risk assessment

Policies
PPE requirements
Method statements & risk assessment

Stay at home policy and sick leave
Employee assistance/care program

. Include COVID awareness in every day DSTl/permit to work system

Facilities, resources and action required by principal contractor where applicable

contractor onsite

Provide these employees with appropriate PPE for their tasks

. Prevention of employees having to come into close-proximity (Queuing or bundling together)
Method/procedure of providing drinking water that cannot be contaminated with the virus

. Adequate and appropriate risk-based:
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i,
iv.

Vi

public woi ks
& infrastructure
Departrnent:

Public Works end Infrastruciure
REPUBLIC OF SOUTH AFRICA

PPE

Sanitising/hand washing facilities at entrance, eating areas, offices, kitchens, toilets (Foot pedal
hand sanitisers is the preferable option)

Awareness signage and posters

Procedures for sanitising site, offices, toilets, eating areas, meeting rooms communal kitchen

appliances, printers and telephones
Procedures and rules to minimise exposure during:

Meetings (Alternates to close contact meetings)
Duration and maximum number of delegates at close contact meetings

Induction, Toolbox talk, DSTI
Sanitising of areas, offices, boardrooms and furniture

Communal drinking facility use
Housekeeping and garbage removal

Provide an isolation area/tent/room where person can be interviewed and remain until
instructions have been received from the COVID 19 control centre on next step to be faken

CORONA 24 Hour HOTLINE 0800029999

Required procedures, documentation development and updates
The contractor must develop new and update existing plans, policies, documentation and
procedures to include COVID 19

She plan and policy
Company COVID 19 plans, policies, procedures and programs to include:

Prevention, exposure, infection
Social distancing during entering and exiting site, meetings, training
Creating different areas for and staggering start of work and lunch-times, training sessions and

effective planning of required staff compliments
Cooperation with local police, clinic, emergency services and notifying them of the pro;ect and

developing beneficial relationships
Engaging with CLO and communities and establish a trust relationship by providing relevant

information and possible assistance where possible

Emergencies (mass infections) -

. Post-infection return to work guideline, which include:

minimum medical and practical criteria for return to work

medical evaluation by occupational health practitioner

Employee emotional care and assistance during and post infection
Management and disposal of contaminated PPE and equipment
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public works
& infrastructure
Department:

Public Works and infrastructure
REPUBLIC OF SOUTH AFRICA

L 4
Plann{n .+ 1o maximise social distancing
Pianning of production and progress to optimise the work-force to minimise the amount of

persons onsite at one-time
Managing and disposal of biological (Virus) contaminated PPE and other personal waste
Daily reporting to management of screening results and of persons who were isolated, taken for

testing and follow-up
Reporting of persons who have been confirmed to be infected to company managemment,
department of labour and Health

Contact-tracing of persons who were in contact with a person who have been isolated or who has

been confirmed as being infected
Updated risk assessment to include COVID 19 hasards and risks
Evaluation of daily screening, reporting to management and if required update procedure and

training
ated to paid sick leave in terms of section 22 of the BCEA iliness benefit in terms of

Company policy rel
ive issued on 25 March 2020 on the COVID-19 Temporary Employer Relief Scheme

clause 4 of the Directi
under regulation 10(8) of the Regulations promulgated in terms of section 27(2) of the Disaster

Management Act;
Also revise the permit to work where required.

Procedures at start during and at end of shift

Include conducting and recording information of:

Sanitisation
At start of shift all persons must sanitise with sanitiser that contains at least 70% alcohol with foot

pedal or automatic detection and spray device, no hand contact
Site facilities, offices, boardrooms, toilets, eating areas, surfaces
Hand and power tools, and other communal equipment to be wiped down

Fever screening and procedure when person has fever

. Re-do fever screen and if high fever

. Isolate and questionnaire

Procedure if evidence points at infection

. Contact call centre and follow instructions
. Also follow company procedure for reporting to management, client and authorities

D.Managing and controlling flammable hasardous chemicals

The type of sanitiser used for CIVID 19 must have a minimum of 70% alcohol and it is important

that adequate stock is held onsite
fire risk as well as a possible risk of being used by

Due to its high alcoho! content it poses a
workers for intoxicating purposes which can lead to poisoning
important to include these risks into account when the risk assessments

It is therefore particularly i
is updated



public works
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Deperiment:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

d. The pi.cipal contractor and contractors must ensure that they provide a flammable liquid storage
facility, considering the quantities they will be storing onsite which conforms with local

government fire regulations and GSR 4
e. The storage area must be lockable and issuing and stock levels must be controlled byan

appointed competent hasardous chemical substance controlier
f Records of stock levels, issuing and usage must be updated daily and any discrepa ncies must be

reported to management and investigated _
Decanting procedures must be developed which includes spillage control. Bottles intowhich it

g.
has been decanted into must be marked to clearly show the contents

h. Appropriate and adequate signage must be posted
cohol resistant foam or Carbon dioxide (CO2) fire extinguishers must pe

i. Adequate Al
appropriately positioned Inspections of the flammable hasardous chemicals store must be
conducted at least monthly
hemicals store must be conducted at least monthly

Inspections of the flammable hasardous ¢

j-
rained on the first aid measures as set out in the MSDS

k. First aiders should be t

11.Contractor management

cipal contractors to ensure that all contractor comply with the

it is the responsibility of the prin
he original project health and safety specifications

requirements of the addition to t

12.Compliance monitoring and discipline

1. Monitoring of compliance is critical to the prevention program and there may be no tolerance of

non-compliance

». Strict appropriate disciplinary action must be instituted against employees, contractors,
consultants or any person :

.. found in breach of the requirements

I. The client will be responsible for compliance through audits and inspections and evaluation of

principal contractors’ reports _
. The principal contractor must monitor compliance through inspections and COVID 19 specific

audit of:

. Available equipment

. Sanitiser/washing facilities
. Sanitising of site facilities

. Employee screening

. Access control

Availability of isolation facilities
Separation and procedures followed when employees present with symptoms

Continues awareness fraining

Recordkeeping
Sub-contractor training and screening records, risk assessments and monitoring

Any suspected or confirmed infection or noncompliance with the COVID 19 requirements must be
reported to the client health and safety agent with immediate effect
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Aw u‘nen incident report must be supplied within 24 hours after the incident. If the risk
assessment or procedures are required to be reviewed, same will be done within 36 hours.

13.Additional resources and recourse management

It is a fact that finance and budgets of active projects that were shut down due to COVID 19 have
approved budgets and available capital projects that are currently running have already been
allocated and approved and Therefore funds should be available from the client to pay Principal
Contractors/Contractors

It is therefore critical that the principal contractor ensure that their payment certificates and
related documents are correct and is submitted before deadline dates with their invoices. Many
delays in payment from clients are due to incorrect or insufficient documentation that has been

submitted late.

It is important to understand that the COVID 19 virus has affected all parties and cooperation wil
increase the probability of completing the project successful

It is critical that the client and principal contractor re-negotiate and discuss the project deadlines
and budget and agree on solutions to the benefit of all. The impact of screening, site access,
delayed delivery of long lead items due to manufacturing constraints and restrictions due to
COVID19 legislation must be considered when negotiating the program and deadlines

specifically. A
Clients must not delay payment to principal contractors and principal contractors must do the
same with their contractors. Delaying payments will have a snowball effect all the way down to

the workers who have in some case already not received salaries or has only received partial

payment
Businesses most do their utmost to protect the workers who are the most crucial asset of

construction
Although SMME are businesses in their own right, many of these companies were a lready

struggling financially before lockdown started and the principal contractor could use the
assistance of the project CLO to ensure that workers are being paid and if not report itto the

principal contractor.
Contractor must assist employees with UIF claims.

All the above requirement and information must be filtered down to
the contractors onsite

“Health and safety is not negotiable”
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-y «d JOB CARD
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T ANGee., ‘.
! ¥ bo NATIONAL DEPARTMENT OF ! PROBLEMTYPE:
WORX4U 3 _..r“'ﬁ"".;!"».,.m.m PUBLIC WORKS AND INFRASTUCTURE _ I STATUS:
DATE REQUESTED I REGION: DBN BUILDING I FACILITY NAME ; REQUIEST NUMBER
/ / Durban Reglonal Office | NAME iD:
REQUESTOR | TELNR |
CLIENT DEPARTMENT NAME
ADDRESS .
CUENT NAME | TELNR |
DESCRIPTION
SCOPE OF WORK
DATE SCHEDULED TIME SCHEDULED | SCHEDULED HOURS
SERVICE PROVIDER COMPANY: Cell number
No. Description of work done Qty
’ SERVICE PROVIDER NAME: NEED ARTISAN DATE STARTED: PER DAY
CERTIFICATE TO BE ATTACHED AND CERTIFIED TIME SLAR‘IED: PER DAY
( )xArthan: Name: DATE FINISHED: PER DAY
() xAssitance: TIME FINISHED: PER DAY SIGNATURE
HRS FOR ARVISAN: DAY 3{ ), DAY 2 ),DAY3( ), DAY4( ), DAYS( )h6{ )oavyy ), DAY 8( J,DAYS{ ), DAY 0( ), =Total hrs, 3 {
HRS FOR ASSISTANCE: DAY 3{ ), DAY 2{ ), DAY 3( L DAY4{ ),DAYS[ ),6( ) DAY 7{ ), DAYS{ ),DAYS({ ), DAY10 (€ ) = Total hrs, ¢ {
REMARKS
TO 2E COMPLETED BY CLIENT MANAGER
Icertify | personally checked and am satisfied that the work has been executed (however I do not certify technical correctmess).
NAME: TEL Nr. DESIGNATION CLIENT DEPARTMS ENT OFFICAL DATE STAMP
SIGNATURE DATE
SERVICE PROVIDER MUSYT SUBMIT THE COMPLETED FORM WITH SIGNATURE AND DATE STAMP OF CLIENT DEPAIRTMENT
TO BE COMPLETED BY WORKS MANAGER
I certify/ declare that the werk was executed satisfactorily, that the good / materials were according to specification and were received In
good order, Installed and that ol records were updated. Circle or N/a (Work completed: Yes, No, N/a}) (Work incomplete: Yes, No, N/s)
NAME : TEL Nr. DESIGNATION : CWM
Celi Nr.

SIGNATURE

DATE




DPW/UPM/001
ublic works

= infrastructure
BN geg'? n\'/nverr't:: d Inf
ALY truct
W  REPUBLIC OF SOUTH AFRICA
ASSUMPTION OF DUTY & COMPLETION OF SERVICE CONTROL SHEET
Client Town / Institution Ref. No. Call out # NDPW Official

Description:

1. (a) Normal Services: -
When assuming duty ensure that the order and bill of quantities/scope of works is shown to the

client’s representative on site, otherwise you will not be allowed to commence work.

(b) Emergencies/Urgent services: -

Reference number & Control/Area Works Manager’s (who called you out) name & cell phone
number to be given to clients’ representative.

2. On completion of the Works (in all respects) this certificate must returned by hand, faxed or emailed
Immediately in order for the Area Works Manager to conduct a final inspection. Any delays on your

part will result in client dissatisfaction & late payments.

NOTIFICATION OF COMPLETION BY CONTRACTOR
*The above works is complete in all respects and is ready for inspection.*

Trading Entity’'s Name a_nd stamp above Contractors Signature Date
. CLIENTS CONFIRMATION: (COMPULSORY) Logistical Officer. who complained or equal.
o Name Sianature Rank _ Clients - Date §;arhg

D SE: CONFIRMATION OF SERVICE
I, the undersigned hereby confirm that the works been inspected and was

to be satisfactory and complete in all respects ( delete where n/a).

Chief WM
Name Rank CWM Signature Date
| Order No. | | Date issued | / / [ Invno. |
Please proceed with this payment
Name Rank Date in | Date out Signature

Works Manager CWM

Control Works Manager CWM

WM Admin Support - _

Property Payment

Finance




