Department:
i ; Public Works and infrastructure
V REPUBLIC OF SOUTH AFRICA

Private Bag X54315, DURBAN 4000 Int. Code: +27 31 Tel: 314 7000 website: www,publicworks.qov.za
Supply Chain Management: Miss Gugulethu Mbongwa — 031 314 7003
Project Leader — Mr. T. Mtshali

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service to
be rendered at: JUSTICE: LOUWSBURG MAGISTRATE COURT — DBNQ-3252270

Bid response documents to be deposited in the bid box situated at: National Department of Public
Works and Infrastructure: 157 Monty Naicker Road (Bidders to note that entrance in Dr Pixley
ka Seme is temporally closed)

Item | Description Quantity / Period
1 REPAIR AND SERVICE TO 2x FAULTY AIRCONDITIONING 02 DAYS
UNITS

CLOSING DATE: 27/10/2025 : CLOSING TIME 11:00AM
NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of quantities or
specifications attached in hereunder, and clearly indicate the delivery period and the validity period
of your quotation, Kindly also clearly indicates if you price includes or excludes VAT. “You may
claim VAT only if you are a VAT Vendor™.

TERMS AND CONDITIONS

¢ Ifa supplier fails to deliver any or all goods or fails to deliver the required services within the
specified period on the order/ Contract or appointment letter the Department of Public
Works and Infrastructure may impose a penalty and further deduct from the order / contract
a sum of the delayed goods or unperformed services, or terminate the contract in part or in
whole.

¢ The Department of Public Works and infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of witnesses and be forwarded to
the aforementioned physical address or email, failure to comply with these requirements will
result in the quotation being disregarded.

Yours Faithfully THOKOZANI ZWANE

ASD - SCM: ACQUISITION

SIGNATURE:

DATE: 90//0/ oy~




Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
DURBAN REGIONAL OFFICE

REFERENCE NUMBER -DBNQ-3253370

SERVICE DESCRIPTION : JUSTICE: LOUWSBURG
MAGISTRATE COURT: REPAIR AND SERVICE TO 2x FAULTY
AIRCONDITIONING UNITS

SUBMITTED BY:

Company Name:

CSD registration:

CLOSING DATE: 27/10/2025 @11:00
Box Number 16 — 157 Monty Naicker Street

TECHNICAL ENQUIRIES OTHER ENQUIRIES

Name: Themba Mtshali Name: Gugulethu Mbongwa

Contact number: 082 370 9696 Tel no.: 031 314 7003

Email: themba.mtshali@dpw.gov.za Email : gugulethu.mbongwa@dpw.gov.za
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PART A

PA 32: INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
BID NUMBER: | CLOSING DATE: | | CLOSING TIME: |
DESCRIPTION | JUSTICE : LOUWSBURG MAGISTARTE COURT — REPAIRS AND SERVICE TO 2 X FAULTY AIRCONDITIONING UNITS
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS,

[ONA T MED UBLIC W S DURBAN REGIONAL

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON CONTACT PERSON
TELEPHONE NUMBER TELEPHONE NUMBER
FACSIMILE NUMBER FACSIMILE NUMBER
E-MAIL ADDRESS E-MAIL ADDRESS
SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER | CODE NUMBER
CELLPHONE NUMBER

FACSIMILE NUMBER | CODE NUMBER

E-MAIL ADDRESS
VAT REGISTRATION

NUMBER
SUPPLIER TAX CENTRAL
COMPLIANGE STATUS | COMPLIANCE or SUPPLIER

SYSTEM PIN: DATABASE

No: MAAA
ARE YOU THE
ACCREDITED
REPRESENTATIVE IN ARE YOU A FOREIGN BASED [ves [INo
SUPPLIER FOR THE GOODS

SOUTHAFRICAFOR | [JVes [JNo gl
THE GOODS ' [IF YES, ANSWER THE
/SERVICES [IF YES ENCLOSE PROOF] QUESTIONNAIRE BELOW]
OFFERED?
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [J Yes [INO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? [J YES [INO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES [INO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [J YEs [JNO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? 7 YEs [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

Version 1 of 2023



ic Works and infrastruciure
REPUBLIC OF SOUTH AFRICA

PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE

ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7?).

2, TAX COMPLIANCE REQUIREMENTS
21 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 INBIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED: EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

26 WHERENOTCSPINIS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

27 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THIS BID IS SIGNED: oo
(Proof of authority must be submitted e.g. company resolution)

DATE: e

Version 1 of 2023
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SBD 3.1
PRICING SCHEDULE - FIRM PRICES
(PURCHASES)
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES

SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY

POINT
Name of bidder.....ccueirieiecr e ee e Bid NUMbEr: «everiiveceeecere e
Closing Time 11:00 Closing date «.evveevceremeiieiin e

OFFER TO BE VALID FOR 84 DAYS FROM THE CLOSING DATE OF BID.

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY
NO. ** (ALL APPLICABLE TAXES INCLUDED)
R

The price that appears on this form is the one that will be considered for acceptance as a firm and final offer.

| ITEM | DESCRIPTION | QUANTITY | RATE ' TOTAL COST —‘
NO.
SUB TOTAL (from BOQ) R
BID PRICE IN RSA R
CURRENCY
** (ALL APPLICABLE TAXES
INCLUDED) from BOQ

- Required by:

- At:

- Brand and model

- Country of origin

- Does the offer comply with the specification(s)? *YES/NO

- If not to specification, indicate deviation(s)

- Period required for delivery
*Delivery: Firm/not firm

- Delivery basis

REF.NO. 19/2/3/2/4/342
JUSTICE: LOUWSBURG MAGISTRATE COURT : REPAIR AND SERVICE TO 2x FAULTY
AIRCONDITIONING UNITS



Department;
Works snd Infrasteuciure
REPUBLIC OF SOUTH AFRICA

Note:  All delivery costs must be included in the bid price, for delivery at the prescribed destination.

** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance
fund contributions and skills development levies.

*Delete if not applicable

Signature of Bidder Date

REF.NO. 19/2/3/2/4/342
JUSTICE: LOUWSBURG MAGISTRATE COURT : REPAIR AND SERVICE TO 2x FAULTY

AIRCONDITIONING UNITS



JUSTICE: LOUWSBURG MAGISTRATE COURT
ID 3252270

Department:
Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

SPECIFICATION

UNPLANNED MAINTENANCE

LOUWSBURG MAGISTRATE COURT

REPAIRS AND SERVICE TO 2 X FAULTY
AIRCONDITIONING UNITS

B ID 3252270

Works Manager: Mr T MTSHALI

Total number of pages to be received and returned by Bidder = 4 pages




JUSTICE: LOUWSBURG MAGISTRATE COURT
ID 3252270

CONDITIONS OF TENDER

e Countractor must introduce themselves and what they will be doing, to the relevant official at the institution before any
assumption of work: (Contact official at institution) Mr Sabelo Dludla -Mobile No. 0656636350 /0349075015

e Due to the Urgent nature of the works ,the successful tenderer undertakes to commence the work immediately from the

receipt of an official order number and proceed with due diligence to its final completion in all respects

After the completion of the works the Contractor is to submit the attached completion certificate

®

e All suppliers invoices for the materials must be provided together with all payment invoice claims

e  Contractor to note that all quantities are re-measurable

»  The contractor must establish and maintain telephone, fax and cellular connection, before, during and completion of
work

e  The Contractor must comply with all Occupational Health and Safety regulations and instructions

e Job cards must be detailed , stamped and signed by the Client Department and accompany all invoices claimed

The bill of quantities must be completed by the contractor, and clear identification of all materials, labour and transport
cost be indicated in the detailed quotation attached to the bill of quantities

e All repair work shall be executed using approved materials and equipment suitable to the systems they serve and in
accordance to the relevant codes of practice, standards, regulations , manufacturers specifications, municipal laws and
by-laws

¢ All new equipment, materials and systems shall be original and furnished with a guarantee or a defects liability period of
minimum of 6 months or original manufacture’s guarantee commencing from the completion of the works ( All replaced
part/serial numbers must clearly indicated in the invoice)
The guarantee shall cover the materials and workmanship for the period stipulated above

[ ]

e Contractor must inspect and ascertain the reason of the malfunctioning of the equipment prior to submitting
detailed quotation

e  Prior to visiting site when quoting: contractor/tenderer to contact the on-site contact person and make timeous arrangements

to inspect site.

Contractor/tenderer to note that all :

A) necessary PPE for the complete works is to be included in rates

B) scaffolding costs to be shown separately & detailed

Contractor/tenderer must provide the Safety Plan after receiving the order and before commencement of work, cost of the

Safety Plan if any should be including in the detailed quotation

Any/all scaffolding to be in good condition & all erections to be certified by a competent person.
Detail quotation must be attached indicating all repairs, materials, labour and transport.

If cost of repairs is 70% or higher in comparison with cost of new unit than contractor should quote for replacement and

clearly indicate this on the quotation form

In terms of the SANS requirements the appointed contractor must comply with the following:

MECHANICAL REQUIREMENTS

a) Contractor must be qualified artisans/technicians in the field of air conditioning and refrigeration and the proof of
qualifications should be submitted with the quotation

b) Contractor must be registered for Workman’s Compensation and have a valid letter of good standing.

¢) All services carried out must comply with Occupational Health and Safety Act & Regulations: Act Number 85 of 1993

d) Contractor must issue a Certificate of Compliance when requested / required.

CONCLUSION

That a contractor must be qualified and registered with the recognised body in the field of Mechanical Engineering equipment
installations.

SCOPE OF WORKS

Contractor to visit the site and submit detail quotation for the service and repairs to 2 X Airconditioning Units as per S.0.W.
and BQ.

Service must include:

Check and replace capacitors, wirings,leaks, gas, fan, fan motor, compressor, clean coils, filters and drains. Run full diagnostics.
Any repairs required must be clearly indicated and prized accordingly with inclusion of cost of materials and labour time. The units
to be left in good working order.

Detail breakdown must be written on a letterhead and attached to official BQ if space on BQ is not adequate. Contractor to

attached detail breakdown of repairs and cost for each unit.

2




JUSTICE: LOUWSBURG MAGISTRATE COURT

ID 3252270

Contractor to carry out the necessary service and repairs to above mention equipment as per above SOW

The detan.d quotation should clearly indicate defect and the repairs required
Service of mechanical equipment to be done according to manufacturer’s specifications.
Submit detail quotation for the service and repairs (if required) or replacement of the above mention equipment (attached
your quotation with detail breakdown to official BQ form). Quotation must include:
Description of fault, Detail break down on labour time (technician and assistant), Detail break down on materials and mark-up,
Detail break down on transport (amount of kilometres and cost per kilometre).
Please note: if cost of repairs are higher than 50% of replacement value then contractor must submit attachment with
replacement price and indicated clearly as alternative option.

All prices quoted must be inclusive of markup and other overheads.

Service and repairs | Replacement
Description QTY | cosTuNIT | OTY Sl(V)IS’IT/ TOTAL COST
12 000 BTU 2 |R N/A N/A R
24 000 BTU
OSH Act Compliance safety plan for 1 To be issued with quotation (Safety R 2 500.00
this specific job on this site mentioned Plan) ’
Sub Total [ R
Total A: | R
END OF BILL OF QUANITIES
Labour: Hrs. [ Rate Total
( ) Artisan R
( ) Assistance R
Total B: | R
Transport: Km’s | Rate Total
( ) Trips (@ R /km x ( ) return mileage per day R
R
Sub Total A+B+C | R
|  Add15% VAT |R
: Total | R
Total in Words:
Name of Tendering Entity:
CSD Registration No.
CIDB Registration No.
Signature

Date:
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

Proiect title: JUSTICE - LOUWSBURG MAGISTRATE COURT: REPAIR AND SERVICE TO 2 X
roject title: FAULTY AIRCONDITIONING UNITS
. . . ID-3252270
Quotation no: Reference no: File no19/2/3/2/4/342
Advertising date: Closing date:
Closing time: 11:00 am Validity period: | 84 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 1 ME or higher, or 1 ME

*or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where only one

class of construction works is applicable.

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of

1 ME PE or higher, or 1 ME PE* or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where no or

only one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE YES [] NO [X

Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.
Functionality criteria®: Weighting factor:
n/a
Total 100 Points

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

"The points allocated to each functionality criterion should not be generic but should be determined separately for each tender
on a case by case basis.
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 1 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



qy PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
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3.1 _ur procurement transaction with rand value greater than R2 000, 00 and up to R1 Million

Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their ciaim
out of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people (Mandatory) applicable.

2. Located in a specific Local 2 » Official Municipal Rates Statement
Municipality or District which is in the name of the bidder.
Municipality or Metro or
Province area for work to be Or
done or services to be
rendered in that area * Any account or statement which is
(Mandatory) in the name of the bidder.

Or

e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.

Or

e Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
women (Mandatory) applicable.

4, An EME or QSE which is at 2 e  SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable.

(Mandatory)

and

* Medical Certificate indicating that
the disability is permanent.

Or

* South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

e National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5. An EME or QSE which is at 2 * ID Copy and SANAS Accredited
least 51% owned by black BBBEE Certificate or Sworn
youth (Mandatory) Affidavit where applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who would
have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 2 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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9 JANUARY 2004).

4. | SPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to
comply with the criteria stated hereunder shall result in the tender offer being
disqualified from further consideration:

1 4 Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
=l | tenders.

Tender offer must be properly received on the tender closing date and time specified on the

2 X1 | invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).

3 | X | Use of correction fluid is prohibited.

4 | X oy "\ O

5 X | Submission of DPW-09 (EC): Particulars of Tenderer's Projects.

6 | OO | Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.
Submission of DPW-16 signed by the authorised official and completion of bid briefing

7 | O | attendance register. /'\ S

8 | X The tenderer shall submit his fully priced Bills of Quantities ~ump-Sum-Deswment-(complete
document inclusive of all parts) together with his tender.

9 | O The tenderer shall submit his fully priced and completed sectional summary- and final
summary pages with the tender.

10 | X | Bidder to submit a valid mechanical artisan certificate

11 | X | Bidder to submit a fully completed SBD 3.1

12 | O

13 | O

14 | O

15 | I

4.2.Indicate administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request
will disqualify the tender offer from further consideration.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or "Tenderer". = Page 3 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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| Any correction to be initialled by the person authorised to sign the tender documentation as per PA

1/ & | 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or
JV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium

2 | X |/ joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.

3 All parts of tender documents submitted must be fully completed in ink and signed where required.

4 | X | Submission of (PA-11): Bidder's disclosure

5 | [J | Submission of PA-16.1 (EC): Ownership Particulars

6 | O Submission of documentation relating to risk assessment criteria as contained in C 2.1 of DPW-
03 Tender Data.

7 | O | Submission of (PA 40): Declaration of Designated Groups.
Submission of proof of Registration on National Treasury’'s Central Supplier Database (CSD).

8 | X | Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if
any

o | O Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPW-05 Contract
Data (GCC 2015) whichever applicable to be fully completed.

10 The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all

' | parts) within 14 calendar days from request.

110 Upon request, submission of fingerprints obtainable from local SAPS including any other additional
documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with supporting

12 | [ | documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.
Submission of current / valid letter of good standing, Workman's Compensation certificate

13| X
(COIDA).

14 | [X | All documents submitted by Bidder are subject to varification to confirm validity.

15 Bidder to submitt a fully completed form of offer(PA 32

16 | O

17 | O

18 | [

f’;';gi;; K LiE 1‘,‘-- i "',Siéj'

4.3.Indicate administrative requirements appllcable for specific goals, Tenderers will not be required
to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific

goals

11X Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
Regulations 2022

2 | | A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 4 of 8 .
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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4
5. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

[J Method 1 (Financial offer) Method 2 (Financial and Preference offer) J

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:
6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.1 Technical risks:
Criterion 1: Experience on comparable projects during the past specify between § and 10 years.

The tendering Service Provider's experience on comparable projects during the past specify between 5 and
10 years. The number of current and previous comparable projects performed by the Tenderer as per the
evaluation report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to
provide contactable references will result in the tender offer will be mutatis mutandis declared non-

responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary vaiue or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past specify between 5 and 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past specifiy between 5 and 10 years as per the evaluation
report prepared by the Consuitant Team, based on its research and inspection of a representative sample of
the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any
additional work executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;
2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed:;
3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 5 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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4. Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8.  Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced,;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS
X Quotation documents are available for collection during working hours

[] Alternatively; quotation documents may be collected during working hours at the following address
insert physical address. A non-refundable bid deposit of R insert amount payable (cash only) on
collection of the bid documents.

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 6 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

8. SITE INSPECTION MEETING
mpulsory briefing session will be held in respect of this quotation.

The particulars for compulsory briefing session or virtual briefing session are:

Venue:

Virtual meeting Link:

Date: ’ Starting time:

9. ENQUIRIES

9.1. Technical enquiries may be addressed to:

DPWI Project Manager | T. Mtshali Telephone no: | 0313147243
Cellular phone no 0823709696 Fax no:
E-mail themba.mtshali @dpw.gov.za

9.2. SCM enquiries may be addressed to:

[E:M Official Telephone no:
Cellular phone no Fax no:
E-mail

10. DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 7 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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| Tender documents may be posted to: Deposited in the tender box at:
The Director-General Department of Department of Public Works and
Department of Public Works and Infrastructure Infrastructure
Private Bag X 54315 157 Monty Naicker Road, by Securities. (bidders to
Durban note that entrance in Dr Pixley Ka Seme is
4000 temporally closed)
Box 16
OR
Attention:
Procurement section: Room

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 8 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Annexure A to PA-03

ANNEXURE TO PA-03 (EC):

NOTICE AND INVITATION FOR QUOTATION

Project title: DOJ - LOUWSBURG MAGISTRATE COURT: REPAIR AND SERVICE TO 2 X FAULTY —|
AIRCONDITIONING UNITS

Reference no: ID 3252270 & File No. (19/2/3/2/4/342)

Quotation No:

Advertising date: / /2025 Closing date: / /2025

Closing time: 11:00am Validity period: 84 Days

BIDDERS TO TAKE NOTE OF THE FOLLOWING
® Contractor must comply with OHS Act no. 85 of 1993 with Regulation.
® Contractor must be in good standing with Workman’s Compensation. (COIDA)

e Contractor must provide proof of relevant required registration and all compliant
certification of conformances.

® Submission of Safety Plan before commencement on Site

® The Safety Plan should be approved by the Client (NDPWI) before commencement of
work onsite.

® Submission of PA32 Invitation to bid.

* Submission of BBBEE sworn affidavit of certificate attested the Commissioner of oath or
a certified copy of BBBEE certificate issued by CIPC or SANAS approved BBBEE certified
valid at the time of closing (subject for verification)

Only Awarded Service Provider will be required to submit Security Clearance
Documents.

Awarded Service Provider to Submit Public Liability Cover and Safety Plan before
Commencement on Site.

Any reference to the words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
“Tender” or “Tenderer”
Page 1 of 1
April 2018
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and
ethics as enshrined in the Constitution of the Republic of South Africa and further
expressed in various pieces of legislation, it is required for the bidder to make this
declaration in respect of the details required hereunder. .

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder’s declaration

2.1 s the bidder, or any of its directors / trustees / shareholders / members / partners or’

any person having a controlling interest (1) in the enterprise, employed by the state?
YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in

table below.

: . Name of State
Full Name Identity Number institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 1 of 4
For External Use Effective date 5 July 2022 Version: 2022/03
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i Department:
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REPUBLIC OF SOUTH AFRICA

Do you, or any person connected with the bidder, have a relationship with any
person who is employed by the procuring institution?
YES /NO

If so, furnish particulars:

---------------------------------------------------------------------------------------------------------------

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES /NO

If so, furnish particulars:

---------------------------------------------------------------------------------------------------------------

3 DECLARATION

3.1
3.2

3.3

I, the undersigned, (NAME).........ccouiiiiiei e e eana
in submitting the accompanying bid, do hereby make the following statements that |

certify to be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not

be construed as collusive bidding.

2 Joint venture or Consortium means an association of persons for the purpose of

combining their expertise, property, capital,

efforts, skill and knowledge in an

activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”.

Page 2 of 4

For External Use Effective date 5§ July 2022 Version: 2022/03
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REPUBLIC OF SOUTH AFRICA

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with
the intention not to win the bid and conditions or delivery particulars of the products
or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the
official bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution: and the bidder
was not involved in the drafting of the specifications or terms of reference for this
bid.

I am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are
suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of
the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other

applicable legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT. '

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN
MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

------------------------------------------------------------------------------------------

Position Name of bidder

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

Page 3 of 4

meaning as the words “Tender” or “Tenderer”.
For External Use Effective date 5 July 2022 Version: 2022/03
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This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
Page 4 of 4

meaning as the words “Tender” or “Tenderer”.
For External Use Effective date 5 July 2022 Version: 2022/03



Resolution of Board of Directors: PA-15.1

PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(fegally correct full name end registration nu)nber, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:
1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:
(project description as per Bid / Tender Document)
Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)
2. *Mr/Mrs/Ms:
in *hisfher Capacity as: {Fosition in the Enterprise)
and who will sign as follows:
be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
:gzvzr.wd all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned
Name Capacity Signature
1
2
3
4
5
6
7
8
9
10
11
12
13
14

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 1 0of 2

words “Tender” or “Tenderer”.
For external use Effective date April 2012 Version: 1.3




Resolution of Board of Directors: PA-15.1

20

: J
The bidding enterprise hereby absoives the Department of Public Works from any liability whalsoever that may erise as a result of this
document being signed.

N ENTERPRISE STAMP

ote:

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by
all the Directors / Members / Partners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannof be complied with,
the resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of
the Bidding Enterprise {attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person fo sign this document
on behalf of the Bidding Enterprise, which person must
be so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Parlners
holding a mejority of the sheres / ownership of the
Bidding Enterprise (proof of shareholding / ownership and
power of altorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 2 of 2

words “Tender” or “Tenderer".
For external use Effective date April 2012 Version: 1.3



Resolution of Board of Directors to enter into Consortia or Joint Ventures: PA-15.2
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full neme and registration number, If applicable, of the Enterprise)

Held at (place)
On {date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

{List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint

Venture)

to the Department of Public Works in respect of the following project:

(Project description &8s per Bid /T¢ ender Document)
(Bid / Tender Number as per

Bid / Tender Number:
Bid /Tender Document)

2. *Mr/Mrs/Ms:

(Position in the Enterprise)

in *his/her Capacity as:

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating
to the consortium/joint venture, in respect of the project described under item 1 above. '

The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due

3.
fulfilment of the obligations of the joint venture deriving from, and in any way connected with, the Contract to
be entered into with the Department in respect of thé project described under item 1 above.
4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:
Physical address:
(code)
Any reference o words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or "Tenderer”. Page 1 of 2
Effective date 1 Seplember 2005 Version:1.0

For External Use
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Postal Address:

Resolution of Board ot Directors to enter into Consorta or Joint veniures: FA-19.2

(code)
Telephone number: (code)
Fax number: (code)
Name Capacity Signature
1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
Note: ENTERPRISE STAMP

1. * Delete which is not applicable

2. NB. This resolution must be
signed by all the Directors /
Members / Pariners of the Bidding
Enterprise

3. Should the number of Directors /
Members/Partners exceed the
space available above, additional
names and signatures must be
supplied on a separale page

Any reference to words "Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For External Use

Effective date 1 September 2005

Page 2 of 2
Version:1.0
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have
entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming & Consortium/Joint Venture)

1.

(place)

Held at
(date)

on

RESOLVED that:

RESOLVED that:
A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

(Bid / Tender Number as per Bid /Tender Document)

Bid / Tender Number:

Any reference to words "Bid"” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the
Page 10f 3

words “Tender” or “Tenderer”.
Version: 2021/01

For external use Effective date 20 Septemnber 2021
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
- VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have.
entered into a consortium/joint venture fo jointly bid for the project mentioned below: (legally correct full names and
regisiration numbers, if applicable, of the Enterprises forming & Consortium/Joint Venture) ‘

1.

(place)

Heid at
(date)

on

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public

Works in respect of the following project:

(Praject description as per Bid /Tender Document)
(Bid / Tender Number as per Bid /Tender Document)

Bid / Tender Number:

ning as the
Page 10f3
Version: 2021/01

Any reference to words “Big" or Bidder” herein and/or in any other documentation shali be construed to have the same mea
words “Tender” or "Tenderer”.

For extenal use Effective date 20 September 2021
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PA-15.3: Special Resolution of Consortia or Joint Ventures

B! Mr/Mrs/Ms:

(Position in the Enterprise)

in *histher Capacity as:

and who will sign as follows:

authorised to sign the Bid, and any and all other documents and/or correspondence in
Bid, as well as to sign any Contract, and any and all documentation,
Consortium/Joint Venture mentioned above.

be, and is hereby, .
connection with and relating to the
resulting from the award of the Bid to the Enterprises in

The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

m/Joint Venture accept joint and several liability for the due fulfilment of
oint Venture deriving from, and in any way connected with, the Contract
cribed under item A above.

D. The Enterprises to the Consortiu
the obligations of the Consortium/J
entered into with the Department in respect of the project des:

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfiiment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

rtium/Joint Venture shall, without the prior written consent of the other
/Joint Venture and of the Department, cede any of its rights or assign any
rtium/joint venture agreement in relation to the Contract with the

F. No Enterprise to the Conso
Enterprises to the Consortium
of its obligations under the conso
Department referred to herein.

s choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all

G. The Enterprise
g from the-consortiumjoint venture agreement and the Contract with the Department in

purposes arisin
~ respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words *Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 2 of 3

words “Tender” or “Tenderer”.
Version: 1.3

For external use Effective date 20 September 2021
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PA-156.3: Special Resolution of Consortia or Joint Ventures

" Name | " Capacity | - Signature

©lo|~Nlofo| s el

10
3
12
13
14

15
The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Note:

1. * Delste which is not applicable.
NB: This resolution must be signed by all the Duly Aulhonsed Representatlves of the Legal Entities to the consortiumjoint

2.
venture subrmitting this tender, as named in item 2 of Resolution PA-15.2.
Should thé number of the Duly Authorised Represenral/ves of the Legal Entities joining forces in this tender exceed the space

available above, additional names, capacity and signatures must be supplied on a separate psage.
Resolution PA-15.2, duly compisted and signed, from the separate Enterprises who participate in this consortium/joint venture,

must be attached lo this Special Resolution (PA-15.3).

3

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
— - - Damna 2 nf2
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT

REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all

applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (ali

applicable taxes included).
1.2 Preference Points System to be applied
(tick whichever is applicable).
[X] The applicable preference point system for this tender is the 80/20 preference point system.
[] The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and
1.3.2  Specific Goals

1.4 The maximum points for this tender are allocated as follows:

o Seonme Yo EENE | | ] suno
PRICE 80 90
SPECIFIC GOALS 20 10
Total points for Price and Specific Goals 100 100

Page 1 0f 10

Effective date 21 July 2023 Version 3‘023/08
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1.8

Breakdown Allocation of Specific Goals Points

1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1

Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are

applicable.
Table 1
Serial | Specific Goals | Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 ¢ Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area
(Mandatory)
e Any account or statement which
is in the name of the bidder.
Or
e Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.
Or
Frfigse % * Lease Agreementawhich is in the
name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4. An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.

(Mandatory)

Effective date 21 July 2023

Page 2 of 10
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and

e Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

e National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

5. An EME or QSE which is 2 e |ID Copy and SANAS Accredited
at least 51% owned by BBBEE Certificate or Sworn
black youth (Mandatory) Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and up to

[] | RS0 Million (inclusive of all applicable taxes) the specific goals listed in table 2 below

are applicable.
Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20
1. An EME or QSE or any 10 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people ‘where applicable.
(Mandatory) T
2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.
Province area for work to be
done or services to be Or
rendered in that area
(Mandatory)
Page 3 of 10
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¢ Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

¢ Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 4 o SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black women where applicable.
(Mandatory)

4. An EME or QSE or any 2 o SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.

disability (Mandatory)
and

e Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Foy s 555
T

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

Page 4 of 10
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5. An EME or QSE or any 2 e |D Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable.
L]
1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of
all applicable taxes) the specific goals listed in table 3 below are applicable.
NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.
Table 3
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 10
An EME or QSE or any 4 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)
Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.
Province area for work to
be done or services to be Or
rendered in that area
(Mandatory)

e Any account or statement
which is in the name of the
bidder.

Or

| « Permission to Occupy from
b i |ocal chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

e Lease Agreement which is in
the name of the bidder.

An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
where applicable.

Effective date 21 July 2023
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owned by black women

(mandatory)

4.[] | An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.

disability (Mandatory)
and

e Medical Certificate indicating
that the disability is permanent.

Or

* South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa

registration (NCPPDSA).
OR
5.[] | An EME or QSE or any 2 o ID Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or
descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or

after 27 April 1994 and who would have been entitled to acquire citizenship by naturalisation prior to that date. groaD-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 8 JANUARY 2004).

“$8976 ° Failure on the part of the tenderer to submit prasf or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

1.7 The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,

Page 6 of 10
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competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c¢) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1.  THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—Pmini’ Pt—Pminil
Ps =80 (1 - 22202 o Ps =90 (1- 220 )
Pmin:.; Pmin:.;
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P i Pt—P i
Ps=80(1+ max )or Ps=90(1+ may )
Pmax:.: Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender
Page 7 of 10
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l POINTS AWARDED FOR SPECIFIC GOALS

4.1.

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement

Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated

in the conditions of this tender:
4.2

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which

states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,

an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to

determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the

90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table

below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

Number of Number of Number of
points Number of points points
e points claimed claimed
allocated (90/10 (80720
(90/10 S ) system)
system) (80/20 y §
system) (To be (To be
(To be e completed
completed (To be by the by the
by the organ  completed . 3& tenderer)
of state) by the organ enusren =
of state)
1. An EME or QSE (or any 4 10
entity for procurement
transaction with rand value
e greater than R1 Million)
6 ‘S which is at least 51% owned
by bilack people
2. Located in a specific Local 2 2
Municipality or District
Municipality or Metro or
Page 8 of 10
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Province area for work to be
done or services to be
rendered in that area

Number of
points

allocated

(90/10
system)

(To be
completed
by the organ
of state)

Number of
points

allocated

(80/20
system)

(To be
completed
by the organ
of state)

Number of
points
claimed
(80/20
system)

(To be
completed
by the
tenderer)

Number of
points
claimed

(90/10
system)

(To be
completed
by the
tenderer)

3. An EME or QSE (or any
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black women

4. An EME or QSE (or any
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability

5. An EME or QSE (or any
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*

DECLARATION WITH REGARD TO COMPANY/FIRM

4,3
4.4,
4.5.

Close corporation
Public Company
Personal Liability Co
(Pty) Limited
Non-Profit Company

oOoOooooog

Effegtive_dat

mpany

e 21 July 2023

Partnership/Joint Venture / Consortium
One-person business/sole propriety

Name of company/firmuzda. oo oo e e e e I S el o
Company registration NUMDEr: ......... .o e e,

TYPE OF COMPANY/ FIRM

Page 9 of 10
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4.6.

0  State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a)
(b)

(c)

(d)

(e)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:  o..oovoo e

DATE:
ADDRESS: e

SIGNATURE(S) OF TENDERER(S)

- ';{';;' 3 KT e F 2
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@ Deparmers: _ Conditions of Contract: PA-10 (FM)

FACILITIES MANAGEMENT
CONDITIONS OF CONTRACT (DPW)

"SEPT. 2005 VERSION 1

Any reference to words “Bid" or Bidder” herein andlor in any other documentation shall be construed 1o have the same meaning as the words
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Conditions of Contract: PA-10 (FM)

PA-10 (FM): CONDITIONS OF CONTRACT
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Conditions of Contract: PA-10 (FM)

1. DEFINITIONS

1.4.  The following words and expressions shall have the meanings hereby assigned to them except where
the context otherwise requires:’

1.1.1. ‘“Additional Services” are increases in the quantity of the routine Services detailed in the Scope of
Works.

1.1.2. "Bill of Quantities” means the document so designated in the Pricing Data that describes the Services
and indicates the quantities and rates associated with each item which the Employer agrees to pay
the Service Provider for the Services completed; )

1.1.3. "Certificate of Completion” means the certificate issued by the Service Manager signifying that the
Contract has expired,;

1.1.4. "Commencement Date" means the date on when the Service Provider is notified of the Employer's
acceptance of its offer;

1.1.5. “Contract’ means the Contract signed by the Parties and of which these Conditions of Contract form
part of, and such amendments and additions to the Contract as may be agreed in writing between the
Parties;

1.1.6. "Contract Data" means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data coliectively describe the risks, liabilities and obligations of the contracting
Parties and the procedures for the administration of the Contract; '

11,7. “Contract Period" is from Commencement Date for the period stated in the Contract Data;

1.1.8. “Contract Price” means the price to be paid for the Services in accordance with the Pricing Data,
subject to such additions thereto or deductions there from as may be made from time to time under
the provisions of the Contract;

1.1.9. “Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance;

1.1.10. "CPAP" means contract price adjustment provisions used for the adjustment of fluctuations in the cost
of labour, plant and materials and goods as stated in the Contract Data;

1.1.11. “Day” means a calendar day,

1.1.12. “Drawings” means all drawings, caiculations and technical information which are made available to
the Service Provider for inspection at a venue and time to be announced by the Service Manager and
any modifications thereof or additions thereto from time to time approved in writing by the Employer or
delivered to the Service Provider by the Employer;

1.1.13. “Employer” means the contracting Party named in the Contract Data who appoints the Service
Provider;

1.1.14. "Equipment" includes all appliances, tools implements, machinery, articles and things of whatsoever
nature required in or for the rendering, completion or defects correction of the Services but does not
include materials;

1.1.15. "Facilities” means the land and buildings, detailed in the Scope of Works, and any additions, or
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in
or through which the Services are to be rendered or carried out;

1.1.16. “Form of Offer and Acceptance” means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider’s offer;

11.17. “"Identified Projects” means any projects, other than routine Services, identified and agreed to by the
Parties during the Contract period or any extensions thereto, to be completed in terms of the Contract.

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer". Page 3 of 18
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1.1.19.

1.1.20.

1.1.21.

1.1.22,

1.1.23.

1.1.24.

1.1.25.

1.1.26.

1.1.27.

-accepted by oron b

Conditions of Contract: PA-10 (FM)

“Materials” includes all materials, commodities, articies and things required to be furnished under the
Contract for the execution of the Services;

“Month” refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

"Parties” means the Employer and the Service Provider;

1 Data"” means the document that contains the Bill of Quantities and provides the criteria and

"Pricing
assumptions, which it will be assumed in the Contract were taken into account by the Service

Provider when developing his prices;

sServices” means all the work to be performed by the Service Provider during the Contract Periodin
accordance with the Contract, as more fully set out in the Scope of Works, as amended from time to

time by writien agreement between the Parties;

" means the Tenderer, as named in the Contract Data, whose offer has been
ehalf of the Employer and, where applicable, includes the Service Provider's
rustees, judicial managers or liquidators, as the case may be, but
t of the Employer, any assignee of the Service Provider;

“Service Provide

heirs, executors, administrators, t
not, except with the written consen

"Service Manager” means the representative of the Employer named as the Service Manager in the

Service Managel
Contract Data. The Employer reserves the right to replace the said Service Manager, by written notice
to the Service Provider, without the need to furnish reasons therefor;

"Scope of Work" refers to the document which defines the Employer’s objectives and requirements
and specifications and any other requirements and constraints relating to the manner in which the

Services must, or may, be provided or performed;

“Service Period” refers to the period indicated in the Contract Data during which the Service Provider
shall render the Services required in terms of the Contract;

“Transitional Stage

» refers to the period indicated in the Contract Data, which co'mmences
immediately on the expiry of the Service Period, and during which the Services to. be provided by the
Senvice Provider shall include, inter alia, the provision and transfer to the incoming service provider of

managerial support and information, as detailed in the Scope of Works.

2. INTERPRETATION
2.1. In this Contract, except where the context otherwise requires:
21.4 The masculine includes the feminine and the neuter, vice versa;
2.1.2 The singular includes the plural; and vice versa
2.1.3 Any reference to a natural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.
22.  The headings to the clauses of this Contract are included for reference purposes only and shall not
affect the interpretation of the provisions to which they relate.
2.3. Words and phrases defined in any clause shall bear the meanings assigned thereto.
24. The various parts of the Contract are severable and may be interpreted as such.
25  The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions
bear corresponding meanings.
26. If any provision in a definition clause is a substantive provision conferring rights or impaosing
obligations on any Party, effect shall be given to it as if it were a substantive clause in the body of the
Contract, notwithstanding that it is only contained in the interpretation clause.
Any reference to words "Bid" or Bidder” herein and/or in any other documentation shail be construed fo have the same meaning as the words
“Tender” or "“Tenderef". Page 4 of 18
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3.2.

3.3.

4.1.

5.1.

5.2.

5.3.

54.

5.5.

5.6.

5.7.

5.8.

5.9.

Conditions of Contract: PA-10 (FM)

DURATION
The rights and obligations of the Parties to this Contract shall commence on the Commencement
Date. _ :

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the Contract

Period, unless it is extended in terms of clause 3.3.
tion of the Contract may be extended as a result of bona fide negotiations between

The terms or dura '
n of term or duration of the Contract shall however be valid unless the terms

the Parties. No extensio
arid conditions of such extension has been reduced to writing and signed by the authorised

representatives of both Parties.
RIGHTS AND OBLIGATIONS OF THE EMPLOYER

The Employer shall give access to or supply the Service Provider with:

All relevant, available data and information required and requested by the Service Provider for

4.1.1
the proper execution of the Services; and

Such assistance as shall reasonably be required by the Service Provider for the execution of

4.1.2
its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's written
instructions on any matter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

The Service Provider shall not have the power of attorney or authority to enter into any contract orto
otherwise bind or incur liability on behalf of the Employer, save where prior written authorisation has

been obtained.

e Service Provider shall ensure that it, its employees, agents and representatives have the relevant
y necessary for rendering of the Services with the reasonable degree of skill,
professionals providing services similar to the Services.

Th
experience and capacit
care and diligence that may be expected of

Should any member of the Service Provider's team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the
Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or
occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not
again be employed on the Services without the prior written consent of the Employer. »

The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of
receipt of the Employer's written request.

The Service Provider shali ensure that reasonable levels of care and responsibility are exercised
when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the Facilities
clean and in a safe condition.

Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship between
the Parties and the Service Provider or his employees shall therefore not be entitied to any benefits to

which the employees of the Employer may be entitled.

*Bid" or Bidder herein and/or in any other documentation shall be construed to have the same meaning as the words
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6.2.

6.3.

6.4.

7.1.

7.2.

8.1.

8.2.

9.1.

8.2.

Conditions of Contract: PA-10 (FM)

SERVICE MANAGER
The Service Manager shall administer the Contract on behalf of the Employer in accordance with the
provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such delegation
on the prior written nptiﬁcation thereof to the Service Provider. '

Such delegation shall continue in force until the Service Manager notifies the Service Provider in
writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any writtén order or
instruction of the Service Manager's delegatee to the Service Manager who shall confirm, reverse or
vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set outin
the Contract Data and any expenditure incurred in doing so shall be borne by the Service Provider.

Should the Service Provider fail to select the security to be provided or should the Service Provider
fail to provide the Employer with the selected security within 21 days from Commencement Date it
shall be deemed that the Service Provider has selected a security in the form of a retention of 2.5%

of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

In the event of security clearance becoming necessary, the Service Provider, any subcontractors and
all human resources utilized by the Service Provider undertake to undergo security clearance, for
which purpose the necessary forms will be made available to the Service Provider at the reievant fime
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Facllities to render the

Services.
it is required that all persons engaged in the rendering of the Services shall be easily identifiable and
where required, security cleared.

CONFIDENTIALITY

The Service Provider undertakes to keep any and all information, of whatever nature, relating to the
Contract or which he becomes privy to due to his presence at the Facilities, strictly confidential and
such shall not be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever.
including by means of photocopy or other reproduction, without the Employer’s prior written consent. ’
As disclosure or improper use of the confidential information, without the Employer’s prior written

consent, will cause the Employer harm:

the Service Provider shall be liable for any loss or damages suffered by the Employer and
shall indemnify the Employer against any claims by third parties as a result of such
unauthorised disclosure or use thereof , either in whole or in part; and/or

8.11

9.2.1 the Employer shall be entitled to cancel the Contract

The Service Provider shall be entitled to disclose such confidential information to the following
persons, who have a clear need to know interest, in order to assist with the rendering of the Services

on the Contract:

9.2.1 employees, officers and directors of the Service Provider; and

9.2.2 any professional consultant or agent retained by the Service Provider for the purpose of
rendering the Services, provided that the identity of such consultant or agent is made known
to the Employer in writing and the Employer acknowledges in writing that the confidential

information may be disclosed to such person.

any other documentation shall be construed o have the same meaning as the words
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9.4.

10.

10.1.

1.

11.9.

12.

12.1.

12.2.

12.3.

12.4.

12.5.

13.

13.1.

13.2.

13.3.

ble for ensuring that all persons to whom the confidential

The Service Provider shall be responsi
nformation confidential and shail not

information is disclosed under this Contract shall keep such i
disclose or divulge the same to any unauthorised person.

Il remain the property of the Employer and the Employer may demand
the return or destruction thereof, at the cost of the Service Provider, at any time upon giving written
notice to the Service Provider. Within ten (10) days of receipt of such notice, the Service Provider
fidential information and shall destroy all copies and reproductions

shall return all of the original con
(both written and electronic) if its possession or in the possession of persons to whom it was

disclosed and fumish a certificate to the Employer stating as much.

The confidential information sha

AMBIGUITY IN DOCUMENTS

Contract are to be taken as mutuaily explanatory of one another

and any ambiguity in or discrepancy between them shall be explained and, if necessary, rectified by
the Service Manager who shall thereupon issue to the Service Provider a written explanation giving
details of the adjustments, if any, and a written instruction directing what Service, if any, is to be

delivered.

The several documents forming the

INSURANCES

It is the responsibility of the Service Provider to assess His risks on this project and to ensure thathe
obtains and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

e the Employer, within 21 days of the Commencement Date, withan

The Service Provider shall provid
rmation required in terms of the Occupational

acceptable health and safety plan and such other info
Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other date as
maybe specified in the Contract Data
Notwithstanding the provision of 12.2, the Service Provider shall be given access to the Facilities or

portions thereof, only after the provision by the Service Provider of an acceptable health and safety
plan and of security clearance being obtained in terms of Clauses 12.1 and 8.1 respectively.

The Service Provider shall be given access to the Facilities or portions thereof and shall render the
Services in accordance with its programme, referred to in clause 13 or after the receipt by him of a

written instruction to this effect.

ve the Service Provider access to the facility or any portion thereof for any
Service Provider and the Service Provider suffers additional costs as
der shall be entitled to make a claim therefor provided that the
jaim and that he has taken all reasonable steps to mitigate the

if the Employer fails to gi
reason other than default by the
a result thereof, the Service Provi
Service Provider is able to prove his ¢

additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date,
a realistic programme and a cash flow for the delivery of the Services. The programme shall describe
and detail the order in which the Services are to be rendered and shall be subject to the approval of

the Service Manager, which written approval shall not be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish the
Employer with any documents or information, of whatever nature, in support of the programme and/or
in relation to the manner in which the Services are to be rendered and/or the resources to be supplied
and used in the rendering of the Services and/or progress of the various parts of the Contract; andfor

a detailed cash flow forecast.
A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or
as circumstances may reguire.

r in any other documentation shall be construed to have the same meaning as the words

Any reference to words "Bid” or Bidder" herein and/o
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13

14.

14.1.

14.2.

15.

15.1.

15.2.

16.

16.1.

16.2.

16.3.

16.4.

16.5.

16.6.

17.

17.1.

17.2.

17.3.

17.4.

Any reference to words “Bid" or Bidd

Conditions of Contract: PA-10 (FM)

Agreement to the programme by the Service Manager or any adjustment thereto will not alter the
responsibilities of the Service Provider in terms of this Contract.

SUBCONTRACTING

any part of the Services at its discretion. The subcontracts

The Service Provider may subcontract
conditions and requirements of this Contract.

shall incorporate the applicable terms,

Subcontracting by the Service Provider shall not be construed as relieving the Service Provider from
any obligations under the Contract or imposing any liability on the Employer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other person.
er indemnifies the Employer against any claim or action (including costs on

The Service Provider furth
arising from the failure to obtain such consent.

an atoney and client scale) caused by or

COMPLIANCE WITH LEGISLATION

This clause applies to legislation emanating from national and provincial govemment as well as that of
any local authorities in whose area of jurisdiction the Facilities fall and which have a bearing on the

delivery of the Services and Facilities under this Contract.

which does not specifically allow discretion in respect of compliance by

All the applicable legislation,
y as intended by such legislation regardless of any instructions,

the Employer, shall be followed exactl
verbal or in writing, to the contrary.

ion allow discretion in respect of compliance by the Employer it shall be
y the relevant legistation as if no discretion is allowed until such time as
e Service Provider by the Service Manager.

Should any applicable legislat
followed exactly as intended b
specific instructions in writing are issued to th

er shall in the provision of the Services comply with the provisions of, and give all
nd other charges required to be given or paid in terms of any
y or person. The Service Provider hereby indemnifies the
vision of this clause.

The Service Provid
notices and pay all fees, taxes, levies a
legislation or imposed by any other bod
Employer against any liability for any breach of the pro

It is the responsibility of the Service Provider to obtain the consents, permissions and/or permits,
referred to in Clause 16.4, in the provision of the Services.

ave a claim against the Employer, and the Employer shall not be

The Service Provider shall not h
der for any of the fees, taxes, levies and other charges referred to

liable to refund the Service Provi
Clause 16.4.

REPORTING OF INCIDENTS

the Service Provider shall, as soon as possible, notify the Employer in wiiting

In addition to the above,
cilities, which resulted or could have resulted in damage to property or injury

of any incidents at the Fa
or death to persons.

The Service Provider shall verbally notify the Service Manager of any of the incidents referred toin
17.1 immediately after the occurrence thereof.

bal notification referred to in 17.2 with a detailed written

The Service Provider shall follow up the ver
time frame indicated by the Service

report on such incidents to the Service Manager within the
Manager, but in any event within 48 hours of the incident.
The written report referred to in 17.3 shall provide for all incidents, which resulted in injury, death or
damage to property.

er’ herein andfor in any other documentation shall be construed to have the same meaning as the words
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5 Depariment:
3 Public Works
REPUSLIC OF SOUTHAFRICA

The Service Provider shall notify the Employer immediately, on becoming aware of the Contract

17.5.
requiring him to undertake anything that is illegal or impossible

18. NUISANCE

18.1.  The Service Provider shall deliver the Services in a manner that shall not cause unnecessary noise,
nuisance, or hinder the normal activities in the Facilities.

18.2. The Service Provider hereby indemnifies the Employer against any liability arising out of the Service
Provider's non-compliance with his obligations in terms of Clause 18.1.

18, MATERIALS, WORKMANSHIP AND EQUIPMENT

19.1. Al Services delivered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer's specification; good industry practice and the Service Manager's wrilten
instructions and shall be suitable for the purpose infended.

19.2. The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the
suitability of materials or equipment to be used.

19.3. The Service Provider shall provide all necessary assistance, labour, materials, testing equipmentand
instruments for the purpose of such tests to be performed by himself or, if so instructed by the Service
Manager, for the purposes of tests to be performed by any other person.

19.4. Al costs for tests carried out shall be deemed to be included in the Service Provider's prices

19.5. Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

20. URGENT WORK

20.1. The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omission on the part of the Service Provider.

20.2. If the remedial or repair work became necessary due to an act or omission on the part of the Senice
Provider, its employees, agents or representatives, the Service Provider shall effect such remedial or
repair work at its own cost.

20.3. If the remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives and the Service Provider refuses o oris
not available or able to effect such remedial or repair work, the Employer may effect such remedial or
repair work either by itself or through another service provider. )

20.4. If the Employer effects the remedial or repair work in terms of 20.3, then the Employer may recover
such costs, losses or damages from the Service Provider or by deducting the same from any amount
still due under this Contract or under any other contract presently or hereafter existing between the
Employer and the Service Provider and for this purpose all these contracts shall be considered one
indivisible whole.

21. INDEMNIFICATIONS

211. The Service-Provider shall be liable for and hereby indemnifies the Employer against any liability,
claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising in common law
or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned by,
attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any movable or immovable or personal property or property contiguous
to the Facilities whether belonging to or under the control of the Employer or any other body
or person arising out of, related to, occasioned by, attributed to, or in the cause of or caused
by reason of the rendering of the Services;

Any reference 1o words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
"Tender or “Tenderer’. Page 9 of 18
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21.2.

22,

22.1.
22.2.
22.3.
22.4.
22.5.

22.6.

22.7.

23

23.1.

23.2.

23.3.

23.4.

23.5

23.6

21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect of any
materials parts, work-in-process or finished work furnished to, or in respect of which any

payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or representatives.

VARIATIONS
The Employer may at any time during the Contract Period, vary the Services by way of additions,
omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.

Any Services required by the Employer outside of the Services as referred to in the Scope of Works
will be regarded as being ldentified Projects and shall be dealt with under clause 23 and shall be
executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be Additional
Services prior to such instructions being executed.

Additional Services will only be executed by the Service Provider after receipt by him of a written
instruction from.the Service Manager.

If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Additional Services so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Additional Services.

The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS
The Service Provider shall inform the Employer of any instructions that are deemed to be Identified
Projects prior to such instructions being executed.

The Employer is not obliged to engage the services of the Service Provider on Identified Projects. The
Employer may, by itself, through another service provider or through the Service Provider effect the

services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Identified Projects so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Identified Projects.

In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

describe the services/works required to be executed by the Service Provider under the

(a)

ldentified Project,
(b) state the due commencement and completion dates of the relevant Identified Project;
{c) state the total cost of the relevant Identified Project as agreed to between the Parties; and
(d) any additional requirements, conditions of contract and/or restrictions, other than those
already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider shall
furnish the Employer with a realistic programme and a cash flow for the relevant identified Project as

required in 13.
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2~—  Where an ldentified Project com

executed under the same or sim
shall be valued at such rates.

prises services/works that are of the same or similar character
ilar conditions as those to which the rates in the Pricing Data apply, it

ervices/works that are not of the same or similar character

238 Where an ldentified Project comprises St
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it

shall be valued at market related rates to be agreed to in writing between the Employer and the
Service Provider and in advance of executing the Identified Project. Failing agreement, the rates

applicéble shall be as determined by the Employer.

230 If the Service Provider fails to complete the |dentified Project by the completion date specified in the
written instruction refefred to in 23.3, then the Service Provider will be liable for a penalty, at the rate
stated in the Contract Data, for every day that lapses from the due completion date of the relevant
|dentified Project to the date of the actual completion of such Identified Project.

23.10 If the Identified Projects are delayed by variations, omissions, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclement weather, any substantial increase in provisional quantities or any other cause

beyond the Service Provider's control, including delays caused by the Employer, then the Service
Provider shall be enitied to apply in writing within 21 days of the cause of delay arising to the Senvice
Manager for extension of the due completion date of the relevant ldentified Project stating the cause

of delay and period of extension applied for.

ompletion of the Identified Project or any extension thereof abnormal rainfall
or wet conditions occur, the formula below shall be used to calculate separately the delay for each
calendar month or part thereof. it shall be cailculated each month during the period referred to herein
above, or until the issue date of the certificate of completion for the relevant identified Project,
whichever is the shorter period. The delay calculated for a given month shall be used to determine the
interim extension of time granted for the month. At the end of the applicable period referred to above,
the aggregate of the monthly delays will be taken into account for the final determination of the total

extension of time for the Contract:

23.11 If during the peried for ¢

V = (Nw = Nn) + (Rw -~ Rn)
X
v = Deliays due to rain in calendar days in respect of the calendar month under consideration.

Actual number of days during the calendar month on which a rainfall of Y mm or more per

Nw =
day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month (as derived from existing rainfall
records provided in the project specifications) on which a rainfall of Y mm or more per day
has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records
supplied in the project specifications.

X = 20, unless otherwise provided in the project specifications.

Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of time for
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But if
the grand total is negative, the time for completion shall not be reduced on account of abnormal

rainfall. The total extension of time for any calendar month shall not exceed (Nc — Nn) calendar days,

where Nc = number of days calendar days in the month under consideration

all be considered to represent a fair allowance for variations from the average

The factor (Nw — Nn) sh
hich rainfall equals or exceeds Y mm per day.

number of days during w
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23.12

23.13

23.14

24.
241

24.2

24.3

25.
25.1

25.2

The factor (Rw ~ Rn) + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfall does not equal or exceed Y mm per day, but

when wet conditions prevent or disrupt work.

This formula does not take info account any flood damage, which could cause further or concurrent
delays and which should be treated separately in so far as extension of time is concerned.

Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless otherwise
agreed fo by the Service Manager, and the Contractor shall, at his own expense, take all necessary
precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near the site,
will be supplied in the project specifications, together with caiculations of rain delays for previous
years in accordance with the above formula: The average of these delays will be regarded as nomal
rain delays which the Contractor shall accommodate in his programme, and for which no extension of

time will be considered.
Upon receipt of such written application, referred to in 23.10, the Employer may in writing extend the
due completion date of the relevant ldentified Project by a period to be determined by the Employer or

may refuse to extend the due completion date of the relevant identified Project. The due completion
date of an Identified Project may not be extended beyond the end of the Contract Period stated inthe

Contract Data.
Any decision given by the Employer,-in terms of 23.12, shall be final and binding on the Parties.

Should the Service Provider fail to apply in writing for an extension of the due completion date of the
relevant Identified Projects within the 21 days referred to in 23.10, or should the Employer not grant
an extension of the due completion date then the due completion date stipulated in the relevant
written instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
liability to pay the penaity stipulated in 23.9 or from specific performance of the service/works within

the period in the relevant written instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such time or times and in such manner as the Service Manager shall
order and shali, during such suspension, properly protect the Services so far as is necessary.

if the Service Provider is instructed in writing by the Service Manager to suspend any or all of the
Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension all penalties applicable to that Service will be waived. Should the Service Provider suffer
any additional costs resulting from such suspension, the Service Provider shall be entitled to make a
claim therefor provided that the Service Provider shall prove his claim and that he has taken all

reasonable steps to mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other than an instruction
by the Employer to suspend the Services in terms of clause 24.1, the Employer shall not be liable for
any claim of whatever nature, including a claim for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, if the Service Provider in rendering
any of the Services required under the Scope of Works, as amended from time to time,

25.1.1 delays in performing any of the Services;

25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as
amended from time to time.

The performance deduction shall be calculated in accordance with the formula detailed in the Scope

of Works.

| be construed to have the same meaning as the words
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26.

26.1

26.2

26.3

26.4

26.5

26.6

26.7

26.8

26.9

26.10

26.11

Any reference to wor

¢

The Service Provider shall not be liable for a performance deduction, if the Service Provider is unable
to perform due to no fault of his own, his employees, agents or representatives. '

PAYMENTS
The Service Manager will evaluate the Service Provider's performance on a monthly basis.

The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including routine
services, management fees, and services using call down rates; '
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider,
26.2.4 CPAP adjustment where stated in the Contract Data; and

26.2.5 VAT. Vat will be indicated separately in all documents.

If the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25% retention, then
5% of all moneys (excl. VAT)in the monthly certificate assessed by the Service Manager as being
due 1o the Service Provider will be retained until such time as the amount retained equals 2.5% or

1,25%, whichever is applicable, of the Contract Sum (excl. VAT)

The monthly certificate shall be supported by a detailed report substantiating the Services rendered at
each Facility during the month under assessment.

shall be assessed by the Service Manager. If the Service Manager agrees

The monthly certificate
t within 14 days of the receipt of the certificate, taking into

with the certificate, he will issue a statemen
account inter alia the following:

(1) deductions for penalties;

(2) deductions for overpayments;
(3) deductions for retention

(4) deductions for damages.

The Senvice Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer a tax
invoice in the amount reflected in the statement. The Employer shall effect payment to the Service

Provider within 16 days of receipt of the tax invoice.
s not agree with the certificate issued by the Service Provider in terms of

shall within 14 days of receipt of the certificate, issue a statement
Manager agrees and shall give reasons for rejecting the balance

if the Service Manager doe
Clause 26.2, the Service Manager
in the amount to which the Service
of the claim indicated in the statement.

The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in the
statement referred to in Clause 26.7.

dispute, the Service Provider may, within 14 days of the Service Manager

With regards to the claim in
d to in 26.7, submit a revised certificate or a justification for his claim or

issuing the statement referre
declare a dispute in terms of 34.

If it is later resolved that the amount in dispute or any part thereof is owing to the Service Provider, the
Employer shall be liable for interest thereon from 30 days after the issue of the relevant monthly
certificate referred to in 26.2 until the date of payment at the interest rate determined from time to
time, by the Minister of Finance in terms of section 80 (1)({b) of the Public Finance Management Act,

1999 (Act 1 of 1999), as amended.

All the work shall be evaluated in accordance with the provisions of the Pricing Data.

me meaning as the words

ds "Bid" or Bidder” herein and/or in any other documentation shall be construed to have the sa
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26.13

27.

271

27.2

27.3

28.

28.1

29

28.1

29.2

29.3

In assessing the quality of the work presented by the Service Provider, the Employer may enlist the
assistarice of third persons. in assessing the work the third person shall act reasonably. The selection
of such third persons shall be in the absolute discretion of the Employer and the Service Provider

shall abide by such selection.
and all extra costs incurred by the Service Provider, resulting from the Service Provider having to

Any
address and/or rectify queries arising from a claim submitted in respect of work done, shall be for the

account of the Service Provider.

RELEASE OF SECURITY

If the Service Provider has furnished a security by way of a variable guarantee of 2.5% of the Contract
Sum (excl. VAT), the security will be reduced and be released in accordance with the provisions of

such variable guarantee.
If the Service Provider elects to fumnish a security by way of a cash deposit of 2.5% of the Contract
Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

27.2.2
27.23

iIf the form of security selected is:

(a) aretention of 2.5% of the Contract Sum (excl. VAT); or

(b) a1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

OVERPAYMENTS

If any overpayment of whatever nature is made to the Service Provider, the Service Provider shall be
obliged to repay such amount to the Employer and the Employer shall be entitled to deduct such over
payment from any amount due to the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitled to
claim interest on any and all overpayments made to the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance

Management Act, 1999 (Act 1 of 1999), as amended.

COMPLETION

At the expiry of the Service Period the Service Manager shall furnish the Service Provider with a
written list of Employer's Assets and Data handed over at commencement of the Contract and

accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a
Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:

all be construed to have the same meaning as the words

Any reference to words “Bid” or Bidder" herein andfor in any other documentation sh
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29.31 The Guarantee shall be returned, if applicable.

29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.
30. ASSIGNMENT

ns of the Parties in terms of this Contract shall not be ceded, assigned,
rty to any person outside of the Service Provider and

of the other Party.

304 The rights and obligatio
delegated, or otherwise transferred, by either Pa

the Employer, save with the prior written consent

302 Each Party warrants that he is acting as a principal and not as an agent of an undisclosed principal.

3. INDULGENCES

or other induigences which may be given or allowed by either Party to

312 No extension of time, latitude .
the other shall constitute a waiver or alteration of this Contract, or affect such Party’s rights, or prevent
such Party from strictly enforcing due compliance with each and every provision of this Contract.

32. OWNERSHIP AND PUBLICATION OF DOCUMENTS

321 The Employer will become the owner of the information, documents, advice, recommendations and
e Service Provider during the course of, and for the

reports collected, furnished and/or compiled by th
purposes of executing this Contract, all of which will be handed over to the Employer, uniess
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on the

termination and/or cancellation of this Contract for whatever reason. The Service Provider

relinquishes its retention or any other rights to which it may be entitied.

cuments, recommendations and reports compiled by the Service Provider
rposes of finalising Services, and the Contract as a whole, will vest
in the Employer, and may not be reproduced or distributed or made available to any person outside
the Employer’s service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose without the

approval of, notification to or payment to the Service Provider.

32.3 The copyright of all electronic aids, software programmes etc. prepared or developed in terms of this
Contraci shall be vested in the Employer, who shall have the right to use such material for any other

purpose without the approval of, information or payment to the Service Provider.

322  The copyright of all do
during the course of and for the pu

32.4 Incase of the Service Provider providing documents or material to the Employer, the development of

which has not been at the expense of the Employer, copyright shall not be vested in the Employer.
The Service Provider shall be required to indicate to which documents and/or materials this provision

applies.

mnifies the Employer against any action or claim that may be
instituted against the Employer and for any damages suffered or legal costs (including costs on an
e grounds of an alleged infringement of any copyright or any

attorney and client scale) incurred on th
other intellectual property right in connection with the work outlined in this Contract.

325 The Service Provider hereby inde

326 Allinformation, documents, recommendations, programmes and reports collected or compiled must
be regarded as confidential and may not be communicated or made available to any person outside
the Employer’s service and may not be published either during the currency of this Contract or after

termination thereof without the prior written consent of the Employer.

3. BREACH OF CONTRACT

e Service Provider of any of the terms and conditions of this Contract,
compliance requiring compliance within 10 (ten) days. Inthe
uch breach on expiry of the notice period, then the
hts that it may have, be entitled to exercise any or all

331 Intheeventofa breach by th
the Employer shall issue a notice of non-
event that the Service Provider fails to remedy s
Employer shall without prejudice to any other rig

of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

Any reference to words “Bid” or Bidder” h me meaning as the words
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33.2

33.3

34.1

34.2

34.3

34.4

34.5

Any reference to words “Bid" or Bidder' herein and/o

Conditions of Contract: PA-10 (FM)

33.1.2 To terminate this Contract without prejudice to any other rights it may have;

33.1.3 To suspend further payments to the Service Provider;

roviders to complete the execution of the Services, in which event
for costs incurred in connection with and arising from
er as well as damages suffered.

33.1.4 To appoint other service p
the Service Provider shall be held liable
the appointment of such a service provid

rees to, within ten (10) days of written request from the Employer, give
access to and to make available all information, documents, programmes, advice, recommendations
and reports collected, fumished and/or compiled by them to enable the Employer to assume
responsibility for and the benefit of the project as a whole.

The Service Provider ag

r of the terms and conditions of this Contract, and in the event

In the event of breach by the Employe i
of the Employer remaining in breach after ten (10) days’ written notice calfing for rectification of the

breach, the Service Provider shall be entitled to:

33.3.4 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the extent
that such breach is of a material term of this Contract.

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any

part thereof, at any stage of completion.

The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

for the dissolution and/or liquidation of the Service Provider,

34.2.2 on commencement of any action
cturing approved in advance by the

except for purposes of an amalgamation or restru
Employer in writing;

eceives a court order to be placed under judicial management or to

34.2.3 if the Service Providerr
commence liquidation proceedings that is not withdrawn or struck out within five (5) days;

if the Service Provider informs the Employer that it intends to cease performing its obligations

34.2.4
in terms of this Contract;

34.2.5 if the Service Provider informs the Employer that it is incapable of completing the Services as

described; or

34.2.6 if in the opinion of the Employer the Service Provider acted dishonestly;
The Employer reserves the right to, even in the absence of breach or the events referred to in 34,
terminate this Contract at any time, by giving one (1) calendar month written notice to the Service

Provider.

Further, the Contract shall be considered as having been terminated:

Contract and/or the Project and instructions to resume or

34.4.1 where the Employer stops the
reinstate the Services are not issued within twelve (12) months of the instruction; or

34.4.2 if instructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after such

instructions were requested by the Service Provider.

en the Employer and the Service Provider, or any part thereof, be

Should the Contract betwe
Parties due to reasons not attributed to the Service Provider:

terminated by either of the

r in any other documentation shall be construed to have the same meaning as the words
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remunerated for the appropriate portion of the Services

34.5.1 The Service Provider will be
lated in accordance with the agreed rates.

satisfactorily completed, calcu

34.5.2 Invoices for work done shall be submitted to the Employér within three (3) months afterthe
termination of the Contract, failing which the Employer will not be obliged to pay same.

ot be entitled to advance a right of retention or any similar right if
this Contract is terminated and specifically agrees to, within ten (10) days of written request
from the Employer, give access to and to make available all information, documents,
programmes, advice, recommendations and reports collected, furnished and/or compiled by
them to enable the Employer to assume responsibility for and the benefit of the Contractas a

whole.

34.5.3 The Service Provider shall n

5.  DISPUTE RESOLUTION

35.1  In the event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, in

good faith.

negotiation as mentioned in 35.1, within 14 days ofa

352 If the Parties fail to resolve a dispute through
dispute being declared, the Parties may by written agreement refer the matter to mediation.

35.3  The mediator shall be a person agreed to by the Parties, failing agreement, the President: South
African Facilities Management Institute shall nominate the mediator.

35.4  Whether or not mediation resolves the dispute and irmespective of the outcome of thereof, the Parties
shall bear their own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Parties shall, before the commencement of the mediation,

agree on a scale of fees on which the mediator’s fees will be based.

355 The Parties shall appoint the mediator within 21 days of agreeing to mediate.

the Parties shall jointly with the mediator decide on the procedure to

356 On appointment of the mediator,
d venue for the mediation.

be followed, representation, dates an

357  If the dispute or any par thereof is settled, the agreement shall be recorded by the mediator and
signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly

records the issues agreed upon between the Parties.

35.8 If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.

3590 If the mediator or any Party, at any time during the mediation process, is of the opinion that the
mediation will not resolve the dispute, then he may in writing stop the mediation process. The dispute

may then be dealt with in terms of 36.8.

35.10 Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of the fact
ion, mediation or litigation in court, the decision of the Employer

that the dispute is referred to negotiati
on the dispute involved will immediately be given effect to by the Service Provider and the Service
Provider shall proceed with the Services with all diligence unless the Parties agree otherwise in

writing.

36. GENERAL

s and may only be amended if reduced to writing and

36.1 This is the entire Contract between the Partie
es, whereafter such amendments will take

signed by the duly authorised representatives of both Parti
effect.

36.2 The Contract shall be governed by, construed and interpreted according to the law of the Republic of

South Africa.

31, DOMICILIUM CITANDI ET EXECUTANDI

“Bid" or Bidder’ herein and/or in any other documentation shall be construed 1o have the same meaning as the words

Any reference to words
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37.2

37.3

37.4

37.5

37.6

Any reference 10 words "Bi
"Tender" or “Tenderer’.
Effective date 1 September 2005

di of the Parties for all purposes arising from this Contract for the

The domicilium citandi et executan
s shall be as specified by the Parities in the Contract Data.

service of notices and legal proces

es shall be entitled at any time by way of written notice to the other Party, to change

Each of the Parti
ndi et executandi to another physical address.

its domicilium cita

Any notice in terms of the conditions of the Agreement must either be:

37.3.1 delivered by hand during normal business hours of the recipient; or

37.3.2 sent by prepaid registered post to the address chosen by the addressee.

A notice in terms of the provisions of this Agreement shall be considered to be duly received:

37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it

was posted, unless the contrary is proved.

e contrary contained or implied in this Agreement, the written notice or
d by one of the Parties from the other, including by way of facsimile
tten notice or communication to such Party.

Notwithstanding anything to th
communication actually receive
transmission, shall be adequate wri

munication made between the Parties pursuant to the
emed to have been made when delivered in person toan
authorized representative of the Party to whom the communication is addressed, or one day after
being sent by facsimile to such Party at the number specified in the Contract Data or one week after
being sent by registered post to the addressee specified in the Contract Data.

Any notice, request, consent, or other com
Contract shall be in writing and shali be de

me meaning as the words
Page 18 of 18
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1. PREAMBLE

in terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1983), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor

who Is making a bid or appointed to perform construction work for the Client and/or its Agent

on its behalf with the same.

The Client's further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the

site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as

the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1983 (Act No. 85 of 1993), hereinafter referred to as ‘The Act.

Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of

Rebi.xlations ¢an be read in isolation. Furthermore, although the definition of Health and

Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,

including the Basic Conditions of Employment Act be considered as part of the legal

compliance system. With reference to this specification document this requirement is

limited to all health, safety and environmental issues pertaining to the site of the project as

referred to here-in. Despite the foregoing it is reiterated that environmental management

shall receive due attention.
Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a daily basis.

Therefore, due caution is to be taken by the Principal Contractor when drafting the Health

and Safety Plan based on ihese Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the

contractor shall sei up a Risk Assessment Program fio identify and determine the scope

Rev H&S Spec Guideline Oct 2019 3



and details of any risk associated with any hazard at the construction site, in order to ideniify
{..2 steps needed fo be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health
and Safefy Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ (see definitions under Construction Regulations) detailing the key activities to

be performed in order to reduce as, far as practicable, the hazards identified in the Risk

Assessment..

The Department of Public Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 Nationai Departments responsible
for the govemnance of the Department of Public Works. A very large number of State

employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
. of people. This Department thus has directly or indirectly, an impact on the Republic of

South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which it is the custodian and may also include the public as well.

The responsibilities the Department and relevant stakeholders have toward its employees

and other people present in the faciliies or on the sites are captured further in this

specification documeni. These responsibilities stem from both moral, civil and a variety of

legal obligations. The Principal Contractor is to take due cognisance of the above

statement.

Every effori has been made to ensure that this specification document is accurate and
adequate in all respecis. Should it however, contain any efrors or omissions they may not

be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the projeci to which this specification document pertains. Any

such inaccuracies, inconsistencies and/or inadequacies must immediately be brought fo

the attention of the Agent and/or Client.

Rev H&S Spec Guideline Oct 2019



2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction

Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as well as

those contained in all other documentation pertaining to the project, including contract

documentation and technical specifications shall not be interpreted, in any way whatsoever,

to countermand or nullnfy any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

3. PURFOSE

The Department is obligated io implement measures to ensure the health and safety of all

people and properties affected under its custodianship or contractual commitments, and is

further obligated to monitor that these measures are structured and applied according fo

the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contracior

(and his /her contractor) with any infermation other than the standard conditions pertaining

to construction sites which might affect the health and safety of persons at work and the

health and safety of persons in connection with the use of plant and machinery; and io

protect persons other than persons ai work against hazards to health and saiety arising out

of or in connection with the activities of persons at work during the carrying out of
construction work for the Depariment of Public Works. The Principal Contractor (and his

/her coniracior) is to be briefed on the significant health and safety aspects of the project

and to be provided with information and requirements on inter alia:

a) Seafety considerations affecting the site of the project and its environment;

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matiers required from the Principai Contractor(and

his /her contractor); and

d) the Principal Contractor's (and his fher contractor) health & safety plan.

Rev H&S Spec Guideline Oct 2019



_, serve to ensure that the Principal Contractor- (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under inciuding the applicable safety

standards, and in particular in terms of Section 6,7 and 8 of the construction reguiation

(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act

85 of 1093) in its entirety shail apply to the contract to which this specification document

applies. The Construction Regulations promulgated on 07 February 2014.

i DEFINITIONS - The most Important definitions in the Ac{ and Regulations

pertaining fo this specification document are hereby extracted.

To provide for the health and safety of persons at work and the

“pyrpose of the Act” -
connection with the use of plant and machinery, the

health and safety of persons in

protection of persons other than persons at work against hazards to health and safely

arising out of or in connection with the activities of persons at work; to establish an.acvisory
council for occupational health and safety; and to provide for matters connected therewith.
siteeith & Eafety Specification” — means a document that includes information required
under the construction regulation and obtained fro

planning & design stége for a specific project on a specific site for use by the contractors

when preparing their tenders or bids to clients.

m the clients & designers during the early

siagaith & Safety Plan” — means 2 document which is site specific and includes al

identified hazards, safe work procedures to mitigate, reduce & control the hazards identified

in a project.;

«pgent” — means any person who acts as a representative for a client;

sClient” — means any person for whom construction work is performed;
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' construction Health & Safety Agent (SACPCMP)” - The person or enﬁty appointed by
the client through the Agent and who has a full authority and obligation io act on the clients

behalf in terms of the construction regulations;
“Construction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling

of or addition to a building or any similar structure;
(b) the installation, erection, dismantling or maintenance of a fixed plant where such

work includes the risk of a person falling;
(c) the construction, maintenance, demolition or dismantling of ahy bridge, dam, canal,

road, railway, runway, sewer or water reticulation system or any similar civil

engineering structure; or
(d) the moving of earth, clearing of land, the making of an excavation, piling, or any

similar type of woric;

“Coniracior” — means an employer, as defined in Section 1 of the Act, who performs

construction work and includes Principal Contraciors;

“Contraci Amount” Financial value of the contract at the time of the award of the contract,
exclusive of ali allowance and any value added tax or sales tax which the law requires the

employer to pay o the contractor.
“Preciical Compietion Cerlificates” A certificates issued in terms of a contract by the

employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may

be outstanding.

“Acciden:” — means unplanned occurrence that happens due to the unsafe condition and

may cause injury to a person, damage to the property, material, plant, equipment and the

environment;

Rev H&S Spec Guideline Oct 2019

5 e e s,



“Hazard” -
use harm;

“Risk” ~ means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards.

Health and Safety File” ~ means a file, or other record in permanent form, containing the

information required a contemplated in the regulations;
5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1  Structure and Organization of OH&S Responsibilities

5.1.1 Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of tr;e Client or Agent to
comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Adct.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal

Contractor or his/her appointed contractor.

TEELY ﬁ;—:, ’ e A —

'@AII OH&S Act (85 /1993), Secllon 16 (2) c:ls-__-

%respectwe appointment forms to regularly, in Wih g. report to ‘their pnnmpals on

i

==
e
= matters of health and safety per routine and ad hoc inspections and oh any

~ deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made

Rev H&S Spec Guideline Oct 2019

means anything including work activities and practices with the potential o

jgec/s as detailed in histher/their



available to the principal Contractor to become part of site records (Health & Safety

File).

The Construction Supervisor and Assistant Construction Supervisorys appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of heaith and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardiess of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety

d)

File).
All Health and Safety Representatives (SHE-Reps) shall act and report as per

Section 18 of the Act.
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.. 12 Required appointments as per the Construction Regulations:-

!
|

26. . 21(2)(g)
studs issuer & collector

Contractor

-Explosuve actuated fastening device cartridge, nails and | Contractor

27, —'23 (1) [ Operator - - construction vehicle and mobile plant

28. 1 28(a) “Stacking and storage supervisor - " Contractor

9. 28(h)  [Fire eqmﬁgbector T T T T Contracior
10
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E“I—té'm ‘ Regulation | Appointment TEesponsibl |
’ . o e Person
1. 3. Application Construction work permit Tlent
iT T5(1jk) | Principal contractor for each phase or pro;ect T T Ciient
3. 5(6) ~ " Construction Health & Safety Agent T T Client
3 7.(1)c) Contractor B Principal
: . . Contractor

!5 7(3) Contractor Contractor
6" '8(1) | Construction manager - | Contractor
7. 8(2) Assistance Construction manager T Contractor '
& sy "Construction supervisor ' 77 TContractor ~
9. T8 Construction supervisor sub-ordinates " Contractor
10. | 8(5) ! Consfruction Safety Officer ! Contractor
‘117 8B "Responsibie employee o ; T
2. o(l) FPerson to carry out risk assessment _ Contractbr '
1377 o) 1 Fall protection planner o - Contractor
14. [ 12(1) “TTemporal work designer ] —
{157 112(2) : Supervisor of temporal work ¢ operataon T —
16, 13(1) Excavation supemsor ' * Contractor
17. * 13(2)(k) Competent person in the use of exploswe e for excavatlons Contractor tor |
18, T A4() Explosives expert " Contracior
9. 14{1) Supervisor demolition work o T i Contractor
!'zoﬁ - W “Scaffold supervisor 7 7T TTContractor |
"37. 716(1) " Suspended platform supervnsor - T 77 TContraclor
22, 18(1)a | Rope access T T T T TContrador |
iés. T 19(8)a) ‘ Material hoist inspector o ~ ""TContractor
24. 20(1) Bqu mixing plant supervisor R Contractor
728, 21(2) Exploswe “actuated fastening device inspector | Contractor |



5.2

5.2.1

522

523

5.2.4

a)

b)

Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concemed parties shall be through the H&S Committee or other means determined

by the client.

In addition to the above, communication may be directly to the Client or his appointed

Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors

and H&S Representatives ('SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors €.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of

hazardous/dangerous conditions/situations etc.

[NTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively. It views consultants and
contractors as employees of the “owner” of a construction or operational project, the

sowner” being regarded as the employer.

(The position taken by the Construction Regulations is that the “owner”, in terms of

its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories

i.e. the Principal Contractor and Contractors.

1
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7.1

Rev HAS Spec Guideline Oct 2019

c) The Principal Contractor has to take full responsibility for the health and safety on

b)

the site of the relevant project / contract. This includes monitoring heaith and safety
conditions and overseeing administrative measures required by the Construction

Regulations from all contractors on the project site.
RESPONSIBILITIES

Client

The Client or his appointed Agent on his behaif will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Reguiations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal

Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensﬁre
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals

of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commencing or continuing with construction work should
the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any

¢-

physical preparations necessary in terms of the Act;
« have failed fo implement or maintain their health and safety plan;
« have executed construction work which is not in accordance with their health and

safety plan; or

12



72

» act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irespective of him/them being

employed or legitimately on the site of the works or in its vicinity.

Principal Contractor
The Principal Contractor shall accepi the appointment under the terms and

Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a

" “Notification of Construction Work” form. The Principal Contractor shall submit the

b)

d)

f)

notification in writing prior to commencement of work and inform the Client or his

Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety Iegislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable

be applicable ‘o this contraci.

The Principal Contractor shall provide and demonstrate io the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he

has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety

13
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requirements, the Act and Construction Regulations. (Note: This shall have to be

contained in‘the conditions of tender upon which a tenderer’s offer is based.)

The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

g)

The Principal Contractor shall ensure that a copy of his health and safety plan is

h)
available on site and is presented upon request to the Client, an Inspector, Employee

or Sub-contractor.

The Principal Contractor shall ensure thata health and safety file, which shall include

all documentzation required in terms of the provisions oOf this Specification, the Act

and the Construction Regulations, is opened and kepton site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated heaith and safety file to the Client.

The Principal Contractor shall, throughout execution of the contract, ensure that all

conditions imposed on his Sub-contractors in terms of the Act and the Construction

Regu,léﬁons are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall

be submitted to the Client and/or hisfher Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the

Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Consfruction Health & Safety Agent (SACPCMP)

Rev H&S Spec Guideline Oct 2012 14



b)

8.

1e construction Health & Safety Agent act as a link between the client, Principal

Contractor and the project team members with respect to health & Safety, They are

Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained
Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may

be appeinted to perform these functions on behalf of the client. Given the needto
appoint a registered construction H&S agent that is competent and adequately

resourced with respect to H&S matters.

H&S goals: it is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals

and objectives. They should also set their own H&S goals.

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 1983 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S

responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S

files.

SCOPE OF WORK
15
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. .ese specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents, this amongst all includes for

example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of building and structures.

Site clearance
Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface

Piling (by drilling, excavating,)

L.}

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water

reticulation system or any civil engineering structure or type of work

c) Consiruction of a new two storied Administration building.

Preparation of site by leveling, compaction efc.
Excavations for parking areas/services

2. PREPARING A HEALTH & SAFETY PLAN

{a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one
time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &

workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal coniractor should prepare a H&S plan that includes

« project information;

client requirements for H&S management on the project;

Environmental restrictions and existing on-site risks arrangements, imposed
6

o
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by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review. ;

(d) The H&S plan should include the following information:

e details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;

detsils of the principal contractor; : .
¢ details of the construction project, for example address of the workplace,

anticipated start and end date and a brief description of the type of construction

work that the H&S plan will cover;
details on how subcontractors will be managed and monitored, including how

the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how

non-compliance will be handled; and
details on how the risks associated with falls, falling objects, moving plant,

electrical work and all high risk construction work that will take place on a
construction project wili be managed.

(e) The H&S plan should also include information on:

the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;

¢ the safe use and storage of plant;
the development of a construction project traffic management plan;

obtaining and providing essential services information ~ electrical, gas,
telecom, water and similar services;

workplace security and public safety; and _

ensuring workers have appropriate licences and training to underiake the

construction work.

(2]

(f) The H&S plan must contain:

a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed;
the projeci program or schedule details, including start' and finish dates,

showing principal activities;
details of client, design team, princ_:ipal contractor, subcontractors, and major

suppliers; and
extent and location of relevant existing records, surveys, site investigation and

geotechnical reports, ‘as-built’ plans, H&S files.

16, HEALTH AND SAFETY FILE

v
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a) The H&S file is a document prepared by the principal contractor containing important
project H&S information for use by the owner of the completed “structure ‘after

construction has been completed.

The principal contractor is responsibie for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the

required information.

b)

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all timeé that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client’s format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The

contractor must establish procedures:

d)

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its' Agent on its behalf at the time of completion of the

project.

CHES GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

i1 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK

ASSESSMENMTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS
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a) The H&S file is a document prepared by the principal contractor containing important
project H&S information for use by the owner of the completed ‘structure .'aﬂer

construction has been completed.

The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the

required information.

b)

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a .
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client's format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsibie for the drafting of as-built drawings. The

contractor must establish procedures:

d)

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

e)

project.

OHES COALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORNG
AND REVIEWING CH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

i1 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK

ASSESSMENTS, STANIARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

Rev H&S Spec Guideline Oct 2019 18



The Principal Contractor is required to develop Risk Assessments, Standan
Working Procedures (SWP) and Method Statements for each activity executed in

the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

44.%.1 Monthly Audii by Client and/or its Agent.

The Client andfor its Agent on its behalf will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation
4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and

is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
auditinspection at the same time. Each party will, however, take
responsibility for the results of histher own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference

purposes.

44.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on

duty to the extent that he/she:

Rev H&S Spec Guideline Oct 2019

dies
becomes unconscious

loses a limb or part of a limb
is injured or becomes ill to such a degree that he/she is likely either to die or

to suffer a permanent physical defect or likely to be unable for a period of at

19



least 14 days either to work or continue with the activity for which he/she was

usually employed

OR where:

i. a maijor incident occurred
ii. the health or safety of any person was endangered
iii. where a dangerous substance was spilled
the uncontrolled release of any substance under pressure took place

iv.

v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolied moving objects

vi. Machinery ran out of control, to the Provincial Director of the Department of

Labour within seven days and at the same time to the Client and/or its Agent

on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the

Regulations.

The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with 2 monthly “SHE Risk Management Report”™.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on
its behalf with copies of all internal and extemal accident/incident investigation

reports.

The Principal Contractor is responsible to oversee the investigation of all
accidentsfincidents where employees and non-employees were injured to the extent
that he/she/they had to receive first aid or be referred for medical treatment by a

doctor, hospital or clinic. (General Administrative Regulation 9)

(e) The resuits of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 8)
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(f) The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar

incidents in future.

(g) The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

(h) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave

rise to injury or damage.

Determine the underlying H&S deficiencies and other contributory factors
identification of comrective/preventative actions and continual improvement
Communicating the outcome/results and documenting the events of the

investigation.

(iy Reporting OF Near-Misses
« Department of Public Works views the reporting of near misses as a critical
component in creating a positive health and safety awareness cuiture on site.

Department of Public Works retains the right to enforce the reporting of near

n

misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes

are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations

or amendments as contemplated in the above paragraph.

21



1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safely Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued.with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The

Principal Contractor must develop a set of Security rules and procedures and maintain

these throughout the consiruction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop
contingency plans for any emergency that may arise on site as indicated by the risk

assessments.

72.%.1 Appointment of Fealih & Safety Representatives

a) H&S Representatives(‘SHE — Reps’)
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Where the Principal Contractor employs more than 20 persons (including the
employees of other  Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and

General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

72.4.2 Duties and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

The report must be consolidated and submitted to the Health & Safely

Committee.
H&S Representatives must form part of the incident/accident investigating team.

42.1.3 Establishment of H&S Committee(s)

« The Principai Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Secfion 19(3) that are not allowed to exceed

the number of H&S Representatives on the committee.

The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the

procedures of the meetings including the chairmanship.

The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Commiitee shall

determine its own procedures.

io0i4 Training & Awersness
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" 2 contents and syllabi of all training required by the Act and Regulations including any

other related or relevant training as required must be included in the Principal Contractor's

Health and Safety Plan and Health and Safety File.

a) Training & induction

All employees performing work or task on site that potentially impact on H&S must be

competent & have the necessary appropriate education, training & experience.

Al the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of

General Induction training

b) Site Specific Induction Training

All sinployees “of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other

equipment must be in possession of valid proof of training.

53. PROJECT/SITE SPECIFIC REQUIREMENTS
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1 : following is a list of specific activities and considerations that have been identified for

ct and site and for which Risk Assessments, Standard Working Procedures (SWP),

the proje
ments (where necessary) have to be

management and control measures and Method State
developed by the Principal Contractor:

a) Clearing & grabbling the area/site
b) Site establishment

c) Dealing with existing structures
d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions

g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

j) Any welding work

k) Loading & offloading of trucks

1) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and
n) Construction work as defined in the construction regulation 2014
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15. THE PRINCIPAL CONTRACTOR'S GENERAL DUTIES

e The Principal Contractor shall at all times ensure his status of an “employer’
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific

reference to Section 8 of the Act.

The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titled *Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction ‘Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an interested party.

The project under control of the Principal Contractor shall be subject fo
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

The Principal Contractor is to ensure that he/she and all persons under his
contro! on the construction site shall adhere to the above specifications.
The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES
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% ..e Principal Contractor’s specific duties in terms of these specifications are detailed in the

Construction Regulations as published under government notice 07 August 2014,

stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the

following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

. Construction vehicles & mobile plant.
- Water environmenis

. Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive! Al of the above requirements

will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when

required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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L gal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legisiation as well as
other (inter alia Local Government) legislation that aiso apply to the State as wellas

to State owned buildings and premises: -

The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises’
b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1984
The Regulations of Local Gas Board(s), including Publications of the SABS

Standards and Codes of Practice, with specific reference to GNR 17468

dated 4* October 1997
h. Legislation pertaining o water usage and the environment
Legislation governing the use of equipment, which may emit radiation (e.g. X-

Rays efc.)
j. Common Law

1. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or
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increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and

applied.
Dross and refuse from metals, and waste matters or by-products whose nature is

such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting

including support services in respect of Health and Safety.

a) Facilities

The site establishment plan shall make provision for:

b) Dining room fzcilities
The contractor shall make provision for adequate dining room facilities for his

employees on site.

¢) Change rooms

The confractor shall make provision for adequate change rooms for his employees on
site.

d) Ablution facilities

The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.
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e} Smoking Areas

Designated smoking areas shall be established by Department of Public Works.

f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and
Department of Public Works. '

g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be limited

to:
i.lifting equipment and lifting tackle
ii.power driven machinery
iii.electrical equipment
iv.testing and monitoring equipment

k) Barricading

...All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in wiiting by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be inciuded in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact

number/s.
i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor's

site plan.
Department of Public Works shall approve all structures erected for logistical support

by the contractor. These structures include fences, workshops, tool sheds, offices,

ablution facilities, etc.
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j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public
Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of

work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall amest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department

of Public Works in writing. -

)) Hazardous Chemicai Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public

Works disposal point.
m) Personal E,r,o’tectiye Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South

African National Standards (SANS) or similar.
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far

as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.

24. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction

Regulations. The lists are:

i. List of appointments
ii. Listof record keeping responsibilities

ii. Inspection checklist

z) Contractor Risk Assessment Process
The risk assessment process shall include:
1} an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall

be developed
3) the risk assessment will also include activities like:
i. Transportation of passengers and goods to and from site
ii. Site establishment
iii. Physical and mental capabilities of employees

iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
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5) a review plan for risk assessments shall provide for:

b)

i. the quarteriy review of all applicable risk assessments
the review of an assessment if there is reason to believe that the previous

assessment is no longer valid, or there has been a change in a process, work

methods, equipment or procedures and working conditions
Risk assessment/s to be reviewed if the outcome of incident investigations

iii.
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader.  All risk- assessments and pretask risk

assessments shall be filed and be available on site.

Risk Frofile
All contractors shall submit a risk profile of the work to be conducted with their Heaith

and Safety Plan.

Risk Based Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part

of the Health and Safety Plan.

37
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and

assistance.

SERVICE

NUMBER

CONTACT PERSON

Hospital

Ambulance

Water

Electricity

Police

Fire Brigade

Engineer

Rev H&S Spec Guideline Oct 2019
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\DD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

5 PR Y
(name)representing .......................

contractor/supplier], do hereby acknowledge that ..................c.oo
[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in

the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of

the Act.

| undertake that .............cooieiiiiiiiiiiic e [insert name of contractor/supplier]

shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the

Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service ....................cceeeniii ...[insert

brief details of project/service, for example, name, contract/project  numberi
and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
[Insert name of contractor/supplier/Agent

Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance
DY i e e [Insert name of contractor/supplier] with the

provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
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This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has

the requisite authority to do so.

Signed this .............c.oooiiiiies day of ....ccocnninniiiiiiiii e 20 ... at
...................................................... (Place)

(FUIlN@me)...........c.coovivvieiiiiiiin i s (Signature) ..........cccoevieieieeiniiniennnnn. on

behalf of .......cocevevniiiininiinnin. ............................ (Supplier/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Department of Public Works’
contract on behalf of the contractor)

Witnesses
o [ NP et
2.
Signed this ..............cccoeiin day of ....coceeniiiiiiiiiii 20....
| SO ETUUPPP RN (Place)
(FUlNABME...........oiiiiaaniiiiii i (Signature)..............ccoeevvveviiiiiiie e 0N

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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