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DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
DURBAN REGIONAL OFFICE

REFERENCE NUMBER - DBNQ/ID-3252368

SERVICE DESCRIPTION: JUSTICE: DURBAN MAGISTRATE COURT:
REPIR AND MAINTENANCE OF AIR-CONDITION SYSTEM IN THE
COURT FOR 3 MONTHS

SUBMITTED BY:

Company Name:

CSD registration: -

CLOSING DATE: 18/09/2025 @11:00
Box Number 16 — 157 Monty Naicker Street

TECHNICAL ENQUIRIES ' OTHER ENQUIRIES ]
Name : Ntuthuko Moloto Name : Zanele Luthuli
Contact number : 031 314 7316 Tel no. : 031 314 7072

‘ Email: ntuthuko. moloto@dpw.qov.za | Email : zanele.luthuli@dpw.gov.za
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Private Bag X54315, DURBAN 4000 Int. Code: +27 31 Tel: 314 7000 website: www.publicworks.qov.za
Supply Chain Management: Ms. Zanele Luthuli — 031 314 7072
Project Leader -~ Mr. Ntuthuko Moloto - 0716124797

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service to
be rendered at Justice: Ntuzuma Magistrate Court: DBNQ/ID-3252368

Bid response documents to be deposited in the bid box situated at: National Department of Public
Works and Infrastructure: 157 Monty Naicker Road (Bidders to note that entrance in Dr Pixley
ka Seme is temporally closed)

| item | Description | Quantity / Period

| 1 | Repair and Maintenance of Air-condition system in the court ‘ Three (3) Months

CLOSING DATE: 18/09/2025 : CLOSING TIME @ 11:00AM
NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of quantities or
specifications attached in hereunder, and clearly indicate the delivery period and the validity period
of your quotation, Kindly also clearly indicates if you price includes or excludes VAT. “You may
claim VAT only if you are a VAT Vendor”.

TERMS AND CONDITIONS

e If a suppiier fails to deliver any or all gocds or fails to deliver the required services within the
specified period on the order/ Contract or appointment letter the Department of Public
Works and infrastructure may impose a penalty and further deduct from the order / contract
a sum of the delayed goods or unperformed services or terminate the contract in part or in
whole.

s The Department of Public Works and Infrastructure quotation documents must be fully
completed signed by the bidder and bear the signature of withesses and be forwarded to the
aforementioned physical address or email, failure to comply with these requirements will
result in the quotation being disregarded.

Yours Faithfully

]ﬁm i E’ .--'!|—/
SIGNATURE: L L
pate: 05 @%l'QOelfb
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PART A
PA 32: INVITATION TO BID

'YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE

BID NUMBER: | DBNQ-3252368

| CLOSING DATE: 18 /09/2025

CLOSING TIME: | 11:00 AM

DESCRIPTION | 3 MONTHS

JUSTICE: NTUZUMA MAGISTRATE COURT: REPAIR AND MAINTENANCE OF AIRCONDITION SYSTEM IN THE COURT FOR

| BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

NDPWI DURBAN REGIONAL OFFICE, SCM TENDER HALL, BOX 16

157 Monty Naicker Road, by Securities. (bidders to note that entrance in Dr Plxle}j_:Kj Seme is temporally closed) ‘

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON

CONTACT PERSON

TELEPHONE NUMBER

TELEPHONE NUMBER

FACSIMILE NUMBER
E-MAIL ADDRESS

| FACSIMILE NUMBER ‘

E-MAIL ADDRESS

SUPPLIER INFORMATION

NAME CF BIDDER

POSTAL ADDRESS

| STREET ADDRESS

TELEPHONE NUMBER | CODE |

| NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER | CODE l

E-MAIL ADDRESS
VAT REGISTRATION
NUMBER

| NUMBER

TAX
COMPLIANCE
SYSTEM PIN:

| 'SUPPLIER
COMPLIANGE STATUS

CENTRAL

SUPPLIER

DATABASE
| No:

OR
| MAAA

ARE YOU THE
ACCREDITED
REPRESENTATIVE IN
SOUTH AFRICA FOR
THE GOODS
/SERVICES
OFFERED?

Oyes [CINo
[IF YES ENCLOSE PROOF]

ARE YOU A FOREIGN BASED
SUPPLIER FOR THE GOODS
/SERVICES OFFERED?

[I¥es

[IF YES, ANSWER THE
QUESTIONNAIRE BELOW] I

CNo

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

DOES THE ENTITY HAVE A BRANCH IN THE RSA?

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA {(RSA)?

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?
IF THE ANSWER 1S “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND {F NOT REGISTER AS PER 2.3 BELOW.

[J YES [ONO
[J YES [JNO
[ yes [JNoO
[ YES [ONO
[ YES OJNO

Version 1 of 2023
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PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION: = i
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE

12,

1.3.

14.

(2

21
22

2.3

24
25

26

2.7

. TAX COMPLIANCE REQUIREMENTS .

ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) CR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT {GCC} AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSCNAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

BIDDERS MAY ALSQ SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE/ PIN / CSD NUMBER,

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER {S REGISTERED ON THE CENTRAL SUPPLIER DATABASE
{CSD), A CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e,

CAPACITY UNDERWHICHTHIS BID ISSIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE:

Version 1 of 2023



il = b
o .

(B, D PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

ri e
TR o ol it
Wiz  REPUBLIC OF SOUTH AFRICA

[~ -03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

—af)

Project title: DEPARTMENT OF JUSTICE: NTUZUMA MAGISTRATE COURT: REPAIR AND
’ MANTAINANCE OF AIRCONDITION SYSTEM IN THE COURT FOR 3 MONTHS |
Quotation no: 19/2/3/2/4/344 | Reference no: ID-3252368
| Advertising date: | Closing date:
! Closing time: 11:00 | Validity period: 84 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contracter grading designation of 1 ME or higher, or 1 ME
*or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where only one
class of construction works is applicable.

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or higher, or Nof applicable Not applicable PE* or higher,

*Select tender value range and select class of construction works” or select “Not applicable” where no or
only one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE YES [] NO
Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.
Functionality criteria’: Weighting factor:
! == e
— - "J’---'Fﬂ
.r'-'-f--'-
. _._;.;...f." === _ —
La d
=
. P s
- =
Total i 100 Points

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

The points allocated to each functionality criterion should not be generic but should be determined separately for each tender
on a case by case basis.

Any reference to words “Bid” or Bidder” herein and/for in any other documentation shall be construed to have the same meaning as the words
“Tender” or "Tenderer”. Page 10of 8
For internal & External Use Effective date: 21 July 2023 Version; 2023/08
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e PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

3... For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million
(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by |
No Points Allocated | bidders to validate their claim
out of 20
1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people (Mandatory) applicable.
kZn
2. Located in a specific Local 2 ¢ Official Municipal Rates Statement
| hZxf) Municipality ar District which is in the name of the bidder.
| Municipality or Metro or |
kz,/ Province area for work to be Or
done or services to be
rendered in that area ¢ Any account or statement which is
| (Mandatory) in the name of the bidder.
Cr
+ Permission to Occupy from local |
chief in case of rural areas (PTO)
which is in the name of the bidder.
Or
s Lease Agreement which is in the
. | I name of the bidder.
3. An EME or QSE which is at 4 | «  SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
. women (Mandatory) | | applicable. =z
4, An EME or QSE which is at 2 ¢ SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable. |
(Mandatory)
' and
s+ Medical Certificate indicating that
the disability is permanent.
Or
» South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.
Or |
¢ National Council for Persens with
Physical Disability in South Africa
registration (NCPPDSA,.
5. An EME or QSE which is at 2 ¢ ID Copy and SANAS Accredited
least 51% owned by black BBEEE Certificate or Sworn
youth {Mandatory) Affidavit where applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South  Africaby birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i} before 27 April 1994; or (ii} on or after 27 April 1984 and who would
have been entitled 1o acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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4. i n=SPONSIVENESS CRITERIA

4.1.

Indicate substantive responsiveness criteria applicable for this tender. Failure to

comply with the criteria stated hereunder shall result in the tender offer being
disqualified from further consideration:

X

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.

| Tender offer must be proberly received on the tender closing date and time specified on the
invitation, completed either electronically (if issued in electronic format), or by writing legibly in

s Practitioner on airconditioning registered with |

2 =4
non-erasable ink. (All as per Standard Conditions of Tender),
3 (<] | Use of correction fluid is prohibited.
4—| --E—-—Euhm'rsamn ot a signed bid offer as per ihe—E}F'-‘#G?—{EG} .ﬁgﬁaé:’
5-|-[3-|-Submission-of DPW-00-(EC)-Particulars-of Tenderers Projects— i@ -
6 [ | Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.
' Submission of DPW-16 signed by the authorised official and completion of bid briefing '|
7 | [ | attendance register.
insert motivation why the tender clarification meeting is declared compulson
8 O The tenderer shall submit his fully priced Bills of Quantities I-I:ump&umﬂoc:.tmen&{tomplete
document inclusive of all parts) together with his tender.
o | 0O The tenderer shall submit his fully priced and completed sectional summary- and final |
. | summary pages with the tender.
10 | [ | Submission of PA 32: INVITATION TO BID.
B [ Bidders are required to submit references from previous clients, including contact details and
1| X a brief overview of the services provided. Proof of past experience and successful compietion
of similar projects must be included in the form of a letter of award or order with the value of
| R200 000,00 or more and completion cerificate for evaluation.
12 | [ | Submission of fully completed SBD 3.1 Pricing Schedule - Firm Prices (Purchases) |
[ An employee must be an Authorised Ga
13| ® SAQCC
Copy of gas card on airconditioning for Technician or Artisan employed by the bidder must be
_submitted with guotation)
14 | O
, _
O

15

4.2.Indicate administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to reguest further information regarding the undermentioned criteria.

Failing

to submit further clarification and/or documentation within seven (7) calendar days from request

will disqualify the tender offer from further consideration.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Page 3 of 8

Effective date: 21 July 2023 Version: 2023/08
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| Any correction to be initialled by the person authorised to sign the tender documentation as per PA |
i B | 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or
JV's.

| Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium
2 | X |7 joint venture, authorising a dedicated person{s) to sign documents on behalf of the firm /
consortium / joint venture.
3 | X | All parts of tender documents submitted must be fully completed in ink and signed where required.
4 | X | Submission of (PA-11): Bidder's disclosure
. 5 | [ | Submission of PA-16.1 (EC): Ownership Particulars
! 6 | O Submission of documentation relating to risk assessment criteria as contained in C 2.1 of DPW-
| 03 Tender Data. o
7 [ | Submission of (PA 40): Declaration of Designated Groups.
| | Submission of proof of Registration on Nationai Treasury's Central Supplier Database (CSD).
8 | [X | Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if
_any |
o O Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPW-05 Contract
[ 71 Data (GCC 2015) whichever applicable to be fully completed. - i
10 X The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 calendar days from reguest.
1| F Upon request, submission of fingerprints obtainable from local SAPS including any other additional
documentation and information reguired for vetting purposes. -
Upon request, submission of a fully completed security clearance application form with supporting
12 | [ | documentation and information as required. The security clearance form will be provided by the
. Employer for projects requiring a security clearance. -
I — | Submission of current / valid letter of good standing, Workman's Compensation certificate
13
{COIDA).
14 | [ | All documents submitted by Bidder are sbjected for varification to confirm validity
15 | [
16 | O
17 | O
18 | 1

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific

goals

11 = Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
| Regulations 2022 -
= A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

2

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 4 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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5.

6.1

THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

[ Method 1 (Financial offer) Method 2 (Financial and Preference offer)

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:
ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

Technical risks:
Criterion 1: Experience on comparable projects during the past 5 years.

The tendering Service Provider's experience on comparable projects during the past 5 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consuitant Team, based on its research and inspection of a representative sample of the Tenderer's
current and previous work as reflected on form DPW-08 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances). size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, efc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 5 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 5 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer's current
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on curreni projects in relation to the project programme or, if such is not
availablefapplicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4. Financial management; payment to suppliers and cash flow problems;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 5 of 8

For

fnternal & External Use Effective date: 21 July 2023 Version: 2023/08
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= Quality of workmanship: extent of reworks and timeous attention to remedial works;

o Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management; extent of labour disputes and ability to resolving fabour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative} of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified ID's of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid ciarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfit guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS
(A Quotation documents are available for collection during working hours

[0 Alternatively; quotation documents may be collected during working hours at the following address
insert physical address. A non-refundable bid depoesit of R insert amount payable (cash only) on
collection of the bid documents.

8. SITE INSPECTION MEETING
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 6 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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““ompulsory briefing session will be held in respect of this quotation.

The particulars for compulsory briefing session or virtual briefing session are:

Venue: N/A

Virtual meeting Link: | N/A

| Date: N/A Starting time: | N/A

9. ENQUIRIES

9.1. Technical enquiries may be addressed to:

DPWI Project Manager | Mr. N. Moloto | Telephone no: | 0313147316
Cellular phone no 0726124797 | Fax no:
| E-mail ntuthuko moloto@dpw.gov.za

9.2. SCM enquiries may be addressed to:

SCM Official ‘ Telephone no:

Cellular phone no ‘ Fax no:

E-mail

10. DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms —~ {forms not to be re-
typed).

Tender documents may be posted to: ' | Deposited in the tender box at:

The Director-General 157 Monty Naiker Road, by Security

Department of Public Works and Infrastructure National Department of Public Works
| Private Bag X |

Durban
4000

OR

Attention:
| Procurement section: Room

I 1 I )
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be censtrued to have the same meaning as the words

“Tender” or “Tenderer”. Page 7 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Any reference to words “Bid” or Bidder” herein andfor in any cther documentation shall be construed to have the same meaning as the words
“Tender" or “Tenderer”. Page 8 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Annexure A to PA-03
ANNEXURE TO PA-03 (EC):
NOTICE AND INVITATION FOR QUOTATION
Prajgct titig: DEPARTMENT OF JUSTICE: NTUZUMA MAGISTRATE COURT: REPAIR AND

MANTAINANCE OF AIRCONDITION SYSTEM IN THE COURT FOR 3 MONTHS

Reference no: REF.NO. 19/2/3/2/4/344 1D-3252368

Quotation No:

Advertising date: / /2025 Closing date: / /2025

Closing time: 11:00am validity period: 80 Days

BIDDERS TO TAKE NOTE OF THE FOLLOWING
e Contractor must comply with OHS Act no. 85 of 1993 with Regulation.
e Contractor must be in good standing with Workman’s Compensation. (COIDA)

e Contractor must provide proof of relevant required registration and all compliant
certification of conformances.

» Submission of Safety Plan before commencement on Site

s The Safety Plan should be approved by the Client (NDPWI) before commencement of
work onsite.

e Submission of PA32 Invitation to bid.

¢ Submission of BBBEE sworn affidavit of certificate attested the Commissioner of oath or
a certified copy of BBBEE certificate issued by CIPC or SANAS approved BBBEE certified
valid at the time of closing (subject for verification)

Only Awarded Service Provider will be required to submit Security Clearance
Documents.

Awarded Service Provider to Submit Public Liability Cover and Safety Plan before
Commencement on Site.

Any reference to the words “Bid” or "Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
“Tender” or “Tenderer’
Page 1 of 1
April 2018



Description

Daj

Putlic Worky and Infrasinctre
REPUBLIC OF SOUTH AFRICA

PRICING SCHEDULE - FIRM PRICES

(PURCHASES)

NOTE:

Name of bidder

SBD 3.1

ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES
SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY

POINT

Closing Time 11:00

..........................................................

Closing date

OFFER TO BE VALID FOR 84 DAYS FROM THE CLOSING DATE OF BID.

Bid NUMDBEI tiiiiiisvsrmmrrinnmrnrnaeses

The price that appears on this form is the one that will be considered for acceptance as a firm and final

offer.

Qry

SERVICE COST
PER UNIT

| OHS Act Compliance
safety file for this specific 1
job on the site mentioned

PROVISIONAL

I QTY

REPAIR COST
PER UNIT

Mark-up

| QUANTITY

TOTAL COST

REF.NO. 19/2/3/2/4/344
ID-3252368: DEPARTMENT OF JUSTICE: NTUZUMA MAGISTRATE COURT: REPAIR AND MANTAINANCE OF

ATRCONDITION SYSTEM IN THE COURT FOR 3 MONTHS

| To be issued with quotation (Safety Plan) R 2, 000.00
1(a) Allow an amount of
R 286 319.57 for
provision of Non-
schedule material that
may be used.
N/A N/A N/A R 286 319.57 R 286 319.57 |
Cooling tower 02No. R N/A N/A R
Chiller plant 102N R N/A N/A R
AHU 03No. |R N/A N/A TR T
Ducted units 30No. R N/A N/A R
Cassette units 174No. | R I N/A N/A R
Fan coll 09No. | R | N/A | N/A R
Mid wall 05No | R N/A | N/A R
= ' ' Total A: | R




i % and mimEaTUCNe
REPUBLIC OF SOLTH AFRICA

Description L QTy | SERVICE COST QTyY REPAIR COST TOTAL COST
| PER UNIT PER UNIT
Section B
Labour: - Hrs. | Rate Total
| ( 1) Artisan Per HCF; R R
(1) Assistance B Per Hour | R R
i o ~ TotalB: |[R
Section C
Transport: o Km's Rate Total
Trips @ R___p/km x( KM radius) return mileage per '
day R R
Total C R
o Section D I
| Labour: a | Hrs. 'Rate Total
(1 )Attisan | Per Hour | R R
(1 )ASS|stance o | Per Hour | R R
[ R I Total D: | R S
‘ _ | i : | -
T
|

REF.NO. 19/2/3/2/4/344

1D-3252368: DEPARTMENT OF JUSTICE: NTUZUMA MAGISTRATE COURT: REPAIR AND MANTAINANCE OF

ATRCONDITION SYSTEM IN THE COURT FOR 3 MONTHS




Pubtic Wosks and Infrasinuchse
REPUBLIC OF SOUTH AFRICA

Section D

Transport: | Km's | Rate Total

Trips @ R p/kﬁ F KM radius) return mileage [ J

per day S | R R
TotalD: | R

Total A+B+C+D | R

" Add 15%VAT if contractor is a VAT Vender R
["BID PRICE IN RSA CURRENCY ** {ALL APPLICABLE TAXES INCLUDED) R
Total in Words:

CSD Registration No.

Signature:

- Required by:

- At

- Brand and model

- Country of origin

- Does the offer comply with the specification(s)? *YES/NO

- If not to specification, indicate deviation(s) ...

- Period required for delivery
*Delivery: Firm/not firm

- Delivery basis

Note:  All delivery costs must be included in the bid price, for delivery at the prescribed destination.

**“all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance

fund contributions and skills development levies.

*Delete if not applicable

Signature of Bidder Date

REF.NO. 19/2/3/2/4/344
ID-3252368: DEPARTMENT OF JUSTICE: NTUZUMA MAGISTRATE COURT: REPATR AND MANTAINANCE OF

AIRCONDITION SYSTEM IN THE COURT FOR 3 MONTHS



JUSTICE: NTUZUMA MAGITRATE COURT
ID 3252368

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

SPECIFICATION

UNPLANNED MAINTENANCE

ID 3252368
NTUZUMA MAGISTRATE COURT: |
REPAIR AND MANTAINANCE OF
AIRCONDITION SYSTEM IN THE
COURT FOR 3 MONTHS

Total number of pages to be received and returned by contractor = 5 pages |

N.B: The contractor to visit site before quoting to make sure of what needs to be
done.



JUSTICE: NTUZUMA MAGITRATE COURT
ID 3252368

CONDITIONS OF TENDER

e Contractor must introduce themselves and what they will be doing, to the relevant official at the

institution before any assumption of work: (Contact official at institution) Mr. V, Singh — 033 345

8211- Cell: 082 851 5071. Due to the Urgent nature of the works, the successful tenderer undertakes to

commence the work immediately from the receipt of an official order number, proceed with due diligence

to its final completion in all respects — notify the relevant works manager immediately (N. Moloto

031314 7316/ 0726124797)

After the completion of the works the Contractor is to submit the attached completion certificate

All supplier’s invoices for the materials must be provided together with all payment invoice claims

Contractor to note that all quantities are re-measurable

The contractor must establish and maintain telephone, fax and cellular connection, before, during and

completion of work

The Contractor must comply with all Occupational Health and Safety regulations and instructions

Job cards must be detailed, stamped and signed by the Client Department and accompany all invoices

claimed

e The bill of quantities must be completed by the contractor, and clear identification of all materials,
labour and transport cost be indicated in the detailed quotation attached to the bill of quantities

s All repair work shall be executed using approved materials and equipment suitable to the systems they
serve and in accordance to the relevant codes of practice, standards, regulations, manufacturers
specifications, municipal laws and by-laws

s All new equipment, materials and systems shall be original and furnished with a guarantee or a defects
liability period of minimum of 6 months or original manufacture’s guarantee commencing from the
completion of the works (All replaced part/serial numbers must clearly indicated in the invoice)

e  The guarantee shall cover the materials and workmanship for the period stipulated above

e Contractor must inspect and ascertain the reason of the malfunctioning of the equipment prior to
submitting detailed guotation

e  Prior to visiting site when guoting: contractor/tenderer to contact the on-site contact person and make

timeous arrangements to inspect site.

Contractor/tenderer to note that all:

A necessary PPE for the complete works is to be included in rates

B scaffolding costs to be included in the rates

Contractor/tenderer must provide the Safety Plan after receiving the order and before commencement of

work, cost of the Safery Plan if any should be including in the detailed quotation

Anv/all scaffolding to be in #ood condition & all erections to be certified by a competent person.

Detail cuotation must be attached indicating all repairs, materials. labour and transport.

In terms of the SANS requirements the appointed contractor must comply with the following:

MECHANICAL REQUIREMENTS

a) Contractor must be qualified artisans/ technicians in the field of air conditioning and refrigeration and
the proof of qualifications should be submitted with the quotation

b) Contractor must be an Authorised Gas Practitioner registered with SAQCC Gas on air-conditioning
{copy of the gas card must be submitted with quotation)

¢) Contractor must be registered for Workman’s Compensation and have a valid letter of good standing.

d) Al services carried out must comply with Occupational Health and Safety Act & Regulations: Act
Number 85 of 1993, Section 44,

e) Contractor must issue a Certificate of Conformance.

CONCLUSION
That a contractor must be qualified and registered with the recognised body in the field of air conditioning and

refrigeration.

NB: Safety Plan to be approved bv the DPWI OFFICIAL before commencing anv work on site




JUSTICE: NTUZUMA MAGITRATE COURT
ID 3252368

SCOPE OF WORKS

Contractor to visit the site and submit detail quotation,

Workmanship to be of good quality, clean and remove rubble from site on completion and HVAC units to
be left in a good operational condition.

Service must include:

Check electrics, gas, fan, fan motor, compressor, clean coils, filters and drains. Run full diagnostics.

Any repairs required must be clearly indicated and prized accordingly with inclusion of cost of materials and
labour time. The units to be left in good working order.

Contractor to attached detail breakdown of repairs and cost for each unit.
Detail breakdown must be written on a letterhead and attached to official B{) if space on B() is not

adequate.

Contractor to carry out the necessary service and repairs to above mention equipment as per above SOW

The detailed quotation should clearly indicate defect and the repairs required

Service of air conditioners to be done according to manufacturer’s specifications.

Submit detail quotation for the replacement of the above mention equipment (attached your quotation with
detail breakdown to official BQ form). Quotation must include:

Description of fault.

Detail break down on labour time (technician and assistant).

Detail break down on materials and markup.

Detail break down on transport (amount of kilometers and cost per kilometer).

This document must be completed in full, each page initialed, the last page
signed and the completed document returned by the closing date.

All items reflected in the schedule will automatically be omitted on acceptance
of the tender and shall be added back by the issuing of official complaint No's
as required and at the discretion of the department.



SBD 7.2
CONTRACT FORM - RENDERING OF SERVICES

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS

FOR THEIR RESPECTIVE RECORDS.
PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

L. I hereby undertake to render services described in the attached bidding documents to (name of the
INSHIHONY. .. in accordance with the requirements and task directives / proposals
specifications stipulated in Bid Number........................ at the price/s quoted. My offet/s remain binding upon
me and open for acceptance by the Purchaser during the validity period indicated and calculated from the closing

date of the bid .
2. The following documents shall be deemed to form and be read and construed as part of this agreement:

(i) Bidding documents, viz
- Invitation to bid;
- Proof of tax compliance status;
- Pricing schedule(s);
- Filled in task directive/proposal;
- Preference claim form for Preferential Procurement in terms of the Preferential Procurement
Regulations;
- Bidder’s Disclosure form;
- Special Conditions of Contract;
(ii) General Conditions of Contract; and
(iii) Other (specify)

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted
cover all the services specified in the bidding documents; that the price(s) and rate(s) cover all my obligations and I
accept that any mistakes regarding price(s} and rate(s) and calculations will be at my own risk.

4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me
under this agreement as the principal liable for the due fulfillment of this contract.

5. 1 declare that I have no participation in any collusive practices with any bidder or any other person regarding this or
any other bid.
6. I confirm that I am duly authorised to sign this contract.
NAME (PRINT) e
WITNESSES
CAPACITY
L
SIGNATURE i,
2
NAME OF FIRM e
DATE: . i
DATE e

Version 1 2023



CONTRACT FORM - RENDERING OF SERVICES

PART 2 (TO BE FILLED IN BY THE PURCHASER)

accept your bid under reference number
indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating service delivery instructions is forthcoming.

3. I undertake to make payment for the services rendered in accordance with the terms and conditions of the contract,
within 30 (thirty) days after receipt of an invoice.

|
PRICE (ALL TOTAL POINTS
DESCRIPTION OF APPLICABLE COMPLETION PREFERENCE CLAIMED FOR
SERVICE TAXES DATE | POINTS EACH SPECIFIC
INCLUDED) CLAIMED GOAL
4. I confirm that 1 am duly authorised to sign this contract.
SIGNED AT .. e ees ON. e
NAME (PRINT) e
SIGNATURE it e rieanaaiaaaaaes

OFFICIAL STAMP

WITNESSES

Version 1 2023
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1 T it
L REFUBLIC OF SOUTH AFRICA

PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder’s declaration

2.1

211

Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

if so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majerity of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022103



S

2.2

2.21

2.3

2.3.1

PA-11: BIDDER'S DISCLOSURE
Department

1 Fubir Worky and Infragtnictor
” REPUBLIC OF SDATH AFRICA

Do you, or any person connected with the bidder, have a relationship with any person

who is employed by the procuring institution?
YES / NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any

other related enterprise whether or not they are bidding for this contract?
YES / NO

If so, furnish particulars:

3 DECLARATION

3.4

3.5

3.6

I, the undersigned, {(name)...
in submitting the accompanylng bad do hereby make the followmg statements that I

certify to be true and complete in every respect:

| have read and | understand the contents of this disclosure;

} understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procureme ¢ process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and Xnowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



3.7

Mg

PA-11: BIDDER'S DISCLOSURE

Department
Fagbirc Works, and Il tusture
REPUBLIC QF SCUTH AFRICA

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10} years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

} ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Pos|t|on Nameofb|dder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder® herein and/or in any other decumentation shall be construed to have the same

meaning as the words “Tender” or "Tenderer”.

Page 3 of 3

For External Use Effective date 5 July 2022 Version: 2022/03



PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of.

{Legally correct full name and registration number, if applicable, of the Enterprise}

Held at {place)
onh (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender fo the Department of Public Works in respect of the following project:

{Project description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Docurnent)

2. *MriMrsiMs:

in *histher Capacity as: (Position in the Enferprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned
above.

Name Capacity Signature

Bl N

© | 00|~

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01



L PA-15.1: Resolution of Board of Directors

20

The bidding enterprise hereby absolves the Department of Public Works from any liabiiity whatscever that may anise as a result of this
document being signed.

Note: ENTERPRISE STAMP

1. *Delefe which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Fartners of the Bidding
Enterprise.

3 Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding & majority of the shares /ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Dirsctors / Members / Partners of the Bidding Enterprise
may aifernatively appoint a person fo sign this document
on behalf of the Bidding Emterprise, which person must be
so authorized by way of a duly completed power of
aftorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are to be altached hereto).

5. Should the number of Directors / Members / Pariners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/er in any other documentation shall be construed to have the same meaning as the

waords “Tender” or “Tenderer”. Page 2 of 2
For extemal use Effective date 20 September 2021 Version: 2021/01



PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of.

(Legally correct full name and registration number, if applicable, of the Enlerprise}

Held at (place}
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List ali the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: {Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enferprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortiumfjoint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

e

Physical addre.

{code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.2: Resolution of Board of Directors to enter info Consortia or Joint Ventures

Postal Address:

T

Fax number:

- |

elephone number:

{code)

Name

Capacity

Signature

o0 T A B - S (% T Y %)

o]

-J

[{e]

—_
o

11

12

13

14

15

The bidding enterprise hereby absoives the Department of Public Works from any liability whatsoever that may anse as a result of this
document being signed

| Note:

1.
2

* Delate which is not applicable.

NB: This resolufion must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

in the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majorify of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attomey, signed by the Directors / Members / Partners
holding a majonty of the shares / ownership of the Bidding
Enterprise {proof of shareholding / ownership and power of
attorney are to be altached hereto).

Should the number of Directors / Members / Partners
exceed the space avaifable above, addifional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer’

For exte

mal use

Effective date 20 September 2021

Page 2 of 2
Version: 2021/01



V REPUBLIC OF SOUTH AFRICA

PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (egally correct full names and
registration numbers, if applicable, of the Enferprises forming a Consortium/Joint Venture)

1.

Held at {piace)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words "Bid” or Bidder” herein and/or in any other documentalion shall be construed to have the same meaning as the

words “Tender” or *“Tenderer” Page 10of3
For external use Effective date 20 September 2021 Version: 2021/01
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% f  REPUBLIC CT SOUTH AFRICA

PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *hisfher Capacity as: (Position i the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/for correspondence in
connection with and refating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
alt business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under
item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executand of the Consortium/Joint Venture for afl
purposes arising from the consortium/fjoint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 3
For external use Effective date 20 September 2021 Version: 1.3
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s’ REPUBLIS CF SOUTH AFRICA

PA-15.3: Special Resoiution of Consortia or Joint Ventures

Name Capacity Signature

14

15

The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Note:

1. * Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entitles to the consonium/fjoint
venture submifting this tender, as named in item 2 of Resofution PA-15.2,

3. Shouid the number of the Duly Authorised Representatives of the Legal Enlities joining forces in this tender exceed the space
available above, addifional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,
must be attached o this Special Resolution (PA-15.3).

Any reference to words “Bid" or Bidder™ herein andor in any other documentation shall be construed to have the same meaning as the
words ‘Tender” or “Tenderer” Page 3of 3
For external use Effective date 20 September 2021 Version: 1.3
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L e REPUBLIC OF SOUTH AFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT

REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all

applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all

applicable taxes included).
1.2 Preference Points System to be applied
(tick whichever is applicable).
[X] The applicable preference point system for this tender is the 80/20 preference point system.
[[] The applicable preference point system for this tender is the 90/10 preference point system.

7] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and

1.3.2 Specific Goals

1.4  The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE
POINT SCORING SYSTEM (Xl 8or20 [] s0r10
PRICE . 80 90
SPECIFIC GOALS 20 TR

Total points for Price and Specific Goals | 100 100 '

Page 1 0f 10
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Breakdown Allocation of Specific Goals Points

' 1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1
| Million (inclusive of all applicable taxes) the specific goals listed in table 1 below are

| applicable.
Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
| Allocated out
of 20

1. | An EME or QSE which is at 10 o SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 e Official Municipal Rates |
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area
(Mandatory)
* Any account or statement which
is in the name of the bidder.
Or
e Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.
Or
o Lease Agreement which is in the
name of the bidder.
| 3. An EME or QSE which is at 4 '« SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4, An EME or QSE which is at 2 ¢ SANAS Accredited BBBEE

least 51% owned by biack Certificate or Sworn Affidavit

people with disability

| {(Mandatory)

where applicable.

Effective date 21 July 2023
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An EME or QSE which is
at least 51% owned by
black youth (Mandatory)

and

e Medical Certificate indicating
that the disability is permanent.

Or

+ South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

e National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

|« D Copy and SANAS Accredited

BBBEE Certificate or Sworn
Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and up to

R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below

are applicable.
Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20
1. An EME or QSE or any 10 o SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
{Mandatory)
2. : Located in a specific Local 2 » COfficial Municipal Rates

Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

Statement which is in the name
of the bidder.

Or

Effective date 21 July 2023
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s Any account or statement
which is in the name of the
bidder.

Or

s Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

s lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any i » SANAS Accredited BBBEE
! | entity which is at least 51% Certificate or Sworn Affidavit
owned by black women | where applicable.
(Mandatory)
4. | An EME or QSE or any » SANAS Accredited BBBEE

entity which is at least 51%
owned by black people with
disability (Mandatory)

Effective date 21 July 2023

Certificate or Sworn Affidavit
where applicable.

and

+ Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).
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5. | AnEMEorQSEorany | 2  [D Copy and SANAS

entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
{Mandatory) applicable.

1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of

all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Table 3
Sernal Spec'ific Goals Preference Documentation to be submitted by ]
No Points bidders to validate their claim
Allocated out
of 10

1. An EME or QSE or any 4 | »  SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.

(Mandatory)

2. Located in a specific Local 2 |« Official Municipal Rates |
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to

be done or services to be Or
rendered in that area

(Mandatory)

* Any account or statement
which is in the name of the
bidder.

Or

|

» Permission to Occupy from
local chief in case of rural
areas (PTO} which is in the
name of the bidder.

Or

+ Lease Agreement which is in

_ the name of the bidder.

3. An EME or QSE or any ' 2 ¢ SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit

where applicable.
Page 5 of 10
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owned by black women

(mandatory)

"4.[] | An EME or QSE or any 2 o SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.

disability {(Mandatory)
and

¢ Medical Certificate indicating
that the disability is permanent.

Or

+ South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

i OR
| 5.[] | An EME or QSE or any 2 « 1D Copy and SANAS

entity which is at least 51% Accredited BBBEE Certificate
' owned by black youth or Sworn Affidavit where

Biack people mean Africans, Coloureds and Indians, who - (a) are citizens of the Repubiic of South Africaby birthor
descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i} before 27 April 1994; or (ii) onor
after 27 April 1894 and who would have been entitled to acquire citizenship by naturalisation pricr to that date. BrRoan-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of & JANUARY 2004).

Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,
Page 6 0f 10
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competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

{c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.

5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

34.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt—-Pmi

Ps =80 (1 -2 ) or Ps =90 (1- 2200 )
Pmin Pmin

Where
Ps =  Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin =  Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

32.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 50/10
Pt-P Pt—P
ps=30(1+._‘m—“x) or ps=90(1+_ﬂx_)
P max Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

Page 7 of 10
Effective date 21 July 2023 Version 2023/08



4, POINTS AWARDED FOR SPECIFIC GOALS

41. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

4.2 Incases where organs of state intend to use Regulation 3(2) of the Regulations, which

states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference poir.! system; or

{b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points aliocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each

preference point system.)
Number of Number of Number of
points Num!aer of points points
TARatad points claimed claimed
allocated (90/10 (80/20
(80/10 system) system)
The specific goals allocated [IRCYELLD (80/20 A oy A
| points in terms of this tender system) (To be
(To be ’ compietsd completed
completed (To be by th by the
by the organ  completed ) yd R tenderer)
of state) by the organ enderet
of state}
An EME or QSE (or any
. entity for procurement
L ﬁtransacﬁon with rand value
€SS |V ——grester than R1 Million)
which is at ieast 51% owned
by black people B
2. Located in a specific Local 2 2 '
Municipality or District |
Municipality or Metro or
Page 8 of 10
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Number of Number of Number of
points Number of points points
- points claimed claimed
allocated (90/10 (60/20
(80/10 system) system)
The specific goals allocated system) (80/20 y (To be
points in terms of this tender system) (To be
L completed competed
completed (To be b pth B by the
by the organ  completed ¢ {I tenderer)
of state) by the organ SnueEer)
of state)
Province area for work to be |
done or services to be
rendered in that area -
3. An EME or QSE (or any 2 4 |
entity for procurement
transaction with rand value |
greater than R1 Million)
which is at least 51% owned
by black women =
4. An EME or QSE (or any 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability
5. An EME or QSE {(or any 2 2
entity for  procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of compPany/Airi... ... oo e e
4.4, Company registration NUMDEr; ...
4.5, TYPE OF COMPANY/ FIRM
0  Partnership/Joint Venture / Consortium
0  One-person business/sole propriety
0  Close corporation
0  Public Company
O Personal Liability Company
O (Pty) Limited
0 Non-Profit Company
Page 9 of 10
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4.6.

O State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct,

iy The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a)
(b)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
{hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:

DATE:

ADDRESS:

Page 10 of 10
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7 public works

Conditions of Contract: PA-10 (FM)

@_
i

FACILITIES MANAGEMENT
CONDITIONS OF CONTRACT (DPW)

SEPT. 2005 VERSION 1

Any reference to words *gid” or Bidder’ herein andfor in any other documentation shall be construed to have the same meaning as the words
T rtenr® Ar "Tandanar® Page 1 of 18
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PA-10 (FM): CONDITIONS OF CONTRACT
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23. identified Projects 10
24. Suspension of the Services 12
25. Penalty for Non-Performance 12
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27. Release of Security 14
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“Bid° or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
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Public Worka
REPUBLIC OF 6T WA

1.1.

1.1.1.

1.1.2.

1.1.6.

1.1.7.

1.1.8.

1.1.9.

1.1.10.

1.1.11.
1.1.12

1.1.13.

1.1.14.

1.1.15.

1.1.16.

1.1.47.

DEFINITIONS

The following words and expressions shall have the meanings hereby
the context otherwise requires:

“Additional Services” are increas
Works.

“Bill of Quantities” means the document so desig
and indicates the quantities and rates associated with each item

the Service Provider for the Services completed;
* means the certificate issued by the Service Manager signifying that the

assigned to them except where

es in the quantity of the routine Services detailed in the Scope of

nated in the Pricing Data that describes the Services
which the Employer agrees to pay

Certificate of Completio
Contract has expired;

Gommencement Date” means the date on when the Service Provider is notified of the Employer's

acceptance of its offer;

arties and of which these Conditions of Contract form

“Contract” means the Contract signed by the P
part of, and such amendments and additions to the Contract as may be agreed in writing between the

Parties;
"Contract Data” means the specific data, which fogether with these Conditions of Contract, Scope of
Works and Pricing Data collectively describe the risks, liabilities and obligations of the contracting
Parties and the procedures for the administration of the Contract;

m Commencement Date for the period stated in the Contract Data;

“Contract Period” is fro

"Contract Price” means the price to be paid for the Services in accordance with the Pricing Data,
subject to suci additions thereto or deductions there from as may be made from time to time under

the provisions of the Contract;
“Contract Sum” refers to the amo
Acceptance;

“CPAP" means coniract price adjustrhent provisions used for the adjustment
of labour, plant and materials and goods as stated in the Contract Data,

unt stated by the Service Provider in the Form of Offer and

of fluctuations in the cost

“Day” means a calendar day;

calculations and technical information which are made available to

the Service Provider for inspection at a venue and time to be announced by the Service Manager and
any modifications thereof or additions thereto from time to time approved in writing by the Employer or

delivered to the Service Provider by the Employer;

“Drawings” means all drawings,

“Emp' loyer” means the contracting Party named in the Contract Data who appoints the Service

Provider;

machinery, articles and things of whatsoever

“*Equipment” includes all appliances, tools implements,
cts correction of the Services but does not

nature required in or for the rendering, completion or defe
include materials;

ailed in the Scope of Works, and any additions, or

*£acilities” means the land and buildings, det
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in

or through which the Services are to be rendered or carried out;

cceptance” means the written communication by the Employer to the Service

“Form of Offer an
the Service Provider's offer,

Provider recording the acceptance of

other than routine Services, identified and agreed to by the

“|dentified Proiects” means any projects,
to be completed in terms of the Contract.

Parties during the Contract period or any extensions thereto,

tion shall be construed to have the same meaning as the words

Any reference to words “Bid” or Bidder® herein andfor in any other documenta
“Tender” or *Tenderer". Page 3 of 18
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1.1.18.

1.1.19.

1.1.20.
1.1.21.

1.1.22.

1.1.23.

1.1.24.

1.1.25.

1.1.26.

1.1.27.

2.1.

22,

2.3.
24.
2.5.

26.

Any reference to words “Bid” or
“Tender” or “Tenderer".
Effective date 1 September 2005

-accordance with the

“Materials” includes all materials, commodities, articles and things required to be furnished under the

Contract for the execution of the Services,

“Month” refers to the peried commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

“Parties” means the Employer and the Service Provider;

' cument that contains the Bill of Quantities and provides the criteria and

*Pricing Data" means the do
assumptions, which it will be assumed in the Contract were taken into account by the Service

Provider when developing his prices;

means all the work to be performed by the Service Provider duri
Contract, as more fully set out in the Scope of Works,

time by written agreement between the Parties;

“Service Provider" means the Tenderer, as named in the Contract Data, whose offer has been
accepted by or on behalf of the Employer and, where applicable, includes the Service Provider's
heirs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but

not, except with the written consent ofthe Employer, any assignee of the Service Provider;

ng the Confract Period in

“Services”
as amended from time to

"Service Manager" means the "r'épresenlative of the Employer named as the Service Manager in the
Contract Data. The Employer reserves the right to replace the said Service Manager, by written nolice

to the Service Provider, without the need to furnish reasons therefor;

efines the Employer’s objectives and requirements

"Scope of Work" refers to the‘ document which d
s relating to the manner in which the

and specifications and any other requirements and constraint
Services must, or may, be provided or performed;

“Service Period” refers to the period indicated in the Contract Data during which the Service Provider
shall render the Services required in terms of the Contract;

“Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be provided by the

Service Provider shall include, inter alia, the provision and transfer to the incoming service provider of
managerial support and information, as detailed in the Scope of Works.

INTERPRETATION
In this Contract, except where the context otherwise requires:

24.1 The masculine includes the feminine and the neuter, vice versa;

2.1.2 The singular includes the plural; and vice versa

Any reference to a natural person includes a body corporate, firm, association or

2.1.3
consortium/joint venture/partnership, vice versa.

The headings to the clauses of this Contract are included for reference purposes only and shall not
affect the interpretation of the provisions to which they relate.

Words and phrases defined in any clause shall bear the meanings assigned thereto.

The various parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions
bear corresponding meanings.

If any provision in a definition clause is a substantive provision conferrihg rights or imposing
obligations on any Party, effect shall be given to it as if it were a substantive clause in the body of the
Contract, notwithstanding that it is only contained in the interpretation clause.

Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 4 of 16
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3.1.

32.

3.3.

5.1.

5.2.

5.3.

5.4.

5.5.

5.6.

5.7.

5.8.

5.9,

Any reference to words “Bid”
“Tender” or “Tenderer".
Effective date 1 September 2005

DURATION
The rights and obligations of the Parties to this Contract shall commence on the Commencement
Date.

Subject to the terms of clauses 33 and 34 refating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the Contract

Period, uniess it is extended in terms of clause 3.3.
he Contract may be extended as a result of bona fide negotiations between

of term or duration of the Contract shall however be valid unless the terms
reduced to writing and signed by the authorised

The terms or duration of t

the Parties. No extension
and conditions of such extension has been

representatives of both Parties.
RIGHTS AND OBLIGATIONS OF THE EMPLOYER

The Employer shall give access to or supply the Service Provider with:

411 Al relevant, available data and information required and requested by the Service Provider for
the proper execution of the Services; and

412 Such assistance as shall reasonably be required by the Service Provider for the execution of
its duties under the Contract. o

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's written
instructions on any matter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

attorney or authority to enter into any contract or to

The Service Provider shall not have the power of
ployer, save where prior written authorisation has

otherwise bind or incur liability on behalf of the Em
been obtained.

The Service Provider shall ensure that it, its employees, agents and representatives have the relevant

experience and capacity necessary for rendering of the Services with the reasonable degree of skil,
care and diligence that may be expected of professionals providing services similar to the Services.

Shouid any member of the Service Provider's team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the
Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or
occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not
again be employed on the Services without the prior written consent of the Employer,

The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of
receipt of the Employer's written request.

that reasor;able levels of care and responsibility are exercised

The Service Provider shall ensure
Employer in the delivery of the Services.

when using items belonging to the
During the ongoing provision of the Services the Service Provider shall at all times keep the Facilities
clean and in a safe condition.

Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
der shall not create an employment contract or refationship between

appointment of the Service Provi
the Parties and the Service Provider or his employees shall therefore not be entitled to any benefits to

which the employees of the Employer may be entitled.

or Bidder® herein andfor in any other documentation shall be construed to have the same meaning as the words
Page 5 of 18
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Any reference to words
" or “Tenderer”. ‘
Effective date 1 September 2005

"_Tende

6.2.

6.3.

6.4.

7.1.

7.2.

8.1.

8.2,

9.1.

9.2,

SERVICE MANAGER
The Service Manager shall administer the Contract on behalf of the Employer in accordance with the
provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cance! such delegation,

on the prior written notification thereof to the Service Provider.
Such delegation shall continue in force until the Service Manager notifies the Service Provider in
writing that the delegation is terminated.

rior to giving effect thereto, refer any written order or

The Service Provider may at any time, p
Service Manager who shall confirm, reverse or

instruction of the Service Manager’s delegatee to the
vary such order or instruction.

SECURITY

The Service Provider shail provide to the Employer security i
the Contract Data and any expenditure incurred in doing s0 S

Should the Service Provider fail to select the security to be provided or should the Service Provider
fail o provide the Employer with the selected security within 21 days from Commencement Date, it
shall be deemed that the Service Provider has selected a security in the form of a retention of 2.5 %

of the Contract Sum (excl. VAT).

n the amount and in the form set outin
hall be borne by the Service Provider.

SECURITY CLEARANCE

in the event of security clearance becoming necessary, the Service Provider, any subcontractors and
alt human resources utilized by the Service Provider undertake to undergo security clearance, for
which purpose the necessary forms will be made available to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses o
undergo the required secutity clearance, they will not be allowed on the Facilities to render the

Services.
It is required that all persons engaged in the rendering of the Services shall be easily identifiable and
where required, security cleared.

CONFIDENTIALITY

The Service Provider undertakes to keep any and all information, of whatever nature, relating to the
Contract or which he becomes privy to due to his presence at the Facilities, strictly confidential and
such shall not be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever,
including by means of photocopy or other reproduction, without the Employer’s prior written consent.
As disclosure or improper use of the confidential information, without the Employer's prior written

consent, will cause the Employer harm:

e liable for any loss or damages suffered by the Employer and
gainst any claims by third parties as a result of such
thereof , either in whole or in part; and/or

9.1.1 the Service Provider shall b
shall indemnify the Employer a
unauthorised disclosure or use

921 the Employer shall be entitled to cancel the Contract

disclose such confidential information to the following

The Service Provider shall be entitied to
rder to assist with the rendering of the Services

persons, who have a clear need to know interest, in o
on the Contract:

921 employees, officers and directors of the Service Provider; and

9.2.2 any professional consultant or agent retained by the Service Provider for the purpose of
rendering the Services, provided that the identity of such consultant or agent is made known
to the Employer in writing and the Employer acknowledges in writing that the confidential
information may be disclosed to such person.

“Bid® or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 6 of 18
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9.4.

10.

10.1.

11

11.1.

12.

12.1.

12.2.

12.3.

124.

12.5.

13.

13.1.

13.2,

13.3.

Any reference to words
“Tender” or “Tenderer.

‘Notwithstanding the provision of 12.2, the Service Provi

‘The Service Provider shall deliver to the Service Manage

Conditions of Contract: PA-10 (FM)

The Service Provider shall be responsible for ensuring that all persons to whom the confidential
information is disclosed under this Contract shall keep such information confidential and shall not

disclose or divulge the same to any unauthorised person.

The confidential information shail remain the property of the Employer and the Employer may demand
the return or destruction thereof, at the cost of the Service Provider, at any time upon giving written
notice to the Service Provider. Within ten (10) days of receipt of such notice, the Service Provider
shall return all of the original confidential information and shall destroy all copies and reproductions
(both written and electronic) in its possession or in the possession of persons to whom it was
disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one another

and any ambiguity in or discrepancy between them shall be explained and, if necessary, rectified by

the Service Manager who shall thereupon issue to the Service Provider a written explanation giving
details of the adjustments, if any, and a written instruction directing what Service, if any, is to be

delivered.

INSURANCES

It is the responsibility of the Service Provider to assess his risks on this project and to ensure that he

obtains and maintains the adequate insurances to cover such risks.

“ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

the Commencement Date, with an

The Service Provider shall provide the Employer, within 21 days of
ired in terms of the Occupational

acceptable health and safety plan and such other information requi
Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other date as

maybe specified in the Contract Data

der shall be given access to the Facilities or
Provider of an acceptable health and safety

portions thereof, only after the provision by the Service
f Clauses 12.1 and 8.1 respectively.

plan and of security clearance being obtained in terms 0

to the Facilities or portions thereof and shall render the

The Service Provider shall be given access
referred to in clause 13 or after the receipt by him of a

Services in accordance with its programme,
written instruction to this effect.

If the Employer fails to give the Service Provider access 10 the facility or any portion thereof for any

i ice Provider suffers additional cosls as

reason other than default by the Service Provider and the Service
a result thereof, the Service Provider shall be entitied to make a claim therefor provided that the

Service Provider is able to prove his claim and that he has taken all reasonable steps to mitigate the
additional costs.

PROGRAMME
r within 14 days from Commencement Date,

a realistic programme and a cash flow for the delivery of the Services. The programme shall describe
and detail the order in which the Services are to be rendered and shall be subject to the approval of

the Service Manager, which written approval shall not be unreasonably withheld.

tten request from the Service Manager, furnish the

Employer with any documents or information, of whatever nature, in support of the programme and/or
in refation to the manner in which the Services are to be rendered and/or the resources to be supplied
and used in the rendering of the Services and/or progress of the various parts of the Contract; and/or

a detailed cash flow forecast.

The Service Provider shall, on receipt of a wrl

A programme and the cash flow forecast will be submitied in terms of 13.1 and reviewed quarterly or

as circumstances may require.

“Bid* or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
Page 7 of 18
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by the Service Manager or any adjustment thereto will not aiter the

13.4. Agreement to the programme.
responsibitities of the Service Provider in terms of this Contract.

14, SUBCONTRACTING

14.1. The Service Provider may subcontract any part of the Services at its discretion. The subcontracts
shall incorporate the applicable terms, conditions and requirements of this Contract.

14.2. Subcontracting by the Service Provider shall not be construed as relieving the Service Provider from
any obligations under the Contract or imposing any liability on the Employer.

15. INTELLECTUAL PROPERTY RIGHTS INDEMNITY

15.4. The Service Provider undertakes to obtain the necessary consent from the proprietors or their.
licensees should the Service Provider make use of the intellectual property of any other person.

15.2. The Service Provider further indemnifies the Employer against any claim or action (including costs on
an attorney and client scale) caused by or arising from the failure to obtain such consent.

16. COMPLIANCE WITH LEGISLATION

16.1. This clause applies to fegistation emanating from national and provincial government as well as that of
any local authorities in whose area of jurisdiction the Facilities fall and which have a bearing on the
delivery of the Services and Facilities under this Contract. '

16.2.  All the applicable legislation, which does not specifically allow discretion in respect of compliance by
the Employer, shali be followed exactly as intended by such legislation regardless of any instructions,
verbat or in writing, to the contrary.

16.3. Should any applicable legislation allow discretion in respect of compliance by the Empiloyer it shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time as
specific instructions in writing are issued to the Service Provider by the Service Manager.

16.4. The Service Provider shall in the provision of the Services comply with the provisions of, and give all
notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of any
legistation or imposed by any other body or person. The Service Provider hereby indemnifies the
Employer against any liability for any breach of the provision of this clause. .

16.5. It is the responsibility of the Service Provider to obtain the consents, permissions and/or permits,
referred to in Clause 16.4, in the provision of the Services.

16.6. The Service Provider shall not have a claim against the Employer, and the Employer shalt not be
liable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to
Clause 16.4.

17.  REPORTING OF INCIDENTS

47.4. In addition to the above, the Service Provider shall, as soon as possible, notify the Employer in writing
of any incidents at the Facilities, which resulted or could have resulted in damage to property or injury
or death to persons.

17.2. The Service Provider shall verbally notify the Service Manager of any of the incidents referred to in
17.4 immediately after the cccurrence thereof.

17.3. The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed written
report on such incidents to the Service Manager within the time frame indicated by the Service
Manager, but in any event within 48 hours of the incident.

17.4. The written report referred to in 17.3 shall provide for all incidents, which resuited in injury, death or
damage to property.

Any reference to words "Bid” or Bidder' herein and/or in any other documentation shall be construed io have the same meaning as the words
“Tender’ or “Tenderer". Page Bof 18
Effective date 1 September 2005 Verston:1.0
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1%

18.

18.1.

18.2,

19.

19.1.

19.2.

19.3.

19.4.
10.5.

20.

20.1.

20.2.

20.3.

20.4.

21,

211.

Any reference to words “Bid" or Bidde
“Tender” or “Tenderer’.
Effective date 1 September 2005

Copies of the reports on the tests referred to in Clause 19.

The Service Provider shall notify the Employer immediately, on becoming aware of the Contract
requiring him to undertake anything that is illegal or impossible

NUISANCE

The Service Provider shall deliver the Services in a manner that shall not cause unnecessary noise,
nuisance, or hinder the normal activities in the Facilities.

vider hereby indemnifies the Employer against any liability arising out of the Service

The Service Pro
h his obligations in terms of Clause 18.1.

Provider's non-compliance wit
MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer's specification; good industry practice and the Service Manager's written

instructions and shall be suitable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the

suitabitity of materials or equipment to be used.
The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and
self or, if so instructed by the Service

instruments for the purpose of such tests to be performed by him

Manager, for the purposes of tests to be performed by any other person.

All costs for tests carried out shall be deemed to be included in the Service Provider's prices

2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

URGENT WORK

The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omission on the part of the Service Provider.

if the remedial or repair work became necessary due to an act or omission on.the part of the Service
Provider, its employees, agents or representatives, the Service Provider shal! effect such remedial or

repair work at its own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives and the Service Provider refuses to or is
not available or able to effect such remedial or repair work, the Employer may effect such remedial or

repair work either by itself or through another service provider.

If the Employer effects the remedial or repair work in terms of 20.3, then the Employer may recover
such costs, losses or damages from the Service Provider or by deducting the same from any amount
still due under this Contract or under any other contract presently or hereafter existing between the
Employer and the Service Provider and for this purpose all these contracts shall be considered one

indivisible whole,

INDEMNIFICATIONS

The Service Provider shall be liable for and hereby indemnifies the Employer against any liability,
claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising in common law

or by statute consequent upon:

ries to or the death of any person arising out of, related to, cccasioned by,

21.1.1 personal inju
or in the cause of or caused by the rendering of the Services;

attributed to,

mmovable or personal property or property contiguous
r under the control of the Employer orany other body
attributed to, or in the cause of or caused

21.1.2 ioss of or damage to any movable or i
to the Facilities whether belonging to o
or person arising out of, related to, occasioned by,
by reason of the rendering of the Services;

 herein and/or in any other documentation shall be construed to have the same meaning as the words
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21.2,

221.

22.2.

22.3.

224.

22.5.

22.6.

22.7.

23.1.

23.2.

23.3.

234.

235

23.8

Any reference to words “Bid”

Conditions of Contract: PA-10 (FM)

21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect of any
materials parts, work-in-process or finished work furnished to, or in respect of which any

payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents of representatives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services
omissions, or substitutions.

by way of additions,

No variation by the Employer of whatever nature shall vitiate the Contract.

oyer outside of the Services as referred to in the Scope of Works

Any Services required by the Empl
Projects and shall be deait with under clause 23 and shall be

will be regarded as being Identified
executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be Additional

Services prior to such instructions being executed.
Additional Services will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.’

as required in 22.5 above, has been obtained, the Employer shall not
for the Additional Services so executed, and the Service Provider
for payment for such Additional Services.

If no prior written authorisation,
reimburse the Service Provider
agrees that it shall not have a claim

The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be Identified
Projects prior to such instructions being executed.

The Employer is not obliged to engage the services of the Service Provider on Identified Projects. The
Employer may, by itself, through another service Provider or through the Service Provider effect the

services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a written

instruction from the Service Manager.

23.3 above, has been obtained, the Employer shall not
d Projects so executed, and the Service Provider

t for such Identified Projects.

If no prior written authorisation, as required in
reimburse the Service Provider for the Identifie
agrees that it shall not have a claim for paymen

In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

describe the services/works required to be executed by the Service Provider under the

(a)
Identified Project;

(b) state the due commencement and completion dates of the relevant identified Project;

(c) state the total cost of the relevant ldentified Project as agreed to between the Parties; and
(d) any additional requirements, conditions of contract and/or restrictions, other than those
already stated in the Contract, that will be applicable.
written instruction referred to in 23.5, the Service Provider shall

Within 14 days of receipt of the
furnish the Employer with a realistic programme and a cash flow for the relevant Identified Project as

required in 13.

or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
Page 100of 18
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23.8

23.9

2310

23.11
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Where an Identified Project comprises services/works that are of the same or similar character

executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it

shall be valued at such rates.

services/works that are not of the same or similar character
ditions as those to which the rates in the Pricing Data apply, it

shall be valued at market related rates to be agreed to in writing between the Employer and the
Service Provider and in advance of executing the Identified Project. Failing agreement, the rates

applicable shall be as determined by the Employer.

the Identified Project by the completion date specified in the
written instruction referred to in 23.3, then the Service Provider will be liable for a penalty, at the rate
stated in the Contract Data, for every day that lapses from the due completion date of the relevant
identified Project to the date of the actual completion of such Identified Project.

Where an ldentified Project comprises
executed under the same or similar con

If the Service Provider fails to complete

If the Identified Projects are delayed by variations, omissions, additions, substitutions or organised

work stoppages by any workman not due to any action on the part of the Service Provider,

exceptionally inclement weather, any substantial increase in provisional quantities or any other cause
beyond the Service Provider's control, including delays caused by the Employer, then the Service
Provider shall be entitied to apply in writing within 21 days of the cause of delay arising to the Service
Manager for extension of the due completion date of the relevant Identified Project stating the cause

of delay and period of extension applied for.

If during the period for completion of the Identified Project or any éxtension thereof abnormal rainfall
or wet cenditions occur, the formula below shall be used to calculate separately the delay for each
calendar month or part thereof. it shall be calculated each month during the period referred to herein
above, or until the issue date of the certificate of completion for the relevant identified Project,

whichever is the shorler period. The delay calculated for a given month shall be used to determine the
interim extension of time granted for the month. At the end of the applicable period referred to above,
the aggregate of the monthly delays will be taken into account for the final determination of the total

extension of time for the Contract:
V = (Nw—Nn) + (Rw - Rn)
X

\' = Delays due to rain in calendar days in respect of the calendar month under consideration.

Actual number of days during the calendar month on which a rainfall of Y mm or more per

Nw =
day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

vant calendar month (as derived from existing rainfall

Nn = Average number of days in the rele
fications) on which a rainfall of Y mm or more per day

records provided in the project spec
has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records
supplied in the project specifications. ‘

X = 20, unless otherwise provided in the project specifications.

Y = 10, unless otherwise provided in the project specifications.

The total detay that will be taken into account for the determination of the total extension of time for
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But if
the grand total is negative, the time for completion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed (Nc - Nn) calendar days,

where Nc = number of days calendar days in the month under consideration

n) shall be considered to represent a fair allowance for variations from the average

The factor (Nw— N
ing which rainfall equals or exceeds Y mm per day.

number of days dur

or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 11 of 18
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23.12

2313
23.14

24,
241

24.2

243

25,
25.1

252

Any reference to words “Bid” or Bidder® herein
“Tender” or “Tenderer".
Effective date 1 September 2005

The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfall does not equal or exceed Y mm per day, but

when wet conditions prevent or disrupt work.

of take into account any flood damage, which could cause further or concurrent

This formula does n
parately in so far as extension of time is concerned.

delays and which should be treated se

Accurate rain gaugings shall be taken ata suitable point on the site daily at 08:00 unless otherwise
ctor shall, at his own expense, take all necessary

agreed to by the Service Manager, and the Contra
precautions 1o ensure that the rain gauges cannot be interfered with by unauthorized persons.

Information regarding existing rainfai records, if available from a suitable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for previous
years in accordance with the above formula. The average of these delays will be regarded as normal

rain delays which the Contractor shall accommodate in his programme, and for which no extension of
time will be considered.

referred to in 23.10, the Employer may in writing extend the
d Project by a period to be determined by the Employer or
identified Project. The due completion
Contract Period stated in the

Upon receipt of such written application,
due completion date of the relevant Identifie
may refuse to extend the due completion date of the relevant
date of an Identified Project may not be extended beyond the end of the

Contract Data.

Any decision given by the Employer, in terms of 23.12, shall be final and binding on the Parties.
Should the Service Provider fail to apply in writing for an extension of the due completion date of the
relevant Identified Projects within the 21 days referred to in 23.10, or should the Employer not grant
an extension of the due completion date then the due completion date stipulated in the relevant
written instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
liability to pay the penalty stipulated in 23.9 or from specific performance of the service/works within

the period in the relevant written instruction.

SUSPENSION OF THE SERVICES

der shall, on the written order of the Service Manager, suspend the provision of the
rt thereof for such time or times and in such manner as the Service Manager shall
sion, properly protect the Services so far as Is necessary.

The Service Provi
Services or any pa
order and shall, during such suspen

if the Service Provider is instructed in writing by the Service Manager to suspend any or all of the

Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension all penatties applicable to that Service will be waived. Should the Service Provider suffer
any additional costs resulting from such suspension, the Service Provider shall be entitled to make a
claim therefor provided that the Service Provider shall prove his claim and that he has taken all

reasonable steps to mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other than an instruction
by the Employer to suspend the Services in terms of clause 24.1, the Employer shall not be liable for
any claim of whatever nature, including a claim for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANCE

for a performance deduction, if the Service Provider in rendering

The Service Provider shall be liable
he Scope of Works, as amended from time to time,

any of the Services.required under §
25.1.1 delays in performing any of the Services;

25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as

amended from time to time.

The performance deduction shall be calculated in accordance with the formula detalled in the Scope

of Works.
me meaning as the words
Page 12 of 18

Version:1.0

and/or in any other documentation shall be construed to have the sa

e latmmna]l & Fidaanal oo



Departnanl
s Public Works
¥ REPUBLIC OF SOUTH AFRICA

§ public works

25.3

26.
26.1
26.2

26.3

26.4

26.5
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ance deduction, if the Service Provider is unable

The Service Provider shall not be liable for a perform
enlatives.

to perform due to no fault of his own, his employees, agents or repres

PAYMENTS

The Service Manager will evaluate the Service Provider's perfformance on a monthly basis.

The Service Provider shail submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including routine
_ services, management fees, and services using call down rales;

26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated in the Contract Data; and

26.2.5 VAT. Vat will be indicated separately in al documents.

retention, or a 1,25% cash and 1,25% retention, then

If the Service Provider elects a security of 2,5%
5% of all moneys (excl. VAT) in the monthly ceriificate assessed by the Service Manager as being
due to the Service Provider will be retained until such time as the amount retained equals 2.5% or

1,25%, whichever is applicable, of the Contract Sum (excl. VAT)

The monthly certificate shail be supported by a detailed report substantiating the Services rendered at
each Facility during the month under assessment.

The monthly certificate shall be assessed by the Service Manager. If the Service Manager agrees
with the certificate, he will issue a statement within 14 days of the receipt of the certificate, taking into

account inter alia the following:

{1) deductions for penaities;

{(2) deductions for overpayments;
(3) deductions for retention

4) deductions for damages.

The Setvice Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer a tax
invoice in the amount reflected in the statement. The Employer shall effect payment to the Service

Provider within 16 days of receipt of the tax invoice.

if the Service Manager does not agree with the certificate issued by the Service Provider in terms of
hall within 14 days of receipt of the certificate, issue a statement

Clause 26.2, the Service Manager $
in the amount to which the Service Manager agrees and shall give reasons for rejecting the balance

of the claim indicated in the statement.
The Service Provider shall furnish the Employer with a tax invoice in the amount indicated.in the
statement referred to in Clause 26.7.

With regards to the claim in dispute, the Service Provider may, within 14 days of the Service Manager

issuing the statement referred to in 26.7, submit a revised certificate or a justification for his claim or

declare a dispute in terms of 34.

If it is later resolved that the amount in dispute or any part thereof is owing to the Service Provider, the
Employer shall be liable for interest thereon from 30 days after the issue of the relevant monthly
certificate referred to in 26.2 until the date of payment at the interest rate determined from time to
time, by the Minister of Finance in terms of section 80 {1)(b) of the Public Finance Management Act,
1999 (Act 1 of 1999), as amended.

All the work shall be evaluated in accordance with the provisions of the Pricing Data.

or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
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27.
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27.2

27.3

28.
28.1

29,

28.1

29.2

29.3
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y the Service Provider, the Employer may enlist the
k the third person shall act reasonably. The selection
of the Employer and the Service Provider

In assessing the quality of the work presented b
assistance of third persons. In assessing the wor
of such third persons shall be in the absolute discretion
shall abide by such selection.

der, resulting from the Service Provider having to

Any and all extra costs incurred by the Service Provi
bmitted in respect of work done, shall be for the

address andfor rectify queries arising from a claim su
account of the Service Provider.

RELEASE OF SECURITY

hed a security by way of a variable guarantee of 2.5% of the Contract

If the Service Provider has furnis
be reduced and be released in accordance with the provisions of

Sum (excl. VAT), the security will
such variable guarantee.

If the Service Provider efects to furnish a security by way of a cash deposﬁ of 2.5% of the Contract

Sum {excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 2723,

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate of

Completion.
If the form of security selected is:

(a) a retention of 2 5% of the Contract Sum (excl. VAT); or
(b} a 1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,26% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the

Service Period;
27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

OVERPAYMENTS

If any overpayment of whatever nature is made to the Service Provider, the Service Provider shall be
obliged to repay such amount {0 the Employer and the Employer shall be entitled te deduct such over

payment from any amount due to the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitied to
ents made to the Service Provider at the rate prescribed, from

claim interest on any and all overpaym
time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance

Management Act, 1999 (Act 1 of 1999), as amended.

COMPLETION

shall furnish the Service Provider with a

At the expiry of the Service Period the Service Manager
ent of the Contract and

written list of Employer's Assets and Data handed over at commencem
accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a

Certificate of Completion.

tJpon the issue of a Certificate of Completion, unless otherwise provided in the Contract:

or Bidder” herein andfor in any other decumentation shall be construed to have the same meaning as the words
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31.2

32.
3241

32.2

32.3

324

325

32.6

33
33.1
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2031 The Guarantee shall be returned, if applicable.

20.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.

ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
delegated, or otherwise transferred, by either Party to any person outside of the Serrvice Provider and
the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undisclosed principal.

INDULGENCES

No extension of time, latitude or other indulgences which may be given or allowed by either Parly to
the other shall constitute a waiver or alteration of this Contract, or affect such Party’s rights, or prevent
such Party from strictly enforcing due compliance with each and every provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice, recom mendations and

reports collected, furnished and/or compiled by the Service Provider during the course of, and for the

purposes of executing this Contract, all of which will be handed over to the Employer, unless

otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on the
termination and/or cancellation of this Contract for whatever reason. The Service Provider
relinquishes its retention or any other rights to which it may be entitied.

The copyright of all documents, recommendations and reports compiled by the Service Provider

during the course of and for the purposes of finalising Services, and the Contract as a whole, will vest

in the Employer, and may not be reproduced or distributed or made available to any person outside
titution in any way, without the prior written consent of the

the Employer's service, or to any ins
Employer. The Employer shall have the right to use such material for any other purpose without the

approval of, notification to or payment to the Service Provider.

The copyright of all electronic aids, software programmes etc. prepared or developed in terms of this
Contract shall be vested in the Employer, who shall have the right to use such material for any other

purpose without the approval of, information or payment to the Service Provider.

or material to the Employer, the development of
copyright shall not be vested in the Employer.
which documents and/or materials this provision

In case of the Service Provider providing documents
which has not been at the expense of the Employer,
The Service Provider shall be required to indicate to

applies.

The Service Provider hereby indemnifies the Employer against any action or claim that may be
instituted against the Employer and for any damages suffered or legal costs (including costs on an
attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or any

other intetlectual property right in connection with the work outlined in this Contract.

All information, documents, recommendations, programmes and reports collected or compiled must
be regarded as confidential and may not be communicated or made available to any person outside
the Employer's service and may not be published either during the currency of this Contract or after

termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

rovider of any of the terms and conditions of this Contract,

the Employer shall issue a notice of non- compliance requiring compliance within 10 (ten) days. inthe
event that the Service Provider fails to remedy such breach on expiry of the notice period, then the
Employer shall without prejudice to any other rights that it may have, be entitled to exercise any or all

of the following rights:
33.1.1 Enforce strict compliance with the terms and conditions of the Co

In the event of a breach by the Service P

ntract;

ame meaning as the words
Page 150f 18
Version:1.0

r in any other documentation shall be construed to have the s



=)y public works

Departmant:
Public Worls
AEPUDLC OF SOUTH AFRICA

33.2

333

4.

341

34.2

344
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33.1.2 To terminate this Contract without prejudice to any other rights it may have;

33.1.3 To suspend further payments to the Service Provider;

ders to complete the execution of the Services, in which event
eld liable for costs incurred in connection with and arising from
Il as damages suffered.

33.1.4 To appoint other service provi
the Service Provider shall be h
the appointment of such a service provider as we

The Service Provider agrees to, within ten (10) days of written request from the Employer, give
access to and to make available all information, documents, programmes, advice, recommendations
and reports collected, furnished and/or compiled by them to enable the Employer to assume

responsibility for and the benefit of the project as a whole.

In the event of breach by the Employer of the terms and conditions of this Contract, and in the event
of the Employer remaining in breach after ten (10) days' written notice calling for rectification of the

breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or
33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the extent
that such breach is of a material term of this Contract.

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right fo terminate this Contract or tempo;arily stop the Services, or any
part thereof, at any stage of complelion.

The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon

the occurrence of any of the foliowing acts:
34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

n for the dissolution and/or liquidation of the Service Provider,

34.2.2 on commencement of any actio
ring approved in advance by the

except for purposes of an amalgamation or restructu
Employer in writing;

ceives a court order to be placed under judicial management or to

34.2.3 if the Service Provider re
ceedings that is not withdrawn or struck out within five (5) days,

commence liquidation pro

34.2.4 if the Service Provider informs the Employer that it intends to cease performing its obligations

in terms of this Contract; -
34.2.5 if the Service Provider informs the Empioyer that it is incapable of completing the Services as
described; or

34.2.6 if in the opinion of the Employer the Servige Provider acted dishonestly,

ht to, even in the absence of breach or the events referred to in 34,

The Employer reserves the rig
ime, by giving one (1) calendar month written notice to the Service

terminate this Contract at any t
Provider.

Further, the Contract shall be considered as having been terminated:

s the Contract and/or the Project and instructions to resume or

34.4.1 where the Employer stop
thin twelve (12) months of the instruction; or

reinstate the Services are not issued wi

34.4.2 if instructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three {3) months after such

instructions were requested by the Service Provider.

e Service Provider, or any part thereof, be

Should the Contract between the Employer and th
not attributed to the Service Provider:

terminated by either of the Parties due to reasons

or Bidder® herein and/or in any other documentation shall be construed to have the same meaning as the words
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munerated for the appropriate portion of the Services

34.5.1 The Service Provider will be re
ce with the agreed rates.

satisfactorily completed, calculated in accordan

for work done shall be submitted to the Employer within three (3) months after the

34.5.2 Invoices
on of the Contract, failing which the Employer will not be obliged to pay same.

terminati

345.3 The Service Provider shall not be entitled to advance a right of retention or any similar right if
this Contract is terminated and specifically agrees to, within ten (10) days of written request
from the Employer, give access to and to make available all information, documents,
programmes, advice, recommendations and reports collected, furnished and/or compiled by
them to enable the Employer to assume responsibility for and the benefit of the Contractasa

whole.

DISPUTE RESOLUTION
In the event of a dispufe, the Parties shall endeavour to resolve such dispute through negotiation, in

good faith.

s fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days of a

If the Partie
g declared, the Parties may by written agreement refer the matter to mediation.

dispute bein
failing agreement, the President: South

The mediator shall be a person agreed to by the Parties,
diator.

African Facilities Management Institute shall nominate the me

Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the Parties
shall bear their own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Parties shall, before the commencement of the mediaticn,
agree on a scale of fees on which the mediator’s fees will be based.

The Parties shall appoint the mediator within 21 days of agreeing to mediate.

the Parties shall jointly with the mediator decide on the procedure to

On cppointment of the mediator,
for the mediation.

be followed, representation, dates and venue

If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator and
signed by both Parties. The agreement shat! be binding on the Parties to the extent that it correctly
records the issues agreed upon between the Pariies. '

if the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.

if the mediator or any Party, at any time during the mediation process, is of the opinion that the
mediation will not resolve the dispute, then he may in writing stop the mediation process. The dispute

may then be dealt with in terms of 35.8.

in contained to the contrary, it is agreed that irrespective of the fact
on in court, the decision of the Employer

the Service Provider and the Service
less the Parties agree otherwise in

Notwithstanding anything else here
that the dispute is referred to negotiation, mediation or litigati

on the dispute involved will immediately be given effect to by
Provider shall proceed with the Services with all diligence un

writing.

GENERAL

ct between the Parties and may only be amended if reduced to writing and

This is the entire Contra
rised representatives of both Parties, whereafter such amendments will take

signed by the duly autho
effect.

‘The Contract shall be governed by, construed and interpreted accord
South Africa.

ing to the law of the Republic of

DOMICILIUM CITANDI ET EXECUTANDI
me meaning as the words

Bid" or Bidder’ herein and/or in any other documentation shall be construed o have the sa
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cutandi of the Parties for all purposes arising from this Contract for the

37.4  The domicilium citandi et exe
cess shall be as specified by the Parities in the Contract Data.

service of notices and legal pro

Each of the Parties shall be entilled at any time by way of written notice to the other Party, to change

7.2
its domicilium citandi et executandi to another physical address.

37.3  Any notice in terms of the conditions of the Agreement must either be:
37.3.1 delivered by hand during normal business hours of the recipient; or

37.3.2 sent by prepaid registered post to the address chosen by the addressee.

374 A notice in terms of the provisions of this Agreement shall be considered to be duly received:

37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it
was posted, unless the contrary is proved.
e contrary contained or implied in this Agreement, the written notice or

d by one of the Parties from the other, including by way of facsimile
ice or communication to such Party. '

375 Notwithstanding anything to th
communication actually receive
transmission, shall be adequate written not

37.6  Any notice, request, consent, or other communication made between the Parties pursuant to the
Contract shall be in writing and shall be deemed to have been made when delivered in person to an
authorized representative of the Party to whom the communication is addressed, or one day after
being sent by facsimile to such Party at the number specified in the Contract Data or one week after

being sent by registered post to the addressee specified in the Contract Data.

Any reference to words “Bid” or Bidder® herein andfor in any other documentation shall be construed to have the same meaning as the words
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1. PREAMBLE

in terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor

who is making a bid or appointed to perform construction work for the Client and/or its Agent

on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health-& Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as

the Health and Safety Plan for the project.

ment is governed by the “Qccupational Health

and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act'.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
olation. Furthermore, although the definition of Health and
d specification of all health and safety
n site, so as to ensure the

This ‘Health and Safety Specifications’ docu

Regulations can be read in is
Safety Specifications stipulates ‘a documente
requirements pertaining to associated works on a constructio
health and safety of persons’, it is required that the entire scope of the Labour legislation,

including the Basic Conditions of Employment Act be considered as part of the legal

m. With reference to this specification document this requirement is

compliance syste
the site of the project as

d to all health, safety and environmental issues pertaining to

fimite
rated that environmental management

referred to here-in. Despite the foregoing it is reite

shall receive due attention.
Due to the wide scope and definition of construction work, every construction activity and

site will be different, and circumstances and conditions may change even ona daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Heaith
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the

contractor shall set up a Risk Assessment Program to identify and determine the scope

Rev H&S Spec Guideline Oct 2019 3



e
" d details of any risk associated with any hazard at the construction site, in order to identify
the steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health
and Safety Plan. The Health and Safety Plan shall includé documented ‘Methods of
Statement’ (see definitions under Construction Regulations) detailing the key activities to
be performed in order to reduce as far as practicable, the hazards identified in the Risk

Assessment.

The Department of Publié Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the governance of the Department of Public Works. A very large number of State
employees and public users of the facilities and the services providéd there-in directly
interacts with the facilities provided'b‘y the well-being, health and safety of a great number
of people. This Department thus Has directiy or indirectly, an impact on the Republic of

South Africa as well as the National Parliament.

In this a high premium is to be placed on the heaith and safety of the most valuable assets
of the Department of Public Works_.' These are its personnel, the personnel of its Clients
and the physical assets of which it is the custodian and may also include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facilities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a variety of
legal obligations. The Principal Contractor is to take due cognisance of the above

statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to

the attention of the Agent and/or Client.
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t SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications shouid be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this speciﬁcation, as well as
those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify-any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of al!
peopie and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to

the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor
(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Principal Contractor (and his
/her contractor) is to be briefed on the significant health and safety aspects of the project

and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;
b) Health and safety aspects of the associated structures and equipment,
c) submissions on health and safety matters required from the Principal Contractor{and

his ther contractor); and
d) the Principal Contractor's (and his /her contractor) health & safety plan.
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To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety

standards, and in particular in terms of Section 6,7 and 8 of the construction regulation

(2014).

To inform the Prlnclpal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entlrety shall apply to the contract to which thls specifi cation document

applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions in the Act and Regulations
pertaining to this specification document are hereby extracted.

“Purpose of the Act” —~ To provide for the health and safety of persons at work and the

health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at wo_r_k; to establish an advisory
council for occupational health and safety; and to provide for métters connected therewith.

“Health & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors

when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and includes all
identified hazards, safe work procedures to mitigate, reduce & control the hazards identified

in a project.;

“Agent” — means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed;
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« Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients

behalf in terms of the construction regulations;
“Construction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling

of or addition to a building or any similar structure;
(b) the installation, erection, dismantling or maintenance of a fixed plant where such

work includes the risk of a person falling;
(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,

road, railway, runway, sewer or water reticulation system or any similar civil

engineering structure, or
~~ "{d) the moving of earth, clearing of land, the making of an éxcavation, piling, or any

similar type of work;

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs

construction work and includes Principal Contractors;

“Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the

employer to pay to the contractor.

“Practical Completion Certificates” A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may

be outstanding.

«pccident” — means unplanned occurrence that happens due to the unsafe condition and
may cause injury to a person, damage to the property, material, plant, equipment and the

environment;
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" jazard” - means anything including work activities and practices with the potential to

cause harm;

“Risk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment”’ —means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards.

Health and Safety File” — means a file, or other record in permanent form, containing the

information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1

5.1.1.

a)

b)

c)

Structure and Organization of OH&S Responsibilities

Overall Supervision and Responsibility for OH&S

The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal

Contractor or his/her appointed contractor.

All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soonh as obéerved. regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
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g available to the principal Contractor to become part of site records (Health & Safety

File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety

File).
All Health and Safety Representatives (SHE-Reps) shall act and report as per

Section 18 of the Act.
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5.12 Required appointments as per the Construction Regulations:-

Rev H&S Spec Guideline Oct 2019

item | Regulation | Appointment Responsibl
e Person

1. 3. App_l_ication Construction work permit Client
2, 5(1)(k) Principal contractor for each phase or project Client
3. 5(6) Construction Health & Safety Agent Client

2. |7.(00© Contractor Principal

Contractor

5. 7(3) Contractor Contractor
6. 8(1) Construction manager Contractor
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor Contractor
9. 6(2) Construction supervisor sub-ordinates Contractor
10. 8(5) Construction Safety Officer Contractor
1. 8(8) Responsible employee
12. 9(1) Person to carry out risk assessment Contractor
13. 10(1) Fall protection planner l Contractor
14, 12(1) Temporal work designer
15. 12(2) Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Cofnpetent person in the use of explosive for excavations | Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16{1) Suspended platform supervisor Contractor
22. 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24. 20(1) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(g9) Explosive actuated fastening device cartridge, nails and | Contractor

studs: issuer & collector
27. 23 (1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector Contractor
10




5.2

5.2.1

5.2.2

523

5.24

b)

Communication, Participation & Consultation

Occupational Health & Safety mattersfissues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined

by the client.

In addition to the above, communication may be directly to the Client or his appointed

Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors

and H&S Representatives (‘SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the'reporting of

hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and

functions of employers and employees respectively. - It views consultants and

contractors as employees of the “owner” of a construction or operational project, the

sowner’ being regarded as the employer.

(The position taken by the Construction Regulations is that the “owner’, in terms of
its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the =client” are seen to be in two categories,.

i.e. the Principal Contractor and Contractors.

11
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7.1

c)

b)

d)

The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction

Regulations from all contractors on the project site.

RESPONSIBILITIES

.Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the heaith and safety plan of the both Principal

Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals

of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commencing or continuing with construction work should
the Principal Contractor and/or the Contractor at any stage in the execution of the

works be found to:
o have failed to have complied with any of the administrative measures required

by the Construction Regulations in preparation for the construction project or any

physical preparations necessary in terms of the Act;
« have failed to implement or maintain their health and safety plan;
« have executed construction work which is not in accordance with their heaith and

safety plan; or

12
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b)

d)

« act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being
employed or legitimately on the site of the works or in its vicinity.

Principal Contractor
The Principal Contractor shall accept the appointment under the terms and

Conditions of Contract. The Principal Contractor shall sign and agree to those terms

‘and conditions and shall, before commencing work, notify the Department of Labour

of the intended construction. Annexure 2 of this construction regulation contains a
“Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his

Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and ali relevant health and safety legisiation.

The Principal Contractor will in no manner or means be absolved from the

responsibility to comply with all applicable sections of the Act, the Construction

Regulations or any Regulations proclaimed under the Act or which may perceivable

be applicable to this ccntract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he

has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that

he has made provision for the cost of compliance with the specified health and safety

13
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’ requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer's offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the

adequacy of his resources to perform the duties imposed on the Principal Contractor

in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is

available on site and is presented upon request to the Client, an Inspector, Employee

or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to

the Client or Inspector upon request. Upon completion of the works, the Principal

Contractor shall hand over a consolidated health and safety file to the Client.

j) The Principal Contractor shall, throughout execution of the contract, ensure that all

conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health

and Safety Plan and revise the same as required, following which revised plan shall

be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the

Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
14
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The construction Hea

b)

d)

Throughout the duration of the

ith & Safety Agent act as a link between the client, Principal

Contractor and the project team members with respect to health & Safety, They are

Required to ensure that the client carry out its H&S responsibilities in terms of

Legislation as well as to co-ordinate and ensure good H&S practices are maintained
project. In many cases this role starts from project

Initiation to project close-out.

H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately

resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to

clients how they are going to contribute to the achievement of any client H&S goals

and objectives. They should also set their own H&S goals.

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S

responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable themto conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S

files.

SCOPE OF WORK
15
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These specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents, this amongst all includes for

example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of building and structures.

Site clearance
Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface
Piling (by drilling, excavating,)
Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water
reticulation system or any civil engineering structure or type of work

¢) Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction etc.
. Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one
time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &

workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

¢ project information;
« client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
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r by others or developed by the principal contractor, to control significant site
H&S risks: H&S file & project H&S review.

(d) The H&S plan should include the following information:

« details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;

details of the principal contractor;
o details of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction

work that the H&S pian will cover,
o details on how subcontractors will be managed and monitored, including how

the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how

non-compliance will be handled; and
« details on how the risks associated with falls, falling objects, moving plant,

electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan should also include information on:

o the provision and maintenance of a hazardous chemicals register, safety data

sheets and hazardous chemicals storage;

the safe use and storage of plant;

the development of a construction project traffic management plan;

obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;

workplace security and public safety; and

ensuring workers have appropriate licences and training to undertaks the

construction work.

() The H&S plan must contain:

« a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed;

« the project program or schedule details, including start and finish dates,
showing principal activities;

o details of client, design team, principa

suppliers; and
« extent and location of relevant existing records, surveys, site investigation and

geotechnical reports, ‘as-built’ plans, H&S files.

| contractor, subcontractors, and major

10. HEALTH AND SAFETY FILE
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r a) The H&S file is a docume

1.

The Principal Contractor is required to maintain an acceptable disablin
rate (DIFR) and report on this to the Client and/or it

11.

b)

d)

1

nt prepared by the principal contractor containing important

project H&S information for use by the owner of the completed structure after

construction has been completed.

The principal contractor is responsible for
important project H&S information for use by the owner of the completed structure

after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the

required information.

producing an H&S file. It contains

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at ali times that must include all documentation required

ms of the Act and Regulations and must also include a list of all Contractors on
e agreements between

in ter
site that are accountable to the Principal Contractor and th

the parties and details of work being done. A more detailed list of documents and
that must be kept in the Health & Safety File.

ent's format and layout of the H&S file is
the responsible person that will prepare
for the drafting of as-built drawings. The

other legal requirements

The contractor must ensure that the cli
adhered to. The contractor must identify
the H&S file and who will be responsible
contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on

its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH8S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING

AND REVIEWING OH&S PERFORMANCE

g incident frequency
s Agent on its behalfona monthiy basis.

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK

ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

18
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in

the contract or project.

The identification of hazards is over and above the hazards identification programme

and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation
4(1){(d) to ensure that the principal Contractor has implemented, is adhering to and

is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and
Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
auditinspection at the same time. Each party will however, take
responsibility for the results of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes

of the previous Health and Safety Committee meeting reflecting possible

recommendations made by that committee to the Employer for reference

purposes.

41.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contra

ctor shall report all incidents where an employee is injured on

duty to the extent that he/she:

i. dies
i. becomes unconscious

ii. loses a limb or part of a limb
is injured or becomes ill to such a degree that he/she is likely either to die or
ct or likely to be unable for a period of at

iv.
to suffer a permanent physical defe

19
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“least 14 days either to work or continue with the activity for which he/she was

usually employed

OR where:

i. amajorincident occurred
i,  the health or safety of any person was endangered
ii. where a dangerous substance was spilled
the uncontrolled release of any substance under pressure took place
art of machinery fractured or failed resuiting in flying,

iv.

v. machinery or any p
falling or uncontrolled moving objects

vi. Machinery ran out of control, to the Provincial Director of the Department of

Labour within seven days and at the same time to the Client and/or its Agent

on its behalf.

rincipal Contractor is required to provide the Client and/or its Agent on its

b) The P
n terms of the Act and the

behalf with copies of all statutory reports required i

Regulations.
al Contractor is-required to provide the Client and/or its Agent on its

¢) The Princip
behalf with a monthly “SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agenton
its behalf with copies of all internal and external accident/incident investigation

reports.
The Principal Contractor is responsible to
accidents/incidents where employees and non-employees were injured to the extent

that he/shefthey had to receive first aid or be referred for medical treatment by a
doctor, hospital or clinic. (General Administrative Regulation 9)

oversee the investigation of all

(e) The results of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)

20
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12.

() The Principal Contractor is responsible for the investigation of all non-injury

as described in Section 24 (1) (b) & (c) of the Act and keeping a record of

incidents
steps taken to prevent similar

the results of such investigations including the

incidents in future.

(g) The Principal Contractor is responsible for the investigation of all accidents relating
io the construction site and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

ection 24 of the Act, ALL incidents shall be

(h) Notwithstanding the requirements of S
ir_r_espective of whether such incident gave

investigated and reported on in writing,

rise to injury or damage.

Determine the underlying H&S deficiencies and other contributory factors

o Identification of corrective/preventative actions and continual improvement

e Communicating the outcome/results and documenting the events of the

investigation.

(i) Reporting Of Near-Misses
ment of Public Works views the reporting of near misses as a critical

¢ Depart
component in creating a positive health and safety awareness culture on site.

o Department of Public Works retains the right to enforce the reporting of near

misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments

and Standard Work Processes at each Production Planning and Progress Report

meeting as the construction work develops and progresses and each time changes

are made to the designs, plans and construction methods and processes.

Client and/or its Agent on its behalf, other

The Principal Contractor must provide the
of any changes, alterations

Contractors and all other concerned parties with copies
or amendments as contemplated in the above paragraph.

21
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412.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon enterfing
the site shall be issued with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain

these throughout the construction period. Access control must include the rule that non-

ees shall at all times be provided with fulltime supervision while on site. The

employ
cedures and maintain

Principal Contractor must develop a set of Security rules and pro

these throughout the construction period.

y tasked to the H&S Officer appointed in terms of Construction Regulation,

If not alread
o must develop

the Principal Contractor must appoint a competent person wh
contingency plans for any emergency that may arise on site as indicated by the risk

assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives(‘SHE — Reps’)

22
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" \Where the Principal Contractor employs more than 20 persons (including the
employees of other  Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and

General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility

using a checklist developed by a Principal Contractor.
The report must be consolidated and submitted to the Health & Safety

Committee.
H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the
procedures of the meetings including the chairmanship.

The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall

determine its own procedures.

12.1.4 Training & Awareness
23
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The contents and s
other related or relevant training as required must be included in the Prin

yllabi of all training required by the Act and Regulations including any
cipal Contractor’s

Health and Safety Plan and Health and Safety File.

13.

a) Training & Induction '
All employees performing work of task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, training & experience.

be closely aligned with the risk profile of the project, procedures

Ali the training must
of their

must be put in place to ensure that all workers are aware of the consequences

work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of

General Induction training
b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

¢) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other

equipment must be in possession of valid proof of training.

PROJECT/SITE SPECIFIC REQUIREMENTS
24
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The following is a list of specific activities and
the project and site and forwi

managemen
developed by the Principal Contractor:

a) Clearing & grabbling the arealsite
b) Site establishment
¢) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions

g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

j) Any welding work

k) Loading & offloading of trucks.

) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and
n) Construction work as defined in the construction regulation 2014

Rev HAS Soec Guideline Oct 2019

considerations that have been identified for
hich Risk Assessments, Standard Working Procedures (SWP),
t and control measures and Method Statements (where necessary) have to be

25
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( . THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

e The Principal Contractor shall at all times ensure his status of an “employer”
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific

reference to Section 8 of the Act.

e * The Principal Contractor shall keep, and on demand make available, a copy

of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titted “Heailth and Safety File", or other record in permanent
form, which shall contain all relevant aspects and information as

contemplated in the Construction Regulations. Heishe will make this file

available to the client or his representative whenever necessary or on request

to an interested party.
The project under control of the Principal Contractor shall be subject to

periodic health and safety audits that will be conducted by the client at

intervals agreed upon -between the Principal Contractor and the client,

provided such intervals will not exceed periods of one month.

The Principal Contractor is to ensure that he/she and all persons under his

control on the construction site shall adhere to the above specifications.

e The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance andfor non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR'S SPECIFIC DUTIES
Rev H&S Spec Guideline Oct 2015
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The Principal Contracto

Construction Regulations as published under government notice 07 Augus

stipulated in Section 7.

r's specific duties in terms of these specifications are detailed in the
t 2014,

47. THE PRINCIPAL CONTRACTOR'S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the

Construction Regulations. The contractor shall execute the activities in accordance with the

following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

. Construction vehicles & mobile plant.

. Water environments
Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive! All of the above requirements

will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when
required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
31
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Legal Framework

other (inter alia Local Government) legislation that also ap

to State owned buildings and premises: -

_ The latest issue of SABS 0142:
_ The Local Government Ordinance 1939 (Ordina

_ The National Building Regulations and Building

Part of legal obligations

ore important Acts and relevant subordinate/secondary legislation as well as
ply to the State as wellas

"Code of Practice for the Wiring of Premises"
nce 17 of 1939) as amended

and the municipal by-laws and any special requirements of the local supply

authority
The Fire Brigade Services Act 1987, Act 99 of 1987 as amended
Standards Act 1977 (Act 103

of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

" The Post Office Act 1958 (Act 44 of 1958) as amended
f  The Electricity Act 1984, Act 41 of 1984
. The Regulations of Local Gas Board(s), incl

uding Publications of the SABS

Standards and' Codes of Practice, with specific reference to GNR 17468

dated 4th October 1997

. Legislation pertaining to water usage and the environment

Legislation governing the use of equipment, which may emit radiation (e.g. X-

Rays etc.)
Common Law

19. HOUSE KEEPING

Good housekeeping will be maintained a
No. 25. Poor house

t all times as per Construction Regulation

keeping contributes to three major problems, namely, costly or
32



increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

In promotion of environmental contro! all waste, rubble, scrap etc, will be disposed

of at a registered dump site and records will be maintained. Where it is found to be
t available, the Principal

impractical to use a registered dump site or it is no
will ensure that the matter is brought to record with the client or his

Contractor
acceptable alternatives will be sought and

representative, after which suitable,

applied.

om metals, and waste matters or by-products whose nature is

Dross and refuse fr
such that they are poisonous o¥ capable of fermentation, putrefaction or constituting
ods approved of by an inspector.

a nuisance shall be treated or disposed of by meth

ncipal Contractor) shall require of permit any person to

NOTE: No employer (Pri
there is adequate, suitable artificial lighting

work at night or after hours unless
including support services in respect of Health and Safety.

a) Facilities

The site establishment plan shall make provision for:

b) Dining room facilities
The contractor shall make provision for adequate dining room facilities for his

employees on site.

¢) Change rooms

The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facilities

The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.
33
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" e) Smoking Areas

Designated smoking areas shall be established by Department of Public Works.

f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and

Department of Public Works.

g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a

competent person shall be presented. The equipment includes but shall not be limited
to:
i.lifting equipment and lifting tackle
ii.power driven machinery
iil.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The

contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact

number/s.

i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor's

site plan.
Department of Public Works shall approve all structures erected for logistical support
by the contractor. These structures include fences, workshops, tool sheds, offices,

ablution facilities, etc.

34
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¢ ,j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public
Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of

work to the salvage yard.

k) Fall Arrestand Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department

of Public Works in writing.
) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material. '

The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public

Works disposal point.

'm) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South

African National Standards (SANS) or similar.

k1



20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission

for any period, thus eliminating injuries and damage to people and equipment as far

as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of severai records that are to be kept in terms of the Construction

Regulations. The lists are:

i. List of appointments
ii. Listof record keeping responsibilities
ii. Inspection checklist

a) Contractor Risk Assessment Process

The risk assessment process shall include:

1) an evaluation of the method of the work to be conducted

2) the method statement on the procedure to be followed in performing the task shall

be developed
3) the risk assessment will also include activities like:
i.  Transportation of passengers and goods to and from site

ii. Site establishment
ii. Physical and mental capabilities of employees
iv.  Others as may be specified.

4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards

36
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7" B) areview plan for risk assessments shall provide for:

i. the quarterly review of all applicable risk assessments
the review of an assessment if there is reason to believe that the previous

assessment is no longer valid, or there has been a change in a process, work

methods, equipment or procedures and working conditions
i. Risk assessment/s to be reviewed if the outcome of incident investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be

facilitated by the team leader. Al risk assessments and pre-task risk

assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile ofthe work tobe ¢

and Safety Plan.

onducted with their Health

¢} Risk Based Inspection Program
The inspection programme shall be risk based. The inspection pl

of the Health and Safety Plan.

an shall form part

37
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, supportand

assistance.

SERVICE NUMBER CONTACT PERSON

[ Hospital

Ambulance

Lea Y Water
) Electricity
[ Police
L

Fire Brigade

Engineer

38
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{” 9D OTHER IMPORTANT HEALTH & SAFE
NECESSARY. -

TY CONTACT DETAILS AS MAY BE FOUND

39



SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

AND

.Ill'.llll.llllll.lllll.Illl.l.l.ll.lIIIIIIII..III.Illllllll'lllll.IIIIIIIII'.IIII.'III...

(Name of contractorlsupplierlAgentl)

(MAME)IEPrESENtNG ...cvrvsvusissrerenssssirsssases e resreeseseneeesennnns [INS€I NEME of
contractor/supplier], do hereby acknowledge that .........cccsraemmreresreiers ceerrennsanaeenns e

[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 (“‘the Act’), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of

the Act.

| undertake that ........ccceeemrmsiimrn s {insert name of contractor/supplier}

shall strictly adhere to, and ensure that histher employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for ProJECUSEIVICE .....oiverisssrsrssreress wneeneees
brief details of project/service,  for example, name; contract/project  number]

Cirinn...and will comply with the requirements set out in these.

gree that the SHE specifications constitute arrangements and procedures between
.................................................................... [insert name of contractor/supplier/Agent

Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance
BY 1evenrereeenrnee e s e [/nsert name of contractor/supplier} with the

provisions of the Act, as contemplated in section 37(2) of the Act.

| accept and a

sole agreement between the parties, and no variation, modification,

This agreement constitutes the
onsent to any departure from these shall,

or waiver of any of the provisions of this agreement or €
unless confirmed in writing and signed by both parties, and

in any manner, be of any force or effect,
consent shall be effective only in the specific instance and

such variation, modification, waiver, or
for the specific purpose and to the extent for which it was made or given.

N s Tatlal

40
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rhis agreement is signed on behalf of the parties, each signato

the requisite authority to do so.

ry to this warranting that he/she has

20 . iereenne @t

Signed fhis reererrerea e €AY OF e
...................................................... (Place)

(Fuh'name)........................_ .............................. (SIGNALUTE) ... vieerirnrrsessenen e on
behatfof ....cooeeiirennn v ieeseeassassarsaseribmrnearrssaseneas (SupplierlcdntractorlAgent)

Contractor Responsible Manager (responsible for signing the Department of Public Works’

contract on.behalf of the contrat_:tor)

Witnesses
e TR T ORISR RPEMEITELTEARLLY
- ST U PPI PRI L TELLRL
Signed this .......cccoemiiiniennsees day Of ...oooerrremmennnassnnienes 20 e
D U PRSP PP TLT L LA (Place)
e (SIGRAIUTEY. .o e vonivi e san e on

(FUlNME. ....voenivrnveamrnnecssnimmnenninienes

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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