Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
DURBAN REGIONAL OFFICE

REFERENCE NUMBER -DBNQ-3257727

SERVICE DESCRIPTION : JUSTICE: VERULAM FAMILY
COURT: SERVICE AND REPAIR OF FIRE EQUIPMENT:
DAMAGED HOSE REELS, FIRE HYDRANTS, REPLACE DCP
FIRE EXTINGUISHERS AND GATE VALVE

SUBMITTED BY:

Company Name:

CSD registration:

CLOSING DATE: 05/11/2025 @11:00
Box Number 16 — 157 Monty Naicker Street

TECHNICAL ENQUIRIES OTHER ENQUIRIES

Name: Ntuthuko Moloto Name: Gugulethu Mbongwa

Contact number: 072 612 4797 Tel no.: 031 314 7003

Email: ntuthuko.moloto@dpw.gov.za Email : guaulethu.mbongwa@dpw.gov.za




Department:
Pubiic Works and Infrastruchure
REPUBLIC OF SOUTH AFRICA

Private Bag X54315, DURBAN 4000 Int. Code: +27 31 Tel: 314 7000 website: www.publicworks.qaov.za

Supply Chain Management: Miss Gugulethu Mbongwa — 031 314 7003
Project Leader — Mr. N. Moloto

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service to
be rendered at JUSTICE: VERULAM COURT COURT — DBNQ-3257727

Bid response documents to be deposited in the bid box situated at: National Department of Public
Works and Infrastructure: 157 Monty Naicker Road (Bidders to note that entrance in Dr Pixley
ka Seme is temporally closed)

HYDRANTS, REPLACE DCP FIRE EXTINGUISHERS AND GATE
VALVE

Item | Description Quantity / Period
1 JUSTICE: VERULAM FAMILY COURT: SERVICE AND REPAIR ONE MONTH
OF FIRE EQUIPMENT: DAMAGED HOSE REELS, FIRE

CLOSING DATE: 05/11D/2025 : CLOSING TIME @ 11:00AM

NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of quantities or
specifications attached in hereunder, and clearly indicate the delivery period and the validity period
of your quotation, Kindly also clearly indicates if you price includes or excludes VAT. “You may
claim VAT only if you are a VAT Vendor”.

TERMS AND CONDITIONS

If a supplier fails to deliver any or all goods or fails to deliver the required services within the
specified period on the order/ Contract or appointment letter the Department of Public
Works and Infrastructure may impose a penalty and further deduct from the order / contract
a sum of the delayed goods or unperformed services, or terminate the contract in part or in

whole.

The Department of Public Works and Infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of witnesses and be forwarded to
the aforementioned physical address or email, failure to comply with these requirements will

result in the quotatjen being disregarded.

Yours Faithfully _/

SIGNATURE:

DATE:

THOKOZANI ZWANE
WA ASD - SCM: ACQUISITION

1\\\0\9 as
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Department:
Public Works a
REPUBLIC OF SQUTH AFRICA

PART A

PA 32: INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE

BID NUMBER: [ CLOSING DATE: [ CLOSING TIME: |
DEPARTMENT OF JUSTICE: VERULAM FAMILY COURT: SERVICE AND REPAIR OF
FIRE EQUIPMENT: DAMAGED HOSE REELS, FIRE HYDRANTS, REPLACE DCP FIRE
EXTINGUISHERS AND GATE VALVE.

DESCRIPTION | REF.NO. 19/2/3/2/3/891 ID-3257727

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON CONTACT PERSON
TELEPHONE NUMBER TELEPHONE NUMBER
FACSIMILE NUMBER FACSIMILE NUMBER

E-MAIL ADDRESS

E-MAIL ADDRESS

SUPPLIER INFORMATION

NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER | CODE | NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER | CODE | NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE STATUS | COMPLIANCE - SUPPLIER
SYSTEM PIN: DATABASE
No: MAAA
ARE YOU THE
ACCREDITED
REPRESENTATIVE IN ARE YOU A FOREIGN BASED [Jves [(INo
SUPPLIER FOR THE GOODS
SOUTHAFRICAFOR | [JVes CINo et Sl s
THE GOODS : [IF YES, ANSWER THE
JSERVICES [IF YES ENCLOSE PROOF] QUESTIONNAIRE BELOW]
OFFERED?

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?
DOES THE ENTITY HAVE A BRANCH IN THE RSA?
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS

] YES [(INO
] YES [JNO
1 yEs [NoO
(1 ves [INo
] YES [JNO

Version 1 02023




%’ b Warks and fnfras
ublic a struciure
e

s n
REPUBLIC OF SOUTH AFRICA

PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE

ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD?).

2, TAXCOMPLIANCE REQUIREMENTS
21 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 INBIDS WHERE CONSORTIA/ JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE /PIN / CSD NUMBER.

2.6 WHERENOTCSPIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATUREOF BIDDER: e

CAPACITY UNDERWHICH THISBID IS SIGNED: e e,
(Proof of authority must be submitted e.g. company resolution)

DATE:

Version 1 of 2023




Page 1l of 2
SBD 3.1
PRICING SCHEDULE - FIRM PRICES
(PURCHASES
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES SUBJECT TO RATES OF

EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING SCHEDULE
MUST BE SUBMITTED FOR EACH DELIVERY POINT

Nameof bidder............ooiiiiii e, Bidnumber.........ccoin i,

Closing Time 11:00am Closing date..........cooooii i e,

OFFER TO BE VALID FOR 84 DAYS FROM THE CLOSING DATE OF BID.

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY
NO. ** (ALL APPLICABLE TAXES INCLUDED)

The price that appears on this form is the one that will be considered for acceptance as a firm and final offer.

CLIENT: JUSTICE: VERULAM FAMILY COURT: SERVICE AND REPAIR OF FIRE EQUIPMENT:
DAMAGED HOSE REELS, FIRE HYDRANTS REPLACE DCP FIRE EXTINGUISHERS AND GATE

VALVE.
Reference No: 1.D-3257727- (19/2/3/2/3/1891)

No. Description Qty Rate Total

Occupational Health and Safety Requirements.

1. Provide and Comply with Occupational Health and Safety
Regulations. Bidder to provide Safety Plan before commencement
of service and to be scrutinized by Departments Safety Officer.
Bidder to supply a Project Plan and Work Schedule prior to
commencement of any works.

1 File R 2500.00 R 2 500.00

2. Replace condemned fire hose reel complete with frame 02.No. |R R

3. Supply and install new 5kg dry powder type extinguisher c/w 02. No. | R- R
backing boards and fittings/4.5kg DCP (1% and 2™ Floor)

4. Fire hose reel on Ground Floor has low pressure (to be 01.No. | R R
investigated). Water to be restored.

5. Fire hose reel on 1% and 2™ Floor has no water (to be 05.No. |R R
investigated). Water to be restored.

6. Fire hydrants on the Ground, 1%t and 2™ Floor has no water (to be | 03. No. R R
investigated). Water to be restored.

7. Replace 180mm Gate Valve. 01. No. R R

Sub Total A: | R

END OF SPECIFICATION

Sub Total R
Add 15% VAT R
BID PRICE IN RSA CURRENCY** (ALL APPLICABLE TAXES INCLUDED) R
Final Total in Words:

Name of Tendering Entity CIDB No. Signature Date

REF.NO. 19/2/3/2/3/891
ID-3257727: JUSTICE: VERULAM FAMILY COURT: Service and repair of fire equipment:
damaged hose reels, fire hydrants replace DCP fire extinguishers and gate valve.




Dapartment:
Public Works and tnfrastructure
REPUBLIC OF SOUTH AFRICA

Page2 of 2

- Required by:

- At

- Brand and model

- Country of origin

- Does the offer comply with the specification(s)? *YES /NO

- If not to specification, indicate deviation(s) ...l beerees

- Period required for delivery
*Delivery: Firm / not firm

- Delivery basis

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination.

** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund
contributions and skills development levies.

*Delete if not applicable

Signature of Bidder Date

REF.NO. 19/2/3/2/3/891
ID-3257727: JUSTICE: VERULAM FAMILY COURT: Service and repair of fire equipment:
damaged hose reels, fire hydrants replace DCP fire extinguishers and gate valve.
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

JUSTICE: VERULAM FAMILY COURT: SERVICE AND REPAIR OF FIRE
EQUIPMENT: DAMAGED HOSE REELS, FIRE HYDRANTS, REPLACE DCP FIRE

Project title:
EXTINGUISHERS AND GATE VALVE.

Quotation no: DBNQ/3257727 Reference no: 19/2/3/2/3/891
Advertising date: Closing date:
Closing time: 11:00 Validity period: 84 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 1 SF or higher, or 1 SF*

or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where only one

class of construction works is applicable.

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or higher, or Not applicable Not applicable PE* or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where no or

onhly one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE YES [ NO [X
Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.

Functionality criteria®: Weighting factor:

Total 100 Points

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

'The points allocated to each functionality criterion should not be generic but should be determined separately for each tender
on a case by case basis.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of 8

For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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3.1 or procurement transaction with rand value greater than R2 000, 00 and up to R1 Million
(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 1
’Earial Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20
1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people (Mandatory) applicable.
LZnS
2. Located in a specific Local 2 e Official Municipal Rates Statement
/<Z/ Municipality or District which is in the name of the bidder.
Municipality or Metro or
K2 Province area for work to be Or
done or services to be
rendered in that area e Any account or statement which is
(Mandatory) in the name of the bidder.
Or
e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.
Or
¢ Lease Agreement which is in the
name of the bidder.
3. An EME or QSE which is at 4 »  SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
women (Mandatory) applicable.
4. An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable.
{(Mandatory)
and
¢ Medical Certificate indicating that
the disability is permanent.
Or
e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.
Or
e National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).
5. An EME or QSE which is at 2 e |D Copy and SANAS Accredited
least 51% owned by black BBBEE Certificate or Sworn
youth (Mandatory) Affidavit where applicable.
|

Black people mean Africans, Coloureds and indians, who - (a) are citizens of the Republic of South Africa by birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who would
have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 2 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Droarimart PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

4. ..ESPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to
comply with the criteria stated hereunder shall result in the tender offer being
disqualified from further consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may subm —‘

L X tenders.
Tender offer must be properly received on the tender closing date and time specified on the

2 ] | invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).

3 | X | Use of correction fluid is prohibited.

41X Submission-of a-signed-bid-offer-as-per-the DPW-07+(EC)- ygﬁb

5| [Q| Submission of DPW-09-(EC)- Particulars of Tenderer's Projects— ,£7L%1—>

6 [J | Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.
Submission of DPW-16 signed by the authorised official and completion of bid briefing

7 | [ | attendance register.
insert motivation why the tender clarification meeting is declared compulsory

8 X The tenderer shall submit his fully priced Bills of Quantities./ Wcomplem
document inclusive of all parts) together with his tender.

9 | O The tenderer shall submit his fully priced and completed sectional summary- and final
summary pages with the tender.
Bidding companies must provide proof that their employed Technicians or Artisans: CV,s and
Certified Qualification recognized by South African Qualifications Authority or other relevent

10 | X | institutes - National Diploma in Mechanical Engineering and registration as a Fire Technician
(Card or certificate required) or Artisan with Trade Test and Registration with SAQCC on fire
(Card or cerficate required) for (subject to evaluation).

11 | X | Submission of fully completed (SBD 3.1) Pricing Schedule - Firm Prices (Purchases)

12 | OO

13 | ™

14 | I

15 | [

4.2.Indicate administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request
will disqualify the tender offer from further consideration.

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 3 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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F Any correction to be initialled by the person authorised to sign the tender documentation as per PA
15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or
JV's.

Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium
/ joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.

All parts of tender documents submitted must be fully completed in ink and signed where required.

X

)
X

Submission of (PA-11): Bidder's disclosure

Submission of PA-16.1 (EC): Ownership Particulars

Submission of documentation relating to risk assessment criteria as contained in C 2.1 of DPW-
03 Tender Data.

Submission of (PA 40): Declaration of Designated Groups.

Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if
any

Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPW-05 Contract
Data (GCC 2015) whichever applicable to be fully completed.

The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 calendar days from request.

Upon request, submission of fingerprints obtainable from local SAPS including any other additional
documentation and information required for vetting purposes.

Upon request, submission of a fully completed security clearance application form with supporting
documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.

Contractor to submit valid letter good standing with Workman's Compensation.
(COIDA)

Nl |ols|w
O00XKX

®
X

O

10

4

11

12

13

14 Bidder to submit PA32 Invitation to BID

15 All documents submitted by Bidder are sbjected for varification to confirm validity

16

17

18

O 00K K K| K| O

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific

goals

1 | = Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
= | Regulations 2022
2 | O A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 4 of 8
For Internal & Externai Use Effective date: 21 July 2023 Version: 2023/08
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THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

[ Method 1 (Financial offer) X Method 2 (Financial and Preference offer)

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:
ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

Technical risks:
Criterion 1: Experience on comparable projects during the past 5 years.

The tendering Service Provider's experience on comparable projects during the past 5 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer's
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 5 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 5 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s current
and previous work as.reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 5 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general lisison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS
] Quotation documents are available for collection during working hours

[ Alternatively; quotation documents may be collected during working hours at the following address
insert physical address. A non-refundable bid deposit of R insert amount payable (cash only) on
collection of the bid documents.

8. SITE INSPECTION MEETING
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 6 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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C.ompulsory briefing session will be held in respect of this quotation.

The particulars for compulsory briefing session or virtual briefing session are:

Venue: N/A

Virtual meeting Link: | N/A

Date: N/A Starting time: | N/A

9. ENQUIRIES

9.1. Technical enquiries may be addressed to:

DPWI Project Manager | Mr. N. Moloto Telephone no: | 0313147316
Cellular phone no 0726124797 Fax no:
E-mail ntuthuko.moloto@dpw.gov.za

9.2. SCM enquiries may be addressed to:

SCM Official Telephone no:
Cellular phone no Fax no:
E-mail

10. DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or iate tenders will not be accepted.
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Tender documents may be posted to: Deposited in the tender box at:

The Director-General 167 Monty Naiker Road, by Security

Department of Public Works and Infrastructure National Department of Public Works
Private Bag X

Durban
4000

OR

Attention:
Procurement section: Room

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 7 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



i S -

A S PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

\ ki o 4 ey
T”  MRFUBLC OF SOUTH ASRICA

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 8 of 8

‘For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



r Department:
\ E@; | Pubkc Works 3nd Infrastruciune
r w REPUBLIC OF SOUTH AFRICA

NOTICE AND INVITATION FOR QUOTATION

Annexure A to PA-03

ANNEXURE TO PA-03 (EC):

Project title: JUSTICE: VERULAM FAMILY COURT: SERVICE AND REPAIR OF FIRE EQUIPMENT:
DAMAGED HOSE REELS, FIRE HYDRANTS, REPLACE DCP FIRE EXTINGUISHERS AND
IGATE VALVE.

Reference no: Ref no: 19/2/3/2/3/891

Quotation No:

DBNQ - 3257727

Advertising date:

/ /2025

Closing date:

/ /2025

Closing time:

11:00am

Validity period:

80 Days

BIDDERS TO TAKE NOTE OF THE FOLLOWING
Contractor must comply with OHS Act no. 85 of 1993 with Regulation.
Contractor must be in good standing with Workman’s Compensation. (COIDA)

Contractor must provide proof of relevant required registration and all compliant
certification of conformances.

Submission of Safety Plan before commencement on Site

The Safety Plan should be approved by the Client (NDPWI) before commencement of
work onsite.

Submission of PA32 Invitation to bid.

Submission of BBBEE sworn affidavit of certificate attested the Commissioner of oath or
a certified copy of BBBEE certificate issued by CIPC or SANAS approved BBBEE certified
valid at the time of closing (subject for verification)

Only Awarded Service Provider will be required to submit Security Clearance
Documents.

Awarded Service Provider to Submit Public Liability Cover and Safety Plan before
Commencement on Site.

Any reference to the words “Bid” or *Bidder” herein and/or in any other documentation shall be construed to have the same meaning as

“Tender” or “Tenderer”
Page 1 of 1
April 2018
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

offer or offers in terms of this invitation
accountability, impartiality, and ethics
South Africa and further expressed
ake this declaration in

Any person (natural or juristic) may make an
to bid. In line with the principles of transparency,
as enshrined in the Constitution of the Republic of
in various pieces of legislation, it is required for the bidder to m

respect of the details required hereunder.

gister for Tender Defaulters and / or the List of

Where a persbn/s are listed in the Re
II automatically be disqualified from the bid

Restricted Suppliers, that person wi
process.

2. Bidder’s declaration

s / shareholders / members / partners or
n the enterprise, employed by the state?

YES /NO

21 Is the bidder, or any of its directors / trustee
any person having a controlling interest (1) i

2.1.1 If so, furnish-particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees ! shareholders /
members/ partners or any person having a controlling interest in the enterprise, in

table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
the person/s having the deciding vote or

equity of an enterprise, alternatively,
power to influence or to direct the course and decisions of the entexrprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or *Tenderer”. Page 1 0of 3
Version: 2022/03

For External Use Effective date 5 July 2022
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2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES /| NO

221 If so, furnish particulars:

e eerereseesereeeesaeanesesessaiesseseeseatiatEtesTarEsninaEr T s R T T

2.3  Does the bidder or any of its directors | trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any

other related enterprise whether or not they are bidding for this contract? 4
YES /NO

2.3.1 If so, furnish particulars:

---------------------------------------------------------------------------------------------------------------

---------------------------------------------------------------------------------------------------------------

3 DECLARATION

I, the undersigned, (NAME).........coueruesrresessunmnssinssiessesieinteirie s e oty it o
in submitting the accompanying bid, do hereby ma
certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;
32 | understand that the accompanying bid will be disqualified if this disclosure is found

not to be true and complete in every respect;
33 The bidder has arrived at the accompanying

consultation, communication, agreement or

However, communication between partners in a join

be construed as collusive bidding.
34 In addition, there have been no consultations, communications, agreements or

arrangements with any competitor regarding the quality, quantity, specifications,

prices, including methods, factors or formulas used to calculate prices, market

allocation, the intention or decision to submit or not to submit the bid, bidding with the

intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

35 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

36 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

bid independently from, and without
arrangement with any competitor.
t venture or consortium2 will not

ersons for the purpose of

2 Joint venture or Consortium means an association of p
skill and knowledge in an

combining their expertise, property, capital, efforts,
activity for the execution of a contract.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 2 of 3
Version: 2022/03

For External Use Effective date 5 July 2022



PA-11: BIDDER'S DISCLOSURE

hout prejudice to any other remedy provided to

combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the

public sector fora period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT

SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

| am aware that, in addition and wit

Posmon ................. Narma of bidder

This form has been aligned with SBD4

mentation shall be construed to have the same

Any reference to words “Bid" or Bidder® herein and/or in any other docu
meaning as the words “Tender” or “Tenderer”. Page 3 of 3
ctive date 5 July 2022 Version: 2022/03
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid/

Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number:

(Bid / Tender Number as per Bid/ Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as:

(Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid
correspondence in connection with and relating t
any and all documentation, resu
above.

/ Tender, and any and all other documents and/or
o the Bid / Tender, as well as to sign any Contract, and
lting from the award of the Bid / Tender to the Enterprise mentioned

Name Capacity Signature

-t

olo|lvlo|la|ls|lw]|m

Jry
(=]

-—d
-t

"y
N

-
w

ey
H

iy
[4)]

-
[}

all be construed to have the same meaning as the

Any reference to words “Bid”
words “Tender” or “Tenderer”.

For extemal use Effective date 20 September 2021

or Bidder” herein and/or in any other documentation sh
Page 10f 2
Version: 2021/01
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PA-15.1: Resolution of Board of Directors

17

18

19

20
The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

1. " Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Pariners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attomey, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attomey are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in
words “Tender” or “Tenderer”. :
For external use

Effective date 20 September 2021

any other documentation shall be construed to have the same meaning as the

Page 2 0f 2
Version: 2021/01
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(’ 4.15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
f CONSORTIA OR JOINT VENTURES _

RE(( ' UTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full neme and registration number, if applicable, of the Enterprise)

Heid at (place)
On (date)
RESOLVED that:
1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:
(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)
to the Department of Public Works in respect of the following project:
(Project description as per Bid /Tender Document)
Bid / Tender Number: (Bid / Tender Number as per
Bid /Tender Document) i
2. *Mr/Mrs/Ms:
in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:
be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating
to the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due
fulfilment of the obligations of the joint venture deriving from, and in any way connected with, the Contract to

be entered into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 1 of 2

words "Tender” or “Tenderer”.
Effective date 1 September 2005 Version:1.0

For External Use
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¥

(code)
Telephone number: (code)
Fax number: (code)
Name Capacity Signature
1
2
3
4
5
6
7
8
9
10
1
12
13
14
15
Note: ] ENTERPRISE STAMP

4. * Delete which is not applicable

2. NB. This resolution must be
signed by gl the Directors /
Members / Pariners of the Bidding

Enterprise

3. Should the number of Directors/
Members/Partners exceed the
space available above, additional
names and signatures must be

supplied on & separate page

ning as the
Page 20of 2
Version:1.0

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same mea
words “Tender” or “Tenderer”.
For External Use Effective date 1 September 2005
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" PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
- VENTURES

i
. }
RESOLUTION of a meeting of the duly authoris

entered into a consortium/joint venture to jointly bi
registration numbers, i epplicable, of the Enterprises forming &

ed representatives of the following legal entities who have
d for the project mentioned below: (fegally correct full names and
Consortium/Joint Venture)

1.

(place)

Held at
(date)

on

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public

Works in respect of the following project:

(Pro}'ect description as per Bid /T ender Document)

(Bid / Tender Number as per Bid /Tender Document)

Bid / Tender Number:

ning as the
Page 1of 3
Version: 2021/01

Any reference to words agjd" or Bidder” herein and/or in any other documentation shall be construed to have the same mea

words “Tender” or “Tenderer”.
For external use Effective date 20 September 2021
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77~ pA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
i VENTURES

presentatives of the following legal entities who have

r .
RESULUTION of a meeting of the duly authorised re
entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally corect full names and
registrafion numbers, if applicable, of the Enterprises forming & Consortium/Joint Ventlure)

1.

(place)

Held at
(date)

on

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture {o the Department of Public

Works in respect of the following project:

(Project description as per Bid /Tender Dacument)
(Bid / Tender Number as per Bid /Tender Document}

Bid / Tender Number:

mentation shall be construed to have the same meaning as the
Page 1 0f 3

or Bidder” herein and/or in any other docu
Version: 2021/01

Any reference to words "Bid”
words “Tender” or *Tenderer".
For external use Effective date 20 September 2021
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B. *i./Mrs/Ms:
4

PA-15.3: Special Resolution of Consortia or Joint Ventures

(Position in the Enterprise)

in *his/her Capacity as:

and who will sign as follows:

d to sign the Bid, and any and all other documents and/or correspondence in
Contract, and any and all documentation,

to the Bid, as well as to sigh any
rprises in Consortium/Joint Venture mentioned above.

be, and is hereby, authorise
connection with and relating
resulting from the award of the Bid to the Ente

C. The Enterprises constituting the ConéorliumlJoint Venture, notwithstanding its composition, shall conduct

all business under the name and style of:

es {o the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
rtium/Joint Venture deriving from, and in any way connected with, the Contract
of the project described under item A above.

D. The Enterpris
the obligations of the Conso!
entered into with the Department in respect

ortium/Joint Venture intending to terminate the consortium/joint venture

shall give the Department 30 days written notice of such intention.
hall remain jointly and severally liable to the
/Joint Venture as mentioned under

E. Anyof the Enterprises to the Cons
agreement, for whatever.reason,
Notwithstanding such decision to terminate, the Enterprises s
Department for the due fulfilment of the obligations of the Consortium.

item D above.

nt Venture shall, without the prior written consent of the other
Department, cede any of its rights or assign any

F. No Enterprise to the Consortium/Joi
greement in relation to the Contract with the

Enterprises to the Consortium/Joint Venture and of the
of its obligations under the consortium/fjoint venture a

Department referred to herein.

s the domicilium citandi et executandi
t venture agreement an

G. The Enterprises choose a of the Consortium/Joint Venture for all
purposes arising from the consortium/join d the Contract with the Department in

respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

ning as the
Page 20of 3
Version: 1.3

Any reference to words “Bid” or Bidder* herein and/or in any other documentation shall be construed to have the same mea

words “Tender” or “Tenderer”.
For external use Effective date 20 September 2021
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(7

Name Capacity Signature

)

Talelalalalolalala ol ]

-
N

-
w

-
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15
The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liabllity whatsoever that may arise &s
a result of this document being signed.

Note:

4. *Delete which is not applicable.

2. NB: This resolufion must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representalives of the Legal Entities joining forces in this tender exceed the space

4.

available above, additional nemss, capacity and signatures must be supplied on a separate psge.
rises who participate in this consortium/joint venture,

Resolution PA-15.2, duly completed and signed, from the separate Enterp
must be aftached to this Speciel Resolution (PA-15.3).

er documentation shall be construed to have the same meaning as the
Page 30of 3

Any reference to words “Bid” or Bidder” herein and/or in any oth
Version: 1.3

words “Tender” or "Tenderer”.

For external use Effective date 20 September 2021
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. 1t contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT

REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to.tender:

the 80/20 system for requirements with a Rand value of up to R50 000 000 (all

applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all

applicable taxes included).

1.2 Preference Points System to be applied

_ (tick whichever is applicable).
The applicable preference point system for this tender is the 80/20 preference point system.

[J The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once

tenders are received.

1.3 Points for this tender shall be awarded for:

1.31 Price; and
1.3.2 Specific Goals

1.4 The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE
POINT SCORING SYSTEM (X1 sorz0 O] sono
PRICE 80 90
SPECIFIC GOALS 20 10
Total points for Price and Specific Goals 00 00

Page 1 of 10

Effective date 21 July 2023 Version 2023/08



1

Breakdown Allocation of Specific Goals Points

1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1

Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are

applicable.
Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE which is at 10 ¢ SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

kZv
2. Located in a specific Local 2 o Official Municipal Rates
2 Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.
W Province area for work to
be done or services to be Or
rendered in that area
(Mandatory)
e Any account or statement which
is in the name of the bidder.
Or
¢ Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.
Or
o Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4. An EME or QSE which is at 2 o SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.

(Mandatory)
Page 2 of 10
Version 2023/08

Effective date 21 July 2023




and

o Medical Certificate indicating
that the disability is permanent.

Or

» South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

o National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

5. An EME or QSE which is 2 e ID Copy and SANAS Accredited

at least 51% owned by BBBEE Certificate or Sworn

black youth (Mandatory) Affidavit where applicable.

R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below

are applicable.

Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE or any 10 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.

(Mandatory)

2. Located in a specific Local 2 ¢ Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to be
done or services to be Or
rendered in that area
(Mandatory)
Page 3 of 10
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¢ Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

o Lease Agreement which is in
the name of the bidder.

An EME or QSE or any
entity which is at least 51%
owned by black women
(Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

¢ Medical Certificate. indicating
that the disability is permanent.

Or

¢ South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

Effective date 21 July 2023

Page 4 of 10
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5. An EME or QSE or any 2 o ID Copy and SANAS

entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable.

1.5.3. For procurement transaction with rand value areater than R50 Million (Inclusive of
all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or § is mandatory. The BSC must select either
one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 10

1. An EME or QSE or any 4 ¢ SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2 ¢ Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to

be done or services to be Or
rendered in that area

(Mandatory)

» Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

e Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit

where applicable.
Page 5 of 10
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owned by black women

(mandatory)

4.[] | An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.

disability (Mandatory)
and

e Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

OR

5.[] | An EME or QSE or any 2 e ID Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate

owned by black youth or Sworn Affidavit where
(Mandatory) applicable

1.6

1.7

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or
descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or
after 27 April 1994 and who would have been entitied to acquire citizenship by naturalisation prior to that date. (BROAD-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004).

Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

(a) stender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,

Page 6 of 10
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competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and

includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the

time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form

determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets

through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.

3.

3.1.
3.1.1.

3.2.

3.2.1.

Where

5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt-Pmi Pt—-Pmi

Ps =80(1—22) or ps=90(1-22)
Pmin P min

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/0
: Pt-P Pt-P
Ps=80(1+—ﬂ-) or Ps=90(1+" ">
Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

Page 7 of 10
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4.

4.1.

4.2.

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system: or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table

below.

(Note to organs of state: Where either the 90/10 or 80/20

applicable, corresponding points must also be indicated as

Note to tenderers: The tenderer must indicate

preference point system.)

preference point system is
such.

how they claim points for each

ber o Number of Number of
DO el O polnts p_Ofl]tS
PO claimed claimed
_ N 90/10 s(gs‘:g:) system)
The specific goals aliocated : PUlE 2 (To be
points in terms of this tender (To be
0 be completed
completed
ombleted O D by the by the
o : 2 0 -o 3 .' » :.‘ ten derer) tender er)
1. An EME or QSE (or any 4 10
entity for procurement
transaction with rand value
\ess  greater than R1 Million)
which is at least 51% owned
by black people
2. Located in a specific Local 2 2
Municipality or District
Municipality or Metro or
Page 8 of 10
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The specific goals allocated
points in terms of this tender

Province area for work to be
done or services to be
rendered in that area

Number of
points
claimed
(80/20

(90/10 .
system) gysiel)
(To be

(To be :
completed cogptl';o;ed

by the U
tenderer) fondetan

Number of
points
claimed

3. An EME or QSE (or any
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black women

4. An EME or QSE (or any
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability

5. An EME or QSE (or any
entity for ~ procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of COMPANY/FIMML. ... ..oveeeairsriies s rrs s s s e s

4.4. Company registration NUMDET: ..........ceerue s

4.5, TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety

Close corporation
Public Company

(Pty) Limited

ooooaooo

Effective date 21 July 2023

Non-Profit Company

Personal Liability Company
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1.1.

1.1.1.

1.1.2.

1.1.6.

1.1.10.

1.1.11.
1.1.12

1.1.13.

1.1.14.

1.1.15.

1.1.16.

1.1.17.

Any reference to words “Bid” or Bidder” here

“Tender” or “Tenderer”.
For Intemal & External Use

Conditions of Contract: PA-10 (FM)

DEFINITIONS

The following words and expressions shall have the meanings hereb
the context otherwise requires:

y assigned to them except where

“Additional Services” are increases in the quantity of the routine Services detailed in the Scope of
Works.

" means the document so designated in the Pricing Data that describes the Services

*Bill of Quantities”
and indicates the quantities and rates associated with each item which the Employer agrees to pay

the Service Provider for the Services completed;

"Certificate of Completion" means the certificate issued by the Service Manager signifying that the

Contract has expired;

"Commencement Date" means the date on when the Service Provider is notified of the Employer’s

acceptance of its offer;

rties and of which these Conditions of Contract form

“Contract” means the Contract signed by the Pa
he Contract as may be agreed in writing between the

part of, and such amendments and additions to t
Parties;

"Contract Data" means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collectively describe the risks, liabilities and obligations of the contracting
Parties and the procedures for the administration of the Contract;

“Contract Period” is from Commencement Date for the period stated in the Contract Data;

he Services in accordance with the Pricing Data,

“Contract Price” means the price to be paid for t
here from as may be made from time to time *‘nder

subject to sucii additions thereto or deductions t
the provisions of the Contract;

“Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance;

“CPAP” means contract price adjustment provisions used for the adjustment of fluctuations in the cost

of labour, plant and materials and goods as stated in the Contract Data;

“Day” means a calendar day;

calculations and technical information which are made available to
d time to be announced by the Service Manager and
time to time approved in writing by the Employer or

“Drawings” means all drawings,
the Service Provider for inspection at a venue an
any modifications thereof or additions thereto from
delivered to the Service Provider by the Employer;

“Employer” means the contracting Party named in the Contract Data who appoints the Service
Provider;

plements, machinery, articles and things of whatsoever

*Equipment” includes all appliances, tools im
rrection of the Services but does not

nature required in or for the rendering, completion or defects co
include materials;

*Facilities” means the land and buildings, detailed in the Scope of Works, and any additions, or
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in

or through which the Services are to be rendered or carried out;

“Form of Offer and Acceptance” means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider's offer,

outine Services, identified and agreed to by the

“dentified Projects” means any projects, other than r:
Parties during the Contract period or any extensions thereto, to be completed in terms of the Contract.
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1.1.18.

1.1.19.

1.1.20.

1.1.21.

1.1.22.

1.1.23.

1.1.24.

1.1.25.

1.1.26.

1.1.27.

2.1.

2.2

2.3.
24.
25.

26.

Any reference to words “Bid”
“Tender” or “Tenderer".
For Intemal & External Use

.accordance with the Contract, as more fully s

Conditions of Contract: PA-10 (FM)

sMaterials” includes all materials, commodities, articles and things required to be furnished under the
Contract for the execution of the Services;

“Month” refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

"Parties” means the Employer and the Service Provider;

that contains the Bill of Quantities and provides the criteria and

“Pricing Data" means the document
taken into account by the Service

assumptions, which it will be assumed in the Contract were
Provider when developing his prices;

d by the Service Provider during the Contract Period in
et out in the Scope of Works, as amended from time to

time by written agreement between the Parties;

“Services” means all the work to be performe

" means the Tenderer, as named in the Contract Data, whose offer has been

“Service Provide
accepted by or on behalf of the Employer and, where applicable, includes the Service Provider's
heirs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but

not, except with the written consent of the Employer, any assignee of the Service Provider;

"Service Manager" means the representative of the Employer named as the Service Manager in the
Contract Data. The Employer reserves the right to replace the said Service Manager, by written notice

to the Service Provider, without the need to furnish reasons therefor;

"Scope of Work" refers to the document which defines the Employer’s objectives and requirements
and specifications and any other requirements and constraints relating to the manner in which the

Services must, or may, be provided or performed;

“Service Period” refers to the period indicated in the Contract Data during which the Service Provider
shall render the Services required in terms of the Contract;

“Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be provided by the

Service Provider shall include, inter alia, the provision and transfer to the incoming service provider of
managerial support and information, as detailed in the Scope of Works.
INTERPRETATION

in this Contract, except where the context otherwise requires:

2.1.1 The masculine includes the feminine and the neuter, vice versa;

21.2 The singular includes the plural; and vice versa

2.1.3 Any reference to a natural person includes a body corporate, firm, association or’
consortium/joint venture/partnership, vice versa.

The headings to the clauses of this Contract are included for reference purposes only and shall not
affect the interpretation of the provisions to which they relate.

Words and phrases defined in any clause shall bear the meanings assigned thereto.

The various parts of the Contract are severable and may be interpreted as such.
d in clause 1 bear the meanings as assigned thereto and cognate expressions

The expressions liste
bear corresponding meanings.

ition clause is a substantive provision conferring rights or imposing
effect shall be given to it as if it were a substantive clause in the body of the

hat it is only contained in the interpretation clause.

if any provision in a defin
obligations on any Party,
Contract, notwithstanding t

me meaning as the words
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AEPUBLIC OF SOUTHAFRICA

3.

3.1.

3.2.

33.

41.

5.1.
5.2.

5.3.
5.4.

5.5.

5.6.
5.7.
5.8.

5.9.

Any reference to words “Bid”
*Tender" or “Tenderer”.
For Internal & External Use

Conditions of Contract: PA-10 (FM)

DURATION

The rights and obligations of the Parties to this Contract shall commence on the Commencement
Date.

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the Contract
Period, unless it is extended in terms of clause 3.3.

tract may be extended as a result of bona fide negotiations between

ontract shall however be valid unless the terms
y the authorised

The terms or duration of the Con
the Parties. No extension of term or duration of the C
and conditions of such extension has been reduced to writing and signed b

representatives of both Parties.
RIGHTS AND OBLIGATIONS OF THE EMPLOYER

The Employer shall give access to or supply the Service Provider with:

All relevant, available data and information required and requested by the Service Provider for

411
the proper execution of the Services; and

4.1.2 Such assistance as shall reasonably be required by the Service Provider for the execution of
its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's written
instructions on any matter refating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

or authority to enter into any contract or to

The Service Provider shall not have the power of attorney
written authorisation has

otherwise bind or incur liability on behalf of the Employer, save where prior
been obtained.

The Service Provider shall ensure that it, its employees, agents and representatives have the relevant
experience and capacity necessary for rendering of the Services with the reasonable degree of skill,
care and diligence that may be expected of professionals providing services similar to the Services.

member of the Service Provider's team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the
Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or
occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not
again be employed on the Services without the prior written consent of the Employer.

Should any

The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of
receipt of the Employer's written request.

The Service Provider shall ensure that reasonable levels of care and responsibility are exercised
when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the Facilities
clean and in a safe condition.

Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship between
the Parties and the Service Provider or his employees shall therefore not be entitled to any benefits to

which the employees of the Employer may be entitled.

me meaning as the words
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6.1.

6.2.

6.3.

6.4.

71.

7.2.

8.1.

8.2.

9.1.

9.2,

Any reference to words “Bid”
“Tender” or “Tenderer”.
For intemal & External Use

4 Public Works
REPUBLIC OF SOUTH AFRICA

Conditions of Contract: PA-10 (FM)

SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accordance with the
provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such delegation,
on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider in
writing that the delegation is terminated.

giving effect thereto, refer any written order or

The Service Provider may at any time, prior to
to the Service Manager who shall confirm, reverse or

instruction of the Service Manager's delegatee
vary such order or instruction.

SECURITY

loyer security in the amount and in the form set outin

The Service Provider shall provide to the Emp
d in doing so shall be borne by the Service Provider.

the Contract Data and any expenditure incurre

Should the Service Provider fail to select the security to be provided or should the Service Provider
fail to provide the Employer with the selected security within 21 days from Commencement Date, it
shall be deemed that the Service Provider has selected a security in the form of a retention of 2.5 %

of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

necessary, the Service Provider, any subcontractors and

all human resources utilized by the Service Provider undertake to undergo security clearance, for
which purpose the necessary forms will be made available to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Facilities to render the

Services.
It is required that all persons engaged in the rendering of the Services shall be easily identifiable and
where required, security cleared.

In the event of security clearance becoming

-

CONFIDENTIALITY

The Service Provider undertakes to keep any and all information, of whatever nature, relating to the
Contract or which he becomes privy to due to his presence at the Facilities, strictly confidential and
such shall not be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever,
including by means of photocopy or other reproduction, without the Employer’s prior written consent.
As disclosure or improper use of the confidential information, without the Employer’s prior written

consent, will cause the Employer harm:
the Service Provider shall be liable for any loss or damages suffered by the Employer and

shall indemnify the Employer against any claims by third parties as a result of such
unauthorised disclosure or use thereof , either in whole or in part; and/or

9.1.1

9.2.1 the Employer shall be entitled to cancel the Contract

e entitled to disclose such confidential information to the following

The Service Provider shall b
eed to know interest, in order to assist with the rendering of the Services

persons, who have a clear n
on the Contract:

921 employees, officers and directors of the Service Provider; and

ned by the Service Provider for the purpose of

rendering the Services, provided that the identity of such consultant or agent is made known
to the Employer in writing and the Employer acknowledges in writing that the confidential

information may be disclosed to such person.

9.2.2 any professional consultant or agent retai
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The Service Provider shall be responsible for ensuring that all persons to whom the confidential
information is disclosed under this Contract shall keep such information confidential and shall not

disclose or divulge the same to any unauthorised person.

The confidential information shall remain the property of the Employer and the Employer may demand
t of the Service Provider, at any time upon giving written

the return or destruction thereof, at the cos
notice to the Service Provider. Within ten (10) days of receipt of such notice, the Service Provider
shall return all of the original confidential information and shall destroy all copies and reproductions

(both written and electronic) in its possession or in the possession of persons to whom it was
disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

e Contract are to be taken as mutually explanatory of one another
m shall be explained and, if necessary, rectified by
vider a written explanation giving

if any, is to be

The several documents forming th
and any ambiguity in or discrepancy between the
the Service Manager who shall thereupon issue to the Service Pro
details of the adjustments, if any, and a written instruction directing what Service,

delivered.

INSURANCES

It is the responsibility of the Service Provider to assess his risks on this proj
obtains and maintains the adequate insurances to cover such risks.

ect and to ensure that he

*ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

he Employer, within 21 days of the Commencement Date, with an

The Service Provider shall provide t
d such other information required in terms of the Occupational

acceptable health and safety plan an
Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other date as

maybe specified in the Contract Data

e Service Provider shall be given access to the Facilities or
portions thereof, only after the provision by the Service Provider of an acceptable health and safety
plan and of security clearance being obtained in terms of Clauses 12.1 and 8.1 respectively.

to the Facilities or portions thereof and shall render the

The Service Provider shall be given access
referred to in clause 13 or after the receipt by him of a

Services in accordance with its programme,
written instruction to this effect.

If the Employer fails to give the Service Provider access to the facility or any portion thereof for any
reason other than default by the Service Provider and the Service Provider suffers additional costs as
a result thereof, the Service Provider shall be entitled to make a claim therefor provided that the
Service Provider is able to prove his claim and that he has taken all reasonable steps to mitigate the

additional costs.

PROGRAMME

to the Service Manager within 14 days from ‘Commencement Date,
a realistic programme and a cash flow for the delivery of the Services. The programme shall describe
and detail the order in which the Services are to be rendered and shall be subject to the approval of
the Service Manager, which written approval shall not be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish the

Employer with any documents or information, of whatever nature, in support of the programme andfor
in relation to the manner in which the Services are to be rendered and/or the resources to be supplied
and used in the rendering of the Services and/or progress of the various parts of the Contract; and/or

a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or

as circumstances may require.

in andfor in any other documentation shall be construed to have the same meaning as the words
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Agreement to the programme by the Service Manager or any adjustment thereto will not alter the

responsibilities of the Service Provider in terms of this Contract.

SUBCONTRACTING

y part of the Services at its discretion. The subcontracts

The Service Provider may subcontract an
ditions and requirements of this Contract.

shall incorporate the applicable terms, con

Subcontracting by the Service Provider shall not be construed as relieving the Service Provider from
any obligations under the Contract or imposing any liability on the Employer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

o obtain the necessary consent from the proprietors or their.

The Service Provider undertakes t
the intellectual property of any other person.

licensees should the Service Provider make use of

ifies the Employer against any claim or action (including costs on

The Service Provider further indemn
by or arising from the failure to obtain such consent.

an attorney and client scale) caused

COMPLIANCE WITH LEGISLATION

This clause applies to legislation emanating from national and provincial government as well as that of
any local authorities in whose area of jurisdiction the Facilities fall and which have a bearing on the

delivery of the Services and Facilities under this Contract.

All the applicable legislation, which does not specifically allow discretion in respect of compliance by
the Employer, shall be followed exactly as intended by such legistation regardless of any instructions,

verbal or in writing, to the contrary.

ation allow discretion in respect of compliance by the Employer it shall be
evant legislation as if no discretion is allowed until such time as

d to the Service Provider by the Service Manager.

Should any applicable legis!
followed exactly as intended by the rel
specific instructions in writing are issue

he provision of the Services comply with the provisions of, and give all

notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of any
legislation or imposed by any other body or person. The Service Provider hereby indemnifies the

Employer against any liability for any breach of the provision of this clause.

The Service Provider shall in t

It is the responsibility of the Service Provider to obtain the consents, permissions and/or permits,
referred to in Clause 16.4, in the provision of the Services.

yer, and the Employer shall not be

The Service Provider shall not have a claim against the Emplo
levies and other charges referred to

liable to refund the Service Provider for any of the fees, taxes,
Clause 16.4.

REPORTING OF INCIDENTS

all, as soon as possible, notify the Employer in writing

In addition to the above, the Service Provider sh
esulted in damage to property or injury

of any incidents at the Facilities, which resulted or could have r
or death to persons.

The Service Provider shall verbally notify the Service Manager of any of the incidents referred to in
17.1 immediately after the occurrence thereof.

The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed written
report on such incidents to the Service Manager within the time frame indicated by the Service

Manager, but in any event within 48 hours of the incident.
The written report referred to in 17.3 shall provide for all incidents, which resulted in injury, death or
damage to property.

me meaning as the words
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The Service Provider shall notify the Employer immediately, on becoming aware of the Contract

177
requiring him to undertake anything that is illegal or impossible

18. NUISANCE

18.1. The Service Provider shall deliver the Services in a manner that shall not cause unnecessary noise,
nuisance, or hinder the normal activities in the Facilities.

18.2. The Service Provider hereby indemnifies the Employer against any liability arising out of the Service
Provider's non-compliance with his obligations in terms of Clause 18.1.

19. MATERIALS, WORKMANSHIP AND EQUIPMENT

19.1. Al Services delivered, and materials and workmanship shall comply with the requirements of this

* Contract, the manufacturer's specification; good industry practice and the Service Manager's written
instructions and shall be suitable for the purpose intended.

19.2. The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the
suitability of materials or equipment to be used.

19.3. The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himself or, if so instructed by the Service
Manager, for the purposes of tests to be performed by any other person.

19.4. All costs for tests carried out shall be deemed to be included in the Service Provider’s prices

19.5. Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

20. URGENT WORK

20.1. The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omission on the part of the Service Provider.

20.2. If the remedial or repair work became necessary due to an act or omission on the part of the Service
Provider, its employees, agents or representatives, the Service Provider shall effect such remedial or
repair work at its own cost.

20.3. If the remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives and the Service Provider refuses to or is
not available or able to effect such remedial or repair work, the Employer may effect such remedial or
repair work either by itself or through another service provider.

20.4. If the Employer effects the remedial or repair work in terms of 20.3, then the Employer may recover
such costs, losses or damages from the Service Provider or by deducting the same from any amount
still due under this Contract or under any other contract presently or hereafter existing between the
Employer and the Service Provider and for this purpose all these contracts shall be considered one
indivisible whole.

21, INDEMNIFICATIONS

21.1. The Service Provider shall be liable for and hereby indemnifies the Employer against any liability,
claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising in common law
or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned by,
attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any movable or inmovable or personal property or property contiguous
to the Facilities whether belonging to or under the control of the Employer or any other body
or person arising out of, related to, occasioned by, attributed to, or in the cause of or caused
by reason of the rendering of the Services;

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer . P\alge 9of 18
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23.1.

23.2.

23.3.

23.4.

23.5
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21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect of any
materials parts, work-in-process or finished work furnished to, or in respect of which any

payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or representatives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of additions,

omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.

he Services as referred to in the Scope of Works

Any Services required by the Employer outside of t
all be dealt with under clause 23 and shall be

will be regarded as being Identified Projects and sh
executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be Additional
Services prior to such instructions being executed.

Additional Services will only be executed by the Service Provider after receipt by him of a written

instruction from the Service Manager.

if no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Additional Services so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Additional Services.

The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be Identified

Projects prior to such instructions being executed.

of the Service Provider on Identified Projects. The

The Employer is not obliged to engage the services
der or through the Service Provider effect the

Employer may, by itself, through another service provi
services/works under Identified Projects. ‘

Identified Projects will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

equired in 23.3 above, has been obtained, the Employer shall not

If no prior written authorisation, as r
reimburse the Service Provider for the Identified Projects so executed, and the Service Provider

agrees that it shall not have a claim for payment for such Identified Projects.

in respect of the Identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under the
Identified Project;

(b) state the due commencement and com;)letion dates of the relevant ldentified Project;

(c) state the total cost of the relevant Identified Project as agreed to between the Parties; and

(d) any additional requirements, conditions of contract and/or restrictions, other than those

already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider shall
furnish the Employer with a realistic programme and a cash flow for the relevant Identified Project as

required in 13.

me meaning as the words
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services/works that are of the same or similar character

Where an Identified Project comprises
ditions as those to which the rates in the Pricing Data apply, it

executed under the same or similar con
shall be valued at such rates.

services/works that are not of the same or similar character
nditions as those to which the rates in the Pricing Data apply. it

shall be valued at market related rates to be agreed to in writing between the Employer and the
Service Provider and in advance of executing the Identified Project. Failing agreement, the rates

applicable shall be as determined by the Employer.

complete the Identified Project by the completion date specified in the
written instruction referred to in 23.3, then the Service Provider will be liable for a penalty, at the rate
stated in the Contract Data, for every day that lapses from the due completion date of the relevant
Identified Project to the date of the actual completion of such Identified Project.

Where an Identified Project comprises
executed under the same or similar coi

If the Service Provider fails to

If the Identified Projects are delayed by variations, omissions, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclement weather, any substantial increase in provisional quantities or any other cause
beyond the Service Provider's control, including delays caused by the Employer, then the Service
Provider shall be entitled to apply in writing within 21 days of the cause of delay arising to the Service
Manager for extension of the due completion date of the relevant Identified Project stating the cause

of delay and period of extension applied for.

ntified Project or any extension thereof abnormal rainfall
or wet conditions occur, the formula below shall be used to calculate separately the delay for each
calendar month or part thereof. It shall be calculated each month during the period referred to herein
above, or until the issue date of the certificate of completion for the relevant Identified Project,
whichever is the shorter period. The delay calculated for a given month shall be used to determine the
interim extension of time granted for the month. At the end of the applicable period referred to above,
the aggregate of the monthly delays will be taken into account for the final determination of the total

extension of time for the Contract:

If during the period for completion of the ide

V = (Nw = Nn) + (Rw - Rn)
X

to rain in calendar days in respect of the calendar month under consideration.

v = Delays due

Nw = Actual number of days during the calendar month on which a rainfall of Y mm or more per
day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month (as derived from existing rainfall
records provided in the project specifications) on which a rainfall of Y mm or more per day
has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records
supplied in the project specifications.

X = 20, unless otherwise provided in the project specifications.

Y = 10, unless otherwise provided in the project specifications.

into account for the determination of the total extension of time for

the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But if
the grand total is negative, the time for completion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed (Nc — Nn) calendar days,

where N¢ = number of days calendar days in the month under consideration

The total delay that will be taken

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the average
number of days during which rainfall equals or exceeds Y mm per day.

me meaning as the words
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sidered to represent a fair allowance for variations from the

The factor (Rw — Rn) + X shall be con
s not equal or exceed Y mm per day, but

average for the number of days during which rainfall doe
when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or concurrent
delays and which should be treated separately in so far as extension of time is concerned.

e point on the site daily at 08:00 unless otherwise
ctor shall, at his own expense, take all necessary
be interfered with by unauthorized persons.

Accurate rain gaugings shall be taken at a suitabl
agreed to by the Service Manager, and the Contra
precautions to ensure that the rain gauges cannot

Information regarding existing rainfali records, if available from a suitable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for previous

years in accordance with the above formula. The average of these delays will be regarded as normal
rain delays which the Contractor shall accommodate in his programme, and for which no extension of

time will be considered.

Upon receipt of such written application, referred to in 23.10, the Employer may in writing extend the
due completion date of the relevant Identified Project by a period to be determined by the Employer or
may refuse to extend the due completion date of the relevant Identified Project. The due completion

date of an Identified Project may not be extended beyond the end of the Contract Period stated in the

Contract Data.
Any decision given by the Employer, in terms of 23.12, shall be final and binding on the Parties.

ly in writing for an extension of the due completion date of the

relevant Identified Projects within the 21 days referred to in 23.10, or should the Employer not grant
an extension of the due completion date then the due completion date stipulated in the relevant
written instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
liability to pay the penalty stipulated in 23.9 or from specific performance of the service/works within

the period in the relevant written instruction.

Should the Service Provider fail to app

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such time or times and in such manner as the Service Manager shall
order and shall, during such suspension, properly protect the Services so far as is necessary.

If the Service Provider is instructed in writing by the Service Manager to suspend any or all of the
Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension all penalties applicable to that Service will be waived. Should the Service Provider suffer
any additional costs resulting from such suspension, the Service Provider shall be entitled to make a
claim therefor provided that the Service Provider shall prove his claim and that he has taken all

reasonable steps to mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other than an instruction
by the Employer to suspend the Services in terms of clause 24.1, the Employer shall not be liable for
any claim of whatever nature, including a claim for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, if the Service Provider in rendering
any of the Services required under the Scope of Works, as amended from time to time,

25.1.1 delays in performing any of the Services;

25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as
amended from time to time.

The performance deduction shall be calculated in accordance with the formula detailed in the Scope

of Works.

“Bid" or Bidder® herein and/or in any other documentation shall be construed to have the same meaning as the words
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ce deduction, if the Service Provider is unable

The Service Provider shall not be liable for a performan
ts or representatives.

to perform due to no fault of his own, his employees, agen

PAYMENTS

The Service Manager will evaluate the Service Provider's performance on a monthly basis.
The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including routine
services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated in the Contract Data; and

26.2.5 VAT. Vat will be indicated separately in all documents.

If the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25% retention, then
5% of all moneys (excl. VAT) in the monthly certificate assessed by the Service Manager as being
due to the Service Provider will be retained until such time as the amount retained equals 2.5% or

1,25%, whichever is applicable, of the Contract Sum (excl. VAT)

The monthly certificate shall be supported by a detailed report substantiating the Services rendered at
each Facility during the month under assessment.

The monthly certificate shall be assessed by the Service Manager. If the Service Manager agrees
with the certificate, he will issue a statement within 14 days of the receipt of the certificate, taking into

account inter alia the following:

(1) deductions for penalties;

2) deductions for overpayments;
3) deductions for retention

4) deductions for damages.

The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer a tax
invoice in the amount reflected in the statement. The Employer shall effect payment to the Service

Provider within 16 days of receipt of the tax invoice.

If the Service Manager does not agree with the certificate issued by the Service Provider in terms of
Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate, issue a statement
in the amount to which the Service Manager agrees and shall give reasons for rejecting the balance

of the claim indicated in the statement.

The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in the
statement referred to in Clause 26.7.

the Service Provider may, within 14 days of the Service Manager

With regards to the claim in dispute,
6.7, submit a revised certificate or a justification for his claim or

issuing the statement referred to in 2
declare a dispute in terms of 34.

if it is later resolved that the amount in dispute or any part thereof is owing to the Service Provider, the
Employer shall be liable for interest thereon from 30 days after the issue of the relevant monthly
certificate referred to in 26.2 until the date of payment at the interest rate determined from time to
time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance Management Act,

1999 (Act 1 of 1999), as amended.

All the work shall be evaluated in accordance with the provisions of the Pricing Data.
me meaning as the words
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ented by the Service Provider, the Employer may entlist the
the work the third person shall act reasonably. The selection
lute discretion of the Employer and the Service Provider

In assessing the quality of the work pres
assistance of third persons. In assessing
of such third persons shall be in the abso
shall abide by such selection.

Any and all extra costs incurred by the Service Provider, resulting from the Service Provider having to
address and/or rectify queries arising from a claim submitted in respect of work done, shall be for the

account of the Service Provider.

RELEASE OF SECURITY

variable guarantee of 2.5% of the Contract

if the Service Provider has furnished a security by way of a
d in accordance with the provisions of

Sum (excl. VAT), the security will be reduced and be release
such variable guarantee.

If the Service Provider elects to furnish a security by way of a cash deposii of 2.5% of the Contract
Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;
95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

the remaining retention shaill be released within 30 days of the issue of the Certificate of
Completion.

27.2.2
27.23

if the form of security selected is:

(@) a retention of 2.5% of the Contract Sum (excl. VAT);.or
(b) a1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been

accumulated, as follows:
27.3.1 annually in equal portions, subject to 27.3.2and 27.3.3;

95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

27.3.2
27.3.3

OVERPAYMENTS

of whatever nature is made to the Service Provider, the Service Provider shall be
h amount to the Employer and the Employer shall be entitled to deduct such over
Provider, in respect of this Contract or any other

e Service Provider. The Employer shall be entitled to
de to the Service Provider at the rate prescribed, from
(1)(b) of the Public Finance

if any overpayment
obliged to repay suc
payment from any amount due to the Service

contract, which the Employer may have with th

claim interest on any and all overpayments ma
time to time, by the Minister of Finance in terms of section 80

Management Act, 1999 (Act 1 of 1999), as amended.

COMPLETION

At the expiry of the Service Period the Service Manager shall furnish the Service Provider with a
written list of Employer’s Assets and Data handed over at commencement of the Contract and

accumulated during the Contract Period.
At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a
Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:
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29.3.1 The Guarantee shall be returned, if applicable.

290.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.

ASSIGNMENT

the Parties in terms of this Contract shall not be ceded, assigned,

The rights and obligations of
de of the Service Provider and

delegated, or otherwise transferred, by either Party to any person outsi
the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undisclosed principal.

INDULGENCES

No extension of time, latitude or other indulgences which may be given or allowed by either Party to
tion of this Contract, or affect such Party’s rights, or prevent

the other shall constitute a waiver or altera
such Party from strictly enforcing due compliance with each and every provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice, recommendations and
reports collected, furnished and/or compiled by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer, unless
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on the
termination and/or cancellation of this Contract for whatever reason. The Service Provider
relinquishes its retention or any other rights to which it may be entitied.

recommendations and reports compiled by the Service Provider
of finalising Services, and the Contract as a whole, will vest

in the Employer, and may not be reproduced or distributed or made available to any person outside

the Employer’s service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose without the

approval of, notification to or payment to the Service Provider.

The copyright of all documents,
during the course of and for the purposes

software programmes etc. prepared or developed in terms of this
loyer, who shall have the right to use such material for any other
t to the Service Provider.

The copyright of all electronic aids,
Contract shall be vested in the Emp
purpose without the approval of, information or paymen

In case of the Service Provider providing documents or material to the Employer, the development of

which has not been at the expense of the Employer, copyright shall not be vested in the Employer.
The Service Provider shall be required to indicate to which documents and/or materials this provision

applies.

nifies the Employer against any action or claim that may be

for any damages suffered or legal costs (including costs on an
the grounds of an alleged infringement of any copyright or any
ection with the work outlined in this Contract.

The Service Provider hereby indem
instituted against the Employer and
attorney and client scale) incurred on
other intellectual property right in conn

All information, documents, recommendations, programmes and reports collected or compiled must
be regarded as confidential and may not be communicated or made available to any person outside
the Employer's service and may not be published either during the currency of this Contract or after
termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

rovider of any of the terms and conditions of this Contract,
compliance requiring compliance within 10 (ten) days. In the
expiry of the notice period, then the
have, be entitled to exercise any or all

In the event of a breach by the Service P
the Employer shall issue a notice of non-
event that the Service Provider fails to remedy such breach on
Employer shall without prejudice to any other rights that it may

of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

me meaning as the words
Page 15 of 18
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33.2

33.3

34
341

34.2

34.4

34.5

Any reference to words “Bid”
“Tender” or “Tenderer”.
For Intemal & External Use

33.1.2 To terminate this Contract without prejudice to any other rights it may have;

33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which event
the Service Provider shall be held liable for costs incurred in connection with and arising from

the appointment of such a service provider as well as damages suffered.

The Service Provider agrees to, within ten (10) days of written request from the Employer, give
access 1o and to make available all information, documents, programmes, advice, recommendations
and reports collected, furnished and/or compiled by them to enable the Employer to assume

responsibility for and the benefit of the project as a whole.

In the event of breach by the Employer of the terms and conditions of this Contract, and in the event
of the Employer remaining in breach after ten (10) days’ written notice calling for rectification of the

breach, the Service Provider shall be entitled to:
33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the extent
that such breach is of a material term of this Contract.

STOPPAGE AND/OR TERMINATION OF CONTRACT
The Employer reserves the right to terminate this Contract or temp_o;arily stop the Services, or any
part thereof, at any stage of completion.

The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

on commencement of any action for the dissolution and/or liquidation of the Service Provider,
except for purposes of an amalgamation or restructuring approved in advance by the
Employer in writing;

if the Service Provider receives a court order to be placed under judicial management or to
commence liquidation proceedings that is not withdrawn or struck out within five (5) days;

34.2.2

3423

if the Service Provider informs the Employer that it intends to cease performing its obligations
in terms of this Contract; -

3424

if the Service Provider informs the Employer that it is incapable of completing the Services as
described; or

3425

34.2.6 ifin the opinion of the Employer the Service Provider acted dishonestly;

even in the absence of breach or the events referred to in 34,

The Employer reserves the right to,
g one (1) calendar month written notice to the Service

terminate this Contract at any time, by givin
Provider.

Further, the Contract shall be considered as having been terminated:

¢t and/or the Project and instructions to resume or

34.4.1 where the Employer stops the Contra
nths of the instruction; or

reinstate the Services are not issued within tweive (1 2) mo

34.4.2 if instructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after such

instructions were requested by the Service Provider.

Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:

or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 16 of 18
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| 3451 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorily completed, calculated in accordance with the agreed rates.

Invoices for work done shall be submitted to the Employer within three (3) months after the

345.2
termination of the Contract, failing which the Employer will not be obliged to pay same.

ntitled to advance a right of retention or any similar right if
ifically agrees to, within ten (10) days of written request
d to make available all information, documents,

d reports collected, furnished and/or compiled by
bility for and the benefit of the Contractas a

34.5.3 The Service Provider shall not be e
this Contract is terminated and speci
from the Employer, give access to an
programmes, advice, recommendations an
them to enable the Employer to assume responsi

whole.

35. DISPUTE RESOLUTION
In the event of a disputé, the Parties shall endeavour to resolve such dispute through negotiation, in

35.1
good faith.

35.2 If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days of a
dispute being declared, the Parties may by written agreement refer the matter to mediation.

35.3 The mediator shall be a person agreed to by the Parties, failing agreement, the President: South

African Facilities Management Institute shall nominate the mediator.

n resolves the dispute and irrespective of the outcome of thereof, the Parties
shall bear their own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Parties shall, before the commencement of the mediation,

agree on a scale of fees on which the mediator’s fees will be based.

354 Whether or not mediatio

355 The Parties shall appoint the mediator within 21 days of agreeing to mediate.

35.6 On cppointment of the mediator, the Parties shall jointly with the mediator decide on the procedure to
be followed, representation, dates and venue for the mediation.

357 If the dispute or any part thereof is settied, the agreement shall be recorded by the mediator and
signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly

records the issues agreed upon between the Parties.

358 If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.

ation process, is of the opinion that the

35.0 If the mediator or any I5arty. at any time during the medi
ting stop the mediation process. The dispute

mediation will not resolve the dispute, then he may in wri
may then be dealt with in terms of 35.8.
3510 Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of the fact
that the dispute is referred to negotiation, mediation or litigation in court, the decision of the Employer
e given effect to by the Service Provider and the Service

on the dispute involved will immediately b
Provider shall proceed with the Services with all diligence unless the Parties agree otherwise in

writing.
36. GENERAL

361 Thisis the entire Contract between the Parties and may only be
signed by the duly authorised representatives of both Parties, w

effect.

amended if reduced to writing and
hereafter such amendments will take

362 The Contract shall be governed by, construed and interpreted according to the law of the Republic of

South Africa.

37. DOMICILIUM CITANDI ET EXECUTANDI

“Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words 4
Page 17 of 18
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The domicilium citandi et executandi of the Parties for all purposes arising from this Contract for the
service of notices and legal process shall be as specified by the Parities in the Contract Data.

Each of the Parties shall be entitied at any time by way of written notice to the other Party, to change

37.2
its domicilium citandi et executandi to another physical address.

37.3  Any notice in terms of the conditions of the Agreement must either be:
37.31 delivered by hand during normal business hours of the recipient; or
37.3.2 sent by prepaid registered post to the address chosen by the addressee.

37.4 A notice in terms of the provisions of this Agreement shall be considered to be duly received:

37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it
was posted, unless the contrary is proved.

375 Notwithstanding anything to the contrary contained or implied in this Agreement, the written notice or
communication actually received by one of the Parties from the other, including by way of facsimile
transmission, shall be adequate written notice or communication to such Party.

or other communication made between the Parties pursuant to the
Contract shall be in writing and shall be deemed to have been made when delivered in person to an

authorized representative of the Party to whom the communication is addressed, or one day after
being sent by facsimile to such Party at the number specified in the Contract Data or one week after

being sent by registered post to the addressee specified in the Contract Data.

37.6 Any notice, request, consent,

me meaning as the words
Page 18 of 18
Version:1.0
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Additions to health and safety specifications for all construction sites to include CcOoVID 19

DEPARTMENT OF JUSTICE: VERULAM FAMILY COURT: SERVICE AND REPAIR OF FIRE
EQUIPMENT: DAMAGED HOSE REELS, FIRE HYDRANTS, REPLACE DCP FIRE EXTi INGUISHERS
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10.
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12.
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AND GATE VALVE.

Date: 01/10/2025

Introduction

References

Special appointments

Workers transport

Security/access control/control of visitors onsite

Pre-construction evaluation of medical requirements, screening and training
Facilities, resources and action required by principal contractor where applicable
contractor onsite

Required procedures, documentation development and updates
Procedures at start during and at end of shift

Managing and controlling flammable hazardous chemicals

Contractor management

Compliance monitoring and discipline

Additional resources and recourse management

1. Introduction

COVID 19 Novel Corona virus has changed the world we live in and how we will conduct

business

activities and life in the future. Due to this it has become necessary to take special

precautions, to plan and implement control measures, to prevent further spread of this disease.

These specifications are based on the prevention of persons, objects/tools being contaminated
with the virus, infection transmission and specific occupational hygiene practices that focus on
the need for employers to implement measures to mitigate or eliminate the transmission of the
virus in the workplace.

This document is an addendum to the original project health and safety specification to
assist the principal contractor and contractors to protect their workers, and to comply with the
interim Regulations that has been gazetted

2. References
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Department of labour, notice no. 479, 29 April 2020, covid-19, Occupational health and safety
measures in workplaces Covid-19 (c19 ohs), directive by the minister of employment and labour
in terms of regulation 10 (8) of the regulations issued by the minister of cooperative governance
and traditional affairs in terms of section 27 (2) of the disaster management act, 2002 (act no. 57

of 2002)

The OHS Act read with the Hazardous Biological Agents Regulations requires the employer to
provide and maintain as far as is reasonably practicable a working environment that is safe and

without risks to the health of employees

Section 8(2)(b) of OHS act requires steps such as may be reasonably practicable to eliminate or mitigate any
hazard or potential hazard before resorting to personal protective equipment (PPE). However, in the case of
COVID19, a combination of controls is required, although the main principle is to follow the

hierarchy of controls

However, before the implementation of control measures, current risk assessments need to be
reviewed and updated, considering the new hazards posed by exposure to COVID-19 in the
workplace. The risk assessment should take the Risk Assessment Guides published online by

the National Department of Health into account

Special appointments

The employer must appoint a manager {frum within the existing structure) to address the concerns of employees

and workplace representatives concerning COVID 19
Appointment and training of security personnel and adequate personnel to conduct procedures of

screening, isolating, conducting questionnaire and further actions required if person presents
positive COVID 19 symptoms

Workers transport

Where possible the contractors must arrange transport of their employees in line with the travel
rules of not more than 70% occupancy and social distancing

Where not possible to avoid the use of public transport provide employees with information on
the virus and precautions to take during public transport travel:

Frequent sanitising
Maintain social distancing (at least 2 m)

. Always wear a mask

Coughing, sneezing safe practice and spitting

When being coughed or sneezed on, turn face away an
been sanitised

Do not travel if experiencing symptoms of infection
Provide employees with CIPC travel certificate

d do not touch face before hands have
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Security/access control/control of visitors onsite
Only 1 access point allowed on site during the Phase lockdown period.

A policy of lockdown inside site for the whole shift must be maintained which will mean that
employees will not be allowed to exit and re-enter the site during working hours. This will prevent
employees from bringing contaminated food or articles onto site and will have to bring food

from home

The principal contractor must enforce strict access control and no person may enter the site
except those who have undergone induction training and who is listed on the employee list

The only exceptions are persons who have pre-arranged official appointment which has been
approved by the project construction manager. This person may not enter the site before they
have passed the screening procedure (fever and questionnaire) and thereafter must be escorted

by a person designated by the construction manager

Biometric or any form of touch access entry is prohibited

Delivery vehicle drivers must undergo and pass the full COVID 19 screening procedure or may
not leave the cab of the vehicle and wear a face mask

Where more than one Principal Contractor operates on site. A meeting must be held with all the
Principal Contractors where an access plan must be formulated and agreed to in writing, which

incorporates the sharing of expenses and other resources.

Pre-construction evaluation, screening and training
Principal contractor and contractor's pre-construction requirements:

It is critical that the principal contractor conduct the following preparatory actions before going to
site. These actions must be documented and each employee must sign that he/she has
undergone this screening and training and understands and procedures

Evaluation:

Employees medical evaluation, ensuring annual medical is valid

. Screening:

Fever screening
Health questionnaire (signs and symptoms)
Questionnaire of travel during shut down level 4 and exposure

Employee practical understanding of:



LIS -Y

4

NOO R WD

. The importance of being aware of who you

public works

& infrastruccure

Department:

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

the risks of the virus

how do you get contaminated?
how do you get infected?
signs and symptoms
prevention

Training program

e been of site for an extended period and which
requires that the principal contractor and contractors develop a full risk based induction training
and awareness program, policies and procedure for COVID 19 and communicate it with
management, employees and contractors which include the following:

It is important to understand that workers hav

Employees responsibility to look after their own health and safety and preventing from being
infected or infecting other persons .

ii. Whatis COVID 19

How are you infected
Explanation of symptoms and signs (ever, cough, sore throat, redness of eyes or shortness of

breath or difficulty in breathing, body aches, loss of smell or loss of taste, nausea, vomiting,
diarrhoea, fatigue, weakness or tiredness

Incubation period
Explain the risk of underlying conditions, i.e.:

People 60 years and older
People with chronic lung disease or moderate to severe asthma

People who have serious heart conditions
People who are immunocompromised

People with diabetes
People with chronic kidney disease undergoing dialysis

People with liver disease

Self-monitoring and reporting of symptoms, possible exposure or infection to company
have been in contact with during work and after hours

to assist with tracking in case of being infected

i. How to self-isolate

Company COVID sick leave and Temporary Employer Relief Scheme under regulation 10(8) of the
Regulations promulgated in terms of section 27(2) of the Disaster Management Act

How to prevent infection:

. Correct methods of sanitising

Hands
Personal hygiene
Site facilities



Kii.

R T U

public works

& infrastructure

Department:

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

Social distancing

Not touching face

The correct way to cough or sneeze

Correct use, limitations of and disposal of PPE

How to protect yourself and family after hours

What to do if employee is not feeling well and are presenting with the symptoms when already at
the work-place or before arrival onsite include:

. Employees

If already onsite

Immediate reporting to employer
Social distancing and other preventative actions

When not onsite yet

Do not go to work
Who to contact at your company?

ii. Relevant company contact numbers

Principal contractor and contractors

Procedures and PPE required when employee presents with symptoms at the site screening and

needs to be isolated and tracking of persons in contact with that employee
Procedures and care of persons who are in self isolation or being treated at hospital or COVID 19

facility
Company and employee return to work after recovery procedures

Updated company COVID 19:

SHE plan and risk assessment

Policies
PPE requirements
Method statements & risk assessment

Stay at home policy and sick leave
Employee assistance/care program

Include COVID awareness in every day DSTl/permit to work system

Facilities, resources and action required by principal contractor where applicable

contractor onsite

Provide these employees with appropriate PPE for their tasks



vi.
i

iii. Creating different areas for and staggering start of work and lun

public works
& Infrastriuccure

Department:

Pubfic Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

Prevention of employees having to come into close-proximity (Queuing or bundling together)

Method/procedure of providing drinking water that cannot be contaminated with the virus
Adequate and appropriate risk-based:

4
L R\E 7

PPE
Sanitising/hand washing facilities at entrance, eating areas, offices, kitchens, toilets (Foot pedal

hand sanitisers is the preferable option)

iii. Awareness signage and posters

Procedures for sanitising site, offices, toilets, eating areas, meeting rooms communal kitchen

appliances, printers and telephones
Procedures and rules to minimise exposure during:

Meetings (Alternates to close contact meetings)
Duration and maximum number of delegates at close contact meetings

ii. Induction, Toolbox talk, DSTI

Sanitising of areas, offices, boardrooms and furniture

Communal drinking facility use.
Housekeeping and garbage removal

Provide an isolation area/tent/room where person can be interviewed and remain until
instructions have been received from the COVID 19 control centre on next step to be taken

CORONA 24 Hour HOTLINE 0800029999

Required procedures, documentation development and updates

The contractor must develop new and update existing plans, policies, documentation and
procedures to include COVID 19

She plan and policy _
Company COVID 19 plans, policies, procedures and programs to include:

Prevention, exposure, infection

Social distancing during entering and exiting site, meetings, training
ch-times, training sessions and

effective planning of required staff compliments
Cooperation with local police, clinic, emergency services an

developing beneficial relationships
Engaging with CLO and communities and establish a trust relationship by providing relevant

information and possible assistance where possible

Emergencies (mass infections)
Post-infection return to work guideline, which include:

d notifying them of the project and

minimum medical and practical criteria for return to work
medical evaluation by occupational health practitioner
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Employee emotional care and assistance during and post infection
Management and disposal of contaminated PPE and equipment

Planning to maximise social distancing
Planning of production and progress to optimise the work-force to minimise the amount of

persons onsite at one-time
Managing and disposal of biological (Virus) contaminated PPE and other personal waste
ults and of persons who were isolated, taken for

testing and follow-up

Reporting of persons who have been confirmed to be infected to company management,
department of labour and Health
Contact-tracing of persons who were in con
been confirmed as being infected

Updated risk assessment to include COVID 19 hasards and risks

Evaluation of daily screening, reporting to management and if required update procedure and

training

Company policy related to paid sick
clause 4 of the Directive issued on 25
under regulation 10(8) of the Regulations promulgated in terms
Management Act;

Also revise the permit to work where required.

Procedures at start during and at end of shift

tact with a person who have been isolated or who has

leave in terms of section 22 of the BCEA illness benefit in terms of

March 2020 on the COVID-19 Temporary Employer Relief Scheme
of section 27(2) of the Disaster

Include conducting and recording information of:

Sanitisation

At start of shift all persons must sanitise with sanitiser that contains at least 70% alcohol with foot

pedal or automatic detection and spray device, no hand contact
Site facilities, offices, boardrooms, toilets, eating areas, surfaces
Hand and power tools, and other communal equipment to be wiped down

. Fever screening and procedure when person has fever

Re-do fever screen and if high fever

Isolate and questionnaire
Procedure if evidence points at infection
Contact call centre and follow instructions

Also follow company procedure for reporting to management, client and authorities

10.Managing and controlling flammable hasardous chemicals

The type of sanitiser used for CIVID 19 must have a minimum of 70% alcohol and it is important

that adequate stock is held onsite
Due to its high alcohol content it poses a fire risk as well as a possible risk of being used by

workers for intoxicating purposes which can lead to poisoning
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It is therefore particularly important to include these risks into account when the risk assessments

is updated
actors must ensure that they provide a flammable liquid storage

The principal contractor and contr
facility, considering the quantities they will be storing onsite which conforms with local

govermnment fire regulations and GSR 4
The storage area must be lockable and issuing and stock levels must be controlled by an

appointed competent hasardous chemical substance controller ‘

Records of stock levels, issuing and usage must be updated daily and any discrepancies must be
reported to management and investigated

Decanting procedures must be developed which includes spillage control. Bottles into w
has been decanted into must be marked to clearly show the contents

Appropriate and adequate signage must be posted

Adequate Alcohol resistant foam or Carbon dioxide (CO2) fire extinguishers must pe
appropriately positioned Inspections of the flammable hasardous chemicals store must be
conducted at least monthly

Inspections of the flammable hasardous chemicals store must be conducted at least monthly

First aiders should be trained on the first aid measures as set out in the MSDS

hich it

Contractor management

It is the responsibility of the principal contractors to ensure that all contractor comply with the
requirements of the addition to the original project health and safety specifications

12.Compliance monitoring and discipline

e o

vi.
fii.
i

Monitoring of compliance is critical to the prevention program and there may be no tolerance of

non-compliance

Strict appropriate disciplinary action must b
consultants or any person

found in breach of the requirements

The client will be responsible for compliance through
principal contractors’ reports
The principal contractor mus
audit of:

e instituted against employees, contractors,

audits and inspections and evaluation of

t monitor compliance through inspections and COVID 19 specific

Available equipment

Sanitiser/washing facilities

Sanitising of site facilities

Employee screening

Access control

Availability of isolation facilities

Separation and procedures followed when employees present with symptoms
Continues awareness training

Recordkeeping
Sub-contractor training and screening records, risk assessments and monitoring
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Any suspected or confirmed infection or noncompliance with the COVID 19 requirements must be
reported to the client health and safety agent with immediate effect

A written incident report must be supplied within 24 hours after the incident. If the risk
assessment or procedures are required to be reviewed, same will be done within 36 hours.

13. Additional resources and recourse management

a.

It is a fact that finance and budgets of active projects that were shut down due to COVID 19 have
approved budgets and available capital projects that are currently running have aiready been
allocated and approved and Therefore funds should be available from the client to pay Principal

Contractors/Contractors

It is therefore critical that the principal contrac
related documents are correct and is submitte
delays in payment from clients are due to incorrect or insuffi

submitted late.
it is important to understand that the COVID 19 virus has affected all parties and cooperation will

increase the probability of completing the project successtul

It is critical that the client and principal contractor re-negotiate and discuss the project deadlines
and budget and agree on solutions to the benefit of all. The impact of screening, site access,
delayed delivery of long lead items due to manufacturing constraints and restrictions due to
COVID19 legislation must be considered when negotiating the program and deadlines
specifically.
Clients must not delay payment to principal contractors and principal contractors must do the
same with their contractors. Delaying payments will have a snowball effect all the way down to
the workers who have in some case aiready not received salaries or has only received partial

payment
Businesses most do their utmos

construction
Although SMME are businesses in their own right, many of these companies were already

struggling financially before lockdown started and the principal contractor could use the
assistance of the project CLO to ensure that workers are being paid and if not report it to the

principal contractor.
Contractor must assist employees with UIF claims.

tor ensure that their payment certificates and
d before deadline dates with their invoices. Many
cient documentation that has been

t to protect the workers who are the most crucial asset of

All the above requirement and information must be filtered down to
the contractors onsite

«Health and safety is not negotiable”
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Annexure A to PA-03

ANNEXURE TO PA-03 (EC):

NOTICE AND INVITATION FOR QUOTATION

Project title: JUSTICE: DURBAN HIGH: SERVICE AND REPAIR FAULTY FIRE ALARM SYSTEM,
DETECTION UNITS AND FIRE SUPPRESSION SYSTEM.

Reference no: ID- 3236145 Ref no: 19/2/4/2/4/6301/198

Quotation No:

Advertising date: / /2025 Closing date: / /2025

Closing time: 11:00am Validity period: 80 Days

BIDDERS TO TAKE NOTE OF THE FOLLOWING
e Contractor must comply with OHS Act no. 85 of 1993 with Regulation.
e Contractor must be in good standing with Workman’s Compensation. (COIDA)

e Contractor must provide proof of relevant required registration and all compliant
certification of conformances.

e Submission of Safety Plan before commencement on Site

e The Safety Plan should be approved by the Client (NDPWI) before commencement of
work onsite.

e Submission of PA32 Invitation to bid.

e Submission of BBBEE sworn affidavit of certificate attested the Commissioner of oath or
a certified copy of BBBEE certificate issiued by CIPC or SANAS approved BBBEE certified
valid at the time of closing (subject for verification)

Only Awarded Service Provider will be required to submit Security Clearance
Documents.

Awarded Service Provider to Submit Public Liability Cover and Safety Plan before
Commencement on Site.

Any reference to the words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
“Tender” or “Tenderer’
Page 1 of 1
April 2018
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1. PREAMBLE

in terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,

as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
ed construction project and provide any Principal Contractor

Specifications for any intend
k for the Clientand/or its Agent

who is making a bid or appointed to perform construction wor

on its behalf with the same.

escribed in The Act and the Regulations made there-

The Client's further duties are as d
Ith-& Safety Policy for the

under. The Principal Contractor shall be responsible for the Hea

site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as

the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
ough the definition of Health and

Safety Specifications stipulates ‘a documented specification of all health and safety
rks on a construction site, so as to ensure the

Regulations can be read in isolation. Furthermore, aith

requirements pertaining to associated wo

health and safety of persons’, it is required that the entire scope of the Labour legislation,
e considered as part of the legal

including the Basic Conditions of Employment Act b
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as

referred to here-in. Despite the foregoing it is reiterated that environmental management

shall receive due attention.
Due to the wide scope and definition of construction work, every construction activity and

sité will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the

contractor shall set up a Risk Assessment Program to identify and determine the scope
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and Safety Plan. The Health and Safety Plan shall includé documented ‘Methods of
Regulations) detailing the key activities to

be performed in order to reduce as far as practicable, the hazards identified in the Risk

Assessment,

he services provided there-in directly
health and safety of a great number

interacts with the facilities providedfby the well-being,
rectly, an impact on the Republic of -

of people. This Department thus has directiy or indi
South Africa as well as the National Parliament.

m from both moral, civil and a variety of

legal obligations. The Principal Contractor is to take due cognisance of the above

statement.
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during the effective duration of the project. The stipulations in this specification, as wel| as

those contained in ajf other documentation
documentation and technical specifications shall notbe interpreted, i

a) Safety considerations affecting the site of the project and its environment;
b) Health and safety aspects of the associated structures and equipment;
c) submissions on health and safety matters required from the Principal Contractor(and

his /her contractor); and
d) the Principal Contractor's (and his /her contractor) health & safety plan.
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standards, and in particular in terms of Section 6,7 an
(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document

applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions in the Act and Regulations

pertaining to this specification document are hereby extracted.

“Purpose of the Act” ~ To provide for the health and safety of persons at work and the

arising out of or in connection with the activities of persons at work; to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means g document that includes information required
ion and obtained from the clients & designers during the early

Planning & design stage for a specific project on a specific site for use by the contractors

when preparing their tenders or bids to clients.

— means a document which is site specific and includes ajj

“Heaith & Safety Plan”
rk procedures to mitigate, reduce & control the hazards identified

in a project.;
“Agent” — means any person who acts as a répresentative for a client:

“Client” - means any person for whom construction work is performed:;

Rev H&S Spec Guideline Oct 2019



“ Construction Health & Safety Agent (SACPCMP)” - The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients

behalf in terms of the construction regulations:

“Construction Work” is defined as any work in connection with —
(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure;
(b) the installation, erection, dismantling or maintenance of a
work includes the risk of g person falling;

(c) the construction, maintenance, demolition or dismantlin
sewer or water reticulation system or any similar civil

fixed plant where such

g of any bridge, dam, canal,

road, railway, runway,
engineering structure:; or )

BE ~ (d) the moving of earth, clearing of land, the making of an excavation, piling; or-any
similar type of work;

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs

construction work and includes Principal Contractors;

readiness for occupation or use for the purposes intended,

environment:
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" jazard” - means anything including work activities and practices with the potential to

cause harm;

“Risk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards.

Health and Safety File” — means a file, or other record in permanent form, containing the

information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1

5.1.1.

a)

b)

Structure and Organization of OH&S Responsibilities

Overall Supervision and Responsibility for OH&S

The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal

Contractor or his/her appointed contractor.

All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
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available to the principal Contractor to become part of site records (Health & Safety

File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety

File).
All Health and Safety Representatives (SHE-Reps) shall act and report as per

Section 18 of the Act.
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5.12 Required appointments as per the Construction Regulations:-

Rev H&S Spec Guideline Oct 2019

Item | Regulation | Appointment Responsibl
| ' e Person
1. 3. Application Construction work permit Client
2. 5(1)(k) Principal contractor for each phase or project Client
3. 5(6) Construction Heélth & Safety Agent Client
4, 7.(1)(c) Coﬁtractor Principal
Contractor
5. 7(3) Contractor Contractor
6. 8(1) Construction manager Contractor
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor Contractor
9. 6(2) Constructioh supervisor sub-ordinates Contractor
10. 8(5) Construction Safety Officer Contractor
11. 8(8) Responsible employee
12. 9(1) .| Person to carry out risk assessment Contractor
13. 10(1) Fall protection planner Contractor
14. 12(1) Temporal work designer
15. 12(2) Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations | Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22. 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24. 20(1) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)X(9) Explosive actuated fastening device cartridge, nails and | Contractor
studs: issuer & collector
27. 23 (1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector Contractor
10




5.2

521

5.2.2

5.2.3

5.24

b)

Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined

by the client.

in addition to the above, communication may be directly to the Client or his appointed

Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors

and H&S Representatives ('SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of

hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively. - It views consultants and
contractors as employees of the “owner” of a construction or operational project, the

“owner” being regarded as the employer.

(The position taken by the Construction Regulations is that the “owner’, in terms of
its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,.

i.e. the Principal Contractor and Contractors.

11
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7.1

c)

b)

d)

The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing admmlstratlve measures required by the Construction

Regulations from all contractors on the project site.

RESPONSIBILITIES

Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal

Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals

of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commencing or continuing with construction work should
the Principal Contractor and/or the Contractor at any stage in the execution of the

works be found to:
e have failed to have complied with any of the administrative measures required

by the Construction Regulations in preparation for the construction project or any

physical preparations necessary in terms of the Act;
» have failed to implement or maintain their health and safety plan;
* have executed construction work which is not in accordance with their health and

safety plan; or

12
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7.2

a)

b)

c)

d)

f)

« act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being

employed or legitimately on the site of the works or in its vicinity.

Principal Contractor
The Principal Contractor shall accept the appointment under the terms and

Conditions of Contract. The Principal Contractor shall sign and agree to those terms

“and conditions and shall, before commencing work, notify the Department of Labour

of the intended construction. Annexure 2 of this construction regulation contains a
“Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his

Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable

be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
énd the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as’
appendices, include the health and safety plans of all Sub-contractors for which he

has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified heaith and safety

13
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requirements, the Act and Construction Regulations. (Note: This shall have to be

contained in the conditions of tender upon which a tenderer’s offer is based.)

The Principal Contractor shall consistently demonstrate his competence and the

g)
ties imposed on the Principal Contractor

adequacy of his resources to perform the du
in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is
available on site and is presented upon request to the Client, an Inspector, Employee

or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include

| documentation required in terms of the provisions of this Specification, the Act
able to

al
and the Construction Regulations, is opened and kept on site and made avail

the Client or Inspector upon request. Upon completion of the works, the Principal

Contractor shall hand over a consolidated health and safety file to the Client.

j) The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction

Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health

and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Client and/or histher Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the

Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
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The construction Health & Safety Agentactas a link between the client, Principal

b)

d)

Contractor and the project team members with respect to health & Safety, They are

Required to ensure that the client carry out its H&S responsibilities in terms of

Legislation as well as to co-ordinate and ensure good H&S practices are maintained

Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

nt that the client is unable to satisfy the requirements of
for whatever reasons, the construction H&S agent may

be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately

resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals

and objectives. They should also set their own H&S goals.

H&S competence: In the eve
the Construction Regulations

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S

responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conducta design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S

files.

SCOPE OF WORK
15
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These specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents, this amongst all includes for

example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of building and structures.

Site clearance
Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface
Piling (by drilling, excavating,)

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water

reticulation system or any civil engineering structure or type of work
c) Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction etc.
- Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one
time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &

workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

e project information;
o client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
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r by others or developed by the principal contractor, to control significant site
H&S risks: H&S file & project H&S review.

(d) The H&S plan should include the following information:

details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;

details of the principal contractor;
o details of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction

work that the H&S plan will cover;
« details on how subcontractors will be
the principal contractor intends to imp
" H&S plan such as checking on the p
non-compliance will be handled; and
o details on how the risks associated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a

construction project will be managed.

managed and monitored, including how
lement and ensure compliance with the
erformance of subcontractors and how

(e) The H&S plan should also include information on:

o the provision and maintenance of a hazardous chemicals register, safety data

sheets and hazardous chemicals storage;

the safe use and storage of plant;
the development of a construction project traffic management plan;

obtaining and providing essential services information — electrical, gas,
telecom, water and similar services,

workplace security and public safety; and

ensuring workers have appropriate licences and training to undertake the

construction work.

() The H&S plan must contain:

« a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed;

e the project program or schedule details, including start a
showing principal activities;

o details of client, design team, principa
suppliers; and

o extent and location of relevant existing records, survey
geotechnical reports, ‘as-built’ plans, H&S files.

nd finish dates,

| contractor, subcontractors, and major

s, site investigation and

10. HEALTH AND SAFETY FILE
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r a) The H&Sfileisa document prepared by the principal contractor containing important

1.

The Principal Contractor is required to maintain an acce
rate (DIFR) and report on this to th

1.

b)

d)

1

project H&S information for use by the owner of the completed structure after

construction has been completed.
ducing an H&S file. It contains

The principal contractor is responsible for pro

important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the

required information.

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a

Health & Safety File on site at all times that must include all documentation required

in terms of the Act and Regulations and must also include a list of all Contractors on

site that are accountable to the Principal Contractor and the agreements between

the parties and details of work being done. A more detailed list of documents and

other legal requirements that must be kept in the Health & Safety File.

hat the client's format and layout of the H&S file is

adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The

contractor must establish procedures:

The contractor must ensure t

The Health and Safety File will remain the property of the Client and/or its Agent on

its behalf throughout the period of the project and shall be consolidated and handed

over to the Client and/or its Agent on its behalf at the time of completion of the

project.
OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

ptable disabling incident frequency
e Client and/or its Agent on its behalfon a monthly basis.

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK

ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

18

Rev H&S Spec 6uideline Oct 2019



f The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in

the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation
4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and

is maintaining the agreed and approved OHA&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party will, however, take
responsibility for the resuits of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting pos.ible
recommendations made by that committee to the Employer for reference

purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on

duty to the extent that he/she:

dies
becomes unconscious

loses a limb or part of a limb
is injured or becomes ill to such a degree that he/she is likely either to die or

to suffer a permanent physical defect or likely to be unable for a period of at

19
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b)

d)

(e) The results of the in

“least 14 days either to work or continue with the activity for which he/she was

usually employed

OR where:

i. amajor incident occurred
i the health or safety of any person was endangered
ii. where a dangerous substance was spilled
the uncontrolled release of any substance under pressure took place
rt of machinery fractured or failed resulting in flying,

iv.
v. machinery or any pa
falling or uncontrolled moving objects

Machinery ran out of control, to the Provincial Director of the Department of

Labour within seven days and at the same time to the Client and/or its Agent

vi.
on its behalf.

The Principal Contractor is required to provide the Client and/or its Agent on its

behalf with copies of all statutory reports required in terms of the Act and the

Regulations.
The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report’.

The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on
its behalf with copies of all internal and external accident/incident investigation

reports.
The Principal Contracto
Jincidents where employees and non-employees were injured to the extent

accidents
that hefshefthey had to receive first aid or be referred for medical treatment by a

doctor, hospital or clinic. (General Administrative Regulation 9)

r is responsible to oversee the investigation of all

vestigation to be entered into the Accident/incident Register

listed above. (General Administrative Regulation 9)

20

Rev H&S Spec Guideline Oct 2019



Pl

)
@)
(h)
(i)
12.

The Principal Contractor is responsible for the investigation of all non-injury

incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar

incidents in future.

The Principal Contractor is responsible for the investigation of all accidents relating

to the construction site and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

of Section 24 of the Act, ALL incidents shall be
irrespective of whether such incident gave

Notwithstanding the requirements
investigated and reported on in writing,

rise to injury or damage.

Determine the underlying H&S deficiencies and other contributory factors

o lIdentification of corrective/preventative actions and continual improvement

e Communicating the outcome/results and documenting the events of the

investigation.

Reporting Of Near-Misses
o Department of Public Works views the reporting of near misses as a critical

component in creating a positive health and safety awareness culture on site.

Department of Public Works retains the right to enforce the reporting of near

misses within 24 hours of occurrence.

Review

ew the Hazard Identification, Risk Assessments
ing and Progress Report
me changes

The Principal Contractor is to revi
and Standard Work Processes at each Production Plann

meeting as the construction work develops and progresses and each ti

are made to the designs, plans and construction methods and processes.

vide the Client and/or its Agent on its behalf, other

The Principal Contractor must pro
of any changes, alterations

Contractors and all other concerned parties with copies
or amendments as contemplated in the above paragraph.

21
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12.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be

applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The

Principal Contractor must develop a set of Security rules and procedures and maintain

these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,

the Principal Contractor must appoint a competent person who must develop

contingency plans for any emergency that may arise on site as indicated by the risk

assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives(‘SHE - Reps’)

Rev H&S Spec Guideline Oct 2019 22
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" Where the Principal Contractor employs more than 20 persons (including the
employees of other  Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and

General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

The report must be consolidated and submitted to the Health & Safety

Committee.
H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

e The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the

procedures of the meetings including the chairmanship.

The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall

determine its own procedures.

12.1.4 Training & Awareness
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The contents an
other related or relevant training as required must be included in the Princip

d syllabi of all training required by the Act and Regulations including any
al Contractor’s

Health and Safety Plan and Health and Safety File.

13.

a) Training & Induction °

All employees performing work or task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, training & experience.

le of the project; procedures

All the training must be closely aligned with the risk profi
s of their

must be put in place to ensure that all workers are aware of the consequence

work activities & benefits .of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of

General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other

equipment must be in possession of valid proof of training.

PROJECTI/SITE SPECIFIC REQUIREMENTS
24
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The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),

management and control measures and Method Statements (where necessary) have to be

developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases '
h) Use of portable electrical & explosive tools

i) Any Excavation work

j) Any welding work

k) Loading & offioading of trucks.

) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and
n) Construction work as defined in the construction regulation 2014

Rev H&S Spec Guideline Oct 2019 25
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( ‘. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

The Principal Contractor shall at all times ensure his status of an “employer’
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific

reference to Section 8 of the Act.

. The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titled “Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request

to an interested party.

The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

The Principal Contractor should note that he/she shall be held liable for any

anomalies including costs and resulting deficiencies due to delays caused by

non-conformance and/or non-compliance to the above Health and Safety

Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES
Rev H&S Spec Guideline Oct 2015
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The Principal Contractor’s specific duties in terms of these specifications are detailed in the

Construction Regulations as published under government notice 07 August 2014,

stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the

Construction Regulations. The contractor shall execute the activities in accordance with the

following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

. Construction vehicles & mobile plant.
- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.

This list must not be taken to be exclusive or exhaustive!
d in conjunction with the relevant regulations and health and safety standards as
uction Regulations

All of the above requirements

will be rea
required by the Act. All documents and records required by the Constr

will be kept in the Health and Safety File and will be made available at any time when

required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as

other (inter alia Local Government) legisiation that also apply to the State as well as

to State owned buildings and premises: -

a. The latestissue of SABS 0142: nCode of Practice for the Wiring of Premises”

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended

and the municipal by-laws and any special requirements of the local supply

authority

The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

The Electricity Act 1984, Act 41 of 1984

The Regulations of Local Gas Board(s), including Publications of the SABS

Standards and Codes of Practice, with specific reference to GNR 17468

dated 4" October 1997 _
h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation (e.g. X-

Rays etc.)
j. Common Law

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or

Dew HAS Spec Guideline Oct 2019 32



- increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site of it is not available, the Principal

Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and

applied.

Dross and refuse from metals, and waste matters or by-products whose nature is

such that they are poisonous or capable of fermentation, putrefaction or constituting

a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting

including support services in respect of Health and Safety.

a) Facilities

The site establishment plan shall make provision for:

b) Dining room facilities
The contractor shall make provision for adequate dining room facilities for his

employees on site.

¢) Change rooms

The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facilities

The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.

Rev H&S Spec Guideline Oct 2019 33
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e) Smoking Areas

Designated smoking areas shall be established by Department of Public Works.

f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and

Department of Public Works.

g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a

competent person shall be presented. The equipment includes but shall not be limited

to:
i.liting equipment and lifting tackle
ii.power driven machinery
iii.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact

number/s.
i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor’s

site plan.

Department of Public Works shall approve all structures erected for logistical support
by the contractor. These structures include fences, workshops, tool sheds, offices,

ablution facilities, etc.

34
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¢ ,j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public

Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of

work to the salvage yard.

k) Fall Arrestand Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department

of Public Works in writing.
) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.
The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public
Works disposal point.

. m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South

African National Standards (SANS) or similar.

35
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working

or doing maintenance, even if equipment, plant or machinery is out of commission

for any period, thus eliminating injuries and damage to people and equipment as far

as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.
21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction

Regulations. The lists are:

i. List of appointments
ii.  List of record keeping responsibilities
iii. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall

be developed
3) the risk assessment will also include activities like:
i. Transportation of passengers and goods to and from site
ii. Site establishment
ii. Physical and mental capabilities of employees
iv.  Others as may be specified.

4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
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" 5) areview plan for risk assessments shall provide for:

b)

Dau LAS Snec Guideline Oct 2019

i. the quarterly review of all applicable risk assessments

the review of an assessment if there is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work
methods, equipment or procedures and working conditions

Risk assessment/s to be reviewed if the outcome of incident investigations

ii.
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader. Al risk assessments and pre-task risk

assessments shall be filed and be available on site.

Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health

and Safety Plan.
Risk Based Inspection Program

The inspection programme shall be risk based. The inspection plan shall form part

of the Health and Safety Plan.
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" IMPORTANT CONTACT DETIALS

Th
assistance.

(FOR HEALTH & SAFETY ASPECTS ONLY)

SERVICE

NUMBER

e contractor is to add all the important contact information about essentials services, support

CONTACT PERSON

and

Hospital

Ambulance

Water

Electricity

Police

Fire Brigade

Engineer

Dov HAS Spec Guideline Oct 2019
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r DD OTHER IMPORTANT HEALTH & S
NECESSARY.
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AFETY CONTACT DETAILS AS MAY BE FOUND
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

.....................................................................................................

I,
(name)representing ..

contrastor/supplier}, do hereby acknowledge (T | ATTTT PP P P PR PP PPP PR PPLPPLS
tractor/supplier] is an employer in his/her own right, with dutles as prescribed in

“the Act’), as amended, and agree to ensure
cordance with the provisions of

[insert name of con
the Occupational Health and Safety ActNo. 85 of 1993 (

that all work will be performed and/or machinery or plant used in ac

the Act.

[insert name of contractor/supplier]

| undertake that .........cooovieiimieninmn e
the provisions of the

shall strictly adhere to, and ensure that histfher employees adhere to,
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for Project/service ...........coeoeeennimniene ......[insert

prief details of project/service, for example, name; contract/project  number]
...and will comply with the requirements set out in these.

that the SHE specifications constitute arrangements and procedures between
.................................................................... [Insert name of contractor/supplier/Agent

Safety Manager/Safety Offi cer] and Department of Public Works, which will ensure compliance
DY ooveveieeeeierenin s e e e [Insert name of contractor/supplier] with the

provisions of the Act, as contemplated in section 37(2) of the Act.

| accept and agree

This agreement constitutes the sole agreement between the parties, and no variation, modification,

or waiver of any of the provisions of this agreement or consent to any departure from these shall,

any force or effect, unless confirmed in writing and signed by both parties, and

in any manner, be of
instance and

such variation, modification, waiver, or consent shall be effective only in the specific
for the specific purpose and to the extent for which it was made or given.
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rhis agreement is signed on behalf of the parties, each signatory to this warranting that he/she has

the requisite authority to do so.

signed this .............ccooeeennnne dayof.....c....c.oenes c20 s at
...................................................... (Place)

(FUL NME)........ooitiieiineiiieeien i (Signature) ..........cccooeveenveneininiiiinns on
DERAIF OFf ... coe v eeeen e ieeeeesse e sietra e are s ras aananene (Supplier/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Department of Public Works'
contract on.behalf of the contractor)

Witnesses
1.
y SOOI
Signed this ........... day of .......covvimiiirniinineennn 20....
L, ST USROS (Place)
(Full n@ame.............ccocovviiiniiiiinniieiiiininnnns (Signature)..............c.covveerencnvicnvennne . ON

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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