Department:
Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
DURBAN REGIONAL OFFICE

REFERENCE NUMBER -DBNQ-3268323

SERVICE DESCRIPTION : SAPS: STANGER: REPAIR AND
SERVICE TO FIRE EQUIPMENT

SUBMITTED BY:

Company Name:

CSD registration:

CLOSING DATE: 01/04/2026 @11:00
Box Number 16 — 157 Monty Naicker Street

TECHNICAL ENQUIRIES OTHER ENQUIRIES

Name: Themba Mtshali Name: Gugulethu Mbongwa

Contact number: 082 370 9696 Tel no.: 031 314 7003

Email; themba.mtshali@dpw.gov.za Email : gugulethu.mbongwa@dpw.gov.za
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Private Bag X54315, DURBAN 4000 Int. Code: +27 31 Tel: 314 7000 website: www.publicworks.gov.za
Supply Chain Management: Miss Gugulethu Mbongwa — 031 314 7003
Project Leader — Mr. T. Mtshali

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service to
be rendered at: SAPS: STANGER — DBNQ-3268323

Bid response documents to be deposited in the bid box situated at: National Department of Public
Works and Infrastructure: 157 Monty Naicker Road (Bidders to note that entrance in Dr Pixley
ka Seme is temporally closed)

Item | Description Quantity / Period

1 REPAIR AND SERVICE TO FIRE EQUIPMENT ONCE OFF

CLOSING DATE: 01/04/2026 : CLOSING TIME 11:00AM
NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of quantities or
specifications attached in hereunder, and clearly indicate the delivery period and the validity period
of your quotation, Kindly also clearly indicates if you price includes or excludes VAT. “You may
claim VAT only if you are a VAT Vendor”,

TERMS AND CONDITIONS

o If a supplier fails to deliver any or all goods or fails to deliver the required services within the
specified period on the order/ Contract or appointment letter the Department of Public
Works and Infrastructure may impose a penalty and further deduct from the order / contract
a sum of the delayed goods or unperformed services, or terminate the contract in part or in
whole.

e The Department of Public Works and Infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of witnesses and be forwarded to
the aforementioned physical address or email, failure to comply with these requirements will

result in the quotation bei isregarded.
Yours Faithfully
2026 -03- 18

SIGNATURE: LN/ '

DATE: /8/03/ 2wk
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PART A

PA 32: INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE

BID NUMBER: | CLOSING DATE: | CLOSING TIME: _ |
SOUTH AFRICAN POLICE SERVICE — STANGER SAPS: REPAIR AND SERVICE TO FIRE
EQUIPMENT

DESCRIPTION | ID-3268323 File no19/2/3/2/3/907

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

NATIONAL DEPARTMENT OF PUBLIC WORKS DURBAN REGIONAL OFFICE

ety

CORNER OF ALLIWAL AND WEST STREET (CORNER OF DR PIXLEY KA SEME AND SAMORA
MACHEL STREET

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON CONTACT PERSON
TELEPHONE NUMBER TELEPHONE NUMBER
FACSIMILE NUMBER FACSIMILE NUMBER
E-MAIL ADDRESS E-MAIL ADDRESS
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER | CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER | CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE STATUS | COMPLIANCE oR SUPPLIER
SYSTEM PIN: DATABASE
No: MAAA
ARE YOU THE
ACCREDITED
REPRESENTATIVE IN ARE YOU A FOREIGN BASED [ves CNo
SUPPLIER FOR THE GOODS
SOUTHAFRICAFOR | [Yes CINo /SERVICES OFFERED?
THE GOODS ' [IF YES, ANSWER THE
/SERVICES [IF YES ENCLOSE PROOF] QUESTIONNAIRE BELOW]
OFFERED?
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [] YES [INO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? [ YES [INO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [] ves CJNO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [J Yes [JNO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ] Yes CINO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS

Version 1 of 2023
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SYSTEM Pin CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

PART B
TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION: |

1.1.

1.2

1.3.

14.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE |
ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2.

TAX COMPLIANCE REQUIREMENTS

2.1
2.2

23

24
25

26

27

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN/CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE."

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THIS BID IS SIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE: e

Version 1 of 2023



Provisional Bills of Quantities: SOUTH AFRICAN POLICE SERVICE: - STANGER SAPS
Ref No:
ID 3268323

L & Department:
% §; Public Works and Infrastructure
w REPUBLIC OF SOUTH AFRICA

SPECIFICATION

UNPLANNED MAINTENANCE
Mechanical Work

REPAIRS AND SERVICING OF FIRE
EQUIPMENT

STANGER SAPS

KWADUKUZA




Provisional Bills of Quantities: SOUTH AFRICAN POLICE SERVICE: - STANGER SAPS
Ref No:
ID 3268323

Note to Tenderers:

The following bill of quantities must be completed by the contractor and the final amount transposed to the DR02
form. Failure to complete the rates and transpose the final amount to the DR02 form will result in the tender being
invalid

All repair work shall be executed using approved materials and equipment suitable to the systems they serve and in
accordance to the relevant codes of practice, standards, regulations, manufacturers specifications, municipal laws
and by-laws

All new equipment, materials and systems shall be furnished with a guarantee or a defects liability period of 12
months commencing from the completion of the works (All replaced part/serial numbers must clearly indicated in
the invoice)

The guarantee shall cover the performance of the works and any defects due to inferior materials and /or
workmanship, fair wear and tear accepted, and the contractor shall repair such defects without delay at his own
cost.

CONTRACTOR TO HAVE A CIDB GRADING OF 1 SF.

B) Notes to tenderers

Contractor must produce a schedule of all equipment to be repaired, serviced or replaced

Register and number all appliances

The Contractor must notify the relevant Works Manager immediately on completion of Works in all respects
for inspection of the works. (T.M Mtshali — 0823709696)

Contact person before assumption of duty on site Mr Max 0325518269 / 0783796826

All services carried out must comply with Occupational Health and Safety Act no 85 of 1993 and regulations
Contractor service technician to be registered with SAQCC

Submission of a valid letter of good standing. COIDA.

C) SCOPE OF WORKS
SERVICE OF FIRE EQUIPMENT ACCORDING TO SANS 1475.
Repairs and Service to fire equipment as per scope below.

Check the extinguisher type and rating.

Verify the mounting location.

Check, confirm and repair the pull pin, temper seal and pressure gauge.

Inspect for physical damage, corrosion, leakage or missing parts (nozzle, valve) and replace/repair.
Ensure the nozzle and valve operate correctly if not replace.

Ensure the safety seal is intact, and label is legible.

Verify the pressure reading (gas or dry chemical) is within the acceptable range on the gauge and refill if
needed.

Pressure test and Hydro test as required

Recharge to the manufactures specified agent weight and use correct extinguishing agent as required.
Replace or service seals, pins as needed.

Place the maintenance sticker with date, next due date as required.

Test water pressure and restore water on all equipment.

Supply and fit signage

Provide after service report.

Provide a service certificate.




Provisional Bills of Quantities: SOUTH AFRICAN POLICE SERVICE: - STANGER SAPS

Ref No:
ID 3268323

No. | Service and Repair Fire Equipment Quantity Rate Total
1 | OHSA 1 R 2000.00 R 2000.00
2 | Fire Hose Reels
( to replace CP Valve, nozzle, hand wheel and clamp) 13
3 | Fire extinguishers 9kg DCP
( to pressure test, DCP refill, replace discharge hose) 21
4 | Fire extinguishers 9kg DCP supply 1
5 Supply and fit 190 extinguisher signage set 22
6 | Supply and fit 190 Hose Reel signage set 13
7 | Fire Hydrants 2
( check hose and replace/ supply if necessary)
8 Pressure test and restore water 1
9 | Test service twin booster connections 1
|
i
. SUB-TOTAL | R
NB#*.All holes made during the works shall be sealed and make good after SUB-TOTAL | R
completion of the work
VAT @15% | R
NB*#*Contractor to visit site and liaise with T.M. Mitshali (0823709696) for
the location and condition before quoting
Price to be carried over to PA 32 form of offer.
TOTAL | R
Total in Words:
Name of tendering Entity
CSD No.
CIDB No.

Signature

Date
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SBD 3.1
PRICING SCHEDULE - FIRM PRICES
(PURCHASES)
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES SUBJECT TO RATES OF EXCHANGE

VARIATIONS) WILL NOT BE CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING SCHEDULE MUST

BE SUBMITTED FOR EACH DELIVERY POINT

Nameofbidder.............covvi i, Bid NUMDET. .. oo e ee e

Closing Time 11:00am Closingdate............ccooiii i

OFFER TO BE VALID FOR 84 DAYS FROM THE CLOSING DATE OF BID.

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY
NO. ** (ALL APPLICABLE TAXES INCLUDED)

The price that appears on this form is the one that will be considered for acceptance as a firm and final offer.

SPECIFICATION

Reference No: ID 3268323
DEPARMENT OF JUSTICE
SAPS STANGER (KWADUKUZA) -
Description: SERVICE AND REPAIR TO FIRE EQUIPMENT

A) PRICING SCHEDULE

* Any change due will be confirmed by the Project Manager.

¢ Note All rates and totals must be filled in and completed in all respects
N.B: The contractor is to visit site before quoting to make sure of what needs to be done, the NDPWI
reserve the right to remeasure the material to be used and hours, kilometers quoted to make sure the work
to be done and amount quoted is correct, contractor to submit suppliers invoices, with his invoice for
verification if there are material purchased.

No | Item Description Description of Service Quantity Rate Total

1 | OHSA Occupational Health and Safety Item R 2000.00 R 2000.00

SERVICING OF FIRE EQUIPMENT

No. | Service and Repair Fire Equipment Quantity Rate Total
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2 | Fire Hose Reels
( to replace CP Valve, nozzle, hand wheel and clamp) 13
3 | Fire extinguishers 9%kg DCP
( to pressure test, DCP refill, replace discharge hose) 21
4 | Fire extinguishers 9kg DCP supply 1
5 | Supply and fit 190 extinguisher signage set 22
6 | Supply and fit 190 Hose Reel signage set 13
7 | Fire Hydrants 2
( check hose and replace/ supply if necessary)
8 | Pressure test and restore water 1
9 | Test service twin booster connections 1
SUB-TOTAL | R
NB*.All holes made during the works shall be sealed and make good after SUB-TOTAL | R
completion of the work
VAT @15% | R
NB***Contractor to visit site and liaise with T.M. Mtshali (0823709696) for
the location and condition before quoting
Price to be carried over to PA 32 form of offer.
TOTAL | R
Total in Words:
Name of tendering Entity
CSD No.
CIDB No.
Date
Signature
- Required by:
- At
- Brand and model
- Country of origin
- Does the offer comply with the specification(s)? *YES / NO

- If not to specification, indicate deviation(s)
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- Period required for delivery
*Delivery: Firm / not firm
- Delivery basis

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination.

** “al| applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund
contributions and skills development levies.

*Delete if not applicable

Signature of Bidder Date
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

Project title:

FIRE EQUIPMENT

SOUTH AFRICAN POLICE SERVICE - STANGER : REPAIRS AND SERVICE TO

Quotation no:

Reference no:

ID-3268323
File no19/2/3/2/3/907

Advertising date:

Closing date:

Closing time:

11:00 am

Validity period:

84 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 1 SF or higher, or 1 SF*

or higher.

*Select tender value range and select class of construction works” or select “Not applicable” where only one

class of construction works is applicable.

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of

1 SF PE or higher, or 1 SF PE* or higher.

*Select tender value range and select class of construction works” or select “Not applicable” where no or
only one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE

YES ] NO

Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.

Functionality criteria’: Weighting factor:
n/a
Total 100 Points

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

The points allocated to each functionality criterion should not be generic but should be determined separately for each tender

on a case by case basis.
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

For Internal & External Use

Effective date: 21 July 2023

Page 1 of 8
Version: 2023/08



PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

3.1.” "r procurement transaction with rand value greater than R2 000, 00 and up to R1 Million
unclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 1
[Serial Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20
1. An EME or QSE which is at 10 ¢ SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people (Mandatory) applicable.
2. Located in a specific Local 2 ¢ Official Municipal Rates Statement
Municipality or %/!/E)istrict which is in the name of the bidder.
%VL\J Municipality or Metro or
Province area for work to be Or
/,,.| done or services to be
{§7aN ; .
rendered in that area ¢ Any account or statement which is
(Mandatory) in the name of the bidder.
Or
¢ Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.
Or
e Lease Agreement which is in the
name of the bidder.
3. An EME or QSE which is at 4 e SANAS Accredited BEBEE
least 51% owned by black Certificate or Sworn Affidavit where
women (Mandatory) applicable.
4, An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable.
(Mandatory)
and
o Medical Certificate indicating that
the disability is permanent.
Or
e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.
Or
e National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).
5. An EME or QSE which is at 2 ¢ ID Copy and SANAS Accredited
least 51% owned by black BBBEE Certificate or Sworn
youth (Mandatory) Affidavit where applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who would
have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 8

For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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9 JANUARY 2004).

4. ..ZSPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to
comply with the criteria stated hereunder shall result in the tender offer being
disqualified from further consideration:

[ Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
! X | tenders.
| Tender offer must be properly received on the tender closing date and time specified on the
2 X | invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).
3 [XI | Use of correction fluid is prohibited.
4 | X | -Submission of a signed bid offer as per the DPW-07 (EC). . (™ *
6 [ | Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.
Submission of DPW-16 signed by the authorised official and completion of bid briefing
7 | O | attendance register.
8 The tenderer shall submit his fully priced Bills of Quantities /Llump Sum Document.(complete
~ | document inclusive of all parts) together with his tender.
9 0 The tenderer shall submit his fully priced and completed sectional summary- and final
summary pages with the tender.
10 | X | Bidder to submit a fully completed SBD 3.1
1| X Bidder to submit a valid SAQCC gas certificate or a copy of SAQCC gas card on fire for
technician employed by bidder (to be verified)
12 | [
13 | O
14 | [
15 |

4.2.Indicate administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request
will disqualify the tender offer from further consideration.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender’ or “Tenderer”. Page 3of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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B v e

N MEPUBUC OF S0UTH ATRICA

e,
-

l Any correction to be initialled by the person authorised to sign the tender documentation as per PA
17 X | 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or
JV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium
2 | X |/ joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm /
| consortium / joint venture.
3 | X | All parts of tender documents submitted must be fully completed in ink and signed where required.
4 | X | Submission of (PA-11): Bidder's disclosure
5 | [0 | Submission of PA-16.1 (EC): Ownership Particulars
Submission of documentation relating to risk assessment criteria as contained in C 2.1 of DPW-
6 | [
03 Tender Data.
7 | B | Submission of (PA 40): Declaration of Designated Groups.
Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
8 | X | Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if
| any
o | [ Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPW-05 Contract
Data (GCC 2015) whichever applicable to be fully completed.
10 The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
=!I | parts) within 14 calendar days from request.
1|0 Upon request, submission of fingerprints obtainable from local SAPS inciuding any other additional
documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with supporting
12 | [ | documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.
Submission of current / valid letter of good standing, Workman’s Compensation certificate
13| X
(COIDA).
14 All documents submitted by Bidder are subject to varification to confirm validity.
15 | X | Bidder to submitt a fully completed form of offer(PA 32
16| O
17 | O
18 | O

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific
goals

Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
Regulations 2022

A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

1 | X

2 | KX

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 4 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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5. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

[J Method 1 (Financial offer) [X] Method 2 (Financial and Preference offer)

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:
6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.1 Technical risks:
Criterion 1: Experience on comparable projects during the past specify between 5 and 10 years.

The tendering Service Provider's experience on comparable projects during the past specify between 5 and
10 years. The number of current and previous comparable projects performed by the Tenderer as per the
evaluation report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to
provide contactable references will result in the tender offer will be mutatis mutandis declared non-

responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past specify between 5 and 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past specifiy between 5 and 10 years as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative sample of
the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any
additional work executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general,
2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed,;
3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 5 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman,

Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced,;

Contract administration: contractual aspects such as complying to laws and regulations, insurances,

security, submission of required documentation timeously, reaction to written contract instructions,

appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of

contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

¢
© o~ o s U

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financia! viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS
X Quotation documents are available for collection during working hours

] Alternatively; quotation documents may be collected during working hours at the following address
insert physical address. A non-refundable bid deposit of R insert amount payable (cash only) on
collection of the bid documents.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 6 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



s = PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

Sy REABUC O SOUTH AFRCA

8. SITE INSPECTION MEETING
{ ‘mpulsory briefing session will be held in respect of this quotation.

The particulars for compulsory briefing session or virtual briefing session are:

Venue:

Virtual meeting Link:

Date: Starting time:

9. ENQUIRIES

9.1. Technical enquiries may be addressed to:

DPWI Project Manager | T. Mtshali Telephone no: | 0313147243
Cellular phone no 0823709696 Fax no:
E-mail themba.mtshali @dpw.gov.za

9.2. SCM enquiries may be addressed to:

SCM Official Telephone no:
Cellular phone no Fax no:
E-mail

10. DEPOSIT/ RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Any reference to words "Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 7 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

mnder documents may be posted to:

the Director-General
Department of Public Works and Infrastructure

Private Bag X 54315
Durban
4000

Attention:
Procurement section: Room

OR

Deposited in the tender box at:

Department of Department of Public Works and

Infrastructure
157 Monty Naicker Road, by Securities. (bidders to

note that entrance in Dr Pixley Ka Seme is
temporally closed)
Box 16

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 8 of 8

“Tender” or “Tenderer”.
Version: 2023/08

For Internal & External Use Effective date: 21 July 2023



Department:
Public Works
REP*'SLIC OF SOUTH AFRICA

Annexure A to PA-03

ANNEXURE TO PA-03 (EC):

NOTICE AND INVITATION FOR QUOTATION

Project title: SOUTH AFRICAN POLICE SERVICE - STANGER SAPS: REPAIRS AND SERVICE TO FIRE
EQUIPMENT

~ID-3268323
Referenceno: ol 010/2/3/2/3/907

Quotation No:

Advertising date: / /2026 Closing date: /] /2026

Closing time: 11:00am Validity period: 84 Days

BIDDERS TO TAKE NOTE OF THE FOLLOWING
e Contractor must comply with OHS Act no. 85 of 1993 with Regulation.
e Contractor must be in good standing with Workman’s Compensation. (COIDA)

e Contractor must provide proof of relevant required registration and all compliant
certification of conformances.

e Submission of Safety Plan before commencement on Site

e The Safety Plan should be approved by the Client (NDPWI) before commencement of
work onsite.

e Submission of PA32 Invitation to bid.

e Submission of BBBEE sworn affidavit of certificate attested the Commissioner of oath or
a certified copy of BBBEE certificate issued by CIPC or SANAS approved BBBEE certified
valid at the time of closing (subject for verification)

Only Awarded Service Provider will be required to submit Security Clearance
Documents.

Awarded Service Provider to Submit Public Liability Cover and Safety Plan before
Commencement on Site.

Any reference to the words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
“Tender” or “Tenderer”
Page 1 of 1
April 2018



P
. CIHRY

ey
pvi Mo
w 1wt
T4 Depedment:
4 Public Works snd Infrasuchre
v REPUBLIC OF SOUTH AFRICA

PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and
ethics as enshrined in the Constitution of the Republic of South Africa and further
expressed in various pieces of legislation, it is required for the bidder to make this
declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder's declaration

2.1 s the bidder, or any of its directors / trustees / shareholders / members / partners or

any person having a controlling interest (1) in the enterprise, employed by the state?
YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in

table below.

Full Name Identity Number Name  of State
institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 1 of 4
For External Use Effective date 5 July 2022 Version: 2022/03



&

2.2

221

23

2.3.1

[P R
& frisncuce PA-11: BIDDER’S DISCLOSURE
Deparment:
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REPUBLIC OF SOUTH AFRICA

Do you, or any person connected with the bidder, have a relationship with any
person who is employed by the procuring institution?
YES /NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES / NO

If so, furnish particulars:

---------------------------------------------------------------------------------------------------------------

3 DECLARATION

3.1
3.2

3.3

I, the undersigned, (NAME)..........ccvririiiniiiii et
in submitting the accompanying bid, do hereby make the following statements that |

certify to be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not

be construed as collusive bidding.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an

activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”.
For External Use

Page 2 of 4
Effective date 5 July 2022 Version: 2022/03



PA-11: BIDDER'S DISCLOSURE
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REPUBLIC OF SOUTH AFRICA

3.5

3.6

3.7

In addition, there have been no consuitations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with
the intention not to win the bid and conditions or delivery particulars of the products
or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the
official bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this
bid.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are
suspicious will ‘be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of
the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other

applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT. ‘

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN
MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

Page 3 of 4

meaning as the words “Tender” or “Tenderer”.
For External Use Effective date 5 July 2022 Version: 2022/03
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b

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 4 of 4
For External Use Effective date 5 July 2022 Version: 2022/03



Resolution of Board of Directors: PA-15.1

PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(fegally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:
1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:
(project description as per Bid / Tender Document)
Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)
2. *Mr/Mrs/Ms:
in *hisfher Capacity as: (Position in the Enterprise)

and who will sign as follows:

authorised to sign the Bid / Tender, and any and all other documents and/or
n with and relating to the Bid / Tender, as well as to sign any Contract, and
award of the Bid / Tender to the Enterprise mentioned

be, and is hereby,
correspondence in connectio
any and all documentation, resulting from the

above.

Name Capacity Signature

-

olo|lvylo|lao|ls|lw]|®

-
o

b
-

-l
LA

-
w

-
N

Any reference to words "Bid” or Bidde aning as the
waords ‘Tender” or “Tenderer”. Page 10f 2
For external use Effective date April 2012 Version: 1.3

" herein and/or in any other documentation shall be construed to have the same me




Resolution of Board of Directors: PA-15.1

15

—

16

17

18

19

"

20

|

The bi
document being signed.

jdding enterprise hereby absolves the Dapartment of Public Works from any liabil

ity whatsoever that may erise as & result of this

Note:

ENTERPRISE STAMP

7. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by
8ll the Directors / Members / Partners of the Bidding
Enterprise.

3. In the event that paregraph 2 cannot be complied with,
the resolution must be signed by Directors / Members /
Partners holding & majority of the shares / ownership of
the Bidding Enterprise (attach proof of shereholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may elternalively appoint a person to sign this document
on behalf of the Bidding Enlerprise, which person must
be so authorized by way of a duly completed power of
atiorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the
Bidding Enterprise (proof of shareholding / ownership and
power of attorney ere fo be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on & separale page.

Any reference o words “Bid” or Bidder”

words "Tender” or “Tenderer”.
For external use Effective date April 2012

herein and/or in any other documentation shall be construed to have the same meaning as the

Page 2 of 2
Version: 1.3



‘ ____'_’___._.. Resolution of Board of Directors to enter into Consortia or Joint Ventures: PA-15.2

: Wors
R UBLIC OF BOUTH AFRICA

p~-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

*Direciors / Members / Partners of:

RESOLUTION of a meeting of the Board of

|

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)

On (date)

RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correc! full nemes and registration numbers, if appliceble, of the Enterprises forming the Consortium/Joint

Venture)

to the Department of Public Works in respect of the following project:

(Project description &s per Bid /Tender Document)

{Bid / Tender Number es per

Bid / Tender Number:
Bid /Tender Document)

2. *Mr/Mrs/Ms:

(Position in the Enterprise)

in *his/fher Capacity as:

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or corespondence in connection with and relating
{o the consortium/joint venture, in respect of the project described under item 1 above. '

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due
fulfiiment of the obligations of the joint venture deriving from, and in any way connected with, the Contract to

be entered into with the Department in respect of the project described under item 1 above.

s domicilium citandi et executandi for all purposes arising from this joint venture

4. The Enterprise chooses as it
ent in respect of the project under item 1 above:

agreement and the Contract with the Departm

Physical address:

(code)

y other documentation shall be construed to have the same meaning as the
Page 1 of 2
Version:1.0

Any reference to words "Bid" or Bidder" herein and/or in an

words “Tender” or “Tenderer”.
For External Use Effective date 1 Seplember 2005



Resolution of Board of Directors to enter into Lonsortia or Joint Ventures: PA-15.2

Postal Address:

(code)
Telephone number: (code)
Fax number: (code)
Name Capacity Signature
1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
Note: ENTERPRISE STAMP
1. * Delete which is not applicable
2 NB. This resolution must be
signed by all the Directors /
Members / Partners of the Bidding
Enterprise
3. Should the number of Directors /
Members/Partners exceed the
space available above, additional
names and signatures must be
supplied on a separate page |

Any reference to words "Bid” or Bidder" herein and/or in

words

“Tender" or “Tenderer”.

For External Use

Effective date 1 September 2005

any other documentation shall be construed to have the same mea

ning as the
Page 2 of 2
Version:1.0
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have
entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

{place)

Held at
(date)

on

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public

Works in respect of the following project:

(Project description as per Bid /Tender Document)

(Bid / Tender Number as per Bid /Tender Document)

Bid / Tender Number:

nd/or in any other documentation shall be consirued to have the same meaniné as the
Page tof 3

Any reference to words “Bid” or Bidder” herein a
Version: 2021/01

words “Tender” or “Tenderer”.
Effective date 20 September 2021

Far evlernal use
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REPUBLIC OF SOUTH AFRICA

PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
: VENTURES
ed representatives of the following legal entities who have

d for the project mentioned below: (legally correct full names and
Consortium/Joint Venture)

RESOLUTION of a meeting of the duly authoris
entered into a consortium/joint venture to jointly bi
registration numbers, if applicable, of the Enlerprises forming &

1.

(place)

Heldat ____
(date)

on

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public

Works in respect of the following project:

{Project description &s per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

y other documentation shall be construed to have the same meaning as the
Page 1 of 3

Any reference to words “Bid” or Bidder” herein and/or in an
Version: 2021/01

words “Tender” or *Tenderer”.

For extemnal use Effective date 20 September 2021
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PA-15.3: Special Resolution of Consortia or Joint Ventures

*Mr/Mrs/Ms:

(Position in the Enterprise)

in *his/her Capacity as:

and who will sign as follows:

o sign the Bid, and any and all other documents and/or correspondence in

be, and is hereby, authorised to
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of: :

. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfiment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises fo the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the

Department referred to herein.

domicilium citandi et executandi of the Consortium/Joint Venture for all

. The Enterprises choose as the
d the Contract with the Department in

purposes arising from the- consortium/joint venture agreement an
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

in any other documentation shall be construed 1o have the same meaning as the
Page 2 of 3

Effective date 20 September 2021 Version; 1.3
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REPUBLIC OF SOUTH AFRICA

A4
PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capacity |- Signature

11
12
13
14
15

The bidding enterprise hereby absolves the
a result of this document being signed.

Department of Public Works & Infrastructure from any liability whatsoever that may arise as

L2

Note:

1. * Delete which is not applicable. ; .

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture subrmitting this tender, as named in ilem 2 of Resolution PA-15.2.

3. Should thé number of the Duly Authorised Representatives of the Legal Entities joining forces in this lender exceed the space
available above, additional names, capacity and signetures must be supplied on & separate page.

4 Resolution PA-15.2, duly completed and signed, from the separate Enterprises who parlicipate in this consortium/joint venlure,
mus! be atteched lo this Special Resolution (PA-1 5.3).

“Big” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
Dana 2 nf2

Any reference to words
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J ! Public Works ond Infrostruciure
1 REPUBLIC OF SOUTH AFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT

REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The foliowing preference point systems are applicable to invitations to tender:

- the 80720 system for requirements with a Rand value of up to R50 000 000 (all

applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all

applicable taxes included).
1.2 Preference Points System to be applied
(tick whichever is applicable).
[X] The applicable preference point system for this tender is the 80/20 preference point system.
[[] The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and
1.3.2  Specific Goals

1.4  The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE T
POINT SCORING SYSTEM [ 8o/20 ] sor10
PRICE 80 90

SPECIFIC GOALS
Total points for Price and Specific Goals

Page 10f10
Effective date 21 :{l:J_|y 2023 Version 2023/08
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Breakdown Allocation of Specific Goals Points

1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1
Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are

applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE which is at 10 ¢ SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 ¢ Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be or
rendered in that area
(Mandatory)
e Any account or statement which
is in the name of the bidder.
Or
e Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.
Or
AR e == ® Lease Agreement which:is in.the
name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4. An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.

(Mandatory)

Page 2 0f 10
Effective date 21 July 2023 Version 2023/08
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and

e Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

¢ National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

An EME or QSE which is
at least 51% owned by
black youth (Mandatory)

e |D Copy and SANAS Accredited
BBBEE Certificate or Sworn
Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and up to

R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below

are applicable.
Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20
1. An EME or QSE or any 10 o SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable, =~
(MandatOry_)».{;_._. Fe 0 IEER _EF ‘_g:,.___,_:é;,
2. Located in a specific Local 2 ¢ Official Municipal Rates

Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

Statement which is in the name
of the bidder.

Or

_ Effective date 21 July 2023
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Any account or statement
which is in the name of the
bidder.

Or

Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

Lease Agreement which is in
the name of the bidder.

An EME or QSE or any
entity which is at least 51%
owned by black women
(Mandatory)

SANAS Accredited BBBEE -
Certificate or Sworn Affidavit
where applicable.

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

Medical Certificate indicating
that the disability is permanent.

Or

South African Social Security

.. Agency, (SASSA) Registration
"~ indicating that the disability is

permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

Effective date 21 July 2023
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5. An EME or QSE or any 2 o ID Copy and SANAS

entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Syvorn Affidavit where
(Mandatory) applicable.

1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of
all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 10

1. An EME or QSE or any 4 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2 e Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to

be done or services to be Or
rendered in that area

(Mandatory)

e Any account or statement
which is in the name of the
bidder.

Or

» Permission to Occupy from

s logal.chief in case of rural &
areas (PTO) which is in the
name of the bidder.

Or

¢ Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit

where applicable.
Page 50of 10
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owned by black women
(mandatory)

4.[] | An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

OR

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

e Medical Certificate indicating

that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5.[] | An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

e |D Copy and SANAS

Accredited BBBEE Certificate
or Sworn Affidavit where
applicable

1.7

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or
descent; or {b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (i) on or

after 27 April 1994 and who would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004).

1.6 “%Failtire on the part of ti&‘tenderer to submit proof or'détunientation required iff terms

of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in

response to an invitation to provide goods or services through price quotations,

Page 6 0f 10
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(b)
(c)
(d)

(e)

3.

3.1.

3.1.1.

3.2.

3.2.1.

FiZ. . - g

£55

"
i

Where

competitive tendering process or any other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-Pmin i} Pt-Pmin i’
Ps =80 (1252000 o Ps =90 (1 - F-imintl)
Pmini.: Pmini.i
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

S Eds s e T
ZEEEE- £EE EREES

80/20 or 90/10
Pt-P Pt-P i

Ps =801+ or Ps =90 (1 -+ )

Pmax:i.: Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

Page 7 of 10
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{ POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated

in the conditions of this tender:
4.2. Incases where organs of state intend to use Regulation 3(2) of the Regulations, which

states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

Effective date 21 Jq!}y 2023

ber @ Number of Number of
DO : points points
0 claimed claimed
SR (80/20
90/10 (30418 system)
: 20 system)
The specific goals allocated Tob
ints in terms of this tender (To be (To D¢
poin o b completed
completed
omp » O by the by the
h e Org ‘° : tenderer) tenderer)
1. An EME or QSE (or any 4 10
entity for procurement
transaction with rand value
less greater than R1 Million)
%which is at least 51% owned
by black people
2. Located in a specific Local 2 2
Municipality or District
Municipality or Metro or
Page 8 of 10
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The specific goals allocated
points in terms of this tender

Province area for work to be
done or services to be
rendered in that area

Number of
points
claimed

(90/10
system)

(To be
completed
by the
tenderer)

Number of
points
claimed
(80/20
system)

(To be
completed
by the
tenderer)

3. An EME or QSE (or any 2 4
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black women

4. An EME or QSE (or any 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability

5. An EME or QSE (or any 2 9
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3.
4.4,

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

I A I

Effective date 21 July 2023

——e
- e

Version 2023_[})8 B

=Name of company/firm........ SR e e E e TS R

Company registration number: ...
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O  State Owned Company
[TICK APPLICABLE BOX]

4.6. |, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have -

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(¢) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:  ...ooooie oo e
DATE: e e
ADDRESS: oot e e

Page 10 of 10
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Conditions of Contract: PA-10 (FM)

1. DEFINITIONS

14.  The following words and expressions shall have the meanings hereby assigned to them except where

the context otherwise requires:

1.4.1. “Additional Services” are increases in the quantity of the routine Services detailed in the Scope of
Works.

1.1.2. Bill of Quantities” means the document so designated in the Pricing Data that describes the Services
and indicates the quantities and rates associated with each item which the Employer agrees to pay
the Service Provider for the Services completed; )

11.3. "Certificate of Completion” means the certificate issued by the Service Manager signifying that the

Contract has expired;

1.1.4. "Commencement Date" means the date on when the Service Provider is notified of the Employer's
acceptance of its offer;

y the Parties and of which these Conditions of Contract form

11.5. “Contract” means the Contract signed b
part of, and such amendments and additions to the Contract as may be agreed in writing between the

Parties; -
which to_gether wnh these Conditions of Contract, Scope of
be the risks, liabilities and obligations of the contracting
on of the Contract; '

1.1.6. "Contract Data" means the specific data,
Works and Pricing Data collectively descri
Parties and the procedures for the administrati

11.7. “Contract Period" is from Commencement Date for the period stated in the Contract Data;

be paid for the Services in accordance with the Pricing Data,

1.1.8. ‘“Contract Price” means the price o
deductions there from as may be made from time to time under

subject to such additions thereto or
the provisions of the Contract;

1.1.9. “Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and

Acceptance;

djustment provisions used for the adjustment of fluctuations in the cost

1.1.10. “CPAP" means contract price a
nd goods as stated in the Contract Data;

of labour, plant and materials a

1.1.11. “Day” means a calendar day;

calculations and technical information which are made available to
at a venue and ti.me to bp announced by the Service Manager and
time to time approved in writing by the Employer or

1.1.12. “Drawings” means all drawings,
the Service Provider for inspection
any modifications thereof or additions thereto from

delivered to the Service Provider by the Employer;
1.1.13. “Employer” means the contracting Party named in the Contract Data who appoints the Service
Provider, :

ols implements, machinery, articles and things of whatsoever

1.1.14. "Equipment" includes all appliances, to
nature required in or for the rendering, completion or defects correction of the Services but does not

include materials;

e land and buildings, detailed in the Scope of Works, and any additions, or

de available by the Employer for the purposes of the Contract, on, under, over, in
rvices are to be rendered or carried out;

1.1.15. "Eacilities” means th
omission thereto, ma

or through which the Se

1.1.16. “Form of Offer and Acceptance’

Provider recording the acceptance 0

1.1.17. “dentified Projects” means any projects, other than routine Services, identified and agreed to by the
Parties during the Contract period or any extensions thereto, to be completed in terms of the Contract.

means the written communication by the Employer to the Service
f the Service Provider's offer;

Any reference 1o word me meaning as the words
Page 3 of 18
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1.1.19.

1.1.20.

1.1.21.

1.1.22.

1.1.23.

1.1.24.

1.1.25.

1.1.26.

1.1.27.

2.

2.2

2.3.
24.

2.5.

2.6.

Any referenc

Conditions of Contract: PA-10 (FM)

“Materials” includes all materials, commodities, articles and things required to be fumished under the

Contract for the execution of the Services;

“Month” refers to the period commencing on a certain day of a month to the day preceding the

corresponding day of the next month;
"parties” means the Employer and the Service Provider;

"Pricirig Data" means the document that contains the Bill of Quantities and provides the criteria and
assumptions, which it will be assumed in the Contract were taken into account by the Service

Provider when developing his prices;

rmed by the Service Provider during the Contract Period in

sgervices” means all the work to be perfo
the Scope of Works, as amended from time fo

accordance with the Contract, as more fully set out in
time by written agreement between the Parties;

“Service Provider' means th

accepted by or on behalf of the Employer a
heirs, executors, administrators, trustees, judicial manage
not, except with the written consent of the Employer, any assignee of

e Tenderer, as named in the Contract Data, whose offer has been
nd, where applicable, includes the Service Provider's
rs or liquidators, as the case may be, but
the Service Provider;

ntativg of the Employer named as the Service Manager in the
the right to replace the said Service Manager, by written notice
d to furnish reasons therefor,

"Service Manager” means the represe
Contract Data. The Employer reserves
to the Service Provider, without the nee

ent which defines the Employer’s objectives and requirements

"Scope of Work" refers to the docum
nstraints relating to the manner in which the

and specifications and any other requirements and co
Services must, or may, be provided or performed;

“Service Period” refers to the period indicated in the Contract Data during which the Service Provider
shall render the Services required in terms of the Contract;

“Transitional Stage” refers to the period indicated in the Contract Data, which co'mmences
immediately on the expiry of the Service Period, and during which the Services to.be provided by the
r alia, the provision and transfer to the incoming service provider of

Service Provider shall include, inte
managerial support and information, as detailed in the Scope of Works.

INTERPRETATION
In this Contract, except where the context otherwise requires:

2.1.1 The masculine includes the feminine and the neuter, vice versa;

2.4.2 The singular includes the piural; and vice versa

2.1.3 Any reference to a natural person includes a body corporate, firm, association or

consortium/joint venture/partnership, vice versa.

es of this Contract are included for reference purposes only and shall not

The headings to the claus
the provisions to which they relate.

affect the interpretation of

Words and phrases defined in any clause shall bear the meanings assigned thereto.

The various parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions

bear corresponding meanings.

If any provision in a definition clause is a substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to it as if it were a substantive clause in the body of the

Contract, notwithstanding that it is only contained in the interpretation clause.

hall be construed to have the same meaning as the words

e to words "Bid” or Bidder” herein and/or in any other documentation &
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3.2.

3.3.

4.1.

5.1.

5.2.

5.3.

5.4.

5.5.

5.6.

57.

5.8.

5.9.

Any reference to words
“Tender’ or"Tenderer”.
Effective date 1 September 2005

Conditions of Contract: PA-10 (FM)

DURATION

The rights and obligations of the Parties to this Contract shall commence on the Commencement

Date.

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the Contract

Period, unless it is extended in terms of clause 3.3.

The terms or duration of the Contract may be extended as a result of bona fide negotiations between
of term or duration of the Contract shall however be valid unless the terms

the Parties. No extension
arid conditions of such extension has been reduced to writing and signed by the authorised

representatives of both Parties.
RIGHTS AND OBLIGATIONS OF THE EMPLOYER

The Employer shall give access to or supply the Service Provider with:

4.1.1 Al relevant, available data and information required and requested by the Service Provider for

the proper execution of the Services; and

4.1.2 Such assistance as shall reasonably be required by the Service Provider for the execution of
its duties under the Contract. -

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's written
instructions on any matter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

ttorney or authority to enter into any contract or to

The Service Provider shall not have the power of a
where prior written authorisation has_

otherwise bind or incur liability on behalf of the Employer, save
been obtained.

The Service Provider shall ensure that t, its employees, agents and representatives have the relevant
experience and capacity necessary for rendering of the Services with the reasonable degree of skill,

care and diligence that may be expected of professionals providing services similar to the Services.

Should any member of the Service Provider's team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the
Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or
occupants of the Facilities, on reasonable grounds, 1o be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shail not
again be employed on the Services without the prior written consent of the Employer. '

The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of

receipt of the Employer's written request.

nsure that reasonable levels of care and responsibility are exercised

The Service Provider shall e
to the Employer in the delivery of the Services.

when using items belonging
During the ongoing provision of the Services the Service Provider shall at all times keep the Facilities
clean and in a safe condition.

_ contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship between
the Parties and the Service Provider or his employees shall therefore not be entitled to any benefits to

which the employees of the Employer may be entitled.

Notwithstanding anything herein

y other documentation shall be construed to have the same meaning as the words
Page 5 of 18
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Conditions of Contract: PA-10 (FM)

SERVICE MANAGER
The Service Manager shall administer the Contract on behalf of the Employer in accordance with the
provisions of the Contract.

may delegate any of his powers and authority and may cancel such delegation,

The Service Manager
tification thereof to the Service Provider.

on the prior written no

Such delegation shall continue in force until the Service Manager notifies the Service Provider in

writing that the delegation is terminated.

y at any time, prior to giving effect thereto, refer any written order or

The Service Provider ma
Manager's delegatee to the Service Manager who shall confirm, reverse or

instruction of the Service
vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set outin
the Contract Data and any expenditure incurred in doing so shall be borne by the Service Provider.

Should the Service Provider fail to select the security fo be provided or should the Service Provider
fail to provide the Employer with the selected security within 21 days from Commencement Date, it
shall be deemed that the Service Provider has selected a security in the form of a retention of 25%

of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

in the event of security clearance becoming necessary, the Service Provider, any subcontractors and
all human resources utilized by the Service Provider undertake to undergo security clearance, for
which purpose the necessary forms will be made available to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses fo
undergo the required security clearance, they will not be allowed on the Facilities to render the

Services.

it is required that all persons engaged in the rendering of the Services shall be easily identifiable and

where required, security cleared.

CONFIDENTIALITY

The Service Provider undertakes to keep any and all information, of whatever nature, relating to the
Contract or which he becomes privy to due to his presence at the Facilities, strictly confidential and
such shall not be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever
including by means of photocopy or other reproduction, without the Employer’s prior written consent. ’
As disclosure or improper use of the confidential information, without the Employer’s prior written

consent, will cause the Employer harm:

be liable for any loss or damages suffered by the Employer and
any claims by third parties as a result of such
ole or in part; and/or

9.1.1 the Service Provider shall
shall indemnify the Employer against
unauthorised disclosure or use thereof , either in wh

921 the Employer shall be entitled to cancel the Contract

e such confidential information to the following

The Service Provider shall be entitled to disclos
t, in order to assist with the rendering of the Services

persons, who have a clear need to know interes
on the Contract:

9.2.1 employees, officers and directors of the Service Provider; and

etained by the Service Provider for the purpose of

9.2.2 any professional consultant or agent r
rendering the Services, provided that the identity of such consultant or agent is made known
to the Employer in writing and the Employer acknowledges in writing that the confidential

information may be disclosed to such person.
me meaning as the words
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Conditions of Contract: PA-10 (FM)

03-  The Service Provider shall be responsible for ensuring that all persons to whom the confidential
information is disclosed under this Contract shall keep such information confidential and shall not

disclose or divuige the same to any unauthorised person.

04. The confidential information shall remain the property of the Employer and the Employer may demand
the retum or destruction thereof, at the cost of the Service Provider, at any time upon giving written
Provider. Within ten (10) days of receipt of such notice, the Service Provider

notice to the Service
shall return all of the original confidential information and shall destroy all copies and reproductions

(both written and electronic) in its possession or in the possession of persons to whom it was
disclosed and fumish a certificate to the Employer stating as much.

10. AMBIGUITY IN DOCUMENTS

10.4. The several documents forming the Contract are to be taken as mutually explanatory of one another
discrepancy between them shall be explained and, if necessary, rectified by

and any ambiguity in or
ihe Service Manager who shall thereupon issue to the Service Provider a written explanation giving
details of the adjustments, if any, and a written instruction directing what Service, if any, is to be

delivered.

1. INSURANCES

ce Provider to assess his risks on this project and to ensure thathe

11.1. ltisthe responsibility of the Servi
ces to cover such risks.

obtains and maintains the adequate insuran
12. ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

12.1. The Senvice Provider shall provide the Employer, within 21 days of the Commencement Date, with an
acceptable health and safety plan and such other information required in terms of the Occupational

Health and Safety Act (85 of 1993).
30 days from Commencement date, or on such other date as

12.2. The Senice Period shall commence
maybe specified in the Contract Data

42.3. Notwithstanding the provision of 12.2, the Service Provider shall be given access to the Facilities or
portions thereof, only after the provision by the Service Provider of an acceptable health and safety
plan and of security clearance being obtained in terms of Clauses 12.1 and 8.1 respectively.

the Facilities or portions thereof and shall render the

12.4. The Service Provider shall be given access to
Services in accordance with its programme, referred to in clause 13 or after the receipt by him of a

written instruction to this effect.

der access to the facility or any portion thereof for any
ider and the Service Provider suffers additional costs as
entitied to make a claim therefor provided that the

d that he has taken all reasonable steps to mitigate the

12.5. If the Employer fails to give the Service Provi
reason other than default by the Service Prov
a result thereof, the Service Provider shall be
Service Provider is able to prove his claim an

additional costs.

13. PROGRAMME

ce Manager within 14 days from Commencement Date,
delivery of the Services. The programme shall describe
be rendered and shall be subject to the approval of
ot be unreasonably withheld.

13.1. The Service Provider shall deliver to the Servi
a realistic programme and a cash flow for the
and detail the order in which the Services are 10
the Service Manager, which written approval shall n

tten request from the Service Manager, furnish the

of whatever nature, in support of the programme and/or
ndered and/or the resources to be supplied
of the various parts of the Contract; andfor

13.2. The Service Provider shall, on receipt of a wri
Employer with any documents or information,
in relation to the manner in which the Services are to be re
and used in the rendering of the Services and/or progress

a detailed cash flow forecast.

13.3. A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or

as circumstances may require.
Any reference o words “Bid" or Bidder herein and/or in any other documentation shall be construed to have the same meaning as the words
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FEPUBLIC OF SOLTH AFNICA

13 Agreement fo the programme by the Service Manager or any adjustment thereto will not alter the
responsibilities of the Service Provider in terms of this Contract.

14. SUBCONTRACTING

y subcontract any part of the Services at its discretion. The subcontracts

14.1. The Service Provider ma
iicable terms, conditions and requirements of this Contract.

shall incorporate the app

rovider shall not be construed as relieving the Service Provider from

14.2. Subcontracting by the Service P
ct or imposing any liability on the Empiloyer.

any obligations under the Contra

15, INTELLECTUAL PROPERTY RIGHTS INDEMNITY

r undertakes to obtain the necessary consent from the proprietors or their

15.1. The Service Provide
Service Provider make use of the intellectual property of any other person.

licensees should the

nifies the Employer against any claim or action (including costs on

15.2. The Service Provider further indem
d by or arising from the failure to obtain such consent.

an atiomey and client scale) cause

16. COMPLIANCE WITH LEGISLATION

16.1. This clause applies to legistation emanating from national and provincial government as well as that of
any local authorities in whose area of jurisdiction the Facilities fall and which have a bearing on the

delivery of the Services and Facilities under this Contract.

oes not specifically allow discretion in respect of compliance by

16.2.  All the applicable legislation, which d
y as intended by such legisiation regardiess of any instructions,

the Employer, shall be followed exact!
verbal or in writing, to the contrary.

16.3. Should any applicable egislation allow discretion in respect of compliance by the Employer it shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time as
spegcific instructions in writing are issued to the Service Provider by the Service Manager.

16.4. The Service Provider shall in the provision of the Services comply with the provisions of, and give all
notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of any
legislation or imposed by any other body or person. The Service Provider hereby indemnifies the
Employer against any liabiiity for any breach of the provision of this clause.

16.5. Itis the responsibility of the Service Provider to obtain the consents, permissions and/or permits,
referred to in Clause 16.4, in the provision of the Services.

st the Employer, and the Employer shall not be

16.6. The Service Provider shall not have a claim again
fees, taxes, levies and other charges referred fo

liable to refund the Service Provider for any of the
Clause 16.4.

17. REPORTING OF INCIDENTS

Provider shall, as soon as possible, notify the Employer in writing

417.4.  In addition to the above, the Service
ch resulted or could have resulted in damage to property of injury

of any incidents at the Facilities, whi
or death to persons.

17.2. The Service Provider shall verbally notify the Service Manager of any of the incidents referred toin
17.1 immediately after the occurrence thereof.

all follow up the verbal notification referred to in 17.2 with a detailed written

to the Service Manager within the time frame indicated by the Service
48 hours of the incident.

17.3. The Service Provider sh
report on such incidents
Manager, but in any event within

17.4. The written report referred to in 17.3 shall provide for all incidents, which resulted in injury, death or

damage to property.

Any reference to words "Bid" or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
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hall notify the Employer immediately, on becoming aware of the Contract

The Service Provider s
ke anything that is illegal or impossible

requiring him to underta

NUISANCE
r shall deliver the Services in a manner that shall not cause unnecessary noise,

The Service Provide
he normal activities in the Facilities.

nuisance, or hinder t

by indemnifies the Employer against any liability arising out of the Service

The Service Provider here
with his obligations in terms of Clause 18.1.

Provider's non-compliance
MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer's specification; good industry practice and the Service Manager's written

instructions and shall be suitable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the

suitability of materials or equipment to be used.

The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himself or, if so instructed by the Service
Manager, for the purposes of tests to be performed by any other person.

All costs for tests carried out shall be deemed to be included in the Service Provider's prices

sts referred to in Clause 19.2 shall be forwarded by the Service

Copies of the reports on the te
10 days of the tests being completed.

Provider to the Employer within

URGENT WORK

h another service provider, effect any remedial or other repair

The Employer may, by itself or throug
no act or omission on the part of the Service Provider.

work which becomes necessary due to

e to an act or omission on the part of the Service

if the remedial or repair work became necessary du
the Service Provider shail effect such remedial or

Provider, its employees, agents or representatives,

repair work at its own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of the
tives and the Service Provider refuses to oris

Service Provider, its employees, agents or representa
not available or able to effect such remedial or repair work, the Employer may effect such remedial or

repair work either by itself or through another service provider.

If the Employer effects the remedial of repair work in terms of 20.3, then the Employer may recover

such costs, losses or damages from the Service Provider or by deducting the same from any amount
still due under this Contract of under any other contract presently or hereafter existing between the
Employer and the Service provider and for this purpose all these contracts shall be considered one

indivisible whole.

INDEMNIFICATIONS

be liable for and hereby indemnifies the Employer against any liability,

The Service Provider shall
damage, action, suits or legal proceedings whether arising in common law

claim, demand, loss, cost,
or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned by,
he rendering of the Services;

attributed to, or in the cause of or caused by t
21.1.2 loss of or damage to any movable or immovable or personal property or property contiguous
to the Facilities whether belonging to or under the control of the Employer or any other body
or person arising out of, related to, occasioned by, attributed to, or in the cause of or caused

by reason of the rendering of the Services;

me meaning as the words
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21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect of any
materials parts, work-in-process or finished work furnished to, or in respect of which any

payment has been made by the Employer.

ty for all acts or omissions of its employees, agents or representatives.

21.2. The Employer accepts liabili

2 VARIATIONS

221. The Employer may at any time during the Contract Period, vary the Services by way of additions,
omissions, or substitutions.

22.2. No variation by the Employer of whatever nature shall vitiate the Contract.

22.3.  Any Services required by the Employer outside of the Services as referred to in the Scope of Works
will be regarded as being Identified Projects and shall be dealt with under clause 23 and shall be
executed as a variation order.

224. The Service Provider shall inform the Employer of any instructions that are deemed to be Additional
Services prior to such instructions being executed.

22.5. Additional Services will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

226. If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Additional Services so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Additional Services.

22.7. The Additional Services will be valued at the rates in the Pricing Data.

23, IDENTIFIED PROJECTS

234. The Service Provider shall inform the Employer of any instructions that are deemed to be identified
Projects prior to such instructions being executed.

235, The Employer is not obliged to engage the services of the Service Provider on identified Projects. The
Employer may, by itself, through another service provider or through the Service Provider effect the
services/works under Identified Projects.

23.3. Identified Projects will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

23.4. If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer shall not
reimburse the Service Provider for the identified Projects so executed, and the Service Provider
agrees that it shall not have a claim for payment for such identified Projects.

235 Inrespectof the Identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under the
identified Project;

(b) state the due commencement and completion dates of the relevant Identified Project;

(c) state the total cost of the relevant |dentified Project as agreed to between the Parties; and

(d) any additional requirements, conditions of contract and/or restrictions, other than those
already stated in the Contract, that will be applicable.

236  Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider shall
furnish the Employer with a realistic programme and a cash flow for the relevant Identified Project as
required in 13.

Any reference to words "Bid” or Bidder’ herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender or “Tenderer”. ' Page 10 of 18
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rvices/works that are of the same or similar character

¥ Where an Identified Project comprises se
which the rates in the Pricing Data apply, it

executed under the same or similar conditions as those to
shall be valued at such rates.

ervices/works that are not of the same or similar character

238 Where an Identified Project comprises S
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it

shall be valued at market related rates to be agreed to in writing between the Employer and the
Service Provider and in advance of executing the Identified Project. Failing agreement, the rates

applicable shall be as determined by the Employer.

e Identified Project by the completion date specified in the
the Service Provider will be liable for a penalty, at the rate
lapses from the due comipletion date of the relevant
letion of such Identified Project.

230  If the Service Provider fails to complete th
written instruction referred to in 23.3, then
stated in the Contract Data, for every day that
identified Project to the date of the actual comp

23.10 If the identified Projects are delayed by variations, omissions, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclement weather, any substantial increase in provisional quantities or any other cause
beyond the Service Provider's control, including delays caused by the Employer, then the Service
Provider shall be entitled to apply in writing within 21 days of the cause of delay arising to the Service
Manager for extension of the due completion date of the relevant ldentified Project stating the cause

of delay and period of extension applied for.

23.11 If during the period for completion of the identified Project or any extension thereof abnormal rainfall
or wet conditions occur, the formula below shall be used to calculate separately the delay for each
calendar month or part thereof. it shall be calculated each month during the period referred to herein
above, or until the issue date of the certificate of completion for the relevant identified Project,

whichever is the shorter pericd. The delay calculated for a given month shall be used to determine the
d for the month. At the end of the applicable period referred to above,

interim extension of fime grante (
the aggregate of the monthly delays will be taken into account for the final determination of the total

extension of time for the Contract:
V = (Nw - Nn) + (Rw - Rn)
X

v =  Delays due to rain in calendar days in respect of the calendar month under consideration.

Nw = Actual number of days during the calendar month on which a rainfall of Y mm or more per

day has been recorded

Actual rainfall in mm for the calendar month under consideration.

Rw =

Nn =  Average number of days in the relevant calendar month (as derived from existing rainfall
records provided in the project specifications) on which a rainfall of Y mm or more per day
has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records
supplied in the project specifications.

X = 20, unless otherwise provided in the project specifications.

Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of time for
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But if
the grand total is negative, the time for completion shall not be reduced on account of abnormal

rainfall. The total extension of time for any calendar month shall not exceed (Nc — Nn) calendar days,

where Nc = number of days calendar days in the month under consideration

shall be considered to represent a fair allowance for variations from the average

The factor (Nw — Nn)
Il equals or exceeds Y mm per day.

number of days during which rainfa

me meaning as the words
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23.14

24.

241

24.2

24.3

25

25.1

25.2
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The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfall does not equal or exceed Y mm per day, but

when wet conditions prevent or disrupt work.

account any flood damage, which could cause further or concurent

This formula does not take info
so far as extension of time is concerned.

delays and which should be treated separately in

en at a suitable point on the site daily at 08:00 unless otherwise
and the Contractor shall, at his own expense, take all necessary
not be interfered with by unauthorized persons.

Accurate rain gaugings shall be tak
agreed o by the Service Manager,
precautions to ensure that the rain gauges can

Information regarding existing rainfall records, if available from a suitable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for previous

years in accordance with the above formula; The average of these delays will be regarded as nomal
rain delays which the Contractor shall accommodate in his programme, and for which no extension of

time will be considered.

ferred to in 23.10, the Employer may in writing extend the

due completion date of the relevant identified Project by a period io be determined by the Employer or
may refuse to extend the due completion date of the relevant identified Project. The due completion
date of an identified Project may not be extended beyond the end of the Contract Period stated in the

Contract Data.

Upon receipt of such written application, re

Any decision given by the Employer,in ferms of 23.12, shall be final and binding on the Parties.

to apply in writing for an extension of the due completion date ofthe

relevant Identified Projects within the 21 days referred to in 23.10, or should the Employer not grant
an extension of the due completion date then the due completion date stipulated in the relevant
written instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated fom
liability to pay the penaity stipulated in 23.9 or from specific performance of the service/warks within

the period in the relevant written instruction.

Should the Service Provider fail

SUSPENSION OF THE SERVICES

The Service Provider shali, on the written order of the Service Manager, suspend the provision of the
time or times and in such manner as the Service Manager shall

Services or any part thereof for such

order and shall, during such suspension, properly protect the Services so far as is necessary.

cted in writing by the Service Manager to suspend any or all of the
shall re-schedule the relevant Services. For the duration of such

ble to that Service will be waived. Should the Service Provider suffer
m such suspension, the Service Provider shall be entitled to make a
ervice Provider shall prove his claim and that he has taken all

If the Service Provider is instru
Services, the Service Provider
suspension all penalties applica
any additional costs resulting fro
claim therefor provided that the S
reasonable steps to mitigate the additional costs.

is unable to render any of the Services for any reason other than an instruction
ces in terms of clause 24.1, the Employer shall not be liable for
g a claim for costs, by the Service Provider.

If the Service Provider
by the Employer to suspend the Servi
any claim of whatever nature, includin

PENALTY FOR NON-PERFORMANCE

be liable for a performance deduction, if the Service Provider in rendering

The Service Provider shall
e of Works, as amended from time to time,

any of the Services required under the Scop
25.1.1 delays in performing any of the Services;

25.1.2 fails to perform any of the Services,

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as
amended from time to time.

The performance deduction shall be calculated in accordance with the formula detailed in the Scope

of Works.

“Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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26.2

26.3

26.4

26.5

26.6

26.7

26.8

26.9

26.10

26.11
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ance deduction, if the Service Provider is unable

The Senice Provider shall not be liable for a perform
agents or representatives.

to perform due to no fault of his own, his employees,

PAYMENTS

The Service Manager will evaluate the Service Provider’s performance on a monthly basis.

The Semice Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including routine
services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated in the Contract Data; and

26.2.5 VAT. Vatwill be indicated separately in all documents.

If the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25% retention, then
5% of all moneys (excl. VAT)in the monthly certificate assessed by the Service Manager as being
due to the Service Provider will be retained until such time as the amount retained equals 2.5% or

1,25%, whichever is applicable, of the Contract Sum (excl. VAT)

The monthly certificate shall be supported by a detailed report substantiating the Services rendered at
each Facility during the month under assessment.

| be assessed by the Service Manager. If the Service Manager agrees

The monthly certificate shal
sue a statement within 14 days of the receipt of the certificate, taking into

with the certificate, he will is
account inter alia the following:

(1) deductions for penalties;

(2) deductions for overpayments;
(3) deductions for retention

(4) deductions for damages.

The Service Provider shali, on receipt of the statement referred to in 26.5, issue to the Employer a tax
invoice in the amount reflected in the statement. The Employer shall effect payment to the Service

Provider within 16 days of receipt of the tax invoice.
e certificate issued by the Service Provider in terms of

14 days of receipft of the certificate, issue a statement
d shall give reasons for rejecting the balance

If the Service Manager does not agree with th
Clause 26.2, the Service Manager shall within
in the amount to which the Service Manager agrees an

of the claim indicated in the statement.

The Semvice Provider shall furnish the Employer with a tax invoice in the amount indicated in the

statement referred to in Clause 26.7.

e Service Provider may, within 14 days of the Service Manager

With regards to the claim in dispute, th
evised certificate or a justification for his claim or

issuing the statement referred to in 26.7, submita r
declare a dispute in terms of 34.

amount in dispute or any part thereof is owing to the Service Provider, the

Employer shall be liable for interest thereon from 30 days after the issue of the relevant monthly

certificate referred to in 26.2 until the date of payment at the interest rate determined from time to
time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance Management Acl,

1999 (Act 1 of 1999), as amended.

If it is later resolved that the

All the work shall be evaluated in accordance with the provisions of the Pricing Data.

me meaning as the words

or Bidder” herein and/or in any other documentation shall be construed to have the sa
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26.13

27.

271

27.2

27.3

28.

28.1

29.

28.1

29.2

29.3

An

Conditions of Contract: PA-10 (FM)

In assessing the quality of the work presented by the Service Provider, the Employer may enlist the
assistance of third persons. In assessing the work the third person shall act reasonably. The selection
of such third persons shall be in the absolute discretion of the Employer and the Service Provider
shall abide by such selection.

Service Provider, resulting from the Service Provider having to

Any and all extra costs incurred by the
itted in respect of work done, shall be forthe

address and/or rectify queries arising from a claim subm
account of the Service Provider.

RELEASE OF SECURITY

rity by way of a variable guarantee of 2.5% of the Contract

If the Service Provider has furnished a secu
d and be released in accordance with the provisions of

Sum (excl. VAT), the security will be reduce
such variable guarantee.

If the Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the Contract
Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

27.23

If the form of security selected is:

a retention of 2.5% of the Contract Sum (excl. VAT); or

(a) ,
,25% retention of the Contract Sum (excl. VAT),

(b) a1,25% cash depositand a 1

then security will only be released after the 2,5% or 1,25% retention respectively has been

accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the

Service Period;
27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

OVERPAYMENTS

If any overpayment of whatever nature is made 1o the Service Provider, the Service Provider shall be
obliged to repay such amount to the Employer and the Employer shall be entitled to deduct such over
payment from any amount due to the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitled to
claim interest on any and all overpayments made to the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance

Management Act, 1999 {Act 1 of 1999), as amended.

COMPLETION

e Service Manager shall furnish the Service Provider with a

At the expiry of the Service Period th
Data handed over at commencement of the Contract and

written list of Employer's Assets and
accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a

Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:

strued to have the same meaning as the words

y reference to words “Bid" or Bidder” herein andfor in any other documentation shall be con
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30.

301

30.2

3.

31.2

32,
321

32.2

323

324

325

326

33

331

Any reference to words "Bid" or Bidder" herein andfor in an
“Tender” or “Tenderer”.
Effective date 1 September 2005

29.31 The Guarantee shall be returned, if applicable.

29.32 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.

ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
delegated, or otherwise transferred, by either Party to any person outside of the Service Provider and
the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undisclosed principal.

INDULGENCES

indulgences which may be given or allowed by either Parly o
teration of this Contract, or affect such Party's rights, or prevent
ith each and every provision of this Contract.

No extension of time, latitude or other
the other shall constitute a waiver or al
such Party from strictly enforcing due compliance w

OWNERSHIP AND PUBLICATION OF DOCUMENTS

formation, documents, advice, recommendations and
reports collected, furnished and/or compiled by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer, uniess
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on the

termination and/or cancellation of this Contract for whatever reason. The Service Provider

relinquishes its retention or any other rights to which it may be entitled.

The Employer will become the owner of the in

The copyright of all documents, recommendations and reports compiled by the Service Provider
during the course of and for the purposes of finalising Services, and the Contract as a whole, will vest
in the Employer, and may not be reproduced or distributed or made available to any person outside
the Employer's service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose without the

approval of, notification to or payment to the Service Provider.

The copyright of all electronic aids, software programmes etc. prepared or developed in terms of this

Contraci shall be vested in the Employer, who shall have the right to use such material for any other

purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or material to the Employer, the development of

which has not been at the expense of the Employer, copyright shall not be vested in the Employer.

The Senvice Provider shall be required to indicate to which documents and/or materials this provision
applies.

The Service Provider hereby indemnifies the Employer against any action or claim that may be
instituted against the Employer and for any damages suffered or legal costs (including costs on an
attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or any

other intellectual property right in connection with the work outlined in this Contract.

All information, documents, recommendations, programmes and reports coliected or compiled must
be regarded as confidential and may not be communicated or made available to any person outside
the Employer’s service and may not be published either during the currency of this Contract or after

termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

rovider of any of the terms and conditions of this Contract,

the Employer shall issue a notice of non- compliance requiring compliance within 10 (ten) days. In the

event that the Service Provider fails to remedy such breach on expiry of the notice period, then the

Employer shall without prejudice to any other rights that it may have, be entitled to exercise any or all

of the following rights:

In the event of a breach by the Service P

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

y other documentation shall be construed lo have the same meaning as the words
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33.2

33.3

34,
34.1

34.2

34.3

34.4

34.5

. Conditions of Contract: PA-10 (FM)

33.1.2 To terminate this Contract without prejudice to any other rights it may have;

33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which event
the Service Provider shall be held liable for costs incurred in connection with and arising from
the appointment of such a service provider as well as damages suffered.

The Service Provider agrees to, within ten ( 10) days of written request from the Employer, give
access to and to make available all information, documents, programmes, advice, recommendations
and reports collected, furnished and/for compiled by them to enable the Employer to assume

responsibility for and the benefit of the project as a whole.

Employer of the terms and conditions of this Contract, and in the event

In the event of breach by the v
) days' written notice calling for rectification of the

of the Employer remaining in breach after ten (10
breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the extent
that such breach is of a material term of this Contract.

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any
part thereof, at any stage of completion. '

The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

on commencement of any action for the dissolution and/or liquidation of the Service Provider,
except for purposes of an amalgamation or restructuring approved in advance by the

Employer in writing;

34.2.2

ourt order 1o be placed under judicial management or to

34.2.3 if the Service Provider receives a ¢
that is not withdrawn or struck out within five (5) days;

commence liquidation proceedings

34.2.4 if the Service Provider informs the Employer that it intends to cease performing its obligations
in terms of this Contract;

if the Service Provider informs the Employer that it is incapable of completing the Services as
described; or ’

3425

34.2.6 if in the opinion of the Employer the Service Provider acted dishonestly;

r reserves the right to, even in the absence of breach or the events referred to in 34,

The Employe
time, by giving one (1) calendar month written notice to the Service

terminate this Contract at any
Provider.

Further, the Contract shall be considered as having been terminated:

s the Contract and/or the Project and instructions to resume or

34.4.1 where the Employer stop
hin twelve (12) months of the instruction; or

reinstate the Services are not issued wit

if instructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months &fter such

instructions were requested by the Service Provider.

344.2

ntract between the Employer and the Service Provider, or any part thereof, be

Should the Co
either of the Parties due to reasons not attributed to the Service Provider:

terminated by

e construed to have the same meaning as the words

Any reference to words "Bid" or Bidder” herein and/or in any other documentation shall b
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35,
35.1

356.2

36.3

35.4

355

35.6

35.7

35.8

359

35.10

36.

36.1

36.2

37.

Any reference to words “Bid”

Conditions of Contract: PA-10 (FM)

munerated for the appropriate portion of the Services

34.5.1 The Service Provider will be re
ted in accordance with the agreed rates.

satisfactorily completed, calcula

34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months after the
termination of the Contract, failing which the Employer will not be obliged to pay same.

34.53 The Service Provider shall not be entitled to advance a right of retention or any similar right if
this Contract is terminated and specifically agrees to, within ten (10) days of written request
from the Employer, give access to and to make available all information, documents,
programmes, advice, recommendations and reports collected, furnished and/or compiled by

them to enable the Employer to assume responsibility for and the benefit of the Contractas a
whole.

DISPUTE RESOLUTION
in the event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, in

good faith.

a dispute through negotiation as mentioned in 35.1, within 14 days ofa

if the Parties fail to resolve
Parties may by written agreement refer the matter to mediation.

dispute being declared, the
n agreed to by the Parties, failing agreement, the President: South

The mediator shall be a perso
Institute shall nominate the mediator.

African Facilities Management

Whether or not mediation resoives the dispute and irrespective of the outcome of thereof, the Parties
shall bear their own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Parties shall, before the commencement of the mediation,

agree on a scale of fees on which the mediator’s fees will be based.

The Parties shall appoint the mediator within 21 days of agreeing to mediate.

ator, the Parties shall jointly with the mediator decide on the procedure to

On appointment of the medi
dates and venue for the mediation.

be followed, representation,
if the dispute or any part thereof is settled, the agreement shall be recorded by the mediator and
signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly
records the issues agreed upon between the Parties.

If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.

If the mediator or any Party, at any time during the mediation process, is of the opinion that the
mediation will not resolve the dispute, then he may in writing stop the mediation process. The dispute
may then be dealt with in terms of 35.8.

rein contained to the contrary, it is agreed that irrespective of the fact

that the dispute is referred to negotiation, mediation or litigation in court, the decision of the Employer
on the dispute involved will immediately be given effect to by the Service Provider and the Service
Provider shall proceed with the Services with all diligence unless the Parties agree otherwise in

writing.

Notwithstanding anything else he

GENERAL

een the Parties and may only be amended if reduced to writing and

This is the entire Contract betw:
f both Parties, whereafter such amendments will take

signed by the duly authorised representatives o
effect.

The Contract shall be governed by, construed and interpreted according to the law of the Republic of

South Africa.

DOMICILIUM CITANDI ET EXECUTARNDI

construed to have the same meaning as the words

or Bidder’ herein and/or in any other documentation shall be
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ndi of the Parties for all purposes arising from this Contract for the

service of notices and legal process shall be as specified by the Parities in the Contract Data.

Parties shall be entitied at any time by way of written notice to the other Party, to change
utandi to another physical address.

|

1

}

l 37 The domicilium citandi et executa

37.2 Eachofthe
its domicilium citandi et exec

37.3  Any notice in terms of the conditions of the Agreement must either be:
37.3.1 delivered by hand during normal business hours of the recipient; or
37.3.2 sent by prepaid registered post to the address chosen by the addressee.
37.4 A notice in terms of the provisions of this Agreement shall be considered to be duly received:

37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it

was posted, unless the contrary is proved.

475  Notwithstanding anything to the contrary contained or implied in this Agreement, the written notice or
d by one of the Parties from the other, including by way of facsimile

communication actually receive _
transmission, shall be adequate written notice or communication to such Party.

other communication made between the Parties pursuant to the

37.6  Any notice, request, consent, or )
Contract shall be in writing and shall be deemed to have been made when delivered in person toan
the Party to whom the communication is addressed, or one day after

authorized representative of
ch Party at the number specified in the Contract Data or one week after

being sent by facsimile to su
being sent by registered post to the addressee specified in the Contract Data.

ce 1o words "Bid" or Bidder” herein and/or in any other documentation shall be consirued to have the same meaning as the words
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1. PREAMBLE

in terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1983
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safely
Specifications for any intended construction project and provide any Principal Contracior
who is making a bid or appointed to perform construction work for the Client and/or its Agent

on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as

the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1893), hereinafter referred to as ‘The Acf.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health 2nd safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance sysiem. With reference to this specification document this requirement is
limited to all heaith, safety and environmental issues pertaining to the site of the project as

referred to here-in. Despite the foregoing it is reiterated that environmental management

shall receive due attention.
Due to the wide scope and definition of construction work, every construction activity and

site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contracior when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the

contractor shall sei up a Risk Assessment Program o identify and determine the scope
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and details of any risk associated with any hazard at the construction site, in order to identfy
i,.2 steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health
and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ (see definitions under Construction Regulations) detailing the key activities to

be performed in order to reduce as far as practicable, the hazards identified in the Risk

Assessment.

The Department of Public Works is tasked to provide accommodation and operational
facilities to a very large propotrtion of the approximate 35 National Departments responsible
for the govemance of the Department of Public Works. A very large number of State
employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
. of people. This Department thus has directly or indirectly, an impact on the Repubilic of

South Africa as well as the National Parliament.

In this a high premium is o be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which it is the custodian and may aiso include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facilities or on the sites are captured further in this

specification documenti. These responsibilities stem from both moral, civil and a variety of

legal obligations. The Principal Contractor is to take due cognisance of the above

statement.

Every effori has been made tc ensure that this specification document is accurate and
adequate in all respecis. Should it however, contain any eiTors or omissions they may not
be considered as grounds for claims under ihe contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to

the aitention of the Agent and/or Client.

Rev H&S Spec Guideline Oct 2019



2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in force or odme into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

3. PURFOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to

the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor
(and his /her contractor) with any infermation other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
heaith and safety of persons in connection with the use of plant and machinery; and fo
proteci persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Deparimeni of Public Works. The Principal Contractor (and his
/her coniracior) is to be briefed on the significant health and safety aspects of the project

and to be provided with information and requirements on inter alia:

Safety considerations affecting the site of the project and its environment;

a)

b) Health and safety aspects of the associated structures and equipment:

c) submissions on health and safety matters required from the Principai Contractor(and
his /her contractor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.
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. serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of

what is expected from him/her with regard to the Occupational Health and Safety Act, 1993

(Act No. 85 of 1993) and the Regulations made there-under inciuding the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction reguiation

(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Ad

85 of 1993) in its entirety shail apply to the contract to which this specification document

applies. The Construction Regulations promulgated on 07 February 2014.

4. DEEHGTIONS - The inost important definitions in the Act and Regulations

pertaining o this specification docuimens are hereby extracted.

“Pyrpose of the Act” — To provide for the health and safety of persons at work and the

health and safety of persons in connection with the use of plant and machinery; the

protection of persons other than persons at work against hazards to health and safety

arising out of or in connection with the activities of persons at work; to establish an.advisory

council for occupational health and safety; and to provide for matters connected therewith.

wiecith & Safety Specification” — means a document that includes information required

under the construction regulation and obtained from the clients & designers during the early

planning & design stage for a specific project on a specific site for use by the contraciors

when preparing their tenders or bids tfo clients.

s3pzlth & Safety Plan” — means a document which is site specific and includes all

:dentified hazards, safe work procedures to mitigate, reduce & control the hazards identified

in a project.;

upgent” — means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed;
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\ Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
the client through the Agent and who has a full authority and obligation o act on the clients

behalf in terms of the construction regulations;
#Construction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling

of or addifion to a building or any similar structure;
(b) the installation, erection, dismantling or maintenance of a fixed plant where such

work includes the risk of a person falling;
(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,

road, railway, runway, sewer or water reticulation system or any similar civi

engineering structure; or
(d) the moving of earth, clearing of land, the making of an excavation, piling, or any

similar type of woric;

“Coniracior” — means an employer, as defined in Section 1 of the Act, who performs

construction work and includes Principal Contraciors;

snoniract Amount” Financial value of the contract at the time of the award of the contract

exclusive of all allowance and any value added tax or sales tax which the law requires the

empioyer fo pay to the contractor.

wrrsctics! Compleiion Ceriificates” A certificates issued in ferms of a contract by the
employer, signifying that the whole of the construction works have reached a state of

readiness for occupation or use for the purposes iniended, although some minor work may

be outstanding.

«peclgens” — means unplanned occurrence that happens due to the unsafe condition and

may cause injury to a person, damage to the property, material, plant, equipment and the

environment;
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“Hazard” - means anything including work activities and practices with the potential to

use harm;

“Risk” ~ means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order fo identify the steps needed to be taken to mitigate, reduce

or control such hazards.

Health and Safety File” - means a file, or other record in permanent form, containing the

information required a contemplated in the regulations;
5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responlsibiliﬂes

5.1.1 Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation, 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement will not refieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal

Contractor or his/her appointed contractor.
= . F= e = =

”_%’-*—-5 respective appomtment forms to regularly, in w_g, report to their pnnc:pa!s on
= matters of health and safety per routine and ad hoc inspections and oh any
deviations as soon as observed, regardiess of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
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available to the principal Contractor to become pari of site records (Health & Safety

File).

The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardiess of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available 1o the principal Contractor to become part of site records (Health & Safety

d)

File).
All Health and Safety Representatives (SHE-Reps) shall act and report as per

Section 18 of the Act.
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.. 12 Required appointments as per the Construction Regulations:-

;_—l_t'e_m ‘ Regulation | Appointment ) Responsibl |
) - e Person
1 3. Application Construction work permit ‘ — TClent
2 T5()k) | Principal contractor for each phase or project T T Client
3 5(6) ) "Construction Health & Safety Agent ) T Clent.
4 7.(1)c) Contractor - - ' Principal
."_ . . Contractor
5. 7(3) Contractor Contractor
6. . 8(1) Construction manager - ~ | Contracior
7. 82 Assistance Construction manager T Contractor
8. 8(1)"  Construction supervisor ) T ~ TContracior
g"é. 7)) Construction supervisor subordinates | Contractor .
'10. 1 8(5) ! Construction Safety Officer S T T Contractor_d
11, ’ 8(8) "Responsible employee T f -
7. o) FPerson to carry out risk assessment ) T Contrector
4377 10(1) | Fall protection planner o B i Contractor |
14. 12(1) Temporal work designer T B o
115, 1 12(2) " Supervisor of temporal work operatcon - — -
6. 13(1) Excavation supennsor B " Contractor
17. : [ 13(2)(k) Competent person in the use of explosuve e for excavatmns Contractor or |
8. 14(11) Explosives expert *Contractor
9. 4 _)————q “Supervisor demolition work ’ I "Contracior
lé’o ) W “"Scaffold super\-liégr—_”— ‘ B — Confractor |
T21. _TW o Suspended piatform supervisor ~ T Contraclor
‘-22. ‘ 18(1)a | Rope access o T T T T “TContraclor |
‘ 33 | 19(8)a) Matenal hoist inspector T T Contractor
24 20(1) Bulk mixing plant supervisor T T Gontractor
25, | 21(2) Explosxve “aclualed fastening device inspector | Contractor |
"26. 521(2)(9) ’ Exploswe actuated fastening device cartridge, nails and - C'onfrgaor';
studs issuer & collector
27, _'23 )y | Operator : construction vehicle and mob|le plant ;Contrador -
T_ZS (a) “Stacking and storage supervisor - 1 Coniracior
_Q?J—T 29 (h) T TFir Flre eqmﬁéf)ector T ST _—étﬁa_c{or
10
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5.2

5.21

522

5.2.3

5.2.4
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Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concemed parties shall be through the H&S Committee or other means determined

by the client.

In addition to the above, communication may be directly to the Client or his appointed

Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors

and H&S Representatives ('SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OHA&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/for his/her agent, exchange of information between Contractors, the reporting of

hazardous/dangerous conditions/situations efc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively. It views consultants and
contractors as employees of the ~owner” of a construction or operational project, the

“owner” being regarded as the employer

(The position taken by the Construction Regulations is that the “owner”, in terms of
its instructions, operates (has to operaie) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories

i e. the Principal Contractor and Contractors.

1"



7.1
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c) The Principal Contractor has to take full responsibility for the health and safety on

b)

the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction

Regulations from all contractors on the project site.
RESPONSIBILITIES

Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Reguiations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal

Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensdre
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will inciude periodic audits at intervals

of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commencing or continuing with construction work should
the Principal Contractor and/or the Contractor at any stage in the execution of the
worke be found to:

have failed 1o have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any

¢-

physical preparations necessary in terms of the Act;
« have failed to implement or maintain their health and safety plan;
« have executed construction work which is not in accordance with their health and

safety plan; or

12



7.2

b)

d)

f)

o act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, imrespective of him/them being
employed or legitimately on the site of the works or in its vicinity.

Principal Contractor
The Principal Contractor shall accepi the appointment under the terms and

Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation cﬁntains a
“Notification of Construction Work" form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his

Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety legisiation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable

be applicable ‘o this contraci.

The Principal Contractor shall provide and demonstrate io the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Reguiations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he

has o take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety

13
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requirements, the Act and Construction Regulations. (Note: This shall have to be
contained inthe conditions of tender upon which a tenderer’s offer is based.)

The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor

in terms of this Specification, the Act and the Construction Regulations.

g)

The Principal Contractor shall ensure that a copy of his health and safety plan is

h)
available on site and is presented upon request to the Client, an Inspector, Employee

or Sub-contractor.

The Principal Contractor shall ensure that a health and safety file, which shall include

all documenietion required in terms of the provisions of this Specification, the Act

and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon reguest. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

j)  The Principal Contractor shall, throughout execution of the contract, ensure that all

conditions imposed on his Sub-contractors in terms of the Act and the Construction

Regu,léﬁons are complied with as if they were the Principal Contractor.

The Principal Contractor shall from time to time evaluate the relevance of the Health

k)
and Safety Plan and revise the same as required, following which revised plan shall

be submitted to the Client and/or his/her Agent for approval.

7.3 Contracicr

The contractor must demonstrate to the Principal Contractor that he has the
Necessary competencies and resources 1o perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCNP)
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b)

8.

ie construction Health & Safety Agent act as a link between the client, Principal
Contractor and the project team members with respect to health & Safety, They are

Required to ensure that the client carry out its H&S responsibilities in temms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained

Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

H&S competence: in the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately

resourced with respect to H&S matters.

H&S goals: it is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals

and objectives. They should also set their own H&S goals.

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time fo time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S

responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S

files.

SCOPE OF WORK

Rev H&S Spec Guideline Oct 2019
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. ese specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents, this amongst all includes for

example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of building and structures.

» Site clearance
Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface

Piling (by drilling, excavating,)

Temporal works

L]

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water

reticulation system or any Civil engineering structure or type of work

c) Consiruction of a new two storied Administration building.

Preparation of site by leveling, compaction eic.

Excavations for parking areas/services

0. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one
time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &

workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the

construction of the project.

(c) The principal coniractor should prepare a H&S plan that includes
¢« project information;
~ client requirements

Environmental restrictions an

Rev H&S Spec Guideline Oct 2019

for H&S management on the project;
d existing on-site risks arrangements, imposed
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by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review. _

{d) The H&S plan should include the following information:

« details of the client, that is the person commissioning the construction work, for

example their name, representative and contact details;

detais of the principal contractor; -

details of the construction project, for example address of the workplace
anticipated start and end date and a brief description of the type of construction
work that the H&S plan will cover, '

details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handied; and

details on how the risks associated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a

construction project will be managed.

(e) The H&S plén should also inciude information on:

]

the provision and maintenance of a hazardous chemicals register, safety data

sheets and hazardous chemicals storage;

the safe use and storage of plant;

the development of a construction project traffic management plan;

obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;

workplace security and public safety; and ‘

ensuring workers have appropriate licences and training to undertake the

construction work.

(f) The H&S plan must contain:

a general description of the type of work activities involved in the project and
not just a description of the facility to be constiucted:
the project program or schedule details, including start and finish dates

showing principal activities;
details of client, design team, principal contractor, subcontractors, and major

suppliers; and
extent and location of relevant existing records, surveys, site investigation and

geotechnical reports, ‘as-built’ plans; H&S files.

18, HEALTH AND SAFETY FILE

Rev H&S Spec Guideline Oct 2019
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a) The H&S file is a document prepared by the principal contractor containing important
project H&S information for use by the owner of the completed "structure after

construction has been completed.

The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the -

required information.

b)

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client’s format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsibie for the drafting of as-built drawings. The

contractor must establish procedures:

d)

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the _

project.

CHES GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

g
(RS

The Principal Contractor is requifed to maintain an acceptable disabling incident frequency
rate (DIFR) and reporf on this to the Client and/or its Agent on its behalf on a monthly basis.

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK

ASSESSMEMTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS
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a) TheH&S file is a document prepared by the principal contractor containing important

b)

d)

project H&S information for use by the owner of the completed structure ‘afier

construction has been completed.

The principal contractor is responsible for producing an H&S file. 1t contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the

required information.

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client’s format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The

contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of compietion of the

project.

OHES GOALS AND OBJECTIVES AND ARRANCEMENTS FOR MONITORING
AND REVIEWING CH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

g
1.

IDENTIFICATION OF HAZARDS AND DEVELOPWMENT OF RISK

ASSESSMEMTS, STANIARD WORKING
SROCEDURES (SWP) AND FETHOD STATEMENTS

18
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in

the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

41.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation
4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and

is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party will, however, ftake
responsibility for the results of histher own auditinspection resulits. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference

purposes.

44.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on

duty to the extent that he/she:

ii.

iii.

Rev H&S Spec Guideline Oct 2019
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becomes unconscious

loses a limb or part of a fimb
is injured or becomes ill to such a degree that he/she is likely either to die or

to suffer a permanent physical defect or likely to be unable for a period of at
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least 14 days either to work or continue with the activity for which he/she was

usually employed

OR where:

i. a maijor incident occurred
ii. the health or safety of any person was endangered
iii. where a dangerous substance was spilled
the uncontrolled release of any substance under pressure took place

iv.

' v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolied moving objects

vi. Machinery ran out of control, to the Provincial Director of the Department of

Labour within seven days and at the same time to the Client and/or its Agent

on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the

Regulations.

The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with 2 monthly “SHE Risk Management Report™.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on
its behalf with copies of all internal and extemal accident/incident investigation

reports.

The Principal Contractor is responsible to oversee the investigation of al
accidentsfincidents where employees and non-employees were injured to the extent
that he/shefthey had to receive first aid or be referred for medical treaiment by a

doctor, hospital or clinic. (General Administrative Regulation 9)

(e) The resuits of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)
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(f)

(9)

(h)

(i)

The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar

incidents in future.

The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the resuits of such investigations

including the steps taken to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave

rise to injury or damage.

Determine the underlying H&S deficiencies and other contributory factors
Identification of comective/preventative actions and continual improvement
Communicating the outcome/results and documenting the events of the

investigation.

Reporting OF Near-Misses
c Department of Public Works views the reporting of near misses as a critical
component in creating a positive health and safety awareness culture on site.

Department of Public Works retains the right to enforce the reporting of near

(a3

misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes

are made to ihe designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations

or amendments as contemplated in the above paragraph.
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1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued.with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-

employees shall at all times be provided with fulltime supervision while on site. The

Principal Contractor must develop a set of Security rules and procedures and maintain

these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,

the Principal Contractor must appoint a competent person who must develop

contingency plans for any emergency that may arise on site as indicated by the risk

assessments.

72.4.4 Appoiniment of Fealth & Safety Represeniatives

i 2.

Rev H&S Spec Guideline Oct 2019

a) H&S Representatives(‘SHE - Reps’)
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Where the Principal Contractor employs more than 20 persons (including the

employees of other

Contraciors (sub-contractors) he has to appoint one H&S

Representatives for every 50 employees or part thereof. (Section 17 of the Act and

General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

72.%.2 Duties and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

The report must be consolidated and submitted to the Health & Safely

Committee.
H&S Representatives must form part of the incident/accident investigating team.

i%.1.3 Establishment of H&S Committee(s)

[

The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the

procedures of the meetings including the chairmanship.

The H&S Commitiee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafier the H&S Commiitee shall

determine its own procedures.

ioon4 Training & Awersnass

Rev H&S Spec Guideline Oct 2019
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< 3 contents and syllabi of all tra

other related or releva

ining required by the Act and Regulations including any
nt training as required must be included in the Principal Contractor's

Health and Safety Plan and Health and Safety File.

43.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be

competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures

must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of

General Induction training

b) Site Specific induction Training

All einployees “of the Principal and other Contractors must be in possession of Site
specific Occupational Health and Safety Induction or other qualifying training.

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other

equipment must be in possession of valid proof of training.

PROJECT/SITE SPECIFIC REQUIREMENTS

24
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1 : following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),

management and control measures and Method Statements (where necessafy) have to be

developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of poriable electrical & explosive tools

i) Any Excavation work

j) Any welding work

k) Loading & offloading of trucks

1) Driving & operations of Construction vehicles & mobile plant
m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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45. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

« The Principal Contractor shall at all times ensure his status of an “employer’
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific

reference to Section 8 of the Act.

The Principal Contractor shall keep, and on demand make available, a copy
of the Act on siie at all times and in addition to that he/she will introduce and
maintain a file titled *Health and Safety File”, or other record fn permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available fo the client or his representative whenever necessary or on request
to an interested party.

The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

The Principal Contractor is to ensure that hefshe and all persons under his
control on the construction site shall adhere to the above specifications.
The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES
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\.. Principal Contractor’s specific duties in terms of these specifications are detailed in the
Construction Regulations as published under government notice 07 August 2014,

stipuiated in Section 7.

17. THE PRINCIPAL CONTRACTOR'S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the

Construction Regulations. The contractor shall execute the activities in accordance with the

following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

. Scaffolding

Construction vehicles & mobile plant.
- Water environmenis

Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive! All of the above requirements

n conjunction with the relevant regulations and health and safety standards as

will be read i
required by the Act. All documents and records required by the Construction Regulations

will be kept in the Health and Safety File and will be made available at any time when

required by the dlient or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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L gal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legisiation as well as
other (inter alia Local Government) legislation that also apply to the State as wellas

to State owned buildings and premises: -

The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises’

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended

and the municipal by-laws and any special requirements of the local supply

authority

The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1984

The Regulations of Local Gas Board(s), including Publications of the SABS

Standards and Codes of Practice, with specific referencé to GNR 17468

dated 4% October 1997

h. Legislation pertaining to water usage and the environment

Legislation governing the use of equipment, which may emit radiation (e.g. X-

Rays efc.)
j. Common Law

18. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or
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increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

in promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable altenatives will be sought and

applied.
Dross and refuse from metals, and waste matters or by-products whose nature is

such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting

inciuding support services in respect of Health and Safety.

a) Facilities
The site establishment plan shall make provision for:
) Dining room {zcilities
The contracior shall make provision for adequate dining room facilities for his
employees on site.
¢) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facilities
The contractor shall make provision for adeguate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.
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e) Smoking Areas

Designated smoking areas shall be established by Department of Public Works.

f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and
Department of Public Works. ’

g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shali not be limited
to:
i.lifting equipment and lifting tackle
ii.power driven machinery
iii.electrical equipment
iv.testing and monitoring equipment

k) Barricading

..All barricading shall be of the rigid type unless the use of non-rigid barricading has been
apprbved in writing by the DeBartment of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact

number/s.
i} Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor's

site plan.
Department of Public Works shall approve all structures erected for logistical suppor

by the contractor. These structures include fences, workshops, tool sheds, offices,

ablution facilities, etc.
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j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public
Works may provide the salvage yard and the resources {0 manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of

work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department

of Public Works in writing. -

I} Hazardous Chemicai Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public

Works disposal point.
m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South

African National Standards (SANS) or similar.
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far

as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.

24. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction

Regulations. The lists are:

i, List of appointments
ii. Listof record keeping responsibilities
iii. Inspection checklist

g) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall

be developed
3) the risk assessment will also include activities like:
i.  Transportation of passengers and goods to and from site
ii. Site establishment
iii. Physical and mental capabilities of employees
iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
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5) a review plan for risk assessments shall provide for:

i. the quarteriy review of all applicable risk assessments
the review of an assessment if there is reason to believe that the previous

assessment is no loriger valid, or there has been a change in a process, work

methods, equipment or procedures and working conditions
Risk assessment/s to be reviewed if the outcome of incident investigations

iii.
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be

facilitated by the team leader. Al risk assessments and predtask risk

assessments shall be filed and be available on site.

b) RiskFrofile
All contractors shall submit a risk profile of the work to be conducted with their Health

and Safety Plan.

c) Risk Based inspection Program
The inspection programme shall be risk based. The inspection plan shall form par

of the Health and Safety Plan.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and
assistance.

SERVICE NUMBER CONTACT PERSON

Hospital

Ambulance

Water

Electricity

& Police

Fire Brigade

@// Engineer
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/DD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

O U UPPO P UPPIO
(NameE)repreSenting ..........ooceeviiiii it

contractor/supplier], do hereby acknowledge that ...................co
[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of

the Act.

| undertake that ...........ccoeiiiiiiiii v e [insert name of contractor/supplier]

shall strictly adhere to, and ensure that hisfher employees adhere to, the provisions of the

Occupational Health and Safety Act, 1993 (Act 85 of 1993).

I have been provided with SHE specifications for project/service ...............ccooooeiiiinninin. i
brief details of project/service, for example, name, contract/project number}

and will comply with the requirements set out in these.

I accept and agree that the SHE specifications constitute arrangements and procedures between
[Insert name of contractor/supplier/Agent

....................................................................

Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance

DY e [Insert name of contractor/supplier] with the

provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
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is agreement is signed on behalf of the parties, each signatory to this warranting that he/she has

the requisite authority to do so.

Signed this .............cooeeeiennn, day of ....cooonriiiniiiiiiie 20 at
...................................................... (Place)

(FUI NBME).......cncviiiiiiiieiiiien e (Signature) ............ccoovvveviiieiiiiininnnn on
DERNAIE OF . vvvoeeeee e eee e e e eee e e et ieeesee e aeninens (Supplier/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Department of Public Works’
contract on behalf of the contractor)

Witnesses
TS PP
OO O PPN

Signed this .............coceieeinnn. day of c...o.ooveeeiniiiiiiii 20 5550 ee eee - e

| TS U (Place)

(FUll NAME.........covviiiiaiiiiiiin e (SIgnatUre).............cooveeeieiiiiiinin e, on

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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