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T1: QUOTATION PROCEDURES 
 

T1.1 Notice and Invitation to Quote 
 

T1.1.1 The words “quote” or “quotation”, “tender” and “bid” in this document or any documents referred 

to in this document are interchangeable and are deemed to have the same meaning, 
similarly the words “tenderer”, “quoting Service Provider” and “tendering Service Provider” 
are interchangeable and are deemed to have the same meaning. Unless inconsistent with 
the context, the masculine gender includes the feminine and neuter genders and vice versa, 
and the singular includes the plural and vice versa. In this document, words and expressions 
signified in the text by the use of capital initial letters, shall have the meanings defined in 
the Standard Professional Services Contract except where the context otherwise requires. 

 

T1.1.2 The Government of the Republic of South Africa in its Department of Public Works invites 
quotations for the provision of services as a PROFESSIONAL CONSTRUCTION HEALTH 
AND SAFETY AGENT (Pr. CHSA) IN TERMS OF THE CONSTRUCTION REGULATIONS, 
2014 OF THE OCCUPATIONAL HEALTH AND SAFETY ACT (ACT 85 
OF 1993) and to monitor compliance with all built environment related acts as further fully 
described in C3 Scope of Services hereof. 

 

T1.1.3 Collection of Quotation Documents 
 

   Bid documents are available for free download on e-Tender portal www.etenders.gov.za 
 

   Bid documents may be collected during working hours at the following address 
Physical address: 251 Cnr Nana Sita, Thabo Sehume, 

Pretoria Cental, 0002 
AVN Building 

 
 

 
Quotation documents may be collected on working days between 07:30 and 12:45 and between 
13:30 and 15:30.  

 
 

T1.1.4 Queries relating to these documents may be addressed to the Employer’s authorized and designated 
representative who is the departmental project manager: 

 

Mr. Jackson Motjelele 
Tel no: 012 310 5165  
Cell no:          061 485 9721 
Fax: 

 

Physical address: 251 Cnr Nana Sita, Thabo Sehume, 
Pretoria Cental, 0002 
AVN Building 

 
 
 

Postal address: 251 Cnr Nana Sita, Thabo Sehume, 
Pretoria Cental, 0002 
AVN Building 

http://www.etenders.gov.za/
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T1.1.5 Nominated Service Providers will obtain possession of the quotation document in the most feasible 
manner determined by the departmental project manager and may include hand delivery, postal 
system or facsimile. 

 
T1.1.6 The closing time for receipt of quotations is 11:00 on 18 June 2024. Telephonic, facsimile, 
electronic and late quotations will not be accepted.  

 
T1.1.7 Requirements for sealing, addressing, delivery, opening and assessment of quotations are stated in 

T1.2 Tender Data. 
 

T1.2 Tender Data 

 
T1.2.1 Standard Conditions of Tender 

The conditions of tender are the Standard Conditions of Tender as contained in 
Annexure C of the Construction Industry Development Board Standard for Uniformity 
in Engineering and Construction Works Contracts as per Government Notice No. 423 
published in Government Gazette No. 42622 of 8 August 2019 and as amended from time 
to time. 

 
The Standard Conditions of Tender is not included in this tender document. Tenderers 
must obtain it on the CIDB's Website at: 
http://www.cidb.org.za/procurement/procurement_toolbox/cidb_pub/default.aspx 

 

The Standard Conditions of Tender make several references to the Tender Data for details 
that apply specifically to this tender. The Tender Data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the Standard Conditions of 
Tender. 

 
Each item of data given below is cross-referenced to the clauses marked [C] in the 
Standard Conditions of Tender to which it mainly applies. 

 

By submitting a tender in response to T1.1 Notice and Invitation to Tender above, the 
tenderer binds himself to a pactum de contrahendo (contract aimed at conclusion of another 
contract), the terms of which are contained in the Standard Conditions of Tender and T1.2 
Tender Data. 

 

Clause 
number 

 

[C.1.1] The Employer is the Government of the Republic of South Africa in its Department of Public 
Works. 

[C.1.2] For this Contract the single volume approach is adopted. 
 
This procurement document has been formatted and compiled under the headings for a single 
volume approach as contained in table 5 of the CIDB’s “Standard for Uniformity in Construction 
Procurement.” 

 
The tendering Service Provider’s attention is specifically drawn to the T2 Returnable Documents 
identified in the T2.1 List of Returnable Documents and in the T2.2 Returnable Schedules. The 
Returnable Documents must be obtained and the Returnable Schedules must be completed by a 
tenderer when submitting a tender. The tenderer must complete these documents, including the 
“Offer” document in C1.1 Form of Offer and Acceptance, and deliver his tender back to the 
Employer bound as it was received. 

 

The tender document, issued by the Employer, comprises the following separate identifiable 
documents collectively forming the “Tender Document in a single volume”: 

 
The Quotation 
T1: Quotation Procedures 

T1.1 Notice and Invitation to Tender 

http://www.cidb.org.za/procurement/procurement_toolbox/cidb_pub/default.aspx
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 T1.2 Tender Data 
 
T2: Returnable Documents 

T2.1 List of Returnable Documents 
T2.2 Returnable Schedules 

 
The Contract 
C1: Agreement and Contract Data 

C1.1 Form of Offer and Acceptance 
C1.2 Contract Data 

 
C2: Pricing Data 

C2.1 Pricing Assumptions 
C2.2 Activity Schedule 

C3: Scope of Services 

C4: Site Information 

[C.1.4] The Employer’s agent for the purpose of this tender is deemed to be the authorized and 
designated representative of the Employer, who will be the departmental project manager as 
noted in T1.1.6 Notice and Invitation to Tender. 

[C.2.1] Quotations will only be considered for acceptance if (i.e. will only be regarded as responsive 
if): 
1. The tendering Service Provider is a practice which is under the fulltime supervision of a 

registered professional Construction Health and Safety Agent which renders and perform 
services as Professional Construction Health and Safety Agent in terms of section 4(4) and 
4(5) of the Construction Regulations 2014, promulgated under the Occupational Health and 
Safety Act 85 of 1993 as amended, and which employs a competent person(s) who can 
perform the services (i) Health and Safety, and/or (ii) Safety, Health and Environment and/or 
(iii) Safety, Health, Environment and Quality. At least one of the members of the firm must 
be in possession of a NEBOSH International General Construction Health & Safety 
Certificate or NEBOSH International in Construction Health & Safety Certificate or higher 
qualification in Health and Safety environment (Diploma, Degree, etc. as per SACPCMP 
requirements for registration as a Pr H&S Agent), and must be a professionally registered 
H&S Agent with the SACPAMP (South African Council for the Project and Construction 
Management Professions), and who will hereafter be referred to as registered principals 
of the business undertaking; 

 

Or 

 
a multi-disciplinary professional practice, that also practises services as Professional 
Construction Health and Safety Agent in terms of the Construction Regulations referred to 
above, which division/section is under the fulltime supervision of a registered Professional 
Construction Health and Safety Agent, and which is owned and controlled by registered 
professionals by at least a percentage determined by any of the relevant professional 
Councils (Architects and Quantity Surveyors)for cases pertaining to multi-disciplinary 
practices/business undertakings, in their respective Codes of Professional Conduct, in 
terms of number, shareholding and voting power, who are registered correspondingly in 
terms of the 

Architectural Profession Act, 2000 (Act no 44 of 2000), 
Engineering Profession Act, 2000 (Act no 46 of 2000) 
Landscape Architectural Profession Act, 2000 (Act no 45 of 2000), 
Engineering Profession Act, 2000 (Act no 46 of 2000), 
Project and Construction Management Professions Act, 2000 (Act no 48 of 2000) 

and who will hereafter be referred to as registered principals. 
 

For health and safety agent services in the multidisciplinary professional practice the 
minimum requirement is for the health and safety division/section to be under fulltime direct 
supervision of a registered professional health and safety agent /s who is/are registered in 
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terms of the Occupational Health and Safety Act 85 of 1993, and who will hereafter be 
referred to as registered principals of the business undertaking. 

 

2. Copies of certificates or other documentation clearly proving current professional 
registration with the relevant council, including registration numbers, of all the registered 
principals mentioned in 1 above are included with the tender as part of the returnable 
documentation. 

 
Where applicable and in order to determine that the bidder is indeed a multidisciplinary 
professional practice, copies of certificates or other documentation clearly providing current 
professional registration with the relevant council, including registration numbers of the 
director(s) based in South Africa of the legal entity mentioned in 1 above are to be included 
with the tender as part of the returnable documentation. Two or more professional 
disciplines would qualify as a multidisciplinary professional practice. 

 

3. The information, required in respect of 1 to 2 above, has been provided for all Service 
Providers tendering in consortium or joint venture; 

 
4. At least one Professional Construction Health and Safety Agent, of whom the same 

documentation as in 2 above has been included in the tender, of the tendering Service 
Provider has been listed in C1.2.3, clause 7.1.2 Key Persons 

 
[The Employer retains the right to verify current professional registration required in terms 
of 2, 3 and 4 above with the relevant council as part of the tender evaluation process. In the 
event of any such person not currently being registered with the relevant council, it will 
render the tender as unacceptable (i.e. non-responsive) and excluded from further 
consideration.] 

 
5. All Returnable Documents mentioned in T2: Returnable Documents (T2.1 List of Returnable 

Documents and T2.2 Returnable Schedules) have been included in the quotation; 
 

6. Method to be used to calculate points for specific goals 
 

6.1 For procurement transaction with rand value greater than R2 000,00 and up to R1 
Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below 
are applicable. 

 

Serial 
No 

Specific Goals Preference 
Points Allocated 
out of 20 

Documentation to be submitted 
by bidders to validate their 
claim 

1. An EME or QSE which is at 
least 51% owned by black 
people (Mandatory) 

10  SANAS Accredited BBBEE 
Certificate or Sworn 
Affidavit where applicable. 

2. Located in a specific Local 
Municipality or District 
Municipality or Metro or 
Province area for work to be 
done or services to be 
rendered in that area 
(Mandatory) 

2  Official Municipal Rates 
Statement which is in the 
name of the bidder. 

Or 

 Any account or statement 
which is in the name of the 
bidder. 

Or 

 Permission To Occupy from 
local chief in case of rural 
areas (PTO) which is in the 
name of the bidder. 

Or 

 Lease Agreement which is 
in the name of the bidder. 
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3. An EME or QSE which is at 4  SANAS Accredited BBBEE 
least 51% owned by black   Certificate or Sworn 
women (Mandatory) Affidavit where applicable. 

 
4. An EME or QSE which is at 2  SANAS Accredited BBBEE 

least 51% owned by black   Certificate or Sworn 
people with disability  Affidavit where applicable. 
(Mandatory) and 

 Medical Certificate 
indicating that the disability 
is permanent. 

Or 

 South African Social 
Security Agency (SASSA) 
Registration indicating that 
the disability is permanent. 

Or 

 National Council for 
Persons with Physical 
Disability in South Africa 
registration (NCPPDSA). 

5.  An EME or QSE which is at 2  ID Copy and SANAS 
least 51% owned by black   Accredited BBBEE 
youth (Mandatory) Certificate or Sworn 

Affidavit where 
applicable. 

 
 

 
6.2   For procurement transaction with rand value greater than R1 Million and up to R50 

Million (Inclusive of all applicable taxes) the specific goals listed below are 

applicable. 

 Seri 
al 
No 

Specific Goals Preference 
Points Allocated 
out of 20 

Documentation to be submitted 
by bidders to validate their 
claim 

1. An EME or QSE or any entity 
which is at least 51% owned 
by black people (Mandatory) 

10  SANAS Accredited BBBEE 
Certificate or Sworn Affidavit 
where applicable. 

2. Located in a specific Local 
Municipality or District 
Municipality or Metro or 
Province area for work to be 
done or services to be 
rendered in that area 
(Mandatory) 

2  Official Municipal Rates 
Statement which is in the 
name of the bidder. 

Or 

 Any account or statement 
which is in the name of the 
bidder. 

Or 

 Permission To Occupy from 
local chief in case of rural 
areas (PTO) which is in the 
name of the bidder. 

Or 

 Lease Agreement which is in 
the name of the bidder. 
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 3. An EME or QSE or any entity 
which is at least 51% owned 
by black women (Mandatory) 

4  SANAS Accredited BBBEE 
Certificate or Sworn Affidavit 
where applicable. 

 

4. An EME or QSE or any entity 
which is at least 51% owned 
by black people with disability 
(Mandatory) 

2  SANAS Accredited BBBEE 
Certificate or Sworn Affidavit 
where applicable. 

and 

 Medical Certificate indicating 
that the disability is 
permanent. 

Or 

 South African Social Security 
Agency (SASSA) Registration 
indicating that the disability is 
permanent. 

Or 
National Council for Persons with 
Physical Disability in South Africa 
registration (NCPPDSA). 

 

5. An EME or QSE or any entity 
which is at least 51% owned 
by black youth (Mandatory) 

2  ID Copy and SANAS 
Accredited BBBEE Certificate 
or Sworn Affidavit where 
applicable. 

 

 

6.3 For procurement transaction with rand value greater than R50 Million (Inclusive of all 

applicable taxes) the specific goals listed below are applicable. 

 

 Serial 
No 

Specific Goals Preference 
Points Allocated 
out of 10 

Documentation to be submitted by 
bidders to validate their claim 

 

1. An EME or QSE or any entity 
which is at least 51% owned 
by black people (Mandatory) 

4  SANAS Accredited BBBEE 
Certificate or Sworn Affidavit 
where applicable. 

 

2. Located in a specific Local 
Municipality or District 
Municipality or Metro or 
Province area for work to be 
done or services to be 
rendered in that area 
(Mandatory) 

2  Official Municipal Rates 
Statement which is in the 
name of the bidder. 

Or 

 Any account or statement 
which is in the name of the 
bidder. 

Or 

 Permission To Occupy from 
local chief in case of rural 
areas (PTO) which is in the 
name of the bidder. 

Or 

 Lease Agreement which is in 
the name of the bidder. 

 

3. An EME or QSE or any entity 
which is at least 51% owned 
by black women (mandatory) 

2  SANAS Accredited BBBEE 
Certificate or Sworn Affidavit 
where applicable. 
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  4. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
5. 

An EME or QSE which is at 
least 51% owned by black 
people with disability 
(Mandatory) 

 
 
 
 
 
 
 
 
 
 
 
 
 

OR 

 
An EME or QSE which is at 
least 51% owned by black 
youth (Mandatory 

 

NB. (The use of this goal is 
mandatory however the BSC 
must select either one of the 
two and not both) 

2  SANAS Accredited BBBEE 
Certificate or Sworn Affidavit 
where applicable. 

and 

 Medical Certificate indicating 
that the disability is 
permanent. 

Or 

 South African Social Security 
Agency (SASSA) Registration 
indicating that the disability is 
permanent. 

Or 

 National Council for Persons 
with Physical Disability in 
South Africa registration 
(NCPPDSA). 

 
 

 ID Copy and SANAS 
Accredited BBBEE Certificate 
or Sworn Affidavit where 
applicable. 

 

 

 

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or 
descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or 
after 27 April 1994 and who would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD- 

BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004). 
 
 

 

7. Functionality criteria 
 

Assessing this tender in terms of Functionality is “applicable” 

 
Functionality will be applied to test the capability and capacity of the tenderer, such criteria 
are used to establish minimum requirements where after bids will be evaluated solely on the 
basis of price and preference. Failure to meet minimum functionality score will result in the 
tenderer being disqualified. 

 
 

When applicable: 
 

(a) The tendering Service Provider has provided the required information/documentation 
to enable an evaluation panel to perform functionality as described in 6.2(b) and upon 
scoring, a risk assessment as described in 6.2(c) hereafter and referred to in T2.1 – 
sub paragraph 3; 

 

(b) Tender offers are judged by an evaluation panel in terms of functionality, which 
functionality will be evaluated against the following criteria on a scoring system of 1 
to 5, weighted as indicated: 
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Functionality criteria:1 
Weighting 

factor: 
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

1 The points allocated to each functionality criterion should not be generic but should be determined separately for each tender 
on a case by case basis. 
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1. Work Experience and References 
 

The bidder must have experience in a similar scope of repair 
and refurbishment with a value of R 10 million (per project) or 
more as categorized below in the past 10 years. 

 
The bidder must attach the contractor's appointment letter 
and CHSA's appointment letter, appointment letter/offer, and 
acceptance linking it to the bidder to the project/ project 
referenced. 

 
Please note the below will be evaluated as a cluster, any 
omissions will result in zero scores. 

 
The bidders must attach the following documents: 

 
1.1. Construction Health & Safety Agent’s/ Manager’s 
(CHSA/CHSM) appointment letter/offer and acceptance. 
1.2. Practical completion certificate (for a project the 
Agent/Manager was appointed on). 

 
a). To be allocated 5 Points: 

 
CHSA's/CHSM’s appointment letter / Offer and Acceptance 
linking the bidder to the project/projects referenced, and 
Practical Completion Certificate for 5 or more projects of R 
10 million (per project) and above. 

 
b). To be Allocated 4 Points: 

 
CHSA's/CHSM’s appointment letter / Offer and Acceptance 
linking the bidder to the project/projects referenced, and 
Practical Completion Certificate for 4 projects of R 10 
million (per project) and above. 

 
c). To be Allocated 3 Points: 

 
CHSA's/CHSM’s appointment letter / Offer and Acceptance 
linking the bidder to the Project / Projects referenced, and 
Practical Completion Certificate for 3 Projects of R 10 
million (per project) and above. 

 
d). To be allocated 2 Points: 

 
CHSA's/CHSM’s appointment letter / Offer and Acceptance 
linking the bidder to the project / projects referenced, and 
Practical Completion Certificate for 2 projects of R 10 
million (per project) and above.  

 
e). To be allocated 1 Point 

 
CHSA's/CHSM’s appointment letter / Offer and Acceptance 
linking the bidder to the project / projects referenced, 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

30% 
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 And Practical Completion Certificate for 1 Project of R10 
million (per project) and above. 
 
f). Non-submission of any of the above = 0 points. 

 

2 Human Resources (Key personnel) 
 
The bidder must attach the following documents: 

 
2.1. Project Specific Organogram of the key personnel 
2.2. Curriculum Vitae (CVs) 
2.3. Originally certified copies of qualifications 
2.4. Certified copies of Professional registration with 

South African Council for Project & Construction 
Management profession (SACPCMP). 

 
All certifications must not be older than 6 months at the 
closing of the tender, take note that the project is envisaged 
to be 12 months construction period. 

 
Please note: The required information for human resources 
(1-5) will be evaluated as a cluster, any omission of the 
required information (1-5) will result in zero scores. 

 
a). To be allocated 5 Points: 

 
A Professional Construction Health & Safety Agent (Pr. 
CHSA) or a Registered Construction Health and Safety 
Manager (CHSM) with a minimum of 5 years or more 
post registration experience with SACPCMP. 

 
b). To be allocated 4 Points: 

 
A Professional Construction Health & Safety Agent (Pr. 
CHSA) or a Registered Construction Health and Safety 
Manager (CHSM) with a minimum of 4 years post 
registration experience with SACPCMP. 

 
c). To be Allocated 3 Points: 

 
A Professional Construction Health & Safety Agent (Pr. 
CHSA) or a Registered Construction Health and Safety 
Manager (CHSM) with a minimum of 3 years post 
registration experience with SACPCMP. 

 
d). To be allocated 2 Points: 

 
A Professional Construction Health & Safety Agent (Pr. 
CHSA) or a Registered Construction Health and Safety 
Manager (CHSM)) with a minimum of 2 years post 
registration experience with SACPCMP. 

 
e). To be allocated 1 Point: 

 
A Professional Construction Health & Safety Agent (Pr. 
CHSA) or a Registered Construction Health and Safety 
Manager (CHSM) with a minimum of 1 year post registration 
experience with SACPCMP. 

 
f). Non-submission of any of the above = 0 points. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

30% 
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3 Preliminary Project Execution Plan (PEP) 
 
Bidder must submit a project specific programme outlining 
their activities as CHSA/CHSM throughout the six stages of 
the project lifecycle with the following projected periods: 

 
Planning period = 6 months and, 
Construction period = 12 months. 

 
a. Submission of PEP with projected periods and 
activities  throughout the six stages 
                                                                     = 5 points 

 
b. Non-submission of the above 
                                                                     = 0 points. 

 
 
 
 
 
 

 
20% 

4 Bank Rating 
 
The bidder must submit an original bank rating letter     or 
originally certified copy of such a letter which is not older 
than 6 months at the closing of the tender 

 
a. Rating A = 5 points 
b. Rating B = 4 points 
c. Rating C = 3 points 
d. Rating D = 2 points 
e. Rating E = 1 point 

 
Non-submission of any of the above = 0 points. 

 
 
 
 
 

 
20% 

  

  

  

  

  

Total 100 Points 

 

(Weightings will be multiplied by the scores allocated during the evaluation process to 
arrive at the total functionality points) 

 

Minimum functionality score to qualify for further evaluation: 50% 

 

Tenderers who fail to achieve the minimum functionality score will render the tender as 
unacceptable and will be excluded from further consideration 

 

(c) Risk assessment in terms of Risk to the Employer 

 
Tender offers are judged by an evaluation panel in terms of risk to the Employer. Such risk 
will be evaluated against technical and commercial risk criteria listed below. Such risk will be 
evaluated against the criteria listed below. Each criterion carries the same weight / 
importance and will be evaluated individually by the Bid Evaluation Committee appointed on 
the project. An assessment of unacceptable risk on any single criterion will constitute 
unacceptable risk for the award as a whole, resulting in the tender to be disqualified and 
removed from further consideration. 

 

In order for the evaluation reports to be prepared by the Bid Evaluation Committee, the 
Tenderer is obliged to provide comprehensive information on form DPW-09 (PSB). Failure 
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 to complete the said form will cause the tender to be declared non-responsive and removed 
from any further consideration. Information provided in the returnable documentation must 
be provided in sufficient detail to enable the evaluation panel to evaluate the risk criteria set 
out below. 

 
The Employer reserves the right to request further clarification, elucidation, additional 
documentation / information, etc. as may be required to evaluate the tender. The afore- 
mentioned can also entail that the persons, named in the schedule of Key Persons (C1.2.3 
Data provided by the Service Provider, clause 7.1.2), be invited to an interview. 

 
The information must be provided by the Tenderer within the stipulated time as determined 
by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be 
declared non-responsive. 

 

The risk criteria are as follows: 
 

Technical risks: 
 

Criterion 1: Experience on comparable projects during the past 5 years. 

 
The tendering Service Provider’s experience on comparable projects during the past 5 years. 
The number of current and previous comparable projects performed by the Tenderer as per 
the evaluation report prepared by the Bid Evaluation Committee, based on its research and 
inspection of a representative sample of the Tenderer’s current and previous work as 
reflected on form DPW-09 (PSB), as well as, if necessary, of any additional work executed 
by the Tenderer, not reflected on form DPW-09 (PSB). 

 

Aspects to be regarded as “comparable” includes (but may be extended according to 
circumstances): size of projects (measured against monetary value or other project 
quantifying parameters), nature of projects (building, engineering, high/low rise, etc.), 
locality/area of execution (site-specific influences, knowledge of local conditions, etc.), 
complexity of project, projects for similar client department irrespective of end purpose of 
buildings/facilities created or in progress of being created and time scales of projects 
(normal, fast track, etc.) and stage of its/their development. 

 

[An opinion will be formed by each of the members of an evaluation panel according to 
his/her assessment of the experience and performance of the tendering Service Provider 
from information submitted with the tender (in written-, report- and/or brochure format), and 
upon further investigations/reference checks that may be performed, for which purpose the 
tendering Service Provider must include names and contact particulars of present and 
previous Employers to whom services are/were rendered. The Employer retains the right to 
contact references not mentioned by the tendering Service Provider. Members of the 
evaluation panel will discuss their respective risk perceptions in order to reach consensus, 
failing which the specific risk will be put to the vote. No risk assessment will be performed 
for this criterion in the absence of relevant information with the tender and will 
therefore render the quotation as unacceptable and will be excluded from further 
consideration.] 

 
 

Criterion 2: Contractual commitment and quality of performance on comparable 
projects during the past 5 years. 

 
Adherence to contractual commitments and quality of performance of comparable current 
and previous projects performed by the Tenderer on comparable projects during the past 5 
years as per the evaluation report prepared by the Bid Evaluation Committee, based on its 
research and inspection of a representative sample of the Tenderer’s current and previous 
work as reflected on form DPW-09 (PSB), as well as, if necessary, of any additional work 
executed by the Tenderer, not reflected on form DPW-09 (PSB). 
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 Aspects to be considered include but not limited to time management & programming, 
quality of detailed designs, extent of variations to scope due to shortcomings in original 
designs, compliance to relevant regulations, personnel resources & technical experience of 
representatives, turnover in representatives, decision making & problem solving skills, 
promptness and quality of contract administration in terms of reporting and issuing contract 
documents, attending site meetings, scope management, leadership and accountability, 
conformance to specification and quality compliance, risk Identification and mitigation, all 
with respect to specific aspects of the project / comparable projects and the project tendered for. 

 

[An opinion will be formed by each of the members of an evaluation panel according to 
his/her assessment of the experience and performance of the tendering Service Provider 
from information submitted with the tender (in written-, report- and/or brochure format), and 
upon further investigations/reference checks that may be performed, for which purpose the 
tendering Service Provider must include names and contact particulars of present and 
previous Employers to whom services are/were rendered. The Employer retains the right to 
contact references not mentioned by the tendering Service Provider. Members of the 
evaluation panel will discuss their respective risk perceptions in order to reach consensus, 
failing which the specific risk will be put to the vote. No risk assessment will be performed 
for this criterion in the absence of relevant information with the tender and will 
therefore render the quotation as unacceptable and will be excluded from further 
consideration.] 

 
Criterion 3: Suitably qualified and appropriately experienced human resources 

 
Allocation of suitably qualified and appropriately experienced human resources, both in 
respect of principals and/or other staff (professional, technical and/or administrative) of the 
tendering Service Provider to the project, as described in the schedule of Key Persons in 
terms of clause 7.1.2 of the General Conditions of Contract, as proof that the tendering 
Service Provider will be able to react/respond appropriately to the Services required herein. 
The Company Organogram with CV’s and certified ID’s of all principals and employed 
workforce as well as proof of Professional Registration will be verified. Current and future 
workload of the tenderer in relation to capacity and capability will also be considered. The 
tenderer should demonstrate that he or she possesses the necessary professional and 
technical qualifications, and professional and technical competence in relation to the scope 
of work and service to be rendered. 

 

[An opinion will be formed by each of the members of an evaluation panel according to 
his/her assessment of the qualifications and experience of the human resources allocated 
to the project in terms of the Key Persons (C1.2.3 Data provided by the Service Provider, 
clause 7.1.2), from information contained in curriculum/curricula vitae submitted with the 
tender. Members of the evaluation panel will discuss their respective risk perceptions in 
order to reach consensus, failing which the specific risk will be put to the vote. No risk 
assessment will be performed for this criterion in the absence of relevant information 
/ curricula vitae with the quotation and will therefore render the tender as 
unacceptable and will be excluded from further consideration.] 

 
Criterion 4: Proof of Professional Indemnity Insurance 

 
Confirmation of the required level of professional indemnity insurance specified in terms of 
Contract Data clause 5.4.1 (C1.2.3 Data provided by the Service Provider). 

 
[If confirmation/proof of professional indemnity insurance is not duly confirmed in C1.2.3 
Data provided by the Service Provider, the risk to Employer will be regarded as 
unacceptable and render the tender unacceptable on grounds of not being to specification. 
The Employer retains the right to request documentary proof of such insurance as part of 
the tender evaluation process. Unconfirmed professional indemnity insurance will 
render the quotation as unacceptable in terms of risk to the Employer and will be 
excluded from further consideration.] 

 

Criterion 5: Attendance of compulsory bid clarification meeting, if applicable 
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If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid 
clarification meeting or proof of attending the compulsory virtual meeting by a suitably 
qualified and experienced representative of the tendering Service Provider in terms of 
clause [C.2.7] (T1.2 - Tender Data). 

 
[Non-attendance, if compulsory in terms of [C.2.7], will be regarded as a risk to the Employer 
in that salient information required for tender purposes would not have been to the 
knowledge of the tendering Service Provider, rendering any resultant tender to be 
incomplete. Non-attendance will render the quotation a risk to the Employer and will 
therefore be excluded from further consideration. 

 
In the event of the clarification meeting not being compulsory, this risk criterion will not be 
applicable.] 

 
Commercial risks: 

 
The financial viability assessment evaluates the risk over the life of the service contract 
period, as to whether the tenderer will be able to deliver the goods and services which are 
specified in the contract and / or be able to fulfil guarantees or warranties provided for in the 
contract in order to complete the project successfully for the amount tendered. 

 
Aspects to be considered include but not limited to, the respective rates tendered, bank 
rating, financial capability and capacity whether the tenderer has or has access to sufficient 
financial resources to deliver the goods or services described in the tender documentation 
(including fulfilling any guarantees or warranty claims), whether the tenderer is not subject 
to any current or impending legal action (either formal proceedings or notification of legal 
action) which could impact on the financial standing of the tenderer or the delivery of the 
goods or services, management accounts / financial report from auditors as proof of current 
liquidity, and company or any parent company or investor guarantee/s and financial 
statements. 

 

[An opinion will be formed by each of the members of an evaluation panel according to 
his/her assessment of the financial viability of the amount tendered in order to render the 
service. Members of the evaluation panel will discuss their respective risk perceptions in 
order to reach consensus, failing which the specific risk will be put to the vote. No risk 
assessment will be performed for this criterion in the absence of relevant information/ 
curricula vitae with the tender and will therefore render the quotation as unacceptable 
and will be excluded from further consideration.] 

 
Other project specific risk criteria “not applicable” 

 
 
 

Note: Any quotation not complying with the above-mentioned stipulation will be regarded 
as non-responsive and will therefore not be considered for further evaluation. 

[ C.2.7] A tender clarification meeting will “not be” held in respect of this tender 

Attendance of said clarification meeting is “not compulsory” 

The particulars for said tender clarification meeting are: 
Location: N/A 
Venue: N/A 
Virtual Meeting: N/A 
Date: N/A 
Starting time: N/A 

[C.2.13.3] Each tender offer communicated on paper shall be submitted as an original. Each page of the 
tender document shall be initialled by the Authorised Signatory as per the Resolution of 
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 the Board of Directors, Consortia or Joint Venture in terms of PA15.1, PA15.2 or PA15.3. 

[C.2.13.4] Delete the last sentence of the paragraph: “Signatories for … of the tender offer.” 

[C.2.13.5] The Employer’s addresses for delivery of quotation offers are: 
Physical address: 251 Cnr Nana Sita, Thabo Sehume, 

Pretoria Cental, 0002 
AVN Building 

 
 

Postal address: 251 Cnr Nana Sita, Thabo Sehume, 

Pretoria Cental, 0002 
AVN Building 

 
 
 

In addition, the following identification details must be provided on the back of the envelope: 
Entity submitting quote’s name, contact address and telephone number 

and in the top left corner on the back of the envelope: 
"Quotation no. PTQ24/110 
 "WCS no. 050879 
"Quotation for Health & Safety Agent Services". 

[C.2.13.6] A two-envelope procedure will not be followed. 

[C.2.15] The closing time for submission of quotations is as indicated in T1.1.5 Notice and Invitation to 
Quote. 

[C.2.16] The tender validity period is 30 days from date of tender closure. 

[C.2.19] The tenderer shall provide access for inspections to his offices as may be required by the 
Employer. 

[C.2.22] Not a requirement. 

[C.2.23] The tenderer is required to submit with his tender all documents listed in T2 Returnable 
Documents, T2.1 and T2.2. 

[C.3.4] The time and location for opening quotation offers are: 
Time: quotations will be opened immediately or as soon as possible after the closing time 
mentioned in T1.1.5 Notice and Invitation to Quote; 

Location: room 251 Cnr Nana Sita, Thabo Sehume, 
Pretoria Cental, 0002 
AVN Building 

[C.3.5] A two-envelope procedure will not be followed. 

[C.3.9.3] Omit the wording and replace with the following: 
“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender 
offer and request the tenderer to, within a stipulated time, accept the total of prices as corrected 
in accordance with C.3.9.4.” 

[C.3.9.4] Omit the wording of the first sentence and replace with: 
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be 
corrected as follows:” 

 
Add sub-paragraph c) as follows: 
“c) If the tenderer does not accept the corrected tender offer, or cannot reach consensus with the 

Employer on a corrected tender offer, the tenderer is to be classified as not acceptable/non-
responsive and removed from further contention.” 

[C.3.11] The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and 
Preference. 

[C.3.17] The number of paper copies of the signed contract to be provided by the employer is one. 



Quotation no. PTQ23/336 
WCS no. 050879 

18 

 

 

T2: RETURNABLE DOCUMENTS 
 

This quotation document in its entirety, all returnable documents which must be attached 
to this quotation document, and all returnable schedules must be returned when the 
quotation is submitted. 

 
T2.1 List of Returnable Documents (to be obtained/compiled by the quotation Service Provider and 

attached to this quotation). All documents must be duly completed and signed where applicable. 

 

1. Copies of certificates or other documentation of the competent person(s) mentioned under 
T1.2 Tender Data, clause F.2.1, item 2 or 3, as well as in C1.2.3 Data provided by the Service 
Provider, clause 7.1.2 Key Persons, or Certified copies of present registration, with the 
registration numbers, of all the registered principals and professionals mentioned under T1.2 
Tender Data, clause [C.2.1], item 2, as well as in C1.2.3 Data provided by the Service 
Provider, clause 7.1.2 Key Persons, with the South African Council for Projects and 
Construction Management Profession as a “Professional Construction Health and Safety 
Agent (Pr. CHSA)” . 

 
2. An exposition, with necessary annexures, in suitable format and in sufficient detail, providing all 

the information necessary for the evaluation panel to be able to evaluate the functionality and 
risk set out in T1.2 Tender Data, clause [C.2.1]. 

 
T2.2 Returnable Schedules (all bound into this quotation document – to be completed by tenderer) 

All documents must be duly completed and signed where applicable. 
 

T2.2.1 SUBSTANTIVE COMPLIANCE RESPONSIVENESS CRITERIA 
 

Failure to submit fully completed documents as stated hereunder shall result in the 
quotation offer being disqualified from further consideration: 

 

1 
 

 
Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit 
tenders. 

 

2 
 

 
Tender offer must be properly received on the tender closing date and time specified on the 
invitation, completed either electronically (if issued in electronic format), or by writing legibly in 
non-erasable ink. (All as per Standard Conditions of Tender). 

3 
 

 Use of correction fluid is prohibited. 

4 
 

 Submission of signed Form of Offer and Acceptance (C1.1) 

5 
 

 Submission of DPW-09 (PSB): Particulars of Tenderer’s Projects. 

6 
 

 
Submission of fully completed (C2.2.2) Activity Schedule for Value Based Fees OR (C2.2.3) 
Activity Schedule for Time Based Fees, whichever is applicable in accordance with C2.1.1.1. 

7 
 

 Submission of acceptable Professional Indemnity insurance as per C1.2.3 

8 
 

 
Provide proof of valid professional registration, qualification, CV’s and other documentation 
relating to registered principals and key personnel as contained in C2.1 (2) and 7.2. 

9 
 

 Bidders must comply with DPW-21 (PSB): Record of Addenda to tender documents, if any. 

10 
 

 
Submission of DPW-16.1 (PSB): Tender Clarification Meeting Certificate signed by the 
authorised official and completion of bid briefing attendance register. 

11 
  

12 
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T2.2.2 ADMINISTRATIVE RESPONSIVENESS CRITERIA 
 

The Employer reserves the right to request further information regarding the undermentioned criteria. 
Failing to submit further clarification and/or documentation within 7 calendar days from request will 
disqualify the quotation offer from further consideration. 

 

 
I 

 
 

Any correction to be initialled by the person authorised to sign the tender documentation as 
per PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of 
Consortia or JV’s. 

 
2 

 
 

Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or 
consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of 
the firm / consortium / joint venture. 

3 
 

 
All parts of tender documents submitted must be fully completed in ink and signed where 
required. 

4 
 

 Submission of (PA-11): Bidder’s disclosure 

5 
 

 Submission of PA-16.1 (PSB): Ownership Particulars 

6 
 

 
Submission of documentation relating to risk assessment criteria as contained in C 2.1 of 
T1.2 Tender Data. 

7 
 

 Data provided by the Service Provider (C1.2.3) fully completed. 

8 
 

 Submission of (PA 40): Declaration of Designated Groups 

 
9 

 
 

Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD). 
Insert the Supplier Registration Number on the form of offer, including proposed sub- 
consultants if any 

10 
 

 
Upon request, submission of fingerprints obtainable from local SAPS including any other 
additional documentation and information required for vetting purposes. 

 
11 

 
 

Upon request, submission of a fully completed security clearance application form with 
supporting documentation and information as required. The security clearance form will be 
provided by the Employer for projects requiring a security clearance. 

12 
 

 In the case of a joint venture the bidders must submit a consolidated B-BBEE certificate 
accredited by SANAS 

13 
 

 In case of a joint venture the bidders must complete and submit a separate PA-11 

14 
 

  

 
 

T2.2.3 ADMINISTRATIVE REQUIREMENTS APPLICABLE FOR SPECIFIC GOALS. 
 

Tenderers will not be required to submit the below documents if not provided in the original tender 
proposals. Failure to comply with the criteria stated hereunder shall result in the tenderer not allocated 
points for specific goals. 

 

1 
 

 
Submission of (PA-16): Preference Points Claim Form in terms of the Preferential 
Procurement Regulations 2022. 

 
2 

 
 

A trust, consortium or joint venture (including unincorporated consortia and joint ventures) 
must submit a consolidated B-BBEE Certificate issued by a SANAS accredited service 
provider 
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PA-16.1 (PSB): OWNERSHIP PARTICULARS 
 

NB: 1.     This form is to be read with the Notice and Invitation to Tender and [C.2.1] sub paragraphs 1 and 2 
of the Tender Data pertaining to this Tender, and completed according to the definitions and 
information contained in said documents. 

2. Failure to complete this form may result in the tender being disqualified. 
 

 

Project title: 
CONSTRUCTION HEALTH AND SAFETY AGENT: 

REPAIRS AND RENOVATIONS OF THE PRETORIA NORTH 

MAGISTRATE COURT 
 

Tender / Quotation no: PTQ24/110 

 

1. REQUIRED DOCUMENTARY PROOF 
 

The following documentation must be included in the tender as part of the Returnable Documents. 
Failure to provide the said documentation may result in the tender being disqualified. 

 

Legal Status of Tendering Entity: 

If the Tendering Entity is: 
Documentation to be submitted with the tender: 

a. A close corporation, incorporated prior to 1 May 
2011 under the Close Corporations Act, 1984 
(Act 69 of 1984, as amended) 

Copies of the Founding Statement – CK1 

b. A profit company duly registered as a private 
company. 

 

[including a profit company that meets the 
criteria for a private company, whose 
Memorandum of Incorporation states that the 
company is a personal liability company in 
terms of Section 8(2)(c) of the Companies Act, 
2008 (Act 71 of 2008, as amended)]. 

Copies of: 
i. Certificate of Incorporation – CM1; 
ii. Shareholding Certificates of all Shareholders of 

the company, plus a signed statement of the 
company’s Auditor, certifying each 
Shareholder’s ownership / shareholding 
percentage relative to the total; and/or 

iii. Memorandum of Incorporation in the case of a 
personal liability company. 

c. A profit company duly registered as a private 
company in which any, or all, shares are held by 
one or more other close corporation(s) or 
company(ies) duly registered as profit or non- 
profit company(ies). 

Copies of documents referred to in a. and/or b. 
above in respect of all such close corporation(s) 
and/or company(ies). 

d. A profit company duly registered as a public 
company. 

Copy of Certificate of Incorporation – CM1, and a 
signed statement of the company’s Secretary or 
Auditor confirming that the company is a public 
company. 

e. A non-profit company, incorporated in terms of 
Section 10 and Schedule 1 of the Companies 
Act, 2008 (Act 71 of 2008, as amended). 

Copies of: 
i the Founding Statement – CK1; and 
ii the Memorandum of Incorporation setting out 

the object of the company, indicating the public 
benefit, cultural or social activity, or communal 
or group interest. 

f.   A natural person, sole proprietor or a 
Partnership 

Copy(ies) of the Identity Document(s) of: 
i. such natural person/ sole proprietor, or 
ii. each of the Partners to the Partnership. 

g. A Trust Deed of Trust duly indicating names of the Trustee(s) 
and Beneficiary (ies) as well as the purpose of the 
Trust and the mandate of the 
Trustees. 
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DETAIL OF ALL PARTNERS, PROPRIETORS, MEMBERS AND/OR SHAREHOLDERS OF THE SERVICE PROVIDER: 
 

 

# All registered principals, i.e. sole proprietors, partners in partnerships, members of close corporations and in the event of a legal entity being a private 
company with shareholding, all directors formally appointed to manage the business undertaking 

 
 

Full Name # 

 
 

Identity Number 

 

Relevant 
Professional 

Council 

 

Professional 
Registration 

Number 

 
Date of 

Ownership 

 
Percentage 

Owned 

 
Percentage 

Voting 

       

       

       

       

       

       

       

       

       

       

       

       

Totals: 100% 100% 
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DPW-09 (PSB): PARTICULARS OF TENDERER’S PROJECTS 
 

Project title: 
CONSTRUCTION HEALTH AND SAFETY AGENT: REPAIRS AND RENOVATIONS OF THE PRETORIA NORTH 

MAGISTRATE COURT. 

Tender / Quotation no: PTQ24/110 Closing date: 18 June 2024 

Advertising date: 11 June 2024 Validity period: 84 Calendar days 

Note: The Tenderer is required to furnish the following particulars and to attach additional pages if more space is required. 
 

1. PARTICULARS OF THE TENDERER’S CURRENT AND PREVIOUS COMMITMENTS 

1.1. Current projects 

 

Projects currently engaged in 

 

Name of Employer 
or Representative of 
Employer 

 

Contact tel. no. 

 
Contract sum of 
Project 

Scope of 
Services (Work 
stages 
appointed for – 
e.g. 1 to 6) 

 
Work stages 
completed 

 
Work stages in 
progress 

 

1 

       

 

2 

       

 

3 

       

 

4 

       

 

5 

       

 

6 

       

 

7 
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1.2. Completed projects 

 

Projects completed in the last 5 (five) years 

 

Name of Employer 
or Representative of 
Employer 

 

Contact tel. no. 

 
Contract sum of 
Project 

Scope of 
Services (Work 
stages 
appointed for – 
e.g. 1 to 6) 

 
Date of 
appointment 

 
Date of 
completion 

 

1 

       

 

2 

       

 

3 

       

 

4 

       

 

5 

       

 

6 

       

 

7 

       

 

8 

       

 

9 

       

 
   

Name of Tenderer Signature Date 
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PA - 40: DECLARATION OF DESIGNATED GROUPS 
 

Name of Tenderer ………………………………………………………..………………………………… 
box) 

EME2
 QSE3

 Non EME/QSE (tick applicable 

 

1. LIST ALL PROPRIETORS, MEMBERS OR SHAREHOLDERS BY NAME, IDENTITY NUMBER, CITIZENSHIPAND DESIGNATED GROUPS. 

 
 

Name and Surname # 

 
Identity/ 
Passport 
number 

and 
Citizenship## 

 

 
Percentage 

owned 

 
 

Black 

 

 
Indicate if 

youth 

 

 
Indicate if 

woman 

 

Indicate if 
person with 

disability 

Indicate if 
living in rural / 

under 
developed 

area/township 

Indicate if 
military veteran 

1. 
 % 

Yes No Yes No Yes No Yes No Yes No Yes No 

2. 
 % 

Yes No Yes No Yes No Yes No Yes No Yes No 

3. 
 % 

Yes No Yes No Yes No Yes No Yes No Yes No 

4. 
 % 

Yes No Yes No Yes No Yes No Yes No Yes No 

5. 
 % 

Yes No Yes No Yes No Yes No Yes No Yes No 

6. 
 % 

Yes No Yes No Yes No Yes No Yes No Yes No 

7. 
 % 

Yes No Yes No Yes No Yes No Yes No Yes No 

8. 
 % 

Yes No Yes No Yes No Yes No Yes No Yes No 

9. 
 % 

Yes No Yes No Yes No Yes No Yes No Yes No 

10. 
 % 

Yes No Yes No Yes No Yes No Yes No Yes No 

 

# Where Owners are themselves a Company, Close Corporation, Partnership etc, identify the ownership of the Holding Company, together with Registration number 
## State date of South African citizenship obtained (not applicable to persons born in South Africa ) 

 
 

 

2 EME: Exempted Micro Enterprise 
3 QSE: Qualifying Small Business Enterprise 
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2. DECLARATION: 
 

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, hereby confirms that: 

1 The information and particulars contained in this Affidavit are true and correct in all respects; 
2 The Broad-based Black Economic Empowerment Act, 2003 (Act 53 of 2003), Preferential Procurement Policy Framework Act, 2000 (Act 5 of 

2000), National Small Business Act 102 of 1996 as amended and all documents pertaining to this Tender were studied and understood and that 
the above form was completed according to the definitions and information contained in said documents; 

3 The Tenderer understands that any intentional misrepresentation or fraudulent information provided herein shall disqualify the Tenderer’s offer 
herein, as well as any other tender offer(s) of the Tenderer simultaneously being evaluated, or will entitle the Employer to cancel any Contract 
resulting from the Tenderer’s offer herein; 

4 The Tenderer accepts that the Employer may exercise any other remedy it may have in law and in the Contract, including a claim for damages 
for having to accept a less favourable tender as a result of any such disqualification due to misrepresentation or fraudulent information provided 
herein; 

5 Any further documentary proof required by the Employer regarding the information provided herein, will be submitted to the Employer within the 
time period as may be set by the latter; 

 

Signed by the Tenderer 
   

Name of representative Signature Date 
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DPW-16.1 (PSB): TENDER CLARIFICATION MEETING CERTIFICATE 
 

 

Project title: 
CONSTRUCTION HEALTH AND SAFETY AGENT: 

REPAIRS AND RENOVATIONS OF THE PRETORIA NORTH 

MAGISTRATE COURT 

Tender / Quotation no: PTQ24/110 Reference no: (type in here the file no.) 

 
 

This is to certify that I,    
 
 

 

representing   
 
 

 

attended the tender clarification meeting on:     

 

I further certify that I am satisfied with the description of the work and explanations given at the tender 
clarification meeting and that I understand the work to be done, as specified and implied, in the execution of 
this contract. 

 
   

Name of Tenderer Signature Date 

 

 
   

Name of DPW Representative Signature Date 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Page 1 of 1 

DPW-16.1 (PSB) 
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DPW-21 (PSB): RECORD OF ADDENDA TO TENDER DOCUMENTS 
 

 

Project title: 
CONSTRUCTION HEALTH AND SAFETY AGENT: 

REPAIRS AND RENOVATIONS OF THE PRETORIA NORTH 

MAGISTRATE COURT 

Tender / Quotation no: PTQ24/110 Reference no: (type in here the file reference no.) 

 
1. I / We confirm that the following communications received from the Department of Public Works before the 

submission of this tender offer, amending the tender documents, have been taken into account in this tender 
offer: (Attach additional pages if more space is required) 

 

 
Date Title or Details 

 

1. 
  

 

2. 
  

 

3. 
  

 

4. 
  

 

5. 
  

 

6. 
  

 

7. 
  

 

8. 
  

 

9. 
  

 

10. 
  

 

   

Name of Tenderer Signature Date 

 
2. I / We confirm that no communications were received from the Department of Public Works before the 

submission of this tender offer, amending the tender documents. 
 

   

Name of Tenderer Signature Date 

 
 

Page 1 of 1 
DPW-21 (EC) 
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PA-11: BIDDER’S DISCLOSURE 
 

 
 

Project title: 
CONSTRUCTION HEALTH AND SAFETY AGENT: 

REPAIRS AND RENOVATIONS OF THE PRETORIA NORTH 

MAGISTRATE COURT 

Tender / Quotation no: PTQ24/110 Reference no: (type in here the file no.) 

 

1. PURPOSE OF THE FORM 
 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with 
the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of 
the Republic of South Africa and further expressed in various pieces of legislation, it is required for the 
bidder to make this declaration in respect of the details required hereunder. 

 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, 
that person will automatically be disqualified from the bid process. 

 

2. BIDDER’S DECLARATION 
 

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having 
a controlling interest3 in the enterprise, employed by the state? 

YES NO 
 

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee 
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having 
a controlling interest in the enterprise, in table below. 

 

Full Name Identity Number Name of State institution 

   

   

   

   

   

   

 
 
 
 

(3) the power, by one person or a group of persons holding the majority of the equity of an enterprise, 
alternatively, the person/s having the deciding vote or power to influence or to direct the course and decisions 
of the enterprise. 

 
 

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the 
words “Tender” or “Tenderer”. 
For External Use Page 1 of 3 
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PA-11 Version 1.3 

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed 
by the procuring institution? 

YES NO 
 

2.2.1 If so, furnish particulars: 

 
…………………………………………………………………………………………………………………..... 

 
…………………………………………………………………………………………………………………….  

 
 

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 
having a controlling interest in the enterprise have any interest in any other related enterprise whether 
or not they are bidding for this contract? 

YES NO 
 

2.3.1 If so, furnish particulars: 
 

……………………………………………………………………………………………………………………..  
 

……………………………………………………………………………………………………………………..  

 
3. DECLARATION 

 
I,   the   undersigned,   (name)…………………………………………………………………….  in   submitting the 
accompanying bid, do hereby make the following statements that I declare to be true and complete in 
every respect: 

 
3.1 I have read and I understand the contents of this disclosure; 

 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 

complete in every respect; 

 
3.3 The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium4 will not be construed as collusive bidding. 

 
3.4 In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas used 
to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding 
with the intention not to win the bid and conditions or delivery particulars of the products or services to 
which this bid invitation relates. 

 

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 
the contract. 

 
3.6 There have been no consultations, communications, agreements or arrangements made by the bidder 

with any official of the procuring institution in relation to this procurement process prior to and during 
the bidding process except to provide clarification on the bid submitted where so required by the 
institution; and the bidder was not involved in the drafting of the specifications or terms of reference for 
this bid. 

 
 
 

4 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 
property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 

 
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the 
words “Tender” or “Tenderer”. 
For External Use Page 2 of 3 
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3.7 I am aware that, in addition and without prejudice to any other remedy provided to combat any 
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in terms 
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 
Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

 
I DECLARE THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. 

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 

6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE 

SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 

    

 
Name of Bidder 

 
Signature 

 
Date 

 
Position 

 

This form is aligned to SBD 4. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the 
words “Tender” or “Tenderer”. 
For External Use Page 3 of 3 

PA-11 Version 1.3 
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS 
 

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of: 
 
 

 
 

(legally correct full name and registration number, if applicable, of the Enterprise) 

 

Held at (place) 

on  (date) 

RESOLVED that: 

1 The Enterprise submits a Tender to the Department of Public Works in respect of the following project: 
 

 
 

(Project description as per Tender Document) 

 
Tender Number: (Tender Number as per Tender Document) 

 
2 *Mr/Mrs/Ms:     

 

in *his/her Capacity as: (Position in the Enterprise) 

 
and who will sign as follows: 

 
 

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence 
in connection with and relating to the Tender, as well as to sign any Contract, and any and all 
documentation, resulting from the award of the Tender to the Enterprise mentioned above. 

 
 Name Capacity Signature 

1 
   

2 
   

3 
   

4 
   

5 
   

6 
   

7 
   

8 
   

9 
   

10 
   

11 
   

12 
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13 
   

14 
   

15 
   

16 
   

17 
   

18 
   

19 
   

20 
   

 

Note: 
 

ENTERPRISE STAMP 

1. * Delete which is not applicable. 
2. NB: This resolution must, where possible, be signed by all 

the Directors / Members / Partners of the Tendering 
Enterprise. 

3. In the event that paragraph 2 cannot be complied with, the 
resolution must be signed by Directors / Members / 
Partners holding a majority of the shares / ownership of the 
Tendering Enterprise (attach proof of shareholding / 
ownership hereto). 

4. Directors / Members / Partners of the Tendering Enterprise 
may alternatively appoint a person to sign this document 
on behalf of the Tendering Enterprise, which person must 
be so authorized by way of a duly completed power of 
attorney, signed by the Directors / Members / Partners 
holding a majority of the shares / ownership of the 
Tendering Enterprise (proof of shareholding / ownership 
and power of attorney are to be attached hereto). 

5. Should the number of Directors / Members / Partners 
exceed the space available above, additional names and 
signatures must be supplied on a separate page. 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 2 of 2
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO 
CONSORTIA OR JOINT VENTURES 

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of: 
 
 

 
 

(legally correct full name and registration number, if applicable, of the Enterprise) 

 
Held at _ (place) 

on  (date) 

RESOLVED that: 

1. The Enterprise submits a Tender, in consortium/joint venture with the following Enterprises: 
 
 

 
 

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the consortium/joint venture) 

 
To the Department of Public Works in respect of the following project: 

 
 

 
 

(Project description as per Tender Document) 

 
Tender Number: (Tender Number as per Tender Document) 

1 *Mr/Mrs/Ms:     
 

in *his/her Capacity as: (Position in the Enterprise) 

 
and who will sign as follows: 

 
 

be, and is hereby, authorized to sign a consortium/joint venture agreement with the parties listed under 
item 1 above, and any and all other documents and/or correspondence in connection with and relating to 
the consortium/joint venture, in respect of the project described under item 1 above. 

 
2 The Enterprise accept joint and several liability with the parties listed under item 1 above for the due fulfilment 

of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered 
into with the Department in respect of the project described under item 1 above. 

 

3 The Enterprise chooses as its domiciliumcitandi et executandi for all purposes arising from this joint venture 

agreement and the Contract with the Department in respect of the project under item 1 above: 
 

Physical address: _ 
 

  __ 
 

  __ 
 

  (code) 
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Postal Address:   _ 
 
 

 
 

 

  (code) 

 
 

Telephone number: Fax number:       
 

 
Name Capacity Signature 

1 
   

2 
   

3 
   

4 
   

5 
   

6 
   

7 
   

8 
   

9 
   

10 
   

The tendering enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this 
document being signed. 

 

Note: 
 

ENTERPRISE STAMP 

1. * Delete which is not applicable. 
2. NB: This resolution must, where possible, be signed by all 

the Directors / Members / Partners of the Tendering 
Enterprise. 

3. In the event that paragraph 2 cannot be complied with, the 
resolution must be signed by Directors / Members / 
Partners holding a majority of the shares / ownership of the 
Tendering Enterprise (attach proof of shareholding / 
ownership hereto). 

4. Directors / Members / Partners of the Tendering Enterprise 
may alternatively appoint a person to sign this document 
on behalf of the Tendering Enterprise, which person must 
be so authorized by way of a duly completed power of 
attorney, signed by the Directors / Members / Partners 
holding a majority of the shares / ownership of the 
Tendering Enterprise (proof of shareholding / ownership 
and power of attorney are to be attached hereto). 

5. Should the number of Directors / Members / Partners 
exceed the space available above, additional names and 
signatures must be supplied on a separate page. 
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES 

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have 
entered into a consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names 

and registration numbers, if applicable, of the Enterprises forming a consortium/joint venture) 

 
1    

 

  _ 
 

2    
 

  _ 

 
3   _ 

 

  _ 

 
4   _ 

 

  _ 
 

5   _ 
 

  _ 
 

6   _ 
 

  _ 
 

7   _ 
 

  _ 

 
8   _ 

 

  _ 

 
 

Held at _ (place) 

 
on _ (date) 

 
 

RESOLVED that: 

 
A. The above-mentioned Enterprises submit a tender in consortium/joint venture to the Department of 

Public Works & Infrastructure in respect of the following project: 
 
 

 
 

(project description as per Tender Document) 

 

Tender Number: (tender number as per Tender Document) 
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B. Mr/Mrs/Ms:   
 

in *his/her Capacity as: (position in the Enterprise) 

 
and who will sign as follows:     

 

be, and is hereby, authorised to sign the tender, and any and all other documents and/or correspondence 
in connection with and relating to the tender, as well as to sign any Contract, and any and all 
documentation, resulting from the award of the tender to the Enterprises in consortium/joint venture 
mentioned above. 

 
C. The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct 

all business under the name and style of: 
 
 
 

D. The Enterprises to the consortium/joint venture accept joint and several liability for the due fulfilment of the 
obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract 
entered into with the Department in respect of the project described under item A above. 

 
E. Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture 

agreement, for whatever reason, shall give the Department 30 days’ written notice of such intention. 
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the 
Department for the due fulfilment of the obligations of the consortium/joint venture as mentioned under 
item D above. 

 

F. No Enterprise to the consortium/joint venture shall, without the prior written consent of the other Enterprises 
to the consortium/joint venture and of the Department, cede any of its rights or assign any of its obligations 
under the consortium/joint venture agreement in relation to the Contract with the Department referred to herein. 

 

G. The Enterprises choose as the domiciliumcitandi et executandiof the consortium/joint venture for all 
purposes arising from the consortium/joint venture agreement and the Contract with the Department in 
respect of the project under item A above: 

 
Physical address: 

 

 
 

 
 

 

  (code) 
 

Postal Address: 
 

 
 

 
 

 

    (code) 

Telephone number: Fax number:     

E-mail address: 
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Name Capacity Signature 

 

1 

   

 

2 

   

 

3 

   

 

4 

   

 

5 

   

 

6 

   

 

7 

   

 

8 

   

 

9 

   

 

10 

   

 

11 

   

 

12 

   

 

13 

   

 

14 

   

 

15 

   

The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as 
a result of this document being signed. 

 

Note: 

1. * Delete which is not applicable. 
2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint venture 

submitting this tender, as named in item 2 of Resolution PA-15.2. 
3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space available 

above, additional names, capacity and signatures must be supplied on a separate page. 
4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture, must 

be attached to this Special Resolution (PA-15.3). 
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited. It contains general information and serves as a 
claim form for preference points for specific goals. 

 

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 
 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 

 

1.2 Preference Points System to be applied 

(tick whichever is applicable). 

 The applicable preference point system for this tender is the 80/20 preference point system. 

The applicable preference point system for this tender is the 90/10 preference point system. 

Either the 90/10 or 80/20 preference point system will be applicable in this tender. The lowest/ highest 

acceptable tender will be used to determine the accurate system once tenders are received. 

 
 

1.3 Points for this tender shall be awarded for: 

1.3.1 Price; and 

1.3.2 Specific Goals 

 
 

1.4 The maximum points for this tender are allocated as follows: 
 

 
CHOOSE APPLICABLE PREFERENCE 
POINT SCORING SYSTEM 

80/20 90/10 

PRICE 80 90 

SPECIFIC GOALS 20 10 

Total points for Price and Specific Goals 100 100 
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1.5 Breakdown Allocation of Specific Goals Points 

1.5.1 For Procurement transactions with rand value greater than R2 000.00 and up to R1 Million 
(Inclusive of all applicable taxes), the specific goals as listed in table 1 below are applicable. 

All Acquisitions 
Table 1 

 

Serial 
No 

Specific Goals Preference 
Points Allocated 
out of 20 

Documentation to be submitted by bidders to 
validate their claim 

1. An EME or QSE which is at 
least 51% owned by black 
people (Mandatory) 

10  SANAS Accredited BBBEE Certificate or 
Sworn Affidavit where applicable. 

2. Located in a specific Local 
Municipality or District 
Municipality or Metro or 
Province area for work to be 
done or services to be 
rendered in that area 
(Mandatory) 

2  Official Municipal Rates Statement which 
is in the name of the bidder. 

Or 

 Any account or statement which is in the 
name of the bidder. 

Or 

 Permission To Occupy from local chief in 
case of rural areas (PTO) which is in the 
name of the bidder. 

Or 

 Lease Agreement which is in the name 
of the bidder. 

3. An EME or QSE which is at 
least 51% owned by black 
women (Mandatory) 

4  SANAS Accredited BBBEE Certificate or 
Sworn Affidavit where applicable. 

4. An EME or QSE which is at 
least 51% owned by black 
people with disability 
(Mandatory) 

2  SANAS Accredited BBBEE Certificate or 
Sworn Affidavit where applicable. 

and 

 Medical Certificate indicating that the 
disability is permanent. 

Or 

 South African Social Security Agency 
(SASSA) Registration indicating that the 
disability is permanent. 

Or 

 National Council for Persons with 
Physical Disability in South Africa 
registration (NCPPDSA). 

5. An EME or QSE which is at 
least 51% owned by black 
youth (Mandatory) 

2  ID Copy and SANAS Accredited BBBEE 
Certificate or Sworn Affidavit where 
applicable. 

 
 

1.5.2 For procurement transactions with rand value greater than R1 Million and up to R50 Million 
(Inclusive of all applicable taxes) the specific goals as listed in table 2 below are applicable: 

All Acquisitions 
Table 2 

 

Serial 
No 

Specific Goals Preference 
Points Allocated 
out of 20 

Documentation to be submitted by bidders to 
validate their claim 

1. An EME or QSE or any entity 
which is at least 51% owned 
by black people (Mandatory) 

10  SANAS Accredited BBBEE Certificate or 
Sworn Affidavit where applicable. 
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Serial 
No 

Specific Goals Preference 
Points Allocated 
out of 20 

Documentation to be submitted by bidders to 
validate their claim 

2. Located in a specific Local 
Municipality or District 
Municipality or Metro or 
Province area for work to be 
done or services to be 
rendered in that area 
(Mandatory) 

2  Official Municipal Rates Statement which 
is in the name of the bidder. 

Or 

 Any account or statement which is in the 
name of the bidder. 

Or 

 Permission To Occupy from local chief in 
case of rural areas (PTO) which is in the 
name of the bidder. 

Or 

 Lease Agreement which is in the name 
of the bidder. 

3. An EME or QSE or any entity 
which is at least 51% owned 
by black women (Mandatory) 

4  SANAS Accredited BBBEE Certificate or 
Sworn Affidavit where applicable. 

4. An EME or QSE or any entity 
which is at least 51% owned 
by black people with disability 
(Mandatory) 

2  SANAS Accredited BBBEE Certificate or 
Sworn Affidavit where applicable. 

and 

 Medical Certificate indicating that the 
disability is permanent. 

Or 

 South African Social Security Agency 
(SASSA) Registration indicating that the 
disability is permanent. 

Or 

 National Council for Persons with 
Physical Disability in South Africa 
registration (NCPPDSA). 

5. An EME or QSE or any entity 
which is at least 51% owned 
by black youth (Mandatory) 

2  ID Copy and SANAS Accredited BBBEE 
Certificate or Sworn Affidavit where 
applicable. 

 
 

1.5.3 For procurement transactions with rand value greater than R50 Million (Inclusive of all 
applicable taxes) the specific goals as listed in table 3 below are applicable 

All Acquisitions 
Table 3 

 

Serial 
No 

Specific Goals Preference 
Points Allocated 
out of 10 

Documentation to be submitted by bidders to 
validate their claim 

1. An EME or QSE or any entity 
which is at least 51% owned 
by black people (Mandatory) 

4  SANAS Accredited BBBEE Certificate or 
Sworn Affidavit where applicable. 

2. Located in a specific Local 
Municipality or District 
Municipality or Metro or 
Province area for work to be 
done or services to be 
rendered in that area 
(Mandatory) 

2  Official Municipal Rates Statement which 
is in the name of the bidder. 

Or 

 Any account or statement which is in the 
name of the bidder. 

Or 

 Permission To Occupy from local chief in 
case of rural areas (PTO) which is in the 
name of the bidder. 

Or 
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Serial 
No 

Specific Goals Preference 
Points Allocated 
out of 10 

Documentation to be submitted by bidders to 
validate their claim 

    Lease Agreement which is in the name 
of the bidder. 

3. An EME or QSE or any entity 
which is at least 51% owned 
by black women (mandatory) 

2  SANAS Accredited BBBEE Certificate or 
Sworn Affidavit where applicable. 

4. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

5. 

An EME or QSE which is at 
least 51% owned by black 
people with disability 
(Mandatory) 

 
 
 
 
 
 
 
 
 
 
 
OR 

 
An EME or QSE which is at 
least 51% owned by black 
youth (Mandatory) 

 

NB. (The use of this goal is 
mandatory however the BSC 
must select either one of the 
two and not both) 

2  SANAS Accredited BBBEE Certificate or 
Sworn Affidavit where applicable. 

and 

 Medical Certificate indicating that the 
disability is permanent. 

Or 
 

 South African Social Security Agency 
(SASSA) Registration indicating that the 
disability is permanent. 

Or 

 

 National Council for Persons with 
Physical Disability in South Africa 
registration (NCPPDSA). 

 
 

 ID Copy and SANAS Accredited BBBEE 
Certificate or Sworn Affidavit where 
applicable. 

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or descent; or (b) 
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who 
would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 

2003 of 9 JANUARY 2004). 
 

1.6 Failure on the part of the tenderer to submit proof or documentation required in terms of this tender to 
claim points for specific goals, if the service provider/ tenderer did not submit proof or documentation 
required to claim for specific goals will be interpreted to mean that preference points for specific goals 
are not claimed. 

1.7 The organ of state reserves the right to require of a service provider/tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any 
manner required by the organ of state. 

 
 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation to 

provide goods or services through price quotations, competitive tendering process or any other method 
envisaged in legislation; 

(b) “price” means an amount of money tendered for goods or services, and includes all applicable 

taxes less all unconditional discounts; 
 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 

invitation, and includes all applicable taxes; 
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(d) “tender for income-generating contracts” means a written offer in the form determined by an organ 
of state in response to an invitation for the origination of income-generating contracts through any 
method envisaged in legislation that will result in a legal agreement between the organ of state and a 
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and 
disposal of assets and concession contracts, excluding direct sales and disposal of assets through 
public auctions; and 

 

(e) “The Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000). 

 
 
 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 
 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis: 
 

80/20 or 90/10 
 

𝑷𝒔 = 𝟖𝟎 (𝟏 − 
𝑷𝒕−𝑷 𝒎𝒊𝒏

 
𝑷 𝒎𝒊𝒏 

) or 𝑷𝒔 = 𝟗𝟎 (𝟏 − 
𝑷𝒕−𝑷 𝒎𝒊𝒏     

) 
𝑷 𝒎𝒊𝒏 

 
Where  

Ps = Points scored for price of tender under consideration 

Pt = Price of tender under consideration 

Pmin = Price of lowest acceptable tender 

 
 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 

 
3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

 
80/20 or 90/10 

 

𝑷𝒔 = 𝟖𝟎 (𝟏 + 
𝑷𝒕−𝑷 𝒎𝒂𝒙

 
𝑷 𝒎𝒂𝒙 

) or 𝑷𝒔 = 𝟗𝟎 (𝟏 + 
𝑷𝒕−𝑷 𝒎𝒂𝒙     

) 
𝑷𝒎𝒂𝒙 

 
Where  

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 
 

4. POINTS AWARDED FOR SPECIFIC GOALS 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the 
tenderer will be allocated points based on the goals stated in table 1,2 and 3 above as may be supported 
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by proof/ documentation stated in the conditions of this tender: 
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4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it 
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the 
tender documents, stipulate in the case of— 

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used to 
determine the applicable preference point system; or 

 
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 

apply and that the lowest acceptable tender will be used to determine the applicable 
preference point system, 

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 
80/20 preference point system. 

 
 

Table 2: Specific goals for the tender and points claimed are indicated per the table below. 

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such. 

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.) 
 

 
 
 
 

 
The specific goals allocated 
points in terms of this tender 

Number of 
points 

allocated 

(90/10 

system) 

(To be 
completed 

by the 
organ of 

state) 

 
Number of 

points 

allocated 

(80/20 
system) 

(To be 
completed 

by the organ 
of state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed 

by the 
tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed by 
the tenderer) 

1. An EME or QSE which is at 
least 51% owned by black 

people 

N/A 10 N/A 
 

2. Located in a specific Local 
Municipality or District 

Municipality or Metro or Province 
area for work to be done or 

services to be rendered in that 
area 

N/A 2 N/A 
 

3. An EME or QSE which is at 
least 51% owned by black 

women 

N/A 4 N/A 
 

4.  An EME or QSE or any entity 
which is at least 51% owned by 

black people with disability 

N/A 2 N/A 
 

5. An EME or QSE or any entity 
which is at least 51% owned by 
black people.* 

N/A 2 N/A 
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5. DECLARATION WITH REGARD TO COMPANY/FIRM 
 

5.1. Name      of      company/firm……………………………………………………………………. 

5.2. Company registration number: …………………………………………………………... 

5.3. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited 

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

5.4. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for 

the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 
the organ of state that the claims are correct; 

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may 
have – 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 
having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 
only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule has 
been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
SIGNATURE(S) OF TENDERER(S) 

 
SURNAME AND NAME:  

DATE: 

ADDRESS: 
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C1: AGREEMENT AND CONTRACT DATA 
 

C1.1 Form of Offer and Acceptance 
 

Offer 
 

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 

 

Professional Construction Health and Safety Agent in terms of Section 4(4) and 4(5) of the Construction 
Regulations of the Occupational Health and Safety Act (Act 85 of 1993) 

 
on the Project 

 
REPAIRS AND RENOVATIONS OF THE PRETORIA NORTH MAGISTRATE COURT. 

 
The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the 
conditions of tender. 

 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service Provider under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
remuneration to be determined in accordance with the conditions of Contract identified in the Contract Data. 

 
The offered price for the service of Professional Construction Health and Safety Agent in terms of the 
Construction Regulations of the Occupational Health and Safety Act (Act 85 of 1993), inclusive of all 
applicable taxes ((“all applicable taxes” includes value- added tax, pay as you earn, income tax, 
unemployment insurance fund contributions and skills development levies), and as described in C3 
Scope of Services, is: 

 
 

Rand (in figures) R ……………............................................................................................................................ 
 

Rand (in words).……………….……….…………………………………………………………..……….……………. 
 

……….…………………………………………..…………………………………………………………………………. 
 
 

 

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and 
returning one copy of this document to the tenderer before the end of the period of validity stated in the Tender 
Data, whereupon the tenderer becomes the party named as the Service Provider in the conditions of Contract 
identified in the Contract Data. 

 

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable) 

 
Company or close corporation: 

……………………………………..........…………......…... 

…………………………………………………….........…... 

whose registration number is: 

…………………………………………………………........ 

whose income tax reference number is: 

…………………………………………………....……........ 

 
 
 
 
 

OR 

 
Natural person or partnership: 

……………………………………………………………….  

………………………………………………………............ 

whose identity number(s) is/are: 

……………………………………..........…………………..  

whose income tax reference number is/are: 

…………………………………..........…………………….. 

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to price negotiation 
with the preferred tender(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer. 
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and whose National Treasury Central Supplier 
Database (CSD) numbers are: 

CSD supplier number: ………………………………….. 

 
 

Tax Compliance Status Pin (TCSP)………………….. 

 and whose National Treasury Central Supplier 
Database (CSD) numbers are: 

CSD supplier number: ………………………………….. 

 
 

Tax Compliance Status Pin (TCSP)………………….. 

 
AND WHO IS (if applicable): 

  

 
Trading under the name and style of: ……………………………………………………………………………………………... 

 

AND WHO IS: 
 

Represented herein, and who is duly authorised to do so, by: 

Mr/Mrs/Ms: ...…………………………………………………….........….. 

In his/her capacity as: 

 
……………………………………………………………………........…….. 

Note: 

A resolution / power of attorney, signed by all the 

directors / members / partners of the legal entity must 

accompany this offer, authorising the representative 

to make this offer. 

 

SIGNED FOR THE TENDERER: 
   

Name of representative Signature Date 

 

WITNESSED BY: 
   

Name of witness Signature Date 

 
The tenderer elects as its domiciliumcitandi et executandi in the Republic of South Africa, where any and all 
legal notices may be served, as (physical address): 

…………………………………………………………………………………………………………………………….  

…………………………………………………………………………………………………………………………….  

Other contact details of the Tenderer are: 

Other contact details of the Tenderer are: 

Telephone no: ...……………………………..... Cellular phone no:  …………………………………………… 

Fax no:   …………………………………………. 

Postal    address:         ……………………………...……………………………………………………………………...… 

E-mail    address:    ………………………………………………………………………………………………………… 

Banker:    …………………………………………. Branch:          …......................…………………………………….. 
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Acceptance 
 

By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s 
offer. In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with 
the conditions of Contract identified in the Contract Data. Acceptance of the tenderer’s offer shall form an 
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the Contract that is the subject of this agreement. 

 

The terms of the Contract are contained in: 
 

Part C1 Agreements and Contract Data, (which includes this agreement) 
Part C2 Pricing Data 
Part C3 Scope of Services 

 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C3 
above. 

 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as 
listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and 
the Employer during this process of offer and acceptance, are contained in the schedule of deviations 
attached to and forming part of this agreement. No amendments to or deviations from set documents are 
valid unless contained in this schedule. 

 

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule 
of deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms 
of the conditions of Contract identified in the Contract Data. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this agreement. 

 

Notwithstanding anything contained herein, this agreement comes into effect, if sent by registered post, 4 days 
from the date on which it was posted, if delivered by hand, on the day of delivery, provided that it has been 
delivered during ordinary business hours, or if sent by fax, the first business day following the day on which it 
was faxed. Unless the tenderer (now Service Provider) within seven working days of the date of such 
submission notifies the Employer in writing of any reason why he cannot accept the contents of this agreement, this 
agreement shall constitute a binding contract between the Parties. 

 

For the Employer: 
   

Name of signatory Signature Date 

 

Name of Organisation: Department of Public Works 

 

 
Address of organisation: 

 

 

Witnessed by: 
   

Name of witness Signature Date 



Quotation no.PTQ24/110  
WCS no. 050879 

50 

 

 

Schedule of Deviations 

Notes: 
 

1. The extent of deviations from the tender documents issued by the Employer before the tender closing date 
is limited to those permitted in terms of the conditions of tender. 

2. A tenderer’s covering letter shall not be included in the final Contract document. Should any matter in such 
letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the 
process of offer and acceptance, the outcome of such agreement shall be recorded here. 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 
change to the tender documents and which it is agreed by the Parties becomes an obligation of the 
Contract shall also be recorded here. 

4. Any change or addition to the tender documents arising from the above agreements and recorded here, 
shall also be incorporated into the final draft of the Contract. 

 

1.2.1. Subject: 

Detail: 

 

1.2.2. Subject: 

Detail: 

 

1.2.3. Subject: 

Detail: 

 

1.2.4. Subject: 

Detail: 

 

1.2.5. Subject: 

Detail: 

 

1.2.6. Subject: 

Detail: 

 
By the duly authorised representatives signing this agreement, the Employer and the tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents 
listed in the Tender Data and addenda thereto as listed in the tender schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the tenderer and the Employer during this process 
of offer and acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the Contract between the Parties arising from this agreement. 
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C1.2 Contract Data 
 

C1.2.1 Standard Professional Services Contract 
The conditions applicable to this Contract are the Standard Professional Services Contract 
(July 2009 edition) published by the Construction Industry Development Board (CIDB). 

 
The Standard Professional Service Contracts not included in this tender document. Tenderers 
must obtain it on the CIDB's Website at: 
http://www.cidb.org.za/procurement/procurement_toolbox/cidb_pub/default.aspx 

 

C1.2.2 Data provided by the Employer 

 

Clause 
 

1 Contract Data 

 
Specific data, which together with these General Conditions of Contract, collectively describe 
the risks, liabilities and obligations of the contracting Parties and the procedures for the 
administration of the Contract. Clauses stipulated in the Contract Data are in addition to or 
amendments to or replace the corresponding clauses in the STANDARD PROFESSIONAL 
SERVICES CONTRACT (July 2009) (Third Edition of CIDB document 1014) 

 

The Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the General Conditions of Contract. 

 
The General Conditions of Contract in the Standard Professional Services Contract (July 2009) 
make several references to the Contract Data for details that apply specifically to this tender. 

1 Period of Performance 

 
The Period of Performance is the period commencing from the date of signature of the letter of 
acceptance until the Service Provider has completed all Deliverables in accordance with the 
Scope of Services and in accordance with the approved baseline programme or within the 
approved extended programme as per Clause 3.15 of the Standard Professional Services 
Contract (July 2009). 

3.4.1 Replace Clause 3.4.1 with the following: 

 
Any notice, request, consent, approvals or other communication made between the Parties 
pursuant to the Contract shall be in writing and forwarded to the address specified in the 
Contract Data. Such communication shall be deemed to have been made when delivered in 
person to an authorized representative of the Party to whom the communication is addressed, 
or one week after having been sent by registered post, or unless otherwise indicated in the 
Contract Data. Communication by e-mail is permitted but the originals of all contractual 
documents must be submitted. Email communication shall be deemed to have been delivered 
to the recipient one calendar day after sending. 

3.5 Add to clause 3.5 
 

The Services shall be executed in the Service Provider’s own office and/or on the Project site 
as described in C3.2.2 Project description. No portion of the work may be performed by a person 
employed by the State. 

3.6 Omit the following: 
“... within two (2) years of completion of the Service ...”. 

3.8.2 Add the following to clause 3.8.2: 
 

The cost of preparation so negotiated shall not exceed the hourly tariff for time-based fees as 
published at the time of the Employer’s instruction and the hours will be as negotiated for each 
Category as defined in C2.1.3.2. 

http://www.cidb.org.za/procurement/procurement_toolbox/cidb_pub/default.aspx
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The cost, for incorporation into the Contract any variations to the Services as ordered by the 
Employer, shall be calculated according to the Service Provider’s tendered price. 
Implementation of the variation in services to be rendered by the Service Provider, shall only 
proceed after a written agreement between the parties. 

3.9.1 (a) Replace clause 3.9.1 (a) with the following: 
 

A change in legislation takes place in accordance with the provisions of Clause 3.2 provided the 
change in legislation came into effect after the completion of the tender documentation approved by 
the Employer. 

3.9.1. (c) Replace “Employers or others” with “the Employer, its employees or clients and/or their agents” 
Only extension of time without cost will considered in case where a 3rd party has caused a delay. 

3.9.1 (d) No Clause. 

3.9.1 (e) Replace clause 3.9.1 (e) with the following: 

 
The contract is restarted following a suspension period of 2 years the Service Provider is entitled 
to a change in contract price based on the applicable fee scales as published at the time of 
uplifting the suspension. The applicable fee scales as published at the time of uplifting the 
suspension will only be applied to the remaining work stages following the suspension. 

3.9.3 Replace clause 3.9.3 with the following: 

 
“Upon receiving an application from the Service Provider to amend the period of performance 
and/or fees, the Employer shall assess the changes to the Contract Price and/or extension of 
the Period of Performance on the impact of the delay on the Services based on the fee structure 
that the Service Provider has tendered for and appointed on. 

 
Additional Services ordered by the Employer shall be assessed on time-based fees as tendered 
for and adjusted in terms of price adjustment to time-based fees for inflation as per 3.16. 

3.9.4 Add to clause 3.9.4: 

 
The application for changes to the Period of Performance is subject to the delay being on the 
Critical Path of the approved programme and due to no fault of the Service Provider. 

3.12 Penalty 
 

Replace clauses 3.12.1 and 3.12.2 with the following: 

 
Period of Performance shall be sub dividable in separate target dates according to the 
programme for each assignment to be submitted in terms of clause 3.15 hereof. 

 
Without prejudice to his other remedies under the Contract or in law, the Employer shall have 
the right to recover all cost claimed by the contractor in the event that the contractor claimed for 
delays resulting from actions or non-actions of the Service Provider. 

 
The Employer shall further have the right to recover all other cost, including but not restricted to 
extended rental cost resulting from the delay caused directly or indirectly by the Service 
Provider, certifying incorrect work for payment, delay in the construction period, remedial cost 
to correct incorrect designs and or documentation, including omissions. 

 
Without prejudice to his other remedies under the Contract or in law, the Employer shall recover 
a penalty amount per day, stipulated in the table below per target date for the full period of the 
delay. 
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In the event that the delay exceeds 30 days, the Employer will have the option to either: 

 
(i) terminate the contract and recover any loss as a result of the termination from the 

Service Provider, or 
(ii) allow the Service Provider to continue with the Services after the agreement of a new 

target date and recover the penalty per calendar day, as stipulated in the table below 
for the full period of the delay. 

 
 

CALCULATION OF PENALTIES 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Recovering of cost and or penalties may be done in the following ways: 

a) claim against professional indemnity insurance, or 
b) deduction from fee account, or 
c) direct payment to the contractor by the consultant, or 
d) litigation, or 
e) any other method available to the Employer 

3.15.1 Replace clause 3.15.1 with the following: 

 
A baseline programme for the performance of the Service shall be submitted by the Service 
Provider, identified as the principal agent in terms of C3.5.1 Service Providers, to the 
departmental project manager, within a period of two (2) weeks following the briefing meeting 
and whenever a programme is amended or revised, submit for the Employer’s approval a 
programme for the performance of the Services which shall, inter alia, include: 

 
a) the order and timing of operations by the Service Provider and any actions, access to 

people, places and things and work required of the Employer and Others; 
b) the dates by which the Service Provider plans to complete work needed to allow the 

Employer and Others to undertake work required of them; 
c) provisions for float; 
d) the planned completion of the Services or part thereof in relation to a Period of 

Performance; and 
e) other information as required in terms of the Scope of Work or Contract Data. 

 
The baseline programme will be the result of the co-ordination of all appointed Service 
Providers’ inputs and shall be in sufficient detail describing key milestones, events and activities 

 
VALUE OF FEES 

% PENATIES OF 
FEES 

1 1 UP TO 500,000 0.05000000 % 

2 500,001 UP TO 1,000,000 0.05000000 % 

3 1,000,001 UP TO 2,000,000 0.03750000 % 

4 2,000,001 UP TO 4,000,000 0.02500000 % 

5 4,000,001 UP TO 8,000,000 0.01875000 % 

6 8,000,001 UP TO 16,000,000 0.01250000 % 

7 16,000,001 UP TO 32,000,000 0.00781250 % 

8 32,000,001 UP TO 64,000,000 0.00468750 % 

9 64,000,001 UP TO 128,000,000 0.00273438 % 

10 128,000,001 UP TO 256,000,000 0.00156250 % 

11 256,000,001 UP TO 512,000,000 0.00087891 % 

12 512,000,001  and above 0.00048828 % 
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linked to the fastest realistic timeframes in which the Service can be delivered. Milestones and 
events are to be listed based on the Scope of Services described in part C3 of the various 
appointed Service Providers’ tender documents and presented in bar chart format. No 
milestones may, at the co-ordination stage, be extended beyond the timeframes outlined in 
C3.2.2.3 Project Programme, unless approved by the Employer. The programme thus compiled and 
presented by the principal agent must be counter-signed by all appointed Service Providers as 
proof that the programme was agreed upon by all during the said co-ordination action. Such 
signed programme shall then constitute the Service Contract Period between the Employer and 
all the appointed Service Providers. 

 

In the event of the Employer not being satisfied with the submitted programme, the Parties will 
negotiate in good faith towards a programme that will be agreeable to both. Such an agreed- 
upon programme will form the basis for the management of the appointment, the Period of 
Performance and remuneration purposes of the respective Service Provider/s. Should 
circumstances change from the initial briefing, the Service Provider/s and the Employer will 
negotiate a revised programme to satisfy such change(s). Should the Parties fail to reach 
agreement on the programme or revised programme, the matter will be dealt with in terms of 
clause 12.1.2 of the General Conditions of Contract. Should the mediation process fail, the 
Contract will be deemed to have been mutually terminated and any reasonable fees accrued at 
that stage settled by the Employer. 

 

Any failure to comply with the provisions of clause 3.15.1 supra and submit or re-submit the 
programmes of works or failure to submit the programme on the date required by the Employer, 
which request shall at all material times be reasonable and fair, shall constitute a material 
breach of the terms and condition of contract which entitles the Employer to terminate the 
contract with due regard to clause 8.4 (cidb Standard Professional Services Contract, July 
2009). 

3.16.2 The adjustment to the time-based fees shall be equal to: 
 

(CPIn - CPIs) / CPIs 

 
where CPIs = the indices specified in the Contract Data during the month in which the start 

date falls 
CPIn = the latest indices specified in Contract Data during the month in which 

the anniversary of the Start Date falls 

 
 

Where CPIs = the index of StatsSA P0141 (Table B) for the month during which the tender 
closed. 

CPIn = the index of StatsSA P0141 (Table B) for the month in which the anniversary 
of the tender date falls. 

 
The indices of StatsSA P0141 are available on the Website: 

http://www.statssa.gov.za/Publications/statsdownload.asp?PPN=P0141 

The formula for calculating the adjusted hourly rate will be: 

((((CPIn - CPIs) / CPIs ) x original hourly rate) + original hourly rate) 

4.1.1 Add to clause 4.1.1 the following: 

 
Briefing meeting: 
The departmental project manager shall arrange a briefing meeting, compulsory for all 
appointed Service Providers, as soon as practicable after the appointment of the professional 
team as referred to in C3.5.1 Service Providers, or after the appointment of the core members 
of the professional team required to commence with the Services if not appointed at the same 
time, during which meeting the departmental project manager, together with any supporting 
advisors, will verbally brief the professional team comprehensively regarding the requirements 

http://www.statssa.gov.za/Publications/statsdownload.asp?PPN=P0141
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of the project and the Scope of Services and hand over, to the Service Provider/s, all 
documentation relevant to the execution of the Service. 

4.4 Others providing Services on this Project are as listed in C3.5.1 Service Providers. 

5.4.1 Add to clause 5.4.1: 
 

Minimum professional insurance cover as more comprehensively described in C1.2.3 Data 
provided by the Service Provider and in respect of which the Service Provider must provide 
proof of insurance as required. 

5.5 Replace clause 5.5 with the following: 

 
The Service Provider is required to obtain the Employer’s prior approval in writing before taking, 
inter alia, any of the following actions: 

a) appointing Subcontractors for the performance of any part of the Services; 
b) appointing Key Persons not listed by name in the Contract Data; 
c) travelling for which payment will be claimed, as defined in C2.1.7 Travelling and 

subsistence arrangements and tariffs of charges; 
d) deviate from the programme for each assignment; 
e) deviate from or change the Scope of Services; 
f) change Key Personnel on the Service; 

Add to clause 5.5 c: 

1 Exclusion of authority/powers 
The Service Provider’s authority to act and/or to execute functions or duties is excluded 

in respect of the matters listed below. The Employer shall retain its powers and authority 
as stipulated in the applicable clauses of the contract data which are relevant and 
applicable to the JBCC or GCC conditions of contract. 
1.1 Nomination of nominated or selected subcontractors; 
1.2 Granting of extension of time and/or ruling on claims associated with claims for 

extension of time; 
1.3 Acceleration of the rate of progress and determination of the cost for payment of 

such acceleration; 
1.4 Rulings on claims and disputes; 
1.5 Suspension of the works; 
1.6 Final payment certificate; 
1.7 Issuing of mora notices to the contractor; 

1.8 Cancellation of the contract between the Employer and contractor. 

 
Any claims, demands, notices, notifications, updated particulars and reports in writing, 
together with additional supporting documentation pertaining thereto, must be submitted 
by the contractor to the Service Provider, acting as principal agent, in respect of any of the 
matters listed in 1.1 to 1.8 above. This must be done within the time periods and in the 
format(s) as determined in the said/relevant conditions of contract. On receipt thereof, said 
Service Provider must study the documentation, obtain 
comments/advice/recommendations from the professional team members and submit a 
motivated recommendation to the Employer. This must be done timeously as to allow the 
Employer sufficient time to respond within the time periods and in the format(s) determined 
in said conditions of contract. The Employer’s ruling will be copied to the Service Provider 
for information. 

 

2 Limitation of authority/powers 
The Service Provider’s authority is limited in respect of the submission to the Employer of 
comments/recommendations/reports for prior endorsement/approval and further 
instructions. These pertain to any decision in respect of approval for/of: 
2.1 Institution of or opposing litigation; 
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2.2 Issuing of variation orders/contract instructions/orders in writing which increase the 

value of the works/contract value and/or change the design of intended use of the 
project; 

2.3 Instructions to embark on dayworks; 
2.4 Dayworks rates; 
2.5 Material quotes relating to dayworks; 
2.6 Adjustment of general items relating to dayworks; 
2.7 Expenditure on prime cost items; 
2.8 Issuing of practical completion, completion, works completion, final completion 

and/or final approval certificates. 
In respect of the matters listed in 2.1 to 2.8 above, the Service Provider must submit all 
necessary documentation in order to enable the Employer to formulate decisions and to 
obtain the Employer’s formal endorsement/approval prior to acting and/or executing 
functions or duties in respect of the contract between the Employer and the contractor. This 
must be done timeously so as to allow the Employer sufficient time for decision- making in 
terms of the said conditions of contract. 

 

Failure to adhere to the above stipulation will cause the Service Provider to be liable in terms of 
the Contract between Service Provider and Employer for all such unintended costs and 
damages. 

5.8 Add clause 5.8: 

 
The Service Providers shall finalize their work and complete the first final account were the 
contractor’s contract has been terminated, where after the Service Providers contract shall 
terminate, unless the Employer elects to retain the services of the Service Provider’s. 

7.1.1 Replace clause 7.1.1 with the following: 

 
The Service Provider shall employ and provide all qualified and experienced Personnel required to 
perform the Services. Service Provider/s including personnel performing service must be fit and 
proper persons with positive security screening and South African identity document (south 
African citizens). 

8.1 Replace clause 8.1 with the following: 

 
The Service Provider is to commence the performance of each assignment immediately with 
due diligence after the approval of the PROGRAMME as specified in clause 3.15 above. Failure 
to comply shall result in penalties in terms of clause 3.12 and / or termination in terms of 8.4.1. 

8.2.4 Replace clause 8.2.4 with the following: 

 
The Employer shall, within 30 Days of receipt of a detailed request, grant such extension to the 
Period of Performance as may be justified, either prospectively or retrospectively, if the 
extension requested is below 20% of the original period of performance, and 60 days if more 
than 20% of the original period of performance or, inform the Service Provider that he is not 
entitled to an extension. 

 
Should the Service Provider find the decision of the Employer to be unacceptable he shall, 
nevertheless, abide by such decision in the performance of the Services and the matter shall be 
dealt with as a dispute in terms of Clause 12 inform the Service Provider that he is not entitled to 
an extension. Should the Service Provider find the decision of the Employer to be unacceptable 
he shall, nevertheless, abide by such decision in the performance of the Services and the matter 
shall be dealt with as a dispute in terms of Clause 12. 

8.4.1 Replace clause 8.4.1with the following: 
 

The Employer may terminate the Contract with the Service Provider: 

 
(a) where the Services are no longer required; 
(b) where the funding for the Services is no longer available; 
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(c) where the project has been suspended for a period of two (2) years or more; 
(d)  if the Service Provider does not remedy a failure in the performance of his obligations 

under the Contract within fourteen (14) Days after having been notified thereof, or within 
any further period as the Employer may have subsequently approved in writing; 

(e) if the Service Provider becomes insolvent or liquidated; or 
(f) if, as the result of Force Majeure, the Service Provider is unable to perform a material 

portion of the Services for a period of not less than sixty (60) Days; 
(g)  should the Service Provider cease to exist or be incapacitated for whatever reasons, the 

Employer is entitled, if it so elects; 
(h) at its sole discretion, where the Service Provider is not performing Services in accordance 

with clause 5.1.1; 
(i) where the Service Provider has engaged in corrupt or fraudulent practices in tendering for 

the service contract, or in executing the service contract or in managing the construction 
contract. 

(j) at its sole discretion, where the Service Provider is in violation of clause 5.1.1. 

8.4.3 (c) Add to clause 8.4.3 (c) the following: 
 

The period of suspension under clause 8.5 is not to exceed two (2) years. 

8.4.4 Replace clause 8.4.4 with the following: 

 
Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall 
remunerate the Service Provider in terms of the Contract for Services satisfactorily performed 
prior to the effective date of termination and reimburse the Service Provider any reasonable cost 
incident to the prompt and orderly termination of the Contract, except in the case of termination 
pursuant to events (d) and (e) of Clause 8.4.1. 

8.4.6 Add clause 8.4.6: 

 
Upon termination of this Contract or any part thereof, a copy of any drawings and documents 
produced pursuant to the Contract being ended and not previously provided by the Service 
Provider to the Employer shall be delivered to the Employer by the Service Provider within 7 
working days after the date of termination. 

8.4.7 Add clause 8.4.7: 

 
Any deviation or failure to comply with the provision of clause 8.4.6 supra would entitle the 
Employer to withhold any payment due to the Service Provider and to invoke any other remedies 
available in law to enforce compliance therewith. 

9.1 Add to clause 9.1: 

 
Copyright of documents prepared for the Project shall be vested with the Employer. 

10.2 Replace clause 10.2 with the following: 
 

An assignment shall be valid only if it is a written agreement between the Employer and Service 
Provider by which the Service Provider transfers his rights and obligations under the Contract, 
or part thereof, to others. 

10.3 Replace clause 10.3 with the following: 
 

The Service Provider shall not, without the prior written consent of the Employer, assign the 
Contract or any part thereof, or any benefit or interest thereunder. 

12.1.2 Interim settlement of disputes is to be by mediation. 

12.2.1 Add to clause 12.2.1: 

 
In the event that the Parties fail to agree on a mediator, the mediator is to be nominated by the 
Association of Arbitrators (Southern Africa). 
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12.3 No Clause. 

12.4 No Clause. 

12.5 Add Clause 12.5: 

 
Final settlement is by litigation. 

13.1.3 Replace clause 13.1.3 with the following: 
 

All partners in a joint venture or consortium shall carry the same professional indemnity 
insurance as per clause 5.4.1 of the General Conditions of Contract. 

13.4 Replace clause 13.4 with the following: 

 
Neither the Employer nor the Service Provider is liable for any loss or damage resulting from 
any occurrence unless a claim is formally made within 5 years from the date of termination or 
completion of the Performance Contract. 

13.5 Replace clause 13.5 with the following: 

 
The amount of compensation is as per 5.4.1. 

13.6 No Clause. 

14.2 Replace 14.2 clause with the following: 
 

Amounts due to the Service Provider shall be paid by the Employer within thirty (30) Days of 
receipt by him of the relevant invoices and source documents, which are correct in all respects. 
If the Service Provider does not receive payment by the due date, he shall be entitled to charge 
interest on the unpaid amount, at the Prescribed Rate of interest as determined by the 
appropriate Minister at the time when mora interest is charged. 

14.4 Replace 14.4 clause with the following: 

 
In respect of Services charged for on a time-basis and all other reimbursable expenses the 
Service Provider shall maintain records in support of such charges and expenses for a period 
of sixty months after the completion or termination of the Contract. Within this period the 
Employer may, on not less than 14 Days’ notice, require that a reputable and independent firm 
of accountants, nominated by him at his expense, audit any claims made by the Service Provider 
for time charges and expenses by attending during normal working hours at the office where the 
records are maintained. 

15 Add to clause 15: 
 

In respect of any amount owed by the Service Provider to the Employer, the Service Provider 
shall pay the Employer interest at the rate as determined by the Minister of Finance, from time 
to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act no1 of 
1999). 

 

C1.2.3 Data provided by the Service Provider 
 

Clause 
 

 
Each item of data given below is cross-referenced to the clause in the General Conditions of 
Contract to which it mainly applies. 

1 The Service Provider is the company, close corporation, natural person or partnership named in 
C1.1 Form of Offer and Acceptance by the tendering Service Provider. 
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5.3 The authorised and designated representative of the Service Provider is the person named in 
the resolution PA-15.1, PA-15.2 or PA-15.3 by the tendering Service Provider. 

5.4.1 Indemnification of the Employer 

 
I, the undersigned, being duly authorized by the Service Provider, in terms of the completed 

 resolution (PA-15.1, PA-15.2 or PA-15.3) 

 
………………………………………………………………….……………….…… (Name   of   authorized   person) 

 
hereby confirm that the Service Provider known as: 

 
…………………………………………………………………………………(Legal   name    of   entity   tendering    herein) 

 
tendering on the project: 

 
…………………………………………………….……………………………………………………...... 

 
………………………………………………………………. (Name of project as per C1.1 Form of offer and acceptance) 

 
holds professional indemnity insurance cover, from an approved insurer, duly registered with the 

 Finance Services Board, of not less than R1,5 Million at the time of tender. 

 
I shall submit proof of acceptable Professional Indemnity insurance where the minimum 

 insurance cover is R1,5 Million or 15% of the Value of the Work for the applicable discipline, 
 whichever the greater, to the Client Representative within 30 days upon completion of the 
 planning based on the pre-tender estimate, prior to the commencement of construction. The limit 
 of indemnity will remain intact for Each and Every Claim, no matter how many claims are made. 

 
I further confirm that should the professional indemnity insurance, with no knowledge of the 

 Employer, be allowed to lapse at any time or in the event of the Service Provider cancelling such 
 professional indemnity insurance, with no knowledge of the Employer, at any time or if such 
 professional indemnity cover is not sufficient, then the Service Provider, (i) accepts herewith full 
 liability for the due fulfilment of all obligations in respect of this Service; and (ii) hereby 
 indemnifies, and undertakes to keep indemnified, the Employer in respect of all actions, 
 proceedings, liability, claims, damages, costs and expenses in relation to and arising out of the 
 agreement and/or from the aforesaid Service Provider’s intentional and/or negligent wrongful 
 acts, errors and/or omissions in its performance on this Contract. 

 
I confirm that the Service Provider undertakes to keep the Employer indemnified, as indicated 

 above, beyond the Final Completion Certificate/Final Certificate by the Employer (whichever is 
 applicable) for a period of five (5) years after the issue of such applicable certificate. 

 
I confirm that the Service Provider renounces the benefit of the exceptionsnon causadebit, non 

 numeratespecuniaeand excursionsor any other exceptions which may be legally raised against 
 the enforceability of this indemnification. 

 
Notwithstanding the indemnification required above, the Employer reserves the right to claim 

 damages from the Service Provider for this Project where the Service Provider neglects to 
 discharge its obligations in terms of this agreement. 

 
NAME: 

 …………………………………………………………………………………….. 

 
CAPACITY: 

 …………………………………………………………………………………….. 

 
SIGNATURE: 

 …………………………………………………………………………………….. 

  

  

  

 



Quotation no.PTQ24/110  
WCS no. 050879 

60 

 

 

 

7.1.2 As an extension of the definitions contained in clause 1 hereof, Key Persons must, for the 
purposes of this Contract, include one or more of the professionally registered principal(s) of the 
Service Provider, and/or, one or more professional(s) employed to render professional services, 
for whom copies of certificates or other documentation clearly proving current professional 
registration with the relevant council, including registration numbers, must be included with the 
tender as part of the returnable documentation. 

 
The Key Persons and their jobs / functions in relation to the Services are: 

Name Principal and/or 
employed 
professional(s) 

Category of 
registration 

Specific duties 

1. 
   

2. 
   

3. 
   

4. 
   

5. 
   

6. 
   

7. 
   

8. 
   

9. 
   

10. 
   

7.2 A Personnel Schedule is required. 

If the space provided in the table above is not sufficient to describe the specific duties, this space may be 
utilized for such purpose: 
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C2: PRICING DATA 
 

C2.1 Pricing Assumptions 

 
C2.1.1 Basis of remuneration, method of tendering and estimated fees 

 
C2.1.1.1 Professional fees for Health and Safety Agent Services will be paid on a value basis. 

 
C2.1.1.2 Tenderers are to tender the hourly rate for the work in C2.2.2 Activity Schedule for Time Based 

Fees, column (a) 

 
All as set out below. 

 
C2.1.2    Remuneration for Services as Professional Construction Health and Safety Agent in terms of Section 

4(4) and 4(5) of the Construction Regulations of the Occupational Health and Safety Act, 1993 
(Act 85 of 1993) 

 

C2.1.2.1 Professional fees shall be calculated as follows for the Services rendered by the Service 
Provider: 

 

 The basis for remuneration being a time-based fee, the rate tendered for the work in 
“C2.2.2 Activity Schedule for Time Based Fees”, column (a), multiplied by the actual 
number of hours spent plus Value Added Tax. 

 
C2.1.2.2 The amount tendered herein (C1.1) is for tender purposes only and will be amended according to the 

application of the actual number of hours as well as determined in C2.1.2.3. 
 

C2.1.2.3 The rates tendered for this service will annually be adjusted for inflation for the full duration of the 
Service Contract Period as determined by clause 3.16.2, of the Contract, as amended in the 
Contract Data in C1.2.2, including any extensions to the Service Contract Period. The time-based 
rates applicable at the time of the execution of the work, may be claimed. 

 

C2.1.2.4 Reimbursable rates for printing and duplicating work and forwarding charges as set out under C2.1.4 
herein will be paid in full, irrespective of the rates tendered as referred to in C2.1.1.2 and C2.1.2.1 
above. 

 

C2.1.2.5 The site must be visited as often as the works require for the execution of all duties on the Project. 
The Service Provider must be available at 24 hour notice to visit the site if so required. 

 
C2.1.2.6 All fee accounts are to be signed by a principal of the Service Provider and submitted in original 

format, failing which the accounts will be returned. Copies, facsimiles, electronic and other 
versions of fee accounts will not be considered for payment. 

 
C2.1.2.7 For all Services provided on a time basis, time sheets giving full particulars of the work, date of 

execution and time duration, should be submitted with each fee account. The Employer reserves 
the right to validate the information provided by the Service Provider and will remunerate the 
Service Provider on what is deemed to be fair and reasonable 

 
C2.1.2.8 Payments to the Service Provider will be made electronically according to the banking details 

furnished by the Service Provider. Any change in such banking details must be communicated to 
the departmental project manager timeously. Fee accounts, correct in all respects, will be deemed 
submitted when received by the Employer and settled when electronically processed by the 
Employer. The Employer reserves the right to dispute the whole account, any item or part of an 
item at any time and will deal with such case in terms of clause 14.3 of the General Conditions of 
Contract. 
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C2.1.2.9 Accounts for Services rendered may be submitted on the successful completion of each stage of 
work. Interim accounts will only be considered during the construction stage of the works and then 
not more frequently than quarterly except if otherwise agreed between the authorised and 
designated representative of the Service Provider and the Employer. Payment of accounts 
rendered will be subject to the checking thereof by the departmental project manager. The 
Employer reserves the right to amend the amounts claimed in order to conform to the rates 
stipulated in this Contract and make payment on the basis of the balance of the account in 
accordance with clause 14.3 of the General Conditions of Contract. 

 

C2.1.2.10 The cost of all site Personnel will be deemed to be included in the applicable fees as stated in 
C2.1.1.1 above. Should the need for supplementary services arise, including but not limited to 
detailed inspections on site during construction stage, the cost thereof should be negotiated with 
the departmental project manager at the time. 

 
C2.1.2.11 Hourly rates shall be deemed to include overheads and charges in respect of time expended by 

clerical Personnel which shall, therefore, not be chargeable separately. 

 
C2.1.2.12 Remuneration upon Suspension or Cancellation of the Project prior to commencement of the 

Construction Project. 
 

In the event of the project being suspended or cancelled prior to the commencement of the 
construction, the fees claimable by the Service Provider will be determined as follows: 

 
The hourly rate for proven time spent (time sheets) on providing professional services on the 
project, plus cost of all re-imbursements till date of suspension or cancelation of the Project, 
irrespective during which phase of the project life cycle prior to commencement of construction, 
the project is suspended or cancelled. 

 
C2.1.3        Set off 

 
The Employer reserves the right to set off against any amount payable to the Service Provider, 
any sum which is owing by the Service Provider to the Employer in respect of this or any other 
departmental project. 

 
C2.1.4        Typing, printing and duplicating work and forwarding charges 

 
C2.1.4.1     Reimbursable rates 

The costs of typing, printing and duplicating work in connection with the documentation which must 
of necessity be done, except those which must in terms of the relevant Manual or other instructions 
be provided free of charge, shall be reimbursable at rates applicable at the time of the execution of 
such work. The document "Rates for Reimbursable Expenses" as amended from time to time and 
referred to below, is obtainable on the Employer's Website: http://www.publicworks.gov.za/under 
“Documents”; “Consultants Guidelines”; item 1. 

 

C2.1.4.2     Typing and duplicating 
If the Service Provider cannot undertake the work himself, he may have it done by another service 
provider which specialises in this type of work and he shall be paid the actual costs incurred upon 
submission of statements and receipts which have been endorsed by him confirming that the tariff 
is the most economical for the locality concerned. 

 
If the Service Provider undertakes the work himself, he shall be paid in respect of actual expenses 
incurred subject to the maximum tariffs per A4 sheet as set out in Table 1 in the “Rates for 
Reimbursable Expenses". 

 
Typing and duplicating expenses shall only be refunded in respect of the final copies of the 
following documents namely formal reports, formal soil investigation reports, specifications, 
feasibility reports, bills of quantities, material lists, minutes of site meetings and final accounts. 
The cost of printed hard covers shall only be paid in respect of documents which will be made 
available to the public such as bills of quantities and specifications or where provision of hard 
covers is specifically approved. 

http://www.publicworks.gov.za/under
http://www.publicworks.gov.za/under
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The typing of correspondence, appendices and covering letters are deemed to be included in the 
hourly rates paid. 

 
C2.1.4.3     Drawing duplication 

(a) For drawing duplication the standard rate as set out in Table 2 in the “Rates for Reimbursable 
Expenses” may be claimed or may be claimed according to the provisions as in (b) or (c) below. 

 
(b) If the Service Provider undertakes the duplication of drawings, using his own duplication 

equipment, he shall be paid the actual cost incurred on condition that it is not higher than the 
lowest of three quotations of local firms doing drawing duplication in his locality. Such 
quotations must accompany his account. 

 

(c) If the Service Provider does not undertake his own drawing duplication, he shall be paid the 
lowest of three quotations of local firms doing plan printing in his locality. Such quotations must 
accompany his account. 

 
(d) Should there not be three firms doing drawing duplication in his locality, it must be mentioned 

on his account and the available quotation(s) must then accompany the account. 
 

(The cost of providing all polyester negative prints required to form part of the original set of 
drawings, as-built drawings including computer assisted drawing records for all facets/disciplines 
involved in the project are included in the tendered fees and will not be reimbursed separately.) 

 
C2.1.4.4     Forwarding charges 

(a) Only the charges in respect of the forwarding of parcels by courier or air freight on special 
request by the Employer will be refunded, provided that such charges will not be refunded if 
the request had been made as a result of a delay caused by the Service Provider. 

 
(b) The cost of postage, facsimile transmissions, telephone calls, e-mails, etc., is deemed to be 

included in the value based fees and time based fees paid. 

 
C2.1.4.5 All fees claimable on an hourly basis must be substantiated by a comprehensive time sheet indicating 

the date, name of person whom rendered the service, description of the service rendered, the 
number of hours spent in rendering the service, the applicable rate per hour in terms of this 
agreement and the total amount claimed per incident. The Employer reserves the right to validate 
the information provided by the Service Provider and will remunerate the Service Provider on what 
is deemed to be fair and reasonable. 

 

C2.1.4.6 Remuneration upon Suspension or Cancellation of the Project prior to commencement of the 
Construction Project 

 
In the event of the project being suspended or cancelled prior to the commencement of the 
construction, the fees claimable by the Service Provider will be determined as follows: 

 
The hourly rate for proven time spent (time sheets) on providing professional services on the 
project, plus cost of all re-imbursements till date of suspension or cancelation of the Project, 
irrespective during which phase of the project life cycle prior to commencement of construction, 
the project is suspended or cancelled. 

 
 

C2.1.5 Travelling and subsistence arrangements and tariffs of charges 
 

When the Service Provider is requested in writing by or prior approval in writing from the Employer 
to attend specific meetings at any of the Employer’s offices or any extraordinary meetings on site 
or elsewhere, he will be remunerated for travelling time, disbursements and travelling expenses. 
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C2.1.5.1     General 
The most economical mode of transport is to be used considering the cost of transport, 
subsistence and time. Accounts not rendered in accordance herewith may be reduced to an 
amount determined by the Employer. 

 
As the tariffs referred to hereunder are adjusted from time to time, accounts must be calculated at 
the tariff applicable at the time of the expenditure. 

 
Where journeys and resultant costs are in the Employer’s opinion related to a Service Provider’s 
failure, in terms of this Contract, to properly document or co-ordinate the work or to manage the 
Contract, no claims for such costs will be considered. 

 
C2.1.5.2     Travelling time 

In the case of an appointment on a percentage basis, total travelling time less two hours will be 
fully reimbursed. In the case of an appointment on an hourly basis, travelling time will be fully 
reimbursed. No travelling time will be paid in respect of journeys to DPWI Head Office or the office 
of the Departmental Project Manager without prior approval in writing. 

 
C2.1.5.3     Travelling costs 

Travelling costs associated with travelling for this service as tendered under C2.2 Activity 
Schedule, will annually be adjusted for inflation for the full duration of the Service Contract Period, 
as determined by clause 3.16.2, of the Contract, as amended in the Contract Data in C1.2.2. The 
rates claimable are the rates applicable at the time of the execution of the work, as adjusted from 
time to time. 

 

Travelling costs associated with travelling undertaken in excess of the original Service Contract 
Period in terms of 3.15.1 of Contract Data will be in terms of Table 3 in the "Rates for Reimbursable 
Expenses" as published by the NDPWI from time to time. 

 
Compensation for the use of private motor transport will be in accordance with the Government 
tariff for the relevant engine swept volume, up to a maximum of 3000 cubic centimetres, prescribed 
from time to time and as set out in Table 3 in the “Rates for Reimbursable Expenses”. 

 
C2.1.5.4     Hired vehicles 

In cases where use is made of hired vehicles, the most economical sized vehicle available is to 
be used but compensation shall nevertheless be restricted to the cost of a hired car not exceeding 
a capacity of 1300 cc. Where use of a special vehicle is essential (e.g. four track or minibus to 
accommodate more people), prior approval in writing must be obtained from the departmental 
project manager. 

 

C2.1.5.5     Subsistence allowance 
Subsistence costs associated with travelling for this service as tendered under C2.2 Activity 
Schedule, will annually be adjusted for inflation for the full duration of the Service Contract Period, 
as determined by clause 3.16.2, of the Contract, as amended in the Contract Data in C1.2.2. The 
rates claimable are the rates applicable at the time of the execution of the work, as adjusted from 
time to time. 

 

Travelling costs associated with travelling undertaken in excess of the original Service Contract 
Period in terms of 3.15.1 of Contract Data will be in terms of Tables 4 and 5 in the "Rates for 
Reimbursable Expenses" as published by the NDPWI from time to time. 

 
Should the daily tariff as set out in Table 4 be inadequate, substantiated actual costs plus a special 
daily allowance, as shown in Table 5 for incidental expenses, may be claimed. It must be noted 
that claims may only be according to Table 4 or Table 5. Accommodation should be limited to the 
equivalent of a three-star hotel and no alcoholic beverages or entertainment costs may be claimed 
for. 

 

Only actual costs are payable in respect of absence from office of less than 24 hours. 
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C2.2 Activity Schedule 
 

C2.2.1 Activities 

 
C2.2.1.1 The activities shall be as listed under item C3 Scope of Services as required. 

 
C2.2.1.2 The tenderer must make provision for all activities necessary for the execution of the service as 

set out in C3 Scope of Services hereof. 
 

C2.2.2 Activity Schedule 
 

 

 

 
ACTIVITY 

 
FREQUENCY 

 
QTY 

 
TARIFF 

 
TOTAL 

PRE CONSTRUCTION PHASE 
    

BRIEFING MEETING ATTENDANCE Once-off 1 R R 

DESIGN REVIEW Per meeting 2 R R 

BASELINE RISK MANAGEMENT Once-off 1 R R 

SAFETY SPECIFICATION: Prepare a site 
specific Health and Safety Specification 

 

Once-off 
 

1 
 

R 
 

R 

ASSESSMENT AND APPROVAL OF PC 
SAFETY PLAN 

 

Once-off 
 

1 
 

R 
 

R 

COMPILE AND SUBMIT CONSTRUCTION 
WORK PERMIT APPLICATION 

 

Once-off 
 

1 
 

R 
 

R 

DEPARTMENT OF LABOUR PERMIT 
APPLICATION FEE 

 

Once-off 
 

Provisional sum R 250 000 

CONSTRUCTION PHASE 
    

 
 
 

CONSTRUCTION OHS AGENT AUDITS: 
Conduct Health and Safety Audits and 
documentation verification to ensure 
that the Principal Contractor’s Safety 
plan and Safety file is implemented and 
maintained on site 

 
 
 
 

 
Monthly 

(Type 
in here 

the 
number 

of 
anticipa 

ted 
audits – 
constru 

ction 
period 

+4) 

 
 
 
 

 
R 

 
 
 
 

 
R 

ACTIVITY SCHEDULE 

Tenderer’s Rates Based on Activities 
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MONTHLY FOLLOW UP PHOTO AUDIT 
AND MEETING ATTENDENCE 

 
 
 
 

 
Monthly 

(Type 
in here 

the 
number 

of 
anticipa 

ted 
audits – 
constru 

ction 
period 

+4) 

 
 
 
 

 
R 

 
 
 
 

 
R 

 
 
 

 
SITE CLOSURE INSPECTION BUILDERS 
SHUTDOWN 

 
 
 
 

Per closure 

(Type in 
here the 
number 
of 
anticipa 
ted 
builders 
shut 
down 
periods) 

 
 
 
 

R 

 
 
 
 

R 

 
 
 

 
SITE RE-OPENING INSPECTION AFTER 
BUILDERS SHUT DOWN 

 
 
 
 

Per Opening 

(Type in 
here the 
number 
of 
anticipa 
ted 
builders 
shut 
down 
periods) 

 
 
 
 

R 

 
 
 
 

R 

CLOSE OUT AUDIT: Evaluation of the 
Principal Contractor’s Health and Safety 
file on conclusion of the Safety Agent’s 
involvement on the project. 

 

 
Once-off 

 

 
1 

 

 
R 

 

 
R 

ADD-HOC SERVICES 
Extra over services which may be 
required including approval of Sub- 
contractors’ H&S Plans, add-hoc 
inspections and special requests. 

 

When 
required 

(Type in 
here the 
number 

of 
hours) 

 

 
R 

 

 
R 

 

SUB-TOTAL 
 

R 
 

(1) 
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Total Travelling Disbursements (Table A below) 
 

R 

  
(2) 

Typing, Printing, Duplicating and Forwarding Charges in 
terms of C2.1.6 (Provisional Sum) 

 
R 

 
100 000 

 
(3) 

 

Sub-total (1+2+3) 

 
R 

  
(4) 

 

Add VAT (4 x current VAT rate) 

 
R 

  
(5) 

 

TOTAL FINANCIAL OFFER 
FOR TIME BASED FEES (4+5) 

 
R 

  

(6) 

 
 

NOTE: 
 
 

1. Total Financial Offer for Time Based Fees, (3) above, must be carried over to C1.1 Form of Offer and 

Acceptance as per (6) above, Failure to carry this over to the Form of Offer and Acceptance will render 

the Bid Non-responsive as the Form of Offer must be fully completed. 

 

 
2. Bidder to provide detailed breakdown of Travelling Disbursements per return trip to site from place of 

business: 

Table A: Summary of Disbursements Tendered 
 

 

Item 
 

Description 
 

Rate 
 

X 
 

Factor 
 

X 
 

No. of trips 
Total 

(if not applicable insert 
“NA”) 

 
1. 

 

Traveling 
cost by car 

Per Km 

R 
 

X 

Kms per Trip  
X 

 
42 

 
R 

 
2. 

 
Subsistence 

Per Trip 

R 
 

X 

 

- 
 

X 
 

N/A 
 

R 

 
3. 

 
* Travelling 
Time as per 
Clause 
C2.1.5.4 

Per Hour 

R 
 

X 

Hours per 
Trip 

 
X 42 

 

 
4. 

 
Other: Specify below (Table B). 

 
R 

 
5. 

 

Total disbursement carried over to Activity Schedule (2) 
 

R 

 

 
Table B: Other Disbursements 
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Table B only to be completed should the service provider’s office is in a different province and has to 
travel by air and/or stay over due to vast distance to be travelled in order to attend site visits and 
meetings (Attach separate sheet if necessary): 

 

Table B 

 

Item 
 

Description 
 

Rate 
 

X 
 

Qty 
Total 

(if not applicable insert 
“NA”) 

 
1. 

 
Travelling by Air 

 
R 

 
X 

  
R 

 
2. 

 
Car Rental 

 
R 

 
X 

  
R 

 
3. 

 
Accommodation 

 
R 

 
X 

  
R 

 
4. 

  
R 

 
X 

  
R 

 
5. 

  
R 

 
X 

  
R 

 
6. 

  
R 

 
X 

  
R 

 
7. 

  
R 

 
X 

  
R 

 
8. 

 

Total carried over to Table A, Item 4 
 

R 
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C3: SCOPE OF SERVICES 
 

C3.1 Employer’s objectives 

 
A Service Provider performing all the duties of the client as the Professional Construction Health 
and Safety Agent of the Employer in terms of section 4(4) and 4(5) of the Construction Regulations 
2014(CR) promulgated under the Occupational Health and Safety Act, 1993(Act 85 of 1993) 
(OHSA) as well as monitoring compliance by the contractor(s) with the OHSA as captured in the 
CR and other built environment related acts on the construction site pertaining to the appointment 
which may result from this tender. 

 

C3.2 Description of Services 

 
The Service Provider for the project will primarily undertake the duties apportioned by the 
Construction Regulations (CR) to the Employer for the project to which the intended 
appointment/actual appointment pertains, but will also include duties in respect of other legislation 
as listed in C3.6Applicable legislation and standards. The details of the duties of the Service 
Provider under the appointment, as set out below, provide a basis for the understanding of the 
duties, but shall not be deemed to be exhaustive, but will serve to illustrate the intention of the 
Employer and the Employer’s expectation of the functions apportioned to the appointee under the 
contract. 

 

C3.2.1 Appointment and briefing of professional team (Project Initiation and Briefing) 

 

Description: Agreeing client requirements and preferences, assessing user needs and options, 
appointment of necessary consultants in establishing project brief, objections, priorities, 
constraints, assumptions and strategies in consultation with client, and Finalisation of Project 
Concept and feasibility. 

 
C3.2.1.1 The Pr. CHSA must attend briefing meetings with the other service providers (the professional 

team) and brief all on the requirements of the Occupational Health and Safety Act, 1993 (Act 83 
of 1993) as well as all the applicable legislation and standards listed under C3.6 below. 

 

Standard Services 

a) Demonstrate the Construction Health and Safety Agent competency and resource 

b) Assist in developing a clear construction project health and safety brief 

c) Attend the construction project initiation meetings 

d) Conclude the terms of the agreement with the client 

e) Advise on the necessary surveys, analyses, tests and site or other investigations where such 
information will be required for the next stage of the project 

f) Advise the client on the adequacy of health and safety competency and resources of the 
other consultants or participants 

g) Identify construction project health and safety risk profile 

h) Define the Construction Health and Safety Agent scope of work and services 

i) Agree on the documentation programme with the principal consultant and other consultants 

j) Attend design and consultants meetings 

k) Review and evaluate design concepts and advise on construction project health and safety in 
conjunction with the other consultants 

l) Review, update and agree the construction project health and safety risk profile and prepare 
the construction health and safety policy for the construction project 

m) Advise on preliminary cost estimates/budgets for construction project health and safety 
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C3.2.1.2 Construction Health and Safety Deliverables: Project Initiation and Briefing 

(d) Construction project health and safety risk profile 
(e) Agreed construction project health and safety policy for the project 
(f) Construction project baseline risk assessment- CR 4(1)(a) 
(g) Cconstruction project health and safety specification- CR 4(1)(b) 
(h) Record of appropriate specialists’ health and safety competency and resource assessments 
(i) Schedule of required surveys, tests and other investigations and related reports 
(j) Record of construction project health and safety risk communication 
(k) Design risk management process 
(l) Preliminary cost estimates/budgets for construction project health and safety 
(m) Assess and approve the appropriate specialists’ health and safety plans 
(n) Ensure that special importance to the accessibility of the building and facilities to ensure that 

the design, tender documentation and construction have adequate provision to allow for 
access and facilities/amenities for the physically disabled. 

 

C3.2.2 Planning stage and preparation of tender documentation (Design Development and 
Procurement) 

 

Description: Manage, coordinate and integrate the detail design development process within the 

project scope, time, cost and quality parameters together with the process of establishing and 
implementing procurement strategies, and procedures, including the preparation of necessary 
tender documentation for effective and timeous execution of the project. 

 
 

C3.2.2.1 Before tenders are invited, the Service Provider shall monitor that the requirements as set during the 
professional team’s briefing meetings have been attended to in the design and documentation (e.g. 
provision for access and amenities for the disabled, etc.). The final responsibility for the inclusion 
of adequate provision for the required measures, specifications, etc., however, will remain with the 
relevant other service provider 

 

Standard Services 

 
(a) Review the documentation programme with the principal consultant and the other 

consultants 

(b) Attend all design and consultant meetings 

(c) Finalise the construction project health and safety risk profile 

(d) Advise designers of their health and safety legal liabilities and responsibilities for 
constructability, maintainability and operationability of the structure 

(e) Manage, co-ordinate, integrate and record the design risk management process with the 
other consultants in a sequence to suit the documentation programme 

(f) Monitor the integration of health and safety aspects for constructability, maintainability and 
operationability of the structure during the design process and update the construction 
project baseline risk assessment 

(g) Identify and implement precautions necessary for construction project health and safety 
control and update the construction project tender health and safety specifications 

(h) Agree on a format for the health and safety file 

(i) Assess and approve necessary construction project health and safety plans for early works 

(j) Monitor the implementation of necessary construction health and safety plans, including 
periodic audits for early works 

(k) Assist the cost consultant with detailed information for initial construction project health and 
safety cost estimates/budgets 
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(l) Liaise, co-operate and provide necessary construction project health and safety information 
to the client, principal consultant and the other consultants 

 
(m) Assist in developing a clear construction project health and safety procurement process 

(n) Finalize construction project tender health and safety specifications and integrate with 
procurement documentation (tender documentation) 

(o) Provide and record construction project health, safety, hygiene and design risk information 
to the principal consultant and other consultants 

(p) Prepare construction project health and safety documentation for submission to authorities 

(q) Participate in construction project tender clarification meetings 

(r) Assist the cost consultant (Principal Agent) in the finalization of the construction project 
health and safety cost estimate/budget 

(s) Assist with the preparation of contract documentation for signature 

(t) Prepare construction project health and safety mobilization and access plans for the 
construction work 

(u) Assess samples, mock-ups and products for construction project, structural maintainability 
and operability health and safety compliance 

 

C3.2.2.2 Construction Health and Safety Deliverables: Design Development and Procurement 

 

(a) Final construction project tender health and safety specifications 
 

(b) Final construction project health and safety risk profile 
 

(c) Record of construction project health and safety risk communication 

 
(d) Final construction project health and safety baseline risk assessment 

 
(e) Updated draft construction project health and safety specification 

 
(f) Design risk management records 

 
(g) Schedule of precautions necessary for construction project health, safety and hygiene 

control 
 

(h) Approved early works health and safety plans 

 
(i) Early works audit reports and records 

 
(j) Initial schedule of construction project health and safety cost estimates/budgets 

 
(k) Template for health and safety file 

 
(l) Records of construction project health and safety procurement process 

 
(m) Finalised schedule of construction project health and safety cost estimate/budget 

 
(n) Construction project health and safety mobilisation and access plans 

 
(o) Design risk management records 

 
(p) Record of construction project health and safety risk communication 
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C3.2.3 Tender evaluation and awarding of contract 
 

C3.2.3.1    The Pr. CHSA must assist the departmental project manager during the tender stage to assess and 
verify all short listed contractors’ competencies, knowledge and resources to carry out the 
construction works in a safe and healthy manner within two weeks after receiving their names. 

 
C3.2.3.2 The Pr. CHSA must monitor that potential contractors submitting tenders have made provision for the 

cost of health and safety measures during the construction process (CR section). 
 

C3.2.4 Appointment, briefing of, and site handover to principal contractor and subcontractors 
 

Pr. CHSA Standard Services 
(a) Assess, discuss, negotiate and approve the contractor(s) construction project health and 

safety plans 

(b) Submit necessary construction health and safety documentation to authorities and facilitate 
permits that may be required to commence the construction work 

(c) Attend site handover meetings and lead construction project health and safety mobilisation 
and access plans 

(d) Attend regular site, technical and progress meetings 

(e) Prepare revised construction project health and safety risk profile, specifications and cost 
estimates/budgets where there is scope of work changes 

(f) Monitor the implementation of the construction project health and safety plans in accordance 
with the construction project health and safety specification and further scope of work 
changes and recommend stop work orders where necessary 

(g) Monitor design risk management 

(h) Perform incident and accident investigations where necessary 

(i) Audit compliance with the construction project health and safety plans and brief the project 
management team and contractor(s) following site audits 

(j) Conduct construction health and safety management system audits 

(k) Facilitate construction health and safety system and plans reviews for continual 
improvement 

(l) Monitor the compilation of the construction project health and safety file by the contractor(s) 

(m) Prepare and maintain the consolidated health and safety file 

(n) Prepare the structure commissioning health and safety plans 

 
C3.2.4.1 The Pr. CHSA must attend the site handover meeting with the contractor and brief all on the 

requirements of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) as well as all the 
applicable legislation and standards listed under C3.6 below; 

 
C3.2.4.2     Provide aspiring subcontractors, who are preparing bids for, or any subcontractors, who have been 

appointed by the principal contractor to perform construction work for the client, with the 
documented health and safety specification for construction work. 

 
C3.2.4.3 Promptly provide the principal contractor and his agent with any information which might affect the 

health and safety of any person carrying out construction work. 
 

C3.2.4.4 Discuss and negotiate with the principal contractor the contents of the health and safety plan 
contemplated in sub-regulation of the CR and thereafter finally approve the health and safety plan 
for implementation. 
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C3.2.4.5 Asses the health and safety plan submitted by the principal contractor and, if found to be 
acceptable, recommend joint approval to the departmental project manager. 

 

Pr. CHSA Deliverables 
(a) Approved contractor(s) construction project health and safety plans, including all construction 

health and safety appointments 
(b) Permits to commence construction work 
(c) Record of meetings, including all construction health and safety matters to be actioned 
(d) Record of revised changes to the construction project health and safety risk profiles 
(e) Record of revised changes to the construction project health and safety specifications 
(f) Record of revised changes and commissioning of the construction project health and safety 

plans 
(g) Record of revised construction project health and safety cost estimate/budget 
(h) Records of design risk management 
(i) Record of construction project health and safety audit reports 
(j) Record of contractor(s) construction health and safety performance 
(k) Record of construction project health and safety work stoppage reports 
(l) Record of incident and accident investigations and corrective actions 
(m) Record of interactions with the Compensation Commissioner or similar 
(n) Record of construction health and safety system and plans reviews 
(o) Record of construction project health and safety risk communication 
(p) Structure commissioning health and safety plans 

 
C3.2.5 Construction phase of contract 

 
C3.2.5.1 Monitoring functions 

C3.2.5.1.1 General 

(a) The Pr. CHSA shall monitor and keep written record of the items listed below from the 
Occupational Health and Safety Act, 1993 (Act 85 of 1993), the National Building Regulations 
and Building Standards Act, 1977 (Act 103 of 1977) (NBRBSA) as well as all the applicable 
legislation and standards listed under C3.6 below and shall report on compliance by the 
relevant party/parties to the departmental project manager on a monthly basis. 

 

(b) Monitoring measures shall include periodic audits at intervals mutually agreed upon between 
the Pr. CHSA and principal contractor. Attendance of the periodic (at monthly or shorter 
intervals) project monitoring meetings with the contractor(s) and other service providers will be 
required to address issues and operational deficiencies/failure to comply. 

 
C3.2.5.1.2 Application for permit to perform Construction work 

 
(a) The Pr. CHSA must apply to the provincial director in writing for a permit to perform 

construction work at least 14 days before the work is to be carried out on a form similar to 
Annexure 2 of the Construction Regulations, 2014 

 
(b) The Pr. CHSA must ensure that no work in connection with the erection or demolition of any 

building shall commence on the site unless notice, in the form required by the local authority, 
has been given to such local authority by the owner of such building, stating the date on which 
such erection or demolition will commence (NBRBSA section A22). 

 

C3.2.5.1.3 Health and safety plans 

 
The Pr. CHSA must monitor that: 
(a) the principal contractor provides and demonstrate a suitable and sufficiently documented 

health and safety plan, based on the Service Provider’s documented health and safety 
specification contemplated in CR section 4(1)(m), which shall be applied from the date of 
commencement and for the full duration of construction work in terms of CR section 7(1) 
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(b) a copy of the principal contractor’s health and safety plan is available on request to an 
employee, inspector or contractor (CR section 5(1) (m)) 

 
(c) the principal contractor obtains from each appointed subcontractor a specific contractor’s 

health and safety plan covering the specific part of the project apportioned to that subcontractor in 
respect of the Construction Regulations and related operations as integrated with the principal 
contractor’s health and safety plan, and based on the health and safety specification of the 
client. 

 

(d) a copy of each subcontractor’s health and safety plan, as well as the contractor’s health and  
safety plan contemplated is available on request to an employee, inspector, contractor, client 
or client’s agent. 

 
(e) the principal contractor ensures that a specific contractor’s health and safety plan covering a 

specific part of the project health and safety plan as determined in CR section 7.(2) is 
implemented and maintained on the construction site. 

 
(f) the principal contractor ensures that the collection of health and safety plans covering the 

various parts of the project is kept updated throughout the project; 
 

C3.2.5.1.4 Risk assessments by contractors 

 
The Pr. CHSA must monitor that: 
(a) every contractor appointed to perform construction work, shall have a risk assessment 

performed by a competent person appointed in writing before the commencement of any 
construction work and during construction work. The risk assessment shall be part of the health 
and safety plan to be applied on the site. 

 
(b) a copy of each risk assessment is available on site for inspection by an inspector, client, client’s 

agent, contractor, employee, representative trade union, health and safety representative or 
any member of the health and safety committee. 

 

C3.2.5.1.5 Appointments to be made by contractor 

 
The Pr. CHSA must monitor that the principal contractor has appointed all and ensures the 
appointment of all necessary competent persons in writing; that is (and not limited to) 

 
(a) The appointment or ensure the appointment of each subcontractor in writing for that part of the 

project apportioned to the subcontractor in respect of the Construction Regulations; (CR 
section 5(1) (a) (v)) 

 
(b) The appointment or ensure the appointment of a full-time competent employee designated in 

writing as the construction, with the duty of supervising the performance of the construction 
work (CR section 6(1)) 

 
(c) The subcontractor’s duty to duly appoint a full-time or part-time construction safety officer in 

writing to assist in the control of all safety related aspects on site after having considered the 
size of the project, the degree of dangers likely to be encountered or the accumulation of 
hazards or risks on the site (CR section 6(6)) 

 
(d) The appointment or ensure the appointment of a competent person(s), responsible for the 

preparation of a fall protection plan for the entire project and site, to be duly designated in 
writing(CR 8(1)) 

 
(e) To ensure and appoint in writing the correct number of trained and suitably equipped first aid 

officials for the site as well as having provided a suitable treatment facility 
 

(f) To appoint or ensure the appointment in writing a competent person(s) in terms of General 
Machinery Regulations in the case of working on sites where large installations, the capacity 
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of which exceeds an electrical demand or mechanical energy consumption of 1.2MVA, are 
involved (General Machinery Regulations) 

 
(g) Appoint or ensure the appointment in writing a competent person to supervise and inspect all 

temporary works operations (CR section 10(1)) 

 
(h) Appoint or ensure the appointment a competent person(s) to supervise all excavation work, 

have each excavation, including all bracing and shoring, inspected and ensure the safety of all 
excavations on the site, duly appointed in writing (CR section 11(1)) 

 
(i) Appoint or ensure the appointment a competent person in writing to supervise and control all 

demolition work on site (CR section 12(1)) 

 
(j) The appointment or ensure the appointment a person, competent in the use of explosives for 

demolition and all relevant work to develop a method statement in accordance with the 
applicable explosives legislation (CR section 12(11)) 

 
(k) The appointment or ensure the appointment a competent person in writing to ensure that 

scaffolding complies with the safety standards, to oversee all scaffolding work operations and 
verify that that all scaffold erectors, team leaders and inspectors are competent (CR 14(1)) 

 
(l) The appointment or ensure the appointment a competent in writing to oversee all suspended 

platform work operations and to verify that that all suspended platform erectors, operators and 
inspectors are competent (CR 15(1)) 

 
(m) The appointment or ensure the appointment of a competent person to operate and supervise 

bulk mixing plant and to keep record of maintenance (CR 18(1)) 
 

(n) The appointment or ensure the appointment of a competent person(s) in writing to examine 
and clean all explosive actuated fastening devices used on the construction site (CR 19(1)) 

 
(o) The appointment or ensure the appointment of a competent person(s) in writing to be in the 

control of all temporary electrical installations on the construction site (CR (22)) 

 
(p) The appointment or ensure the appointment of a competent person(s) in writing to supervise 

all stacking and storage on the construction site (CR 26)) 
 

(q) The appointment or ensure the appointment of a competent person(s) in writing to inspect the 
equipment required for fire safety and protection on the site in the manner indicated by the 
manufacturer thereof and having it similarly maintained (CR 27(h)) 

 
(r) The appointment or ensure the appointment of a competent person(s) in writing to ensure that 

all ladders are complying with the requirement of section 13A of the General Safety 
Regulations; 

 
(s) Ensuring that all contractors appointed on the project appoint Health and Safety 

representatives and convene regular Health and Safety committee meetings (OHSA sections 
17 to 19). 

 
(t) Ensuring that a contractor, in addition to the construction site provisions in the facility regulation 

2004 promulgated by Government notice NO. R.924 of 3rd of August 2004, provide at or within 
reasonable access of every construction site, the following clean, hygienic and maintained 
facilities. CR 28)) 

 

C3.2.5.1.6 Training due before construction work begins or the site entered 

 
The Pr. CHSA must monitor that the principal contractor has: 

 
(a) Ensured all employees involved in the construction project to be informed, instructed and 

trained by a competent person regarding any hazard and the related work procedures before 
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any work commences, and thereafter at such times as may be determined in the risk 
assessment. 

 
(b) Ensured no employee to be allowed or permitted to enter the construction site, unless such 

person has undergone health and safety induction training pertaining to the hazards prevalent 
on the site at the time of entry 

 
(c) Ensure all employees required to work with or to be supported on a suspended platform to 

have been trained and found to be competent 
 

C3.2.5.1.7 Medical fitness certificates for specific functions 

 
The Pr. CHSA must monitor that the principal contractor has: 

 
(a) Ensured all operators required of tower cranes to be in possession of a medical certificate of 

physical and psychological fitness for such work 

 
(b) Ensured all employees required to work with or to be supported on a suspended platform to be 

in possession of a medical certificate of physical and psychological fitness for such work 
 

C3.2.5.1.8 Preventative measures and protection plans 

 
(a) The Pr. CHSA must monitor that the principal contractor has caused that: 

(i) Suitable and sufficient fire-extinguishing equipment have been placed at strategic 
locations or as may have been recommended by the fire chief or local authority concerned, 
and that such equipment is maintained kept ready and in good working order 

 
(ii) Fire equipment required for fire safety and protection on site is being inspected weekly by 

the appointed competent person(s) 
 

(iii) A sufficient number of workers, as determined by the competent person have been trained in 
the use of fire-extinguishing equipment 

(iv) There is an effective evacuation plan for emergency preparedness 

C3.2.5.1.9 Notification of controlled installations 
For the following Units/entities, the Pr. CHSA must monitor that the principal contractor ensures: 

 
(a) Lifts: that he/she or the relevant subcontractor duly notifies the relevant provincial director of 

the Department of Labour of the intention to do a lift installation on the site of the contract. Due 
procedure must be followed to have the installation formally registered with the provincial 
director of the Department of Labour at completion; 

 

(b) Boiler installations: that he/she or the relevant subcontractor duly notifies the relevant provincial 
director of the Department of Labour of the intention to do a boiler installation on the site of the 
contract. Due procedure must be followed to have the installation formally registered with the 
provincial director of the Department of Labour at completion; 

 
(c) X-ray hand luggage and brief case scanners: that he/she or the relevant subcontractor/supplier 

duly notifies the Department of Health of the intention to do an X-ray hand luggage and brief 
case scanner installation on the site of the contract. Due procedure must be followed to have 
the installation formally registered with the Department of Health at completion; 

 

(d) Incinerators: that he/she or the relevant subcontractor/supplier duly notifies the Department of 
Environmental Affairs and Tourism of the intention to do an incinerator installation on the site 
of the contract. The documentation furnished will have to include an Environmental Impact 
Assessment (EIA) specific to the make and model of incinerator(s) which will be installed, if 
such has not been included in the original project EIA. Due procedure must be followed to 
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have the installation formally registered with the Department of Environmental Affairs and 
Tourism at its completion; 

 
(e) Water works and sewage processing/treatment Plant: that he/she or the relevant 

subcontractor/supplier duly furnishes all information on the intended water works and/or 
sewage processing/treatment plant to the departmental project manager and facilitate the 
process to enable the Employer to successfully register the installations with the Department 
of Water Affairs and Forestry in accordance with the National Water Act, 1998 (Act 36 of 1998). 

 

C3.2.5.1.10 Provision of information to maintain health and safety on site 

 
The Pr. CHSA must monitor that: 
(a) Where changes are brought about (by way of variation orders, instructions in respect of 

additions, deviations, etc.), sufficient health and safety information and appropriate resources 
are made available to the principal contractor to execute the work safely (CR 4(1)(r)) 

 
(b) in addition to the documentation required in the health and safety file, a comprehensive and 

updated list of all the subcontractors on site, accountable to the principal contractor, as well as 
the type of work being done by each is available on site & copies of agreements between the 
parties. 

 

C3.2.5.1.11 Registration, subscription, etc. of contractors 

 
(a) The Pr. CHSA must monitor through the principal contractor, that every contractor is 

registered and in good standing with the compensation fund or with a licensed compensation 
insurer CR 4(1)(i)) 

(b) The Pr. CHSA must monitor through the principal contractor, that every contractor is registered 
and in good standing with the Unemployment Insurance Fund CR 4(1)(j)) 

 

C3.2.5.1.12 Access control to and access provision on construction site 
 

The Pr. CHSA must monitor that the principal contractor: 
(a) Has measures in place to allow access only to persons with direct business on the site 

(including inspectors of the Department of Labour) but only after having undergone a site safety 
briefing and while being protected by the various items of personal safety equipment required 
for each area of the site being accessed; 

 
(b) Has ensured that there is safe and convenient means of access to be provided to every part of 

the project site in which persons are required to work, ranging from trenches to scaffolding 
 

C3.2.5.1.13 Records to be kept by principal contractor during construction phase 
 

The Pr. CHSA must monitor that the principal contractor: 
(a) keeps at the workplace or section of a workplace, as the case may be, a record in the form of 

Annexure 1 for a period of at least three years, which record shall be open for inspection by 
an inspector, of all incidents which he or she is required to report in terms of section 24 of the 
Act and also of any other incident which resulted in the person concerned having had to 
receive medical treatment other than first aid (General Administrative Regulations (GAR) 
section 9.(1)) 

 

(b) ensures that every employee on site is in possession of proof of the health and safety induction 
training as determined in sub-regulation (7(8)), issued by a competent person of the contractor 
prior to the commencement of construction work and carry the proof contemplated in 
paragraph for the duration of that project or for the period that the employee will be on the 
construction site (CR section 7(10) (a)) 

 
(c) Keeps all drawings pertaining to the design of the relevant structure on site and that they are 

available on request by an inspector, contractors, client, client’s agent or employee 
(CR section 9(3)) 
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(d) Keeps all drawings pertaining to the design of temporary works structures on the site and that 
they are available on request by an inspector, contractor, client, client’s agent or employee (CR 
section 10(2)(c)) 

 
(e) Ensures that the records of all suspended platform inspections, performance tests and 

changes of placement of supports are kept on the construction site for inspection (CR 17(11)) 
 

(f) Ensures that details of the description, location, etc. of all temporary electrical work and the 
results of the prescribed inspections by the competent person are recorded in a register, 
countersigned and kept on site for inspection (CR section22) 

 
(g) Ensures that every ladder on the construction site is suitable for the purpose for which it is 

used, complies in construction, materials and condition with the requirements section 13A of 
General Safety Regulations and is used in compliance with the requirements and prescriptions 
of said section 

 
(h) Ensures that all contractors appointed on the project keep records/minutes of their regular 

Health and Safety committee meetings. (OHSA Sections 17 to 19)) 
 

C3.2.5.2 Project Close-out 
 

Description: The process of managing and administering the project close out, including 
preparation and co – ordination of the necessary documentation to facilitate the effective operation 
of the project 

 

Standard Services 
(a) Review, discuss and approve the health and safety file with the contractor(s) and manage the 

construction project health and safety during the defects liability period 
(b) Cancel all construction project health and safety legal appointments 
(c) Prepare the health and safety operations and maintenance report 
(d) Prepare the consolidated construction project health and safety close - out report 

 
Construction Health and Safety Agent Deliverables 
(a) Record of audits during the defects liability period 
(b) Record of construction health and safety risk communication 
(c) Report on approved health and safety file 
(d) Health and safety operations and maintenance report 
(e) Consolidated construction project health and safety close-out report 

 
Additional related Services 
(a) Provide advice to the Client on health and safety competence and resources of up to [number] 

proposed designers prior to arrangements being made for design work to begin. 
(b) Prepare [number] additional copies of the health and safety file. 
(c) Prepare [number] copies of abstracts of the health and safety file for delivery to tenants by the 

Client/Owner’s (The contents of the abstracts to be determined in consultation with the 
Client/Owner’s legal advisors). 

(d) Seek the co - operation of and co – operate with anyone else involved in a construction project 
at an adjoining site so far as necessary to enable them to perform their duties under the 
Construction Regulations. 

(e) Facilitate co – operation and co – ordination in relation to duty holders on adjoining 
construction sites as it may affect the project; ensuring that suitable arrangements are made 
and implemented for the co – ordination of health and safety measures during planning and 
preparation for the construction phase. 

(f) Keep a record of the all health and safety files. 
(g) Convert the health and safety files on other projects to match Client/ Owner’s electronic format. 
(h) Carry out necessary inspections at the appropriate stages to verify that the construction of the 

relevant structure is carried out in accordance with the design. 
(i) To stop any contractor from executing any construction work that is not in accordance with the 

relevant design’s health and safety aspects. 
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(j) Assist in the development of maintenance schedules for the Client/Owners completed 
structure. 

(k) Inspect the structure on behalf of the Client/Owner once every six (6) months for the first two 
(2) years on completion of the structure and then yearly thereafter, to ensure the structure 
remains safe for continued use and records are kept of such in the structures health and safety 
file 

 

C3.2.6 Final handover of the project by the principal contractor to the Employer 
 

C3.2.6.1. The Pr. CHSA must arrange for the principal contractor to hand over a consolidated health and safety 
file to the Employer upon completion of the construction work and shall, in addition to the 
documentation referred to in section 7 of the CR, include a record of all drawings, designs, 
materials used and other similar information concerning the completed structure (CR 5(1) (g)) 

 

For the following installations, the Service Provider must monitor that: 
C3.2.6.2 Lifts: all documentation in respect of registration of lifts with the Department of Labour, documented 

proof of all inspections and maintenance done, have been obtained by the principal contractor 
from the relevant contractor/subcontractor and are handed over to the Employer’s relevant 
departmental regional office for safekeeping; 

 
C3.2.6.3 Boiler installations: all documentation in respect of registration of boiler installations with the 

Department of Labour and all the necessary inspection and test certificates issued by inspection 
authorities are obtained by the principal contractor via the relevant contractor/subcontractor and 
are handed over to the Employer’s relevant departmental regional office for safekeeping; 

 

C3.2.6.4   Electrical installations: the principal contractor ensures that all certificates of compliance required for 
the electrical work/installations on the project are completed correctly by an accredited electrician 
and are duly issued by the relevant contractor/subcontractor to him and that all certificates are 
handed over to the to the Employer’s relevant departmental regional office for safekeeping; 

 

C3.2.6.5 X-ray scanning machines for hand luggage/brief cases: all documentation in respect of registration 
of the X-ray scanning machines with the Department of Health, all the necessary inspection and 
test certificates issued by inspection authorities are obtained by the principal contractor via the 
relevant contractor/subcontractor/supplier and are handed over to the Employer’s relevant 
departmental regional office for safekeeping; 

 
C3.2.6.6 Incinerators: all documentation in respect of registration of incinerator installations with the 

Department of Environmental Affairs and Tourism, all the necessary inspection and test certificates 
issued by inspection authorities are obtained by the principal contractor via the relevant 
contractor/subcontractor and are handed over to the Employer’s relevant departmental regional 
office for safekeeping; 

 

C3.2.6.7 Fuel gas installations: all documentation in respect of registration of fuel gas installations with the 
relevant local authority and its fire department, all the necessary inspection and test certificates 
are obtained by the principal contractor from the relevant contractor/subcontractor and are handed over 
to the Employer’s relevant departmental regional office for safekeeping. 

 

C3.2.7 Project details 

 
C3.2.7.1 Project description 

 
Repair and renovations of Pretoria north magistrate court 
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C3.2.7.2 Scope 
 

The scope of works includes the following: 

 
 Agreeing client requirements and preferences, assessing user needs and options 

 

 Finalisation of the project concept and feasibility (Condition Assessments and 
Preliminary design) 

 

 Manage, co–ordinate and integrate the detail design development process within 
the project scope, time, cost and quality parameters. 

 

 The process of establishing and implementing procurement strategies and 
procedures, including the preparation of necessary documentation for effective and 
timeous execution of the project. 

 

 Attend project planning meetings 
 

 Attend site tender clarification meetings with contractors 
 

 Assist in the preparation of project specific health and safety documentation for 
distribution to contractors for inclusion into their tender submissions 

 

 Assist with the evaluation of the contractor(s) competencies, knowledge and 
resources to carry out the works safely 

 

 Assist with the preparation of contract documentation related to health and safety 
requirements for approval and signature. 

 

 Assist with the preparation of a construction health and safety plan Confirm 
necessary documentation was submitted to the relevant authorities. 

 

 Assessments and approval of contractor(s) health and safety plans 
 

 Attend the contractor’s site handover 
 

 Attend regular site, technical and progress meetings 
 

 Facilitate site health and safety meetings 
 

 Identification of the hazards and risks relevant to the construction project through 
regular coordinated site inspections 

 

 Establish and maintain health and safety communication structures and systems, 
distribution of health and safety specific documents to relevant personnel. 

 

 Evaluate the levels of compliance of subcontractors to the project specific health 
and safety plan and client specifications through inspections and audits 

 

 Oversee the reporting and investigation of project related incidents 
 

 Oversee the maintenance of all records 
 

 Participation in management reviews of the health and safety systems 
 

 Use of trends analysis to identify system deficiencies and incident trends, outline 
relevant improvements 

 

 Incorporation of changes into a health and safety management system 
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 Review and update the health and safety plan 
 

 Review, discuss and approve contractors’ consolidated health and safety file with 
the contractor(s) 

 

 Monitor site health and safety during the defects liability period 
 

 Prepare the consolidated project health and safety file for the client. 
 

 NB: More scope of work will be conducted once a selected consultant investigates 
the site. 

 
 

C3.2.7.3 Location of the Project 
 

Pretoria North Magistrate Court: 335 Emily Hobhouse Ave, Pretoria North, Pretoria, 0182. 
 

C3.2.7.4 Project Programme 

 
 

The programme for the execution of the project is dependent on the various approval processes 
within the Department and a programme with specific time frames can therefore not be provided 
at tender stage since it will depend on the time frames required by the consultants for completion 
of the design and documentation based on the final scope of work, as well as approval processes 
within the Department and other legislative bodies from whom approvals may be required. The 
final programme will be in accordance with the approved programme in terms of clause 3.15 of the 
Standard Professional Services Contract and clause 3.15.1 of the Contract Data. The following table 
depicts provisional project milestone dates envisaged for tendering purposes only: 

 
 

 
Project Milestones 

Anticipated 
Date 

 
1 

 
Appointment of Design Consultants 

25 June 2024 

2 Concept Design Approval date 
15 July 2024 

3 Sketch Plan Submission date 
    29 July 2024 

4 Sketch Plan Approval date  08 August 
2024 

5 Planning Completion date 
16 August    

2024 

6 Confirmation of funds by Client     20 August 
2024 

7 Advertise Bids for construction 
23 August 

2024 

8 Closing of Bids for construction 
20 September 

2024 

 
9 

 
Adjudication of Bids and Bid award for construction 

01 October 
2024 

10 Site handover 
10 October 

2024 

 
11 

Anticipated Practical Completion 12 months construction period + 
1 month for anticipated Extension of Time 

15 November 
2025 
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12 Anticipated Works Completion 
10 December 

2025 

 
  

13 Anticipated Final Completion (After 12 months defect liability period) 26 February 
2026 
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C3.2.7.5 Information available from Employer 

 
o Site clearance Certificate 

o As-Built drawings (Archives) 

o Condition Assessment report form internal professional team 

o Standard details 

 

C3.2.7.6 Other Contracts on Site 

 
N/A 

 
C3.2.7.7 Reporting Requirements and Approval Procedure 

 

 The consultant will be required to provide a monthly progress update and also submit a report for each 
stage as per their respective discipline. Below is a list of reports to be completed per stage: 

Stage 1: Status Quo report 
Stage 2: Preliminary Design report 
Stage 3: Detailed designs 
Stage 4: Specifications 
Stage 5: Progress reports 
Stage 6: Close-out report 
The consultant will be required to present their reports and designs to both the User-client and the employer, 

thus the consultants will be required to travel to the user-client and employer’s offices as and when 
requested to do so. i.e. PDR presentation meetings and Sketch plan meeting at employer’s offices. 

General procedures and requirements are given in the relevant departmental manuals for the different 
professions). 

 
 

C3.3 Use of reasonable skill and care 

 
It will be expected of the Pr. CHSA to apply reasonable skills and due diligence in the execution 
of the duties stipulated in this document which shall include inter alia the following: 

 
Although the Pr. CHSA’s documents may be scrutinized by the Employer, this shall in no way 
relieve him of his professional responsibility for the proper and prompt execution of his duties. The 
Employer shall also be entitled to have any documentation or calculations verified by others. In the 
event of non-performance/ incomplete performance, default or negligence, the Employer shall 
have the right to claim compensation or damages and set off such against any amount payable. 

 

During assessment of any existing facilities, which may have a direct bearing on the Project, the 
Pr. CHSA shall determine deficiencies with such facilities in terms of the Occupational Health and 
Safety Act, 1993 (Act 85 of 1993), the SANS 10400, etc. and recommend measures to rectify 
those during the project execution phase. 

 
The departmental project manager shall be notified by the Pr. CHSA who must monitor through 
the principal contractor, that every contractor is registered and in good standing with the 
compensation fund or with a licensed compensation insurer and his personnel of any 
transgression, including environmental legislation during the Service Provider’s operation 
pertaining to the contract regardless of who may be involved. 

 

C3.4 Co-operation with other services providers 

 
C3.4.1 It will be required of the Pr. CHSA to co-operate with all other service providers appointed on the Project 

to form the professional team, i.e. 
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(a) Project Managers 
(b) Construction Health and Safety Professionals 
(c) Architects 
(d) Quantity Surveyors 
(e) Structural Engineers 
(f) Civil Engineers 
(g) Electrical Engineers 
(h) Mechanical Engineers 
(i) Landscape Architects 
(j) And other service providers as may from time to time be deemed necessary. 

 
The above-mentioned Architect will act as principal agent. 

 
C3.4.2        The required professional Services will be executed by the professional team under the control and 

management of the designated departmental project manager who, at the time of invitation to 
perform professional Services, will be the person mentioned in T1.1.6. The Employer reserves the 
right to replace the mentioned departmental project manager with another member of its staff or 
any individual/firm from the private sector should it be deemed necessary at any stage during the 
execution of the Project. 

 

Furthermore, the Pr. CHSA shall be fully responsible for the compliance of his operation, 
equipment as well as staff and persons under his supervision on site whether by invitation, 
instruction or otherwise and regardless of the capacity, purpose and relationship of any such 
persons to the appointment, to all aspects of all applicable regulations and stipulations under the 
OHS Act. 

 

C3.4.3        Other role players 
Local, provincial and national authorities, statutory bodies, governmental departments, Others, as 
may be required from time to time, including the client department/end user(s). 

 

C3.5 Brief 

 
C3.5.1        Target dates and times 

The Service Provider will be expected throughout to give preference to the execution of the work 
involved in this commission. 

 
The work of all Service Providers will be coordinated by the principal agent. All work is to be 
performed by the persons listed as Key Persons and persons under their supervision and further 
be executed as described in the Programme according to clause 3.15 of the Contract Data (and/or 
PEP according to the same clause, if applicable). 

 

During the construction phase of the Project it will be expected of the principal agent to obtain a 
construction programme from the main contractor, to continuously monitor his progress against 
that programme for compliance and to take whichever steps have been described in the relevant 
manual and the Working Guideline for Project Managers. This should be done in collaboration 
with the rest of the professional team, should the progress not be according to the said 
programme. 

 

C3.5.2        Reporting requirements 
Notwithstanding any other requirements as listed elsewhere, the Service Provider shall submit a 
monthly report indicating progress of the Services. 

 
C3.5.3        Close-out Report 

The Service Provider shall prepare the close-out report and substantiating documentation in 
conjunction with the Contractor and the Principal Agent and submit to the Employer within sixty 
(60) working days from the date of Practical Completion. Late completion of the close-out report 
will result in penalties being applied per calendar day, as tabled under Clause 3.12 of the Contract 
Data. 
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C3.5.4        Final disposal of documents 
Upon approval and finalization of the close-out report and final account of projects requiring a 
security clearance, it is a requirement that the Service Provider forward to the Employer all 
documents relating to this service. The same may be requested on any other project of the 
Employer. 

 

C3.6 Applicable legislation and standards 
 

Legislation emanating from national and provincial governments as well as that of any local 
authority in whose area of jurisdiction the subject of the appointment falls and which has bearing 
on the activities and facilities under this appointment, is applicable. 

 
All the applicable legislation, which may not specifically allow discretion in respect of compliance 
by the State, shall be followed exactly as intended by such legislation regardless of any 
instructions, verbal or in writing, to the contrary. 

 
Should any applicable legislation allow discretion in respect of compliance by the State, it shall be 
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time 
as specific instructions in writing are issued to the appointed professional team by the 
departmental project manager. 

 
The Service Provider undertakes to ensure that his actions and outcome thereof including, but not 
limited to, the facilities to be affected by the Service shall be in accordance with all relevant 
legislation and upon delivery, will function as required by said relevant legislation. The Service 
Provider’s actions and the outcome thereof will in no way be detrimental to the health and safety 
of the occupants or persons present therein or in the vicinity thereof. Similarly it must not be 
detrimental to any aspects of the environment in its structure or operation if operated as specified 
in operation manual(s). The relevant legislation meant herein, as amended, consist of inter alia 
the following, but not limited to: 

 

 Occupational Health and Safety Act, 1993 (Act 85 of 1993); 

 Council for the Built Environment Act, 2000 (Act 43 of 2000); 

 Construction Industry Development Board Act, 2000 (Act 38 of 2000); 

 Project and Construction Management Profession Act, 2000 (Act 48 of 2000); 

 SANS 0400 - 1993 or the latest amended version; 

 Fire Brigade Services Act, 1987 (Act 99 of 1987); 

 Engineering Profession Act, 2000 (Act 46 of 2000); 

 Architectural Profession Act, 2000 (Act 444 of 2000); 

 Atmospheric Pollution Prevention Act, 1965 (Act 45 of 1965); 

 Constitution of the Republic of South Africa 1996, Chapter 2- Bill of rights (in particular sections 
pertaining to the access to public buildings and facilities for the physically disabled); 

 Electricity Act, 1987 (Act 41 of 1987); 

 Employment Equity Act, 1998 (Act 55 of 1998) (in particular sections pertaining to equity 
towards the physically disabled); 

 Environmental Conservation Act, 1989 (Act 73 of 1989); 

 Environmental Conservation Amendment Act, 2003 (Act 50 of 2003); 

 Local Government Municipal Systems Act, 2000 (Act 32 of 2000), municipal by-laws and any 
special requirements of the local service supply authority; 

 National Building Regulations and Building Standards Act, 1977 (Act 103 of 1977); 

 National Environmental Management Act, 1998 (Act 107 of 1998); 

 National Health Act, 2003 (Act 61 of 2003); 

 National Heritage Resources Act, 1999 (Act 25 of 1999); 

 National Water Act, 1998 (Act 36 of 1998); 

 Compensation for Occupational Injuries & Diseases. Act No 61 of 1997 

 Unemployment Insurance Contribution Act, No 4 of 2002. 

 Public Health Amendment Act, 1971 (Act 42 of 1971); 

 Quantity Surveying Profession Act, 2000 (Act 49 of 2000); 

 Telecommunications Act, 1996 (Act 103 of 1996); 
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 Tobacco Products Control Amendment Act, 1999 (Act 12 of 1999); 

 Water Services Act, 1997 (Act 108 of 1997) and general authorizations; 

 the latest issue of SANS 10142: "Code of Practice for the Wiring of Premises"; 

 the Regulations of the local Gas Board, where applicable; 

 The latest issue of SANS 10142: "Code of Practice for the Wiring of Premises"; 

 Legislation pertaining to the access to public buildings and facilities for the physically disabled 
and 

 All regulations promulgated under the above Acts and all amendments made from time to time. 
 

Although the more salient legislation has been referred to above, the onus remains on the Service 
Provider to adhere to, and apply, any and all Acts and/or Regulations not specifically mentioned 
in the list above but which will have an effect on the Project. 

 
This will be a continuous process throughout the appointment, which will manifest itself during the 
following phases: 

 

 development of plans and documentation; 

 supervision of any Service Provider under the appointment; 

 ensuring compliance of the end product; 

 compiling and issuing of Instruction/Operational Manuals indicating inter alia what the legal 
and safety requirements entail for the user(s)/operator(s) of the facilities; 

 providing instruction to the intended users/operators. 
 

The Pr. CHSA shall accept full and complete responsibility (both contractually and/or in delict) 
regarding compliance with the Occupational Health and Safety Act, 1993 (Act 85 of 1993) for his 
acts and omissions as well as those of his employees and indemnifies the Employer against any 
legal action in this regard. 

 
The Pr. CHSA undertakes to ensure that the requirements of the Occupational Health and Safety 
Act, 1993 will similarly apply to the agreement with any sub service providers inclusive of 
indemnifying the Employer against any legal action regarding the actions and/or omissions by 
them. 

 

C3.7 Software application for programming 

 
The Service Provider must avail himself of software to be used in the Project documentation for 
compatibility with other service providers as well as the Employer. Specific requirements for 
compatibility are specified in the relevant manuals. 

 

C3.8 Security clearance 

 
It is an explicit condition of this agreement that partners, directors and/or the members of staff who 
will have insight into the planning of projects requiring security clearance, be kept to a minimum 
and that such persons will not object to being submitted to a security clearance, if the Employer 
so requires. 

 
If the latter is applicable, the necessary forms will accompany this tender or be provided to the 
Service Provider at any stage thereafter. These forms must be completed, if attached, and 
returned with the tender. It is important to furnish information which is complete in every respect. 

 
Should the authority responsible for the clearance, for security reasons not be satisfied with the 
classification obtained of any of the staff members of the Pr. CHSA, it will be a further condition 
of this appointment that none of such staff members be involved with any aspect of the Project. 

 
All documents pertaining to these projects must be stored in a safe place when not in use so as 
to ensure that the level of security of the projects is maintained. 

 
The Employer will not accept liability for any costs in this regard. 

 
FINGER PRINTS (except for projects for facilities of SA National Defence) 
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Persons of whom security clearance is required can obtain a finger print form SAP 91(a) from any 
police station. Kindly ensure that the police official responsible for taking the finger prints certifies 
the form since absence of the certification will result in the form being unacceptable. 

 
C3.9 Forms for contract administration 

 
All forms required during contract administration, called PRM forms, are obtainable on the 
Employer’s website at http://www.publicworks.gov.za/ under “Documents”; “Consultants 
Guidelines”; Item 14. The agreement and conditions of contract to be entered into with the main 
contractor shall be the most recent version of the JBCC, if it is a multi-disciplinary contract, or 
GCC, if it is an engineering contract, as approved and in use by the National Department of 
Public Works. 

 
C3.10 Submission of Accrual Reports 

 
The Service Provider shall submit accrual reports to the client representative at the end of March 
and September each year for the duration of the Service Contract period from the date of 
appointment up to and including project closeout. This is to ensure that PMTE complies with the 
accounting framework GRAP, which requires that PMTE disclose all its accruals as at the end of 
each reporting date. 

 

C3.11 Submission of monthly Project Execution Plans (PEP) 
 

The Principle Agent will submit monthly an updated Project Execution Plans (PEP) in accordance 
with DPWI standard proforma, on a date as agreed with the Employer’s Representative. 

 
 

C4: SITE INFORMATION 
 

Pretoria North Magistrate Court: 335 Emily Hobhouse Ave, Pretoria North, Pretoria, 0182 

http://www.publicworks.gov.za/

